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SECTION I: INVITATION TO TENDER
Negotiation No. 2051995-2025/2026

County Government of Kisii invites bids from eligible bidders for the PROPOSED CONSTRUCTION, REPAIR
AND MAINTENANCE OF ROADS IN KITUTU CHACHE NORTH, KITUTU CHACHE SOUTH,
BONCHARI, NYARIBARI CHACHE AND NYARIBARI MASABA SUB COUNTIES during 2025/2026
financial year.

CUMULATIVE COST ESTIMATE: 19,590,834.00

A bidder shall not participate in the same tender individually and also as a Joint Venture.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents at Kisii County
Procurement Offices during office hours [0900 to 1600 hours].

Tender documents may be viewed and downloaded for free from the website www.Kisii.go.ke or www.tenders.go.ke.

Tenderers who download the tender documents and need any clarifications may send their particulars immediately to

procurement@Kisii.go.ke .

Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 140 days from
the date of opening of tenders.

Interested tenderers are required to bid through Integrated Financial Management Information System (IFMIS) via
Negotiation No. 2051995-2025/2026. Bidders who are unable to submit their bids through the IFMIS portal may
submit them manually by depositing their documents in the tender box located at the County Treasury, outside Block
A.

This tender must be responded to by THE DATE INDICATED ON IFMIS AND TENDER NOTICE at 10.00 am
East African Time. The tender documents will be opened on the same day. Tenderers' designated representatives are

invited to attend at the Kisii County Treasury headquarter, Block A, Procurement Pool office, room 2.

Note: The pre-tender site visit is not mandatory. However, bidders who wish to participate may visit the Roads
Department offices located at Public Works, opposite Mashauri Café, during official working hours (0900 hrs to 1600

hrs). Bidders are advised to make their own logistical arrangements for the duration of the visit.

Further information and tender documents can be obtained from:
County Government of Kisii,

Director Supply Chain Management, County Treasury, Block A, Room 6.
P.O. Box 4550-40200, KISII

Email: procurement@Kisii.go.ke

OR

Director Roads and Transport,
COUNTY GOVERNMENT OF KISII
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PART 1: TENDERING PROCEDURES
SECTION Il - INSTRUCTIONS TO TENDERERS
A. GENERAL PROVISIONS

1 Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots (contracts) of
this Tender Document are specified in the TDS.

2. Fraud and Corruption

21 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a
person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

22  The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

23 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to
inspect all accounts, records and other documents relating to any initial selection process, pre-
qualification process, tender submission, proposal submission, and contract performance (in the case
of award), and to have them audited by auditors appointed by the Procuring Entity.

24 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms
or their Affiliates competing for a specific assignment do not derive a competitive advantage from
having provided consulting services related to this tender. To that end, the Procuring Entity shall
indicate in the Data Sheet and make available to all the firms together with this tender document all
information that would in that respect give such firm any unfair competitive advantage over
competing firms.

3. Eligible Tenderers

31 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT
3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under an
existing agreement or with the intent to enter into such an agreement supported by a letter of intent.
In the case of a joint venture, all members shall be jointly and severally liable for the execution of
the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative
who shall have the authority to conduct all business for and on behalf of any and all the members of
the JV during the tendering process and, in the event the JV is awarded the Contract, during contract
execution.
Members of a joint venture may not also make an individual tender, be a subcontractor in a separate
tender or be part of another joint venture for the purposes of the same Tender. The maximum number
of JV members shall be specified in the TDS.
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32 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in
which they have a substantial or controlling interest shall not be eligible to tender or be awarded a
contract. Public Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of
this tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;

or

b) Receives or has received any direct or indirect subsidy from another tenderer; or

c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender; or
any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a

consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document; or

h) Has a close business or personal relationship with senior management or professional staff of the

Procuring Entity who has the ability to influence the bidding process and:

1) are directly or indirectly involved in the preparation of the Tender document or specifications

of the Contract, and/or the Tender evaluation process of such contract; or

i1) May be involved in the implementation or supervision of such Contract unless the conflict stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

3.4 A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer
that is proven to have been involved in any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. Members of a joint venture may not also make an individual tender, be a subcontractor in a
separate tender or be part of another joint venture for the purposes of the same Tender. A firm that is
not a tenderer or a JV member may participate as a subcontractor in more than one tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to the
determination of the nationality of proposed subcontractors or sub-consultants for any part of the
Contract including related Services.

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender
and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following
conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

1) financially autonomous and not receiving any significant subsidies or budget support from any
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public entity or Government, and
iii)  Operating under commercial law and vested with legal rights and liabilities similar to any
commercial enterprise to enable it compete with firms in the private sector on an equal basis.
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39 Firms and individuals shall be ineligible if their countries of origin are:
a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country, or

b) Dby an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or
contracting of works or services from that country, or any payments to any country, person, or
entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as
the Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not
meeting this criterion will be automatically disqualified. Information required to enable the Procuring
Entity determine if this condition is met shall be provided for this purpose in “SECTION IlI-
EVALUATION AND QUALIFICATION CRITERIA, Item 9.

311 Pursuant to the eligibility requirements of 1TT4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms
are not registered in Kenya or if are registered in Kenya and have less than 51 percent ownership by
Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

312 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before
they can undertake any construction works in Kenya. Application for registration with National
Construction Authority may be accessed from the website www.nca.go.ke.

313 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be
required to seek for exemption from the Competition Authority. Exemption shall not be a condition
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given
opportunity to seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue
Authority.

4. Eligible Goods, Equipment, and Services

41 Goods, equipment and services to be supplied under the Contract may have their origin in any country
that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to
provide evidence of the origin of Goods, equipment and services.

42 Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings
and to the environment shall not be eligible for procurement.
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5  Tenderer's Responsibilities

51 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

52 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Works and its surroundings and obtain all information that may be necessary for
preparing the tender and entering into a contract for construction of the Works. The costs of visiting
the Site shall be at the tenderer's own expense.

53 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to
enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the examination and inspection.

54 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

B. CONTENTS OF TENDER DOCUMENTS

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and
which should be read in conjunction with any Addenda issued in accordance with ITT10.

PART 1. Tendering Procedures

Section I: Instructions to Tenderers

Section Il:  Tender Data Sheet (TDS)

Section Ill:  Evaluation and Qualification Criteria
Section

Section 1V: Tendering

Forms

PART 2: Works" Requirements
Section V: Bills of Quantities
Section VI. Specifications Section
VII: Drawings

PART3: Conditions of Contract and Contract Forms

Section VIII: General Conditions (GCC)
Section IX: Particular Conditions of Contract
Section X: Contract Forms

62 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

63 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the
Procuring Entity shall prevail.

64 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the Tender
document.

Page 6 of 160



71

72

73

74

75

81

82

83

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting

Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre- Tender
meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any
request for clarification, provided that such request is received no later than the period specified in the
TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward copies of its
response to all tenderers who have acquired the Tender D documents in accordance with ITT 7.4,
including a description of the inquiry but without identifying its source. If so specified in the TDS, the
Procuring Entity shall also promptly publish its response at the web page identified in the TDS. Should
the clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity
shall amend the Tender Documents following the procedure under ITT 8 and ITT
22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the site(s) of the required contracts and obtain all information that may be necessary for preparing
a tender. The costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring Entity shall
specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held, when and where.
The Tenderer's designated representative is invited to attend a pre-arranged site visit and a pre-tender
meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will be to clarify
issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than
the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text
of the questions asked by Tenderers and the responses given, together with any responses prepared after
the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents. Minutes shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged site
visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the
Tender Documents that may become necessary as a result of the pre-arranged site visit and those of the
pre-tender meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum
pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-
arranged site visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer.

8.  Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the
Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all
who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also
promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their

Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant to ITT
22.2.
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C. PREPARATION OF TENDERS

111

112

9. Costof Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of
the tendering process.

10. Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents and
printed literature that are part of the Tender may be in another language provided they are accompanied by
an accurate and notarized translation of the relevant passages into the English Language, in which case,
for purposes of interpretation of the Tender, such translation shall govern.

11. Documents Comprising the Tender

The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted,

g) Conformity: a technical proposal in accordance with ITT 16;

h)  Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint
Venture Agreement in the event of a successful Tender shall be signed by all members and submitted with
the Tender, together with a copy of the proposed JV Agreement. Change of membership and conditions
of the JV prior to contract signature will render the tender liable for disqualification.

12 Form of Tender and Schedules

121 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant

122

131

forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations
to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces
shall be filled in with the information requested. The Tenderer shall chronologically serialize all pages of
the tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

13 Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.
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132 When alternative times for completion are explicitly invited, a statement to that effect will be included in
the TDS, and the method of evaluating different alternative times for completion will be described in
Section 111, Evaluation and Qualification Criteria.

133 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in the
Tender Documents and shall further provide all information necessary for a complete evaluation of the
alternative by the Procuring Entity, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant details. Only the technical
alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical
requirements shall be considered by the Procuring Entity.

134 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their
evaluating, and described in Section V11, Works' Requirements.

14. Tender Prices and Discounts

141 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and
in the Bill of Quantities shall conform to the requirements specified below.

142 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender price
and the equivalent total cost of the Tender so determined will be used for price comparison.

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the
Tender, including any discounts offered.

144 The Tenderer shall quote any discounts and the methodology for their application in the Form of
Tender, in accordance with ITT 12

145 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions of
Contract, excepting cases where the contract is subject to fluctuations and adjustments, not fixed price. In
such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in the
Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed
indices and weightings.

146 Where tenders are being invited for individual lots (contracts) or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall specify in
their Tender the price reductions applicable to each package, or alternatively, to individual Contracts within
the package. Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots
(contracts) are opened at the same time.

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as

of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and
prices and the total Tender Price submitted by the Tenderer.

15. Currencies of Tender and Payment

151 The currency (ies) of the Tender and the currency (ies) of payments shall be the same.
Page 9 of 160



152 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the
Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the
TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding
Provisional Sums), needed by the Tenderer for the payment of such foreign currency requirements,
limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender
and shall be based on the exchange rate provided by the Central Bank of Kenya on the date
30 days prior to the actual date of tender opening. Such exchange rate shall apply for all foreign
payments under the Contract.

153 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their
local and foreign currency requirements, and to substantiate that the amounts included in the unit rates and
prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which
case a detailed breakdown of the foreign currency requirements shall be provided by Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment,
personnel, schedule and any other information as stipulated in Section 1V, Tender Forms, insufficient
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the
completion time.

17.  Documents Establishing the Eligibility and Qualifications of the Tenderer

171 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish
Tenderer's eligibility in accordance with ITT 4.

172 In accordance with Section IV, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section V, Tender Forms.

173 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers,
individually or in joint ventures, applying for eligibility for national preference shall supply all
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

174 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a particular contract or group of contractors qualifies for a margin of
preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or possibility of
collusion between tenderers, and there by help to prevent any corrupt influence in relation to the
procurement process or contract management.

175 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality which
a tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public
sector work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring
Entity as a justification for a Tenderer's failure to disclose, or failure to provide required information on its
ownership and control.

176 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring
Entity may request in relation to ownership and control which information on any changes to the
information which was provided by the tenderer under ITT 6.4. The obligations to require this
information shall continue for the duration of the procurement process and contract performance and after
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completion of the contract, if any change to the information previously provided may reveal a conflict of
interest in relation to the award or management of the contract.

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and
accurate as at the date of provision to the Procuring Entity. In submitting the information required
pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete,
current and accurate as at the date of submission to the Procuring Entity.

178 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree
the information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

179

1710

18.1.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring
Entity (whether through its own enquiries, through notification by the public or otherwise), shows any
conflict of interest which could materially and improperly benefit the tenderer in relation to the
procurement or contract management process, then:

i)  If the procurement process is still on going, the tenderer will be disqualified from the procurement
process,

i) If the contract has been awarded to that tenderer, the contract award will be set aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether
the tenderer or any other persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out- of-
date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless
the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not
material, or was due to genuine error which was not attributable to the intentional act, negligence or
recklessness of the tender.

18 Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the Procuring
Entity as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may

191

192

request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be
made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for
thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request
without forfeiting its Tender security. A Tenderer granting their quest shall not be required or permitted
to modify its Tender.

19.  Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and
currency specified in the TDS. A Tender-Securing Declaration shall use the form included in Section
IV, Tender Forms.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee in

any of the following forms at the Tenderer's option:

i) cash;

ii) abank guarantee;

iii) aguarantee by an insurance company registered and licensed by the Insurance Regulatory
Authority listed by the Authority; or

iv) aguarantee issued by a financial institution approved and licensed by the Central Bank of
Kenya, from a reputable source, and an eligible country.
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194

195

196

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid
for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension
if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be
rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and
furnishing the Performance Security and any other documents required in the TDS. The Procuring
Entity shall also promptly return the tender security to the tenderers where the procurement
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the

successful Tenderer has signed the Contract and furnished the required Performance Security, and any other
documents required in the TDS.

19.7

198

199

1910

201

202

203

The Tender Security may be forfeited, or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension there to be provided by the Tenderer; or

b) if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 47; or

ii) Furnish a Performance Security and if required in the TDS, and any other documents required
inthe TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that
submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of
tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all future
members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.

20. Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT

11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall
be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the
number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between
the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to
their business. This may include proprietary information, trade secrets, or commercial or financially
sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by
each person signing the authorization must be typed or printed below the signature. All pages of the
Tender where entries or amendments have been made shall be signed or initialed by the person signing
the Tender.
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In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of attorney
signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.

. SUBMISSION AND OPENING OF TENDERS

2. Sealing and Marking of Tenders
The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a
single sealed container bearing the name and Reference number of the Tender, addressed to the
Procuring Entity and a warning not to open before the time and date for Tender opening date. Within the
single envelope, package or container, the Tenderer shall place the following separate, sealed
envelopes:
a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as describedinITT11; and

b) inan envelope or package or container marked “COPIES” all required copies of the Tender; and
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:
i) inan envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?, the alternative Tender; and

ii) inthe envelope or package or container marked “COPIES-ALTERNATIVE TENDER”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a)  bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were
misplaced or opened prematurely will not be accepted.

22, Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically
shall follow the electronic Tender submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.

23. Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.
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24.  Withdrawal, Substitution, and Modification of Tenders
241 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies).

The corresponding substitution or modification of the Tender must accompany the respective written

notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

242 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the
Tenderers.

243 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.
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258

261

2. Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance with
ITT 22.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall
be permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out attender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned
to the Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice
contains a valid authorization to request the substitution and is read out at Tender opening.Next,
envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender
No. Tender modification shall be permitted unless the corresponding modification notice contains a
valid authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider
appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall
be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be
decided on by the tender opening committee) are to be initialed by the members of the tender opening
committee attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject
any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;

b)  The Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A
copy of tender opening register shall be issued to a tenderer upon request.

. EVALUATION AND COMPARISON OF TENDERS

2. Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT
43.
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26.2

263

271

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it
shall do so in writing.

27.  Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of
the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of
its tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is
not in response to a request by the Procuring Entity shall not be considered. The Procuring
Entity's request for clarification and the response shall be in writing. No change, including any
voluntary increase or decrease, in the prices or substance of the tender shall be sought, offered,
or permitted, except to confirm the correction of arithmetic errors discovered by the Procuring
Entity in the evaluation of the tenders, in accordance with ITT 31.

272 If a tenderer does not provide clarifications of its tender by the date and time set in the

Procuring
Entity's request for clarification, its Tender may be rejected.

28 Deviations, Reservations, and Omissions
281 During the evaluation of tenders, the following definitions apply:
a) “Deviation” is a departure from the requirements specified in the tender document;
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of
the requirements specified in the tender document; and
c) “Omission” is the failure to submit part or all of the information or documentation required in
the Tender document.
2. Determination of Responsiveness

291  The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 11.

292 A substantially responsive Tender is one that meets the requirements of the Tender document
without material deviation, reservation, or omission. A material deviation, reservation, or
omission is one that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

b)  limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

293 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance
with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been
met without any material deviation, reservation or omission.

294 If a tender is not substantially responsive to the requirements of the tender document, it shall

be rejected by the Procuring Entity and may not subsequently be made responsive by
correction of the material deviation, reservation, or omission.
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30. Non-material non-conformities

301 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-

conformities in the tender.

302 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period of
time, to rectify nonmaterial non- conformities in the tender related to documentation
requirements. Requesting information or documentation on such non-conformities shall not be
related to any aspect of the price of the tender. Failure of the tenderer to comply with the request
may result in the rejection of its tender.

303 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall
be adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming
item or component in the manner specified in the TDS.

3L  Arithmetical Errors

311 The tender sum as submitted and read out during the tender opening shall be absolute and final
and shall not be the subject of correction, adjustment or amendment in anyway by any person or
entity.

312 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on
the following basis:

a) Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and
sub- totaladtotal bid price shall be considered as a major deviation that affects the
substance of the tender and shall lead to disqualification of the tender as non-responsive.
and

c) Ifthere is a discrepancy between words and figures, the amount in words shall prevail

313 Tenderers shall be notified of any error detected in their bid during the notification of award.

32 Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted
into a single currency as specified in the TDS.

33 Margin of Preference and Reservations

331 A margin of preference may be allowed only when the contract is open to international
competitive tendering where foreign contractors are expected to participate in the tendering
process and where the contract exceeds the value/threshold specified in the Regulations.

332 A margin of preference shall not be allowed unless it is specified so in the TDS.

333  Contracts procured on basis of international competitive tendering shall not be subject to
reservations exclusive to specific groups as provided in ITT 33.4.

334 Where it is intended to reserve a contract to a specific group of businesses (these groups are
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of
persons living with disability, as the case may be), and who are appropriately registered as such
by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to
tender specifically indicates that only businesses or firms belonging to the specified group are
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eligible to tender. No tender shall be reserved to more than one group. If not so stated in the
Invitation to Tender and in the Tender documents, the invitation to tender will be open to all
interested tenderers.

34. Nominated Subcontractors

341 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case the Procuring
Entity nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and
the Procuring Entity. The main contract shall specify the working arrangements between the main
contractor and the nominated subcontractor.

342

343

3H1

352

353

354

Tenderers may propose subcontracting up to the percentage of total value of contracts or the
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully
qualified for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works
unless their specialized parts of the Works were previously designated so by the Procuring Entity
in the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be
added to the qualifications of the Tenderer.

3H. Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section IlI,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the
Lowest Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums
and contingencies, if any, but including Day work items, where priced
competitively;
b)  Price adjustment due to discounts offered in accordance with ITT 14.4;
c) converting the amount resulting from applying (a) and (b) above, if relevant, to a
single currency in accordance with ITT 32;
d) price adjustment due to quantifiable non-material non-conformities in accordance with ITT 30.3;
and

e) any additional evaluation factors specified in the TDS and Section 111, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over
the period of execution of the Contract, shall not be considered intender evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one
or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or
based on a combination of lots (contracts) will be specified in Section Ill, Evaluation and
Quialification Criteria. In the case of multiple lots or contracts, tenderer will be will be required to
prepare the Eligibility and Qualification Criteria Form for each Lot.

36. Comparison of Tenders
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The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 35.2 to determine the Tender that has the lowest
evaluated cost.

37.  Abnormally Low Tenders and Abnormally High Tenders

Abnormally Low Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the
Tender, appears so low that it raises material concerns as to the capability of the Tenderer in regards
to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek
written clarifications from the Tenderer, including detailed price analyses of its Tender price in
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price,
the Procuring Entity shall reject the Tender.

Abnormally High Tenders

An abnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

In case of an abnormally high price, the Procuring Entity shall make a survey of the market prices,
check if the estimated cost of the contract is correct and review the Tender Documents to check if the
specifications, scope of work and conditions of contract are contributory to the abnormally high
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for
the high tender price. The Procuring Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's budget
considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent

Government Agencies to institute an investigation on the cause of the compromise, before

retendering.

38 Unbalanced and/or Front-Loaded Tenders
If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the

Procuring Entity may as appropriate:

a) acceptthe Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the
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d)

Tenderer to a level not exceeding a 10% of the Contract Price; or

agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much for undelivered works; or

reject the Tender,
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3. Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section 11, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities,
affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender document),
or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest
evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

40. Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and

b)  The lowest evaluated price.

41.  Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process
and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to
Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be
promptly returned to the Tenderers.

F. AWARD OF CONTRACT

42.  Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.

43.  Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers
which shall contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period;
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44.  Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
each Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

45.  Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in
ITT 43, an unsuccessful tenderer may make a concern(s) regarding their tender. The Procuring Entity
shall provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.

46. Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.

47.  Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign,
date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and
before expiry of the tender validity period.

48.  Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in the
TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing
that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contract estimated to cost less than the amount
specified in the Regulations.
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49.  Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the
notice shall contain the following information:

a)
b)

c)
d)

e)

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the
selection method used,;

the name of the successful Tenderer, the final total contract price, the contract duration.
dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.

%0. Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS.
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SECTION III - TENDER DATA SHEET (TDS)

The following specific data for the Works and Services to be procured shall complement, supplement, or
amend the provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions
herein shall prevail over those in ITT. SECTION Ill - TENDER DATA SHEET (TDS)

ITTREF. |[ITT DESCRIPTION

A. General

The name of the contract is PROPOSED CONSTRUCTION, REPAIR AND MAINTENANCE
OF ROADS IN KITUTU CHACHE NORTH, KITUTU CHACHE SOUTH, BONCHARI,
NYARIBARI CHACHE AND NYARIBARI MASABA SUB COUNTIES.

ITT1

The information made available to competing firms is as follows: NONE
ITT 2.3

The firms that provided consultancy services for the contract being tendered for are: NONE
ITT 24

ITT 3.1 Maximum number of Joint Venture JV shall be 1 (ONE)

Valid Certified NCA Registration Certificate and Practicing License in the required category; shall

be provided as detailed in the Evaluation/Qualification Criteria SECTION IV
ITT 3.12

B.

The tenderer will submit any request for clarification in writing at the address:
County Government of Kisii,

Director Supply Chain Management, P.O.BOX 4550-40200, Email: procurement@Akisii.go.ke

KISII
ITT 7.1 To reach the Procuring Entity not later than three (3) days prior to the deadline of bid submission

ITT 7.2 |A pre- arranged pretender site visit shall take place as indicated herein above.
The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than
ITT 7.3 the date specified in TDS- ITT 7.1

ITT 7.4 Not applicable

The Procuring Entity's website where Minutes of the pre-Tender meeting and the pre-
arranged pretender will be published is www.Kkisii.go.ke if applicable

ITT 7.5

C. Preparation of Tenders

ITT 11.1  |The Tenderer shall submit the following additional documents in its Tender: As indicated in the
(h) Qualification Form/Criteria

ITT 13.1  |Alternative Tenders shall NOT be considered.

ITT 13.2  |Alternative times for completion shall NOT be permitted.

ITT 134 lternative technical solutions shall NOT be permitted for anv parts of the Works.

Page 28 of 160


mailto:procurement@kisii.go.ke
http://www.kisii.go.ke/

ITT REF.

ITT DESCRIPTION

ITT 14.5

The prices quoted by the Tenderer shall be: Fixed and not subject to adjustments

ITT 15.2

Foreign currency requirements not allowed.

ITT 18.1

The Tender validity period shall be 140 days from the specified date of opening as

lindicated in the invitation to Tender

a) The Number of days beyond the expiry of the initial tender validity period will be 30 days.

The Tender price shall be adjusted by the following percentages of the tender price:

(i) By 0 % of the local currency portion of the Contract price adjusted to reflect local inflation
during the period of extension, and

ITT 19.1

Tender-Securing Declaration (TSD) Form Shall be required for tenders reserved for Youth, Women
and PWDs.

ITT 19.2

The other security is where Applicable should be in the form of:

i)  abank guarantee or

iii) a guarantee by an insurance company registered and licensed by the

Insurance Regulatory Authority listed by the Authority or

ITT 193

“If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable ”

\Where applicable “The Tender Security shall be valid for thirty (30) days beyond the

original validitv period of the Tender. or bevond anv period of extension if requested

ITT 19.5

Other documents required are as specified in Form No. 3; Contract Agreement

ITT 20.1

In addition to the original of the Tender, the number of copies is: NONE

ITT 20.3

The written  confirmation of authorization to sign on behalf of the Tenderer shall
consist of:

BUSiness Certificate of Independent Tender Determination Part B of Confidential

guestionnaire and a power of attorney executed/attested by Commissioner

of Oaths

D. Submission and Opening of Tenders

All tenders shall be submitted be submitted either electronically on IFMIS through the Negotiation
number provided, or manually as specified.

ITT 21.2
(A) For Tender submission purposes only, the Procuring Entity's address is:

ITT 22.1 |As indicated in the Invitation to Tender
Tenderers are allowed to submit Tenders both electronically and manually as specified
above.

ITT 25.1

The number of representatives appointed to the Tender Opening Members of the

Procuring Entity to sign is at least three.
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ITT REF.

ITT DESCRIPTION

E. Evaluation, and Comparison of Tenders

ITT 30.3

For Comparison purposes only; The adjustment shall be based on the average

price of the item or component as quoted on other substantially responsive Tenders. If
the price of the item or component cannot be derived from the price of other
substantially responsive Tenders, the Procuring Entity shall use its Lowest estimate.
The Bidders Quoted Bid sum shall not change.

ITT 31.2

ITT 32
ITT 33.2

ITT 33.4

ITT 34.1

ITT 34.2

ITT 34.3

ITT 35.2 (¢)

ITT 39

ITT 48.3

ITT 49

The error shall be considered a major deviation that leads to disqualification

The currency that shall be used for Tender evaluation and comparison purposes to
convert at the selling exchange rate all Tender prices expressed in various currencies
linto a single currency is-: Kenya Shillings

A margin of preference shall NOT apply.

As indicated by invitation to tender
At this time, the Procuring Entity does not intend to execute certain specific parts of the
\Works by subcontractors selected in advance.

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: 10% of the total contract amount. Tenderers planning to subcontract
more than 10% of total volume of work shall specify, inthe Form of Tender, the activity
(ies) or parts of the Works to be subcontracted along with complete details of the
subcontractors and their qualification and experience.

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: Any Part of the works

For the above-designated parts of the Works that may require Specialized Subcontractors, the
relevant qualifications of the proposed Specialized Subcontractors will be added to the
qualifications of the Tenderer for the purpose of evaluation.

Not Applicable
Additional requirements apply. These are detailed in the evaluation criteria in

Section 1V, Evaluation and Qualification Criteria.
Additional requirements are: As detailed in the Qualification Criteria/Form

Performance security shall be in the form of unconditional Bank guarantee of 1%
of the tender sum for reserved tenders (contracts reserved for special groups)

Delete: “A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed

lin writing that a correspondent bank is not required”
The Performance Security shall be for contracts above Kenya Shillings Five

IMillion

The procedures for making a Procurement-related Complaint are available from the PPRA
website info@ppra.go.ke or complaints @ppra.go.ke. If a Tenderer wishesto make a
Procurement-relatedCompiaint,  the Tenderer should submit its complaint following
these procedures, in writing (by the quickest means available, that is either by hand delivery or
email to:
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ITT REF.

ITT 50

ITT DESCRIPTION

For the attention:

IDirector General, Public Procurement Regulatory Authority (PPRA)
Procuring Entity: County Government of Kisii

Email address info@ppra.go.ke or complaints @ ppra.go.ke

In summary, a Procurement-related Complaint may challenge any of the following:

(i) The terms of the Tender Documents; and
(i) The Procuring Entity's decision to award the contract.
The procedures for making Procurement-related Complaints shall be specified in

Special Conditions of Contracts
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SECTION IV- EVALUATION AND QUALIFICATION

Criteria General Provisions
1 General Provisions

11  This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers.
No other factors, methods or criteria shall be used other than specified in this tender document. The
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering
Forms. The Procuring Entity shall use the Standard Tender Evaluation Document for Goods and
Works for evaluating Tenders.

12 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya

Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be converted)
was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

13 Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria,
(ii) has been determined to be substantially responsive to the Tender Documents, and (iii) is
determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

2. Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — Procuring Entity's Works Requirements ”, including checking
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. The Standard Tender Evaluation Report for Goods and Works for evaluating
Tenders provides clear guidelines on how to deal with review of these requirements. Tenders that do
not pass the Preliminary Examination will be considered irresponsive and will not be considered
further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may
be attached or clearly described all information and list of documentation to be submitted by
Tenderers to enable preliminary evaluation of the Tender]

3. Tender Evaluation (ITT 35)
Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

N/A

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follows: N/A

iii) Other Criteria; if permitted under ITT 35.2(d): N/A
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4. Multiple Contracts

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of

Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.

OPTION 1
If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, providedthe
tenderer meets the Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots,
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The
tenderer will be awarded the combination of Lots for which the tenderer qualifies and the others will
be considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
won Lots.

5.  Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring

6.1

6.2

6.3

6.4

6.  Margin of Preference

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%)to
be loaded on evaluated price of the foreign tenderers, where the percentage of shareholding of Kenyan
citizens is less than fifty-one percent (51%).

Contractors applying for such preference shall be asked to provide, as part of the data for qualification,
such information, including details of ownership, as shall be required to determine whether, accordingto
the classification established by the Procuring Entity, a particular contract or or group of contractors
qualifies for a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shallbe
classified into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens
hold shares of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens
hold shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the
lowest tender, and the lowest evaluated tender in each group shall be further compared with each other.
If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for the
award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in Item 3.1
of the respective tender price, including unconditional discounts and excluding provisional sums and
the cost of day works, if any, shall be added to the evaluated price offered in each tender from Group
B. All tenders shall then be compared using new prices with added prices to Group Band the lowest
evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall be
selected for award. If not, the lowest evaluated tender from Group B based on the first evaluation price
shall be selected.
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7. Post qualification and Contract award (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been determined to be
the lowest evaluated tenderer shall be considered for contract award, subject to meeting each of
the following conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow estimated at a
minimum of (30)% of Engineer’s Estimate

i) Minimum average annual construction turnover of Kenya Shillings Ten (10 million)
equivalents calculated as total certified payments received for contracts in progress and/or
completed within the last three (3) years.

iii) At least one (1) contract(s) of a similar nature executed within Kenya, or the East African
Community or abroad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings
(One million)

iv) Contractor's Representative and Key Personnel, which are specified as a site agent with a
minimum Qualification of Diploma in Civil Engineering and at least 5 years’ experience as a
Site Agent.

v) Contractor’s key equipment listed on the table “Contractor's Equipment” below:

Contractor’s Equipment
Main Scope of Ouantitv(No) | Yes/NO
Works of : : . (Minimum)  Owned Hired/ leased
Tender this  Main Equipment
Grader 2
Concrete Mixer
~ , 2
gravelling works Excavator
2
Water Bowser
Tippers S)
Flat/Drum Roller
roller 2
Total

vi) Other conditions depending on their seriousness.

c) History of non-performing contracts:

Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member of
a JV in the last (5) years. The required information shall be furnished in the appropriate form.

d) Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and in the case
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
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litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

e) Litigation History
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last (3 years). All parties to the contract shall furnish the information in the appropriate
form about any litigation or arbitration resulting from contracts completed or ongoing under its
execution over the years specified. A consistent history of awards against the Tenderer or any
member of a JV may result in rejection of the tende
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EVALUATION /QUALIFICATION CRITERIA

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the Employer of their
eligibility and of their capability and adequacy of resources to effectively carry out the subject Contract. To this
end, the tenderer shall be required to provide latest information set out below:

A. PRELIMINARY EXAMINATION QUALIFICATION FORM
PRELIMINARY EXAMINATION/EVALUATION

S/NO | DOCUMENT YES/NO
1 Certificate of Incorporation/Registration by Registrar of Companies
2 Current CR12 Certificate (dated within 12 Months before date of opening) from the Registrar

of Companies. This should be provided with Identification Documents of Directors and all
individuals listed on the CR12. (ID or Passport). For Corporate Directors, CR12 or its equivalent
for the corporate directors, Identification Documents for the corporate Director and its
directors MUST be provided

3 Provide a Valid Tax Compliance Certificate or Tax exemption certificate issued by Kenya
Revenue Authority

4 Copy of KRA PIN Certificate
5 Duly filled, signed and stamped Form of Tender Pursuant to ITT 12
6 Current Certificate of Registration with National Construction Authority in the Category NCA

(8 and above road works Category) together with a valid NCA practicing license for the same

7 Declare conflicts of interest in accordance with ITT 3.3; provide a sworn-in affidavit executed
by a Commissioner for Oaths specific to this tender

8 Provide a valid certificate of registration with National Treasury for Access to Government

Procurement Opportunities (AGPO) in the relevant group (Women, Youth or Persons Living
with Disability)-for PWD bidders should provide evidence of directors registration with the

National Council of People Living with Disability

9 Valid Single Business permit

10 Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) Confidential Business
Questionnaire

11 Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) Certificate of
Independent Tender Determination

12 Dully Priced Bills of Quantities Pursuant to ITT 14 with Balanced/Acceptable market rates in
individual BOQ items

13 Tender Security shall not be required. However, tenderers shall be required to fill TENDER-
SECURING DECLARATION FORM provided herein.

14 Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) SD1 - Self Declaration
that the Person/Tenderer is not debarred in the matter of Public Procurement and Asset
Disposal Act 2015

15 Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) SD2 - Self Declaration
that the person/tenderer will not engage in any corrupt or fraudulent practice

16 Dully filled, Signed and stamped (With Company Seal/ Rubber Stamp) Declaration and
Commitment to the Code of Ethics
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17

Tender Document to be sequentially serialized from the first to the last page including all the
attachments in the numerical digits format i.e., 1,2,3......n.

Any “NO” to the above will automatically result to non-Responsiveness and therefore not considered for
technical evaluation.

2.0 TECHNICAL EVALUATION

SINO.

EVALUATION WEIGHTING SCORE
ATTRIBUTE

MAX
SCORE

TE1

Experience of the e Attach a minimum of 3 No. Certificates of completion
Contractor. accompanied by Contract Agreements relevant to road
works/construction of bridges for the last 5 years — 15
marks

* Other prorated at:
Number of Certificates of completion X 15

3

Note: Tenderers are required to demonstrate their General
Construction Experience, Specific Construction & Contract
Management Experience as well as Construction
Experience in Key Activities by filling FORMS EXP -4.1,
EXP -4.2(a) and EXP -4.2(b) respectively; in addition to
required attachment.

15

TE2

Minimum Amount of The bidder must indicate the minimum core plant and
Equipment. equipment considered by the company to be required for
undertaking the project together with proof of ownership
(Log Book)

Max 7 no. major equipment

The contractor with Proof letter for hire of core plant and
equipment from a reputable organization / firm to be used for
the project can also earn marks as prorated above.

The Equipment shall be:

Excavator (at least 1 No) 2marks

Face Shovel (at least 1 No) 2 marks
Motor Grader (at least 1 No) 2marks
Roller (at least 1 No) 2marks

Tippers (at least 1 No) 2 marks
Concrete mixer (at least 1 No) 2 marks
Pick-up (at least 1 No) 2 marks

NogaksowhE

Note: Tenderers are required to fill details of Equipment in
FORM EQU for each of the 13 (thirteen) Equipment.

14

TE3

Technical staff with The Tenderers shall submit adequate information to
relevant training and At demonstrate their Academic and Professional capability in
least Five Years of terms of qualification and experience.

relevant experience. Quialification to be provided in the CV format provided and

copies of certificates to be attached.

22
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The Technical Staff shall be:

1. Site Agent/Graduate Civil Engineer - at least 5 years
of experience in road construction - 5 marks

2. Assistant Site Agent/Graduate Civil Engineer — at

least 3 years of experience in road construction — 3

marks

Site Surveyor — at least with a diploma — 2 marks

4. Site Foremen (2 No) — at least with a diploma and 4
years of experience in road construction — 4 marks

5. Liaison Officer with a diploma in social or
administrative or any related course — 1 mark

6. Occupational Safety Officer — diploma with 3 years
experience — 1 mark

7. Artisans (at least 6 No) registered with NCA — 6
marks

w

Note: Tenderers are required to fill names and details of
suitably qualified personnel named above in FORM PER -1
and their experience in FORM PER -2 provided herein; in
addition to requested certificates.

TE4 | Work Programme A detailed work program outlining the methodology of 10
completing and delivering the contract works on or before
expiry of contract period
e Resourced work Program in the form of Gantt chart
prepared using ms project or similar computer
software - 4 marks
e A Detailed work methodology - 5 marks
e Mobilization schedule - 1 mark
e Non-of the above - 0 marks
TE5 | Attach the organization (i) Attach a site organization plan (2 marks) and construction
structure of your firm safety plan (2 marks) specific to this project
signed, dated and stamped (ii) Zero mark if not attached 4
TE6 | Audited Financial reports (i) Average annual turnover equal to or greater than the 15

for 2021/22, 2022/23 and
2023/24

cost of the Project - 15 marks

(ii) Average turnover above 50% but below 100% of the
cost of the project - 9 marks

(iii) Average annual turnover below 50% of the cost of the
project - 3 marks

Note: Tenderers are required to fill FORMS FIN -3.1, 3.2,
3.3 & 3.4 provided herein.
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TE7 | Evidence of Financial (i) Has Financial Resources to finance the projected 10
Resources (Cash in hand, monthly cash-flow* for 3 Months (15 million) - 10
Lines of Credit, Overdraft marks
facility, etc) - . . . . .
Bank/Creditors/Letters (ii) Has Financial Resources to finance the projected
dated not earlier than monthly cash-flow* for 3 Months (10 Million) - 7.5
October, 2025 marks
(iii) Has Financial Resources to finance the projected
monthly cash-flow* for 3 Months (5 Million) - 5
marks
(iv) Has not provided any of the above - 0 marks
TE8 | Letter to Employer for | Bank Details and Letter of Authorization to seek authority 5
authorization or | from the bank
verification of bank
details---the letter should
be addresses to the Chief
Officer Roads
TE9 Litigation (i) Has no construction related litigation or arbitrationin | 5

History/Affidavit  signed
and stamped by the
commissioner of oaths

the last 5 years - 3marks

(ii) Has less than 2 construction related litigation or
arbitration in the last 5 years - 1mark

(iii) Has more than 3 construction related litigation or
arbitration in the last 5 years - Omark

1.0 Only bidders who score 70% and above will be subjected to financial evaluation. Those bidders who shall
score below 70% will be eliminated at this stage from the entire evaluation process and will not be
considered further.

FINANCIAL EVALUATION AWARD CRITERIA

1. The winning bidder shall be the one with the lowest evaluated tender that meets the requirements of
the Procuring Entity.
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SECTION V - TENDERING FORMS

QUALIFICATION FORMS

1 FORMEQU: EQUIPMENT - EXCAVATOR

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the

r

prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer

Model and power rating information
|

Capacity

'Year of manufacture

CurrentStatus

Current location

Details of Current Commitments

In@ate source of the equipment (Tick)

Owned......... O Leased........ccoon..... ..

Omit the following  information for equipment owned by the Tenderer

(.

Owner Name of owner

Al £
AUUI €55 UT OWITCT

Telephone

Fax

Details of rental/lease/ manufacturer agreements

Contact name and tittle

Telex

specific to the project
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2. FORMEQU: EQUIPMENT — MOTOR GRADER
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I11, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer Model and power rating information
Capacity *Year of manufacture

Current Status Currentfocation
Detaitsof Current-Commitments

indicatesource of theequipment{Tick)

Owner Nameof owner

Addressofowner

Telephone Contact name and tittle

Fax Telex

Details of rental/lease/ manufacturer agreements
specific to the project
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3 FORMEQU: EQUIPMENT - ROLLER

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I11, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer Model and power rating information
Caﬁaéw—re%ef—m&ﬁﬂ#a&ufe——
...... + Ctatric Currant loeation
urrerit Jwatus wurTcritrooaavunt

f tha app it

the CYUTPTIICTIT (

Telephone Contact name and tittle

Fax Telex

Details of rental/lease/ manufacturer agreements
specific to the project
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4. FORMEQU: EQUIPMENT - TIPPERS, 5 NO
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I11, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer Model and power rating information
Capacity 'Year of manufacture
Current Status Current Tocation

Detalls of Current Commitments

Indicate source of the equipment (Tick)

O\/\%d... O - Leased.......ccvvnvennn... O
|
Omit the Tollowing  information for equipment owned by the Tenderer

Owner Name of owner

Address of owner

Telephone Contact name and tittle

Fax Telex

Details of rental/lease/ manufacturer agreements
specific to the project
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5 FORMEQU: EQUIPMENT - CONCRETE MIXER

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I11, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of Equipment

Equipment Name of manufacturer Model and power rating information
Capacity 'Year of manufacture
Current Status Current Tocation

Detalls of Current Commitments

Indicate source of the equipment (Tick)

va%d..:D |:||:I_eased.....D

Omit the following  information for equipment owned by the Tenderer

Owner Name of owner

Address of owner

Telephone Contact name and tittle

Fax Telex

Details of rental/lease/ manufacturer agreements
specific to the project
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2. FORMPER-1

Contractor's Representative and Key Personnel Schedule
Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate.
Contractor' Representative and Key Personnel

1 | Title of position: Contractor’s Representative
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this

position

2 | Title of position
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this
position

3 | Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this
position

4 | Title of position:
Name of Candidate:
Duration of appointment

Time commitment: for this position

Expected time schedule for this
position

5 | Title of position:
Name of Candidate:

Duration of appointment

Time commitment: for this position

Expected time schedule for this

Position
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3. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Personnel Information

Name:

Positionfl:_[Title of position t 1

Date of birth

Address:

‘Email:

Professional qualifications: Academic qualifications:

skills]

Language proficiency:[language and levels of speaking, reading and writing

Details

Address of procuring Entity

Telephone:

Fax

Contact(manager/personnel officer):

Job Title

Years with present procuring

Entitv

Summarize professional experience in reverse chronological order. Indicate particular technical
and managerial experience relevant to the project.

Project Role Duration of | Relevant Experience
nveolvement
. . ] [time in role] )
[Main project details] [role and [describe the

Declaration
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I, the undersigned [insert either “Contractor's Representative ” or “Key Personnel” as applicable], certify that
to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes
myself, my qualifications and my experience.

I confirm that | am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Co'mmitments ' Details

Commitments to duration of contracts:

Time Commitment:

I understand that any misrepresentation or omission in this Form may:
a) Betakenintoconsideration during Tender evaluation;

b) Resultin mydisqualification from participating in the Tender;

c) Resultinmydismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Name & Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Name & Signature:

Date: (day month year):
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4.  TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section Ill, Evaluation ang
Qualification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

FORM ELI -1.1 Tenderer Information Form

Date:

ITT No. and title:

Tenderer’s Name:

In case of Joint Venture (JV), Name of each member:

Tenderer’s actual or intended country of registration:

[indicate country of constitution]

Tenderer’s actual or intended year of incorporation

Tenderer’s legal address[in country of registration]:

Tenderer ‘authorized representative information:

Name:

Address:

Telephone / Fax numbers:

E-mail address:

1. Attached are original documents of

(.

Articles of Incorporation( or equivalent document of constitution or association) and/or
documents of registration of legal entity named above, in accordance with ITT 3.6

Dl in case of JV, letter of intent to form JV or JV Agreement, in accordance with ITT 3.5

In case of state-owned enterprise or institution, in accordance with ITT3.8, documents
establishing;

legal and financial autonomy,

Operation under commercial Law,

Establishing that the tenderer is not under the supervision of the Procuring Entity in
accordance with ITT 3.8

2. Included are the organizational chart, a list of Board of Directors and the beneficial
ownership.
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FORM ELI -1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer's JV)

Date:

ITT No. and title:

1. Tenderer’s JV Name:

2. JV Member’s name:

3. JV Member’s country of registration

4. JV Member’s year of Constitution :

5. JV Member’s legal address in country of Constitution:

6. JV Member’s Authorized Representative Information

Name:
Address:

Telephone/Fax numbers:

1. Attached are original documents of

Acrticles of Incorporation (or equivalent document of constitution or association) and/or documents
of registration of legal entity named above, in accordance with ITT 3.6

(]

In case of state-owned enterprise or institution, documents establishing legal and financial
autonomy, Operation under commercial Law, and that they are not under supervision of the Procuring
Entity

in accordance with ITT 3.8
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(]
(]

FORM CON -2

Historical Contract Non-Performance,
Pending Litigation and Litigation History

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Non-Performed contracts in accordance with section I11, Evaluation and Qualifications

LIContract non-performance did not occur since 1 January [insert year] specified in section 11

7 Evaluation and Qualification Criteria, Sub-Factor 2.1

Contract(s) not performed since 1% January [insert year] specified in section 111
Evaluation and Qualification Criteria, Sub-Factor 2.1

Year Non-performed Contract Identification Total Contract
portion of contract Amount (current

value, currency,
exchange  rate
and Kenya
Shilling

[insert [inset amount and | Contract Identification: [indicate complete contract

year] percentage] name/ number, and any other identification]

NlarmA AfF Drannivina Cntitve Fineavt fiill nanmAl

Address of Procuring Entity:
street/city/country]
Reason(s) for non-performance: [indicate main

[insert

roancanfe)

Pending Litigation, in accordance with section 111, Evaluation and Qualification Criteria

LI No pending litigation in accordance with section Ill, Evaluation and Qualification Criteria, Sub-Factor

2.

Pendina litigation in accordance with section 1l1l. Evaluation and Qualification Criteria. Sub-Factor 2.3
Year of | Amount in | Contract Identification Total Contract
dispute dispute Amount (Currency),

(currency) Kenya shillings
Equivalent (Exchange
Rate)

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:
Matter in dispute:

Partv who initiated the dispute:
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Litigation History in accordance with section Il1, Evaluation and Qualification Criteria.

No litigation History in accordance with section Ill, Evaluation and Qualification Criteria, Sub-Factor

2.4

Litigation History in accordance with section 11, Evaluation and Qualification Criteria, Sub-Factor 2.4
Year of | Outcome as | Contract Identification Total Contract
award percentage of Amount  (Currency),

Net Worth

Kenya shillings
Equivalent (Exchange

[insert year] [insert

percentage]

Contract

Identification:..................... [indicate
complete contract name, number, and any other
Identification]

Name of Procuring Entity: .................. [insert
full name]

Address of Procuring Entity:[insert
street/city/county]

Matter in dispute:
.................................. [indicate main issue
in dispute]

Party who initiated the

ﬁnée‘rt amount]
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5.62: FORM FIN-3.1
Financial Situation and Performance

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

5.4.1. Financial Data

Type of Financial
Information in

KShs (currency)

Historic information for previous (insert as appropriate) years,

VAVAal) AN Y

Year 1

| Year 2 | Year 3

Statement of Financial Position (Information from Balance Sheet)

Total Assets(TA)

Total Liability (TL)

Total  Equity/Net

\Alnvihh /NINAN

Current ASssets

([~ AN

Current  Liability

ffal I

Working

JAY.V /e

Capital

Information from Income Statement

Total

[T\

Revenue

Profits Before

Tavace /DDT\

Cash Flow Information

Cash Flow from

Operating

Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for
future contract commitments.

No

Source of finance

Amount (Kenya shillings

PVTRWEN ENCE AN

1

2

3

Financial documents

The Tenderer and its parties shall provide copies of financial statements for 3 years pursuant Section Ill,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a)

Reflect the financial situation of the Tenderer or in case of JVV member, and not an affiliated

entity (such as parent company or group member).

b)

c)
d)

Attached are copies of financial statements™ for the

Be independently audited or certified in accordance with local legislation.
Be complete, including all notes to the financial statements.
Correspond to accounting periods already completed and audited.

years

required above; and complying with the requirements
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5.5 FORM FIN -3.2

Average Annual Construction Turnover

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Annual Turnover data ( Construction only)

Year Kenya Shillings

[indicate year]

Average Annual Construction Turnover

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

Lif the most recent set of financial statements is for a period earlier than 12 months from the date
of

Tender, the reason for this should be justified.
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5.64 FORM FIN - 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit,
and other financial means, net of current commitments, available to meet the total construction cash
flow demands of the subject contract or contracts as specified in Section 111, Evaluation and Qualification
Criteria

Financial Resource
NO Source of financing Amount  (Kenya  Shilling
Equivalent)
1
2
3
4
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5.7 FORM FIN - 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be
issued.

Financial Resource |
NO Source of financing Amount  (Kenya  Shilling
Equivalent)
1
2
3
4
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5.8 FORM EXP -4.1
General Construction Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Page of pages
Starting Ending Year | Contract Identification Role of Tenderer
Year

Contract name:
Brief Description of the work performed by
the tenderer:

Amount of contract:

Name of Procuring Entity:

Addraoce:

Contract name:
Brief Description of the work performed by
the tenderer:

Amount of contract;

Name of Procuring Entity:

Addroce:

Contract name:
Brief Description of the work performed by
the tenderer:

Amount of contract:

Name of Procuring-Entity,

Addroce:
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5.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract [0 Prime [ Member in|[] Management [J Sub-contractor
Contractor NAY Contractor

Total Contract Amount

Kenya Shillings

If a member in JV or
Sub-contractor  specify
participation in  total
contract amount

Procuring Entity Name

Address:
Telephone/Fax Number:
E-mail:

Description of  the
similarity in with Sub-

Factor 4.2 (a) of Section
TR

1. Amount

2. Physical size of
required works items

3. Complexity

4. Methods/Technology

5. Construction rate for
key activities

6. Other Characteristics
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10.1 FORM EXP-4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name? (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section

I11, Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 Key Activity No One: -

Information

Contract Identification

Award Date

Completion Date

Role in Contract

I

] Prime [ MemberinJV
Contractor

[O] Management
Contractor

[0 Sub- contractor

Total Contract Amount

Kenya Shillings

Quantity (Volume,
Number or rate of
production, as applicable)
Performed under the
contract per year

Total Percentage
Quantity in | participate (ii)
the contract

(i)

Actual Quantity
Performed (i) x (ii)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/ Fax number

C mail-

Description of the key
activities in according
with Sub-Factor 4.2 (b) of

Section Il

2 Activity No. Two 3. ...........ooeene

If applicable
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OTHER FORMS

6 FORMOFTENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the

Tenderer's complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.

« Tenderer's Eligibility- Confidential Business Questionnaire

» Certificate of Independent Tender Determination

+ Self-Declaration of the Tenderer
Date of this Tender submission: ..............................[insert date (as day, month and year) of Tender
submission]
Request Tor Tender NO.: cuieeieiiiieiieiniiiieeeeentincenceecsensencescnnen, [insert identification] Name
and description Of TENAEr...ccveieiiereiiieiireeiernieecsesesnsorsasnsnsnnns [Insert as per ITT)
Aernative NO. veeiiieieeiniinteesneenssnsescssnsonses [insert identification No if this is a Tender for an

........................ [insert complete name of Procuring Entity] Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for
the execution of the above-named Works, we, the undersigned offer to construct and complete the Works
and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures]

Kenya Shillings

[amount inwords] .(Inclusive of 16% VAT
and 0.03% PPRA Capacity Building Levy).

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the notice to commence, and to complete the whole of the Works comprised in the
Contract within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon
us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed, this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are
not bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including
Addenda issued inaccordance with ITT 28;
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vii)

viii)

xi)

xii)

ii)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the

Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the
Procuring Entity's Countryinaccordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with
the implementation and completion specified in the construction schedule, the following Works: [insert
abrief description of the Works] ;

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS

22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any time
before the expiration of that period,

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are
not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project
Manager, manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the Government of
Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are
not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet
the requirements of ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or
fees with respect to the tender process or execution of the Contract: [insert complete name of each
Recipient, its full address, the reason for which each commission or gratuity was paid and the amount
and currency of each such commission or gratuity].

Name Address Reason Amount

xiii)

(If none has been paid or is to be paid, indicaze “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof
included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal
contract is prepared and executed,;

xiv) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost

XV)

XVi)

XVii)

Tender, the Most Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us
or on our behalfengages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate
of Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and
Asset Disposal, copyavailable from (www.ppra.go.ke) during the procurement process and the
execution of any resulting contract.
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xviii) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

Notes

a)  Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any
conflict to interest.

b)  Certificate of Independent Tender Determination — to declare that we completed the tender
without colluding with other tenderers.

c)  Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: ... . e [insert complete name of
person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:
e [insert complete name of person duly authorized to
sign the Tender]

Title of the personsigningthe Tender: ..............ccoccoeeviiiiiiiic e eeeeen a2 JINSEFE COMplete title
of the person signing the Tender]

Signature of the person named above: [insert signature of person whose name and capacity are

Shown above] ......oooiiiiiiii Date signed ..................[insert date of
signing]dayof................... [insertmonth],.................... [insertyear]
Date signed day of ,

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached
with the Tender.
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A.  TENDERER’S ELIGIBILITY-CONFIDENTIALBUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

(@) Tenderer'sdetails

ITEM DESCRIPTION
1 Name of the procuring entity
2 eference Number of the Tender
3 Date and Time of Tender Opening
4 ame of the tenderer

5 Full Address and Contract Detail of the | Country

Tenderer
City
Location
Building
Floor
Postal Address
6 Current Trade License Registration Number

and Expiring date
7 Name, country and full address (postal and

physical addresses, email and telephone

number) of Registration Body Agency
8 Description of Nature of Business

9 Maximum value of business which the

Tenderer handles

Page 62 of 160



10

State if Tenders Company is listed in stock

exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of state which stock

General and Specific Details

by  Sole Proprietor, provide the following details.
Name in full Age Nationality
Country of Origin Citizenship
c) Partnership, provide the following details.
Names of Partners Nationalitv Citizenshio % shares owned
d) Reqgistered Company, provide the following details.

i) Private or public Company

ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (EQUIVAIENT)........cccooiiiiiiiei e

Issued Kenya Shillings (Equivalent)
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iii) Give details of Directors as follows.

Names of Directors Nationality Citizenship % shares owned

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i) Are there any person/persons iN ............cc. cocviiie ciiiiiiis e el (Name of
Procuring Entity) who has/have an interest or relationship in this firm?
Yes/NO....ooviiiiiiiiiin

If yes, provide details as follows.

Names of person Designation in the | Interest or Relationship  with

Draciirinn Entitvg Tondarar

ii) Conflict of interest disclosure

Disclosure If YES provide

YES OR NO | details of the
relationship  with
Tenderer

Type of Conflict

1 Tenderer is directly or indirectly controls, is
controlled by or is under common control with

annthnr tnndarnr

2 Tenderer receives or has received any direct or
indirect subsidy from another tenderer.

3 Tenderer has the same legal representative as
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another tenderer

4 Tender has a relationship with another tenderer,
directly or through common third parties, that puts it
in a position to influence the tender of another
tenderer, or influence the decisions of the Procuring
Entity regarding this tendering process.

5 Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the

ciihinat nf thna tandar

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract Specified in this
Tender Document.

! Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation

of the Tender document or specifications of the
Contract, and/or the Tenderer Evaluation process of

such contract.

8 Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the Contract.

9 Has the conflict stemming from such relationship

stated in item 7 and 8 above been resolved in a
manner acceptable to the Procuring Entity
throughout the tendering process and execution of

the Contract.

f) Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at
the date of submission.

Full Name

Title or Designation

(Signature)  (Date)
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I, the undersigned, in submitting the accompanying Letter of Tender to the

B. CERTIFICATEOFINDEPENDENT TENDER DETERMINATION

[Name of Procuring Entity] for:
[Name and number of tender] in

response to the request for tenders made by: [Name of Tenderer] do

hereby make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1 I have read and | understand the contents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and complete
in every respect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

a)  hasbeen requested to submita Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities orexperience;

5. TheTenderer disclosesthat [check one of the following, as applicable:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with
one or more competitors regarding this request for tenders, and the Tenderer discloses, in the
attached document(s), complete details thereof, including the names of the competitors and the
nature of, and reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

c) theintentionordecision to submit, or notto submit, atender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders;
except as specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services
to which this request for tenders relates, except as specifically authorized by the procuring authority or
as specifically disclosed pursuant to paragraph (5)(b) above;

8 the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or

indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph (5)(b) above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

Ly , 0of POSt Office BOX .....oooviiiiiiiiiii . being a resident of
......................................... in the Republic of .................................. do hereby make a
statement as follows: -

1. THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director

of

................................................... (insert name of the Company) who is a Bidder in respect of
Negotiation NO. ...............oooiiiinn.n. FOr
(insert tender name/description) for ... (insert name of the Procuring

entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating
in procurement proceeding under Part IV of the Act.

3. THATwhatis deponed to herein above is true to the best of my knowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT
ENGAGE IN ANY CORRUPT OR FRAUDULENT PRACTICE

L of P. O. BOX ....coceveeieviiiieeiieeee e evenn..... bEING @
resident of ...l in the Republic of ................ do hereby make a statement as
follows: -

1 THAT | am the Chief Executive/Managing Director/Principal  Officer/Director  of

veereeene. (Insert name of the Company) who is a Bidder in respect of Tender No.
U (o] §

.......................... (insert tender name/description) for .................. (Insert name of the

Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of
.............................................................................. (insert name of the Procuring entity)
which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
........................................................................... (insert name of the Procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5 THATwhat is deponed to herein above is true to the best of my knowledge information and belief.

it Sonaiis S

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Lo e ereeeseeeeeeseeie e e e e enee ... (PEPSON) ON behalf of (Name of the Business/
Company/Firm) ..o declare that | have read and fully
understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the
Code of Ethics for persons participating in Public Procurement and Asset Disposal and my
responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in
Public

Procurement and Asset

Disposal.

Name of Authorized Signatory................c.oviiiiiieiicie e

PO ON. - ..ottt e

Office address
Telephone. ... ..o

(Company Seal/ Rubber Stamp where
applicable)

Witnes
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D. APPENDIX1-FRAUDAND CORRUPTION

(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of
Kenya.

Requirements

1)

2)

3)

4

©)

6)

The Government of Kenya requires that all parties including Procuring Entities,
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or
not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws and
Regulation, observe the highest standard of ethics during the procurement process, selection
and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply
with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive,
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including
consequences for offences committed. A few of the provisions noted below highlight Kenya's
policy of no tolerance for such practices and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -
a)  disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) ifacontract hasalreadybeen entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

a) shall nottake part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision
relating to the procurement or contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all
the requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her
duties shall disclose the conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5)(a) and the contract is awarded to the person or his relative or to another person in
whom one of them had a direct or indirect pecuniary interest, the contract shall be terminated
and all costs incurred by the public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
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Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)
i)

i)

b)

d)

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

“fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid
an obligation;

“collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;

“obstructive practice”is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a
corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth
for fraudulentand collusive practices as follows:

"fraudulent practice™ includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award® of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable
under the Actsand Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit

the PPRA or any other appropriate authority appointed by Government of Kenya to inspect2 all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
heir Applications/Tenders/Pr Is a “Self-Declaration Form” as included in the procurement
document declaring that they and all parties involved in the procurement process and contract
execution have not engaged/will notengage inany corrupt or fraudulent practices.
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1_qu the avoidance of doubt, a party's. ineligibility to_be awarded a contract shall include, without
limitation, (i) applying for pre-qualification, expressing interest in a_consultancy, and tendering, either
directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or
nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment

introducing a material modification to any existing contract.

- Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding
activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to
address specific matters related to investigations/audits, such as evaluating the veracity of an allegation of
possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not
limited to: accessing and examining « firm's or individual's financial records and information, and making
copies thereof as relevant; accessing and examining any other documents, data and information (whether
in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as
relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits;
and obtaining third party verification of information.
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FORM OF TENDER SECURITY (TENDER BOND)

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.]

BOND NO.

1

BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal™), and [name, legal
title, and address of surety],authorized to transact business in [name of country of Procuring
Entity], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of
Procuring Entity] as Obligee (hereinafter called “the Procuring Entity”) in the sum of [amount of
Bond] [amount in words], for the payment of which sum, well and truly to be made, we, the said
Principal and Surety, bind ourselves, our successors and assigns, jointly and severally, firmly by these
presents.

WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated the
day of , 20
, for the supply of [name of Contract] (hereinafter called the “Tender”).

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal’s Letter of

Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) Q/a\ll_ig been notified of the acceptance of its Tender by the Procuring Entity during the Tender
alidity

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract
agreement; or

(i1) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Procuring Entity's Tendering document.

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

The Surety hereby agrees that its obligation will remain in full force and effect up to and including the
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter
of Tender or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed

in their respective names this day of 20

Principal: Cofuette Seal

(Signature) (Signature)

(Printed nameand title) (Printed name and title)
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ..o [insert date (as day, month and year) of Tender Submission]

Tender NO ..o e e e [insert number of tendering process]

I USRS [insert complete name of Purchaser] I/We, the undersigned, declare

that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract
with the Purchaser for the period of time of .....................(insert months) months starting on the date
of tender award or date of termination, if we are in breach of our obligation(s) under the bid
conditions, because we —

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering Data
Sheet; or

(b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid validity,
(1) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) Thirty (30)days after the expiration of our Tender.
4 I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at

the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as
named in the letter of intent.

Capacity/ title (director or partner or sole proprietor, €tC.) ...........ccoeeviviniiiininieennnn.
I Lo,

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer]

Datedon...................... dayof.............ooeenl. [Insert date of signing] Seal or stamp
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APPENDIX TO TENDER
Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of Currency Amounts payable

Provisional sums expressed in local currency | [to be entered by the Procuring Entity]

Technical Proposal

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to
proceed with the works. The Procuring entity will review these Proposals and determine the extent to
which they meet the required standards to complete the works.

Site Organization
[insert Site Organization information]

Method Statement
[insert Method Statement]

Mobilization Schedule
[insert Mobilization Schedule]

Construction Schedule
[insert Construction Schedule]
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PART 2 - WORKS' REQUIREMENTS
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PART Il - WORK REQUIREMENTS

SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be
annexed in a separate booklet.

SECTION VI - SPECIFICATIONS CONTENTS:

SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS....ctiiiiiiieiiiniiieetenarcenscannsons
A-3
STANDARD SPECIFICATION. i iititttiiieetiiieattetesscesascosesscssssscsssscsssssssnsssssnsss
A-3
SECTION 01 PRELIMINARY AND GENERAL ITEMS...........cooviiiiin,
A-4
01-40-001 Mobilisation, Establishment and Demobilisation from Site......... A-4
01-40-002  Clearance on Completion...........ccoovuiiiiiiiiiii e,
A-4
01-40-006 Traffic Control........c.ooiii i
A-4
01-40-007 DrinKING Water. ... e
A-5
SECTION 04: ROADSIDE CLEARANCE. ... ..ttt
A-5
04-50-002  Grass Cutting (Manual)...........coooiiiiiiii e
A-5
04-50-003  Bush Clearing - Heavy........c.cooviniiiiii e
A-6
04-50-004  Bush Clearing - Light..........ccootiiiiiiiiii e
A-6
04-50-008  Clearing of ObStrUCtiONS. .........c.iviiiii e
A-6
04-50-005  Pruning Tree BranChes..........c.ooiiiiiiiiiiii e
A-6
SECTION 05: EARTHWORKS. .. ..ottt
A-7
05-70-001  GraSSING ...uvineiet ettt e et e e e e e e
A-7
SECTION 08: CULVERT AND DRAINAGE WORKS. ......ccoiiiiiiiiiiiii
A-8
08-50-002  Ditch Cleaning (Manual).............ccoiiiiiiiii e,
A-8
08-60-001/2/3/4/5 Culvert Cleaning (Partially blocked)................cooiiiiiiiiin.n. A-9
08-60-001 300 MIM QA8 uueeititetetee e e e e e aaaas
A-9
08-60-002 450 MM Qi . \ueetieeti e
A-9
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08-60-003 600 MM dia. .. ..eeieeei e e e

A-9

08-60-004 900 MM i@, .. 0ueneinie et e

A-9

08-60-005 1200 MM dI@. ... tutieinieeee e e e

A-9

08-60-006/7/8/9/10 Desilting Culverts/Structures inlet/outlets (Fully blocked)..............

08-60-006 300 MM i .ueeieie et
A-10

08-60-007 450 MM i . .ot
A-10

08-60-008 600 MM i .. .erieie ettt
A-10

08-60-009 900 MM i ...ttt e
A-10

08-60-010  1200MM i@, ...\ttt ettt
A-10

08-70-001 Headwall Repair MasoNnry..........cc.ooviiiiiii e

A-10

08-70-002 Headwall Repair - CONCrete.........c.oviriirii i
A-11

08-70-008 Scour Check Repair - MasoNnry .........c.o.oveiiiniirii e,
A-11

08-70-009  Scour Check Repair - WoOden............c.oevviiiiiiiiiiiiiiiiee.
A-11

08-70-010  Scour Check Repair - CONCIeLE. .......oovirieii i,

08-70-011 Stone Pitching Repair...... ..o,
A-11

08-80-004 Drift Maintenance - desilting.............coooiiii i
A-12

08-80-005 Drift Repairs - CONCIete. ... ....ooviiritiie e,
A-13

SECTION 10:CARRIAGEWAY REPAIRWORKS.......cciiiiiiiiiiceee
A-13

10-50-006  Light Manual Reshaping (Potholes, Ruts and Gullies....................

10-50-009  Light Manual Reshaping (Grub edge and Reshape carriageway...

SECTION 11: SHOULDER MAINTENANCE AND REPAIR..........ccccvvviiiinnn.

A-16
11-50-001 Shoulder Grading.........cooviniiriii
A-16

SECTION 15:PAVED CARRIAGEWAY MAINTENANCE.............coviiiiiinannn.
A-17

15-50-001  Pothole Patching - hot miX..........coooiiiiii e,
A-17

15-50-002  Pothole Patching - cold MiX.........c.cooiiiiiiii e
A-17

15-50-004  Road EAge REPAIIS. ......cuvintiittitt it
A-18

15-60-001  Spot Sealing — (FiNe Cracks).......c.oevviiiiiiiiieieieeeie e,
A-18

15-60-002  Crack Sealing.......c.ooviiiiiii
A-19
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15-80-001/005 BaSE REPAITS. ...ttt e

A-19
SECTION 17:BRIDGE MAINTENANCE. ..o
A-22
17-50-001  Cleaning and Clearing DecCK...........ccovviiiiiiiiiiiiiiiieieieeeaee
A-22
17-50-002  Cleaning and Clearing — Riverbed...................coooiiiiiiin.
A-22
SECTION 20:ROAD FURNITURE REPAIR AND MAINTENANCE...................... A-23
20-50-001 Traffic Sign Maintenance. ............oooviiiiiiii i,
A-23
20-50-003 Guardrail Repair..........ooiiiii i
A-24
20-50-004  Marker Posts Replacement. ..........o.ovvieiniiii e
A-24
20-50-006  Sign Cleaning and Repairing..........c.ooviuiiriiriinii e,
A-24
SECTION 25:HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN............. A-25
25-50-001  HIV/AIDS Awareness Campaign...........ccoveeeeerinreneaneaninneeaneananns
A-25
25-50-002  Aids Prevention Campaign...........cooeeueiniiniiriiiiii e,
A-25
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SPECIFICATIONS FOR ROUTINE MAINTENANCE WORKS

STANDARD SPECIFICATION

Whenever reference is made to “The Engineer” in the specification, it shall be construed to be synonymous
with “Employer’s duly authorised Representative” as referred to in the Conditions of Contract.

SECTION 01: PRELIMINARY AND GENERAL ITEMS

Scope:
This section refers to those items that are needed at the start and end of the works or are provisional items
applicable for the duration of the Works.

01-40- 001: Mobilisation and Establishment of Site

The Contractor shall provide all equipment, tools, material and temporary stores required to carry out the
required works.

The Contractor shall ensure that all possible means of protection are given to the staff at all times. Such
protection shall include provision of high visibility clothing or vests for the workforce, in potentially
dangerous locations. The Contractor shall also maintain first aid Kits with items included on the advice of
the local Medical Officer, or as directed by the Engineer.

Measurement and Payment

No separate payment shall be made for this item. The Contractor shall include the costs in the other rates
for other measured items.

01-40-002 Clearance on Completion

On Completion of the Works, all temporary stores, equipment, signs and tools shall be removed from the
site, and the Site left in good order to the satisfaction of the Engineer.

Measurement and Payment

The Lump Sum payment shall be made upon the approval of the Engineer that the Clearance has been
satisfactorily carried out.

01-40-006  Traffic Control

The Contractor shall provide warning signs, fences, barriers, detours, which shall be properly positioned
well in advance so that all traffic is well and safely accommodated for the duration of the Works.
Traffic signs and other traffic control facilities shall be kept in good condition and located in positions
where they are visible to road users.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control

The Engineer shall check regularly that traffic control measures are satisfactory.

Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate Traffic
Control is in place

01-40-007 Drinking Water

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all work
locations, for the duration of the Works.

Quality Control

The Engineer shall check regularly that adequate supplies of water are available throughout the Site.
Measurement and Payment

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate supplies
have been provided.
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SECTION 04: ROADSIDE CLEARANCE

Scope

This section covers all routine maintenance works within the road reserve and includes items such as bush
clearing, pruning of tree branches, grass cutting, and removal of litter and any other debris.

04-50-002: Grass Cutting (Manual)

Grass shall be defined as any form of plant growth including small shrubs having a girth of not more than
100mm measured at height of 200mm above ground level.

The grass shall be cut to height of not more than 50 mm above the ground. The width limits shall be as
instructed by the Engineer. All cut grass shall be removed from the carriageway, side drains, mitre drains
and inlets and outlet drains of structures/culverts and deposited in approved spoil dumps

Burning of the grass shall not be allowed and care shall be taken not to damage roadside fixtures
such as signs and marker posts.

This activity shall be carried out twice, each time before the rainy season or as shall be instructed by the
Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work.
Quality Control

The road width for grass cutting shall be measured at 50-m intervals and shall be free of grass after the
operation.

Measurement: m?
The measurement shall be area of grass cut, based on the standard width and measured length of clearing.
Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to carry
out the work.

04-50-003  Bush Clearing - heavy
04-50-004  Bush Clearing - light
04-50-005  Pruning Tree Branches

This activity involves the removal of small trees, shrubs and bushes all including their root systems, In
addition, the Engineer may order the trimming of branches of large trees to improve visibility. The width
limits shall be as instructed by the Engineer.

The cut material shall be collected into heaps away from the side drains and where it shall not block or
interfere with visibility.
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The burning of cut bush and removed trees or branches shall not be allowed.
Work Method
The contractor shall use Labour to carry out this item of work

Quality Control
The width for bush clearing shall be measured at 50-m intervals and shall be free of trees or bushes.

Measurement Unit: ~ m?
The measurement shall be the area cleared according to the specified widths and measured length of
clearance.

Payment
The unit rate shall be the full compensation, for labour, materials, tools, and incidental costs required to
carry out the work.

04-50-008: Clearing of Obstructions

This activity shall involve the following tasks:-

Inspection of the road section(s) regularly
Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away from
the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other structures
and the safe disposal thereof outside the road formation width.

Removal of dead animals’ carcasses away for the carriageway and disposing of them as directed by the
Engineer. Liaison with the Police may be necessary.
Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control
The road section shall be free of any obstruction.
Measurement Unit: Provisional Sum
The measurement for this item shall be a Provisional Sum paid as necessary on a Dayworks basis.
Payment
The unit rate shall be the full compensation for the provision of labour, tools and incidental costs necessary
to carry out the tasks.
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SECTION 05: EARTHWORKS

05-70- 001: Grassing

This activity involves the protection / repair of erosion on embankment slopes, cut faces, shoulders, and
side slopes by filling with suitable soils and compacting using appropriate tamping tools as instructed by
the Engineer.

The Contractor shall plant sprigs of approved indigenous ‘runner’ type grass. The Contractor shall care for
and water the grass until it is firmly established.

Work Method
The Contractor shall use Labour to carry out this item of work.

Quiality Control

The width of the slope shall be measured at 50m intervals and shall have maximum tolerances of + / -
100mm.
The quality of grass and spacing of the sprigs shall be as directed by the Engineer

Measurement Unit m?
The unit of measurement shall be area calculated as the net area, measured on the slope.
Payment

The unit rate shall be full compensation, for labour, materials, tools, and incidental costs required to carry
out the work.

SECTION 08: CULVERT AND DRAINAGE WORKS

Scope:

This section covers all routine maintenance of the drainage system including the cleaning or desilting of the
side drains, mitre drains, catch water drains, culverts, inlets and outlets, and scour checks.

08-50-002  Ditch Cleaning (Manual) - Partially Silted
08-50-003 - Fully Silted

I. Partially silted

Partially silted drains are those that are less than half silted and require only cleaning.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-
section and left in a free-draining condition. Suitable material may be used to fill depressions and potholes
on the carriageway. All debris and other unsuitable material removed from the side drains shall be disposed
of well clear of the drainage system in approved spoil dumps where it will not cause any obstruction or be
washed back.

The side drains, mitre drains and catchwater drains shall be cleaned before the onset of the rains or as
directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work
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Quality Control

Appropriate drain templates shall be used to check and control the dimensions of the drains.

The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.
Measurement Unit: m

The measurement shall be the length of drain desilted or cleaned to the specified cross-section.

Payment

Thelémit rate shall he full comnensation. for lahour. tools. and incidental costs reatlired to carrv out the
WOTrIK.

Fully silted

Fully silted drains shall be those that are greater than half-silted and require re-excavation
or reshaping.

All deposited material, debris, and vegetation shall be removed and the drain shaped to the original cross-
section and left in a free-draining condition. Suitable material may be used to fill depressions and potholes
on the carriageway. All debris and other unsuitable material removed from the side drains shall be disposed

of well clear of the drainage system in approved spoil dumps where it will not cause any obstruction or be
washed harck

The side drains shall be desilted or re-excavated before the onset of the rains, or as directed by the

Engineer.

The Contractor shall use Labour to carry out this item of work

Annranriata dArain tamnlatac chall ha 11ead tA rharly and ~antral tha Aimancinne Af tha Araine

The longitudinal profile of the drains shall be checked using boning rods, to ensure free flow.

Measurement Unit: m3
The measurement shall be the volume of drain re-excavated or re-shaped to the specified cross-section.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the
work.

08- 60 - 001/2/3/4/5:  Culverts Cleaning (Partially blocked)

08 - 60 - 001 300mm dia;

08 - 60 - 002 450mm dia;

08 - 60 - 003 600mm dia;

08 - 60 - 004 900mm dia;

08 - 60 - 005 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure
free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by the
Engineer
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Partially blocked culverts shall be those with less than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be
not less than 2 %.

All broken culvert barrels discovered in the course carrying out this activity shall be reported to the
Engineer.

This activity shall be carried out before the rains, or as directed by the Engineer.

Work Method

The Contractor shall use Labour to carry out this item of work

Quality Control
The culverts shall be checked as free of debris to the satisfaction of the Engineer.
Measurement Unit: m
The measurement shall be the length of culvert, including the outlet drain, cleaned

Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the
work.

08- 60 - 006/7/8/9/10 : Culvert Cleaning (Fully blocked):

08 - 60 - 006 300mm dia;

08 - 60 - 007 450mm dia;

08 - 60 - 008 600mm dia;

08 - 60 - 009 900mm dia;

08 - 60 - 010 1200mm dia

This activity involves the cleaning of culverts of specified sizes including pipe barrels, the outlet/inlet
structures, and the outlet drains, keeping them free of all debris, weed, silt and any obstruction to ensure
free passage of water at all times. The debris shall be deposited in approved spoil dumps as directed by the
Engineer

Fully blocked culvert shall be those with greater than half of the barrel blocked.

Correct widths and slopes of the outlet drains shall be maintained. The gradient of the outlet drain shall be
not less than 2 %.

All broken culvert barrels discovered in the course of carrying out this activity shall be reported to the
Engineer.

This activity should be carried out before the onset of the rains, or as directed by the Engineer.

Work Method
The Contractor shall use Labour to carry out this item of work.

Quality Control
The culverts shall be checked as free from debris, to the satisfaction of the Engineer.

MeasurementUnit: m
The measurement shall be the length of culvert, including the outlet drain cleaned.
Payment

The unit rate shall be full compensation for labour, tools and incidental costs required to carry out the work
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08- 70- 001: Head Wall Repair - Masonry

This activity involves the repairs to damaged head walls and wing walls built in masonry.
Where directed by the Engineer, the masonry walls shall be inspected and loose or missing stone re-

secured or replaced. Damaged pointing shall be repaired with cement mortar 1:4 and finished flush with the
stonework.

Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control
The stability of the walls and the pointing shall be to the satisfaction of the Engineer.
Measurement Unit: No
The measurement shall be the number of walls repaired as directed by the Engineer.
Payment

The unit rate shall be full compensation for labour, materials, tools, and incidental costs required to carry
out the work.

08-70-002  Headwall Repair - Concrete

The activity involves the repairs to damaged concrete headwalls and wing walls, and to inlet/outlet
concrete aprons. Concrete walls shall be inspected and repair works carried out as instructed by the
Engineer to include breaking out and replacement of damaged concrete with similar material, and the
rendering of open texture areas with cement mortar 1:4. Broken wall sections shall be re-built in 20/20
(1:2:4) concrete within formwork erected on the correct lines and levels in accordance with the Standard
Drawings. Areas of new concrete and mortar shall be protected from direct sunlight and kept moist for 3
days.

Quiality Control

The work shall be carried out to the satisfaction of the Engineer.
Measurement Unit: No

The measurement shall be the number of walls/aprons repaired.

Payment

The unit shall be full compensation for labour, materials, tools, and incidental costs required to carry out
the work.
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08 - 70 - 008: Scour Check Repair - masonry
08 -70-009: Scour Check Repair - wooden
08 - 70 - 010: Scour Check Repair - concrete

This activity involves the repair of Scour Checks using stones or wooden stakes or concrete. The
construction details shall be shown in the Drawings or as instructed by the Engineer.

Scour checks shall be inspected and the repairs carried out as directed by the Engineer, which shall include
replacement of missing or broken stonework and stakes; and the repair of damaged concrete, to the original
lines, levels, and Specifications.

Work Method
The Contractor shall use Labour to carry out this item work.

Quality Control

The sizes of the stakes and stones used shall be as the original construction.
The shape of the scour check shall be checked using the scour check template.
Measurement: No.

The unit rate of measurement shall be the number of scour checks repaired.

Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required for
carrying out the work.

08- 70- 011 Stone Pitching Repair

This activity involves the repair of stone pitching on slopes, in inlet/outlet aprons and access drifts. The
stone pitching shall be inspected and repairs carried out as directed by the Engineer, including the
replacement and re-bedding of missing or loose stones; the repair of mortar jointing: and the cleaning out
of weepholes, as required. All work shall be to the lines and levels of the original construction with new
stonework and mortar being flush with the adjacent materials.

Work Method

The Contractor shall use Labour to carry out this work

Quality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m?
The measurement shall be the net surface area of the repairs.
Payment

The unit rate shall be full compensation, for labour, tools, materials, and incidental costs required to carry
out the work.
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08- 80- 004 Drift Maintenance — desilting

This activity involves the removal of debris, silt and any vegetation from drifts and causeways. The debris
shall be deposited away from the drift in approved spoil dumps.

This activity shall be carried before the rains, or as directed by the Engineer.
Work Method

The Contractor shall use Labour to carry out this item of work

Quiality Control
The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: m3

The measurement shall be the volume of debris or silt removed calculated as the product of length , width and
measured depth of the affected section of drift.

Payment

The unit rate shall be full compensation for labour, tools, and incidental costs required to carry out the
work.

08-80-005  Drift Repairs — Concrete

This activity involves the repair of concrete drifts, including the removal of loose or broken concrete, cutting
back damaged areas to sound surfaces and repairing with concrete of similar Class to the original.

The drift shall be inspected and necessary repairs shall be instructed by the Engineer. Holes and voids shall
be cleared of debris, loose material and dust, and shall be well watered before the new concrete is placed. The
new concrete shall be firmly rammed against the existing surfaces and finished flush with the surrounding
materials. The surface of the repair shall be protected from direct sunlight and kept moist for

3 days. Concrete shall be Class 20/20 unless otherwise directed by the Engineer.

Quality Control

The work shall be carried out to the satisfaction of the Engineer.

Measurement Unit: ~ m?

The measurement shall be the volume of concrete used for the repair.

Payment:

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required to
carry out the work.
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SECTION 10: CARRIAGEWAY REPAIR WORKS (GRAVEL)
Scope:

This section covers all routine maintenance works on the gravel carriageway and includes items such as
pothole patching, and reshaping of the carriageway, using labour.

10- 50- 006 Light Manual Reshaping (Potholes, Ruts and Gullies)

Description:

This activity involves the removal of all unsuitable/degraded material from the pothole, rut or gully until
firm ground is reached, and filling with approved material and ensuring that the area is free draining.
For earth roads material from the side drains may be used.

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this
purpose.

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm
above the surrounding road surface.This activity shall be carried out before and after the rains, or as
directed by the Engineer. Work Method

The Contractor shall use Labour to carry out this work

Quality Control
The quality of fill material shall be approved by the Engineer
The minimum compaction to be applied shall be such that no rammer imprint on the surface shall be seen.

Measurement Unit: m?3

The measurement shall be total volume of materials used for the repairs.
Payment
The unit rate shall include full compensation for labour, tools, materials, and incidental costs necessary to

carry out the work.

10- 50- 009:  Light Manual Reshaping (Grub edge and Reshape Carriageway)

Description:

This activity involves trimming the edge of the carriageway, grubbing grass from the carriageway and
reshaping of the camber of the road to the original standard and shape. No grass shall be grubbed from the
shoulders, but it shall be cut to a maximum height of 50mm.

For earth roads materials from the side drains may be used to reshape the carriageway. Where additional
suitable material is required to reinstate the camber to the required shape, this material shall be obtained
from approved sources nearest to the final deposition area.

Work Method

The Contractor shall apply Labour methods to carry out this item.
Quality Control

The width of the carriageway including the shoulders shall be checked at 100m intervals with tolerance of

+50mm or -20mm
The camber shall be checked using camber board at 50m intervals and shall have a tolerance of +/- 1%
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Measurement Unit: m?

The measurement shall be the area of carriageway shaped.
Payment

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying out
the work.

SECTION 11: SHOULDER MAINTENANCE AND REPAIR

11-50-001:  Shoulder Grading

Where directed by the Engineer the Contractor shall reinstate or re-form the shoulders of the road using
either a Towed or Motor grader.

Pegs 400 to 500mm long shall be placed at 10 to 20 m intervals on the edge of the carriageway. Suitable
material from the front slope of the side drain shall be bladed and spread on the shoulders (and, if
appropriate the carriageway), unless otherwise directed by the Engineer, and the shoulders re-formed to the
cross-section dimensions, as shown in Table 10.2. Compaction shall be achieved with the wheels of the
equipment used, or by other approved means.

Table 10.2: Overall width ditch

Road Category Carriageway width Overall width to front
of Ditches

D/E + Minor Roads 54m ?8 m

RAR Roads 45m 6.5m

Minor/RAR roads with insufficient 3.5m 55m

anndthe nr Toamnaorarys

Work Method

The Contractor shall use Equipment to carry out this item.

Measurement Unit: km

The measurement shall be the length of shoulder reformed.

Payment

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required for
carrying out the work.

SECTION 15: PAVED CARRIAGEWAY MAINTENANCE

15-50-001: Pothole Patching - hot mix

15 -50 - 002: Pothole Patching - cold mix

This activity involves the repair of potholes, which have developed on the surface of paved roads where
there is no evidence of base failure. Potholes shall be defined as local failures usually round or oval in
shape covering less than 4.0 sg. m and less than 100mm in depth. Repair of larger areas shall be defined as
surface repairs.

The areas to be repaired shall be marked out into rectangular shapes. All failed areas shall be cut back to
sound road material. The hole shall extend to the bottom of the base layer, and the sides shall be cut to
form a vertical face. All unsuitable material shall be removed and deposited away from the road to the
approval of the Engineer.
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A prime coat of 60% cationic spray grade emulsion, shall be applied on all the sides and on the bottom of
the prepared hole

Premixed bituminous material, similar to the existing surfacing shall be placed in the hole and compacted
in two or more layers of regular thickness depending on the depth involved.

The final layer, prior to compaction, shall be overfilled by 20% of its depth. Compaction shall be carried
out using a pedestrian vibrating roller, plate compactor or hand rammer as appropriate until the surface is
level, with the surrounding material.

A minimum depth of 50mm shall be provided for the cationic premix bituminous backfill.

Premix proportions shall be as follows:

- Sand 38%
- 6.7mm aggregate 57%
Bitumen emulsion 5% (bitumen content 60-65%)

Work Method

The Contractor shall use Labour and Equipment to carry out this item.
Quality Control
The quality of the repair material shall be to the approval of the Engineer.

The patch shall be checked using a straight edge and shall be flush with other parts of the carriageway

Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit: m3
The unit of measurement shall be the volume of material used in the repair.
Payment

The unit rate for this item shall include the full compensation, labour, tools, materials , equipment and
incidental costs required to carry out the work.

15 -50 - 004: Road Edge Repairs

This activity involves the repair to the edges of paved carriageways, including the rebuilding of pavement
layers and the shoulders.
All soft material along the surface edge shall first be removed. The pavement layers shall be rebuilt and
thoroughly compacted, in similar materials to the existing pavement. The pavement shall be similarly
rebuilt against sound material of the existing pavement, and thoroughly compacted. The top of the
compacted fill shall be between 30mm to 50mm below the estimated new surface level.
A trench (100 mm wide x 100mm deep) shall be dug along the surface edge in order to reinforce the new
edge. The trench shall be swept clean of all loose material and primed with bitumen emulsion.
A trench shall be filled with cold premix and compacted in layers of a 50mm maximum thickness, finishing
flush with the existing surface and maintaining the cross fall. The repaired edge shall be finished off by
sheet patching with a light sand layer to absorb surplus bitumen.
Work Method
The Contractor shall use Labour and Equipment to carry out this item.
Quiality Control

The edge repair shall be checked using straight edge to be flush with other parts of the carriageway

Compaction of the edge repair shall be such that no imprint of the compaction equipment is visible.

Measurement Unit: m?
The measurement shall be the area of the repair including the bituminous edge and shoulder.
Payment

The unit rate shall be full compensation for labour, tools, materials, equipment, and incidental costs
required to carry out the work.
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15-60-001 Spot Sealing - (Fine cracks)

This activity involves the repair of alligator cracking (maximum width 3mm) on the carriageway. The area
to be sealed shall be marked in chalk and be clean and dry. The bituminous binder shall be as specified by
the Engineer and shall be applied with a spray lance or other approved method. Distribution rates shall be
1.5kg/m? for bitumen emulsion.
Coarse sand, up to 5mm, shall then be spread over the whole surface.
Crack sealing shall be carried out during the warm and dry weather.
Work Method
The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

The quality of the repair work shall be to the approval of the Engineer.

The area of spot sealing shall be checked to be free of cracks.

Measurement Unit:  m?

The measurement for this item will be the area of fine cracks repaired.

Payment

The unit rate shall include full compensation for materials, labour, tools, equipment, and incidental costs
required to carry out the work.

15-60-002 Crack Sealing

This activity covers the repair of transverse or longitudinal cracks wider than 3mm on the surface of a
surface dressed or bituminous carriageway or shoulder.
The cracks and the surrounding road surface shall be clean and dry. The cracks shall be filled with hot cut
back bitumen.
The bitumen shall be distributed using a watering can and shall follow the line of the crack, with the nozzle
or spout held close to the road surface, keeping the width of the spread as narrow as possible. Coarse sand,
up to 5mm, or crusher dust shall be spread over the strip of the binder.
All crack sealing shall be carried out during the warm and dry weather.
Work Method
The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

The sealing shall be carried out to the satisfaction of the Engineer.

The area of sealing shall be checked to be free of cracks.

Measurement Unit; m

The measurement shall be the length of cracks sealed.
Payment

The unit rate shall include full compensation for materials, labour, tools and incidental costs required to
carry out the work.

15 -80 - 001 to 005 Base repairs

This activity involves the repair of localised failures of the pavement layers, including the removal of the
deformed areas and reconstructing the pavement and surfacing layers including treatment of the bottom of
the excavation prior to backfilling.

The areas to be repaired shall be marked and cut out into rectangular shapes. All failed area shall be cut
back to sound road material. The sides shall be dressed so that they are at 60° to the horizontal, and the
bottom of the hole shall be compacted to a density of 93 % AASHTO T180. All unsuitable material shall
be removed and deposited away from the road as directed by the Engineer.

For a bituminous base a prime coat of 60% cationic spray grade emulsion shall be applied to all vertical
surfaces and on the bottom of the prepared hole.
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The material for the base repair shall be graded crushed stone, dense bitumen macadam or neat gravel,
according to the original base material, and shall be compacted in layers as directed by the Engineer.

15-80-001: Graded Crushed Stone

“Graded crushed stone” shall be crushed stone with a smooth grading curve, which is within the specified
envelope. The stone class shall be given in the special Specifications or as directed by the Engineer.
Work Method

The Contractor shall use Labour and Equipment to carry out this item of work.

Quality Control

The repair shall be carried out to the approval of the Engineer.

The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway
laterally and longitudinally.

Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit m?
The measurement shall be the volume of graded crushed stone compacted in the repair measured in-site.
Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment
and incidental costs, required to carry out the work.

15-80-002: Dense Bitumen Macadam

Dense bitumen macadam shall be a hot-mixed, hot-laid plant mixture of well-graded aggregate and
penetration grade bitumen, as specified for road-base material.

Work method
The Contractor shall use Labour and Equipment to carry out this item.
Quality Control

The repair shall be carried out to the approval of the Engineer

The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway
laterally and longitudinally.

Compaction of the patch shall be checked such that no imprint of the compaction equipment is visible.

Measurement Unit: m3

The measurement shall be the volume of dense bitumen macadam compacted on the road measured in-
situ.

Payment

The unit rate for this item shall include the full compensation for the materials, tools, labour, equipment,
and incidental costs required to carry out the work.

15-80-005: Neat Gravel

“Gravel “ includes lateritic gravel, quartzitic gravel, calcareous gravel, soft stone, coral rag, clayey sands,
decomposed rock, crushed rock or a combination of any of these materials.
Work method
The Contractor shall use Labour and Equipment to carry out this item of work
Quality Control
The repair shall be carried out to the approval of the Engineer.
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The repair shall be checked with a straight edge and shall be flush with other parts of the carriageway
laterally and longitudinally.

Compaction of the patch shall be checked such that no imprint of the compaction equipment shall be
visible.

Measurement Unit: m3

The measurement shall be the volume of gravel compacted on the road measured in-situ.

Payment

The unit rate for this item shall include the full compensation for the materials, labour, tools, equipment,
and incidental costs required to carry out the work.

SECTION 17: BRIDGE MAINTENANCE

17-50-001: Cleaning and Clearing - Deck

17-50-002: Cleaning and Clearing - Riverbed
Description
This activity involves the following tasks,

Blooming of the deck and sidewalks to clear all loose soil, dirt, aggregate, debris, and removal of the same
from site

Removal of all dirt and stones lodged between deck planking

Clearance of weep holes of dirt and debris

Removal of all dirt and debris in joints between beams and abutments or any point under bridge
Removal of debris lodged at pier and abutments or any point under the bridge

Removal of trees and bushes growing under the bridge and directly upstream and downstream and
disposing the material away from the bridge and stream

Cleaning of any signs or reflectors on or at the bridge.

Removal of termites tunnels in the vicinity of timber bridges and soaking the ground with chemical
solutions against wood destroying insects.

Work Method
The Contractor shall use Labour to carry out this item.

Quality Control
The bridge deck shall be checked to be clean and free of dirt and debris

The passage below the deck shall be checked to be free of obstructions
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Measurement Unit: Provisional Sum

The measurement of work shall be on a Dayworks basis.

Payment

Payment shall be made for the labour and material instructed by the Engineer to be used on the work.

SECTION 20: ROAD FURNITURE REPAIR AND MAINTENANCE
20-50- 001: Traffic Sign Maintenance

This activity involves all the tasks required to ensure that the road signs and signposts are in a clean,
properly aligned, vertical and secure condition; the replacement of missing or broken bolts, nuts or other
fixings and the tightening of the same. The maintenance shall also extend to securing any loose posts by
the re-compacting or removal of any unsuitable material surrounding the posts, importing and compacting
of suitable material to render the post secure.
Work Method
The Contractor shall use Labour to carry out this item.
Quality Control

The signs shall be clean and in vertical position

The fixings shall be hand checked to be tight

Measurement Unit: No.

The measurement shall be number of signs maintained.

Payment

The unit rate shall be the full compensation for labour, tools, material and incidental costs required to carry
out the work.

20-50- 003: Guardrail Repair
This activity involves the repair of Guardrails (including rails, posts and fixings) to a properly aligned,
vertical and secure condition. The repair shall include securing any loose posts by re-compaction or
removal of any unsuitable material surrounding the post, importing and compaction of suitable materials to
render the posts secure, and the re-fixing of the rails.
Work Method
The Contractor shall use Labour to carry out this item.
Quality Control

The guardrails shall be checked as being properly aligned secure and in a vertical position

The fixings shall be hand checked to be firmly fixed

Measurement Unit: m
The measurement shall be the length of Guardrail repaired
Payment

The unit rate shall be the full compensation for labour, material, tools, and incidental costs required to carry
out the work.

20- 50- 004: Marker Posts Replacement
This activity involves the replacement of kilometre stones and culvert marker posts
The Engineer shall determine the location of the marker stones and posts. They shall be set in a simple
excavation and backfilled with soil. The depth of the excavation shall be determined on the site, depending
on the size and shape of the marker stone or post.
Work Method
The Contractor shall use Labour to carry out this item.
Quality Control
The posts shall be vertical and firmly bedded to the approval of the Engineer
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Measurement Unit: No

The measurement shall be in number of marker posts.

Payment

The unit rate shall be the full compensation for labour, tools, posts, materials and incidental costs required
to carry out the work.

20-50-006:  Sign cleaning and repainting
This activity involves the cleaning of road signs, reflectors and guideposts and repainting of sign
supporting structures, rear panels of signs, kilometre posts and culvert markers. Surfaces to be painted shall
be clean, dry and free from loose material.
Work Method
The Contractor shall use Labour to carry out this item of work
Quality Control
The cleaning and painting shall be carried out to the approval of the Engineer

Measurement Unit: No

The measurement shall be in number of signs, reflectors, or guideposts cleaned or painted.

Payment

The unit rate shall be the full compensation for labour, materials, tools and incidental costs required to
carry out the work.

SECTION 25: HIV/AIDS AWARENESS AND PREVENTION CAMPAIGN
Scope:

This section covers the Contractors obligations with regard to on-site HIV / AIDS awareness campaign and
preventive measures that are to be instituted.

25-50-001  HIV / AIDS Awareness Campaign

The Contractor shall institute an HIV / AIDS awareness campaign amongst the workers for the duration of
the Contract.

As part of the campaign the Contractor shall display AIDS awareness posters in all buildings frequented by
workers employed on the Contract, where such buildings fall under the control of the Contractor.

In addition at least two of the Contractors vehicles regularly used on site shall display HIV / AIDS
awareness posters. The posters shall be printed on gloss paper and shall be at least Al size on buildings and
A3 size or other approved size on vehicles. The message on the posters shall be supplied by the Employer
through the Engineer.

Aids awareness shall also be included in the orientation process of all workers employed on the Contract.
Measurement Unit:  month

The measurement shall be the calendar month or part thereof, measured over the duration of the campaign.
Payment

The unit rate shall include full compensation for labour and material required for the provision of the item.

25-50-002  AIDS Prevention Campaign

The Contractor shall institute an HIV / AIDS prevention campaign amongst the workers for the duration of
the Contract.

As part of the campaign the Contractor shall make condoms available to the workers. The condoms shall
be supplied by the Employer through the Engineer.

Measurement Unit: month

The measurement shall be the calendar month measured over the duration of the campaign.

Payment

The unit rate shall include full compensation for labour and material including the distribution of
condoms, required for the provision of the item.
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SECTION OF CONCRETE SCOUR CHECIK

RACKSLOME
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NOTD

L. Dimensions in mm
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P Bt |
PLAM OF DRAIN WITH SCOUR CHECTK
sl Sizes in mm ExcavCnnerete| Apron
ﬂ.. s (m3) {m3) stong
Scetion pitching
{m3}
Length |[Width Depth
A 2400 100 550 .13 015 0.18
G 20400 100 500 | 0.18 0.09 0.14
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€ =Concrete
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SECTION A-A SECTION B-B
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b
T L B [T S 2 o E B
_ _ _ _ _ |

| c | | ; _
| ﬂ _ |

Dhameter 450 600 2 AS50 500 h 111

{) {mm} (rm) {mm} (mm) (mm)} {ram})

n 015 0n.zn 0.20 N5 020 0.20

b 0.10 015 0.15 0.10 0.15 0.15

c .86 E.IZ I.48 .86 1.12 1.48

a .56 0.72 1.8 0.56 072 1.08

© 0.14 0.18 027 0.28 .36 0.54

E(min} .54 0.45 .68 & .34 u.45 4.68

£ = - - = - -

b 0.24 1033 0.a2 0.38 0.51 0.69

i = _ = - - -

Conerete Yolume in {m3/m) Yolmme in (m3/m)

Class 15/24 0.24 | 024 | 024 oz | 037 | nse

Application

-Fair subgrade condition
~Qverfill > 75% of the pipe
diameter

~Seasonal water flow only

~-I'air to pooer subhgrade comdition
~Overfill = 75% of the pipe
diameter

~Scasanal water {Tow only

Reomarks

Material for bacl/overfill shall
bs
approved by the Engincer

Material for bacla/sverfill shall
he
appruved by the Engineer

-1
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; _

= ] ]

_ _ | ¢ _

_ © _ , _
Dhizmeter 450 600 o060 4503 GOo 00
() (mim) {mm) (mam) {mm) (i) {mm}
a 0.15 0.20 0.20 15 1124 .24
b 0.10 0.15 15 .10 15 4.15
c 0.86 112 1.48 0.86 1.12 1.48
d 56 .72 1.08 .56 4.7 1.08
© .42 154 .81 046 4.52 0.78
f(min) 0.23 0.3 0.45 0.15 0.15 0.15
8 4 - - 0.15 *.15 0.15
h 0.52 0.69 0.96 0.81 1.02 1.38
i - - ~ 0.28 0.35 .45

Cnucrete volume in (m3/m) Volume in {m3/m)

Class 15/20 026 | 047 | 0.7 037 | 061 | 092

Application | -Fuir subgrade condition -Fair to poer sabgrade condition
-Overfill = 75% of the pipe -Overfill = 75% of the pipe
dinmeter diameter
-Seasonal waler flow only -Scasonal watcer flow only

Remurks Material fur back/overill shall Material for bacl/overfill shall

be
approved by the Logineer

be
approved by the Lngincer

17
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b e TATA
Side drain

g

1200 | 600

Carriageway ‘ _ 5 Stoncs to be lald o interlaclcing
pattern

150mm Gropfed Stone Pitching
(Cement mortar 14}

Stope musunry incs

on four sides of structare
SECTION X-X {200*300mn)

PQUANTITIES TABLE
DIMENSONS Excnvatien(m3) Srone masonry | ESitoun
Lross section (3} Grouicd stone

A B C D B pitching{m3)
4000 | 1800| 600 | 1800j4200 7.5 1.30 21,75

A
GDOG| 1800 | 6up | 1800[+20D 10,00 1.60 3015
40040 14004 40D Fmam—— andil F.00 L2x0 £8.30

B
5000 1400 | 500 ::3_ 600 9.00 156 25.50
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gubions ar stene masunzy*

SHl-Ti

Materiul : All conerete Class 2020 {1:2:4)

L

Concrete wall ; 19ar

Canercic slab. 24 ar siane masenry

Curerate e &i* or slone masoary

Gabions / matiress rock fill: 4.3m* or stone masozry
Gabions /mattrass: 30m*

Merker posts - precast concrete: 4 no.

Excavation (slab -+ 1025 + gebions) 33.2m?

Page 115 of 160

SE(

A

abrang A o
ar siene £ ﬁ!ll‘
masonry i

concrele wall= 10001



LLES S
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2. EDGE BEAM OF LARGE STONES ) J—

. s «Id«.\uﬁﬂuﬂwﬂ.\‘ B
o

3. EDGE BEAM SLCURED AND LARGE STONES LAID ON EDGE

4. LARGE STONES WEDGED WITH SMATLLER ONES THEN BLINDED

SMALL STRNES~ LARGE STEDNES

BLEMLING

i
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B 52
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BOC 1B sicel bar anchor
- =l wetded across at bottom
of post
\v/ &7 — — Roael sign
\“:},. '\ 0.6m; Edge of rond

™
i V.n../,? g Road centre >

s Y R
e line

KEY
RED

1. The type of sign required and their location shall be as shawn ne the Rowd Plan or as directed by the Engincer.
2.Sign plate to he 2mm thick mild steel plate

3. 8ign post Lo be S0 lxing clamps/braclkets.

SBige plate Lo be fixed Lo steel webe by $ Nos MI0 bolts and S0mm fixing clamps/bracicets.

S.5kgn painls shall be refleclive,

6.The sign plate and past shall be fireaved by applying tvwe coats oF Jead red oxide paint helore applying a p
two lnish coats af approved paionts. Paints used shall have a hard, dursbie and glussy finish,

g

ning and
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1. The wording of the project sign heard and the location to be as directed by the Engineer.

2. Maierials to be used for fabrication of signboard shall be pressure impregnated treated sofiwood timber
3. Wurding eard posis 10 be attached to the posts with gnlvanised nails

4 Project board posts and struts to be embedded in concrete clnss 20/260(1:2:4)

C-23

Page 119 of 160




PART I1l - CONDITIONS OF CONTRACT AND CONTRACT FORMS

SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction
industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General

1. Definitions
Boldface type is used to identify defined terms.

a)

b)

9)

h)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the
execution and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price for
each activity, which is used for valuations and for assessing the effects of Variations and
Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to
resolve disputes in the first instance, as provided for in GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3
below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring
Entity.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Procuring Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

ADefectisany part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon correction of
defects by the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.
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2.

p)

Q)

Drawings means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the
Contract, include calculations and other information provided or approved by the Project

Manager for the execution of the Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as
specified in the SCC, who is also the Procuring Entity.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

“In writing” or “written” means hand-written, type-written, printed or electronically made,
and resulting ina permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the SCC. The Intended
Completion Date may be revised only by the Project Manager by issuing an extension of time or
anacceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

The Project Manager is the person named in the SCC (or any other competent person
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the execution of the Works and
administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

aa) Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

bb) Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

ee) Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

ff) A Variation is an instruction given by the Project Manager which varies the Works.

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over
to the Procuring Entity, as defined in the SCC.

Interpretation

In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular. Headings have
no significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries about these GCC.

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion
Date, and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).
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The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
9)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities6, and

any other document listed in the SCC as forming part of the Contract.

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3.

10.

Language and Law

The language of the Contract is English Language and the law governing the Contract are the Laws of
Kenya.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and
services prohibitions in the Procuring Entity's Country when

a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country;
or

b) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VI of the Charter of the United Nations, Kenya prohibits any import of goods from that
country or any payments to any country, person, or entity in that country.

Project Manager's Decisions
Except where otherwise specifically stated, the Project Manager shall decide contractual matters
between the Procuring Entity and the Contractor in the role representing the Procuring Entity.

Delegation
Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to
other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation
after notifying the Contractor.

Communications
Communications between parties that are referred to in the Conditions shall be effective only when in
writing. A notice shall be effective onlywhen itis delivered.

Subcontracting
The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the
Contractor's obligations.

Other Contractors
The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and
the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the
SCC. The Contractor shall also provide facilities and services for them as described in the Schedule. The
Procuring Entity may modify the Schedule of Other Contractors, and shall notify the Contractor of any such
modification.

Personnel andEquipment
The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven
days and has no further connection with the work in the Contract.

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor
be determined to have engaged in Fraud and Corruption during the execution of the Works, then that
employee shall be removed in accordance with Clause 9.2 above.

Procuring Entity's and Contractor's Risks

The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.
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11.  Procuring Entity's Risks
From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring
Entity's risks:
a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works or
ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring
Entity or by any person employed by or contracted to him except the Contractor.
b)  The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a
fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive
contamination directly affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to

a) aDefectwhich existed onthe Completion Date,
b) aneventoccurring before the Completion Date, which was not itself a Procuring Entity's risk, or
c) theactivities of the Contractor on the Site after the Completion Date.

12.  Contractor's Risks
From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury,
death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Procuring Entity's risks are Contractor's risks.

13.  Insurance
The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in
the SCC for the following events which are due to the Contractor's risks:

a) lossofordamage to the Works, Plant, and Materials;
b)  loss of ordamage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection
with the Contract; and

d)  personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to
be payable in the types and proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the
Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance policies.
14. Site Data

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented
by any information available to the Contractor.
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15.  Contractor to Construct the Works
The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.

16. TheWorksto Be Completed by the Intended Completion Date
The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended Completion Date.

17.  Approval by the Project Manager
The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.
The Contractor shall be responsible for design of Temporary Works.
The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.
The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. All
Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Project Manager before this use.

18. Safety
The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries
Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall
be the property of the Procuring Entity. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager's instructions for dealing with them.

20. Possession ofthe Site
The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part
is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of
the relevant activities, and this shall be a Compensation Event.

21. Accesstothe Site
The Contractor shall allow the Project Manager and any person authorized by the Project Manager access
to the Site and to any place where work in connection with the Contract is being carried out or is intended
to be carried out.

22. Instructions, Inspections and Audits
The Contractor shall carry out all instructions of the Project Manager which comply with the applicable
laws where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form
and details as will clearly identify relevant time changes and costs.

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory
Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the
exercise of the Public Procurement Regulatory Authority's inspection and audit rights constitute a
prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant
to the Public Procurement Regulatory Authority's prevailing sanctions procedures).
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23.  Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the

Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring

Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request the

Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of

such request.

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the

Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall

be jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the

Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the

Appointing Authority designated in the SCC at the request of either party, within 14 days of receipt of

such request.

24. Settlement of Claims and Disputes

Contractor’s Claims
If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or
any additional payment, under any Clause of these Conditions or otherwise in connection with the
Contract, the Contractor shall give Notice to the Project Manager, describing the event or
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not later
than 30 days after the Contractor became aware, or should have become aware, of the event or
circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring
Entity shall be discharged from all liability in connection with the claim. Otherwise, the following
provisions of this Sub- Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Project Manager. Without admitting the
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-
Clause, monitor the record- keeping and/or instruct the Contractor to keep further contemporary
records. The Contractor shall permit the Project Manager to inspect all these records, and shall (if
instructed) submit copies to the Project Manager.

Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor and approved by the Project Manager, the Contractor shall send to the Project Manager a
fully detailed claim which includes full supporting particulars of the basis of the claim and of the
extension of time and/or additional payment claimed. If the event or circumstance giving rise to the
claim has a continuing effect:

a) thisfullydetailed claim shall be considered as interim;

b)  the Contractor shall send further interim claims at monthly intervals, giving the accumulated
delay and/or amount claimed, and such further particulars as the Project Manager may
reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from
the event or circumstance, or within such other period as may be proposed by the Contractor
and approved by the Project Manager.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Project Manager and approved by the
Contractor, the Project Manager shall respond with approval, or with disapproval and detailed
comments. He may also request any necessary further particulars, but shall nevertheless give his
response on the principles of the claim within the above defined time period.
Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or
(i) the additional payment (if any) to which the Contractor is entitled under the Contract.
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Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to
Avrbitration in accordance with Sub-Clause 24.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to
a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure has
prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a
claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth
day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been
made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either party:

a) Theappointmentofareplacement Project Manager upon the said person ceasing to act.
b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

e) Anydispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of
the Works or termination or alleged termination of the Contract, unless the Procuring Entity and
the Contractor agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably inaccordance with Sub-Clause 24.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or
dispute has not been given by the applying party within ninety days of the occurrence or discovery of
the matter or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall
not commence unless an attempt has in the first instance been made by the parties to settle such claim
or dispute amicably with or without the assistance of third parties. Proof of such attempt shall be
required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.
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The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall
disqualify representatives of the Parties and the Project Manager from being called as a witness and
giving evidence before the arbitrators on any matter whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted
during the progress of the Works.
24.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon
by the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying
one-half of this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be
notified in writing by either party to the other with a request to submit it to arbitration and to concur in
the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the
arbitration and final decision of a person to be agreed between the parties. Failing agreement to concur
in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying
party, by the Chairman or Vice Chairman of any of the following professional institutions;

i) Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya

iv)  Chartered Institute of Arbitrators (Kenya Branch)

V) Institution of Engineers of Kenya
The institution written to first by the aggrieved party shall take precedence over all other institutions.
Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice to any other rights it may have, refer the matter to a competent court of
law.
Contract operations to continue

Notwithstanding any reference to arbitration herein,

a) the parties shall continue to perform their respective obligations under the Contract unless they

otherwise agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud and Corruption

The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set torth in the Constitution of Kenya and its Statutes.

The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the amount
and currency, and the purpose of the commission, gratuity or fee.
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B. Time Control

1. Program

Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities
in the Program shall be consistent with those in the Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no
longer than the period stated in the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of a lump sum contract, the
Contractor shall provide an updated Activity Schedule within 14 days of being instructed to by the
Project Manager.

The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of VVariations and Compensation Events.

2.  Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or
a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended Completion Date.

3. Acceleration

When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the
Project Manager shall obtain priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date
shall be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are incorporated in the Contract Price and treated as a Variation.

4.  Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any
activity within the Works.

5. Management Meetings
Either the Project Manager or the Contractor may require the other to attend a management

meeting. The business of a management meeting shall be to review the plans for remaining work
and to deal with matters raised in accordance with the early warning procedure.
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The Project Manager shall record the business of management meetings and provide copies of the
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

EarlyWarning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in
the work and in carrying out any resulting instruction of the Project Manager.

C. Quality Control

Identifying Defects

The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager
may instruct the Contractor to search for a Defect and to uncover and test any work that the Project
Manager considers may have a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in the Specification
to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for
the test and any samples. If there is no Defect, the test shall be a Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion, and is defined in the SCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Project Manager's notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice,
the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall
pay this amount.

D. Cost Control

Contract Price7

The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of Quantities for each item.

Changesin the Contract Price8

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project
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Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is

exceeded by more than 15 percent, except with the prior approval of the Procuring Entity.

If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed
cost breakdown of any rate in the Bill of Quantities.

Variations

All Variations shall be included in updated Programs9 produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the quotation,
which shall be given within seven (7) days of the request or within any longer period stated by the
Project Manager and before the Variation is ordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the
effects of the Variation on the Contractor's costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being
given and considered without delaying the work, no quotation shall be given and the Variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by
giving early warning.

If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause
39.1 or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in the

form of new rates for the relevant items of Worklo.

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any
time during the performance of the contract. The value engineering proposal shall, at a minimum,
include the following;

a) the proposed change(s), and a description of the difference to the existing contract

requirements;

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of
costs (including life cycle costs) the Procuring Entity may incur in implementing the value
engineering proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates

benefits that:

a) accelerate the contract completion period; or

b) reducethe Contract Price or the life cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) vyield any other benefits to the Procuring Entity, without compromising the functionality of the
Works.

If the value engineering proposal is approved by the Procuring Entity and results in:

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the
percentage specified in the SCC of the reduction in the Contract Price; or
b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any
benefit described in
(a)to (d) above, the amount to be paid to the Contractor shall be the full increase in the
Contract Price.
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4, Cash Flow Forecasts

When the Programll, is updated, the Contractor shall provide the Project Manager with an updated
cash flow forecast. The cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using the Contract exchange rates.

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by

the Project Manager. The Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the performance

of activities on which basis the Contractor will be paid. If payment for materials on site shall be made
separately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor's own discretion. Prices in the Activity Schedule shall not

be altered when the Contractor makes such changes to the Activity Schedule.

Nn lump sum contracts, add “and Activity Schedules” after “Programs.” 101 lump sum contracts,

delete this paragraph.
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5 Payment Certificates
The Contractor shall submit to the Project Manager monthly statements of the estimated value of the
work executed less the cumulative amount certified previously.
The Project Manager shall check the Contractor's monthly statement and certify the amount to be
paid to the Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities
that have been completedlz.

The value of work executed shall include the valuation of Variations and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of
any item previously certified in any certificate in the light of later information.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is
not paid less or more relative to the contract price (which would be the tender price), payment
valuation certificates and variation orders on omissions and additions valued based on rates in the Bill
of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The
percentage already worked out during tender evaluation is worked out as follows: (corrected tender
price—tender price)/tender price X 100.

6. Payments

Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity
shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of
each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest
on the late payment in the next payment. Interest shall be calculated from the date by which the
payment should have been made up to the date when the late payment is made at the prevailing rate
of interest for commercial borrowing for each of the currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or
an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased amount would have been certified in
the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring
Entity and shall be deemed covered by other rates and prices in the Contract.
7. Compensation Events
The following shall be Compensation Events:

a)  TheProcuring Entity does not give access to a part of the Site by the Site Possession Date pursuant
to GCC Sub-Clause 20.1.

b)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work
of the Contractor under the Contract.

c)  The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of the Works on time.

d)  The Project Manager instructs the Contractor to uncover or to carry out additional tests upon
work, which is then found to have no Defects.
e)  The Project Manager unreasonably does not approve a subcontract to be let.

Y1 lump sum contracts, add “or Activity Schedule” after “Program.”
2In lump sum contracts, replace this paragraph with the following: “The value of work executed shall
comprise the value of completed activities in the Activity Schedule.”
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10.

f) Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available publicly and from a visual inspection
of the Site.

g)  The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the Procuring Entity, or additional work required for safety or other reasons.

h)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

i)  Theadvance paymentis delayed.
i)  Theeffects onthe Contractor of any of the Procuring Entity's Risks.
k)  TheProject Manager unreasonably delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the Intended Completion Date shall be
extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the
Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project Manager's own forecast. The
Project Manager shall assume that the Contractor shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests
are adversely affected by the Contractor's not having given early warning or not having cooperated
with the Project Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between
the date 30 days before the submission of bids for the Contract and the date of the last Completion
certificate. The adjustment shall be the change in the amount of tax payable by the Contractor,
provided such changes are not already reflected in the Contract Price or are aresult of GCC Clause 44.

Currency y of Payment

All payments under the contract shall be made in Kenya Shillings

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance Payment,
shall be adjusted by applying the respective price adjustment factor to the payment amounts due in
each currency. A separate formula of the type specified below applies:

P=A+BIm/lo

where: P isthe adjustment factor for the portion of the Contract Price payable.

A and B are coefﬁcient513 specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and IOC is the index prevailing 30 days before Bid opening for inputs payable.

If the value of the index is changed after it has been used in a calculation, the calculation shall be
corrected and an adjustment made in the next payment certificate. The index value shall be deemed to
take account of all changes in cost due to fluctuations in costs.
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14.

15.

16.

Retention

The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the
SCC until Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with
GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects
Liability Period has passed and the Project Manager has certified that all Defects notified by the Project
Manager to the Contractor before the end of this period have been corrected. The Contractor may
substitute retention money with an “on demand” Bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the
SCC for each day that the Completion Date is later than the Intended Completion Date. The total
amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity
may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages
shall not affect the Contractor's liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next
payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1.

Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each
day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than
the Intended Completion Date. The Project Manager shall certify that the Works are complete, although
they may not be due to be complete.

Advance Payment

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC
by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee
in a form and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the
advance payment. The Guarantee shall remain effective until the advance payment has been repaid,
but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the
Contractor. Interest shall not be charged on the advance payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise
due to the Contractor, following the schedule of completed percentages of the Works on a payment
basis. No account shall be taken of the advance payment or its repayment in assessing valuations of
work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Procuring Entity no later than the date specified in the
Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies in
which the Contract Price is payable. The Performance Security shall be valid until a date 28 day from
the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year
from the date of issue of the Completion Certificate in the case of a Performance Bond.

Dayworks
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If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager
has given written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the
Project Manager. Each completed form shall be verified and signed by the Project Manager within two
days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally,
both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-
adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost
elements or other non-adjustable components. The sum of the adjustments for each currency are added to the
Contract Price.

17.

18.

19,

21

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and
the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost
if the loss or damage arises from the Contractor's acts or omissions.

E Finishing theContract

Completion

The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works,
and the Project Manager shall do so upon deciding that the whole of the Works is completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuing a certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is
not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections
or additions that are necessary. If the Final Account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the Contractor and issue a payment
certificate.

Operating and Maintenance Manuals

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall
supply them by the dates stated in the SCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant
to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager
shall withhold the amount stated in the SCC from payments due to the Contractor.

Termination

The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental
breach of the Contract.
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Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)
b)
c)

d)

the Contractor stops work for 30 days when no stoppage of work is shown on the current Program
and the stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor
within 84 days of the date of the Project Manager's certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

the Contractor does not maintain a Security, which is required;
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24,

g) the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the
Contractor, terminate the Contract and expel him from the Site.

Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a
cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide
whether the breach is fundamental or not.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as specified in the SCC. Additional Liquidated Damages shall not
apply. If the total amount due to the Procuring Entity exceeds any payment due to the Contractor, the
difference shall be a debt payable to the Procuring Entity.

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of
the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and
securing the Works, and less advance payments received up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the
property of the Procuring Entity if the Contract is terminated because of the Contractor's default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of
either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any work
carried out afterwards to which a commitment was made.
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SECTION IX

- SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be fi/led in by the Procuring
Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring
Entity should be annexed.

GCC Clause 1. General

GCC1.1(r) The Procuring Entity’s is: County Government of Kisii

GCC11(V) The intended completion date for the whole of the works shall be determined by the
Engineer

GCC1.1(Y) The Engineer is: Director, Roads County Government of Kisii

GCC 1.1 (aa) The site is located at : County Government of Kisii

GCC 1.1 (dd) The start date shall be: [to be agreed with the engineer)

GCC 1.1 (hh) The works consist of : Site Clearance, Earthworks, drainage works , grading and
gravelling

GCC 2.2 Sectional completion are: Individual Roads

GCC5.1 The Project Engineer [may ] delegate any of his duties and
responsibilities

GCC8.1 Schedule of other contractors: N/A

GCC 8.2 (FIDIC)

Time for Completion: 24 weeks

GCC9.1

Key Personnel
GCC 9.1 is replaced with the following

To be agreed with the engineer

GCC13.1 The minimum insurance amount and deducible shall be:
i.  For loss or damage to the works, plant and, materials/ [1 million]
ii.  For loss or damage to equipment [1 million]
iii.  For loss or damage to property (except the works, plant, materials and
Equipment ) in connection with contract [1 million ]
GCC Site Data are: [list Site Data}
14.1
GCC 14.6 FID [The Minimum amount for interim payment certificate is 5 million
GCC The Site Possession Date(s) shall be: [to be agreed with the engineer)
20.1
GCC Appointing Authority for the Adjudicator: [County Government of Kisii].
231 &
GCC
23.2
GCC Hourly rate and types of reimbursable expenses to be paid to the
24.3
Adjudicator:
B. Time Control
GCC The Contractor shall submit for approval a Program for the Works within
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26.1 [14} days from the date of the Letter of Acceptance.
GCC The period between Program updates is [14] days.
26.3
The amount to be withheld for late submission of an updated Program is
C. Quality Control
GCC 34.1 The Defects Liability Period is: [90] days.
[The Defects Liability Period is usually limited to 12 months, but could be less
in very simple cases}
D. Cost Control
GCC
38.7 N/A
GCC The currency of the Procuring Entity's Country is: [Kenyan
44.1 Shillings
Procuring Entity's Country}.
N/A
GCC 451
The proportion of payments retained is: [10%
GCC 46.1 Prop ba L10%}
[moiety: 5% of the total moiety to be released upon issuance of the completion
certificate and the balance to be released upon issuance of the DLB
GCC 471 The liquidated damages for the whole of the Works are [50,000}
per day. The maximum amount of liquidated damages for the whole of
the Works is [10%] of the final Contract Price.
[Usually liquidated damages are set between 0.05 percent and 0.10 percent
per day, and the total amount is not to exceed between 5 percent and 10 percent
of the Contract Price .If Sectional Completion and Damages per Section
have been agreed, the latter should be specified here}
48.1
GCC N/A
49.1
GCC The Performance Security amount is [5% from banks and 10% from registered
50.1 insurances and 1% for reserved group denominated in
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the types and proportions of the currencies in which the Contract Price is

payable, or in a freely convertible currency acceptable to the Procuring

(@) Performance Security - Bank Guarantee: 5 percent of the Accepted
Contract Amount and in the same currency (ies) of the Accepted
Contract Amount.

(b)  Performance Security - Performance Bond: 10 percent of the
Accepted Contract Amount and in the same currency (ies) of the
Accepted Contract Amount.

(c) for special category 1% of the accepted contract amount

E. Finishina the Contract

N/A
GCC
56.1
GCC N/A
56.2
GCC The maximum number of days is: [As shall be calculated].
57.2
(9)
GCC The percentage toapply to the value of the work not completed,
58.1 representing the Procuring Entity’s additional cost for

completing the Works, is [as shall be determined by the engineer}.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the forma
below.

FORMAT
1.  For the attention of Tenderer's Authorized Representative

i)  Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as
possible.]
2. Date of transmission: [email] on [date] (local time)
This Notification is sent by (Name and designation)
3. Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period
you may:

4.  Request a debriefing in relation to the evaluation of your tender
Submit a Procurement-related Complaint in relation to the decision to award the contract.

a)  The successful tenderer
i) Name of successful Tender:

i)  Address of the successful Tender:

iii)  Contract price of the successful Tender Kenya Shillings
(in words)

b)  Other Tenderers
Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated
price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the
Tender was unsuccessful.

S.No. | Name of | Tender Price as read | Evaluated One reason why
Tenderer ¢ Tender price t evaluated
ou (Note a not evaluate

g~ |w|N |-

(Note a) State NE if not evaluated
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How to request a debriefing

a)
b)

d)

€)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (5) Business Days
of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
request for debriefing as follows:

i) Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/position]

ii) Agency: [insert name of Procuring Entity]

iii) Email address: [insertemail address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide
the debriefing within this period, the Standstill Period shall be extended by five (3) Days after the
date that the debriefing is provided. If this happens, we will notify you and confirm the date that the
extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days
from the date of publication of the Contract Award Notice.

How to make a complaint

a)

b)

©)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement-related Complaintas follows:

i)  Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insertemail address]

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act

2015 and its Reaulations available from the \Wehsite info@nnra aa ke ar comnlaints@nnra ao ke
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Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:
Signature: Name:

Title/position: Telephone:__ Email:
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FORM NO 2: NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers
and words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, is
herebyacceptedby.................. (name of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section V111, Contract
Forms, of the Tender Document.
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FORM NO 3: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20, between

of (hereinafter “the
Procuring Entity”), of the one part, and of
(hereinafter<the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreementshall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings;and

h) the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 4 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:___

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that (hereinafter called
"the Contractor") has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the

execution of
(hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

3. Atthe request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary
anysumor sums not exceeding in total an amount of (in

words ),1 such sum being payable in the types and proportions of currencies in which the Contract
Price is payable, upon receipt by us of the Beneficiary’'s complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract,
without the Beneficiary needing to prove or to show grounds for your demand or the sum specified
therein.

4. This guarantee shall expire, no later than the .... Day of ............ , 2......2, and any demand for

payment under it must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount
specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency
of the Contract or a freely convertible currency acceptable to the Beneficiary.

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The
Procuring Entity should note that in the event of an extension of this date for completion of the Contract,
the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 5 - PERFORMANCE SECURITY

_[Option 2— Performance Bond]
[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand
Bank
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring Entity]
Date:

[Insert date of issue] .

PERFORMANCE BONDNo.:
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as Principal (hereinafter called “the
Contractor”) and ]
as Surety (hereinafter called “the Surety”), are held and firmly bound unto
] as
Obligee  (hereinafter  called “the  Procuring Entity”) in the amount of
for

the payment of which sum well and truly to be made in the types and proportions of currencies in
which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs,
executors, administrators, successors and assigns, jointly and severally, firmly by these presents.
2.  WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated
the
day of , 20, for in accordance with the

documents,
plans, specifications, and amendments thereto, which to the extent herein provided for,
are by reference made part hereof and are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto), then
this obligation shall be null and void; otherwise, it shall remain in full force and effect.
Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default
under the Contract, the Procuring Entity having performed the Procuring Entity's obligations
thereunder, the Surety may promptly remedy the default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring
Entity for completing the Contract in accordance with its terms and conditions, and upon
determination by the Procuring Entity and the Surety of the lowest responsive Tenderers,
arrange for a Contract between such Tenderer, and Procuring Entity and make
available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but
not exceeding, including other costs and damages for which the Surety may be liable
hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the
Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by
Procuring Entity to Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the
Contract in accordance with its terms and conditions up to a total not exceeding the amount
of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the
date of the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond
to or for the use of any person or corporation other than the Procuring Entity named herein
or the heirs, executors, administrators, successors, and assigns of the Procuring Entity.

6.  In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the

Surety

&
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has caused these presents to be sealed with his corporate seal duly attested by the signature of his
legal representative, this day of .

SIGNEDON.......ccoiiiii on behalf
OF b

inthe capacity of ...........ooiiiiiiiiiii
In the presence of
SIGNEDON........oiiiiieee, onbehalfof ...
DY N the capacity Of ..o

In the presence of
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FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]
Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.: [Insert  guarantee  reference
number]
Guarantor: [Insert name and address of place of issue, unless indicated
in the
letterhead]
1. Wehave beeninformed that (hereinafter called “the Contractor”) has entered
into

Contract No. dated with the Beneficiary, for the execution of

2. Furthermore, we understand that, according to the conditions of the Contract, an advance
payment in the sum
(inwords)is to be made against an advance payment guarantee.

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (in words

)1 upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating either that the Applicant:

a)  has used the advance payment for purposes other than the costs of mobilization in respect
of the
Works; or

b)  hasfailed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary's bank stating that the advance payment
referred to above has been credited to the Contractor on itsaccount number at__ .

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the
advance payment repaid by the Contractor as specified in copies of interim statements or
payment certificates which shall be presented to us. This guarantee shall expire, at the latest,
upon our receipt of a copy of the interim payment certificate indicating that ninety (90)
percent of the Accepted Contract Amount, less provisional sums, has been certified for

payment, or on the day of , 2 ,2 whichever is earlier. Consequently, glemand for
payment under this guarantee must be received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to
exceed [six months][one year], in response to the Beneficiary's written request for such
extension, such request to be presented to the Guarantor before the expiry of the guarantee.
[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

1The Guarantor shall insert an amount representing the amount of the advance payment and

denomjnated .
either 1n the currency of the advance payment as specified
In the Contract.
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2|nsert the expected expiration date of the Time for Completion. The Procuring Entity should note that
in the event of an extension of the time for completion of the Contract, the Procuring Entity would
need to request an extension of this guarantee from the Guarantor. Such request must be in writing
and must be made prior to the expiration date established in the guarantee.
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FORM NO. 7 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that [insert name of Contractor, which in the case of
a joint venture shall be the name of the joint venture] (hereinafter called "the
Contractor") has entered into Contract No.

[insert reference number of the contract] dated with the
Beneficiary, for
the execution of [insert name of

contract and brief description of Works] (hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when
the Taking-Over Certificate has been issued under the Contract and the first half of the
Retention Money has been certified for payment, and payment of [insert the second half of
the Retention Money] is to be made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in
figures) ([insert amount in words ] upon receipt by us of the
Beneficiary’'s complying demand supported by the Beneficiary's statement, whether in
the demand itself or in a separate signed document accompanying or identifying the
demand, stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary's bank stating that the second half of the
Retention Money as referred to above has been credited to the Contractor on itsaccount

number at [insert name and address of Applicant's bank].
. This guarantee shall expire no later than the ..........c..cccccoeen. Day of
2 2, and any demand for payment under it must be received by us at the office

indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted
from the final product.

+The Guarantor shall insert an amount representing the amount of the second half of the Retention
Money.

2|nsert a date that is twenty-eight days after the expiry of retention period after the actual completion

date of the
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contract. The Procuring Entity should note that in the event of an extension of this date for completion
of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established
in the guarantee.
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SECTION VII- BILLS OF QUANTITIES

1.  Objectives
The objectives of the Bill of Quantities are:
a)  to provide sufficient information on the quantities of Works to be performed to enable
tenders to be prepared efficiently and accurately; and
b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of the
same nature carried out in different locations or in other circumstances which may give rise to
different considerations of cost. Consistent with these requirements, the layout and contents of the
Bill of Quantities should be as simple and brief as possible.

2. Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the
items included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of
the realism of rates quoted by the Tenderers, the Day work Schedule should normally comprise the
following:

a)  Alist of the various classes of labor, materials, and Constructional Plant for which basic day
work rates or prices are to be inserted by the Tenderer, together with a statement of the
conditions under which the Contractor shall be paid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work
rates as Tender. The rate to be entered by the Tenderer against each basic day work item
should include the Contractor's profit, overheads, supervision, and other charges.

3. Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for

possible price increases should be provided as a provisional sum in the Summary priced Bill of

Quantities. The inclusion of such provisional sums often facilitates budgetary approval by

avoiding the need to request periodic supplementary approvals as the future need arises. Where

such provisional sums or contingency allowances are used, the Special Conditions of Contract
should state the manner in which they shall be used, and under whose authority (usually the

Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by
other contractors should be indicated in the relevant part of the Bill of Quantities as a particular
provisional sum with an appropriate brief description. A separate procurement procedure is
normally carried out by the Procuring Entity to select such specialized contractors. To provide an
element of competition among the Tenderers in respect of any facilities, amenities, attendance,
etc., to be provided by the successful Tenderer as prime Contractor for the use and convenience of
the specialist contractors, each related provisional sum should be followed by an item in the Bill of
Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring
Entity or the person drafting the tendering document. They should not be included in the final
tendering document.

4.  The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:

a)  Preambles

b)  Preliminaryitems

c)  Work ltems

c)  Day work Schedule;and

d)  Provisional items

e)  Summary.

5 The Summary to the Bills of Quantities will take this form or some other form but including

these items
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SECTION V - BILLS OF QUANTITIES

PREAMBLE TO BILL OF QUANTITIES
2. The Bills of Quantities forms part of the Contract Documents and are to be read in conjunction with the

Instructions to Bidders, Conditions of Contract Parts I and Il, Specifications and Drawings.

3. The brief description of the items in the Bills of Quantities is purely for the purpose of identification, and
in no way modifies or supersedes the detailed descriptions given in the conditions of Contract and
Specifications for the full direction and description of work and materials.

4. The Quantities set forth in the Bills of Quantities are estimated, representing substantially the work to be
carried out, and are given to provide a common basis for bidding and comparing of Bids. There is no
guarantee to the Contractor that he will be required to carry out all the quantities of work indicated under
any one particular item or group of items in the Bill of Quantities. The basis of payment shall
be the Contractor's rates and the quantities of work actually done in fulfilment of his obligation under the
Contract.

5. Payments will be made on completed milestones

6. Payments for emergency and/or instructed works will be paid as and when they occur using submitted
rates and/or day works and shall require prior approval of the Employer.

7. The prices and rates inserted in the Bills of Quantities will be used for valuing the work executed, and the
Engineer will only measure the whole of the works executed in accordance with this Contract.

8. A price or rate shall be entered in ink against every item in the Bills of Quantities with the exception of
items that already have Provisional sums affixed thereto. The bidders are reminded that no “nil” or
“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include
discounts if any. Bidders who fail to comply will be disqualified.

9. Provisional sums (including Day-works) in the Bills of Quantities shall be expended in whole or in
part at the discretion of the Engineer.

8. The price and rates entered in the Bills of Quantities shall, except in-so-far as it is otherwise provided
under the Contract, include all Constructional plant to be used, labour, insurance, supervision,
compliance testing, materials, erection, maintenance of works, overheads and profits, taxes and duties
together with all general risks, liabilities and obligations set out or implied in the Contract, transport,
electricity and telephones, water, use and replenishment of all consumables, including those required
under the contract by the Engineer and his staff.

11. Unless otherwise stated, all measurements shall be net taken on the finished work carried out in

accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or fills,
waste or additional thickness necessary to obtain the minimum finished thickness or dimensions required in
this Contract. Any work performed in excess or the requirements of the plans and

specifications will not be paid for, unless ordered in writing by the Engineer.
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Road Code

E6266

BoQ

Section Name
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List of roads

Sr. | Location (Ward) Road Name
No.
1 | Bogiakumu Itibo -Nyabioto - Mokwerero-Gesuguri Road
2 | Keumbu Riariga-Timani Road
3 | Birongo Ebiosi Sec-Ebuti-Nyankoba Road
4 | Bobaracho Bobaracho-Riabigutu-Nyanguru Road
5 | Kiamokama Gesicho-Riakabuka-Riagisemba Road
6 | Ichuni Keroka-Amasege-Riorina Road
7 | Kegogi Opero-Amaiga Road
8 | Monyerero Bomburia-Nyakeburoni Road
9 | Kitutu Central Nyabikondo-Bogeche-Abuki Road
10 | Bogusero Ngege - St. Barbara School Road
11 | Bogeka Riamarwanga -White House - Machine (Fcs)- Riomaoyo - Oruko Road

NOTE: Bill of Quantities provided below are not necessarily in the same order as the list of roads

above.




COUNTY GOVERNMENT OF KISII

Telegrams: “Gusicc”,Kisii TOWN HALL BUILDING

P.O. Box 4550 — 40200
Fax: 058-31740
KISIl, KENYA.

Telephone: Kisii 20505/21330,

020-8029160

OFFICE OF EXECUTIVE COMMITTEE MEMBER INFRASTRUCTURE, ROADS AND PUBLIC WORKS

REPAIR AND MAINTENANCE OF
RIAMARWANGA-WHITE HOUSE-
MACHINE(FCS)-RIOMAYO-ORUKO ROAD
(BOGEKA WARD)

DECEMBER 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1



Bill of Quantities

Page 1

Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide and erect publicity signs as
01-60-009 | directed by the engineer NO. LB-MB
Allow a provisional sum of Kshs 25,000
01-61-001 | for Material testing PC 25,000

Total Carried Forward to Summary:

Page 2




Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Rate Amount

Item No Description Units | Quantity | (KSh) (KSh) Technology
04-50-004 | Light bush clearing M? 8000 LB

Tree cutting and stump removal (200-450
04-50-006 | mm) NO LB

Tree cutting and stump
04-50-007 | removal(>450mm) NO LB
04-60-001 | Boulder Removal NO LB-MB

Total Carried Forward to Summary:

Page 3




Bill of Quantities

Page 3

Bill No.5 | EARTHWORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
05-05-004 | Excavation in soft material M? MB
05-05-005 | Excavation in hard material M®
MB

Total Carried Forward to Summary:

Page 4




Bill of Quantities

Page 4

EXCAVATION AND FILLING FOR

Bill No. 7 | STRUCTURES Project:

Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
07-60-001 | Fill in soft material and compact M3 LB
07-60-002 | Fill in hard material and compact M3

Total Carried Forward to Summary:

Page 5




Bill of Quantities Page 5
CULVERT AND DRAINAGE
Bill No.8 | WORKS Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Scope to include concrete headwalls,
wing walls, aprons, toe walls and drop
inlets. No separate payment shall be made
for gravel for blinding and hauling to
spoil unsuitable excavation materials and
the cost of such shall be included in the
rates and/or prices
08-50-005 | Ditch/Mitre Drain Excavation M3 LB
Culvert Cleaning - Partially Blocked
08-60-003 | 600mm MT LB
New Culvert installation 600mm
08-60-020 | Haunched MT 36 LB
New Culvert Installation 900mm
08-60-022 | Haunched MT LB
08-70-006 | Construction of Scour Checks (Masonry) | NO 40 LB
08-70-011 | Stone Pitching (Construction) M? LB
08-80-002 | Gabion Installation NO LB

Total Carried Forward to Summary:

Page 6




Bill of Quantities

Page 6

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quantity

Unit Bid Rate
(KSh)

Amount
(KSh)

Technology

10-50-003

Light grading with watering and
compaction as instructed by the engineer

MZ

24000

MB

10-70-002

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm.

M3

680

MB

Total Carried Forward to Summary:
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Bill of Quantities

Page 7

Bill No. 17 | CONCRETE WORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide, place Compact class 18/20
17-60-001 | concrete Mm® MB-LB

Total Carried Forward to Summary:

Page 8




Bill of Quantities

Page 8

Summary

Project:

Item No

Description

Amount
(KSh)

GENERAL AND PRELIMINARIES

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING

17

CONCRETE WORKS

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender

Page 9



COUNTY GOVERNMENT OF KISII

Telegrams: “Gusicc”,Kisii TOWN HALL BUILDING

P.O. Box 4550 — 40200
Fax: 058-31740
KISIl, KENYA.

Telephone: Kisii 20505/21330,

020-8029160

OFFICE OF EXECUTIVE COMMITTEE MEMBER INFRASTRUCTURE, ROADS AND PUBLIC WORKS

REPAIR AND MAINTENANCE OF NGEGE-ST.
BARBARA SCHOOL ROAD
(BOGUSERO WARD)

DECEMBER 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1



Bill of Quantities

Page 1

Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide and erect publicity signs as
01-60-009 | directed by the engineer NO. LB-MB
Allow a provisional sum of Kshs 25,000
01-61-001 | for Material testing PC 25,000

Total Carried Forward to Summary:

Page 2




Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Rate Amount

Item No Description Units | Quantity | (KSh) (KSh) Technology
04-50-004 | Light bush clearing M? 9600 LB

Tree cutting and stump removal (200-450
04-50-006 | mm) NO LB

Tree cutting and stump
04-50-007 | removal(>450mm) NO LB
04-60-001 | Boulder Removal NO LB-MB

Total Carried Forward to Summary:

Page 3




Bill of Quantities

Page 3

Bill No.5 | EARTHWORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
05-05-004 | Excavation in soft material M? MB
05-05-005 | Excavation in hard material M®
MB

Total Carried Forward to Summary:

Page 4




Bill of Quantities

Page 4

EXCAVATION AND FILLING FOR

Bill No. 7 | STRUCTURES Project:

Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
07-60-001 | Fill in soft material and compact M3 LB
07-60-002 | Fill in hard material and compact M3

Total Carried Forward to Summary:

Page 5




Bill of Quantities Page 5
CULVERT AND DRAINAGE
Bill No.8 | WORKS Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Scope to include concrete headwalls,
wing walls, aprons, toe walls and drop
inlets. No separate payment shall be made
for gravel for blinding and hauling to
spoil unsuitable excavation materials and
the cost of such shall be included in the
rates and/or prices
08-50-005 | Ditch/Mitre Drain Excavation M3 LB
Culvert Cleaning - Partially Blocked
08-60-003 | 600mm MT LB
New Culvert installation 600mm
08-60-020 | Haunched MT 18 LB
New Culvert Installation 900mm
08-60-022 | Haunched MT LB
08-70-006 | Construction of Scour Checks (Masonry) | NO 20 LB
08-70-011 | Stone Pitching (Construction) M? LB
08-80-002 | Gabion Installation NO LB

Total Carried Forward to Summary:

Page 6




Bill of Quantities

Page 6

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quantity

Unit Bid Rate
(KSh)

Amount
(KSh)

Technology

10-50-003

Light grading with watering and
compaction as instructed by the engineer

MZ

14400

MB

10-70-002

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm.

M3

630

MB

Total Carried Forward to Summary:

Page 7




Bill of Quantities

Page 7

Bill No. 17 | CONCRETE WORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide, place Compact class 18/20
17-60-001 | concrete Mm® MB-LB

Total Carried Forward to Summary:

Page 8




Bill of Quantities

Page 8

Summary

Project:

Item No

Description

Amount
(KSh)

GENERAL AND PRELIMINARIES

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING

17

CONCRETE WORKS

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender

Page 9



Telegrams: “Gusicc”,Kisii
Telephone: Kisii 20505/21330,

020-8029160

COUNTY GOVERNMENT OF KISII

TOWN HALL BUILDING
P.O. Box 4550 — 40200
Fax: 058-31740

KISIl, KENYA.

OFFICE OF EXECUTIVE COMMITTEE MEMBER INFRASTRUCTURE, ROADS AND PUBLIC WORKS

REPAIR AND MAINTENANCE OF BOMBURIA-
NYAKEBURONI ROAD

DECEMBER 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1




Bill of Quantities

Page 1

Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide and erect publicity signs as
01-60-009 | directed by the engineer NO. LB-MB
Allow a provisional sum of Kshs 25,000
01-61-001 | for Material testing PC 25,000

Total Carried Forward to Summary:

Page 2




Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Rate Amount

Item No Description Units | Quantity | (KSh) (KSh) Technology
04-50-004 | Light bush clearing M? 6000 LB

Tree cutting and stump removal (200-450
04-50-006 | mm) NO LB

Tree cutting and stump
04-50-007 | removal(>450mm) NO LB
04-60-001 | Boulder Removal NO LB-MB

Total Carried Forward to Summary:

Page 3




Bill of Quantities

Page 3

Bill No.5 | EARTHWORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
05-05-004 | Excavation in soft material M? MB
05-05-005 | Excavation in hard material M®
MB

Total Carried Forward to Summary:

Page 4




Bill of Quantities

Page 4

EXCAVATION AND FILLING FOR

Bill No. 7 | STRUCTURES Project:

Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
07-60-001 | Fill in soft material and compact M3 LB
07-60-002 | Fill in hard material and compact M3

Total Carried Forward to Summary:

Page 5




Bill of Quantities Page 5
CULVERT AND DRAINAGE
Bill No.8 | WORKS Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Scope to include concrete headwalls,
wing walls, aprons, toe walls and drop
inlets. No separate payment shall be made
for gravel for blinding and hauling to
spoil unsuitable excavation materials and
the cost of such shall be included in the
rates and/or prices
08-50-005 | Ditch/Mitre Drain Excavation Mm? 200 LB
Culvert Cleaning - Partially Blocked
08-60-003 | 600mm MT LB
New Culvert installation 600mm
08-60-020 | Haunched MT 30 LB
New Culvert Installation 900mm
08-60-022 | Haunched MT LB
08-70-006 | Construction of Scour Checks (Masonry) | NO LB
08-70-011 | Stone Pitching (Construction) M? LB
08-80-002 | Gabion Installation NO LB

Total Carried Forward to Summary:

Page 6




Bill of Quantities

Page 6

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quantity

Unit Bid Rate
(KSh)

Amount
(KSh)

Technology

10-50-003

Light grading with watering and
compaction as instructed by the engineer

MZ

18000

MB

10-70-002

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm.

M3

730

MB

Total Carried Forward to Summary:

Page 7




Bill of Quantities

Page 7

Bill No. 17 | CONCRETE WORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide, place Compact class 18/20
17-60-001 | concrete Mm® MB-LB

Total Carried Forward to Summary:

Page 8




Bill of Quantities

Page 8

Summary

Project:

Item No

Description

Amount
(KSh)

GENERAL AND PRELIMINARIES

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING

17

CONCRETE WORKS

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender

Page 9



COUNTY GOVERNMENT OF KISII

Telegrams: “Gusicc”,Kisii TOWN HALL BUILDING

P.O. Box 4550 — 40200
Fax: 058-31740
KISIl, KENYA.

Telephone: Kisii 20505/21330,

020-8029160

OFFICE OF EXECUTIVE COMMITTEE MEMBER INFRASTRUCTURE, ROADS AND PUBLIC WORKS

REPAIR AND MAINTENANCE OF KEROKA-
AMASEGE-RIORINA ROAD
(ICHUNI WARD)

DECEMBER 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1



Bill of Quantities

Page 1

Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide and erect publicity signs as
01-60-009 | directed by the engineer NO. LB-MB
Allow a provisional sum of Kshs 25,000
01-61-001 | for Material testing PC 25,000

Total Carried Forward to Summary:

Page 2




Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Rate Amount

Item No Description Units | Quantity | (KSh) (KSh) Technology
04-50-004 | Light bush clearing M? 5200 LB

Tree cutting and stump removal (200-450
04-50-006 | mm) NO LB

Tree cutting and stump
04-50-007 | removal(>450mm) NO LB
04-60-001 | Boulder Removal NO LB-MB

Total Carried Forward to Summary:

Page 3




Bill of Quantities

Page 3

Bill No.5 | EARTHWORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
05-05-004 | Excavation in soft material M? MB
05-05-005 | Excavation in hard material M®
MB

Total Carried Forward to Summary:

Page 4




Bill of Quantities

Page 4

EXCAVATION AND FILLING FOR

Bill No. 7 | STRUCTURES Project:

Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
07-60-001 | Fill in soft material and compact M3 LB
07-60-002 | Fill in hard material and compact M3

Total Carried Forward to Summary:

Page 5




Bill of Quantities Page 5
CULVERT AND DRAINAGE
Bill No.8 | WORKS Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Scope to include concrete headwalls,
wing walls, aprons, toe walls and drop
inlets. No separate payment shall be made
for gravel for blinding and hauling to
spoil unsuitable excavation materials and
the cost of such shall be included in the
rates and/or prices
08-50-005 | Ditch/Mitre Drain Excavation M3 LB
Culvert Cleaning - Partially Blocked
08-60-003 | 600mm MT 12 LB
New Culvert installation 600mm
08-60-020 | Haunched MT LB
New Culvert Installation 900mm
08-60-022 | Haunched MT 7 LB
08-70-006 | Construction of Scour Checks (Masonry) | NO 80 LB
08-70-011 | Stone Pitching (Construction) M? LB
08-80-002 | Gabion Installation NO 17 LB

Total Carried Forward to Summary:

Page 6




Bill of Quantities

Page 6

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quantity

Unit Bid Rate
(KSh)

Amount
(KSh)

Technology

10-50-003

Light grading with watering and
compaction as instructed by the engineer

MZ

15600

MB

10-70-002

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm.

M3

630

MB

Total Carried Forward to Summary:

Page 7




Bill of Quantities

Page 7

Bill No. 17 | CONCRETE WORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide, place Compact class 18/20
17-60-001 | concrete Mm® MB-LB

Total Carried Forward to Summary:

Page 8




Bill of Quantities

Page 8

Summary

Project:

Item No

Description

Amount
(KSh)

GENERAL AND PRELIMINARIES

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING

17

CONCRETE WORKS

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender

Page 9



COUNTY GOVERNMENT OF KISII

Telegrams: “Gusicc”,Kisii TOWN HALL BUILDING

P.O. Box 4550 — 40200
Fax: 058-31740
KISIl, KENYA.

Telephone: Kisii 20505/21330,

020-8029160

OFFICE OF EXECUTIVE COMMITTEE MEMBER INFRASTRUCTURE, ROADS AND PUBLIC WORKS

REPAIR AND MAINTENANCE OF GESICHO-
RIAKABUKA-RIAGISEMBA ROAD
(KIAMOKAMA WARD)

DECEMBER 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1



Bill of Quantities

Page 1

Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide and erect publicity signs as
01-60-009 | directed by the engineer NO. LB-MB
Allow a provisional sum of Kshs 25,000
01-61-001 | for Material testing PC 25,000

Total Carried Forward to Summary:

Page 2




Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Rate Amount

Item No Description Units | Quantity | (KSh) (KSh) Technology
04-50-004 | Light bush clearing M? 4342 LB

Tree cutting and stump removal (200-450
04-50-006 | mm) NO LB

Tree cutting and stump
04-50-007 | removal(>450mm) NO LB
04-60-001 | Boulder Removal NO LB-MB

Total Carried Forward to Summary:

Page 3




Bill of Quantities

Page 3

Bill No.5 | EARTHWORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
05-05-004 | Excavation in soft material M? MB
05-05-005 | Excavation in hard material M®
MB

Total Carried Forward to Summary:

Page 4




Bill of Quantities

Page 4

EXCAVATION AND FILLING FOR

Bill No. 7 | STRUCTURES Project:

Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
07-60-001 | Fill in soft material and compact M3 LB
07-60-002 | Fill in hard material and compact M3

Total Carried Forward to Summary:

Page 5




Bill of Quantities Page 5
CULVERT AND DRAINAGE
Bill No.8 | WORKS Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Scope to include concrete headwalls,
wing walls, aprons, toe walls and drop
inlets. No separate payment shall be made
for gravel for blinding and hauling to
spoil unsuitable excavation materials and
the cost of such shall be included in the
rates and/or prices
08-50-005 | Ditch/Mitre Drain Excavation M3 LB
Culvert Cleaning - Partially Blocked
08-60-003 | 600mm MT LB
New Culvert installation 600mm
08-60-020 | Haunched MT 14 LB
New Culvert Installation 900mm
08-60-022 | Haunched MT LB
08-70-006 | Construction of Scour Checks (Masonry) | NO 60 LB
08-70-011 | Stone Pitching (Construction) M? LB
08-80-002 | Gabion Installation NO LB

Total Carried Forward to Summary:

Page 6




Bill of Quantities

Page 6

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quantity

Unit Bid Rate
(KSh)

Amount
(KSh)

Technology

10-50-003

Light grading with watering and
compaction as instructed by the engineer

MZ

13800

MB

10-70-002

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm.

M3

630

MB

Total Carried Forward to Summary:

Page 7




Bill of Quantities

Page 7

Bill No. 17 | CONCRETE WORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide, place Compact class 18/20
17-60-001 | concrete Mm® MB-LB

Total Carried Forward to Summary:

Page 8




Bill of Quantities

Page 8

Summary

Project:

Item No

Description

Amount
(KSh)

GENERAL AND PRELIMINARIES

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING

17

CONCRETE WORKS

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender

Page 9



COUNTY GOVERNMENT OF KISII

Telegrams: “Gusicc”,Kisii TOWN HALL BUILDING

P.O. Box 4550 — 40200
Fax: 058-31740
KISIl, KENYA.

Telephone: Kisii 20505/21330,

020-8029160

OFFICE OF EXECUTIVE COMMITTEE MEMBER INFRASTRUCTURE, ROADS AND PUBLIC WORKS

REPAIR AND MAINTENANCE OF
NYABIKONDO-BOGECHE-ABUKI ROAD
(KITUTU CENTRAL WARD)

DECEMBER 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1



Bill of Quantities

Page 1

Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide and erect publicity signs as
01-60-009 | directed by the engineer NO. LB-MB
Allow a provisional sum of Kshs 25,000
01-61-001 | for Material testing PC 25,000

Total Carried Forward to Summary:

Page 2




Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Rate Amount

Item No Description Units | Quantity | (KSh) (KSh) Technology
04-50-004 | Light bush clearing M? 10000 LB

Tree cutting and stump removal (200-450
04-50-006 | mm) NO LB

Tree cutting and stump
04-50-007 | removal(>450mm) NO LB
04-60-001 | Boulder Removal NO LB-MB

Total Carried Forward to Summary:

Page 3




Bill of Quantities

Page 3

Bill No.5 | EARTHWORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
05-05-004 | Excavation in soft material M? MB
05-05-005 | Excavation in hard material M®
MB

Total Carried Forward to Summary:

Page 4




Bill of Quantities

Page 4

EXCAVATION AND FILLING FOR

Bill No. 7 | STRUCTURES Project:

Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
07-60-001 | Fill in soft material and compact M3 LB
07-60-002 | Fill in hard material and compact M3

Total Carried Forward to Summary:

Page 5




Bill of Quantities Page 5
CULVERT AND DRAINAGE
Bill No.8 | WORKS Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Scope to include concrete headwalls,
wing walls, aprons, toe walls and drop
inlets. No separate payment shall be made
for gravel for blinding and hauling to
spoil unsuitable excavation materials and
the cost of such shall be included in the
rates and/or prices
08-50-005 | Ditch/Mitre Drain Excavation M3 LB
Culvert Cleaning - Partially Blocked
08-60-003 | 600mm MT LB
New Culvert installation 600mm
08-60-020 | Haunched MT 12 LB
New Culvert Installation 900mm
08-60-022 | Haunched MT 7 LB
08-70-006 | Construction of Scour Checks (Masonry) | NO 20 LB
08-70-011 | Stone Pitching (Construction) M? LB
08-80-002 | Gabion Installation NO LB

Total Carried Forward to Summary:

Page 6




Bill of Quantities

Page 6

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quantity

Unit Bid Rate
(KSh)

Amount
(KSh)

Technology

10-50-003

Light grading with watering and
compaction as instructed by the engineer

MZ

15000

MB

10-70-002

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm.

M3

580

MB

Total Carried Forward to Summary:

Page 7




Bill of Quantities

Page 7

Bill No. 17 | CONCRETE WORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide, place Compact class 18/20
17-60-001 | concrete Mm® MB-LB

Total Carried Forward to Summary:

Page 8




Bill of Quantities

Page 8

Summary

Project:

Item No

Description

Amount
(KSh)

GENERAL AND PRELIMINARIES

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING

17

CONCRETE WORKS

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender

Page 9



Telegrams: “Gusicc”,Kisii
Telephone: Kisii 20505/21330,

020-8029160

COUNTY GOVERNMENT OF KISII

TOWN HALL BUILDING
P.O. Box 4550 — 40200
Fax: 058-31740

KISIl, KENYA.

OFFICE OF EXECUTIVE COMMITTEE MEMBER INFRASTRUCTURE, ROADS AND PUBLIC WORKS

REPAIR AND MAINTENANCE OF OPERO-
AMAIGA ROAD

DECEMBER 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1




Bill of Quantities

Page 1

Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide and erect publicity signs as
01-60-009 | directed by the engineer NO. LB-MB
Allow a provisional sum of Kshs 25,000
01-61-001 | for Material testing PC 25,000

Total Carried Forward to Summary:

Page 2




Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Rate Amount

Item No Description Units | Quantity | (KSh) (KSh) Technology
04-50-004 | Light bush clearing M? 4000 LB

Tree cutting and stump removal (200-450
04-50-006 | mm) NO LB

Tree cutting and stump
04-50-007 | removal(>450mm) NO LB
04-60-001 | Boulder Removal NO LB-MB

Total Carried Forward to Summary:

Page 3




Bill of Quantities

Page 3

Bill No.5 | EARTHWORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
05-05-004 | Excavation in soft material M? MB
05-05-005 | Excavation in hard material M®
MB

Total Carried Forward to Summary:

Page 4




Bill of Quantities

Page 4

EXCAVATION AND FILLING FOR

Bill No. 7 | STRUCTURES Project:

Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
07-60-001 | Fill in soft material and compact M3 LB
07-60-002 | Fill in hard material and compact M3

Total Carried Forward to Summary:

Page 5




Bill of Quantities Page 5
CULVERT AND DRAINAGE
Bill No.8 | WORKS Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Scope to include concrete headwalls,
wing walls, aprons, toe walls and drop
inlets. No separate payment shall be made
for gravel for blinding and hauling to
spoil unsuitable excavation materials and
the cost of such shall be included in the
rates and/or prices
08-50-005 | Ditch/Mitre Drain Excavation M3 LB
Culvert Cleaning - Partially Blocked
08-60-003 | 600mm MT LB
New Culvert installation 600mm
08-60-020 | Haunched MT 21 LB
New Culvert Installation 900mm
08-60-022 | Haunched MT LB
08-70-006 | Construction of Scour Checks (Masonry) | NO LB
08-70-011 | Stone Pitching (Construction) M? LB
08-80-002 | Gabion Installation NO LB

Total Carried Forward to Summary:

Page 6




Bill of Quantities

Page 6

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quantity

Unit Bid Rate
(KSh)

Amount
(KSh)

Technology

10-50-003

Light grading with watering and
compaction as instructed by the engineer

MZ

12000

MB

10-70-002

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm.

M3

680

MB

Total Carried Forward to Summary:

Page 7




Bill of Quantities

Page 7

Bill No. 17 | CONCRETE WORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide, place Compact class 18/20
17-60-001 | concrete Mm® MB-LB

Total Carried Forward to Summary:

Page 8




Bill of Quantities

Page 8

Summary

Project:

Item No

Description

Amount
(KSh)

GENERAL AND PRELIMINARIES

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING

17

CONCRETE WORKS

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender

Page 9



Tender Document for Road NR: REPAIR AND MAINTENANCE OF BOBARACHO — RIABIGUTU —
NYANGURU ROAD

COUNTY GOVERNMENT OF KISII

Telegrams: “Gusicc”,Kisii TOWN HALL BUILDING

P.O. Box 4550 — 40200
Fax: 058-31740
KISIl, KENYA.

Telephone: Kisii 20505/21330,

020-8029160

OFFICE OF EXECUTIVE COMMITTEE MEMBER ROADS, PUBLIC WORKS AND TRANSPORT

REPAIR AND MAINTENANCE OF BOBARACHO
_RIABIGUTU - NYANGURU ROAD
(BOBARACHO WARD)

NEG NO. 12025-2026

DECEMBER, 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1




Tender Document for Road NR: REPAIR AND MAINTENANCE OF BOBARACHO — RIABIGUTU —

NYANGURU ROAD

Bill of Quantities Page 1
Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Tech
Quanti | Rate nolog
Item No Description Units ty (KSh) Amount (KSh) y
Provide and erect publicity signs as LB-
01-60-009 | directed by the engineer NO. 2 MB
Allow a provisional sum of Kshs
01-60-040 | 25,000 for Material testing Ls 1 25,000

Total Carried Forward to
Summary:

Page 2



Tender Document for Road NR: REPAIR AND MAINTENANCE OF BOBARACHO — RIABIGUTU —
NYANGURU ROAD

Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Tech
Quanti | Rate Amount nolog
Item No Description Units ty (KSh) (KSh) y
04-50-003 | Light Bush Clearing M? 4,000
04-50-004 | Heavy bush clearing M? LB
Tree cutting and stump removal
04-50-006 | (200-450 mm) NO LB
Tree cutting and stump removal
04-50-007 | (>450 mm) NO LB
04-50-009 | Boulder Removal NO
04-50-011 | Stripping and Grabbing M?

Total Carried Forward to
Summary:

Page 3



Tender Document for Road NR: REPAIR AND MAINTENANCE OF BOBARACHO — RIABIGUTU —

NYANGURU ROAD

Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Tech
Quanti | Rate Amount nolog
Item No Description Units ty (KSh) (KSh) y
05-50-004 | Excavation in hard material to spoil | M? 270 MB
07-60-001 | Fill in soft material m? MB

Total Carried Forward to
Summary:

Page 4



Tender Document for Road NR: REPAIR AND MAINTENANCE OF BOBARACHO — RIABIGUTU —
NYANGURU ROAD

Bill of Quantities Page 3
CULVERT AND DRAINAGE
Bill No.8 | WORKS Project:
Unit Bid Tech
Quanti | Rate Amount nolog
Item No Description Units ty (KSh) (KSh) y

Scope to include concrete
headwalls, wing walls, aprons, toe
walls and drop inlets. No separate
payment shall be made for gravel
for blinding and hauling to spoil
unsuitable excavation materials and
the cost of such shall be included in
the rates and/or prices

Culvert Cleaning - Partially

08-60-003 | Blocked 600mm LB

Culvert Cleaning - Partially

08-60-004 | Blocked 900mm 35 LB

New Culvert installation 600mm

New Culvert Installation 900mm

M

M
08-60-020 | Haunched (With BRC Mesh Top) M 13 LB
08-60-021 | Haunched (With BRC Mesh Top) M

LB

Construction of Scour Checks

08-70-006 | (Concrete) No 60

08-70-011 | Stone Pitching (Construction) M? LB
08-80-001 | Gabion Installation NO. LB
08-80-002 | Rock fill to Gabions M3 LB

Total Carried Forward to

Page 5



Tender Document for Road NR: REPAIR AND MAINTENANCE OF BOBARACHO — RIABIGUTU —

NYANGURU ROAD

Summary:

Bill of Quantities

Page 4

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quanti
ty

Unit Bid
Rate
(KSh)

Amount
(KSh)

Tech
nolog

10-50-001

Light grading with watering and
compaction instructed by the
engineer

12,000

10-50-002

Heavy grading with watering and
compaction instructed by the
engineer

MB

10-70-002

Provide, transport to any distance,
shape, spread, water and compact
to 95%MDD (AASHTOT180)
Natural gravel wearing course as
per section 10 of the specifications,
to specified thickness of 100mm.

MB

Total Carried Forward to
Summary:

Page 6



Tender Document for Road NR: REPAIR AND MAINTENANCE OF BOBARACHO — RIABIGUTU —

NYANGURU ROAD

Bill of Quantities Page 4
Bill No. 17 | CONCRETE WORKS Project:
Unit Bid Tech
Quanti | Rate Amount nolog
Item No Description Units ty (KSh) (KSh) y
17-60-002 | Concrete works class (20/20) M3 60
17-60-003 | Reinforcement works (BRC A142) | M? 500

Total Carried Forward to
Summary:

Page 7



Tender Document for Road NR: REPAIR AND MAINTENANCE OF BOBARACHO — RIABIGUTU —

NYANGURU ROAD

“Bill of Quantities

Page 5

Summary

Project:

Item No

Description

Amount (KSh)

GENERAL AND PRELIMINARIES

SITE CLEARANCE

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING

17

CONCRETE WORKS

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender

Page 8




Telegrams: “Gusicc”,Kisii
Telephone: Kisii 20505/21330,

020-8029160

COUNTY GOVERNMENT OF KISII

OFFICE OF EXECUTIVE COMMITTEE MEMBER INFRASTRUCTURE, ROADS AND PUBLIC WORKS

REPAIR AND MAINTENANCE OF ITIBO —
NYABIOTO - MOKWERERO - GESUGURI ROAD

DECEMBER 2025

TOWN HALL BUILDING
P.O. Box 4550 — 40200
Fax: 058-31740

KISIl, KENYA.

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1



Bill of Quantities

Page 1

Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide and erect publicity signs as
01-60-009 | directed by the engineer NO. LB-MB
Allow a provisional sum of Kshs 25,000
01-61-001 | for Material testing PC 25,000

Total Carried Forward to Summary:

Page 2




Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Rate Amount

Item No Description Units | Quantity | (KSh) (KSh) Technology
04-50-004 | Light bush clearing M? 7200 LB

Tree cutting and stump removal (200-450
04-50-006 | mm) NO LB

Tree cutting and stump
04-50-007 | removal(>450mm) NO LB
04-60-001 | Boulder Removal NO LB-MB

Total Carried Forward to Summary:

Page 3




Bill of Quantities

Page 3

Bill No.5 | EARTHWORKS Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
05-05-004 | Excavation in soft material M? MB
05-05-005 | Excavation in hard material M®
MB

Total Carried Forward to Summary:

Page 4




Bill of Quantities

Page 4

EXCAVATION AND FILLING FOR

Bill No. 7 | STRUCTURES Project:

Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
07-60-001 | Fill in soft material and compact M3 LB
07-60-002 | Fill in hard material and compact M3

Total Carried Forward to Summary:

Page 5




Bill of Quantities

Page 5

CULVERT AND DRAINAGE

Bill No.8 | WORKS Project:
Unit Bid Rate Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Scope to include concrete headwalls,
wing walls, aprons, toe walls and drop
inlets. No separate payment shall be made
for gravel for blinding and hauling to
spoil unsuitable excavation materials and
the cost of such shall be included in the
rates and/or prices
08-50-005 | Ditch/Mitre Drain Excavation M3 LB
Culvert Cleaning - Partially Blocked
08-60-003 | 600mm MT LB
New Culvert installation 600mm
08-60-020 | Haunched MT 18 LB
New Culvert Installation 900mm
08-60-022 | Haunched MT LB
08-70-006 | Construction of Scour Checks (Masonry) | NO 50 LB
08-70-011 | Stone Pitching (Construction) M? LB
08-80-002 | Gabion Installation NO LB

Total Carried Forward to Summary:

Page 6




Bill of Quantities

Page 6

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quantity

Unit Bid Rate
(KSh)

Amount
(KSh)

Technology

10-50-003

Light grading with watering and
compaction as instructed by the engineer

18,000

MB

10-70-002

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm.

700

MB

Total Carried Forward to Summary:

Page 7




Bill of Quantities

Page 7

Bill No. 17 | CONCRETE WORKS Project:
Unit Bid Rate | Amount
Item No Description Units | Quantity | (KSh) (KSh) Technology
Provide, place Compact class 18/20
17-60-001 | concrete Mm? MB-LB

Total Carried Forward to Summary:

Page 8




Bill of Quantities

Page 8

Summary

Project:

Item No

Description

Amount
(KSh)

GENERAL AND PRELIMINARIES

SITE CLEARANCE

EARTHWORKS

EXCAVATION AND FILLING FOR STRUCTURES

CULVERT AND DRAINAGE WORKS

10

GRADING AND GRAVELLING

17

CONCRETE WORKS

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender

Page 9



Tender Document for Road NR: REPAIR AND MAINTENANCE OF NYABIOSI SECONDARY — EBUTI -
NYANKOBA ROAD

COUNTY GOVERNMENT OF KISII

Telegrams: “Gusicc”,Kisii TOWN HALL BUILDING

P.O. Box 4550 — 40200
Fax: 058-31740
KISIl, KENYA.

Telephone: Kisii 20505/21330,

020-8029160

OFFICE OF EXECUTIVE COMMITTEE MEMBER ROADS, PUBLIC WORKS AND TRANSPORT

REPAIR AND MAINTENANCE OF NYABIOSI
SECONDARY — EBUTI - NYANKOBA ROAD
(BIRONGO WARD)

NEG NO. 12025-2026

DECEMBER, 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

Page 1



Tender Document for Road NR: REPAIR AND MAINTENANCE OF NYABIOSI SECONDARY — EBUTI -

NYANKOBA ROAD

Bill of Quantities Page 1
Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Amount Technolog
Item No Description Units Quantity Rate (KSh) | (KSh) y
Provide and erect publicity signs as directed
01-60-009 | by the engineer NO. 2 LB-MB
Allow a provisional sum of Kshs 25,000
01-60-040 | for Material testing Ls 1 25,000

Total Carried Forward to Summary:

Page 2




Tender Document for Road NR: REPAIR AND MAINTENANCE OF NYABIOSI SECONDARY — EBUTI -
NYANKOBA ROAD

Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Amount Techno
Item No Description Units Quantity Rate (KSh) | (KSh) logy
04-50-003 | Light Bush Clearing M? 4,000
04-50-004 | Heavy bush clearing M? LB
Tree cutting and stump removal (200-450
04-50-006 | mm) NO 40 LB
Tree cutting and stump removal (>450
04-50-007 | mm) NO 20 LB
04-50-009 | Boulder Removal NO
04-50-011 | Stripping and Grabbing M?

Total Carried Forward to Summary:

Page 3




Tender Document for Road NR: REPAIR AND MAINTENANCE OF NYABIOSI SECONDARY — EBUTI -
NYANKOBA ROAD

Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:

Unit Bid Amount Techno
Item No Description Units Quantity Rate (KSh) | (KSh) logy
05-50-008 | Excavation in soft material to spoil M3 600 MB
07-60-001 | Fill in soft material M3 500 MB

Total Carried Forward to Summary:

Page 4




Tender Document for Road NR: REPAIR AND MAINTENANCE OF NYABIOSI SECONDARY — EBUTI -
NYANKOBA ROAD

Bill of Quantities Page 3
Bill No. 8 | CULVERT AND DRAINAGE WORKS Project:

Unit Bid Amount Techno
Item No Description Units Quantity Rate (KSh) | (KSh) logy

Scope to include concrete headwalls, wing
walls, aprons, toe walls and drop inlets. No
separate payment shall be made for gravel
for blinding and hauling to spoil unsuitable
excavation materials and the cost of such
shall be included in the rates and/or prices

Culvert Cleaning - Partially Blocked

08-60-003 | 600mm M 14 LB
Culvert Cleaning - Partially Blocked

08-60-004 | 900mm M LB
New Culvert installation 600mm Haunched

08-60-020 | (With BRC Mesh Top) M 35 LB
New Culvert Installation 900mm Haunched

08-60-021 | (With BRC Mesh Top) M LB

08-70-006 | Construction of Scour Checks (Concrete) No 100

08-70-011 | Stone Pitching (Construction) M? LB

08-80-001 | Gabion Installation NO. LB

08-80-002 | Rock fill to Gabions Mm? LB

Total Carried Forward to Summary:

Page 5




Tender Document for Road NR: REPAIR AND MAINTENANCE OF NYABIOSI SECONDARY — EBUTI -
NYANKOBA ROAD

Bill of Quantities Page 4
GRADING AND GRAVELLING
Bill No. 10 | WORKS Project:
Unit Bid Amount Techno
Item No Description Units Quantity Rate (KSh) | (KSh) logy
Light grading with watering and
10-50-001 | compaction instructed by the engineer M? 12,000
Heavy grading with watering and
10-50-002 | compaction instructed by the engineer M? MB

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm. Mm? 400 MB

10-70-002

Total Carried Forward to Summary:

Page 6




Tender Document for Road NR: REPAIR AND MAINTENANCE OF NYABIOSI SECONDARY — EBUTI -

NYANKOBA ROAD

“Bill of Quantities Page 5
Summary Project:
Amount
Item No Description (KSh)
1 | GENERAL AND PRELIMINARIES
4 | SITE CLEARANCE
8 | CULVERT AND DRAINAGE WORKS
10 | GRADING AND GRAVELLING

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender
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Tender Document for Road NR: REPAIR AND MAINTENANCE OF RIARIGA — TIMANI ROAD

COUNTY GOVERNMENT OF KISII

Telegrams: “Gusicc”,Kisii TOWN HALL BUILDING

P.O. Box 4550 — 40200
Fax: 058-31740
KISIl, KENYA.

Telephone: Kisii 20505/21330,

020-8029160

OFFICE OF EXECUTIVE COMMITTEE MEMBER ROADS, PUBLIC WORKS AND TRANSPORT

REPAIR AND MAINTENANCE OF RIARIGA -
TIMANI ROAD
(KEUMBU WARD)

NEG NO. 12025-2026

DECEMBER, 2025

ENGINEER:

DIRECTOR ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS

EMPLOYER:

CHIEF OFFICER ROADS & TRANSPORT
KISII COUNTY ROADS DEPARTMENT
P.O. BOX 4550-40200

KISII HQS
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Tender Document for Road NR: REPAIR AND MAINTENANCE OF RIARIGA — TIMANI ROAD

Bill of Quantities Page 1
Bill No. 1 GENERAL AND PRELIMINARIES Project:
Unit Bid Amount Technolog
Item No Description Units Quantity Rate (KSh) | (KSh) y
Provide and erect publicity signs as directed
01-60-009 | by the engineer NO. 2 LB-MB
Allow a provisional sum of Kshs 25,000
01-60-040 | for Material testing Ls 1 25,000

Total Carried Forward to Summary:

Page 2




Tender Document for Road NR: REPAIR AND MAINTENANCE OF RIARIGA — TIMANI ROAD

Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Amount Techno
Item No Description Units Quantity Rate (KSh) | (KSh) logy
04-50-003 | Light Bush Clearing M? 5,200
04-50-004 | Heavy bush clearing M? LB
Tree cutting and stump removal (200-450
04-50-006 | mm) NO 25 LB
Tree cutting and stump removal (>450
04-50-007 | mm) NO 30 LB
04-50-009 | Boulder Removal NO 15
04-50-011 | Stripping and Grabbing M?

Total Carried Forward to Summary:

Page 3




Tender Document for Road NR: REPAIR AND MAINTENANCE OF RIARIGA — TIMANI ROAD

Bill of Quantities Page 2
Bill No. 4 | SITE CLEARANCE Project:
Unit Bid Amount Techno
Item No Description Units Quantity Rate (KSh) | (KSh) logy
05-50-008 | Excavation in soft material to spoil M3 1000 LB
05-50-012 | Rockfill to swamp M3 LB
LB

Total Carried Forward to Summary:

Page 4




Tender Document for Road NR: REPAIR AND MAINTENANCE OF RIARIGA — TIMANI ROAD

Bill of Quantities Page 3
Bill No. 8 | CULVERT AND DRAINAGE WORKS Project:
Unit Bid Amount Techno
Item No Description Units Quantity Rate (KSh) | (KSh) logy
Scope to include concrete headwalls, wing
walls, aprons, toe walls and drop inlets. No
separate payment shall be made for gravel
for blinding and hauling to spoil unsuitable
excavation materials and the cost of such
shall be included in the rates and/or prices
Culvert Cleaning - Partially Blocked
08-60-003 | 600mm M 35 LB
Culvert Cleaning - Partially Blocked
08-60-004 | 900mm M LB
New Culvert installation 600mm Haunched
08-60-020 | (With BRC Mesh Top) M 35 LB
New Culvert Installation 900mm Haunched
08-60-021 | (With BRC Mesh Top) M LB
08-70-006 | Construction of Scour Checks (Concrete) No 60
08-70-011 | Stone Pitching (Construction) M? LB
08-80-001 | Gabion Installation NO. LB
08-80-002 | Rock fill to Gabions Mm? LB

Total Carried Forward to Summary:
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Tender Document for Road NR: REPAIR AND MAINTENANCE OF RIARIGA — TIMANI ROAD

Bill of Quantities

Page 4

Bill No. 10

GRADING AND GRAVELLING
WORKS

Project:

Item No

Description

Units

Quantity

Unit Bid
Rate (KSh)

Amount
(KSh)

Techno
logy

10-50-001

Light grading with watering and
compaction instructed by the engineer

MZ

15,600

10-50-002

Heavy grading with watering and
compaction instructed by the engineer

MB

10-70-002

Provide, transport to any distance, shape,
spread, water and compact to 95%MDD
(AASHTOT180) Natural gravel wearing
course as per section 10 of the
specifications, to specified thickness of
100mm.

500

MB

Total Carried Forward to Summary:
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Tender Document for Road NR: REPAIR AND MAINTENANCE OF RIARIGA — TIMANI ROAD

“Bill of Quantities Page 5
Summary Project:
Amount
Item No Description (KSh)
1 | GENERAL AND PRELIMINARIES
4 | SITE CLEARANCE
8 | CULVERT AND DRAINAGE WORKS
10 | GRADING AND GRAVELLING

SubTotal

VAT @ 16%

Total

Carried to page on the form of tender
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