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DEFINITION OF TERMS

In this tender, unless the context or express provision otherwise requires: -

a)

b)

c)
d)

f)
9)

h)

)

K)

Any reference to any Act shall include any statutory extension, amendment, modification,

re-amendment or replacement of such Act and any rule, regulation or order made there-

under.

“Date of Tender Document” shall be the start date specified on the REREC tendering

portal.

“Day” means calendar day and “month” means calendar month.

“KEBS” wherever appearing means the Kenya Bureau of Standards or its successor(s) and

assign(s) where the context so admits.

“KENAS” wherever appearing means the Kenya National Accreditation Service or its

successor(s) and assign(s) where the context so admits

“REREC” Wherever appearing means The Rural Electrification and Renewable Energy

Corporation

“PPRA” wherever appearing means The Public Procurement Regulatory Authority or its

successor(s) and assign(s) where the context so admits.

Reference to “the tender” or the “Tender Document” includes its appendices and

documents mentioned hereunder and any reference to this tender or to any other

document includes a reference to the other document as varied supplemented and/or

replaced in any manner from time to time.

“The Procuring Entity” means The Rural Electrification and Renewable Energy

Corporation or its successor(s) and assign(s) where the context so admits (hereinafter

abbreviated as REREC).

“The Tenderer” means the person(s) submitting its Tender for the works in response to

the Invitation to Tender.

Where there are two or more persons included in the expression the “Tenderer”, any act

or default or omission by the Tenderer shall be deemed to be an act, default or omission

by any one or more of such persons.

Words importing the masculine gender only, include the feminine gender

Words importing the singular number only include the plural number and vice- versa and

where there are two or more persons included in the expression the “Tenderer” the

covenants, agreements and obligations expressed to be made or performed by the
Tenderer shall be deemed to be made or performed by such persons jointly and severally.
REREC’s “authorized person” shall mean its CEO who is designated by the PPAD Act

201 5 to exercise such power, authority or discretion as is required under the tender and

anycontract arising therefrom, or such other REREC staff delegated with such authority.

Citizen contractors-means a person/firm wholly owned and controlled by person(s) who

are citizens of Kenya.

Local contractors- a firm shall be qualified as a local contractor if it is registered in Kenya.

“DDP” refers to Delivered Duty Paid
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INVITATION TO TENDER

RURAL ELECTRIFICATION AND RENEWBALE ENERGY CORPORATION

CONTRACT NAME AND DESCRIPTION: TENDER FOR LABOR AND
TRANSPORTCONTRACTORS FOR THE FINANCIAL YEAR 2026/2027,
2027/2028, 2028/2029; ITT No/RFX No. 1000001537.

. The Rural Electrification and Renewable Energy Corporation invites tenders for Labor

and Transport Contractors for the Financial Year 2026/2027, 2027/2028,
2028/2029.

. Tendering will be conducted under open competitive method (National) using a

standardized tender document. Tendering is open to all qualified and interested
Tenderers. Companies owned by Youths, Women and Persons with Disability are
encouraged to participate.

. Tenderers will be allowed to tender for more than one lot.
. Qualified and interested tenderers may obtain further information and inspect the

Tender Documents during office hours 8.00 am - 12.45 pm to 1.45 pm - 4.00 pm
Monday to Friday in Rural Electrification and Renewable Energy Corporation Offices
situated in Kawi Complex, Block C, Ground Floor.

. Complete set of tender documents may be viewed and downloaded by interested

tenderers free of charge electronically from the Website www.rerec.co.ke ; Tender
Documents under March, 2026, through the e-procurement portal using
https://suppliers.rea.co.ke:44300/irj/portal and on the Public Procurement Information
Portal https://tenders.go.ke.

. A complete set of tender documents may be viewed and downloaded by interested

tenderers free of charge electronically from the Website www.rerec.co.ke under tender
documents or through the e-procurement portal using
https://suppliers.rea.co.ke:44300/irj/portal

Tenderers who are not yet registered with REREC must register their companies in

9.

order toparticipate in the tender using link below that can be found from the
website www.rerec.co.ke Procurement-Supplier
registration:https://suppliers.rea.co.ke:44200/supportal(bD 1 IbiZjPTUWMCZKPW 1 pbg= =
)/bspw dapplication.do#VIEW ANCHOR-ROS TOP

. Tender documents may be viewed and downloaded for free from the website

www.rerec.co.ke Tenderers who download the tender document must forward their
particulars immediately to tenders@rerec.co.ke to facilitate any further clarification or
addendum.

. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall

remain validfor 196 days from the date of opening of tenders.

The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

10. Completed tenders must be delivered to Rural Electrification and Renewable Energy
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Corporationelectronically through https://suppliers.rea.co.ke:44300/irj/portal on or
before 15 April, 2026 at 10.00am. Only Electronic Tenders will be permitted.

11. Tenders will be opened immediately after the deadline date and time specified
above or any deadline date and times specified later. Tenders will be publicly opened
in the presence of the Tenderers' designated representatives who choose to attend at
the address below.

12. Any addendum to this tender shall be uploaded to the Corporation’s website
www.rerec.co.keunder tender documents.

13. Late tenders will be rejected.

14. The addresses referred to above are:
a. Address for obtaining further information and for purchasing tender documents

For hand Courier, Original Bid security delivered to the tender Box (Kawi Complex, Block
C, Ground floor, Off Popo Road,). Contact Manager, Supply Chain Management,
Telephone Number: 0709193000 and e-mail address: tenders@rerec.co.ke

b. Address for Submission of Tenders: Online Through

https://suppliers.rea.co.ke:44300/irj/portal

c. Address for Opening of Tenders
Kawi Complex, Block C, Ground floor Online Opening System

Name: Dr. Rose N. Mkalama Signature.........cccceevviiineenennnns

Designation: Chief Executive Officer Date: 12.03.2026
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TENDER SUBMISSION CHECKLIST

Bidders are advised to clearly label their documents while uploading on the portal.

No.

Item

Tick Where
Provided

Declaration Forms (SD1 & SD2)

Duly completed Tender Form

Copy of Company or Firm’s Registration Certificate

Copy of PIN Certificate

Copy of Valid Tax Compliance Certificate

Confidential Business Questionnaire (CBQ)

N O U NN =

National Construction Authority (NCA) registration Certificate and a
valid Tenderer’s Practicing License for the electrical category

®

Certified copy of Business permit /Council trade license including
evidence of physical office.

Certified copy of Firm’s valid EPRA C2 and above Registration
certificate

Submission of original verified list of similar power line reticulation works
undertaken within the last five (5) years, including construction of
powerlines, pole erection, conductor stringing and sagging, and
transformer installation. The tenderer shall indicate, for each project, the
voltage level and length of the power lines constructed. (The list of
executed works shall be verified by REREC’s Construction Manager or
respective Regional Manager for REREC projects, and for KPLC projects,
verification shall be done by the County D& C or O&M officer in charge
in the county where the works were undertaken The relevant authority|
doing the verification should sign form EXP 4.1.

11.

Certificate of Confirmation of Directors and Shareholding (CR12),
issued within the last three (3) months by the relevant authority, and
certified as a true copy. Only limited liability companies are allowed
to bid.

12.

Priced Bill of Quantities (signed and stamped by bidder) with unit
rates provided for ALL the line items under the respective service
categories quoted for.

13.

Two Years Audited Financial Statements. The audited financial
statements required must be those that are reported within eighteen
(18) calendar months of the date of the tender document. A certified
copy of the latest valid ICPAK practicing license of the audit
firm/auditor who prepared and signed the accounts shall accompany
the audited financial statements. (For companies incorporated within
the last one calendar year of the Date of the Tender Document, the
bidder should submit certified copies of bank statements covering a
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period of at least six months prior to the date of the tender
document. The Bank issuing the statements should certify the copies.

14.| Evidence of ownership of equipment and tools. At least one open
pickups/trucks evidence to be given vide logbooks bearing the
company’s name/name of one of the directors. (Give a list and type
of relevant construction tools and equipment owned by the company
evidenced by ownership documents. Provide documentary evidence of
ability to lease or hire relevant tools and equipment not owned by the
company)

15.] Submission of evidence of an established safety program, policies and
work practices

16.|A list of the Management/Key Technical Personnel, indicating their
names, designations/ranks, and assigned responsibilities. Certified copies
of Curriculum Vitae (CVs) and academic/professional certificates shall
accompany the submission for each of the listed personnel, certified by a
Commissioner for Oaths. All submitted CVs and certificates shall:

e Be accompanied by a copy of the National Identification Card

of the respective individual;
e Indicate the individual’s telephone number; and
e Be initialed by the respective individual.

17.] Commitment to carry out quality construction works. Bidders must
commit to carry out quality works by filling attached form.

18.] Commitment to Code of Ethics

19.] Duly filled Certificate on Independent Tender determination

20.| Tender validity Period (196 days)

21.| Fully filled Form ELI 1.1

22.| Any other document required in this tender document.

*NOTES TO TENDERERS
1. Valid Tax Compliance Certificate shall be one issued by the relevant
tax authorities and valid for at least up to the tender closing date. All
Kenyan Registered Tenderers must provide a valid Tax Compliance

Certificate.
2. All Tenderers must provide the Personal Identification Number Certificate
(PIN Certificate).

3. This tender is open to all eligible tenderers, including firms currently holding
valid contracts arising from RFx No. 1000000903 and RFx No.
1000001 160.
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PART 1 - TENDERING PROCEDURES
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A

1.1

2.1

2.2

2.3

2.4

SECTION I: INSTRUCTIONS TO TENDERERS

General Provisions

Scope of Tender

Rural Electrification and Renewable Energy Corporation as defined in the Appendix
to Conditions of Contract invites tenders for Works Contract as described in the
tender documents. The name, identification, and number of lots (contracts) of this
Tender Document are specified in the TDS.

Fraud and Corruption

Rural Electrification and Renewable Energy Corporation requires compliance with
the provisions of the Public Procurement and Asset Disposal Act, 2015, Section
62 “Declaration not to engage in corruption”. The tender submitted by a person
shall include a declaration that the person shall not engage in any corrupt or
fraudulent practice and a declaration that the person or his or her sub-contractors
are not debarred from participating in public procurement proceedings.

Rural Electrification and Renewable Energy Corporation requires compliance with
the provisions of the Competition Act 2010, regarding collusive practices in
contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent
Tender Determination” annexed to the Form of Tender.

Unfair Competitive Advantage - Fairness and transparency in the tender process
require that the firms or their Affiliates competing for a specific assignment do not
derive a competitive advantage from having provided consulting services related to
this tender. To that end, Rural Electrification and Renewable Energy Corporation
shall indicate in the DataSheet and make available to all the firms together with this
tender document all informationthat would in that respect give such firm any unfair
competitive advantage over competingfirms.

Unfair Competitive Advantage -Fairness and transparency in the tender process
require thatthe Firms or their Affiliates competing for a specific assignment do not
derive a competitiveadvantage from having provided consulting services related to
this tender being tendered for. Rural Electrification and Renewable Energy
Corporation shall indicate in the TDS firms (if any) that provided consulting services
for the contract being tendered for. Rural Electrification and Renewable Energy
Corporation shall check whether the owners or controllers of the Tenderer are same
as those that provided consulting services. Rural Electrification and Renewable
Energy Corporation shall, upon request, make available to any tenderer information
that would give such firm unfair competitive advantage over competing firms.

Eligible Tenderers
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3.1

3.2

3.3

A Tenderer may be a firm that is a private entity, a state-owned enterprise or
institution subject tolTT 3.7 or any combination of such entities in the form of a joint
venture (JV) under an existing agreement or with the intent to enter into such an agreement
supported by a letter of intent. Public employees and their close relatives (spouses, children,
brothers, sisters and uncles andaunts) are not eligible to participate in the tender. In the
case of a joint venture, all membersshall be jointly and severally liable for the execution of
the entire Contract in accordance withthe Contract terms. The ]V shall nominate a
Representative who shall have the authority to conduct all business for and on behalf of
any and all the members of the JV during the tendering process and, in the event the JV is
awarded the Contract, during contract execution. The maximum number of JV members
shall be specified in the TDS.

Public Officers of Rural Electrification and Renewable Energy Corporation, their
Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister of a
Spouse, their business associates or agents and firms/organizations in which they
have a substantial or controlling interest shall not be eligible to tender or be awarded
a contract. Public Officers are also not allowed to participate in any procurement
proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a
conflict of interest shall be disqualified. A tenderer may be considered to have a
conflict of interest forthe purpose of this tendering process, if the tenderer:

Directly or indirectly controls, is controlled by or is under common control
withanother tenderer; or

Receives or has received any direct or indirect subsidy from another tenderer; or
Has the same legal representative as another tenderer; or

Has a relationship with another tenderer, directly or through common third parties,
thatputs it in a position to influence the tender of another tenderer, or influence the
decisionsof Rural Electrification and Renewable Energy Corporation regarding this
tendering process; or

Any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the works that are the subject of the tender; or

any of its affiliates has been hired (or is proposed to be hired) by Rural Electrification
and Renewable Energy Corporation as Engineer for the Contract implementation;
or

Would be providing goods, works, or non-consulting services resulting from or

directly related to consulting services for the preparation or implementation of the
contract specified in this Tender Document or

Has a close business or family relationship with a professional staff of Rural
Electrification and Renewable Energy Corporation who:

are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such
contract; or

i) Would be involved in the implementation or supervision of such Contract unless the
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3.4

3.5

3.6

3.7

3.8

3.9

conflict stemming from such relationship has been resolved in a manner acceptable
to Rural Electrification and Renewable Energy Corporation throughout the tendering
process and execution of the Contract.

A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or
fraudulent practice. A tenderer that is proven to have been involved any of these
practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more
than one Tender, except for permitted alternative tenders. This includes
participation as a subcontractor in other Tenders. Such participation shall result in
the disqualification of all Tenders in which the firm is involved. A firm that is not a
tenderer or a JV member may participate as a subcontractor in more than one
tender. Members of a joint venture may not also make an individual tender, be a
sub-contractor in a separate tender or be part of another joint venture for the
purposes of the same Tender.

A Tenderer may have the nationality of any country, subject to the restrictions
pursuant to ITT 4.8.ATenderer shall be deemed to have the nationality of a country
if the Tenderer is constituted, incorporated or registered in and operates in
conformity with the provisions of the laws of that country, as evidenced by its articles
of incorporation (or equivalent documents of constitution or association) and its registration
documents, as the case may be. This criterion also shall apply to the determination of the
nationality of proposed subcontractors or sub- consultants for any part of the Contract
including related Services.

Tenderer that has been debarred from participating in public procurement shall be
ineligible to tender or be awarded a contract. The list of debarred firms and
individuals is available from the website of PPRA www.ppra.go.ke .

Tenderers that are state-owned enterprises or institutions may be eligible to compete
and be awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal
public entity of the state Government and/or public administration, (ii) financially
autonomous and not receiving any significant subsidies or budget support from any
public entity or Government, and (iii) operating under commercial law and vested
with legal rights and liabilities similar toany commercial enterprise to enable it
compete with firms in the private sector on an equal basis.

A Firms and individuals may be ineligible if their countries of origin (a) as a matter
of law orofficial regulations, Kenya prohibits commercial relations with that country,
or (b) by an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations, Kenya
prohibits any import of goods or contractingof works or services from that country,
or any payments to any country, person, or entity in that country. A tenderer shall
provide such documentary evidence of eligibility satisfactory to Rural Electrification
and Renewable Energy Corporation, as Rural Electrification and Renewable Energy
Corporation shall reasonably request.
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3.10

3.12

3.13

3.14

4.1

4.2

Foreign tenderers are required to source at least forty (40%) percent of their
contract inputs (in supplies, subcontracts and labor) from national suppliers and
contractors. To this end, a foreign tenderer shall provide in its tender documentary
evidence that this requirement is met. Foreign tenderers not meeting this criterion
will be automatically disqualified. Information required to enable Rural Electrification
and Renewable Energy Corporation determine if this condition is met shall be
provided in for this purpose is be provided in “SECTION [l - EVALUATION AND
QUALIFICATION CRITERIA, Item 9”.

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in
Kenya and has lessthan 51 percent ownership by Kenyan Citizens. JVs are considered
as foreign tenderers if theindividual member firms are not registered in Kenya or if
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens.
The JV shall not subcontract to foreign firms more than 10 percent of the contract
price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and
foreign contractors be registered with the National Construction Authority and be
issued with a Registration Certificate before they can undertake any construction
works in Kenya. Registration shall not be a condition for tender, but it shall be a
condition of contract award and signature. A selected tenderer shall be given
opportunity to register before such award and signature of contract. Application
for registration with National Construction Authority may be accessed from the
website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint
Venture undertakings which may prevent, distort or lessen competition in provision
of services are prohibited unless they are exempt in accordance with the provisions
of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for
tender, but it shall be a condition of contractaward and signature. A ]V tenderer
shall be given opportunity to seek such exemption as a condition of award and
signature of contract. Application for exemption from the Competition Authority
of Kenya may be accessed from the website www.cak.go.ke

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations
by producing a valid tax clearance certificate or tax exemption certificate issued by
the Kenya Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their
origin in anycountry that is not eligible under ITT 3.9. At Rural Electrification and
Renewable Energy Corporation's request, Tenderers may be required to provide
evidence of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been

declared by the relevant national environmental protection agency or by other
competent authority as harmfulto human beings and to the environment shall not
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5.1

5.2

5.3

5.4

6.1

be eligible for procurement.
Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of
his/her tender, and Rural Electrification and Renewable Energy Corporation will in
no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit
and examine the Site of the Works and its surroundings, and obtain all information
that may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the tenderer's
own expense.

The Tenderer and any of its personnel or agents will be granted permission by Rural
Electrification and Renewable Energy Corporation to enter upon its premises and
lands for the purpose of such visit. The Tenderer shall indemnify Rural Electrification
and Renewable Energy Corporation against all liability arising from death or personal
injury, loss of or damageto property, and any other losses and expenses incurred as
a result of the inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including
charts, as necessary or required.

Contents of Tender Documents

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections
specifiedbelow, and which should be read in conjunction with any Addenda issued in
accordance withITT 8.

PART 1 Tendering Procedures

i)
ii)
iii)

iv)

Section | - Instructions to Tenderers (ITT)
Section Il - Tender Data Sheet (TDS)

Section IlI - Evaluation and Qualification Criteria
Section IV - Tendering Forms

PART 2 Works Requirements

i)
ii)

iii)

Section V - Schedules of Services
Section VI - Work Area Clusters
Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms

i)
ii)

Section VIII - General Conditions of Contract (GCC)
Section IX - Special Conditions of Contract (SC)
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iii)

6.2

6.3

Section X - Contract Forms

The Invitation to Tender Document (ITT) issued by Rural Electrification and
Renewable EnergyCorporation is not part of the Contract documents.

Unless obtained directly from Rural Electrification and Renewable Energy
Corporation, Rural Electrification and Renewable Energy Corporation is not
responsible for the completeness of the Tender document, responses to requests for
clarification, the minutes of the pre-Tender meeting (if any), or Addenda to the
Tender document in accordance with ITT 8. In case of any contradiction,
documents obtained directly from Rural Electrification and Renewable Energy
Corporation shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the

7.

Tender Document and to furnish with its Tender all information and documentation
as is required by the Tender document.

Site Visit (not applicable under this tender)

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit,

8.1

8.2

8.3

8.4

examine, inspect the Site of the Required Services and its surroundings, and obtain
all information that may be necessary for preparing the Tender and entering into a
contract for the Services. Thecosts of visiting the Site shall be at the Tenderer's own
expense.

Pre-Tender Meeting

Rural Electrification and Renewable Energy Corporation shall specify in the TDS if
a pre- tender meeting will be held, when and where. Rural Electrification and
Renewable Energy Corporation shall also specify in the TDS if a pre-arranged
pretender site visit will be held andwhen. The Tenderer's designated representative
is invited to attend a pre-arranged pretender visit of the site of the works. The
purpose of the meeting will be to clarify issues and to answerquestions on any matter
that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach Rural
Electrification and Renewable Energy Corporation, not later than the period
specified in the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the
site of the works, if applicable, including the text of the questions asked by Tenderers
and the responses given, together with any responses prepared after the meeting,
will be transmitted promptly to all Tenderers who have acquired the Tender
Documents in accordance with ITT 6.3. Minutes shall not identify the source of the
questions asked.

Rural Electrification and Renewable Energy Corporation shall also promptly publish
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9.1

10.

10.1

10.2

anonymzed (no names) Minutes of the pre-Tender meeting and the pre-arranged
pretender visit of thesite of the works at the web page identified in the TDS. Any
modification to the Tender Documents that may become necessary as a result of
the pre-tender meeting and the pre- arranged pretender site visit, shall be made by
Rural Electrification and Renewable Energy Corporation exclusively through the
issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-
Tender meeting. Nonattendance at the pre-Tender meeting will not be acause for
disqualification of a Tenderer.

Clarification and amendments of Tender Documents

A Tenderer requiring any clarification of the Tender Document shall contact
Rural

Electrification and Renewable Energy Corporation in writing at Rural Electrification
and Renewable  Energy Corporation's address specified in the TDS or raise its
enquiries during the pre-Tender meeting and the pre- arranged pretender visit of
the site of the works if provided for in accordance with ITT 8.4. Rural Electrification
and Renewable Energy Corporation will respond in writing to any request for
clarification, provided that such requestis received no later than the period specified
in the TDS prior to the deadline for submission of tenders. Rural Electrification and
Renewable Energy Corporation shall forward copies of its response to all tenderers
who have acquired the Tender Documents in accordance with ITT 6.3, including a
description of the inquiry but without identifying its source. If specified in the TDS,
Rural Electrification and Renewable Energy Corporation shall also promptly publish
its response at the web page identified in the TDS. Should the clarification result in
changes to the essential elements of the Tender Documents, Rural Electrification
and Renewable Energy Corporation shall amend the Tender Documents
appropriately following the procedure under ITT 8.4.

Amendment of Tendering Document

At any time prior to the deadline for submission of Tenders, Rural Electrification
and Renewable Energy Corporation may amend the Tendering document by issuing
addenda.

Any addendum issued shall be part of the tendering document and shall be
communicated inwriting to all who have obtained the tendering document from
Rural Electrification and Renewable Energy Corporation in accordance with ITT

6.3. Rural Electrification and Renewable Energy Corporation shall also promptly publish

10.3

the addendum on Rural Electrification and Renewable Energy Corporation's web
page inaccordance with ITT 8.4.

To give prospective Tenderers reasonable time in which to take an addendum into
account inpreparing their Tenders, Rural Electrification and Renewable Energy
Corporation shallextend, as necessary, the deadline for submission of Tenders, in
accordance with ITT 25.2 below.
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12.

12.1

13.

13.1

13.2

13.3

14.

Preparation of Tenders

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of
its Tender,and Rural Electrification and Renewable Energy Corporation shall not be
responsible or liablefor those costs, regardless of the conduct or outcome of the
tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender
exchanged by the tenderer and Rural Electrification and Renewable Energy
Corporation, shall be written inthe English Language. Supporting documents and
printed literature that are part of the Tendermay be in another language provided
they are accompanied by an accurate and notarized translation of the relevant
passages into the English Language, in which case, for purposes ofinterpretation of
the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

Form of Tender prepared in accordance with ITT 14;

Schedules including priced Bill of Quantities, completed in accordance with ITT 14
and ITT16;

Alternative Tender, if permissible, in accordance with ITT 15;

Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordance with ITT 22.3;

Qualifications: documentary evidence in accordance with ITT 19establishing the
Tenderer's qualifications to perform the Contract if its Tender is accepted;
Conformity: a technical proposal in accordance with ITT 18;

Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall
include a copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the event
of a successful Tender shall be signedby all members and submitted with the Tender
together with a copy of the proposed Agreement. The Tenderer shall
chronologically serialize pages of all tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender.

Form of Tender and Schedules
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14.1

15.
15.1

15.2

15.3

16.

16.1

16.2

16.3

The Form of Tender and Schedules, including the Bill of Quantities, shall be
prepared using the relevant forms furnished in Section 1V, Tendering Forms. The
forms must be completed without any alterations to the text, and no substitutes
shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled
in with the information requested.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that
effect will beincluded in the TDS, and the method of evaluating different alternative
times for completionwill be described in Section Ill, Evaluation and Qualification
Ciriteria.

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical
alternatives to the requirements of the Tender Documents must first price Rural
Electrification and Renewable Energy Corporation’s design as described in the
Tender Documents and shall further provide all information necessary for a complete
evaluation of the alternative by Rural Electrification and Renewable Energy
Corporation, including drawings, design calculations, technical specifications,
breakdown of prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Tenderer with the Winning
Tender conforming to the basic technical requirements shall be considered by Rural
Electrification and Renewable Energy Corporation. When specified in the TDS,
Tenderers arepermitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for
their evaluating, and described in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in
the Form of Tender and in the Bill of Quantities shall conform to the requirements
specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items against which no rate or price is entered by the Tenderer
shall be deemed covered by the rates for other items in the Bill of Quantities and
will not be paid for separately by Rural Electrification and Renewable Energy Corporation
. An item not listed in the pricedBill of Quantities shall be assumed to be not included in
the Tender, and provided that the Tender is determined substantially responsive
notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added tothe Tender price and the equivalent total cost of the
Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall
be the totalprice of the Tender, including any discounts offered.
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16.4

16.5

16.6

16.7

17.

17.1

18.

18.1

19.

19.1

19.2

The Tenderer shall quote any discounts and the methodology for their application in
the Formof Tender, in accordance with ITT 14.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or
are not subject to adjustment during the performance of the Contract in accordance
with the provisionsof the Conditions of Contract, except in cases where the contract
is subject to fluctuations and adjustments, not fixed price. In such a case, the
Tenderer shall furnish the indices and weightings for the price adjustment formulae
in the Schedule of Adjustment Data and Rural Electrification and Renewable Energy
Corporation may require the Tenderer to justify its proposed indices and weightings.

Where tenders are being invited for individual lots (contracts)or for any
combination of lots (packages), tenderers wishing to offer discounts for the award of
more than one Contract shallspecify in their Tender the price reductions applicable
to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance withITT 16.4, provided the Tenders
for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or
for any other cause, as of the date 30 days prior to the deadline for submission of
Tenders, shall be included in the rates and prices and the total Tender Price
submitted by the Tenderer.

Currencies of Tender and Payment

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall
be quotedby the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A
Tenderer expecting toincur expenditures in other currencies for inputs to the Works
supplied from outside Kenya shall device own ways of getting foreign currency to
meet those expenditures.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work
methods, equipment, personnel, schedule and any other information as stipulated
in Section IV, Tender Forms, in sufficient detail to demonstrate the adequacy of
the Tenderer's proposal to meet thework's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender
Forms, to establish Tenderer's eligibility in accordance with ITT 4.

In accordance with Section IlI, Evaluation and Qualification Criteria, to establish its

qualifications to perform the Contract the Tenderer shall provide the information
requested in the corresponding information sheets included in Section IV, Tender
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19.3

19.4

19.5

19.6

19.7

19.8

Forms.

A margin of preference will not be allowed. Preference and reservations will be
allowed, individually or in joint ventures. Applying for eligibility for Preference and
reservations shall

Supply all information required to satisfy the criteria for eligibility specified in
accordance withITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine
whether, according to the classification established by Rural Electrification and
Renewable Energy Corporation, a contractor or group of contractors’ qualifies for
a margin of preference. Further the information will enable Rural Electrification and
Renewable Energy Corporation identify anyactual or potential conflict of interest in
relation to the procurement and/or contract management processes, or a possibility
of collusion between tenderers, and thereby help to prevent any corrupt influence
in relation to the procurement process or contract management.

The purpose of the information described in ITT 19.4 above overrides any claims
to confidentiality which a tenderer may have. There can be no circumstances in
which it would be justified for a tenderer to keep information relating to its ownership
and control confidentialwhere it is tendering to undertake public sector work and
receive public sector funds. Thus, confidentiality will not be accepted by Rural
Electrification and Renewable Energy Corporation as a justification for a Tenderer's
failure to disclose, or failure to provide requiredinformation on its ownership and
control.

The Tenderer shall provide further documentary proof, information or
authorizations that Rural Electrification and Renewable Energy Corporation may
request in relation to ownershipand control which information on any changes to
the information which was provided by the tenderer under ITT 6.3. The obligations
to require this information shall continue for the duration of the procurement
process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interestin
relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be
complete, current and accurate as at the date of provision to Rural Electrification
and Renewable EnergyCorporation. In submitting the information required pursuant
to these requirements, the Tenderer shall warrant that the information submitted is
complete, current and accurate as at the date of submission to Rural Electrification
and Renewable Energy Corporation .

If a tenderer fails to submit the information required by these requirements, its

tender will be rejected. Similarly, if Rural Electrification and Renewable Energy
Corporation is unable, aftertaking reasonable steps, to verify to a reasonable degree
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19.9

i)

the information submitted by a tenderer pursuant to these requirements, then the
tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained
by Rural Electrification and Renewable Energy Corporation (whether through its
own enquiries, through notification by the public or otherwise), shows any conflict
of interest which could materially and improperly benefit the tenderer in relation to
the procurement or contract management process, then:

if the procurement process is still ongoing, the tenderer will be disqualified from
the procurement process,

i) if the contract has been awarded to that tenderer, the contract award will be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for

investigation of whether the tenderer or any other persons have committed any
criminal offence.

19.10 If a tenderer submits information pursuant to these requirements that is incomplete,

20.

20.1

20.2

20.3

b)

inaccurateor out-of-date, or attempts to obstruct the verification process, then the
consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable
satisfaction of Rural Electrification and Renewable Energy Corporation that any such act
was not material, or was due to genuineerror which was not attributable to the intentional
act, negligence or recklessness of the tenderer.

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The
Tender Validity period starts from the date fixed for the Tender submission deadline
(as prescribed by Rural Electrification and Renewable Energy Corporation in
accordance with ITT 24). Rural Electrification and Renewable Energy Corporation
shall reject a Tender valid for a shorter period as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period,
Rural Electrification and Renewable Energy Corporation may request Tenderers to
extend the periodof validity of their Tenders. The request and the responses shall be
made in writing. If a TenderSecurity is requested in accordance with ITT 21.1, it
shall also be extended for thirty (30) daysbeyond the deadline of the extended
validity period. A Tenderer may refuse the request without forfeiting its Tender
security. A Tenderer granting the request shall not be required orpermitted to
modify its Tender, except as provided in ITT 20.3.

If the award is delayed by a period exceeding the number of days to be specified in
the TDS days beyond the expiry of the initial tender validity period, the Contract
price shall be determined as follows:

in the case of fixed price contracts, the Contract price shall be the tender price
adjustedby the factor specified in the TDS;

in the case of adjustable price contracts, no adjustment shall be made; or in any case,
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21.

2141

21.2

21.4

21.5

21.6

21.7

tender evaluation shall be based on the tender price without taking into
consideration the applicable correction from those indicated above.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing
Declaration or a Tender Security as specified in the TDS, in original form and, in the
case of a Tender Security, in the amount and currency specified in the TDS. A
Tender-Securing Declaration shall use the form included in Section 1V, Tender
Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security
shall be ademand guarantee in any of the following forms at the Tenderer's option:

a) an unconditional Bank Guarantee issued by reputable commercial bank); or
b) an irrevocable letter of credit;

c) a Banker's cheque issued by a reputable commercial bank; or

d) another security specified in the TDS,

If an unconditional bank guarantee is issued by a bank located outside Kenya, the
issuing bank shall have a correspondent bank located in Kenya to make it
enforceable. The Tender Security shall be valid for thirty (30) days beyond the
original validity period of the Tender, orbeyond any period of extension if requested
under ITT 20.2.

If a Tender Security or Tender-Securing Declaration does a substantially responsive
Tender Security accompany specified pursuant to ITT 19.1, any Tender not or
Rural Electrification and Renewable Energy Corporation shall reject Tender-Securing
Declaration as non-responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of
unsuccessful Tenderers shall be returned as promptly as possible upon the
successful Tenderer's signing the Contract and furnishing the Performance Security and
any, other documents required in the TDS. Rural Electrification and Renewable Energy
Corporation shall also promptly returnthe tender security to the tenderers where the
procurement proceedings are terminated, all tenders were determined nonresponsive or a
bidder declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as
possible oncethe successful Tenderer has signed the Contract and furnished the
required Performance Security, and any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration
executed:

if a Tenderer withdraws its Tender during the period of Tender validity
specifiedby the Tenderer on the Form of Tender, or any extension thereto
provided by the Tenderer; or

if the successful Tenderer fails to:
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21.9

21.10

22.

22.1

22.2

22.3

22.4

23.

sign the Contract in accordance with ITT 50; or

Furnish a Performance Security and if required in the TDS, and any other
documents required in the TDS.

Where tender securing declaration is executed, Rural Electrification and Renewable
Energy Corporation shall recommend to the PPRA that PPRA debars the Tenderer
from participatingin public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the
name of the JV that submits the Tender. If the JV has not been legally constituted
into a legally enforceable]JV at the time of tendering, the Tender Security or the
Tender-Securing Declaration shall bein the names of all future members as named
in the letter of intent referred to in ITT 4.1 andITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as
describedin ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if
permitted in accordancewith ITT 15, shall be clearly marked “ALTERNATIVE.”
In addition, the Tenderer shall submit copies of the Tender, in the number specified
in the TDS and clearly mark them “COPY.” In the event of any discrepancy
between the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which
is confidential to their business. This may include proprietary information, trade
secrets, or commercial or financially sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink
and shall be signed by a person duly authorized to sign on behalf of the Tenderer.
This authorization shall consist of a written confirmation as specified in the TDS and
shall be attached to the Tender. The name and position held by each person signing
the authorizationmust be typed or printed below the signature. All pages of the
Tender where entries or amendments have been made shall be signed or initialed
by the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized
representative of the JV on behalf of the ]V, and to be legally binding on all the
members as evidenced by a power of attorney signed by their legally authorized
representatives. Any inter-lineation, erasures, or overwriting shall be valid only if
they are signed or initialed by the person signing the Tender.

Submission and Opening of Tenders

Sealing and Marking of Tenders
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23.1

23.2

24.

24.1

24.2

25.

Depending on the sizes or quantities or weight of the tender documents, a tenderer
may use an envelope, package or container. The Tenderer shall deliver the Tender
in a single sealed envelope, or in a single sealed package, or in a single sealed
container bearing the name and Reference number of the Tender, addressed to
Rural Electrification and Renewable Energy Corporation and a warning not to open
before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderer shall place the following separate, sealed
envelopes:

in an envelope or package or container marked “ORIGINAL”, all documents

comprising the Tender, as described in ITT 11; and

in an envelope or package or container marked “COPIES”, all required copies of the

Tender;and

if alternative Tenders are permitted in accordance with ITT 15, and if relevant:

in an envelope or package or container marked “ORIGINAL —
ALTERNATIVETENDER?”, the alternative Tender; and

in the envelope or package or container marked “COPIES-

ALTERNATIVETENDER?”, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

bear the name and address of Rural Electrification and Renewable Energy
Corporation .

bear the name and address of the Tenderer; and
bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, Rural
Electrification and Renewable Energy Corporation will assume no responsibility for
the misplacement or premature opening of the Tender. Tenders that are misplaced
or opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by Rural Electrification and Renewable Energy
Corporation at theaddress specified in the TDS and no later than the date and time
also specified in the TDS. When so specified in the TDS, Tenderers shall have the
option of submitting their Tenders electronically. Tenderers submitting Tenders
electronically shall follow the electronic Tendersubmission procedures specified in the
TDS.

Rural Electrification and Renewable Energy Corporation may, at its discretion,
extend the deadline for the submission of Tenders by amending the Tender
Documents in accordance with ITT 8, in which case all rights and obligations of
Rural Electrification and Renewable Energy Corporation and Tenderers previously
subject to the deadline shall thereafter be subject to the deadline as extended.

Late Tenders
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26.

26.1

b)

26.2

26.3

27.

27.1

27.2

27.3

Rural Electrification and Renewable Energy Corporation shall not consider any
Tender that arrives after the deadline for submission of tenders, in accordance with
ITT 24. Any Tender received by Rural Electrification and Renewable Energy
Corporation after the deadline for submission of Tenders shall be declared late,
rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been
submitted by sending a written notice, duly sighed by an authorized representative,
and shall include a copyof the authorization in accordance with ITT 22.3, (except
that withdrawal notices do not require copies). The corresponding substitution or
modification of the Tender must accompany the respective written notice. All
notices must be:

prepared and submitted in accordance with ITT 22 and ITT 23 (except that
withdrawals notices do not require copies), and in addition, the respective envelopes
shall be clearly  marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION;“and

Received by Rural Electrification and Renewable Energy Corporation prior to the
deadline prescribed for submission of Tenders, in accordance with ITT 24.

Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned
unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender
validity specified by the Tenderer on the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 26.2, Rural Electrification and
Renewable Energy Corporation shall publicly open and read out all Tenders received
by the deadline, at the date, time and place specified in the TDS, in the presence of
Tenderers' designated representatives who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted
in accordance with ITT 24.1, shall beas specifiedin the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelopeswith the corresponding Tender shall not be opened, but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding
withdrawal notice contains a valid authorization to request the withdrawal and is
read out at Tender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and
exchanged with the corresponding Tender being substituted, and the substituted
Tender shall not be opened, but returned to the Tenderer. No Tender substitution
shall be permitted unless the corresponding substitution notice contains a valid

Page 26 of 181



27.4

27.5

27.6

27.7

27.8

28.
28.1

28.2

authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with
the corresponding Tender. No Tender modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request the
modification and is read outat Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name
of the Tenderer and whether there is a modification; the total Tender Price, per lot
(contract) if applicable, including any discounts and alternative Tenders; the
presence or absence of a Tender Security or Tender- Securing Declaration, if
required; and any other details as Rural Electrification and Renewable Energy
Corporation may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at
Tender opening shall be considered further for evaluation. The Form of Tender and
pages of the Billsof Quantities are to be initialed by the members of the tender
opening committee attending the opening. The number of representatives of Rural
Electrification and Renewable EnergyCorporation to sign shall be specified in the TDS.

At the Tender Opening, Rural Electrification and Renewable Energy Corporation
shall neither discuss the merits of any Tender nor reject any Tender (except for late
Tenders, in accordance with ITT 25.1).

Rural Electrification and Renewable Energy Corporation shall prepare minutes of the
TenderOpening that shall include, as a minimum:

the name of the Tenderer and whether there is a withdrawal, substitution, or
modification;

the Tender Price, per lot (contract) if applicable, including any discounts;

any alternative Tenders;

The presence or absence of a Tender Security, if one was required.

Number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the
minutes. The omission of a Tenderer's signature on the minutes shall not invalidate
the contents and effectof the minutes. A copy of the tender opening register shall
be distributed to all Tenderers uponrequest.

Evaluation and Comparison of Tenders

Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract
award shall not be disclosed to Tenderers or any other persons not officially
concerned with the Tender process until information on Intention to Award the
Contract is transmitted to all Tenderers inaccordance with ITT 46.

Any effort by a Tenderer to influence Rural Electrification and Renewable Energy

Corporation in the evaluation of the Tenders or Contract award decisions may result
in the rejection of its tender.
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29.
29.1

29.2

30.
30.1

31.

31.2

Notwithstanding ITT 28.2, from the time of tender opening to the time of contract
award, ifa tenderer wishes to contact Rural Electrification and Renewable Energy
Corporation on anymatter related to the tendering process, it shall do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and
qualification of the tenderers, Rural Electrification and Renewable Energy
Corporation may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for a response. Any clarification submitted by a tenderer
that is not in response to a request by Rural Electrification and Renewable Energy
Corporation shall not be considered. Rural Electrification and Renewable Energy
Corporation's request for clarification and the response shall be in writing. No
change, including any voluntary increase or decrease, in the prices orsubstance of
the tender shall be sought, offered, or permitted, except to confirm the correctionof
arithmetic errors discovered by Rural Electrification and Renewable Energy
Corporation in the evaluation of the tenders, in accordance with ITT 33.

If a tenderer does not provide clarifications of its tender by the date and time set in
Rural Electrification and Renewable Energy Corporation’s request for clarification,
its Tender maybe rejected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the tender
document;

b) “Reservation” is the setting of limiting conditions or withholding from
completeacceptance of the requirements specified in the tender document;
and

c¢) “Omission” is the failure to submit part or all of the information or
documentationrequired in the Tender document.

Determination of Responsiveness

Rural Electrification and Renewable Energy Corporation’s determination of a
Tender's responsiveness is to be based on the contents of the tender itself, as defined
inITT 13.

A substantially responsive Tender is one that meets the requirements of the Tender

documentwithout material deviation, reservation, or omission. A material deviation,

reservation, oromission is one that, if accepted, would:

a) affect in any substantial way the scope, quality, or performance of the Works
specified in the Contract; or

b) limit in any substantial way, inconsistent with the tender document, Rural
Electrification and Renewable Energy Corporation 's rights or the tenderer's
obligations under the proposed contract; or
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31.4

32.

32.1

32.2

32.3

33.

33.1

33.2

c) if rectified, would unfairly affect the competitive position of other
tendererspresenting substantially responsive tenders.

Rural Electrification and Renewable Energy Corporation shall examine the technical
aspects of the tender submitted in accordance with ITT 18, to confirm that all
requirements of Section VII, Works' Requirements have been met without any
material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender
document, it shall be rejected by Rural Electrification and Renewable Energy
Corporation and may not subsequently be made responsive by correction of the
material deviation, reservation, or omission.

Non-material Non-conformities

Provided that a tender is substantially responsive, Rural Electrification and
Renewable Energy Corporation may waive any non-conformities in the tender.

Provided that a Tender is substantially responsive, Rural Electrification and
Renewable Energy Corporation may request that the tenderer submit the necessary
information or documentation, within a reasonable period, to rectify nonmaterial
non-conformities in the tender related to documentation requirements. Requesting
information or documentation on such non- conformities shall not be related to any
aspect of the price of the tender. Failure ofthe tenderer to comply with the request
may result in the rejection of its tender.

Provided that a tender is substantially responsive, Rural Electrification and
Renewable Energy Corporation shall rectify quantifiable nonmaterial non-
conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-
conforming item or component in the manner specifiedin the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be
absolute and final and shall not be the subject of correction, adjustment or
amendment in any way by any person or entity.

Provided that the Tender is substantially responsive, Rural Electrification and
Renewable Energy Corporation shall handle errors on the following basis:

Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price,
quantity, and subtotal and total bid price shall be considered as a major deviation
that affects the substance of the tender and shall lead to disqualification of the tender
as non- responsive. and

if there is a discrepancy between words and figures, the amount in words shall prevail
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33.3

34.

34.1

35.

35.1

35.2

36.

36.1

36.2

36.3

37.

37.1

Tenderers shall be notified of any error detected in their bid during the notification of
award.

Currency provisions

Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other
than inKenya shillings will be determined non-responsive and rejected.

Margin of Preference and Reservations
No margin of preference shall be allowed on contracts for small works.

Where it is intended to reserve the contract to specific groups under Small and
Medium Enterprises, or enterprise of women, youth and/or persons living with
disability, who are appropriately registered as such by the authority to be specified
in the TDS, a procuring entityshall ensure that the invitation to tender specifically
indicates that only businesses/firms belonging to those specified groups are the only
ones eligible to tender. Otherwise if no so stated, the invitation will be open to all
tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, Rural Electrification and Renewable Energy
Corporationdoes not intend to execute any specific elements of the Works by
subcontractors selected in advance by Rural Electrification and Renewable Energy
Corporation.

Tenderers may propose subcontracting up to the percentage of total value of
contracts or thevolume of works as specified in the TDS. Subcontractors proposed
by the Tenderer shall be fully qualified for their parts of the Works.

The subcontractor's qualifications shall not be used by the Tenderer to qualify for
the Worksunless their specialized parts of the Works were previously designated by
Rural Electrificationand Renewable Energy Corporation in the TDS as can be met
by subcontractors referred to hereafter as ‘Specialized Subcontractors', in which
case, the qualifications of the Specialized Subcontractors proposed by the Tenderer
may be added to the qualificationsof the Tenderer.

Evaluation of Tenders

Rural Electrification and Renewable Energy Corporation shall use the criteria and
methodologies listed in this ITT and Section Ill, Evaluation and Qualification Ciriteria.
No otherevaluation criteria or methodologies shall be permitted. By applying the
criteria and methodologies Rural Electrification and Renewable Energy Corporation
shall determine the Best Evaluated Tender in accordance with ITT 40.

Page 30 of 181



To evaluate a Tender, Rural Electrification and Renewable Energy Corporation
shall consider the following:

a) price adjustment due to discounts offered in accordance with ITT 16;

b)  converting the amount resulting from applying (a) and (b) above, if
relevant, to asingle currency in accordance with ITT39;

c) price adjustment due to quantifiable nonmaterial non-conformities in
accordance withITT 30.3;and

d)  Any additional evaluation factors specified in the TDS and Section IlII,
Evaluation and Qualification Criteria.

37.2 The estimated effect of the price adjustment provisions of the Conditions of Contract,

appliedover the period of execution of the Contract, shall not be considered in Tender
evaluation.

37.3 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or

38.

38.1

39.

39.1

39.2

39.3

40.

40.1

more lots and the methodology to determine the lowest evaluated cost of the lot
(contract) combinations, including any discounts offered in the Form of Tender, is
specified in Sectionlll, Evaluation and Qualification Criteria.

Comparison of Tenders

Rural Electrification and Renewable Energy Corporation shall compare the evaluated costs
of all substantially responsive Tenders established in accordance with ITT 38.2 to
determine the Tender that has the lowest evaluated cost.

Abnomally Low Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability
ofthe Tenderer in regards to the Tenderer’s ability to perform the Contract for the offered
TenderPrice or that genuine competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, Rural
Electrification and Renewable Energy Corporation shall seek written clarifications from
the Tenderer, including detailed price analyses of its Tender price in relation to the
subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities andany other requirements of the Tender document.

After evaluation of the price analyses, in the event that Rural Electrification and
Renewable Energy Corporation determines that the Tenderer has failed to demonstrate
its capability to perform the Contract for the offered Tender Price, Rural Electrification
and Renewable Energy Corporation shall reject the Tender.

Abnomally High Tenders

An abnormally high price is one where the tender price, in combination with other
constituentelements of the Tender, appears unreasonably too high to the extent that Rural
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40.2

Electrification and Renewable Energy Corporation is concerned that it (Rural
Electrification and Renewable Energy Corporation) may not be getting value for money
or it may be paying too high a price for the contract compared with market prices or
that genuine competition between Tenderers is compromised.

In case of an abnormally high tender price, Rural Electrification and Renewable Energy
Corporation shall make a survey of the market prices, check if the estimated cost of the
contract is correct and review the Tender Documents to check if the specifications, scope
ofwork and conditions of contract are contributory to the abnormally high tenders. Rural
Electrification and Renewable Energy Corporation may also seek written clarification from
the tenderer on the reason for the high tender price. Rural Electrification and Renewable
Energy Corporation shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract,
REREC may accept or not accept the tender depending on Rural Electrification and
Renewable Energy Corporation’s budget considerations.

If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, Rural Electrification and Renewable EnergyCorporation
shall reject all tenders and may retender for the contract based on revised estimates,
specifications, scope of work and conditions of contract, as the case may be.

40.3 If Rural Electrification and Renewable Energy Corporation determines that the Tender

41.

41.2

Price is abnormally too high because genuine competition between tenderers is
compromised (often due to collusion, corruption or other manipulations), Rural
Electrification and Renewable Energy Corporation shall reject all Tenders and shall
institute or cause competent Government Agencies to institute an investigation on the
cause of the compromise, before retendering.

Unbalanced and/or Front-Loaded Tenders

If in Rural Electrification and Renewable Energy Corporation’s opinion, the Tender that
is evaluated as the lowest evaluated price is seriously unbalanced and/or front loaded,
Rural Electrification and Renewable Energy Corporation may require the Tenderer to
provide written clarifications. Clarifications may include detailed price analyses to
demonstrate the consistency of the tender prices with the scope of works, proposed
methodology, schedule and any other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by
the Tenderer, Rural Electrification and Renewable Energy Corporation may as
appropriate:

accept the Tender; or

require that the total amount of the Performance Security be increased at theexpense
of the Tenderer to a level not exceeding a 30% of the Contract Price; or

agree on a payment mode that eliminates the inherent risk of Rural Electrificationand
Renewable Energy Corporation paying too much for undelivered works; or

reject the Tender,
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42.

42.1

42.2

42.3

42.4

42.5

42.6

43.
43.1

b)

Qualifications of the Tenderer

Rural Electrification and Renewable Energy Corporation shall determine to its satisfaction
whether the eligible Tenderer that is selected as having submitted the lowest evaluated
cost and substantially responsive Tender, meets the qualifying criteria specified in Section
I1l, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of
the Tenderer’s qualifications submitted by the Tenderer, pursuant to ITT 19. The
determination shall not take into consideration the qualifications of other firms such as
the Tenderer’s subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractorsif permitted in the Tender document), or any other firm(s)
different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in which
event Rural Electrification and Renewable Energy Corporation shall proceed to the
Tenderer who offers a substantially responsive Tender with the next lowest evaluated
price to make a similar determination of that Tenderer’s qualifications to perform
satisfactorily.

An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability
ofthe Tenderer in regards to the Tenderer’s ability to perform the Contract for the offered
Tender Price.

In the event of identification of a potentially Abnormally Low Tender, Rural
Electrification and Renewable Energy Corporation shall seek written clarifications from
the Tenderer, including detailed price analyses of its Tender price in relation to the
subject matter of the contract, scope, proposed methodology, schedule, allocation of
risks and responsibilities andany other requirements of the Tender document.

After evaluation of the price analyses, if Rural Electrification and Renewable Energy
Corporation determines that the Tenderer has failed to demonstrate its capability to
perform the Contract for the offered Tender Price, Rural Electrification and Renewable
Energy Corporation shall reject the Tender.

Best Evaluated Tender

Having compared the evaluated prices of Tenders, Rural Electrification and Renewable
Energy Corporation shall determine the Best Evaluated Tender. The Best Evaluated
Tenderis the Tender of the Tenderer that meets the Qualification Criteria and whose
Tender has beendetermined to be:

Most responsive to the Tender document; and
the lowest evaluated price in the lot.
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44,

44.1

b)
46.

46.1

47.

47.1

47.2

48.
48.1

Procuring Entity’s Right to Accept Any Tender, and to Reject Any or All Tenders.

Rural Electrification and Renewable Energy Corporation reserves the right to accept or
rejectany Tender and to annul the Tender process and reject all Tenders at any time prior
to Contract Award, without thereby incurring any liability to Tenderers. In case of
annulment, all Tenderers shall be notified with reasons and all Tenders submitted and
specifically, Tender securities, shall be promptly returned to the Tenderers.

Award of Contract

Award Criteria

Subject to ITT 41, REREC shall award the Contract to the successful Tenderer. This is
the Tenderer whose Tender has been determined to be the Lowest Evaluated Tender.
This is the Tender of the Tenderer that meets the qualification criteria and whose Tender
has been determined to be:

Substantially responsive to the Tendering Document; and

The lowest evaluated cost
Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period Rural
Electrification and Renewable Energy Corporation shall issue a Notification of Intention
to Enter into a Contract / Notification of award to all tenderers which shall contain, at a
minimum, the following information:

the name and address of the Tenderer submitting the successful tender;

the Contract price of the successful tender;

a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter
is addressed was unsuccessful, unless the price information in © above already reveals the
reason;

the expiry date of the Standstill Period; and

instructions on how to request a debriefing and/or submit a complaint during the standstill
period;

Standstill Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days
to allow any dissatisfied tender to launch a complaint. Where only one Tender is
submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when Rural Electrification and
Renewable Energy Corporation has transmitted to each Tenderer the Notification of
Intentionto Enter into a Contract with the successful Tenderer.

Debriefing by Rural Electrification and Renewable Energy Corporation

On receipt of Rural Electrification and Renewable Energy Corporation ‘s Notification of
Intention to Enter into a Contract referred to in ITT 46, an unsuccessful tenderer may
make awritten request to Rural Electrification and Renewable Energy Corporation for a
debriefingon specific issues or concerns regarding their tender. Rural Electrification and
Renewable Energy Corporation shall provide the debriefing within five days of receipt of
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48.2

49.

49.1

50.

50.1

50.2

50.3

51.

52.
52.1

the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer
shallbear its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill
Period, Rural Electrification and Renewable Energy Corporation shall transmit the Letter
of Award to the successful Tenderer. The letter of award shall request the successful
tenderer tofurnish the Performance Security within 2 1days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract
andupon the parties meeting their respective statutory requirements, Rural Electrification
and Renewable Energy Corporation shall send the successful Tenderer the Contract
Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer
shallsign, date, and return it to Rural Electrification and Renewable Energy Corporation.

The written contract shall be entered into within the period specified in the notification
of award and before expiry of the tender validity period

Appointment of Adjudicator

Rural Electrification and Renewable Energy Corporation proposes the person named in
the TDS to be appointed as Adjudicator under the Contract, at the hourly fee specified in
the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the
Tenderer should so state in his Tender. If, in the Letter of Acceptance, Rural
Electrification and Renewable Energy Corporation does not agree on the appointment of
the Adjudicator, Rural Electrificationand Renewable Energy Corporation will request the
Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant
to Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Acceptance from Rural
Electrification and Renewable Energy Corporation, the successful Tenderer shall furnish
thePerformance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance
Security and other Forms included in Section X, Contract Forms, or another form
acceptable to Rural Electrification and Renewable Energy Corporation. A foreign
institution providing a bank guarantee shall have a correspondent financial institution
located in Kenya, unless Rural Electrification and Renewable Energy Corporation has
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52.2

52.3

53.

53.1

54.

54.1

agreed in writing that a correspondentbank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security
andother documents required in the TDS, or sign the Contract shall constitute sufficient
groundsfor the annulment of the award and forfeiture of the Tender Security. In that
event Rural Electrification and Renewable Energy Corporation may award the Contract
to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than Kenya
shillings five million shillings.

Publication of Procurement Contract

Within fourteen days after signing the contract, Rural Electrification and Renewable
Energy Corporation shall publish the awarded contract at its notice boards and websites;
and on the Website of the Authority. At the minimum, the notice shall contain the
following information:

Name and address of Rural Electrification and Renewable Energy Corporation ;

Name and reference number of the contract being awarded, a summary of its scope
and the selection method used;

The name of the successful Tenderer, the final total contract price, the contract duration.
Dates of signature, commencement and completion of contract;

Names of all Tenderers that submitted Tenders, and their Tender prices as read out at
Tender opening.

Procurement Related Complaints and Administrative Review

The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract

forms.
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SECTION II — TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the
provisions in the Instructions to Tenderers (ITT). Whenever there is a conflict, the
provisions herein shall prevailover those in ITT.

ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
Reference

A General

ITT 1.1 The name of the Contract is Tender for Labor and Transport Contractors for

the Financial Year 2026/2027, 2027/2028, 2028/2029.
The reference number of the Tender is ITT NO/ RFX NO. 1000001537

ITT 2.3 There is no information on competing firms.

ITT 2.4 The firms that provided consulting services for the contract being
tendered forare: None

ITT 3.1 a.) Maximum number of members in a Joint Venture (JV) are none.

b.) Public officers are not allowed to participate in this tender.

“Public Officers of Rural Electrification and Renewable Energy
Corporation, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or
agents and firms/organizations in which they have a substantial or
controlling interest shall not be eligible to tender or be awarded a
contract. Public Officers are also not allowed to participate in any
procurement proceedings”

c.) Firms eligible to participate must

o Be Jocally registered limited liability companies with a valid NCA
and EPRA certificate.

o This tender is open to all eligible tenderers, including firms currently
holding valid contracts arising from RFx No. 1000000903 and RFx
No. 1000001 160.

ITT 3.3 | The following suppliers and service providers are likely to have conflict of
interest and therefore does not qualify for this tender.

Vendors providing goods, works, or non-consulting services resulting from
or directly related to consulting services for the preparation or
implementation of the contract specified in this Tender Document. The
following are not legible.

e Cargo and Poles Transporters engaged by REREC to transport their
materials from one Store to the other.

e Materials and Poles suppliers engaged by REREC in the last 3 years.
e REREC Line surveyors and designers engaged in the last 3 years.
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ITT 3.7

1) A list of debarred firms and individuals is available on the PPRA’s
website: www.ppra.go.ke

2) Tenderers with any record of unethical practice or unsatisfactory or
default in performance shall NOT be considered for evaluation, award
or otherwise. For avoidance of doubt, this shall include any tenderer
with unresolved case(s) in its conduct or performance obligations for
more than two (2) months in any contract

ITT 3.13 Joint Venture Firms, which may prevent, distort or lessen competition
to seekapproval from Competitions Authority before award of tender.
Not applicable

B Contents of Tender Document

ITT 8.1 The pre-tender conference will not be held

ITT 8.2 Any questions in writing, shall reach REREC not later than Seven (7) days
prior to tender closing date and shall be requested through the e-mail
addresses on the cover page of this tender document.

ITT 9.1 REREC shall publish its response at the website and on their E-
Procurement Portal through an addendum for general queries or email for
specific queries.

For Clarification of Tender purposes only, REREC’s address is:
Manager, Supply Chain Management
Rural Electrification and Renewable Energy Corporation, Ground
Floor, Kawi House, Block C
P.O Box 34585 - 00100
Nairobi.
Kenya Telephone: +254 709 193000
Electronic mail address: tenders@rerec.co.ke
The Procuring Entity should receive requests for clarification no later than: 7
days to closing date. The clarification will be responded immediately and
posted in the corporation website.

C Preparation of Tenders

ITT The tenderer shall submit the following additional documents in its tender

13.1(h) asper the qualification criteria with and including the documents listed in
the Check List

ITT PARTICULARS OF APPENDIX TO INSTRUCTIONS TOTENDERS

Reference

ITT 15.1 Alternative tenders shall not be considered.

ITT 15.2 Alternative times for completion shall be as specified in Section I/
Evaluation and Qualification Ciriteria).

ITT 15.3 Alternative technical solutions shall not be permitted

ITT 16.2 The Tenderer shall fill in rates for all items of the Works described in
the Bill of Quantities. Tenderers may refer to the power line
construction

ITT 16.5 The price quoted shall be inclusive of 0.03% Public Procurement

Capacity Building Levy of the contract value.
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ITT 20.1

The Tender validity period shall be One Hundred and Ninety Six (196)
days. A Tender valid for shorter period shall be rejected.

ITT 20.3 Price variation on the basis of extending tender validity period is Not
applicable
ITT 21.2 The Tender validity period shall be One Hundred and Ninety Six days
(196) days. A Tender valid for shorter period shall be rejected.
ITT 21.1 i) Tender security is applicable for tenderers bidding for Open to All
Bidders Contractors LOTs
Tender security shall be Ksh. 100,000.00
The Tender Security should be submitted in original in an envelope clearly
labelled with the tender number & name and shall be deposited in the
Tender Security Box in REREC Kawi House Ground floor reception Office
or before the closing date and time.
ii) Tender security is not applicable for AGPO companies (Youth ,PWDS
and Women own Enterprises)
Tenderer bidding as AGPO shall submit Tender Security Declaration Form
in the format provided. The form should be commissioned by
commissioner of Oaths or a Magistrate of the Kenyan Judiciary
ITT 21.2 Tender Security shall be a demand guarantee in any of the following forms
at the Tenderer's option:
i) a bank guarantee;
(ii) a guarantee issued by a financial institution approved and licensed by
the Central Bank of Kenya.
D Submission and Opening of Tenders
ITT 24.1 All tenders shall be submitted through the REREC SAP SRM online
Tendering portal in PDF format (maximum of Four attachments) —
bidders are discouraged from attaching several individual attachments).
ITT 25.1 For Tender submission purposes only, the Procuring Entity’s address is:
For Tender submission purposes only, the Procuring Entity’s address is:
tenders@rerec.co.ke
Attention:
Chief Executive Officer
Kawi House, South C,
P.O. Box 34585, 00100
Nairobi, Kenya
e-mail: info@rerec.co.ke;
tenders@rerec.co.ke;
TEL NO.254-20-2710955/2713921
The deadline for Tender submission is:
Date: 15" April, 2026 Time: 10:00am
ITT 27.1 Public opening will be done through the REREC tendering portal at the
procurement office on the ground floor, Kawi House, South C as specified
in the REREC Tendering Portal.
ITT 27.6 There shall be tender opening minutes and electronic report generated

Electronically from REREC online tendering portal and the minimum
number of representatives of REREC to sign is Three (3).
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E

Evaluation and Comparison of Tenders

ITT 36.1

REREC does not intend to execute certain specific parts of the Works
by subcontractors selected in advance by REREC

ITT 36.2

Contractor's may propose subcontracting: Maximum percentage of
Sub-contracting permitted is: 20 % of the total contract amount.
Tenderers planning to subcontract more than 10% of total volume of
work shall specify, in the Form of Tender, the activity (ies) or parts of
the Works to be subcontracted along with complete details of the
subcontractors and their qualification and experience. Specialized
subcontractors shall be so qualified in their respective specialties and
are subject to Evaluation as detailed in the evaluation qualification
criteria. (Not applicable under this tender)

ITT 37.2

(a) The currency of the tender shall be Kenya Shillings
(b) Additional requirements apply. These are detailed in the
evaluation criteria in Section Ill, Evaluation and Qualification Criteria.

Award of Contract

ITT 45

Rural Electrification and Renewable Energy Corporation shall award the
Contract to the successful tenderer whose tender has been determined to
bethe Lowest Evaluated Tender in respective lot for a period of THREE
(3) Years from the date of contract signing.

Kindly select/tick the lots you desire to work in. Minimum number of
lots to be selected is FOUR (4) LOTS and Maximum number of lots to
be selected is NINE (?2) LOTS.

Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lot
per Region

Successful bidders can be awarded a maximum of one lot only.

ITT 45.3

The contract duration shall be for Three (3) years from the date of
Contract signing and shall be eligible for extension for a period of one year
only.

ITT 52.1

The successful bidder shall furnish a three year six months performance
bond to cover the tender contract period and defect liability period being.
The sum of Ksh. 500,000.00 (Five Hundred Thousand Kenya Shillings.)

ITT 54.1

The procedures for making a Procurement-related Complaint
are detailed in the “Notice of Intention to Award the
Contract” hereinand are also available from the PPRA website
info@ppra.go.ke orcomplaints@ppra.go.ke
For the attention: Manager, Supply Chain Management
REREC: Rural Electrification and Renewable Energy Corporation
Email address: tenders@rerec.co. ke
In summary, a Procurement-related Complaint may challenge any
ofthe following:

(i) the terms of the Tendering Documents; and

(i)  REREC’s decision to award the contract.
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SECTION Ill - EVALUATION AND QUALIFICATION CRITERIA
3.0 General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the

Kenya Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate
prevailing onthe last day of the respective calendar year (in which the amounts for that

year is to be converted) was originally established.
b) Value of single contract - Exchange rate prevailing on the date of the contract signature.
c) Exchange rates shall be taken from the publicly available source identified in the ITT

14.3. Any error in determining the exchange rates in the Tender may be corrected by Rural
Electrification and Renewable Energy Corporation.

This section contains the criteria that the REREC shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this
tender document. The Tenderer shall provide all the information requested in the forms
included in Section IV, Tendering Forms.

Evaluation and contract award Criteria

Rural Electrification and Renewable Energy Corporation shall use the criteria and
methodologies listedin this Section to evaluate tenders and arrive at the Lowest Evaluated
Tender. The tender that (i) meetsthe qualification criteria,

(ii) Has been determined to be substantially responsive to the Tender Documents, and (iii) is
determinedto have the Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

Rural Electrification and Renewable Energy Corporation will start by examining all tenders to
ensurethey meet in all respects the eligibility criteria and other requirements in the ITT, and
that the tenderis complete in all aspects in meeting the requirements of “Part 2 — REREC’s
“Works Requirements”,including checking for tenders with unacceptable errors, abnormally
low tenders, abnormally high tenders and tenders that are front loaded. Tenders that do not
pass the Preliminary Examination will be considered irresponsive and will not be considered
further.
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3.1. Preliminary Examination Criteria.

The following are the MANDATORY Requirements that SHALL constitute the evaluation
criteria at the Preliminary Evaluation Stage:

PRELIMINARY EVALUATION PART I

1.

W

Confirmation that the Bidder documents/Attachments have been submitted in the
Collaboration folder of the SAP SRM System. Bidders shall not attach their documents
at any other Tab of the Portal. Attachments placed elsewhere in the portal shall be
declared non-responsive and the attachments shall not be evaluated.
Confirmation that the bidder’s prices appear during tender opening.

. Confirmation of eligibility as spelt in the TDS under ITT 3.1, 3.3 and 3.7
. Submission of a valid practicing certificate for the commissioner of oath certifying or

commissioning documents in this tender.

. Confirmation of Submission of a valid tender security during opening in form of a Bid

guarantee. The value of the Tender Security shall be as specified in TDS and valid for
226 days. Applicable to Non-AGPO companies only.

Confirmation of Submission of a duly filled tender securing declaration form
commissioned by a commissioner of oaths or a Magistrate of the Kenya. Applicable
for AGPO companies only.

. Submission of copies and considering the following:-

For all companies

a) Company or Firm’s Registration Certificate (Locally owned Limited Companies
Only).

b) Company’s E-PIN Certificate with vat obligation

c¢) Valid Tax compliance certificate.

d) CR12 form from Registrar of Companies, not more than Three (3) months
old before date of tender opening showing the Directorship and their respective
shareholding of the firm. A Commissioner of Oaths or a Magistrate of the
Kenyan Judiciary shall certify this as true copy of the original.

e) All Company director’s National Identification Card (ID) copies.

For AGPO — Youth, Women and Persons with Disability
f) Valid AGPO category registration with National treasury or County

Governments

For AGPO - Persons with Disability
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g) ldentity card from National Council for Persons with Disability for PWD
tenderers

7. Submission of a copy of valid Trade License/Business permit in the county of
operation.

8. Submission of Power of attorney authorizing the signatory of the tender to commit
the tenderer in accordance with the Tender requirements. The Power of attorney shall
be commissioned by a Commissioner of Oaths or a Magistrate of the Kenyan Judiciary
or notary public which shall accompany the tender if the tenderer/company is owned
by more than one director or if the signatory to the tender is not a director of the
company.

9. Confirmation of Submission and verification that the Tender Form on letterhead
clearly showing tenderer’s name and business address, duly completed, stamped and
sighed by the bidder in the format provided in the tender including tender validity
period as specified in TDS.

10. Submission of a duly filled and signed certificate of independent tender
determination

11. Submission of a duly filled and signed self-declaration form (SD1) that the
person/tenderer is not debarred in the matter of the public procurement and asset
disposal act 2015.

12. Submission of a dully filled and signed self-declaration form (SD2) that the
person/tenderer will not engage in any corrupt or fraudulent practice.

13. Submission of a dully filled and signed declaration and commitment to the code of
ethics form.

14. Submission of duly filled, stamped and signed confidential business questionnaire form
in the format provided in the tender document.

15. Submission of dully filled Qualification tendering forms

i. Form EQU: Equipment

ii. Form PER -1 and PER — 2: Key Personnel

iii. Tenderer Information Form (Form ELI -1.1.and ELI -1.2) and an up to date
organogram/ organizational chart for the Company.

iv. Form CON -2 (Historical Contract Non-performance, pending litigation and
litigation History)

v. Form Fin 3.1, 3.2, 3.3, & 3.4

vi. Form EXP: 4.1, 4.2 (a) & 4.2 (b)

16. The tenderer SHALL provide latest Audited financial reports for the last 2 years
reported with the last 18 months, signed and stamped by a certified public accountant
and company directors. Submit ICPAK Practicing License of the certified public
accountant.
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PRELIMINARY EVALUATION PART II

1 The tenderer SHALL submit evidence of ownership or lease of power line construction
tools and equipment.

2 Submission of details of experience and past performance on works of a similar nature
within the past five years and details of current work on hand and other contractual
commitments. The works should be for power line construction and associated works.
The tenderer to attach the completion certificates from the owner of the works
undertaken. Tenderer should have at least 2 years past experience in relevant works.
(Form EXP 4.1 to be duly filled, sighed and stamped by the verifying authority).

3 Confirmation of business Premise or workshop whether owned or leased with evidence
of (i) Title deed in the name of the company or at least one director or valid lease
agreements, and (ii) Valid OSHA registration of workplace certificate.

4 Tenderers MUST be registered with National Construction Authority (NCA) with a
valid practicing license in Electrical installation works category NCA 8 and above.

5 Tenderers MUST be registered with Energy and Petroleum Regulatory Authority
(EPRA) with a valid Electrical contractor license Class C-2 and above.

6 Submission of evidence of an established up to date safety program, policies and work
practices. Bidder to provide a written occupational health and safety policy.

7 Submission of duly filled commitment to carry out quality works. Form QLTY -4.3.

8 Submission of a Priced Bill of Quantities signed and stamped by the bidder in its sanctity
form.

9@ Confirmation that the contractor has no REREC pending works beyond the project
implementation period provided in the contract or other reasons related to contractor
failure. This is a mandatory fulfillment and a bidder who fails on this parameter shall be
deemed non responsive.

10 Record of unethical, unsatisfactory or default in performance obligations in any contract
shall be considered. This shall include any tenderer with unresolved case(s) or default
in its performance obligations for more than two (2) months in any contract.

11 Confirmation that the firms participating the tender do not have same or cross-cutting
directorship. All firms with same directors will be rejected at this stage.

12 The Tenderer shall chronologically serialize pages of all tender documents submitted.

NOTE: Tenders which do not satisfy any of the requirements set out above shall be rejected
as per public procurement and disposal Act, 2015 and will not proceed to technical
evaluation stage.
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PRELIMINARY EVALUATION PART Il

In determining qualification requirements, REREC shall apply the following among other
criteria as listed in the Qualification Form Summary:

History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a ]V, shall demonstrate that
Non- performance of a contract did not occur because of the default of the Tenderer, or
the member of a JV in the last five (5) years). The required information shall be furnished

in the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer,
in the last ten (10) years). All parties to the contract shall furnish the information in the
appropriate form about any litigation or arbitration resulting from contracts completed
or ongoing under its execution over the year’s specified. A consistent history of awards

against the Tenderer or any member of a JV may result in rejection of the tender.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in
the case the Tenderer is a JV, of each member of the ]V, shall remain sound according
to criteria established with respect to Financial Capability under Paragraph (a) above if all
pending litigation will be resolved against the Tenderer. Tenderer shall provide

information on pending litigations in the appropriate form.

DETAILED TECHNICAL EVALUATION

Detailed technical evaluation shall be carried out according to the below listed
criteria outlined under technical evaluation part | and Il.
Note: Bidders who score 75 marks and above in the Technical evaluation stage will
be eligible  for financial evaluation only if they qualify in compliance with Parts
I and Il i.e. Preliminary and Technical stages which will include visit to confirm
location of the cited tools, equipment, offices and yard.
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TECHNICAL EVALUATION PART |

Verification of the following from the issuer’s website;

No. | Certificate Name Certificate Expiry
Number Date

1 Certified copy of Firm’s valid EPRA
electrical registration certificate

2 EPRA Electrical technician License number

National Construction Authority
registration certificate

4 Valid tenderer’s Practicing License for the
category relevant to power line construction

Technical Evaluation part Il

The following SHALL constitute the evaluation criteria at the Technical Evaluation stage:
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No. | Criteria REREC Bidder’s
Requirement | Response
Marks

3.3.1 Technical staff (30 marks) Provide certified

Project Manager
Academic Qualification
v" Engineering/Project
Management/Construction
Management Degree — (6marks)
v Engineering/Project
Management/Construction
Management Diploma — (4marks)
Industry Experience
v" Above 10 years — (5marks)
v" 5 —10 Years — (3marks)
v" Below Five Years - (2marks)
Technical Supervisor
Academic Qualification
v Electrical Engineering Degree
(6marks)
v Electrical Engineering Diploma
(4marks) Industry
Experience
v' Above 10 years — (5marks)
v' 5 -10 Years — (3marks)
v" Below Five Years - (2mark)
Safety Officer
Academic Qualification
v" Relevant Degree — (5marks)
v" Relevant Diploma — (3marks)
v" OSHA Certification — (3marks)
Industry Experience
v" Above 10 years — (3marks)
v' 5 —-10 Years — (2marks)
v" Below Five Years - (1mark)

certificates, CV
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No. | Criteria REREC Bidder’s
Requirement | Response
Marks
3.3.2 Tools & Test equipment (15 marks) Provide Purchase
e Come along Clamp (2marks) order/ receipts
e Chain Block (2marks)
e Ratchet (1marks)
e Pull Lift (2marks)
e Earthing Harness (1mark)
e Climbing Irons Wooden (0.5mark)
e Climbing Irons Concrete (0.5mark)
e Link stick (1mark)
e Live line Tester (1mark)
e Portable Drilling Machine (0.5mark)
o Safety Belts (O.5mark)
e Compression Tool (630mm) (0.5mark)
e Clamp-on ammeter (0.5mark)
e Multimeter (0.5mark)
o Earth resistance tester (0.5mark)
Fully equipped professional tool box — (1marks)
3.3.3 Plant and Transport (20 marks) Provide
e Truck mounted Crane logbook/ lease
v' Owned (7 marks) agreement
v Leased (5 marks) Purchase

e Lorry (5 ton and above)
v' Owned (6 marks)
v Leased (4 marks)
e Pickup/Car
v Owned (4 marks)
v Leased (2 marks)
e Compressor
v" Owned (3 marks)
v Leased (2 marks)

order/receipts
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No. | Criteria REREC Bidder’s
Requirement | Response
Marks
3.3.4 Experience (35 marks) Bidder to attach

General Construction Experience:

e Years of operation in construction works
v" 5 years and above (10marks)
v" Above 2 years to below 5 years (7.5marks)
v' 1 year to 2 years (5marks)
v' Below 1 year (2.5mark)

e Value of work done in the last 5 years
v" 10 million and above (5marks)
v" Above 5 million to below 10 Million
(3marks)
v" 2 million to 5 million (2marks)
v" Below 2 million (1marks)

Specific Power Lines (overhead/ underground)
Construction Experience:

e Completion of cumulative length (both HT & LV)
of:
40 km and above (15 marks)
30 km to below 40km (10marks)
20km to below 30km (7.5marks)
10km to below 20km (5marks)
2km to below 10km (2.5marks)
Below 2km (1mark)
e Labour and Transport contract value of work done
in the last 5 years:
v" 10 million and above (5marks)
v" Above 5 million to below 10 Million
(3marks)
v" 2 million to 5 million (2marks)
v" Below 2 million (1marks)

DA NI NI NI NN

relevant
evidence of
duly filled and
signed FORM
EXP 4.1 forms
and certified
Completion
certificates,
Contracts and
recommendation
letters.

TOTAL 100 MARKS
*PASS MARK IS 75
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1. INANCIAL EVALUATION
Evaluation of the following financial information against tender requirements and

specifications:

1. This will include the following:-

a)

b)

c)
d)

f)
g)

h)

Bill of Quantity should be dully filled, sign and stamped, with all the line
items in the BoQ quoted for. BoQ with items not quoted for shall be
rejected.

Confirmation of and consideration that the Bill of Quantities is duly
completed and signed and is in Original Tender format and not mutilated
or overwritten.

Detailed financial review of the priced Bill of Quantities.

Where applicable conducting a financial comparison based on the analysis
of the Bidder’s priced quantity.

Confirming that the bidder has quoted in Kenya shillings.

Confirming that the bidder has provided unit rates for all services.
Confirming that the bidder has provided unit rates only for listed items
and in the appropriate columns.

Confirming that the submitted rates are not abnormally low (shall not be
lower by 25% of the engineers estimates).

Confirming that the submitted rates are not abnormally high(shall not be
higher by 25% of the engineers estimates).No bidder shall be awarded
more than one (1) Lot.

2. The award of contract per lot shall be based on ;

The on total lot price quoted

The minimum no of allocation per lot will be based on the number of
constituencies

Among other criteria outlined in the TDS.
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4  QUALIFICATION FORM SUMMARY

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be For REREC’s
No. Je b Use
f.:,’;g:;t:d 4 (Qualification
met or Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI — 1.1 and
1.2, with attachments
2 Tax Obligations forKenyan Has produced a current tax clearance certificate or tax exemptioncertificate Form of Tender
Tenderers issued by the Kenya Revenue Authority in accordance
with ITT 3.14.
Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as described inITT 3.8 Form of Tender
5 State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI — 1.1
and 1.2, with
attachments
6 Goods, equipment andservices To have their origin in any country that is not determinedineligible Forms ELI — 1.1
to be supplied under ITT 4.1 and 1.2, with
under the contract attachments
7 History of Non-Performing Non-performance of a contract did not occur as a result ofcontractor Form CON-2
Contracts default since 1* January [2018].
8 Suspension Based on Execution of | Not under suspension based on-execution of a Tender/ProposalSecuring Form of Tender
Tender/Proposal Securing Declaration pursuant to ITT 19.9
Declaration by Rural Electrification
and Renewable Energy
Corporation
% Pending Litigation Tender’s financial position and prospective long-term profitabilitystill sound Form CON - 2
according to criteria established in 3.1 and assuming that all pending litigation
will NOT be resolved against the
Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions against the Tenderer since Form CON - 2

1** January [2021]

Page 51 of 181




2

3

4

5

Item
No.

Qualification Subject

Qualification Requirement

Document To be
Completed by
Tenderer

For REREC’s

Use
(Qualification
met or Not Met)

11

Financial Capabilities

(i) The Tenderer shall demonstrate that it has access to, or has available, liquid
assets, unencumbered real assets, lines of credit,and other financial means
(independent of any contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya Shillings /2 Million]
equivalent for the subject contract(s) net of the Tenderer’s other commitments.
(ii) The Tenderers shall also demonstrate, to the satisfaction of Rural
Electrification and Renewable Energy Corporation, that it has adequate sources
of finance to meet the cash flow requirements on works currently in progress and
for futurecontract commitments.

(iii) The audited balance sheets or, if not required by the laws ofthe Tenderer’s
country, other financial statements acceptable to Rural Electrification and
Renewable Energy Corporation, for thelast /two] years shall be submitted and
must demonstrate the current soundness of the Tenderer’s financial position and
indicate its prospective long-term profitability.

Form FIN — 3.1, with
attachments

12

Power Line Construction
Experience

Experience under construction contracts in the role of power line construction
contractor for at least the last /five] years, starting 1 January [20217].

Form EXP - 4.1

13

Specific Construction

& Contract Management
Experience (Relevantto
Power line Construction)

A minimum number of five similar contracts specified below that have been
satisfactorily and substantially completed as a prime contractor, joint venture
member, management contractoror sub-contractor between 1st June 2021
and tender submission deadline

The similarity of the contracts shall be based on the following: Scope of
Works including overhead power line construction for both transmission and
distribution lines, Overhead Optical Fibre line construction and for the
specialized subcontractors; specialized electrical installations works

Form EXP 4.2(a)
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QUALIFICATION FORMS

1 FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has
the capability to meet the requirements for the key equipment listed in Section llI,
Evaluation and Qualification Criteria. A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Tenderer.

EQU: EQUPMENT I; TRUCK MOUNTED CRANE

Attach Logbook copy/Agreement

Item of equipment

Motor Make Model Registration No.
Vehicle/Equipme
nt Information Capacity Year of manufacture
Current status Current location
Details of current commitments
Source Indicate source of the equipment

~ Owned
~ Rented
— Leased

1 Specially manufactured

Fill the form below if motor vehicle/equipment above is not owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title

Agreements Detgilstof rental / lease / manufacture agreements specific to the
projec
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EQU: EQUPMENT I; MOTOR VEHICLE — LORRY 5 TONNE AND ABOVE

Attach Logbook copy/Agreement

Item of equipment

Owned
Rented
Leased

0O 11

Motor Make Model Serial No.
Vehicle
information Capacity Year of manufacture
Current status Current location
Details of current commitments
Source Indicate source of the equipment

Specially manufactured

Fill the form below if motor vehicle above is not owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title

Agreements Detgilstof rental / lease / manufacture agreements specific to the
projec
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EQU: EQUPMENT I; MOTOR VEHICLE - PICK UP/CAR

Attach Logbook copy/Agreement

Item of equipment

Owned
Rented
Leased

0O 11

Motor Make Model Registration No.
Vehicle
information Capacity Year of manufacture
Current status Current location
Details of current commitments
Source Indicate source of the equipment

Specially manufactured

Fill the form below if motor vehicle above is not owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title

Agreements Detgilstof rental / lease / manufacture agreements specific to the
projec
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EQU: EQUPMENT I; COMPRESSOR

Attach Logbook copy/Agreement

Item of equipment

 Owned
" Rented
T Leased

Motor Make Model Registration No.
Vehicle
information Capacity Year of manufacture
Current status Current location
Details of current commitments
Source Indicate source of the equipment

- Specially manufactured

Fill the form below if motor vehicle above is not owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title

Agreements Detgilstof rental / lease / manufacture agreements specific to the
projec
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EQU: EQUPMENT II; OTHER TOOLS AND EQUIPMENT

The Tenderer must demonstrate availability/ownership of the tools listed hereafter:

No. [Tools and Equipment Type Minimum  Mandatory Bidder to indicate|Bidder to indicate type
No. available quantity |of evidence (e.g.
Required per each line Logbook, receipt,
item lease agreement etc)
1. |Pick up 1 Provide proof
2. |Lorry (5 ton and above) 1 Provide proof
3. | Truck mounted crane 1 Provide proof
5. | Axes 1 Yes
6. | Auger bits Assorted Yes
7. | Come along clamps Assorted Yes
8. | Climbing irons for Yes
Woodengand Concrete Poles Assorted
9. | D shackles 4 Yes
10. | Tensioning ratchet for LV 2 Yes
conductors
11. | Draw Vices — Large 4 Yes
12. | Earth Scoops 4 Yes
13. | Earth harness 1 Yes
14. | First aid kit 1 Yes
15. | Ladders — erection — 1 Yes
16. | Link sticks 1 Yes
17. | Sling 2 ton 2 Yes
18. | Shovels 2 Yes
19. | Sisal ropes 4 Yes
20. | Safety belts 5 Pairs Yes
21. | Safety gloves 5 Pairs Yes
22. | Safety helmets 5 Yes
23. | Safety boots 5Pairs Yes
24. | Spirit Level 2 Yes
25. | Warning Notices 2 Yes
26. | Wire Cutters 24"’ 2 Yes
27. | Wire twisters 1 Yes
28. | 3 ton Chain blocks 1 Yes
29. |Live line tester 1 Yes
30. | Earth resistance tester 1 Yes
31. | Digital Clamp-on Meter 1 Yes
32. | Compressor for hole digging 1 Yes
33. |Pull lift
34. | Multimeter
35. | Compression Tool
36. |Portable Drilling Machine

Attach evidence of ownership such as contracts, purchase receipts or any proof of acquisition.
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FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate
particular technical andmanagerial experience relevant to power line construction.

Name of Tenderer

Position [# 7]: Project Manager

Personnel Name: Date of birth:
information
Address: E-mail:
Professional qualifications:
Academic qualifications:
Language proficiency:
Details Address of the Tenderer :
Telephone: Contact (manager / personnel
officer):
Fax:
Job title: Years with present Tenderer:

Summarize professional experience in reverse chronological order. Indicate particular
technical andmanagerial experience relevant to Power line Construction.

Duration of
Project Role

Relevant experience

involvement
, [role and , ,
[ma!n responsibilities on Jtime in role] [Describe the'expet"lf'nce
project the relevantto this position]
details ] projec[ ]

Bidders are required to attach CVs and relevant academic/professional certificates
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Declaration

I, the undersigned ........cooeenieniiiiiiiiiiiii e e e

(Insert name of

Project Manager/Team Leader), certify that to the best of my knowledge and belief, the
information containedin this Form PER-2 correctly describes myself, my qualifications

and my experience.

I confirm that | am available as certified in the following table and throughout the

expected time schedule for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract:
[insertperiod (start and end dates) for
which this Contractor’s Representative
or Key Personnel is available to work
onthis contract]

Time commitment:
[insert period (start and end dates) for
whichthis Contractor’s Representative or

Key Personnel is available to work
on this contract]

| understand that any misrepresentation or omission in this Form may:

a) be taken into consideration during Tender evaluation;
b) resultin my disqualification from participating in the Tender;

c) resultin my dismissal from the contract.
Name of Project Manager/Team Leader

Signature:

Date: ...... Y ST [eveviennn. (day month year):

Signature of authorized representative of The Tenderer:
Tenders Name:

Signature:

Date: (day month year):
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2.

Contractor's Representative and Key Personnel Schedule

FORMPER -1

Tenderers should provide the names and details of the suitably qualified Contractor's
Representative and Key Personnel to perform the Contract. The data on their
experience should be supplied using the Form PER-2 below for each candidate.

Detailed CVs for each personnel should be provided

Contractor' Representative and Key Personnel

1.

Title of position: Team Leader/Project Manger

Name of candidate:

Duration of appointment:

Time commitment: for this position:

Academic Qualification (s)

Title of position: Safety Officer

Name of candidate:

Duration of appointment:

Time commitment: for this position:

Academic Qualification (s)

Title of position: Technician |

Name of candidate:

Duration of appointment:

Time commitment: for this position:

Academic Qualification (s)

Title of position: Technician Il

Name of candidate:

Duration of appointment:

Time commitment: for this position:

Academic Qualification (s)
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FORM PER-2: CONT’D

Name of Tenderer

Position [#2]: Safety Officer

Personngl Name: Date of birth:
informatio
n
Address: E-mail:
Professional qualifications:
Academic qualifications:
Language proficiency:
Details Address of the Tenderer :

Telephone: Contact (manager
/personnel
officer):

Fax:

Job title: Years with present Tenderer:

Summarize professional experience in reverse chronological order. Indicate particular
technical andmanagerial experience relevant to Power line Construction.

Duration of

Project Role involvement | Relevant experience

. [role and , ,
[ma!n responsibilities on Jtime in role] [Describe the' experience
project the relevantto this position]
details] project]

Bidders are required to attach CVs and relevant academic/professional certificates
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Declaration

I, the undersigned ..........cooiiiiiiiiiiiiiiiiii e eeenes

(Insert name of

Safety Officer), certify that to the best of my knowledge and belief, the information
contained in this Form PER-2 correctly describes myself, my qualifications and my

experience.

| confirm that | am available as certified in the following table and throughout the

expected time schedule for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert
period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work onthis contract]

Time commitment:

[insert period (start and end dates) for which
thisContractor’s Representative or Key
Personnel isavailable to work on this contract]

| understand that any misrepresentation or omission in this Form may:

a) be taken into consideration during Tender evaluation;
b) resultin my disqualification from participating in the Tender;
¢) Resultin my dismissal from the contract.

Name of Safety Officer

Signature:

Date: ...... [eviunanannn. [evivunnnnn (day month year):

Signature of authorized representative of The Tenderer:
Tenders Name:

Signature:

Date: (day month year):
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FORM PER-2: CONT’D

Name of Tenderer

Position [#2]: Technician |

Personnel Name: Date of birth:
information
Address: E-mail:
Professional qualifications:
Academic qualifications:
Language proficiency:
Details Address of the Tenderer :

Telephone: Contact (manager /
Personnel officer):

Fax:

Job title: Years with present Tenderer:

Summarize professional experience in reverse chronological order. Indicate particular
technical andmanagerial experience relevant to Power line Construction.

Duration of

Project Role involvement | Relevant experience

, [role and , ,
[ma!n responsibilities on Jtime in role] [Describe the' expe/"lte'nce
project the relevantto this position]
details ] projec[ ]

Bidders are required to attach CVs and relevant academic/professional certificates
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Declaration

I, the undersigned ..........coenieiiiiiiiiiiiiii e eae

(Insert name of

Technician [), certify that to the best of my knowledge and belief, the information
contained in this Form PER-2 correctly describes myself, my qualifications and my

experience.

| confirm that | am available as certified in the following table and throughout the

expected time schedule for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: /[insert
period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work onthis contract]

Time commitment:

[insert period (start and end dates) for which
thisContractor’s Representative or Key
Personnel isavailable to work on this contract]

| understand that any misrepresentation or omission in this Form may:

a) be taken into consideration during Tender evaluation;
b) resultin my disqualification from participating in the Tender;

c¢) resultin my dismissal from the contract.
Name of Technician |

Signature:

Date: ...... [eviunanannn. [evivennnnn (day month year):

Signature of authorized representative of The Tenderer:
Tenders Name:

Signature:

Date: (day month year):
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FORM PER-2: CONT’D

Name of Tenderer

Position [#2]: Technician Il

Personnel Name: Date of birth:
information
Address: E-mail:
Professional qualifications:
Academic qualifications:
Language proficiency:
Details Address of the Tenderer :

Telephone: Contact (manager /
Personnel officer):

Fax:

Job title: Years with present Tenderer:

Summarize professional experience in reverse chronological order. Indicate particular
technical andmanagerial experience relevant to Power line Construction.

Duration of

Project Role involvement | Relevant experience

, [role and , ,
[ma!n responsibilities on Jtime in role] [Describe the' expe/"lte'nce
project the relevantto this position]
details ] projec[ ]

Bidders are required to attach CVs and relevant academic/professional certificates

Page 65 of 181




Declaration

I, the undersigned ..........coenieiiiiiiiiiiiiii e eae (Insert name of
Technician [), certify that to the best of my knowledge and belief, the information
contained in this Form PER-2 correctly describes myself, my qualifications and my
experience.

| confirm that | am available as certified in the following table and throughout the
expected time schedule for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: /[insert
period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work onthis contract]

Time commitment:

[insert period (start and end dates) for which
this Contractor’s Representative or Key
Personnel isavailable to work on this contract]

| understand that any misrepresentation or omission in this Form may:
a) be taken into consideration during Tender evaluation;
b) resultin my disqualification from participating in the Tender;

c) resultin my dismissal from the contract.
Name of Technician |

Signature:

Date: ...... [eviunanannn. [evivennnnn (day month year):

Signature of authorized representative of The Tenderer:
Tenders Name:

Signature:

Date: (day month year):
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3. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section IlI,
Evaluation and Qualification Criteria the Tenderer shall provide the information
requested in the corresponding Information Sheets included hereunder.

4.1 FORM ELI -1.1 Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name:

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative
informationName: Address: Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or
association), and/ordocuments of registration of the legal entity named above, in
accordance with ITT 3.6

In case of ]V, letter of intent to form JV or ]V agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8,
documentsestablishing:

Legal and financial autonomy
Operation under commercial law

Establishing that the Tenderer is not under the supervision of Rural Electrification and
Renewable Energy Corporation

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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42 FORMELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV) (N/A)

Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative
informationName:
Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association),
and/orregistration documents of the legal entity named above, in accordance with ITT
3.6.

O In case of a state-owned enterprise or institution, documents establishing legal and
financialautonomy, operation in accordance with commercial law, and that they are
not under the supervision of Rural Electrification and Renewable Energy Corporation

, inaccordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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4.3 FORM CON - 2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name: Date:

JV Member’s Name N/A ITT No. and title:

Non-Performed Contracts in accordance with Section Ill, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1* January 201 8 specified in
Section IlI, Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1* January 207 8 specified in Section IlI,
Evaluation andQualification Criteria, requirement 2.1

Year Non- performed  Contract Identification no. Total Contract Amount
portion of (current value, currency,
contract(Amount exchange rate and
and Percentage Kenya Shilling equivalent)

Contract Identification:

--------------------------------------

Reason(s) for
nonperformance:...

Pending Litigation, in accordance with Section Ill, Evaluation and Qualification Criteria

No pending litigation in accordance with Section IlI, Evaluation and Qualification Criteria, Sub-
Factor 2.3.

Pending litigation in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-Factor
2.3as indicated below.
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Year of | Amount in Contract Identification Total Contract
dispute | dispute Amount (currency),
(currency) Kenya Shilling
Equivalent (exchange
rate)
Contract Identification: Procuring
Entity: Address
of Procuring Entity:
Matter in dispute: Party
who initiated the dispute: Status
of dispute: Contract
Identification:
Address of Procuring Entity: Matter
in dispute:
Party who initiated the dispute:
Status of dispute:
Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria
O No Litigation History in accordance with Section Ill, Evaluation and

QualificationCriteria, Sub-Factor 2.4.
O Litigation History in accordance with Section IlI, Evaluation and Qualification
Criteria, Sub-Factor 2.4 as indicated below.

Year of
award

Outcome as
percentage of
Net

Worth

Contract Identification

Total Contract
Amount
(currency),Ken
ya Shilling
Equivalent
(exchange rate)
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[insert
percentage]

Contract Identification no.:

Party who initiated the dispute:

......................................... Reason(s)

for Litigation and

...............................................
.............................................
---------------------------------------------
---------------------------------------------

oooooooooooooooooooooooooooooooooooooooooooooo

award

[insert amount]
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4.4 FORMFIN - 3.1:

Financial Situation and Performance

Tenderer’s Name: Date:

JV Member’s Name N/A ITT No. and title:
4.4.1. Financial Data

Type of Financial Historic information for previous years,

information in
(currency)

(amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3

Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net
Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before
Taxes(PBT)

Cash Flow Information

Cash Flow from
Operating
Activities

*Refer to ITT 15 for the exchange rate
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4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works
currently in progress andfor future contract commitments.

No.

Source of finance Amount (Kenya Shilling equivalent)

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for 2 years
pursuant Sectionlll, Evaluation and Qualifications Criteria, Sub-factor 3.1. The

financial statements shall:

(@)

(b)
©)
(d)

Reflect the financial situation of the Tenderer or in case of JV member,
and not an affiliated entity (such as parent company or group member).

Be independently audited or certified in accordance with local legislation.
Be complete, including all notes to the financial statements.

Correspond to accounting periods already completed and audited.

= Attached are copies of financial statements' for the 2 years required above; and

complying with therequirements
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45 FORM FIN - 3.2:

Average Annual Construction Turnover

Tenderer’s Name: Date:

JV Member’s Name N/A
ITT No. and title:

Annual turnover data (construction only)
Year Amount Currency | Exchange rate Kenya Shilling
equivalent
Average
Annual
Construction
Turnover *
* See Section Ill, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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4.6 FORM FIN - 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets,
lines of credit,and other financial means, net of current commitments, available to

meet the total construction cashflow demands of the subject contract or contracts

as specified in Section Ill, Evaluation andQualification Criteria

Financial Resources

N Source of financing Amount (Kenya Shilling
0. equivalent)

1

2

3
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4.7 FORM FIN - 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their
current commitments onall contracts that have been awarded, or for which a
letter of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to
be issued.

Current Contract Commitments (on-going works)

Value of Outstandiné Average Monthly
Name of Procuring Entity Work Current Kenya | Estimated | Invoicing Over
Contact Address, Shilling month Completion | Last Six Months
Tel, Equivalent Date [Kenya Shilling
/month)]

1 Name:

Address:
Tel:

2 Name:
Address:
Tel:

3 Name:
Address:
Tel:

4 Name:
Address:
Tel:

5 Name:
Address:
Tel:
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48 FORMEXP- 4.1

SPECIFIC/POWER LINE CONSTRUCTION EXPERIENCE.

(This form must be verified and signed by the REREC Construction Manager/Regional Manager or KPLC D&C/O8M in Charge)

Tenderer’s Name: Date:
JV Member’s Name N/A ITT No. and title:
Page of pages

Brief description of Powerline Construction Services offered in the past five years:

Experience of the company in power line construction:

Project Voltage | Scope (kms of Role Contract
. Location | Reference g Cop ( Main / Amount In | Start Completion
No. | Project Name Levels line, No. of
(County) | Number . Sub- Kshs. Date Date
involved | Transformers)
contractor)
1
2
3
4
5
6
7
8
Verified By:
| 1 (- S/NO...ccuverrenanen. DeSignation........cceveevenrenrnieneeiencennennenne
REREC/KPLC Stamp....ccceveererrerenreieneeerererecenesneeennees Date...ccvuirererernrnrerererenenes
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NOTE (Item 1 to 6):

1. Bidders must attach supporting document such as certified completion certificates, contracts and Purchase
orders

2. Attach scanned original form(s), only scanned originals shall be accepted.
3. Where experience is claimed as a subcontractor, the bidder shall attach :
e A copy of the duly signed and stamped subcontract agreement

e A Completion certificate from the main contractor confirming scope, value and satisfactory
completion for each project subcontracted

Completion certificate referencing the main contract for each project awarded to the main
contractor by the owner of the works

4. A bidder shall not be credited for works wholly subcontracted to another party
5. The Procuring Entity reserves the right to verify the information with the main contractor and / or client
6. Bidders may attach a separate sheet if the declared number of projects cannot fit in the above table.
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4.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience.

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member Management  Sub-
Contractor  in JV Contractor contractor
. U 0 0

Total Contract Amount Kenya Shilling

If member in a JV or sub-
contractor,

specify participation in total
Contract amount

Procuring Entity's Name:

Address:

Telephone/fax number
E-mail:
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4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in accordance

with Sub-Factor 4.2(a) of Section Ill:

1.

Amount

Physical size of required works items

Complexity

Methods/Technology

Construction rate for key activities

ok b

Other Characteristics
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4.11 FORM EXP - 4.2(b)

Construction Experience in Key Activities (Not applicable under this tender)

Tenderer's Name:

Date:

Tenderer's JV Member Name: NA

Sub-contractor's Name? (as per ITT

34): ITT No. and title:

All Sub-contractors for key activities must complete the information in this form
as per ITT 34and Section Ill, Evaluation and Qualification Criteria, Sub-Factor

4.2.
1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Mem  Management Sub-
Contractor ber in |Contractor contractor
O v O O
O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rateof production, Total quantity] Percentage Actual
as applicable) performed under the contract per inthe participation (ii) Quantity
year or part of the year contract Performed
(i) (i) x (i)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address: Telephone/fax
Number E-mail:

Description of the key activities in accordance with
Sub-Factor 4.2 (b)of Section III:
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OTHER FORMS

1. FORM OFTENDER
INSTRUCTIONS TO TENDERERS

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead
clearly showing the Tenderer's complete name and business address.

i) All italicized text is to help Tenderer in preparing this form.

i) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELFDECLARATION OF THE TENDERER attached
to this Form of Tender.

v) The Form of Tender shall include the following Forms duly completed and signed
by the Tenderer.

. Tenderer's Eligibility- Confidential Business Questionnaire

. Certifficate of Independent Tender Determination

. Self-Declaration of the Tenderer

Date of this Tender SUDMISSION: .........cvuveveveveieeeeeeeeeeeeeeeveeeeaeaanans

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

To: Rural Electrification and Renewable Energy CorporationP.O Box 34585-00100
Nairobi,

Dear Sirs,

l. In accordance with the Conditions of Contract, Specifications, Drawings and
Bills of Quantities for the execution of the above named Works, we, the
undersigned offer toconstruct and complete the Works and remedy any defects
therein for the sum of Kenya Shillings [ f/Amount in
FIGUIES].oeeeeeeeeeeeeeeeeeeeeeeeeteteeeeeeteteeeeeeeeevesesssnssnsnns

Kenya Shillings [amOuUnt il WOIGS...........oueeeeeeeeeeaeeeeeeeeeeeeeeveeiveeeeveesevseseesevnnnsns
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The above amount includes foreign currency amount (s) of [state figure or a percentage and

CUITENCY] [HIGUIES.enenenininiiniiiiiiiie ettt e e eneresnenenenenenereensnens

The percentage or amount quoted above does not include provisional sums, and only allows

2

v)

v)

not more than two foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is
reasonably Possible after the receipt of the Project Manager's notice to commence, and
to complete thewhole of the Works comprised in the Contract within the time stated in
the Special Conditions of Contract.

We agree to adhere by this tender for a period of 196 days, and it shall remain
binding uponus and may be accepted at any time before expiration of this period.

Unless and until a formal Agreement is prepared and executed this tender together
with yourwritten acceptance thereof, shall constitute a binding Contract between us.
We further understand that you are not bound to accept the lowest or any tender
you may receive.

We, the undersigned, further declare that:

No reservations: We have examined and have no reservations to the tender
document, including Addenda issued in accordance with ITT 28;

Eligibility: We meet the eligibility requirements and have no conflict of interest in
accordance with ITT 3 and 4;

Tender-Securing Declaration: We have not been suspended nor declared in eligible
byRural Electrification and Renewable Energy Corporation based on execution of a
Tender-Securing or Proposal-Securing Declaration in Rural Electrification and
Renewable Energy Corporation 's Country in accordance with ITT 19.8;
Conformity: We offer to execute in conformity with the tendering documents and
in accordance with the implementation and completion specified in the construction
schedule, the following Works: [insert a brief description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item
1 above is:

vi Option 1, in case of one lot: Total price is: Kshs........c...cceevnnennee. figures and in

--------

vii)

words Kshs.

...........................................................................................................

indicating the various amounts and the respective currencies]; Or

Discounts: The discounts offered and the methodology for their application are:
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viii)

ix)

X)

The discounts offered are: .......ccovvvvviviininenene [Specify in detail each discount
offered.]

The exact method of calculations to determine the net price after application of
discounts is shown below: [ Specify in detail the method that shall be used to apply
thediscounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS

18.1 (as amended, if applicable) from the date fixed for the Tender submission deadline

Xi)

Xii)

Xiii)

Xiv)

xv)

specified in TDS 22.1 (as amended, if applicable), and it shall remain bindingupon
us and may be accepted at any time before the expiration of that period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance
Security in accordance with the Tendering document;

One Tender Per Tenderer: We are not submitting any other Tender(s) as an
individual Tender, and we are not participating in any other Tender(s) as a Joint
Venture memberor as a subcontractor, and meet the requirements of ITT 3.4, other
than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers,
Project Manager, manufacturers, or service providers for any part of the contract,
are not subject to, and not controlled by any entity or individual that is subject to, a
temporary suspension or a debarment imposed by the Public Procurement Regulatory
Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [ select the appropriate option and delete the
other]

We are not a state-owned enterprise or institution
We are a state-owned enterprise or institution but meet the requirements of ITT 3.8:

Commissions, gratuities, fees: We have paid, or will pay the following commissions,
gratuities, or fees with respect to the tender process or execution of the Contract:
[insertcomplete name of each Recipient, its full address, the reason for which each
commission or gratuity was paid and the amount and currency of each such
commission or gratuity].

Name of Address Reason Amount
Recipient

(If none has been paid or is to be paid, indicate “none.”)

Xvi)

Xvii)

Binding Contract: We understand that this Tender, together with your written

acceptance thereof included in your Letter of Acceptance, shall constitute a binding
contract between us, until a formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest
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xviii)

Xix)

evaluated cost Tender, the Most Advantageous Tender or any other Tender that you
mayreceive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no
personacting for us or on our behalf engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-
collusive and made with the intention of accepting the contract if awarded. To this
effect we have signed the “Certificate of Independent Tender Determination”
attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal, copy available from www.ppra.go.ke during the
procurement process and the execution of any resulting contract.

We, the Tenderer, have completed fully and signed the following Forms as part of our
Tender:

Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not
in any conflict to interest.

Certificate of Independent Tender Determination — to declare that we completed the
tender without colluding with other tenderers.

Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

Declaration and commitment to the Code of Ethics for Persons Participating inPublic
Procurement and Asset Disposal further, we confirm that we have read and understood
the full content and scope of fraud andcorruption as informed in “Appendix 1- Fraud and
Corruption” attached to the Form of Tender.

NaMe Of the TENAEIEL: .....c.oveeiieiiiiiiiii ettt ettt eenenenenensasasaeanee

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Signature of the person named abOVE: ..........c.ooviiiiniiieiiiiiiiiicieieeeeeereanes

Notes

** Person signing the Tender shall have the power of attorney given by the Tenderer to be

attached with the Tender.
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A.

TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if

Tenderis a JV. Tenderer is further reminded that it is an offence to give false information on this

Form.
(@) Tenderer's details
NO ITEM DESCRIPTION
1 Name of Procuring Entity
2 Reference Number of the Tender
3 Date and Time of Tender Opening
4 Name of the Tenderer
5 Full Address and Contact Details T, COUNLIY wovnirninninieniieieeiicenennennenenens
of the Tenderer. 2. City / TOWN woveiieniiiiiiciieieieieneenees
3. Location .....ceeeuieniiiiiiiiiniieeeeieaenes
4. Building ...covvvnvnveiiiiiiine
5. FIOOF e,
6. Postal AAAress .....ccevevveveveiiniiniennennnns
7. POt NO. woveeiiieeeceeeenen,
8. Name and email of contact person.
6 Current Trade License Registration Number:.....ccoceeveiininenen.n.
Number and Expiring date Date of EXPiry..c.ceeeveiiiiiiiiiiiiininnnns
7 Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering
Body/Agency
8 Description of Nature of Business
9 Maximum value of business which
the Tenderer handles.
10 State if Tenders Company is listed
in stock exchange, give name and
full address (postal and physical
addresses, email, and telephone
number) of state which stock
exchange

General and Specific Details
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()

b)  Sole Proprietor, provide the following details.
Name in full Age Nationality
Country of Origin Citizenship
c)  Partnership, provide the following details.
No Names of Nationality Citizenship | % Shares
Partners owned
1
2
3
d) Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
iii) Nominal Kenya Shillings (EQUIVAIENT) c..euvuieieninieiiiiiiiiiieiiiiiiececeieeeeaeee
Issued Kenya Shillings EQUIVAIENT) ..c.vueeniniuieiiiiieiiiiiiieiieeereeeeeeeeeeenereeececensncenns
iv) Give details of Directors as follows.
Names of Nationality Citizenship % Shares
Director owned

1
2
3

DISCLOSURE OFINTEREST- Interest of the Firm in Rural Electrification and
Renewable Energy Corporation.

Are there any person/persons in (Rural Electrification and Renewable Energy Corporation)
who has/have an interest or relationship in this firm? Yes/No.......ccccocevvveneneen.n.

If yes, provide details as follows.
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Names of Person Designation in Rural

Energy Corporation

Electnf‘ &atlon and Renewable

Interest or Relationship
withTenderer

ii) Conflict of interest disclosure

No

Type of Conflict

Disclosure
YES OR
NO

If YES provide
details ofthe
relationship with
Tenderer

Tenderer is directly or indirectly controls,

iscontrolled by or is under common

control with
another tenderer.

Tenderer receives or has received any
direct or
indirect subsidy from another tenderer.

Tenderer has the same legal
representative as
another tenderer

Tender has a relationship with another
tenderer, directly or through common
third parties, that putsit in a position to
influence the tender of anothertenderer,
or influence the decisions of Rural
Electrification and Renewable Energy
Corporation

Regarding this tendering process.

Any of the Tenderer’s affiliates
participated as aconsultant in the
preparation of the design or technical
specifications of the works that are the
subject of the tender.

Tenderer would be providing goods,
works, non- consulting services or
consulting services duringimplementation
of the contract specified in this Tender
Document.

Tenderer has a close business or family
relationship with a professional staff of
Rural Electrification and Renewable Energy
Corporationwho are directly or indirectly
involved in the preparation of the Tender
document or specifications of the
Contract, and/or the Tender evaluation
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process of such contract.

8 Tenderer has a close business or family
relationship with a professional staff of
RuralElectrification and Renewable
Energy Corporation who would be
involved in the implementation or
supervision of the such

Contract.

? | Has the conflict stemming from such
relationship stated in item 7 and 8
above beenresolved in a manner
acceptable to Rural Electrification and
Renewable Energy

Corporation throughout the tendering
processand execution of the Contract.

f) Certification

On behalf of the Tenderer, | certify that the information given above is complete,
currentand accurate as at the date of submission.

FUITNAME....coeieiieee et e e e
Title Or DeSINAtiON. ......vuiiniiiiiiiiiiiiiieecee e eaeaee

S I D.
JENALUIE. .....c.eueeeeeeeeeeeeseeeeesrnenesnsnnnn, AL, .eeeeeeeeeeteeteteeeteteterertrerraraaaans
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION
I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of
Procuring Entity] for: [Name and
number of tender] in response to the request for tenders made by: [Name of

Tenderer] do hereby make the following statements that I certify to be true and complete in
every respect:

I certify, on behalf of [Name
of Tenderer] that:

1 I have read and | understand the contents of this Certificate;

2 | understand that the Tender will be disqualified if this Certificate is found not to be true
and complete in every respect;

3 I am the authorized representative of the Tenderer with authority to sign this Certificate,
and to submit the Tender on behalf of the Tenderer;

4, For the purposes of this Certificate and the Tender, | understand that the word
“competitor” shall include any individual or organization, other than the Tenderer,
whether or not affiliated with the Tenderer, who:

a)  has been requested to submit a Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on
their qualifications, abilities or experience;

5. The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without
consultation, communication, agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or
arrangements with one or more competitors regarding this request for tenders, and
the Tenderer discloses, in the attached document(s), complete details thereof,
including the names of the competitors and the nature of, and reasons for, such
consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there
has been no consultation, communication, agreement or arrangement with any competitor
regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

c) the intention or decision to submit, or not to submit, a tender; or

d)  the submission of a tender which does not meet the specifications of the request for
Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement
with any competitor regarding the quality, quantity, specifications or delivery particulars of
the works or services to which this request for tenders relates, except as specifically
authorized by the procuring authority or as specifically disclosed pursuant to paragraph
(5)(b) above;

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official
tender opening, or of the awarding of the Contract, whichever comes first, unless otherwise
required by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name

Title

Date [Name, title and signature of authorized agent of Tenderer and Date]
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SELF - DECLARATION FORMS

FORM SD1
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

, Oof Post Office BOX ....ceuvvvvnivniiinieiiieinennnnns being a resident of
......................................... in the Republic of ..........cccceeuvvnvenennen...... do hereby make a statement

as follows: -

THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of
Tender No................ (0] T (insert tender title/description) for .......ccoeevveveunencnns

(insert name of the Procuring entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating

in procurement proceeding under Part IV of the Act.

THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT

OR FRAUDULENT PRACTICE
N (o] I R O R 1o PPN being a resident
of
......................................... in the Republic of ................... do hereby make a statement as follows:

THAT | am the Chief Executive/Managing Director/Principal Officer/Director of
.................................. (insert name of the Company) who is a Bidder in respect of Tender No.
...................................................... for..ccoeevevennenennen.... (insert tender title/description) for
.................. (insert name of the Procuring entity) and duly authorized and competent to make this

statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of ..........cccceevnvennnens (insert name of the

Procuring entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement
to any member of the Board, Management, Staff and/or employees and/or agents of .............c.ccceeun.ee.
(name of the procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and belief.

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

PN (person) on behalf of (Name of the
Business/ Company/FirMm) ....cuveuiuviniiniiiiiiiiiiiiiiiieiieeeeeneneeneeneneenes declare that | have read and
fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and
the Code of Ethics for persons participating in Public Procurement and Asset Disposal and my

responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public

Procurement and Asset Disposal.

(Company Seal/ Rubber Stamp where applicable)

Witness
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FORM QLTY -4.3

COMMITMENT TO CARRY OUT QUALITY POWER LINE CONSTRUCTION AND
MAINTENANCE

TO:
The Rural Electrification and Renewable Energy Corporation,

P.O Box 34585 — 00100,
Kawi House, Off Popo Road South C Nairobi, KENYA.

A 30 N V4RI Name of
tenderer)

(@] 3 O I o) N

Commit ourselves to the following if our company/firm is considered as an L&T contractor
We shall be carrying out work according to the set REREC safety requirements and
procedures strictly adhering to “safety first” policy.

We shall all ways ensure use of appropriate Personal Protective Equipment (PPE’s)while
carrying out assigned works including use of branded uniforms by all our staff.

We shall ensure use of appropriate tools in all assighments at all times

We guarantee that all our projects shall be implemented according to REREC’s construction
standards. The following documents shall always be available and used inall work sites to
enhance adherence to quality:

Quality construction check list — to enhance quality construction

. Site inspection forms — for site visit comments by REREC supervisory staff when work is in

progress (i.e. evidence of supervision of each project prior to invoicing)
We agree that failure to observe the commitments above shall form sufficient grounds for
cancellation of our contract.

Signed by all directors listed in the CR12 form: Director No.

DIreCtor NO. 2..c.eieieiiiiiiiieiiieeiinieeenenensann
DIrector NO. 3ueeeieieiiieiieeeeieeeeeieeeeeneneasans

Director NO. 4...enininiiiiiiiiiiiiieeeenens
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APPENDIX 1- FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and
similar offences, shall apply with respect to Public Procurement Processes and Contracts that are
governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the
highest standard of ethics during the procurement process, selection and contract execution of all
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and
Regulations as per paragraphs 1.1 above. Kenya’s public procurement and asset disposal act (no.
33 of 2015) under Section 66 describes rules to be followed and actions to be taken in dealing
with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in
procurement including consequences for offences committed. A few of the provisions noted below
highlight Kenya's policy of no tolerance for such practices and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -

disqualified from entering into a contract for a procurement or asset disposal proceeding; or

if a contract has already been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

shall not take part in the procurement proceedings; shall not, after a procurement contract has
been entered into, take part in any decision relating to the procurement or contract; and shall not
be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the
requirements of this Act. An employee, agent or member described in subsection (1) who refrains
from doing anything prohibited under that subsection, but for that subsection, would have been
within his or her duties shall disclose the conflict of interest to the procuring entity; If a person
contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and
the contract is awarded to the person or his relative or to another person in whom one of them
had a direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred
by the public entity shall be made good by the awarding officer. Etc. In compliance with Kenya's
laws, regulations and policies mentioned above, the Procuring Entity:

Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;
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“fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid
an obligation;

“collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;
“obstructive practice” is:

deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation
or making false statements to investigators in order to materially impede investigation by Public
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice;
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge
of matters relevant to the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows: "fraudulent practice” includes a misrepresentation of
fact in order to influence a procurement or disposal process or the exercise of a contract to the
detriment of the procuring entity or the tenderer or the contractor, and includes collusive practices
amongst tenderers prior to or after tender submission designed to establish tender prices at artificial
non-competitive levels and to deprive the procuring entity of the benefits of free and open
competition.

Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors,
service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;
Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their
Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA
or any other appropriate authority appointed by Government of Kenya to inspect2 all accounts,
records and other documents relating to the procurement process, selection and/or contract
execution, and to have them audited by auditors appointed by the PPRA or any other appropriate
authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/ Tenders/Proposals a “Self-Declaration Form” as included in the procurement
document declaring that they and all parties involved in the procurement process and contract
execution have not engaged/will not engage in any corrupt or fraudulent practices.

1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without

limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering,
either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or
supplier, or nominated service provider, in respect of such contract, and (ii) entering into an
addendum or amendment introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
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finding activities undertaken by the Investigating Authority or persons appointed by the Procuring
Entity to address specific matters related to investigations/audits, such as evaluating the veracity of
an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity
includes but is not limited to: accessing and examining a firm's or individual's financial records and
information, and making copies thereof as relevant; accessing and examining any other documents,
data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant
individuals; performing physical inspections and site visits; and obtaining third party verification of
information.
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FORM OF TENDER SECURITY- [Option 1—-Demand Bank Guarantee]

Beneficiary:

Request for Tenders No:
Date:

TENDER GUARANTEE No.:
Guarantor:

We have been informed that (here in after called "the Applicant") has submitted or will submit
to the Beneficiary its Tender (here in after called" the Tender") for the execution of under Request for
Tenders No. (“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported
by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate sighed document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender
Validity Period or any extension there to provided by the Applicant, (i) has failed to execute the
contract agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) thirty days after
the end of the Tender Validity Period.
Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Signature]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2—Insurance Guarantee]

TENDER GUARANTEE No.:
Whereas ............ [Name of the tenderer] (Herein after called “the tenderer”) has submitted its
tender dated ......... [Date of submission of tender] for the ............... [Name and/or description of the

tender] (Herein after called “the Tender”) for the execution of under Request for Tenders No.
(“the ITT”).
KNOW ALL PEOPLE by these presents that WE ..................... Of evirvennns [Name of Insurance
Company] having our registered office at ............... (herein after called “the Guarantor”), are bound
1111170 ST [Name of Procuring Entity] (herein after called “the Procuring Entity”) in the
SUM Of wevvnvenvninianenne. (Currency and guarantee amount) for which payment well and truly to be made
to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally,
firmly by these presents.
Sealed with the Common Seal of the said Guarantor this _ day of 20 .
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Applicant:
has withdrawn its Tender during the period of Tender validity set forth in the Principal's
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the
Principal; or
having been notified of the acceptance of its Tender by the Procuring Entity during the
Tender Validity Period or any extension thereto provided by the Principal; (i) failed to execute
the Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance
with the Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.
then the guarantee undertakes to immediately pay to the Procuring Entity up to the above
amount upon receipt of the Procuring Entity's first written demand, without the Procuring
Entity having to substantiate its demand, provided that in its demand the Procuring Entity
shall state that the demand arises from the occurrence of any of the above events, specifying
which event(s) has occurred.
This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of
copies of the contract agreement signed by the Applicant and the Performance Security and,
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of
a copy of the Beneficiary's notification to the Applicant of the results of the Tendering
process; or (ii)twenty-eight days after the end of the Tender Validity Period.
Consequently, any demand for payment under this guarantee must be received by us at the
office indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]
Note: All italicized text is for use in preparing this form and shall be deleted from the final product.

Page 99 of 181



TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated and the
suspension period to be indicated by the bidder shall not be for a period less than 3years and must
be on the bidder’s letterhead]

D [Insert date (as day, month and year) of Tender Submission]
Tender NO. e eveveieeeiecerecreeeeeenenns [Insert number of tendering process]
o TN [insert complete name of Purchaser]

I/We, the undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

1/We accept that I/we will automatically be suspended from being eligible for tendering in any
contract with the Purchaser for the period of time of [..................... ] insert number of months or
years starting on [insert date], if we are in breach of our obligation(s) under the bid conditions,
because we — (a) have withdrawn our tender during the period of tender validity specified by us in
the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to

tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:
our receipt of a copy of your notification of the name of the successful Tenderer; or

thirty days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be
in the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all

future partners as named in the letter of intent.
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Capacity / title (director or partner or sole proprietor, €tC.) ....cceeverrrernieenrreeeeeeneeneennes
|\ 1 1 (=TS Duly authorized to

sign the bid for and on behalf of: [insert complete name of Tenderer]

Dated on .....cccceevenveneen.. day of ceeevevviiiiennnnee. [Insert date of signing] Seal or stamp
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Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for

[i

nsert name of Section of the Works]

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by Rural Electrification
andRenewable Energy Corporation ]
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PART Il - WORK REQUIREMENTS
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SERVICE DETAILS /SPECIFICATIONS

TERMS OF REFERENCE (TOR) FOR PREQUALIFICATION OF LABOUR AND
TRANSPORT CONTRACTORS FOR THE FINANCIAL YEAR 2026/2027, 2027/2028,
2028/2029

2. Background

The Rural Electrification and Renewable Energy Corporation (REREC), is a State Corporation
established under section 43 of the Energy Act. 2019. The Corporation's main mandate is to
promote renewable energy and accelerate rural electrification throughout the Country in order
to provide electricity to all Kenyans as well as contribute towards sustainable socio-economic
development of the Country in the attainment of Vision 2030 and Big 4 Agenda. The specific
functions of the Corporation are articulated in section 43 of the Act.

In execution of projects to electrify the rural areas in Kenya, REREC is mandated to construct
both HT and LT lines to supply various rural areas in the Republic of Kenya.

Towards this end, REREC is seeking to prequalify Labour and Transport (L&T) contractors.
The L&T Contractors shall be expected to Construct and Commission the HT and LT power
lines with conformity to relevant laws, policies, technical standards, specifications, protocols,
procedures and regulations and shall be required to demonstrate professional, technical and
financial competency to undertake the works.

3. Objective

The objective of this prequalification is to have a pool of prequalified L&T contractors that shall
be assigned power line construction projects in specific lots as and when the projects are available.

4. Scope of Work

The works that will be given to the L&T Contractors shall involve construction of power line to as
defined in the Schedule of Requirements/Price Schedule. This shall comprise of line profiling, bush
clearing, line construction with the required line protection and carrying out necessary commissioning
tests.

The scope of work covered by this prequalification comprises local transport of poles and materials
from REREC storage area to site, proper storage on site, erection, site testing, commissioning and
remedying of defects of the new MV overhead lines and LV networks specified in this specification and
in the Bills of quantities.

The Procuring Entity does not guarantee any minimum quantities. Services shall be procured on an
as-and-when required basis.
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Contract duration

The duration of the contract shall be three (3) years for 2026/2027, 2027/2028, 2028/2029
SCHEDULE OF SERVICES AND DESCRIPTION

No. |  SAP Code Description | DESCRIPTION OF WORKS | UoM
LOW VOLTAGE
1 | L.T-Pole holes digging Pole hole digging per foot. - 7his rate applies to non- Foot
rocky holes.
2 | L.T-Pole holes digging Pole hole digging per foot (rocky ground) - 7his rate Foot
5ft(Rocky) applies where a contractor chooses not to reinforce the
hole but hires a compressor to dig the hole to the
appropriate depth. It will only apply to the rocky part
of the hole only, the normal hole digging rate shall
apply where the soil is soft
3 | L.T-Pole erection (Wood) Wooden Pole erection Each
4 | L.T-Pole dressing(Single Phase) | Single Phase Pole dressing including pole caps(wooden | Each
poles only), danger plate, barbed wire and pole no.
plates - This rate applies to both wooden and concrete
poles
5 | L.T-Pole dressing(Three Phase) | Three Phase Pole dressing including pole caps(wooden | Each
poles only), danger plate, barbed wire and pole no.
plates - This rate applies to both wooden and concrete
poles
6 | L.T-Pole dressing under Single Phase Pole dressing under HT - This rate applies | Each
H.T.(Single Phase) to both wooden and concrete poles
7 | L.T-Pole dressing under Three Phase Pole dressing under HT - This rate applies | Each
H.T.(Three Phase) to both wooden and concrete poles
8 | L.T-Pole erection (Concrete) Concrete Pole erection Each
@ | L.T-Pole Recovery (Wooden Pole recovery - Recovery of poles including uprooting | Each
pole) and undressing of the pole fittings and covering the
hole for wooden poles
10 | L.T-Pole Recovery (Concrete Pole recovery - Recovery of poles including uprooting Each
pole) and undressing of the pole fittings and covering the
hole for concrete poles
11 | L.T-Stay holes digging Stay hole digging per ft (soft soil including murram) Foot
12 | L.T -Stay hole digging(Rocky) Stay hole digging per foot (rocky ground) - 7his rate Foot
applies where a contractor hires a compressor to dig
the hole to the appropriate depth. It will only apply to
the rocky part of the hole only, the normal hole
digging rate shall apply where the soil is soft
13 | L.T-Stay making & Dressing LV Stay making and installation Each
14 | L.T-Flying stay making and Flying stay making & installation including the erection | Each
Installation of the flying stay pole
15 | L.T-Flying stay/strut pole hole Flying Stay/strut hole digging per ft (soft soil including | Foot
digging murram)
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No. SAP Code Description DESCRIPTION OF WORKS UoM
16 | L.T-Flying stay/strut pole hole Flying Stay/strut hole digging per foot (rocky ground) - | Foot
digging(Rocky) This rate applies where a contractor hires a compressor
to dig the hole to the appropriate depth. It will only
apply to the rocky part of the hole only, the normal
hole digging rate shall apply where the soil is soft
17 | L.T- Strut- Strut making & erection (wooden poles only) Each
making/Erection(wooden)
18 | L.T- Strut- Strut making & erection (Concrete poles only) Each
making/Erection(concrete)
19 | L.T-Bush clearing/tree cutting Bush clearing/tree cutting per km as per REREC Km
per km standards. For both new lines and existing lines
20 | L.T-Single Conductor stringing | Single conductor stringing per km (Bare/PVC 50sgmm | Km
per km & 100sgmm)
21 | L.T-PME Earthing PME installation Each
SERVICE LINE
22 | SL-Single phase S/L Overhead 10mm?, 16mm? s/c per meter Meter
23 | SL-Three phase S/L Overhead 25mm? 4/c al. per meter Meter
24 | SL- Single phase U/G Underground - This rate includes trenching, laying and | Meter
reinstatement ¢/w hatari slabs, sandbed including
termination and acquisition of all relevant permits for
works for single phase cables of sizes 10mm?2, 16mm?
s/c per meter
25 | SL- Three phase U/G Underground - This rate includes trenching, laying and | Meter
reinstatement ¢/w hatari slabs, sandbed including
termination and acquisition of all relevant permits for
works for single phase cables of sizes 25mm?2 4/c Al.
per meter
26 | Installation of Single Phase Installation of Single Phase Meter - This rate includes Each
Meter installation of the meter and MCB, collection of
customer details, meter validation and meter
commissioning
27 | Installation of Three Phase Installation of Three Phase Meter - This rate includes Each
Meter installation of the meter and MCB, collection of
customer details, meter validation and meter
commissioning
28 | Installation of Ready Board Installation of single phase ready board — This rate Each
includes mounting of the ready board, termination of
the service line, earthing connection and testing for
proper functionality
MEDIUM VOLTAGE
29 | H.T-Pole holes digging 6ft Pole hole digging per foot. - 7his rate applies to non- Foot
(11M poles) rocky holes.
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No. SAP Code Description DESCRIPTION OF WORKS UoM
30 | H.T-Pole holes digging > 6ft Pole hole digging per foot. - This rate applies to non- Foot
(>11M poles) rocky holes.
31 | H.T-Pole holes digging 6ft Pole hole digging per foot (rocky ground) - 7his rate Foot
(Rocky) applies where a contractor chooses not to reinforce the
hole but hires a compressor to dig the hole to the
appropriate depth. It will only apply to the rocky part
of the hole only, the normal hole digging rate shall
apply where the soil is soft
32 | H.T-Pole holes digging Pole hole digging per foot (rocky ground) - 7his rate Foot
7ft(Rocky) applies where a contractor chooses not to reinforce the
hole but hires a compressor to dig the hole to the
appropriate depth. It will only apply to the rocky part
of the hole only, the normal hole digging rate shall
apply where the soil is soft
33 | H.T-Pole dressing - 3-wire Pole dressing including pole caps(wooden poles only), | Each
danger plate, barbed wire and pole no. plates - 7his
rate applies to both wooden and concrete poles
34 | H.T-Pole erection (Wood) - Pole erection - 11m & 12M long poles (wooden) - Each
1TM &12M This rate applies to both stout and medium size poles
35 | H.T-Pole erection (Wood) - Pole erection - 14m & 15M long poles (wooden) - Each
14M &1 5M This rate applies to both stout and medium size poles
36 | H.T-Pole erection (Concrete) Concrete Pole erection - All sizes concrete poles per Each
pole
37 | H.T-Pole Recovery (Wood) - Wooden Pole recovery - 11m & 12M long poles - 7#is | Each
1TIM& 12M rate captures the cost of undressing the pole,
cutting/pulling out the wooden pole including covering
the hole and chopping the pole as directed by the
project supervisor.
38 | H.T-Pole Recovery (Wood) - Wooden Pole recovery - 14m & 15M long poles - 7#is | Each
14M & 15M rate captures the cost of undressing the pole,
cutting/pulling out the wooden pole including covering
the hole and chopping the pole as directed by the
project supervisor.
39 | H.T-Pole Recovery (Concrete) Concrete Pole recovery - This rate captures the cost of | Each
undressing the pole, pulling out the concrete pole
including covering the hole as directed by the project
supervisor.
40 | H.T-Stay hole digging Stay hole digging per foot - 7his rate is for digging a Foot
2ftX2f wide by appropriate depth of the stay hole
based on the size ofthe pole and conductor
41 | H.T-Stay hole digging(Rocky) Stay hole digging per foot (rocky ground) - 7his rate Foot

applies where a contractor hires a compressor or uses
other appropriate means to dig the hole to the
appropriate depth. It will only apply to the rocky part
of the hole only, the normalhole digging rate shall
apply where the soil is soft
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No. SAP Code Description DESCRIPTION OF WORKS UoM
42 | H.T-Stay making & dressing Normal Stay making and installation - 77is rate Each
captures the cost of stay making and installation
including in anticlimbing barbed wire
43 | H.T-Flying stay making and Flying stay making & installation - This rate captures Each
Installation flying stay making and including the cost of erection of
the flying stay pole
44 | H.T-Flying stay/strut Pole hole Flying Stay pole/strut pole hole digging (10M) - This | Foot
digging(1 1kv) rate is for digging a 2ftX2f wide by appropriate depth
of the stay hole
45 | H.T-Flying stay/strut Pole hole | Flying Stay pole/strut pole hole digging (11 M) - This | Foot
digging(33kv) rate is for digging a 2ftX2f wide by appropriate depth
of the stay hole
46 | H.T- Strut- Strut making & erection (wooden poles only) - 7his Each
making/Erection(Wooden) rate includes the cost of preparing the strut for
installation and erecting the strut pole
47 | H.T- Strut- Strut making & erection (concrete pole) - 7his rate Each
making/Erection(Concrete) includes the cost of preparing the strut for installation
and erecting the strut pole
48 | H.T-Bush clearing/tree cutting Bush clearing per km (for new lines) including suitable | Km
per km disposal of cuttings as approved by local authority -
This applies to cutting/clearing shrubs and trees. It also
includes the cost of disposing the cuttings to the
nearest approved flocal authority yard
49 | H.T-Single Conductor Stringing | Single conductor stringing per km (75sqmm) - 7his Km
per km rate captures the cost of running, installing and
tensioning a single conductor per km.
50 | H.T-Cable Laying MV cable laying (11kV & 33kV) per metre — 7his Meter
rate includes trenching, laying and reinstatement c/w
hatari slabs, sandbed and acquisition of all relevant
permits for works
51 | H.T-Cable Jointing/ Termination | MV cable termination and jointing (11kV & 33kV per | Each
phase- This rate includes the cost of lugging and bolting
to the over- head line.
52 | H.T-Single Conductor Recovery | Single conductor recovery per km (75mm? and Km
per km 50mm2) -This rate includes recovery of dressing
materials
53 | H.T-Aerial Earth Installation per | Aerial earth installation per km Km
km
54 | H.T-A/B switch installation A/B switch installation — 7his rate involves installation | Each
of a complete set
55 | H.T-Auto reclosure installation | Auto Reclosure installation (rate is for only the auto- Each
reclosing unit) - 7his is the rate for installing the full
auto reclosing assembly including the bypass switch.
56 | Sys.Comm-System System Commissioning for a HT line route length 24 Each
commissioning > 4km HT km
57 | Sys.Comm-System System Commissioning for a HT line route length < 4 | Each

commissioning < 4km HT

km
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No. SAP Code Description DESCRIPTION OF WORKS UoM
58 | H.T-Taplin Isolators/Fuse/ Taplin isolators/fuse installation/Surge diverters (one Each
Installation set) - This is the rate for Installing one set of the
[solators/fuse/Surge diverters. It can also be used
during maintenance
TRANSFORMER INSTALLATION
59 | SS-Dressing Dressing - 7his is the rate for the installation of a Each
substation structure. This includes the cost of installing
[solators and surge diverters
60 | SS-Mounting Mounting - 7his is the rate for lifting and securing the Each
transformer on its platform
61 | SS-Earthing Substation Earthing (MV earth, Surge Diverter earth & | Each
LV earth) - 7his rate captures the cost of substation
earthing that achieves the minimum earth values as
required by REREC construction standards
62 | Transformer welding Substation Welding (At the base on platform & all Each
necessary spot welding) to Project engineer's approval
(for new transformers) - 7his rate includes transport of
the welding machine to site and the cost of welding
rods.
63 | SS-Recover Tx, A/R, AVR etc | Unwelding Transformers (existing transformers) - 7his | Each
to stores rate includes transport of the welding machine to site
64 | SS-Commissioning Commissioning ~ 7his rate shall cater for all labour cost | Each
during commissioning
TRANSPORT
65 | Meter Transport per pick up Meter transport cost per pick up load per km (pick up | Km
load of 200 meters load = up to 200 no. Meters) - This rate includes
transport of meters, ClUs, MCBs and Pig tails to
connect up to 200 no. meters
66 | Ready boards transport per pick | Ready board transport cost per pick up load per km Km
up load of 150 boards (pick up load = up to 150 no. boards) - This rate
includes transport of assembled ready board and
mounting accessories
67 | Wood Pole transp't per lorry Wooden Pole transport per lorry load (lorry load = up | Km
load of 30 poles to 30 no. Poles)
68 | Concrete Pole transport per km | Concrete Pole Transport per Km per tonne (for jobs Km
per ton which are more than 20km from issuing stores).
69 | Ecopole transport per lorry load | Ecopole transport per lorry load (Lorry load = up to Km
of 30 poles 30 no. Poles)
70 | Other materials per lorry - Materials transport cost per lorry load per km (lorry Km
2.3KM line materials load =2.3km of line materials excluding Transformers)
71 | Transport of MV underground | Transport of MV underground cable per lorry load per | Km

cable

km - This rate includes transport of MV U/G cable up
to 200 meters per lorry load
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No. SAP Code Description DESCRIPTION OF WORKS UoM
72 | Transformer Transport and Transformers and other special equipment like auto Km
other special equipment (Max. | reclosures, CTs, VTs, etc transport cost per lorry load
8pcs per trip) per km (lorry load = up to 8 transformers/special
equipment) - Transformers/special equipment shall be
transported independent of other line materials (alone)
73 | Transformer Recovery and Transport of recovered transformers and other special | Km
other special equipment (Max. | equipment like auto reclosures, CTs, VTs, etc per lorry
8pcs per trip) load per km (lorry load = up to 8 transformers/special
equipment) - Recovered transformers should be
transported safely to the nearest REREC store or as
directed by REREC project supervisor
74 | Return of Wood Pole transp't Wooden Pole transport per lorry load (lorry load = Km
per lorry load of 30 poles upto 30 no. Poles) - Return of excess wooden poles
from site to the nearest REREC stores.
75 | Return of Other materials per Materials transport cost per lorry load per km (lorry Km

lorry - 2.3KM line materials

load =2.3km of line materials excluding Transformers)
- Return of excess materials from site to the nearest
REREC stores

TRANSPORT USING ALTERNATIVE MEANS - ROLLERS/TROLLEYS/CARTS OF MATERIALS &
POLES ON ALL ISLANDS & CHALLENGING TERRAIN

76 | Alternative Transport of poles Wooden, Eco Pole & Concrete Pole transport for 10
(IOM& 11 M) M and 11 M poles per piece per KM - This includes
use of special means to transport the poles like rollers,
trolleys, hands or carts per Km
77 | Alternative Transport of poles Wooden, Eco Pole & Concrete Pole transport for 12 Km
(12M & 14 M) M and 14 M poles per piece per KM - This includes
use of special means to transport the poles like rollers,
trolleys, hands or carts per Km
78 | Alternative Transport of Transport of recovered Wooden & Concrete Poles of Km
recovered poles all sizes piece per KM - This includes use of special
means to transport the poles like rollers, trolleys, hands
or carts per Km
79 | Alternative Transport of (5 Transformer - Transport for new & recovered TXs per | Km
kVA-25 kVA) piece 5kVA - 25kV A piece per KM - This includes
use of special means to transport the transformers like
trolleys or carts per Km
80 | Alternative Transport of (50 Transformer - Transport for new & recovered TXs per | Km
kVA) piece 50kVA piece per KM - This includes use of
special means to transport the transformers like trolleys
or carts per Km
81 | Alternative Transport of (100 | Transformer - Transport for new & recovered TXs per | Km
kVA) piece 100kV A piece per KM - This includes use of
special means to transport the transformers like trolleys
or carts per Km
82 | Alternative Transport of (200 | Transformer - Transport for new & recovered TXs per | Km

kVA)

piece 200kV A piece per KM - This includes use of
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No. SAP Code Description DESCRIPTION OF WORKS UoM
special means to transport the transformers like trolleys
or carts per Km
83 | Alternative Transport of (315 Transformer - Transport for new & recovered TXs per | Km
kVA) piece 315kVA piece per KM - This includes use of
special means to transport the transformers like trolleys
or carts per Km
84 | Alternative Transport of HT Other Materials - HT Fittings per Km of line materials | Km
line fittings per trip - This includes use of special means to
transport the fittings like trolleys or carts per Km
85 | Alternative Transport of LV Other Materials - LV Fittings per Km of line materials Km
line fittings per trip - This includes use of special means to
transport the fittings like trolleys or carts per Km
86 | Alternative Transport of cables, | Cables, conductors, stay wire transport per drum load | Km
conductors & stay wire - This includes use of special means to transport the
fittings like trolleys or carts per Km
87 | Alternative Transport of Transport of recovered MV/LV conductor and fittings | Km

recovered materials

per Km of line materials per trip - This includes use of
special means to transport the fittings like trolleys or
carts per Km

Mfangano Island etc,)

WATER TRANSPORT FOR WATER CROSSINGS(only for bidders quoting for lots with Water
Transport Services for Islands and river crossings; Lamu & Manda, Pate & Faza, Kiunga, Wasini,

88 | Pole Transport (10M & 11 M) | Wooden Pole transport via water vessels for 10 M and | Each
- Wooden 11 M poles per pole
89 | Pole Transport (12M & 14 M) | Wooden Pole transport via water vessels for 12 M and | Each
- Wooden 14 M poles per pole
90 | Pole Transport (10M & 11 M) | Concrete Pole transport via water vessels for 10 M and | Each
- Concrete 11 M poles per pole
91 | Pole Transport (12M & 14 M) | Concrete Pole transport via water vessels for 12 M and | Each
- Concrete 14 M poles per pole
92 | Pole Transport (10M & 11 M) | Eco Pole transport via water vessels for 10 M and 11 Each
- Eco Pole M poles per pole
93 | Pole Transport (12M & 14 M) | Eco Pole transport via water vessels for 12 M and 14 Each
- Eco Pole M poles per pole
94 | Pole Recovery Transport Transport of recovered Wooden & Concrete Poles Each
transport of all sizes via water vessels per piece
95 | Tx Transport (5 kVA-25 kVA) | Transformer - Transport for new & recovered TXs per | Each
piece 5kVA - 25kVA
96 | Tx Transport (50 kVA) Transformer - Transport for new & recovered TXs per | Each
piece 50kVA
@7 | Tx Transport (100 kVA) Transformer - Transport for new & recovered TXs per | Each
piece 100kVA
98 | Tx Transport (200 kVA) Transformer - Transport for new & recovered TXs per | Each

piece 200kVA
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No. SAP Code Description DESCRIPTION OF WORKS UoM

99 | Tx Transport (315 kVA) Transformer - Transport for new & recovered TXs per | Each
piece 315kVA

100 | Transport of HT line fittings Other Materials - HT Fittings per Km of line per trip Trip

101 | Transport of LV line fittings Other Materials - LV Fittings per Km of line per trip Trip

102 | Transport of cables, conductors | Cables, conductors, stay wire transport per drum load | Each

& stay wire
103 | Transport of MV U/G cables Cables, conductors, stay wire transport per drum load | Each
104 | Transport of recovered Transport of recovered MV/LV conductor and fittings | Trip

materials

per Km of line per trip
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SECTION VI - LOT WORK AREA/REGIONS

CATEGORY: YOUTH, WOMEN AND PERSONS WITH DISABILITY
(Only Bidders with Valid AGPO Certificates are allowed to quote)

Kindly select/tick the lots you desire to work in. Minimum number of lots to be selected is 4
lots and Maximum number of lots to be selected is 9 lots.

Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots per Region

Bidders under AGPO category are free to choose lots from the ALL BIDDERS but not in the
same regions as the ones selected under AGPO category

Lot No. Tick Lot

Selected

County County Constituency
No. Name

Region

CENTRAL 15 KITUI Mwingi West 1
EASTERN Mwingi North
REGION Mwingi Central
Kitui West

NORTH 29 NANDI Chesumei 2

RIFT
REGION

Emgwen

Mosop

CENTRAL
RIFT
REGION

18

NYANDARUA

Ndaragwa

Kinangop

Kipipiri

Ol Kalou

Ol Joro Orok

32

NAKURU

Naivasha

Gilgil

Subukia

Bahati

Nakuru Town
West

Nakuru Town
East

35

KERICHO

Kipkelion East

Kipkelion West

Ainamoi

Bureti

Belgut

Sigowet/Soin

WEST
KENYA
REGION

37

KAKAMEGA

Lugari

Likuyani

Malava
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Region

County
No.

County

Constituency
Name

Lot No.

Tick Lot
Selected

39

BUNGOMA

Kimilili

Tongaren

Webuye East

Webuye West

42

KISUMU

Kisumu East

Kisumu West

Seme

Nyando

Muhoroni

Nyakach

Kisumu Central

SOUTH
NYANZA
REGION

43

HOMA BAY

Ndhiwa

Homa Bay Town

Karachuonyo

Rangwe

44

MIGORI

Awendo

Rongo

Nyatike

Uriri

10

45

KISII

Kitutu Chache
North

Kitutu Chache
South

Bonchari

Nyaribari
Masaba

Nyaribari
Chache

11

COAST
REGION

MOMBASA

Changamwe

Jomvu

Kisauni

Nyali

Likoni

Movita

KWALE

Msambweni

Lunga Lunga

Matuga

Kinango

12

KILIFI

Kilifi North

Kilifi South

Kaloleni

Rabai

Ganze

Malindi

13

Page 114 of 181




Region County County Constituency Lot No.
No. Name

Tick Lot
Selected

Magarini

4 TANA RIVER Garsen 14
Galole
Bura

5 LAMU Lamu East 15
Lamu West

6 TAITA TAVETA | Wundanyi 16
Voi
Taveta

Mwatate

Declaration
By ticking above lots/regions, I/We the tenderer confirm my

willingness and desire to offer labor andtransport services in the
selected lots/areas.

Official Stamp/Seal
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SECTION VI - LOT WORK AREA/REGIONS
CATEGORY: OPEN TO ALL BIDDERS

Kindly select/tick the lots you desire to work in. Minimum number of lots to be
selected is 4 lots and Maximum number of lots to be selected is ? lots.

Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots per

Region

Region

County No.

County

Constituency Name

Tick Lot

Lot No. Selected

NAIROBI

& NORTH
EASTERN
REGION

GARISSA

Garissa Township

Fafi

Lagdera

Balambala

Dadaab

ljara

17

WAJIR

Wjir East

Wijir South

Tarbaj

Wijir West

Eldas

Wajir North

18

MANDERA

Mandera West

Banissa

Mandera North

Mandera East

Mandera South

Lafey

19

CENTRAL
EASTERN
REGION

15

KITUI

Kitui Rural

Kitui Central

Kitui East

Kitui South

20

16

MACHAKOS

Masinga

Kangundo

Matungulu

Mavoko

Yatta

Kathiani

Machakos Town

21
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Region

County No.

County

Constituency Name

Lot No.

Tick Lot
Selected

Mwala

17

MAKUENI

Kibwezi West

Kibwezi East

Mbooni

Kilome

Kaiti

Makueni

22

NAIROBI

& NORTH
EASTERN
REGION

34

KAJIADO

Kajiado North

Kajiado Central

Kajiado East

Kajiado West

Kajiado South

23

22

KIAMBU

Gatundu South

Gatundu North

Juja

Thika Town

Ruiru

Githunguri

Kiambu Town

Kiambaa

Kabete

Kikuyu

Limuru

Lari

47

NAIROBI

Westlands

Dagoretti North

Dagoretti South

Lang'ata

Kibra

Roysambu

Kasarani

Ruaraka

Embakasi South

Embakasi North

Embakasi Central

Embakasi East

Embakasi West

24
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Region

County No.

County

Constituency Name

Lot No.

Tick Lot
Selected

Makadara

Kamukuniji

Starehe

Mathare

UPPER
EASTERN
REGION

11

ISIOLO

Isiolo North

Isiolo South

25

12

MERU

Igembe South

Igembe Central

Igembe North

Tigania West

Tigania East

North Imenti

Buuri

Central Imenti

South Imenti

26

13

THARAKA-
NITHI

Maara

Chuka/lgamba
Ng’ombe

Tharaka

27

14

EMBU

Mbeere South

Mbeere North

Runyenjes

Manyatta

28

MT.
KENYA
REGION

10

MARSABIT

Moyale

North Horr

Saku

Laisamis

29

20

KIRINYAGA

Gichugu

Kirinyaga Central

Mwea

Ndia

19

NYERI

Tetu

Kieni

Nyeri Town

Othaya

Mukurweini

Mathira

30
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Region

County No.

County

Constituency Name

Lot No.

Tick Lot
Selected

21

MURANG’A

Kangema

Kiharu

Mathioya

Kigumo

Maragwa

Kandara

Gatanga

31

31

LAIKIPIA

Laikipia West

Laikipia East

Laikipia North

32

NORTH
RIFT
REGION

23

TURKANA

Turkana North

Turkana West

Turkana Central

33

Loima

Turkana South

Turkana East

34

24

WEST POKOT

Kapenguria

Kacheliba

Sigor

Pokot South

35

26

TRANS NZOIA

Kwanza

Endebess

Cherangany

Saboti

Kiminini

36

27

UASIN GISHU

Soy

Turbo

Kapseret

37

Moiben

Ainabkoi

Kesses

38

28

ELGEYO-
MARAKWET

Marakwet East

Marakwet West

Keiyo North

Keiyo South

39

29

NANDI

Tinderet

Aldai

40
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Region

County No.

County

Constituency Name

Lot No.

Tick Lot
Selected

Nandi Hills

CENTRAL
RIFT
REGION

25

SAMBURU

Samburu West

Samburu North

Samburu East

41

30

BARINGO

Baringo North

Baringo Central

Baringo South

Tiaty

Mogotio

Eldama Ravine

42

32

NAKURU

Molo

Njoro

Kuresoi South

Kuresoi North

Rongai

43

33

NAROK

Kilgoris

Emuria Dikirr

Narok North

44

Narok East

Narok South

Narok West

45

36

BOMET

Sotik

Chepalungu

Bomet East

Bomet Central

Konoin

46

WEST
KENYA
REGION

37

KAKAMEGA

Lurambi

Navakholo

Mumias East

Matungu

Mumias West

47

Butere

Khwisero

Shinyalu

Ikolomani

48

38

VIHIGA

Vihiga

Sabatia

49
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Region

County No.

County

Constituency Name

Lot No.

Tick Lot
Selected

Hamisi

Luanda

Emuhaya

39

BUNGOMA

Mt. Elgon

Sirisia

Kabuchai

Bumula

Kanduyi

50

40

BUSIA

Teso North

Teso South

Nambale

Matayos

Butula

Funyula

Budalangi

51

41

SIAYA

Ugenya

Alego Usonga

Ugunja

Gem

Bondo

Rarieda

52

SOUTH
NYANZA
REGION

43

HOMA BAY

Kabondo Kasipul

Kasipul

Suba North

Suba South

53

44

MIGORI

Suna East

Suna West

Kuria East

Kuria West

54

45

KISII

South Mugirango

Bobasi

Bomachoge Chache

Bomachoge Borabu

55

46

NYAMIRA

Kitutu Masaba

West Mugirango

North Mugirango

Borabu

56
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Declaration

By ticking above lots, I/We the tenderer confirm my willingness and desire to
offer labor and transportservices in the selected lots.

Official Stamp/Seal
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SECTION VII- PRICES ON BILLS OF QUANTITIES

Kindly select/tick the lots you desire to work in. Minimum number of lots to be selected is 4
lots and Maximum number of lots to be selected is 9 lots.
Note: Each Tenderer is only allowed to pick a maximum of ONE (1) lots per Region

Bidders are advised to use one priced bill of quantities form if they are quoting same rates for different
lots. Tenderers are advised to use separate priced bill of quantities form if they are to quote for different
lots with different rates.

Sample Filled table

. County
S/No Region Number County Name Lot Number
1 Coast 3 Kwale 12
2 Nairobi, Eastern & 7 Garissa 17
North Eastern
3 Mt. Kenya 19 Nyeri 30
4 North Rift 27 Uasin Gishu 38
5 Central Rift 30 Baringo 42
6 West Kenya 41 Siaya 52
7 South Nyanza 46 INyamira 56
8 Central Eastern 16 Machakos 21
9 Upper Eastern 13 Tharaka Nithi 27

Page 123 of 181



Table to be filled by the Bidder

s/No Region County Number County Name Lot Number

1

2

3

4

5

6

7

8

9
Declaration

The above regions/ County , I/We the tenderer confirm my willingness and
desire to offer labor and transportservices in the selected lots.

Official Stamp/Seal

ooooooooooooooooooooooooooooooooooooooooooooooooo

oooooooooooooooo
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6.

SCHEDULE OF RATES AND PRICES

PRICE SCHEDULES AND BILL OF QUANTITIES
Rates Quoted for the Lots above.

No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
LOW VOLTAGE
1 | L.T-Pole holes Pole hole digging per foot. - This rate applies to | Foot
digging non-rocky holes.
2 | L.T-Pole holes Pole hole digging per foot (rocky ground) - 7his | Foot
digging rate applies where a contractor chooses not to
5ft(Rocky) reinforce the hole but hires a compressor to dig
the hole to the appropriate depth. It will only
apply to the rocky part of the hole only, the
normal hole digging rate shall apply where the
soil is soft
3 | L.T-Pole erection | Wooden Pole erection Each
(Wood)
4 | L.T-Pole Single Phase Pole dressing including pole Each
dressing(Single caps(wooden poles only), danger plate, barbed
Phase) wire and pole no. plates - This rate applies to
both wooden and concrete poles
5| L.T-Pole Three Phase Pole dressing including pole Each
dressing(Three caps(wooden poles only), danger plate, barbed
Phase) wire and pole no. plates - This rate applies to
both wooden and concrete poles
6 | L.T-Pole dressing | Single Phase Pole dressing under HT - This rate Each
under H.T.(Single | applies to both wooden and concrete poles
Phase)
7 | L.T-Pole dressing | Three Phase Pole dressing under HT - This rate Each
under H.T.(Three | applies to both wooden and concrete poles
Phase)
8 | L.T-Pole erection | Concrete Pole erection Each
(Concrete)
9 | L.T-Pole Recovery | Pole recovery - Recovery of poles including Each
(Wooden pole) uprooting and undressing of the pole fittings and
covering the hole for wooden poles
10 | L.T-Pole Recovery | Pole recovery - Recovery of poles including Each
(Concrete pole) uprooting and undressing of the pole fittings and
covering the hole for concrete poles
11 | L.T-Stay holes Stay hole digging per ft (soft soil including Foot
digging murram)
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No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
12 | L.T -Stay hole Stay hole digging per foot (rocky ground) - 7his | Foot
digging(Rocky) rate applies where a contractor hires a
compressor to dig the hole to the appropriate
depth. It will only apply to the rocky part of the
hole only, the normal hole digging rate shall
apply where the soil is soft
13 | L.T-Stay making LV Stay making and installation Each
& Dressing
14 | L.T-Flying stay Flying stay making & installation including the Each
making and erection of the flying stay pole
Installation
15 | L.T-Flying Flying Stay/strut hole digging per ft (soft soil Foot
stay/strut pole including murram)
hole digging
16 | L.T-Flying Flying Stay/strut hole digging per foot (rocky Foot
stay/strut pole ground) - 7his rate applies where a contractor
hole hires a compressor to dig the hole to the
digging(Rocky) appropriate depth. It will only apply to the
rocky part of the hole only, the normal hole
digging rate shall apply where the soil is soft
17 | L.T- Strut- Strut making & erection (wooden poles only) Each
making/Erection(
wooden)
18 | L.T- Strut- Strut making & erection (Concrete poles only) Each
making/Erection(c
oncrete)
19 | L.T-Bush Bush clearing/tree cutting per km as per REREC | Km
clearing/tree standards. For both new lines and existing lines
cutting per km
20 | L.T-Single Single conductor stringing per km (Bare/PVC Km
Conductor 50sgqmm & 100sgmm)
stringing per km
21 | L.T-PME Earthing | PME installation Each
SERVICE LINE
22 | SL-Single phase Overhead 10mm?, 16mm? s/c per meter Meter
S/L
23 | SL-Three phase Overhead 25mm? 4/c al. per meter Meter
S/L
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No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
24 | SL- Single phase Underground - This rate includes trenching, Meter
u/G laying and reinstatement c¢/w hatari slabs,
sandbed including termination and acquisition of
all relevant permits for works for single phase
cables of sizes 10mm2, 16mm? s/c per meter
25 | SL- Three phase Underground - This rate includes trenching, Meter
u/G laying and reinstatement ¢/w hatari slabs,
sandbed including termination and acquisition of
all relevant permits for works for single phase
cables of sizes 25mm?2 4/c Al. per meter
26 | Installation of Installation of Single Phase Meter - This rate Each
Single Phase includes installation of the meter and MCB,
Meter collection of customer details, meter validation
and meter commissioning
27 | Installation of Installation of Three Phase Meter - This rate Each
Three Phase includes installation of the meter and MCB,
Meter collection of customer details, meter validation
and meter commissioning
28 | Installation of Installation of single phase ready board — This Each
Ready Board rate includes mounting of the ready board,
termination of the service line, earthing
connection and testing for proper functionality
MEDIUM VOLTAGE
29 | H.T-Pole holes Pole hole digging per foot. - This rate applies to | Foot
digging 6ft (11M | non-rocky holes.
poles)
30 | H.T-Pole holes Pole hole digging per foot. - This rate applies to | Foot
digging > 6ft non-rocky holes.
(> 11M poles)
31 | H.T-Pole holes Pole hole digging per foot (rocky ground) - 7his | Foot
digging 6ft rate applies where a contractor chooses not to
(Rocky) reinforce the hole but hires a compressor to dig
the hole to the appropriate depth. It will only
apply to the rocky part of the hole only, the
normal hole digging rate shall apply where the
soil is soft
32 | H.T-Pole holes Pole hole digging per foot (rocky ground) - 7his | Foot
digging rate applies where a contractor chooses not to
7ft(Rocky) reinforce the hole but hires a compressor to dig

the hole to the appropriate depth. It will only
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No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
apply to the rocky part of the hole only, the
normal hole digging rate shall apply where the
soil is soft
33 | H.T-Pole dressing | Pole dressing including pole caps(wooden poles | Each
- 3-wire only), danger plate, barbed wire and pole no.
plates - 7his rate applies to both wooden and
concrete poles
34 | H.T-Pole erection | Pole erection - 11m & 12M long poles Each
(Wood) - 11M (wooden) - This rate applies to both stout and
&12M medium size poles
35 | H.T-Pole erection | Pole erection - 14m & 15M long poles Each
(Wood) - 14M (wooden) - This rate applies to both stout and
&15M medium size poles
36 | H.T-Pole erection | Concrete Pole erection - All sizes concrete poles | Each
(Concrete) per pole
37 | H.T-Pole Wooden Pole recovery - 11m & 12M long Each
Recovery (Wood) | poles - This rate captures the cost of undressing
-1 M& 12M the pole, cutting/pulling out the wooden pole
including covering the hole and chopping the
pole as directed by the project supervisor.
38 | H.T-Pole Wooden Pole recovery - 14m & 15M long Each
Recovery (Wood) | poles - This rate captures the cost of undressing
-14M & 15M the pole, cutting/pulling out the wooden pole
including covering the hole and chopping the
pole as directed by the project supervisor.
39 | H.T-Pole Concrete Pole recovery - This rate captures the | Each
Recovery cost of undressing the pole, pulling out the
(Concrete) concrete pole including covering the hole as
directed by the project supervisor.
40 | H.T-Stay hole Stay hole digging per foot - 7his rate is for Foot
digging digging a 2ftX2f wide by appropriate depth of
the stay hole based on the size of the pole and
conductor
41 | H.T-Stay hole Stay hole digging per foot (rocky ground) - 7his | Foot
digging(Rocky) rate applies where a contractor hires a

compressor or uses other appropriate means to
dig the hole to the appropriate depth. It will
only apply to the rocky part of the hole only,
the normal hole digging rate shall apply where
the soil is soft
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No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
42 | H.T-Stay making | Normal Stay making and installation - 77is rate | Each
& dressing captures the cost of stay making and installation
including in anticlimbing barbed wire
43 | H.T-Flying stay Flying stay making & installation - This rate Each
making and captures flying stay making and including the
Installation cost of erection of the flying stay pole
44 | H.T-Flying Flying Stay pole/strut pole hole digging (10M) | Foot
stay/strut Pole - This rate is for digging a 2ftX2f wide by
hole appropriate depth of the stay hole
digging(11kv)
45 | H.T-Flying Flying Stay pole/strut pole hole digging (11 M) | Foot
stay/strut Pole - This rate is for digging a 2ftX2f wide by
hole appropriate depth of the stay hole
digging(33kv)
46 | H.T- Strut- Strut making & erection (wooden poles only) - | Each
making/Erection This rate includes the cost of preparing the strut
(Wooden) for installation and erecting the strut pole
47 | H.T- Strut- Strut making & erection (concrete pole) - 7his | Each
making/Erection rate includes the cost of preparing the strut for
(Concrete) installation and erecting the strut pole
48 | H.T-Bush Bush clearing per km (for new lines) including Km
clearing/tree suitable disposal of cuttings as approved by local
cutting per km authority - 7his applies to cutting/clearing shrubs
and trees. It also includes the cost of disposing
the cuttings to the nearest approved local
authority yard
49 | H.T-Single Single conductor stringing per km (75sqmm) - Km
Conductor This rate captures the cost of running, installing
Stringing per km and tensioning a single conductor per km.
50 | H.T-Cable Laying | MV cable laying (11kV & 33kV) per metre — | Meter
This rate includes trenching, laying and
reinstatement ¢/w hatari slabs, sandbed and
acquisition of all refevant permits for works
51 | H.T-Cable MV cable termination and jointing (11kV & Each
Jointing/Terminati | 33kV per phase- This rate includes the cost of
on lugging and bolting to the over- head line.
52 | H.T-Single Single conductor recovery per km (75mm2 and | Km
Conductor 50mm?2) -This rate includes recovery of dressing
Recovery per km | materials
53 | H.T-Aerial Earth Aerial earth installation per km Km

Installation per km
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No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
54 | H.T-A/B switch A/B switch installation — 7%is rate involves Each
installation installation of a complete set
55 | H.T-Auto Auto Reclosure installation (rate is for only the | Each
reclosure auto- reclosing unit) - 74is is the rate for
installation installing the full auto reclosing assembly
including the bypass switch.
56 | Sys.Comm-System | System Commissioning for a HT line route Each
commissioning > | length 24 km
4km HT
57 | Sys.Comm-System | System Commissioning for a HT line route Each
commissioning < | length < 4 km
4km HT
58 | H.T-Taplin Taplin isolators/fuse installation/Surge diverters | Each
Isolators/Fuse/ (one set) - 7his is the rate for Installing one set
Installation of the isolators/fuse/Surge diverters. It can also
be used during maintenance
TRANSFORMER INSTALLATION
59 | SS-Dressing Dressing - 7his is the rate for the installation of a | Each
substation structure. This includes the cost of
installing [solators and surge diverters
60 | SS-Mounting Mounting - 7his is the rate for lifting and Each
securing the transformer on its platform
61 | SS-Earthing Substation Earthing (MV earth, Surge Diverter Each
earth & LV earth) - 7his rate captures the cost
of substation earthing that achieves the
minimum earth values as required by REREC
construction standards
62 | Transformer Substation Welding (At the base on platform & | Each
welding all necessary spot welding) to Project engineer's
approval (for new transformers) - 7his rate
includes transport of the welding machine to site
and the cost of welding rods.
63 | SS-Recover Tx, Unwelding Transformers (existing transformers) | Each
A/R, AVR etc to | = This rate includes transport of the welding
stores machine to site
64 | SS-Commissioning | Commissioning - 7/is rate shall cater for all Each
labour cost during commissioning
TRANSPORT
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No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
65 | Meter Transport Meter transport cost per pick up load per km Km
per pick up load (pick up load = up to 200 no. Meters) - This
of 200 meters rate includes transport of meters, ClUs, MCBs
and Pig tails to connect up to 200 no. meters
66 | Ready boards Ready board transport cost per pick up load per | Km
transport per pick | km (pick up load = up to 150 no. boards) -
up load of 150 This rate includes transport of assembled ready
boards board and mounting accessories
67 | Wood Pole Wooden Pole transport per lorry load (lorry Km
transp't per lorry | load = up to 30 no. Poles)
load of 30 poles
68 | Concrete Pole Concrete Pole Transport per Km per tonne (for | Km
transport per km jobs which are more than 20km from issuing
per ton stores).
69 | Ecopole transport | Ecopole transport per lorry load (Lorry load = Km
per lorry load of up to 30 no. Poles)
30 poles
70 | Other materials Materials transport cost per lorry load per km Km
per lorry - 2.3KM | (lorry load =2.3km of line materials excluding
line materials Transformers)
71 | Transport of MV | Transport of MV underground cable per lorry Km
underground cable | load per km - This rate includes transport of MV
U/G cable upto 200 meters per lorry load
72 | Transformer Transformers and other special equipment like Km
Transport and auto recolsures, CTs, VTs, etc transport cost per
other special lorry load per km (lorry load = up to 8
equipment (Max. | transformers/special equipment) -
8pcs per trip) Transformers/special equipment shall be
transported independent of other line materials
(alone)
73 | Transformer Transport of recovered transformers and other | Km
Recovery and special equipment like auto reclosures, CTs,
other special VTs, etc per lorry load per km (lorry load = up
equipment (Max. | to 8 transformers/special equipment) -
8pcs per trip) Recovered transformers should be transported
safely to the nearest REREC store or as directed
by REREC project supervisor
74 | Return of Wood Wooden Pole transport per lorry load (lorry Km

Pole transp't per
lorry load of 30
poles

load = up to 30 no. Poles) - Return of excess
wooden poles from site to the nearest REREC
stores.
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No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
75 | Return of Other Materials transport cost per lorry load per km Km

materials per lorry
- 2.3KM line
materials

(lorry load =2.3km of line materials excluding
Transformers) - Return of excess materials from
site to the nearest REREC stores

TRANSPORT USING ALTERNATIVE MEANS - ROLLERS/TROLLEYS/CARTS OF
MATERIALS & POLES ON ALL ISLANDS & CHALLENGING TERRAIN

76 Alternative Wooden, Eco Pole & Concrete Pole transport Km
Transport of poles | for 10 M and 11 M poles per piece per KM -
(IOM& 11 M) This includes use of special means to transport

the poles like rollers, trolleys, hands or carts per
Km

77 Alternative Wooden, Eco Pole & Concrete Pole transport Km
Transport of poles | for 12 M and 14 M poles per piece per KM -

(12M & 14 M) This includes use of special means to transport
the poles like rollers, trolleys, hands or carts per
Km

78 Alternative Transport of recovered Wooden & Concrete Km
Transport of Poles of all sizes piece per KM - This includes
recovered poles use of special means to transport the poles like

rollers, trolleys, hands or carts per Km

79 Alternative Transformer - Transport for new & recovered Km
Transport of (5 TXs per piece 5kVA - 25kV A piece per KM -
kVA-25 kVA) This includes use of special means to transport

the transformers like trolleys or carts per Km

80 Alternative Transformer - Transport for new & recovered Km
Transport of (50 | TXs per piece 50kVA piece per KM - This
kVA) includes use of special means to transport the

transformers like trolleys or carts per Km

81 Alternative Transformer - Transport for new & recovered Km
Transport of TXs per piece 100kV A piece per KM - This
(100 kVA) includes use of special means to transport the

transformers like trolleys or carts per Km

82 Alternative Transformer - Transport for new & recovered Km
Transport of TXs per piece 200kV A piece per KM - This
(200 kVA) includes use of special means to transport the

transformers like trolleys or carts per Km

83 Alternative Transformer - Transport for new & recovered Km
Transport of (315 | TXs per piece 315kV A piece per KM - This
kVA) includes use of special means to transport the

transformers like trolleys or carts per Km
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No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
84 Alternative Other Materials - HT Fittings per Km of line Km
Transport of HT | materials per trip - This includes use of special
line fittings means to transport the fittings like trolleys or
carts per Km
85 Alternative Other Materials -LV Fittings per Km of line Km
Transport of LV | materials per trip - This includes use of special
line fittings means to transport the fittings like trolleys or
carts per Km
86 Alternative Cables, conductors, stay wire transport per Km
Transport of drum load - This includes use of special means
cables, conductors | to transport the fittings like trolleys or carts per
& stay wire Km
87 Alternative Transport of recovered MV/LV conductor and Km
Transport of fittings per Km of line materials per trip - This
recovered includes use of special means to transport the
materials fittings like trolleys or carts per Km

WATER TRANSPORT FOR WATER CROSSINGS (only for bidders quoting for lots

with Water Transport Services for Islands and river crossings; Lamu & Manda, Pate &

Faza, Kiunga, Wasini, Mfangano Island etc,)

88 | Pole Transport Wooden Pole transport via water vessels for 10 | Each
(IOM& 11 M) - | Mand 11 M poles per pole
Wooden

89 | Pole Transport Wooden Pole transport via water vessels for 12 | Each
(12M & 14 M) - | M and 14 M poles per pole
Wooden

90 | Pole Transport Concrete Pole transport via water vessels for 10 | Each
(IOM& 11 M) - | Mand 11 M poles per pole
Concrete

91 | Pole Transport Concrete Pole transport via water vessels for 12 | Each
(12ZM & 14 M) - | M and 14 M poles per pole
Concrete

92 | Pole Transport Eco Pole transport via water vessels for 10 M Each
(TOM& 11 M) - | and 11 M poles per pole
Eco Pole

93 | Pole Transport Eco Pole transport via water vessels for 12 M Each
(12ZM & 14 M) - | and 14 M poles per pole
Eco Pole

94 | Pole Recovery Transport of recovered Wooden & Concrete Each
Transport Poles transport of all sizes via water vessels per

piece
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No. Description Description Of Works UoM | Unit Price in
Kshs. Incl.
Vat (16%)
and PPRA
levy (0.03%)
95 | Tx Transport (5 Transformer - Transport for new & recovered Each
kVA-25 kVA) TXs per piece 5kVA - 25kVA
96 | Tx Transport (50 | Transformer - Transport for new & recovered Each
kVA) TXs per piece 50kVA
Q@7 | Tx Transport Transformer - Transport for new & recovered Each
(100 kVA) TXs per piece 100kVA
98 | Tx Transport Transformer - Transport for new & recovered Each
(200 kVA) TXs per piece 200kVA
99 | Tx Transport Transformer - Transport for new & recovered Each
(315 kVA) TXs per piece 315kVA
100 | Transport of HT Other Materials - HT Fittings per Km of line per | Trip
line fittings trip
101 | Transport of LV Other Materials - LV Fittings per Km of line per | Trip
line fittings trip
102 | Transport of Cables, conductors, stay wire transport per Each
cables, conductors | drum load
& stay wire
103 | Transport of MV | Cables, conductors, stay wire transport per Each
U/G cables drum load
104 | Transport of Transport of recovered MV/LV conductor and | Trip
recovered fittings per Km of line per trip
materials

Total Quote to be carried to tender form(VAT inclusive)
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Declaration

By inserting rates in the above schedule of prices, I/We the tenderer confirm my
willingness and desire tooffer labor and transport services at the rates as presented
in the schedule.

Official Stamp/Seal
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PART Ill - CONDITIONS OF CONTRACT
AND CONTRACT FORMS
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d)

f)

9)

h)

)

K)

SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special
Conditionsof Contract (SCC) and other documents listed therein, should be a complete
documentexpressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable
international experience in the drafting and management of contracts, bearing in mind a
trend in the construction industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General

. Definitions

Bold face type is used to identify defined terms.

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance
for the execution and completion of the Works and the remedying of anydefects.

The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum
price for each activity, which is used for valuations and for assessing the effects of Variations
and Compensation Events.

The Adjudicator is the person appointed jointly by Rural Electrification and Renewable
Energy Corporation and the Contractor to resolve disputes in the firstinstance, as provided
forin GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part ofthe Bid.
Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by theProject
Manager, in accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between Rural Electrification and Renewable Energy
Corporation and the Contractor to execute, complete, and maintain the Works. It consists
of the documents listed in GCC Sub-Clause 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted byRural
Electrification and Renewable Energy Corporation.

The Contractor's Bid is the completed bidding document submitted by the Contractor to
Rural Electrification and Renewable Energy Corporation.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.
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0)

P)

q)

Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.
The Defects Liability Certificate is the certificate issued by Project Manager upon
Correction of defects by the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and
calculated from the Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional
and modified drawings issued by (or on behalf of) Rural Electrification and Renewable
Energy Corporation in accordance with the Contract, include calculations and other
information provided or approved by the Project Manager forthe execution of the Contract.

Rural Electrification and Renewable Energy Corporation is the party who employs the
Contractor to carry out the Works, as specified in the SCC, who is alsoRural Electrification
and Renewable Energy Corporation.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

“In writing” or “written” means hand-written, type-written, printed orelectronically
made, and resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in Rural Electrification and Renewable
Energy Corporation's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the Works. The Intended Completion Date is specified in the SCC. The Intended
Completion Date may be revised only by the Project Manager by issuing an extension of
time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation
in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or
biological function.

The Project Manager is the person named in the SCC (or any other competent person
appointed by Rural Electrification and Renewable Energy Corporation andnotified to the
Contractor, to act in replacement of the Project Manager) who is responsible for supervising
the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditionsat the Site.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.
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c)

d)

The Start Date is given in the SCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any ofthe Site
Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation ofthe Works.

ff) A Variation is an instruction given by the Project Manager which
varies the Works. gg) The Works are what the Contract requires the Contractor to

construct, install,

and turnover to Rural Electrification and Renewable Energy Corporation, asdefined in the
SCC.

Interpretation

In interpreting these GCC, words indicating one gender include all genders. Words
indicating the singular also include the plural and words indicating the plural also include
the singular. Headings have no significance. Words have their normal meaningunder the
language of the Contract unless specifically defined. The Project Manager shall provide
instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the

Completion Date, and the Intended Completion Date apply to any Section of the Works
(other than references to the Completion Date and Intended Completion Date for the whole
of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:

a) Agreement,

b) Letter of Acceptance,

c) Contractor's Bid,

d) Special Conditions of Contract,

e) General Conditions of Contract, including Appendices,

f)  Specifications,

g) Drawings,

h) Bill of Quantities®, and

i) Any other document listed in the SCC as forming part of the Contract.

SIn lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”

k4
31

Language and Law

The language of the Contract is English Language and the law governing the Contract are
the Laws of Kenya.

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of

goods and services prohibitions in Rural Electrification and Renewable Energy Corporation
's Country when
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a) as a matter of law or official regulations, Kenya prohibits commercial relations withthat
country; or

b) by an act of compliance with a decision of the United Nations Security Council taken
under Chapter VI of the Charter of the United Nations, Kenya prohibits any import of
goods from that country or any payments to any country, person, or entity in that
country.

4 Project Manager's Decisions

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual
matters between Rural Electrification and Renewable Energy Corporation and the
Contractor in the role representing Rural Electrification and Renewable Energy Corporation.

5. Delegation

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor,
and may revoke any delegation after notifying the Contractor.

é Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective
only when in writing. A notice shall be effective only when it is delivered.

7. Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not
assign the Contract without the approval of Rural Electrification and Renewable Energy
Corporation in writing. Subcontracting shall not alter the Contractor's obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and Rural Electrification and Renewable Energy Corporationbetween the dates
given in the Schedule of Other Contractors, as referred to in the SCC. The Contractor shall
also provide facilities and services for them as described inthe Schedule. Rural Electrification
and Renewable Energy Corporation may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

9 Personnel and Equipment

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid,
to carry out the Works or other personnel and equipment approved by the Project Manager.
The Project Manager shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications or characteristics are substantially equal to or
better than those proposed in the Bid.

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the
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Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the work inthe
Contract.

9.3 If Rural Electrification and Renewable Energy Corporation, Project Manager or Contractor
determines, that any employee of the Contractor be determined to have engaged in Fraud
and Corruption during the execution of the Works, then that employeeshall be removed in
accordance with Clause 9.2 above.

10 Procuring Entity's and Contractor's Risks

10.1 Rural Electrification and Renewable Energy Corporation carries the risks which this

Contract states are Procuring Entity's risks, and the Contractor carries the risks which this
Contract states are Contractor's risks.

11, Procuring Entity's Risks

11.1 From the Start Date until the Defects Liability Certificate has been issued, thefollowing
are Procuring Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works,

Plant, Materials, and Equipment), which are due to

i)  use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works or

ii)  Negligence, breach of statutory duty, or interference with any legal right by Rural
Electrification and Renewable Energy Corporation or by any personemployed by or
contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that itis due
to a fault of Rural Electrification and Renewable Energy Corporation or in Rural
Electrification and Renewable Energy Corporation 's design, or due to war or radioactive
contamination directly affecting the country where the Works are to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the riskof
loss of or damage to the Works, Plant, and Materials is a Procuring Entity's risk exceptloss or
damage due to

a) a Defect which existed on the Completion Date,
b) anevent occurring before the Completion Date, which was not itself a Procuring
) the activities of the Contractor on the Site after the Completion Date.

12 Contractor's Risks

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation, the
Works, Plant, Materials, and Equipment) which are not Procuring Entity's risks are
Contractor's risks.
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13 Insurance

13.1 The Contractor shall provide, in the joint names of Rural Electrification and Renewable
Energy Corporation and the Contractor, insurance cover from the Start Date to the end of
the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant, and Materials;

b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment)in
connection with the Contract; and

d) personal injury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project
Manager for the Project Manager's approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies required
to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, Rural
Electrification and Renewable Energy Corporation may effect the insurance which the
Contractor should have provided and recover the premiums Rural Electrification and
Renewable Energy Corporation has paid from payments otherwise due to the Contractoror,
if no payment is due, the payment of the premiums shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the
Project Manager.

135 Both parties shall comply with any conditions of the insurance policies.

14 Site Data

15. The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor. Contractor to Construct the
Works

15.1 The Contractor shall construct and install the Works in accordance with the Specifications
and Drawings.

16 The Works to Be Completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the Program submitted by the Contractor, as updated
with the approval of the Project Manager, and complete them by the Intended Completion
Date.

17, Approval by the Project Manager (not applicable under this tender)

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary

Page 142 of 181



Works to the Project Manager, for his approval.
17.2 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for designof
the Temporary Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Project Manager before this use.

18, Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site.

12 Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of Rural Electrification and Renewable Energy Corporation.
The Contractor shall notify the Project Manager of such discoveries and carry out the Project
Manager's instructions for dealing with them.

20 Possession of the Site

20.1 Rural Electrification and Renewable Energy Corporation shall give possession of all parts
of the Site to the Contractor. If possession of a part is not given by the date statedin the
SCC, Rural Electrification and Renewable Energy Corporation shall be deemedto have
delayed the start of the relevant activities, and this shall be a Compensation Event.

21. Access to the Site

21.1  The Contractor shall allow the Project Manager and any person authorized by the Project
Manager access to the Site and to any place where work in connection with the Contract is
being carried out or is intended to be carried out.

22 Instructions, Inspections and Audits

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with
the applicable laws where the Site is located.

222 The Contractor shall keep, and shall make all reasonable efforts to cause its
Subcontractors and sub-consultants to keep, accurate and systematic accounts and records
in respect of the Works in such form and details as will clearly identify relevanttime changes
and costs.
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223 The Contractor shall permit and shall cause its subcontractors and sub-consultants to
permit, Rural Electrification and Renewable Energy Corporation and/or persons appointed
by the Public Procurement Regulatory Authority to inspect the Site and/or theaccounts and
records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Public Procurement
Regulatory Authority. The Contractor's and its Subcontractors' and sub-consultants'
attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia,
that acts intended to materially impede the exercise of the Public Procurement Regulatory
Authority's inspection and audit rights constitute a prohibited practice subject to contract
termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).

23 Appointment of the Adjudicator

23.1 The Adjudicator shall be appointed jointly by Rural Electrification and Renewable Energy
Corporation and the Contractor, at the time of Rural Electrification and Renewable Energy
Corporation 's issuance of the Letter of Acceptance. If, in the Letterof Acceptance, Rural
Electrification and Renewable Energy Corporation does not agreeon the appointment of the
Adjudicator, Rural Electrification and Renewable Energy Corporation will request the
Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days of
receipt of such request.

232 Should the Adjudicator resign or die, or should Rural Electrification and Renewable
Energy Corporation and the Contractor agree that the Adjudicator is not functioningin
accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed
by Rural Electrification and Renewable Energy Corporation and the Contractor. In case of
disagreement between Rural Electrification and Renewable Energy Corporation and the
Contractor, within 30 days, the Adjudicator shall be designated by the Appointing
Authority designated in the SCC at the request of either party, within 14 days of receipt of
such request.

24, Settlement of Claims and Disputes24.1Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for
Completion and/or any additional payment, under any Clause of these Conditions or
otherwise in connection with the Contract, the Contractor shall give Notice to the Project
Manager, describing the event or circumstance giving rise to the claim. The notice shall be
given as soon as practicable, and not later than 30 days after the Contractor became aware,
or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time
for Completion shall not be extended, the Contractor shall not be entitled to additional
payment, and Rural Electrification and Renewable Energy Corporation shall be discharged
from all liability in connection with the claim. Otherwise, the following provisions of this
Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract,
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and supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate
any claim, either on the Site or at another location acceptable to the Project Manager.
Without admitting Rural Electrification and Renewable Energy Corporation's liability, the
Project Manager may, after receiving any notice under this Sub-Clause, monitor the
record- keeping and/or instruct the Contractor to keep further contemporary records. The
Contractor shall permit the Project Manager to inspect all these records, and shall (if
instructed) submit copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the
event or circumstance giving rise to the claim, or within such other period asmay be
proposed by the Contractor and approved by the Project Manager, the Contractor shall
send to the Project Manager a fully detailed claim which includes full supporting particulars
of the basis of the claim and of the extension of time and/or additional payment claimed.
If the event or circumstance giving rise to the claim has a continuing effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effectsresulting
from the event or circumstance, or within such other period as may beproposed by the
Contractor and approved by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by theProject Manager
and approved by the Contractor, the Project Manager shallrespond with approval, or with
disapproval and detailed comments. He may also request any necessary further particulars,
but shall nevertheless give his response on the principles of the claim within the above
defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in
accordance with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of
Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor
is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and
until the particulars supplied are sufficient to substantiate thewhole of the claim, the
Contractor shall only be entitled to payment for such part of the claim as he has been able
to substantiate.
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24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause,
either Party may consider that the claim is rejected by the Project Managerand any of the
Parties may refer to Arbitration in accordance with Sub-Clause 24.4 [ Arbitration].

24.1.11  The requirements of this Sub-Clause are in addition to those of any other Sub- Clause
which may apply to a claim. If the Contractor fails to comply with this or another Sub-
Clause in relation to any claim, any extension of time and/or additionalpayment shall take
account of the extent (if any) to which the failure has preventedor prejudiced proper
investigation of the claim, unless the claim is excluded under the second paragraph of this
Sub-Clause 24.3.

242Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 24.1 above
should move to commence arbitration after the fifty- sixth day from the day on which a
notice of a claim was given, even if no attempt at an amicable settlement has been made.

243Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to
arbitration before the practical completion of the Works or abandonment of the Works
or termination of the Contract by either party:

a) The appointment of a replacement Project Manager upon the said person ceasing toact.

b) Whether or not the issue of an instruction by the Project Manager is empowered bythese
Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordancewith
these Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged
completion of the Works or termination or alleged termination of the Contract, unless
Rural Electrification and Renewable Energy Corporation and the Contractor agree
otherwise in writing.

244 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the
Contract not settled amicably in accordance with Sub-Clause 24.3 shall be finally
settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice
of a claim or dispute has not been given by the applying party within ninety days of
theoccurrence or discovery of the matter or issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim
ordispute shall not commence unless an attempt has in the first instance been made
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24.4.4

24.4.5

24.4.6

24.4.7

24.4.8

245
24.5.1

by the parties to settle such claim or dispute amicably with or without the assistance
of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers
todirect such measurements, computations, tests or valuations as may in his opinion
be desirable in order to determine the rights of the parties and assess and award any
sumswhich ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers
toopen up, review and revise any certificate, opinion, decision, requirement or notice
and to determine all matters in dispute which shall be submitted to him in the same
manner as if no such certificate, opinion, decision requirement or notice had been
given.

The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Project Manager, relevant to
the dispute. Nothing shall disqualify representatives of the Parties and the Project
Managerfrom being called as a witness and giving evidence before the arbitrators on
any matterwhatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the
evidence, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.

Arbitration may be commenced prior to or after completion of the Works. The
obligations of the Parties, and the Project Manager shall not be altered by reason of
anyarbitration being conducted during the progress of the Works. The terms of the
remuneration of each or all the members of Arbitration shall be mutually agreed upon
by the Parties when agreeing the terms of appointment. Each Party shall be responsible
for paying one-half of this remuneration.

Arbitration with National Contractors

If the Contract is with national contractors, arbitration proceedings will be conducted
in accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such
claim or dispute shall be notified in writing by either party to the other with a request
tosubmit it to arbitration and to concur in the appointment of an Arbitrator within
thirty days of the notice. The dispute shall be referred to the arbitration and final
decision ofa person to be agreed between the parties. Failing agreement to concur in
the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request
of the applying party, by the Chairman or Vice Chairman of any of the following
professionalinstitutions;

Architectural Association of Kenya

Institute of Quantity Surveyors of Kenya

Association of Consulting Engineers of Kenya

Chartered Institute of Arbitrators (Kenya Branch)

Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all
other institutions.
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246

Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International

247

Arbitration (NCIA) which offers a neutral venue for the conduct of national and
international arbitration with commitment to providing institutional support to the
arbitral process.

Failure to Comply with Arbitrator's Decision

24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision,

248

then the other Party may, without prejudice to any other rights it may have, refer the
matter to a competent court of law.

Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,

a)

b)

252

262

263

the parties shall continue to perform their respective obligations under the Contract
unless they otherwise agree; and

Rural Electrification and Renewable Energy Corporation shall pay the Contractorany
monies due the Contractor.

Fraud and Corruption

The Government requires compliance with the country's Anti-Corruption laws and
its prevailing sanctions policies and procedures as set forth in the Constitution of
Kenya and its Statutes.

Rural Electrification and Renewable Energy Corporation requires the Contractor to
disclose any commissions or fees that may have been paid or are to be paid to agents
orany other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or
other party, the amount and currency, and the purpose of the commission, gratuity or
fee.

Time Control
Program

Within the time stated in the SCC, after the date of the Letter of Acceptance, the
Contractor shall submit to the Project Manager for approval a Program showing the
general methods, arrangements, order, and timing for all the activities in the Works.
Inthe case of a lump sum contract, the activities in the Program shall be consistent
with those in the Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining
work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated Program
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264

27,
271

272

28
28.1

282

atintervals no longer than the period stated in the SCC. If the Contractor does not
submitan updated Program within this period, the Project Manager may withhold the
amount stated in the SCC from the next payment certificate and continue to withhold
this amountuntil the next payment after the date on which the overdue Program has
been submitted.

In the case of a lump sum contract, the Contractor shall provide an updated
ActivitySchedule within 14 days of being instructed to by the Project Manager.

The Project Manager's approval of the Program shall not alter the Contractor's
obligations. The Contractor may revise the Program and submit it to the Project
Manager again at any time. A revised Program shall show the effect of Variations and
Compensation Events.

Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a Variation is issued which makes it impossible for Completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work, which would cause the Contractor to incur additional
cost.

The Project Manager shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Project Manager for a
decision upon the effect of a Compensation Event or Variation and submitting full
supporting information. If the Contractor has failed to give early warning of a delay
or has failed to cooperate in dealing with a delay, the delay by this failure shall not
be considered in assessing the new Intended Completion Date.

Acceleration

When Rural Electrification and Renewable Energy Corporation wants the Contractor
tofinish before the Intended Completion Date, the Project Manager shall obtain priced
proposals for achieving the necessary acceleration from the Contractor. If Rural
Electrification and Renewable Energy Corporation accepts these proposals, the
Intended Completion Date shall be adjusted accordingly and confirmed by both Rural
Electrification and Renewable Energy Corporation and the Contractor.

If the Contractor's priced proposals for an acceleration are accepted by Rural
Electrification and Renewable Energy Corporation, they are in corporated in the
Contract Price and treated as a Variation.

Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of
anyactivity within the Works.

Management Meetings
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30.1

30.2

31
311

312

K4
32.1

331

Either the Project Manager or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to review the
plans for remaining work and to deal with matters raised in accordance with the early
warning procedure.

The Project Manager shall record the business of management meetings and provide
copies of the record to those attending the meeting and to Rural Electrification and
Renewable Energy Corporation. The responsibility of the parties for actions to be
takenshall be decided by the Project Manager either at the management meeting or
after the management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the work,
increase the Contract Price, or delay the execution of the Works. The Project Manager
may require the Contractor to provide an estimate of the expected effect of the future
event or circumstance on the Contract Price and Completion Date. The estimate shall
be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
proposals for how the effect of such an event or circumstance can be avoided or
reducedby anyone involved in the work and in carrying out any resulting instruction of
the ProjectManager.

Quality Control

Identifying Defects

The Project Manager shall check the Contractor's work and notify the Contractor of
any Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Project Manager may instruct the Contractor to search for a
Defect and to uncoverand test any work that the Project Manager considers may have
a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any samples. If there is no Defect, the test
shall be aCompensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the
end of the Defects Liability Period, which begins at Completion, and is defined in the
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342

35
35.1

371

372

38.1
382

383

SCC.The Defects Liability Period shall be extended for as long as Defects remain to
be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Project Manager's notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project
Manager's notice, the Project Manager shall assess the cost of having the Defect
corrected, and the Contractor shall pay this amount.

Cost Control

Contract Price

The Bill of Quantities shall contain priced items for the Works to be performed by
the Contractor. The Bill of Quantities is used to calculate the Contract Price. The
Contractorwill be paid for the quantity of the work accomplished at the rate in the Bill
of Quantities for each item.

Changes in the Contract Price

If the final quantity of the work done differs from the quantity in the Bill of Quantities
for the particular item by more than 25 percent, provided the change exceeds 1
percentof the Initial Contract Price, the Project Manager shall adjust the rate to allow
for the change. The Project Manager shall not adjust rates from changes in quantities
if therebythe Initial Contract Price is exceeded by more than 15 percent, except with
the prior approval of Rural Electrification and Renewable Energy Corporation.

If requested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bill of Quantities.

Variations
All Variations shall be included in updated Program(s) produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out
the Variation when requested to do so by the Project Manager. The Project Manager
shall assess the quotation, which shall be given within seven (7) days of the request or
withinany longer period stated by the Project Manager and before the Variation is
ordered.

If the Contractor's quotation is unreasonable, the Project Manager may order the
Variation and make a change to the Contract Price, which shall be based on the
ProjectManager's own forecast of the effects of the Variation on the Contractor's
COsts.
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384

If the Project Manager decides that the urgency of varying the work would prevent a
quotation being given and considered without delaying the work, no quotation shall
begiven and the Variation shall be treated as a Compensation Event.

7In lump sum contracts, replace GCC Sub-Clauses 36. 1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being

instructed to by the Project Manager. The Activity Schedule shall contain the priced
activities for the Works to be performed by the Contractor. The Activity Schedule is
used to monitor and control the performance of activities on which basis the
Contractor willbe paid. If payment for materials on site shall be made separately, the
Contractor shall show delivery of Materials to the Site separately on the Activity
Schedule.

8in lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37. 1, as

follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of

Program or method of working made at the Contractor's own discretion. Prices in
the Activity Schedule shall not be altered when the Contractor makes such changes
to the Activity Schedule.

ZIn lump sum contracts, add “and Activity Schedules” after “Programs.” 101, lumpsum

39

391

392

393

contracts, delete this paragraph.

The Contractor shall not be entitled to additional payment for costs that could have
beenavoided by giving early warning

If the work in the Variation corresponds to an item description in the Bill of
Quantities and if, in the opinion of the Project Manager, the quantity of work above
thelimit stated in Sub-Clause 39.1 or the timing of its execution do not cause the
cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to
calculate thevalue of the Variation. If the cost per unit of quantity changes, or if the
nature or timingof the work in the Variation does not correspond with items in the
Bill of Quantities, the quotation by the Contractor shall be in the form of new rates
for the relevant items of work

Value Engineering: The Contractor may prepare, at its own cost, a value engineering

proposal at any time during the performance of the contract. The value engineering
proposal shall, at a minimum, include the following;

the proposed change(s), and a description of the difference to the existing contract
requirements;

a full cost/benefit analysis of the proposed change(s) including a description and
estimate of costs (including life cycle costs) Rural Electrification and Renewable
Energy Corporation may incur in implementing the value engineering proposal; and

a description of any effect(s) of the change on performance/functionality.

Rural Electrification and Renewable Energy Corporation may accept the value
engineering proposal if the proposal demonstrates benefits that:
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b)

(a)

10

41.

1.1

412

413
414

115

4.6

141.7

accelerate the contract completion period; or

reduce the Contract Price or the life cycle costs to Rural Electrification and Renewable
Energy Corporation ; or

improve the quality, efficiency, safety or sustainability of the Facilities; or

Yield any other benefits to Rural Electrification and Renewable Energy Corporation,
without compromising the functionality of the Works.

If the value engineering proposal is approved by Rural Electrification and Renewable
Energy Corporation and results in:

a reduction of the Contract Price; the amount to be paid to the Contractor shall be
the percentage specified in the SCC of the reduction in the Contract Price; or
an increase in the Contract Price; but results in a reduction in life cycle costs due to
any benefit described in

to (d) above, the amount to be paid to the Contractor shall be the full increase in the
Contract Price.

Cash Flow Forecasts

When the Program] ], is updated, the Contractor shall provide the Project Manager
withan updated cash flow forecast. The cash flow forecast shall include different
currencies, as defined in the Contract, converted as necessary using the Contract
exchange rates.

Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the
estimatedvalue of the work executed less the cumulative amount certified
previously.

The Project Manager shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined by the Project Manager.

The value of work executed shall comprise the value of the quantities of work in the
Bill of Quantities that have been completed.

The value of work executed shall include the valuation of Variations and
Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or
reducethe proportion of any item previously certified in any certificate in the
light of later information.

Where the contract price is different from the corrected tender price, in order to
ensurethe contractor is not paid less or more relative to the contract price (which
would be thetender price), payment valuation certificates and variation orders on
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2.
42.1

omissions and additions valued based on rates in the Bill of Quantities or schedule of
rates in the Tender, will be adjusted by a plus or minus percentage. The percentage
already workedout during tender evaluation is worked out as follows: (corrected
tender price — tender price)/tender price X 100.

Payments

Payments shall be adjusted for deductions for advance payments and retention.
RERECshall pay the Contractor the amounts certified by the Project Manager within

30 days of the date of each certificate. If REREC makes a late payment, the Contractorshall

422

423

424

43

43.1
d)

be paid interest on the late payment in the next payment. Interest shall be calculated
from the date by which the payment should have been made upto the date when the
late payment is made at the prevailing rate of interest for commercial borrowing for
eachof the currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result of an award by
the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the
delayed payment as set out in this clause. Interest shall be calculated from the date
upon which the increased amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the
proportions of currencies comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid
for by REREC and shall be deemed covered by other rates and prices in the Contract.

Compensation Events

The following shall be Compensation Events:

REREC does not give access to a part of the Site by the Site Possession Date pursuant
to GCC Sub-Clause 20.1.

REREC modifies the Schedule of Other Contractors in a way that affects the workof
the Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or
instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional
tests upon work, which is then found to have no Defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of Acceptance from the information issued to
bidders (including the Site Investigation Reports), from information available publicly
and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by Rural Electrification and Renewable Energy Corporation, or additional work
required for safety or other reasons.
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k) Other contractors, public authorities, utilities, or REREC does not work within the

dates and other constraints stated in the Contract, and they cause delay or
extra cost tothe Contractor.

) The advance payment is delayed.

m) The effects on the Contractor of any of Rural Electrification and
Renewable Energy Corporation 's Risks.

n)  The Project Manager unreasonably delays issuing a Certificate of Completion.

432 If a Compensation Event would cause additional cost or would prevent the work being
completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date shall be extended. The Project Manager shall decide
whether and by how much the Contract Price shall be increased and whether andby how
much the Intended Completion Date shall be extended.

433  As soon as information demonstrating the effect of each Compensation Event upon
the Contractor's forecast cost has been provided by the Contractor, it shall be assessed by
the Project Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager's own forecast. The Project Manager shall
assume that the Contractor shall react competently and promptly to the event.

11 lump sum contracts, add “or Activity Schedule” after “Program.”

121, lump sum contracts, replace this paragraph with the following: “The value of work
executed shall comprise the value of completed activities in the Activity Schedule.”

134 The
Contractor shall not be entitled to compensation to the extent that Rural Electrification
and Renewable Energy Corporation's interests are adversely affected bythe Contractor's
not having given early warning or not having cooperated with the ProjectManager.

44 Tax

4.1  The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are
changed between the date 30 days before the submission of bids for the Contract and the
date of the last Completion certificate. The adjustment shall be the change in the amountof
tax payable by the Contractor, provided such changes are not already reflected in the
Contract Price or are a result of GCC Clause 44.
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45, Currency of Payment

45.1 All payments under the contract shall be made in Kenya Shillings

46. Price Adjustment

46.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the
SCC. If so provided, the amounts certified in each payment certificate, before deductingfor
Advance Payment, shall be adjusted by applying the respective price adjustment factor to
the payment amounts due in each currency. A separate formula of the type specified below
applies:

P=A+ Blm/lo
where: Pis the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients'® specified in the SCC, representing the non-adjustable and
adjustable portions, respectively, of the Contract Price payable and Im is the index prevailing
at the end of the month being invoiced and IOC is the index prevailing 30 daysbefore Bid
opening for inputs payable.

462 If the value of the index is changed after it has been used in a calculation, the
calculationshall be corrected and an adjustment made in the next payment certificate. The
index value shall be deemed to take account of all changes in cost due to fluctuations in costs.

47 Retention

471 Rural Electrification and Renewable Energy Corporation shall retain from each payment
due to the Contractor the proportion stated in the SCC until Completion of the whole of
the Works.

472  Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC 53.1, half the total amount retained shall be repaid to the Contractor
and half when the Defects Liability Period has passed and the Project Manager has certified
that all Defects notified by the Project Manager to the Contractorbefore the end of this
period have been corrected. The Contractor may substitute retention money with an “on
demand” Bank guarantee.

48 Liquidated Damages

48.1 The Contractor shall pay liquidated damages to Rural Electrification and Renewable
Energy Corporation at the rate per day stated in the SCC for each day that the Completion
Date is later than the Intended Completion Date. The total amount of liquidated damages
shall not exceed the amount defined in the SCC. Rural Electrification and Renewable Energy
Corporation may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not affect the Contractor's liabilities.

482 If the Intended Completion Date is extended after liquidated damages have been paid,
the Project Manager shall correct any overpayment of liquidated damages by the Contractor
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by adjusting the next payment certificate. The Contractor shall be paid interest on the
overpayment, calculated from the date of payment to the date ofrepayment, at the rates
specified in GCC Sub-Clause 41.1.

42 Bonus

49.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in
the SCC for each day (less any days for which the Contractor is paid for acceleration) that
the Completion is earlier than the Intended Completion Date. The Project Manager shall
certify that the Works are complete, although they may not be due to be complete.

50 Advance Payment

50.1 Rural Electrification and Renewable Energy Corporation shall make advance payment to
the Contractor of the amounts stated in the SCC by the date stated in the SCC, against
provision by the Contractor of an Unconditional Bank Guarantee in a form andby a bank
acceptable to Rural Electrification and Renewable Energy Corporation in amounts and
currencies equal to the advance payment. The Guarantee shall remain effective until the
advance payment has been repaid, but the amount of the Guarantee shall be progressively
reduced by the amounts repaid by the Contractor. Interest shallnot be charged on the advance
payment.

502 The Contractor is to use the advance payment only to pay for Equipment, Plant,
Materials, and mobilization expenses required specifically for execution of the Contract.
The Contractor shall demonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project Manager.

503 The advance payment shall be repaid by deducting proportionate amounts from
payments otherwise due to the Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

51. Securities

51.1 The Performance Security shall be provided to Rural Electrification and Renewable
Energy Corporation no later than the date specified in the Letter of Acceptance and shall
be issued in an amount specified in the SCC, by a bank or surety acceptable to Rural
Electrification and Renewable Energy Corporation, and denominated in the types and
proportions of the currencies in which the Contract Price is payable. The Performance
Security shall be valid until a date 28 day from the date of issue of the Certificate of
Completion in the case of a Bank Guarantee, and until one year from the date of issue of
the Completion Certificate in the case of a Performance Bond.

52 Day works

52.1 If applicable, the Day works rates in the Contractor's Bid shall be used only when the
Project Manager has given written instructions in advance for additional work to be paidfor
in that way.
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522 All work to be paid for as Day works shall be recorded by the Contractor on forms
approved by the Project Manager. Each completed form shall be verified and signed by
the Project Manager within two days of the work being done.

The Contractor shall be paid for Day works subject to obtaining signed Day works forms.

53 Cost of Repairs

53.1 Loss or damage to the Works or Materials to be incorporated in the Works between
the Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts
or omissions.

E. Finishing the Contract

54 Completion

54.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of
the Works, and the Project Manager shall do so upon deciding that the whole of the Works
is completed.

55. Taking Over

55.1 Rural Electrification and Renewable Energy Corporation shall take over the Site andthe
Works within seven days of the Project Manager's issuing a certificate of Completion.

56 Final Account

56.1The Contractor shall supply the Project Manager with a detailed account of the total
amount that the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Project Manager shall issue a Defects Liability Certificateand certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor's account if it
is correct and complete. If it is not, the Project Manager shall issue within 56 days a schedule
that states the scope of the corrections or additionsthat are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount
payable tothe Contractor andissue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all currencies,
since coefficient A, for the non-adjustable portion of the payments, is a very
approximate figure (usually O. 15) to take accountoffixed cost elements or other non-
adjustable components. The sum of the adjustments for eachcurrency are added to the
Contract Price.

57. Operating and Maintenance Manuals

57.1 If “as built” Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the SCC.

572 If the Contractor does not supply the Drawings and/or manuals by the dates stated in
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the SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's
approval, the Project Manager shall withhold the amount stated in the SCC from payments
due to the Contractor.

58 Termination

58.1 Rural Electrification and Renewable Energy Corporation or the Contractor may
terminate the Contract if the other party causes a fundamental breach of the Contract.

582 Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, andthe
instruction is not withdrawn within 30 days;

c) Rural Electrification and Renewable Energy Corporation or the Contractor is made
bankrupt or goes into liquidation other than for a reconstruction or amalgamation;

d) a payment certified by the Project Manager is not paid by Rural Electrification and
Renewable Energy Corporation to the Contractor within 84 days of the date of the Project
Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

f) the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which
the maximum amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the judgment of Rural Electrification and Renewable Energy
Corporation has engaged in Fraud and Corruption, as defined in paragraph 2.2 a of the
Appendix A to the GCC, in competing for or in executing the Contract, then Rural
Electrification and Renewable Energy Corporation may, after giving fourteen
(14) days written notice to the Contractor, terminate the Contract and expel him from
the Site.

583 Notwithstanding the above, Rural Electrification and Renewable Energy Corporation
may terminate the Contract for convenience.

584 If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

585 When either party to the Contract gives notice of a breach of Contract to the Project
Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the
Project Manager shall decide whether the breach is fundamental or not.

59 Payment upon Termination

59.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the work done
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and Materials ordered less advance payments received up to the date of the issue of
the certificate and less the percentage to apply to the value of the work not completed,
as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount
due to Rural Electrification and Renewable Energy Corporation exceeds any payment due
to the Contractor, the difference shall be a debt payable to Rural Electrification and
Renewable Energy Corporation.

59.2 If the Contract is terminated for Rural Electrification and Renewable Energy Corporation
's convenience or because of a fundamental breach of Contract by Rural Electrification
and Renewable Energy Corporation, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works, and less advance payments
received up to the date of the certificate.

&0 Property

60.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be
deemed to be the property of Rural Electrification and Renewable Energy Corporation if
the Contract is terminated because of the Contractor's default.

61. Release from Performance

61.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside
the control of either Rural Electrification and Renewable Energy Corporation or the
Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receivingthis
certificate and shall be paid for all work carried out before receiving it and for any work
carried out afterwards to which a commitment was made.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by
Rural Electrification and Renewable Energy Corporation prior to issuance of the bidding
document. Schedules and reports to be provided by Rural Electrification and Renewable
Energy Corporation should be annexed.

Number Amendments of, and Supplements to, Clauses in the General Conditions of
of GC Contract
Clause
A. General
GCC 1.1 (q) | Procuring entity is: Rural Electrification and Renewable Energy Corporation
P.O Box 34585-00100
Nairobi
GCC 1.1 (u) | The Intended Completion Date for the whole of the Works shall be as
indicated in theindividual contracts
[If different dates are specified for completion of the Works by section
(“sectionalcompletion” or milestones), these dates should be listed here]
GCC 1.1 (x) | The Project Manager is GM, Power Distribution and Regional Coordination.
GCC 1.1 (z) | The Site is located at within the Republic of Kenya and is defined in drawings

No. to be specified in the contract

GCC 1.1 (cc)

The Start Date shall be: Immediately upon the date of execution by both
Parties (the "Start Date") of this Framework Agreement. However, the
services under each individual Call-off Contract shall commence not later
than seven (7) days after the date of the respective Call-off Contract,

GCC 1.1 The Works consist of construction of low voltage line, 11KV and
(g8) 33KV lines, substations and transformer mountings

GCC 2.2 Sectional Completions are: to be specified in the contract
GCC2.4 2.4 Framework Agreement

2.4.1 The Parties shall enter into a Framework Agreement within 15days
after the Contractor receives the offer letter and submits letter of
acceptance, Bank Performance guarantee and insurance cover, unless
the Particular Conditions establish otherwise. The Framework
Agreement shall be based upon FORM No. 3 — FRAMEWORK
AGREEMENT annexed to the Particular Conditions. The costs of
stamp duties and similar charges (if any) imposed by law in connection
with entry into the Framework Agreement shall be borne by the
contractor.

2.4.2 The Framework Agreement establishes the terms and conditions that

will govern the contract awarded during the term of the Framework
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Agreement. The Framework Agreement establishes for the
procurement works as and when required, over the specified period of
time. The Framework Agreement allows the Procuring Entity to call
the Contractor to commence the works in a specified location within
the duration of the agreement.

2.4.3 This Framework Agreement does not guarantee the contractor of being
called for works, the call for works shall be dependent of availability
only and no commitment will be made in regard to possible number of
works to carry out during the period.

2.4.4 This Framework Agreement does exclude the Procuring Entity from
the right to procure the same Works from other firms.

2.4.5 This Framework Agreement does not stop the Procuring Entity from
terminating the contract agreement.

2.4.6 FAs shall be established for a period of three (3) years. The Procuring
Entity may extend this Agreement for a maximum period of one year
after discussion with the contractor within the three (3) years, and the
contractor’s performance over the period must have be rated as
satisfactory.

GCC 5.1

The Project manager may delegate any of his duties and responsibilities.

GCC 8.1

Schedule of other contractors: to be specified in the contract

GCC9.1

Key Personnel
GCC 9.1 is replaced with the following:

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1
of the Special Conditions of Contract. The Contractor shall employ
the Key Personnel and use the equipment identified in its Bid, to
carry out the Works or other personnel and equipment approved by
the Project Manager. The Project Managershall approve any
proposed replacement of Key Personnel and equipment only iftheir
relevant qualifications or characteristics are substantially equal to or
better than those proposed in the Bid.

[insert the name/s of each Key Personnel agreed by Rural
Electrification and Renewable Energy Corporation prior to
Contract signature.

GCC 13.1

The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials: Kshs.

10,000,000.00 + full replacement value of materials issued by the
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Corporation.
(b) For loss or damage to Equipment: /N/A].

(c) for loss or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with Contract
[insert amounts].

(d) for personal injury or death:
(i) of the Contractor’s employees: /Open].

(i) of other people: [Open].

The Contractor’s All Risk Insurance Policy shall be in the joint names of the
Contractor and REREC.

GCC 14.1 Site Data are: ro be specified in the contract

GCC 20.1 The Site Possession Date(s) shall be: not later than Seven (7) days from the
date of the Call-off Contract.

GCC 23.1 & | Appointing Authority for the Adjudicator: [/nsert name of Authority].

GCC 23.2

Hourly rate and types of reimbursable expenses to be paid to the
Adjudicator: [inserthourly fees and reimbursable expenses].

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within
[14] days from the date of the Letter of Acceptance.
GCC 26.3 The period between Program updates is /30] days.

The amount to be withheld for late submission of an updated program is
[insertamount].

C. Quality Control

GCC 34.1

The Defects Liability Period is: 6 months.

D. Cost Control

GCC 38.9 | If the value engineering proposal is approved by Rural Electrification and
Renewable Energy Corporation the amount to be paid to the Contractor
shall be % (N/A). The percentage is normally up to 50%) of the
reduction in the Contract Price.

GCC 42.1 Payments shall be made in two instalments. Ninety percent (90%) of the

contract price shall be paid upon completion and commissioning of the
Works to the satisfaction of the Corporation, subject to certification by the
Project Manager, submission of required documents, return of unused
materials, and recovery of any advance payment. The remaining ten
percent (10%) shall be paid after expiry of the Defects Liability Period
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upon rectification of all defects to the satisfaction of the Project Manager.

GCC 44.1

The currency of Rural Electrification and Renewable Energy Corporation’s
Country is: Kenya Shillings

GCC 45.1

The Contract is not subject to price adjustment

GCC 46.1

The proportion of payments retained is: /0%

[ The retention amount is usually close to 5 percent and in no case exceeds
10 percent.]

GCC47.1

The liquidated damages for the whole of the Works are 0. 70 percent, per
day. The maximum amount of liquidated damages for the whole ofthe
Works is 70 percent of the final Contract Price.

[Usually liquidated damages are set between 0.05 percent and O.10
percent per day,and the total amount is not to exceed between 5
percent and 10 percent of the Contract Price. If Sectional Completion
and Damages per Section have been

agreed, the latter should be specified here]

GCC 48.1

The Bonus for the whole of the Works is N/ per day. The maximum
amount of Bonus for the whole of the Works is N/ of the final Contract
Price.

[1f early completion would provide benefits to Rural Electrification
and Renewable Energy Corporation, this clause should remain;
otherwise delete. TheBonus is usually numerically equal to the
liquidated damages.]

GCC 50.1

The Advance Payments shall be: N/A

GCC51.1

The Performance Security amount is Kshs. 500,000.00.

(a) Performance Security — Bank Guarantee: in the amount(s) of /KES.
500,000] in the same currency(ies) of the Accepted Contract
Amount. The Corporation shall request an additional Performance
Security of 10% of the value of any Call-off Contract whose value
exceeds Kshs. 5 Million.

NB

REREC may recall on the Performance Security in whole or in part as a
penalty forany delay incompletion of any work assigned to the
Contractor or any failure to perform or provide the Services in
accordance with this Contract and the SLA
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Number

of GC
Clause

Amendments of, and Supplements to, Clauses in the General Conditions of
Contract

E. Finishing the Contract

GCC56.2 | The amount to be withheld for failing to produce “as built” drawings

and/or operatingand maintenance manuals by the date required in GCC

58.1 is N/A.

GCC57.2 The maximum number of days is: [insert number; consistent with Clause

(2) 47.1 on Ligquidated damages].

GCC 58.1 The percentage to apply to the value of the work not completed,

representing Rural

Electrification and Renewable Energy Corporation’s additional cost for

completingthe Works, is [insert percentage].

GCC13.1 | (i) The Contractor shall take out and at all times maintain Insurance cover
of Kenya Shillings Ten Million (Kes 10,000,000) covering any work it
undertakes on behalf of REREC and any materials to be used in
undertaking the said works.

(i) The Insurance cover shall be provided by a reputable insurance company

acceptableto REREC.

(iii) The Contractor’s All Risk Insurance Policy shall cover both the

Contractor and REREC.

GCC 18.1 (i) The Contractor shall provide and perform the Services in strict
compliance with RERECs safety requirements and procedure while
strictly adhering to “safety first” policy.

(ii) The Contractor shall at all times ensure that its staff/personnel wear
appropriate Personal Protective Equipment (PPEs) while carrying out
assigned works on behalf of REREC. These shall include but not be
limited to wearing of branded uniforms by all its staff/personnel that
clearly identify the Contractor.

(iii) The Contract shall at all times use appropriate tools on all assignments.

GCC22.3

The Contractor shall ensure the Standards of Service are provided in
accordance withthe following;

(i) Al assignments/projects shall be implemented/ undertaken in
according with REREC’s construction standards. To ensure adherence
to REREC quality standards, the Contractor shall at all times have the
following documents availableat all work sites:

a) Quality construction check list.

Site inspection forms. These forms shall be completed by REREC
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supervisory staff to rate the quality and progress of work undertaken by the
Contractor.

Evaluation and Reporting

The following key project management areas will be monitored, evaluated
and reported during project execution; and the contractor shall be expected
to comply with;

i.  Adherence to Project Schedule

Meeting key project milestones (e.g., pegging, hole digging, pole erection,
pole dressing, cable laying, stringing, testing and commissioning) within the
agreed timelines.

ii. Quality of Workmanship
Adherence to technical specifications and design standards as per contract
documents. The quality of materials used, and the execution of works shall
conform to construction standards.

iii. Safety Performance
Compliance with project-specific safety plans, risk assessments, and
regulations. Implementation of safety measures, especially for high-risk tasks
such as pole erection, high — voltage cable handling, material lifting etc.

iv. Communication and Coordination
The Contractor’s ability to maintain regular communication with the Client
and other stakeholders. Submission of progress reports, project updates, and
timely responses to requests for information.

v. Management of Resources (Labor, Equipment and Materials)
Proper allocation and utilization of skilled labor, construction equipment, and
materials. Availability of key resources when required to meet project
milestones.

vi.  Contractual and Legal Compliance

Compliance with all contract terms, including meeting insurance
requirements, bond submissions, and adherence to dispute resolution
mechanisms.

vii. Defects Liability Period (DLP) Performance

The Contractor's responsiveness in addressing defects that arise during the
Defect Liability Period (i.e. within 6 months after commissioning and handing
over). Timely and quality resolution of issues flagged by the Client during
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DLP.

vili.  Client Satisfaction

Overall satisfaction of the Client with the Contractor’s performance in terms
of quality, safety, schedule, communication, and support. Feedback from
periodic project meetings, final project review, and project close-out. An
Inspection Form duly completed and signed by RERECs duly authorized
supervision staff shall accompany all invoices presented by the Contractor.
For the avoidance of doubt, no invoice shall be paid by REREC that does not
fully comply withthis requirement.

GCC 42.1

Interest payment by REREC is inapplicable in the contract.

GCC 51

This Warranty will remain valid for one (1) year after the services, or any
part thereof as the case may be, have been performed as indicated in the
contract.

The following clauses are added to the General Conditions of Contract

GCC 60

The Contractor shall be responsible for the custody, proper use and
accounting of all materials issued by the Corporation. Materials shall be
collected only by authorized representatives against duly approved issue
vouchers and shall be used exclusively for the specified Works. The
Contractor shall verify materials at collection, exercise due care during
transport and storage, and remain liable for any loss, damage, misuse or
diversion from the time of issuance to project completion. The Contractor
shall maintain material records for inspection and, upon completion,
participate in a joint reconciliation and return all surplus materials within
seven (7) days at no additional cost.

GCC 62

The Contractor shall exercise due care to avoid damage to landowner or
third-party property during execution of the Works and shall be fully liable
for any such damage. The Contractor shall indemnify the Corporation against

all related claims.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format
below.

FORMAT

1.

For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

i)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must
be sent to all Tenderers simultaneously. This means on the same date and as close to the same time as
possible. ]

Date of transmission: [email] on [ date] (local time)

This Notification is sent by (Mame and designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

)] ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period,
you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i) Name of successful Tender

i) Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in
words )

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated
price as well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender
was unsuccessful.
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SNo | Name of Tender Price | Tender’s evaluated One Reason Why not
Tender as read out price (Note a) Evaluated

Ul|-h NN —

(Note a) State NE if not evaluated

5. How torequest a debriefing

a) DEADLINE: The deadline to request a debriefing expires at midnight on [ /nsert date] (local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide
to request a debriefing your written request must be made within three (5) Business Days of receipt
of this Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the
request for debriefing as follows:

i)  Attention: [/nsert full name of person, if applicable]
ii) Title/position: [insert title/position]

i) Agency: [insert name of Procuring Entity]

iii) Email address: [ insert email address]

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing
within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing
within this period, the Standstill Period shall be extended by five (3) Days after the date that the
debriefing is provided. If this happens, we will notify you and confirm the date that the extended
Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we
will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from
the date of publication of the Contract Award Notice.

How to make a complaint

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [/nsert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement-related Complaint as follows:

i)  Attention: [/insert full name of person, if applicable]
ii)  Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

c) At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill Period
and received by us before the Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015
and its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i)  You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender
in this tendering process, and is the recipient of a Notification of Intention to Award.

ii) The complaint can only challenge the decision to award the contract.
iii)  You must submit the complaint within the period stated above.
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iv)  You must include, in your complaint, all of the information required to support your
complaint.

6. Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [/nsert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:
Signature: Name: Title/position: Telephone:  Email:
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FORM NO. 2 - REQUEST FOR REVIEW
FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO.......cc.ceeueee OF...cevureennne 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for .........(Tender description).
REQUEST FOR REVIEW
I/We..uovnieiiiiiiiiiiieininnen, ,the above named Applicant(s), of address: Physical address................ P. O. Box No.............
Tel. No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the whole/part of
the above mentioned decision on the following grounds , namely:
1.
2.
By this memorandum, the Applicant requests the Board for an order/orders that:
1.
2.
SIGNED ................... (Applicant) Dated on................ day of ............... /...20......
FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day of
............. 20...ccuuuun.e.
SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated /date] for execution of the /name of the Contract and identffication
number, as given in the Contract Data]for the Accepted Contract Amount [amount in numbers and words] [name
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by
.................. (nmame of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of

Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract
Forms, of the Tender Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20, between
of (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion
of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them
in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement.
This Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

c) theaddenda Nos (if any)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) the Drawings;and

h) the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to
remedy defects therein in conformity in all respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address ofProcuring Entity / Date:

[Insert date of issue]

Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution
of

(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee
is required.

3 At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of (in
words )," such sum being payable in the types and proportions of currencies in which the Contract Price
is payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's
statement, whether in the demand itself or in a separate signed document accompanying or identifying the
demand, stating that the Applicant is in breach of its obligation(s) under the Contract, without the
Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.

4 This guarantee shall expire, no later than the .... Day of ............ , 2...... ? and any demand for payment
under it must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to
the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.

1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of
Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency
acceptable to the Beneficiary.

Zlnsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should
note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the
guarantee.
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FORM No. 6 - PERFORMANCE SECURITY

[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee
instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identffier code]

Beneficiary: [insert name and Address ofProcuring Entity / Date:

[Insert date of issue].

PERFORMANCE BOND No.:

Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]
1.

&

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for
the payment of which sum well and truly to be made in the types and proportions of currencies in which the
Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents,
plans, specifications, and amendments thereto, which to the extent herein provided for, are by reference
made part hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null
and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and
declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having
performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the default, or
shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtain atender or tenders from qualified tenderers for submission to the Procuring Entity for completing
the Contract in accordance with its terms and conditions, and upon determination by the Procuring
Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between such
Tenderer, and Procuring Entity and make available as work progresses (even though there should be
a default or a succession of defaults under the Contract or Contracts of completion arranged under
this paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price;
but not exceeding, including other costs and damages for which the Surety may be liable hereunder,
the amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as used in
this paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the
Contract, less the amount properly paid by Procuring Entity to Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing

of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or

corporation other than the Procuring Entity named herein or the heirs, executors, administrators,

successors, and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has

caused these presents to be sealed with his corporate seal duly attested by the signature of his legal

representative, this day of 20 .

SIGNED ON on behalfof By in the capacity of In the

presence of

SIGNED ON on behalf of By in the capacity of In the

presence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address ofProcuring Entity /

Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [ Insert name and address of place of issue, unless indicated in the

letterhead]

1 We have been informed that (hereinafter called “the Contractor”) has entered into
Contract No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in
the sum
(in words) is to be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary

any sum or sums not exceeding in total an amount of (in words )’ upon

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether

in the demand itself or in a separate signed document accompanying or identifying the demand, stating

either that the Applicant:

a)  hasused the advance payment for purposes other than the costs of mobilization in respect of the
Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the advance payment referred to above has been credited to the
Contractor on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that ninety (?20) percent of the Accepted Contract Amount, less
provisional sums, has been certified for payment, or on the day of _, 2 ,” whichever is earlier.
Consequently, glemand for payment under this guarantee must be received by us at this office on or before
that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months][one
year], in response to the Beneficiary's written request for such extension, such request to be presented to
the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from

the final product.

' The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance
payment as specified

in the Contract.

*[nsert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for
completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing
and must be made prior to the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address ofProcuring Entity /

Date: [Insert date of issue]

Advance payment guarantee no. //nsert guarantee reference number]

Guarantor: [ /nsert name and address of place of issue, unless indicated in the letterhead]

1 We have beeninformed that [insert name of Contractor, which in the
case of a joint venture shall be the name of the joint venture] (hereinafter called
"the Contractor") has entered into Contract No.

[insert reference number of the contract] dated with the
Beneficiary, for the execution of [insert
name of contract and brief description of Works/ (hereinafter called "the Contract").

2 Furthermore, we understand that, according to the conditions of the Contract, the
Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention
Money”), and that when the Taking-Over Certificate has been issued under the
Contract and the first half of the Retention Money has been certified for payment, and
payment of /insert the second half of the Retention Money] is to be made against a
Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to
pay the Beneficiary any sum or sums not exceeding in total an amount of /[insert
amount in figures] ([insert amount in words 7)
upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of
its obligation(s) under the Contract, without your needing to prove or show grounds
for your demand or the sum specified therein.

4, A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary's bank stating that the second half of the
Retention Money as referred to above has been credited to the Contractor on its

account number at [insert
name and address of Applicant's bank].

5. This guarantee shall expire no later than the .....cccceeevviveiveienrennnns Day of
................................... ) 2ueeeeennnnnenee...”, and any demand for payment under it

must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary's written request for such
extension, such request to be presented to the Guarantor before the expiry of the
guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]
Note: All italicized text (including footnotes) is for use in preparing this form and
shall be deleted from the final product.

' The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

?Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The
Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made
prior to the expiration date established in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE
FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderen
pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information)
Regulations, 2020. In case of joint venture, the tenderer must submit a separate Form for each member,
The beneficial ownership information to be submitted in this Form shall be current as of the date of its

submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately
owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a
transaction is conducted. and includes those nersons who exercise ultimate effective control over a leaal

Tender Reference No.:

identification no] Name of the Tender Title/Description:

[insert

name of the assignment] to:

[insert

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated  [insert date of notification

of award] to furnish additional information on beneficial ownership: [select
applicable and delete the options that are not applicable]

1)  We here by provide the following beneficial ownership information.

Details of beneficial ownership

one

option as

Details of all % of % of voting rights a Whether a person directly | Whether a person
Beneficial Owners | shares a person holds in the or indirectly holds a right to | directly or

person company appoint or remove a | indirectly exercises

holds in the member of the board of | significant

company directors of the company or | influence or

Directly or an equivalent governing | control over the

indirectly body of the Tenderer (Yes | Company

/ No) (tenderer) (Yes /
No)
Full Name Directly--- | Directly................ % | 1. Having the right |I. Exercises
- P - of voting rights to appoint a majority | significant
National identity of the board of the | influence or
card number or | o ) directors ~ or  an | control over
Passport number shares lnd!rect!y """""" % of equivalent governing | the Company
Personal voting rights body of the Tenderer: | body of the
Identification Yes -----No---- Company
Number (where . 2. Is this right held | (tenderer)
applicable) Indirectly- directly or indirectly?:
Yes ----- No

Nationality DireCt......eeervreennens
Date of birth % of 2. Is this
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Details of all % of % of voting rights a Whether a person directly | Whether a person
Beneficial Owners | shares a person holds in the or indirectly holds a right to | directly or
person company appoint or remove a | indirectly exercises
holds in the member of the board of | significant
company directors of the company or | influence or
Directly or an equivalent governing | control over the
indirectly body of the Tenderer (Yes | Company
/ No) (tenderer) (Yes /
No)
[dd/mm/yyyy] | shares influence or
Indirect......cccovvvvennnns control
Postal address exercised
Residential directly or
address indirectly?
Telephone Direct..............
number
Email address
Occupation or Indirect............
profession
2. | Full Name Directly--- | Directly................ % |1 Having the right | 1. Exercises
- AR - of voting rights to appoint a majority | significant
National identity of the board of the | influence or
card number or | o ) . directors ~ or  an | control over
Passport number | Indirectly---------- %of | equivalent governing | the Company
Personal voting rights body of the Tenderer: | body of the
Identification Yes ----- No.----. Company
Number (where 2. Is this right held (tenderer)
applicable) Indirectly- directly or indirectly?: Yes -----No----
Nationality(ies) Direct.....cceeveuveennne. 2. Is this
Date of birth % of influence or
[dd/mm/yyyy] shares . contrpl
Indirect........ccuvvnennen.. exercised
Postal address directly or
Residential indirectly?
address
Direct..............
Telephone
number
Ema" address lndil‘ect ............
Occupation or
profession
3.
e.t.c
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Details of all % of % of voting rights a Whether a person directly | Whether a person
Beneficial Owners | shares a person holds in the or indirectly holds a right to | directly or
person company appoint or remove a | indirectly exercises
holds in the member of the board of | significant
company directors of the company or | influence or
Directly or an equivalent governing | control over the
indirectly body of the Tenderer (Yes | Company
/ No) (tenderer) (Yes /
No)

/1) Am fully aware that beneficial ownership information above shall be reported to the
Public Procurement Regulatory Authority together with other details in relation to
contract awards and shall be maintained in the Government Portal, published and made
publicly available pursuant to Regulation 13(5) of the Companies (Beneficial
Ownership Information) Regulations, 2020.(Notwithstanding this paragraph
Personally Identifiable Information in line with the Data Protection Act shall not be
published or made public). Note that Personally Identifiable Information (PIl) is defined
as any information that can be used to distinguish one person from another and can be
used to deanonymize previously anonymous data. This information includes National
identity card number or Passport number, Personal Identification Number, Date of birth,
Residential address, email address and Telephone numober.

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer
must consider a natural person who in relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or
indirectly;

(b) exercises at least ten percent of the voting rights in the company either directly or
indirectly;

(c) holds a right, directly or indirectly, to appoint or remove a director of the
company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.
Name of the Tenderer: ....................... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete name of person duly authorized to sign the Tender]

Designation of the person signing the Tender: ..........c............ [insert complete title of the
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person signing the Tender]

Signature of the person named above: ....................... [insert signature of person whose

name and capacity are shown above]

Date this .....cueeueeueuee...... [insert date of signing] day of...................... [Insert month],

[insert year]

Bidder Official Stamp
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