
 

 

 

 
NG - CDF 

National Government 
Constituencies Development Fund 

Kuria West Constituency 

 
 

TENDER DOCUMENT 
 

FOR 

 
PROPOSED RENOVATION TO COMPLETION OF THREE CLASSROOMS 

AT 
 

KOMOSOKO SECONDARY SCHOOL 

TENDER NO:KW/NGCDF/KOMOSOKO/SEC/062/2025-2026 

 
 
 
 

Prepared by: - 

Sub County Works Officer, 

Kuria West Sub-County 

P.O. Box 265-40400 

MIGORI COUNTY. 

 

 

Issued By:- 

The Fund Account Manager, 

NATIONAL GOVERNMENT CONSTITUENCY DEVELOPMENT FUND 

KURIA WEST CONSTITUENCY 

P.O. BOX 263 - 40413, KEHANCHA 



CONTENTS 
 

 

PAGE 

INTRODUCTION ......................................................................................... 2 

SECTION A: INSTRUCTIONS TO TENDERERS ...................................... 3 – 15 

SECTION B: CONDITIONS OF CONTRACT ........................................... 16- 37 

SECTION C: APPENDIX TO CONDITIONS CONTRACT… ................... 38 – 41 

SECTION D: SPECIFICATIONS .................................................... 42 – 44 

SECTION E: DRAWINGS .............................................................. 45 - 46 

SECTION F: BILLS OF QUANTITIES .......................................... 47 - 50 

SECTION G: STANDARD FORMS ............................................... 51-71 



 

 

 

 

 

NG-CDF 

REPUBLIC OF KENYA 
 

 

 

1. INVITATION TO TENDER 

2. PROCURING ENTITY : NG-CDF KURIA WEST CONSTITUENCY 

CONTRACT NAME AND DESCRIPTION: PROPOSED RENOVATION TO COMPLETION OF THREE 

CLASSROOMS AT KOMOSOKO SECONDARY SCHOOL 

 

THE NG-CDF KURIA WEST CONSTITUENCY AND PMC KOMOSOKO SECONDARY SCHOOL’ INVITES 

SEALED TENDERS FOR THE PROPOSED RENOVATION TO COMPLETION OF THREE CLASSROOMS AT 

KOMOSOKO SECONDARY SCHOOL IN KURIA WEST CONSTITUENCY 

Tendering will be conducted under open competitive method Nationally using a standardized tender 

document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours i.e. 0800 to 1700 hours] at the address given below. 

4. A complete set of tender documents may be obtained electronically from the www.tenders.go.ke. 
Tender documents obtained electronically will be free of charge.` 

5. Tender documents may be viewed and downloaded for free from the website www.tenders.go.ke 
Tenderers who download the tender document must forward their particulars immediately to 
4(cdfkuriawest@ngcdf.go.ke ) to facilitate any further clarification or addendum. 

6. All Tenders must be accompanied by a “tender Security” or “Tender-Securing Declaration,” as 
appropriate of 2% of the Tender sum in Kenya Shillings . 

7. The Tenderer shall chronologically serialize all pages of the tender documents submitted and the 

numbers must be in chronological order). For pagination, Arabic Numerals shall be used, i.e. 

1,2,3,4,5,6,7,8,9,10…..n ( n being the last numerical page of the tender document ) 

8. Completed tenders must be delivered to the address below on or before 6TH   JULY,2026 
at 10.00 AM .Electronic Tenders will not be Permitted . 

 

9. Tenders will be opened immediately after the deadline date and time specified above or any 
dead line date and time specified later. Tenders will be publicly opened in the presence of 
the Tenderers' designated representatives who choose to attend at the address below. 

http://www.tenders.go.ke/
http://www.tenders.go.ke/
mailto:(cdfkuriawest@ngcdf.go.ke


 

10. Late tenders will be rejected. 

11. The addresses referred to above are: 

a. Address for obtaining further information and for purchasing tender 

documents 

i. NG-CDF Kuria west Constituency & PMC KOMOSOKO SECONDARY 

SCHOOL. 

ii. Physical address for hand Courier Delivery to an office or Tender Box 
shall be at fund account manager-kuria west  

iii. P.O.BOX 263-40413 KEHANCHA 

A. The Officer to be contacted for further information shall be the FAM- NG-CDF KURIA 

WEST CONSTITUENCY Telephone number:0728508674,email : 

cdfkuriawest@ngcdf.go.ke . 

B. Address for Submission of Tenders. 

1) NG-CDF KURIA WEST Constituency & PMC KOMOSOKO 

SECONDARY SCHOOL. 

2) P.O.BOX.263-40413 KEHANCHA . 

3) Physical address for hand Courier Delivery to an office or Tender Box 
shall be at NGCDF OFFICE,KURIA WEST 

C. Address for Opening of Tenders. 

1) KURIA WEST NGCDF HALL 

2) Physical address for the location is Administration Block KOMOSOKO 

SECONDARY SCHOOL 

------------------------------------------------------------------------------------------------------------------------ 
[Authorized Official (name, designation, Signature and date)] 

Name (Official of the Procuring Entity issuing invitation) 
 

 

 

Designation 
 

 

Signature 
 

 

Date

mailto:cdfkuriawest@ngcdf.go.ke


 

 

 

 

INTRODUCTION. 

 
1. GENERAL 

 

This standard tender document has been prepared by Public Procurement 

Directorate, Ministry of Finance and Planning, for use by Central Government 

Ministries, Local Authorities, State Corporations and other public institutions in the 

procurement of works (i.e. Buildings and associated Civil Engineering Works) 

whose value exceed Kenya Shillings 5.0 Million by local and International 

competitive tendering. 

 

 

2. INVITATION FOR TENDERS. 

 

2.1 Invitation for Tenders shall be by advertisement in at least three national 

newspapers. The letter of invitation is addressed to tenderers who, following 

the advertisement have expressed interest in tendering for the Works. 

 

 

2.2 Where pre-qualification is used, the advertisement should request for 

information for pre-qualification. After the pre-qualification process, the 

letter of invitation should be addressed to prequalified candidates. 
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INSTRUCTIONS TO TENDERERS. 

1. 1. General 

1.1 The Employer as defined in the Appendix to Conditions of Contract 

invites tenders for Works Contract as described in the tender 

documents. The successful tenderer will be expected to complete the 

Works by the Intended Completion Date specified in the tender 

documents. 

1.2 All tenderers shall provide the Qualification Information, a statement 

that the tenderer (including all members of a joint venture and 

subcontractors) is not associated, or has not been associated in the 

past, directly or indirectly, with the Consultant or any other entity 

that has prepared the design, specifications, and other documents for 

the project or being proposed as Project Manager for the Contract. A 

firm that has been engaged by the Employer to provide consulting 

services for the preparation orsupervision of the Works, and any of 

its affiliates, shall not be eligible to tender. 

 

1.3 All tenderers shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method 

and schedule, including drawings and charts, as necessary. 

 

1.4 In the event that pre-qualification of potential tenderers has been 

undertaken, only tenders from pre-qualified tenderers will be 

considered for award of Contract. These qualified tenderers should 

submit with their tenders any information updating their original pre-

qualification applications or, alternatively, confirm in their tenders 

that the originally submitted pre-qualification information remains 

essentially correct as of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all 

tenderers shall include the following information and documents 

with their tenders , unless otherwise stated: 

 

(a) copies of original documents defining the constitution or 

legal status, place of registration, and principal place of 

business; written power of attorney of the signatory of the 

tender to commit the tenderer: 

 

(b) total monetary value of construction work performed for 

each of the last five years: 

(c) experience in works of a similar nature and size for each of 

the last five years, and details of work under way or 

contractually committed; and names and addresses of clients 

who may be contacted for further information on these 

contracts; 



 

(d) Major items of construction equipment proposed to carry out 

the Contract and an undertaking that they will be available 

for the Contract. 

(e) qualifications and experience of key site management and 

technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract. 

 

(f) reports on the financial standing of the tenderer, such as 

profit and loss statements and auditor’s reports for the past 

five years; 

 

(g) evidence of adequacy of working capital for this Contract 

(access to line(s) of credit and availability of other financial 

resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

(i) information regarding any litigation, current or during the 

last five years, in which the tenderer is involved, the parties 

concerned and disputed amount; and 

 

(j) Proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 

 

1.6 Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements, unless otherwise 

stated: 

 

(a)  the tender shall include all the information listed in clause 

1.5 above for each joint venture partner; 

 

(b) the tender shall be signed so as to be legally binding on all 

partners; 

 

(c)  all partners shall be jointly and severally liable for the 

execution of the Contract in accordance with the Contract terms; 

(d) one of the partners will be nominated as being in charge, 

authorized to incur liabilities, and receive instructions for and 

on behalf of all partners of the joint venture; and 

 

(e)  the execution of the entire Contract, including payment, shall 

be done exclusively with the partner in charge. 

1.7 To qualify for award of the Contract, tenderers shall meet the 

following minimum qualifying criteria; 



 

(a) annual volume of construction work of at least 2.5 times the 
estimated annual cashflow for the Contract; 

(b) experience as main contractor in the construction of at least 

(c) two works of a nature and complexity equivalent to the 

Works over the last 10 years (to comply with this requirement, 

works cited should be at least 70 percent complete); 
 

(d) proposals for the timely acquisition (own, lease, hire, etc.) of 

the essential equipment listed as required for the Works; 

 

(e) a Contract manager with at least five years’ experience in 

works of an equivalent nature and volume, including no less 

than three years as Manager; and 

 

(f) liquid assets and/or credit facilities, net of other contractual 

commitments and exclusive of any advance payments which 

may be made under the Contract, of no less than 4 months of 

the estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added 

together to determine the tenderer’s compliance with the minimum 

qualifying criteria of clause 1.7 (a) and (e); however, for a joint 

venture to qualify, each of its partners must meet at least 25 percent 

of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, 

and the partner in charge at least 40 percent of those minimum 

criteria. Failure to comply with this requirement will result in 

rejection of the joint venture’s tender. Subcontractors’ experience 

and resources will not be taken into account in determining the 

tenderer’s compliance with the qualifying criteria, unless otherwise 

stated. 

 

1.9 Each tenderer shall submit only one tender, either individually or as 

a partner in a joint venture. A tenderer who submits or participates in 

more than one tender (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the 

proposals with the tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and 

submission of his tender, and the Employer will in no case be 

responsible or liable for those costs. 

 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is 

encouraged to visit and examine the Site of the Works and its 

surroundings, and obtain all information that may be necessary for 

preparing the tender and entering into a contract for construction of 

the Works. The costs of visiting the Site shall be at the tenderer’s 

own expense. 



 

2. Tender Documents 

2.1 The complete set of tender documents comprises the documents 

listed below and any addenda issued in accordance with Clause 2.4. 

(a) These Instructions to Tenderers 

(b) Form of Tender and Qualification Information 

(c) Conditions of Contract 

(d) Appendix to Conditions of Contract 

(e) Specifications 

(f) Drawings 

(g) Bills of Quantities 

(h) Forms of Securities 

 

2.2 The tenderer shall examine all Instructions, Forms to be filled and 

Specifications in the tender documents. Failure to furnish all 

information required by the tender documents, or submission of a 

tender not substantially responsive to the tendering documents in 

every respect will be at the tenderer’s risk and may result in rejection 

of his tender. 

 

2.3 A prospective tenderer requiring any clarification of the tendering 

documents may notify the Employer in writing or by cable, telex or 

facsimile at the address indicated in the letter of invitation to tender. 

The Employer will only respond to requests for clarification 

received earlier than seven days prior to the deadline for submission 

of tenders. Copies of the Employer’s response will be forwarded to 

all persons issued with tendering documents, including a description 

of the inquiry, but without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may 

modify the tendering documents by issuing addenda. Any addendum 

thus issued shall be part of the tendering documents and shall be 

communicated in writing or by cable, telex or facsimile to all 

tenderers. Prospective tenderers shall acknowledge receipt of each 

addendum in writing to the Employer. 

 

2.5 To give prospective tenderers reasonable time in which to take an 

addendum into account in preparing their tenders, the Employer 

shall extend, as necessary, the deadline for submission of tenders, in 

accordance with Clause 4.2 here below. 

 

3. Preparation of Tenders 

3.1 All documents relating to the tender and any correspondence shall 

be in English language. 

3.2 The tender submitted by the tenderer shall comprise the following: 



 

(a) These Instructions to Tenderers, Form of Tender, Conditions 

of Contract, Appendix to Conditions of Contract and 

Specifications; 

(b) Tender Security; 

 

(c) Priced Bill of Quantities ; 

 

(d) Qualification Information Form and Documents; 

 

(e) Alternative offers where invited; and 

 

(f) Any other materials required to be completed and submitted 

by the tenderers. 

 

3.3 The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities. Items for which no rate or priceis 

entered by the tenderer will not be paid for when executed and shall 

be deemed covered by the other rates and prices in the Bill of 

Quantities. All duties, taxes, and other levies payable by the 

Contractor under the Contract, or for any other cause relevant to the 

Contract, as of 30 days prior to the deadline for submission of 

tenders, shall be included in the tender price submitted by the 

tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to 

adjustment during the performance of the Contract if provided for in 

the Appendix to Conditions of Contract and provisions made in the 

Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

3.6 Tenders shall remain valid for a period of 90 days from the date of 

submission. However in exceptional circumstances, the Employer 

may request that the tenderers extend the period of validity for a 

specified additional period. The request and the tenderers’ responses 

shall be made in writing. A tenderer may refuse the request without 

forfeiting the Tender Security. A tenderer agreeingto the request will 

not be required or permitted to otherwise modifythe tender, but will 

be required to extend the validity of Tender Security for the period 

of the extension, and in compliance with Clause 3.7 - 3.11 in all 

respects. 

 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security 

for the amount specified in the invitation to tender. This shall be in 

the form of a bank draft or a bank guarantee from an established and 

reputable bank approved by the Employer. 

 

3.8 The format of the Tender Security should be in accordance with the 

form of Tender Security included in Section G - Standard forms or 

any other form acceptable to the Employer. Tender Security shall be 

valid for 30 days beyond the validity of the tender. 



 

3.9 Any tender not accompanied by an acceptable Tender Security shall 

be rejected. The Tender Security of a joint venture must define as 

“Tenderer” all joint venture partners and list them in the following 

manner: a joint venture consisting 

of”…………”,”…………”,and “................”. 

 

3.10 The Tender Securities of unsuccessful tenderers will be returned 

within 28 days of the end of the tender validity period specified in 

Clause 3.6. 

3.11 The Tender Security of the successful tenderer will be discharged 

when the tenderer has signed the Contract Agreement and furnished 

the required Performance Security. 

 

3.12 The Tender Security may be forfeited 

(a) if the tenderer withdraws the tender after tender opening 

during the period of tender validity; 

(b) if the tenderer does not accept the correction of the tender 

price, pursuant to Clause 5.7; 

(c) in the case of a successful tenderer, if the tenderer fails 

within the specified time limit to 

 

(i) sign the Agreement, or 

(ii) Furnish the required Performance Security. 

 

3.13 Tenderers shall submit offers that comply with the requirements of 

the tendering documents, including the basic technical design as 

indicated in the Drawings and Specifications. Alternatives will not 

be considered, unless specifically allowed in the invitation to tender. 

If so allowed, tenderers wishing to offer technical alternatives to the 

requirements of the tendering documents must also submit a tender 

that complies with the requirements of the tendering documents, 

including the basic technical design as indicated in the Drawings and 

Specifications. In addition to submitting the basic tender, the 

tenderer shall provide all information necessary for a complete 

evaluation of the alternative, including design calculations, technical 

specifications, breakdown of prices, proposed construction methods 

and other relevant details. Only the technical alternatives, if any, of 

the lowest evaluated tender conforming to the basic technical 

requirements shall be considered. 

 

3.14 The tenderer shall prepare one original of the documents comprising 

the tender documents as described in Clause 3.2 of these Instructions 

to Tenderers, bound with the volume containing the Form of Tender, 



 

and clearly marked “ORIGINAL”. In addition, the tenderer shall 

submit copies of the tender, in the number specified in the invitation 

to tender, and clearly marked as “COPIES”. In the event of 

discrepancy between them, the original shall prevail. 

 

3.15 The original and all copies of the tender shall be typed or written in 

indelible ink and shall be signed by a person or persons duly 

authorized to sign on behalf of the tenderer, pursuant to Clause 1.5 

(a) or 1.6 (b), as the case may be. All pages of the tender where 

alterations or additions have been made shall be initialled by the 

person or persons signing the tender. 

 

4. Submission of Tenders 

4.1 The tenderer shall seal the original and all copies of the tender in two 

inner envelopes and one outer envelope, duly marking the inner 

envelopes as “ORIGINAL” and “COPIES” as appropriate. The 

inner and outer envelopes shall: 

(a) be addressed to the Employer at the address provided in the 

invitation to tender; 

 

(b) bear the name and identification number of the Contract as 

defined in the invitation to tender; and 

 

(c) provide a warning not to open before the specified time and 

date for tender opening. 

4.2 Tenders shall be delivered to the Employer at the address specified 

above not later than the time and date specified in the invitation to 

tender. However, the Employer may extend the deadline for 

submission of tenders by issuing an amendment in accordance with 

Sub-Clause 2.5 in which case all rights and obligations of the 

Employer and the tenderers previously subject to the original 

deadline will then be subject to the new deadline. 

 

4.3 Any tender received after the deadline prescribed in clause 4.2 will 

be returned to the tenderer un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in 

writing before the deadline prescribed in clause 4.2. Each tenderer’s 

modification or withdrawal notice shall be prepared, sealed, marked, 

and delivered in accordance with clause 3.13 and 4.1, with the outer 

and inner envelopes additionally marked “MODIFICATION “and 

“WITHDRAWAL”, as appropriate. No tender may be modified 

after the deadline for submission of tenders. 



 

4.5 Withdrawal of a tender between the deadline for submission of 

tenders and the expiration of the period of tender validity specified 

in the invitation to tender or as extended pursuant to Clause 3.6 may 

result in the forfeiture of the Tender Security pursuant to Clause 

3.11. 

4.6 Tenderers may only offer discounts to, or otherwise modify the 

prices of their tenders by submitting tender modifications in 

accordance with Clause 4.4 or be included in the original tender 

submission. 

 

5. Tender Opening and Evaluation 

5.1 The tenders will be opened by the Employer, including 

modifications made pursuant to Clause 4.4, in the presence of the 

tenderers’ representatives who choose to attend at the time and in the 

place specified in the invitation to tender. Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ 

and Employer’s representatives who are present during the opening 

shall sign a register evidencing their attendance. 

 

5.2 The tenderers’ names, the tender prices, the total amount of each 

tender and of any alternative tender (if alternatives have been 

requested or permitted), any discounts, tender modifications and 

withdrawals, the presence or absence of Tender Security, and such 

other details as may be considered appropriate, will be announced 

by the Employer at the opening. Minutes of the tender opening, 

including the information disclosed to those present will be prepared 

by the Employer. 

5.3 Information relating to the examination, clarification, evaluation, 

and comparison of tenders and recommendations for the award of 

Contract shall not be disclosed to tenderers or any other persons not 

officially concerned with such process until the award to the 

successful tenderer has been announced. Any effort by a tenderer to 

influence the Employer’s officials, processing of tenders or award 

decisions may result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, 

the Employer at his discretion, may ask any tenderer for clarification 

of the tender, including breakdowns of unit rates. The request for 

clarification and the response shall be in writing or by cable, telex or 

facsimile but no change in the price or substance of the tender shall 

be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the 

tenders in accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will 

determine whether each tender (a) meets the eligibility criteria 

defined 



 

in Clause 1.7;(b) has been properly signed; (c) is accompanied by 

the required securities; and (d) is substantially responsive to the 

requirements of the tendering documents. A substantially responsive 

tender is one which conforms to all the terms, conditions and 

specifications of the tendering documents, without material 

deviation or reservation. A material deviation or reservation is one 

(a) which affects in any substantial way the scope, quality, or 

performance of the works; (b) which limits in any substantial way, 

inconsistent with the tendering documents, theEmployer’s rights or 

the tenderer’s obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other 

tenderers presenting substantially responsive tenders. 

5.6 If a tender is not substantially responsive, it will be rejected, and may 

not subsequently be made responsive by correction or withdrawal of 

the nonconforming deviation or reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked 

for any arithmetic errors. Errors will be corrected as follows: 

(a) where there is a discrepancy between the amount in figures 

and the amount in words, the amount in words will prevail; 

and 

 

(b) where there is a discrepancy between the unit rate and the 

line item total resulting from multiplying the unit rate by the 

quantity, the unit rate as quoted will prevail, unless in the 

opinion of the Employer, there is an obvious typographical 

error, in which case the adjustment will be made to the entry 

containing that error. 

 

(c) In the event of a discrepancy between the tender amount as 

stated in the Form of Tender and the corrected tender figure 

in the main summary of the Bill of Quantities, the amount as 

stated in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing 

the difference between the tender amount and the corrected 

tender sum as a percentage of the corrected Builder’s Work 

(i.e. Corrected tender sum less P.C. and Provisional Sums) 

 

(e) The Error Correction Factor shall be applied to all Builders’ 

Work (as a rebate or addition as the case may be) for the 

purposes of valuations for Interim Certificates and valuation 

of variations. 

(f) the amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, 

with concurrence of the tenderer, shall be considered as 

binding upon the tenderer. If the tenderer 



 

does not accept the corrected amount, the tender may be 

rejected and the Tender Security may be forfeited in 

accordance with clause 3.11. 

5.8 The Employer will evaluate and compare only the tenders 

determined to be substantially responsive in accordance with Clause 

5.5. 

 

5.9 In evaluating the tenders, the Employer will determine for each 

tender the evaluated tender price by adjusting the tender price as 

follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) Excluding provisional sums and the provision, if any, for 

contingencies in the Bill of Quantities, but including Day 

works where priced competitively. 

 

(c) making an appropriate adjustment for any other acceptable 

variations, deviations, or alternative offers submitted in 

accordance with clause 3.12; and 

 

(d) making appropriate adjustments to reflect discounts or other 

price modifications offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer. Variations, deviations, and alternative 

offers and other factors which are in excess of the requirements of 

the tender documents or otherwise result in unsolicited benefits for 

the Employer will not be taken into accountin tender evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating 

to his tender from the time of the tender opening to thetime the 

Contract is awarded. Any effort by the Tenderer to influence the 

Employer or his employees in his decision on tender evaluation, 

tender comparison or Contract award may result in the rejection of 

the tender. 

 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% 

or more of the share capital shall be allowed a 10% preferential bias 

provided that they do not sub-contract work valued at more than 50% 

of the Contract Price excluding Provisional Sums to an Non-

indigenous sub-contractor. 



 

Award of Contract 

5.13 Subject to Clause 6.2, the award of the Contract will be made to the 

tenderer whose tender has been determined to be substantially 

responsive to the tendering documents and who has offered the 

lowest evaluated tender price, provided that such tenderer has been 

determined to be (a) eligible in accordance with the provision of 

Clauses 1.2, and (b) qualified in accordance with the provisions of 

clause 1.7 and 1.8. 

 

5.14 Notwithstanding clause 6.1 above, the Employer reserves the right 

to 

accept or reject any tender, and to cancel the tendering process and 

reject all tenders, at any time prior to the award of Contract, without 

thereby incurring any liability to the affected tenderer or tenderers or 

any obligation to inform the affected tenderer or tenderers of the 

grounds for the action. 

 

5.15 The tenderer whose tender has been accepted will be notified of the 

award prior to expiration of the tender validity period in writing or 

by cable, telex or facsimile. This notification (hereinafter and in all 

Contract documents called the “Letter of Acceptance”) will state the 

sum (hereinafter and in all Contract documents called the “Contract 

Price”) that the Employer will pay the Contractor in consideration of 

the execution, completion, and maintenance of theWorks by the 

Contractor as prescribed by the Contract. 

 

The notification of award will constitute the formation of the 

Contract, subject to the tenderer furnishing the Performance Security 

in accordance with Clause 6.6 and signing the Agreement in 

accordance with Clause 6.4. 

 

5.16 The Agreement will incorporate all agreements between the 

Employer and the successful tenderer. It will be signed by the 

Procuring Entity and sent to the successful tenderer, within 30 days 

following the notification of award. Within 21 days of receipt the 

successful tenderer will sign the Agreement and return it to the 

Employer. 

5.17 Within 21 days after receipt of the Letter of Acceptance, the 

successful tenderer shall deliver to the Employer a Performance 

Security in the amount stipulated in the Appendix to Conditions of 

Contract and in the form stipulated in the Tender documents. The 

Performance Security shall be in the form of a Bank Guarantee, and 

shall be issued at the tenderer’s option, by a reputable bank located 

in Kenya and acceptable to the Employer. 

 

5.18 Failure of the successful tenderer to comply with the requirements 

of clause 6.5 shall constitute sufficient grounds for cancellation of 

the award and forfeiture of the Tender Security. 



 

5.19 Upon the furnishing by the successful tenderer of the Performance 

Security, the Employer will promptly notify the other tenderers that 

their tenders have been unsuccessful. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION B: 

CONDITIONS OF CONTRACT 



 

1. PRELIMINARY REQUIREMENTS 
 

Eligible bidders must meet and attach the following mandatory requirements among others: - 
 

a. Completely filled in, signed and stamped, confidential business questionnaire, form of tender 
and serialized tender document; 

 
b.  copy of certificate of incorporation /business registration certificate) 

c. Valid Registration Certificate with National Construction Authority (NCA) –Construction and 
Building works category (NCA 8 & above) 

d. Valid and Up to date Practicing License with National Construction Authority category (NCA8) 
 

e. Valid and Up to date Tax Compliance certificate. 
 

f.  copy of current CR12 certificate  with  copies of national identity card/passport for the 
company directors 

 
g. Prices quoted should be inclusive of all taxes and remain valid for a period of 120 days from the 

day of opening the bids 
 

At this stage tenderers submission will either be responsive or non-responsive. The non-responsive submission 
will be eliminated and will not be considered for further evaluation 

2. TECHNICAL AND FINANCIAL EVALUATION REQUIREMENTS 
The technical proposal shall be evaluated using the following criteria 

 
No. Evaluation Criteria Score (%) 

1 Must attach the most recent bank statement to proof your financial capacity 
(last three months)20MKS 

 

2 Provide Authority to seek Reference from the tenderer’s bank. 10MKS  

3 2% Bid bond for all open tenders 20MKS  

4 Provide a brief work methodology 20MKS  

5 Proof of Experience in works of similar nature and size within the last Five (5) 
years. (Not Applicable to tenders reserved for Youth, Women and Persons 
living with Disability) 2MKS PER YEAR 

 

6 Litigation history  from the date of submission of the tender 10MKS  

7 Qualification and experience key personnel 10MKS  

 TOTAL SCORE 100% 

 
The Bidders who will score below 70 % marks will be eliminated at this stage and will not be considered 

further evaluation 
 

3. FINANCIAL EVALUATION 
 

Ranking from the lowest evaluated to the highest. 

4. AWARD CRITERIA 
The lowest evaluated bidder will be awarded. 

 
N/B. Bidders may bid for more than two tenders but can only be considered for two contracts in the entire 
constituency. 



 

CONDITIONS OF CONTRACT 
 

 

1. Definitions 

1.1 In this Contract, except where context otherwise requires, the 

following terms shall be interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of 

Quantities forming part of the tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of theWorks 

as certified by the Project Manager, in accordance with Clause 31. 

“The Contract” means the agreement entered into between the 

Employer and the Contractor as recorded in the Agreement Form and 

signed by the parties including all attachments and appendices 

thereto and all documents incorporated by reference therein to 

execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose 

tender to carry out the Works has been accepted by the Employer. 

 

“The Contractor’s Tender”is the completed tendering document 

submitted by the Contractor to the Employer. 

“The Contract Price” is the price stated in the Letter of Acceptance 

and thereafter as adjusted in accordance with the provisions of the 

Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance 

with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by 

Project Manager upon correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract 

Data and calculated from the Completion Date. 

“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 

“Dayworks” are Work inputs subject to payment on a time basis for 

labour and the associated materials and plant. 



 

“Employer”, or the “Procuring entity” as defined in the Public 

Procurement Regulations (i.e. Central or Local Government 

administration, Universities, Public Institutions and Corporations, 

etc) is the party who employs the Contractor to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended 

that the Contractor shall complete the Works. The Intended 

Completion Date may be revised only by the ProjectManager by 

issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the 

Contractor for incorporation in the Works. 

 

“Plant” is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to 

Conditions of Contract (or any other competent person appointed by 

the Employer and notified to the Contractor, to act in replacement of 

the Project Manager) who is responsible for supervising the 

execution of the Works and administering the Contract and shall be 

an “Architect” or a “Quantity Surveyor” registered under the 

Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 

registered under Engineers Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of 

Contract. 

 

“Site Investigation Reports” are those reports that may be included 

in the tendering documents which are factual and interpretative 

about the surface and subsurface conditions at the Site. 

 

“Specifications” means the Specifications of the Works included in 

the Contract and any modification or addition made or approved by 

the Project Manager. 

 

“Start Date” is the latest date when the Contractor shallcommence 

execution of the Works. It does not necessarily coincide with the 

Site possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the Work in the 

Contract, which includes Work on the Site. 



 

“Temporary works” are works designed, constructed, installed, 

and removed by the Contractor which are needed for construction or 

installation of the Works. 

“A Variation” is an instruction given by the Project Manager whichvaries 

the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer, as defined in the Appendix to 

Conditions of Contract. 

 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means 

plural, male also means female or neuter, and the other way around. 

Headings have no significance. Words have their normal meaning in 

English Language unless specifically defined. The Project Manager 

will provide instructions clarifying queries about these Conditions of 

Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of 

Contract, reference in the Conditions of Contract to the Works, the 

Completion Date and the Intended Completion Date apply to any 

section of the Works (other than references to the Intended 

Completion Date for the whole of the Works). 

2.3 The following documents shall constitute the Contract documents 

and shall be interpreted in the following order of priority; 

 

(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Appendix to Conditions of Contract, 

(5) Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bill of Quantities, 

(9) Any other documents listed in the Appendix to Conditions 

of Contract as forming part of the Contract. 

Immediately after the execution of the Contract, the Project Manager 

shall furnish both the Employer and the Contractor with two copies 

each of all the Contract documents. Further, as and when necessary 

the Project Manager shall furnish the Contractor [always with a copy 

to the Employer] with three [3] copies of such further drawings or 

details or descriptive schedules as are reasonably necessary either 

to explain or amplify the Contract drawings or to enable the 

Contractor to carry out and complete the Works in accordance with 

these Conditions. 

 

3. Language and Law 



 

3.1 Language of the Contract and the law governing the Contract shall 

be English language and the Laws of Kenya respectively unless 

Otherwise stated. 

 

4 Project Manager’s Decisions 

4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the Contractor 

in the role representing the Employer. 

 

5 Delegation 

5.1 The Project Manager may delegate any of his duties and 

responsibilities to others after notifying the Contractor. 

 

6 Communications 

6.1 Communication between parties shall be effective only when in 

writing. A notice shall be effective only when it is delivered. 

 

7 Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of 

the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. 

 

8 Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities etc. as listed in the Appendix 

to Conditions of Contract and also with the Employer, as per the 

directions of the Project Manager. The Contractor shall also provide 

facilities and services for them. The Employer may modify the said 

List of Other Contractors etc., and shall notify the Contractor of any 

such modification. 

 

9 Personnel 

9.1 The Contractor shall employ the key personnel named in the 

Qualification Information, to carry out the functions stated in the said 

Information or other personnel approved by the Project Manager. 

The Project Manager will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are 

substantially equal to or better than those of the personnel listed in 

the Qualification Information. If the Project Manager asks the 

Contractor to remove a person who is a member of the Contractor’s 

staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further 

connection with the Work in the Contract. 



 

10 Works 

10.1 The Contractor shall construct and install the Works in accordance 

with the Specifications and Drawings. The Works may commence 

on the Start Date and shall be carried out in accordance with the 

Program submitted by the Contractor, as updated with the approval 

of the Project Manager, and complete them by the Intended 

Completion Date. 

 

11 Safety and Temporary Works 

11.1 The Contractor shall be responsible for the design of temporary 

works. However before erecting the same, he shall submit his 

designs including specifications and drawings to the Project 

Manager and to any other relevant third parties for their approval. 

No erection of temporary works shall be done until such approvals 

are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 

prepared by the Contractor for the execution of the temporary or 

permanent Works, shall be subject to prior approval by the Project 

Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on 

the Site. 

 

12. Discoveries 

12.1 Anyth ing of historical or other interest or of significant value 

unexpectedly discovered on Site shall be the property of the 

Employer. The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager’s instructions for 

dealing with them. 

 

13. Work Program 

13.1 Within the time stated in the Appendix to Conditions of Contract, 

the Contractor shall submit to the Project Manager for approval a 

program showing the general methods, arrangements, order, and 

timing for all the activities in the Works. An update of the program 

shall be a program showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the 

remaining Work, including any changes to the sequence of the 

activities. 

 

The Contractor shall submit to the Project Manager for approval an 

updated program at intervals no longer than the period stated in the 



 

Appendix to Conditions of Contract. If the Contractor does not 

submit an updated program within this period, the Project Manager 

may withhold the amount stated in the said Appendix from the next 

payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue program has been 

submitted. The Project Manager’s approval of the program shall not 

alter the Contractor’s obligations. The Contractor may revise the 

program and submit it to the Project Manager again at any time. A 

revised program shall show the effect of Variations and 

Compensation Events. 

 

14. Possession of Site 

14.1 The Employer shall give possession of all parts of the Site to the 

Contractor. If possession of a part is not given by the date stated in 

the Appendix to Conditions of Contract, the Employer will be 

deemed to have delayed the start of the relevant activities, and this 

will be a Compensation Event. 

 

15. Access to Site 

15.1 The Contractor shall allow the Project Manager and any otherperson 

authorised by the Project Manager, access to the Site and to any place 

where work in connection with the Contract is being carried out or 

is intended to be carried out. 

 

16. Instructions 

16.1 The Contractor shall carry out all instructions of the Project Manager 

which are in accordance with the Contract. 

 

17. Extension or Acceleration of Completion Date 

17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 

impossible for completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate 

the remaining Work, which would cause the Contractor to incur 

additional cost. The Project Manager shall decide whether and by 

how much to extend the Intended Completion Date within 21 days 

of the Contractor asking the Project Manager in writing for a 

decision upon the effect of a Compensation Event or variation and 

submitting full supporting information. If the Contractor has failed 

to give early warning of a delay or has failed to cooperate in dealing 

with a delay, the delay caused by such failure shall not be considered 

in assessing the new (extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the 

Contractor by the Employer. 

 

 

18. Management Meetings 



 

18.1 A Contract management meeting shall be held monthly and attended 

by the Project Manager and the Contractor. Its business shall be to 

review the plans for the remaining Work and to dealwith matters 

raised in accordance with the early warning procedure. The Project 

Manager shall record the minutes of management meetings and 

provide copies of the same to those attending the meeting and the 

Employer. The responsibility of the parties for actions to be taken 

shall be decided by the Project Manager either at the management 

meeting or after the management meeting and stated in writing to all 

who attended the meeting. 

 

19. Early Warning 

19.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the Work increase the Contract 

Price or delay the execution of the Works. The Project Manager may 

require the Contractor to provide an estimate of the expected effect 

of the future event or circumstance on the Contract Price and 

Completion Date. The estimate shall be provided by the Contractor 

as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making 

and considering proposals on how the effect of such an event or 

circumstance can be avoided or reduced by anyone involved in the 

Work and in carrying out any resulting instructions of the Project 

Manager. 

 

20. Defects 

20.1 The Project Manager shall inspect the Contractor’s work and notify 

the Contractor of any defects that are found. Such inspection shall 

not affect the Contractor’s responsibilities. The Project Manager 

may instruct the Contractor to search for a defect and to uncover and 

test any Work that the Project Manager considers may have a defect. 

Should the defect be found, the cost of uncovering and making good 

shall be borne by the Contractor, However, if there is no defect 

found, the cost of uncovering and making good shall be treated as a 

variation and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any 

defects before the end of the Defects Liability Period, which begins 

at Completion, and is defined in the Appendix to Conditions of 

Contract. The Defects Liability Period shall be extended for as long 

as defects remain to be corrected. 

20.3 Every time notice of a defect is given, the Contractor shall correct 

the notified defect within the length of time specified by the Project 

Manager’s notice. If the Contractor has not corrected a defect within 

the time specified in the Project Manager’s notice, the 



 

Project Manager will assess the cost of having the defect corrected 

by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price. 

 

21. Bills Of Quantities 

21.1 The Bills of Quantities shall contain items for the construction, 

installation, testing and commissioning of the Work to be done by 

the Contractor. The Contractor will be paid for the quantity of the 

Work done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the 

Bills of Quantities for the particular item by more than 25 percent 

and provided the change exceeds 1 percent of the Initial Contract 

price, the Project Manager shall adjust the rate to allow for the 

change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the 

Bills of Quantities. 

 

22. Variations 

22.1 All variations shall be included in updated programs produced by the 

Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation 

for carrying out the variations when requested to do so. TheProject 

Manager shall assess the quotation, which shall be given within 

seven days of the request or within any longer period as maybe stated 

by the Project Manager and before the Variation is ordered. 

 

22.3 If the work in the variation corresponds with an item description in 

the Bills of Quantities and if in the opinion of the Project Manager, 

the quantity of work is not above the limit stated in Clause 21.2 or 

the timing of its execution does not cause the cost per unit of quantity 

to change, the rate in the Bills of Quantities shall be usedto calculate 

the value of the variation. If the cost per unit of quantity changes, or 

if the nature or timing of the work in the variation does not 

correspond with items in the Bills of Quantities, the quotation by the 

Contractor shall be in the form of new rates for the relevant items of 

Work. 

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager 

may order the variation and make a change to the Contract price, 

which shall be based on the Project Manager’s own forecast of the 

effects of the variation on the Contractor’s costs. 



 

22.5 If the Project Manager decides that the urgency of varying the Work 

would prevent a quotation being given and considered without 

delaying the Work, no quotation shall be given and the variation 

shall be treated as a Compensation Event. 

22.6 The Contractor shall not be entitled to additional payment for costs 

that could have been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast. 

 

 

 

 

23. Payment Certificates, Currency of Payments and Advance Payments 

23.1 The Contractor shall submit to the Project Manager monthly 

applications for payment giving sufficient details of the Work done 

and materials on Site and the amounts which the Contractor 

considers himself to be entitled to. 

23.2 The Project Manager shall check the monthly application and certify 

the amount to be paid to the Contractor within 14 days. Thevalue of 

Work executed and payable shall be determined by the Project 

Manager. 

 

23.3 The value of Work executed shall comprise the value of the 

quantities of the items in the Bills of Quantities completed; materials 

delivered on Site, variations and compensation events. Such 

materials shall become the property of the Employer once the 

Employer has paid the Contractor for their value. Thereafter, they 

shall not be removed from Site without the Project Manager’s 

instructions except for use upon the Works. 

23.4 Payments shall be adjusted for deductions for retention. The 

Employer shall pay the Contractor the amounts certified by the 

Project Manager within 30 days of the date of issue of each 

certificate. If the Employer makes a late payment, the Contractor 

shall be paid simple interest on the late payment in the next payment. 

Interest shall be calculated on the basis of number of days delayed at 

a rate three percentage points above the Central Bank of Kenya’s 

average rate for base lending prevailing as of the first day the 

payment becomes overdue. 

 

23.5 If an amount certified is increased in a later certificate or as a result 

of an award by an Arbitrator, the Contractor shall be paid interest 

upon the delayed payment as set out in this clause. Interest shall be 

calculated from the date upon which the increased amount would 

have been certified in the absence of dispute. 

 

23.6 Items of the Works for which no rate or price has been entered in 

will not be paid for by the Employer and shall be deemed covered 

by other rates and prices in the Contract. 



 

23.7 The Contract Price shall be stated in Kenya Shillings. All payments 

to the Contractor shall be made in Kenya Shillings and foreign 

currency in the proportion indicated in the tender, or agreedprior to 

the execution of the Contract Agreement and indicated therein. The 

rate of exchange for the calculation of the amount of foreign 

currency payment shall be the rate of exchange indicated in the 

Appendix to Conditions of Contract. If the Contractor indicated 

foreign currencies for payment other than the currencies of the 

countries of origin of related goods and services the Employer 

reserves the right to pay the equivalent at the time of payment in the 

currencies of the countries of such goods and services. The Employer 

and the Project Manager shall be notified promptly by the Contractor 

of an changes in the expected foreign currency requirements of the 

Contractor during the execution of theWorks as indicated in the 

Schedule of Foreign Currency Requirements and the foreign and 

local currency portions of the balance of the Contract Price shall then 

be amended by agreement between Employer and the Contractor in 

order to reflect appropriately such changes. 

 

 

 
23.8 In the event that an advance payment is granted, the following shall 

apply:- 

 

a) On signature of the Contract, the Contractor shall at his 

request, and without furnishing proof of expenditure, be 

entitled to an advance of 10% (ten percent) of the original 

amount of the Contract. The advance shall not be subject to 

retention money. 

 

b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or a directly 

liable guarantee satisfactory to the Employer in the amount 

of the advance payment. The guarantee shall be in the same 

currency as the advance. 

 

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable 

from the balance owing to the Contractor. Reimbursement 

shall begin when the amount of the sums due under the 

Contract reaches 20% of the original amount of the Contract. 

It shall have been completed by the time 80% of this amount 

is reached. 

 

The amount to be repaid by way of successive deductions shall be 

calculated by means of the formula: 

 

R = A(x1 – x11) 

80 – 20 



 

Where: 

R = the amount to be reimbursed 
 

 

granted 
A = the amount of the advance which has been 

 

X1  = the amount of proposed cumulative payments 

as a percentage of the original amount of the 

Contract. This figure will exceed 20% but not 

exceed 80%. 

 

X11  = the amount of the previous cumulative 

payments as a percentage of the original 

amount of the Contract. This figure will be 

below 80%but not less than 20%. 

 

d) With each reimbursement the counterpart of the directly 

liable guarantee may be reduced accordingly. 

 

 

 

24. Compensation Events 

24.1 The following issues shall constitute Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date stated in the Appendix toConditions 

of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in 

a way that affects the Work of the Contractor under the 

Contract. 

 

(c) The Project Manager orders a delay or does not issue 

drawings, specifications or instructions required for 

execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon the Work, which is then 

found to have no defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the Letter 

of Acceptance from the information issued to tenderers 

(including the Site investigation reports), frominformation 

available publicly and from a visual inspection of the Site. 



 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional 

work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

 

(k) Other compensation events described in the Contract or 

determined by the Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would 

prevent the Work being completed before the Intended Completion 

Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended. The Project Manager shall 

decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion 

Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each 

compensation event upon the Contractor’s forecast cost has been 

provided by the Contractor, it shall be assessed by the Project 

Manager, and the Contract Price shall be adjusted accordingly. If the 

Contractor’s forecast is deemed unreasonable, the Project Manager 

shall adjust the Contract Price based on the Project Manager’s own 

forecast. The Project Manager will assume that theContractor will 

react competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the Contractor 

not having given early warning or not having cooperated with the 

Project Manager. 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if 

provided for in the Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of 

his intention to make a claim within thirty days after the event giving 

rise to the claim has first arisen. The claim shall be submitted within 

thirty days thereafter. 

Provided always that should the event giving rise to the claim of 

continuing effect, the Contractor shall submit an interim claimwithin 

the said thirty days and a final claim within thirty days ofthe end 

of the event giving rise to the claim. 



 

25. Price Adjustment 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties 

and other levies are changed between the date 30 days before the 

submission of tenders for the Contract and the date of Completion. 

The adjustment shall be the change in the amount of tax payable by 

the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates 

current at the date of tender submission in calculating the cost to the 

Contractor of materials to be specifically imported (by express 

provisions in the Contract Bills of Quantities or Specifications) for 

permanent incorporation in the Works. Unless otherwise stated in 

the Contract, if at any time during the period of the Contract 

exchange rates shall be varied and this shall affect the cost to the 

Contractor of such materials, then the Project Manager shall assess 

the net difference in the cost of such materials. Any amount from 

time to time so assessed shall be added to or deducted from the 

Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be 

deemed to have been calculated in the manner set out below and in 

sub-clauses 25.4 and 25.5 and shall be subject to adjustment in the 

events specified thereunder; 

 

(i) The prices contained in the Contract Bills of Quantitiesshall 

be deemed to be based upon the rates of wages and other 

emoluments and expenses as determined by the Joint 

Building Council of Kenya (J.B.C.) and set out in the 

schedule of basic rates issued 30 days before the date for 

submission of tenders.A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to 

Conditions of Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages 

or other emoluments and expenses are increased or 

decreased, then the Contract Price shall be increased or 

decreased by the amount assessed by the Project Manager 

based upon the difference, expressed as a percentage, 

between the rate set out 

in the schedule of basic rates issued 30 days before the date 

for submission of tenders and the rate published by the 

J.B.C. and applied to the quantum of labour incorporated 

within the amount of Work remaining to be executed at the 

date of publication of such increase or decrease. 

(iii) No adjustment shall be made in respect of changes in the 

rates of wages and other emoluments and expenses which 

occur after the date of Completion except during such other 

period as may be granted as an extension of time under clause 

17.0 of these Conditions. 



 

25.4 The prices contained in the Contract Bills of Quantities shall be 

deemed to be based upon the basic prices of materials to be 

permanently incorporated in the Works as determined by the J.B.C. 

and set out in the schedule of basic rates issued 30 days before the 

date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to 

Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are 

increased or decreased then the Contract Price shall be increased or 

decreased by the amount to be assessed by the Project Manager 

based upon the difference between the price set out in the schedule 

of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the 

quantum of the relevant materials which have not been taken into 

account in arriving at the amount of any interim certificate under 

clause 23 of these Conditions issued before the date of publication 

of such increase or decrease. 

25.6 No adjustment shall be made in respect of changes in basic prices of 

materials which occur after the date for Completion except during 

such other period as may be granted as an extension of time under 

clause 17.0 of these Conditions. 

 
25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in 

respect of any materials included in the schedule of basic rates. 

 

25.8 25.8 

 

26. Retention 

26.1 The Employer shall retain from each payment due to the Contractor 

the proportion stated in the Appendix to Conditions of Contract until 

Completion of the whole of the Works. On Completion of thewhole 

of the Works, half the total amount retained shall be repaidto the 

Contractor and the remaining half when the Defects LiabilityPeriod 

has passed and the Project Manager has certified that all defects 

notified to the Contractor before the end of this period havebeen 

corrected. 

 

27. Liquidated Damages 

27.1 The Contractor shall pay liquidated damages to the Employer at the 

rate stated in the Appendix to Conditions of Contract for each day 

that the actual Completion Date is later than the Intended Completion 

Date. The Employer may deduct liquidated damages from payments 

due to the Contractor. Payment of liquidated damages shall not alter 

the Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 



 

overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate. The Contractor shall be paid interest on 

the overpayment, calculated from the date of payment to thedate 

of repayment, at the rate specified in Clause 23.30 

 

28. Securities 

28.1 The Performance Security shall be provided to the Employer no later 

than the date specified in the Letter of Acceptance and shall be 

issued in an amount and form and by a reputable bank acceptable to 

the Employer, and denominated in Kenya Shillings. The 

Performance Security shall be valid until a date 30 days beyond the 

date of issue of the Certificate of Completion. 

 

29. Day works 

29.1 If applicable, the Day works rates in the Contractor’s tender shall be 

used for small additional amounts of Work only when the Project 

Manager has given written instructions in advance for additional 

work to be paid for in that way. 

 
29.2 All work to be paid for as Day works shall be recorded by the 

Contractor on Forms approved by the Project Manager. Each 

 

Completed form shall be verified and signed by the Project 

Manager within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 

 

 

30. Liability and Insurance 

30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 

 

(a) The risk of personal injury, death or loss of or damage to 

property (excluding the Works, Plant, Materials and 

Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works, or 

 

(ii) Negligence, breach of statutory duty or interference 

with any legal right by the Employer or by anyperson 

employed by or contracted to him except the 

Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in Employer’s design, or due to war or 



 

radioactive contamination directly affecting the place where 
the Works are being executed. 

 

30.2 From the Completion Date until the Defects Correction Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is the Employer’s risk except loss or damage due to; 

 

(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was 

not itself the Employer’s risk 

 

(c) The activities of the Contractor on the Site after the 

Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of ordamage to 

property (including, without limitation, the Works, Plant, Materials, 

and Equipment) which are not Employer’s risk are Contractor’s 

risks. 

 

The Contractor shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of the 

Defects Liability Period, in the amounts stated in the Appendix to 

Conditions of Contract for the following events; 

 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract, 

and 

(d) Personal injury or death. 

30.4 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date. All such insurance shall provide for 

compensation required to rectify the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the 

Contractor should have provided and recover the premiums from 

payments otherwise due to the Contractor or, if no payment isdue, 

the payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of insurance shall not be made without the 

approval of the Project Manager. Both parties shall comply with any 

conditions of insurance policies. 

 

31. Completion and taking over 

31.1 Upon deciding that the Works are complete, the Contractor shall 

issue a written request to the Project Manager to issue a Certificate 



 

of Completion of the Works. The Employer shall take over the Site 

and the Works within seven [7] days of the Project Manager’s 

issuing a Certificate of Completion. 

 

32. Final Account 

32.1 The Contractor shall issue the Project Manager with a detailed 

account of the total amount that the Contractor considers payable to 

him by the Employer under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to the 

Contractor within 30 days of receiving the Contractor’s account if it 

is correct and complete. If it is not, the ProjectManager shall issue 

within 30 days a schedule that states the scope of the corrections or 

additions that are necessary. If the finalaccount is still unsatisfactory 

after it has been resubmitted, the Project Manager shall decide on the 

amount payable to the Contractor and issue a Payment Certificate. 

The Employer shall pay the Contractor the amount due in the Final 

Certificate within60 days. 

 

33. Termination 

33.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract. These 

fundamental breaches of Contract shall include, but shall not be 

limited to, the following; 

(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage has 

not been authorised by the Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim 

Certificate) or 60 days (for Final Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of 

time determined by the Project Manager; 

(f) The Contractor does not maintain a security, which is 

required. 



 

33.2 When either party to the Contract gives notice of a breach ofContract 

to the Project Manager for a cause other than those listed under 

Clause 33.1 above, the Project Manager shall decide whetherthe 

breach is fundamental or not. 

33.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 

soon as reasonably possible. The Project Manager shall immediately 

thereafter arrange for a meeting for the purpose of taking record of 

the Works executed and materials, goods, equipment and temporary 

buildings on Site. 

 

34. Payment Upon Termination 

34.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the Work done and materials ordered and 

delivered to Site up to the date of the issue of the certificate. 

Additional liquidated damages shall not apply. If the total amount 

due to the Employer exceeds any payment due to the Contractor, the 

difference shall be a debt payable by the Contractor. 

 

34.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the Work 

done, materials ordered, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed 

solely on the 

Works, and the Contractor’s costs of protecting and securing the 

Works. 

34.3 The Employer may employ and pay other persons to carry out and 

complete the Works and to rectify any defects and may enter upon 

the Works and use all materials on the Site, plant, equipment and 

temporary works. 

 

34.4 The Contractor shall, during the execution or after the completion of 

the Works under this clause remove from the Site as and when 

required, within such reasonable time as the Project Manager may in 

writing specify, any temporary buildings, plant, machinery, 

appliances, goods or materials belonging to or hired by him, and in 

default the Employer may (without being responsible for any loss or 

damage) remove and sell any such property of the Contractor, 

holding the proceeds less all costs incurred to the credit of the 

Contractor. 

 

Until after completion of the Works under this clause the Employer 

shall not be bound by any other provision of this Contract to make 

any payment to the Contractor, but upon such completion as 



 

aforesaid and the verification within a reasonable time of the 

accounts therefor the Project Manager shall certify the amount of 

expenses properly incurred by the Employer and, if such amount 

added to the money paid to the Contractor before such determination 

exceeds the total amount which would have been payable on due 

completion in accordance with this Contract the difference shall be 

a debt payable to the Employer by the Contractor; and if the said 

amount added to the said money be less than the said total amount, 

the difference shall be a debt payable by the Employer to the 

Contractor. 

 

35. Release from Performance 

35.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 

Contractor, the Project Manager shall certify that the Contract has 

been frustrated. The Contractor shall make the Site safe and stop 

Work as quickly as possible after receiving this certificate and shall 

be paid for all Work carried out before receiving it. 

 

36. Corrupt gifts and payments of commission 

The Contractor shall not; 

(a) Offer or give or agree to give to any person in the service of the 

Employer any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne 

to do any act in relation to the obtaining or execution of this or any 

other Contract for the Employer or for showing or forbearing to show 

favour 

or disfavour to any person in relation to this or any other contract for 

the Employer. 

 

(b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him 

or on his behalf or to his knowledge, unless before the Contract is 

made particulars of any such commission and of the terms and 

conditions of any agreement for the payment thereofhave been 

disclosed in writing to the Employer. 

Any breach of this Condition by the Contractor or by anyone 

employed by him or acting on his behalf (whether with or without 

the knowledge of the Contractor) shall be an offence under the 

provisions of the Public Procurement Regulations issued under The 

Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

37. Settlement Of Disputes 

37.1 In case any dispute or difference shall arise between the Employer 

or the Project Manager on his behalf and the Contractor, either 

during the progress or after the completion or termination of the 

Works, such dispute shall be notified in writing by either party to 



 

the other with a request to submit it to arbitration and to concur in 

the appointment of an Arbitrator within thirty days of the notice. The 

dispute shall be referred to the arbitration and final decision of a 

person to be agreed between the parties. Failing agreement to concur 

in the appointment of an Arbitrator, the Arbitrator shall be appointed 

by the Chairman or Vice Chairman of any of the following 

professional institutions; 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 

On the request of the applying party. The institution written to first 

by the aggrieved party shall take precedence over all other 

institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any 

matter or thing of whatsoever nature arising thereunder or in 

connection therewith, including any matter or thing left by this 

Contract to the discretion of the Project Manager, or the withholding 

by the Project Manager of any certificate to which the Contractor 

may claim to be entitled to or the measurement and valuation 

referred to in clause 23.0 of these conditions, or the rights and 

liabilities of the parties subsequent to the termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or differencehas 

not been given by the applying party within ninety days of the 

occurrence or discovery of the matter or issue giving rise to the 

dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration 

of such a dispute or difference shall not commenceunless an attempt 

has in the first instance been made by the parties to settle such 

dispute or difference amicably with or without the assistance of third 

parties. Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may 

be referred to arbitration before the practical completion of the 

Works or abandonment of the Works or termination of the Contract 

by either party: 

 

37.5.1 The appointment of a replacement Project Manager upon 

the said person ceasing to act. 



 

37.5.2 Whether or not the issue of an instruction by the Project 
Manager is empowered by these Conditions 

 

37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or 

war damage. 

 

37.6 All other matters shall only be referred to arbitration after the 

completion or alleged completion of the Works or termination or 

alleged termination of the Contract, unless the Employer and the 

Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his 

powers, have powers to direct such measurements, computations, 

tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums 

which ought to have been the subject of or included in any certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his 

powers, have powers to open up, review and revise any certificate, 

opinion, decision, requirement or notice and to determine all matters 

in dispute which shall be submitted to him in the same manner as if 

no such certificate, opinion, decision requirement or notice had been 

given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the 
parties. 



 

 

 

 

 

 

 

 

 

 

 

SECTION C: 

 

APPENDIX TO CONDITIONS OF CONTRACT 



 

THE EMPLOYER IS 

Name: NG-CDF KURIA EAST 

Address: P.O.BOX 263  - 40413  KEHANCHA 

 

Name of Authorised Representative: FUND ACCOUNT MANAGER 

 

 

Telephone:   

 

Facsimile:   

 

The Project Manager is 

 

Name: SUB COUNTY WORKS OFFICER 

Address: BOX 265 - 40400 MIGORI 

Telephone:   

 

Facsimile:   

 

The name (and identification number) of the Contract is  

……………………………………………………………………………
……………………………………………………………………………

……. 

 
The Works consist Of 

……………………………………………………………………

……………………………………………………………………

…………. 

The Start Date shall be AS AGREED WITH THE PROJECT MANAGER The 

Intended Completion Date for the whole of the Works shall be 

 

The following documents also form part of the Contract: 
 

 

 

The Contractor shall submit a revised program for the Works within   

days of delivery of the Letter of Acceptance. 

 

The Site Possession Date shall be 
 

The Site is located at …………………………………………….SCHOOL and is 

defined in drawings nos.  



 

 

 

The Defects Liability period is days. 

Other Contractors, utilities etc., to be engaged by the Employer on the Site 

Include those for the execution of ; 

 

1.    

 

2.    

 

3.    

 

4.    

 

 

The minimum insurance covers shall be; 

 

 

1. The minimum cover for insurance of the Works and of Plant and Materials in 

respect of the Contractor’s faulty design is  

 

2.  The minimum cover for loss or damage to Equipment 

is  

 

3.  The minimum for insurance of other property 

is  

 

4. The minimum cover for personal injury or death insurance 

 

 For the Contractor’s employees 

is  

 And for other people 

is  

 

 

 

 

 

 

The following events shall also be Compensation Events: 

1.   

 

2.   

 

3.   

4.   



 

The period between Program updates is days. 

 

The amount to be withheld for late submission of an updated Program is 
 

The proportion of payments retained is percent. 

 

The Price Adjustment Clause (shall/shall not) 

apply 

 

The liquidated damages fo r the whole of the Works is Kshs. (per 

day) 

 

The Performance Security shall be for the following minimum amounts equivalent 

as a percentage of the Contract Price --------------- percent (%) 

 

The Completion Period for the Works is [Weeks] 

The rate of exchange for calculation of foreign currency payments is 

 . 

 

The schedule of basic rates used in pricing by the Contractor is as attached 

[Contractor to attach]. 

 

Advance Payment shall/ shall not be granted. 



 

 

 

 

 

 

SECTION D: 

SPECIFICATIONS 



 

SPECIFICATIONS 
 

 

Notes for preparing Specifications 

 

1.0 Specifications must be drafted to present a clear and 

precise statement of the required standards of 

materials,and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Employer and ensure responsiveness 

of tenders. The Specifications should require that all materials, plant, and other 

supplies to be permanently incorporated in the Works be new, unused, of the 

most recent or current models, and incorporating all recent improvements in 

design and materials unless provided otherwise in the Contract. Where the 

Contractor is responsible for the design of any part of the permanent Works, 

the extent of his obligations must be stated. 

 

2.0 Specifications from previous similar projects are useful 

and may not be necessary to re-write specifications 

for every Works Contract. 

 

3.0 There are considerable advantages in standardizing 

General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban 

housing, irrigation and water supply. The General 

Specifications should cover all classes of 

workmanship, materials and equipment commonly 

involved in constructions, although not necessarily to 

be used in a particular works contract. Deletions or 

addenda should then adapt the General Specifications 

to the particular Works. 

 

4.0 Care must be taken in drafting Specifications to ensure 

they are not restrictive. In the Specifications of 

standards for materials, plant and workmanship, 

existing Kenya Standards should be used as much as 

possible, otherwise recognized international 

standards may also be used. 

 

5.0 The Employer should decide whether technical solutions 

to specified parts of the Works are to be permitted. 

Alternatives are appropriate in cases where obvious 

(and potentially less costly)alternatives are possible 

to the technical solutions 



 

indicated in tender documents for certain elements of 

the Works, taking into consideration the comparative 

specialized advantage of potential tenderers. 

 

 

 

The Employer should provide a description of the 

selected parts of the Works with appropriate 

reference to Drawings, Specifications, Bills of 

Quantities, and Design or Performance criteria, 

stating that the alternative solutions shall be at least 

structurally and functionally equivalent to the basic 

design parameters and Specifications. 

Such alternative solutions shall be accompanied by 

all information necessary for a complete evaluation 

by the Employer, including drawings, design 

calculations, technical specifications, breakdown of 

prices, proposed construction methodology, and 

other relevant details. Technical alternatives 

permitted in this manner shall be considered by the 

Employer each on its own merits and independently 

of whether the tenderer has priced the item as 

described in the Employer’s design included with the 

tender documents. 



 

 

 

 

 

 

 

SECTION E: 

DRAWINGS 



 

DRAWINGS 

Note 1. A list of drawings should be inserted here 

 

2.  The actual drawings including Site plans should be annexed in a 

Separate booklet. 



 

 

 

 

 

 

 

 

SECTION F: 

BILLS OF QUANTITIES 



 

BILL OF QUANTITIES 

 

Notes for preparing Bills of Quantities 

1.0 The objectives of the Bills of Quantities are; 

 

(a) to provide sufficient information on the quantities of Works to be 

performed to enable tenders to be prepared efficiently and 

accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of 

Quantities for use in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the 

Bill of Quantities in sufficient detail to distinguish between the 

different classes of Works, or between Works of the same nature 

carried out in different locations or in other circumstances which 

may give rise to different considerations of cost. Consistent with 

these requirements, the layout and content of the Bill of Quantities 

should be as simple and brief as possible. 

 

2.0 The Bills of Quantities should be divided generally into the 
following sections: 

 

(a) Preliminaries. 

The preliminaries should indicate the inclusiveness of the unit prices, 

and should state the methods of measurement which have been 

adopted in the preparation of the Bill of Quantities and which are to 

be used for the measurement of any part of the Works. 

 

The number of preliminary items to be priced by the tenderershould 

be limited to tangible items such as site office and other temporary 

works, otherwise items such as security for the Works which are 

primarily part of the Contractor’s obligations should be included in 

the Contractor’s rates. 

 

(b) Work Items 

(i) The items in the Bills of Quantities should be grouped 

into sections to distinguish between those parts of the 

Works which by nature, location, access, timing, or 

any other special characteristics may give rise to 

different methods of construction,or phasing of the 

Works, or considerations of cost. General items 

common to all parts of the Worksmay be grouped as 

a separate section in the Bill of Quantities. 

(ii) Quantities should be computed net from the 

Drawings, unless directed otherwise in the Contract, 

and no allowance should be made for bulking, 



 

shrinkage or waste. Quantities should be rounded 
up or down where appropriate. 

 

(iii) The following units of measurement and 

abbreviations are recommended for use. 
 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton (1,000 

kg) 

m3 or cu m 

ha 

h 

kg 

sum 

m 

t 

millimeter 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

(iv) The commencing surface should be identified in the 

description of each item for Work involving 

excavation, boring or drilling, for which the 

commencing surface is not also the original surface. 

The excavated surface should be identified in the 

description of each item for Work involving 

excavation for which the excavated surface is not also 

the final surface. The depths of Work should be 

measured from the commencing surface to the 

excavated surface, as defined. 

 

 

(c) Daywork Schedule 

A Daywork Schedule should be included if the probability of unforeseen work, 

outside the items included in the Bill of Quantities, is relatively high.To 

facilitate checking by the Employer of the realism of rates quoted by the 

tenderers, the Daywork Schedule should normally comprise: 

 

(i) a list of the various classes of labour, and 

materials for which basic Daywork rates or 

prices are to be inserted by the tenderer, 

together with a statement of the conditions 

under which the Contractor will be paid for 

Work executed on a Daywork basis; and 

 

(ii) a percentage to be entered by the tenderer 

against each basic Daywork Subtotal amount 

for labour, materials and plant representing 

the Contractor’s profit, overheads, 

supervision and other charges. 

 

 

 

(d) Provisional Quantities and Sums 



 

(i) Provision for quantity contingencies in any 
particular 

  item or class of Work with a high expectation of 
 quantity overrun should be made by entering 

specific 

 “Provisional Quantities” or “Provisional Items” in 

the 

 Bill of Quantities, and not by increasing the 

quantities 

  for that item or class of Work beyond those of the 

Work 

not 

 

by 

the 

  normally expected to be required. To the extent 

 

  covered above, a general provision for physical 

  contingencies (quantity overruns) should be made 

 

  including a “Provisional Sum” in the Summary of 

  Bill  of  Quantities. Similarly, a contingency 

allowance 

  for possible price increases should be provided as 

a 

 “Provisional Sum” in the Summary of the Bill of 

 Quantities. The inclusion of such provisional sums 

often facilitates budgetary approval by avoiding the 

need to 

 request periodic supplementary approvals as the 

future 

 need arises. 

(ii) Provisional sums to cover specialized works 

normally carried out by Nominated Sub Contractors 

should be avoided and instead Bills of Quantities of 

the specialised Works should be included as a section 

of the main Bills of Quantities to be priced by the 

Main Contractor. The Main Contractor should be 

required to indicate the name (s) of the specialised 

firms he proposes to engage to carry out the 

specialized Works as his approved domestic sub-

contractors. Only provisional sums to cover 

specialized Works by statutory authorities should be 

included in the Bills of Quantities. 

 

 

(e) Summary 

The Summary should contain a tabulation of the 

separate parts of the Bills of Quantities carried 

forward, with provisional sums for Daywork, for 

physical (quantity) contingencies, and for price 

contingencies (upward price adjustment) where 



 

applicable. 



 

 

 

 

 

 

 

 

 

 

 

 

SECTION G: 

STANDARD FORMS 



 

STANDARD FORMS 

 

(i) Form of Invitation for Tenders 

 

(ii) Form of Tender 

 

(iii) Letter of Acceptance 

 

(iv) Form of Agreement 

 

(v) Form of Tender Security 

 

(vi) Performance Bank Guarantee 

 

(vii) Bank Guarantee for Advance Payment 

 

(viii) Qualification Information 

 

(iv) Tender Questionnaire 

 

(ix) Confidential Business Questionnaire 

 

(xi) Statement of Foreign Currency Requirement 

 

(xii) Details of Sub-Contractors 



 

FORM OF INVITATION FOR TENDERS 

 

 [date] 

To:  [name of Contractor] 

 [Address] 
 

 

Dear Sirs: 

Reference: [Contract 

Name] 

 

You have been prequalified to tender for the above project. 

We hereby invite you and other prequalified tenderers to submit a tender for the 

execution and completion of the above Contract. 

A complete set of tender documents may be purchased by you from   
 

 

[Mailing address, cable/telex/facsimile numbers]. 

Upon payment of a non-refundable fee of Kshs   

 

All tenders must be accompanied by number of copies of the 

same and a security in the form and amount specified in the tendering documents, 

and must be delivered to 
 

 

[address and location] 

at or before (time and date). Tenders will be opened 

immediately thereafter, in the presence of tenderers’ representatives who choose 

to attend. 

 

Please confirm receipt of this letter immediately in writing by cable/facsimile or 

telex. 

 

Yours faithfully, 

 

 

 Authorised Signature 

 

 Name and Title 



 

FORM OF TENDER 

TO: [Name of Employer) [Date]  

 

 (Name of contract) 

Dear Sir, 

1. In accordance with the Conditions of Contract, Specifications, Drawings 

and Bills of Quantities for the execution of the above named Works, we, 

the undersigned offer to construct, install and complete such Works and 

remedy any defects therein for the sum of 

Kshs. [Amount in figures]Kenya 

Shillings   

 [Amount in words] 

 

2. We undertake, if our tender is accepted, to commence the Works as soon 

as is reasonably possible after the receipt of the Project Manager’s 

notice to commence, and to complete the whole of the Works comprised in 

the Contract within the time stated in the Appendix to Conditions of 

Contract. 

3.  We agree to abide by this tender until [Insert date], 

and it shall remain binding upon us and may be accepted at any time before 

that date. 

 

4. Unless and until a formal Agreement is prepared and executed this tender 

together with your written acceptance thereof, shall constitute a binding 

Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 

 

Dated this day of 20  

 

Signature in the capacity of  

 

duly authorized to sign tenders for and on behalf of 

 [Name of 

Employer] 

 

of [Address of 

Employer] 

 

Witness; Name  

Address  

Signature  

Date  



 

LETTER OF ACCEPTANCE 

[letterhead paper of the Employer] 

 

 

 

 [date] 

 

To:   

[Name of the Contractor] 
 

 

[address of the Contractor] 

Dear Sir, 

 

(subject) 

This is to notify you that your Tender dated     

for the execution of      

[name of the Contract and identification number,as given in the Tender 

documents] for the Contract Price of Kshs.    

[amount in figures][Kenya Shillings (amount 

in words) ] in accordance with the Instructions to Tenderers is hereby accepted. 

The contract period will be ----------------- weeks from the date of commencement 

which is   

 

You are hereby instructed to proceed with the execution of the said Works in 

accordance with the Contract documents. You are to liase with the District Works 

Officer – Migori who is hereby appointed the Project Manager, from now on for 

all purposes of this Contract. 

Meanwhile, the contract agreement documents are in the process of preparation 

and you will notified in due course they are ready for your signature. 

Authorized Signature 

………………………………………………………………… 

 

Name and Title of Signatory 

………………………………………………………… 

Attachment: Agreement 



 

FORM OF AGREEMENT 

 

THIS AGREEMENT, made the day of  20  

between  of[or whose 

registered office is situated at]     

(hereinafter called “the Employer”) of the one part AND 

 of[or whose 

registered office is situated at]   

(hereinafter called “the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes 
 

 

(name and identification number of Contract ) (hereinafter called “the Works”) 

located at [Place/location of the Works]and 

the Employer has accepted the tender submitted by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein 

for the Contract Price of Kshs   

[Amount in figures],Kenya 

Shillings  

[Amount in words]. 
 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 

referred to. 

 
2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 

 

(i) Letter of Acceptance 

(ii) Form of Tender 

(iii) Conditions of Contract Part I 

(iv) Conditions of Contract Part II and Appendix to Conditions of 

Contract 

 

(v) Specifications 

 

(vi) Drawings 

 

(vii) Priced Bills of Quantities 



 

3. In consideration of the payments to be made by the Employer to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants with 

the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all respects with the provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of 

the execution and completion of the Works and the remedying of defects 

therein, the Contract Price or such other sum as may become payable under 

the provisions of the Contract at the times and in the manner prescribed by 

the Contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be 

executed the day and year first before written. 

 

SIGNED SEALED AND DELIVERED 

 

By the said employer:   

 

(Permanent Secretary, Ministry Of 

) 

for and on behalf of the said Employer. 

 

In the presence of :   

(Name and Designation of Witness) 
 

 

 

 

 

(Signature of Witness) 

 

By the said Contractor:   

 

Telephone No.   

 

In the presence of :    

(Name and Designation of Witness) 

 

Telephone No.   
 

 

(Signature of Witness) 
 

 

(Address of witness 



 

FORM OF TENDER SECURITY 

TO: 

WHEREAS .............................................................. (hereinafter called “the 

Tenderer”) has submitted his tender dated .......................................... for the 

construction of 

……………………………………………………………………… 

… ..............................(name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE ...................................... having 

our registered office at .......................... (hereinafter called “the Bank”), are bound 

unto ............................................. (hereinafter called “the Employer”) in the sum of 

Kshs. .....................................for which payment well and truly to be made to the 

said Employer, the Bank binds itself, its successors and assigns by these presents 

sealed with the Common Seal of the said Bank this ...................... Day of 

………20………… 

 

THE CONDITIONS of this obligation are: 

1. If after tender opening the tenderer withdraws his tender during the period 

of tender validity specified in the instructions to tenderers 

Or 

2. If the tenderer, having been notified of the acceptance of his tender by the 

Employer during the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance 

with the Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance 

with the Instructions to Tenderers; 

We undertake to pay to the Employer up to the above amount upon receipt 

of his first written demand, without the Employer having to substantiate 

his demand, provided that in his demand the Employer will note that the 

amount claimed by him is due to him, owing to the occurrence of one or 

both of the two conditions, specifying the occurred condition or 

conditions. 

 

This guarantee will remain in force up to and including thirty (30) days 

after the period of tender validity, and any demand in respect thereof 

should reach the Bank not later than the said date. 
 

 

[date[ [signature of the Bank] 
 

 

 

[witness] [seal] 



 

PERFORMANCE BANK GUARANTEE 

To: (Name of Employer) (Date) 

 (Address of Employer) 
 

Dear Sir, 

 

WHEREAS  (hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. dated to 

execute (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligations in 

accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of Kshs.   

(amount of Guarantee in figures) Kenya 

Shillings  (amount of 

Guarantee in words), and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the limits of 

Kenya Shillings (amount of Guarantee in words) 

as aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 

We further agree that no change, addition or other modification of the terms of the 

Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in any way 

release us from any liability under this Guarantee, and we hereby waive notice of 

any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of 

Completion. 

 

SIGNATURE AND SEAL OF THE GUARANTOR 
 

Name of Bank 

Address 
 

Date   



 

BANK GUARANTEE FOR ADVANCE PAYMENT 

To:  [name of Employer] (Date) 

 [address of Employer] 

 

Gentlemen, 

 

Ref:  [name of 

Contract] 

 

In accordance with the provisions of the Conditions of Contract of the above-

mentioned Contract, We,    [name 

and Address of Contractor] (hereinafter called “the Contractor”) shall deposit 

with  [name of Employer] a bank guarantee 

to guarantee his proper and faithful performance under the said Contract in an 

amount of Kshs. [amount of Guarantee in figurers] Kenya 

Shillings   [amount of Guarantee in 

words]. 

 

We, [bank or financial institution], as instructed by the 

Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to 

 [name of Employer] on his first demand without 

whatsoever right of objection on our part and without his first claim to the 

Contractor, in the amount not exceeding 

Kshs [amount of Guarantee in figures] Kenya 

Shillings 

 [amou 

nt of Guarantee in words], such amount to be reduced periodically by the amounts 

recovered by you from the proceeds of the Contract. 

We further agree that no change or addition to or other modification of the terms 

of the Contract or of the Works to be performed thereunder or of any of the 

Contract documents which may be made between 

 [name of Employer] and the Contractor, shall in any 

way release us from any liability under this guarantee, and we hereby waive notice 

of any such change, addition or modification. 

 

No drawing may be made by you under this guarantee until we have received 

notice in writing from you that an advance payment of the amount listed above 

has been paid to the Contractor pursuant to the Contract. 

 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until 

 (name of Employer) 

receives full payment of the same amount from the Contract. 

Yours faithfully, 



 

Signature and Seal   

Name of the Bank or financial institution   

 

Address 
 

Date 

Witness: Name: 

Address: 

Signature: 

Date: 
 



 

QUALIFICATION INFORMATION 

1. Individual Tenderers or Individual Members of Joint Ventures 

1.1 Constitution or legal status of tenderer (attach copy or 

Incorporation Certificate) 

 

Place of registration:   

 

Principal place of business   

 

Power of attorney of signatory of tender   

 

1.2 Total annual volume of construction work performed in the last 

five years 

Year Volume 

 Currency Value 

   

1.3 Work performed as Main Contractor on works of a similar nature 

and volume over the last five years. Also list details of work under 

way or committed, including expected completion date. 
 

Project name Name of client 

and contract 

person year 

Type of work 

performed and 

of 

Completion 

Value of 

Contract 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  
 

  

 

 

1.4 Major items of Contractor’s Equipment proposed for carrying out 

the Works. List all information requested below. Refer also to 

Clause 1.7 (c) of the Instructions to Tenderers. 

Item of 

Equipment 

Description, 

Make and age 

(years) 

Condition(new, 

good, poor) and 

number available 

Owned, leased 

(from whom?), or 

to be purchased 
(from whom?) 

 
 

 
 

 
 

(etc.) 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract. Attach biographical 

data. Refer also to clause 1.5 (e) of the Instructions to Tenderers 

and Clause 9.1 of the Conditions of Contract. 



 

Position Name Years of 
experience 
(general) 

Years of experience 

in proposed position 

Project Manager       

 
 

  

    

 

(etc.) 

   

 
1.6 Proposed subcontracts and firms involved. Refer to Clause 7.1 of 

the Conditions of Contract. 
 

 

Sections of the 
Works 

Value of 
Subcontract 

Subcontractor 
(name and address) 

Experience in 
similar work 

 
 

 
 

 
 

(etc.) 

   
 

 
 

 
 

 
 

 
 

 
 

 

 

 



 

1.7 Financial reports for the last five years: balance sheets, profit and 

loss statements, auditor’s reports, etc. List below and attach copies. 
 

 

 

 

1.8 Evidence of access to financial resources to meet the qualification 

requirements: cash in hand, lines of credit, etc. List below and 

attach copies of supportive documents. 
 

 

 

 

 

 

1.9 Name, address and telephone, telex and facsimile numbers of 

banks that may provide reference if contacted by the Employer. 
 

 

 

 

 

 

1.10 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
 

 

 

 

 

 

 

1.11 Proposed program (work method and schedule) in compliance with 

requirement of clause 1.3 of the Instructions to Tenderers. 

Descriptions, drawings and charts, as necessary, to comply with the 

requirements of the tendering documents. 



 

2 Joint Ventures 

2.4 The information listed in 1.1 – 1.10 above shall be provided for 

each partner of the joint venture. 

2.5 The information required in 1.11 above shall be provided for the 

joint venture. 

 

2.6 Attach the power of attorney of the signatory(ies) of the tender 

authorizing signature of the tender on behalf of the joint venture 

 

2.7 Attach the Agreement among all partners of the joint venture ( and 

which is legally binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the 

execution of the Contract in accordance with the Contract 

terms; 

 

b) one of the partners will be nominated as being in charge, 

authorized to incur liabilities and receive instructions for 

and on behalf of any and all partners of the joint venture; 

and 

 

c) the execution of the entire Contract, including payment, 

shall be done exclusively with the partner in charge. 



 

TENDER QUESTIONNAIRE 

Please fill in block letters. 

 

1. Full names of tenderer 

……………………………………………………………………………… 

……… 

2. Full address of tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below) 

……………………………………………………………………………… 

……… 

 

3. Telephone number (s) of tenderer 

……………………………………………………………………………… 

……… 

 

4. Telex address of tenderer 

 

……………………………………………………………………………… 

……… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender 

during the tender period 

 

……………………………………………………………………………… 

……… 

 

6. Details of tenderer’s nominated agent (if any) to receive tender notices. 

This is essential if the tenderer does not have his registered address in 

Kenya (name, address, telephone, telex) 

……………………………………………………………………………… 

……… 

 

……………………………………………………………………………… 

……… 
 

 

 

Signature of Tenderer 

Make copy and deliver to: (Name of Employer) 



 

CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 
You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 

(b) or 2 (c) and 2(d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

Business Name 

……………………………………………………………………… 

Location of business premises; Country/Town………………………. 

Plot No… ........................................................ Street/Road 

………………………… 

Postal Address… ............................................ Tel 

No……………………………….. 

 

Nature of Business………………………………………………………………….. 

Current Trade License No…………………… Expiring date………………… 

Maximum value of business which you can handle at any time: K. 

pound……………………….. 

Name of your bankers……………………………………………………………… 

Branch……………………………………………………………………………… 

… 

 

Part 2 (a) – Sole Proprietor 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

Citizenship details ………………………………………………………………… 

Part 2 (b) – Partnership 

Give details of partners as follows: 



 

Name in full Nationality Citizenship Details Shares 

1 
……………………………………………………………………………… 

…… 

2 

……………………………………………………………………………… 

…… 

3. ……………………………………………………………………………… 

…… 

 

Part 2(c) – Registered Company: 

Private or 

public……………………………………………………………… 

State the nominal and issued capital of the company-

Nominal 

Kshs………………………………………………………………… 

Issued 

Kshs…………………………………………………………………… 

 

Give details of all the directors as follows: 

 

Name in full . Nationality. Citizenship Details*. Shares. 

1.…………………………………………………………………………… 

2. …………………………………………………………………………… 

 

3. …………………………………………………………………………… 

 

4. …………………………………………………………………………… 

 

Part 2 (d) – Interest in the Firm: 

Is there any person/persons in… ............................................. (Name of 

Employer) who has interest in this firm? Yes/No………………………. 

… ....................(Delete as necessary). 

 

I certify that the above information is correct. 

 

 

 

…………………………… …………………………… ………………….. 

(Title) (Signature) (Date) 

 

 Attach proof of citizenship 



 

STATEMENT OF FOREIGN CURRENCY REQUIREMENTS 

(See Clause 23 of the Conditions of Contract) 

In the event of our Tender for the execution of  

 (name of Contract) being accepted, we 

would require in accordance with Clause 21 of the Conditions of Contract, 

which is attached hereto, the following percentage: 

 

(Figures)………………………… 

(Words)………………………………… 

 

of the Contract Sum, (Less Fluctuations) to be paid in foreign currency. 

Currency in which foreign exchange element is required: 

……………………………………………………………………………… 

……… 

 

Date: The ………… Day of …………….. 20……………. 

 

 

 

 

Enter 0% (zero percent) if no payment will be made in foreign currency. 

Maximum foreign currency requirement shall be _ (percent) 

of the Contract Sum, less Fluctuations. 
 

 

 

 

 

 

 

 

 

(Signature of 
Tenderer) 



 

DETAILS OF SUB-CONTRACTORS 

If the Tenderer wishes to sublet any portions of the Works under any 

heading, he must give below details of the sub-contractors he intends to 

employ for each portion. 

Failure to comply with this requirement may invalidate the tender. 

 

(1) Portion of Works to be sublet: 

……………………………… 

 

[i) Full name of Sub-contractor 

and address of head office:  ……………………………… 

 

 

……………………………… 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

Contract value: 

……………………………… 

 

 

……………………………… 

 

 

……………………………… 

(2) Portion of Works to sublet: ……………………………… 

 

(i) Full name of sub-contractor 

and address of head office:  ……………………………… 

 

 

……………………………… 

 

 

……………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

contract value: …………………………… 

 

…………………………… 
 

 

 

 

[Signature of Tenderer] Date 



 

LETTER OF NOTIFICATION OF AWARD 
 

Address of Procuring 
Entity 

 

 

To:  
 

 

 

RE: Tender No.  
 

Tender Name  
 

This is to notify that the contract/s stated below under the above 
mentioned tender have been awarded to you. 

 

 

1. Please acknowledge receipt of this letter of notification 
signifying your acceptance. 

 
2. The contract/contracts shall be signed by the parties within 

30 days of the date of this letter but not earlier than 14 days 
from the date of the letter. 

 
 

3. You may contact the officer(s) whose particulars appear 
below on the subject matter of this letter of notification of 
award. 

 
(FULL PARTICULARS)  

 

 

 
SIGNED FOR ACCOUNTING 

OFFICER 



 

73 

 

 

 
 
 
 

 


