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Section I - Instructions to Bidders 

 
A. General 

1. Scope of Bid 1.1  In connection with the Specific Procurement Notice - Request for 

Bids (RFB), specified in the Bid Data Sheet (BDS), the Employer, 

as specified in the BDS, issues this bidding document for the 

provision of Works as specified in Section VII, Works’ 

Requirements. The name, identification and number of lots 

(contracts) of this RFB are specified in the BDS. 

1.2 Throughout this bidding document: 

(a) the term “in writing” means communicated in written form 

(e.g. by mail, e-mail, and fax, including if specified in the 

BDS, distributed or received through the electronic- 

procurement system used by the Employer) with proof of 

receipt; 

(b) if the context so requires, “singular” means “plural” and vice 

versa; 

(c) “Day” means calendar day, unless otherwise specified as 

“Business Day”. A Business Day is any day that is an official 

working day of the Borrower. It excludes the Borrower’s 

official public holidays; 

(d) “ES” means environmental and social (including Sexual 

Exploitation and Abuse (SEA), and Sexual Harassment (SH)); 

(e) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

“Sexual Exploitation” is defined as any actual or attempted 

abuse of position of vulnerability, differential power or trust, 

for sexual purposes, including, but not limited to, profiting 

monetarily, socially or politically from the sexual 

exploitation of another; 

“Sexual Abuse” is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions; 

(f) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other verbal or 

physical conduct of a sexual nature by the Contractor’s 

Personnel with other Contractor’s or Employer’s Personnel; 

(g) “Contractor’s Personnel” is as defined in Sub- Clause 1 (ii) 

of the General Conditions of Contract; and 



(h) “Employer’s personnel” is as defined in GCC Sub-Clause 1 

(nn) of the General Conditions of Contract. 

A non-exhaustive list of (i) behaviors which constitute SEA and (ii) 

behaviors which constitute SH is attached to the Code of Conduct 

form in Section IV. 

2. Source of Funds  2.1  The Borrower or Recipient (hereinafter called “Borrower”) 

specified in the BDS has received or has applied for financing 

(hereinafter called “funds”) from the International Bank for 

Redrilling and Development or the International Development 

Association (hereinafter called “the Bank”) in an amount specified 

in the BDS, toward the project named in the BDS. The Borrower 

intends to apply a portion of the funds to eligible payments under 

the contract(s) for which this bidding document is issued. 

2.2 Payment by the Bank will be made only at the request of the 

Borrower and upon approval by the Bank, and will be subject, in all 

respects, to the terms and conditions of the Loan (or other financing) 

Agreement. The Loan (or other financing) Agreement prohibits a 

withdrawal from the loan account for the purpose of any payment to 

persons or entities, or for any import of goods, equipment, plant, or 

materials, if such payment or import is prohibited by a decision of 

the United Nations Security Council taken under Chapter VII of the 

Charter of the United Nations. No party other than the Borrower 

shall derive any rights from the Loan (or other financing) Agreement 

or have any claim to the proceeds of the Loan (or other financing). 
 

3. Fraud and 

Corruption 

3.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures as 

set forth in the WBG’s Sanctions Framework, as set forth in Section 

VI. 

3.2 In further pursuance of this policy, bidders shall permit and shall 

cause their agents (where declared or not), subcontractors, 

subconsultants, service providers, suppliers, and personnel, to 

permit the Bank to inspect all accounts, records and other documents 

relating to any initial selection process, prequalification process, bid 

submission, proposal submission, and contract performance (in the 

case of award), and to have them audited by auditors appointed by 

the Bank. 

4. Eligible Bidders  4.1  A Bidder may be a firm that is a private entity, or a state-owned 

enterprise or institution, subject to ITB 4.6, or any combination of 

them in the form of a joint venture (JV), under an existing 

agreement, or with the intent to enter into such an agreement 

supported by a letter of intent. In the case of a joint venture, all 



members shall be jointly and severally liable for the execution of the 

entire Contract in accordance with the Contract terms. The JV shall 

nominate a Representative who shall have the authority to conduct all 

business for and on behalf of any and all the members of the JV during 

the Bidding process and, in the event the JV is awarded the Contract, 

during contract execution. Unless specified in the BDS, there is no limit 

on the number of members in a JV. 

4.2 A Bidder shall not have a conflict of interest. All Bidders found to have 

a conflict of interest shall be disqualified. A Bidder may be considered 

to have a conflict of interest for the purpose of this Bidding process, if 

the Bidder: 

(a) directly or indirectly controls, is controlled by or is under 

common control with another Bidder; or 

(b) receives or has received any direct or indirect subsidy from 

another Bidder; or 

(c) has the same legal representative as another Bidder; or 

(d) has a relationship with another Bidder, directly or through 

common third parties, that puts it in a position to influence the 

Bid of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

(e) or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the 

works that are the subject of the Bid; or 

(f) or any of its affiliates has been hired (or is proposed to be 

hired) by the Employer or Borrower as Project Manager for 

the Contract implementation; 

(g) would be providing goods, works, or non-consulting services 

resulting from or directly related to consulting services for the 

preparation or implementation of the project specified in the 

BDS ITB 2.1 that it provided or were provided by any affiliate 

that directly or indirectly controls, is controlled by, or is under 

common control with that firm; 

(h) has a close business or family relationship with a professional 

staff of the Borrower (or of the project implementing agency, 

or of a recipient of a part of the loan) who: (i) are directly or 

indirectly involved in the preparation of the bidding document 

or specifications of the contract, and/or the Bid evaluation 

process of such contract; or (ii) would be involved in the 

implementation or supervision of such contract unless the 

conflict stemming from such relationship has been resolved in 

a manner acceptable to the Bank throughout the procurement 

process and execution of the contract. 



4.3 A firm that is a Bidder (either individually or as a JV member) shall 

not participate in more than one Bid, except for permitted alternative 

Bids. This includes participation as a Subcontractor in other Bids. 

Such participation shall result in the disqualification of all Bids in 

which the firm is involved. A firm that is not a Bidder or a JV 

member may participate as a subcontractor in more than one Bid. 

4.4 A Bidder may have the nationality of any country, subject to the 

restrictions pursuant to ITB 4.8. A Bidder shall be deemed to have 

the nationality of a country if the Bidder is constituted, incorporated 

or registered in and operates in conformity with the provisions of 

the laws of that country, as evidenced by its articles of incorporation 

(or equivalent documents of constitution or association) and its 

registration documents, as the case may be. This criterion also shall 

apply to the determination of the nationality of proposed 

subcontractors or subconsultants for any part of the Contract 

including related Services. 

4.5 A Bidder that has been sanctioned by the Bank, pursuant to the 

Bank’s Anti-Corruption Guidelines, in accordance with its 

prevailing sanctions policies and procedures as set forth in the 

WBG’s Sanctions Framework as described in Section VI paragraph 

2.2 d., shall be ineligible to be prequalified for, initially selected for, 

bid for, propose for, or be awarded a Bank-financed contract or 

benefit from a Bank-financed contract, financially or otherwise, 

during such period of time as the Bank shall have determined. The 

list of debarred firms and individuals is available at the electronic 

address specified in the BDS. 

4.6 Bidders that are state-owned enterprises or institutions in the 

Employer’s Country may be eligible to compete and be awarded a 

Contract(s) only if they can establish, in a manner acceptable to the 

Bank, that they (i) are legally and financially autonomous (ii) 

operate under commercial law, and (iii) are not under supervision of 

the Employer. 

4.7 A Bidder shall not be under suspension from Bidding by the 

Employer as the result of the operation of a Bid–Securing or 

Proposal-Securing Declaration. 

 

4.8 Firms and individuals may be ineligible if so indicated in Section V 

and (a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country, provided 

that the Bank is satisfied that such exclusion does not preclude 

effective competition for the supply of goods or the contracting of 

works or services required; or (b) by an act of compliance with a 

decision of the United Nations Security Council taken under 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5. Eligible 

Materials, 

Equipment and 

Services 

 

 

 

 

 

6. Sections of 

Bidding 

Document 

Chapter VII of the Charter of the United Nations, the Borrower’s 

country prohibits any import of goods or contracting of works or 

services from that country, or any payments to any country, person, 

or entity in that country. When the Works are implemented across 

jurisdictional boundaries (and more than one country is a Borrower, 

and is involved in the procurement), then exclusion of a firm or 

individual on the basis of ITB 4.8 (a) above by any country may be 

applied to that procurement across other countries involved, if the 

Bank and the Borrowers involved in the procurement agree. 

4.9 A Bidder shall provide such documentary evidence of eligibility 

satisfactory to the Employer, as the Employer shall reasonably 

request. 

4.10 A firm that is under a sanction of debarment by the Borrower from 

being awarded a contract is eligible to participate in this 

procurement, unless the Bank, at the Borrower’s request, is satisfied 

that the debarment; 

(a) relates to fraud or corruption, and 

(b) followed a judicial or administrative proceeding that afforded 

the firm adequate due process. 

5.1 The materials, equipment and services to be supplied under the 

Contract and financed by the Bank may have their origin in any 

country subject to the restrictions specified in Section V, Eligible 

Countries, and all expenditures under the Contract will not 

contravene such restrictions. At the Employer’s request, Bidders 

may be required to provide evidence of the origin of materials, 

equipment and services. 

B. Contents of Bidding Document 

6.1 The bidding document consists of Parts 1, 2, and 3, which include 

all the sections specified below, and which should be read in 

conjunction with any Addenda issued in accordance with ITB 8. 

PART 1 Bidding Procedures 

• Section I - Instructions to Bidders (ITB) 

• Section II - Bid Data Sheet (BDS) 

• Section III - Evaluation and Qualification Criteria 

• Section IV - Bidding Forms 

• Section V - Eligible Countries 

• Section VI - Fraud and Corruption 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

7. Clarification of 

Bidding 

Document, Site 

Visit, Pre-Bid 

Meeting 

PART 2 Works’ Requirements 

• Section VII - Works’ Requirements 

PART 3 Conditions of Contract and Contract Forms 

• Section VIII - General Conditions of Contract (GCC) 

• Section IX - Particular Conditions of Contract (PCC) 

• Section X - Contract Forms 

6.2 The Specific Procurement Notice - Request for Bids (RFB) issued 

by the Employer is not part of this bidding document. 

6.3 Unless obtained directly from the Employer, the Employer is not 

responsible for the completeness of the bidding document, 

responses to requests for clarification, the minutes of the pre-Bid 

meeting (if any), or Addenda to the bidding document in accordance 

with ITB 8. In case of any contradiction, documents obtained 

directly from the Employer shall prevail. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the bidding document and to furnish with its Bid 

all information and documentation as is required by the bidding 

document. 

7.1 A Bidder requiring any clarification of the bidding document shall 

contact the Employer in writing at the Employer’s address specified 

in the BDS or raise its inquiries during the pre-Bid meeting if 

provided for in accordance with ITB 7.4. The Employer will respond 

in writing to any request for clarification, provided that such request 

is received prior to the deadline for submission of Bids within a 

period specified in the BDS. The Employer shall forward copies of 

its response to all Bidders who have acquired the bidding document 

in accordance with ITB 6.3, including a description of the inquiry but 

without identifying its source. If so specified in the BDS, the 

Employer shall also promptly publish its response at the web page 

identified in the BDS. Should the clarification result in changes to 

the essential elements of the bidding document, the Employer shall 

amend the bidding document following the procedure under ITB 8 

and ITB 22.2. 

7.2 The Bidder is advised to visit and examine the Site of Works and its 

surroundings and obtain for itself on its own responsibility all 

information that may be necessary for preparing the bid and entering 

into a contract for drilling of the Works. The costs of visiting the 

Site shall be at the Bidder’s own expense. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

8. Amendment of 

Bidding 

Document 

7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands for 

the purpose of such visit, but only upon the express condition that 

the Bidder, its personnel, and agents will release and indemnify the 

Employer and its personnel and agents from and against all liability 

in respect thereof, and will be responsible for death or personal 

injury, loss of or damage to property, and any other loss, damage, 

costs, and expenses incurred as a result of the inspection. 

7.4 If so specified in the BDS, the Bidder’s designated representative is 

invited to attend a pre-Bid meeting and/or a Site of Works visit. The 

purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

7.5 The Bidder is requested, to submit any questions in writing, to reach 

the Employer not later than one week before the meeting. 

7.6 Minutes of the pre-Bid meeting, if applicable, including the text of 

the questions asked by Bidders, without identifying the source, and 

the responses given, together with any responses prepared after the 

meeting, will be transmitted promptly to all Bidders who have 

acquired the bidding document in accordance with ITB 6.3 Any 

modification to the bidding document that may become necessary 

as a result of the pre-Bid meeting shall be made by the Employer 

exclusively through the issue of an addendum pursuant to ITB 8 and 

not through the minutes of the pre-Bid meeting. Nonattendance at 

the pre-Bid meeting will not be a cause for disqualification of a 

Bidder. 

8.1 At any time prior to the deadline for submission of bids, the 

Employer may amend the bidding document by issuing addenda. 

 

8.2 Any addendum issued shall be part of the bidding document and 

shall be communicated in writing to all who have obtained the 

bidding document from the Employer in accordance with ITB 6. The 

Employer shall also promptly publish the addendum on the 

Employer’s web page in accordance with ITB 7.1. 



8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their Bids, the Employer may, 

at its discretion, extend the deadline for the submission of Bids, 

pursuant to ITB 22.2. 

C. Preparation of Bids 

9. Cost of Bidding   9.1  The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be 

responsible or liable for those costs, regardless of the conduct or 

outcome of the Bidding process. 

10. Language of Bid  10.1  The Bid, as well as all correspondence and documents relating to the 

Bid exchanged by the Bidder and the Employer, shall be written in 

the language specified in the BDS. Supporting documents and 

printed literature that are part of the Bid may be in another language 

provided they are accompanied by an accurate translation of the 

relevant passages in the language specified in the BDS, in which 

case, for purposes of interpretation of the Bid, such translation shall 

govern. 
 

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid prepared in accordance with ITB 12; 

(b) Bill of Quantities or Activity Schedule: completed in 

accordance with ITB 12 and ITB 14, as specified in the BDS; 

(c) Bid Security or Bid-Securing Declaration, in accordance 

with ITB 19.1; 

(d) Alternative Bid, if permissible, in accordance with ITB 13; 

(e) Authorization: written confirmation authorizing the 

signatory of the Bid to commit the Bidder, in accordance with 

ITB 20.3; 

(f) Bidder’s Eligibility: documentary evidence in accordance 

with ITB 17 establishing the Bidder’s eligibility to Bid; 

(g) Qualifications: documentary evidence in accordance with 

ITB 17 establishing the Bidder’s qualifications to perform 

the contract if its Bid is accepted; 

(h) Conformity: a technical proposal in accordance with ITB 16; 

(i) any other document required in the BDS. 

11.2 In addition to the requirements under ITB 11.1, Bids submitted by a 

JV shall include a copy of the Joint Venture Agreement entered into 

by all members. Alternatively, a letter of intent to execute a Joint 

Venture Agreement in the event of a successful bid shall be signed 



 

 

 

 

 

 

12. Letter of Bid and 

Schedules 

by all members and submitted with the Bid, together with a copy of 

the proposed Agreement. 

11.3 The Bidder shall furnish in the Letter of Bid information on 

commissions and gratuities, if any, paid or to be paid to agents or 

any other party relating to this Bid. 

12.1 The Letter of Bid and Schedules shall be prepared using the relevant 

forms furnished in Section IV, Bidding Forms. The forms must be 

completed without any alterations to the text, and no substitutes 

shall be accepted except as provided under ITB 20.3. All blank 

spaces shall be filled in with the information requested. 

13. Alternative Bids 13.1 Unless  otherwise specified in the BDS, alternative Bids shall not be 

considered. 

13.2 When alternative times for completion are explicitly invited, a 

statement to that effect will be included in the BDS and the method 

of evaluating different alternative times for completion will be 

described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITB 13.4 below, Bidders wishing to offer 

technical alternatives to the requirements of the bidding document 

must first price the Employer’s design as described in the bidding 

document and shall further provide all information necessary for a 

complete evaluation of the alternative by the Employer, including 

drawings, design calculations, technical specifications, breakdown 

of prices, and proposed drilling methodology and other relevant 

details. Only the technical alternatives, if any, of the Bidder with the 

Most Advantageous Bid conforming to the basic technical 

requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit 

alternative technical solutions for specified parts of the Works. Such 

parts will be identified in the BDS and described in Section VII, 

Works’ Requirements. The method for their evaluation will be 

stipulated in Section III, Evaluation and Qualification Criteria. 
 

14. Bid Prices and 

Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid 

and in the Activity Schedule or Bill of Quantities shall conform to 

the requirements specified below. 

14.2 The Bidder shall submit a Bid for the whole of the Works described 

in ITB 1.1 by filling in prices for all items of the Works, as identified 

in Section IV. Bidding Forms. In case of admeasurement contracts, 

the Bidder shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities. Items against which no rate or 

price is entered by the Bidder will not be paid for by the Employer 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

15. Currencies of Bid 

and Payment 

when executed and shall be deemed covered by the rates for other 

items and prices in the Bill of Quantities. 

14.3 The price to be quoted in the Letter of Bid, in accordance with ITB 

12.1, shall be the total price of the Bid, excluding any discounts 

offered. 

14.4 The Bidder shall quote any discounts and indicate the methodology 

for their application in the Letter of Bid in accordance with ITB 12.1. 

14.5 Unless otherwise specified in the BDS and the Conditions of 

Contract, the prices quoted by the Bidder shall be fixed. If the prices 

quoted by the Bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of 

the Conditions of Contract, the Bidder shall furnish the indices and 

weightings for the price adjustment formulae in the Schedule of 

Adjustment Data in Section IV- Bidding Forms and the Employer 

may require the Bidder to justify its proposed indices and 

weightings. 

14.6 If so specified in ITB 1.1, Bids are invited for individual lots 

(contracts) or for any combination of lots (packages). Bidders 

wishing to offer discounts for the award of more than one Contract 

shall specify in their Bid the price reductions applicable to each 

package, or alternatively, to individual Contracts within the 

package. Discounts shall be submitted in accordance with ITB 14.4, 

provided the Bids for all lots (contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under 

the Contract, or for any other cause, as of the date 28 days prior to 

the deadline for submission of Bids, shall be included in the rates 

and prices1 and the total Bid price submitted by the Bidder. 

15.1 The currency(ies) of the Bid and the currency(ies) of payments shall 

be the same and shall be as specified in the BDS. 

15.2 Bidders may be required by the Employer to justify, to the 

Employer’s satisfaction, their local and foreign currency 

requirements, and to substantiate that the amounts included in the 

unit rates and prices and shown in the Schedule of Adjustment Data 

are reasonable2, in which case a detailed breakdown of the foreign 

currency requirements shall be provided by Bidders. 
 

 
 

1 In lump sum contracts, delete “rates and prices and the.” 
2 For lump sum contracts, delete “unit rates and prices and shown in the Schedule of Adjustment Data are 

reasonable” and replace with “Lump Sum.” 



 

16. Documents 

Comprising the 

Technical 

Proposal 

 

17. Documents 

Establishing the 

Eligibility and 

Qualifications of 

the Bidder 

 

 

 

 

 

 

 

 

 

18. Period of 

Validity of Bids 

16.1 The Bidder shall furnish a technical proposal including a statement 

of work methods, equipment, personnel, schedule and any other 

information as stipulated in Section IV, Bidding Forms, in sufficient 

detail to demonstrate the adequacy of the Bidders’ proposal to meet 

the work’s requirements and the completion time. 

17.1 To establish Bidder’s eligibility in accordance with ITB 4, Bidders 

shall complete the Letter of Bid, included in Section IV, Bidding 

Forms. 

17.2 In accordance with Section III, Evaluation and Qualification 

Criteria, to establish its qualifications to perform the Contract, the 

Bidder shall provide the information requested in the corresponding 

information sheets included in Section IV, Bidding Forms. 

17.3 If a margin of preference applies as specified in accordance with 

ITB 33.1, domestic Bidders, individually or in joint ventures, 

applying for eligibility for domestic preference shall supply all 

information required to satisfy the criteria for eligibility specified in 

accordance with ITB 33.1. 

18.1 Bids shall remain valid until the date specified in the BDS or any 

extended date if amended by the Employer in accordance with ITB 

8. A Bid that is not valid until the date specified in the BDS, or any 

extended date if amended by the Employer in accordance with ITB 

8, shall be rejected by the Employer as nonresponsive. 

18.2 In exceptional circumstances, prior to the date of expiration of the 

Bid validity, the Employer may request Bidders to extend the period 

of validity of their Bids. The request and the responses shall be made 

in writing. If a Bid Security is requested in accordance with ITB 19, 

it shall also be extended for twenty-eight (28) days beyond the 

extended date for Bid validity. A Bidder may refuse the request 

without forfeiting its Bid Security. A Bidder granting the request 

shall not be required or permitted to modify its Bid, except as 

provided in ITB 18.3. 

18.3 If the award is delayed by a period exceeding fifty-six (56) days 

beyond the date of expiry of the Bid validity specified in accordance 

with ITB 18.1, the Contract price shall be determined as follows: 



(a) in the case of fixed price contracts, the Contract price shall 

be the Bid price adjusted by the factor specified in the BDS; 

(a) in the case of adjustable price contracts, no adjustment shall 

be made; or 

(b) in any case, Bid evaluation shall be based on the Bid price 

without taking into consideration the applicable correction 

from those indicated above. 

19. Bid Security 19.1  The Bidder shall furnish as part of its Bid, either a Bid-Securing 

Declaration or a Bid Security as specified in the BDS, in original 

form and, in the case of a Bid Security, in the amount and currency 

specified in the BDS. 

19.2 A Bid Securing Declaration shall use the form included in Section 

IV, Bidding Forms. 

19.3 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security 

shall be a demand guarantee in any of the following forms at the 

Bidder’s option: 

(a) an unconditional guarantee issued by a bank or non-bank 

financial institution (such as an insurance, bonding or surety 

company); 

(b) an irrevocable letter of credit; 

(c) a cashier’s or certified check; or 

(d) another security specified in the BDS, 

from a reputable source from an eligible country. If an 

unconditional guarantee is issued by a non-bank financial 

institution located outside the Employer’s Country, the issuing non- 

bank financial institution shall have a correspondent financial 

institution located in the Employer’s Country to make it 

enforceable, unless the Employer has agreed in writing, prior to Bid 

submission, that a correspondent financial institution is not 

required. In the case of a bank guarantee, the Bid Security shall be 

submitted either using the Bid Security Form included in Section 

IV, Bidding Forms, or in another substantially similar format 

approved by the Employer prior to Bid submission. The Bid 

Security shall be valid for twenty-eight (28) days beyond the 

original date of expiry of the Bid validity, or beyond any extended 

date if requested under ITB 18.2. 

19.4 If a Bid Security or Bid Securing Declaration is specified pursuant 

to ITB 19.1, any Bid not accompanied by a substantially responsive 



Bid Security or Bid-Securing Declaration shall be rejected by the 

Employer as non-responsive. 

19.5 If a Bid Security is specified pursuant to ITB 19.1, the Bid Security 

of unsuccessful Bidders shall be returned as promptly as possible 

upon the successful Bidder’s signing the Contract and furnishing the 

Performance Security and if required in the BDS, the 

Environmental and Social (ES) Performance Security pursuant to 

ITB 48. 

19.6 The Bid Security of the successful Bidder shall be returned as 

promptly as possible once the successful Bidder has signed the 

Contract and furnished the required Performance Security. and if 

required in the BDS, the Environmental and Social (ES) 

Performance Security. 

19.7 The Bid Security may be forfeited: 

(a) if a Bidder withdraws its Bid prior to the expiry date of the 

Bid validity specified by the Bidder on the Letter of Bid, or 

any extension thereto provided by the Bidder; or 

(b) if the successful Bidder fails to: 

(i) sign the Contract in accordance with ITB 47; or 

(ii) furnish a Performance Security and if required in the 

BDS, the Environmental and Social (ES) Performance 

Security in accordance with ITB 48. 

19.8 The Bid Security or the Bid-Securing Declaration of a JV shall be 

in the name of the JV that submits the Bid. If the JV has not been 

constituted into a legally enforceable JV, at the time of Bidding, the 

Bid Security or the Bid-Securing Declaration shall be in the names 

of all future members as named in the letter of intent mentioned in 

ITB 4.1 and ITB 11.2. 

19.9 If a Bid Security is not required in the BDS, pursuant to ITB 19.1, 

and; 

(a) if a Bidder withdraws its Bid prior to the expiry date of the 

Bid validity specified by the Bidder on the Letter of Bid or 

any extended date provided by the Bidder; or 

(b) if the successful Bidder fails to: 

(i) sign the Contract in accordance with ITB 47; or 

(ii) furnish a Performance Security and if required in the 

BDS, the Environmental and Social (ES) Performance 

Security in accordance with ITB 48, 



 

 

 

 

20. Format and 

Signing of Bid 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

21. Sealing and 

Marking of Bids 

the Borrower may, if provided for in the BDS, declare the Bidder 

ineligible to be awarded a contract by the Employer for a period of 

time stated in the BDS. 

20.1 The Bidder shall prepare one original of the documents comprising 

the Bid as described in ITB 11 and clearly mark it “ORIGINAL”. 

Alternative Bids, if permitted in accordance with ITB 13, shall be 

clearly marked “ALTERNATIVE”. In addition, the Bidder shall submit 

copies of the Bid in the number specified in the BDS, and clearly 

mark each of them “COPY.” In the event of any discrepancy between 

the original and the copies, the original shall prevail. 

20.2 Bidders shall mark as “CONFIDENTIAL” information in their Bids 

which is confidential to their business. This may include 

proprietary information, trade secrets, or commercial or financially 

sensitive information. 

20.3 The original and all copies of the Bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign 

on behalf of the Bidder. This authorization shall consist of a written 

confirmation as specified in the BDS and shall be attached to the 

Bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All 

pages of the Bid where entries or amendments have been made shall 

be signed or initialed by the person signing the Bid. 

20.4 In case the Bidder is a JV, the Bid shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally 

binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

20.5 Any interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the Bid. 

D. Submission and Opening of Bids 

21.1 The Bidder shall deliver the Bid in a single, sealed envelope (one- 

envelope Bidding process). Within the single envelope the Bidder 

shall place the following separate, sealed envelopes: 

(a) in an envelope marked “ORIGINAL”, all documents 

comprising the Bid, as described in ITB 11; and 

(b) in an envelope marked “COPIES”, all required copies of the 

Bid; and 

(c) if alternative Bids are permitted in accordance with ITB 13, 

and if relevant: 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

22. Deadline for 

Submission of 

Bids 

(i) in an envelope marked “ORIGINAL - ALTERNATIVE BID”, 

the alternative Bid; and 

(ii) in the enveloped marked “COPIES – ALTERNATIVE BID” 

all required copies of the alternative Bid. 

21.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer in accordance with ITB 22.1; 

(c) bear the specific identification of this Bidding process 

specified in accordance with BDS 1.1; and 

(d) bear a warning not to open before the time and date for Bid 

opening. 

21.3 If all envelopes are not sealed and marked as required, the Employer 

will assume no responsibility for the misplacement or premature 

opening of the Bid. 

22.1 Bids must be received by the Employer at the address and no later 

than the date and time specified in the BDS. When so specified in 

the BDS, Bidders shall have the option of submitting their Bids 

electronically. Bidders submitting Bids electronically shall follow 

the electronic bid submission procedures specified in the BDS. 

22.2 The Employer may, at its discretion, extend the deadline for the 

submission of Bids by amending the bidding document in 

accordance with ITB 8, in which case all rights and obligations of 

the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

23. Late Bids 23.1  The Employer shall not consider any Bid that arrives after the 

deadline for submission of Bids, in accordance with ITB 22. Any 

Bid received by the Employer after the deadline for submission of 

Bids shall be declared late, rejected, and returned unopened to the 

Bidder. 
 

24. Withdrawal, 

Substitution, and 

Modification of 

Bids 

24.1 A Bidder may withdraw, substitute, or modify its Bid after it has 

been submitted by sending a written notice, duly signed by an 

authorized representative, and shall include a copy of the 

authorization in accordance with ITB 20.3, (except that withdrawal 

notices do not require copies). The corresponding substitution or 

modification of the Bid must accompany the respective written 

notice. All notices must be: 

(a) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawal notices do not require copies), and in 



addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION”; and 

(b) received by the Employer prior to the deadline prescribed for 

submission of Bids, in accordance with ITB 22. 

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall 

be returned unopened to the Bidders. 

24.3 No Bid may be withdrawn, substituted, or modified in the interval 

between the deadline for submission of Bids and the date of expiry 

of the Bid validity specified by the Bidder on the Letter of Bid or 

any extended date thereof. 

25. Bid Opening 25.1  Except in the cases specified in ITB 23 and ITB 24.2, the Employer 

shall publicly open and read out in accordance with this ITB, all 

Bids received by the deadline, at the date, time and place specified 

in the BDS, in the presence of Bidders’ designated representatives 

and anyone who chooses to attend. All Bidders, or their 

representatives and any interested party may attend a public 

opening. Any specific electronic Bid opening procedures required if 

electronic bidding is permitted in accordance with ITB 22.1, shall be 

as specified in the BDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read 

out and the envelope with the corresponding Bid shall not be 

opened, but returned to the Bidder. No Bid withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a 

valid authorization to request the withdrawal and is read out at Bid 

opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read 

out and exchanged with the corresponding Bid being substituted, 

and the substituted Bid shall not be opened, but returned to the 

Bidder. No Bid substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to 

request the substitution and is read out at Bid opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read 

out with the corresponding Bid. No Bid modification shall be 

permitted unless the corresponding modification notice contains a 

valid authorization to request the modification and is read out at bid 

opening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading 

out: the name of the Bidder and whether there is a modification; the 

total Bid Price, per lot (contract) if applicable, including any 

discounts and alternative Bids; the presence or absence of a Bid 



Security, or Bid Securing Declaration, if required; and any other 

details as the Employer may consider appropriate. 

25.6 Only Bids, alternative Bids and discounts that are opened and read 

out at Bid opening shall be considered further for evaluation. The 

Letter of Bid and the priced Schedules are to be initialed by 

representatives of the Employer attending Bid opening in the 

manner specified in the BDS. 

25.7 The Employer shall neither discuss the merits of any Bid nor reject 

any Bid (except for late Bids, in accordance with ITB 23.1). 

25.8 The Employer shall prepare a record of the Bid opening that shall 

include, as a minimum: 

(a) the name of the Bidder and whether there is a withdrawal, 

substitution, or modification; 

(b) the Bid Price, per lot (contract) if applicable, including any 

discounts; 

(c) the presence or absence of a Bid Security or Bid-Securing 

Declaration, if one was required; and 

(d) any alternative Bids. 

25.9 The Bidders’ representatives who are present shall be requested to 

sign the record. The omission of a Bidder’s signature on the record 

shall not invalidate the contents and effect of the record. A copy of 

the record shall be distributed to all Bidders. 

E. Evaluation and Comparison of Bids 

26. Confidentiality   26.1  Information relating to the evaluation of Bids and recommendation 

of contract award, shall not be disclosed to Bidders or any other 

persons not officially concerned with the Bidding process until 

information on Intention to Award the Contract is transmitted to all 

Bidders in accordance with ITB 43. 

26.2 Any effort by a Bidder to influence the Employer in the evaluation 

of the Bids or Contract award decisions may result in the rejection 

of its Bid. 

26.3 Notwithstanding ITB 26.2, from the time of Bid opening to the time 

of Contract award, if a Bidder wishes to contact the Employer on 

any matter related to the Bidding process, it shall do so in writing. 
 

27. Clarification of 

Bids 

27.1 To assist in the examination, evaluation, and comparison of the 

Bids, and qualification of the Bidders, the Employer may, at its 

discretion, ask any Bidder for a clarification of its Bid given a 

reasonable time for a response. Any clarification submitted by a 



 

 

 

 

 

 

 

 

 

 

 

 

28. Deviations, 

Reservations, 

and Omissions 

 

 

 

 

 

 

 

 

29. Determination of 

Responsiveness 

Bidder that is not in response to a request by the Employer shall not 

be considered. The Employer’s request for clarification and the 

response shall be in writing. No change, including any voluntary 

increase or decrease in the prices or substance of the Bid shall be 

sought, offered, or permitted, except to confirm the correction of 

arithmetic errors discovered by the Employer in the evaluation of 

the Bids, in accordance with ITB 31. 

27.2 If a Bidder does not provide clarifications of its Bid by the date and 

time set in the Employer’s request for clarification, its Bid may be 

rejected. 

28.1 During the evaluation of Bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in 

the bidding document; 

(b) “Reservation” is the setting of limiting conditions or 

withholding from complete acceptance of the requirements 

specified in the bidding document; and 

(c) “Omission” is the failure to submit part or all of the 

information or documentation required in the bidding 

document. 

29.1 The Employer’s determination of a Bid’s responsiveness is to be 

based on the contents of the Bid itself, as defined in ITB 11. 

29.2 A substantially responsive Bid is one that meets the requirements of 

the bidding document without material deviation, reservation, or 

omission. A material deviation, reservation, or omission is one that: 

(a) if accepted, would: 

(i) affect in any substantial way the scope, quality, or 

performance of the Works specified in the Contract; or 

(ii) limit in any substantial way, inconsistent with the bidding 

document, the Employer’s rights or the Bidder’s 

obligations under the proposed Contract; or 

(b) if rectified, would unfairly affect the competitive position of 

other Bidders presenting substantially responsive Bids. 

29.3 The Employer shall examine the technical aspects of the Bid 

submitted in accordance with ITB 16, in particular, to confirm that 

all requirements of Section VII, Works’ Requirements have been 

met without any material deviation, reservation or omission. 

29.4 If a Bid is not substantially responsive to the requirements of the 

bidding document, it shall be rejected by the Employer and may not 



 

 

 

30. Nonmaterial 

Nonconformities 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

31. Correction of 

Arithmetical 

Errors 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

30.1 Provided that a Bid is substantially responsive, the Employer may 

waive any nonconformities in the Bid. 

30.2 Provided that a Bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the Bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the 

Bid. Failure of the Bidder to comply with the request may result in 

the rejection of its Bid. 

30.3 Provided that a Bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price shall be adjusted, for comparison 

purposes only to reflect the price of a missing or non-conforming 

item or component, by adding the average price of the item or 

component quoted by substantially responsive Bidders. If the price 

of the item or component cannot be derived from the price of other 

substantially responsive Bids, the Employer shall use its best 

estimate. 

31.1 Provided that the Bid is substantially responsive, the Employer 

shall correct arithmetical errors on the following basis: 

(a) only for admeasurement contracts, if there is a discrepancy 

between the unit price and the total price that is obtained by 

multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of 

the decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price shall be 

corrected; 

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the 

total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed 

in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 



31.2 Bidders shall be requested to accept correction of arithmetical 

errors. Failure to accept the correction in accordance with ITB 31.1, 

shall result in the rejection of the Bid. 

32. Conversion to Single Currency32.1    For evaluation and comparison purposes , the currency(ies) of 

the Bid shall be converted into a single currency as specified in the BDS. 

33. Margin of Preference  33.1   Unless otherwise specified in the BDS, a margin of preference for 

domestic Bidders1 shall not apply. 

34. Subcontractors   34.1 Unless otherwise stated in the BDS, the Employer does not intend to 

execute any specific elements of the Works by subcontractors 

selected in advance by the Employer, Financial Parts 

34.2 The subcontractor’s qualifications shall not be used by the Bidder to 

qualify for the Works unless their specialized parts of the Works were 

previously designated by the Employer in the BDS as can be met by 

subcontractors referred to hereafter as ‘Specialized Subcontractors’, 

in which case, the qualifications of the Specialized Subcontractors 

proposed by the Bidder may be added to the qualifications. 

34.3 Bidders may propose subcontracting up to the percentage of total 

value of contracts or the volume of works as specified in the BDS. 

Subcontractors proposed by the Bidder shall be fully qualified for 

their parts of the Works. 
 

35. Evaluation of 

Bids 

35.1 The Employer shall use the criteria and methodologies listed in this 

ITB and Section III, Evaluation and Qualification criteria. No other 

evaluation criteria or methodologies shall be permitted. By applying 

the criteria and methodologies the Employer shall determine the 

Most Advantageous Bid. This is the Bid of the Bidder that meets the 

Qualification Criteria and whose Bid has been determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 

35.2 To evaluate a Bid, the Employer shall consider the following: 

(a) the Bid price, excluding Provisional Sums and the provision, 

if any, for contingencies in the Summary Bill of Quantities 

for admeasurement contracts, but including Daywork3 items, 

where priced competitively; 

(b) price adjustment for correction of arithmetic errors in 

accordance with ITB 31.1; 

 
 

 
1     An individual firm is considered a domestic Bidder for purposes of the margin of preference if it is registered in the 

country of the Employer, has more than 50 percent ownership by nationals of the country of the Employer, and if it does not 

subcontract more than 10 percent of the contract price, excluding provisional sums, to foreign contractors. JVs are considered 

as domestic Bidders and eligible for domestic preference only if the individual member firms are registered in the country of 

the Employer or have more than 50 percent ownership by nationals of the country of the Employer, and the JV shall be 

registered in the country of the Borrower. The JV shall not subcontract more than 10 percent of the contract price, excluding 

provisional sums, to foreign firms. JVs between foreign and national firms will not be eligible for domestic preference. 



3  Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time 

spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Bid. For 

Daywork to be priced competitively for Bid evaluation purposes, the Employer must list tentative quantities 

for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a 

specific tonnage of Portland cement), to be multiplied by the Bidders’ quoted rates and included in the total 

Bid price. 



(c) price adjustment due to discounts offered in accordance with 

ITB 14.4; 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

36. Comparison of 

Bids 

 

37. Abnormally Low 

Bids 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

38. Unbalanced or 

Front Loaded 

Bids 

 

(d) price adjustment for nonconformities in accordance with ITB 

30.3; and 

(e) the additional evaluation factors are specified in Section III, 

Evaluation and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of the 

Contract, shall not be taken into account in Bid evaluation. 

35.4 If this bidding document allows Bidders to quote separate prices for 

different lots (contracts), the methodology to determine the lowest 

evaluated cost of the contract combinations, including any discounts 

offered in the Letter of Bid, is specified in Section III, Evaluation 

and Qualification Criteria. 

The Employer shall compare the evaluated costs of all substantially 

responsive Bids established in accordance with ITB 35.2 to 

determine the Bid that has the lowest evaluated cost. 

37.1 An Abnormally Low Bid is one where the Bid price, in combination 

with other constituent elements of the Bid, appears unreasonably 

low to the extent that the Bid price raises material concerns as to the 

capability of the Bidder to perform the Contract for the offered Bid 

price. 

37.2 In the event of identification of a potentially Abnormally Low Bid, 

the Employer shall seek written clarifications from the Bidder, 

including detailed price analyses of its Bid price in relation to the 

subject matter of the contract, scope, proposed methodology, schedule, 

allocation of risks and responsibilities and any other requirements of 

the bidding document. 

37.3 After evaluation of the price analyses, in the event that the Employer 

determines that the Bidder has failed to demonstrate its capability to 

perform the Contract for the offered Bid Price, the Employer shall 

reject the Bid. 

38.1 If the Bid for an admeasurement contract, which results in the lowest 

evaluated cost is, in the Employer’s opinion, seriously unbalanced 

or, front loaded, the Employer may require the Bidder to provide 

written clarifications. Clarifications may include detailed price 

analyses to demonstrate the consistency of the Bid prices with the 

scope of works, proposed methodology, schedule and any other 

requirements of the bidding document. 



 

 

 

 

 

 

 

 

 

39. Qualification of 

the Bidder 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

40. Most 

Advantageous 

Bid 

38.2 After the evaluation of the information and detailed price analyses 

presented by the Bidder, the Employer may as appropriate: 

(a) accept the Bid; or 

(b) require that the amount of the Performance Security be 

increased at the expense of the Bidder to a level not 

exceeding 20% of the Contract Price; or 

(c) reject the Bid. 

39.1 The Employer shall determine to its satisfaction whether the eligible 

Bidder that is selected as having submitted the lowest evaluated cost 

and substantially responsive Bid meets the qualifying criteria 

specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the 

documentary evidence of the Bidder’s qualifications submitted by 

the Bidder, pursuant to ITB 17. The determination shall not take into 

consideration the qualifications of other firms such as the Bidder’s 

subsidiaries, parent entities, affiliates, subcontractors (other than 

Specialized Subcontractors if permitted in the bidding document), 

or any other firm(s) different from the Bidder. 

39.3 Prior to Contract award, the Employer will verify that the successful 

Bidder (including each member of a JV) is not disqualified by the 

Bank due to noncompliance with contractual SEA/SH prevention 

and response obligations. The Employer will conduct the same 

verification for each subcontractor proposed by the successful 

Bidder. If any proposed subcontractor does not meet the 

requirement, the Employer will require the Bidder to propose a 

replacement subcontractor. 

39.4 An affirmative determination of qualification shall be a prerequisite 

for award of the Contract to the Bidder. A negative determination 

shall result in disqualification of the Bid, in which event the 

Employer shall proceed to the substantially responsive Bid which 

offers the next lowest evaluated cost to make a similar determination 

of that Bidder’s qualifications to perform satisfactorily. 

40.1 Having compared the evaluated costs of Bids, the Employer shall 

determine the Most Advantageous Bid. The Most Advantageous 

Bid is the Bid of the Bidder that meets the Qualification Criteria and 

whose Bid has been determined to be: 

(a) substantially responsive to the bidding document; and 

(b) the lowest evaluated cost. 



 

41. Employer’s Right 

to Accept Any Bid, 

and to Reject Any or 

All Bids 

41.1 The Employer reserves the right to accept or reject any Bid, and to 

annul the Bidding process and reject all Bids at any time prior to 

Contract Award, without thereby incurring any liability to Bidders. 

In case of annulment, all Bids submitted and specifically, Bid 

securities, shall be promptly returned to the Bidders. 

42. Standstill Period 4 2 . 1  The  Contract shall not be awarded earlier than the expiry of the 

Standstill Period. The Standstill Period shall be ten (10) Business 

Days unless extended in accordance with ITB 46. The Standstill 

Period commences the day after the date the Employer has 

transmitted to each Bidder the Notification of Intention to Award 

the Contract. Where only one Bid is submitted, or if this contract is 

in response to an emergency situation recognized by the Bank, the 

Standstill Period shall not apply. 
 

43. Notification of 

Intention to 

Award 

43.1 The Employer shall send to each Bidder the Notification of Intention 

to Award the Contract to the successful Bidder. The Notification of 

Intention to Award shall contain, at a minimum, the following 

information: 

(a) the name and address of the Bidder submitting the successful 

Bid; 

(b) the Contract price of the successful Bid; 

(c) the names of all Bidders who submitted Bids, and their Bid 

prices as readout, and as evaluated; 

(d) a statement of the reason(s) the Bid (of the unsuccessful 

Bidder to whom the notification is addressed) was 

unsuccessful, unless the price information in c) above 

already reveals the reason; 

(e) the expiry date of the Standstill Period; 

(f) instructions on how to request a debriefing and/or submit a 

complaint during the standstill period. 

F. Award of Contract 

44. Award Criteria   44.1  Subject to ITB 41, the Employer shall award the Contract to the 

successful Bidder. This is the Bidder whose Bid has been 

determined to be the Most Advantageous Bid as specified in ITB 

40. 
 

45. Notification of 

Award 

45.1 Prior to the expiration of the Bid validity, and upon expiry of the 

Standstill Period specified in ITB 42.1 or any extension thereof, and, 

upon satisfactorily addressing any complaint that has been filed 

within the Standstill Period, the Employer shall notify the successful 

Bidder, in writing, that its Bid has been accepted. The notification 



of award (hereinafter and in the Conditions of Contract and Contract 

Forms called the “Letter of Acceptance”) shall specify the sum that 

the Employer will pay the Contractor in consideration of the 

execution of the contract (hereinafter and in the Conditions of 

Contract and Contract Forms called “the Contract Price”). 

45.2 Within ten (10) Business Days after the date of transmission of the 

Letter of Acceptance, the Employer shall publish the Contract 

Award Notice which shall contain, at a minimum, the following 

information: 

(a) name and address of the Employer; 

(b) name and reference number of the contract being awarded, 

and the selection method used; 

(c) names of all Bidders that submitted Bids, and their Bid prices 

as read out at Bid opening, and as evaluated; 

(d) names of all Bidders whose Bids were rejected either as 

nonresponsive or as not meeting qualification criteria, or 

were not evaluated, with the reasons therefor; 

(e) the name of the successful Bidder, the final total contract 

price, the contract duration and a summary of its scope; and 

(f) successful Bidder’s Beneficial Ownership Disclosure Form, 

if specified in BDS ITB 47.1. 

45.3 The Contract Award Notice shall be published on the Employer’s 

website with free access if available, or in at least one newspaper of 

national circulation in the Employer’s Country, or in the official 

gazette. 

 

 

 

 

46. Debriefing by the 

Employer 

45.4 Until a formal contract is prepared and executed, the Letter of 

Acceptance shall constitute a binding Contract. 

46.1 On receipt of the Employer’s Notification of Intention to Award 

referred to in ITB 43.1, an unsuccessful Bidder has three (3) 

Business Days to make a written request to the Employer for a 

debriefing. The Employer shall provide a debriefing to all 

unsuccessful Bidders whose request is received within this deadline. 

46.2 Where a request for debriefing is received within the deadline, the 

Employer shall provide a debriefing within five (5) Business Days, 

unless the Employer decides, for justifiable reasons, to provide the 

debriefing outside this timeframe. In that case, the standstill period 

shall automatically be extended until five (5) Business Days after 

such debriefing is provided. If more than one debriefing is so 

delayed, the standstill period shall not end earlier than five (5) 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

47. Signing of 

Contract 

 

 

 

 

 

 

 

 

48. Performance 

Security 

Business Days after the last debriefing takes place. The Employer shall 

promptly inform, by the quickest means available, all Bidders of the 

extended standstill period 

46.3 Where a request for debriefing is received by the Employer later than the 

three (3)-Business Day deadline, the Employer should provide the 

debriefing as soon as practicable, and normally no later than fifteen (15) 

Business Days from the date of publication of Public Notice of Award 

of contract. Requests for debriefing received outside the three (3)-day 

deadline shall not lead to extension of the standstill period. 

46.4 Debriefings of unsuccessful Bidders may be done in writing or verbally. 

The Bidder shall bear their own costs of attending such a debriefing 

meeting. 

47.1 The Employer shall send to the successful Bidder the Letter of 

Acceptance including the Contract Agreement, and, if specified in the 

BDS, a request to submit the Beneficial Ownership Disclosure Form 

providing additional information on its beneficial ownership. The 

Beneficial Ownership Disclosure Form, if so requested, shall be 

submitted within eight (8) Business Days of receiving this request. 

47.2 The successful Bidder shall sign, date and return to the Employer, the 

Contract Agreement within twenty-eight (28) days of its receipt. 

48.1 Within twenty-eight (28) days of the receipt of the Letter of Acceptance 

from the Employer, the successful Bidder shall furnish the Performance 

Security and, if required in the BDS, the Environmental and Social (ES) 

Performance Security in accordance with the General Conditions of 

Contract, subject to ITB 38.2 (b), using for that purpose the 

Performance Security and ES Performance Security Forms included in 

Section X, Contract Forms, or another form acceptable to the 

Employer. 

48.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security and, if required in the BDS, the Environmental 

and Social (ES) Performance Security, or to sign the Contract 

Agreement shall constitute sufficient grounds for the annulment of the 

award and forfeiture of the Bid Security. In that event the Employer 

may award the Contract to the Bidder offering the next Most 

Advantageous Bid. 

49. Adjudicator 49.1  The Employer proposes the person named in the BDS to be 

appointed as Adjudicator under the Contract, at the hourly fee 

specified in the BDS, plus reimbursable expenses. If the Bidder 



 

 

 

 

 

 

 

50. Procurement 

Related 

Complaint 

disagrees with this proposal, the Bidder should so state in his Bid. 

If, in the Letter of Acceptance, the Employer does not agree on the 

appointment of the Adjudicator, the Employer will request the 

Appointing Authority designated in the Particular Conditions of 

Contract (PCC) pursuant to Clause 23.1 of the General Conditions 

of Contract (GCC), to appoint the Adjudicator. 

50.1 The procedures for making a Procurement-related Complaint are as 

specified in the BDS. 



 
Section II - Bid Data Sheet (BDS) 

The following specific data for the Works to be procured shall complement, supplement, or 

amend the provisions in the Instructions to Bidders (ITB). Whenever there is a conflict, the 

provisions herein shall prevail over those in ITB. 

 

ITB 

Reference 
A. General 

ITB 1.1 
The number of the Invitation for Bids is: KE-WRA-570713-CW-RFB 

The Employer is: Water Resources Authority (WRA) 

The reference number of the Request for Bids (RFB) is: KE-WRA-570713-

CW-RFB 

The name of the RFB is: Drilling of 2no. Exploratory Boreholes at Bula Wajir IDP 

Village (Elwak) and Ayan (Takaba) Areas in Mandera County 

The number and identification of lots (contracts) comprising this RFB is: Single 

Contract Package  

  

ITB 2.1 The Borrower is: The Government of the Republic of Kenya (GoK).   

Loan or Financing Agreement amount: Euros 121.7 million 

The name of the Project is: The Horn of Africa Groundwater for Resilience Project, 

Kenya. (P-174867) 

ITB 4.1 Maximum number of members in the Joint Venture (JV) shall be: Two 

ITB 4.5 A list of debarred firms and individuals is available on the Bank’s external 

website: http://www.worldbank.org/debarr. 

B. Contents of Bidding Document 

ITB 7.1 For Clarification of Bid purposes only, the Employer’s address is: 

Attention: 

Address: Water Resources Authority  

Floor/ Room number: SHA Building, Wing B, 9th Floor P.O. Box 45250 00100, 

Ngong Road. Room No. 1005 

City: Nairobi  

Country: The Republic of Kenya  

Telephone: +254 2732291 

E-mail address: info@wra.go.ke and procurement@wra.go.ke  

http://www.worldbank.org/debarr
mailto:info@wra.go.ke
mailto:procurement@wra.go.ke


 

ITB 7.1 Requests for clarification should be received by the Employer no later than: 14 

days before the bid submission deadline. 

ITB 7.1 Web page: https://wra.go.ke   

ITB 7.4 A Pre-Bid meeting shall take place. 

Date and Time of Pre-Bid meeting: 24/9/2026 at 10:00am  

Place:  

Topic: Pre-Bid Meeting for Drilling of 2No. Exploratory Boreholes in 

Mandera County 

Time: Sep 24, 2026 10:00 AM Nairobi 

Join Zoom Meeting 

https://zoom.us/j/93252975449?pwd=qYASz1WQXFOXeWll2dBMTK0U

RdzldH.1 

Meeting chat link 

https://zoom.us/launch/jc/93252975449 

Meeting ID: 932 5297 5449 

Passcode: 805635 

 

Site Visit: The bidders shall undertake a mandatory site visit at their own 

cost before the submission of a bid. 

C. Preparation of Bids 

ITB 10.1 The language of the Bid is: English 

All correspondence exchange shall be in English language. 

Language for translation of supporting documents and printed literature is 

English. 

ITB 11.1 (b) The following schedules shall be submitted with the Bid: 

• Priced Bill of Quantities 

• Methods statement 

• Work Schedule 

• Key Personnel Schedule 

• Key Equipment Schedule 

ITB 11.1 (i) The Bidder shall submit the following additional documents in its Bid: 

• Valid Business Registration Certificate/Certificate of Incorporation, 

• KRA PIN Certificate  

• Valid Tax Compliance Certificate 

• Valid Competency Certificate in Water Well Drilling and Development 

– Valid Borehole contractor’s license from Ministry of water sanitation 

and irrigation (Class 1 (Class A - Unlimited)  

• Valid Certificate of registration with National Construction Authority 

in the Water Works Category 

• Letter of Authorization/Power of Attorney  

https://wra.go.ke/
https://zoom.us/j/93252975449?pwd=qYASz1WQXFOXeWll2dBMTK0URdzldH.1
https://zoom.us/j/93252975449?pwd=qYASz1WQXFOXeWll2dBMTK0URdzldH.1
https://zoom.us/launch/jc/93252975449


Code of Conduct for Contractor’s Personnel (ES) 

The Bidder shall submit its Code of Conduct that will apply to Contractor’s 

Personnel (as defined in Sub- Clause 1 (ii) of the General Conditions of 

Contract), to ensure compliance with the Contractor’s Environmental and Social 

(ES) obligations under the Contract. The Bidder shall use for this purpose the 

Code of Conduct form provided in Section IV. No substantial modifications shall 

be made to this form, except that the Bidder may introduce additional 

requirements, including as necessary to take into account specific Contract 

issues/risks. 

Management Strategies and Implementation Plans (MSIP) to manage the 

(ES) risks 

The Bidder shall submit Management Strategies and Implementation Plans 

(MSIPs) to manage the following key Environmental and Social (ES) risks: 

• Sexual Exploitation and Abuse Letter of Authorization and Sexual 

Harassment (SEA /SH) prevention and response action plan; 

• Traffic Management Plan to ensure safety of local communities from 

construction traffic; 

• Water Resource Protection Plan to prevent contamination of surface and 

groundwater resources;  

• Health and Safety of workers and community management plan; 

• The MSIP should include the Contractor’s ESMP (C-ESMP) 

• Security risk assessment and management plan;  

• Age verification plan to avoid child labour; 



 

  

ITB 13.1 Alternative Bids shall not be considered. 

ITB 13.2 Alternative times for completion shall not be permitted. 

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the 

Works: Not Applicable. 

ITB 14.5 The prices quoted by the Bidder shall not be subject to adjustment during the 

performance of the Contract. 

ITB 15.1 The price shall be quoted by the Bidder in: Kenyan Shilling (KES) 

ITB 18.1 The Bid shall be valid until: (124 days). 

ITB 18.3 (a) The Bid price shall be adjusted by the following factor (s): Not Applicable. 

ITB 19.1 A Bid Security shall be required. 

A The amount and currency of the Bid Security shall be:  

KES.1,300,000.00(Kenya Shillings One Million Three Hundred Shillings) 

❖ The Bid Security shall be in the form of unconditional Bank guarantee 

using a Form of Bid Security in Section IV, Bidding Forms or CPO. 

❖ The Bid Security shall be valid for 152 days from the bid submission 

deadline. 

❖ If the bidders are in a Joint Venture (JV), the Bid Security must be 

submitted either in the name of the Joint Venture that submits the Bid, 

or in the names of the future members as named in the letter of intent. 

ITB 19.3 (d) Other types of acceptable securities: Not Applicable 

ITB 20.1 In addition to the original of the Bid, the number of copies is: One Scanned copy 

in USB memory clearly marked copy. 

ITB 20.3 The written confirmation of authorization to sign on behalf of the Bidder shall 

consist of: The Power of Attorney confirming that the assigned person is 

authorized to sign all the documents related to this bid on behalf of the Bidder. 

The power of attorney shall be issued by a competent person(s) with authority 

to grant Power of attorney and duly executed by a notary public, 

commissioner of oaths or an advocate of the high court. 

D. Submission and Opening of Bids 

ITB 22.1 For Bid submission purposes only, the Employer’s address is: 

Attention: Water Resources Authority 

Address: Ragati Road off Ngong Road, SHA Building, 10th Floor Wing B 



 

 Floor/ Room number: Room 1005 

City: Nairobi  

Country: The Republic of Kenya  

Telephone: +254 2732291 

E-mail address: info@wra.go.ke and procurement@wra.go.ke  

 The deadline for Bid submission is:  

Date: 29th October 2026  

Time: 1200HRS EAT 

Bidders shall not have the option of submitting their Bids electronically. 

ITB 25.1 The Bid opening shall take place at: 

 Ragati Road off Ngong Road, SHA Building, 10th Floor Wing B 

ITB 25.6 The Letter of Bid and Schedules shall be initialed by 3 (Three) representatives 

of the Employer conducting Bid opening. 

Each Bid shall be initialed by the Employer’s representatives and shall be 

numbered. The tender opening form shall record the tender reference number, 

name, address, and signature of the bidder’s representative attending the bid 

opening, read out prices and the name of the appointed Employer’s 

representatives. 

E. Evaluation and Comparison of Bids 

ITB 34.1 At this time the Employer does not intend to execute certain specific parts of 

the Works by subcontractors selected in advance. 

ITB 34.2 The parts of the Works for which the Employer permits Bidders to propose 

Specialized Subcontractors are designated as follows: Not applicable. 

ITB 34.3 Contractor’s proposed subcontracting: Maximum percentage of subcontracting 

permitted is: 25% of the total contract amount. 

Bidders planning to subcontract more than 25% of total volume of work shall 

specify, in the Letter of Bid, the activity (ies) or parts of the Works to be 

subcontracted along with complete details of the subcontractors and their 

qualification and experience. 

F. Award of Contract 
 

ITB 47.1 The successful Bidder shall submit the Beneficial Ownership Disclosure 

Form. 

ITB 48.1 and 

48.2 

The successful Bidder shall be required to submit an Environmental and 

Social (ES) Performance Security. 

ITB 49 The Adjudicator proposed by the Employer is: Chartered Institute of 

Arbitrators of Kenya. The hourly fee for this proposed Adjudicator shall be: 

shall be proposed by the Association. 

The biographical data of the proposed Adjudicator is as follows: Holder of  

Bachelor’s Degree in Architecture, Registered with Board of Registration  

of Architects and Quantity Surveyors and a Fellow Member of the  

Chartered Institute of Arbitrators (FCIArb). 

mailto:info@wra.go.ke
mailto:procurement@wra.go.ke


ITB 50.1 The procedures for making a Procurement-related Complaint are detailed in 

the “Procurement Regulations for IPF Borrowers (Annex III).” If a Bidder 

wishes to make a Procurement-related Complaint, the Bidder shall submit its 

complaint following these procedures, In Writing (by the quickest means 

available, such as by email or fax), to: 

For the attention: CPA Jame Mburu  

Title/Position: Ag. Chief Executive Officer 

Employer: Water Resources authority 

Email address: info@wra.go.ke/procurement@wra.go.ke  

A copy of the complaint can be sent for the Bank’s information and 

monitoring to: pprocurementcomplaints@worldbank.org.  

In summary, a Procurement-related Complaint may challenge any of the 

following: 

1. the terms of the Bidding Documents; and 

2. the Employer’s decision to award the contract. 

  

http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework
mailto:info@wra.go.ke/procurement@wra.go.ke
mailto:pprocurementcomplaints@worldbank.org


Section III - Evaluation and Qualification Criteria 

This section contains all the criteria that the Employer shall use to evaluate Bids and qualify 

Bidders through post-qualification. No other factors, methods or criteria shall be used other 

than specified in this bidding document. The Bidder shall provide all the information requested 

in the forms included in Section IV, Bidding Forms. 

 

Wherever a Bidder is required to state a monetary amount, Bidders should indicate the KES 

equivalent using the rate of exchange determined as follows: 

• for drilling turnover or financial data required for each year - Exchange rate prevailing 
on the last day of the respective calendar year (in which the amounts for that year is to 
be converted) was originally established; or 

• value of single contract - Exchange rate prevailing on the date of the contract. 

Exchange rates shall be taken from the publicly available source identified in the ITB 32.1. Any 

error in determining the exchange rates in the Bid may be corrected by the Employer. 



Table of Criteria 

1. Margin of Preference .................................................................................................................... 41 
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4. Key Personnel ............................................................................................................................... 50 

5. Equipment ..................................................................................................................................... 51 



1. Margin of Preference: Not applicable 

2. Evaluation 

In addition to the criteria listed in ITB 35.2 (a) – (e) the following criteria shall apply: 

2.1 Adequacy of Technical Proposal 

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's 

technical capacity to mobilize key equipment and personnel for the contract consistent with 

its proposal regarding work methods, scheduling, and material sourcing in sufficient detail 

and fully in accordance with the requirements stipulated in Section VII, Works’ 

Requirements. 

2.2 Multiple Contracts: Not applicable 

2.3 Alternative Completion Times: Not applicable 

2.4 Sustainable procurement: Not applicable 

2.5 Alternative Technical Solutions for specified parts of Works: Not applicable. 

2.6 Specialized Subcontractors: Not applicable. 

 



3. Qualification 

 

Eligibility and Qualification Criteria Compliance Requirements Documentatio

n 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirement

s 

All 

members 

Combined 

Each Member At least one 

Member 

1. Eligibility 

1.1 Nationality Nationality in 

accordance with ITB 

4.4 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Forms ELI – 1.1 

and 1.2, with 

attachments 

1.2 Conflict 

of 

Interest 

No conflicts of interest in 

accordance with ITB 4.2 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Letter of Bid 

1.3 Bank Eligibility Not having been 

declared ineligible by 

the Bank, as described 

in ITB 4.5. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Letter of Bid 

1.4 State-owned 

enterprise or 

institution of the 

Borrower 
country 

Meets conditions of ITB 

4.6 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Forms ELI – 

1.1 and 1.2, 

with 

attachments 

1.5 United 

Nations 

resolution or 

Borrower’s 

country law 

Not having been excluded 

as a result of prohibition 

in the Borrower’s country 

laws or official 

regulations against 

commercial relations with 

the Bidder’s country, or 

by an act of compliance 

with UN Security Council 

resolution, both in 
accordance with ITB 4.8 
and Section V. 
 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Forms ELI – 

1.1 and 1.2, 

with 

attachments 

 

Eligibility and Qualification Criteria Compliance Requirements Documentation 



No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All 

members 

Combined 

Each Member At least one 

Member 

.2. Historical Contract Non-Performance 

2.1 History of 

Non- 

Performing 

Contracts 

Non-performance of a 
contract1 did not occur as a 
result of contractor default 

since 1st January 2020 

Must meet 

requirement1 

& 2 

Must meet 

requirements 

Must meet 

requirement2 

N/A Form CON-2 

2.2 Suspension 

Based on 

Execution of 

Bid /Proposal 

Securing 

Declaration 

by 
the Employer 

Not under suspension 

based on execution of a 

Bid/Proposal Securing 

Declaration pursuant to 

ITB 

4.7 and ITB 19.9. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Letter of Bid 

2.3 Pending 

Litigation 

Bidder’s financial 

position and prospective 

long term profitability 

sound according to 

criteria established in 3.1 

below and assuming that 

all pending litigation will 

be resolved 
against the Bidder. 

Must meet 

requirement 

N/A Must meet 

requirement 

N/A Form CON – 2 

2.4 Litigation 

History 

No consistent history of 

court/arbitral award 

decisions against the 

Bidder3 since 1st 

January 
2020. 

Must meet 

requirement 

Must meet 

requirement 

Must meet 

requirement 

N/A Form CON – 2 

 

1 Nonperformance, as decided by the Employer, shall include all contracts where (a) nonperformance was not challenged by the contractor, including 

through referral to the dispute resolution mechanism under the respective contract, and (b) contracts that were so challenged but fully settled against the 

contractor. Nonperformance shall not include contracts where Employers decision was overruled by the dispute resolution mechanism. Nonperformance 

must be based on all information on fully settled disputes or litigation, i.e. dispute or litigation that has been resolved in accordance with the dispute 

resolution mechanism under the respective contract and where all appeal instances available to the Bidder have been exhausted. 
2 This requirement also applies to contracts executed by the Bidder as JV member. 
3 The Bidder shall provide accurate information on the Letter of Bid about any litigation or arbitration resulting from contracts completed or ongoing under 

its execution over the last five years. A consistent history of court/arbitral awards against the Bidder or any member of a joint venture may result in 



disqualifying the Bidder. 

 
 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All 

members 

Combined 

Each Member At least one 

Member 

2.5 
Declaration: 

Environmental 

and Social 

(ES) past 

performance 

Declare any civil work 

contracts that have been 

suspended or terminated 

and/or performance 

security called by an 

employer for breach of 

environmental or social 

(including Sexual 

Exploitation and Abuse) 

contractual obligations in 

the past (5) five years 

(2020-2025). 

Must make the 

declaration. 

Where there are 

Specialized 

Sub- 

contractor/s, the 

Specialized 

Sub- 

contractor/s 

must also make 

the declaration 

 

 

 

 

 

 

 

N/A 

Each must make 

the declaration. 

Where there are 

Specialized Sub- 

contractor/s, the 

Specialized 

Sub- contractor/s 

must also make 

the declaration. 

 

 

 

 

 

 

 

N/A 

 

 

 

 

 

 

Form CON-3 ES 

Performance 

Declaration 

2.6 Bank’s SEA 

and/or SH 

Disqualification 

At the time of Contract 

Award, not subject to 

disqualification by the 

Bank for non-compliance 

with SEA/ SH obligations 

Must meet 

requirement 

(including each 

subcontractor 
proposed by the 
Bidder) 

N/A Must meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

N/A Letter of Bid, 

Form CON-4 

If the Bidder had been 

subject to disqualification 

by the Bank for non- 

compliance with SEA/ 

SH obligations, the 

Bidder shall either (i) 

provide evidence of an 

arbitral award on the 

disqualification made in 

its favour; or (ii) 

demonstrate that it has 

adequate capacity 
and commitment to comply 
with SEA/SH prevention 

Must meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

 

 

 

 

 

N/A 

Must meet 

requirement 

(including each 

subcontractor 

proposed by the 

Bidder) 

 

 

 

 

 

N/A 

 

 

 

 

 

Letter of Bid, 

Form CON-4 

 



Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) 

Submission 

Requirements 

All members 

Combined 

Each Member At least one 

Member 

  and response obligations; 
or 
(iii) provide evidence that 

it has already 

demonstrated such 

capacity and commitment 

on another Bank financed 

works 
contract. 

     

3. Financial Situation and Performance 

3.1 Financial 

Capabilities 

(i) The Bidder shall 

demonstrate that it has 

access to, or has 

available, liquid assets, 

unencumbered real 

assets, lines of credit, and 

other financial means 

(independent of any 

contractual advance 

payment) sufficient to 

meet the drilling cash 

flow requirements . for the 
subject contract(s) net of 
the Bidder’s other 
commitments.: estimated 
as KES 50 million net of 
the Bidder’s other 
commitments. 

Must meet 

requirement 

Must meet 

Requirement 

N/A N/A Form FIN – 3.1, 

with attachments 



  (ii) The Bidders shall also 

demonstrate, to the 

satisfaction of the 

Employer, that it has 

adequate sources of 

finance to meet the cash 

flow requirements on 

works currently in 

progress and for future 

contract commitments. 

Adequate finical 

resources with the 

confirmation letter from 

the Bank equivalent are 

required as follows: 
Not applicable 

Must meet 

requirement 

Must meet 

requirement 

N/A N/A  

 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity 
Joint Venture (existing or intended) Submission 

Requirements All members 

Combined 

Each Member At least one 

Member 

  (iii)  The audited balance 
sheets or, if not required by 
the laws of the Bidder’s 
country, other financial 
statements acceptable to 
the Employer, for the last 3 
years (2025,2024 and 
2023) shall be submitted 
and must demonstrate the 
current soundness of the 
Bidder’s financial position 
and indicate its prospective 
long-term profitability 

Must meet 

requirement 

 

 

 

 

 

 

 

N/A Must meet 

requirement 

N/A  

 Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements All members 
Combined 

Each Member At least one 
Member 



3.2 Average 

Annual 

Drilling 

Turnover 

Minimum average annual 
construction turnover of 
KES 100 million, 
calculated as total certified 
payments received for 
contracts in progress and/or 
completed within the last 3 
years, divided by 3 years 

Must meet 

requirement 

Must meet 

requirement 

Must meet 30 

% of the 

requirement 

Must meet 50% of 
the requirement 

Form FIN – 3.2 

4. Experience 

4.1 

(a) 

General Drilling 

Experience 

Experience under 

construction contracts  

in the role of prime 

contractor, JV  

member, subcontractor, or 

management  

contractor for at least the 

last 5 years 

Must meet 

requirement 

N/A Must meet 

requirement 

N/A Form EXP – 4.1 

 

4.2 

(a) 

Specific 

Drilling & 

Contract 

Management 

Experience 

(i) A minimum number of 2 

similar contracts specified 

below that have been 

satisfactorily and 

substantially completed as 

a prime contractor, joint 

venture member, 

management contractor or 

sub-contractor6 between 1st 

January 2021 and bid 

submission deadline:  

(i) One contract of 

minimum value KES 20 

million or more; Or 

(ii) Two (2) contracts of 

combined value of KES 20 

million or more. 

The similarity of the 

contracts shall be based on 

the following: Drilling, 

development, test pumping 

and equipping of a deep 

borehole upto a depth not 

less than 400 meters. 

Must meet 

requirement 

Must meet 

requirement6 

N/A Must meet the 

following 

requirements for 

the key activities 

listed below N/A 

Form EXP 4.2(a) 



 

4 Substantial completion shall be based on 80% or more works completed under the contract. 
5 For contracts under which the Bidder participated as a joint venture member or sub-contractor, only the Bidder’s share, by value, shall be considered to 

meet this requirement. 
6 In the case of JV, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a 

single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for 

single entity. In determining whether the JV meets the requirement of total number of contracts, only the number of contracts completed by all members 

each of value equal or more than the minimum value required shall be aggregated. 

 



 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements All members 

Combined 

Each Member At least one 

Member 

        

4.2 

(b) 

 For the above and any 

other contracts 

substantially completed 

and under 

implementation as prime 

contractor, joint venture 

member, or sub- 

contractor between 

1st January 2020 and 

Application submission 

deadline, a minimum 

drilling experience in 

the following key 

activities successfully 

completed 

(1) Rotary mud drilling 

(2) Air rotary drilling  

(3) Casing  

(4) Test pumping  

(5) Pump installation  

(6) Water Quality 

analysis 

Must meet 

requirements 

Must meet 

requirements 

N/A Must meet the 

following 

requirements for 

key activities listed 

below …. 

N/A 

Form EXP – 4.2 

(b) 



4.2 

(c) 

 For contracts 

substantially completed 

and under 

implementation as prime 

contractor, joint venture 

member, or 

Subcontractor between 1st 

January 2020 and 

Application submission 

deadline, experience in 

managing ES risks and 

impacts in the following 

aspects: 

Must meet 

requirements 

Must meet 

requirements 

Must meet the 

following 

requirements: 

a) Restriction 

of Child Labor 

b) 

Occupational 

Health and 

Safety (OHS): 

c) 

Management 

of Gender- 

Based 

Must meet the 

following 

requirements: 

a) Restriction of 

Child Labor 

b) Occupational 

Health and Safety 

(OHS): 

c) Management of 

Gender-Based 

Violence (GBV) 

Cases 

Form EXP – 4.2 

(c) 

 

Eligibility and Qualification Criteria Compliance Requirements Documentation 

No. Subject Requirement Single Entity Joint Venture (existing or intended) Submission 

Requirements All members 

Combined 

Each Member At least one 

Member 

  a) Restriction of Child 

Labor 

b) Occupational Health 

and Safety (OHS): 

c) Management of 

Gender-Based Violence 

(GBV) Cases 

d) Conduct regular risk 

assessments, establish 

confidential incident 

reporting mechanisms 

along with provision of 

survivor-centered 

services and ensure clear 

accountability 

mechanisms. 

  Violence 

(GBV) Cases 

  



4. Key Personnel 

The Bidder must demonstrate that it will have suitably qualified (and in adequate numbers) 

Key Personnel, as described in the Specification. 

The Bidder shall provide details of the Key Personnel and such other Key Personnel that the 

Bidder considers appropriate to perform the Contract, together with their academic 

qualifications and work experience. The Bidder shall complete the relevant Forms in Section 

IV, Bidding Forms. 

4.1. Key Personnel for Exploratory Boreholes Drilling   

 

No. Position Relevant academic qualifications Minimum years of 

relevant work 

experience 

Minimum 

Number 

Required 

Professional 

Grade 

K-1 Hydrogeologist  BSC/MSC in 

Geology/ Hydrogeology 

(Provide detailed CV and copies of 

academic certificates) 

10 years and above 
experience in Mud 

drilling supervision 

1 No. Licensed 

registered water 

professional 

K-2. Driller Diploma/ Certificate from recognized 
Technical or Vocational Schools / 

demonstrated proficiency in drilling 

works (Provide detailed CV and copies 

of academic certificates) 

8 years’ experience in 

mud rotary drilling  

2 N/A 

K-3 Welder Certificate in Welding or Metal 

Fabrication (Provide detailed CV and 

copies of academic certificates) 

5 years in Arc welding 

steel casings, 
fabrication of 

borehole headworks, 
and repair of drilling 

rig metal components 

2 N/A 

K-4 Environmental 

Expert 

 

• Bachelor's Degree in Environmental 
Studies, Environmental Science or a 

related field. 

• Registered as a NEMA Lead Expert 

under the Environmental Management 

and Coordination Act (EMCA), 1999, 
or an equivalent internationally 

recognized authority. 

• Current Member of the Environment 

Institute of Kenya (EIK) or an 

equivalent professional body. 

• Experience in at least three (3) similar 

assignments. 

• Familiarity with the World Bank 

Environmental and Social 

Framework (ESF). 

(Provide detailed CV and copies of 

academic certificates) 

Minimum 8 years 
overall professional 

experience, including 
at least 5 years in 

environmental 

management of 
similar infrastructure 

projects. 

1 Current Member 

of the 

Environment 

Institute of 

Kenya (EIK) or 

an equivalent 

professional 

body. 

K-5 Social Safeguards 

Specialist/ 
• Bachelor's Degree in Sociology/Social 

Sciences/ Community Development/ 

Anthropology/Gender 

Minimum 8 years 

overall professional 

experience, including 

1  



Sexual 

Exploitation, 
Abuse and Sexual 

Harassment 
(SEA/SH) 

Specialist/  

 

 

 

 

 

 

 

Studies/Psychology/Public Health/Law 

or a related field. 

• Demonstrated experience in 

stakeholder engagement, community 

liaison, grievance management and 

implementation of social safeguards. 

• Familiarity with the World Bank 

Environmental and Social Framework 

(ESF), SEA/SH and Gender-Based 

Violence (GBV) risks. 

• Experience in at least three (3) similar 

assignments. 

(Provide detailed CV and copies of 

academic certificates) 

at least 5 years in 

social safeguards 
implementation for 

infrastructure 

projects. 

K-6 Occupational 

Health and Safety 

(OHS) Specialist 

• Bachelor's Degree or Higher National 

Diploma in Occupational Health and 

Safety or a related discipline. 

•Registered with the Directorate of 

Occupational Safety and Health 

Services (DOSHS) under the 

Occupational Safety and Health Act, 

2007, or an equivalent internationally 

recognized OHS professional body. 

•Relevant professional training and 

certification in Occupational Health, 

Safety and Environment (HSE).• 

Experience in at least two (2) similar 

assignments. 

(Provide detailed CV and copies of 

academic certificates) 

Minimum 8 years 

overall professional 
experience, including 

at least 5 years in 
occupational health 

and safety 
management on 

construction or 

drilling projects. 

1 Registered with 

the Directorate 

of Occupational 

Safety and 

Health Services 

(DOSHS) 

K-7 Water quality 

expert  
Diploma in Analytic chemistry 

(Provide detailed CV and copies of 

academic certificates) 

5 years’ experience in 

water quality analysis 

1  



5. Equipment 

The Bidder must demonstrate that it will have access to the key Contractor’s equipment listed 

hereafter: 

5.1. Key Equipment  

  

No. Equipment Type and Characteristics Minimum 

Number 

required  

Ownership 

Certificate / Lease 

Agreement  

1,0   Drilling Rigs     

1    The rig must have mud rotary (direct) and DTH rotary/ 

reverse rotary drilling system with drilling capacity of 

800 metres and at a diameter ranging from 24” to 14” 

bit as per the design and Specification provided in the 

Technical Specification section. 

1 Must prove ownership 

of at least one rig (the 

other rigs can be 

leased) 

1.  Rig Pull back capacity with 550KN with 150 HP  
 

 Required  

2.0  Mud Pump 
 

  

1.    Mud pump capacity should not be less than 40 bar, not 

less the 1500lit/min capacity and be able to deliver at 

least 550 hydraulic HP at all pressure  

1 Required 

3.0  Compressor  
 

  

1.    Compressor capacity should reach 50bar with the 

application of booster compressor as required, flow 

1800- cfm/51 cubic meter per minute & above 

1 Required 

4.0  Submersible Pumps 
 

  

4.1    Submersible pumps (Q= 5-50m3/hr.  @ 580metres 

head  

4  Required  

5.0 Generator of appropriate capacity to run the 

submersible pump stated above (under 4.1) 

1 Required  

6.0  Water level indicator /Deep meter that can record at 

least up to 600m depth 

1 Required  

7.0 Water quality multi parameter portable kit and reagents 

with EC range up to 100,000Microcements per cm 

(EC, Ph, Salinity, TDS, DO, Temperature, arsenic) 

1 Required  

8.0 Cooler boxes and sampling bottles for chemical, 

bacteriological and stable isotope samples storage 

1 Required  

9.0 Borehole Camera with capacity of 600m 1 Required  

10.0 Gamma Ray Logger with capacity to log 600m  1 Required  

11.0 Electrical resistivity Logger 600m 1 Required 

12,0 Calipre Logging equipment 600m,  1 Required 

13.0 Sealing equipment  1 Required  

 

The Bidder shall provide further details of proposed items of equipment using the 

relevant Form in Section IV. 

 



 6. Project Management 

Instructions: The contractor shall carry out instructions of the Designated Representative of 

the client which comply with the applicable law where the project is located. 

Designated Representative Decision: Except otherwise specifically stated, the Designated 

Representative shall decide contractual matters between the client and the contractor in the 

role of representing the client. 

Delegation: The Designated Representative may delegate any of their duties and 

responsibilities to other persons, particularly the Consultant after notifying the contractor, 

and may cancel any delegation after notifying the contractor. 

Communication: Communication between parties in the contract shall be in writing and is 

only effective when delivered. 

Management meetings: Either the Designated Representative or the contractor may require 

the other to attend a management meeting. The business of the management shall be to 

review progress of the work and review plans for the remaining work and to deal with 

matters raised in accordance with early warning. 
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Letter of Bid 
 

 

Date of this Bid submission: [insert date (as day, month and year) of Bid submission] 

RFB No.: [insert number of RFB process] 

Alternative No.: [insert identification No. if this is a Bid for an alternative] 

To: [insert complete name of Employer] 

(a) No reservations: We have examined and have no reservations to the bidding document, 

including Addenda issued in accordance with ITB 8; 

(b) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITB 4; 

(c) Bid-Securing Declaration: We have not been suspended nor declared ineligible by the 

Employer based on execution of a Bid-Securing Declaration or Proposal-Securing 

Declaration in the Employer’s Country in accordance with ITB 4.7; 

(d) Exploitation and Abuse (SEA) and/or Sexual Harassment (SH): [select the 

appropriate option from (i) to (v) below and delete the others]. 

We [where JV, insert: “including any of our JV members”], and any of our subcontractors: 

i. [have not been subject to disqualification by the Bank for non-compliance 

with SEA/ SH obligations.] 

ii. [are subject to disqualification by the Bank for non-compliance with SEA/ 

SH obligations.] 

iii. [had been subject to disqualification by the Bank for non-compliance with 

SEA/ SH obligations. An arbitral award on the disqualification case has 

been made in our favor.] 

iv. [had been subject to disqualification by the Bank for non-compliance with 

SEA/ SH obligations for a period of two years. We have subsequently 

provided and demonstrated that we have adequate capacity and commitment 

to comply with SEA and SH prevention and response obligations.] 

v. [had been subject to disqualification by the Bank for non-compliance with 

SEA/ SH obligations for a period of two years. We have attached documents 

demonstrating that we have adequate capacity and commitment to comply 

with SEA and SH prevention and response obligations.] 

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

DOCUMENT 

 

The Bidder must prepare this Letter of Bid on stationery with its letterhead clearly showing the 

Bidder’s complete name and business address. 

 

Note: All italicized text is to help Bidders in preparing this form. 



(e) Conformity: We offer to execute in conformity with the bidding document the following 

Works: [insert a brief description of the Works]  

(f) Bid Price: The total price of our Bid, excluding any discounts offered in item (f) below 

is: [Insert one of the options below as appropriate] 

[Option 1, in case of one lot:] Total price is: [insert the total price of the Bid in words 

and figures, indicating the various amounts in KES]; 

(g) Discounts: The discounts offered and the methodology for their application are: 

(i) The discounts offered are: [Specify in detail each discount offered.] 

(ii) The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply 

the discounts]; 

(h) Bid Validity: Our Bid shall be valid until [insert day, month and year in accordance with 

ITB 18.1], and it shall remain binding upon us and may be accepted at any time on or 

before this date; 

(i) Performance Security: If our Bid is accepted, we commit to obtain a performance 

security [and an Environmental and Social (ES) Performance Security, Delete if not 

applicable] in accordance with the bidding document; 

(j) One Bid Per Bidder: We are not submitting any other Bid(s) as an individual Bidder or 

as a subcontractor, and we are not participating in any other Bid(s) as a Joint Venture 

member, and meet the requirements of ITB 4.3, other than alternative Bids submitted in 

accordance with ITB 13; 

(k) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 

consultants, manufacturers, or service providers for any part of the contract, are not subject 

to, and not controlled by any entity or individual that is subject to, a temporary suspension 

or a debarment imposed by the World Bank Group or a debarment imposed by the World 

Bank Group in accordance with the Agreement for Mutual Enforcement of Debarment 

Decisions between the World Bank and other development banks. Further, we are not 

ineligible under the Employer’s Country laws or official regulations or pursuant to a 

decision of the United Nations Security Council; 

(l) State-owned enterprise or institution: [select the appropriate option and delete the 

other] [We are not a state-owned enterprise or institution] / [We are a state-owned 

enterprise or institution but meet the requirements of ITB 4.6]; 

(m) Commissions, gratuities and fees: We have paid, or will pay the following commissions, 

gratuities, or fees with respect to the Bidding process or execution of the Contract: [insert 

complete name of each Recipient, its full address, the reason for which each commission 

or gratuity was paid and the amount and currency of each such commission or gratuity] 



 

Name of Recipient Address Reason Amount 
    

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

 

(n) Binding Contract: We understand that this Bid, together with your written acceptance 

thereof included in your Letter of Acceptance, shall constitute a binding contract 

between us, until a formal contract is prepared and executed; 

(o) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Bid, the Most Advantageous Bid or any other Bid that you may receive; 

(p) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no 

person acting for us or on our behalf engages in any type of Fraud and Corruption; and 

(q) Adjudicator: We accept the appointment of [insert name proposed in Bid Data Sheet] as 

the Adjudicator. 

[or] 

We do not accept the appointment of [insert name proposed in Bid Data Sheet] as the 

Adjudicator, and propose instead that [insert name] be appointed as Adjudicator, whose daily 

fees and biographical data are attached. 

Name of the Bidder: *[insert complete name of the Bidder] 

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert 

complete name of person duly authorized to sign the Bid] 

 

Title of the person signing the Bid: [insert complete title of the person signing the Bid] 

 

Signature of the person named above: [insert signature of person whose name and capacity 

are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 
*: In the case of the Bid submitted by joint venture specify the name of the Joint Venture as Bidder 

**: Person signing the Bid shall have the power of attorney given by the Bidder to be attached with the 

Bid 



Schedules 
 

Bill of Quantities 

 

1. Sample Bill of Quantities 

(Local Currency) 

 
 

 

Item no. Description Unit Quantity Rate Amount 
      

      

      

      

      

      

      

      

      

 [To be entered by the Employer; Delete 

if not applicable:] Provisional sums for 
additional ES outcomes. 

   

     

     

     

     

Total   



Forms of Bid Security 

Form of Bid Security - Bank Guarantee 

 
[Guarantor letterhead or SWIFT identifier code] 

 

Beneficiary: 

 

[Insert name and address of the Employer] 

 

Request for Bids No: _[Insert reference number for the Request for Bids] 

 

Date: [Insert date of issue] 

 

BID GUARANTEE No.: [Insert guarantee reference number] 

 

Guarantor: _[Insert name and address of place of issue, unless indicated in the letterhead] 

 

We have been informed that [insert name of the Bidder, which in the case of a joint venture 

shall be the name of the joint venture (whether legally constituted or prospective) or the names 

of all members thereof] (hereinafter called "the Applicant") has submitted or will submit to the 

Beneficiary its Bid (hereinafter called "the Bid") for the execution of [insert description of 

contract] under Request for Bids No. [insert number] (“the RFB”). 

 

Furthermore, we understand that, according to the Beneficiary’s conditions, Bids must be 

supported by a Bid guarantee. 

 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount and currency 

in letters] (insert amount and currency in numbers) upon receipt by us of the Beneficiary’s 

complying supported by the Beneficiary’s statement, whether in the demand itself or a separate 

signed document accompanying or identifying the demand, stating either that the Applicant: 

 

2. has withdrawn its Bid prior to the Bid validity expiry date specified by the Applicant 

in the Letter of Bid, or any extended date provided by the Applicant; or 

 

3. having been notified of the acceptance of its Bid by the Beneficiary prior to the expiry 

date of the Bid validity or any extension thereto provided by the Applicant, (i) fails 

to execute the contract agreement or (ii) fails to furnish the performance security and, 

if required, the Environmental and Social (ES) Performance Security, in accordance 

with the Instructions to Bidders (“ITB”) of the Beneficiary’s bidding document. 

 

This guarantee will expire: (a) if the Applicant is the successful Bidder, upon our receipt of 

copies of the contract agreement signed by the Applicant and the performance security and, if 



required, the Environmental and Social (ES) Performance Security, issued to the Beneficiary 

in relation to such contract agreement; and (b) if the Applicant is not the successful Bidder, 

upon the earlier of (i) our receipt of a copy of the Beneficiary’s notification to the Applicant 

of the results of the Bidding process; or (ii) twenty-eight days after the expiry date of the Bid 

validity. 

 

Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758. 
 

 

 

 

 

 

 

[signature(s)] 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final 

product. 

 

 



Technical Proposal Technical Proposal 

Forms 

 
- Key Personnel Schedule 

- Equipment 

 

- Site Organization 

 

- Method Statement 

- Mobilization Schedule 

 

- Drilling Schedule 

- ES Management Strategies and Implementation Plans 

- Code of Conduct (ES) 

 

- Others 

 

 



FORM PER -1 

 

Key Personnel Schedule 

 
Bidders should provide the names and details of the suitably qualified Key Personnel to perform 

the Contract. The data on their experience should be supplied using the Form PER-2 below for 

each candidate (K-1, K-2, K-3, K-4, K-6 from section 4.1 above) 

 

Key Personnel 

 
 

1. Title of position: 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

2. Title of position: [Environmental Specialist] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

3. Title of position: [Health and Safety Specialist] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [Social Specialist] 

Name of candidate: 



 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position: Sexual Exploitation, Abuse and Harassment Expert 

[Where Project SEA risks are assessed to be substantial or high, Key Personnel shall include an expert 

with relevant experience in addressing sexual exploitation, sexual abuse and sexual harassment cases] 

 
Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

6. Title of position: [insert title] 

Name of candidate 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 



Form PER-2: Resume and Declaration 

Key Personnel 
 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 

information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

details  

Address of employer: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present employer: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project. 
 

Project Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and responsibilities 

on the project] 

 

[time in role] 

 

[describe the experience relevant to this position] 

    

    

Name of Bidder 



Declaration 

I, the undersigned Key Personnel, certify that to the best of my knowledge and belief, the 

information contained in this Form PER-2 correctly describes myself, my qualifications and 

my experience. 

I confirm that I am available as certified in the following table and throughout the expected 

time schedule for this position as provided in the Bid: 
 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Key Personnel 

is available to work on this contract] 

Time commitment: [insert the number of days/week/months/ that this Key Personnel 

will be engaged] 

 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Bid evaluation; 

(b) my disqualification from participating in the Bid; 

(c) my dismissal from the contract. 

 

Name of Key Personnel: [insert name] 

 

Signature:   

 

Date: (day month year):   

 
Countersignature of authorized representative of the Bidder: 

 

Signature:   

 

Date: (day month year):   



Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability 

to meet the requirements for the key equipment listed in Section III (Evaluation and Qualification 

Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Bidder. The Bidder shall provide all the information requested below, 

to the extent possible. Fields with asterisk (*) shall be used for evaluation. 

 

Type of Equipment* 

Equipment 

Information 

Name of manufacturer, Model and power rating 

Capacity* Year of manufacture* 

Current 

Status 

Current location 

Details of current commitments 

Source Indicate source of the equipment 
  Owned   Rented   Leased   Specially manufactured 

 

 

The following information shall be provided only for equipment not owned by the Bidder. 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
  

  



Site Organization 

[insert Site Organization information] 

 



Method Statement 

[insert Method Statement] 

 



Mobilization Schedule 

[Insert Mobilization Schedule] 

 



Drilling Schedule 

[insert Drilling Schedule] 

 



ES Management Strategies and Implementation Plans 

 
(ES-MSIP) 

 

The Bidder shall submit comprehensive and concise Environmental and Social 

Management Strategies and Implementation Plans (ES-MSIP) as required by ITB 

11.1 (i) of the Bid Data Sheet. These strategies and plans shall describe in detail the 

actions, materials, equipment, management processes etc. that will be implemented 

by the Contractor, and its subcontractors. 

In developing these strategies and plans, the Bidder shall have regard to the ES 

provisions of the contract including those as may be more fully described in the 

Works Requirements in Section VII. 

 



Code of Conduct for Contractor’s Personnel (ES) Form 

 

 

CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL 

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter 

name of Employer] for [enter description of the Works]. These Works will be carried out at 

[enter the Site and other locations where the Works will be carried out]. Our contract requires 

us to implement measures to address environmental and social risks related to the Works, 

including the risks of sexual exploitation, sexual abuse and sexual harassment. 

This Code of Conduct is part of our measures to deal with environmental and social risks 

related to the Works. It applies to all our staff, laborers and other employees at the Works Site 

or other places where the Works are being carried out. It also applies to the personnel of each 

subcontractor and any other personnel assisting us in the execution of the Works. All such 

persons are referred to as “Contractor’s Personnel” and are subject to this Code of Conduct. 

This Code of Conduct identifies the behavior that we require from all Contractor’s Personnel. 

Our workplace is an environment where unsafe, offensive, abusive or violent behavior will not 

be tolerated and where all persons should feel comfortable raising issues or concerns without 

fear of retaliation. 

REQUIRED CONDUCT 

Contractor’s Personnel shall: 

1. carry out his/her duties competently and diligently; 

2. comply with this Code of Conduct and all applicable laws, regulations and other 

requirements, including requirements to protect the health, safety and well-being of other 

Contractor’s Personnel and any other person; 

3. maintain a safe working environment including by: 

Note to the Employer: 

The following minimum requirements shall not be modified. The Employer may add 

additional requirements to address identified issues, informed by relevant environmental 

and social assessment. 

The types of issues identified could include risks associated with: labor influx, spread of 

communicable diseases, and Sexual Exploitation and Abuse (SEA), Sexual Harassment (SH) 

etc. 

Delete this Box prior to issuance of the bidding documents. 

Note to the Bidder: 

The minimum content of the Code of Conduct form as set out by the Employer shall 

not be substantially modified. However, the Bidder may add requirements as appropriate, 

including to take into account Contract-specific issues/risks. 

The Bidder shall initial and submit the Code of Conduct form as part of its bid. 



a. ensuring that workplaces, machinery, equipment and processes under each 

person’s control are safe and without risk to health; 

b. wearing required personal protective equipment; 

c. using appropriate measures relating to chemical, physical and biological 

substances and agents; and 

d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove 

himself/herself from a work situation which he/she reasonably believes presents an 

imminent and serious danger to his/her life or health; 

5. treat other people with respect, and not discriminate against specific groups such as 

women, people with disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests 

for sexual favors, and other verbal or physical conduct of a sexual nature with other 

Contractor’s or Employer’s Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of 

position of vulnerability, differential power or trust, for sexual purposes, including, but 

not limited to, profiting monetarily, socially or politically from the sexual exploitation 

of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion 

of a sexual nature, whether by force or under unequal or coercive conditions; 

9. not engage in any form of sexual activity with individuals under the age of 18, except 

in case of pre-existing marriage; 

10. complete relevant training courses that will be provided related to the environmental 

and social aspects of the Contract, including on health and safety matters, and Sexual 

Exploitation and Abuse (SEA), and Sexual Harassment (SH); 

11. report violations of this Code of Conduct; and 

12. not retaliate against any person who reports violations of this Code of Conduct, whether 

to us or the Employer, or who makes use of the grievance mechanism for Contractor’s 

Personnel or the project’s Grievance Redress Mechanism. 

 

RAISING CONCERNS 

If any person observes behavior that he/she believes may represent a violation of this Code of 

Conduct, or that otherwise concerns him/her, he/she should raise the issue promptly. This can 

be done in either of the following ways: 

1. Contact [enter name of the Contractor’s Social Expert with relevant experience in 

handling gender-based violence, or if such person is not required under the Contract, 

 



another individual designated by the Contractor to handle these matters] in writing at this 

address [ ] or by telephone at [ ] or in person at [ ]; or 

2. Call [ ] to reach the Contractor’s hotline (if any) and leave a message. 

 

The person’s identity will be kept confidential, unless reporting of allegations is mandated by 

the country law. Anonymous complaints or allegations may also be submitted and will be given 

all due and appropriate consideration. We take seriously all reports of possible misconduct and 

will investigate and take appropriate action. We will provide warm referrals to service 

providers that may help support the person who experienced the alleged incident, as 

appropriate. 

There will be no retaliation against any person who raises a concern in good faith about any 

behavior prohibited by this Code of Conduct. Such retaliation would be a violation of this 

Code of Conduct. 

 

CONSEQUENCES OF VIOLATING THE CODE OF CONDUCT 

Any violation of this Code of Conduct by Contractor’s Personnel may result in serious 

consequences, up to and including termination and possible referral to legal authorities. 

FOR CONTRACTOR’S PERSONNEL: 

I have received a copy of this Code of Conduct written in a language that I comprehend. I 

understand that if I have any questions about this Code of Conduct, I can contact [enter name 

of Contractor’s contact person with relevant experience] requesting an explanation. 

 

Name of Contractor’s Personnel: [insert name] 

 

Signature:   

 

Date: (day month year):   

 

Countersignature of authorized representative of the Contractor: 

Signature:   

Date: (day month year):   

 

ATTACHMENT 1: Behaviors constituting Sexual Exploitation and Abuse (SEA) 

and behaviors constituting Sexual Harassment (SH) 
 



ATTACHMENT 1 TO THE CODE OF CONDUCT FORM 

BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND 

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors: 

(1) Examples of sexual exploitation and abuse include, but are not limited to: 

• A Contractor’s Personnel tells a member of the community that he/she can get them 

jobs related to the work site (e.g. cooking and cleaning) in exchange for sex. 

• A Contractor’s Personnel that is connecting electricity input to households says that he 

can connect women headed households to the grid in exchange for sex. 

• A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the 

community. 

• A Contractor’s Personnel denies a person access to the Site unless he/she performs a 

sexual favor. 

• A Contractor’s Personnel tells a person applying for employment under the Contract that 

he/she will only hire him/her if he/she has sex with him/her. 

(2) Examples of sexual harassment in a work context 

• Contractor’s Personnel comment on the appearance of another Contractor’s Personnel 

(either positive or negative) and sexual desirability. 

• When a Contractor’s Personnel complains about comments made by another Contractor’s 

Personnel on his/her appearance, the other Contractor’s Personnel comment that he/she is 

“asking for it” because of how he/she dresses. 

• Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s 

Personnel. 

• A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a 

salary raise, or promotion if he/she sends him/her naked photographs of himself/herself. 



Others 



 

Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III 

(Evaluation and Qualification Criteria) the Bidder shall provide the information requested in 

the corresponding Information Sheets included hereunder 



Form ELI -1.1: Bidder Information Form 

Date:     

RFB No. and title:    

Page  of  pages 

 

Bidder's name 

In case of Joint Venture (JV), name of each member: 

Bidder's actual or intended country of registration: 

[indicate country of Constitution] 

Bidder's actual or intended year of incorporation: 

Bidder's legal address [in country of registration]: 

Bidder's authorized representative information 

Name:   

Address:   

Telephone/Fax numbers:    

E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITB 4.4. 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1. 

 In case of state-owned enterprise or institution, in accordance with ITB 4.6 documents 

establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Bidder is not under the supervision of the Employer 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide additional 

information on beneficial ownership, using the Beneficial Ownership Disclosure Form.] 



Form ELI -1.2: Information Form for JV Bidders 

(to be completed for each member of Joint Venture) 

Date:    

RFB No. and title:    

Page  of  pages 
 

Bidder’s Joint Venture name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative 

information Name:   

Address:   

Telephone/Fax numbers:    

E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or 

association), and/or registration documents of the legal entity named above, in 

accordance with ITB 4.4. 

 In case of a state-owned enterprise or institution, documents establishing legal and 

financial autonomy, operation in accordance with commercial law, and is not under the 

supervision of the Employer, in accordance with ITB 4.6. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial 

ownership. [If required under BDS ITB 47.1, the successful Bidder shall provide 

additional information on beneficial ownership for each JV member using the Beneficial 

Ownership Disclosure Form.] 



Form CON – 2: 

Historical Contract Non-Performance, Pending Litigation and 

Litigation History 

Bidder’s Name:   
Date:    

Joint Venture Member’s Name   
RFB No. and title:   

Page  of  pages 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January [insert year] 

 Contract(s) not performed since 1st January [insert year] 

Year Non- 

performed 

portion of 

contract 

Contract Identification Total Contract 

Amount (current 

value), KES 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main 

reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation 

 Pending litigation. 



 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total 

Contract 

Amount KES 

  Contract Identification:     

Name of Employer:   

Address of Employer:     

Matter in dispute:    

Party who initiated the dispute:   

Status of dispute:   

 

  Contract Identification: 

Name of Employer: 

Address of Employer: 

Matter in dispute: 

Party who initiated the dispute: 

Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History 
 Litigation History 

Year of 

award 

Outcome as 

percentage of Net 
Worth 

Contract Identification Total Contract 

Amount KES 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name, number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert 

street/city/country] 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate “Employer” or 

“Contractor”] 

Reason(s) for Litigation and award 

decision [indicate main reason(s)] 

[insert 

amount] 

  



Form CON – 3 

Environmental and Social Performance Declaration 

[The following table shall be filled in for the Bidder, each member of a Joint Venture and each 
Specialized Subcontractor] 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Specialized Subcontractor’s Name: [insert full name] 

RFB No. and title: [insert RFB number and title] 

Page [insert page number] of [insert total number] pages 
 

Environmental and Social Performance Declaration 
in accordance with Section III, Qualification Criteria, and Requirements 

 No suspension or termination of contract: An employer has not suspended or terminated a 

contract and/or called the performance security for a contract for reasons related to Environmental, 

or Social (ES) performance since the date specified in Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.5. 

 Declaration of suspension or termination of contract: The following contract(s) has/have been 

suspended or terminated and/or Performance Security called by an employer(s) for reasons related 

to Environmental, or Social (ES)performance since the date specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 2.5. Details are described below: 

Year Suspended or 

terminated 

portion of 

contract 

Contract Identification Total Contract 

Amount (current 

value, KES 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s) e.g. for gender-based violence; sexual 

exploitation or sexual abuse breaches] 

[insert amount] 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract 

name/ number, and any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for suspension or termination: [indicate 

main reason(s)] 

[insert amount] 

… … [list all applicable contracts] … 

  



Performance Security called by an employer(s) for reasons related to ES performance 

Year Contract Identification Total Contract 

Amount (current 

value, KES 

[insert 

year] 

Contract Identification: [indicate complete contract name/ number, and 

any other identification] 

Name of Employer: [insert full name] 

Address of Employer: [insert street/city/country] 

Reason(s) for calling of performance security: [indicate main reason(s) 

e.g. for gender-based violence; sexual exploitation, or sexual abuse 

breaches] 

[insert amount] 

 



Form CON – 4 

Sexual Exploitation and Abuse (SEA) and/or Sexual Harassment 

Performance Declaration 

[The following table shall be filled in by the Bidder, each member of a Joint Venture and each 

subcontractor proposed by the Bidder] 

Bidder’s Name: [insert full name] 

Date: [insert day, month, year] 

Joint Venture Member’s or Subcontractor’s Name: [insert full name] 

RFB No. and title: [insert RFB number and title] 

Page [insert page number] of [insert total number] pages 
 

SEA and/or SH Declaration 

in accordance with Section III, Evaluation and Qualification Criteria 

We: 

 (a) have not been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations 

 (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations 

 (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations. An arbitral award on the disqualification case has been made in our favor. 

 (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations for a period of two years. We have subsequently demonstrated that we have 

adequate capacity and commitment to comply with SEA/ SH obligations. 

 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations for a period of two years. We have attached evidence demonstrating that we 

have adequate capacity and commitment to comply with SEA/ SH obligations. 

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the 

issues underlying the disqualification.] 

[If (d) or (e) above are applicable, provide the following information:] 

Period of disqualification: From:  To:   

If previously provided on another Bank financed works contract, details of evidence that 

demonstrated adequate capacity and commitment to comply with SEA/ SH obligations (as per 

(d) above) 

Name of Employer:    

Name of Project:   

Contract description:   

Brief summary of evidence provided:   



 

Contact Information: (Tel, email, name of contact person):   

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and 

commitment to comply with SEA/ SH obligations (as per (e) above) [attach details as 

appropriate]. 



Form CCC: Current Contract Commitments / Works in Progress 

Bidders and each member of a JV should provide information on their current commitments on 

all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full completion 

certificate has yet to be issued. 

 

Name of contract Employer, 

contact 

address/tel/fax 

Value of 

outstanding work 

(current KES) 

Estimated 

completion date 

Average monthly 

invoicing over 

last six months 

(KES/month) 

1.     

2.     

3.     

4.     

5.     

etc.     



Form FIN – 3.1: Financial Situation and Performance 

Bidder’s Name:   
Date:    

Joint Venture Member’s Name   
RFB No. and title:   

Page  of  pages 

 

1. Financial data 
 

Type of Financial information 

in 

(currency) 

Historic information for previous  years, 

 
 

(amount in currency, currency, exchange rate, KES 

equivalent) 

 Year 1 Year 2 Year 3 Year4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating 

Activities 

     



2. Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in 

progress and for future contract commitments. 
 

No. Source of finance Amount KES 

1 
  

2 
  

3 
  

   

 

3. Financial documents 

The Bidder and its parties shall provide copies of financial statements for  years 
pursuant Section III, Evaluation and Qualifications Criteria, Sub-factor 3.2. The financial 
statements shall: 

(a) reflect the financial situation of the Bidder or in case of JV member , and not an 
affiliated entity (such as parent company or group member). 

 

(b) be independently audited or certified in accordance with local legislation. 

 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements1 for the  years required above; and 
complying with the requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of bid, the 

reason for this should be justified. 



Form FIN - 3.2: Average Annual Drilling Turnover 

Bidder’s Name:   
Date:    

Joint Venture Member’s Name   
RFB No. and title:   

Page  of  pages 
 

 

 Annual turnover data (drilling only) 

Year Amount 

Currency 

Exchange rate KES equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Drilling 

Turnover * 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 



Form FIN - 3.3: Financial Resources 

 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total drilling 

cash flow demands of the subject contract or contracts as specified in Section III, Evaluation and 

Qualification Criteria. 
 

Source of financing Amount KES 

1.  

2.  

3.  

4.  



Form EXP - 4.1: General Drilling Experience 

 
Bidder’s Name:   

Date:    
Joint Venture Member’s Name   

RFB No. and title:   
Page  of  pages 

 

Starting 

Year 

Ending 

Year 

Contract Identification Role of 

Bidder 

  Contract name:   

Brief Description of the Works performed by the 

Bidder:   

Amount of contract:   

Name of Employer:    

Address:   

 

  Contract name:   

Brief Description of the Works performed by the 

Bidder:   

Amount of contract:   

Name of Employer:   

Address:   

 

  Contract name:   

Brief Description of the Works performed by the 

Bidder:   

Amount of contract:    

Name of Employer:   

Address:   

 



Form EXP - 4.2(a): Specific Drilling and Contract Management Experience 

Bidder’s Name:   
Date:    

Joint Venture Member’s Name   
RFB No. and title:   

Page  of  pages 

 

Similar Contract No. 
Information 

Contract Identification 
 

Award date 
 

Completion date 
 

Role in Contract 
Prime 

Contractor   

 

Member in JV 

  

Management 

Contractor 

  

Sub- 

contractor 

  

Total Contract Amount 
 

KES * 

If member in a JV or subcontractor, 

specify participation in total Contract 

amount 

  
* 

Employer's Name: 
 

Address: 

Telephone/fax number 

 

E-mail: 

 



Form EXP - 4.2(a) (cont.) 

Specific Drilling and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in 

accordance with Sub-Factor 4.2(a) 

of Section III: 

 

1. Amount 
 

2. Physical size of required works 

items 

 

3. Complexity 
 

4. Methods/Technology 
 

5. Drilling rate for key activities 
 

6. Other Characteristics 
 



Form EXP - 4.2(b): Drilling Experience in Key Activities 

Bidder’s Name:   
Date:   

Joint Venture Member’s Name  
Subcontractor's Name2 (as per ITB 34.2 and 34.3):   

 
RFB No. and title:    

Page  of  pages 

 

Subcontractor's Name (as per ITB 34.2 and 34.3):   

All subcontractors for key activities must complete the information in this form as per ITB 

34.2 and 34.3 and Section III, Qualification Criteria and Requirements, Sub-Factor 4.2. 

 

1. Key Activity No One:   

 

 Information 

Contract Identification 
 

Award date 
 

Completion date 
 

Role in Contract Prime 

Contractor 

  

Member in 

JV 

  

Management 

Contractor 

  

Sub- 

contractor 

  

Total Contract Amount 
 KES 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 

the year 

Total quantity in 

the contract 

(i) 

Percentage 

participation 

(ii) 

Actual 

Quantity 

Performed 

(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Employer’s Name:  

 

2 If applicable. 



 

 
 

 

 

Information 

Employer’s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 

Section III: 

 

  

  

2. Activity No. Two 

3. ………………… 

E-mail: 

Address: 

Telephone/fax number 



 
Form EXP - 4.2(c): Specific Experience in Managing ES aspects 

 
[The following table shall be filled in for contracts performed by the Bidder, and 

each member of a Joint Venture] 

Bidder's Name:   

Date:   

Bidder's JV Member Name:     

RFB No. and title:     

Page  of  pages 

 

 

1. Key Requirement no 1 in accordance with 4.2 (c):   

 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 

  

Member in 

JV 

  

Management 

Contractor 

  

Subcontractor 

  

Total Contract Amount   

KES 

Details of relevant experience  

2. Key Requirement no 2 in accordance with 4.2 (c):   

3. Key Requirement no 3 in accordance with 4.2 (c):   

4.  

 



Section V - Eligible Countries 

 
Eligibility for the Provision of Goods, Works and Services in Bank- Financed Procurement 

 

 
In reference to ITB 4.8, and 5.1, for the information of the Bidders, at the present time firms, 

goods and services from the following countries are excluded from this Bidding process: 

 

Under ITB 4.8 (a) and 5.1 [insert a list of the countries following approval by the Bank to 

apply the restriction or state “none”] 

Under ITB 4.8 (b) and 5.1 [insert a list of the countries following approval by the Bank to 

apply the restriction or state “none



Section VI - Fraud and Corruption 

(Section VI shall not be modified) 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 

under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub- 

consultants, service providers or suppliers; any agents (whether declared or not); and any 

of their personnel, observe the highest standard of ethics during the procurement process, 

selection and contract execution of Bank-financed contracts, and refrain from Fraud and 

Corruption. 

 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

financial or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the actions 

of another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

v.“obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence 

material to the investigation or making false statements to investigators 

in order to materially impede a Bank investigation into allegations of 

a corrupt, fraudulent, coercive, or collusive practice; and/or 

threatening, harassing, or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or 

from pursuing the investigation; or 



(b) acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights provided for under paragraph 2.2 e. below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub- 

contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 

other appropriate actions, including declaring mis-procurement, if the Bank determines 

at any time that representatives of the Borrower or of a recipient of any part of the 

proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices during the procurement process, selection and/or execution of the contract in 

question, without the Borrower having taken timely and appropriate action 

satisfactory to the Bank to address such practices when they occur, including by failing 

to inform the Bank in a timely manner at the time they knew of the practices; 

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 

individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed 

contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor, 

consultant, manufacturer or supplier, or service provider of an otherwise eligible firm 

being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan 

made by the Bank or otherwise to participate further in the preparation or 

implementation of any Bank-financed project; 

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 

service providers, suppliers, agents personnel, permit the Bank to inspect3 all 

accounts, records and other documents relating to the procurement process, selection 

and/or contract execution, and to have them audited by auditors appointed by the Bank. 

 

1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 

consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 

addendum or amendment introducing a material modification to any existing contract. 
2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different names 

are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre-qualification 

application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the qualification 
requirements for the particular bid; or (ii) appointed by the Borrower. 

3 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Bank 

or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of an 
allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing 

and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining 
any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and 

making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and 

obtaining third party verification of informatio
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WELL DRILLING AND DEVELOPMENT SPECIFICATIONS 

 

1. GENERAL 

 

1.1 SCOPE OF WORK 

 

This specification shall apply for drilling of two (2) Exploratory Wells at selected sites in 

Mandera County, Kenya, to a maximum depth of 600 meters each with possible variation 

of ± 10%. The Contractor must fulfill all requirements and obligations under all clauses of 

the specification. Neither the following Clauses of this specification any descriptions 

therein nor the quantities, shall limit the obligations of the Contractor under the Conditions 

of the Contract. Where items are not included in the Bill of Quantities for any such 

requirements or obligations, the cost of such requirements or obligations shall be 

considered as included somewhere in the Bills of Quantities. All materials to be 

permanently built-in shall be new and shall be accompanied by Manufacturer’s 

Certificates, stating their compliance with this specification and the standards mentioned 

therein. 

1.2 CONTRACTOR’S WORK PROGRAM 

A program showing detailed breakdown of drilling works have to be submitted. The 

Contractor shall, within 15 days after acceptance of the Contract, draw up the Work 

Program, showing in detail the order in which the various parts of the drilling Works are 

to be constructed. The intended completion of drilling including well development and 

pumping test for the two exploratory boreholes is 180 days from the date of signing the 

contract. 

The program must, where required by the Employer Hydrogeologist; afterwards, referred 

as "Hydrogeologist", be accompanied by sketches showing in plan and sections the 

different stages of the program. After approval by the hydrogeologist, the Work Program 

shall be binding on the Contractor. 

The Hydrogeologist shall be entitled at any time to demand changes in the Work Program 

as he deems necessary for the proper and expedient performance of the Works. 

1.3 CLASSIFICATION OF FORMATIONS 

The proposed boreholes are located within the sedimentary geological province of Mandera 

County, where groundwater occurrence is controlled by the lithological succession, 

structural features, and contacts between the principal sedimentary formations. The 



boreholes are expected to penetrate thick sequences of consolidated sedimentary rocks 

comprising limestones, sandstones, siltstones, claystones and subordinate shale horizons, 

overlain by unconsolidated superficial deposits of Quaternary age. The anticipated 

geological conditions differ slightly between the two project areas as follows: 

(a) Elwak Exploratory Borehole (Bula Wajir IDP Village) 

The Elwak site is underlain by the Jurassic Daua Limestone Series, the Cretaceous 

Marehan Series, Quaternary Elwak Beds and recent alluvial deposits. The Daua 

Limestone Series consists predominantly of limestones interbedded with calcareous 

mudstones, marls, siltstones and thin sandstones, while the overlying Marehan Series 

comprises Danissa Beds and Marehan Sandstones. The sedimentary sequence is locally 

affected by gentle folding, faulting and silicification, which may enhance secondary 

permeability and groundwater storage. 

(b) Ayan Exploratory Borehole (Takaba) 

The Ayan site is underlain by the Jurassic Miocene Sands Limestone Series, the 

Cretaceous Mansa Guda Formation, and Quaternary superficial deposits comprising 

residual soils, alluvium and weathered sediments. The sedimentary succession includes 

limestones, sandstones, siltstones, calcareous mudstones and shale horizons, with localized 

clay intercalations. Recent alluvial deposits consisting of sands, silts, gravels and clays are 

expected along drainage channels.  

The description of the formations expected to be encountered is given for each site in the 

table below. 

1.4 SITE DETAILS 

Water Resources Authority, afterward, referred to as “Employer “will provide the Sites of 

the Works on which the Contractor shall be permitted to do his work, to assemble his 

equipment and tools, to erect his stores as well as the rights-of-way for access to the said 

areas. The sites names, locations and expected formations are shown in the table below. 



Table 1.4 (a): Mandera County Exploratory Borehole Sites 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The Contractor will prepare access road from existing road nearby to specific well site if 

required. During the progress and on completion of the works, the Contractor shall clear 

up and remove from the surface of the ground all temporary buildings and maintain 

excavated lands to its original condition as instructed by the Hydrogeologist. The Contractor 

clears from the site plant, material, litter, rubbish, cuttings, and surplus soil, which may be 

left on the ground or in and about the works or land temporarily occupied by the Contractor. 

After completion of the Works the Contractor shall clean up the entire site and shall leave 

it in a neat and clean condition to the satisfaction of the Hydrogeologist. 

1.5 OPERATIONAL CONSIDERATIONS 

1.5.1 Environmental Standards 

All work performed under the Contract shall be in accordance with NEMA Policy and 

Guidelines. Any site clearance and waste disposal (especially hazardous wastes and 

medical wastes) shall be done in accordance with internationally recognized standards, 

Client’s Representative’s Environmental Policy or NEMA’s Environmental Management 

Policy. 

Site Name Location Geological 

Formation 

Geographical 

Coordinates 

Drilling Depth 

(m bgl) 

Elwak - 

Bula Wajir 

IDP Village 

Exploratory 

Borehole 

Bula Wajir 

IDP Village, 

Elwak Sub-

County, 

Mandera 

County 

Quaternary 

superficial 

deposits 

overlying the 

Jurassic Daua 

Limestone Series 

and the 

Cretaceous 

Marehan Series.  
 

Latitude: 2.784623° N 

Longitude: 40.942414° 

E 

UTM Zone 37N: 

Easting 715930.026 m, 

Northing 307964.810 m 

Elevation: 386.96 m 

600 

Ayan  

Exploratory 

Borehole 

Ayan Village, 

Takaba Sub-

County, 

Mandera 

County 

Quaternary 

superficial 

deposits 

overlying the 

Jurassic Miocene 

Sands Limestone 

Series and the 

Cretaceous 

Mansa Guda 

Formation.  

Latitude: 3.229517° N 

Longitude: 40.221743° 

E 

UTM Zone 37N: 

Easting 635745.269 m, 

Northing 357043.966 m 

Elevation: 585.10 m  

600 

 



1.5.2 Temporary Water & Power Services 

The Contractor shall make all necessary arrangements for temporary water supply services 

for drilling purposes. The Contractor shall provide the required water supply service to a 

Works Drilling Camp site at a mutually agreeable location. The Contractor shall then 

provide adequate camp site distribution facilities for the water that conforms to applicable 

codes and safety regulations for drinking water.  

The Contractor shall provide all electric power at his own cost, as required for drilling, 

testing, general lighting (including the field office), security lighting, and for any other 

purposes whether supplied through temporary or permanent amenities. The Contractor 

shall arrange with the local utility to provide the required generators at a mutually agreeable 

location. The Contractor shall then provide adequate camp site distribution facilities for the 

power that conform to applicable codes and safety regulations. 

1.5.3 Discharge of Borehole Development and Testing Water  

Discharge of fluids during mechanical development and test pumping will be conducted to 

areas as directed by the Client and traffic control measures implemented in order to 

effectively mitigate the impact of the discharge on local traffic patterns and areas in use by 

public. Each item will be discussed at the pre-bid meeting. Key items to be considered shall 

be:  

I Drilling fluids: Polymers & drilling foam.  

II Lubricants: Grease, oils  

III Drilling Mud  

IV Water discharged from test pumping activities.  

1.6 REPORTING REQUIREMENTS  

The Contractor shall be required to furnish any other reports specifically listed as part of 

the service requirements described in Borehole Drilling of these technical specifications. 

All the reports submitted will contain the following as a minimum requirement 

• Title, author, client, customer, date, project number  

• Abstract  

• Geological information: Introduction, location.  

• Method description, reason for the choice of prospecting method and the choice 

of devices,  

• The measurement point density as well as a detailed device description  

• Deep position of the aquifer, salinities, additional information on strata, 



formation layers and sublayer  

• Data presentation as color pictures, topography and interpretation plan  

• Up-to-date information: Digital photos of the area at the time of the 

investigations; description of locations including geology, topography, surface 

texture, vegetation, soil moisture, weather during data collection, possibly also 

a rough description of the weather situation before data collection (important 

for resistance mapping)  

1.7 TRADE NAMES  

Any mention of trade names or commercial products is for illustration purposes and does 

not constitute endorsement or recommendation for use by the Client’s Representative.  

1.8 INTERNATIONAL STANDARDS  

These specifications have been referenced to various international standards deemed to be 

the latest published at the time of bidding and are subject to future modifications and 

revisions based upon operational experience and technological development. The 

Contractor shall be deemed to have read and understood the standards specified, and no 

claim for want of knowledge will be allowed. The substitution of materials or standards of 

workmanship complying with other standards may be allowed at the discretion of the 

Client’s Representative, but application for permission for such substitution must be made 

in writing in good time to allow adequate investigation.  

1.9 MATERIALS AND WORKMANSHIP  

Where work shown on drawings or required by the Client or the particular specifications 

is not identified by any single heading or clause in the Technical Specifications, all relevant 

clauses for similar work will be applicable. The workmanship must meet the requirements 

of the code of practice as defined in the current versions Ministry of Water, Sanitation and 

Irrigation in Kenya. 

Each Contractor is required to have a minimum of two (2No.) functional drilling rigs 

working concurrently, to include all required materials and staff for both units. Both rigs 

have to be available undisrupted, which means during maintenance periods another fully 

operational drilling rig and crew have to be made available before any equipment 

maintenance/scheduled repair takes place. In case of scheduled needs for repairs, another 

drilling rig has to be made available at the site of the broken rig within 36hrs from the time 

of the breakdown. The Contractor shall provide proof of ownership (registration number, 

etc.) or lease (leasing agreement, etc.). 

 



 

The Contractor is required to have a minimum of one (1) functional and independent test 

pumping unit with a pump capacity range of 5m3/hr to 50m3/hr with all necessary 

accessories for flow variation (gate valves) and volumetric discharge measurements (flow 

meters, V-notch weirs, etc.). The Contractor shall also be required to provide a functional 

Borehole Inspection Camera capable of a scanning range to a maximum of 600 m bgl. 

1.10 PROJECT MANAGEMENT AND COORDINATION  

The Bidders are responsible for and shall detail the following in their bid document. 

a) How the work is to be executed to the required professional and environmental 

standards and in accordance with the Terms and Conditions of the Contract.  

b) Proposed services and assistance required from Client.  

c) Preparing and maintaining all documentary and public permitting regulatory 

material, including baseline data, site investigations, correspondence, 

calculations, specifications, estimates, borehole completion records and reports 

during the performance of the work.  

d) Supervising and controlling approved subcontractors in performance of their 

respective portions of the work. The Contractor shall provide a qualified and 

experienced Foreman and Drilling superintendent, one of whom shall be in 

present on site throughout the drilling and drilling of the borehole. In addition 

to directing all borehole drilling and borehole testing activities, the foreman 

shall be capable of coordinating the work with all personnel, subcontractors, 

and Client so that the overall project is successfully executed and completed 

within the allotted contract period without conflicts or delays.  

1.11 PROJECT COORDINATION  

The Contractor shall at all times cooperate with other contractors, public agencies, 

contractors or suppliers approved by Client.  

The Contractor shall coordinate and harmonize the times of their work schedule with the 

Client’s Representative prior to commencement of work in case interrelated access to 

certain work areas is restricted during the periods of use by Client’s Representative or third 

parties. 

1.12 DRILLING PROGRESS DOCUMENTATION  

The Contractor shall prepare and submit within fifteen (15) days from the date of signing 

of the Contract, a resourced schedule plan for the performance period of each requested 

task, including the work of subcontractors and others concurrent with the task.  



The initial plan shall be representative of the Contractor’s best estimate given the available 

information. The plan shall appropriately be updated during the Operations Mobilization 

period and be fully finalized and approved by the Client’s Representative on 

commencement of physical works on site. The plan will subsequently serve as the Base 

Line Plan against which all delays and deviations will be measured and recorded. 

1.13 IMPLEMENTATION SCHEDULE  

Notwithstanding the conditions discussed elsewhere in the Contract, the Schedule shall be 

in the form of a Gantt chart and shall contain a time-scaled, logically constrained bar chart 

and a precedence logic diagram, showing in detail and in order of sequence all activities, 

their descriptions, duration and links or dependencies.  

The Schedule shall depict individual items to such an expanded level of detail that the effect 

of criticality within any activity, such as mobilization, procurement drilling or 

demobilization, can be recognized without further activity breakdown, or re-analysis.  

The Schedule shall identify all significant work tasks, for all the target boreholes, required 

to accomplish the work, including, but not limited to: 

• Mobilization 

• Key milestones and dates 

• Approval, procurement, fabrication, inspection and delivery of major or critical 

materials 

• Equipment. 

• Drilling 

• Major testing and inspection. 

• Start-up and commissioning if required  

• Clean-up  

• Demobilization  

• Data analyses and synthesis  

• Borehole completion report and documentation  

Work tasks shall be broken into specific activities based on work trades, crew sizes, work 

areas, or other readily identifiable division.  

Each activity shall be loaded with the resources proposed to accomplish the work.  

• Total craft and labor man-hours for all labor.  

• Total supervision and management man-hours.  

• Total material required for the completion of activities.  



• Major drilling equipment and plants to be utilized for each activity.  

The schedule description shall fully describe the scheduling system, and rationale. The 

description shall include such information as scheduling system features and notations, 

work week and work shifts used, and allowances for special restraints such as rainy seasons 

and holidays. 

In addition, the narrative account will include a manpower summary or a histogram listing 

incremental and accumulative by month figures for the duration of the work. This summary 

shall be updated and submitted bi-weekly and shall include scheduled and actual manpower 

figures.  

Contractors shall note that time is of the essence, hence the Technical Evaluation Criteria 

will favour those, who are able to complete the boreholes at the earliest (in a realistic 

manner of course keeping in mind the number of rigs, the situation on ground, approvals, 

resources etc.). While scheduling works to be undertaken under this contract, the 

Contractors shall put into consideration seasonal constraints (rainy periods, floods, access 

and security issues). 

1.14 DAILY SITE REPORTS  

A daily log and site report shall be submitted to the Client’s Representative. The report 

shall briefly list the main activities at site, manpower, material on site, time line to material 

replenishment, equipment, weather condition, area of concern and any other information 

deemed to be necessary. 

1.15 QUALITY CONTROL  

1.15.1 Description of Work  

Notwithstanding the conditions discussed elsewhere in the Contract, the Contractor shall 

develop, implement and maintain a comprehensive Quality Control Program to assure that 

all borehole drilling, materials, equipment and workmanship provided under the Contract 

are in compliance with Contract provisions, applicable laws, codes and international 

standards and sound drilling and drilling practices, unless specifically instructed otherwise 

by the Client’s Representative. The Contractor shall be fully responsible for the quality of 

his Work and shall produce Work of quality conforming to professional standards proposed 

by the Contractor and approved by the Client’s Representative’s. Adequate facilities shall 

be provided conducive to the achievement of quality work. The Work produced shall be 

complete, orderly, and neat and clean and in accordance with the international standards 

identified by the Contractor and reviewed and approved by the Client’s Representative. 

 



1.15.2 Submittals  

The Contractor shall submit to the Client’s Representative the following for review and 

approval before commencing Work:  

Two copies of the Contractor Quality Control Plan within 7 calendar days after the effective 

date. It shall provide detailed quality control procedures and Inspection and Test Plan for 

implementing the requirements of the contract.  

1.15.3 Health and Safety Considerations  

All Works undertaken in relation to these guidelines are to be completed in full accordance 

with the respective health and safety requirements established by the following:  

• Industry standard Legislation, Regulation, Standards and Codes  

1.15.4 General Quality Control Requirements  

All checking, inspecting and testing shall comply with applicable standards specified and 

as indicated in the individual Specification Sections and Drawings.  

The Contractor’s quality control procedures shall satisfy all technical requirements 

providing the same degree of quality as tests and other quality control procedures specified.  

Any alternative quality control procedure shall be approved by the Client’s Representative.  

All records and reports shall be arranged and maintained to ensure traceability between 

material, fabrication and test records.  

All test equipment shall comply with applied standards and shall be available on the site in 

complete and calibrated condition.  

Where a site environment, such as temperature, sun radiation, humidity etc., is important 

to ascertain and ensure the quality of materials, components, and the work, appropriate 

limits shall be adhered to and verified as approved by the Client’s Representative.  

Work shall be performed in accordance with the quality requirements submitted by the 

Contractor in the individual specification sections and as reviewed and approved by the 

Client’s Representative. Where quality level is not indicated, work of quality customary in 

similar types of work shall be performed.  

All work shall comply with the manufacturer’s instructions and recommendations. A 

record of instructions and recommendations, which supplement or conflict with the 

manufacturer's written instructions, shall be kept.  

When manufacturer’s instructions and recommendations conflict with the Contract 

Documents, clarification shall be obtained from the Client’s Representative before 

proceeding. 

 



1.15.5 Quality Control Plan  

Instructions and reports to be used, to provide adequate coverage for all quality control 

activities required by the Contract, and to ensure quality drilling and services in accordance 

with the plans and specifications. 

Unless specifically authorized by the Client’s Representative, on-site drilling or off-site 

fabrication shall not start unless the Contractor Quality Control Plan is accepted. Work 

shall commence only after the acceptance of the Quality Control Plan, or in exceptional 

circumstances on acceptance of that portion of the plan applicable to the specific features 

of the work.  

The initially approved Quality Control Plan does not have to include inspection and test 

procedures for all future work but these details shall be added and approved by the Client’s 

Representative prior to the start of the relevant activity.  

The Quality Control Plan shall include but not be limited to the following:  

• The Quality Control Organization in chart form, including:  

• The relationship of the Quality Control Organization to other elements of the 

firm.  

• Names and qualifications of personnel in the Quality Control Organization, area 

of responsibility and authority of each individual in the Plan.  

• Procedures describing responsibilities and authorities for reviewing and 

certifying technical submittals.  

• Procedure for review of procurement documents for materials, items and 

services to ensure applicable Contract, technical and quality requirements are 

specified.  

• Procedure for identification, maintenance, distribution and control of all 

contractual documents to assure that current, approved documents are available 

during drilling of permanent work.  

• Procedure describing methods of identifying, issuing and obtaining actions to 

correct non-conforming materials, items, and conditions.  

• Procedure for keeping and documenting the quality control records and reports.  

• Forms for reporting and documenting all quality control activities.  

• The procedures to be followed for the receipt, handling and storage of drilling 

items, and shall include the method of verifying that the items used are as 

approved.  



• Procedure for calibration of all inspection and test equipment that require 

periodic calibration.  

1.15.6 Submittal, Acceptance and Control of Quality Control Plan  

Prior to the submittal of the Contractor Quality Control Plan for acceptance, the Contractor 

shall meet with the Client’s Representative and discuss the quality control requirements 

and other details of the system, including forms to be used for recording the quality control 

operations, inspections, tests, approvals, certifications, administration of the system, and 

the Client’s Representative surveillance.  

The Contractor Quality Control Plan shall be subject to continuous evaluation, review and 

verification by the Client’s Representative. Acceptance of the Quality Control Plan shall 

be conditional and will be predicated on satisfactory performance during the execution of 

work. 

1.16 COMMISSIONING  

1.16.1 General  

The Contractor shall perform all necessary pre-commissioning and commissioning checks, 

start-up, initial operation and other tests on the facilities, installations and equipment to 

demonstrate that the requirements of the Contract have been met and that its work has been 

performed properly and adequately.  

The Contractor’s nominated Commissioning Team shall be present continuously during 

Commissioning period and its equipment and materials shall always be available. The 

Contractor shall provide the necessary temporary power supplies required to perform the 

pre-commissioning and commissioning tests.  

1.16.2 Test Equipment  

All test equipment and instrument shall be of sufficient quality and accuracy to test and 

measure system performance within the tolerances required to determine adequate 

performance.  

All test equipment and instrument shall be calibrated on the manufacturer’s recommended 

intervals with calibration tags/certificate accompanying the instrument being used. 

Calibration Certificates shall be provided for all test equipment by a laboratory or test 

facility that performs test instrument calibration.  

All test equipment and instrument shall be maintained in good repair and operation 

condition throughout the duration of use on this Project.  

All standard testing equipment and instrument required to perform start-up and initial 

checkout and required functional performance testing shall be provided by the Contractor 



for the equipment being tested. 

1.16.3 Test Procedures  

Notwithstanding the conditions discussed elsewhere in the contract, the Contractor shall 

submit for the Client’s Representative’s approval, not less than 7 days prior to the 

commencement of the tests, the proposed pre-commissioning, start-up and initial operation 

test procedures.  

The procedures shall describe the proposed work in detail and in sequence (such as the 

calibration of individual instruments, tests on equipment to verify that performance 

parameters are within specified limits and logic flow charts for the initial start-up).  

The Contractor shall advise the Client’s Representative of the date proposed for all such 

tests at least 7 days in advance and shall provide at its expense, supervision, labor, 

materials, spare parts and equipment, including lubricants, fuel and testing and recording. 

The Contractor shall nominate a Commissioning Officer to be responsible for coordinating 

all testing activities. 

1.16.4 Tests  

The tests shall be performed by the Contractor under the surveillance and to the satisfaction 

of the Client’s representatives (as required). However, participation by the Client’s 

Representative will not relieve the Contractor of any of its Contractual obligations.  

The Contractor shall record test data (for example: instrument calibrations and settings, 

relay-time switch, alarm and shutdown settings and insulation resistances) and maintain 

records on test data sheets in an operations log detailing and describing each activity and 

change in mode of operation, including the time and date of each test.  

The Contractor shall submit to the Client’s Representative a pre-commissioning and 

commissioning report containing test data and description, operation logs, and any 

deviations and deficiencies relating to the Contract requirements not later than 7 days after 

completion of tests.  

The Contractor shall submit pre-commissioning and commissioning tests data to the 

Client’s Representative for approval prior to the operation of any equipment.  

If tests are carried out in stages covering portions of facilities, installation and equipment, 

the Contractor shall provide a commissioning report for each stage.  

The Contractor shall perform any test not performed during pre-commissioning or 

commissioning where test results are questionable, or test results fall outside of the required 

limits. 

 



1.16.5 Submittals  

All records shall always be available to the Employer and Hydrogeologist on the job site. 

Copies of all records shall be submitted to the Employer and Hydrogeologist. The records 

to be submitted for each borehole by the Contractor shall include the following:  

1. Cement/grout delivery tickets for the cement used for the conductor casing and for 

the cement/grout annular seal.  

2. Mechanical development (air lifting and swabbing) records.  

3. Daily driller's reports (logs).  

4. Pumping Test (step drawdown and constant rate pumping test) records showing 

pumping rates, drawdown, and specific capacities.  

5. Two (2 No.) sets of the final video survey in Compact Disk (CD) or Flash drive and 

one copy in MP4 formats. In addition, five (5) copies of the video survey report in 

paper and/or Adobe Acrobat PDF shall be provided to the Hydrogeologist.  

6. Following all drilling activities, time is of the essence in submitting the required 

records and forms to the Hydrogeologist. The Contractor shall submit all of the 

above information to the Hydrogeologist within 14 days following completion of 

work for each borehole. However, the following items will need to be submitted to 

the Hydrogeologist at the time of delivery to the job site:  

7. Borehole Drilling Works Completion Report in the Water Regulations, Borehole 

Completion Record, form WRA 009 

1.17 PRE-DRILLING MEETING FOR EXPLORATORY BOREHOLES 

DRILLING WORKS 

Upon award of Contract, the Contractor will arrange a pre-drilling meeting to be attended 

by the Employer, the Hydrogeologist, the Contractor and its field superintendent/ foreman, 

and others whose input may be desired by the Contractor or the Hydrogeologist. The pre-

drilling meeting will be held within approximately 15 days after the Contractor receives 

the Notice of Award. The purpose of this conference will be to establish and discuss the 

various aspects of the project, including the following: 

• Communication and liaison between the parties  

• Outline the drilling schedule  

• Identify casing manufacturers and electric logging subcontractors  

• Define drilling/rehabilitation methods.  

• Define isolated aquifer zone sampling methods.  



• Define development techniques by mechanical/chemical/pumping methods.  

• Discuss and define disposal of drill cuttings and water generated during drilling, 

development, and testing operations.  

• Discuss drilling costs, payments/invoices, and processing.  

• Discuss the types of and timing for submittal of key documents for borehole 

drilling by the Contractor to the Hydrogeologist.  

• Discuss any other subjects and submittals deemed appropriate to the project.  

1.18 DRILLING COMPLETION SCHEDULE  

The borehole drilling works shall be completed within four (4) months from the day the 

Notice to Proceed is issued. Other operations, such as pumping development and testing 

and installation of groundwater monitoring instruments, shall be conducted at the 

Contractor's discretion and within a time schedule adequate to complete the entire project 

on time.  

The Employer recognizes that drilling efficiency and rapid advance rates borehole reams 

are critical to the successful and timely completion of the borehole. The Contractor shall 

be expected to drill the borehole from commencement of drilling below the surface 

conductor casing, setting casing, gravel packing, and cementing without significant delays. 

The Contractor shall submit a drilling schedule, with the bid, including starting date for 

review by the Hydrogeologist and the Employer. 

2.0 EXPLORATORY BOREHOLE DRILLING SPECIFICATIONS 

2.1 GENERAL  

This chapter details out minimum drilling criteria and performance standards that must be 

met and fulfilled by the contractor. Contractors shall begin with stating their plan for 

completing the boreholes in the proposed timeframe. Contractors shall note and 

acknowledge that time is of the essence in this Contract, hence the Technical Evaluation 

Criteria will favor those, who are able to complete the wells at the earliest (in a realistic 

manner of course keeping in mind the number of rigs, the situation on ground, resources 

etc.). 

2.2 DRILLING OF EXPLORATORY BOREHOLES   

2.2.1 General  

Each Contractor shall provide a minimum of one rig for the assignment. The Contractor 

shall avail a qualified hydrogeologist to ensure quality of implementation of all the drilling 

works as specified in the technical specifications. Each drilling site shall comprise of a 



Foreman, a Master Driller, 3 No. Rig Hands and a Mechanic. Support staff shall include at 

least 2 drivers and one casual. The drilling crew shall be supervised by the Foreman who 

will report to Contractor’s Hydrogeologist. The Contractor shall further provide a standby 

rig to be mobilized within 36 hours if the operational rigs have a breakdown and cannot be 

repaired in good time.  

The contractor will ensure that during the drilling process the steps narrated below are 

followed through. 

2.2.2 Equipment provided by the Contractor  

All machinery, equipment and materials to carry out the drilling, test pumping, headwork 

drilling, etc. as specified in Bills of Quantities, shall be mobilized to the site at least 2 (two) 

days prior to commencement of drilling works. At the start of the contract, the Contractor’s 

hydrogeologist will verify the specifications and state of repair of all major items of plant. 

Proposed drilling rigs shall have the capacity to drill diameters up to 500 mm and to a 

minimum depth of 1000 meters. The rigs shall have air and water/mud flush facilities for 

drilling through the over burden, down-the-hole hammer facilities for drilling in hard rock. 

The Contractor is required to deploy a stabilizer/ drill collar of appropriate diameter when 

drilling. 

The Contractor shall equip each drilling rig with a time depth recorder, which provides a 

continuous record of the penetration rate. The Contractor shall maintain the time depth 

recorders in operating condition throughout the drilling period.  

2.2.3 Local Conditions  

The geologic materials that may be encountered during drilling are sediments, and 

limestone underlying basement system rocks.  

Neither the Employer nor the Hydrogeologist guarantee that the conditions stated herein 

are indicative of conditions that will be encountered at the borehole site. The purpose of 

the information presented in this section is to provide the Contractor with general 

information on potential subsurface geologic conditions that may be encountered at the 

borehole site. It is possible that the encountered geologic conditions at the borehole site 

may be significantly different to those outlined above. 

2.2.4 Borehole Depth and Diameter  

The Contractor shall drill to the total depth and at such diameter as will be instructed by 

recommendations entailed as per the specifications in the Bill of Quantities.  

 

 



2.2.5 Drilling Method  

The proposed boreholes shall be drilled by both direct mud circulation drilling method and 

Down the Hole (DTH) compressed air drilling. Direct mud circulation method shall be 

applied in areas with soft rock formations (quick sand) while DTH method shall be applied 

in areas with hard rock formations. It is the responsibility of the Contractor to ensure that 

the drilling method and equipment used can drill and set casing to the specified depths and 

in drilling and reaming within the types of geologic media to be encountered.  

The drilling equipment shall be in good condition and of sufficient mast capacity to permit 

drilling of the borehole required by these Specifications to depths of up to 800m bgl. All 

drilling equipment including mast and draw-works, air compressors, drilling fluid pumps, 

drill pipe, etc., must be of requisite size, sufficient capacity, and in suitable condition to 

drill and set casing to the anticipated depths. The mast and all running gear (hoists, cables, 

etc.) shall have sufficient and demonstrated capacity to lift two (2) times the buoyant 

weight of either the drill string or the casing assembly (whichever is greater).  

The Contractor shall furnish with their bid detailed information documenting the capacity 

of the various components of the rig used including, but not limited to, derrick/mast 

capacity, drill pipe type and rating, all line and hook load capacities, air compressor rating, 

etc. The drill rig utilized must have the ability to fully lift and land the anticipated casing 

loads without the use of cranes, float plugs, or other similar methods. 

2.2.6 Installation of Surface Casing  

The Contractor shall install the surface casing in accordance to the specifications in the 

BOQ and the typical borehole drawing in Figure 1.  

  

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Figure 1: Typical Borehole Design 

The surface casing shall be mild steel of minimum thickness 8mm. All joints in the casing 

shall be securely welded and watertight. Centering guides shall be welded to the surface 

casing with a minimum of two sets of guides (one near the bottom and one near the top). 

Each set shall consist of three guides equally spaced circumferentially.  

After the conductor casing has been installed, the annular space between the borehole and 

the conductor casing shall be filled and sealed by means of a grout pipe and pumping mixed 

concrete (minimum 10.3-sack mix with ASTM C150 Type V Portland Cement). Upon 

completion of cementing, concrete shall be visible above the surface of the ground outside 

the conductor casing. After cementing operations are completed, the concrete shall be left 

undisturbed for a period of not less than 12 hours before drilling is resumed.  

The Contractor shall notify and arrange for Hydrogeologist’s inspector to observe and 

approve this cement seal around the conductor casing. 



2.2.7 Sampling  

Representative, continuous sampling (min. 250 grams) of the strata penetrated shall be 

collected for each 2m intervals or whenever a change of formation is observed and by 

whatever method is standard for drilling technique in use and approved by the 

Hydrogeologist or as specified in the technical specifications. The contractor shall take 

every possible precaution to guard against sample contamination. The Contractor will 

ensure that samples are not washed. The samples shall be put into suitable sample bags, 

labelled with the depth interval, and stored in a position where they will not be 

contaminated by site conditions or drilling operations. Part of the sampling shall be put in 

an open box containing separate compartments to see the changes in penetrated formation 

at a glance. Geological logging will be the responsibility of the driller and the Contractor’s 

Hydrogeologist.  

The sample records will indicate lithology; qualitative hardness, nature of granular 

material, sieve analysis of the representative samples of the aquifer as specified by the 

Hydrogeologist. 

The following protocol shall be followed through while handling the samples: 

• The Contractor’s Hydrogeologist shall be responsible for sample collection, 

labelling, storage and handing over to the Client (WRA). 

• Supervising Consultant Hydrogeologist shall be responsible to ensure that the 

samples are collected, labeled and stored as per the protocol specified in the 

ToR document. He will ensure that there is proper handing over paper work 

duly singed by all parties while submitting the samples to the Client. 

• All samples shall be labeled with proper coding as shall be guided by the 

Consultant Supervising Hydrogeologist. Proper reference should be made to the 

borehole being sampled., The Labels shall have: name of the borehole, sampled 

depths, description of the lithology and date when the sample was taken. These 

samples shall be packaged in plastic containers that are leak proof. 

• Samples must be stored in cool/room temperatures, free from contamination 

and shall be transported to the Client’s office within 3 weeks upon collection of 

the sample.  

• All samples shall be handed over to WRA upon completion of the borehole. 

Laboratories performing any analyses should follow ISO 17025 procedures to ensure 

quality control and international traceability of results. 



2.2.8 Temporary Casing  

The Contractor shall install temporary casing to stabilize the hole walls and facilitate 

sealing off of top contaminants or pollutants and saline top aquifers. A 16” ID temporary 

mild steel casing of 8mm thickness shall be installed for exploratory boreholes to a depth 

of 24m bgl, or as may be dictated by lithological conditions as per the attached 

drawing/design. These casings shall not be removed after drilling works. 

The surface casing shall be manufactured in accordance with ASTM Designation A-

139; Grade B. 

2.2.9 Electric, Gamma and Caliper Logging 

Electric (SP, SN and LN resistivity), Gamma and Caliper Logging shall be undertaken 

immediately upon completion of drilling and prior to installation of permanent casing and 

screens. As a minimum, natural gamma and electric resistivity logs shall be acquired over 

the entire borehole depth. The logs shall be interpreted by the Supervising Hydrogeologist 

to; verify lithological boundaries, identify aquifer horizons, distinguish clay-rich 

formations from permeable units, assess groundwater occurrence and quality and 

determine the optimum depths for installation of casing, screens, gravel pack and 

sanitary seals. The final borehole completion design shall be based on the integrated 

interpretation of the lithological log, downhole geophysical logs, groundwater strikes and 

water quality observations. 

Caliper logging shall be conducted over the full depth of each exploratory borehole 

immediately after drilling and prior to installation of permanent casing. The caliper log 

shall be used to determine the actual borehole diameter, identify washouts, cavities, 

constrictions and unstable intervals, verify borehole condition for casing installation 

and estimate the actual annular volume for gravel pack placement. The interpreted 

caliper log shall form part of the basis for the final borehole completion design, together 

with the lithological log, natural gamma log, electric resistivity log, groundwater strikes 

and water quality observations. 

All equipment and instruments used for electric logging and gamma logging shall be 

calibrated and approved by the Hydrogeologist. The Contractor shall carry out the required 

logging by a skilled Geophysicist both in conducting the measurements and interpretation 

of the results.  

Upon completion of all logging activities, the Contractor shall provide the Hydrogeologist 

with the Electric Logs comprised of SP curve and R curve, Gamma and Caliper logs 

together with their interpretations. Should the Hydrogeologist refuse to accept the results 



of the logging because  of technical faults, then the Contractor shall repeat the 

measurements until satisfactory results are obtained.  

The deliverables and interpretation of the Geophysical logs should meet the following 

guidelines; 

I. Log Presentation - provision of continuous logs of resistivity vs depths, 

typically presented on a logarithmic scale. 

II. Reporting – submission of a comprehensive report including; 

• Raw and processed log data 

• Qualitative and quantitative interpretation of results (e.g. identification of 

lithology changes, delineation of water bearing vs hydrocarbon zones, 

estimation of porosity, and water saturation, , fracture detection) 

III. Correlation with other available data (e.g. geological logs, drilling reports, 

water quality analyses) 

IV. Recommendations for further investigations or well completion, as 

specified. 

V. Adherence to relevant industry standards and quality management plans for 

data acquisition and interpretation. 

The Contractor shall be required to carry out down the hole geophysical logging using 

appropriate Geophysical logging tools and equipment.  

The geophysical surveys to be performed in the pilot hole shall include the following: 

• Gamma; 

• Gradient resistivity; 

• Spontaneous Potential (SP) survey; 

• Short-normal (16-inch) and long-normal (64-inch) resistivity surveys and; 

• Azimut and dip. 

Borehole camera inspection shall be performed after casing and development of the 

borehole. 

The geophysical survey log scale is required to be; one (1) vertical cm on the log graph 

equals six (6) vertical m of borehole. The logging will be performed using digital 

equipment and recording continuously with a minimum of one data point per vertical foot. 

The vertical logging speed shall be no greater than 12 meters per minute, or as directed by 

the Hydrogeologist. 

If the logging probe fails to descend to the total depth of the borehole, the Contractor, at 



his own expense, shall re-condition the pilot borehole to permit the logging probe to 

descend to the bottom of the pilot borehole.  

Standby time will not be paid for additional cleaning and conditioning of the pilot borehole 

to enable logging operations to proceed. Standby time will also not be paid while awaiting 

the electric logging subcontractor. 

A minimum of five (5) field copies of the geophysical survey logs will be provided to the 

Hydrogeologist shortly following completion of logging. Five (5) paper copies of the final 

geophysical survey logs and camera report and analysis, in addition to electronic data in all 

digital geophysical logs will be delivered in LAS format (on a flash disk), and Adobe 

Acrobat PDF shall be submitted to the Hydrogeologist following the completion of 

logging. 

2.2.10 Borehole Design  

Design of the borehole shall be made by the Hydrogeologist in consultation with the 

Contractor's hydrogeologist after drilling is completed. The standard design is as shown in 

Figure 1. The design may be reached by using the following drilling procedure:  

I. Start drilling with 458mm (18-inch) drilling bit to a depth of 24m, install (16-inch) 

406mm surface casing of minimum 8mm wall thickness and grout it in place. 

II. Drill with 356mm (14-inch) drilling bit down to a final depth of 600m bgl, 

III. Install a permanent mild steel casing of 200mm (8-inch), of minimum 8mm wall 

thickness and minimum mild steel grade of API 5CT J55 with screened sections 

adjacent to aquifer zones at depths as instructed by the Hydrogeologist.  

The screened sections are to be gravel packed.  

Any other design proposed by the Contractor may be adapted as decided and approved by 

the Hydrogeologist in consultation with the Contractor. The Contractor will prepare the 

assembly design drawing paper at scale 1:200 and submit the same to the Hydrogeologist 

before assembly installation.  

I. Casing and Screens for Exploratory Boreholes  

Aquifer zones shall be completely or partly lined with steel screens as decided and 

approved by the Hydrogeologist in consultation with the Contractor.  

The Contractor shall ensure proper installation of casings, screens and gravel packing and 

shall assure the borehole is yielding clean water.  

The screens shall have a bridge slot size of 0.75 mm and the screen open area shall not be 

less than 7.5%.  

The permanent casings are Mild Steel and casings shall be 8-inches internal diameter. The 



wall thickness of the casings must not be less than 8mm, must be brand new, and 

accompanied with authenticated certificate from the manufacturer. They casings shall stand 

the lateral earth pressure and tensile stress at the maximum indicated depth of 600m. The 

permanent casings shall be of minimum steel grade of API 5CT J55. The slotted mild 

steel casings shall be factory slotted/perforated steel casings. 

The screens and casings shall be provided in maximum 6 m lengths and joined watertight 

by either welding or by an appropriate method recommended by the manufacturer or an 

equivalent standard, so that the resulting joint shall be straight and have the same structural 

integrity as the casing and screen themselves. In particular cases, the lower end of the 

casing string shall be completed with a sump of minimum 0.5 m and maximum 3 m length.  

The casings and screens must be centralized in the borehole so that a minimum of 75 mm 

(3”) annular space exists between the borehole wall and the casings. 

II. Verticality  

All boreholes shall be vertical, shall be drilled and cased straight, and all casings/screens 

shall be set round, plumb and true to line. At the start of the hole, the Contractor shall use 

a 2 m spirit level to check the verticality of the rig. The Contractor will conduct a verticality 

test during and after drilling by approved methods to demonstrate that the departure from 

the vertical does not exceed “3 to 100 (3%) between ground level and the base of the 

borehole.  

If this departure is exceeded, the Contractor shall make the necessary corrections to the 

approval of the Hydrogeologist. If the error cannot be corrected, then drilling shall cease 

and new borehole be drilled at a position nearby, indicated by the Hydrogeologist. 

III. Gravel packing  

Suitable gravel pack shall be supplied by the Contractor. Gravel pack shall consist of 

washed, sub-rounded particles of a uniform grading of between 2mm and 3mm. The gravel 

shall contain 90% siliceous material and contain no clay, shale, silt and excessive amount 

of calcareous material or crushed rock. 

In terms of grain size, 90% shall conform to grading specified and the Contractors shall be 

required to submit samples of the materials prior to installation for approval by the 

Hydrogeologist. Sufficient gravel pack shall be installed to cover completely the uppermost 

screen, plus an additional 3 m length (to allow for settling).  

A description and current sieve analysis of the actual gravel packing materials to be 

delivered to the site must be submitted for approval to the Hydrogeologist prior to 

anticipated placement of the material in the borehole. The Hydrogeologist may elect to 



have a certified testing laboratory perform a sieve analysis to verify the grain size 

distribution of the sample provided. Failure to meet gradation of the approved sample shall 

be grounds for rejection. The gravel may not be stockpiled in open (bulk) form at the 

borehole site. While in the supersacks at the borehole site, the gravel shall be protected and 

kept free of all foreign matter.  

Prior to the installation of any casing, the Hydrogeologist will review and approve the 

delivered gravel pack for compatibility with the casing and with the final casing design. 

Any deviation unacceptable to the Hydrogeologist may be caused to reject the gravel pack 

(and/or casing). If the gravel pack is unacceptable and rejected by the Hydrogeologist, the 

Contractor shall replace the gravel pack with an acceptable replacement at the Contractor's 

sole expense. 

The gravel pack, as specified, shall be installed in the annular space between the reamed 

borehole and the borehole casing through a temporary tremie pipe. The tremie pipe shall 

initially extend to near the bottom of the borehole and be gradually withdrawn as gravel 

placement proceeds. A circulating system with one or more positive displacement pumps 

utilizing fresh water shall be used for the purpose of introducing the gravel into the annular 

space.  

The gravel pack shall be placed by pumping through the temporary tremie pipe extending 

initially to near the bottom of the borehole. As gravel pack installation progresses, the 

temporary tremie pipe shall be gradually withdrawn from the annular space. During the 

entire gravel packing operation, clean water shall be circulated through the annular space 

between the wall of the borehole and borehole casing.  

After the gravel is installed, a swab shall be carefully worked opposite all continuous slot 

screen sections. As the gravel settles in the annular space, more gravel shall be added.  

This operation shall be continued until there is no further measurable settlement of the 

gravel pack.  

During the placement of the gravel pack in the annulus, calcium hypochlorite in granular 

form shall be added to the gravel at a uniform rate of 500 grams of the granular form per 

cubic meter or approximately 50 tablets per cubic meter.  

The Contractor must provide, prior to installation, current gradation analyses for the gravel 

pack intended for use in the annular space of the borehole, and all weigh tickets for the 

gravel transported to the site for examination. If the specified gravel is not available at the 

time of drilling, then the driller will submit a sample and a gradation analysis of a 

comparable type of gravel to the Hydrogeologist. The Hydrogeologist will decide prior to 



installation as to the adequacy of this possible replacement gravel to be used for the gravel 

pack. 

IV. Sanitary seal  

To provide an effective seal to the entry of contaminants, the upper 3 meters (see Figure 

1) of the borehole will be grouted or clay filled as per instruction of the Hydrogeologist. 

Grout shall be injected into the annulus between the casing and the wall of the hole, by a 

method to be approved by the Hydrogeologist.  

The grout shall be emplaced in the annular space between the borehole casing and the 

borehole from bottom to top by means of a temporary tremie pipe. The grout shall be placed 

by a positive displacement method using pumping.  

The temporary tremie pipe shall extend from ground surface to the bottom of the zone to 

be sealed (i.e., to the top of the gravel pack). Grout shall be placed, from bottom to top, in 

a continuous operation unless determined by the Contractor that a staged placement is 

required to prevent casing collapse. The temporary tremie pipe shall be slowly raised as 

the grout is placed, but the discharge end of the temporary tremie pipe must be always 

submerged in the emplaced grout until grouting is completed. The temporary tremie pipe 

shall be maintained full, to the surface, always until completion of the grout seal.  

Following placement of the annular grout seal, no further work shall be performed in the 

borehole for a minimum of 24 hours. No standby time will be paid while the grout seal is 

setting.  

The Contractor shall be responsible for computing the casing collapse potential during 

grouting and shall take whatever precautions necessary, including staging of the grouting 

operation, to prevent damage to the borehole casing. In the event the borehole collapses 

prior to completion of the grout seal, the Contractor, at his own expense, shall take 

whatever remedial steps are necessary to reopen the borehole annulus and place the seal as 

specified.  

The Contractor shall keep a record of the volume of grout used. The grout volume shall not 

be less than the calculated volume of the annular space between the conductor casing or 

the reamed borehole and the borehole casing.  

V. Yield Estimates During Drilling  

When rotary-drilling method is used, either a water meter or a 90-degree V-notch flow 

measurement device or a drain pipe shall be permanently set up in an approved manner and 

level, so that continuous monitoring of airlift yields can be obtained. Average yields shall 

be read and rated every 2 m of penetration and as otherwise directed by the Hydrogeologist 



and recorded in the driller’s log. Care shall be taken to ensure that the flow of water through 

the meter, over the V-notch or through the drainpipe is not impeded by debris. 

2.2.11 Development and Cleaning of Boreholes  

Development and cleaning of the boreholes shall be carried out by the Contractor upon 

completion of the drilling and installation of casing. This will remove the native silts, clays 

and drilling fluids residues deposited on the borehole wall and adjacent portions of the 

aquifer during the drilling process. Development of boreholes shall be done by airlifting or 

air/water jetting and shall be effective from the topmost to the bottommost of the screen 

and shall cover the entire screened sections.  

Organic drilling fluids used, shall be broken down chemically according to manufacturer’s 

recommendations before or during development. Cleaning shall be carried out by airlifting 

pumping, surging, backwashing or jetting. Clay desegregation by means of sodium 

hexametaphosphate (‘Calgon’) treatment will be used for boreholes where clay is 

encountered while drilling.  

The method proposed by the Contractor for development of the boreholes shall be 

submitted to the Hydrogeologist in writing for approval.  

Development of boreholes shall be from the depth at which water is encountered to the 

bottom of each borehole.  

Development shall continue until water is completely free from fine particles, as to be 

decided by the Hydrogeologist. Development shall not be less than 8 hours. Upon 

completion of development, any accumulation of material shall be removed from the 

bottom of the borehole by airlifting. The contractor must provide a comprehensive method 

statement for the development.  

2.2.12 Borehole Capping  

During borehole drilling, installation, development and test pumping, the Contractor shall 

use all reasonable measures to prevent entrance of foreign matter into the borehole.  

The Contractor shall be responsible for any objectionable materials that may fall into the 

borehole and any effect it may have on water quality until completion of the Project and 

acceptance by the Hydrogeologist. 

2.2.13 Electrical Conductivity Measurements  

The Contractor shall have two (2 No) operational EC-meters on site to take electrical 

conductivity readings whenever required during drilling, development and test pumping. 

The EC meters shall have a measurement range of 0-100,000 μS/cm. EC measurements 

shall be taken at 2 m-intervals after the first aquifer is struck. No drilling should be done 



in the absence of a functional EC meter on site.  

2.2.14 Records and Reporting 

Daily activity records shall be kept by the Contractor for each borehole. The records shall 

contain the information as specified below. In addition, separate records shall be supplied 

for each borehole upon completion as per the Borehole Completion Report, BCR.  

• Daily Record  

• Site name  

• Reference number of borehole  

• Dates of reporting  

• Names of foreman and drillers  

• Methods of drilling  

• Diameter of hole, and depth of changes in diameter  

• Depth of hole at start and end of shift or working day  

• Depth and size of casing at start and end of shift  

• Description of formations drilled with depths of transitions encountered  

• Depth at which water is struck  

• Yield of air lifted water, when drilling or developing with air  

• Time log showing rate of penetration in minutes per meter, type of bit, standby 

time due to breakdown  

• Depth intervals at which each formation samples are taken  

• Records of components and quantities used or added to the drilling fluid or air  

• Water level at the start of each working day  

• Electrical conductivity measurements  

• Problems encountered during drilling  

• Details on installation in the borehole (if any)  

• Depth and description of well casing  

• Depth and description of well screens  

• Details of work to be invoiced at hourly rate (e.g. test pumping)  

A copy of the Daily Drilling Record shall be made available daily, including any other 

pertinent data as may be requested by the Hydrogeologist.  

• Borehole Completion Record:  

• As per standard borehole completion form  

• Detailed driller’s log  



• Copy of standard chemical water quality test  

• Borehole design and installation details (as-built drawing)  

The filled Borehole completion record, Form WRA 008A, shall be made available to the 

Hydrogeologist for approval on completion of each borehole.  

2.2.15 Borehole Testing  

2.2.15.1. General  

A Test Pump unit shall be available for setting to carry out detailed test pumping at the 

sites. Each team shall comprise of a test pump analyst, and two test pump members. Each 

set shall have a complete set of test pump equipment. The team shall be mobilized to site 

as soon as the borehole drilling works are completed.  

The Contractor shall perform test pumping to establish well performance and yield of the 

borehole. A test pumping unit shall be provided for the testing of the drilled borehole, 

which shall include a submersible pump with a capacity of 5-100 m3/hr at a head of 600 

metres, a suitable control panel, generator, rising main, electrical connections, and all other 

ancillary equipment required to carry out the specified tests.  

Standard test pumping will consist of calibration test (5No. tests ranging from minimum to 

maximum discharges each test lasting 15min), 5No. two-hour step-drawdown tests, 

followed by a constant discharge test for a period of 48 hours.  

The latter may be extended at the discretion of the Hydrogeologist, e.g. if the water level 

has not stabilized after the 48 hours. The Contractor shall provide a suitable means of 

achieving and maintaining the rate of flows specified.  

Before testing, the borehole will be subject to a short-term test (calibration) to establish the 

approximate yield/drawdown properties and to decide upon pumping rates for step-

drawdown or continuous yield tests. Sufficient time shall be allowed for the recovery of 

water level in the borehole between each type of test. This shall be at the discretion of the 

Hydrogeologist.  

Discharge measurements shall be made by using a flow meter or other approved calibrated 

measuring device. During test pumping, the discharge water will be diverted in an 

appropriate manner over a distance of at least 50 m down slope from the wellhead. This 

condition may not be required when the pumped aquifer is confined.  

During all testing operations, once the flow rate has been determined and preliminary 

adjustments made, the measured discharge rate shall be maintained within 15% of the 

required rate for the duration of the test.  

When continuous pumping at a uniform rate is specified, failure of the operation for a 



period greater than one percent of the elapsed pumping time shall also require abortion of 

the test.  

Any test, which is aborted due to the reasons above, shall be repeated after recovery of the 

water level. 

2.2.15.2. Step Drawdown Test  

At the discretion of the Hydrogeologist, the Contractor shall conduct an incremental step 

drawdown test as described in the BOQs. The well shall be pumped at a minimum of four 

separate discharge rates specified by the Hydrogeologist. Each step shall have a duration 

of at least two hours.  

The change from one pumping rate to the next shall be effected without stopping the pump 

by means of a gate valve in the discharge pipe, or by any other means to be approved by 

the Hydrogeologist. The change from one step to the next shall take place in the shortest 

time possible. Water discharge measurements shall be taken at appropriate time intervals 

as instructed by the Hydrogeologist, while at the same time EC readings are to be taken.  

2.2.15.3. Constant Discharge Test  

At the discretion of the Hydrogeologist, a Constant Discharge test shall be carried out for 

a maximum pumping stage of 48 hours, followed by a maximum of 24 hours of recovery 

observations (referred to as Recovery Test). The discharge rate shall be specified prior to 

the test. During the test, water level and discharge measurements shall be made at time 

intervals specified by the Hydrogeologist.  

Pumping test data shall be supplied to the Hydrogeologist from all pumping tests conducted 

at the borehole. These will show dates, water levels, discharge rates, electrical conductivity 

values, times of starting and stopping the pump, changes in discharge, weather, and other 

conditions that could affect the test data.  

2.2.15.4. Water Level Observations  

The Contractor shall supply appropriate electric contact water level gauges for measuring 

water levels in the borehole to the nearest 10 mm at pre-determined intervals. The 

minimum length of the electrical dipper shall be 100 metres and consistent with a well 

depth of at least 600 m. Wellhead arrangements shall permit these gauges to be inserted 

and passed freely. Hereto the Contractor shall install a dipping tube, minimum 20 mm 

(3/4") inner diameter, lowered to approximately 2 metres above the pump intake or the 

anticipated maximum drawdown level. Other methods for measuring water levels are 

subject to approval by the Hydrogeologist.  

The Contractor will advise the Hydrogeologist of the anticipated time of the pumping tests 



in sufficient time to enable him to be present at the test or to send a representative for the 

purpose. The Contractor will transmit 2 copies of the result of each test to the 

Hydrogeologist within 5 days of completion. 

2.2.15.5. Water Quality Test  

Water samples for testing the chemical and bacteriological water quality shall be taken at 

the end of the test pumping. However, the Contractor may be instructed by the 

Hydrogeologist to take a water sample during development. Analysis shall be carried out 

at an accredited laboratory. The following chemical parameters shall be analyzed:  

• Field electrical conductivity (corrected to 25oC); a suitable instrument must be 

deployed along with the drilling and pumping test crew  

• Field water temperature; a thermistor or an alcohol-in-glass thermometer must 

be deployed along with the drilling and pumping test crew (mercury-in-glass 

thermometers will not be acceptable)  

• Field pH  

• Field alkalinity (both carbonate and bicarbonate)  

• Hardness (carbonate and non-carbonate)  

• Sodium  

• Potassium  

• Calcium  

• Magnesium  

• Iron (all species)  

• Manganese  

• Bicarbonate  

• Carbonate  

• Chloride  

• Sulphate  

• Fluoride  

• Nitrate  

• Nitrite  

• Total Dissolved Solids  

• Total Suspended Solids  

• Heavy Metals (Manganese, Lead, Arsenic, Chromium, Copper)  

• Silt density index  

• Silica content  

The following bacteriological organisms shall be measured:  

• E. Coli  

• Total Coliforms.  

Samples will be taken to measure the following isotopes in international labs: 

• Deuterium and 18-oxygen 

• Tritium 



• Carbon 14 

• Carbon 13 

4.17.15 Borehole Color Video Survey 

Detailed borehole video surveys and appraisal shall be performed in the presence of the 

Hydrogeologist. Videos shall be taken after brushing and after chemical cleaning or as 

requested by the Hydrogeologist. The video logging shall be in color, include down-hole 

viewing and side-scan viewing (with 360-degree capability), and extend to the total well 

depth up to 600 m.  

Before and following removal of the test pump, the Contractor shall conduct a video survey 

through the entire length of installed casing as specified under Figure 1, and the bid 

documents, unless otherwise specified in writing by the Hydrogeologist. The log of this 

survey will serve as a final inspection of the borehole product and comprise a permanent 

record of the completed borehole. Copies of the video survey log may be retained by the 

Hydrogeologist. Provision for Turbidity-related clear pumping before or during well 

inspection shall be made.  

If, based on the review of the video survey log by the Hydrogeologist, the log shows 

sediment fill or other debris within the continuous slot screened interval of the borehole, 

the Contractor shall remove this material (by such methods as wire brushing and bailing) 

at no additional expense to the Employer. 

The Contractor shall furnish all labour, material and equipment required to provide a color 

video survey of the installed borehole casing. The Contractor shall introduce clear water 

into the borehole for a sufficient period of time in order to produce clear viewing 

conditions. As the camera probe surveys the full casing interval, a digital depth record shall 

be recorded on the videotape for reference. Should the video survey fail to produce a clear 

picture of the internal casing conditions, additional clear water preparations shall be 

instituted and additional video surveys conducted until a clear video record is obtained. 

This extra work, if needed, shall be accomplished at the Contractor's expense. There will 

be no additional payment for rig time or idle time while the survey is being run. When a 

successful video survey has been acquired, two (2) copies of the final video survey in Flash 

disk and two (2) copy, and five (5) copies of the video survey report in paper and/or Adobe 

Acrobat PDF shall be provided to the Hydrogeologist.  

 

2.2.16 Borehole Disinfection  

The well screen and casing shall be disinfected upon installation. Barring any 



uncontrollable delays (weather, supplier delay, equipment failure) installation of each new 

submersible pump shall commence within 48 hours of completion of well disinfection at 

each well. The following procedure shall be performed:  

Step 1: A pH-adjusted, slightly acidic (i.e., pH 6.0 to 7.0) chlorine solution of 100 mg/l, 

with a volume equal to four times the standing well volume, shall be used. For situations 

where the screened length is a relatively short portion of the well depth, the solution volume 

shall be reduced. Any on-site preparation of chemical solutions shall be conducted such 

that no vapors migrate off-site.  

Only potable water shall be used to prepare the treatment solution. The Contractor may 

consider methods for obtaining water at a higher rate than available on-site. The solution 

shall be added to the well by injecting through a tremie pipe or equivalent approach.  

This process shall start at the bottom of the well and progress to the standing water level.  

Each 3.0 m section of screen shall be swabbed for at least 20 minutes at a slow rate that 

shall not damage the well. The chlorine solution shall be allowed to remain in the well for 

at least 12 hours.  

Step 2: After the well has been allowed to stand the required amount of time, water shall 

be removed by pumping or airlifting at a rate of no less than 1 m³ per minute. Within the 

screened interval(s), the pumping shall be performed simultaneous with swabbing starting 

at the standing water level and progressing to the bottom of the well. The swabbing shall 

be performed at a rate that shall not damage the well and progress in 3.0 sections of the 

screened interval(s). Each section shall be pumped for at least 60 minutes. At least 5 times 

the chlorine solution volume used in Step 1 shall be removed from the well. The chlorine 

content in the discharge shall be evaluated as the pumping progresses, and the pumping 

shall continue until the discharge contains no chlorine.  

The Contractor shall ensure that the chlorine used for disinfection is not more than one year 

old. 

 

2.2.17 Borehole Acceptability  

The borehole shall only be accepted by the Hydrogeologist upon satisfactory completion 

of all drill operations, installation of casing and screens, development works, pump testing, 

video survey and wellhead drilling. The Contractor shall ensure that the sand content of the 

water shall not be more than 10 ppm by volume. This will be measured by Hach Turbidity 

Kit or equivalent. The turbidity of the water shall not exceed 25 units.  

2.2.18 Wellhead Protection  



Upon completion of borehole drilling, the Contractor shall seal off the wellhead by 

installing a well cap using 2 m long 16'' diameter, steel cap including a dipping provision 

made of a 25 mm (1'') BSP threaded access hole and a 25 mm (1'') BSPT plug or end cap 

to prevent entrance of foreign matter into the borehole.  

2.2.19 Lost Bore  

Should any incident to the plant, behavior of the ground, jamming of tools or casing, or 

any other cause prevent the satisfactory completion of the works, a borehole shall be 

deemed lost and no payment shall be made for that bore or for any materials not recovered 

there from, nor for any time spent during drilling or while attempting to overcome 

problems.  

In the event of a lost bore, the Contractor shall permanently seal the bore and construct a 

borehole immediately adjacent to the lost bore or at a site indicated by the Hydrogeologist.  

 

The option of declaring any bore lost shall rest with the Contractor, subject to the approval 

of the Hydrogeologist.  

The abandoned borehole shall be treated as follows; 

I. The Contractor may salvage as much casing from the bore as possible and use it 

in the alternative borehole with the approval by the Hydrogeologist;  

II. Salvaged materials shall be the property of the Contractor;  

III. The lost bore shall be sealed by concrete cement grout, or neat cement, and shall 

be placed from bottom upwards by methods that avoid segregation or dilution of 

materials, and  

IV. The upper two (2) metres of the bore shall be backfilled with native topsoil. 

Sealing of the bore shall be done in such a manner as to avoid accidents and to 

prevent it from acting as a vertical conduit for transmitting contaminated surface 

or subsurface waters into the water bearing formations.  

 

2.2.20 Approval of Works  

The verification and certification of works shall be by the Hydrogeologist. Demobilization 

from a site shall only be allowed upon completion of the borehole site rehabilitation works 

and issuance of preliminary completion certificates. A final certificate of completion of 

boreholes shall be issued upon completion of drilling, drilling, development, test-pumping, 

commissioning and presentation of all documentation, viz. borehole completion report, 

water quality report, design, test-pumping data (properly analyzed of all aquifer 



parameters) and borehole registration number. 

2.3 Drilling Unit   

The Contractor is required to deploy at least one (1) drilling rig for each exploratory drilling 

site in order to complete the work within the planned 180 days. The drilling units shall 

consist of rigs adequate and equipped with all necessary tools, pumps, air compressors, 

service vehicles, welding units, etc. to drill to the indicated depth with the specified bit 

diameters and method. The rig must have sufficient capacity to lower or pull back the 

specified casings in the drilled wells. Each drilling unit shall be fully equipped to 

successfully construct, develop and test the wells as per this specification. The Drilling rigs 

shall be capable of drilling greater than the specified depths by the specified method and 

diameters and carrying out all subsequent operations required in this specification to 

complete the boreholes. The compressor is also capable of undertaking the drilling with 

DTH or air rotary to the specified depth using combination Water, Quick- Foam, well 

development work and any relevant work as required. Where Mud drilling method is 

required and the Contractor furnishes all Mud measuring equipment (Mud balance, 

Marsh Funnel, pH, Sand Content Measuring Kits, and measurement for hardness of 

the make-up water and chemicals to adjust). The Contractor MUST have sufficient 

equipment for mud or Drilling Fluid mixing and preparation. For Mud Drilling Method, 

the Contractor must have sufficient quantity of Bentonite of AQUA-GEl or QUICK- GEL 

& Polymers of the PHPA group (EZ-MUD, EZ-MUD PLUS or POLY BORE) or 

other equally effective drilling Fluids, and these drilling fluids can be used as ground 

conditions requires. The Contractor shall have proper mud property testing kit mentioned 

above at the drilling site and carry out testing during drilling and before adding additional 

Fluids into the mud pit. The Mud property shall be under the control and approval of the 

Hydrogeologist. The Contractor shall also provide AQUACLER_PFD or BARAFOS for 

well development to effectively remove mud cake formed on the well wall during drilling 

of the wells and chlorinate the well to disinfect the well from biogenic organs that may be 

introduced into the well during drilling. Except those mentioned above, addition of any 

other type of materials or product into the mud as well as direct placing of natural 

clay pellets into the well is totally prohibited. If the Contractor is found placing any 

materials in any form into the well other than those allowed mentioned above, the 

Hydrogeologist shall not accept the drilled well and the Contractor shall drill another well 

at his own expense for replacement. 

2.4 Duration   



The work scheduled to be completed within 180 calendar days starting from the date of the 

commencement of the drilling works. 

2.5 Sampling and Recording 

Cuttings from drilling shall be sampled during drilling and handled in a manner selected 

by the Contractor and approved by the Supervising Hydrogeologist. Samples shall be taken 

at 2 metres intervals and wherever there is a change of formation. Water physio-chemical 

properties such as T, pH, TDS/EC should be measured and recorded at same meter 

intervals. In addition, at every two meters intervals of drilling depth, electrical conductivity 

and temperatures of the pumped-out water (for Mud method) and discharged water for Air 

method of drilling shall be measured and recorded in a data sheet. The samples shall be 

placed in sample boxes and labelled. 

3.0 Well Completion Report 

A full well completion report shall be prepared by the Contractor and submitted to the 

Hydrogeologist within fifteen days of the completion of the pumping tests.  

The well completion report shall be prepared in the form prescribed by the Hydrogeologist 

and shall include, but not limited to, the following: 

I. Type of drilling rig (with main accessories including equipment’s) and drilling 

methods used; 

II. Types of Drilling Fluids used; 

III. Well log, showing: borehole location, ground surface elevation, measuring point 

elevation, soil strata, drilling diameter, final total depth, depth of different aquifers, 

static water level and dimensions of casing, screen, grouting and cap; 

IV. Equipment and instruments used for the pumping test operation, Data collection 

sheets of the pumping test and relevant remarks about the data acquisition and 

pumping tests analyzed, recommended optimum well yield with indication of pump 

position reports; 

V. All field measured parameters and records; 

VI. Results of water quality laboratory tests; 

VII. The final report has to contain remarks on special observations, difficulties 

encountered, methods used to mitigate the drilling problems encountered and 

findings that would be followed by interpretation of results and proposed 

recommendations, etc. 

3.1 Clean Up 

After the well has been completely constructed, its environs shall be thoroughly cleaned of 



all foreign substances, including tools, timbers, and ropes, debris of any kind, cement, oil 

grease, joint dope and scum. 

3.2 Well Protection 

At all times during the progress of the work, the Contractor shall protect the borehole in 

such a manner as is effective to prevent either tampering with the borehole or the entry of 

foreign matter into it. 

3.3 Precautions Against Contamination 

The Contractor shall take such precautions as are necessary at any time or as may be 

required permanently to prevent contaminated water having undesirable physical or 

chemical characteristics from entering the stratum from which the borehole is to draw its 

supply, through the opening made by the Contractor in drilling the borehole.  

He/she shall also take all necessary precautions during the drilling period to prevent 

contaminated water, gasoline, or any other contaminant from entering the borehole either 

through the opening or by seepage through the ground surface. 

In the event that the borehole becomes contaminated or that water, having undesirable 

physical or chemical characteristics, enters the borehole because of negligence by the 

Contractor, he shall, at his own expense, perform such work or supply such casing, seals, 

sterilizing agents or other material as may be necessary to eliminate the contamination or 

shut off the undesirable water. 

4.0 Stoppage of Drilling 

The client, upon the recommendation of the Supervising Hydrogeologist, reserves the right 

to instruct the Contractor to suspend or terminate drilling operations at any stage where it 

is considered necessary for the proper execution of the Works. 

Drilling operations may be stopped under any of the following circumstances: 

a) Where the Supervising Hydrogeologist determines that the objectives of the 

exploratory investigation have been achieved and sufficient geological, 

hydrogeological, geophysical, and groundwater quality data have been obtained to 

support the final borehole completion design; 

b) Where further drilling is considered unlikely to provide additional geological or 

hydrogeological information or improve the understanding of the aquifer system; 

c) Where the drilling operations are not being carried out in accordance with the 

Contract requirements, approved specifications, or the instructions of the 

Supervising Engineer; 

d) Where continuation of drilling presents unacceptable risks to personnel, the 



environment, the borehole, or drilling equipment. 

The Contractor shall immediately comply with any instruction issued under this Clause and 

shall take all necessary measures to secure the borehole and associated works. 

5.0 Failure to Complete an Exploratory Well 

Where the Contractor fails to complete a borehole due to failure to comply with the 

Contract requirements, loss of drilling tools, equipment failure attributable to the 

Contractor, poor workmanship, or any other cause within the Contractor's control, the 

Supervising Consultant may instruct the Contractor to abandon the borehole and 

commence drilling a replacement borehole at a location determined by the Supervising 

Hydrogeologist. 

No payment shall be made for; 

• The abandoned borehole; 

• Drilling operations undertaken therein; 

• Casing, screens, gravel pack or other materials installed in the abandoned borehole;  

• Any associated costs arising from such abandonment. 

The Contractor shall, at his own cost, permanently seal the abandoned borehole in 

accordance with the approved borehole abandonment procedure and within seven (7) days 

of receiving written instructions from the Supervising Engineer. 

All recoverable materials supplied by the Contractor shall remain the property of the 

Contractor. 

This Clause shall not apply where abandonment results solely from unforeseen geological 

conditions or other circumstances determined by the Supervising Engineer to be beyond 

the reasonable control of the Contractor. 

 

 

 

 

 

 

 

 

 

 



(A) BILL OF QUANTITIES 

 

Bill of Quantities for Drilling of 2no. Exploratory Boreholes at Bula Wajir IDP Village  

(Elwak) and Ayan (Takaba) areas in Mandera County 

 

BILL 1: Drilling of 600M Exploratory Borehole at Bula Wajir IDP Village, Elwak Subcounty  

                in Mandera County 

 

Item Description Unit Qty Rate  Total 

Amount    

1. Mobilisation/Set-up/Camp/Water 

Supply/Restitution/Demobilisation 

      

a Mobilise drilling plant/camp and set up /demobilise LS 1   

b Providing water for drilling and camp  LS 1   

c Provision of temporary facilities to be used by the Contractor staff, 

supervisor staff and inspectors (Including PPE, sanitation for male 

and female, site protection, accommodation, lighting, project and 

site-specific signage.) 

LS 1   

d Branding and ES related signage LS 1   

e Supply and Delivery of new Toyota Landcruiser 76 for WRA 

supervision and inspection (to be handed over and retained by 

WRA after works contract) 

No.  1   

2. Drilling       

a Drilling 458mm (18-inch) diameter hole of 24m depth to 

accommodate 406mm (16-inch) surface casing  

M 24   

b Drilling 356 mm (14-inch) bit from 24m depth down to a final 

borehole depth of 600m.  

M 576   

3. Supply and Installation of Casings        

a Supply and install 406mm (16-inch) 8mm thickness mild steel 

surface casing and grout the casing in place 

M 24   

b Provide for Sealing annular space  LS 1   

c Supply and install 203mm (8-inch) 8mm thickness Mild steel plain 

casing 

M 396   

d Supply and install 203mm (8-inch) 8mm thickness Mild steel 

slotted casing 

M 204   

4. Gravel Pack       

a Supply and insert 2mm - 4mm well-rounded gravel pack material 

(cleaned and sorted) 

Tonnes 30   

5. Well Head        

a Construct well head with cement grout 1m × 1m ×1m  LS 1   

b Supply and install tamper proof well cap LS 1   

6. Borehole Logging        

a Lithological logging  No. 300   

b Supply Zip-locks, pack drill cuttings, label and submit to WRA. No. 300   

c Borehole camera inspection LS 1    

d Downhole Geophysical (Gamma ray logging) No. 600   



Item Description Unit Qty Rate  Total 

Amount    

e Downhole Geophysical (Electrical resistivity logging) of open 

hole before casing 

No. 600   

f Caliper logging on open hole before casing No. 600   

7. Development        

a Borehole development  hr 48   

8. Test Pumping and Recovery Measurements        

a Installation and removal of test pumping equipment  LS 1   

b Calibration test (5No. ranging from minimum to maximum 

discharge each lasting 15 minutes) 

No.  5   

c Step drawdown test (5 No steps each lasting 2 hours) No 5   

d Constant discharge test hr 48   

e Test recovery measurements hr 24   

9. Water Quality Analysis        

a In-situ water quality parameters (EC, pH, TDS, Temperature, 

Salinity) monitoring during drilling at 5m interval 

No. 120   

b Collect water samples for carrying out full physical – chemical, 

bacteriological, heavy metals and stable isotope analysis and 

submit to the laboratory in appropriate sample bottles for analysis 

No. 3   

c Carry out full physical-chemical, bacteriological, heavy metals 

and stable Isotope analysis  

LS  1   

10. Borehole Records        

a Submit duly filled BCR in WRA 009 form  LS 1   

b Submit Test Pumping records and analysis report LS 1   

c Submit borehole camera inspection report including soft copy of 

the video. 

LS 1   

d Submit Gamma logging and analysis report  LS 1   

e Submit Resistivity logging and analysis report LS l   

f Submit Caliper logging and analysis report LS l   

g Submit water quality analysis report  LS 1   

h Submit drilling records as per WRA Codes of Practice for 

Borehole Construction forms. 

LS 1   

11. Environmental and Social Safeguards        

a Environmental pollution mitigation LS 1   

b Social exploitation awareness LS 1   

12. Security        

a Security at site LS 1   

b Transit security  LS 1   

  

TOTAL COST 

      

  

10% Contingencies 

      

  

GRAND TOTAL  

      

 



BILL 2: Drilling of 600M Exploratory Borehole at Ayan Village, Tabaka Sub- County  

               in Mandera County 

Item Description Unit Qty Rate  Total 

Amount    

1. Mobilisation/Set-up/Camp/Water 

Supply/Restitution/Demobilisation 

      

a Mobilise drilling plant/camp and set up /demobilise LS 1   

b Providing water for drilling and camp  LS 1   

c Provision of temporary facilities to be used by the Contractor staff, 

supervisor staff and inspectors (Including PPE, sanitation for male 

and female, site protection, accommodation, lighting, project and 

site-specific signage.) 

LS 1   

d Branding and ES signage LS 1   

e Supply new Toyota Landcruiser 76 for WRA supervision and 

inspection (to be handed over and retained by WRA after works 

contract) 

No.  1   

2. Drilling       

a Drilling 458mm (18-inch diameter hole of 24m depth to 

accommodate 406mm (16-inch) surface casing  

M 24   

b Drilling 356 mm (14-inch) bit from 24m depth down to a final 

borehole depth of 600m.  

M 576   

3. Supply and Installation of Casings        

a Supply and install 406mm (16-inch) 8mm thickness mild steel 

surface casing and grout the casing in place 

M 24   

b Provide for sealing of the annular space  LS 1   

c Supply and install 203mm (8-inch) 8mm thickness Mild steel plain 

casing 
M 396   

d Supply and install 203mm (8-inch) 8mm thickness Mild steel slotted 

casing 
M 204   

4. Gravel Pack       

a Supply and insert 2-4mm well-rounded gravel pack material 

(cleaned and sorted) 

Tonnes 30   

5. Well Head        

a Construct well head with cement grout 1m × 1m ×1m  LS 1   

b Supply and install tamper proof well cap LS 1   

6. Borehole Logging        

a Lithological logging  No. 300   

b Supply Zip-locks, pack drill cuttings, label and submit to WRA. No. 300   

c Borehole camera inspection LS 1    

d Downhole Geophysical (Gamma ray logging) No. 600   

e Downhole Geophysical (Electrical resistivity logging) of open 

hole before casing 

No. 600   

f Caliper logging on open hole before casing No. 600   

7. Development        

a Borehole development  hr 48   



Item Description Unit Qty Rate  Total 

Amount    

8. Test Pumping and Recovery Measurements        

a Installation and removal of test pumping equipment  LS 1   

 Calibration test (5No. ranging from minimum to maximum 

discharge each lasting 15 minutes) 

No.  5   

b Step drawdown test (5 No steps each lasting 2 hours) No 5   

c Constant discharge test hr 48   

d Test recovery measurements hr 24   

9. Water Quality Analysis        

a In-situ water quality parameters (EC, pH, TDS, Temperature, 

salinity) monitoring during drilling at 5m interval 

No. 120   

b Collect water samples for carrying out full physical – chemical, 

bacteriological, heavy metals and stable isotope analysis and 

submit to the laboratory in appropriate sample bottles for analysis 

No. 3   

c Carry out full physical-chemical, bacteriological, heavy metals 

and stable Isotope analysis  

LS  1   

10. Borehole Records        

a Submit duly filled BCR in WRA 009 form  LS 1   

b Submit Test Pumping records and analysis report LS 1   

c Submit borehole camera inspection report including soft copy of 

the video. 

LS 1   

d Submit Gamma logging and analysis report  LS 1   

e Submit Resistivity logging and analysis report LS l   

f Submit Caliper logging and analysis report LS l   

g Submit water quality analysis report  LS 1   

h Submit drilling records as per WRA Codes of Practice for 

Borehole Construction forms. 

LS 1   

11. Environmental and Social Safeguards        

a Environmental pollution mitigation LS 1   

b Social exploitation awareness LS 1   

12. Security        

a Security at site LS 1   

b Transit security  LS 1   

  

TOTAL COST 

      

  

10% Contingencies 

      

  

GRAND TOTAL  

      

 

 



Environmental and Social Requirements 

The following is a non-exhaustive list of Sub-Clauses of the Conditions of Contract that 

make reference to ES matters stated in the Specification. 
 

 

Sub- 

Clause/Clause 

No. 

 

Sub-Clause/Clause Remarks 

8.2 Other Contractors Indicate specific aspects (if any) that 

require contractor’s cooperation 

such as to conduct environmental 

and social assessment. 

9.4.1, 9.4.2, 

9.4.7, 9.4.8 

labor State applicable requirements in 

accordance with the labor 

management procedure. 

9.4.6 Facilities for Staff and Labor -Indicate if access to or provision of 

services that accommodate physical, 

social and cultural needs of 

Contractor’s Personnel is required. 

9.4.20 Training of Contractor’s Personnel As set out in the ESCP, specify, , 

details of any training to relevant 

Contractor’s Personnel to be 

provided by the Employer’s 

Personnel on environmental and 

social aspects. (whom, what, when, 

where, how long etc.) 

15.2 Contractor to Construct the Works 
If the Contract specifies that the 

Contractor shall design any part of 

the Permanent Works, state any 

applicable technical standards and 

requirements including to address: 

• climate change considerations, 

• universal access, 

• risks of the public’s potential 

exposure to operational accidents 

or natural hazards, including 

extreme weather events, 

applicable certification or 

approval requirements 

[ Refer to ESS4 on requirements for 

design] 

18.2 Health and Safety Obligations Indicate any additional requirements 

for the health and safety manual 



Sub- 

Clause/Clause 

No. 

 

Sub-Clause/Clause Remarks 

18.3 Protection of the Environment Specify any values for emissions, 

surface discharges, effluent and any 

other pollutants from the 

Contractor’s activities that shall not 

be exceeded. 

19.1 Archeological and Geological 

Findings 

Specify other requirements if any in 

accordance with the ESF – ESS8 

29.1 Security of the Site State any additional requirements for 

the security arrangements (ESS4 of 

the ESF states the principles of 

proportionality, GIIP and applicable 

laws.) Include any other requirement 

set out in the ESCP. 

 

Management and Safety of Hazardous Materials 

As applicable, specify requirements for the management and safety of hazardous 

materials (see ESF - ESS4 para. 17 and 18 and relevant guidance notes). 

Resource Efficiency and Pollution Prevention and Management 

As applicable specify Resource Efficiency and Pollution Prevention and Management 

measures (see ESF -ESS3 and relevant guidance notes). 

i. Resource efficiency 

The Employer shall specify, as applicable, measures for improving efficient consumption 

of energy, water and raw materials, as well as other resources. 

• Energy: When the Works have been assessed to involve a potentially significant use 
of energy, specify any applicable measures to optimize energy usage. 

• Water: When the Works have been assessed to involve a potentially significant use 
of water or will have potentially significant impacts on water quality, specify any 
applicable measures that avoid or minimize water usage so that the Works’ water 
use does not have significant adverse impacts on communities, other users and the 
environment. 

• Raw material: When the Works have been assessed to involve a potentially 
significant use of raw materials, specify any applicable measures to support 
efficient use of raw materials. 

ii. Pollution prevention and management 

• Management of air pollution: specify any measure to avoid or minimize Works 
related air pollution. See also GCC Sub-Clause 18.3 and the table above on 
Conditions of Contract that make reference to ES matters in the Specification. 



• Management of hazardous and nonhazardous wastes: specify any applicable 
measures to minimize the generation of waste, and reuse, recycle and recover waste 
in a manner that is safe for human health and the environment including storage, 
transportation and disposal of hazardous wastes. See also GCC Sub-Clauses 18.2 
and 18.3 and the table above on Conditions of Contract that make reference to ES 
matters in the Specification. 

• Management of chemicals and hazardous materials: specify any applicable 
measures to minimize and control the release and use of hazardous materials for 
Works activities including the production, transportation, handling, and storage of 
the materials. See also GCC Sub-Clauses 18.2 and 18.3 and the table above on 
Conditions of Contract that make reference to ES matters in the Specification. 

iii. Biodiversity Conservation and Sustainable Management of Living Natural Resources 

The Employer shall specify, as applicable, Biodiversity Conservation and Sustainable 

Management of Living Natural Resources (see ESF - ESS6 and relevant guidance 

notes). This includes, as applicable: 

a. invasive alien species: managing the risk of invasive alien species 

during the execution of the Works; 

b. sustainable management of living natural resources; and 

c. certification and verification requirements for the supply of natural 

resource materials where there is a risk of significant conversion or 

significant degradation of natural or critical habitats. 

See also GCC Sub-Clause 18.3 and the table above on Conditions of Contract that 

make reference to ES matters in the Specification. 

iv. Road Safety 

a. State any specific traffic and road safety requirement, as applicable. See 

also Sub- Clause 9.3 of the General Conditions of Contract. For details, refer 

to the Guidance Note on Road safety. 

Key Environmental and Social Risk Management (ESRM) Guidelines 

Among others, the following major ESRM guidelines for Horn of Africa- 

Groundwater for Resilience Project. 

a) Restriction of Child Labor 

Implementation of Labor Management in the HoA-GW4RP depends on the Kenyan  

Labor 

 

Laws and the World Bank’s ESS2. 

In accordance to ESS2, due to the hazardous nature or the project work involving the use of 

hazardous materials and the Kenyan Laws defines that young workers should not be 

involved in any work that endangers their lives or health. Hence, given the hazardous nature 

of the project work (mainly Component 2 of HoAGW4RP), the project will 



not recruit any labor under 18 years of age. It is to be noted that this regulation applies for 

all categories of labor including direct workers, contracted workers, community workers and 

primary supply workers. 

In order to avoid the use of child labor, every contractor has to undertake ‘Documentation 

and Verification of Age’ before recruitment and deployment of any labor for a physical works 

of drilling activities. Age verification could be done by looking at different reliable documents 

like an official Birth Certificate, Personal Identification Card, Passport, and the like. 

b) Occupational Health and Safety (OHS): 

 

Pursuant to the terms and conditions of WB standard procurement documents, contractors shall 

manage all drilling sites in such a way that the workers and the community are properly protected 

against possible OHS risks. Key elements of OHS measures should include: 

a) Identification of potential hazards to workers; 

b) Evaluating risks and development of an OHS plan; 

c) Defining roles and responsibilities; 

d) Training of workers and maintenance of training records; 

e) Performance monitoring; 

f) Documentation and reporting of occupational accidents and incidents including remedies 

for occupational injuries and fatalities; 

g) Preparation of emergency preparedness plan; 

h) Audit, review, and update of the OHS plan. 

i) Contractors must assign a minimum of one person responsible for Health and Safety in 

every work site to ensure the day-to-day compliance with specified health and safety 

measures and records of any incidents. 

j) Minor incidents and near misses will be reported to the federal level implementing 

agencies (through the social development specialists) on a monthly basis, 

k) Incidents indicated in Appendix 1 (Incident Types) of the WB Environmental and Social 

Incident Response Toolkit (ESIRT) should be reported to the WB immediately and not 

later than 48hrs. 

l) All reportable incidents will be reflected in the quarterly reports to the World Bank, while 

serious and severe accidents/deaths should be flagged to the World Bank within 48hrs. 

 

 c) Management and Prevention of  Sexual Harassment(SH),Gender-Based Violence 

(GBV) and Sexual Exploitation and Abuse (SEA 

Addressing gender-based violence, Sexual Exploitation and Abuse (SEA), and Sexual 

Harassment (SH) more generally in the context of its development work is a priority for the 

World Bank. The Bank continues to take concerted measures to strengthen its approach to 

management and prevention of SEA-SH risks. 

The Contractor shall appoint a competent Sociologist. The Sociologist shall be given 

sufficient time by the Contractor to carry out his/her duties;  

The appointment of the Sociologist shall be in writing and copied to the Project Manager. The 



appointment shall include specific instructions to enforce these Specifications and delegated 

authority to take any action, measure or to issue instruction regarding their enforcement. All 

persons on Site shall be made aware of the name and authority of the Sociologist and instructed 

to comply with any instruction or direction in social safeguards matters, verbal or in writing 

issued by the Sociologist. 

The Sociologist shall be accessible and available at all times including normal working hours. 

The Sociologist shall have the following qualifications: 

• Have at least 4 years of experience working as a Sociologist 

• Shall have a First Degree in a relevant field and a Course in Sociology 

• Proof of Fluency in Written and Spoken English 

• Must have experience on three implementations of similar projects 

• Must have experience in handling Sexual Harassment (SH), Gender-Based Violence 

(GBV) and Sexual Exploitation and Abuse (SEA) 

The contractor shall develop and enforce a Code of Conduct (CoC) signed by all workers, to 

address SH, GBV, and SEA. 

The contractor shall provide mandatory training and awareness sessions for all staff on 

acceptable behavior, GBV/SEA/SH prevention, and sanctions for violations.  

Establish confidential and survivor-centered grievance redress mechanisms with referral 

pathways to local service providers.  

Ensure disciplinary measures for any breach of the CoC, including possible termination of 

employment. Prohibit sexual relationships between project staff and community members 

where an imbalance of power exists. 

The Contractor shall integrate GBV and SEA/SH mitigation into their CESMP. 

The contractor shall undertake community engagement and in the Project-area and inform the 

affected communities about GBV and SEA/SH risks and project activities. 

The contractor shall provide separate facilities for women and men, as well as GBV-free zone 

signage, are often required 

ENVIRONMENTAL GUIDELINES FOR DRILLING CONTRACTORS 

(Note – This guideline shall be further developed and updated to include measures 

recommended in this ESMF, sub-projects ESMP, and the WB standard ES conditions of 

contract prior to sub-projects implementation. ESHS clauses shall be included in sub- projects 

procurement and contract documents. 

General: Applicability of these Environmental Guidelines and ESMP 

These general environmental guidelines apply to any work to be undertaken under the 

HoAGW4RP. For certain work sites entailing specific environmental and/or social issues, a 

specific Environmental and Social Impact Assessment, including an Environmental and Social 

Management Plan (ESMP), has been prepared to address the above-mentioned specific issues. 

In addition to these general Environmental Guidelines, the Contractor shall therefore comply 

with any specific ESMP for the works he is responsible for. The Contractor shall be informed 

by the Client about such an ESMP for certain work sites and prepare his work strategy and 



plan to fully take into account relevant provisions of that ESMP. If the Contractor fails to 

implement the approved ESMP after written instruction by the works supervisor to fulfill his 

obligation within the requested time, the Client reserves the right to arrange for execution of 

the missing action by a third party on account of the Contractor. 

Notwithstanding the Contractor’s obligation under the above clause, the Contractor shall 

implement all measures necessary to avoid undesirable adverse environmental and social 

impacts wherever possible, restore work sites to acceptable standards, and abide by any 

environmental performance requirements specified in an ESMP where such an ESMP applies. 

These Environmental Guidelines, as well as any specific ESMP, apply to the Contractor. They 

also apply to any sub-contractors present on Program work sites at the request of the Contractor 

with permission from the Client. 

General Environmental Protection Measures 

In general, environmental protection measures to be taken at any work site shall include but 

not be limited to: 

• Minimize the effect of dust on the environment resulting from earth mixing sites; vibrating 

equipment, drilling related traffic on temporary or existing access roads, etc. to ensure 

safety, health and the protection of workers and communities living in the vicinity of work 

sites and access roads. 

• Ensure that noise levels emanating from machinery, vehicles and noisy drilling activities 

(e.g. excavation, blasting) comply with Kenyan standards and are generally kept at a 

minimum for the safety, health and protection of workers within the vicinity of high noise 

levels and nearby communities. 

• Ensure that existing water flow regimes in rivers, streams and other natural or irrigation 

channels are maintained and/or re-established where they are disrupted due to works being 

carried out. 

• Prevent any drilling-generated substance, oils, lubricants and waste water used or 

produced during the execution of works, from entering into rivers, streams, irrigation 

channels and other natural water bodies/reservoirs. 

• Avoid or minimize the occurrence of standing water in holes, trenches, borrow areas, etc. 

• Prevent and minimize the impacts of quarrying, earth borrowing, piling and building of 

temporary drilling camps and access roads on the biophysical environment including 

protected areas and arable lands, local communities and their settlements. 

Restore/rehabilitate all sites to acceptable standards. 

• Upon discovery of graves, cemeteries, cultural sites of any kind, including ancient 

heritage, relics or anything that might or believed to be of archeological or historical 

importance during the execution of works, immediately report such findings to the Client 

so that the Ministry in charge of Culture may be expeditiously contacted for fulfillment of 

the measures aimed at protecting such historical or archaeological resources. 

• Prohibit drilling workers from engaging in the exploitation of natural resources such as 

hunting, fishing, and collection of forest products or any other activity that might have a 

negative impact on the social and economic welfare of the local communities. Prohibit 

explicitly the transport of any bush meat in Contractor’s vehicles. 



• Prohibit the transport of firearms in Program-related vehicles. 

• Prohibit the transport of third parties in Program-related vehicles. 

• Implement soil erosion control measures in order to avoid surface run off and prevent 

siltation, etc. 

• Ensure that garbage, sanitation and drinking water facilities are provided in drilling 

workers camps. 

• Ensure that, in as much as possible, local materials are used to avoid importation of foreign 

material and long-distance transportation. 

• Ensure public safety and meet Kenyan traffic safety requirements for the operation of 

work to avoid accidents. 

• Ensure that any trench, pit, excavation, hole or other hazardous feature is appropriately 

demarcated and signposted to prevent third-party intrusion and any safety hazard to third 

parties. 

• Comply with Kenyan speed limits, and for any traffic related with drilling at the project 

sites, comply with the following speed limits unless Kenyan speed limits are lower: 

• Ensure that, where unskilled daily-hired workforce is necessary, such workers are hired 

from neighboring communities. 

• Generally, comply with any requirements of Kenyan law and regulations. 

Besides the regular inspection of the sites by the supervisor appointed by the Client for 

adherence to the Contract conditions and specifications, the Client may appoint an 

environmental inspector to oversee the compliance with these environmental conditions and 

any proposed mitigation measures. National or county authorities may carry out similar 

inspection duties. In all cases, as directed by the Client’s supervisor, the Contractor shall 

comply with directives from such inspectors. 

Pipelines 

No trench shall be left open for more than 7 days, unless duly authorized by the supervisor 

upon Contractor’s request. Trenches and other excavation work shall be demarcated and/or 

signposted to avoid third party intrusion. General conditions related with topsoil stripping, 

storage and restoration applies. The Contractor will take measures to dispose of water used for 

pressure tests in a manner that does not affect neighboring settlements. 

 

Waste Management 

All drums, containers, bags, etc. containing oil/fuel/surfacing materials and other hazardous 

chemicals shall be stored at drilling sites on a sealed and/or bonded area in order to contain 

potential spillage. All waste containers, litter and any other waste generated during the drilling 

shall be collected and disposed of at designated disposal sites in line with applicable Kenyan 

government waste management regulations. 

 

All drainage and effluent from storage areas, workshops, housing quarters and generally from 

camp sites shall be captured and treated before being discharged into the drainage system in 

line with applicable government water pollution control regulations. Used oil from 

maintenance shall be collected, properly stored in sealed containers, and either disposed of 



appropriately at designated sites or be re-cycled.  

 

Entry of runoff into drilling sites, staging areas, camp sites, shall be restricted by constructing 

diversion channels or holding structures such as berms, drains, dams, etc. to reduce the potential 

of soil erosion and water pollution. Drilling waste shall not be left in stockpiles along the road 

but removed and reused or disposed of on a daily basis. 

  

Where temporary dump sites for clean excavated material are necessary, they shall be located 

in areas, approved by the Client’s supervisor, where they will not result in supplemental 

erosion. Any compensation related with the use of such sites shall be settled prior to their use. 

Areas for temporary storage of hazardous materials such as contaminated liquid and solid 

materials shall be approved by the supervisor and appropriate local and/or relevant national or 

local authorities before the commencement of work. Disposal of such waste shall be in existing, 

approved sites.  

Vegetation clearing shall be restricted to the area required for safe operation of drilling work. 

Vegetation clearing shall not be done more than two months in advance of operations. 

 

Stockpile areas shall be located in areas where trees or other natural obstacles can act as buffers 

to prevent dust pollution, and generally at a distance from human settlements. Wind shall be 

taken into consideration when siting stockpile areas. Perimeter drains shall be built around 

stockpile areas. 

 

The Contractor shall deposit any excess material in accordance with the principles of these 

guidelines, and any applicable ESMP, in areas approved by local authorities and/or the 

supervisor. 

 

Rehabilitation of Work and Camp Sites 

Topsoil shall be stripped, removed and stored for subsequent rehabilitation. Soils shall not be 

stripped when they are wet. Topsoil shall not be stored in large or high heaps. Low mounds 

of no more than 1 to 2m high are recommended. 

Generally, rehabilitation of work and camp sites shall follow the following principles: 

 

• To the extent practicable, reinstate natural drainage patterns where they have been 

altered or impaired. 

• Remove toxic materials and dispose of them in designated sites. Backfill excavated 

areas with soils or overburden that is free of foreign material that could pollute 

groundwater and soil. 

• Ensure reshaped land is formed so as to be stable, adequately drained and suitable for 

the desired long-term land use and allow natural regeneration of vegetation. 

• Minimize erosion by wind and water both during and after the process of reinstatement. 

• Compacted surfaces shall be deep ripped to relieve compaction unless subsurface 

conditions dictate otherwise. 



Management of Water Needed for Drilling Purposes 

The Contractor shall at all costs avoid conflicting with water needs of local communities. 

To this effect, any temporary water abstraction for drilling needs from either ground or 

surface water shall be submitted to the following community consultation process: 

 

• Identification of water uses that may be affected by the planned water abstraction, 

• Consultation with all identified groups of users about the planned water abstraction, 

• In the event that a potential conflict is identified, report to the supervising authority. 

 

This consultation process shall be documented by the Contractor (minutes of meeting) for 

review and eventual authorization of the water withdrawal by the Client’s supervisor. 

Abstraction of both surface and underground water shall only be done with the consultation 

of the local community as mentioned and after obtaining a permit from the relevant 

authority. 

 

Abstraction of water from wetlands is prohibited 

Temporary damming of streams and rivers is submitted to approval by the supervisor. It 

shall be done in such a way as to avoid disrupting water supplies to communities 

downstream, and to maintain the ecological balance of the river system. 

No drilling water containing spoils or site effluent, especially cement and oil, shall be 

allowed to flow into natural water drainage courses. Similarly, wash water from washing 

out of equipment shall not be discharged into water courses or road drains. Washing bays 

shall be sited accordingly. Unless site conditions are not favorable, it will generally be 

infiltrated through soak pits or similar. 

Site spoils and temporary stockpiles shall be located away from the drainage system, and 

surface run off shall be directed away from stockpiles to prevent erosion. 

 

Traffic Management and Community Safety 

Location of temporary access roads shall be done in consultation with the local community 

and based on the screening results, especially in important or sensitive environments. 

Temporary access roads shall not traverse wetland areas or other ecologically sensitive 

areas. The drilling of any access roads shall be submitted to a prior consultation process 

with potentially affected communities that will have to be documented (minutes of 

meetings) for supervisor’s review and approval. 

Upon the completion of civil works, all temporary access roads shall be ripped and 

rehabilitated. Measures shall be taken to suppress dust emissions generated by Program 

traffic. Maximum speed limits for any traffic related with drilling at all Water Supply project 

sites shall be the following, unless Kenyan speed limits are locally lower: 

  

Compensation of Damage to Property 

Compensation of land acquired permanently for Program purposes will be handled under 

Client responsibility based on the provisions of the RF. However, in the event that the 

Contractor, deliberately or accidentally, damages property, he shall repair the property to 



the owner’s satisfaction and at his own cost. For each repair, the Contractor shall obtain 

from the owner/user a certificate that the damage has been made good satisfactorily in order 

to indemnify the Client from subsequent claims. 

 

1. In any case where compensation for inconveniences, damage of crops etc. are claimed 

by the owner, the Client has to be informed by the Contractor through the supervisor. In 

addition, the contractor shall assess, verify the level of damages, and compensate for 

damages as well as using the grievance mechanism in addressing claims in line with the 

ESS5 or RF. 

 

Contractor’s Environment, Health and Safety Management Plan (HSE-MP) 

Within 6 weeks of signing the Contract, the Contractor shall prepare an EHS-MP to ensure 

the adequate management of the environmental, health and safety, and social aspects of the 

works, including implementation of the requirements of these general conditions and any 

specific requirements of an ESMP for the works. The Contractor’s EHS-MP will serve two 

main purposes: 

The Contractor’s EHS-MP shall provide at least: 

• A description of procedures and methods for complying with these general 

environmental management conditions, and any specific conditions specified in an 

ESMP; 

• A description of specific mitigation measures that will be implemented in order to 

minimize adverse impacts; 

• A description of all planned monitoring activities and the reporting thereof; and 

• The internal organizational, management and reporting mechanisms put in place for 

such. 

The Contractor’s EHS-MP will be reviewed and approved by the Client before start of the 

works. This review should demonstrate if the Contractor’s EHS-MP covers all of the 

identified impacts and has defined appropriate measures to counteract any potential impacts. 

EHS Reporting 

The Contractor shall prepare bi-monthly progress reports to the Client on compliance with 

these general conditions, the sub-program ESMP if any, and his own EHS-MP. The 

Contractor’s reports will include information on: 

• EHS management actions/measures taken, including approvals sought from local or 

national authorities; 

• Problems encountered in relation to HSE aspects (incidents, including delays, cost 

consequences, etc. as a result thereof); 

• Non-compliance with contract requirements on the part of the Contractor; 

• Changes of assumptions, conditions, measures, designs and actual works in relation to 

EHS aspects; and 

• Observations, concerns raised and/or decisions taken with regard to HSE management 

during site meetings. 

 

The reporting of any significant HSE incidents shall be done as soon as practicable. Such 

incident reporting shall therefore be done individually. The Contractor should keep his own 



records on health, safety and welfare of persons, and damage to property. It is advisable to 

include such records, as well as copies of incident reports, as appendixes to the bi-monthly 

reports. Details of HSE performance will be reported to the Client. 

 

Training of Contractor’s Personnel 

The Contractor shall provide sufficient training to his own personnel to ensure that they are 

all aware of the relevant aspects of these general conditions, any program ESMP, and his 

own HSE- MP, and are able to fulfill their expected roles and functions. Specific training 

will be provided to those employees that have particular responsibilities associated with the 

implementation of the HSE-MP. Training activities will be documented for potential review 

by the Client. Amongst other issues, training will include an awareness session for all 

employees on HIV-AIDS. What is HIV/AIDS? 

• How is HIV/AIDS contracted? 

• HIV/AIDS prevention. 

Labor influx issues 

Jobs created by this project will be taken by members of local community and no physical 

infrastructure from drilling will result to labor influx in project sites and hence, associated 

risks of labor influx including gender-based violence of this project is low. However, to 

preclude any Gender based violence (GBV) and Sexual Exploitation and Abuse (SEA) risk 

during drilling period, the project will ensure that a zero-tolerance policy on sexual 

harassment and abuse of female workers and community members is strictly enforced by 

contractors. Moreover, the project will ensure that the contractor prepares a code of conduct 

for works and fully implemented it during drilling. 

 

PAYMENT FOR ES REQUIREMENTS 

The payment for the delivery of ES requirements shall be a subsidiary obligation of the 

Contractor covered under the prices quoted for other Bill of Quantity items or activities. 

The cost of implementing workplace safe systems of work, including the measures 

necessary for ensuring traffic safety, shall be covered by the Bidder’s rates for the relevant 

works. For discrete activities such as HIV counselling service, and, GBV/SEA awareness 

and sensitization or to encourage the contractor to deliver additional ES outcomes beyond 

the requirement of the Contract, the contractor is required to take into account in its cost  

break down. However, an indicative bill of quantities for protective safety equipment has  

been provided in the bid so that price shall be quoted to meet all ES obligations. 

 
 



Drawings 



N. 

DRILLING ACTIVITY FORMS 

 

Client:  Contractor Consultant   

 

Well ID   Lot NO  Well Field Kebele  Wereda  

UTM   

 

This Day Major Activities   

Weather Condition 

 

A. DRILLINGAND DRILLING  

Work Started time    Used Bit diameter   and    

inches, Used Bit type and    Previous Cum. drilled Depth m 

 

If drilling halted Why   

 

Electrical /Gamma Logging Conducted Y/N: Short Normal Long Normal SP Gamma 

 

Steel Surface casing Diameter ------in, Length --------m Blind Casing Installed: Type --------------------- 

 

Diameter ------in, Length -----m, Screen Casing Installed Type ------Diameter ------ in ,Length --------- m 

 

Gravel Pack: Diameter ---------mm, Qty ------m3, Lithology-------- Well Devel. method------------- --- 

Compressor Capacity:-----Bar, Started time ---Stopped time----Total Dev. ---hrs, PolyPhosphate used ---- Kg 

Well Development result    

Grouting: Depth ----- m Well Disinfection Method Y/N 

Well Head Drilling: --------m X ------m X -----m = -----m3, Well Capped, Y/N 

 

B. Pumping Test:  

Pump type----------Discharge---------l/s Head ------m, Pump power KW, Generator  KVA 

 

Provisional test ----hr, Q -----l/sec, DD ----- m Step Draw down test Yields: Q = Step 1--l/s, step 2 l/s Step 

3,----------l/s ,Step 4 --------l/s Duration, ---- ----- ----- & hrs respectively 

 

Constant Discharge Rate Test: Q ----L/sec, Test duration ---hrs, DD -------m, Pump position m 

Dynamic water level -----m, Recovery test: --------hrs, Water level after recovery m 

Water quality Physical Status:  . 

Sample taken No  

Any Remarks and problem: 

Contractor Site representative: Name Signature:  Date  

 

Site Supervisor (Hydrogeologist) Representative: Name Signature: Date  

 

 

Daily Drilling & Drilling Physical Activity Record Form (Log book ) 

Project Name Contract No  
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PART 3 – Conditions of Contract and Contract Forms 



Section VIII - General Conditions of Contract 

These General Conditions of Contract (GCC), read in conjunction with the Particular 

Conditions of Contract (PCC) and other documents listed therein, should be a complete 

document expressing fairly the rights and obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable 

international experience in the drafting and management of contracts, bearing in mind a trend 

in the drilling industry towards simpler, more straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 
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General Conditions of Contract 

A. General 

 
1. Definitions Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 

accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any 

defects. 

(b) The Activity Schedule is a schedule of the activities 

comprising the drilling, installation, testing, and 

commissioning of the Works in a lump-sum contract. It 

includes a lump-sum price for each activity, which is 

used for valuations and for assessing the effects of 

Variations and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the 

first instance, as provided for in GCC 23. 

(d) Bank means the financing institution named in the 

PCC. 

(e) Bill of Quantities means the priced and completed Bill 

of Quantities forming part of the Bid. 

(f) Compensation Events are those defined in GCC Clause 

42 hereunder. 

(g) The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in 

accordance with GCC Sub-Clause 57.1. 

(h) The Contract is the Contract between the Employer and 

the Contractor to execute, complete, and maintain the 

Works. It consists of the documents listed in GCC Sub- 

Clause 2.3 below. 

(i) The Contractor is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(j) The Contractor’s Bid is the completed bidding 

document submitted by the Contractor to the Employer. 

(k) The Contract Price is the Accepted Contract Amount 

stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the Contract. 

(l) Days are calendar days; months are calendar months. 



(m) Dayworks are varied work inputs subject to payment on 

a time basis for the Contractor’s employees and 

Equipment, in addition to payments for associated 

Materials and Plant. 

(n) A Defect is any part of the Works not completed in 

accordance with the Contract. 

(o) The Defects Liability Certificate is the certificate 

issued by Project Manager upon correction of defects by 

the Contractor. 

(p) The Defects Liability Period is the period named in the 

PCC pursuant to GCC Sub-Clause 38.1 and calculated 

from the Completion Date. 

(q) Drawings means the drawings of the Works, as included 

in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Employer in 

accordance with the Contract, include calculations and 

other information provided or approved by the Project 

Manager for the execution of the Contract. 

(r) The Employer is the party who employs the Contractor 

to carry out the Works, as specified in the PCC. 

(s) Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type- 

written, printed or electronically made, and resulting in 

a permanent record; 

(u) The Initial Contract Price is the Contract Price listed 

in the Employer’s Letter of Acceptance. 

(v) The Intended Completion Date is the date on which it 

is intended that the Contractor shall complete the Works. 

The Intended Completion Date is specified in the PCC. 

The Intended Completion Date may be revised only by 

the Project Manager by issuing an extension of time or 

an acceleration order. 

(w) Materials are all supplies, including consumables, used 

by the Contractor for incorporation in the Works. 

(x) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(y) The Project Manager is the person named in the PCC 

(or any other competent person appointed by the 

Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible 



for supervising the execution of the Works and 

administering the Contract. 

(z) PCC means Particular Conditions of Contract. 

(aa)  The Site is the area defined as such in the PCC. 

(bb)  Site Investigation Reports are those that were included 

in the bidding document and are factual and 

interpretative reports about the surface and subsurface 

conditions at the Site. 

(cc) Specification means the Specification of the Works 

included in the Contract and any modification or 

addition made or approved by the Project Manager. 

(dd)  The Start Date is given in the PCC. It is the latest date 

when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with any of the 

Site Possession Dates. 

(ee)  A Subcontractor is a person or corporate body who has 

a Contract with the Contractor to carry out a part of the 

work in the Contract, which includes work on the Site. 

(ff) Temporary Works are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for drilling or installation of the Works. 

(gg) A Variation is an instruction given by the Project Manager 

which varies the Works. 

(hh) The Works are what the Contract requires the 

Contractor to construct, install, and turn over to the 

Employer, as defined in the PCC. 

(ii)  “Contractor’s Personnel” refers to all personnel whom the 

Contractor utilizes on the Site or other places where the 

Works are carried out, including the staff, labor and 

other employees of each Subcontractor. 

(jj) “Key Personnel” means the positions (if any) of the 

Contractor’s personnel that are stated in the 

Specification. 

(kk) “ES” means Environmental and Social (including Sexual 

Exploitation and Abuse (SEA), and Sexual Harassment 

(SH)); 

(ll) “Sexual Exploitation and Abuse” “(SEA)” means the 

following: 

Sexual Exploitation is defined as any actual or attempted 

abuse of position of vulnerability, differential power or 



trust, for sexual purposes, including, but not limited to, 

profiting monetarily, socially or politically from the 

sexual exploitation of another. In Bank financed 

operations/projects, sexual exploitation occurs when 

access to or benefit from a Bank financed Goods, Works, 

Non-consulting Services or Consulting Services is used to 

extract sexual gain; 

Sexual Abuse is defined as the actual or threatened 

physical intrusion of a sexual nature, whether by force or 

under unequal or coercive conditions; 

(mm) “Sexual Harassment” “(SH)” is defined as unwelcome 

sexual advances, requests for sexual favors, and other 

verbal or physical conduct of a sexual nature by the 

Contractor’s Personnel with other Contractor’s or 

Employer’s Personnel; and 

(nn) “Employer’s Personnel” refers to the Project Manager 

and all other staff, labor and other employees (if any) of 

the Project Manager and of the Employer engaged in 

fulfilling the Employer’s obligations under the Contract; 

and any other personnel identified as Employer’s 

Personnel, by a notice from the Employer or the Project 

Manager to the Contractor. 

2. Interpretation   2.1  In interpreting these GCC, words indicating one gender include 

all genders. Words indicating the singular also include the plural 

and words indicating the plural also include the singular. 

Headings have no significance. Words have their normal 

meaning under the language of the Contract unless specifically 

defined. The Project Manager shall provide instructions 

clarifying queries about these GCC. 

2.2 If sectional completion is specified in the PCC, references in 

the GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Letter of Acceptance, 

(c) Contractor’s Bid, 

(d) Particular Conditions of Contract, 

(e) General Conditions of Contract, including Appendices, 



 

 

 

 

 

 

 

3. Language and 

Law 

(f) Specification, 

(g) Drawings, 

(h) Bill of Quantities, and 

(i) any other document listed in the PCC as forming part 

of the Contract. 

3.1 The language of the Contract and the law governing the Contract 

are stated in the PCC. 

3.2 Throughout the execution of the Contract, the Contractor shall 

comply with the import of goods and services prohibitions in the 

Employer’s country when 

(a) as a matter of law or official regulations, the Borrower’s 

country prohibits commercial relations with that country; 

or 

(b) by an act of compliance with a decision of the United 

Nations Security Council taken under Chapter VII of the 

Charter of the United Nations, the Borrower’s Country 

prohibits any import of goods from that country or any 

payments to any country, person, or entity in that country. 

4. Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 

5. Delegation 5.1  Unless otherwise specified in the PCC, the Project Manager 

may delegate any of his duties and responsibilities to other 

people, except to the Adjudicator, after notifying the Contractor, 

and may revoke any delegation after notifying the Contractor. 
 

6. Communica- 

tions 

6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing. A notice 

shall be effective only when it is delivered. 

7. Subcontracting  7.1  The Contractor may subcontract with the approval of the Project 

Manager but may not assign the Contract without the approval 

of the Employer in writing. Subcontracting shall not alter the 

Contractor’s obligations. The Contractor shall require that its 

Subcontractors execute the Works in accordance with the 

Contract, including complying with the relevant ES 

requirements and the obligations set out in Sub-Clause 28.1. 

7.2 Submission by the Contractor for approval of the Project 

Manager, addition of any Subcontractor not named in the 

Contract, shall also include the Subcontractor’s declaration in 



 

 

 

8. Other 

Contrac

tors 

accordance with Appendix C- Sexual exploitation and Abuse 

(SEA) and/or Sexual Harassment (SH) Performance Declaration 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer 

between the dates given in the Schedule of Other Contractors, 

as referred to in the PCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The 

Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification. 

8.2 The Contractor shall also, as stated in the Specification or as 

instructed by the Project Manager, cooperate with and allow 

appropriate opportunities for the Employer’s or any other 

personnel, notified to the Contractor by the Employer or Project 

Manager, to conduct any environmental and social assessment. 



 

9. Personnel and 

Equipment 

9.1 The Contractor shall employ the Key Personnel and use the 

Equipment identified in its Bid, to carry out the Works or other 

personnel and Equipment approved by the Project Manager. The 

Project Manager shall approve any proposed replacement of 

Key Personnel and Equipment only if their relevant 

qualifications or characteristics are substantially equal to or 

better than those proposed in the Bid. 

9.2 The Project Manager may require the Contractor to remove (or 

cause to be removed) any person employed on the Site or Works, 

including the Key Personnel (if any), who: 

(a) persists in any misconduct or lack of care; 

(b) carries out duties incompetently or negligently; 

(c) fails to comply with any provision of the Contract; 

(d) persists in any conduct which is prejudicial to safety, health, 

or the protection of the environment; 

(e) based on reasonable evidence, is determined to have engaged 

in Fraud and Corruption during the execution of the Works; 

(f) has been recruited from the Employer’s Personnel; 

(g) undertakes behavior which breaches the Code of Conduct for 

Contractor’s Personnel (ES). 

If appropriate, the Contractor shall then promptly appoint (or 

cause to be appointed) a suitable replacement with equivalent 

skills and experience. 

Notwithstanding any requirement from the Project Manager to 

remove or cause to remove any person, the Contractor shall take 

immediate action as appropriate in response to any violation of 

(a) through (g) above. Such immediate action shall include 

removing (or causing to be removed) from the Site or other 

places where the Works are being carried out, any Contractor’s 

Personnel who engages in (a), (b), (c), (d), (e) or (g) above or 

has been recruited as stated in (f) above. 

9.3 The Contractor shall take all necessary safety measures to avoid 

the occurrence of incidents and injuries to any third party, 

associated with the use of, if any, Equipment on public roads or 

other public infrastructure. The Contractor shall monitor road 

safety incidents and accidents to identify negative safety issues, 

and establish and implement necessary measures to resolve 

them. 

9.4 Labor 



9.4.1 Engagement of Staff and Labor. The Contractor shall provide 

and employ on the Site for the execution of the Works such 

skilled, semi-skilled and unskilled labor as is necessary for the 

proper and timely execution of the Contract. The Contractor is 

encouraged, to the extent practicable and reasonable, to employ 

staff and labor with appropriate qualifications and experience 

from sources within the Country. 

Unless otherwise provided in the Contract, the Contractor shall 

be responsible for the recruitment, transportation, 

accommodation and welfare facilities in accordance with GCC 

Sub-Clause 9.4.6, of the Contractor’s Personnel, and for all 

payments in connection therewith. 

The Contractor shall provide the Contractor’s Personnel 

information and documentation that are clear and 

understandable regarding their terms and conditions of 

employment. The information and documentation shall set out 

their rights under relevant labor laws applicable to the 

Contractor’s Personnel (which will include any applicable 

collective agreements), including their rights related to hours of 

work, wages, overtime, compensation and benefits, as well as 

those arising from any requirements in the Specification. The 

Contractor’s Personnel shall be informed when any material 

changes to their terms or conditions of employment occur. 

9.4.2 Conditions  of  Labor.  The  Contractor  shall  inform  the 

Contractor’s Personnel about: 

(a) any deduction to their payment and the conditions of such 

deductions in accordance with the applicable laws or as 

stated in the Specification; and 

(b) their liability to pay personal income taxes in the Country 

in respect of such of their salaries, wages, allowances and 

any benefits as are subject to tax under the laws of the 

Country for the time being in force. 

The Contractor shall perform such duties in regard to such 

deductions thereof as may be imposed on him by such laws. 

Where required by applicable laws or as stated in the 

Specification, the Contractor shall provide the Contractor’s 

Personnel written notice of termination of employment and 

details of severance payments in a timely manner. The 

Contractor shall have paid the Contractor’s Personnel (either 

directly or where appropriate for their benefit) all due wages 

and entitlements including, as applicable, social security 

benefits and pension contributions, on or before the end of their 

engagement/ employment. 



9.4.3 The Contractor may bring into the Country any foreign 

personnel who are necessary for the execution of the Works to 

the extent allowed by the applicable Laws. The Contractor shall 

ensure that these personnel are provided with the required 

residence visas and work permits. The Employer will, if 

requested by the Contractor, use its best endeavors in a timely 

and expeditious manner to assist the Contractor in obtaining 

any local, state, national, or government permission required 

for bringing in the Contractor’s personnel. 

9.4.4 The Contractor shall at its own expense provide the means of 

repatriation to and the Contractor’s Personnel employed on the 

Contract at the Site to their various home countries. It shall also 

provide suitable temporary maintenance of all such persons 

from the cessation of their employment on the Contract to the 

date programmed for their departure. In the event that the 

Contractor defaults in providing such means of transportation 

and temporary maintenance, the Employer may provide the 

same to such personnel and recover the cost of doing so from 

the Contractor. 

9.4.5 Disorderly conduct. The Contractor shall at all times during the 

progress of the Contract use its best endeavors to prevent any 

unlawful, riotous or disorderly conduct or behavior by or 

amongst the Contractor’s Personnel. 

9.4.6 Facilities for Staff and Labor. Except as otherwise stated in the 

Specification, the Contractor shall provide and maintain all 

necessary accommodation and welfare facilities for the 

Contractor’s Personnel. If stated in the Specification, the 

Contractor shall give access to or provide services that 

accommodate the physical, social and cultural needs of the 

Contractor’s Personnel. The Contractor shall also provide 

similar facilities for the Employer’s Personnel if stated in the 

Specification. 

9.4.7 The Contractor shall, in all dealings with the Contractor’s 

Personnel, pay due regard to all recognized festivals, official 

holidays, religious or other customs and all local laws and 

regulations pertaining to the employment of labor. The 

Contractor shall provide the Contractor’s Personnel annual 

holiday and sick, maternity and family leave, as required by 

applicable laws or as stated in the Specification. 

9.4.8 Supply of Foodstuffs. The Contractor shall arrange for the 

provision of a sufficient supply of suitable food as may be 

stated in the Specification at reasonable prices for the 

Contractor’s Personnel for the purposes of or in connection 

with the Contract. 



9.4.9 Supply of Water. The Contractor shall, having regard to local 

conditions, provide on the Site an adequate supply of drinking 

and other water for the use of the Contractor’s Personnel. 

9.4.10 Measures against Insect and Pest Nuisance. The Contractor 

shall at all times take the necessary precautions to protect the 

Contractor’s Personnel employed on the Site from insect and 

pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local 

health authorities, including use of appropriate insecticide. 

9.4.11 Alcoholic Liquor or Drugs. The Contractor shall not, otherwise 

than in accordance with the laws of the Country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or 

drugs, or permit or allow importation, sale, gift, barter or 

disposal thereto by Contractor’s Personnel. 

9.4.12 Arms and Ammunition. The Contractor shall not give, barter, or 

otherwise dispose of, to any person, any arms or ammunition of 

any kind, or allow Contractor’s Personnel to do so. 

9.4.13 Funeral Arrangements. The Contractor shall be responsible, to 

the extent required by local regulations, for making any funeral 

arrangements for any of its local employees who may die while 

engaged upon the Works. 

9.4.14 Forced Labor. The Contractor, including its Subcontractors, 

shall not employ or engage forced labor. Forced labor consists 

of any work or service, not voluntarily performed, that is 

exacted from an individual under threat of force or penalty, and 

includes any kind of involuntary or compulsory labor, such as 

indentured labor, bonded labor or similar labor-contracting 

arrangements. 

No persons shall be employed or engaged who have been 

subject to trafficking. Trafficking in persons is defined as the 

recruitment, transportation, transfer, harboring or receipt of 

persons by means of the threat or use of force or other forms of 

coercion, abduction, fraud, deception, abuse of power, or of a 

position of vulnerability, or of the giving or receiving of 

payments or benefits to achieve the consent of a person having 

control over another person, for the purposes of exploitation. 

9.4.15 Child Labor. The Contractor, including its Subcontractors, 

shall not employ or engage a child under the age of 14 unless 

the national law specifies a higher age (the minimum age). 

The Contractor, including its Subcontractors, shall not employ 

or engage a child between the minimum age and the age of 18 

in a manner that is likely to be hazardous, or to interfere with, 



the child’s education, or to be harmful to the child’s health or 

physical, mental, spiritual, moral, or social development. 

The Contractor including its Subcontractors, shall only employ 

or engage children between the minimum age and the age of 

18 after an appropriate risk assessment has been conducted by 

the Contractor with the Project Manager’s approval. The 

Contractor shall be subject to regular monitoring by the Project 

Manager that includes monitoring of health, working 

conditions and hours of work. 

Work considered hazardous for children is work that, by its 

nature or the circumstances in which it is carried out, is likely 

to jeopardize the health, safety, or morals of children. Such 

work activities prohibited for children include work: 

(a) with exposure to physical, psychological or sexual abuse; 

(b) underground, underwater, working at heights or in 

confined spaces; 

(c) with dangerous machinery, equipment or tools, or 

involving handling or 

(d) transport of heavy loads; 

(e) in unhealthy environments exposing children to hazardous 

substances, agents, or processes, or to temperatures, noise 

or vibration damaging to health; or 

(f) under difficult conditions such as work for long hours, 

during the night or in confinement on the premises of the 

employer. 

9.4.16 Employment Records of Workers. The Contractor shall keep 

complete and accurate records of the employment of labor at 

the Site. The records shall include the names, ages, genders, 

hours worked, and wages paid to all workers. These records 

shall be summarized on a monthly basis and submitted to the 

project Manager. 

9.4.17 Workers’ Organizations. In countries where the relevant labor 

laws recognize workers’ rights to form and to join workers’ 

organizations of their choosing and to bargain collectively 

without interference, the Contractor shall comply with such 

laws. In such circumstances, the role of legally established 

workers’ organizations and legitimate workers’ representatives 

will be respected, and they will be provided with information 

needed for meaningful negotiation in a timely manner. Where 

the relevant labor laws substantially restrict workers’ 

organizations, the Contractor shall enable alternative means for 

the Contractor’s Personnel to express their grievances and 



protect their rights regarding working conditions and terms of 

employment. The Contractor shall not seek to influence or 

control these alternative means. The Contractor shall not 

discriminate or retaliate against the Contractor’s Personnel who 

participate, or seek to participate, in such organizations and 

collective bargaining or alternative mechanisms. Workers’ 

organizations are expected to fairly represent the workers in the 

workforce. 

9.4.18 Non-Discrimination and Equal Opportunity. The Contractor 

shall not make decisions relating to the employment or 

treatment of Contractor’s Personnel on the basis of personal 

characteristics unrelated to inherent job requirements. The 

Contractor shall base the employment of Contractor’s 

Personnel on the principle of equal opportunity and fair 

treatment, and shall not discriminate with respect to any aspects 

of the employment relationship, including recruitment and 

hiring, compensation (including wages and benefits), working 

conditions and terms of employment, access to training, job 

assignment, promotion, termination of employment or 

retirement, and disciplinary practices. 

Special measures of protection or assistance to remedy past 

discrimination or selection for a particular job based on the 

inherent requirements of the job shall not be deemed 

discrimination. The Contractor shall provide protection and 

assistance as necessary to ensure non-discrimination and equal 

opportunity, including for specific groups such as women, 

people with disabilities, migrant workers and children (of 

working age in accordance with GCC Sub-Clause 9.4.15). 

9.4.19 Contractor’s Personnel Grievance Mechanism. The Contractor 

shall have a grievance mechanism for Contractor’s Personnel, 

and where relevant the workers’ organizations stated in GCC 

Sub-Clause 9.4.17, to raise workplace concerns. The grievance 

mechanism shall be proportionate to the nature, scale, risks and 

impacts of the Contract. The mechanism shall address concerns 

promptly, using an understandable and transparent process that 

provides timely feedback to those concerned in a language they 

understand, without any retribution, and shall operate in an 

independent and objective manner. 

The Contractor’s Personnel shall be informed of the grievance 

mechanism at the time of engagement for the Contract, and the 

measures put in place to protect them against any reprisal for 

its use. Measures will be put in place to make the grievance 

mechanism easily accessible to all Contractor’s Personnel. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

10. Employer’s and 

Contractor’s 

Risks 

11. Employer’s 

Risks 

The grievance mechanism shall not impede access to other 

judicial or administrative remedies that might be available, or 

substitute for grievance mechanisms provided through 

collective agreements. 

The grievance mechanism may utilize existing grievance 

mechanisms, providing that they are properly designed and 

implemented, address concerns promptly, and are readily 

accessible to Contractor’s Personnel. Existing grievance 

mechanisms may be supplemented as needed with Contract- 

specific arrangements. 

9.4.20 Training of Contractor’s Personnel. The Contractor shall 

provide appropriate training to relevant Contractor’s Personnel 

on ES aspects of the Contract, including appropriate 

sensitization on prohibition of SEA and SH, and health and 

safety training referred to in GCC Sub-Clause 18.2. 

As stated in the Specification or as instructed by the Project 

Manager, the Contractor shall also allow appropriate 

opportunities for the relevant Contractor’s Personnel to be 

trained on ES aspects of the Contract by the Employer’s 

Personnel. 

The Contractor shall provide training on SEA and SH, 

including its prevention, to any of its personnel who has a role 

to supervise other Contractor’s Personnel. 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable 

result of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any 

person employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 



 

 

 

 

 

 

 

 

 

 

 

 

 

12. Contractor’s 

Risks 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, 

Plant, and Materials is an Employer’s risk except loss or damage 

due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 

Completion Date. 

12.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s 

risks are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the 

end of the Defects Liability Period, in the amounts and 

deductibles stated in the PCC for the following events which 

are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the 

Contract; and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date. All such insurance shall provide 

for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance 

which the Contractor should have provided and recover the 

premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made 

without the approval of the Project Manager. 



13.5 Both parties shall comply with any conditions of the insurance 

policies. 

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the PCC, supplemented by any information 

available to the Contractor. 
 

15. Contractor to 

Construct the 

Works 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

16. The Works to Be 

Completed by 

the Intended 

Completion Date 

15.1 The Contractor shall construct and install the Works in 

accordance with the Specification and Drawings. 

15.2 If the Contract specifies that the Contractor shall design any 

part of the permanent Works, the Contractor shall take into the 

Employer’s requirements which may include, if stated in the 

Specification: 

(a) designing structural elements of the Works taking into 

account climate change considerations; 

(b) applying the concept of universal access (the concept of 

universal access means unimpeded access for people of 

all ages and abilities in different situations and under 

various circumstances; and 

(c) considering the incremental risks of the public’s 

potential exposure to operational accidents or natural 

hazards, including extreme weather events. 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the 

Intended Completion Date. 

16.2 The Contractor shall not carry out mobilization to the Site unless 

the Project Manager gives approval, an approval that shall not be 

unreasonably delayed, to the measures the Contractor proposes 

to address environmental and social risks and impacts, which at 

a minimum shall include applying the Management Strategies 

and Implementation Plans (MSIPs) and Code of Conduct for 

Contractor’s Personnel submitted as part of the Bid and agreed as 

part of the Contract. 

The Contractor shall submit, to the Project Manager for its 

approval any additional MSIPs as are necessary to manage the 

ES risks and impacts of ongoing Works. These MSIPs 

collectively comprise the Contractor’s Environmental and 

Social Management Plan (C-ESMP). The Contractor shall 

review the C-ESMP, periodically (but not less than every six (6) 

months), and update it as required to ensure that it contains 



 

 

 

17. Approval by the 

Project Manager 

 

 

 

 

 

 

 

 

 

 

 

18. Health, Safety 

and Protection 

of the 

Environment 

measures appropriate to the Works. The updated C-ESMP shall 

be submitted to the Project Manager for its approval. 

17.1 The Contractor shall submit Specification and Drawings 

showing the proposed Temporary Works to the Project 

Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary 

Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the 

design of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of 

the temporary or permanent Works, are subject to prior approval 

by the Project Manager before this use. 

18.1 The Contractor shall be responsible for the safety of all activities 

on the Site. 

18.2 The Contractor shall: 

(a) comply with all applicable health and safety regulations 

and Laws; 

(b) comply with all applicable health and safety obligations 

specified in the Contract; 

(c) take care for the health and safety of all persons entitled to 

be on the Site and other places, if any, where the Works are 

being executed; 

(d) keep the Site and Works clear of unnecessary obstruction 

so as to avoid danger to these persons; 

(e) provide fencing, lighting, safe access, guarding and 

watching of the Works until the issue of the Contract 

Certificate of Completion; 

(f) provide any Temporary Works (including roadways, 

footways, guards and fences) which may be necessary, 

because of the execution of the Works, for the use and 

protection of the public and of owners and occupiers of 

adjacent land; 

(g) provide  health  and  safety  training  of  Contractor’s 

Personnel as appropriate and maintain training records; 

(h) actively engage the Contractor’s Personnel in promoting 

understanding, and methods for, implementation of health 

and  safety  requirements,  as  well  as  in  providing 



information to Contractor’s Personnel, training on 

occupational safety and health, and provision of personal 

protective equipment without expense to the Contractor’s 

Personnel; 

(i) put in place workplace processes for Contractor’s 

Personnel to report work situations that they believe are not 

safe or healthy, and to remove themselves from a work 

situation which they have reasonable justification to 

believe presents an imminent and serious danger to their 

life or health; 

(j) Contractor’s Personnel who remove themselves from such 

work situations shall not be required to return to work until 

necessary remedial action to correct the situation has been 

taken. Contractor’s Personnel shall not be retaliated against 

or otherwise subject to reprisal or negative action for such 

reporting or removal; 

(k) where the Employer’s Personnel, any other contractors 

employed by the Employer, and/or personnel of any legally 

constituted public authorities and private utility companies 

are employed in carrying out, on or near the site, of any 

work not included in the Contract, collaborate in applying 

the health and safety requirements, without prejudice to the 

responsibility of the relevant entities for the health and 

safety of their own personnel; and 

(l) establish and implement a system for regular (not less than 

six-monthly) review of health and safety performance and 

the working environment. 

Subject to GCC Sub-Clause 16.2, the Contractor shall submit to 

the Project Manager for its approval a health and safety manual 

which has been specifically prepared for the Works, the Site and 

other places (if any) where the Contractor intends to execute the 

Works. 

The health and safety manual shall be in addition to any other 

similar document required under applicable health and safety 

regulations and laws. 

The health and safety manual shall set out all the health and 

safety requirements under the Contract, 

(a) which shall include at a minimum: 

(i) the procedures to establish and maintain a safe 

working environment without risk to health at all 

workplaces, machinery, equipment and processes 

under the control of the Contractor, including control 



measures for chemical, physical and biological 

substances and agents; 

(ii) details of the training to be provided, records to be 

kept; 

(iii) the procedures for prevention, preparedness and 

response activities to be implemented in the case of 

an emergency event (i.e. an unanticipated incident, 

arising from both natural and man-made hazards, 

typically in the form of fire, explosions, leaks or 

spills, which may occur for a variety of different 

reasons including failure to implement operating 

procedures that are designed to prevent their 

occurrence, extreme weather or lack of early 

warning); 

(iv) remedies for adverse impacts such as occupational 

injuries, deaths, disability and disease; 

(v) the measures to be taken to avoid or minimize the 

potential for community exposure to water-borne, 

water-based, water-related, and vector-borne 

diseases, 

(vi) the measures to be implemented to avoid or minimize 

the spread of communicable diseases (including 

transfer of Sexually Transmitted Diseases or 

Infections (STDs), such as HIV virus) and non- 

communicable diseases associated with the execution 

of the Works, taking into consideration differentiated 

exposure to and higher sensitivity of vulnerable 

groups. This includes taking measures to avoid or 

minimize the transmission of communicable diseases 

that may be associated with the influx of temporary 

or permanent Contract-related labor; 

(vii) the policies and procedures on the management and 

quality of accommodation and welfare facilities if 

such accommodation and welfare facilities are 

provided by the Contractor in accordance with GCC 

Sub-Clause 9.4.6; and 

(b) any other requirements stated in the Specification. 

18.3 Protection of the environment 

(a) The Contractor shall take all necessary measures to: 

protect the environment (both on and off the Site); and 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

19. Archaeological 

and Geological 

Findings 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

20. Possession of 

the Site 

 

 

 

21. Access to the 

Site 

(b)  limit damage and nuisance to people and property 

resulting from pollution, noise and other results of the 

Contractor’s operations and/ or activities. 

The Contractor shall ensure that emissions, surface discharges, 

effluent and any other pollutants from the Contractor’s 

activities shall exceed neither the values indicated in the 

Specification, nor those prescribed by applicable laws. 

In the event of damage to the environment, property and/or 

nuisance to people, on or off Site as a result of the Contractor’s 

operations, the Contractor shall agree with the Project Manager 

the appropriate actions and time scale to remedy, as practicable, 

the damaged environment to its former condition. The 

Contractor shall implement such remedies at its cost to the 

satisfaction of the Project Manager. 

19.1 All fossils, coins, articles of value or antiquity, structures, groups 

of structures, and other remains or items of geological, 

archaeological, paleontological, historical, architectural or 

religious interest found on the Site shall be placed under the care 

and custody of the Employer. The Contractor shall: 

(a) take all reasonable precautions, including fencing-off the 

area or site of the finding, to avoid further disturbance and 

prevent Contractor’s Personnel or other persons from 

removing or damaging any of these findings; 

(b) train relevant Contractor’s Personnel on appropriate 

actions to be taken in the event of such findings; and 

(c) implement any other action consistent with the 

requirements of the Specification and relevant laws. 

The Contractor shall, as soon as practicable after discovery of 

any such finding, notify the Project Manager of such discoveries 

and carry out the Project Manager’s instructions for dealing with 

them. 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor. If possession of a part is not given by the date stated 

in the PCC, the Employer shall be deemed to have delayed the 

start of the relevant activities, and this shall be a Compensation 

Event. 

21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager (including the Bank staff or 

consultants acting on the Bank’s behalf, stakeholders and third 

parties, such as independent experts, local communities, or non- 

governmental organizations), including to carry out 



 

 

 

 

22. Instructions, 

Inspections and 

Audits 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

23. Appointment of 

the Adjudicator 

environmental and social audit, as appropriate, access to the Site 

and to any place where work in connection with the Contract is 

being carried out or is intended to be carried out. 

22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site 

is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts 

to cause its Subcontractors and subconsultants to keep, accurate 

and systematic accounts and records in respect of the Works in 

such form and details as will clearly identify relevant time 

changes and costs. 

22.3 Inspections & Audit by the Bank 

Pursuant to paragraph 2.2 e. of Appendix A to the GCC- Fraud 

and Corruption, the Contractor shall permit and shall cause its 

agents (where declared or not), subcontractors, subconsultants, 

service providers, suppliers, and personnel, to permit, the Bank 

and/or persons appointed by the Bank to inspect the site and/or 

the accounts, records and other documents relating to the 

procurement process, selection and/or contract execution, and to 

have such accounts, records and other documents audited by 

auditors appointed by the Bank. The Contractor’s and its 

Subcontractors’ and subconsultants’ attention is drawn to GCC 

Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 

alia, that acts intended to materially impede the exercise of the 

Bank’s inspection and audit rights constitute a prohibited 

practice subject to contract termination (as well as to a 

determination of ineligibility pursuant to the Bank’s prevailing 

sanctions procedures). 

23.1 The Adjudicator shall be appointed jointly by the Employer and 

the Contractor, at the time of the Employer’s issuance of the 

Letter of Acceptance. If, in the Letter of Acceptance, the 

Employer does not agree on the appointment of the Adjudicator, 

the Employer will request the Appointing Authority designated 

in the PCC, to appoint the Adjudicator within 14 days of receipt 

of such request. 

23.2 Should the Adjudicator resign or die, or should the Employer 

and the Contractor agree that the Adjudicator is not functioning 

in accordance with the provisions of the Contract, a new 

Adjudicator shall be jointly appointed by the Employer and the 

Contractor. In case of disagreement between the Employer and 

the Contractor, within 30 days, the Adjudicator shall be 

designated by the Appointing Authority designated in the PCC 



 

 

 

24. Procedure for 

Disputes 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

25. Fraud and 

Corruption 

 

 

 

 

 

 

 

 

 

 

26.  Stakeholder 

Engagement 

at the request of either party, within 14 days of receipt of such 

request. 

24.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly taken, 

the decision shall be referred to the Adjudicator within 14 days 

of the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 28 days 

of receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified 

in the PCC, together with reimbursable expenses of the types 

specified in the PCC, and the cost shall be divided equally 

between the Employer and the Contractor, whatever decision is 

reached by the Adjudicator. Either party may refer a decision of 

the Adjudicator to an Arbitrator within 28 days of the 

Adjudicator’s written decision. If neither party refers the dispute 

to arbitration within the above 28 days, the Adjudicator’s 

decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and, in 

the place, specified in the PCC. 

25.1 The Bank requires compliance with the Bank’s Anti-Corruption 

Guidelines and its prevailing sanctions policies and procedures 

as set forth in the WBG’s Sanctions Framework, as set forth in 

Appendix A to the GCC. 

25.2 The Employer requires the Contractor to disclose any 

commissions or fees that may have been paid or are to be paid 

to agents or any other party with respect to the bidding process 

or execution of the Contract. The information disclosed must 

include at least the name and address of the agent or other party, 

the amount and currency, and the purpose of the commission, 

gratuity or fee. 

26.1  The Contractor shall provide relevant contract-related 

information, as the Employer and/or Project Manager may 

reasonably request to conduct Stakeholder engagements. 

“Stakeholder” refers to individuals or groups who: 

(i) are affected or likely to be affected by the Contract; and 

(ii) may have an interest in the Contract. 



 

 

 

 

27. Suppliers (other 

than 

Subcontractors) 

The Contractor may also directly participate in Stakeholder 

engagements, as the Employer and/or Project Manager may 

reasonably request. 

27.1 Forced Labor: The Contractor shall take measures to require its 

suppliers (other than Subcontractors) not to employ or engage 

forced labor including trafficked persons as described in GCC 

Sub-Clause 9.4.14. If forced labor/trafficking cases are 

identified, the Contractor shall take measures to require the 

suppliers to take appropriate steps to remedy them. Where the 

supplier does not remedy the situation, the Contractor shall 

within a reasonable period substitute the supplier with a supplier 

that is able to manage such risks. 

27.2 Child Labor: The Contractor shall take measures to require its 

suppliers (other than Subcontractors) not to employ or engage 

child labor as described in GCC Sub-Clause 9.4.15. If child 

labor cases are identified, the Contractor shall take measures to 

require the suppliers to take appropriate steps to remedy them. 

Where the supplier does not remedy the situation, the Contractor 

shall within a reasonable period substitute the supplier with a 

supplier that is able to manage such risks. 

27.3 Serious Safety Issues: The Contractor, including its 

Subcontractors, shall comply with all applicable safety 

obligations, including as stated in GCC Sub-Clause 18.2. The 

Contractor shall also take measures to require its suppliers (other 

than Subcontractors) to adopt procedures and mitigation 

measures adequate to address safety issues related to their 

personnel. If serious safety issues are identified, the Contractor 

shall take measures to require the suppliers to take appropriate 

steps to remedy them. Where the supplier does not remedy the 

situation, the Contractor shall within a reasonable period 

substitute the supplier with a supplier that is able to manage such 

risks. 

27.4 Obtaining natural resource materials in relation to supplier: 

The Contractor shall obtain natural resource materials from 

suppliers that can demonstrate, through compliance with the 

applicable verification and/ or certification requirements, that 

obtaining such materials is not contributing to the risk of 

significant conversion or significant degradation of natural or 

critical habitats such as unsustainably harvested wood products, 

gravel or sand extraction from river beds or beaches. 

If a supplier cannot continue to demonstrate that obtaining such 

materials is not contributing to the risk of significant conversion 

or significant degradation of natural or critical habitats, the 

Contractor shall within a reasonable period substitute the 



 

 

 

28. Code of 

Conduct 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

29.  Security of the 

Site 

supplier with a supplier that is able to demonstrate that they are 

not significantly adversely impacting the habitats. 

28.1 The Cont racto r  sh a l l  have  a  Code  o f  Conduct  fo r  the  

Contractor’s Personnel. 

The Contractor shall take all necessary measures to ensure that 

each Contractor’s Personnel is made aware of the Code of 

Conduct including specific behaviors that are prohibited, and 

understands the consequences of engaging in such prohibited 

behaviors. 

These measures include providing instructions and 

documentation that can be understood by the Contractor’s 

Personnel and seeking to obtain that person’s signature 

acknowledging receipt of such instructions and/or 

documentation, as appropriate. 

The Contractor shall also ensure that the Code of Conduct is 

visibly displayed in multiple locations on the Site and any other 

place where the Works will be carried out, as well as in areas 

outside the Site accessible to the local community and project 

affected people. The posted Code of Conduct shall be provided 

in languages comprehensible to Contractor’s Personnel, 

Employer’s Personnel and the local community. 

The Contractor’s Management Strategy and Implementation 

Plans shall include appropriate processes for the Contractor to 

verify compliance with these obligations. 

29.1 The Contractor shall be responsible for the security of the Site, 

and: 

(a) for keeping unauthorized persons off the Site; 

(b) authorized persons shall be limited to the Contractor’s 

Personnel, the Employer’s Personnel, and to any other 

personnel identified as authorized personnel (including 

the Employer’s other contractors on the Site), by a notice 

from the Employer or the Project Manager to the 

Contractor. 

Subject to GCC Sub-Clause 16.2, the Contractor shall submit for 

the Project Manager’s No-objection a security management plan 

that sets out the security arrangements for the Site. 

The Contractor shall (i) conduct appropriate background checks 

on any personnel retained to provide security; (ii) train the 

security personnel adequately (or determine that they are 

properly trained) in the use of force (and where applicable, 

firearms),  and  appropriate  conduct  towards  Contractor’s 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

30. Program and 

Progress 

Reports 

Personnel, Employer’s Personnel and affected communities; and 

(iii) require the security personnel to act within the applicable 

Laws and any requirements set out in the Specification. 

The Contractor shall not permit any use of force by security 

personnel in providing security except when used for preventive 

and defensive purposes in proportion to the nature and extent of 

the threat. 

In making security arrangements, the Contractor shall also 

comply with any additional requirements stated in the 

Specifications 

B. Time Control 

30.1 Within the time stated in the PCC, after the date of the Letter 

of Acceptance, the Contractor shall submit to the Project 

Manager for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the 

Works. In the case of a lump-sum contract, the activities in the 

Program shall be consistent with those in the Activity Schedule. 

The Project Manager’s approval of the Program shall not alter 

the Contractor’s obligations. The Contractor may revise the 

Program and submit it to the Project Manager again at any time. 

A revised Program shall show the effect of Variations and 

Compensation Events. 

30.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

30.3 The Contractor shall monitor progress of the Works and submit 

to the Project manager progress report and any updated Program 

showing the actual progress achieved and the effect of the 

progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities, at 

intervals no longer than the periods stated in the PCC. If the 

Contractor does not submit an updated Program within this 

period, the Project Manager may withhold the amount stated in 

the PCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on 

which the overdue Program has been submitted. In the case of 

lump-sum Contract, the Contractor shall provide an updated 

Activity Schedule within 14 days of being instructed to by the 

Project Manager. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

31. Extension of the 

Intended 

Completion Date 

30.4 Unless otherwise stated in the Specification, each progress report 

shall include the Environmental and Social (ES) metrics set out 

in Appendix B. 

30.5 In addition to the progress reports, the Contractor shall inform the 

Project Manager immediately of any allegation, incident or 

accident in the Site, which has or is likely to have a significant 

adverse effect on the environment, the affected communities, the 

public, Employer’s Personnel or Contractor’s Personnel. This 

includes, but is not limited to, any incident or accident causing 

fatality or serious injury; significant adverse effects or damage to 

private property; or any allegation of SEA and/or SH. In case of 

SEA and/or SH, while maintaining confidentiality as appropriate, 

the type of allegation (sexual exploitation, sexual abuse or sexual 

harassment), gender and age of the person who experienced the 

alleged incident should be included in the information. 

The Contractor, upon becoming aware of the allegation, incident 

or accident, shall also immediately inform the Project Manager 

of any such incident or accident on the Subcontractors’ or 

suppliers’ premises relating to the Works which has or is likely 

to have a significant adverse effect on the environment, the 

affected communities, the public, Employer’s Personnel, or 

Contractor’s, its Subcontractors’ and suppliers’ personnel. The 

notification shall provide sufficient detail regarding such 

incidents or accidents. The Contractor shall provide full details 

of such incidents or accidents to the Project Manager within the 

timeframe agreed with the Project Manager. 

The Contractor shall require its Subcontractors and suppliers 

(other than Subcontractors) to immediately notify the Contractor 

of any incidents or accidents referred to in this Subclause. 

31.1 The Project Manager shall extend the Intended Completion Date 

if a Compensation Event occurs or a Variation is issued which 

makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps 

to accelerate the remaining work, which would cause the 

Contractor to incur additional cost. 

31.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 

supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 



32. Acceleration    32.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration from 

the Contractor. If the Employer accepts these proposals, the 

Intended Completion Date shall be adjusted accordingly and 

confirmed by both the Employer and the Contractor. 

32.2 If the Contractor’s priced proposals for an acceleration are 

accepted by the Employer, they are incorporated in the Contract 

Price and treated as a Variation. 
 

33. Delays Ordered 

by the Project 

Manager 

34. Management 

Meetings 

33.1 The Project Manager may instruct the Contractor to delay the 

start or progress of any activity within the Works. 

 

34.1 Either the Project Manager or the Contractor may require the 

other to attend a management meeting. The business of a 

management meeting shall be to review the plans for remaining 

work and to deal with matters raised in accordance with the early 

warning procedure. 

34.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer. The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager 

either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 

35. Early Warning  35.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the 

Contract Price, or delay the execution of the Works. The Project 

Manager may require the Contractor to provide an estimate of 

the expected effect of the future event or circumstance on the 

Contract Price and Completion Date. The estimate shall be 

provided by the Contractor as soon as reasonably possible. 

35.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting 

instruction of the Project Manager. 

C. Quality Control 
 

36. Identifying 

Defects 

36.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found. Such 

checking shall not affect the Contractor’s responsibilities. The 



Project Manager may instruct the Contractor to search for a 

Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

37. Tests 37.1 If the Project Manager instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has 

a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples. If there is no Defect, the test shall 

be a Compensation Event. 
 

38. Correction of 

Defects 

 

 

 

 

 

 

 

39. Uncorrected 

Defects 

38.1 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the PCC. The Defects 

Liability Period shall be extended for as long as Defects remain 

to be corrected. 

38.2 Every time notice of a Defect is given, the Contractor shall 

correct the notified Defect within the length of time specified by 

the Project Manager’s notice. 

39.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having the Defect corrected, and the 

Contractor shall pay this amount. 

D. Cost Control 

40. Contract Price   40.1 The Bill of Quantities shall contain priced items for the Works 

to be performed by the Contractor. The Bill of Quantities is used 

to calculate the Contract Price. The Contractor will be paid for 

the quantity of the work accomplished at the rate in the Bill of 

Quantities for each item. 
 

41. Changes in the 

Contract Price 

41.1 If the final quantity of the work done differs from the quantity 

in the Bill of Quantities for the particular item by more than 25 

percent, provided the change exceeds 1 percent of the Initial 

Contract Price, the Project Manager shall adjust the rate to allow 

for the change. The Project Manager shall not adjust rates from 

changes in quantities if thereby the Initial Contract Price is 

exceeded by more than 15 percent, except with the prior 

approval of the Employer. 

41.2 If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown of 

any rate in the Bill of Quantities. 

42. Variations 42.1 All Variations shall be included in updated Programs produced 

by the Contractor. 



42.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested to do so 

by the Project Manager. The Contractor shall also provide 

information of any ES risks and impacts of the Variation. The 

Project Manager shall assess the quotation, which shall be given 

within seven (7) days of the request or within any longer period 

stated by the Project Manager and before the Variation is 

ordered. 

42.3 If the Contractor’s quotation is unreasonable, the Project 

Manager may order the Variation and make a change to the 

Contract Price, which shall be based on the Project Manager’s 

own forecast of the effects of the Variation on the Contractor’s 

costs. 

42.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

42.5 The Contractor shall not be entitled to additional payment for 

costs that could have been avoided by giving early warning. 

42.6 If the work in the Variation corresponds to an item description 

in the Bill of Quantities and if, in the opinion of the Project 

Manager, the quantity of work above the limit stated in GCC 

Sub-Clause 41.1 or the timing of its execution do not cause the 

cost per unit of quantity to change, the rate in the Bill of 

Quantities shall be used to calculate the value of the Variation. 

If the cost per unit of quantity changes, or if the nature or timing 

of the work in the Variation does not correspond with items in 

the Bill of Quantities, the quotation by the Contractor shall be in 

the form of new rates for the relevant items of work. 

42.7 Value Hydrogeologisting: The Contractor may prepare, at its 

own cost, a value Hydrogeologisting proposal at any time during 

the performance of the contract. The value Hydrogeologisting 

proposal shall, at a minimum, include the following; 

(a) the proposed change(s), and a description of the difference 

to the existing contract requirements; 

(b) a full cost/benefit analysis of the proposed change(s) 

including a description and estimate of costs (including 

life cycle cost) the Employer may incur in implementing 

the value Hydrogeologisting proposal; 

(c) a description of any effect(s) of the change on 

performance/functionality; and 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

43. Cash Flow 

Forecasts 

 

 

 

44. Payment 

Certificates 

(d) a description of the proposed work to be performed, a 

program for its execution and sufficient ES information to 

enable an evaluation of ES risks and impacts. 

The Employer may accept the value Hydrogeologisting proposal 

if the proposal demonstrates benefits that: 

(a) accelerates the contract completion period; or 

(b) reduces the Contract Price or the life cycle costs to the 

Employer; or 

(c) improves the quality, efficiency, safety or sustainability of 

the Facilities; or 

(d) yields any other benefits to the Employer, 

without compromising the functionality of the Works. 

If the value Hydrogeologisting proposal is approved by the 

Employer and results in: 

(a) a reduction of the Contract Price; the amount to be paid to 

the Contractor shall be the percentage specified in the 

PCC of the reduction in the Contract Price; or 

(b) an increase in the Contract Price; but results in a reduction 

in life cycle costs due to any benefit described in (a) to (d) 

above, the amount to be paid to the Contractor shall be the 

full increase in the Contract Price. 

43.1 When the Program, is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast. The cash 

flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange 

rates. 

44.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

44.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

44.3 The value of work executed shall be determined by the Project 

Manager. 

44.4 The value of work executed shall comprise the value of the 

quantities of work in the Bill of Quantities that have been 

completed. 

44.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 



44.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

44.7 If the Contractor was, or is, failing to perform any ES 

obligations or work under the Contract, the value of this work 

or obligation, as determined by the Project Manager, may be 

withheld until the work or obligation has been performed, and/or 

the cost of rectification or replacement, as determined by the 

Project Manager, may be withheld until rectification or 

replacement has been completed. Failure to perform includes, 

but is not limited to the following: 

(a) failure to comply with any ES obligations or work 

described in the Works’ Requirements which may 

include: working outside site boundaries, excessive dust, 

failure to keep public roads in a safe usable condition, 

damage to offsite vegetation, pollution of water courses 

from oils or sedimentation, contamination of land e.g. 

from oils, human waste, damage to archeology or cultural 

heritage features, air pollution as a result of unauthorized 

and/or inefficient combustion; 

(b) failure to regularly review C-ESMP and/or update it in a 

timely manner to address emerging ES issues, or 

anticipated risks or impacts; 

(c) failure to implement the C-ESMP e.g. failure to provide 

required training or sensitization; 

(d) failing to have appropriate consents/permits prior to 

undertaking Works or related activities; 

(e) failure to submit ES report/s (as described in Appendix B), 

or failure to submit such reports in a timely manner; 

(f) failure to implement remediation as instructed by the 

Project Manager within the specified timeframe (e.g. 

remediation addressing non-compliance/s). 

45. Payments 45.1 Payments shall be adjusted for deductions for advance payments 

and retention. The Employer shall pay the Contractor the 

amounts certified by the Project Manager within 28 days of the 

date of each certificate. If the Employer makes a late payment, 

the Contractor shall be paid interest on the late payment in the 

next payment. Interest shall be calculated from the date by 

which the payment should have been made up to the date when 

the late payment is made at the prevailing rate of interest for 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

46. Compensation 

Events 

commercial borrowing for each of the currencies in which 

payments are made. 

45.2 If an amount certified is increased in a later certificate or as a 

result of an award by the Adjudicator or an Arbitrator, the 

Contractor shall be paid interest upon the delayed payment as 

set out in this clause. Interest shall be calculated from the date 

upon which the increased amount would have been certified in 

the absence of dispute. 

45.3 Unless otherwise stated, all payments and deductions shall be 

paid or charged in the proportions of currencies comprising the 

Contract Price. 

45.4 Items of the Works for which no rate or price has been entered 

in shall not be paid for by the Employer and shall be deemed 

covered by other rates and prices in the Contract. 

46.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC Sub-Clause 

20.1. 

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specification, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover 

or to carry out additional tests upon work, which is then 

found to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance of 

the Letter of Acceptance from the information issued to 

bidders (including the Site Investigation Reports), from 

information available publicly and from a visual 

inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer, or 

additional work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 



constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

46.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended 

Completion Date, the Contract Price shall be increased and/or 

the Intended Completion Date shall be extended. The Project 

Manager shall decide whether and by how much the Contract 

Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

46.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the Contract 

Price based on the Project Manager’s own forecast. The Project 

Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

46.4 The Contractor shall not be entitled to compensation to the 

extent that the Employer’s interests are adversely affected by the 

Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

47. Tax 47.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 28 days 

before the submission of bids for the Contract and the date of 

the last Completion certificate. The adjustment shall be the 

change in the amount of tax payable by the Contractor, provided 

such changes are not already reflected in the Contract Price or 

are a result of GCC Clause 49. 

48. Currencies 48.1 Payment will be made in KES 
 

49. Price 

Adjustment 

49.1 Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the PCC. If so provided, the amounts 

certified in each payment certificate, before deducting for 

Advance Payment, shall be adjusted by applying the respective 

price adjustment factor to the payment amounts due in each 



currency. A separate formula of the type specified below applies 

to each Contract currency: 

Pc = Ac + Bc Imc/Ioc 

where: 

Pc is the adjustment factor for the portion of the Contract 

Price payable in a specific currency “c.” 

Ac and Bc are coefficients1 specified in the PCC, 

representing the nonadjustable and adjustable portions, 
respectively, of the Contract Price payable in that specific 
currency “c;” and 

Imc is the index prevailing at the end of the month being 

invoiced and Ioc is the index prevailing 28 days before Bid 

opening for inputs payable; both in the specific currency “c.” 

49.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment 

made in the next payment certificate. The index value shall be 

deemed to take account of all changes in cost due to fluctuations 

in costs. 

50. Retention 50.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the PCC until Completion 

of the whole of the Works. 

50.2 Upon the issue of a Certificate of Completion of the Works by 

the Project Manager, in accordance with GCC Sub-Clause 57.1, 

half the total amount retained shall be repaid to the Contractor 

and half when the Defects Liability Period has passed and the 

Project Manager has certified that all Defects notified by the 

Project Manager to the Contractor before the end of this period 

have been corrected. The Contractor may substitute retention 

money with an “on demand” Bank guarantee. 
 

51. Liquidated 

Damages 

51.1 The Contractor shall pay liquidated damages to the Employer at 

the rate per day stated in the PCC for each day that the 

Completion Date is later than the Intended Completion Date. 

The total amount of liquidated damages shall not exceed the 

amount defined in the PCC. The Employer may deduct 

liquidated damages from payments due to the Contractor. 
 

 

 
 

1 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, 

both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the 
nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed 
cost elements or other nonadjustable components. The sum of the adjustments for each currency are added 
to the Contract Price. 



Payment of liquidated damages shall not affect the Contractor’s 

liabilities. 

51.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate. The Contractor shall be 

paid interest on the overpayment, calculated from the date of 

payment to the date of repayment, at the rates specified in GCC 

Sub-Clause 45.1. 

52. Bonus 52.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the PCC for each day (less any days for 

which the Contractor is paid for acceleration) that the 

Completion is earlier than the Intended Completion Date. The 

Project Manager shall certify that the Works are complete, 

although they may not be due to be complete. 
 

53. Advance 

Payment 

53.1 The Employer shall make advance payment to the Contractor of 

the amounts stated in the PCC by the date stated in the PCC, 

against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Employer 

in amounts and currencies equal to the advance payment. The 

Guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the Guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. 

Interest shall not be charged on the advance payment. 

53.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses 

required specifically for execution of the Contract. The 

Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other 

documents to the Project Manager. 

53.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, 

following the schedule of completed percentages of the Works 

on a payment basis. No account shall be taken of the advance 

payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, 

or Liquidated Damages. 

54. Securities 54.1 The Performance Security, and if so specified in the PCC an 

environmental and social (ES) performance security, shall be 

provided to the Employer no later than the date specified in the 

Letter of Acceptance and shall be issued in an amount specified 

in the PCC, by a bank or surety acceptable to the Employer, and 

denominated in the types and proportions of the currencies in 



which the Contract Price is payable. The Performance Security 

shall be valid until a date 28 days from the date of issue of the 

Certificate of Completion in the case of a Bank Guarantee, and 

until one year from the date of issue of the Certificate of 

Completion in the case of a Performance Bond. 

55. Dayworks 55.1 If applicable, the Dayworks rates in the Contractor’s Bid shall 

be used only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that 

way. 

55.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager. Each 

completed form shall be verified and signed by the Project 

Manager within two days of the work being done. 

55.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 

56. Cost of Repairs  56.1 Loss or damage to the Works or Materials to be incorporated in 

the Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the 

Contractor’s acts or omissions. 

E. Finishing the Contract 

57. Completion 57.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project 

Manager shall do so upon deciding that the whole of the Works 

is completed. 

58. Taking Over 58.1 The Employer shall take over the Site and the Works within 

seven days of the Project Manager’s issuing a Certificate of 

Completion. 

59. Final Account   59.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a 

Defects Liability Certificate and certify any final payment that 

is due to the Contractor within 56 days of receiving the 

Contractor’s account if it is correct and complete. If it is not, 

the Project Manager shall issue within 56 days a schedule that 

states the scope of the corrections or additions that are 

necessary. If the Final Account is still unsatisfactory after it 

has been resubmitted, the Project Manager shall decide on the 



 

 

 

60. Operating and 

Maintenance 

Manuals 

amount payable to the Contractor and issue a payment 

certificate. 

60.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by the 

dates stated in the PCC. 

60.2 If the Contractor does not supply the Drawings and/or manuals 

by the dates stated in the PCC pursuant to GCC Sub-Clause 

60.1, or they do not receive the Project Manager’s approval, 

the Project Manager shall withhold the amount stated in the 

PCC from payments due to the Contractor. 

61. Termination 61.1 The Employer or the Contractor may terminate the Contract if 

the other party causes a fundamental breach of the Contract. 

61.2 Fundamental breaches of Contract shall include, but shall not 

be limited to, the following: 

(a) the Contractor stops work for 28 days when no stoppage 

of work is shown on the current Program and the 

stoppage has not been authorized by the Project 

Manager; 

(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not 

withdrawn within 28 days; 

(c) the Employer or the Contractor is made bankrupt or goes 

into liquidation other than for a redrilling or 

amalgamation; 

(d) a payment certified by the Project Manager is not paid 

by the Employer to the Contractor within 84 days of the 

date of the Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct 

a particular Defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a reasonable 

period of time determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is 

required; 

(g) the Contractor has delayed the completion of the Works 

by the number of days for which the maximum amount 

of liquidated damages can be paid, as defined in the 

PCC; or 

(h) if the Contractor, in the judgment of the Employer has 

engaged in Fraud and Corruption, as defined in 

paragraph 2.2 a of the Appendix A to the GCC, in 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

62. Payment upon 

Termination 

competing for or in executing the Contract, then the 

Employer may, after giving fourteen (14) days written 

notice to the Contractor, terminate the Contract and 

expel him from the Site. 

61.3 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

61.4 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site 

as soon as reasonably possible. 

61.5 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those 

listed under GCC Sub-Clause 61.2 above, the Project Manager 

shall decide whether the breach is fundamental or not. 

62.1 If the Contract is terminated because of a fundamental breach 

of Contract by the Contractor, the Project Manager shall issue 

a certificate for the value of the work done and Materials 

ordered less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the 

value of the work not completed, as specified in the PCC. 

Additional Liquidated Damages shall not apply. If the total 

amount due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the 

Employer. 

62.2 If the Contract is terminated for the Employer’s convenience 

or because of a fundamental breach of Contract by the 

Employer, the Project Manager shall issue a certificate for the 

value of the work done, Materials ordered, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s 

costs of protecting and securing the Works, and less advance 

payments received up to the date of the certificate. 

63. Property 63.1 All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of the 

Employer if the Contract is terminated because of the 

Contractor’s default. 
 

64. Release from 

Performance 

64.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 

or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 



 

 

 

65. Suspension of 

Bank Loan or 

Credit 

receiving it and for any work carried out afterwards to which 

a commitment was made. 

65.1 In the event that the Bank suspends the Loan or Credit to the 

Employer, from which part of the payments to the Contractor 

are being made: 

(a) The Employer is obligated to notify the Contractor of 

such suspension within 7 days of having received the 

Bank’s suspension notice. 

(b) If the Contractor has not received sums due to it within 

the 28 days for payment provided for in GCC Sub- 

Clause 45.1, the Contractor may immediately issue a 14- 

day termination notice. 



APPENDIX A 

TO GENERAL CONDITIONS 

Fraud and Corruption 
(Text in this Appendix shall not be modified) 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement 

under Bank Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub- 

consultants, service providers or suppliers; any agents (whether declared or not); and any 

of their personnel, observe the highest standard of ethics during the procurement process, 

selection and contract execution of Bank-financed contracts, and refrain from Fraud and 

Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “Corrupt practice” is the offering, giving, receiving, or soliciting, 

directly or indirectly, of anything of value to influence improperly the 

actions of another party; 

ii. “Fraudulent practice” is any act or omission, including misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to 

obtain financial or other benefit or to avoid an obligation; 

iii. “Collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; 

iv. “Coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

v. “Obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of 

evidence material to the investigation or making false statements 

to investigators in order to materially impede a Bank 

investigation into allegations of a corrupt, fraudulent, coercive, 

or collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from 

pursuing the investigation; or 



(b) acts intended to materially impede the exercise of the Bank’s 

inspection and audit rights provided for under paragraph 2.2 e. 

below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub- 

contractors, service providers, suppliers and/ or their employees, has, directly or 

indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices 

in competing for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take 

other appropriate actions, including declaring mis procurement, if the Bank determines 

at any time that representatives of the Borrower or of a recipient of any part of the 

proceeds of the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices during the procurement process, selection and/or execution of the contract in 

question, without the Borrower having taken timely and appropriate action 

satisfactory to the Bank to address such practices when they occur, including by failing 

to inform the Bank in a timely manner at the time they knew of the practices; 

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 

individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed 

contract, financially or in any other manner;1 (ii) to be a nominated2 sub-contractor, 

consultant, manufacturer or supplier, or service provider of an otherwise eligible firm 

being awarded a Bank-financed contract; and (iii) to receive the proceeds of any loan 

made by the Bank or otherwise to participate further in the preparation or 

implementation of any Bank-financed project; 

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders(applicants/proposers), 

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, 

service providers, suppliers, agents personnel, permit the Bank to inspect3 all accounts, 

records and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the Bank. 
 

 

 

1 For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, (i) applying for 

pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-contractor, nominated 

consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an 

addendum or amendment introducing a material modification to any existing contract. 
2 A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider (different 

names are used depending on the particular bidding document) is one which has been: (i) included by the bidder in its pre- 

qualification application or bid because it brings specific and critical experience and know-how that allow the bidder to meet the 

qualification requirements for the particular bid; or (ii) appointed by the Borrower. 
3 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the 

Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as evaluating the veracity of 

an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: 

accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant; 

accessing and examining any other documents, data and information (whether in hard copy or electronic format) 

deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant 

individuals; performing physical inspections and site visits; and obtaining third party verification of information. 



APPENDIX B 

 
Environmental and Social (ES) Metrics for 

Progress Reports 

Metrics for regular reporting: 

a. Environmental incidents or non-compliances with contract requirements, including 

contamination, pollution or damage to ground or water supplies; 

b. Health and safety incidents, accidents, injuries that require treatment and all fatalities; 

c. Interactions with regulators: identify agency, dates, subjects, outcomes (report the 

negative if none); 

d. Status of all permits and agreements: 

i. work permits: number required, number received, actions taken for those not 

received; 

ii. status of permits and consents: 

▪ list areas/facilities with permits required (quarries, asphalt & batch plants), 

dates of application, dates issued (actions to follow up if not issued), dates 

submitted to resident Hydrogeologist (or equivalent), status of area 

(waiting for permits, working, abandoned without reclamation, 

decommissioning plan being implemented, etc.); 

▪ list areas with landowner agreements required (borrow and spoil areas, camp 

sites), dates of agreements, dates submitted to resident Hydrogeologist (or 

equivalent); 

▪ identify major activities undertaken in each area in the reporting period and 

highlights of environmental and social protection (land clearing, boundary 

marking, topsoil salvage, traffic management, decommissioning planning, 

decommissioning implementation); 

▪ for quarries: status of relocation and compensation (completed, or details of 

activities and current status in the reporting period). 

e. Health and safety supervision: 

i. safety officer: number days worked, number of full inspections & partial 

inspections, reports to drilling/project management; 



ii. number of workers, work hours, metric of PPE use (percentage of workers with full 

personal protection equipment (PPE), partial, etc.), worker violations observed (by 

type of violation, PPE or otherwise), warnings given, repeat warnings given, follow-

up actions taken (if any); 

f. Worker accommodations: 

i. number of expats housed in accommodations, number of locals; 

ii. date of last inspection, and highlights of inspection including status of 

accommodations’ compliance with national and local law and good practice, 

including sanitation, space, etc.; 

iii. actions taken to recommend/require improved conditions, or to improve 

conditions. 

g. Health services: provider of health services, information and/or training, location of 

clinic, number of non-safety disease or illness treatments and diagnoses (no names to 

be provided); 

h. Gender (for expats and locals separately): number of female workers, percentage of 

workforce, gender issues raised and dealt with (cross-reference grievances or other 

sections as needed); 

i. Training: 

i. number of new workers, number receiving induction training, dates of induction 

training; 

ii. number and dates of toolbox talks, number of workers receiving Occupational 

Health and Safety (OHS), environmental and social training; 

iii. number and dates of communicable diseases (including STDs) sensitization 

and/or training, no. workers receiving training (in the reporting period and in the 

past); same questions for gender sensitization, flag person training. 

iv. number and date of SEA and SH prevention sensitization and/or training events, 

including number of workers receiving training on Code of Conduct for 

Contractor’s Personnel (in the reporting period and in the past), etc. 

j. Environmental and social supervision: 

i. Environmentalist: days worked, areas inspected and numbers of inspections of 

each (road section, work camp, accommodations, quarries, borrow areas, spoil 

areas, swamps, forest crossings, etc.), highlights of activities/findings (including 

violations of environmental and/or social best practices, actions taken), reports to 

environmental and/or social specialist/drilling/site management; 



ii. Sociologist: days worked, number of partial and full site inspections (by area: 

road section, work camp, accommodations, quarries, borrow areas, spoil areas, 

clinic, HIV/AIDS center, community centers, etc.), highlights of activities 

(including violations of environmental and/or social requirements observed, 

actions taken), reports to environmental and/or social specialist/drilling/site 

management; and 

iii. Community liaison person(s): days worked (hours community center open), 

number of people met, highlights of activities (issues raised, etc.), reports to 

environmental and/or social specialist /drilling/site management. 

k. Grievances: list new grievances (e.g. number of allegations of SEA and SH) received in 

the reporting period and number of unresolved past grievances by date received, 

complainant’s age and sex, how received, to whom referred to for action, resolution and 

date (if completed), data resolution reported to complainant, any required follow-up 

(Cross-reference other sections as needed): 

i. Worker grievances; 

ii. Community grievances 

l. Traffic, road safety and vehicles/equipment: 

i. traffic and road safety incidents and accidents involving project vehicles & 

equipment: provide date, location, damage, cause, follow-up; 

ii. traffic and road safety incidents and accidents involving non-project vehicles or 

property (also reported under immediate metrics): provide date, location, 

damage, cause, follow-up; 

iii. overall condition of vehicles/equipment (subjective judgment by 

environmentalist); non-routine repairs and maintenance needed to improve 

safety and/or environmental performance (to control smoke, etc.). 

m. Environmental mitigations and issues (what has been done): 

i. dust: number of working bowsers, number of waterings/day, number of 

complaints, warnings given by environmentalist, actions taken to resolve; 

highlights of quarry dust control (covers, sprays, operational status); % of rock/ 

spoil lorries with covers, actions taken for uncovered vehicles; 

ii. erosion control: controls implemented by location, status of water crossings, 

environmentalist inspections and results, actions taken to resolve issues, 

emergency repairs needed to control erosion/sedimentation; 

iii. quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major 

activities undertaken in the reporting period at each, and highlights of 

environmental and social protection: land clearing, boundary marking, topsoil 



salvage, traffic management, decommissioning planning, decommissioning 

implementation; 

iv. blasting: number of blasts (and locations), status of implementation of blasting 

plan (including notices, evacuations, etc.), incidents of off-site damage or 

complaints (cross-reference other sections as needed); 

v. spill clean-ups, if any: material spilled, location, amount, actions taken, 

material disposal (report all spills that result in water or soil contamination; 

vi. waste management: types and quantities generated and managed, including 

amount taken offsite (and by whom) or reused/recycled/disposed on-site; 

vii. details of tree plantings and other mitigations required undertaken in the 

reporting period; 

viii. details of water and swamp protection mitigations required undertaken in the 

reporting period. 

n. Compliance: 

i. compliance status for conditions of all relevant consents/permits, for the Work, 

including quarries, etc.): statement of compliance or listing of issues and actions 

taken (or to be taken) to reach compliance; 

ii. compliance status of C-ESMP/ESIP requirements: statement of compliance or 

listing of issues and actions taken (or to be taken) to reach compliance 

iii. compliance status of SEA and SH prevention and response action plan: statement 

of compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

iv. compliance status of Health and Safety Management Plan re: statement of 

compliance or listing of issues and actions taken (or to be taken) to reach 

compliance 

v. other unresolved issues from previous reporting periods related to environmental 

and social: continued violations, continued failure of equipment, continued lack 

of vehicle covers, spills not dealt with, continued compensation or blasting 

issues, etc. Cross-reference other sections as needed. 



APPENDIX C 

Sexual Exploitation and Abuse (SEA) and/or Sexual 

Harassment (SH) Performance Declaration for 

Subcontractors 

[The following table shall be filled in by each subcontractor proposed by the Contractor, that was 

not named in the Contract] 

Subcontractor’s Name: [insert full name] 

Date: [insert day, month, year] 

 

Contract reference [insert contract reference] 

Page [insert page number] of [insert total number] pages 
 

SEA and/or SH Declaration 

We: 

 (a) have not been subject to disqualification by the Bank for non-compliance with 

SEA/ SH obligations. 

 (b) are subject to disqualification by the Bank for non-compliance with SEA/ SH obligations. 

 (c) had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations. An arbitral award on the disqualification case has been made in our favor. 

 (d) had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations for a period of two years. We have subsequently demonstrated that we have 

adequate capacity and commitment to comply with SEA /SH obligations. 

 (e) had been subject to disqualification by the Bank for non-compliance with SEA/ SH 

obligations for a period of two years. We have attached specific evidence demonstrating 

that we have adequate capacity and commitment to comply with SEA and SH 

obligations. 

[If (c) above is applicable, attach evidence of an arbitral award reversing the findings on the 

issues underlying the disqualification.] 

[If (d) or ( e) above are applicable, provide the following information:] 

Period of disqualification: From:  To:   

If previously provided on another Bank financed works contract, details of evidence that 

demonstrated adequate capacity and commitment to comply with SEA/SH obligations (as per 

(d) above) 

Name of Employer:    

Name of Project:   

Contract description:   

Brief summary of evidence provided:   



 

  

Contact Information: (Tel, email, name of contact person):   

As an alternative to the evidence under (d), other evidence demonstrating adequate capacity and 

commitment to comply with SEA/SH obligations (as per (e) above) ) [attach details as 

appropriate]. 

  

  

 

Name of the Subcontractor  

Name of the person duly authorized to sign on behalf of the Subcontractor  

Title of the person signing on behalf of the Subcontractor    

Signature of the person named above     

Date signed  day of  ,   

Countersignature of authorized representative of the Contractor: 

Signature:   



Section IX - Particular Conditions of Contract 
 

A. General 

GCC 1.1 (d) The financing institution is: The World Bank, International Development 

Association (IDA). 

GCC 1.1 (r) The Employer is Water Resources Authority 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be Six (6) 

months after commencement. 

GCC 1.1 (y) The Project Manager is the Project Coordinator -HoAGW4RP     

GCC 1.1 (aa) The Site is located at Bula Wajir IDP Village (Elwak) and Ayan (Takaba) 

Areas in Mandera County  

GCC 1.1 (dd) The Start Date shall be within 30 days after contract signing. 

GCC 1.1 (hh) The Works consist of: Hybrid (Mud + Air) drilling, casing, test pumping 

and water quality analysis.  

GCC 2.2 Sectional Completions are: Applicable when the one site is fully completed. 

GCC 2.3(i) The following documents also form part of the Contract: 

The ESHS Management Strategies and Implementation Plans; and Code 

of Conduct (ESHS). 

GCC 3.1 The language of the contract is English. The language shall be that of the 

Bid. 

  The law that applies to the Contract is the law of The Republic of Kenya  

GCC 5.1 The Project Manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: Not applicable. 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: 100% 

(b) For loss or damage to Equipment: 100% 

(c) for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract 100% 

(d) for personal injury or death: 

(i) of the Contractor’s employees: 100% According to the law of the 

country 



 

 (ii) of other people: 100% According to the law of the country 

GCC 14.1 Site Data are: Test wells site location as indicated in the technical 

specification. 

GCC 20.1 The Site Possession Date (s) shall be: 30 days after signing the contract 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator: The Chattered Institute of 

Arbitrators of Kenya 

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: as 

per scale of the Nominated Adjudicator. 

GCC 24.4 Institution whose arbitration procedures shall be used: be finally settled under the 

Rules of Arbitration of the International Chamber of Commerce by one or more 

arbitrators appointed in accordance with said Rules in Nairobi Kenya 

GCC26.1 The Contractor's activities should align with the project’s SEP objectives and 

procedures including the grievance mechanism and outline the Contractor's role 

in supporting its implementation and operation. 

The Stakeholder Engagement should include specific details on engaging with 

Historically Underserved Communities in a culturally appropriate manner. It 

should outline the process for obtaining Free, Prior, and Informed Consent 

(FPIC), protecting cultural heritage, sharing benefits, and supporting the 

grievance mechanism. These aspects ensure compliance with ESS7 and a more 

effective approach to community engagement. 

B. Time Control 

GCC 30.1 The Contractor shall submit for approval a Program for the Works within 

15 days from the date of the Letter of Acceptance. 

GCC 30.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is 

KES500,000. 

The period for submission of progress reports is 30 days. 

C. Quality Control 



 

GCC 37.1 The tests on completion are specified in Section VII – Works’ Requirements, 

and include tests for well verticality, casing alignment, suspended solids, 

water quality, and well-head loss 

GCC 38.1 The Defects Liability Period is: 365 days. 

GCC 39.1 The cost of correcting any Defect shall be determined on the basis of the unit 

prices and quantities of the commissioned infrastructure concerned. Where 

the commissioned infrastructure fails to meet one or more completion tests, 

the contract price shall be reduced as follows: a reduction of three percent 

(3%) for each failed test relating to well verticality, casing alignment, 

suspended solids, or water quality; and a reduction of five percent (5%) for 

a failed test relating to well-head loss, which shall be increased to eight 

percent (8%) where the well-head loss exceeds twice the target value. In all 

cases, the total reduction shall not exceed twelve percent (12%) of the 

contract price of the commissioned infrastructure. 

D. Cost Control 
GCC 42.7 If the value Hydrogeologisting proposal is approved by the Employer, the 

amount to be paid to the Contractor shall be 50% the reduction in the Contract 

Price. 

GCC 44.4 No amount shall be certified or paid in respect of any goods supplied or 

works executed by the Contractor in relation to non-commissioned water 

wells or boreholes where the total retention money, as provided under Clause 

GCC 50, is less than the aggregate value of the goods or works already paid 

for that correspond to water wells or boreholes which have not been 

commissioned. 

GCC 48.1 The currency of the Employer’s Country is: KES (Kenyan Shillings) 

GCC 49.1 The Contract is not subject to price adjustment in accordance with GCC Clause 

45, and the following information regarding coefficients does not apply. 

GCC 50.1 The proportion of payments retained is: 5% percent for Civil Work and 

30% for material supplied. The payment shall be reduced to 2.5% for 

drilling works at the time of provisional acceptance. 

GCC 51.1 The liquidated damages for the whole of the Works are 0.2 percent of the 

contract price per day. The maximum amount of liquidated damages for the 

whole of the Works is 10% of the final Contract Price 

GCC 52.1 The Bonus for the whole of the Works is ........ % of the contract price per 

day. The maximum amount of Bonus for the whole of the Works is …%of 

the final Contract Price. Not Applicable 



 

GCC 53.1 The Advance Payments shall be: 30% of the contract amount and shall be 

paid to the Contractor no later than 30 days after contract signature. The 

upon provision of equivalent unconditional bank guarantee from a 

reputable bank. 

GCC 54.1 The Performance Security will be in the form of a demand guarantee in the 

amount(s) of 9 percent of the Accepted Contract Amount and in the same 

currency (ies) of the Accepted Contract Amount. 

The ES Performance Security will be in the form of a demand guarantee in 

the amount(s) of 1 percent of the Accepted Contract Amount and in the same 

currency (ies) of the Accepted Contract Amount. 

The Performance Security shall cover 365 days defect liability period. 

E. Finishing the Contract 
GCC 60.1 The date by which operating and maintenance manuals are required is 30 

days. 

The date by which “as built” drawings are required is 30 days. 

GCC 60.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GCC Sub-Clause 

60.1 is KES 500,000.00 

GCC 61.2 (g) The maximum number of days is: 50 days. 

GCC 62.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is 10 percent. 
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Notification of Intention to Award 

 

[This Notification of Intention to Award shall be sent to each Bidder that submitted a Bid.] [Send this 

Notification to the Bidder’s Authorized Representative named in the Bidder 

 

Information Form] 

For the attention of Bidder’s Authorized Representative 

Name: [insert Authorized Representative’s name] 

Address: [insert Authorized Representative’s Address] 

Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 

Email Address: [insert Authorized Representative’s email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Bidders. The Notification must be sent 

to all Bidders simultaneously. This means on the same date and as close to the same time as possible.] 

 

DATE OF TRANSMISSION: This Notification is sent by: [email/fax] on [date] (local time) 

  



Notification of Intention to Award 

Employer: [insert the name of the Employer] 

Project: [insert name of project] 

Contract title: [insert the name of the contract] 

Country: [insert country where RFB is issued] 

Loan No. /Credit No. / Grant No.: [insert reference number for loan/credit/grant] 

RFB No: [insert RFB reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to 

award the above contract. The transmission of this Notification begins the Standstill 

Period. During the Standstill Period, you may: 

a) request a debriefing in relation to the evaluation of your Bid, and/or 

b) submit a Procurement-related Complaint in relation to the decision to award the 

contract. 

1. The successful Bidder 
 

Name: [insert name of successful Bidder] 

Address: [insert address of the successful Bidder] 

Contract price: [insert contract price of the successful Bid] 



2. Other Bidders [INSTRUCTIONS: insert names of all Bidders that submitted a Bid. 

If the Bid’s price was evaluated include the evaluated price as well as the Bid price 

as read out.] 
 

Name of Bidder Bid price 
Evaluated Bid price (if 

applicable) 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

[insert name] [insert Bid price] [insert evaluated price] 

3. Reason/s why your Bid was unsuccessful 
 

4. How to request a debriefing 
 

[INSTRUCTIONS: State the reason/s why this Bidder’s Bid was unsuccessful. Do 

NOT include: (a) a point-by-point comparison with another Bidder’s Bid or (b) 

information that is marked confidential by the Bidder in its Bid.] 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert 

date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Bid. If 

you decide to request a debriefing your written request must be made within three (3) 

Business Days of receipt of this Notification of Intention to Award. 

Provide the contract name, reference number, name of the Bidder, contact details; and 

address the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

If your request for a debriefing is received within the 3 Business Days deadline, we will 

provide the debriefing within five (5) Business Days of receipt of your request. If we are 

unable to provide the debriefing within this period, the Standstill Period shall be extended 

by five (5) Business Days after the date that the debriefing is provided. If this happens, 

we will notify you and confirm the date that the extended Standstill Period will end. 



 

 

5. How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be 

submitted by midnight, [insert date] (local time). 

Provide the contract name, reference number, name of the Bidder, contact details; and 

address the Procurement-related Complaint as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Employer] 

Email address: [insert email address] 

Fax number: [insert fax number] delete if not used 

At this point in the procurement process, you may submit a Procurement-related 

Complaint challenging the decision to award the contract. You do not need to have 

requested, or received, a debriefing before making this complaint. Your complaint must 

be submitted within the Standstill Period and received by us before the Standstill Period 

ends. 

Further information: 

For more information see the Procurement Regulations for IPF Borrowers (Procurement 

Regulations)[https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage. 

aspx?docid=4005] (Annex III). You should read these provisions before preparing and 

submitting your complaint. In addition, the World Bank’s Guidance “How to make a 

Procurement-related Complaint” [http://www.worldbank.org/en/projects- 

operations/products-and-services/brief/procurement-new-framework#framework] 

provides a useful explanation of the process, as well as a sample letter of complaint. 

In summary, there are four essential requirements: 

1. You must be an ‘interested party’. In this case, that means a Bidder who submitted 

a Bid in this bidding process, and is the recipient of a Notification of Intention to 

Award. 

2. The complaint can only challenge the decision to award the contract. 

3. You must submit the complaint within the period stated above. 

The debriefing may be in writing, by phone, video conference call or in person. We shall 

promptly advise you in writing how the debriefing will take place and confirm the date 

and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In 

this case, we will provide the debriefing as soon as practicable, and normally no later 

than fifteen (15) Business Days from the date of publication of the Contract Award 

Notice. 

https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-operations/products-and-services/brief/procurement-new-framework#framework
http://www.worldbank.org/en/projects-


 

 

6. Standstill Period 
 

If you have any questions regarding this Notification, please do not hesitate to contact us. 

On behalf of the Employer: 

Signature:   

Name:   

Title/position:    

Telephone:   

Email:   

4. You must include, in your complaint, all of the information required by the 

Procurement Regulations (as described in Annex III). 

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local 

time). 

The Standstill Period lasts ten (10) Business Days after the date of transmission of this 

Notification of Intention to Award. 

The Standstill Period may be extended as stated in Section 4 above. 



Beneficial Ownership Disclosure Form 
 

RFB No.: [insert number of RFB process] 

Request for Bid No.: [insert identification] 

To: [insert complete name of Employer] 

In response to your request in the Letter of Acceptance dated [insert date of letter of 

Acceptance] to furnish additional information on beneficial ownership: [select one option as 

applicable and delete the options that are not applicable] 

(i) we hereby provide the following beneficial ownership information. 

Details of beneficial ownership 

Identity of 

Beneficial Owner 

Directly or 

indirectly 

holding 25% or 

more of the 

shares 

(Yes / No) 

Directly or 

indirectly 

holding 25 % or 

more of the 

Voting Rights 

(Yes / No) 

Directly or indirectly 

having the right to appoint 

a majority of the board of 

the directors or an 

equivalent governing body 

of the Bidder 

(Yes / No) 

[include full name 

(last, middle, first), 

   

INSTRUCTIONS TO BIDDERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED 

THE FORM 

 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful 

Bidder1. In case of joint venture, the Bidder must submit a separate Form for each member. 

The beneficial ownership information to be submitted in this Form shall be current as of the 

date of its submission. 

 

For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who 

ultimately owns or controls the Bidder by meeting one or more of the following conditions: 

 

• directly or indirectly holding 25% or more of the shares 

• directly or indirectly holding 25% or more of the voting rights 

• directly or indirectly having the right to appoint a majority of the board of 

directors or equivalent governing body of the Bidder 



 

nationality, country 

of residence] 

   

OR 

 

(ii) We declare that there is no Beneficial Owner meeting one or more of the following 

conditions: 

 

• directly or indirectly holding 25% or more of the shares 

• directly or indirectly holding 25% or more of the voting rights 

• directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Bidder 

 

OR 

 

(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of 

the following conditions. [If this option is selected, the Bidder shall provide explanation on 

why it is unable to identify any Beneficial Owner] 

• directly or indirectly holding 25% or more of the shares 

• directly or indirectly holding 25% or more of the voting rights 

• directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Bidder]” 

 

Name of the Bidder: *[insert complete name of the Bidder]  

 

Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert 

complete name of person duly authorized to sign the Bid]  

 

Title of the person signing the Bid: [insert complete title of the person signing the 

Bid]  

 

Signature of the person named above: [insert signature of person whose name and 

capacity are shown above]  

 

Date signed [insert date of signing] day of [insert month], [insert year]  
 

 

 

 
* In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In the 

event that the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership Disclosure Form 

(including this Introduction thereto) shall be read to refer to the joint venture member. 
** Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be 

attached with the Bid Schedules. 



Letter of Acceptance 

[on letterhead paper of the Employer] 

. . . . . . . [date]. . . . . . . 

 

To: . . . . . . . . . . [ name and address of the Contractor] . . . . . . . . . . 

 

Subject: . . . . . . . . . .  [Notification of Award Contract No]. . . . . . . . . . . 

 

This is to notify you that your Bid dated . . . . [insert date] . . . . for execution of the . . . . . . 

. . . .[insert name of the contract and identification number, as given in the PCC] for the 

Accepted Contract Amount of . . . . . . . . .[insert amount in numbers and words and 

name of currency], as corrected and modified in accordance with the Instructions to 

Bidders is hereby accepted by our Agency. 

 

You are requested to furnish (i) the Performance Security and an Environmental and 

Social (ES) Performance Security [Delete ES Performance Security if it is not required 

under the contract] within 28 days in accordance with the Conditions of Contract, using 

for that purpose the of the Performance Security Form and the ES Performance Security 

Form, [Delete reference to the ES Performance Security Form if it is not required under 

the contract] and (ii) the additional information on beneficial ownership in accordance 

with BDS ITB 47.1, within eight (8) Business days using the Beneficial Ownership 

Disclosure Form, included in Section X - Contract Forms, of the bidding document. 

[Choose one of the following statements:] 

 

We accept that  [insert the name of Adjudicator proposed by the 

Bidder] be appointed as the Adjudicator. 

 
[or] 

We do not accept that   [insert the name of the Adjudicator 

proposed by the Bidder] be appointed as the Adjudicator, and by sending a copy of this 

Letter of Acceptance to  [insert name of the Appointing Authority], the 

Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator 

in accordance with ITB 48.1 and GCC Sub-Clause 23.1. 

 

Authorized Signature: ........................................................................................................ 

 

Name and Title of Signatory: ............................................................................................. 

 

Name of Agency: ............................................................................................................... 

 

Attachment: Contract Agreement 



Contract Agreement 

 

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . 

. [name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . 

[name of the Contractor] . (hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . . 

.should be executed by the Contractor, and has accepted a Bid by the Contractor for the 

execution and completion of these Works and the remedying of any defects therein, 

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part 

of this Agreement. This Agreement shall prevail over all other Contract documents. 

(a) the Letter of Acceptance 

(b) the Letter of Bid 

(c) the addenda Nos  (if any) 

(d) the Particular Conditions 

(e) the General Conditions of Contract, including appendix; 

(f) the Specification 

(g) the Drawings 

(h) Bill of Quantities; 1 and 

(i) any other document listed in the PCC as forming part of the Contract, but not 

limited to; 

i. the ES Management Strategies and Implementation Plans; and 

ii. Code of Conduct for Contractor’s Personnel (ES). 

3. In consideration of the payments to be made by the Employer to the Contractor as 

specified in this Agreement, the Contractor hereby covenants with the Employer to execute 

the Works and to remedy defects therein in conformity in all respects with the provisions of 

the Contract. 
 

 

 

1 In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 



4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the Contract 

Price or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed 

in accordance with the laws of . . . . . [name of the borrowing country] on the 

day, 

month and year specified above. 

 

 

 

 

Signed by:   Signed by:  

for and on behalf of the Employer for and on behalf the Contractor 

 

in the presence of:  in the presence of:  

 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 



Performance Security Demand 

Guarantee 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer] 

Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

We have been informed that _ [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into 

Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, 

for the execution of _ [insert name of contract and brief description of Works] (hereinafter 

called "the Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] (

 ) [insert amount in words],1 such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary’s 

complying demand supported by the Beneficiary’s statement, whether in the demand itself or 

in a separate signed document accompanying or identifying the demand, stating that the 

Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing 

to prove or to show grounds for your demand or the sum specified therein. 

 

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for 

payment under it must be received by us at this office indicated above on or before that date. 

 

1  The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the 

currency(ies) of the Contract or a freely convertible currency acceptable to the Beneficiary. 

2 Insert the date twenty-eight days after the expected completion date as described in GCC Sub-Clause 

57.1. The Employer should note that in the event of an extension of this date for completion of the Contract, 

the Employer would need to request an extension of this guarantee from the Guarantor. Such request must 

be in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 

paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to 

exceed [six months] [one year], in response to the Beneficiary’s written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee.” 

 



This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) 

is hereby excluded. 

 

 

 

[signature(s)] 

 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall 

be deleted from the final product. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Environmental and Social (ES) Performance Security 

 
ES Demand Guarantee 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of Employer] 

Date: [Insert date of issue] 

ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that  (hereinafter called "the Applicant") has entered 

into Contract No.   dated   with the Beneficiary, for the execution of 

 (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of  ( ________ ),1 

such sum being payable in the types and proportions of currencies in which the Contract Price 

is payable, upon receipt by us of the Beneficiary’s complying demand supported by the 

Beneficiary’s statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its 

Environmental and/or Social (ES) obligation(s) under the Contract, without the Beneficiary 

needing to prove or to show grounds for your demand or the sum specified therein. 

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for 

payment under it must be received by us at this office indicated above on or before that date. 
 

 

 

1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency 

(cies) of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2 Insert the date twenty-eight days after the expected completion date as described in GCC Sub- Clause 57.1. 

The Employer should note that in the event of an extension of this date for completion of the Contract, the 

Employer would need to request an extension of this guarantee from the Guarantor. Such request must be 

in writing and must be made prior to the expiration date established in the guarantee. In preparing this 

guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate 

paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], in response to the Beneficiary’s written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee.” 



This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) 

is hereby excluded. 
 

 

 

 

 

[signature(s)] 

 

 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 



Advance Payment Security 

Demand Guarantee 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [Insert name and Address of Employer] 

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:   [Insert guarantee reference number] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

 

 

We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called “the Applicant”) has entered into 

Contract No. [insert reference number of the contract] dated [insert date] with the Beneficiary, 

for the execution of [insert name of contract and brief description of Works] (hereinafter called 

"the Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum [insert amount in figures] () [insert amount in words] is to be made against 

an advance payment guarantee. 

 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] (

 ) [insert amount in words]1 upon receipt by us of the Beneficiary’s complying 

demand supported by the Beneficiary’s statement, whether in the demand itself or in a separate 

signed document accompanying or identifying the demand, stating either that the Applicant: 

 

(a) has used the advance payment for purposes other than the costs of mobilization in 

respect of the Works; or 

(b) has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the amount which the Applicant has failed to repay. 

 

 

 

A demand under this guarantee may be presented as from the presentation to the Guarantor of 

a certificate from the Beneficiary’s bank stating that the advance payment referred to above 

 

1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated 

either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible 

currency acceptable to the Employer. 



has been credited to the Applicant on its account number [insert number] at [insert name and 

address of Applicant’s bank].. 

 

The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Applicant as specified in copies of interim statements or 

payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 

upon our receipt of a copy of the interim payment certificate indicating that ninety (90) percent 

of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on 

the [insert day] day of [insert month], 2 [insert year],2 whichever is earlier. Consequently, 

any demand for payment under this guarantee must be received by us at this office on or before 

that date. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 

Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is 

hereby excluded. 
 

 

[signature(s)] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2 Insert the expected completion date as described in GCC Sub- Clause 57.1. The Employer should note that 

in the event of an extension of the expected completion date of the Contract, the Employer would need to 

request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 

made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer 

might consider adding the following text to the form, at the end of the penultimate paragraph: “The 

Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one 

year], in response to the Beneficiary’s written request for such extension, such request to be presented to 

the Guarantor before the expiry of the guarantee.” 

 

 


