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INVITATION TO TENDER

PROCURING ENTITY: KITUI TEACHERS TRAINING COLLEGE

CONTRACTNAME AND DESCRIPTION: KITUITTC/007/2026-2027, PROPOSED CONSTRUCTION OF DINNING
HALL AND FEMALE BATHROOMS AT KITUI TEACHERS TRAINING COLLEGE

The (KITUI TEACHERS TRAINING COLLEGE) invites sealed tenders for the PROPOSED CONSTRUCTION OF
DINNING HALL AND FEMALE BATHROOMS AT KITUI TEACHERS TRAINING COLLEGE

Tendering will be conducted under open competitive method (National) using a standardized tender document.

Tenderingis open to all qualified and interested Tenderers.

1. Qualified and interested tenderers may obtain further information during office hours /08:00am to
1:00pm and 2:00pm to 5:00pm] Monday to Friday in writing via email kituicollege@gmail.com
. Tender documentsmay be viewed and/or downloaded for free from the website: Public
Procurement Information Portal Website www.tenders.go.ke

2. Tender documents may be obtained -electronically from the Website www.tenders.go.ke free of
charge. A complete set of tender documents may be obtained by interested tenders upon payment of a non-
refundable fees of Ksh.Z,000 in cash or Banker's Cheque and payable to the address given below.

3. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for (120) days
fromthe date of opening of tenders.

4. All Tenders must be accompanied by a “tender Security” of ksh. 3,100,000/=.

5. The Tenderer shall chronologically serialize all pages of the tender documents submitted.

6.  Completed tenders must be deposited to the tender box located at the Kitui Teachers Training Colleges
administration block next to the receptions office on or before /23%? October 2026 at 10:00 am]. Electronic
Tenders will not be permitted.

7. Tenders will be opened immediately after the deadline date and time specified above or any dead line date.

8. Tenders will be publicly opened in the presence of the Tenderers' designated representatives who choose to
attend at the college boardroom.

9. Late tenders will be rejected.

10.  Theaddressesreferred to above are:



A. Address for obtaining further information and for purchasing tender documents

The Chief Principal,

Kitui Teachers Training College

P.o. Box 1427-90200 Kitui

Phone No. : 0797243549

D

M
2)

Email Address: kituic Name of Procuring Entity: KITUI TEACHERS TRAINING
COLLEGE
Physical address: Mbusyani Road next to Kitui High School

Postal Address: PO BOX 1427-90200 KITUI

The Chief Principal,

Kitui Teachers Training College
P.o Box 1427-90200 Kitui
Phone No. : 0797243549

Email Address: kituicollege@gmail.com

Vii




PART 1 - TENDERING PROCEDURES




SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

1. Scope of Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Documentare specified in the TDS.

2, Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act,
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person
or his or her sub-contractors are not debarred from participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign the
“Certificate of Independent Tender Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS firms
(if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall check
whether the owners or controllers of the Tenderer are same as those that provided consulting services. The
Procuring Entity shall, upon request, make available to any tenderer information that would give such firm unfair
competitive advantage over competing firms.

3. Eligible Tenderers

3.1 ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or any
combination of such entities in the form of a joint venture (JV) under an existing agreement or with the intent to
enter into such an agreement supported by a letter of intent. Public employees and their close relatives (spouses,
children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the case of a joint
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all
business for and on behalf of any and all the members of the JV during the tendering process and, in the event the
JV is awarded the Contract, during contract execution. The maximum number of JV members shall be specified
inthe TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial or
controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed to
participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. Atenderer may be considered to have a conflict of interest for the purpose of this tendering process, if
the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or

b)  Receivesorhasreceived any direct or indirect subsidy from another tenderer; or

c) Has the same legal representative as another tenderer; or

d) Has arelationship with another tenderer, directly or through common third parties, that puts it in a position



to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this
tendering process; or

e)  Anyofits affiliates participated as a consultant in the preparation of the design or technical specifications of
the works thatare the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the
Contractimplementation; or

g)  Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document or

h) Has a close business or family relationship with a professional staff of the Procuring Entity who:

1)  are directly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or

ii) would be involved in the implementation or supervision of such Contract unless the conflict stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. Atenderer
thatis proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation
shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not a tenderer ora JV
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the
purposes of the same Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the case
may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors or sub-
consultants for any part of the Contractincluding related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a
Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support
fromany public entity or Government, and (iii) operating under commercial law and vested with legal rights and
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal
basis.

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations,Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a
decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations,
Kenya prohibits any import of goods or contracting of works or services from that country, or any payments
to any country, person, or entity in that country. A tenderer shall provide such documentary evidence of
eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer shall provide in its
tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be
automatically disqualified. Information required to enable the Procuring Entity determine if this condition is met
shall be provided in for this purpose is be provided in “SECTION III - EVALUATION AND QUALIFICATION
CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is
notregistered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan
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Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract
to foreign firms more than 10 percent of the contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can undertake
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of
contract award and signature. A selected tenderer shall be given opportunity to register before such award and
signature of contract. Application for registration with National Construction Authority may be accessed from
the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a
condition of award and signature of contract. Application for exemption from the Competition Authority of Kenya
may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax
compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4.  Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not
eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the
origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national
environmental protection agency or by other competent authority as harmful to human beings and to the
environment shall not be eligible for procurement.

5.  Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's own
expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses
incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

B. ntents of Tender Document

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction withany Addenda issued inaccordance with ITT 8.



PART 1 Tendering Procedures

i) Section I - Instructions to Tenderers (ITT)

i) Section II- Tender Data Sheet (TDS)

iii)  Section Il - Evaluation and Qualification Criteria
iv)  SectionIV - Tendering Forms

PART 2 Works Requirements

i) Section V - Drawings

ii)  Section VI- Specifications

iii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
1) Section VIII - General Conditions of Contract (GCC)
ii)  SectionIX - Special Conditions of Contract (SC)

iii)  Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of
the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained
directly fromthe Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site
of the Required Services and its surroundings and obtain all information that may be necessary for preparing the
Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's own
expense.

8. Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The
Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The
Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works.
The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable,
including the text of the questions asked by Tenderers and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents inaccordance with ITT 6.3. Minutes shall not identify the source of the questions asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (nonames) Minutes of the pre-Tender meeting and the
pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any modification to the
Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged
pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to
ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not
be a cause for disqualification of'a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 ATendererrequiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the
Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the pre-
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arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity
will respond in writing to any request for clarification, provided that such request is received no later than the
period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3,
including a description of the inquiry but without identifying its source. If specified in the TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should the clarification
result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender
Documents appropriately following the procedure under ITT 8.4.

10. Amendmentof Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering
document by issuing addendum.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who
have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring
Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance
with ITT 25.2 below.

C. Preparation of Tenders

11. Costof Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering
process.

12. Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the
Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are
part of the Tender may be in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for purposes of interpretation of the
Tender, such translation shall govern.

13. Documents Comprising the Tender

13.1 The Tender shall comprise the following:
a) Formof Tender prepared in accordance with ITT 14;
b) Schedules including priced Bill of Quantities, completed inaccordance with ITT 14and ITT 16;
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;
d) Alternative Tender, if permissible, in accordance with ITT 15;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordance withITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's qualifications
to performthe Contractifits Tender is accepted;

g)  Conformity: atechnical proposal inaccordance with ITT 18;
h)  Anyotherdocumentrequired inthe TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,



together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender
documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be
paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested.

15. Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section III,
Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.
When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described
in Section VII, Works' Requirements.

16. Tender Prices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the
Bill of Quantities shall conformto the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the
Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except in
cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data
and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are
opened at the same time.




16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer.

17.  Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unitrates and the prices shall be quoted by the Tenderer in
the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures in other currencies
for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign currency to meet
those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the
adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's
eligibility inaccordance with ITT 4.

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the
Contract the Tenderer shall provide the information requested in the corresponding information sheets included in
Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint
ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy the
criteria for eligibility specified inaccordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the Procuring
Entity, a contractor or group of contractors qualifies for a margin of preference. Further the information will
enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to
preventany corrupt influence in relation to the procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly,
if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information
submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of



interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i) ifthe procurement process is still ongoing, the tenderer will be disqualified from the procurement process,
i) ifthe contract has been awarded to that tenderer, the contract award will be set aside,

iii)  the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the
tenderer or any other persons have committed any criminal offence.

19.10 Ifatenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or
attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can
show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was notattributable to the intentional act, negligence or recklessness of the tenderer.

20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with
ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made
in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30)
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting
its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender,
except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the
expiry of the initial tender validity period, the Contract price shall be determined as follows:
a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor
specified inthe TDS;
b)  in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation
shall be based on the tender price without taking into consideration the applicable correction from those
indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in
the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of
the following forms at the Tenderer's option:

a) anunconditional Bank Guarantee issued by reputable commercial bank); or
b) anirrevocable letter of credit;

c) a Banker's cheque issued by a reputable commercial bank; or

d)  anothersecurity specified in the TDS,

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT
20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by
the Procuring Entity as non-responsive.

21.51If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were
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determined nonresponsive or a bidder declines to extend tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

e)  ifa Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer onthe
FormofTender, or any extension thereto provided by the Tenderer; or

f) if the successful Tenderer fails to:

1) sign the Contractin accordance with ITT 50; or
i) furnish a Performance Security and if required in the TDS, and any other documents required in the
TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in
the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.
22.  Formatand Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and
clearly mark it “ORIGINAL.”

TENDERERS ARE REQUIRED TO:

SUBMIT ORIGINAL BID DOCUMENTS MANUALLY AT THE TENDER BOX LOCATED NEAR
KITUI TEACHERS TRAINING COLLEGE ADMINISTRATION BLOCK.

22.2 The original copies of the Tender shall be typed or written in indelible ink and shall be signed by a person
duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation
as specified in the TDS and shall be attached to the Tender. The name and position held by eachperson
signing the authorization must be typed or printed below the signature. All pages of the Tender where entries
or amendments have been made shall be signed or initialed by the person signing the Tender.

22.3 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally

authorized representatives.

22.4 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

D. Submission and Opening of Tenders
23.  Sealingand Marking of Tenders
23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package or

container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, orin a
single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring



Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderer shall place the following separate, sealed envelopes:

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
describedinITT 11;and

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened

prematurely will not be accepted.
24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date
and time also specified in the TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and
Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

25. Late Tenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26. Tender Opening

26.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers'
designated representatives who chooses to attend.

26.2 Only Tenders, that are opened and read out at Tender opening shall be considered further for evaluation. The
Form of Tender and pages of the Bills of Quantities are to be initialed bythe members of the tender opening
committee attending the opening. The number of representatives of the Procuring Entity to sign shall be
specified in the TDS.

26.3 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 25.1).

26.4 The Procuring Entity shall prepare minutes of the Tender Opening that shallinclude, as a minimum:
a) the name of the Tenderer
b)  theTender Price, per lot (contract) ifapplicable, including any discounts;
c) thepresenceorabsence ofa Tender Security, if one was required.
d)  numberofpages of each tender document submitted.

26.5 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the
tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders

27. Confidentiality

27.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

27.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

27.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to
contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.
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28. Clarification of Tenders

28.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
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be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

28.2If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

29. Deviations, Reservations, and Omissions

29.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” is a departure fromthe requirements specified in the tender document;
b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

c)  “Omission” is the failure to submit part or all of the information or documentation required in the Tender
document.

30. Determination of Responsiveness

30.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender
itself, as defined in ITT 13.

30.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted,
would:

a)  affectinany substantial way the scope, quality, or performance of the Works specified in the Contract; or

b)  limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the
tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.

30.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to
confirm that all requirements of Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

30.4If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

31. Non-material Non-conformities

31.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the
tender.

31.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the
necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in
the tender related to documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with
the request may result in the rejection of its tender.

31.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in
the TDS.

32. Arithmetical Errors

32.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be
the subject of correction, adjustment or amendment in any way by any person or entity.

32.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
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disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall lead
to disqualification ofthe tender as non-responsive. and

c) ifthere isa discrepancy between words and figures, the amount in words shall prevail
32.3 Tenderers shall be notified of any error detected in their bid during the notification of award.
33. Currency provisions

33.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will
be determined non-responsive and rejected.

34. Margin of Preference and Reservations
34.1 No margin of preference shall be allowed on contracts for small works.

34.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of
women, youth and/or persons living with disability, who are appropriately registered as such by the authority to be
specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only
businesses/firms belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated,
the invitation will be open to all tenderers.

35. Nominated Subcontractors

35.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the
Works by subcontractors selected in advance by the Procuring Entity.

35.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as
specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

35.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized
parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors
referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

36. Evaluation of Tenders

36.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and
methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

36.2 To evaluate a Tender, the Procuring Entity shall consider the following:
a)  priceadjustment due to discounts offered inaccordance with ITT 16;
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordance with ITT39;
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.

36.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be considered in Tender evaluation.

36.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts
offered in the Form of Tender, is specified in Section I11, Evaluation and Qualification Criteria.

37. Comparison of Tenders

37.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.
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38. Abnormally Low Tenders

38.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

38.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

38.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

39. Abnormally High Tenders

39.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring
Entity) may not be getting value for money or it may be paying too high a price for the contract compared with
market prices or that genuine competition between Tenderers is compromised.

39.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check
if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring
Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity _
may accept or not accept the tender depending on the Procuring Entity's budget considerations.
ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally high

tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

39.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

40. Unbalanced and/or Front-Loaded Tenders

40.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the Tender document.

40.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entity may as appropriate:

a) accept the Tender; or

b)  require that the total amount of the Performance Security be increased at the expense of the Tenderer to a
level notexceeding a 30% of'the Contract Price; or

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works;or

d)  rejectthe Tender,

41. Qualifications of the Tenderer
41.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified
in Section III, Evaluation and Qualification Criteria.
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41.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

41.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

41.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price.

41.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

41.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject
the Tender.

42. Best Evaluated Tender

42.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated
Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose
Tender has been determined to be:

a) Most responsive to the Tender document; and
b)  thelowestevaluated price.

43. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

43.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject
all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of
annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender
securities, shall be promptly returned to the Tenderers.

F. Award of Contract
44. Award Criteria

44.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be
the Lowest Evaluated Tender.

45. Notice of Intention to enter into a Contract

45.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a
Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, ata
minimum, the following information:

a)  thenameandaddress of the Tenderer submitting the successful tender;

b)  the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless the price information in (¢) above already reveals the reason;

d)  theexpiry date of the Standstill Period; and

e) instructions on how torequest a debriefing and/or submita complaint during the standstill period;

46. Standstill Period
46.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
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dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not
apply.

46.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

47. Debriefing by the Procuring Entity

47.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of
the request.

47.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.

48. Letter of Award

48.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish
the Performance Security within 21days of the date of the letter.

49. Signing of Contract

49.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

49.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

49.3 The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period

50. Appointment of Adjudicator

50.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at
the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the
Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the
appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the
Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to
appoint the Adjudicator.

51. Performance Security

51.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless
the Procuring Entity has agreed in writing thata correspondent bank is not required.

51.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

51.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million
shillings.
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52. Publication of Procurement Contract

52.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe

following information:
a)  nameand address of the Procuring Entity;
b)  name and reference number of the contract being awarded, a summary of its scope and the selection
method used;
c) the name of the successful Tenderer, the final total contract price, the contract duration.
d)  datesofsignature, commencementand completion of contract;
e)  namesofall Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

53. Procurement Related Complaints and Administrative Review

53.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

53.2 A request for administrative review shall be made in the form provided under contract forms.
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Section II - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT1.1

The name of the contract is PROPOSED CONSTRUCTION OF DINNING
HALL AND FEMALE BATHROOMS AT KITUI TEACHERS TRAINING
COLLEGE The reference number of the Contract is KITUITTC/007/2026-2027

The number and identification of lots (contracts) comprising this Tender are
[insert number and identification of lots (contracts)]

Lot 1- Name N/A

Lot 2- Name N/A

Lot... Name N/A
ETC

ITT 2.3

The Information made available on competing firms is as follows:

ITT 2.4

The firms that provided consulting services for the contract being tendered for are:
N/A

ITT 3.1

Maximum number of members in the Joint Venture (JV) shall be: [insert a
number].

B. Contents of Tender Document

8.1

(A) A pre-arranged pretender visit of the site of the works “shall” take place at the
following date, time and place:

Date: 16™ October, 2026

Time: FROM 9.00AM TO 12.00PM at KITUI TEACHERS TRAINING
COLLEGE PREMISES

Place: Liase with the office within official working hours

ITT 8.2

The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than 3 days before tender close date.

ITT 9.1

For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:

(1)  Name of Procuring Entity: KITUI TEACHERS TRAINING
COLLEGE
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

(2)  Physical address for hand Courier Delivery to an office
or Tender Box (City, Street, Building, Floor Number
and Room) Mbusyani Road next to Kitui High School

2) Postal Address: PO BOX 1427-90200 KITUI

3) Insert name, telephone number and e-mail address of the officer to be
contacted.

CHIEF PRINCIPAL,

KITUI TEACHERS TRAINING COLLEGE,
PO BOX 1427-90200 KITUI,

Phone No. 0797243549

Email Address: Kkituicollege@gmail.com

C. Preparation of Tenders

ITP 13.1 (h)

The Tenderer shall submit the following additional documents in its Tender:
Copy of Certificate of Incorporation/Registration.
Dully Filled, Signed and Stamped Form of Tender.
Duly filled, signed & stamped confidential business questionnaire.
Copy of valid Single Business Permit.
Copy of Valid Tax Compliance certificate.
Bid security KSH. 3,100,000
Submitted bids must be SEQUENTIALLY SERIALIZED
Copy of CR12 certified by commissioner of Oaths
Dully filled, Signed and Stamped Self-Declaration FORM SD1
. Dully filled, Signed and Stamped Self-Declaration FORM SD2
. Dully filled, Signed and Stamped Declaration and commitment to the code
of ethics
. Dully signed site visit certificate
. Copy of Valid NCA Certificate — 3 and above in Building Works
. Audited accounts for the years 2023,2024 and 2025

— = 0 00N LN W —

—_—
FENEAVS I O]

ITT 16.5

The prices quoted by the Tenderer shall be: “fixed ]

ITT 20.1

The Tender validity period shall be 120 days.
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 21.1 [1If a Tender Security shall be required, a Tender-Securing Declaration shall not
be required, and vice versa.]
A Tender Security shall be required.
A Tender-Securing Declaration “shall not be” required.
If a Tender Security shall be required, the amount and currency of the Tender
Security shall be Ksh. 3,100,000/=

ITT 21.2 (d) The other Tender Security shall be Required.

ITT 21.5 On the Performance Security, other documents required shall be

ITT 22.1 In addition to the original of the Tender, the number of copies is:
MANUAL SUBMISSION ONLY.

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of:
[insert the name and description of the documentation required to demonstrate the
authority of the signatory to sign the Tender]

D. Submission a

nd Opening of Tenders

ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity’s address is:

(1) Name of Procuring Entity: KITUI TEACHERS TRAINING COLLEGE

2) Postal Address 1427-90200 Kitui

(3) Physical address for hand Courier Delivery to an office
or Tender Box(Mbusyani Road next to Kitui High
School

(3) Date 23RD OCTOBER, 2026, time for submission of Tenders;10:00 am

(4) TENDERERS SHALL SUBMIT TENDERS MANUALLY.

ITT 27.1

The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:

IMMEDIATELY AFTER TENDER CLOSING TIME

(1) Name of Procuring Entity: KITUI TEACHERS TRAINING COLLEGE

Physical address for the location (Mbusyani Road next to Kitui High
School)

2) Tender opening will be done immediately after closure of deadline on
23" October, 2026 at 10:00 am
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 27.6

The number of representatives of the Procuring Entity to sign is

E. Evaluation, and Comparison of Tenders

ITT 32.3

The adjustment shall be based on the N/A [insert “average” or
“highest”’] price of the item or component as quoted in other substantially
responsive Tenders. If the price of the item or component cannot be derived from
the price of other substantially responsive Tenders, the Procuring Entity shall use
its best estimate.

ITT 35.2

The invitation to tender is open to all

ITT 36.1

At this time, the Procuring Entity “does not intend”’] to execute certain specific parts
of the Works by subcontractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: % of the total contract amount. Tenderers planning to
subcontract more than 10% of total volume of work shall specify, in the Form of
Tender, the activity (ies) or parts of the Works to be subcontracted along with
complete details of the subcontractors and their qualification and experience.

ITT 36.3

[Indicate N/A if not applicable]
The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized Subcontractors
will be added to the qualifications of the Tenderer for the purpose of evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria in
Section III, Evaluation and Qualification Criteria.

ITT 51.1 The person named to be appointed as Adjudicator is
of (pride tel.
no. full postal and email addresses) at an hourly fee of Shs.
per day.
ITT 52.2 Other documents required are
ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the

“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures,
in writing (by the quickest means available, that is either by hand delivery or
email to:

For the attention: KITUI TEACHERS TRAINING COLLEGE

Title/position: CHIEF PRINCIPAL
KITUI TEACHERS TRAINING COLLEGE
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

Email address: kituicollege@gmail.com

In summary, a Procurement-related Complaint may challenge any of the
following:

(1) the terms of the Tender Documents; and

(i1) the Procuring Entity’s decision to award the contract.

SECTION IIT - EVALUATION AND QUALIFICATION CRITERIA

1

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling

equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day
of the respective calendar year (in which the amounts for that year is to be converted) was originally
established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in
determining the exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall provide
all the information requested in the forms included in Section IV, Tendering Forms. The Procuring Entity should

use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at
the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender
price shall be selected foraward of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria
and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of
“Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with unacceptable errors,
abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to
deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered
irresponsive and will not be considered further.

MANDATORY REQUIREMENTS
No. CRITERIA

YES/NO

1. | Copy of Certificate of Incorporation/Registration.

2. | Copy of Valid Tax Compliance certificate.

3. | Copy of valid Single Business Permit.

4. | Dully Filled, Signed and Stamped Form of Tender.
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5. | Bid security of KSH. 3,100,000/=

6. | Copy of Valid NCA Certificate — 3 and above in Building Works

7. | Duly filled, signed & stamped confidential business questionnaire.
8. |Detailed work programme.

. |Detailed Work Methodology

10. | Submitted bids must be SEQUENTIALLY SERIALIZED
11. | Copy of CR12 certified by commissioner of Oaths
12. | Dully filled, Signed and Stamped Self-Declaration FORM
SD1
13. | Dully filled, Signed and Stamped Self-Declaration FORM
SD2
14.| Dully filled, Signed and Stamped Declaration and
commitment to the code of ethics
15. | Dully signed site visit certificate
16. | Audited accounts for the years 2023, 2024 and 2025
TECHNICAL REQUIREMENTS
EVALUATION | EVALUATION ATTRIBUTE WEIGHTED SCORE MAXIMUM
CRITERIA SCORE
Past experience | Number of years in building works 10 years and above= 15 Marks 15 Marks
in bﬁilding (certificate of registration/incorporation) | hers prorated at:
works
No. of years x 15 Marks/10years
Magnitude of building works done for 200 Million and above= 20 Marks | 20 Marks
the last three years (LPOs/Contracts, Below 200 Million = 5 Marks
completion
letters/certificates/recommendation leters
from the client) with reference contacts.
Number of businesses done in building 10 businesses and above= 15 15 Marks
works for the last 3 years Marks
Others prorated at:
Value of business x 15 marks/5
Equipment 1. Concrete mixer Owned =20 Marks 20 Marks
2. Vibrator Leased =5 Marks
Owned submit logbook or receipt of
purchase
Leased submit lease agreement
Financial Letter of credit from a financial 100 Million and above=20 Marks | 20 Marks
Capacity institution recognized by Central Bank of | 016 prorated at:
Kenya (CBK) )
Value of credit x 20 marks/100
Million
Staff Site Manager least degree and registered | Degree in 7 Marks
qualifications in Engineering/Architecture/Quantity Engineering/Architecture/Quantity
Surveying or Project Management and 3 | Surveying or Project
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years specific works experience in Management= 7 Marks
building construction site management,
with reference contacts and signed
commitment letters

Building Foreman /Site Agents: At least | diploma in Engineering, 3 Marks
diploma in Engineering, Architecture/Building or civil
Architecture/Building or civil works ,3 works= 3 Marks

years specific works experience as
foreman in at least 3 years in projects of
similar nature and scope, with reference
contacts and signed commitment letters

TOTAL SCORE 100 Marks

NB. Cut off points for the technical evaluation shall be 80 marks and bidders who shall not have attained this mark
shall not proceed to the next stage of the evaluation process.

FINANCIAL EVALUATION

The bidders who shall have attained 80 marks and above shall be considered for financial evaluation which shall
involve;

1. Determination of evaluated price for each bid

2. Ranking of Tenders according to their bid prices.

3. The tenderer with the lowest evaluated bid will be considered for award (in case the price indicated in the form of tender
does not tally with the cumulative totals from the Bill of Quantities (BQ’s), the tender will be disqualified and the next
lowest evaluated bid will be considered for award).

3 Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (c) the following

criteria shall apply:
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

ii)  Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluatedas follows: ..........oooiiiiiiiiii

iii)  Other Criteria; if permitted under ITT 35.2(d):
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b)

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated
tenderer, subject to confirmation of pre-qualification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest
evaluated tenderer shall be considered for contract award, subject to meeting each of the following
conditions.

i)

The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance pay
ment) sufficient to meet the construction cash flow of Kenya Shillings

200,000,000 .

Minimum average annual construction turnover of Kenya Shillings 600,000,000, equivalent
calculated as total certified payments received for contracts in progress and/or completed within the
last [5] years.

At least (3) of contract(s) of a similar nature executed within Kenya, or theEast African
Community or abroad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings
200,000,000 equivalent.

Contractor's Representative and Key Personnel, which are specified as_Attach testimonials

Contractors key equipment listed on the table “Contractor's Equipment” below and more
specifically listed as [specify requirements for each lot as applicable]
Other conditions depending on their seriousness.

a) History of non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member
of a JV in the last (N/A). The required information shall befurnished
in the appropriate form.

b) Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and in the
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

¢) Litigation History
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last (10 Years). All parties to the contract shall furnish the
information in the appropriate form about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the years specified. A consistent history of
awards against the Tenderer or any member of a JV may result inrejection of the tender.




4. QUALIFICATION FORMSUMMARY

//

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Entity’s
No. by Tenderer Use (Qualification met or
Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI— 1.1 and 1.2, with
attachments
2 Tax Obligations for Has produced a current tax compliance certificate or tax Form of Tender
Kenyan Tenderers exemption certificate issued by the the Kenya Revenue
Authority in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described in ITT 3.8
5 State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI— 1.1 and 1.2, with
Attachments
6 Goods, equipment and To have their origin in any country that is not determined Forms ELI—1.1 and 1.2, with
services to be supplied ineligible under ITT 4.1 attachments
under the contract
7 History of Non- Non-performance of a contract did not occur as a result of Form CON-2
Performing Contracts contractor default since 1* January [....... J.
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant to ITT 19.9
Tender/Proposal Securing
Declaration by the
Procuring Entity
9 Pending Litigation Tender’s financial position and prospective long-term Form CON -2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions Form CON -2

against the Tenderer since 1 January /insert year]

Financial Capabilities

(i) The Tenderer shall demonstrate that it has access to, or
has available, liquid assets, unencumbered real assets, lines
of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings [insert amount] equivalent for the subject
contract(s) net of the Tenderer’s other commitments.

(ii) The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of

Form FIN — 3.1, with
attachments




2

3

4

5

Qualification Subject

Qualification Requirement

Document To be Completed
by Tenderer

For Procuring Entity’s
Use (Qualification met or
Not Met)

finance to meet the cash flow requirements on works
currently in progress and for future contract commitments.

(iii) The audited balance sheets or, if not required by the
laws of the Tenderer’s country, other financial statements
acceptable to the Procuring Entity, for the last /insert
number of years] years shall be submitted and must
demonstrate the current soundness of the Tenderer’s
financial position and indicate its prospective long-term
profitability.

Average Annual
Construction Turnover

Minimum average annual construction turnover of Kenya
Shillings /insert amount], equivalent calculated as total
certified payments received for contracts in progress and/or
completed within the last [insert of year] years, divided by
[insert number of years] years

Form FIN —-3.2

General Construction
Experience

Experience under construction contracts in the role of prime
contractor, JV member, sub-contractor, or management
contractor for at least the last /insert number of years]
years, starting 1% January [insert year].

Form EXP —4.1

Specific Construction &
Contract Management
Experience

A minimum number of /state the number] similar contracts
specified below that have been satisfactorily and
substantially completed as a prime contractor, joint venture
member, management contractor or sub-contractor between
Ist January [insert year] and tender submission deadline i.e.
.... (number) contracts, each of minimum value Kenya
shillings.......cccceene. equivalent.

[In case the Works are to be tender as individual contracts
under multiple contract procedure, the minimum number of
contracts required for purposes of evaluating qualification
shall be selected from the options mentioned in ITT 35.4]

The similarity of the contracts shall be based on the
following: [Based on Section VII, Scope of Works, specify
the minimum key requirements in terms of physical size,
complexity, construction method, technology and/or other
characteristics including part of the requirements that may

Form EXP 4.2(a)




St

1 2 3 4
Item | Qualification Subject Qualification Requirement Document To be Completed
No. by Tenderer
be met by specialized subcontractors, if permitted in
accordance with ITT 34.3]
N
o
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QUALIFICATION FORMS

1. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment
Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
[J Owned (] Rented [J Leased [J Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements | Details of rental / lease / manufacture agreements specific to the project
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FORM PER -1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each
candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged|
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart)
2. Title of position: /. /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart)
3. Title of position: /. /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart)
4. Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
5. Title of position: /insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]
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3. EORMPER:2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
Information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Y ears with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

Duration of

Project Role . Relevant experience
involvement
] le and . . :
[ mamn jrole ana L [describe the experience relevant to this
project responsibilities on the | [time in role]

details] | project] position]
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
a) betaken into consideration during Tender evaluation;

b) resultinmy disqualification from participating in the Tender;

c) resultinmy dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

of authorized representative of the Tenderer:

Signature: Date: (day month

year):
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4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

4.1 FORM ELI -1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:
Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
IName:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

o Legal and financial autonomy

J Operation under commercial law

. Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors.
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42 FORMELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.

[ In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart and a list of Board of Directors.
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4.3 FORM =2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:

Date:

JV Member’s Name
ITT No. and title:

INon-Performed Contracts in accordance with Section I1I, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January /insert year] specified in Section III,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section III, Evaluation and
Qualification Criteria, requirement 2.1

Year INon- performed (Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert [insert amount  (Contract Identification: [indicate complete contract name/  |[insert amount]

vear] land percentage] lnumber, and any other identification]

IName of Procuring Entity: [insert full name]
IAddress of Procuring Entity: [insert street/city/country]
IReason(s) for nonperformance: /indicate main reason(s)]

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
O Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3

as indicated below.

Year of
dispute

Amount in dispute Contract Identification Total Contract

(currency) Amount (currency),
Kenya Shilling
Equivalent (exchange
rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute: Status
of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O
2.4.
a

No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor

Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4

as indicated below.
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Year of QOutcome as Contract Identification Total Contract
award percentage of Net Amount (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] | Contract Identification: [indicate complete [insert amount]
year] contract name, number, and any other
identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
Street/city/country]
Matter in dispute: [indicate main issues in
dispute]
Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicate main reason(s)]
4.4 FORM FIN —3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

4.4.1. Financial Data

Type of Financial information
in
(currency)

Historic information for previous years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year1

Year 2 Year 3 Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)
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Type of Financial information  [Historic information for previous years,
in
(currency) (amount in currency, currency, exchange rate*, USD equivalent)

Year 1 'Year 2 Year3 Year 4 Year 5

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Referto ITT 15 for the exchange rate

4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements' for the years required above; and complying with the
requirements

! If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.
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4.5 FORM FIN —3.2:

Average Annua

Tenderer’s Name
Date:

1 Construction Turnover

JV Member’s Name

ITT No. and title:

//

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN —3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

N Source of financing Amount (Kenya Shilling
0- equivalent)

1

2

3
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4.7 FORM FIN —3.4:
Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Outstanding Work Estimated Average Monthly

Name of Procuring Entity’s [Current Kenya Shilling Completion | Invoicing Over Last Six
Contract Contact Address, Tel, /month Equivalent] Date Months
[Kenya Shilling /month)]

DN AW —
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48 FORMEXP-4.1

General Construction Experience

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Page of pages

Starting Ending Contract Identification Role of
'Year Tenderer
Year

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
IName of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
IName of Procuring Entity:
Address:
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4.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management
Contractor ] JV Contractor

U U

Sub-
contractor
g

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
Amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section III:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

S Construction rate for key activities
6 Other Characteristics
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4.11 FORMEXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:
Date:
Tenderer's JV Member Name:

Sub-contractor's  Name?
ITT No. and title:

(as  per

ITT  34):

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III,

Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One:

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management Sub-contractor
Contractor 1A% Contractor O
U ] ]
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in ~ [Percentage |Actual
production, as applicable) performed underithe contract participation Quantity
the contract per year or part of the year (1) (i1) Performed
(1) x (i)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 If applicable
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Information

IDescription of the key activities in
accordance with Sub-Factor 4.2(b) of Section
I11:

2. Activity No. Two
S ——
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OTHER FORMS

5. FORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS
i) All italicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address. Tenderers are reminded that this is a mandatory requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELF DECLARATION FORMS OF THE TENDERER as listed under (s) below.

Date of this Tender submission.............. [insert date (as day, month and year) of Tender submission] Tender Name
and Identification..................... [insert identification] Alternative
NOoiieee e [insert identification No if this is a Tender for an alternative]

TOu e [Insert complete name of Procuring Entity]

Dear Sirs,

L In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
ofthe above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects
therein for the sum of Kenya Shillings [/4mount in figures] Kenya
Shillings famount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency]
[figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

2 Weundertake, if ourtender is accepted, tocommence the Worksas soon as is reasonably possible after the receipt of
the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

3. Weagree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted atany time before that date.

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

5 We, the undersigned, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including Addenda
issued in accordance with ITT 28;

il)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and4;

iil) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country inaccordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: /insert a brief
description of the Works];
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v)

Tender Price: The total price of our Tender, excludingany discounts offered initem 1 above is: /Insert one of
the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating

vii)

viii)

X)

x1)

Xii)

xiii)

Xiv)

xv)

the various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts andtherespectivecurrencies|; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating
the various amounts and the respective currencies|;

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail eachdiscount offered. |

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the methodthat shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

Performance Security: 1f our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension_and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution) / [We are a state-owned enterprise or institution but meet the
requirements of ITT 3.8,

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [/insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
eachsuchcommission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

XVi)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the

Most Advantageous Tenderor any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or

on our behalfengages in any type of Fraud and Corruption;



xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xx)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of intention
to enter into a contract in the event we are the successful tenderer in this subject procurement proceeding.

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:
a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict
to interest.
b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.
c) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender:[insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown
above] Date signed [insert date of signing| day of [insert month), [insert year]

Date signed day of ,

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.
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A. TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS OUESTIONNAIRE
Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer
is further reminded that it is an offence to give false information on this Form.

(a)  Tenderer's details

ITEM DESCRIPTION
1 | Name of the Procuring Entity

2 | Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Name of the Tenderer

5 | Full Address and Contact Details of the 1. Country

Tenderer. 2. City

3. Location
4. Building
5. Floor
6. Postal Address
7. Name of contact person.
8. Telephone number

6 | Current Trade License Registration Number and
Expiring date

7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the Tenderer
handles.

10 | State if Tenders Company is listed in stock
exchange, give name and full address (postal
and physical addresses, email, and telephone

number) of
state which stock exchange
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General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality_
Country of Origin Citizenship ___
¢)  Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned
1
2
3
d) Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (Equivalent)...........cccocoviriiiinininiiieeeeeeese e Issued
Kenya Shillings (BGUIVAIENT) s emmrmmmmmsssssssssssssmsssmsammsisssssssasss ssrsmmssssssssmsssosss
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3

61




POWER OF ATTORNEY

Know All Men whom it may concern:

That we the undersigned.............oooiiiii i, of Post Office Box

NUMDCT. .. e e in the Republic of Kenya and having our registered
offices at Nairobi aforesaid do hereby ordain, nominate and appoint.................ccoovviiiiiiiiinnennn... of Post
Office. oo aforesaid to be a true and lawfully Attorney and Agent of the
company with full power and authority in respect to TENDER NO.........c.oooiiiiiiiiiiiiiiee and
any other legal documents in connection herewith and thereby legally bind the company and further to attend
personally or by proxy at any meeting or meetings concerning the aforesaid tenders and bids; to manage and
transact all affairs of the company to the fullest extent permitted by the law in relation to the aforesaid tenders and
bids for the

full period of their validity.-

In witness whereof we have hereunto set our hands this. ......oueniiii it

SEALED with the common seal of the company In presence Of.............uuuuuunn e,

DIRECTOR
Before Me

Commissioner for Oaths

61



(e) DISCLOSURE OFINTEREST- Interest of the Firm in the Procuring Entity.

1) Are there any person/persons in ...........cecceeeeverveeeenne. (Name of Procuring Entity) who has/have an interest

orrelationship in thisfirm? Yes/No...............coovenen.
If yes, provide details as follows.
Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer

1
2
3
ii) Conflict of interest disclosure

Type of Conflict

Disclosure
YES ORNO

If YES provide details of the
relationship with Tenderer

1 | Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 | Tenderer has the same legal representative as another tenderer

4 | Tender has a relationship with another tenderer, directly or

through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.
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Type of Conflict Disclosure If YES provide details of the
YES OR NO | relationship with Tenderer

5 | Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

6 | Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

8 Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

9 Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

f)  Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name Title or

Designation

(Signature) (Date)
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B. CERTIFICATE OF INDEPENDENTTENDERDETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby

make the following statements that I certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

L.

2,

I have read and I understand the contents of this Certificate;

[ understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender
onbehalfofthe Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeenrequested to submita Tender inresponse to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

¢) theintention or decision to submit, or not to submit, a tender; or

d)  the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant to paragraph (5)(b) above;

The terms of the Tender have not been, and will notbe, knowingly disclosed by the Tenderer, directly or indirectly,
toany competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title _Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF-DECLARATION FORM
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

| , Of Post Office BOX..uvvviveiiieiiiiiieeeeeeeeieee e being a resident of
......................................... in the Republic of .............ccccceeeeieeveenvenenneenne...do hereby make a statement as

follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender

....................... for ............ooooveno.... (insert tender title/description) for.............cccvevvvenene.n... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THATwhatis deponed to herein above is true to the best of my knowledge, information and belief.

........................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

N OFf P. 0. BOXeiiieiiieieeeeeee e being a resident of
......................................... in the Republic of ..........................do hereby make a statement as follows: -

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ..........cccceeevvecvvrcienvennnnnne. (insert
name of the Company) who is a Bidder in respect of Tender No.........cccceevieriieriieciieiierece e for
.......................... (insert tender title/description) for......................... (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of ..........cccceevveevieeieenennen. (insert name of the Procuring entity) which is the procuring
entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of...........cccccoerereeniennene. (name of the
procuring entity)

4 THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

5. THATwhatis deponed to herein above is true to the best of my knowledge information and belief.

i R (Date)

Bidder's Official Stamp

61




DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Lo et s e e e e eae e e e e (pETSON) ON behalf of (Name of the Business/
COMPANY/FIFIN) .ottt declare that I have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of Authorized SIgNatory...........civeitiniiiiiiiiinneeneneeeeieneseeeeneeseseeres ST ettt e
POSTHION. ..t ettt e e e e ettt bt sttt sttt e nae e

Office address.....o.vvvieriiiie e Telephone. ... ..c.ovviniiiiieiecierer e
Eomail. .o et ettt e a e e ebe e e
Name 0f the FIrm/COmMPany .. .....o.viiieiit ittt ettt et e et e e teebeeteesaessaeseeesseesseesseesseesseensaensees se e s
DAL, . ettt ettt et e ettt a e et een e e e ateeateeaeesheeneenteentean (Company Seal/ Rubber

Stamp where applicable)

Witness
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APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers),
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any
Agents (whether declared or not); and any of their Personnel, involved and engaged inprocurement under Kenya's
Laws and Regulation, observe the highest standard of ethics during the procurement process, selection and contract
execution of all contracts, and refrain from Fraud and Corruption and fullycomply with Kenya's laws and
Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and
Contflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted
below highlight Kenya's policy of no tolerance for such practices and behavior: -

1)  aperson to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -
a)  disqualified fromentering into a contract for a procurement or asset disposal proceeding; or
b)  ifacontract hasalready been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5)  An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -
a) shallnottake partin the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

c)  shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
biddersto whomthe contract was awarded, but the subcontractor appointed shall meet all the requirements of
this Act.

6)  An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7 If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

il)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;
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b)

d)

iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

v)  “obstructive practice” is:

* deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

* acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 . below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulentand collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed to
establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits
of free and open competition.

Rejects a proposal for award' of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate
authority appointed by Government of Kenya to inspect’all accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have them audited by auditors
appointed by the PPRA or any other appropriate authority appointed by GovernmentofKenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will notengage in any corrupt or fraudulent practices.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:

Request forTenders No:

Date:
TENDER GUARANTEE No.:
Guarantor:

1. Wehave been informed that (here inafter called "the Applicant") has submitted or

will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of,
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. Atthe request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of’ ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to
furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
onor before that date.

[signature(s)]
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FORMAT OF TENDER SECURITY [Option 2—Insurance Guarantee]

TENDER GUARANTEE No.:

1. Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated
......... [Date of submission of tender] for the...................... [Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”).

2. KNOW ALL PEOPLE by these presents that WE ..................... o) [Name of Insurance Company]
having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto .................
[Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of .....................
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(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this day of 20_

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender
(“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or
(i1) has failed to furnish the Performance Security, in accordance with the Instructionsto tenderers
(“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt
of the Procuring Entity's first written demand, without the Procuring Entity having to substantiateits demand,
provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of
the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicantis not
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notificationto the
Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the Tender
Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicatedabove
on or before that date.

[Date | [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:.coovveieeieeeeeeeee [insert date (as day, month and year) of Tender Submission]

570 [ o[ P —————p—— [insert number of tendering process]

TO e, [insert complete name of Purchaser] 1/We,the undersigned, declare that:

L I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of
our obligation(s) under the bid conditions, because we — (a) have withdrawn our tender during the period of tender
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or
refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) ourreceiptofacopy of yournotification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. I/We understand that if  am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

N e 0T PRSP SRUUSRSRUPSRPSRUP Capacity / title (director
or partner or sole proprietor, BIC.) i Name:

............................................................................................... Duly authorized to sign the bid

for and on behalf of: /insert complete name of Tenderer]

Datedon..........cccoeuene. dayof....cccooenininiiiiinns [Insert date of signing] Seal or stamp
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Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]
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PART II - WORK REQUIREMENTS



SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate
booklet.

SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

L.

Specifications must be drafted to present a clear and precise statement of the required standards of materials, and
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must
be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for
everyWorks Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise
recognized international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into
consideration the comparative specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference to
Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the basic design parameters and
Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the

Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer has
priced the item as described in the Procuring Entity's design included with the tender documents.
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SECTION VII- BILLS OF QUANTITIES

1.

Objectives

The objectives of the Bill of Quantities are:

a)  to provide sufficient information on the quantities of Works to be performed to enable tenders to be
prepared efficiently and accurately; and

b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in different
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these
requirements, the layoutand contents of the Bill of Quantities should be as simple and brief as possible.

2. Day work Schedule
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A Day work Schedule should be included only if the probability of unforeseen work, outside the items included in
the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the
Tenderers, the Day work Schedule should normally comprise the following:

a)  Alist of the various classes of labor, materials, and Constructional Plant for which basic day work rates or
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the
Contractor shall be paid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender.
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's
profit, overheads, supervision, and other charges.

Provisional Sums

Ageneral provision for physical contingencies (quantity overruns) may be made by including a provisional sum in
the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be
provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions of
Contract should state the manner in which they shall be used, and under whose authority (usually the Project
Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors
should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an
appropriate brief description. Aseparate procurement procedure is normally carried out by the Procuring Entity to
select such specialized contractors. To provide an element of competition among the Tenderers in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for the use
and convenience of the specialist contractors, each related provisional sum should be followed by an item in the
Bill of Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the
person drafting the tendering document. They should notbe included in the final tendering document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a) Preambles

b)  Preliminary items

c) Work Items

c¢)  Day work Schedule and

d)  Provisionalitems

e) Summary.



__\ N

PART III - CONDITIONS OF CONTRACT
AND CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

11 Bold face type is used to identify defined terms.

a)  TheAccepted Contract Amount means the amountaccepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of Variations and Compensation Events.

c¢)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided forin GCC 23.

d)  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Events are those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g)  The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.

1) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

1) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

k)  Daysare calendar days; months are calendar months.

1) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

m)  ADefectis any part of the Works not completed in accordance with the Contract.

n)  TheDefects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
fromthe Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

q)  The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC,whoisalso the Procuring Entity.

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.
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y)

aa)
bb)
cc)
dd)
ee)

ff)
gg)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
ofthe Works. Itdoesnotnecessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
ofthe work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically defined.
The Project Manager shall provide instructions clarifying queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the Completion
Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
g)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, includingAppendices,
Specifications,

Drawings,

Bill of Quantities®, and

any other document listed in the SCC as forming part of the Contract.

6n lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language and Law

31 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a) asamatter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments to
any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5. Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying
the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when itis delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8. Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks

101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.



11. Procuring Entity's Risks

111 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a) Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

1) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

i1)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contaminationdirectly
affecting the country where the Worksare to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage
to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefectwhichexisted onthe Completion Date,
bb) aneventoccurring before the Completion Date, which was notitselfa Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

131 The Contractor shall provide, in the joint names of the Procuring Entityand the Contractor, insurance cover from
the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
following events which are due to the Contractor's risks:

a) lossofordamage tothe Works, Plant, and Materials;
b) lossofordamage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) personalinjury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect
the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums
shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

135 Both parties shall comply with any conditions of the insurance policies.

14. Site Data

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

15. Contractorto Construct the Works

151 The Contractor shall constructand install the Works in accordance with the Specifications and Drawings.
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16. The Works to Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager,
and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.

18. Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

201 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession ofa part is not
given bythe date statedin the SCC, the Procuring Entityshall be deemed to have delayed the start of the relevant
activities, and this shall be a Compensation Event.

21. Access to the Site

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the
Site and to any place where work in connection with the Contract is being carried out or is intended to be carried
out.

22. Instructions, Inspections andAudits

21 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

22 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

23 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to have
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority.
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud
and Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Public
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice subject to
contract termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).



23. Appointment of the Adjudicator

231 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the Procuring
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority
designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the
record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project
Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and

¢) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event
or circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Project Manager and approved by the Contractor,
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
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additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a noticeofa
claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-sixth
day from the day on which a notice of a claim was given, even if no attempt at an amicable settlementhas
been made.

243 Mattersthat may bereferred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practicalcompletionofthe Worksorabandonmentofthe Worksortermination of the Contractbyeitherparty:

a) Theappointment of a replacement Project Manager upon the said person ceasing to act.

b) Whether or notthe issue of an instruction by the Project Manager is empowered by these Conditions.

¢) Whether ornota certificate has been improperly withheld or is not inaccordance with these Conditions.
e) Anydispute arising inrespect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

244 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice
had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators
on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the

67



Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

245 Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the

Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

i) Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.

246 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which
offers a neutral venue for the conduct of national and international arbitration with commitment to providing
institutional support to the arbitral process.

247 Failure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud and Corruption

251 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the amount
and currency, and the purpose of the commission, gratuity or fee.

B. Time Control
26. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and
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continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall show
the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

271 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor
to incur additional cost.

272 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has failed to give early warning of
a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

28. Acceleration

21 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

22 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

29. Delays Ordered by the Project Manager

291 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

30. Management Meetings

301 Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

302 The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

31. Early Warning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate
shall be provided by the Contractor as soon as reasonably possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carryingout anyresulting instruction of the Project Manager.

C. Quality Control

32. Identifying Defects

321 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.
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33. Tests

331 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. Ifthere is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

341 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

342 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.

35. Uncorrected Defects

351 Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

Cost Control

36. Contract Price’

361 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37. Changes in the Contract Price®

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes
in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior
approval of the Procuring Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown ofany rate in the Bill of Quantities.

38. Variations
31 All Variations shall be included in updated Programs9 produced by the Contractor.

382 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

383 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change
to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the
Variation on the Contractor's costs.

384 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and
control the performance of activities on which basis the Contractor will bepaid. If payment for materials on site shall be made separately,
the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

81;1 lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the

Contractor's own discretion. Prices in the Activity Schedule shall notbealtered when the Contractor makes such changes to the Activity
Schedule.

9 In lump sum contracts, add “and Activity Schedules” after “Programs.” I 0111 lump sum contracts, delete this paragraph.
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35 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

36 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work

R7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) theproposed change(s), and a description of the difference to the existing contract requirements;

b) afull cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and
c) adescription of any effect(s) of the change on performance/functionality.

388 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or

c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

389 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in the SCC of'the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a)to (d)above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

39. Cash Flow Forecasts

391 When the Program1 1, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price — tender price)/tender price X
100.



41. Payments

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate.
If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by which the payment should have been made up to
the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each
of the currencies in which payments are made.

412 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

414 Ttems of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity
and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

41 The following shall be Compensation Events:

d)  The Procuring Entity does not give access to a part of the Site by the Site Possession Date pursuant to GCC
Sub-Clause 20.1.

e)  The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

g)  The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

h)  The Project Manager unreasonably does notapprove a subcontract to be let.

1) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

1) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

1) The advance payment is delayed.
m)  Theeffects onthe Contractor of any of the Procuring Entity's Risks.

n) The Project Manager unreasonably delays issuing a Certificate of Completion.

42 1f a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be extended.

43 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price
shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall
adjust the Contract Price based on the Project Manager's own forecast. The Project Manager shall assume
that the Contractor shall react competently and promptly to the event.

Hp, lump sum contracts, add “or Activity Schedule” after “Program.”

12p, lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed
activities in the Activity Schedule.”
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44 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

43. Tax

431 The Project Manager shall adjust the Contract Price iftaxes, duties, andother levies are changed between the date
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are a result of GCC Clause 44.

44. Currencyy of Payment

41 All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applying therespective price adjustment factor to the paymentamounts due ineach currency. A separate formula
of'the type specified below applies:

P=A +B Im/lo
where: Pis the adjustment factor for the portion of
the Contract Price payable.

A and B are coefficients'® specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and IOC s the index prevailing 30 days before Bid opening for inputs payable.

452 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes incostdue to fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The Contractor may substitute retention money
with an “on demand” Bank guarantee.

47. Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's liabilities.

472 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correctany overpayment of liquidated damages by the Contractor byadjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due
tobe complete.



49. Advance Payment
41 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities
501 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter
of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the
Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price
is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion
Certificate in the case of a Performance Bond.

51. Dayworks
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

513 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

53. Completion
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

54. Taking Over
541 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing
acertificate of Completion.

55. Final Account

551 The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager
shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment certificate.
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56. O;ierating and Maintenance Manuals

561 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

562 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571 TheProcuring Entity or the Contractor may terminate the Contractifthe other party causes a fundamental breach
ofthe Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of'the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f)  the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

h) ifthe Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contractand expel him from the Site.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental or not.

58. Paymentupon Termination

81 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work
not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable
to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

59. Property

391 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property
of the Procuring Entity ifthe Contract is terminated because of the Contractor's default.



60. Release from Performance

601 Ifthe Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out afterwards to which a
commitment was made.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Exceptwhere otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to
issuance of the bidding document. Schedules andreports to be provided by the Procuring Entity should beannexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

A. General

GCC1.1(q) The Procuring Entity is [insert name, address, and name of authorized representative].

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be [insert date]

[1If different dates are specified for completion of the Works by section (“sectional completion”
or milestones), these dates should be listed here]

GCC 1.1 (x) The Project Manager is [insert name, address, and name of authorized representative].

GCC1.1(2) The Site is located at [insert address of Site | and is defined in drawings No. [insert numbers]

GCC 1.1 (co) The Start Date shall be [insert date].

GCC 1.1 (gg) | The Works consist of [insert brief summary, including relationship to other contracts under

the Project].
GCC2.2 Sectional Completions are: [insert nature and dates, if appropriate]
GCC 5.1 The Project manager /may or may not] delegate any of his duties and responsibilities.
GCC 8.1 Schedule of other contractors: [insert Schedule of Other Contractors, if appropriate]
GCC9.1 Key Personnel

GCC 9.1 is replaced with the following:

9.1  Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature. ]

GCC 13.1 The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials: [insert amounts].
(b) For loss or damage to Equipment: [insert amounts].

(c)  forloss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract /insert amounts].

(d) for personal injury or death:
(i)  of the Contractor’s employees: [amount].

(i1)  of other people: [amount].

GCC 14.1 Site Data are: [list Site Data]

GCC 20.1 The Site Possession Date(s) shall be: [insert location(s) and date(s)]
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

GCC231& Appointing Authority for the Adjudicator: [insert name of Authority].

GCC23.2

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [insert hourly fees
and reimbursable expenses].

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within /number] days from
the date of the Letter of Acceptance.

GCC 26.3 The period between Program updates is [/insert number] days.

The amount to be withheld for late submission of an updated Program is [insert amount].

C. Quality Control

GCC 34.1 The Defects Liability Period is: /insert number] days.

[The Defects Liability Period is usually limited to 12 months, but could be less in very simple
cases]

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be___ % (insert appropriate percentage. The percentage is normally up to
50%) of the reduction in the Contract Price.

GCC 44.1 The currency of the Procuring Entity’s Country is: [insert name of currency of the Procuring
Entity’s Country/.

GCC 45.1 The Contract [insert “is” or “is not”] subject to price adjustment in accordance with GCC
Clause 45, and the following information regarding coefficients /specify “does” or “does
not”] apply.

[Price adjustment is mandatory for contracts which provide for time of completion exceeding
18 months]

The coefficients for adjustment of prices are:
(a) [insert percentage] percent nonadjustable element (coefficient A).
(ib) [insert percentage] percent adjustable element (coefficient B).

(c) The Index I for shall be [insert index].

GCC 46.1 The proportion of payments retained is: /insert percentage]

[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.]

GCC47.1 The liquidated damages for the whole of the Works are /insert percentage of the final Contract
Price] per day. The maximum amount of liquidated damages for the whole of the Works is
[insert percentage] of the final Contract Price.

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the
total amount is not to exceed between 5 percent and 10 percent of the Contract Price. If
Sectional Completion and Damages per Section have been agreed, the latter should be
specified here]

GCC 48.1 The Bonus for the whole of the Works is /insert percentage of final Contract Price] per day.
The maximum amount of Bonus for the whole of the Works is /insert percentage] of the final
Contract Price.

[1f early completion would provide benefits to the Procuring Entity, this clause should remain,
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract

GC Clause
otherwise delete. The Bonus is usually numerically equal to the liquidated damages.]

GCC 49.1 The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor no later
than [insert date(s)].

GCC 50.1 The Performance Security amount is [insert amount(s) denominated in the types and

proportions of the currencies in which the Contract Price is payable, or in a freely convertible
currency acceptable to the Procuring Entity/

(a) Performance Security — Bank Guarantee: in the amount(s) of [insert related figure(s)]
percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

(b)  Performance Security — Performance Bond: in the amount(s) of [insert related figure(s)]
percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.

E. Finishing the

Contract

GCC 56.1 The date by which operating and maintenance manuals are required is [insert date].
The date by which “as built” drawings are required is [insert date].
GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and

maintenance manuals by the date required in GCC 58.1 is [insert amount in local currency].

GCC 572 (2)

The maximum number of days is: [insert number, consistent with Clause 47.1 on liquidated
damages].

GCC 58.1

The percentage to apply to the value of the work not completed, representing the Procuring
Entity’s additional cost for completing the Works, is [insert percentage].
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT

1. For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

it)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

v) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

4. Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a) The successful tenderer
1) Name of successful Tender

i)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in
words )

b) Other Tenderers
Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as

well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was
unsuccessful.
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SNo

Name of Tender | Tender Price | Tender’s evaluated One Reason Why not

as read out price (Note a) Evaluated

| B[ W N —
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(Note a) State NE if not evaluated

How torequest a debriefing

a)
b)

c)

d)

DEADLINE: The deadline to requesta debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

1)  Attention: [insert full name of person, ifapplicable]
il)  Title/position: [insert title/position]

il) Agency: [insertname of Procuring Entity]

ii1) Email address: [insert email address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If
this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, wewill
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make a complaint

a)

b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

1)  Attention: [insert full name of person, if applicable]
i1)  Title/position: [insert title/position]

iil) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address)

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

1) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention toAward.



ii) The complaintcan only challenge the decision to award the contract.

ii1))  You mustsubmit the complaint within the period stated above.
iv)  You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

1) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii))  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

ii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone: Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.............. 20......uu.
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for .........(Tender description).
REQUEST FOR REVIEW
We. oo ,the above named Applicant(s), of address: Physical address................ P.O.Box No.....ccouenuene. Tel.
No........ Email.....ccoccoueneee , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:
1.
2.
By this memorandum, the Applicant requests the Board for an order/orders that:
1.
2.
SIGNED .........ceeenee. (Applicant) Dated on................ dayof............... /...20......
FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on ............... day of
200,
SIGNED

Board Secretary
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FORM :LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated /date] for execution of the /name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount /amount innumbers andwords] [name of currency], as
corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by .........ccccecueneene. (name of
Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,

using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender
Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between
of. (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter

“the Contractor’), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

L. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) theLetter of Acceptance

b) theLetter of Tender

¢) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) theDrawings, and

h) thecompleted Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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EORM NQ. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity/ Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words ), such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicant is in breach of'its obligation(s) under the Contract, without the Beneficiary needing to prove or to
show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Dayof ............ ,2.......°, and any demand for payment under it
must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months] [oneyear], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps).

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

! The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bonddue to difficulties involved in calling Bondholder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert nameand Addressof Procuring Entity/ Date:_

[Insert date of issue].

PERFORMANCE BONDNo.:

Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]

87

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereofand are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1) complete the Contract in accordance with its terms and conditions; or

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of 20




FORM NOQO.7- ADVANCE PAYMENT SECURITY
[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/
Date: [Insertdate of issue]
ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor:_

|[/nsert nameand addressofplace ofissue, unless indicated in the letterhead]

L. We have beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of
(hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) isto be made against an advance payment guarantee.

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (in words )’ upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  hasusedtheadvance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  hasfailed torepay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
itsaccount number, at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment

repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or on the day of , 2 .7 whichever is earlier. Consequently, gemand
for payment under this guarantee must be received by us at this office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /sixmonths][one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps)

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.
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SIGNED ON on behalfof By in the capacity of In the

presence of

SIGNED ON on behalf of By_in the capacity of In the

presence of
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to
Regulation 13 (24) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.: [insert identification no|

Name of the Tender Title/Description: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated_/insert date of notification of award] to furnish additional
information on beneficial ownership: [select one option as applicable and delete the options
that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares % of voting Whether a person | Whether a person
a person rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes / No)
Full Name Directly------ Directly......... I.Having the right to |I. Exercises
. ] - % | .. % of voting appoint a majority of | significant
National identity of shares rights the board of the | influence or
card number or directors or an | control over the
1. | Passport number ) equivalent governing | Company body of
Personsl . ‘I;;(i)lt{evcégr;é ““““ body of the Tenderer: | the Company
Identification Ind1rect13;—-—- rights Yes "T"NO."" (tenderer)
Number (where | |7 % 2. Ig this I.'lght held
applicable) of shares directly or indirectly?: | Yes ----- No----
Nationality 2.1s this influence
Date of birth DITECE s 55 8 60553 ssmsns or cor}trol .
FEET— exe;rqsed directly
or indirectly?
Postal address
- - Indirect............... Direct..............
Residential address
Telephone number Indirect............
Email address
Occupation or
profession
2. | Full Name Directly------ Directly.........
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FORM NO. 8 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/

Date: [Insertdate of issue]

Advance payment guarantee no. [Insert guarantee reference number]
Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]

L. We have been informed that [insert name of Contractor, which in the case of a joint venture

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works/ (hereinafter
called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment
of /insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

3. Atthe request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of [insert amount in figures] ([/insert amount in
words /) upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or show grounds for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to
the Contractor on its account number at [insert name and address of
Applicant's bank].

5. This guarantee shall expire no later than the ..., Day of ... 5. . susesnisnessinesiss ’

and any demand for payment under it mustbe received by us at the office 1nd1cated above onor before thatdate.
6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed /six months] [one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

*Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in the
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request mustbe inwritingand mustbemade prior to the expiration date established in the guarantee.
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Namekof the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person

duly authorized to sign the Tender]
Designation of the person signing the Tender ......................... [insert complete title of the person signing the Tender]

Signature of the person named above......................... [insert signature of person whose name and capacity are shown

above]

Date this ....................... [insert date of signing] day of ....................... [Insert month], [insert year]

Bidder Official Stamp

Page 93|116



Details of all Beneficial Owners

% of shares

% of voting

Whether a person

Whether a person

Email address

Occupation or
profession

a person rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes / No)
National identity | |- % | wssees % of voting | 1.Having the right to | 1.Exercises
card number or of shares rights appoint a majority of | significant
Passport number the board of the influence or
> Indirectly——— dlref:tors or an control over the
ersqnal ' ) % of vofi equivalent governing Company body of
Identification Indirectly---- | 709 VOUNg body of the Tenderer: | the Company
Number (where | | - % U Yes ----- No---- (tenderer)
applicable) of shares 2.1s this right held | Yes---- No----
. e directly or indirectly?:
e i 2.1s this influence
Date of birth or control
[dd/mm/yyyy] Direct.................. exercised directly
Postal address grindicestiyy
Residential address DATERL. 1. v sisisiinionn
INAITECE. o vsiainsmaiss
Telephone number )
Indirect............

II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in the
Government Portal, published and made publicly available pursuant to Regulation 13(5) of the Companies
(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable
Information in line with the Data Protection Act shall not be published or made public). Note that Personally
Identifiable Information (PII) is defined as any information that can be used to distinguish one person from
another and can be used to deanonymize previously anonymous data. This information includes National identity
card number or Passport number, Personal Identification Number, Date of birth, Residential address, email address

and Telephone number.

I1I) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person

who in relation to the company:

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;

(c¢) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

IV) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer ..................

*[insert complete name of the Tenderer]
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KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

Item

Description

KSHS

THE PROJECT TEAM
The “Employer”:

KITUI TEACHERS TRAINING COLLEGE

The “Architect”:

Domysuma Architects
Contact: +254701150425
P.O BOX 10218-00200

Email: info@domysumaarchitects.com
NAIROBI - KENYA.

The “Contractor”:

The person or persons, partnership, firm or company whose tender (offer) for the
work is accepted and who consequently enters into a written contract with the
Employer to carry out the works.

TOTAL CARRIED TO COLLECTION

P/1
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KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

Item

Description

KSHS

A

DESCRIPTION OF SITE

The site for the works is KITUI TEACHERS TRAINING COLLEGE. During the contract the
contractor will be expected to take all necessary measures as directed by the architect to
minimize any inconvenience to users of adjacent properties and their customers that may
arise from the carrying out of the contract. It is a mandatory requirement that the tenderer
visits the site before pricing the bills of quantities. Prior arrangements for the site visit shall
be made by the client

ACCESS TO SITE

Access to site is through the designated entrances by the Client. No other entrance will be
used by the Contractor unless expressly permitted by the Employer at his own discretion.
The Contractor must allow for keeping clean at all times the existing access to the site.

DRAWINGS

The Contractor will be deemed to have examined the drawings before tendering and to have
satisfied himself regarding their details and regarding the nature and extent of the works and
the method of construction involved. No claims arising out of misapprehension in these
respects will be allowed.

DESCRIPTION OF WORK AND SCOPE OF CONTRACT.

The scope of the works in this contract involve construction of Bible Training College on the
land provided by the client. The works shall comprise the following

* Builders works

* Related Civil Works/ External Works

* Electrical Installations

* Plumbing and Drainage Installations

The standards of workmanship and materials used are expected to be of the highest levels
achievable to be commensurate with the best standards in the building industry in Kenya.

The Employer shall have the right under this contract to hire others to carry out work falling
under the contract if the contractor fails to achieve the required standards of materials and
workmanship.

TOTAL CARRIED TO COLLECTION
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KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

ltem

Description

KSHS

FORM OF CONTRACT

The parties shall enter into a contract which shall be the current Form of Agreement and
Conditions of Contract for Building Work (April 1999 Edition), published by the Joint Building
Council with the sanction of the Architectural Association of Kenya and the Kenya
Association of Building and Civil Engineering Contractors, excepting in so far as deleted
therein or varied hereinafter.

Contractors are expected to be familiar with the said form of contract. They shall, if
necessary, seek clarifications from the Project Quantity Surveyor on additions, or
modifications made to the Standard Form as contained herein before they submit their
tenders. No claims arising out of any deletion, addition or modification of any Clause will be
allowed.

Contractor to avail two copies of Form of Agreement and Conditions of Contract for
Building Work (April 1999 Edition), published by the Joint Building Council to facilitate
contract preparation and execution: Buying Rate is 5500/= per copy

CLAUSES OF THE STANDARD FORM OF CONTRACT

The Contractor’s attention is drawn to the clauses of the Conditions of Contract and
deletions, additions and modifications thereto which shall be read as incorporated herein and
he shall allow any sums which he considers necessary for the observance of such
conditions.

Clause 1
Definitions

Clause 2
Articles of Agreement

Clause 3
General Obligations of the Employer

Clause 4
General Obligations of the Contractor

Clause 5.
General Obligations of the Architect

Clause 6
General Obligations of the Quantity Surveyor

Clause 7
Contract Documents

TOTAL CARRIED TO COLLECTION
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KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

Item

Description

KSHS

Clause 8
Contract Bills and Contract Price

Clause 9
Contractor's Site Agent and other Staff

Clause 10
Clerk of Works

Clause 11
Liability Against Injury to Persons and Property

Clause 12
Insurance Against Injury to Persons and Property

Clause 13.0
Insurance of the Works (Contractor's Liability)
The contractor shall insure for the works in this contract.

Clause 14.0
Insurance of the Works (Employer's Liability)

Clause 15.0
Insurance of the Works (Works of Alteration etc.)

Clause 16.0
Performance Bond
Sub-clause 16.2 shall not apply in this contract.

Clause 17.0
Compliance with Regulations, Notices, etc.

Clause 18.0
Programme of Works

Clause 19.0
Access to the Works

Clause 20.0
Possession of Site and Commencement of Works

Clause 21.00
Levelling and Setting Out

TOTAL CARRIED TO COLLECTION
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KITUI TEACHERS TRAINING COLLEGE

PRELIMINARIES
Item |Description KSHS
a |Clause 22.0
Architect's Instructions
b [Clause 23.0
Specifications of Goods, Materials and Workmanship
¢ |Clause 24.0
Samples and Tests
d |Clause 25.0
Royalties and Patent Rights
e |Clause 26.0
Assignment
f |Clause 27.0
Subletting
g |Clause 28.0
Suspension of the Works by the Architect
h [Clause 29.0
Suspension of the Works by the Contractor
i |Clause 30.0
Variations
Sub-clause 30.9 shall not apply in this contract where the Contractor fails to meet the
standards of materials and workmanship and the work affected is removed from the contract
for the purpose of maintaining standards in the project. The Contractor will pay to the
Employer any extra costs properly incurred in executing the relevant works.
j [Clause 31.0
Nominated Sub-Contractors
k [Clause 32.0
Nominated Suppliers
This clause shall not apply in this contract
| [Clause 33.0
Work by other Persons Engaged by the Employer
TOTAL CARRIED TO COLLECTION
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KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

[tem

Description

KSHS

Clause 34.0
Payments
No interest earning account will be opened for the Amount Retained.

Clause 35.0
Fluctuations
The Contract for the works is a "FIXED PRICE CONTRACT"

Clause 36.0
Extension of Time

Clause 37.0
Loss and Expense Caused by Disturbance of Regular Progress of the Works

Clause 38.0
Termination of the Contract by the Employer

Clause 39.0
Termination of the Contract by the Contractor

Clause 40.0
Termination of the Contract by Either Party

Clause 41.0
Practical Completion and Defects Liability

Clause 42.0
Sectional Completion

Clause 43.0
Damages for Delay in Completion

Clause 44.0
Antiquities and other Objects of Value

Clause 45.0
Settlement of Disputes

APPENDIX TO THE CONDITIONS OF CONTRACT

Clause 13.0
Percentage to cover professional fees for insurance purposes only 10%

TOTAL CARRIED TO COLLECTION
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KITUI TEACHERS TRAINING COLLEGE

PRELIMINARIES
ltem [Description KSHS
a [Clause 16.1
Name of Contractor's surety
As in the Form of Surety Undertaking
b [Clause 16.1
Amount of surety
10% of Contract Amount. Surety to be approved by the Client
¢ |Clause 16.2
Name of Employer's surety
Not Applicable
d [Clause 16.2
Amount of surety
Not Applicable
e [Clause 18.1
Period of submission of programme
within 2 weeks of signing the contract
f [Clause 20.1
Period for possession of site
within 1 week of Contract award
g |Clause 20.2
Contract period
as stated in the form of tender or subsequently agreed
h |Clause 20.2
Date for commencement of Works
same as date of site possession
i |Clause 20.2
Date for practical completion
as stated in the Form of Contract
j [Clauses 31.14,32.4.5, 34.6
Name of the bank for purposes of interest calculation
Central Bank of Kenya
k |Clauses 34.1
Interval for application of payment certificate 1 (one) month
m [Clauses 34.4
Minimum amount of payment certificate: N/A
TOTAL CARRIED TO COLLECTION
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KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

ltem

Description

KSHS

Clauses 34.12
Percentage of certified value retained  10%

Clauses 34.12
Limit of retention fund 10%

Clauses 34.15
Periods for release of interest on retention money to Contractor
Not Applicable.

Clauses 34.17
Period of final measurement and valuation
Six (6) months after the Date of Practical Completion.

Clauses 41.6
Defects liability period
6 (Six) months

Clauses 43.1
Damages for delay in completion
at the rate of Kshs. 50,000.00/= per week or part thereof.

SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering to the correctness
and sufficiency of his Tender for the works and of rates and prices stated in the priced Bills of
quantities, which rates and prices shall cover all his obligations under the contract and all
matters and means necessary for the proper completion and maintenance of the Works. The
rates and prices shall not be changed whatsoever after tender opening.

DEFINITIONS AND ABBREVIATIONS
Abbreviations used in these Bills of Quantities shall be interpreted as follows:-
“Approved”: Shall mean approved by the Architect.

“As directed”: Shall mean
as directed by the Architect.

“B.S.” Shall mean

the Current British Standard specifications published by the British Standards
institution, 2 Park Street, London W. I, England.

TOTAL CARRIED TO COLLECTION
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KITUI TEACHERS TRAINING COLLEGE

PRELIMINARIES
ltem [Description KSHS

a [*Kg.”: Shall mean Kilograms

b |"No.” Shall mean Number

¢ ['MM”: Shall mean Millimetres

d [Lm.” Shall mean Linear Metres

e [*Sm.” Shall mean Square Metres

f |"Cm.” Shall mean Cubic Metres

g |‘M.S.”: Shall mean Measured separately

h |Words denoting the "Male" shall be deemed to represent the "Female" and vice versa.

| |'Ditto”: Shall mean
the whole of the preceding description except as qualified in the section in which it
occurs. Where it occurs in brackets it shall mean the whole of the preceding
description which is contained in the appropriate brackets.

A |SAMPLES
The Contractor shall furnish at the earliest possible opportunity before the relevant section of
the work commences and at his cost, any samples of materials or workmanship that may be
called for by the Architect for his approval and any further samples in the case of rejection
until they are approved. Such samples, when approved, shall be the minimum standard for
the work to which they apply.

B [EXISTING SERVICES

Prior to commencement of any work the contractor shall ascertain from the relevant
authorities and from a keen observation of the building, the exact positions, depths and
levels of all existing electric cables, water pipes and other services in the building and shall
make whatever provisions may be necessary and those that may be required by the
authorities concerned for the support and protection of such services. Any damage or
disturbance caused to any servicefinstallation shall be reported immediately to the Architect,
the Employer and the relevant authority and shall be made good to their satisfaction at the
Contractor’s expense.
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In addition to the above requirement, the Contractor is required to program any
disconnection and reconnection of services in search a manner that it shall not in any way
affect the continuity of the operations of the buildings.

MATERIALS, TOOLS, PLANT AND SCAFFOLDING

The Contractor shall be responsible for the provision of all materials, scaffolding, tools, plant,
transport and workmen required for the works except insofar as may be stated otherwise
herein.

All materials and workmanship used in the execution of the works shall be of the best quality
and description. Any materials condemned by the Architect shall immediately be removed
from the site at the Contractor’s cost.

All plant, tools and scaffolding shall comply with all regulations whether general or local
which are in force throughout the period of the contract and shall be altered or adapted
during the contract as may be necessary to comply with any amendments in or additions to
such regulations.

LOCAL REGULATIONS AND BY-LAWS

The contractor is to comply with all regulations and by-laws of the County Govenrment
including serving of notices and paying of fees where applicable.

SUPERVISION

The works shall be executed under the direction and to the entire satisfaction of the Architect
who shalll, at all times, have access to the works.

TRANSPORT TO AND FROM THE SITE

The Contractor shall allow in his rates and prices for the transport of materials, workmen
etc., to and from the site for the proposed works, at such hours and by such routes and
means as are permitted by the authorities.

FAIR WAGES

The Contractor shall pay rates and wages and observe hours and conditions of labour not
less favourable than the minimum rates of remuneration and minimum conditions of
employment applicable within the jurisdiction of the Local Authority as stipulated by the
Minister for Labour.

The Contractor shall comply with the Regulation of Wages and Conditions of Employment
Act, Building and Construction Industry Wages Council.
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Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair
Wages of any Workman employed on the Contract and if proof thereof satisfactory to the
Employer is furnished by the Labour Department, the Employer may, failing payment by the
Contractor, pay the claim out of any money due or which may become due to the Contractor
under the Contract.

The Contractor shall furnish to the Architect if called upon to do so such particulars of the
rates of wages, hours and conditions of labour referred to above.

SECURITY OF THE WORKS

The Contractor shall be entirely responsible for the security of the works, materials, plant,
and personnel.

PUBLIC AND PRIVATE ROADS, PAVEMENTS ETC.

The Contractor shall make good at his own expense any damage he may cause to public
and / or private roads and pavements in the course of executing this contract.

POLICE REGULATIONS

The Contractor shall comply with all instructions and regulations of the police Authorities and
shall pay any fines and costs arising from non-compliance of the same which may arise in
the course of executing this contract.

SPACE TO BE OCCUPIED BY THE CONTRACTOR

The Contractor shall not occupy any space in the building other than the one he will be
directly working on. The Contractor may use the open area within the Client's premises for
his storage requirements. The architect will give directions to the contractor on which part of
the open space he is allowed to use. The Contractor shall construct proper storage facilities
for his materials and the salvage materials and remove them and make good at the end of
the contract. The security of the works and the materials stored on site will be the
responsibility of the contractor.

PROGRESS SCHEDULE

Immediately after signing the contract, the Contractor is to prepare a Time and Progress
Chart showing the time and order in which he proposes to carry out the works within the total
construction time stated in the contract. The chart shall show in detail the order in which
each section, element or activity of the works is to be carried out.
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At the end of each week the Contractor shall mark on the chart in a different colour the actual
time taken to complete the respective stages and sections of the work. The Contractor shall
also show upon the chart or on a different sheet to be made available to the Architect and
the Employer the anticipated weekly labour strength required (divided into labourers and
craftsmen) and shall similarly mark up the actual numbers employed.

The Contractor shall obtain the Architect's approval of the chart and then shall supply copies
to the Architect, the Quantity Surveyor, the Engineer and the Employer, and he shall pin one
copy upon the site where directed. He shall thereafter adhere strictly to the approved
schedule. In the event of the work falling behind the approved programme for any reason
whatsoever, the Contractor shall, within a week of the deviation becoming apparent, prepare
a revised schedule showing how lost time would be made up within the overall Contract
Period.

Upon commencement of the works, the contractor shall be required, in addition to other
requirements on the recording of progress contained herein, to compile and submit to the
Architect and the Employer Site Weekly reports upon which shall be recorded daily activities
on site including the labour and machinery (if any) on site, deliveries of materials on site and
the extent of work achieved at the close of the working day.

The Contractor is required to execute the work with speed and dispatch to take as short a
time on the project as possible. The Contractor may arrange overtime working with the
Employer to achieve this. Any overtime payments should be allowed for in the rates and
prices. No extra payment beyond the Contract Sum shall be allowed in connection thereto.

OVERTIME

Unless overtime is directed by the Employer or the Architect on his behalf for reasons other
than the Contractor’'s own interest to complete the work within the contract period, the
contractor will be responsible for any extra cost arising therefrom.

No extra cost will be allowed for accelerated completion period.
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If overtime is worked in accordance with an explicit written instruction issued by the Architect,
the Contractor shall be reimbursed in respect of such overtime to the extent only of the
additional NET cost of productive time payable over and above the basic hourly rates as laid
down by the Regulation of Wages and Conditions of Employment Act, Building and
Construction Industry Wages Council, and excluding any bonuses, profits and overheads.

WATER FOR THE WORKS
The Contractor shall provide all water required for the works at his own cost.

LIGHTING AND POWER

The Contractor shall provide all temporary power as may be necessary from his own sources
and at his own cost for the purpose of the works. He shall also pay all fees and costs and
shall obtain all permits in connection therewith.

SANITATION OF THE WORKS

The Contractor shall make his own arrangements for sanitary conveniences for his workmen.
Any arrangements so made shall be in conformity with the Public Health requirements for
such facilities. He shall be solely liable for any infringement of the requirements.

PRIME COST SUMS

i) The words “Prime cost” (or the initials “PC”) wherever appearing in the Contract
documents shall mean the net cost exclusive of any trade, cash or other discounts
whatsoever but inclusive of the cost of packing, carriage and delivery. Such cost shall be the
sums due to the Sub-Contractor or Supplier after adjustment where applicable in respect of
the measurements or rates.

ii) Any increases or decreases in these Prime Cost Sums resulting from the adjustments
which are properly paid by the Contractor shall be added to or deducted from the Contract
sum in the final account. In substantiation, the Contractor shall be required to produce to the
Quantity Surveyor all quotations, invoices and corroborated accounts as shall be necessary
to show details of the sums actually paid.

iii) Any sum added by the Contractor to the Contract Sum in respect of profit upon any Prime
Cost Sum shall be adjusted proportionately to the net amount properly expended and
included in the final settlement of accounts.
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NOMINATED SUB-CONTRACTORS
The Contractor shall provide the following services for Nominated Sub-contractors:-

(i) General Attendance: The following services are described as “allow” for general
attendance

(@) Use, for the purpose of the Contract Works, of any scaffolding belonging to or provided
by the Contractor while it remains erected upon the site, provided that no warranty or other
liability on the part of the Contractor or of his Sub-Contractors shall be implied in regard to

the fitness, condition or suitability of the said scaffolding.

(b) Provision of water, lighting, watching and attendance for the purpose of the sub-contract
Works;

(c) use of sanitary accommodation and welfare facilities that are provided for the
Contractor’s workers;

(d) Provision of space or spaces for storage of plant and materials;
(e) Clearing away rubbish produced by the Sub-Contractors.

(i) Special Attendance: The following services are stated under a separate item and where
described shall have the meaning described hereunder.

(@) Taking delivery: shall mean provision of unskilled labour necessary to attend upon the
Sub-Contractor's workmen for the purpose of unloading plant and materials when received
upon the site and placing in position within the Sub-Contractor’s storage space or store;

(b) Hoisting: shall mean the provision of unskilled labour and the use of any Contractor's
standing plant for the purpose of raising the Sub-Contractor’s plant, materials or components
to the various levels but not placing in its final position;

(c) Providing power: shall mean the provision of power during the course of the works and
during the period of Commissioning and Testing
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PROTECTING AND CLEANING THE WORK

The Contractor shall cover up and protect all finished work liable to damage including
provision of temporary roofs, gutters, drains, etc., as necessary until the completion of the
works.

In the event of any damage occurring to the works, materials, sewers, drains, gullies, paths
or other works on the site in temporary possession of the contractor for the purpose of this
Contract, either from the weather, want of proper protection, defects or insufficiency of the
works or any other cause whatsoever during the progress of the works, the Contractor alone
shall be responsible and shall, without extra charge, make good all damage and pay all
costs which may be levied.

PREVENTION OF NUISANCE

The Contractor shall take all possible precautions to prevent any nuisance, inconvenience or
injury to the occupiers/users of the building generally; users of the adjacent and
neighbouring properties, and to the public

All work operations which may produce undue levels of noise, dust, vibration, welding
flashes or any other discomfort to the occupiers of the neighbouring buildings or the general
public must be undertaken at suitable times which shall be determined in close liaison with
the Architect and the Employer.

PREVENTION OF NOISE

In addition to the above provision on nuisance, the Contractor shall keep the general noise
emanating from the site operations at all times to a level that does not cause discomfort to
the average person. He shall take all necessary measures to muffle the noise from his tools,
equipment and workmen to the reasonable satisfaction of the Architect and the Employer.

REMOVAL OF PLANT, RUBBISH, ETC.

The Contractor shall, upon completion of the Works, remove and clear away all plant,
rubbish, cans and unused materials, and shall leave the building and generally the whole of
the site of the works in a clean and tidy state to the satisfaction of the Architect and the
Employer. During site operations, he shall also remove from the site all rubbish and dirt as it
is produced to maintain the tidiness of the premises and its inmediate environs.
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VALUE ADDED TAX

The Contractor’s attention is drawn to the V.A.T. Public Notice No. 6 of 5th August 1993
regarding the Finance Bill (1993) (and any subsequent amendments to-date) which requires
the Contractor to pay Value Added Tax (V.A.T.) to the Government of Kenya for all Contracts
entered into after 1st September 1993. P.C. and Provisional Sums shall be deemed to be
inclusive of V.A.T. All tender rates shall be inclusive of VAT.

TRAINING LEVY

The Contractor’s attention is drawn to Legal Notice No. 237 of October 1971, which requires
payment by the Contractor of a Training levy on all contracts of more than Shs. 50,000.00 in
value and he should allow in this section of these Bills of Quantities for all costs arising or
resulting therefrom.

LABOUR AND PLANT RETURNS

The Contractor shall deliver to the Architect detailed weekly returns showing the supervisory
staff and the numbers of the several classes of labour and plant employed on the Works.

VISITORS BOOK AND SITE DIARY

The Contractor shall keep on the site a visitors book for recording the names of all persons
who visit the site for the purpose of the project. He shall also maintain on site a diary in which
he shall record site activities on a daily basis and particularly any occurrence which bears on
the progress of the works in any way.

SAFETY, HEALTH AND WELFARE OF WORKPEOPLE

The Contractor shall allow for providing for the safety, health and welfare of workpeople and
for complying with any relevant Ordinances, Regulations and Union Agreements.

WARRANTY AND PERFORMANCE STANDARDS

The Contractor shall furnish the Employer with a general written warranty covering qualities
of workmanship, materials and equipment, and be compelled thereby for a five year period
after practical completion of the Contract, except for latent defects which shall be warranted
for ten years. The Contractor must make good, at his own expense, such repairs and
replacements as may be required as a consequence of negligent workmanship or defective
material. The Contractor must also procure such warranties and guarantees as described in
the specification section of these Bills of Quantities and relevant Codes of Practice. The
Contractor must also comply with all tests of materials as required and/or as directed by the
Architect.
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NATIONAL INSURANCE AND PENSIONS

The Contractor shall allow for making any National Social Security Fund payments due in
respect of workpeople.

PROTECTION OF WORKS AND PERSONS

The Contractor shall allow for the protection of his own and his Sub-Contractor's work liable
to damage, including provision of temporary roofs, gutters, drains, etc., if necessary and shall
case-up, cover or in other suitable ways protect all finished work liable to injury, to the
satisfaction of the Architect until completion of the Contract. From the beginning to the
completion of the works, the same shall be under the entire care and control of the
Contractor, who shall take all possible precautions to prevent any nuisance, inconvenience
or injury to the holders or occupiers of surrounding properties and to the public generally,
and shall at all times keep all paths and roads affected by the works in a safe and clear state,
and shall use proper precautions to ensure the safety of all wheeled traffic and pedestrians.

The Contractor shall allow for providing all watching, lighting, barriers, covering open
trenches and protection of the works, including Sub-Contract works as may be necessary for
the safety of the works and for the protection of the public and his own and Sub-Contractor's
employees. In the event of any damage or loss occurring to the works or to materials or to
any sewers, gullies, drains, paths, or other works on the site in temporary possession of the
Contractor for the purpose of this Contract either from the weather, want of proper protection,
defects, theft, insufficiency of the works or any other cause whatsoever during the progress
of the works, or for any accident or damage to property or persons by reason of the said
works, the Contractor alone shall be responsible and shall without extra charge, make good
all damage and pay all costs incurred.

HOLIDAYS AND TRANSPORT FOR WORK PEOPLE

The contractor shall allow for providing holidays and transport for workpeople and for
complying with any relevant Ordinances, Regulations or Union Agreement.

SITE OFFICES

The Contractor must allow for erecting and maintaining on the site in such positions as may
be directed, adequate site offices for the use of his own site staff and removing the same at
completion and making good all surfaces disturbed. The site office shall be of sufficient size
and shall have sufficient furniture to permit the Architect to hold site meetings in it.
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The Contractor shall also allow for providing the services of a sweeper, for keeping both
office and closet in a clean and sanitary condition from the commencement to the completion
of the works; and for dismantling at completion and making good all disturbed surfaces.

TELEPHONE

The Contractor shall arrange for a working telephone facility to be permanently on site. The
Contractor shall pay all charges for hire or purchase of equipment, licences connecting,
rental and calls made.

SHEDS FOR STORAGE OF MATERIALS

The Contractor shall provide, erect and maintain on the site, in such positions as may be
directed, ample temporary watertight, lock-up sheds for the proper storage and protection of
cement and other materials liable to damage, and shall remove same at completion and
make good all surfaces disturbed. He shall also provide space for storage accommodation
which Sub-Contractors may wish to erect for themselves.

NO WORKMEN TO BE HOUSED ON SITE

No labour with the exception of a watchman may be housed on the site. The cost of
transporting labour to and from the site or elsewhere will be deemed to included in the
tender.

WORK TO BE OPENED UP AT THE REQUEST OF THE ARCHITECT

The Contractor shall, at the request of the Architect open for inspection any work covered up,
and, should the Contractor refuse or neglect to comply with such request, the Architect may
employ workmen other than those employed by the Contractor to open up the same. If the
said work has been covered up in contravention of the Architect's instructions, or if, on being
opened up, it be found not in accordance with the drawings or Bills of Quantities or the
instruction of the Architect, the expenses of opening and covering it up again whether done
by the Contractor or by the Architect shall be borne by and be recoverable from the
Contractor or may be deducted from any monies due to the Contractor.

TOTAL CARRIED TO COLLECTION

P/18

Preliminaries



KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

ltem

Description

KSHS

If the work has not been covered up in contravention of such instructions and be found in
accordance with the said drawings and Bills of Quantities, then the expenses aforesaid shall
be borne by the Employer, and be added to the Contract Sum; provided always that, in the
case of foundations or of any other urgent work so opened up and requiring immediate
attention, the Architect shall within a reasonable time after the work has been opened, make
or cause to be made the inspection thereof, and at the expiration of such time, if such
inspection shall not have been made the Contractor may cover up the same and shall not be
required to open it up again for inspection except at the expense of the Employer.

HOARDING

The Contractor may be required by the architect or by the local bylaws to enhance the
seclusion of the works by providing hoarding as necessary. The exact location of the

hoarding is to be negotiated with the Local Authority by the Contractor who will also be
responsible for paying any fees or taxes in respect of the hoarding, fencing and gates.

Allow a provision for Hoarding in 2400 mm high Gl sheets on timber supports
approximately 40 metres @ KES. ......cccoovvevvvvrrernnns per
Linear Metres

The Contractor shall allow for thoroughly maintaining the hoarding and gates throughout the
Contract and clearing away and making good disturbed ground on completion

SCAFFOLDING

The Contractor shall allow for providing, erecting and dismantling all general scaffolding
required for the works. The Contractor must allow here or in his rates for providing all special
scaffolding required by his Sub-Contractors, other than Nominated Sub-Contractors carrying
out works for which P.C. Sums are included in these Bills. Where the Contractor is required
to provide special scaffolding for these latter Sub-Contractors, an item is included for pricing
under the relevant P.C. Sum.

SIGNBOARD

The Contractor must allow for providing, erecting and maintaining a site signboard, the size,
type of construction and lettering of which shall be to the Architect's design. The names of
the Consultants are to be in lettering 50mm high. The board is to be fixed in an elevated
position on the site where indicated by the Architect. On completion of the works, the notice
board shall be removed and making good shall be carried out as necessary.
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WORKS TO BE DELIVERED UP CLEAN

On completion of the Contract, the site and the works shall be cleared of all plant,
scaffolding, rubbish and unused materials and shall be delivered up clean and in perfect
condition in every respect to the satisfaction of the Architect. Particular attention is to be paid
to leaving all windows and floors clean and removing all paint and cement stains.

APPROVED SUBCONTRACTORS

Where in these Bills of Quantities work is described to be executed by an approved Sub-
Contractor, the firms appointed will be treated as Sub-Contractors employed by the
Contractor and not as Nominated Sub-Contractors. The unit prices for such work must,
therefore, include not only the Sub-Contractors' charges, but also the Contractor's
overheads, profits and attendance. Such firms shall be classified on the Ministry of Works
lists as suitable to undertake class "D" works and above.

APPROVAL FOR EMPLOYMENT OF SUB-CONTRACTORS

The Contractor will be required to obtain the approval of the Architect/Engineer in writing
before employing any of his own (i.e. not nominated) Sub-Contractors for any portion of the
work.

EXISTING PROPERTY

The Contractor shall take every precaution to avoid damage to all existing property including
roads, cables, drains and other services and he will be held responsible for all damage
arising from the execution of this Contract to the aforementioned, and he shall make good all
such damage where directed at his own expense to the satisfaction of the Architect.

TESTING

Allow for all expenses in connection with the testing of materials as specified hereunder
including the supply and preparation of materials to be tested, the cost of materials and their
packing and conveyance to the nearest approved testing laboratory, laboratory charges, etc.
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WORK RE-MEASUREMENT

All work in this contract shall be re-measured on completion and a final account of the
contract prepared by the Quantity Surveyor. The contractor will be given the opportunity to
be present for all re-measurements. The final contract sum will be based on the final re-
measurements. The Contractor is therefore cautioned against using the bills of quantities for
ordering of materials as the quantities may change in the course of the contract. Neither
should the contractor use the Quantities in the Bills of Quantities for executing work on site.
The use of the bills of quantities by the contractor for the above purposes shall be at the
contractors own risk and no claims arising from any losses arising therefrom shall be
accepted.

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Employer reserves the right to place a "Direct
Contract" for any goods or services required in the works which are covered by a P.C. Sum
in the Bills of quantities and to pay for the same direct, In any such instances, profit relative
to the P.C. Sums shall be allowed.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all provisional sums shall be deducted and the value of the work properly
executed in respect of them upon the architect's order added to the contract sum. Such work
shall be valued as described for variations in the conditions of contract, but should any part
of the work be executed by a nominated subcontractor, the value of such work or articles for
the work to be supplied by a nominated sub-contractor, shall be treated as P.C sum and
profit and attendance comparable to that contained in the priced bills of quantities for similar
items added.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with the conditions of contract must be strictly
adhered to. The "Architect” shall strictly monitor the Contractor's progress in relation to the
progress chart and should it be found necessary, the "Architect” shall inform the Contractor
in writing that his actual performance on site is not satisfactory.

In all such cases, the Contractor shall accelerate his rate of performance, production and
progress by all means such as additional labour, plant e.t.c., and working overtime all at his
cost
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A [PAYMENTS TO DOMESTIC SUBCONTRACTORS

The Main Contractor shall be fully responsible for paying his Domestic Sub-Contractors but
the employer reserves the right in very exceptional circumstances to make such payments
direct in the interest of the project, where completion thereof might be jeopardised by any
dispute between any of the Sub-Contractors involved.

B |COPYRIGHT

The Copyright of these documents is vested in the Quantity Surveyor for the project. This
document shall not be reproduced in whole or in part without their written permission. It shall
also not be used for any purpose other than for the works as measured and described in
these Bills of Quantities for this contract.
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ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)
Clear site off all vegetation including small trees, scrubs and

A . . 1,745 [ Sm
bushes: removal of any materials dumped on site
Earthworks
Excavate to remove top soil starting from existing ground level

B 1,745 [ Sm
to reduce levels: average depth of 300mm
Excavate foundation trenches commencing from reduced

C . 147 | Cm
level: not exceeding 1.5m deep from reduced level

D |[Ditto; column bases 4741 Cm

E |Ditto but exceeding 1.5m but not exceeding 3m 32| Cm

F |Extra over all excavations for excavating in hard rock class Il 98 | Cm
Plank and strut to uphold sides of excavations: keep

G . . 1| ltem
excavations free from all fallen material
Keep excavations free from general water: by pumping or any

H |other means including barring off underground springs or 1| Item
rivers

| |Remove surplus spoil from site to a place approved damp site 404 1 Cm

J Return,.ﬂll and ram selected excavated material around 249 | cm
foundations

Carried to Collection
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Item |Description Qty Unit Rate | Amount (KShs.)
Concrete
Insitu plain concrete (1:4:8) :in
A |Under strip footing 123 | Sm
B |Under column bases 316 | Sm
Insitu reinforced concrete class 25/20: in
C |Strip footing 25| Cm
D [Column bases 127 | Cm
E 1150 mm Thick floor bed 1,745 | Sm
F |Ditto: Ramp and Landings 19 Sm
G [Substructural Columns 18| Cm
H [Steps 18| Cm
Fairfaced formwork: Marine ply: to
| |Sides of: strip footing 82| Sm
J [Ditto; column bases 253 | Sm
K S|ldes: floor beds:over 150 mm but not exceeding 225 mm 199 | Lm
wide
L |Ditto: to steps 96 [ Lm
M |Vertical sides of: Substructural columns 237 | Sm
Reinforcement (provisional)
Supply and fix High yield ribbed/deformed reinforcement bars
to KS ISO 6935-2:2007 : including cutting,bending, tying with
tying wire,hooking and placing in position including distance
blocks and spacers
N [Assorted reinforcement bars 22,400 | Kg
Carried to Collection
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Mesh reinforcement No. A98 weighing 1.54 kg per square
metre: in floor slab: including all necessary supports: allow for
laps and bonding to slabs

Foundation Walls

Natural hard approved guarry stone walling with a crushing
strength of 8.0 N/mm?; walling bedded and jointed in cement
and sand (1:4) mortar, reinforced with and including 25mm
wide x 20 gauge hoop iron at every alternate course as
described in:

200 mm thick foundation walling

Hardcore

300 mm thick selected hardcore filling of approved inert
material in making up levels under floors: spread, leveled, well
rammed and consolidated in 150 mm thick (maximum) layers

Anti-termite Treatment

Termidor 25 EC or other equal approved anti-termite chemical
treatment: applied by an approved professional pest control
specialist: 10 year warranty: strictly applied in accordance with
the manufacturer's instructions

Blinding

50 mm Thick approved quality murram or quarry dust blinding
to surfaces of hardcore to receive damp proof membrane

DP

1000 Gauge polythene black sheet or other equal and
approved polythene sheeting as damp proof membrane laid
on blinded hardcore

1,745

448

1,705

1,745

1,705

1,745

Sm

Sm

Sm

Sm

Sm

Sm
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Plinth Finishes
25 mm Thick cement and sand (1:4) rendering: on concrete or

stonework: wood float finished: to

Plinths: externally

Prepare surfaces and apply undercoat and two finishing coats

black bitumastic or other equal approved water resistant paint;

on rendered surfaces: to

Plinths: externally

199

199

Sm

Sm

Carried to Collection Below

Collection

From page 1/1

From page 1/2

From page 1/3

From page 1/4 Above

TOTAL FOR SUBSTRUCTURES CARRIED TO MAIN
SUMMARY

1/4

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

ltem |Description Qty Unit Rate | Amount (KShs.)

ELEMENT NO. 2 : SUPERSTRUCTURE CONCRETE

Insitu reinforced concrete class 25/20: in
A [Beam and Ring beams 134 | Cm
B |Columns 28| Cm
C [150mm thick suspended slab 1,612 | Sm
D |Staircase 13| Cm
E |175mm thick landing 25| Sm
D |[Ramp 16| Cm
E [175mm thick landing( ramp) 11 Sm

Reinforcement (provisional)

Supply and fix High vyield ribbed/deformed reinforcement bars

to KS ISO 6935-2:2007 : including cutting,bending, tying with

tying wire,hooking and placing in position including distance

blocks and spacers
F |Assorted reinforcement bars 75192 | Kg

Fairfaced formwork: Marine ply: to
G [Sides and soffits: Beams and ring beams 1,603 | Sm
H [Vertical sides of; superstructure columns 361 | Sm
| |Soffits of suspended slabs 1,612 | Sm
J |Soffits of landings 36| Sm
K |Soffits of staircase and ramp 139 [ Sm
L [Edges:risers:over 150 mm but not exceeding 225 mm wide 153 | Lm
M |Ditto: to staircase sides 140 | Lm

TOTAL FOR R.C SUPERSTRUCTURE CARRIED TO

SUMMARY

1/5

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

ELEMENT NO. 3 : WALLING

External Walls

Machine cut natural stone: bedded, jointed and pointed in
cement sand (1:3) mortar; with minimum stone

crushing strength of 7N/mm? and reinforced with hoop
iron gauge 500 in every alternative course

200 mm Thick walls

Horizontal bituminous hessian base to BS 743 type A: or other

equal approved damp-proof course: in cement/ sand (1:3)
mortar: to

200 mm Wide: under walling

Internal Walls

Machine cut natural stone: bedded, jointed and pointed in
cement sand (1:3) mortar; with minimum stone

crushing strength of 7N/mm? and reinforced with hoop
iron gauge 500 in every alternative course

200 mm Thick walls

100mm thick walls

Horizontal bituminous hessian base to BS 743 type A: or other

equal approved damp-proof course: in cement/ sand (1:3)
mortar

200 mm Wide

Precast concrete; normal: class 20[201: vibrated: surface fair
finish (Provisional)

300 mm thick x 200 mm wide lintel: reinforced with 4No. Y10
steel bars: surface finish 400 mm girth

799

177

840

48

140

341

Sm

Lm

Sm

Sm

Lm

Lm

TOTAL FOR WALLING CARRIED TO SUMMARY

1/6

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

ELEMENT No. 4: ROOF

ROOF STRUCTURE (PROVISIONAL)

The following in mild steel roofing to Grade S275
with bolted and welded connections complete with
base plates and 20 mm dia bolts hot dipped,
galvanized and to comply to BS 4395-1 and BS 4190
including hoisting, fixing in position, welding
together, grinding all welds smooth; Welding shall
comply to BS 5135 and BS 5950-2; members to
receive one coat of grey red oxide primer for anti
corrosion protective treatment; all to the Engineer's
approval and instruction

The following in trusses

75 x 50 x 3mm RHS top chord: in trusses

75 x 50 x 3mm RHS top chord: in trusses

50 x 50 x 3mm SHS struts and ties: in trusses

Other members in roof structure

75 x 50 x 3mm RHS top chord: in trusses

152.4 x 50.8 x 22 x2mm thick : Z Purlins

4,548

4,308

2,598

722

7,318

Kg

Kg

Kg

Kg

Kg

Carried to collection

1/7

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Item |Description Qty Unit Rate | Amount (KShs.)
Roof Covering
28 gauge prepainted Gl roofing sheets fixed on sheet roof
A |purlins (m.s) complete will all fixing accessories including 1,791 [ Sm

valley, ridge covers and flushings

Roof Underlay

B Jumpolene Heavy Duty Roof Insulation — 5mm Thick Double 1791 | sm
Laminate

D [225 x 25 mm timber fascia/barge board 192 | Lm
Prepare surfaces: and apply undercoat and two finishing coats
first grade gloss enamel paint as "Crown Paints" or other
equal approved: on wooden surfaces: to
Fascia and barge boards: surfaces over 200 but not

E . . 192 | Lm
exceeding 300 mm girth
Rainwater Goods
Boxed profile UPVC gutter of average girth 165.10mm

E minimum girth: fixed to fascia with and including steel flat 192 | Lm

brackets at 1500 mm (maximum) centres: holes for down
pipes as necessary: closed ends: to match existing

UPVC rainwater downpipe of average girth 165.10mm
G |minimum girth: complete with swanneck and shoe: holderbats 126 | Lm
at 1500 mm (maximum) centres (4 No. pipes)

H |Extra over: for shoe 42 | No

| |Ditto: for swanneck 42 | No

Carried to Collection below

1/8 Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

FLAT ROOF FINISHES

Light weight cement and sand (1:5) screeding; on
concrete to;

75mm thick roof screed; horizontal; external

Dish screed around rain water fulbora outlet

WATERPROOFING

Attactic poly - prolylene (APP) waterproofing
membrane 4mm thick as manufactured by Messrs
Itabuild import LTD , or other equal and approved
manufacturer laid in accordance with manufacturers
printed instructions by an approved sub - contractor.

Roof Slab

Dressing roofing around fulbora rainwater outlet

Approved precast concrete interlocking tiles; laid to fall in flat
roof in accordance with manufacturers printed instructions

Laid to falls on screed not exceeding 15 degrees to roof slab

66

223

223

Sm

Lm

Sm

No

Sm

Carried to Collection below

Collection

From page 1/7

From page 1/8

From page 1/9 Above

TOTAL FOR ROOF CARRIED TO SUMMARY

1/9

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

ELEMENT NO. 5 : DOORS

PS: ALL DOORS ARE AS PER SCHEDULE PROVIDED BY
THE ARCHITECT

Steel doors

Supply, assemble and fix the following purpose-made welded
mild steel casement doors with 50 x 25 x 3mm RHS framing:
complete with all iron mongery, 3-lever steel door lock,
handles, lever or finger pulls and pins, hinges and building
lugs to jambs and reveals of masonry or concrete and
incorporating permanent hooded high level ventilation panels
infilled with approved mosquito gauze wire netting, primed
with one coat or red - oxide primer, including all necessary
coupling mullions, transomes, metal gauge permanent vents
in 300mm high mild steel lourvres and afterwards easing and
oiling and adjusting opening lights: all to Architectural details
on:-

Folding kitchen doors hinged door overall size 5400 x 3200
mm high

Double leaf hinged door overall size 1500 x 2450 mm high

Prepare surfaces and apply three coats gloss oil paint as
"Crown Paints" or other equal approved: on steel surfaces: to

General surfaces of steel casement surfaces internally
Ditto, externally

Internal Doors Timber

Supply and install 45mm thick panel magorgany doors
complete with 150x50mm finished mahogany door frames
fished to flush with the plastered surfaces and iron mongery to

Architect details

Double leaf door size 2400 x 2450 mm overall
Double leaf door size 1500 x 2450 mm overall
Double leaf door size 2200 x 2450 mm overall

Double leaf door size 900 x 2450 mm overall

46

46

14

32

No

No

Sm

Sm

No

No

No

No

TOTAL FOR DOORS CARRIED TO SUMMARY

1/10

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

ELEMENT NO. 6 : WINDOWS

PS: ALL WINDOWS ARE AS PER SCHEDULE PROVIDED
BY THE ARCHITECT

Approved pre-cast concrete cill: bedded and jointed in cement

(sand (1:3) mortar: pointed in matching coloured cement

275 x 75 mm Thick cill; once weathered and throated

Mahogany: prime grade

Window board; 200 x 25 mm:; all beadings

Knot, prime, stop and apply undercoat and three coats
polyurethane clear lacquer or other equal approved on
timber surfaces: to

Surfaces over 200 but not exceeding 300 mm girth:
windowboard

Mild steel curtain rods and rails

Curtain and sheer rods; 30 mm diameter x 2 mm thick steel
pipe for curtains; 25 mm diameter x 2 mm thick pipe for
sheers: factory primed red oxide primer; fixed to walls with

matching brackets and forming holes in brackets for sheer rod:

including 50 mm diameter circular curtain and sheer hooks to
both rods at 50 mm centres; complete with basket end on
either side of curtain rod

107

107

107

107

Lm

Lm

Lm

Lm

Carried to Collection

1/11

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

Steel Casement Windows

Supply, assemble and fix the following purpose-made welded
mild steel casement windows; comprising 50 x 25 x 3mm thick

mild steel RHS: complete with all ironmongery and building
lugs to masonry or concrete and incorporating permanent
hooded high level ventilation panels infilled with approved
mosquito gauze wire netting, primed with one coat or red -
oxide primer,including all necessary coupling mullions,
transomes, metal gauge permanent vents in 300mm high mild

steel lourvres and afterwards easing and oiling and adjusting
opening lights on :- windows to have arches as approved by
Architect

2400 x 1500 mm high; overall size - W01

2400 x 750 mm high; overall size - W04
2000 x 1800 mm high; overall size - W02

800x 900 mm high; overall size - W03

3000 x 1500 mm high; overall size - W05

1800 x 900 mm high; overall size - W06

3300 x 1950 mm high; overall size - W07

4000x 900 mm high; overall size - W08
5200 x 1900 mm high; overall size - W09

2650 X 1650 mm high overall size- W11

Glazing

5 mm thick float clear/obscure glass and glazing to metal with
and including putty glazing compound.

In panes of any size

Ditto; obscure

20

22

145

20

No

No

No

No

No

No

No

No

No
No

Sm

Sm

Carried to Collection

1/12

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Item |Description Qty Unit Rate | Amount (KShs.)
Prepare surfaces and apply three coats gloss oil paint as
"Crown Paints" or other equal approved: on steel surfaces: to
A [Windows; both sides 330 [ Sm

Carried to Collection Below

Collection

From page 1/11

From page 1/12

From page 1/13 Above

TOTAL FOR WINDOWS CARRIED TO SUMMARY

1/13

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

ELEMENT NO. 7: FINISHES

PS: ALL FINISHES ARE AS PER SCHEDULE PROVIDED
BY THE ARCHITECT

Floor finishes

Cement and sand (1:4) screed: to concrete surfaces: in

30 mm thick smooth screed finished to receive terrazzo
flooring

Ditto: to ramps

terrazzo floor

20 mm thick in-situ terrazzo topping to prepared screed (m.s),
including brass dividing strips, grinding, grouting, polishing,

sealing, and all associated accessories, complete as specified

Terrazzo flooring

Ditto: to ramps

100 x 20 mm thick skirting

Wall Finishes

Internal Wall Finishes

Cement and sand (1:4): to walls: in

10 mm thick backing: to receive Ceramic tiles

3,357

88

3,357

88

681

273

Sm

Sm

Sm

Sm

Lm

Sm

Carried to Collection

1/14

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

450 x 300 x 8 mm Approved first quality Ceramic tiles as 'Saj

Ceramics' or other equal approved: to reqular pattern: colour
to architect's scheme: allow a rate of Kshs. 1500 per square

metre for purchase: add for wastage, transport and fixing
on site: allow for bedding and jointing in cement mortar (1:4):
grouting joints with matching cement

Walls: internally on prepared backing (m.s.)

Ditto for aluminium edge strip

Plaster: 12 mm thick minimum first coat of cement/lime
putty/sand (1:2:9): 3 mm second coat of cement/lime
putty/sand (1:1:6): including latex admixture and anticrack
mechanism/ chicken wire mesh at the intersections of
columns, beam, slabs: on concrete or masonry surfaces: steel

toweled: on masonry or concrete: to

Walls and concrete: internally

Prepare and skim surfaces with Gyproc Skimcoat and_apply
undercoat and two finishing coats silk vinyl emulsion paint_as
" Crown Paints" or other equal approved on plastered
masonry or concrete surfaces: to

Plastered walls and concrete surfaces: internally

External wall finishes

15 mm Thick minimum Cement and sand (1:3) plaster:
including latex admixture and anticrack mechanism/chicken
wire mesh at the intersections of columns, beam, slabs: on
concrete or masonry surfaces: steel trowel finished: to

Walls and concrete: externally

273

193

3,218

3,218

997

Sm

Lm

Sm

Sm

Sm

Carried to Collection

1/15

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

ltem

Description

Qty

Unit

Rate

Amount (KShs.)

Prepare surfaces and apply approved "RUFF and TUFF"
textured coating to plastered masonry or concrete surfaces,
including all necessary surface preparation, and primer: to

Plastered walls and concrete surfaces: Externally

Prepare surfaces and apply "Crown Permacote Ultraguard
Rain-Proof Silicone Paint": on plastered masonry or concrete
surfaces: to

Plastered walls and concrete surfaces: Externally

Prepare plastered masonry or concrete wall surfaces and
apply approved clear penetrating Stone Guard sealant,
including cleaning, surface preparation, application of primer
where recommended by the manufacturer, and application of
the sealant strictly in accordance with the manufacturer's

specifications: to

Plastered walls and concrete surfaces: Externally

Railing
Supply and fix 900mm high railings: compricing 60 mm

diameter handrail: 4 No 20 mm diameter SHS infill rails: 900
mm high 50 x 50 mm SHS main balusters grouted to concrete

floor at 600 mm centres: sections and plates welded and
jointed to walls and concrete: all steel surfaces spraypainted

to approval

900 mm high spray painted mild steel balustrading to
balconies

Ditto: to staircase and ramp

997

997

997

76

70

Sm

Sm

Sm

Lm

Lm

Carried to Collection Below

Collection

From page 1/14

From page 1/15

From page 1/16 Above

TOTAL FOR FINISHES CARRIED TO SUMMARY

1/16

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

ELEMENT 08 : JOINERY FITTINGS

Toilet Vanity tops

Insitu concrete (1:2:4): vibrated: reinforced

50 mm Thick suspended reinforced concrete worktop
including recessing 50 mm deep into wall to achieve support
for worktop

Extra over ditto for making hole size 500 x450mm for wash
hand basin

Mesh reinforcement No. A98 weighing 1.54 kg per square
metre: in worktop: including all necessary supports

Wrot formwork

Edges of 100 mm worktop

Soffits of worktop

Plaster: 9 mm first coat of cement/lime putty/sand (1:2:9): 4
mm second coat of cement/lime putty/sand (1:1:6): steel
trowelled: on masonry or concrete: to

Soffits of vanity top

Prepare surfaces: apply undercoat and two finishing coats first

grade silk vinyl emulsion paint: as "Crown Paints" or other
equal approved: on steel trowelled plaster: to

Soffits of vanity top

15

14

Sm

No.

Sm

Lm

Sm

Sm

Sm

Carried to collection

1/17

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

20mm granite _slab: approved colour: to reqular pattern:
bedding and jointing in cement mortar (1:4) grouting joints in

matching cement

Vanity top

Extra over ditto for making hole size 500 x450mm for wash
hand basin

20 x 150 m high granite fascia: fixed to concrete top(m/s)

Pantry storage shelves

Storage cabinet overall size 2300 x 500 x 2400mm high;
shelving units comprising of 5No. open shelve levels of equal
heights; Carcass (Shelves and divisions) made of 25mm thick
laminated board with hardwood lipping on all exposed edges:
Pantry

15

14

Sm

No.

Lm

No

Carried to collection

Collection

From page 1/17

From page 1/18 Above

TOTAL FOR JOINERY FIXTURES CARRIED TO SUMMARY

1/18

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: DINING

Iltem

Description

Qty

Unit

Rate

Amount (KShs.)

SUMMARY

SUBSTRUCTURES

RC SUPERSTRUCTURE

WALLING

ROOF

DOORS

WINDOWS

FINISHES

JOINERY FIXTURES

1/4

115

1/6

119

110

113

1116

118

TOTAL FOR DINING CARRIED TO MAIN SUMMARY

1/19

Dining



KITUI TEACHERS TRAINING COLLEGE
BILL NO. 2: PRIME COST AND PROVISIONAL SUMS

Item |Description Qty | Unit | Rate | Amount (Kshs.)

PRIME COST SUMS

P.C. Sums for works to be executed by Nominated Sub-contractors

A |Allow a Prime Cost Sum for Electrical Works 1 | Sum
B |Allow for profit and attendance for Item B %
C |Allow a Prime Cost Sum for Plumbing and Drainage Works 1 | Sum
D [Allow for profit and attendance for Item C %
E [Allow a Prime Cost Sum for Joinery Works 1 [ Sum
F  |Allow for profit and attendance for Item E %

TOTAL FOR PRIME COST SUMS CARRIED TO MAIN SUMMARY

PC/1 PC and Provisional Sums




KITUI TEACHERS TRAINING COLLEGE

MAIN SUMMARY
ITEM (BILL NO. DESCRIPTION PG NO.[ AMOUNT (KSHS)
1 PRELIMINARIES
2 BILLNO.1 |DINING HALL 119
3 BILLNO.2 |PRIME COST AND PROVISIONAL SUMS PC/1
SUB TOTAL
4 CONTINGENCIES
Provide a Provisional Sum of KES. 2,000,000.00 for
Contingencies to be expended with the Client's Approval
5 VALUE ADDED TAX
The Contractor’s attention is drawn to the Finance Bill, 1993
which requires the Contractor to pay Value Added Tax (V.A.T.)
To the Government of Kenya for all Contracts entered into after
1st September 1993. The Contractor is therefore to allow for
such taxes as are chargeable by the Government of Kenya.
TOTAL CARRIED TO GRAND SUMMARY
Signed
Tenderer
Tender Validity Period (Weeks)
Contract Period (Weeks)
Date |

MS/1

Main Summary
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KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

Iltem |Description KSHS

A |THE PROJECT TEAM
The “Employer”:

KITUI TEACHERS TRAINING COLLEGE

The “Architect”:

Domysuma Architects
Contact: +254701150425
P.0 BOX 10218-00200

Email: info@domysumaarchitects.com
NAIROBI - KENYA.

The “Contractor”:

The person or persons, partnership, firm or company whose tender (offer) for the work
is accepted and who consequently enters into a written contract with the Employer to
carry out the works.

TOTAL CARRIED TO COLLECTION
Item [Description KSHS

P/1 Preliminaries



KITUI TEACHERS TRAINING COLLEGE

PRELIMINARIES

A |DESCRIPTION OF SITE
The site for the works is KITUI TEACHERS TRAINING COLLEGE. During the contract the
contractor will be expected to take all necessary measures as directed by the architect to
minimize any inconvenience to users of adjacent properties and their customers that may
arise from the carrying out of the contract. It is a mandatory requirement that the tenderer
visits the site before pricing the bills of quantities. Prior arrangements for the site visit shall be
made by the client

B [ACCESS TO SITE
Access to site is through the designated entrances by the Client. No other entrance will be
used by the Contractor unless expressly permitted by the Employer at his own discretion.
The Contractor must allow for keeping clean at all times the existing access to the site.

C |DRAWINGS
The Contractor will be deemed to have examined the drawings before tendering and to have
satisfied himself regarding their details and regarding the nature and extent of the works and
the method of construction involved. No claims arising out of misapprehension in these
respects will be allowed.

D |DESCRIPTION OF WORK AND SCOPE OF CONTRACT.
The scope of the works in this contract involve construction of Bible Training College on the
land provided by the client. The works shall comprise the following
+ Builders works
* Related Civil Works/ External Works
* Electrical Installations
* Plumbing and Drainage Installations
The standards of workmanship and materials used are expected to be of the highest levels
achievable to be commensurate with the best standards in the building industry in Kenya.
The Employer shall have the right under this contract to hire others to carry out work falling
under the contract if the contractor fails to achieve the required standards of materials and
workmanship.
TOTAL CARRIED TO COLLECTION

Item [Description KSHS

P/2

Preliminaries



KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

A

FORM OF CONTRACT

The parties shall enter into a contract which shall be the current Form of Agreement and
Conditions of Contract for Building Work (April 1999 Edition), published by the Joint Building
Council with the sanction of the Architectural Association of Kenya and the Kenya Association
of Building and Civil Engineering Contractors, excepting in so far as deleted therein or varied
hereinafter.

Contractors are expected to be familiar with the said form of contract. They shall, if necessary,
seek clarifications from the Project Quantity Surveyor on additions, or modifications made to
the Standard Form as contained herein before they submit their tenders. No claims arising out
of any deletion, addition or modification of any Clause will be allowed.

Contractor to avail two copies of Form of Agreement and Conditions of Contract for
Building Work (April 1999 Edition), published by the Joint Building Council to facilitate
contract preparation and execution: Buying Rate is 5500/= per copy

CLAUSES OF THE STANDARD FORM OF CONTRACT

The Contractor’s attention is drawn to the clauses of the Conditions of Contract and deletions,
additions and modifications thereto which shall be read as incorporated herein and he shall
allow any sums which he considers necessary for the observance of such conditions.

Clause 1
Definitions

Clause 2
Articles of Agreement

Clause 3
General Obligations of the Employer

Clause 4
General Obligations of the Contractor

Clause 5.
General Obligations of the Architect

Clause 6
General Obligations of the Quantity Surveyor

Clause 7
Contract Documents

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

Clause 8

P/3

Preliminaries



KITUI TEACHERS TRAINING COLLEGE

PRELIMINARIES
Contract Bills and Contract Price
b |[Clause 9
Contractor's Site Agent and other Staff
¢ [Clause 10
Clerk of Works
d [Clause 11
Liability Against Injury to Persons and Property
e |[Clause 12
Insurance Against Injury to Persons and Property
f [Clause 13.0
Insurance of the Works (Contractor's Liability)
The contractor shall insure for the works in this contract.
g [Clause 14.0
Insurance of the Works (Employer's Liability)
h |[Clause 15.0
Insurance of the Works (Works of Alteration etc.)
i |Clause 16.0
Performance Bond
Sub-clause 16.2 shall not apply in this contract.
i [Clause 17.0
Compliance with Regulations, Notices, etc.
k |Clause 18.0
Programme of Works
| [Clause 19.0
Access to the Works
m |Clause 20.0
Possession of Site and Commencement of Works
n |Clause 21.00
Levelling and Setting Out
TOTAL CARRIED TO COLLECTION
[tem |Description KSHS
a |[Clause 22.0
Architect's Instructions

P/4

Preliminaries



KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

Clause 23.0
Specifications of Goods, Materials and Workmanship

Clause 24.0
Samples and Tests

Clause 25.0
Royalties and Patent Rights

Clause 26.0
Assignment

Clause 27.0
Subletting

Clause 28.0
Suspension of the Works by the Architect

Clause 29.0
Suspension of the Works by the Contractor

Clause 30.0
Variations

Sub-clause 30.9 shall not apply in this contract where the Contractor fails to meet the
standards of materials and workmanship and the work affected is removed from the contract
for the purpose of maintaining standards in the project. The Contractor will pay to the
Employer any extra costs properly incurred in executing the relevant works.

Clause 31.0
Nominated Sub-Contractors

Clause 32.0
Nominated Suppliers
This clause shall not apply in this contract

Clause 33.0
Work by other Persons Engaged by the Employer

TOTAL CARRIED TO COLLECTION

[tem |Description KSHS
a |Clause 34.0
Payments

No interest earning account will be opened for the Amount Retained.

P/5

Preliminaries



KITUI TEACHERS TRAINING COLLEGE
PRELIMINARIES

Clause 35.0
Fluctuations
The Contract for the works is a "FIXED PRICE CONTRACT"

Clause 36.0
Extension of Time

Clause 37.0

Loss and Expense Caused by Disturbance of Regular Progress of the Works

Clause 38.0
Termination of the Contract by the Employer

Clause 39.0
Termination of the Contract by the Contractor

Clause 40.0
Termination of the Contract by Either Party

Clause 41.0
Practical Completion and Defects Liability

Clause 42.0
Sectional Completion

Clause 43.0
Damages for Delay in Completion

Clause 44.0
Antiquities and other Objects of Value

Clause 45.0
Settlement of Disputes

APPENDIX TO THE CONDITIONS OF CONTRACT

Clause 13.0
Percentage to cover professional fees for insurance purposes only 10%

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

Clause 16.1
Name of Contractor's surety
As in the Form of Surety Undertaking

P/6

Preliminaries



KITUI TEACHERS TRAINING COLLEGE

PRELIMINARIES
b [Clause 16.1
Amount of surety
10% of Contract Amount. Surety to be approved by the Client
¢ |[Clause 16.2

Name of Employer's surety
Not Applicable

Clause 16.2
Amount of surety
Not Applicable

Clause 18.1
Period of submission of programme
within 2 weeks of signing the contract

Clause 20.1
Period for possession of site
within 1 week of Contract award

Clause 20.2
Contract period
as stated in the form of tender or subsequently agreed

Clause 20.2
Date for commencement of Works
same as date of site possession

Clause 20.2
Date for practical completion
as stated in the Form of Contract

Clauses 31.14, 32.4.5, 34.6

Name of the bank for purposes of interest calculation
Central Bank of Kenya

Clauses 34.1

Interval for application of payment certificate 1 (one) month

Clauses 34.4
Minimum amount of payment certificate: N/A

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

Clauses 34.12
Percentage of certified value retained 10%

Clauses 34.12
Limit of retention fund 10%
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Clauses 34.15
Periods for release of interest on retention money to Contractor
Not Applicable.

Clauses 34.17
Period of final measurement and valuation
Six (6) months after the Date of Practical Completion.

Clauses 41.6
Defects liability period
6 (Six) months

Clauses 43.1
Damages for delay in completion
at the rate of Kshs. 50,000.00/= per week or part thereof.

SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering to the correctness
and sufficiency of his Tender for the works and of rates and prices stated in the priced Bills of
quantities, which rates and prices shall cover all his obligations under the contract and all
matters and means necessary for the proper completion and maintenance of the Works. The
rates and prices shall not be changed whatsoever after tender opening.

DEFINITIONS AND ABBREVIATIONS

Abbreviations used in these Bills of Quantities shall be interpreted as follows:-

“Approved”: Shall mean approved by the Architect.

“As directed”: Shall mean
as directed by the Architect.

“B.S.”: Shall mean

the Current British Standard specifications published by the British Standards
institution, 2 Park Street, London W. |, England.

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

“Kg.”: Shall mean Kilograms

“No.”: Shall mean Number

“‘MM”: Shall mean Millimetres
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d [“‘Lm.”: Shall mean Linear Metres

e |“Sm.”; Shall mean Square Metres

f [‘Cm.” Shall mean Cubic Metres

g [|"M.S.”: Shall mean Measured separately

h [Words denoting the "Male" shall be deemed to represent the "Female" and vice versa.

| |“Ditto”: Shall mean
the whole of the preceding description except as qualified in the section in which it
occurs. Where it occurs in brackets it shall mean the whole of the preceding
description which is contained in the appropriate brackets.

A |SAMPLES
The Contractor shall furnish at the earliest possible opportunity before the relevant section of
the work commences and at his cost, any samples of materials or workmanship that may be
called for by the Architect for his approval and any further samples in the case of rejection
until they are approved. Such samples, when approved, shall be the minimum standard for
the work to which they apply.

B [EXISTING SERVICES

Prior to commencement of any work the contractor shall ascertain from the relevant
authorities and from a keen observation of the building, the exact positions, depths and levels
of all existing electric cables, water pipes and other services in the building and shall make
whatever provisions may be necessary and those that may be required by the authorities
concerned for the support and protection of such services. Any damage or disturbance
caused to any service/installation shall be reported immediately to the Architect, the Employer
and the relevant authority and shall be made good to their satisfaction at the Contractor’s
expense.

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

In addition to the above requirement, the Contractor is required to program any disconnection
and reconnection of services in search a manner that it shall not in any way affect the
continuity of the operations of the buildings.

MATERIALS, TOOLS, PLANT AND SCAFFOLDING
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The Contractor shall be responsible for the provision of all materials, scaffolding, tools, plant,
transport and workmen required for the works except insofar as may be stated otherwise
herein.

All materials and workmanship used in the execution of the works shall be of the best quality
and description. Any materials condemned by the Architect shall immediately be removed
from the site at the Contractor’s cost.

All plant, tools and scaffolding shall comply with all regulations whether general or local which
are in force throughout the period of the contract and shall be altered or adapted during the
contract as may be necessary to comply with any amendments in or additions to such
regulations.

LOCAL REGULATIONS AND BY-LAWS

The contractor is to comply with all regulations and by-laws of the County Govenrment
including serving of notices and paying of fees where applicable.

SUPERVISION

The works shall be executed under the direction and to the entire satisfaction of the Architect
who shall, at all times, have access to the works.

TRANSPORT TO AND FROM THE SITE

The Contractor shall allow in his rates and prices for the transport of materials, workmen etc.,
to and from the site for the proposed works, at such hours and by such routes and means as
are permitted by the authorities.

FAIR WAGES

The Contractor shall pay rates and wages and observe hours and conditions of labour not
less favourable than the minimum rates of remuneration and minimum conditions of
employment applicable within the jurisdiction of the Local Authority as stipulated by the
Minister for Labour.

The Contractor shall comply with the Regulation of Wages and Conditions of Employment Act,
Building and Construction Industry Wages Council.

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

Should a claim be made to the Employer alleging the Contractor’s default in payment of Fair
Wages of any Workman employed on the Contract and if proof thereof satisfactory to the
Employer is furnished by the Labour Department, the Employer may, failing payment by the
Contractor, pay the claim out of any money due or which may become due to the Contractor
under the Contract.
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The Contractor shall furnish to the Architect if called upon to do so such particulars of the
rates of wages, hours and conditions of labour referred to above.

SECURITY OF THE WORKS

The Contractor shall be entirely responsible for the security of the works, materials, plant, and
personnel.

PUBLIC AND PRIVATE ROADS, PAVEMENTS ETC.

The Contractor shall make good at his own expense any damage he may cause to public and
/ or private roads and pavements in the course of executing this contract.

POLICE REGULATIONS

The Contractor shall comply with all instructions and regulations of the police Authorities and
shall pay any fines and costs arising from non-compliance of the same which may arise in the
course of executing this contract.

SPACE TO BE OCCUPIED BY THE CONTRACTOR

The Contractor shall not occupy any space in the building other than the one he will be
directly working on. The Contractor may use the open area within the Client's premises for his
storage requirements. The architect will give directions to the contractor on which part of the
open space he is allowed to use. The Contractor shall construct proper storage facilities for
his materials and the salvage materials and remove them and make good at the end of the
contract. The security of the works and the materials stored on site will be the responsibility
of the contractor.

PROGRESS SCHEDULE

Immediately after signing the contract, the Contractor is to prepare a Time and Progress Chart
showing the time and order in which he proposes to carry out the works within the total
construction time stated in the contract. The chart shall show in detail the order in which each
section, element or activity of the works is to be carried out.

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

At the end of each week the Contractor shall mark on the chart in a different colour the actual
time taken to complete the respective stages and sections of the work. The Contractor shall
also show upon the chart or on a different sheet to be made available to the Architect and the
Employer the anticipated weekly labour strength required (divided into labourers and
craftsmen) and shall similarly mark up the actual numbers employed.
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The Contractor shall obtain the Architect's approval of the chart and then shall supply copies
to the Architect, the Quantity Surveyor, the Engineer and the Employer, and he shall pin one
copy upon the site where directed. He shall thereafter adhere strictly to the approved
schedule. In the event of the work falling behind the approved programme for any reason
whatsoever, the Contractor shall, within a week of the deviation becoming apparent, prepare
a revised schedule showing how lost time would be made up within the overall Contract
Period.

Upon commencement of the works, the contractor shall be required, in addition to other
requirements on the recording of progress contained herein, to compile and submit to the
Architect and the Employer Site Weekly reports upon which shall be recorded daily activities
on site including the labour and machinery (if any) on site, deliveries of materials on site and
the extent of work achieved at the close of the working day.

The Contractor is required to execute the work with speed and dispatch to take as short a
time on the project as possible. The Contractor may arrange overtime working with the
Employer to achieve this. Any overtime payments should be allowed for in the rates and
prices. No extra payment beyond the Contract Sum shall be allowed in connection thereto.

OVERTIME

Unless overtime is directed by the Employer or the Architect on his behalf for reasons other
than the Contractor’'s own interest to complete the work within the contract period, the
contractor will be responsible for any extra cost arising therefrom.

No extra cost will be allowed for accelerated completion period.

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

If overtime is worked in accordance with an explicit written instruction issued by the Architect,
the Contractor shall be reimbursed in respect of such overtime to the extent only of the
additional NET cost of productive time payable over and above the basic hourly rates as laid
down by the Regulation of Wages and Conditions of Employment Act, Building and
Construction Industry Wages Council, and excluding any bonuses, profits and overheads.

WATER FOR THE WORKS
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The Contractor shall provide all water required for the works at his own cost.

LIGHTING AND POWER

The Contractor shall provide all temporary power as may be necessary from his own sources
and at his own cost for the purpose of the works. He shall also pay all fees and costs and
shall obtain all permits in connection therewith.

SANITATION OF THE WORKS

The Contractor shall make his own arrangements for sanitary conveniences for his workmen.
Any arrangements so made shall be in conformity with the Public Health requirements for
such facilities. He shall be solely liable for any infringement of the requirements.

PRIME COST SUMS

i) The words “Prime cost” (or the initials “PC”) wherever appearing in the Contract documents
shall mean the net cost exclusive of any trade, cash or other discounts whatsoever but
inclusive of the cost of packing, carriage and delivery. Such cost shall be the sums due to the
Sub-Contractor or Supplier after adjustment where applicable in respect of the measurements
or rates.

ii) Any increases or decreases in these Prime Cost Sums resulting from the adjustments
which are properly paid by the Contractor shall be added to or deducted from the Contract
sum in the final account. In substantiation, the Contractor shall be required to produce to the
Quantity Surveyor all quotations, invoices and corroborated accounts as shall be necessary to
show details of the sums actually paid.

i) Any sum added by the Contractor to the Contract Sum in respect of profit upon any Prime
Cost Sum shall be adjusted proportionately to the net amount properly expended and
included in the final settlement of accounts.

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

NOMINATED SUB-CONTRACTORS
The Contractor shall provide the following services for Nominated Sub-contractors:-

(i) General Attendance: The following services are described as “allow” for general attendance
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(a) Use, for the purpose of the Contract Works, of any scaffolding belonging to or provided
by the Contractor while it remains erected upon the site, provided that no warranty or other
liability on the part of the Contractor or of his Sub-Contractors shall be implied in regard to the
fitness, condition or suitability of the said scaffolding.

(b) Provision of water, lighting, watching and attendance for the purpose of the sub-contract
Works;

(c) use of sanitary accommodation and welfare facilities that are provided for the Contractor's
workers;

(d) Provision of space or spaces for storage of plant and materials;

(e) Clearing away rubbish produced by the Sub-Contractors.

(i) Special Attendance: The following services are stated under a separate item and where
described shall have the meaning described hereunder.

(a) Taking delivery: shall mean provision of unskilled labour necessary to attend upon the
Sub-Contractor’s workmen for the purpose of unloading plant and materials when received
upon the site and placing in position within the Sub-Contractor’s storage space or store;

(b) Hoisting: shall mean the provision of unskilled labour and the use of any Contractor’s
standing plant for the purpose of raising the Sub-Contractor’s plant, materials or components
to the various levels but not placing in its final position;

(c) Providing power: shall mean the provision of power during the course of the works and
during the period of Commissioning and Testing

TOTAL CARRIED TO COLLECTION

Item

Description

KSHS

PROTECTING AND CLEANING THE WORK

The Contractor shall cover up and protect all finished work liable to damage including
provision of temporary roofs, gutters, drains, etc., as necessary until the completion of the
works.
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In the event of any damage occurring to the works, materials, sewers, drains, gullies, paths or
other works on the site in temporary possession of the contractor for the purpose of this
Contract, either from the weather, want of proper protection, defects or insufficiency of the
works or any other cause whatsoever during the progress of the works, the Contractor alone
shall be responsible and shall, without extra charge, make good all damage and pay all costs
which may be levied.

PREVENTION OF NUISANCE

The Contractor shall take all possible precautions to prevent any nuisance, inconvenience or
injury to the occupiers/users of the building generally; users of the adjacent and
neighbouring properties, and to the public

All work operations which may produce undue levels of noise, dust, vibration, welding flashes
or any other discomfort to the occupiers of the neighbouring buildings or the general public
must be undertaken at suitable times which shall be determined in close liaison with the
Architect and the Employer.

PREVENTION OF NOISE

In addition to the above provision on nuisance, the Contractor shall keep the general noise
emanating from the site operations at all times to a level that does not cause discomfort to the
average person. He shall take all necessary measures to muffle the noise from his tools,
equipment and workmen to the reasonable satisfaction of the Architect and the Employer.

REMOVAL OF PLANT, RUBBISH, ETC.

The Contractor shall, upon completion of the Works, remove and clear away all plant,
rubbish, cans and unused materials, and shall leave the building and generally the whole of
the site of the works in a clean and tidy state to the satisfaction of the Architect and the
Employer. During site operations, he shall also remove from the site all rubbish and dirt as it is
produced to maintain the tidiness of the premises and its immediate environs.

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

VALUE ADDED TAX
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The Contractor’s attention is drawn to the V.A.T. Public Notice No. 6 of 5th August 1993
regarding the Finance Bill (1993) (and any subsequent amendments to-date) which requires
the Contractor to pay Value Added Tax (V.A.T.) to the Government of Kenya for all Contracts
entered into after 1st September 1993. P.C. and Provisional Sums shall be deemed to be
inclusive of V.A.T. All tender rates shall be inclusive of VAT.

TRAINING LEVY

The Contractor’s attention is drawn to Legal Notice No. 237 of October 1971, which requires
payment by the Contractor of a Training levy on all contracts of more than Shs. 50,000.00 in
value and he should allow in this section of these Bills of Quantities for all costs arising or
resulting therefrom.

LABOUR AND PLANT RETURNS

The Contractor shall deliver to the Architect detailed weekly returns showing the supervisory
staff and the numbers of the several classes of labour and plant employed on the Works.

VISITORS BOOK AND SITE DIARY

The Contractor shall keep on the site a visitors book for recording the names of all persons
who visit the site for the purpose of the project. He shall also maintain on site a diary in which
he shall record site activities on a daily basis and particularly any occurrence which bears on
the progress of the works in any way.

SAFETY, HEALTH AND WELFARE OF WORKPEOPLE

The Contractor shall allow for providing for the safety, health and welfare of workpeople and
for complying with any relevant Ordinances, Regulations and Union Agreements.

WARRANTY AND PERFORMANCE STANDARDS

The Contractor shall furnish the Employer with a general written warranty covering qualities of
workmanship, materials and equipment, and be compelled thereby for a five year period after
practical completion of the Contract, except for latent defects which shall be warranted for ten
years. The Contractor must make good, at his own expense, such repairs and replacements
as may be required as a consequence of negligent workmanship or defective material. The
Contractor must also procure such warranties and guarantees as described in the
specification section of these Bills of Quantities and relevant Codes of Practice. The
Contractor must also comply with all tests of materials as required and/or as directed by the
Architect.

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS

NATIONAL INSURANCE AND PENSIONS
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The Contractor shall allow for making any National Social Security Fund payments due in
respect of workpeople.

PROTECTION OF WORKS AND PERSONS

The Contractor shall allow for the protection of his own and his Sub-Contractor's work liable to
damage, including provision of temporary roofs, gutters, drains, etc., if necessary and shall
case-up, cover or in other suitable ways protect all finished work liable to injury, to the
satisfaction of the Architect until completion of the Contract. From the beginning to the
completion of the works, the same shall be under the entire care and control of the
Contractor, who shall take all possible precautions to prevent any nuisance, inconvenience or
injury to the holders or occupiers of surrounding properties and to the public generally, and
shall at all times keep all paths and roads affected by the works in a safe and clear state, and
shall use proper precautions to ensure the safety of all wheeled traffic and pedestrians.

The Contractor shall allow for providing all watching, lighting, barriers, covering open trenches
and protection of the works, including Sub-Contract works as may be necessary for the safety
of the works and for the protection of the public and his own and Sub-Contractor's employees.
In the event of any damage or loss occurring to the works or to materials or to any sewers,
gullies, drains, paths, or other works on the site in temporary possession of the Contractor for
the purpose of this Contract either from the weather, want of proper protection, defects, theft,
insufficiency of the works or any other cause whatsoever during the progress of the works, or
for any accident or damage to property or persons by reason of the said works, the Contractor
alone shall be responsible and shall without extra charge, make good all damage and pay all
costs incurred.

HOLIDAYS AND TRANSPORT FOR WORK PEOPLE

The contractor shall allow for providing holidays and transport for workpeople and for
complying with any relevant Ordinances, Regulations or Union Agreement.

SITE OFFICES

The Contractor must allow for erecting and maintaining on the site in such positions as may
be directed, adequate site offices for the use of his own site staff and removing the same at
completion and making good all surfaces disturbed. The site office shall be of sufficient size
and shall have sufficient furniture to permit the Architect to hold site meetings in it.

TOTAL CARRIED TO COLLECTION

ltem

Description

KSHS
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The Contractor shall also allow for providing the services of a sweeper, for keeping both office
and closet in a clean and sanitary condition from the commencement to the completion of the
works; and for dismantling at completion and making good all disturbed surfaces.

TELEPHONE

The Contractor shall arrange for a working telephone facility to be permanently on site. The
Contractor shall pay all charges for hire or purchase of equipment, licences connecting, rental
and calls made.

SHEDS FOR STORAGE OF MATERIALS

The Contractor shall provide, erect and maintain on the site, in such positions as may be
directed, ample temporary watertight, lock-up sheds for the proper storage and protection of
cement and other materials liable to damage, and shall remove same at completion and make
good all surfaces disturbed. He shall also provide space for storage accommodation which
Sub-Contractors may wish to erect for themselves.

NO WORKMEN TO BE HOUSED ON SITE

No labour with the exception of a watchman may be housed on the site. The cost of
transporting labour to and from the site or elsewhere will be deemed to included in the tender.

WORK TO BE OPENED UP AT THE REQUEST OF THE ARCHITECT

The Contractor shall, at the request of the Architect open for inspection any work covered up,
and, should the Contractor refuse or neglect to comply with such request, the Architect may
employ workmen other than those employed by the Contractor to open up the same. If the
said work has been covered up in contravention of the Architect's instructions, or if, on being
opened up, it be found not in accordance with the drawings or Bills of Quantities or the
instruction of the Architect, the expenses of opening and covering it up again whether done by
the Contractor or by the Architect shall be borne by and be recoverable from the Contractor or
may be deducted from any monies due to the Contractor.

TOTAL CARRIED TO COLLECTION

Item

Description

KSHS
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If the work has not been covered up in contravention of such instructions and be found in
accordance with the said drawings and Bills of Quantities, then the expenses aforesaid shall
be borne by the Employer, and be added to the Contract Sum; provided always that, in the
case of foundations or of any other urgent work so opened up and requiring immediate
attention, the Architect shall within a reasonable time after the work has been opened, make
or cause to be made the inspection thereof, and at the expiration of such time, if such
inspection shall not have been made the Contractor may cover up the same and shall not be
required to open it up again for inspection except at the expense of the Employer.

A |HOARDING

The Contractor may be required by the architect or by the local bylaws to enhance the
seclusion of the works by providing hoarding as necessary. The exact location of the hoarding
is to be negotiated with the Local Authority by the Contractor who will also be responsible for
paying any fees or taxes in respect of the hoarding, fencing and gates.

Allow a provision for Hoarding in 2400 mm high Gl sheets on timber supports
approximately 40 metres @ KES. .....ccovrvirvnrnsennes per
Linear Metres

The Contractor shall allow for thoroughly maintaining the hoarding and gates throughout the
Contract and clearing away and making good disturbed ground on completion

B |SCAFFOLDING

The Contractor shall allow for providing, erecting and dismantling all general scaffolding
required for the works. The Contractor must allow here or in his rates for providing all special
scaffolding required by his Sub-Contractors, other than Nominated Sub-Contractors carrying
out works for which P.C. Sums are included in these Bills. Where the Contractor is required to
provide special scaffolding for these latter Sub-Contractors, an item is included for pricing
under the relevant P.C. Sum.

C |[SIGNBOARD

The Contractor must allow for providing, erecting and maintaining a site signboard, the size,
type of construction and lettering of which shall be to the Architect's design. The names of the
Consultants are to be in lettering 50mm high. The board is to be fixed in an elevated position
on the site where indicated by the Architect. On completion of the works, the notice board
shall be removed and making good shall be carried out as necessary.

TOTAL CARRIED TO COLLECTION
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WORKS TO BE DELIVERED UP CLEAN

On completion of the Contract, the site and the works shall be cleared of all plant, scaffolding,
rubbish and unused materials and shall be delivered up clean and in perfect condition in
every respect to the satisfaction of the Architect. Particular attention is to be paid to leaving all
windows and floors clean and removing all paint and cement stains.

APPROVED SUBCONTRACTORS

Where in these Bills of Quantities work is described to be executed by an approved Sub-
Contractor, the firms appointed will be treated as Sub-Contractors employed by the Contractor
and not as Nominated Sub-Contractors. The unit prices for such work must, therefore, include
not only the Sub-Contractors' charges, but also the Contractor's overheads, profits and
attendance. Such firms shall be classified on the Ministry of Works lists as suitable to
undertake class "D" works and above.

APPROVAL FOR EMPLOYMENT OF SUB-CONTRACTORS

The Contractor will be required to obtain the approval of the Architect/Engineer in writing
before employing any of his own (i.e. not nominated) Sub-Contractors for any portion of the
work.

EXISTING PROPERTY

The Contractor shall take every precaution to avoid damage to all existing property including
roads, cables, drains and other services and he will be held responsible for all damage arising
from the execution of this Contract to the aforementioned, and he shall make good all such
damage where directed at his own expense to the satisfaction of the Architect.

TESTING

Allow for all expenses in connection with the testing of materials as specified hereunder
including the supply and preparation of materials to be tested, the cost of materials and their
packing and conveyance to the nearest approved testing laboratory, laboratory charges, etc.

TOTAL CARRIED TO COLLECTION
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WORK RE-MEASUREMENT

All work in this contract shall be re-measured on completion and a final account of the
contract prepared by the Quantity Surveyor. The contractor will be given the opportunity to be
present for all re-measurements. The final contract sum will be based on the final re-
measurements. The Contractor is therefore cautioned against using the bills of quantities for
ordering of materials as the quantities may change in the course of the contract. Neither
should the contractor use the Quantities in the Bills of Quantities for executing work on site.
The use of the bills of quantities by the contractor for the above purposes shall be at the
contractors own risk and no claims arising from any losses arising therefrom shall be
accepted.

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Employer reserves the right to place a "Direct
Contract" for any goods or services required in the works which are covered by a P.C. Sum
in the Bills of quantities and to pay for the same direct, In any such instances, profit relative
to the P.C. Sums shall be allowed.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all provisional sums shall be deducted and the value of the work properly
executed in respect of them upon the architect's order added to the contract sum. Such work
shall be valued as described for variations in the conditions of contract, but should any part of
the work be executed by a nominated subcontractor, the value of such work or articles for the
work to be supplied by a nominated sub-contractor, shall be treated as P.C sum and profit
and attendance comparable to that contained in the priced bills of quantities for similar items
added.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with the conditions of contract must be strictly
adhered to. The "Architect" shall strictly monitor the Contractor's progress in relation to the
progress chart and should it be found necessary, the "Architect” shall inform the Contractor in
writing that his actual performance on site is not satisfactory.

In all such cases, the Contractor shall accelerate his rate of performance, production and
progress by all means such as additional labour, plant e.t.c., and working overtime all at his
cost

TOTAL CARRIED TO COLLECTION
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A [PAYMENTS TO DOMESTIC SUBCONTRACTORS

The Main Contractor shall be fully responsible for paying his Domestic Sub-Contractors but
the employer reserves the right in very exceptional circumstances to make such payments
direct in the interest of the project, where completion thereof might be jeopardised by any
dispute between any of the Sub-Contractors involved.

B |COPYRIGHT

The Copyright of these documents is vested in the Quantity Surveyor for the project. This
document shall not be reproduced in whole or in part without their written permission. It shall
also not be used for any purpose other than for the works as measured and described in
these Bills of Quantities for this contract.

TOTAL CARRIED TO COLLECTION
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ltem |Description Qty | Unit Rate | Amount (KShs.)

ELEMENT NO. 1: SUBSTRUCTURES (ALL PROVISIONAL)
Clear site off all vegetation including small trees, scrubs and

A . . 202 | Sm
bushes: removal of any materials dumped on site
Earthworks
Excavate to remove top soil starting from existing ground level

B 202 | Sm
to reduce levels: average depth of 300mm
Excavate foundation trenches commencing from reduced level:

C . 175 | Cm
not exceeding 1.5m deep from reduced level

D |Ditto; column bases 9 Cm

E |Extra over all excavations for excavating in hard rock class |l 9 Cm
Plank and strut to uphold sides of excavations: keep

F . . 1 Item
excavations free from all fallen material
Keep excavations free from general water: by pumping or any

G . . . . . 1 ltem
other means including barring off underground springs or rivers

H |Remove surplus spoil from site to a place approved damp site 16 | Cm
Return, fill and ram selected excavated material around

I . 19 | Cm
foundations

Carried to Collection
1/1 Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: BATHROOMS

Iltem |Description Qty | Unit Rate | Amount (KShs.)

Concrete

Insitu plain concrete (1:4:8) : in
A [Under strip footing 117 | Sm
B [Under column bases 6 Sm

Insitu reinforced concrete class 25/20: in
C |Strip footing 21 Cm
D |Column bases 2 Cm
E [100 mm Thick floor bed 202 | Sm
F [Ditto; Ramp and Landings 0 Sm
G [Substructural Columns 2 Cm
H |Steps 0 Cm

Fairfaced formwork: Marine ply: to
| [Sides of: strip footing 78 | Sm
J  |Ditto; column bases 0 Sm
K [Sides: floor beds:over 150 mm but not exceeding 225 mm wide| 60 | Lm
L [Ditto: to steps 0 Lm
M [Vertical sides of: Substructural columns 18 | Sm

Reinforcement (provisional)

Supply and fix High yield ribbed/deformed reinforcement bars

to KS I1SO 6935-2:2007 : including cutting,bending, tying with

tying wire,hooking and placing in position including distance

blocks and spacers
N |Assorted reinforcement bars 958 | Kg

Carried to Collection
1/2 Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: BATHROOMS

ltem

Description

Qty

Unit

Rate

Amount (KShs.)

Mesh reinforcement No. A98 weighing 1.54 kg per square
metre: in floor slab: including all necessary supports: allow for
laps and bonding to slabs

Foundation Walls

Natural hard approved guarry stone walling with a crushing
strength of 8.0 N/mm?; walling bedded and jointed in cement
and sand (1:4) mortar, reinforced with and including 25mm
wide x 20 gauge hoop iron at every alternate course as
described in:

200 mm thick foundation walling

Ditto: to podium

Hardcore

300 mm thick selected hardcore filling of approved inert
material in making up levels under floors: spread, leveled, well
rammed and consolidated in 150 mm thick (maximum) layers

Anti-termite Treatment

Termidor 25 EC or other equal approved anti-termite chemical
treatment; applied by an approved professional pest control
specialist; 10 year warranty:; strictly applied in accordance with
the manufacturer's instructions

Blinding

50 mm Thick approved quality murram or quarry dust blinding
to surfaces of hardcore to receive damp proof membrane

DPM

1000 Gauge polythene black sheet or other equal and
approved polythene sheeting as damp proof membrane laid on
blinded hardcore

202

224

164

202

164

202

Sm

Sm

Sm

Sm

Sm

Sm

Sm

Carried to Collection

1/3

Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: BATHROOMS

ltem

Description

Qty

Unit

Rate

Amount (KShs.)

Plinth Finishes

25 mm Thick cement and sand (1:4) rendering: on concrete or
stonework: wood float finished: to

Plinths: externally

Prepare surfaces and apply undercoat and two finishing coats
black bitumastic or other equal approved water resistant paint:
on rendered surfaces: to

Plinths: externally

Paved Areas
60 x 60 x 50mm thick cobble stone: to approved pattern: laid on

and including approved concrete base

Supply and install 60 x 60 x 50mm thick cobble stone jointed
and pointed in cement sand mortar mix 1:3: : including,
excavation sub-base and 50mm thick rock sand laid to falls not
exceeding 15 degrees from horizontal: Allow for all fixing
accessories

27

27

36

Sm

Sm

Sm

Carried to Collection Below

Collection

From page 1/1

From page 1/2

From page 1/3

From page 1/4 Above

TOTAL FOR SUBSTRUCTURES CARRIED TO MAIN
SUMMARY

1/4

Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: BATHROOMS

ltem

Description

Qty

Unit

Rate

Amount (KShs.)

ELEMENT NO. 2 : SUPERSTRUCTURE CONCRETE

Insitu reinforced concrete class 25/20: in

Beam and Ring beams

Columns

Reinforcement (provisional)

Supply and fix High vield ribbed/deformed reinforcement bars

to KS ISO 6935-2:2007 : including cutting,bending, tying with

tying wire,hooking and placing in position including distance
blocks and spacers

Assorted reinforcement bars

Fairfaced formwork: Marine ply: to

Sides and soffits: Beams and ring beams

Vertical sides of; superstructure columns

11

1332

132

23

Cm

Cm

Kg

Sm

Sm

TOTAL FOR R.C SUPERSTRUCTURE CARRIED TO
SUMMARY

1/5

Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: BATHROOMS

ltem

Description

Qty

Unit

Rate

Amount (KShs.)

ELEMENT NO. 3 : WALLING

External Walls

Machine cut natural stone: bedded, jointed and pointed in
cement sand (1:3) mortar; with minimum stone

crushing strength of 7N/mm? and reinforced with hoop
iron gauge 500 in every alternative course

200 mm Thick walls

Ditto; to parate walls

Horizontal bituminous hessian base to BS 743 type A: or other
equal approved damp-proof course: in cement/ sand (1:3)
mortar: to

200 mm Wide: under walling

Internal Walls

Machine cut natural stone: bedded, jointed and pointed in
cement sand (1:3) mortar; with minimum stone

crushing strength of 7N/mm? and reinforced with hoop
iron gauge 500 in every alternative course

150 mm Thick walls

Horizontal bituminous hessian base to BS 743 type A: or other
equal approved damp-proof course: in cement/ sand (1:3)
mortar

150 mm Wide

Pre-cast concrete copings; bedded and jointed in cement sand

(1:3)

250 x 75 mm thick concrete copings; twice weathered and
throated; complete with and including dpc, 10 mm key joint and
finished with cementation waterproof coating

144

60

175

134

60

Sm

Sm

Lm

Sm

Lm

Lm

TOTAL FOR WALLING CARRIED TO SUMMARY

1/6

Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: BATHROOMS

Iltem |Description Qty | Unit Rate | Amount (KShs.)
ELEMENT NO. 4: FINISHES
PS: ALL FINISHES ARE AS PER SCHEDULE PROVIDED BY
THE ARCHITECT
Floor finishes
Cement and sand (1:4) screed: to concrete surfaces: in
A |30 mm thick smooth screed finished to receive terrazzo flooring| 202 | Sm
Terrazzo Floor Finish
20 mm thick in-situ terrazzo topping to prepared screed (m.s),
including brass dividing strips, grinding, grouting, polishing,
sealing, and all associated accessories, complete as specified
B [Terrazzo flooring 202 | Sm
C 100 x 20 mm thick skirting 106 | Lm
Wall Finishes
Internal Wall Finishes
Cement and sand (1:4): to walls: in
D 10 mm thick backing: to receive Ceramic tiles 350 | Sm
Carried to Collection
1/7 Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: BATHROOMS

ltem

Description

Qty

Unit

Rate

Amount (KShs.)

Wall Tiles

450 x 300 x 8 mm Approved first quality Ceramic tiles as 'Saj
Ceramics' or other equal approved: to reqular pattern: colour to

architect's scheme: allow a rate of Kshs. 1500 per square
metre for purchase: add for wastage, transport and fixing
on site: allow for bedding and jointing in cement mortar (1:4):
grouting joints with matching cement

Walls: internally on prepared backing (m.s.)

Ditto for aluminium edge strip

Plaster: 12 mm thick minimum first coat of cement/lime
putty/sand (1:2:9): 3 mm second coat of cement/lime
putty/sand (1:1:6): including latex admixture and anticrack
mechanism/ chicken wire mesh at the intersections of columns,

beam, slabs: on concrete or masonry surfaces: steel toweled:
on masonry or concrete: to

Walls and concrete: internally

Prepare and skim surfaces with Gyproc Skimcoat and "Crown
Permacote Ultraguard Rain-Proof Silicone Paint": on plastered
masonry or concrete surfaces: to

Plastered walls and concrete surfaces: internally

External wall finishes

15 mm Thick minimum Cement and sand (1:3) plaster:
including latex admixture and anticrack mechanism/chicken
wire mesh at the intersections of columns, beam, slabs: on
concrete or masonry surfaces: steel trowel finished: to

Key pointing to wWalls and concrete: externally

350

89

521

521

171

Sm

Lm

Sm

Sm

Sm

Carried to Collection

1/8

Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: BATHROOMS

ltem

Description

Qty

Unit

Rate

Amount (KShs.)

Prepare plastered masonry or concrete wall surfaces and apply

approved clear penetrating Stone Guard sealant, including
cleaning, surface preparation, application of primer where
recommended by the manufacturer, and application of the
sealant strictly in accordance with the manufacturer's

specifications: to

keypointed walls and concrete surfaces: Externally

171

Sm

Carried to Collection Below

Collection

From page 1/7

From page 1/8

From page 1/9 Above

TOTAL FOR FINISHES CARRIED TO SUMMARY

1/9

Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 1: BATHROOMS

ltem

Description

Qty

Unit

Rate

Amount (KShs.)

SUMMARY

SUBSTRUCTURES

RC SUPERSTRUCTURE

WALLING

FINISHES

1/4

115

116

119

TOTAL FOR BATHROOMS CARRIED TO MAIN SUMMARY

1/10

Bathrooms




KITUI TEACHERS TRAINING COLLEGE
BILL NO. 2: PRIME COST AND PROVISIONAL SUMS

Item | Description Qty | Unit | Rate | Amount (Kshs.)
PROVISIONAL SUMS
The following Provisional Sums are to be measured on completion and
priced in accordance with the rates contained in these bills of Quantities
or pro-rata thereto or deducted in the whole not required
A |Allow a Provisional Sum for External Works 1 | Sum
PRIME COST SUMS
P.C. Sums for works to be executed by Nominated Sub-contractors
B |Allow a Prime Cost Sum for Electrical Works 1 | Sum
C |Allow for profit and attendance for ltem B %
D [Allow a Prime Cost Sum for Plumbing and Drainage Works 1 | Sum
E |Allow for profit and attendance for Item D %

TOTAL FOR PRIME COST SUMS CARRIED TO MAIN SUMMARY

PC/1

PC and Provisional Sums




KITUI TEACHERS TRAINING COLLEGE

MAIN SUMMARY
ITEM (BILL NO. DESCRIPTION PG NO.[ AMOUNT (KSHS)
1 PRELIMINARIES
2 BILLNO.1 |BATHROOMS 1110
3 BILLNO.2 |PRIME COST AND PROVISIONAL SUMS PC/1
SUB TOTAL
4 CONTINGENCIES
Provide a Provisional Sum of KES. 500,000.00 for
Contingencies to be expended with the Client's Approval
5 VALUE ADDED TAX
The Contractor’s attention is drawn to the Finance Bill, 1993
which requires the Contractor to pay Value Added Tax (V.A.T.)
To the Government of Kenya for all Contracts entered into after
1st September 1993. The Contractor is therefore to allow for
such taxes as are chargeable by the Government of Kenya.
TOTAL CARRIED TO GRAND SUMMARY
Signed
Tenderer
Tender Validity Period (Weeks)
Contract Period (Weeks)
Date |

MS/1

Main Summary




KITUI TEACHERS TRAINING COLLEGE
GRAND SUMMARY

ITEM |BILL NO. DESCRIPTION PG NO.| AMOUNT (KSHS)

1 BILL NO.1 PDINING HALL MSAH

2 BILL NO.2 |BATHROOMS MS/

GRAND TOTAL

TOTAL CARRIED TO FORM OF TENDER

Signed

Tenderer
Tender Validity Period (Weeks)

Contract Period (Weeks)
Date |

MS/1 Main Summary



