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Tender Reference No: TTTC/2026-2027/001 

 

 

Date: 7/10/2026 

 

TENDER NAME: PROPOSED DEVELOPMENT OF SPORTS STANDS ALONG FIELD 

TRACK 

Thogoto Teachers Training College, invites sealed bids from the eligible bidders for PROPOSED 

DEVELOPMENT OF SPORTS STANDS ALONG FIELD TRACK OF THE COLLEGE. 

 

Bid documents can be downloaded from tenders.go.ke or obtained from Thogoto TTC Finance office 
free of charge. 

Prices quoted should be net inclusive of all taxes and delivery costs must be expressed in Kenya Shillings 

and shall remain valid for a period of 120 days from the closing date of the tender. 

Tender must be accompanied by duly Filled, Signed and Stamped Securing Declaration Form. 

Complete tender documents, enclosed in plain sealed envelopes marked with Tender Number/ Tender 
Description Reference shall be addressed to: 

 

The Chief Principal  

Thogoto TTC 

P.O. Box Private Bag 

Kikuyu 

 

And be deposited in the Tender Box at The Main Entrance of Thogoto TTC Administration 

Block on or before 21/10/2026 at 12:00 pm 

 

Tenders will be opened immediately thereafter in the office Learning Resource Centre (LRC) Hall, in the 
presence of the bidders or their representatives who choose to attend. 

 

 

Late bids SHALL NOT be accepted. 
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SECTION II: INSTRUCTIONS TO TENDERERS 

1. General/Eligibility/Qualifications/Joint venture/Cost of 

tendering 

1.1 The Employer as defined in the Appendix to 

Conditions of Contract invites tenders for Works 

Contract as described in the tender documents. 

The successful tenderer will be expected to 

complete the works by the intended completion 

date specified in the tender documents. 

1.2 All tenderers shall provide in the Form of Tender and 

Qualification Information, a preliminary 

description of the proposed work method and 

schedule, including drawings and charts, as 

necessary. 

 

1.3 All tenderers shall include the following 

information and documents with their tenders, 

unless otherwise stated: 

(a) Copies of original documents defining the 

constitution or legal status, place of 

registration, and principal place of 

business. 

 

(b) total monetary value of construction work 

performed for each of the last five years: 

(c) experience in works of a similar nature 

and size for each of the last five years, and 

details of work under way or contractually 

committed; and names and addresses of 

clients who may be contacted for further 

information on these contracts; 

 

(d) Major items of construction equipment 

proposed to carry out the Contract and an 

undertaking that they will be available for 

the Contract. 



6 

 

 

(e) Qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they shall 

be available for the Contract. 

 

(f) information regarding any litigation, current or during the last five years, 

in which the tenderer is involved, the parties concerned and disputed 

amount; and 
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2. Tender Documents 

2.1 The complete set of tender documents comprises the documents listed below and 

any addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 

(b) Appendix to Instructions to Tenderers 

(c) Form of Tender and Qualification Information 

(d) Conditions of Contract 

(e) Appendix to Conditions of Contract 

(f) Specifications 

(g) Bills of Quantities 

(h) Standard Forms 

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications 

in the tender documents. Failure to furnish all information required by the tender 

documents, or submission of a tender not substantially responsive to the 

tendering documents in every respect will be at the tenderer’s risk and may result 

in rejection of his tender. 
2.3 A prospective tenderer making an inquiry relating to the tender documents may 

notify the Employer in writing at the address indicated in the letter of invitation 

to tender. The Employer will only respond to requests for clarification received 

earlier than seven days prior to the deadline for submission of tenders. Copies of 

the Employer’s response will be forwarded to all persons issued with tendering 

documents, including a description of the inquiry, but without identifying its 

source. 

 
2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda. Any addendum thus issued shall be 

part of the tendering documents and shall be communicated in writing or by 

cable, telex or facsimile to all tenderers. Prospective tenderers shall 

acknowledge receipt of each addendum in writing to the Employer. 

2.5 To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as necessary, 

the deadline for submission of tenders, in accordance with Clause 
4.2 here below. 
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3. Preparation of Tenders 

3.1 All documents relating to the tender and any correspondence shall be in 

English language. 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers 

(b) Appendix to Instructions to tenderers 

(c) Form of Tender 

(d) Conditions of Contract 

(e) Appendix to Conditions of Contract 

(f) Specifications; 

(g) Priced Bill of Quantities; 

(h) Qualification Information Forms and Documents; 

(i) Alternative offers where invited; and 

(j) Any other materials required to be completed and submitted by the 

tenderers. 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. Items for which no rate or price is entered by the tenderer 

will not be paid for when executed and shall be deemed covered by the other 

rates and prices in the Bill of Quantities. All duties, taxes, and other levies 

payable by the Contractor under the Contract, or for any other cause relevant to 

the Contract, as of 30 days prior to the deadline for submission of tenders, shall 

be included in the tender price submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment 

during the performance of the Contract if provided for in the Appendix to 

Conditions of Contract and provisions made in the Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 
 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of 

submission. However, in exceptional circumstances, the Employer may request 

that the tenderers extend the period of validity for a specified additional period. 

The request and the tenderers’ responses shall be made in writing.  

3.7 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings 

and Specifications. Alternatives will not be considered, unless specifically 

allowed in the invitation to tender. If so allowed, tenderers wishing to offer 

technical alternatives to the requirements of the tendering documents must also 

submit a tender that complies with the requirements of the tendering documents, 

including the basic technical design as indicated in the Drawings and 

Specifications. In addition to submitting the basic tender, the tenderer shall 

provide all information necessary for a complete evaluation of the alternative, 

including design calculations, technical specifications, breakdown of prices, 

proposed construction methods and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated tender conforming to the basic 

technical requirements shall be considered. 
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3.8 The original and all copies of the tender shall be typed or written in indelible ink 

and shall be signed by a person or persons duly authorized to sign on behalf of 

the tenderer.  

3.9 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of 

tenders. 
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4. Submission of Tenders 

4.1 The tenderer shall seal the original copy of the tender in an envelope and the 

envelope shall: 

(a) be addressed to the Employer at the address provided in the invitation 

to tender; 

 

(b) bear the name and identification number of the Contract as defined in 

the invitation to tender; and 

4.2 Tenders shall be delivered to the Employer at the address specified above not 

later than the time and date specified in the invitation to tender. However, the 

Employer may extend the deadline for submission of tenders by issuing an 

amendment in accordance with Sub-Clause 2.5 in which case all rights and 

obligations of the Employer and the tenderers previously subject to the original 

deadline will then be subject to the new deadline. 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned 

to the tenderer un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing 

before the deadline prescribed in clause 4.2. Each tenderer’s modification or 

withdrawal notice shall be prepared, sealed, marked, and delivered with the 

outer and inner envelopes additionally marked “MODIFICATION” and 

“WITHDRAWAL”, as appropriate. No tender may be modified after the 

deadline for submission of tenders. 
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5. Tender Opening and Evaluation 

5.1 The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who 

choose to attend at the time and in the place specified in the invitation to 

tender. Envelopes marked “WITHDRAWAL” shall be opened and read out 

first. Tenderers and Employer’s representatives who are present during the 

opening shall sign a register evidencing their attendance. 

 

5.2 Information relating to the examination, clarification, evaluation, and comparison 

of tenders and recommendations for the award of Contract shall not be 

disclosed to tenderers or any other persons not officially concerned with such 

process until the award to the successful tenderer has been announced. Any 

effort by a tenderer to influence the Employer’s officials, processing of tenders 

or award decisions may result in the rejection of his tender. 

 

5.3 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender 

(a) Has been properly signed;  

(b) Is accompanied by the required securities; and  

(c) is substantially responsive to the requirements of the tendering 

documents.  

A substantially responsive tender is one which conforms to all the terms, 

conditions and specifications of the tendering documents, without material 

deviation or reservation. A material deviation or reservation is one  

(a) Which affects in any substantial way the scope, quality, or performance of 

the works;  

(b) Which limits in any substantial way, inconsistent with the tendering 

documents, the Employer’s rights or the tenderer’s obligations under the 

Contract; or  

(c) Whose rectification would affect unfairly the competitive position of 

other tenderers presenting substantially responsive tenders? 
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5.4 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 

 

5.5 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors. Errors will be corrected as follows: 

(a) where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail; and 

 
(b) Where there is a discrepancy between the unit rate and the line-item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will prevail, unless in the opinion of the Employer, there is an 

obvious typographical error, in which case the adjustment will be made 

to the entry containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in the 

Form of Tender and the corrected tender figure in the main summary of 

the Bill of Quantities, the amount as stated in the Form of Tender shall 

prevail. 

(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum as a 

percentage of the corrected Builder’s Work (i.e. Corrected tender sum 

less P.C. and Provisional Sums) 

 

 

5.6 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 

5.7 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 

 
(a) making any correction for errors pursuant to clause 5.7; 

 

(b) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted a n d  

(c) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 

 

 

5.8 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors 

which are in excess of the requirements of the tender documents or otherwise 

result in unsolicited benefits for the Employer will not be taken into account in 

tender evaluation. 

 
5.9 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is awarded. 
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Any effort by the Tenderer to influence the Employer or his employees in his 

decision on tender evaluation, tender comparison or Contract award may result 

in the rejection of the tender. 
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6. Award of Contract 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer 

whose tender has been determined to be substantially responsive to the 

tendering documents and who has offered the lowest evaluated tender price, 

provided that such tenderer has been determined to be (a) eligible and (b) 

qualified. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or 

reject any tender, and to cancel the tendering process and reject all tenders, at 

any time prior to the award of Contract, without thereby incurring any liability 

to the affected tenderer or tenderers or any obligation to inform the affected 

tenderer or tenderers of the grounds for the action. 

6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or 

facsimile. This notification (hereinafter and in all Contract, documents called 

the “Letter of Acceptance”) will state the sum (hereinafter and in all Contract, 

documents called the 

“Contract Price”) that the Employer will pay the Contractor in consideration of 

the execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract. At the same time the other tenderers shall be 

informed that their tenders have not been successful. The contract shall be 

formed on the parties signing the contract. 

6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer. Within 14 days of receipt the successful tenderer will sign 

the Agreement and return it to the Employer.
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6.5 The tender evaluation committee shall evaluate 

the tender within 30 days of the validity 

period from the date of opening the tender. 

6.6 The parties to the contract shall have it signed 

within 30 days from the date of notification of 

contract award unless there is an administrative 

review request. 

6.7 Contract price variations shall not be allowed 

for contracts not exceeding one year (12 

months) 

 
6.8 Where contract price variation is allowed, the 

valuation shall not exceed 15% of the original 

contract price. 

 

6.9 Price variation request shall be processed by the 

procuring entity within 30 days of receiving 

the request. 

 

6.10 The procuring entity may at any time terminate 

procurement proceedings before contract award 

and shall not be liable to any person for the 

termination. 

6.11 The procuring entity shall give prompt notice of 

the termination to the tenderers and on request 

give its reasons for termination within 14 days 

of receiving the request from any tenderer. 

6.12 A tenderer who gives false information in the 

tender document about its qualification or 

who refuses to enter into a contract after 

notification of contract award shall be 

considered for debarment from participating in 

future public procurement. 

 

 

7. Corrupt and Fraudulent practices 
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7.1 The procuring entity requires that tenderers observe 

the highest standards of ethics during 

procurement process and execution of 

contracts. A tenderer shall sign a declaration 

that he has not and will not be involved in 

corrupt and fraudulent practices. 
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SECTION III: APPENDIX TO INSTRUCTIONS TO TENDERERS AND 
EVALUATION CRITERIA 

SECTION A: 1. APPENDIX TO INSTRUCTIONS TO TENDERERS AND EVALUATION 
CRITERIA 

 

Appendix to Instructions to Tenderers/General information 

The following information regarding the particulars of the tender shall complement, 

supplement or amend the provisions of the instructions to tenderers. Wherever there is a 

conflict between the provision of the instructions to tenderers and the provisions of the 

appendix, the provisions of the appendix herein shall prevail over those of the instructions to 

tenderers 

 

ITE 

M 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A1 The Employer/ the procuring entity is: 

THOGOTO TTC 

A2 The tenderer shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. 

A3 Price shall be FIXED and quoted in Kenya shillings only 

A4 Tenders shall remain valid for a period of One Twenty (120) days from the date of 

opening. 

A5 Time for Completion of Works is - Within the main contract period 

A6 The bidder shall provide 1 ORIGINAL copy of the document. Tender reference must 

be quoted on the envelope 

A7 The Tender opening shall take place at: Thogoto TTC LRC Hall, on Date:8/10/2026; 

at Time: 12.00 Noon 

A8 Only additional information requested by the Employer shall be supplied by the 

Bidder. 

A9 Evaluation of the tenders shall be done using the criteria set out in this document. 

A11 The Preliminary evaluation shall be mandatory: 

The evaluation shall adopt YES/ No Approach. The non-responsive submissions will 

be eliminated from the entire preliminary evaluation process and will not be considered 

further. Bidders must submit the mandatory documents indicated in under the 

Preliminary Evaluation Requirements 

A12 Tenders shall be evaluated and the Award Criteria shall be on the basis of the 

Technically qualified and lowest evaluated responsive tender price. 
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SECTION A.2: EVALUATION PROCESS / EVALUATION CRITERIA 

STAGE A.2.1: PRELIMINARY EVALUATION - MANDATORY REQUIREMENTS 

 

No. Parameters / Requirements Complied/ 

Not 

Complied 

M1 Form of Tender shall be duly filled, signed and stamped by an individual 

entrusted with the powers of attorney. 

 

M2 Duly filled, signed and stamped confidential business questionnaire in the 

format provided 

 

M3 Must fill the price schedule/BoQs in the format provided. All entries 

must be typed or written in ink, Mistakes should be crossed out and 

corrections made and initialed by the persons signing the tender. 

 

M4 Must ensure that the submitted bid documents are duly serialized / 

paginated on each page, well bound and intact. 

 

M5 Current License by the NCA in the relevant Works categories – Building 

Construction Services - Categories 8 and Above. 

 

M6 Copy of Certificate of Registration/ Incorporation/ Business Name  

M7 Copy of Current/Valid Tax Compliance certificate issued by the Kenya 

Revenue Authority (will be checked with KRA TCC.) 

 

The tenderers who do not satisfy any of the above mandatory requirements shall be 

considered Non-Responsive and their tenders will not be evaluated further. 

Responsive Tenders will proceed to the Technical Evaluation Stage 2 (Two). 
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STAGE 2: TECHNICAL EVALUATION 

 
The tender document shall be examined based on clause 2.2 of the Instruction to 

Tenderers which states as follows: 

 

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be 

required to provide evidence for eligibility of the award of the tender by satisfying 

the employer of their eligibility under sub clause 2.1 of Instructions to Tenderers and 

their capability and adequacy of resources to effectively carry out the subject 

contract. 

In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the 

tenderers shall be required; 

 

a) To fill the Standard Forms provided in the bid document for the purposes of 

providing the required information. The tenderers may also attach the required 

information if they so desire; Copies of documentary evidence attached must 

be certified. 

 

b) On compliance with Technical Specifications, bidders shall supply 

equipment/items which comply with the technical specifications set out in the bid 

document. In this regard, the bidders will be required to submit relevant technical 

brochures/catalogues with the tender document, highlighting (using a mark-pen or 

highlighter) the Catalogue Number/ Model of the proposed items. Such 

brochures/catalogues should indicate comprehensive relevant data of the proposed 

equipment/items which should include but not limited to the following: 

 

(i) Standards of manufacture; 
(ii) Performance ratings/characteristics; 

(iii) Material of manufacture; 
(iv) Electrical power ratings; and 

(v) All other requirements as indicated in the technical specifications of the bid. 

The award of points considered in this section shall be as shown below: 

 

PARAMETER MAXIMUM POINTS 

i Experience as Contractor(s) for the Proposed Works............................... 35 

ii Qualifications and Experiences of Key Technical Personnel ................... 25 

iii Contractors' Transport and Equipment .................................................... 25 

iv Statements of Eligibility compliances ..................................................... 5 

v Proof of availability of Working Office .................................................. 5 

vi Tender Document and Neatness Presentation ...........................................5 

TOTAL 100 

The pass-mark under the Technical Evaluation is 70 percent. 



20 

 

 

3. FINANCIAL EVALUATION 

Upon completion of the preliminary evaluation as outlined above, a detailed financial 

evaluation shall follow. 

 

The evaluation shall be in three stages 

a) Determination of Arithmetic errors 

b) Comparison of Rates; and 

c) Consistency of the Rates. 

 

A).  Determination of Arithmetic Errors 

 

Arithmetic Errors will be corrected by the Procuring Entity as follows: 

 

a. In the event of a discrepancy between the tender amount as stated in the form of Tender 

and the corrected tender figure in the Main summary of the Bills of Quantities, the 

amount as stated in the Form of Tender shall prevail. Pursuant to Section 82 of the 

Public Procurement and Asset Disposal Act 2015, the tender sum as submitted and read 

out during the tender opening shall be absolute and final and shall not be the subject of 

correction, adjustment or amendment in any way by any person or entity; 

 

b. Error correction factor shall be computed by expressing the difference between the 

amount and the corrected tender sum as a percentage of the corrected contract works 

(i.e. 

corrected tender sum less P.C; and Provisional Sums); 

 

c. The Error correction factor shall be applied to all contract works (as a rebate or addition 

as the case may be for the purposes of valuations for Interim Certificates and valuation 

of variations. 

B).  Comparison of Rates 

 

Items that are underpriced or overpriced may indicate potential for non-delivery and front 

loading respectively. The committee shall promptly write to the tenderer asking for detailed 

breakdown of costs for any of the quoted items, relationship between those prices, proposed 

construction/installation methods and schedules. 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving necessary evidence. Such recommendations 

may include but not limited to: 

 

a. Recommend no adverse action to the tenderer after a convincing response; 

 

b. Employer requiring that the amount of the performance bond be raised at the expense 

of the successful tenderer to a level sufficient to protect the employer against potential 

financial losses; 
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c. Recommend non-award based on the response provided and the available demonstrable 

evidence that the scope, quality, completion timing, administration of works to be 

undertaken by the tenderer, would adversely be affected or the rights of the employer 

or the tenderers obligations would be limited in a substantial way. 

C) Consistency of the Rates 

 

The evaluation committee will compare the consistency of rates for similar items and note all 

inconsistencies of the rates for similar items. 

 

STAGE 3 - RECOMMENDATION FOR AWARD 

 

The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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SECTION IV: CONDITIONS OF CONTRACT 

 

1. Interpretation 

 

1.1 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 
(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 
(4) Conditions of Contract, 

 

(5) Specifications, 

 

(6) Drawings, 

 

(7) Bill of Quantities, 

 

(8) Any other documents listed in the Appendix to Conditions of Contract 

as forming part of the Contract. 
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Immediately after the execution of the Contract, the Project Manager shall 

furnish both the Employer and the Contractor with two copies each of all the 

Contract documents. Further, as and when necessary, the Project Manager shall 

furnish the 

Contractor [always with a copy to the 

Employer] with three [3] copies of such further drawings or details or 

descriptive schedules as are reasonably necessary either to explain or amplify 

the Contract drawings or to enable the Contractor to carry out and complete 

the Works in accordance with these Conditions. 

2. Language and Law 

2.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated. 

 

4  Project Manager’s Decisions 

4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

   

5  Delegation 

5.1 The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 

 

6 Communications 

6.1 Communication between parties shall be effective only when in writing. A notice 

shall be effective only when it is delivered. 

 

7 Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing. 

Subcontracting shall not alter the Contractor’s obligations. 

8 Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and 

also with the Employer, as per the directions of the Project Manager. The 

Contractor shall also provide facilities and services for them. The Employer 

may modify the said List of Other Contractors etc., and shall notify the 

Contractor of any such modification. 
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9 Personnel 

9.1  The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will approve 

any proposed replacement of key personnel only if their relevant qualifications 

and abilities are substantially equal to or better than those of the personnel 

listed in the Qualification Information. If the Project Manager asks the 

Contractor to remove a person who is a member of the Contractor’s staff or 

work force, stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with the Work 

in the Contract. 

10 Works 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date and 

shall be carried out in accordance with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and complete 

them by the Intended Completion Date. 

11 Safety and Temporary Works 

11.1 The Contractor shall be responsible for the design of temporary works. However, 

before erecting the same, he shall submit his designs including specifications 

and drawings to the Project Manager and to any other relevant third parties for 

their approval. No erection of temporary works shall be done until such 

approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor 

for the execution of the temporary or permanent Works, shall be subject to 

prior approval by the Project Manager before they can be used. 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 

12. Discoveries 

12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor shall 

notify the Project Manager of such discoveries and carry out the Project 

Manager’s instructions for dealing with them. 

 

13. Possession of Site 

13.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Appendix to 

Conditions of Contract, the Employer will be deemed to have delayed the start 

of the relevant activities, and this will be a Compensation Event. 
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14. Access to Site 

14.1 The Contractor shall allow the Project Manager and any other person authorized 

by the Project Manager, access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried 

out. 

 

15. Instructions 

15.1 The Contractor shall carry out all instructions of the Project Manager which are 

in accordance with the Contract. 

 

16. Extension or Acceleration of Completion Date 

16.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible 

for completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining Work, which would cause 

the Contractor to incur additional cost. The Project Manager shall decide 

whether and by how much to extend the Intended Completion Date within 21 

days of the Contractor asking the Project Manager in writing for a decision 

upon the effect of a 

Compensation Event or variation and submitting full supporting information. 

If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay caused by such failure shall not be 

considered in assessing the new (extended) Completion Date. 

16.2 No bonus for early completion of the Works shall be paid to the Contractor by 

the Employer. 
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17. Management Meetings 

17.1 A Contract management meeting shall be held monthly and attended by the 

Project Manager and the Contractor. Its business shall be to review the plans 

for the remaining Work and to deal with matters raised in accordance with the 

early warning procedure. The Project Manager shall record the minutes of 

management meetings and provide copies of the same to those attending the 

meeting and the Employer. The responsibility of the parties for actions to be 

taken shall be decided by the Project Manager either at the management 

meeting or after the management meeting and stated in writing to all who 

attended the meeting. 

18. Early Warning 

18.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the Work increase the Contract Price or delay the execution of the 

Works. The Project Manager may require the Contractor to provide an estimate 

of the expected effect of the future event or circumstance on the Contract Price 

and Completion Date. The estimate shall be provided by the Contractor as 

soon as reasonably possible. 

18.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can 

be avoided or reduced by anyone involved in the Work and in carrying out any 

resulting instructions of the Project Manager. 

19. Defects 

 

19.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found. Such inspection shall not affect the 

Contractor’s responsibilities. The Project Manager may instruct the Contractor 

to search for a defect and to uncover and test any Work that the Project 

Manager considers may have a defect. Should the defect be found, the cost of 

uncovering and making good shall be borne by the Contractor, However, if 

there is no defect found, the cost of uncovering and making good shall be 

treated as a variation and added to the Contract Price. 

19.2 The Project Manager shall give notice to the Contractor of any defects before the 

end of the Defects Liability Period, which begins at Completion, and is defined 

in the Appendix to Conditions of Contract. The Defects Liability Period shall 

be extended for as long as defects remain to be corrected. 

19.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice. If 

the Contractor has not corrected a defect within the time specified in the 

Project Manager’s notice, the Project Manager will assess the cost of having 

the defect corrected by other parties and such cost shall be treated as a 

variation and be deducted from the Contract Price. 
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20. Bills of Quantities 

20.1 The Bills of Quantities shall contain items for the construction, installation, 

testing and commissioning of the Work to be done by the Contractor. The 

Contractor will be paid for the quantity of the Work done at the rate in the Bills 

of Quantities for each item. 

20.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the 

change exceeds 1 percent of the Initial Contract price, the Project Manager 

shall adjust the rate to allow for the change. 

20.3 If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of Quantities. 

21. Variations 

21.1 All variations shall be included in updated programs produced by the Contractor. 

 

21.2 The Contractor shall provide the Project Manager with a quotation for carrying 

out the variations when requested to do so. The Project Manager shall assess 

the quotation, which shall be given within seven days of the request or within 

any longer period as may be stated by the Project Manager and before the 

Variation is ordered. 

21.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is 

not above the limit stated in Clause 21.2 or the timing of its execution does not 

cause the cost per unit of quantity to change, the rate in the Bills of Quantities 

shall be used to calculate the value of the variation. If the cost per unit of 

quantity changes, or if the nature or timing of the work in the variation does 

not correspond with items in the Bills of Quantities, the quotation by the 

Contractor shall be in the form of new rates for the relevant items of Work. 

21.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the 

Project Manager’s own forecast of the effects of the variation on the 

Contractor’s costs. 

21.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, no 

quotation shall be given and the variation shall be treated as a Compensation 

Event. 

21.6 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning. 

21.7 When the Program is updated, the Contractor shall provide the Project Manager 

with an updated cash flow forecast. 
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22. Payment Certificates, Currency of Payments and Advance Payments 

22.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and 

the amounts which the Contractor considers himself to be entitled to. The 

Project Manager shall check the monthly application and certify the amount to 

be paid to the Contractor within 14 days. The value of Work executed and 

payable shall be determined by the Project Manager. 

22.2 The value of Work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed; materials delivered on Site, 

variations and compensation events. Such materials shall become the property 

of the Employer once the Employer has paid the Contractor for their value. 

Thereafter, they shall not be removed from Site without the Project Manager’s 

instructions except for use upon the Works. 

22.3 Payments shall be adjusted for deductions for retention and taxes. The Employer 

shall pay the Contractor the amounts certified by the Project Manager within 

30 days of the date of issue of each certificate. If the Employer makes a late 

payment, the Contractor shall be paid simple interest on the late payment in the 

next payment. Interest shall be calculated on the basis of number of days 

delayed at a rate three percentage points above the Central Bank of Kenya’s 

average rate for base lending prevailing as of the first day the payment 

becomes overdue. 

22.4 If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed 

payment as set out in this clause. Interest shall be calculated from the date 

upon which the increased amount would have been certified in the absence of 

dispute. 

22.5 Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in 

the Contract. 

22.6 The Contract Price shall be stated in Kenya Shillings. All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 

proportion indicated in the tender, or agreed prior to the execution of the 

Contract Agreement and indicated therein. The rate of exchange for the 

calculation of the amount of foreign currency payment shall be the rate of 

exchange indicated in the Appendix to Conditions of Contract. If the 

Contractor indicated foreign currencies for payment other than the currencies 

of the countries of origin of related goods and services, the Employer reserves 

the right to pay the equivalent at the time of payment in the currencies of the 

countries of such goods and services. The Employer and the Project Manager 

shall be notified promptly by the Contractor of any changes in the expected 

foreign currency requirements of the Contractor during the execution of the 

Works as indicated in the Schedule of Foreign Currency Requirements and the 

foreign and local currency portions of the balance of the Contract Price shall 

then be amended by agreement between Employer and the Contractor in order 

to reflect appropriately such changes 
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22.7 In the event that an advance payment is granted, the following shall apply: - 

 
a) On signature of the Contract, the Contractor shall at his request, and without furnishing 

proof of expenditure, be entitled to an advance of 10% (ten percent) of the original amount 

of the Contract. The advance shall not be subject to retention money. 

 

b) No advance payment may be made before the Contractor has submitted proof of the 

establishment of deposit or a directly Liable guarantee satisfactory to the Employer in the 

amount of the advance payment. The guarantee shall be in the same currency as the 

advance. 

c) Reimbursement of the lump sum advance shall be made by deductions from the Interim 

payments and where applicable from the balance owing to the Contractor. Reimbursement 

shall begin when the amount of the sums due under the Contract reaches 20% of the 

original amount of the Contract. It shall have been completed by the time 80% of this 

amount is reached. 

 

The amount to be repaid by way of successive deductions shall 

be calculated by means of the formula: 

 

R = A(x1 – x11) 

 
Where: 

 
 

80 – 20 

R = the amount to be reimbursed 

A = the amount of the advance which has been granted 

 

X1 = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract. This 

figure will exceed 20% but not exceed 80%. 

X11 =  the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract. This 

figure will be below 80%but not less than 20%. 

 

d) With each reimbursement the counterpart of the directly liable guarantee may be reduced 

accordingly. 

 

23. Retention 

23.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until Completion 

of the whole of the Works. On Completion of the whole of the Works, half the 

total amount retained shall be repaid to the Contractor and the remaining half 

when the Defects Liability Period has passed and the Project Manager has 

certified that all defects notified to the Contractor before the end of this period 

have been corrected. 
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24. Liquidated Damages 

24.1 The Contractor shall pay liquidated damages to the Employer. The Employer 

may deduct liquidated damages from payments due to the Contractor. Payment 

of liquidated damages shall not alter the Contractor’s liabilities. 

24.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate. The 

Contractor shall be paid interest on the overpayment, calculated from the date 

of payment to the date of repayment, at the rate specified in Clause 23.30
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25. Day-works 

25.1 If applicable, the Day-works rates in the Contractor’s tender shall be used for 

small additional amounts of Work only when the Project Manager has given 

written instructions in advance for additional work to be paid for in that way. 

25.2 All work to be paid for as Day-works shall be recorded by the Contractor on 

Forms approved by the Project Manager. Each completed form shall be 

verified and signed by the Project Manager within two days of the Work being 

done. 

25.3 The Contractor shall be paid for Day-works subject to obtaining signed Day-

works forms. 

26. Liability and Insurance 

26.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

(a)  The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of 

the Works, which is the unavoidable result of the Works, or 

(ii) Negligence, breach of statutory duty or interference with any 

legal right by the Employer or by any person employed by or 

contracted to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, 

or due to war or radioactive contamination directly affecting the place 

where the Works are being executed. 

 

26.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is the 

Employer’s risk except loss or damage due to; 

(a) A defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 

 
(c) The activities of the Contractor on the Site after the Completion Date. 
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26.3 From the Start Date until the Defects Correction Certificate has been issued, the 

risks of personal injury, death and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Employer’s risk are Contractor’s risks. 

The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts stated in the Appendix to Conditions of 

Contract for the following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) Personal injury or death. 

26.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All 

such insurance shall provide for compensation required to rectify the loss or 

damage incurred. 

 
26.5 If the Contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the Contractor should have 

provided and recover the premiums from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt 

due. 

26.6 Alterations to the terms of insurance shall not be made without the approval of 

the Project Manager. Both parties shall comply with any conditions of insurance 

policies. 

 

27. Completion and taking over 

27.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of Completion of the 

Works. The Employer shall take over the Site and the Works within seven [7] 

days of the Project Manager are issuing a Certificate of Completion. 

 

28. Final Account 

28.1 The Contractor shall issue the Project Manager with a detailed account of the 

total amount that the Contractor considers payable to him by the Employer 

under the Contract before the end of the Defects Liability Period. The Project 

Manager shall issue a Defects Liability Certificate and certify any final 

payment that is due to the Contractor within 30 days of receiving the 

Contractor’s account if it is correct and complete. If it is not, the Project 

Manager shall issue within 30 days a schedule that states the scope of the 

corrections or additions that are necessary. If the final account is still 

unsatisfactory after it has been resubmitted, the Project Manager shall decide 

on the amount payable to the Contractor and issue a Payment Certificate. The 

Employer shall pay the Contractor the amount due in the Final Certificate 

within 60 days. 
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29. Termination 

29.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. These Fundamental breaches of 

Contract shall include, but shall not be limited to, the following; 

(a) the Contractor stops work for 30 days when no stoppage of work is 

shown on the current program and the stoppage has not been authorized 

by the Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than 

for a reconstruction or amalgamation; 

 

(d) A payment certified by the Project Manager is not paid by the Employer 

to the Contractor within 30 days (for Interim Certificate) or 60 days (for 

Final Certificate) of issue. 

(e) the Project Manager gives notice that failure to correct a particular defect 

is a fundamental breach of Contract and the Contractor fails to correct 

it within a reasonable period of time determined by the Project 

Manager; 

(f) The Contractor does not maintain a security, which is required. 

 
29.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, the 

Project Manager shall decide whether the breach is fundamental or not. 

 

29.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

29.4 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. The 

Project Manager shall immediately thereafter arrange for a meeting for the 

purpose of taking record of the Works executed and materials, goods, equipment 

and temporary buildings on Site. 

 

30. Payment Upon Termination 

30.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the 

Work done and materials ordered and delivered to Site up to the date of the 

issue of the certificate. Additional liquidated damages shall not apply. 

If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be a debt payable by the Contractor. 

30.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall 
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issue a certificate for the value of the Work done, materials ordered, the 

reasonable cost of removal of equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works. 

30.3 The Employer may employ and pay other persons to carry out and complete the 

Works and to rectify any defects and may enter upon the Works and use all 

materials on the Site, plant, equipment and temporary works. 

30.4 The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such 

reasonable time as the Project Manager may in writing specify, any temporary 

buildings, plant, machinery, appliances, goods or materials belonging to or 

hired by him, and in default the Employer may (without being responsible for 

any loss or damage) remove and sell any such property of the Contractor, 

holding the proceeds less all costs incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not 

be bound by any other provision of this Contract to make any payment to the 

Contractor, but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount 

added to the money paid to the Contractor before such determination exceeds 

the total amount which would have been payable on due completion in 

accordance with this Contract the difference shall be a debt payable to the 

Employer by the Contractor; and if the said amount added to the said money 

be less than the said total amount, the difference shall be a debt payable by the 

Employer to the Contractor. 

31. Release from Performance 

31.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project 

Manager shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop Work as quickly as possible after receiving 

this certificate and shall be paid for all Work carried out before receiving it. 

 

31.2 be final and binding upon the parties. 
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SECTION VI: STANDARD FORMS 

 

TENDER QUESTIONAIRE 

 

 

 

1. Full names of tenderer 

 

……………………………………………………………………………………… 

 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent 

has been appointed below) 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer 

 
……………………………………………………………………………………… 

 

4. Email of the tenderer 

 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the 

tender period 

 

……………………………………………………………………………………… 

 
6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential 

if the tenderer does not have his registered address in Kenya (name, address, telephone, 

telex) 

 
……………………………………………………………………………………… 

 
……………………………………………………………………………………… 

 

 

 

 

Signature of Tenderer 

Make copy and deliver to: (Name of Employer) 
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You are requested to give the particulars indicated  

You are advised that it is a serious offence to give false information on this Form. 

 

 

Business Name……………………………………………………………………… 

Location of business premises; Country/Town…………………… 

Plot No……………………… Street/Road ………………………… 

Postal Address…………………… Tel No…………………………. 

Nature of Business………………………………………………………………….. 

Current Trade License No…………………… Expiring date……………………. 

Maximum value of business which you can handle at any time: KSH.……………………….. 

Name of your bankers……………………………………………………………… 

Branch………………………………………………………………………………… 
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REPUBLIC OF KENYA 

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT 

DEBARRED IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET 

DISPOSAL ACT 2015. 

I, ………………………………………………. of P. O. Box ............................... being a 

Resident of................................ In the Republic of .......................... do hereby make a 

Statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/ Director 

of .................................................................................................................................. (insert 

name of the Company) who is a Bidder in respect of Tender No. ….......................... 

for............................................................................................................................................. 

...............……… 

(insert tender title/description) 
 

for .................................................................................................... (insert name of the 

Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deposed to hereinabove is true to the best of my knowledge, information 

and belief. 
 

 

 

………………………… …………………… ……………………. 

(Title) (Signature) (Date) 

 

Bidder Official Stamp 

 

Note: This form MUST be filled, signed and submitted by all the bidders participating in 

this tender. This is a mandatory requirement under the new Public Procurement 

Asset and Disposal Act 2015 that came into effect on 7th January 2016 



  

38 

 

 

 

REPUBLIC OF KENYA 

 

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) SELF 

DECLARATION THAT THE 

PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE. 

 

I, ……………………………………................................of P. O. Box ………………………. 

Being a resident of ………………………………….. In the Republic of................................... 

Do hereby make a statement as follows:- 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of. 

(Insert 

Name of the Company) who is a Bidder in respect of Tender No. …………………......... 

For ......................................................................................... (insert tender title/description) 

For ........................................................................................................................ (insert name 

Of the Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage 

in any corrupt or fraudulent practice and has not been requested to pay any 

inducement to any member of the 

Board, Management, Staff and/or employees and/or agents 

of…………………………………………………… (Insert name of the Procuring entity) 

which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered 

any inducement to any member of the Board, Management, Staff and/or employees 

and/or agents of (name of the procuring entity) 

 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice 

with other bidders participating in the subject tender 

 

5. THAT what is deposed to hereinabove is true to the best of my knowledge information 

and belief 

 
............................................. ................................................................... .................................... 

(Title) (Signature) (Date) 

Bidder's Official Stamp 

 

Note: This form MUST be filled, signed and submitted by all the bidders participating in 

this tender. This is a mandatory requirement under the new Public Procurement 
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BILL OF QUANTITIES 

 

SUPPLY AND FIX PRICING INSTRUCTIONS 

 

1. Enter one composite rate and amount for every item. Do not separate labour and materials. 

 

2. Each rate must include materials, delivery, storage, labour, supervision, plant, tools, temporary works, 

wastage, fixings, testing, overheads, profit, statutory costs and applicable taxes. 

3. Read the descriptions together with the drawings and specifications. The entered price must deliver a 

complete, functional installation. 

4. Carry each section total to the Tender Summary. Unpriced items may be treated as included elsewhere in the 

tender. 

 

5. The controlled provisional sum of KES 150,000.00 is fixed by the client. Carry it unchanged into the Tender 

Summary and do not add a mark-up. 

6. List all qualifications, exclusions and proposed completion periods in a separate signed attachment. 

 

7. Sign every alteration and complete the declaration on the final page.Asset and Disposal Act 2015 that came 

into effect on 7th January 2016 



SECTION A: PRELIMINARIES AND GENERAL REQUIREB LMA N KERNE T UTRSN AB L E  SUPPLY AND FIX BQ 

Project No. BM-477a | 

Kikuyu, Kiambu County 

Page 
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ITEM 

 
SUPPLY AND FIX DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
AMOUNT 

 
A1 

Provide complete site establishment and preliminaries 

including mobilization, site office and store, temporary 

services, safety and PPE, small tools, scaffolding, 

programme of works, protection of the works, final 

cleaning and demobilization. Supply and execute 

complete. 

 

Item 

 

1 

  

 
SECTION A TOTAL 



SECTION B: SUBSTRUCTURE AND GROUNDWORKS BLANK RETURNABLE SUPPLY AND FIX BQ 

Project No. BM-477a | 

Kikuyu, Kiambu County 

Page 
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ITEM 

 
SUPPLY AND FIX DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
AMOUNT 

 
B1 

Execute all earthworks complete including site 

clearance, removal of topsoil, excavation of foundation 

trenches and column bases, keeping excavations free 

from water, backfilling, compaction and disposal of 

surplus spoil. 

 

Item 

 

1 

  

 
B2 

Supply, place, water and compact approved imported 

fill, hardcore and quarry-dust blinding in the required 

layers and levels, ready to receive concrete works. 

 
Item 

 
1 

  

 
B3 

Supply and apply approved anti-termite treatment with 
guarantee, 1000-gauge 

damp-proof membrane and bituminous damp-proof 

courses complete with laps, jointing and preparation. 

 

Item 

 

1 

  

 
B4 

Supply and construct complete reinforced-concrete 

substructure including Class 15 blinding, Class 25 strip 

foundations, column bases and starter columns, steel 

reinforcement to KS ISO 6935-2, A142 mesh, tying wire 

and all formwork. 

 

Item 

 

1 

  

 
B5 

Supply and construct complete foundation walling, 150 

mm ground-floor slab and external paving, including 

natural foundation stone, mortar, hoop-iron 

reinforcement, screeds, joints, falls and finishes. 

 
Item 

 
1 

  

 
SECTION B TOTAL 



SECTION C: FRAME, BLEACHERS, STAIRS AND ROOFBLANK RETURNABLE SUPPLY AND FIX BQ 

Project No. BM-477a | 

Kikuyu, Kiambu County 

Page 
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ITEM 

 
SUPPLY AND FIX DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
AMOUNT 

 
C1 

Supply and construct the reinforced-concrete frame 

complete, including Class 25 beams and suspended 

slab, reinforcement, formwork, propping, curing and all 

associated temporary works. 

 

Item 

 

1 

  

 
C2 

Supply, fabricate and erect 100 x 100 x 3 mm mild-steel 

SHS columns complete with connector plates, base 

plates, holding-down bolts, cutting, drilling, welding, 

grinding and erection to the drawings. 

 

Item 

 

1 

  

 
C3 

Supply, fabricate and install the complete bleacher 

structure using 75 x 50 x 2 mm RHS bracing, 50 x 50 x 

2 mm SHS framing and intermediate members, with 2 

mm chequered-plate seating, treads and landings, all 

welded and securely fixed. 

 

Item 

 

1 

  

 
C4 

Supply, fabricate and install the complete staircase 

structure using 50 x 50 x 2 mm SHS framing and 

intermediate members, 2 mm chequered-plate treads 

and landings, supports, connections and secure fixing. 

 
Item 

 
1 

  

 
C5 

Prepare and protect all structural steelwork complete 

with surface preparation, red-oxide or zinc-phosphate 

primer, one undercoat and two finishing coats of 

approved 
exterior-grade gloss paint, including touch-ups after 
erection. 

 
Item 

 
1 

  

 
C6 

Supply and install the complete roof system including 
structural members, purlins, 

box-profile roofing sheets or tiles, fascia boards, 

flashings, fixings, 150 mm gutters, 100 mm downpipes, 

clips, outlets, swan necks and shoes. 

 
Item 

 
1 

  

 

SECTION C TOTAL 



SECTION D: WALLING AND FINISHES BLANK RETURNABLE SUPPLY AND FIX BQ 

Project No. BM-477a | 

Kikuyu, Kiambu County 

Page 
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ITEM 

 
SUPPLY AND FIX DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
AMOUNT 

 
D1 

Supply and construct all 200 mm external and internal 

machine-cut natural-stone walling in cement-sand 

mortar, including hoop-iron reinforcement, bonding, 

cutting, jointing, reveals, jambs and making good around 

services. 

 

Item 

 

1 

  

 
D2 

Supply and apply all external render, internal plaster, 

ceiling plaster and cement-sand floor screeds complete, 

including preparation, dubbing out, beads, arrises, fair 

joints, curing and making good. 

 
Item 

 
1 

  

 
D3 

Supply and fix approved ceramic wall and floor tiles 

complete with adhesive, grout, edge strips, skirtings, 

cutting, falls, joints, cleaning and protection until handover. 

 
Item 

 
1 

  

 
D4 

Prepare, skim, prime and decorate all internal walls, 

external walls, ceilings and exposed surfaces with the 

approved paint system and the specified number of 

coats, including access and protection. 

 

Item 

 

1 

  

 
D5 

Supply and install all ceiling finishes and associated 

framing, trims, access panels and making good, 

complete and ready for decoration and handover. 

 

Item 

 

1 

  

 
SECTION D TOTAL 
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44 

 

 

 

 

 
ITEM 

 
SUPPLY AND FIX DESCRIPTION 

 
UNIT 

 
QTY 

 
RATE 

 
AMOUNT 

 
E1 

Supply, fabricate and fix all handrails and balustrades 

complete, including posts, top and bottom rails, infill 

members, base plates, anchors, welding, grinding and 

protective paint finish. 

 

Item 

 

1 

  

 
E2 

Supply and install all windows, metal grilles, cills and 

clear or obscure glazing complete with frames, glazing 

compounds, fixings, ironmongery, sealants and 

approved finish. 

 

Item 

 

1 

  

 
E3 

Supply and install all mild-steel external doors and 

internal flush doors complete with hardwood or cypress 

frames, architraves, quadrants, locks, handles, hinges, 

stops, hooks, glazing and finishes. 

 

Item 

 

1 

  

 
E4 

Supply and install the complete joinery and changing-

room fittings, including timber benches, metallic lockers, 

supports, anchors, locks and protective finishes, ready 

for use. 

 

Item 

 

1 

  

 
E5 

Supply, install, test and commission the complete 

plumbing, sanitary and foul-drainage installations 

including pipework, fittings, sanitary appliances, 

accessories, traps, inspection points, connections and 

making good. 

 

Item 

 

1 

  

 
E6 

Supply, install, test and commission the complete electrical 

installation including conduits, boxes, wiring, distribution 

accessories, switches, sockets, light fittings, earthing, 

labels and making good. 

 
Item 

 
1 

  

 
E7 

Supply and install project signage and complete final 

testing, commissioning, defect correction, builders' 

work, record information and handover of the 

completed works. 

 
Item 

 
1 

  

 
SECTION E TOTAL 
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SECTION BIDDER AMOUNT 
(KES) 

 

Section A - Preliminaries And General Requirements 

 

 

Section B - Substructure And Groundworks 

 

 

Section C - Frame, Bleachers, Stairs And Roof 

 

 

Section D - Walling And Finishes 

 

 

Section E - Openings, Fittings And Services 

 

 
WORKS SUBTOTAL 

 

 
CONTROLLED PROVISIONAL SUM - CARRY UNCHANGED 

 
150,000.00 

 
GRAND TENDER SUM - INCLUSIVE OF APPLICABLE TAXES 

 
 

 
GRAND TENDER SUM IN WORDS 

 

 
 

 
 

BIDDER DECLARATION 

We offer to execute and complete the described works for The Grand Tender Sum Entered above. 

We confirm that our prices composite supply and fixed rates, inclusive of applicable taxes, and remain  

Binding for the tender validity period stated in this document. 

 

 

  
 
 
 
 

 
 
 
 

 
NAME OF TENDERER ……………………………………………….…………………………………………………………….. 
 

 
Address ……………………………………...………………………………………………………………………………………… 
 

 
Signature and Date …………………………………………………………...……………………………………………………… 
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