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1.  
TENDER DOCUMENTS FOR PROCUREMENT OF IMPROVEMENT OF AIRWAYS  51UTAWALA 

LAKEWOOD SCHOOLS /UTAWALA SERENE GARDENS, 

TENDER No.: KURA/DEV/HQ/352/2024-2025 

(1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY  

Name: KENYA URBAN ROADS AUTHORITY (KURA)  

Address: P.O. BOX 41727-00100, NAIROBI 

Email address: info@kura.go.ke 

 

(2) Invitation to Tender (ITT) No.: KURA/DEV/HQ/352/2024-2025 

(3) Tender Name: IMPROVEMENT OF AIRWAYS  51UTAWALA LAKEWOOD SCHOOLS /UTAWALA 
SERENE GARDENS 

 
 

 

Transforming urban mobility 

mailto:info@kura.go.ke
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INVITATION TO TENDER 
 

PROCURING ENTITY: KENYA URBAN ROADS AUTHORITY (KURA)  

CONTRACT NAME AND DESCRIPTION: IMPROVEMENT OF AIRWAYS  51UTAWALA LAKEWOOD 

SCHOOLS /UTAWALA SERENE GARDENS 

 

KENYA URBAN ROADS AUTHORITY invites sealed tenders for IMPROVEMENT OF AIRWAYS  51UTAWALA 

LAKEWOOD SCHOOLS /UTAWALA SERENE GARDENS located in Machakos County. The construction 

period for the proposed works will be 9 months and 6 months Defects Liability Period.  

2. Tendering will be conducted under National open competitive method using a standardized tender 
document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents from 0900-1500hours at the address given below. 

4. A complete set of tender documents may be purchased or obtained by interested tenderers upon 
payment of a non- refundable fees of Kshs. 1,000 (Kenya Shillings One Thousand Only) in cash or 
Banker's Cheque and payable to the address given below. Tender documents may be obtained 
electronically from the website(s) www.kura.go.ke or www.tenders.go.ke. Tender documents 
obtained electronically will be free of charge. Tenderers downloading documents from a designated 
Website shall advise the Procurement Entity that they have downloaded the tender documents, 
giving full contact addresses of the tenderer (email, telephone number and postal address). 

5. Tender documents may be viewed and downloaded for free from the website www.kura.go.ke or 
www.tenders.go.ke. Tenderers who download the tender document MUST forward their particulars 
immediately to supplychain@kura.go.ke, +254717105233 AND/OR P.O. BOX 41727-00100, 
NAIROBI to facilitate any further clarification or addendum. 

6. All Tenders must be accompanied by a BID SECURITY IN THE FORM OF UNCONDITIONAL BANK 
GUARANTEE ISSUED BY BANKS REGULATED BY THE CENTRAL BANK OF KENYA as per the TDS 

7. The Tenderer SHALL chronologically and sequentially serialize all pages of the tender documents 
submitted in the numerical format i.e. 1,2,3,4….. including the cover page and all other pages and 
attachments. 

8. Completed tenders must be delivered to the address below on or before (As per the tender notice). 
Electronic Tenders WILL NOT be permitted. 

9. Tenders will be closed on (As per the tender notice). Tenders will be opened immediately thereafter in the 
boardroom in the presence of the Tenderers' designated representatives who choose to attend at the 
address below. 

10. Late tenders will be rejected. 

11. The addresses referred to above are:  

DIRECTOR GENERAL, 

KENYA URBAN ROADS AUTHORITY, 

P.O. BOX 41727-00100, NAIROBI, BARABARA PLAZA OFF MAZAO ROAD, BLOCK D  

dg@kura.go.ke 
 

A. Address for obtaining further information and for purchasing tender documents 

1) Name of Procuring Entity: KENYA URBAN ROADS AUTHORITY 

http://www.kura.go.ke/
http://www.tenders.go.ke/
http://www.kura.go.ke/
http://www.tenders.go.ke/
mailto:supplychain@kura.go.ke
mailto:dg@kura.go.ke
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(2) Physical address for hand Courier Delivery to an office or Tender Box (City, Street Name, Building, 
Floor Number and Room):  

SUPPLY CHAIN MANAGEMENT OFFICE 

BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, GROUND FLOOR; 

BLOCK D, NAIROBI, KENYA 

(3) Postal Address: P.O. BOX 41727-00100, NAIROBI 

(4) Insert designation, telephone number and e-mail address of the officer to be contacted: DEPUTY 
DIRECTOR (SUPPLY CHAIN MANAGEMENT), +254717105233, supplychain@kura.go.ke  

 
Address for Submission of Tenders. 

1) Name of Procuring Entity: KENYA URBAN ROADS AUTHORITY 

2) Postal Address (include designation to be attentional): P.O. BOX 41727-00100, NAIROBI 

3) Physical address for hand Courier Delivery to an office or Tender Box: SUPPLY CHAIN MANAGEMENT 

OFFICE, BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, GROUND FLOOR; BLOCK D, 

NAIROBI, KENYA  

 
 
Address for Opening of Tenders. 

1) Name of Procuring Entity: KENYA URBAN ROADS AUTHORITY 

2) Physical address for the location (City, Street Name, Building, Floor Number and Room) 

SUPPLY CHAIN MANAGEMENT OFFICE, BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, GROUND 

FLOOR, BLOCK D  

  

 

 

26th August, 2024 

mailto:supplychain@kura.go.ke
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SECTION I-INSTRUCTIONS TO TENDERERS  

A GENERAL PROVISIONS 

Scope of Tender 

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract as described in the tender documents. The name, identification, and number of lots 
(contracts) of this Tender Document are specified in the TDS. 

1. Fraud and Corruption 

1.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset 
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by 
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent 
practice and a declaration that the person or his or her sub-contractors are not debarred from 
participating in public procurement proceedings. 

1.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 
Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

1.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-
consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to 
inspect all accounts, records and other documents relating to any initial selection process, pre-
qualification process, tender submission, proposal submission, and contract performance (in the case 
of award), and to have them audited by auditors appointed by the Procuring Entity. 

1.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms 
or their Affiliates competing for a specific assignment do not derive a competitive advantage from 
having provided consulting services related to this tender. To that end, the Procuring Entity shall 
indicate in the Data Sheet and make available to all the firms together with this tender document all 
information that would in that respect give such firm any unfair competitive advantage over 
competing firms. 

2. Eligible Tenderers 

2.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 
ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV) under 
an existing agreement or with the intent to enter into such an agreement supported by a letter of 
intent. In the case of a joint venture, all members shall be jointly and severally liable for the execution 
of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative 
who shall have the authority to conduct all business for and on behalf of any and all the members of 
the JV during the tendering process and, in the event the JV is awarded the Contract, during contract 
execution. Members of a joint venture may not also make an individual tender, be a subcontractor 
in a separate tender or be part of another joint venture for the purposes of the same Tender. The 
maximum number of JV members shall be specified in the TDS. 

2.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which 
they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 
Public Officers are also not allowed to participate in any procurement proceedings. 

2.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 
be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 
tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another 
tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 
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c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it 
in a position to influence the tender of another tenderer, or influence the decisions of the 
Procuring Entity regarding this tendering process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 
consultant for Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related 
to consulting services for the preparation or implementation of the contract specified in this 
Tender Document; or 

h) Has a close business or personal elationship with senior management or professional staff of 
the Procuring Entity who has the ability to influence the bidding process and: 
i) are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or 
ii) may be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 
Entity throughout the tendering process and execution of the Contract. 

2.4 A  tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer 
that is proven to have been involved in any of these practices shall be automatically disqualified. 

2.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other 
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is 
involved. Members of a joint venture may not also make an individual tender, be a subcontractor in 
a separate tender or be part of another joint venture for the purposes of the same Tender. A firm that 
is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

2.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A 
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates inconformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to the 
determination of the nationality of proposed subcontractors or sub-consultants for any part of the 
Contract including related Services. 

2.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to 
tender or be awarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke. 

2.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender 
and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following 
conditions, i.e. if it is: 
i) A legal public entity of Government and/or public administration, 
ii) financially autonomous and not receiving any significant subsidies or budget support from any 

public entity or Government, and 
iii) operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprise to enable it compete with firms in the private sector on an equal basis. 

2.9 Firms and individuals shall be ineligible if their countries of origin are: 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, 
or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 
contracting of works or services from that country, or any payments to any country, person, or 
entity in that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, 

http://www.ppra.go.ke/


15 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                         15  

as the Procuring Entity shall reasonably request. 

2.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, local subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign 
tenderer shall provide inits tender documentary evidence that this requirement is met. Foreign 
tenderers not meeting this criterion will be automatically disqualified. Information required to 
enable the Procuring Entity determine if this condition is met shall be provided for this purpose in 
“SECTION III-EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

2.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the 
tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 
percent ownership by Kenyan citizens. JVs are considered as foreign tenderers if the individual 
member firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent 
ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent 
of the contract price, excluding provisional sums. 

2.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and be issued with a Registration Certificate 
before they can undertake any construction works in Kenya. Registration shall not be a condition for 
tender, but it shall be a condition of contract award and signature. A selected tenderer shall be given 
opportunity to register before such award and signature of contract. Application for registration 
with National Construction Authority may be accessed from the website www.nca.go.ke. 

2.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which may prevent, distort or lessen competition in provision of services are prohibited unless they 
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will 
be required to seek for exemption from the Competition Authority. Exemption shall not be a 
condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall 
be given opportunity to seek such exemption as a condition of award and signature of contract. 
Application for exemption from the Competition Authority of Kenya may be accessed from the 
website www.cak.go.ke. 

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax 
obligations by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue 
Authority. 

3. Eligible Goods, Equipment, and Services 

3.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 
country that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be 
required to provide evidence of the origin of Goods, equipment and services. 

3.2 Any goods, works and production processes with characteristics that have been declared by the 
relevant national environmental protection agency or by other competent authority as harmful to 
human beings and to the environment shall not be eligible for procurement. 

4. Tenderer's Responsibilities 

4.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, 
and the Procuring Entity will in no case be responsible or liable for those costs. 

4.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the Site of the Works and its surroundings and obtain all information that may be necessary 
for preparing the tender and entering into a contract for construction of the Works. The costs of 
visiting the Site shall be at the tenderer's own expense. 

4.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity 
to enter up on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against all liability arising from death or personal injury, loss of or damage to 
property, and any other losses and expenses incurred as a result of the examination and inspection. 

4.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

http://www.nca.go.ke/
http://www.cak.go.ke/
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description of the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

5. Sections of Tender Document 

5.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 
and which should be read in conjunction with any Addenda issued in accordance with ITT10. 

PART 1: Tendering Procedures  

Section I: Instructions to Tenderers  

Section II: Tender Data Sheet (TDS) 

Section III: Evaluation and Qualification Criteria  

Section IV: Tendering Forms 

PART 2: Works' Requirements 
Section V: Bills of Quantities 
Section VI: Specifications 
Section VII: Drawings 

PART3: Conditions of Contract and Contract 
Forms  

Section VIII:   General    Conditions (GCC) 
Section IX: Particular Conditions of Contract 
Section X: Contract Forms 

5.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

5.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-
arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document 
in accordance with ITT 10. In case of any contradiction, documents obtained directly from the 
Procuring Entity shall prevail. 

5.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Document and to  furnish with its Tender all information and documentation as is required by the 
Tender document. 

6. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

6.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will respond in 
writing to any request for clarification, provided that such request is received no later than the period 
specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall 
forward copies of its response to all tenderers who have acquired the Tender D documents in 
accordance with ITT 7.4, including a description of the inquiry but without identifying its source. If 
so specified in   the TDS, the Procuring Entity shall also promptly publish its response at the web 
page identified in the TDS. Should the clarification result in changes to the essential elements of the 
Tender Documents, the Procuring Entity shall amend the Tender Documents following the procedure 
under ITT 8 and ITT 22.2. 

6.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and 
inspect the site(s) of the required contracts and obtain all information that may benecessary for 
preparing a tender. The costs of visiting the Site shall be at theTenderer's own expense. The Procuring 
Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting will be held, 
when and where. The Tenderer's designated representative is invited to attend a pre-arranged site 
visit and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender 
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meeting will be to clarify issues and to answer questions on any matter that may be raised at that 
stage. 

6.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later 
than the period specified in the TDS before the meeting. 

6.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the 
text of the questions asked by Tenderers and the responses given, together with any responses 
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the 
Tender Documents. Minutes shall not identify the source of the questions asked. 

6.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-
arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. Any 
modification to the Tender Documents that may become necessary as a result of the pre-arranged 
site visit and those of the pre-tender meeting shall be made by the Procuring Entity exclusively 
through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender 
meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting will not be a 
cause for disqualification of a Tenderer. 

7. Amendment of Tender Documents 

7.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 
Tender Documents by issuing addenda. 

7.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing 
to all who have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall 
also promptly publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

7.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their 
Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, pursuant 
to ITT 22.2. 

C. PREPARATION OF TENDERS 

8. Cost of Tendering 

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and 
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or 
outcome of the tendering process. 

9. Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents 
and printed literature that are part of the Tender may be in another language provided they are 
accompanied by an accurate and notarized translation of the relevant passages into the English 
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

10. Documents Comprising the Tender 

10.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed inaccordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 
Tenderer, in accordance with ITT 20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 
qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 
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h) Any other document required in the TDS. 

10.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 
Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a 
Joint Venture Agreement in the event of a successful Tender shall be signed by all members and 
submitted with the Tender, together with a copy of the proposed JV Agreement. Change of 
membership and conditions of the JV prior to contract signature will render the tender liable for 
disqualification. 

11. Form of Tender and Schedules 

11.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 
alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All 
blank spaces shall be filled in with the information requested. The Tenderer shall chronologically 
serialize all pages of the tender documents submitted. 

 

11.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 
paid or to be paid to agents or any other party relating to this Tender. 

12. Alternative Tenders 

12.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

12.2 When alternative times for completion are explicitly invited, a statement to that effect will be 
included in the TDS, and the method of evaluating different alternative times for completion will be 
described in Section III, Evaluation and Qualification Criteria. 

12.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the 
requirements of the Tender Documents must first price the Procuring Entity's design as described in 
the Tender Documents and shall further provide all information necessary for a complete evaluation 
of the alternative by the Procuring Entity, including drawings, design calculations, 
technicalspecifications, breakdown of prices, and proposed construction methodology and other 
relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity. 

12.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 
specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 
evaluating, and described in Section VII, Works' Requirements. 

13. Tender Prices and Discounts 

13.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 
Tender and in the Bill of Quantities shall conform to the requirements specified below. 

13.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates 
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. 
An item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, 
and provided that the Tender is determined substantially responsive notwithstanding this omission, 
the average price of the item quoted by substantially responsive Tenderers will be added to the Tender 
price and the equivalent total cost of the Tender so determined will be used for price comparison. 

13.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of 
the Tender, including any discounts offered. 

13.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 
Tender, in accordance with ITT 12 

13.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
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adjustment during the performance of the Contract in accordance with the provisions of the 
Conditions of Contract, except in cases where the contract is subject to fluctuations and adjustments, 
not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for the price 
adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the 
Tenderer to justify its proposed indices and weightings. 

13.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 
specify in their Tender the price reductions applicable to each package, or alternatively, to individual 
Contracts within the package. Discounts shall be submitted in accordance with ITT 14.4, provided 
the Tenders for all lots (contracts) are opened at the same time. 

13.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the 
rates and prices and the total Tender Price submitted by the Tenderer. 

14. Currencies of Tender and Payment 

14.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

14.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 
Tenderer in the Bill of Quantities, entirely in Kenya shillings 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied 
from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in 
the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding 
Provisional Sums), needed by the Tenderer for the payment of such foreign currency 
requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent 
and the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix 
to Tender and shall be based on the exchange rate provided by the Central Bank of Kenya on the 
date 30 days prior to the actual date of tender opening. Such exchange rate shall apply for all 
foreign payments under the Contract. 

14.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, 
their local and foreign currency requirements, and to substantiate that the amounts included in the 
unit rates and prices and shown in the Schedule of Adjustment Data in the Appendix to Tender are 
reasonable, in which case a detailed breakdown of the foreign currency requirements shall be 
provided byTenderers. 

15. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 
personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient 
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and 
the completion time. 

16. Documents Establishing the Eligibility and Qualifications of theTenderer 

16.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 
Tenderer's eligibility in accordance with ITT 4. 

16.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 
perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

16.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, 
individually or in joint ventures, applying for eligibility fornational preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

16.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 
details of ownership, as shall be required to determine whether, according to the classification 
established by the Procuring Entity, a particular contract or or group of contractors qualifies for a 
margin of preference. Further the information will enable the Procuring Entity identify any actual or 
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potential conflict of interest in relation to the procurement and/or contract management processes, 
orapossibility of collusion between tenderers, and there by help to prevent any corrupt influence in 
relation to the procurement process or contract management. 

16.5 The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality 
which a tenderer may have. There can be no circumstances in which it would be justified for a 
tenderer to keep information relating to its ownership and control confidential where it is tendering 
to undertake public sector work and receive public sector funds. Thus, confidentiality will not be 
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to 
provide required information on its ownership and control. 

16.6 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to ownership and control which information on any changes 
to the information which was provided by the tenderer under ITT 6.4. The obligations to require this 
information shall continue for the duration of the procurement process and contract performance 
and after completion of the contract, if any change to the information previously provided may reveal 
a conflict of interest in relation to the award or management of the contract. 

16.7 All information provided by the tenderer pursuant to these requirements must be complete, current 
and accurateas at the date of provision to the Procuring Entity. In submitting the information 
required pursuant to these requirements, theTenderer shall warrant that the information submitted 
is complete, current and accurate as at the date of submission to the Procuring Entity. 

16.8 If a tenderer fails to submit the information required by these requirements, its tenderer will be 
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 
reasonable degree the information submitted by a tenderer pursuant to these requirements, then the 
tender will be rejected. 

16.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 
Procuring Entity (whether through its own enquiries, through notification by the public or 
otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 
i) If the procurement process is still on going, the tenderer will be disqualified from the 

procurement process, 
ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of 

whether the tenderer or any other persons have committed any criminal offence. 

16.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or 
out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will 
ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any 
such act was not material, or was due to genuine error which was not attributable to the intentional 
act, negligence or recklessness of the tender. 

17. Period of Validity of Tenders 

17.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring 
Entity in accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the 
Procuring Entity as non-responsive. 

17.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the 
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 19, it 
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A 
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting their 
quest shall not be required or permitted to modify its Tender. 

18. Tender Security 

18.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in 
Section IV, Tender Forms. 
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18.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 
i) cash; 
ii) a bank guarantee; 
iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory 

Authority listed by the Authority; or 
iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of 

Kenya, from a reputable source, and an eligible country. 

18.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 
have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 
valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of 
extension if requested under ITT 18.2. 

18.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender 
not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration 
shall be rejected by the Procuring Entity as non-responsive. 

18.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers 
shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 
furnishing the Performance Security and any other documents required in the TDS.The Procuring 
Entity shall also promptly return the tender security to the tenderers where the procurement 
proceedings are terminated, all tenders were determined non-responsive or a bidder declines to 
extend tender validity period. 

18.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 
successful Tenderer has signed the Contract and furnished the required Performance Security, and 
any other documents required in the TDS. 

18.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on the Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in 
the TDS. 

18.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 
that PPRA debars the Tenderer from participating in public procurement as provided in the law. 

 
18.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 
of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 
future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

18.10 A tenderer shall not issue a tender security to guarantee itself. 

19. Format and Signing of Tender 

19.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in 
ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 
13, shall be clearly marked “ALTERNATIVE.” Inaddition, the Tenderer shall submit copies of the 
Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 
discrepancy between the original and the copies, the original shall prevail. 

19.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to 
their business. This may include proprietary information, trade secrets, or commercial or 
financially sensitive information. 

19.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall besigned 
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a 
written confirmation as specified in the TDS and shall be attached to the Tender. The name and 
position held by each person signing the authorization must be typed or printed below the 
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signature. All pages of the Tender where entries or amendments have been made shall be signed or 
initialed by the person signing the Tender. 

19.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 
behalf of the JV, and so as to be legally binding on all the members as evidenced by a power of 
attorney signed by their legally authorized representatives. 

19.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing theTender. 

D. SUBMISSION AND OPENING OF TENDERS 

20. Sealing and Marking of Tenders 

20.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or 
in a single sealed container bearing the name and Reference number of the Tender, addressed to the 
Procuring Entity and a warning not to open before the time and date for Tender opening date. 
Within the single envelope, package or container, the Tenderer shall place the following separate, 
sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 
Tender, as describedinITT11; and 

b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE TENDER”, 
the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES-ALTERNATIVE TENDER”, all 
required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity. 
b) Bear the name and address of the Tenderer; and 
c) Bear the name and Reference number of the Tender. 

20.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity 
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders 
that were misplaced or opened prematurely will not be accepted. 

21. Deadline for Submission of Tenders 

21.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have 
the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 
shall follow the electronic Tender submission procedures specified in the TDS. 

21.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 
of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject 
to the deadline as extended. 

22. Late Tenders 

The Procuring Entity shall not considerany Tender that arrives after the deadline for submission of 
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

23. Withdrawal, Substitution, and Modification of Tenders 

23.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 
written notice, duly signed by an authorized representative, and shall include a copy of the 
authorization in accordance with ITT 20.3, (except that withdrawal notices do not require copies). 
The corresponding substitution or modification of theTender must accompany the respective 
written notice. All notices must be: 
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a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 
notices do not require copies), and in addition, the respective envelopes shall be clearly marked 
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, 
in accordance with ITT 22. 

23.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to 
theTenderers. 

23.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 
on the Form of Tender or any extension thereof. 

24. Tender Opening 

24.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and 
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 
presence of Tenderers' designated representatives and anyone who chooses to attend. Any specific 
electronic Tender opening procedures required if electronic Tendering is permitted in accordance 
with ITT 22.1, shall be as specified in the TDS. 

24.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall 
be permitted unless the corresponding withdrawal notice contains a valid authorization to request 
the withdrawal and is read out attender opening. 

24.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 
corresponding Tender being substituted, and the substituted Tender shall not be opened, but 
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 
substitution notice contains a valid authorization to request the substitution and is read out at 
Tender opening. 

24.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 
Tender.No Tender modification shall be permitted unless the corresponding modification notice 
contains a valid authorization to request the modification and is read out at Tender opening. 

24.5 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 
any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as the Procuring Entity may consider 
appropriate. 

24.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 
shall be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities 
(to be decided on by the tender opening committee) are to be initialed by the members of the tender 
opening committee attending the opening. 

24.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 
any Tender (except for late Tenders, in accordance with ITT 23.1). 

24.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) The Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if one was required. 

e) number of pages of each tender document submitted. 
 

24.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. 
A copy of tender opening register shall be issued to a tenderer upon request. 
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E. Evaluation and Comparison of Tenders 

25. Confidentiality 

25.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not 
be disclosed to Tenderers or any other persons not officially concerned with the Tender process until 
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with 
ITT 43. 

25.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its tender. 

25.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it 
shall do so in writing. 

26. Clarification of Tenders 

26.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in 
response to a request by the Procuring Entity shall not be considered. The Procuring Entity's request 
for clarification and the response shall be in writing. No change, including any voluntary increase 
or decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except 
to confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation 
of the tenders, in accordance with ITT 31. 

26.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 
Entity's request for clarification, its Tender may be rejected. 

27. Deviations, Reservations, and Omissions 

27.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance 
of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required 
in the Tender document. 

28. Determination of Responsiveness 

28.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 
thetender itself, as defined in ITT 11. 

28.2 A substantially responsive Tender is one that meets the requirements of the Tender document 
without material deviation, reservation, or omission. A material deviation, reservation, or omission 
is one that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the 
Contract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 
rights or the tenderer's obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting 
substantially responsive tenders. 

28.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance 
with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been met 
without any material deviation, reservation or omission. 

28.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 



25 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                         25  

rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 
material deviation, reservation, or omission. 

29. Non-material Non-conformities 

29.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender. 

29.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 
tenderer submit the necessary information or documentation, within a reasonable period of time, 
to rectify nonmaterial non- conformities in the tender related to documentation requirements. 
Requesting information or documentationon such non-conformities shall not be related to any 
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in 
the rejection of its tender. 

29.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item 
or component in the manner specified in the TDS. 

30. Arithmetical Errors 

30.1 The tender sum as submitted and read out during the tender opening shall be absolute and final 
and shall not be the subject of correction, adjustment or amendment in anyway by any person or 
entity. 

30.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 
following basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, 
shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub 
total and total bid price shall be considered as a major deviation that affects the substance of 
the tender and shall lead to disqualification of the tender as non-responsive. and 

c) If there is a discrepancy between words and figures, the amount in words shall prevail 

30.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 
 

31. Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into 
a single currency as specified in the TDS. 

32. Margin of Preference and Reservations 

32.1 A margin of preference may be allowed only when the contract is open to international competitive 
tendering where foreign contractors are expected to participate in the tendering process and where 
the contract exceeds the value/threshold specified in the Regulations. 

32.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

32.3 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 33.4. 

32.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small 
and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living 
with disability, as the case may be), and who are appropriately registered as such by the authority 
to be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically 
indicates that only businesses or firms belonging to the specified group are eligible to tender.  No 
tender shall be reserved to more than one group. If not so stated in the Invitation to Tender and in 
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the Tender documents, the invitation to tender will be open to all interested tenderers. 

33. Nominated Subcontractors 

33.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected/nominated by the Procuring Entity. Incase the 
Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by the 
Subcontractor and the Procuring Entity. The main contract shall specify the working arrangements 
between the main contractor and the nominated subcontractor. 

33.2 Tenderers may propose subcontracting upto the percentage of total value of contracts or the volume 
of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified 
for their parts of the Works. 

33.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 
unless their specialized parts of the Works were previously designated so by the Procuring Entity in 
the TDS as can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in 
which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be 
added to the qualifications of the Tenderer. 

34. Evaluation of Tenders 

34.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Lowest Evaluated Tender in accordance with ITT 40. 

34.2 To evaluate a Tender, the Procuring Entity shall consider thefollowing: 

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and 
contingencies, if any, but including Day work items, where priced competitively; 

b) Price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 
currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 
30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and 
Qualification Criteria. 

34.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 
the period of execution of the Contract, shall not be considered intender evaluation. 

 

34.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one 
or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The 
methodology to determine the lowest evaluated tenderer or tenderers based one lot (contract) or 
based on a combination of lots (contracts), will be specified in Section III, Evaluation and 
Qualification Criteria. In the case of multiple lots or contracts, tenderer will be will be required to 
prepare the Eligibility and Qualification Criteria Form for each Lot. 

35. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

36. Abnormally Low Tenders and Abnormally High 

Tenders Abnormally Low Tenders 

36.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 
theTender, appears so low that it raises material concerns as to the capability of the Tenderer in 
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 
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competition between Tenderers is compromised. 

36.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 
written clarifications from the Tenderer, including detailed price analyses of its Tender price in 
relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 
risks and responsibilities and any other requirements of theTender document. 

36.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender 
Price, the Procuring Entity shall reject the Tender. 

Abnormally High Tenders 

36.4 An abnormally high tender price is one where the tender price, in combination with other 
constituent elements of the Tender, appears unreasonably too high to the extent that the Procuring 
Entity is concerned that it (the Procuring Entity) may not be getting value for money or it may be 
paying too high a price for the contract compared with market prices or that genuine competition 
between Tenderers is compromised. 

36.5 Incase of an abnormally high price, the Procuring Entity shall make a survey of the market prices, 
check if the estimated cost of the contract is correct and review the Tender Documents to check if 
the specifications, scope of work and conditions of contract are contributory to the abnormally high 
tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason 
for the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the 
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's 
budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, the Procuring Entity shall reject all tenders and may retender 
for the contract based on revised estimates, specifications, scope of work and conditions of 
contract, as the case may be. 

36.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 
competition between tenderers is compromised (often due to collusion, corruption or other 
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the compromise, before 
retendering. 

37. Unbalanced and/or Front-Loaded Tenders 

37.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to 
provide written clarifications. Clarifications may include detailed price analyses to demonstrate the 
consistency of the tender prices with the scope of works, proposed methodology, schedule and any 
other requirements of the Tender document. 

 

37.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 
Procuring Entitymayasappropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the expense of the 
Tenderer to a level not exceeding a 10% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 
much for undelivered works; or 

d) reject the Tender, 

38. Qualifications of the Tenderer 

38.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 
qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 
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38.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall 
not take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, 
parent entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in 
theTender document), or any other firm(s) different from theTenderer. 

38.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 
negative determination shall result in disqualification of the Tender, in which event the Procuring 
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next 
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform 
satisfactorily. 

39. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 
Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) The lowest evaluated price. 

40. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 
process and reject all Tenders at any time prior to Contract Award, without there by incurring any 
liability to Tenderers. Incase of annulment, all Tenders submitted and specifically, Tender securities, 
shall be promptly returned to the Tenderers. 

F. AWARD OF CONTRACT 

41. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 
determined to be the Lowest Evaluated Tender. 

42. Notice of Intention to enter into a Contract 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity 
shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 
which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 
addressed was unsuccessful, unless the price information in (c) above already reveals the 
reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the stand still 
period; 

 

43. Stand still Period 

43.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow 
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill 
Period shall not apply. 

43.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to 
eachTenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

44. Debriefing by the Procuring Entity 
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44.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 
ITT 43, an unsuccessful tenderer may make a   concerns regarding their tender. The Procuring 
Entity shall provide the debriefing within five days of receipt of the request. 

44.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 
bear its own costs of attending such a debriefing meeting. 

45. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specifiedin 
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring 
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 
the successful tenderer to furnish the Performance Security within 21 days of the date of the letter. 

46. Signing of Contract 

46.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 
the parties meeting their respective statutory requirements, the Procuring Entity shall send the 
successful Tenderer the Contract Agreement. 

46.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall 
sign, date, and return it to the Procuring Entity. 

46.3 The written contract shall be entered into within the period specified in the notification of award 
and before expiry of the tender validity period. 

47. Performance Security 

47.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the 
successful Tenderer shall furnish the Performance Security and, any other documents required in 
the TDS, in accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the 
Performance Security and other Forms included in Section X, Contract Forms, or another form 
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in 
writing that a correspondent bank is not required. 

47.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity 
may award the Contract to the Tenderer offering the next Best Evaluated Tender. 

47.3 Performance security shall not be required for contracts estimated to cost less than the amount 
specified in the Regulations. 

48. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 
contract at its notice boards and websites; and on the Website of the Authority. At the minimum, 
the notice shall containthe following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and 
the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender 
opening. 

49. Procurement Related Complaint 

The procedures for making Procurement-related Complaints shall be specified in the TDS. 
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Section II – Tender Data Sheet (TDS) 
The following specific data shall compliment, supplement or amend the provisions in the instructions to Tenderers 
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in (ITT).  

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A.  General 

ITT 1.1 The name of the contract is IMPROVEMENT OF AIRWAYS  51UTAWALA 
LAKEWOOD SCHOOLS /UTAWALA SERENE GARDENS  
 
The reference number of the Contract is KURA/DEV/HQ/352/2024 – 2025 
The number and identification of lots (contracts) comprising this tender are NOT 

APPLICABLE 

ITT 2.3 The Information made available on competing firms is as follows: NOT APPLICABLE 

ITT 2.4  The firms that provided consulting services for the contract being tendered for are: 
NOT APPLICABLE   

ITT 3.1 Maximum number of members in the Joint Venture NOT APPLICABLE  
 

ITT 3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 
(in supplies, subcontracts and labor) from national suppliers and contractors. NOT 
APPLICABLE 

B.  Contents of Tender Document 

ITT 7.1 There SHALL BE pre-arranged pretender site visit. 

ITT 8.1 (A) Pre-Tender conference SHALL NOT  take place  
 
(B) A pre-arranged pretender visit of the site of the works SHALL take place. 
Tenderers are to make arrangements to visit the projects sites/roads to appraise 
themselves of the site conditions before submitting their bids 

ITT 8.2 i. The Tenderer will submit any questions in writing, to reach the Procuring Entity 
not later than 7days before closure/opening date. 

ii. The Procuring Entity will publish the response at the Website www.kura.go.ke 
 

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the 
pre-arranged pretender site visit will be published NOT APPLICABLE 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity’s address is: 
 

KENYA URBAN ROADS AUTHORITY 
SUPPLY CHAIN MANAGEMENT OFFICE 

BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO ROAD, GROUND 
FLOOR; 

BLOCK D 
P.O. BOX 41727-00100, NAIROBI 

 
DEPUTY DIRECTOR (SUPPLY CHAIN MANAGEMENT),  

+254717105233, supplychain@kura.go.ke 
 

C.  Preparation of Tenders 

ITT 13.1 (h) The Tenderer shall submit the following additional documents in its Tender:  

As indicated in the qualification criteria and Tender Notice 
 

ITT 13.2 The Tenderer shall chronologically and sequentially serialize all pages of the tender 
documents submitted in the format of 1,2,3,4,5……. Including the cover page and 
all other pages. 
 

ITT 15.1 Alternative Tenders SHALL NOT be permitted 

ITT 15.2 Alternative earlier times for completion SHALL permitted. 

http://www.kura.go.ke/
mailto:supplychain@kura.go.ke
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

ITT 15.4 Alternative technical solutions SHALL be permitted. 
ITT 16.5 The prices quoted by the Tenderer shall be: FIXED 

 

ITT 17.1 The currency(ies) of the Tender and the payment currency(ies) shall be as described 
below: 
(a) The unit rates and the prices shall be quoted by the Tenderer in the Bill of 
Quantities, entirely in Kenya Shillings. 

ITT 20.1 The Tender validity period shall be 210 days. 
 

ITT 21.1 
 

A Tender Security SHALL BE required. 
  
A Tender Security shall be required, the amount and currency of the Tender Security 
shall be KSH. 700,000.00 (Seven Hundred Thousand Only) IN THE FORM OF 
TENDER BOND IN THE PRESCRIBED FORMAT.  

ITT 21.2 (d) The other Tender Security shall NOT BE APPLICABLE  
 

ITT 21.5 On the Performance Security, other documents required shall be: NOT APPLICABLE 
 

ITT 22.1 The tenderer shall prepare and submit ONE original Tender document and ONE 
Copy Tender Document. 

 ITT 22.2 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 
consist of Certificate of Independent Tender Determination  
 

D.  Submission and Opening of Tenders 

ITT 24.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  
 
(1) Name of Procuring Entity: KENYA URBAN ROADS AUTHORITY 
 
(2)      Postal Address: DEPUTY DIRECTOR (SUPPLY CHAIN MANAGEMENT) 
                                    BARABARA PLAZA OFF AIRPORT SOUTH ROAD MAZAO 

ROAD, GROUND FLOOR; 
BLOCK D 

P.O. BOX 41727-00100, NAIROBI 
 
(3) Physical address   BARABARA PLAZA OFF AIRPORT SOUTH ROAD 
MAZAO ROAD, GROUND FLOOR 
                                             
 
(4) Date and time for submission of Tenders: As per the tender notice. 
 
(5)  Tenders shall not be submitted tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of 
Tenders provided below: 
 
(1) Name of Procuring Entity: KENYA URBAN ROADS AUTHORITY 
 
(2) Physical address:     BARABARA PLAZA OFF AIRPORT SOUTH ROAD       
MAZAO ROAD, GROUND FLOOR 
 
(3)        State date and time of tender opening. As indicated in the tender notice 

  
ITT 27.1  ELECTRONIC SUBMISSION OF TENDERS SHALL NOT BE ALLOWED. 

 

ITT 27.6 The tenders shall be initialed by representatives of the Procuring Entity attending 
Tender opening.   
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Initialization shall be conducted as follows: - 
ALL MEMBERS OF TENDER OPENING COMMITTEE SHALL  

 Initialize summary page of BOQ, 

 Form of Tender  

 Bid Bonds/Tender Securing Declaration Form 

 Cover page of the Bid Document 

 Last page of the Bid Document 
 

E.  Evaluation, and Comparison of Tenders 

ITT 32.3 
 

The adjustment shall be based on the average price of the item or component as 
quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate. NOT APPLICABLE 
 

ITT 35.2 The invitation to tender is extended to bidders as indicated in the Tender Notice. 

ITT 36.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific parts 
of the Works by subcontractors selected in advance. 
 

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 
Specialized Subcontractors are designated as follows: 
NOT APPLICABLE  

ITT 37.2 (d)  Additional requirements apply. These are detailed in the evaluation criteria in 
Section III, Evaluation and Qualification Criteria.  
 

ITT 51.1 The Adjudicator SHALL APPLY. 
 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 
“Regulations” available from the PPRA Website info@ppra.go.ke or email 
complaints@ppra.go.ke.  If a Tenderer wishes to make a Procurement-related 
Complaint, the Tenderer should submit its complaint following these procedures, 
in writing (by the quickest means available, that is either by hand delivery or 
email to: 
 
For the attention: ENG. SILAS M. KINOTI MBS 
 
Title/position: DIRECTOR GENERAL 
 
Procuring Entity: KENYA URBAN ROADS AUTHORITY 
 
Email address: dg@kura.go.ke 
 
In summary, a Procurement-related Complaint may challenge any of the 
following: 
 
(i) the terms of the Tender Documents; and 
  
(ii) the Procuring Entity’s decision to award the contract. 

 

 

 

 
  

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:dg@kura.go.ke


33 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                         33  

SECTION III- EVALUATION AND QUALIFICATION CRITERIA 

General Provisions 

1. General Provisions 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this tender 
document. The Tenderer shall provide all the information requested in the forms included in 
Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation 
Document for Goods and Works for evaluating Tenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing 

on the last day of the respective calendar year (in which the amounts for that year is to be 
converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 

Any error in determining the exchange rates in the Tender may be corrected by the 
Procuring Entity. 

1.3 Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification 
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and (iii) 
is determined to have the Lowest Evaluated Tender price shall be selected for award of contract. 

2. Preliminary examination for Determination of Responsiveness 
The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects 
in meeting the requirements of “Part 2 – Procuring Entity's Works Requirements”, including 
checking for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders 
and tenders that are front loaded. The Standard Tender Evaluation Report for Goods and Works for 
evaluating Tenders provides clear guidelines on how to deal with review of these requirements. 
Tenders that do not pass the Preliminary Examination will be considered irresponsive and will not 
be considered further. 

 
PRE- QUALIFICATION CHECKLIST FOR COMPLETENESS AND RESPONSIVENESS 

 

 

S/No. 
Completeness 

and 

Responsiveness 
Criteria 

 

References 
 

Requirement 

 

1. 
 

Form of Tender 
 

Section IV;  
ITT 11.1 

- Tenderer must fill the Form of 
Tender on stationery with its 
letterhead clearly showing the 
Tenderer's complete name and 
business address. 
-Amount must be indicated 

-  Properly fill, sign and stamp 

 
2. 

 Appendix to form of 
tender 

 Form 8 Must fill, stamp and sign 

 
3. 

Shedule of basic rates 
for construction 
materials  

Form 7 Must fill, stamp and sign 
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4. 

 
Tenderers Eligibility 
Confidential Business 
Questionnaire 

 
Section IV;  
ITT 6.4 

-  Properly fill,  sign and Stamp 
-  Provide all required information 
- certified copy of recent CR12 form 
generated through the system-
(12months before opening date) 
from Registrar of companies 

 
5. 

Certificate of 
Independent tender 
determination 

 
Section IV;  
ITT 2.2 

-  Properly fill,  sign and Stamp 
-  Provide all required information 

 
6. 

Self-Declaration Form 
(SD1, 2) 

 
Section IV;  

-  Properly fill,  sign and Stamp 
-  Provide all required information 
in the two forms 

 
 
7. 

Declaration and 
Commitment to Code 
of Ethics 

 
Section IV;  

-  Properly fill,  sign and Stamp 
- Provide all required information 

 
8. 

Appendix I: Fraud and 
Corruption 

Section IV Read, understand and comply. 
(Provide written commitment that 
you have read and understood this 
requirement). 

 
9. 

 

Priced Bill of 
 
Quantities 

 

Section V (Bill of 
Quantities) 

-  
   Fill all the bill of 

Quantities, sign stamp 
and counter sign any 
alteration(s) 

 
10. 

 
 

  Projected Cash Flow  

   
 
   Section IV, Schedule A 

  
Properly fill,  sign and Stamp 
Provide all required information 

 
 

11. 

 
 
Site Organization  

   
 
   Section IV, Schedule B 

  
 Provide all required information 

 
12. 

Contractors 
Equipment Form  

Section IV, Schedule D  Fully fill all the required 
information, Sign and Stamp 

 
13. 

 

 

Key Personnel Schedule 
(Form personnel I) 

 
 
Section IV, Schedule F 

Provide all required information Fill 
all the required information in the 
format provided in schedule F, sign 
and stamp. 
Declaration form to be filled, signed 
and stamped 

 
E 
 
 
 
 
 

 
 14. 

Key Personnel 
Schedule (Form 
personnel II) 

 
Section IV, Schedule F 

Provide all required information Fill 
all the required information, sign 
and stamp 
Declaration form to be filled, signed 
and stamped. 

 
15. 

Tenderers 
Qualification Form 

Section IV, Form ELI – 
1.1 

Form to be fully filled, signed and 
stamped as instructed. 

16. Non Performed 
Contracts   

Section IV, Form CON 1 - Fully filled, stamped and signed 
-Provide all the information 
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17. Financial situation 
and performance   

-Section IV, Form FIN-
3.1(1,2 &3) 
 
 -Section IV, Form FIN-  -
-3.2 Section IV, Form 
FIN-  3.4 
 

-Fully filled as required, stamped 
and signed 
-Provide all the required  
information 
 

 

18. General 
Construction 
Experience 

-Section IV, Form EXP-
4.1 
-Section IV, Form EXP-
4.2(a),(b) 
 
 

-Fully filled as required, stamped 
and signed 
-Provide all the required  
information 

 
19. 

Form of Tender 
Security ( Tender 
Bond)/Tender 
declaration Form 

-Section IV, Form of 
Tender bond/tender 
declaration form 
 
 
 
 
 

 

-If tender bond:- provide 
unconditional bank guarantee from 
a recognized financial institution 
regulated by Central Bank of Kenya 
with all the required conditions as 
per the provided format and  
if declaration form:- provide the 
required information as per the 
attached form i.e fully fill, sign and 
stamp  

 

 
 

 

2
0
. 
 

2
1
. 

20.  

Pending Litigation FORM CON-2 
 

Fill the form provided, stamp and 
sign 

 

21.  

Litigation History FORM CON-2 
 

Fill the form provided, stamp and 
sign 

22.  

Certificate of 

Tenderers Visit to 
Site 

 

 

ITT 8.1 

- Pre-Tender conference shall take 
place as specified in the tender 
data sheet, however bidders are 
encouraged to appraise themselves 
with the site. 

 23. Serializing of 

document 

 

ITT No. 6 Serialize chronologically and 
sequentially serialize all pages 
of the tender documents 
submitted in the format of 1, 
2,3,4,5……. Including the 
cover page and all other pages 

 24 Current 
commitments  

 Form FIN-3.4 Fill the form provided, stamp and 
sign 

 

 25 Completed projects 
in the last five years 

 Form EXP-4.2 (a)and 
form EXP-4.2(b) 

Fill the form provided, stamp and 
sign 

 

 26 Registration with 
National 
Construction 
Authority 

ITT3.12 As per category in the Tender 
Notice 

Copy of certificate of registration 
certified by commissioner for 
Oaths  

 

 27 Tax compliance 
certificate 

ITT.3.14 Valid   



x

x

x
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 28 Certificate of 
incorporation  

ITT 11.1(h) Copy of certificate of 
incorporation certified by 
Commissioner for Oaths 

 

 29 Form of Power of 
Attorney  

ITT 11.1(h) Properly filled and sign 

Provide copies of national 
identification card or passport 
certified by Commissioner for 
Oaths 

 

 30 Bid Document Tender Notice  Bid document shall be 
properly bound  

 The original tender 
document shall not be 
rearranged 

 All attachments by the 
tenderer should be placed 
after the last page of the 
original tender documents. 

 

 

 31 Audited accounts  ITT11.1(h) Provide copies of audited accounts 
and bank statements for the last 3 
years 

 

 
 

3. Tender Evaluation (ITT 35) 

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall 
apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 
… NOT APPLICABLE … 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, 
will be evaluated as follows :……… NOT APPLICABLE ……… 

iii) Other Criteria; if permitted under ITT 35.2(d) :…… NOT APPLICABLE ........ 
 

4. Multiple Contracts (NOT APPLICABLE) 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis 
of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select 
one Option of the two Options listed below for award of Contracts. 
OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided 
the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 
provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
 Lots. The tenderer will be 

iii) awarded the combination of Lots for which the tenderer qualifies and the others will be 
considered for award to second lowest the tenderers. 
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OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and 
determine the combinations with the lowest evaluated price. Tenders will then be awarded to the 
Tenderer or Tenderers in the combinations provided the tenderer meets the aggregate Eligibility 
and Qualification Criteria for all the won Lots. 

5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: NOT APPLICABLE 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring 

6. MARGIN OF PREFERENCE  

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent 
(15%) to be loaded one valuated price of the foreign tenderers, where the percentage of 
shareholding of Kenyan citizens is less than fifty-one percent (51%). 

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for 
qualification, such information, including details of ownership, as shall be required to determine 
whether, according to the classification established by the Procuring Entity, a particular contract or 
or group of contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be 
assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to 
shall be classified into the following groups: 

i) GroupA: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens 
hold shares of over fifty one percent (51%). 

ii) GroupB: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens 
hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 
lowest tender, and the lowest evaluated tender in each group shall be further compared with each 
other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for 
the award. If a tender from Group B is the lowest, an amount equal to the percentage indicated in 
Item 3.1 of the respective tender price, including unconditional discounts and excluding 
provisional sums and the cost of day works, if any, shall be added to the evaluated price offered in 
each tender from Group B. All tenders shall then be compared using new prices with added prices 
to Group B and the lowest evaluated tender from Group A. If the tender from Group A is still the 
lowest tender, it shall be selected for award. If not, the lowest evaluated tender from Group B based 
on the first evaluation price shall be selected. 

7. Post qualification and Contract award (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the 
lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) Incase the tender was not subject to post-qualification, the tender that has been determined to 
be the lowest evaluated tenderer shall be considered for contract award, subject to meeting 
each of the following conditions. 

 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the construction cash flow of Kenya 
Shillings 3 Million. 

 

ii) Minimum average annual construction turnover of Kenya Shillings
 40,000,000.00 calculated as total certified payments received for contracts in progress 



x

x

x
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and/or completed within the last5 years. . 

iii) At least three (3) number  of contract(s) of a similar nature executed within Kenya, or the 
East African Community or abroad, that have been satisfactorily and substantially 
completed as a prime contractor, or joint venture member or sub-contractor each of 
minimum value Kenya shilling  15,000,000.00        

iv) Contractor's Representative and Key Personnel, which are specified as below:- 

 
 
DESIGNATION 

 
MINIMUM REQUIREMENT 

No. Required 

1. Site Agent 

 
 

Qualification: Degree in Civil Engineering 
 
Be Registered Eng. by EBK as a professional engineer.  
 
General Experience: 8 years 
Specific Experience in similar works: 5 years 
 
Specific Experience as manager of similar  
works: 3 years 

1 

2. Deputy Site 

Agent/Site 

Engineer 

Qualification: Degree in Civil Engineering  

Be Registered by EBK as a graduate engineer. 

General Experience:7 years 

Specific Experience in similar works: 4 years 

1 

3. Site 

Surveyor 

Qualification: Degree in Surveying or equivalent  

General Experience: 7 years 

Specific Experience in similar works: 5 years 

1 

4. Foreman Qualification: Diploma in Civil Engineering. 

General Experience: 7 years 

Specific Experience in similar works: 5 years 

4 (General, 
Earthworks, 
Concrete, 
Bituminous 
Works) 

5.Material 

Technologist 

 

Qualification = Higher National Dip. Civil Eng 
General Experience = 6 yrs 
Specific Experience = 4 Yrs 

1 

 

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 
specifically listed as tabulated below. 
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Item 
No. 

 
 

Equipment Details 

*M
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u

m
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u
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C
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n
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a
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E
x
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u
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A 
 
 
 
 
 
B 
 
 
 
 
 
 
 
 
C 
 
 
 
 
 
 
 
D 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
E 
 
 
 
 
 
 
F 
 
 
 

 
Bituminous plant and equipment 
 

Bitumen Pressure distributor 
 
Asphalt concrete paver 

Subtotal for B 
Compactors 
 
Vibrating compaction plate 300 mm wide 
 
Vibrating compaction plate 600 mm wide 

  
 Subtotal for B 

 
Concrete Equipment 
 
Mobile concrete mixers 

 
Concrete vibrators 

 
 Subtotal for C 

 
Transport (Tippers, dumpers, water tankers) 
 
4X2 tippers payload 7 – 12 tonnes 

 
6X4 tippers payload 16 – 20 tonnes 

 
8X4 tippers payload 16 – 20 tonnes 

 
Flatbed lorries 

 
Subtotal for D – tippers & dumpers 

 
Water tankers (18,000 – 20,000 litres capacity) 
  

Subtotal for D 
 
Earth – Moving Equipment 

Wheeled loader 
 
Motor graders (93 - 205kW) 
 
Trench excavator 

 
Subtotal for E 

 
 
Excavators 
Hydraulic crawler mounted (7 – 10 tonnes) – 0.25 
– 0.4 m3 SAE bucket. 

 

 
 
 

1 
 

1 
2 
 
 

1 
 

1 
 

2 
 
 
 

1 
 

2 
 

3 
 
 
 

                   2 
 

1 
 

1 
 

1 
 

5 
 

                   1 
 

1 
 
 

1 
 

1 
 

1 
 

3 
 
 
 

1 
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Item 
No. 

 
 

Equipment Details 

*M
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u

m
 

N
u
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b
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E
x
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u
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o
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G 
 
 
 
 
 
 
 

Hydraulic crawler mounted (10 – 16 tonnes) – 0.40 
– 0.60 m3 SAE bucket. 

 
Hydraulic wheel mounted (7 – 10 tonnes) – 0.25 – 
0.4 m3 SAE bucket. 

 
Hydraulic wheel mounted (10 – 16 tonnes) – 0.40 – 
0.6 m3 SAE bucket. 

 
Hydraulic wheel mounted backloader (7 – 10 
tonnes) – 0.25 – 0.4 m3 SAE bucket. 

  
Subtotal for F 

 
Rollers 
 
Self-propelled single drum vibrating (various types) 
 
Pneumatic rubber tyre (1-2 tonnes/wheel) 
 
Sheep’s foot roller 

 
 Subtotal for G 

1 
 
 

0 
 
 

0 
 
 

0 
 
 

2 
 
 
 

1 
 

                    1 
 

1 
 
                    3 

Bidder to provide specific logbooks or lease agreements for the plants and equipments for 
this tender.  

vi) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member 
of a JV in the last five (5) years. The required information shall be furnished in the appropriate 
form. 

b) Pending Litigation 
Financial position and prospective long-term profitability of the Single Tenderer, and in the 
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (i) above if all pending 
litigation will be resolved against the Tenderer.Tenderer shall provide information on pending 
litigations in the appropriate form. 

c) Litigation History 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in 
the last Five (5) years. All parties to the contract shall furnish the information in the appropriate 
form about any litigation or arbitration resulting from contracts completed or ongoing under its 
execution over the years specified. A consistent history of awards against the Tenderer or any 
member of a JV may result in rejection of the tender. 

 
d) Current commitments 

 
The total value of outstanding works on the on-going contracts must not exceed the average 
annual turnover for the last five years.
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8. QUALIFICATION FORM SUMMARY 
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1 2 3 4 5 
Item No. Qualification Subject Qualification Requirement Document To be Completed by Tenderer For Procuring 

Entity’s Use 
(Qualification 
MET or NOT 
MET) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with attachments  
2 Tax Obligations for 

Kenyan Tenderers 
Has produced a current tax clearance certificate or 
tax exemption certificate issued by the Kenya 
Revenue Authority in accordance with ITT 3.14.  

TDS; ITT 13.1 (h)  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender Confidential Business 
Questionnaire 

 

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 
described in ITT 3.8 

Form of Tender ITT 11.1  

5 State- owned Enterprise  Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, with attachments, 
Form of Tender 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not 
determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with attachments, 
Form of Tender 

 

7 History of Non-
Performing Contracts 

Non-performance of a contract did not occur as 
a result of contractor default for the last 5 years 
Non-performance shall be deemed to have 
occurred by evidence of: 

 Termination Letter 

 Liquidated Damages 

Form CON-2 

If a bidder fails to disclose, shall be 
disqualified 

Reference to be made to procuring 
Authority’s records 

 

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to 
ITT 19.9 

Form of Tender part xiii  

9 Pending Litigation 
 

Tender’s financial position and prospective long-
term profitability still sound according to criteria 
established in section III of evaluation criteria 7 b(vi) 
b  and assuming that all pending litigation will NOT 
be resolved against the Tenderer. 

Form CON – 2-Sworn Affidavit specific to 
tender. 
 

 

10 Litigation History No consistent history of court/arbitral award 
decisions against the Tenderer for the last (3) Three 
years. 

Form CON – 2 –Sworn Affidavit specific to 
tender 

 

11 Financial Capabilities (i) The Tenderer shall demonstrate that they have  
access to, or has available, liquid assets, 
unencumbered real assets, lines of credit, and other 
financial means (independent of any contractual 

Form FIN – 3.1, with attachments 
 
The Financial ratio Form 
to be signed by the Auditor registered with 
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advance payment) sufficient to meet the construction 
cash flow requirements estimated as Kenya Shillings 
8,000,000.00 (20% of EE/Budget) equivalent for the 
subject contract(s) net of the Tenderer’s other 
commitments. 
 
 
 
(ii) The Tenderers shall also demonstrate, to the 
satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash flow 
requirements on works currently in progress and for 
future contract commitments. 
 
 

(iii) Bidders shall provide audited balance sheets or, 
if not required by the laws of the Tenderer's country, 
other financial statements acceptable to the 
Procuring Entity, for the last Two (2) years shall be 
submitted and must demonstrate the current 
soundness of the Tenderer's financial position and 
indicate its prospective long-term profitability (as 
demonstrated by Financial Evaluation ratios). 

ICPAK and one of the Directors 

 Financial Ratios 
Computation shall be made for the 
following Ratios  
-Working Capital 

- Debt to Equity Ratio 

- Current ratio 

- Operating Cash Flow ratio 

 Line of Credit 

 Bank statements  

 Etc. 

Attachments include: 

 Audited accounts 

All pages must be initialed and stamped 
by both a practicing Auditor registered 
with ICPAK and one of the Directors. 
Auditor’s practicing membership 
number from ICPAK must be indicated 
and a valid practicing license shall be 
provided. 

The financial statements shall conform 
to the International Financial Reporting 
Standards (IRFS) 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of 
Kenya Shillings Forty Million (Amount in Words – 
[Amount in Figures) ( 40,000,000.00 Equivalent to  
Budget/EE), equivalent calculated as total certified 
payments received for contracts in progress and/or 
completed within the last  Three( 3) years, divided 
by 3 years. 
 

Form FIN – 3.2 
 
 
 
Attachments include Financial Statements, 
Payment certificates 

 

13 General Construction 
Experience 

Experience under construction contracts in the role 
of prime contractor, JV member, sub-contractor, or 
management contractor for at least the last three (3) 
years. 

Form EXP – 4.1 
 Attach Letters of Award and Completion 
Certificates  
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14 Specific Construction & 
Contract Management 
Experience 

 
A minimum number of three (3) similar contracts 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint 
venture member, management contractor or sub-
contractor prior to the applications submission 
deadline. 
 I.e. three (3) contracts, each of minimum value 
Kenya shillings of 20,000,000.00 (50% of EE/ 
budget) equivalent. 
 
The similarity shall be based on the 
physical size, complexity, methods/technology or 
other characteristics 

Form EXP 4.2(a) 

 Provide Letters of Award and 
Completion Certificates 

 

 For subcontracts and entry level 
bidders   provide the following; 
 

a) Award letter of the main 
contractor 

b) Award letter of the subcontract. 
c) Completion letter of the 

subcontract. 
d) Witnessed Subcontract 

agreement. 

 

15 Contractor's Equipment -Bidder shall provide evidence of ownership whether 
owned or leased (except those from Mechanical & 
Transport Department (MOTIHUD) 
- Those hiring shall provide certified copies of Lease 
Agreement Valid for the current FY 2024-2025. 

Form EQU and Equipment Table (9) below  

 
16 

Contractor's 
Representative and Key 
Personnel  

The site staff shall possess minimum levels of 
qualifications set below; 
HQ Staff: 

Qualification: Diploma/Degree in Finance or 
Human Resource Management. 
General Experience: 3 years 
Specific Experience in similar works: 2 years  
 
Site Agent: 
Qualification =  
BSc. in Civil Engineering 
General Experience – 5 yrs 
Specific Experience - 3 yrs 
 
 
Foreman: 
Qualification = Dip. Civil Engineering 
General Experience = 5 yrs  
Specific Experience = 3 Yrs 
 
Surveyor: 
Qualification = Diploma in Survey  

Form PER -1 and Form PER-2  
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General Experience = 3 yrs 
Specific Experience = 2 Yrs 

Work Methodology 
17 Work 

Methodolgy 

Submission of a brief work methodology giving a 
brief description of how you intend to carry out the 
work including; Signed resourced work programme 
chart on A3 SHEET with SUPERIMPOSED cash flow 
projection, traffic management, quality assurance of 
works and general Site organization in not less than 
three (3) pages and not more than five (5) pages 
(typed, font 12 and single spaced). 
 
Further, the methodology should include the 
following: 
a) Procedure on execution of activities as outlined in 

the BoQs 
b) Allocation of machinery/labor in execution the 

activities 
c) Procedures in quality control of the activities 

described in BoQs 
d) Provide a methodology on health and safety 

during the construction period. 
e) Personal protective equipment 
f) Signage 
g) Delineation of construction and passage of traffic 

Passage of traffic at night 
h) Site Organization. 
i) Risk Management 
Environment al Management 

Section IV; Schedule B & Schedule E  

26.Current Commitments 
26 On-going contracts The total value of outstanding works on the on-

going contracts must not exceed the average annual 
turnover for the last two years. 

Form FIN - 3.4  

     
POST QUALIFICATION: 
The procuring entity may verify the documents provided by the bidder with the issuing authority. 
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                                                        SUMMARY OF POST- QUALIFICATION CRITERIA 
ITEM  DESCRIPTION  SCORE (Met or Not Met) 
1  FINANCIAL CAPACITY  
 a Audited Statements of account presented in the Internationally Financial Reporting 

Standard 
(Met or Not Met) 

 b Cash flow statement (forecasts) (Met or Not Met) 
 c Financial position/Ratios (Met or Not Met) 
 d Bank statements (Met or Not Met) 
 e Turnover of Kshs. 40,000,000.00(Equivalent to Budget/EE) (Met or  Not Met) 
 f Working capital of Kshs. 8,000,000(20% of Budget/EE) (Met or Not Met) 
2  EXPERIENCE (Met or Not Met) 
 a General Experience as Contractor in the last five years. (Met or Not Met) 
 b Experience in road construction in the last five years. (Met or Not Met) 
 c Experience as a roads contractor in road projects with value of Kshs. 

40,000,000(Equivalent of Budget/EE) in the last five year. 
(Met or Not Met) 

3  CURRENT COMMITMENTS  
  The total value of outstanding works on the on-going contracts not exceeding Kshs. 

20,000,000(50% of Budget/EE) 
(Met or Not Met) 

4  KEY PERSONNEL  
 a Site Agent meetig criteria (Met or Not Met) 
 b Deputy Site Agent / Site Engineer meeting criteria (Met or Not Met) 
 c Surveyor meeting criteria (Met or Not Met) 
 d Foremen - 4 No. (General, Earthworks, Concrete, Bituminous Works) meeting criteria (Met or Not Met) 
 e Materials Technologist meeting criteria (Met or Not Met) 
5  PLANT AND EQUIPMENT  
 a 1no. Bitumen Pressure distributor (Met or Not Met) 
 b 1no. Asphalt concrete paver (Met or Not Met) 
 c 1no. Mobile concrete mixers (Met or Not Met) 
 d 2no. Concrete vibrators (Met or Not Met) 
 e 5no. Tippers  (Met or Not Met) 
 f 1no. Vibrating compaction plate 300 mm wide (Met or Not Met) 
 g 1no.Vibrating compaction plate 600 mm wide (Met or Not Met) 
 h 2no. Excavators (Met or Not Met) 
 i 1no. Self-propelled single drum vibrating (various types) (Met or Not Met) 
 j 1no. Pneumatic rubber tyre (1-2 tonnes/wheel) (Met or Not Met) 
 k 1no. Sheep’s foot roller (Met or Not Met) 
 l 1no. Wheeled loader (Met or Not Met) 
 m 1no. Motor graders (93 - 205kW) (Met or Not Met) 



 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                                                          47 Tender No. KURA/DEV/HQ/324/2023-2024 

ITEM  DESCRIPTION  SCORE (Met or Not Met) 
 n 1no. Trench excavator (Met or Not Met) 
 m 1no. Water tanker (Met or Not Met) 
6  WORK METHODOLOGY (Met or Not Met) 
 a Demonstration of understanding of different works required  (Met or Not Met) 
 b Specific methodologies for different works including methodologies for traffic 

management, quality assuarance, environmental and health management and other 
methodologies for specified works 

(Met or Not Met) 

 c Sequential Work scheduling/programming within the set Contract period (Met or Not Met) 
 d Site organization chart (Met or Not Met) 
 e Resourced Programme of Works (Met or Not Met) 
 f Equipment mobilization schedule (Met or Not Met) 
  REMARKS  (Met or Not Met) 

 
Tenderers must MEET all the measured parameters to qualify.  

 
Tenderers who do not meet all the the creteria listed above will be automatically disqualified. Tendersrs who meet all the 

technical creteria will be subjected to financial evaluation. 
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 
 

1. FOREIGN TENDERERS 40%RULE. 

2. TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

3. Form EQU: EQUIPMENT. 

4. FORM PER -1. 

5. FORM PER-2. 

6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 

6.1 FORM ELI-1.1. 

6.2 FORM ELI-1.2. 

6.3 FORM CON –2. 

6.4 FORM FIN –3.1. 

6.5 FORM FIN –3.2. 

6.6 FORM FIN –3.3. 

6.7 FORM FIN –3.4. 

6.8 FORM EXP -4.1. 

6.9 FORM EXP - 4.2(a). 

6.9 FORM EXP - 4.2 (a) (cont.). 

6.10 FORM EXP -4.2 (b). 

OTHER FORMS 
 

7. FORM OF TENDER. 

8. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE. 

9. FORM OF TENDER SECURITY (TENDER BOND). 

10. FORM OF TENDER-SECURING DECLARATION. 

11. APPENDIX TO TENDER. 

12. SCHEDULE OF ADJUSTMENTS 

13. Form7: Schedule of construction materials basic rates 

14. Form 8: Appendix to Form of Tender 

15. Form 9: Written power of attorney  

16. Form 10: Certificate of Bidder’s site visit   
 

TECHNICAL PROPOSAL FORMS 
 

Site Organization. 

Method Statement. 

Mobilization 

Schedule. 

Construction 

Schedule. 
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QUALIFICATION FORMS 

FORM 1. FOREIGN TENDERERS 40% RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this 
condition. 
ITEM  Description of 

Item 
Describe Location of 
Source 

Cost in  
Kenyan 
Shillings 

Comments if any       

A. Local Labour 

1.      

2.      

3.      

4.      

5.      

B.  

1.      

2.      

3.      

4.      

5.      

C. Local Materials 

1.      

2.      

3.      

4.      

5.      

D.  

1.      

2.      

3.      

4.      

5.      

E.  

1.      

2.      

3.      

4.      

5.      

 TOTAL COST OF LOCAL CONTENT XXX  

 PERCENTAGE OF CONTRACT PRICE XXXXX  
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FORM 2: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A 
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed 
by the Tenderer. 

Item of Equipment 

Equipment  

Information 

Name of Manufacturer Model and power rating 

Capacity: Year of Manufacture: 

Current Status Current Status: 

Details of Current Commitments: 

Source Indicate Source of the Equipment 

 

Owned      Rented      Leased            Specially Manufactured    

Owner Name of owner : 

Address of Owner: 

Telephone : Contact Name and Title: 

Fax: Telex: 

Agreement Details of Rental/Lease/Manufacture Agreement specific to the project 
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FORM PER-1: Contractor's Representative and Key Personnel 

 

1. 

Title of Position : Contractor’s Representative  

Name of Candidate: 

Duration of Appointment  

Time: Commitment for this Position  

Expected Time Schedule for this Position  

2. Title of Position: Deputy Site Agent/Site Engineer 

Name of Candidate: 

Duration of Appointment  

Time: Commitment for this Position  

Expected Time Schedule for this Position  

3 Title of Position: Site Surveyor 

Name of Candidate: 

Duration of Appointment:  

Time: Commitment for this Position:  

Expected Time Schedule for this Position:  

4. Title of Position: Materials Technologist 

Name of Candidate: 

Duration of Appointment:  

Time: Commitment for this Position:  
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 Expected Time Schedule for this Position:  

5. Title of Position: General Foreman 

Name of Candidate: 

 

Duration of Appointment 

 

Time: Commitment for this Position  

Expected Time Schedule for this Position  

6 Title of Position: Earthworks Foreman  

Name of Candidate:  

Duration of Appointment  

Time: Commitment for this Position  

Expected Time Schedule for this Position  

7 Title of Position: Bituminous works Foreman  

Name of Candidate:  

Duration of Appointment  

Time: Commitment for this Position  

Expected Time Schedule for this Position  

8 Title of Position: Concrete Works Foreman  

Name of Candidate:  

Duration of Appointment  

Time: Commitment for this Position  

Expected Time Schedule for this Position  
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Form PER-2: Resume and Declaration 

Name of Tenderer: 

Position: Title of Position from form PER -1 

Personnel Information  Name  Date of Birth 

 Professional  Qualifications 

Address: 

Email: 

Academic Qualifications  

Language Proficiency/Language and level of speaking, reading and writing 

skills 

 

Address of procuring Entity 

Details  

 

Telephone 

Years with present procuring Entity 

Contact Manager/Personnel officer 

 

Fax: 

Job Title:  

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to the project. 
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Project  Role Duration of Involment Relevant Experience 

    

    

    

    

 

 

DECLARATION 

I, the under signed [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that 
to the Lowest of my knowledge and belief, the information contained in this Form PER-2 correctly describes 

myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for 

this position as provided in the Tender: 

 
Commitments 

 
Details 

 

Commitment to Duration of contract 

 

Insert period (start and end date) 

 

Time Commitment 

 

Insert period (start and end date) 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

Signature:  

Date: (day month year):   

Countersignature of authorized representative of theTenderer: 

Signature:  

Date: (day month year):    
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6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

 
6.1 FORM ELI-Tenderer information Form 

Date …………………………………………. 

ITT No. and title …………………………….. 

Tenderer’s Name: 

 In case of Joint Venture (JV): name of each member: 

 

 Tenderer’s actual  or intended country of registration: 

( Indicate country of constitution) 

 

 Tenderer’s actual or intended year of incorporation: 

 

 Tenderer’s legal address (in country of registration): 

 

Tenderer’s authorized representative information 

 

Name:……………………………………………………………. 

 

Address:…………………………………………………………… 

 

Telephone/Fax Numbers:…………………………………………. 

 

Email address:…………………………………………………….. 

1.Attached are copies of original documents of 

 Articles of incorporation (or equivalent documents of constitution or association),  and /or 

documents of registration of legal entity named above, in accordance with ITT 3.6 

  In case of JV, Letter of intent to form JV or JV agreement in accordance with ITT 3.5 

 

 In case of state –owned enterprise or institution, in accordance with ITT 3.8 documents 

establishing: 

2. Included are organizational charts, a list of board of directors and the beneficial ownership. 
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6.2 FORM ELI-1.2 : Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 
 

Date:…………………………………………………….. 
 
ITT No. and Title:……………………………………….. 
 

Tenderer’s JV Name: 

JV member’s Name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

Tenderer’s authorized representative information 

 

Name:……………………………………………………………… 

 

Address:……………………………………………………………. 

 

Telephone/ Fax Numbers:…………………………………………. 

 

Email address:…………………………………………………….. 

 

1.Attached are copies of original documents of 

 Articles of incorporation ( or equivalent documents of constitution or association),  and 

/or documents of registration of legal entity named above, in accordance with ITT43.6   

 In case of state –owned enterprise or institution , in accordance with ITT 3.8 

documents establishing : 

2. Included are organizational charts, a list of board of directors and the beneficial ownership. 
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6.3 FORM CON – 2: Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer’s Name:   

 

Date:    

 

JV Member's Name    

 

ITT No. and title:  

 

Non performed contracts in accordance with section III, evaluation and qualification 
criteria. 
 

 Contract Non-performance did not occur since 1st January 2018 specified in section III, 
Evaluation and Qualification criteria, Sub-factor 2.1. 
 

 Contracts not performed since 1st January, 2018 specified in section III, Evaluation and 
Qualification criteria, requirement 2.1. 
 

Year Non- performed 
portioned of contract  

Contract identification Total contracts 
amount ( current 
Value, currency 
exchange rate and 
Kenya Shillings 
equivalent) 

(insert 
Year) 

(insert amount and 
percentage) 

Contract Identification:(indicate 
complete contract 
name/number: and any other 
identification) 
 
 
 
 
 
 
Name of Procuring Entity:(Insert 
Full name) 
 
 
 
Address of procuring entity:       
( insert street/city/country) 
 
 
 
Reasons for nonperformance ( 
Indicate main reason(s)) 
 
 
 

(insert amount) 

 No-Pending litigation in accordance with section III evaluation and qualification criteria, 
sub factor 2.3 

 Pending litigation in accordance with section III evaluation and qualification criteria, sub 
factor 2.3 as indicated below. 
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Year of 
Dispute 

Amount of 
Dispute 
( Currency) 

Contract Identification Total Contract Amount 
(currency), Kenya 
Shilling Equivalent 
(exchange rate) 

  Contract 
Identification:……………………………… 
 
 
 
 
Name of Procuring Entity………………... 
 
 
 
Address of Procuring Entity:……………... 
 
 
 
Matter in dispute:………………………….. 
 
 
 
Party who initiated the dispute:…………….. 
 
 
 
 
 
Status of dispute:……………………….. 
 

 

 

   

Contract Identification: …….. 

 

 

Name of Procuring 

Entity:…………………………… 

 

 

Address of Procuring Entity: 

……… 

 

 

Matter in dispute:………………… 

 

 

Party who initiated the dispute: ………… 

 

 

 

Status of dispute:…………………………. 
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Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section Ill, Evaluation and Qualification 
Criteria, Sub­ Factor 2.4. 

 

 Litigation History in accordance with Section III, Evaluation and Qualification 
Criteria, Sub­ Factor 2.4 as indicated below. 

[insert 
year} 

[insert 
percentage] 

Contract Identification: [indicate 
complete contract name, number, and 
any other identification] 

 

 

 

 

Name of Procuring Entity: [insert full 
name] 

 

 

 

 

 Address of Procuring Entity: [insert 
street/city/country} 

 

 

 

Matter in dispute: [indicate main 
issues in dispute} 
 
 
 
 
 

Party who initiated the dispute: 

[indicate "Procuring Entity" or 
"Contractor"} 

 

 

 

 

 Reason(s) for Litigation and award 

decision 
[indicate main reason(s)} 
 
 
 
 
 
 
 

[insert amount} 
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Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract 
Amount 
(currency), 
Kenya Shilling 
Equivalent 
(exchange rate) 

  Contract Identification:  
 
 
 
Name of Procuring Entity: 

 

 

Address of Procuring Entity: 

 

 

Matter in dispute:  
 

 

 
Party who initiated the dispute: 

Status of dispute: 

 

 

 

  Contract Identification:  

 

 

Name of Procuring 

Entity:  

 

 

Address of Procuring 

Entity:  

 

 

Matter in dispute: 

 

 

Party who initiated the dispute:  

 

 

 

Status of dispute: 
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6.4 FORM FIN –3.1: Financial Situation and Performance 

Tenderer's Name:   

Date:    

JV Member's Name   

ITT No. and title:  

6.4.1 Financial Data 

Type of financial information in  

 

--------------------( Currency) 

 

Historic information for previous ---------------year,------------ 

 

( amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

 

Statement of financial position (Information from Balance sheet) 

 

Total Asset (TA) 

 

     

Total Liabilities (TL) 

 

     

New Equity/ Net worth (NW) 

 

     

Current Assets (CA) 

 

     

Current Liabilities ( CL) 

 

     

Working Capital (WC) 

 

     

Information from Income Statement 

 

Total Revenue (TR) 

 

     

Profits before Taxes (PBT) 

 

     

Cashflow information 

 

Cashfow from operating activities 

 

     

*Refer to ITT 15 for exchange rate. 

6.4.2 Sources of Finance 
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Specify sources of finance to meet the cash flow requirements on works currently in progress and for 
future contract commitments. 

 
No. Source of Finance Amount( Kenya Shillings 

Equivalent) 
1. 
 

  

2. 
 

  

3. 
 

  

 

6.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for the last 5years pursuant 
Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity 
(such as parent company or group member). 

b) be independently audited or certified in accordance with local legislation. 

c) be complete, including all notes to the financial statements. 

d) correspond to accounting periods already completed and audited. 

 

Attached are copies of financial statements 
1 

for the last 5years required above; and complying with the 
requirements 
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6.5 FORM FIN – 3.2: Average Annual Construction Turnover 

 Tenderer's Name:   

 Date:    

 JV Member's Name    

 ITT No. and title:  

 
 

 Annual turnover data ( construction only) 

Year Amount currency Exchange rate Kenya shilling 

equivalent 

[indicate year] [inert amount and 

indicate currency] 

 

  

  

 

  

  

 

  

  

 

  

  

 

  

    

Average annual 

construction 

Turnover* 

   

*See section III, evaluation criteria, Sub Factor 3.2 

 
1

If the most recent set of financial statements is for a period earlier than 12 months from the date of 
Tender, the reason for this should be justified. 
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6.6 FORM FIN –3.3: Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, 
and other financial means, net of current commitments, available to meet the total construction cashflow 
demands of the subject contractor contracts as specified in Section III, Evaluation and Qualification 
Criteria. 

 
 

Financial Resources 

No. Source of financing Amount (Kenya Shilling equivalent) 

1   

2   

3   

   

 

6.5 FORMFIN–3.4: Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all 
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 

 
Current Contract Commitments 

No. Name of 

Contract 

Procuring 

Entity’s  

Contact 

Address, 

Tel 

Value of 

Outstanding 

Work 

[Current Kenya 

Shilling/month 

Equivalent] 

Estimated  

Completion 

Date 

Average 

Monthly 

Invoicing Over 

Last Six Months  

[Kenya 

Shilling/month] 

1      

2      

3      

4      

5      

6      

 

6.6 FORM EXP -4.1: General Construction Experience 
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Tenderer's Name:  

Date:   

JV Member's Name:   

ITT No. and title:  

 
Starting 
Year 

Ending 
Year 

Contract Identification Role of 
tenderer 

  Contract Name:   

Brief Description of the Works performed by the tenderer:  

………………………………………………………….. 

Amount of contract:  

Name of Procuring Entity:  

Address:  

 

  Contract Name:   

Brief Description of the Works performed by the tenderer:  

………………………………………………………….. 

Amount of contract:  

Name of Procuring Entity 

Address:  

 

  Contract Name:   

Brief Description of the Works performed by the tenderer:  

…………………………………………………………… 

Amount of contract:  

Name of Procuring Entity:  

Address:  

 

  Contract Name:   

Brief Description of the Works performed by the tenderer:  

…………………………………………. 

Amount of contract:  

Name of Procuring Entity:  

Address:  
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6.7 FORM EXP -4.2(a): Specific Construction and Contract Management Experience 

Tenderer's Name:  

Date:   

JV Member's Name   

ITT No. and title:  

 
 

Similar Contract No.  Information 

Contract Identification  

Award date  

Completion date  

Role in contract 

 

 

Total Contract Amount 

Prime 

Contractor 

Member in 

 JV 

 

Management 

Contractor 

Sub-Contractor 

If a member in a JV or sub-

contractor, specify participation in 

total Contract amount 

 Kenya Shilling 

Procuring Entity’s name: 

Address: 

Telephone/fax number 

Email: 

   

Description of the similarity in 

accordance too Sub-Factor 4.2(a) of 

Section III 

 

1. Amount  

2. Physical size of required 

work items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key 

activities 

 

6. Other characteristics  

 
 

 
 
 
 

6.8 FORM EXP -4.2(b): Construction Experience in Key Activities 
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Tenderer's Name:  
Date:   
Tenderer's JV Member Name:    

Sub-contractor's Name
2 

(as perITT34):    
ITT No. and title:    

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section 
III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 
 

2. Key Activity No. 2 
 

3. Key Activity No. 3 

2If applicable

Similar Contract No.  Information 

Contract Identification  

Award date  

Completion date  

Role in contract 

 

 

Prime 

Contractor 

Member in 

 JV 

 

Management 

Contractor 

Sub-

Contractor 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or 

rate of production, as 

applicable) performed under 

the contract per year or part of 

the year 

Total quantity in the 

contract (i) 

Percentage 

participation (ii) 

Actual Quantity 

Performed (i)x(ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Year 5    

Procuring Entity’s name: 

Address: 

Telephone/fax number 

Email: 

 

Description of the Key Activities 

in accordance with Sub-Factor 

4.2(b) of Section III 
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OTHER FORMS 

7. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 
showing the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the 
Tenderer. 

• Tenderer's Eligibility-Confidential Business Questionnaire. 

• Certificate of Independent Tender Determination. 

• Self-Declaration of the Tenderer. 
 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request 

for Tender No.:  [insert identification] Name and description of  Tender    [Insert as  pe ITT) 

Alternative No.: [insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring 

Entity] Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 
the execution of the above named Works, we, the undersigned offer to construct and complete the 
Works and remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] 
_________________Kenya Shillings [amount in words]   

The above amount includes foreign currency amount (s) of [state figure or a percentage and 
currency] [figures] [words]  

 

The percentage or amount quoted above does not include provisional sums, and only allows not more 
than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably possible 
after the receipt of the Engineer's notice to commence, and to complete the whole of the Works 
comprised in the Contract within the time stated in the Particular Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding 
upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute abinding Contract between us. We further understand that you 
are not bound to accept the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 
including Addenda issued in accordance with ITT 8; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 
with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in 
the Procuring Entity's Country in accordance with ITT 19.8; 
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(iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance 
with the implementation and completion specified in the construction schedule, the following 
Works: [insert a brief description of the Works]; 

(v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 
[Insert one of the options below as appropriate] 

(vi) Option1, incase of one lot: Total price is: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; Or 

Option2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 
various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii)  Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown 
below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, 
if applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as 
amended, if applicable), and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 
accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we 
are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and 
meet the requirements of ITT3.4, other than alternative Tenders submitted in accordance with ITT 
13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 
manufacturers, or service providers for any part of the contract, are not subject to, and not 
controlled by any entity or individual that is subject to, a temporary suspension or a debarment 
imposed by the Public Procurement Regulatory Authority or any other entity of the Government of 
Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are 
not a state- owned enterprise or institution]/[We are a state-owned enterprise or institution but 
meet the requirements of ITT 3.7]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or 
fees with respect to the tender process or execution of the Contract: [insert complete name of each 
Recipient, its full address, the reason for which each commission or gratuity was paid and the 
amount and currency of each such commission or gratuity] 

Name of Recipient Address Reason Amount 

    

    

(If none has been paid or is to be paid, indicate “none.”) 
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 
included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal 
contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, the Most Advantageous Tender or any other. Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting 
for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 
made with the intention of accepting the contract if awarded. To this effect we have signed the 
“Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and 
Asset Disposal, copy available from (specify website) during the procurement process 
and the execution of any resulting contract. 

 
xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 
conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender 
without colluding with other tenderers. 

c) Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not engage 
in any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal. 

 
Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in 
“Appendix 1- Fraud and Corruption” attached to the Form of 

Tender. Name of the Tenderer: *[insert complete name of person 

signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name 
of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender]    

Signatureof the person named above: [insert signature of person whose name and capacity are 

shown above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  
 

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 
Tender, 
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A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender 
is a JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

i) Tenderer's details 

 
S/No. ITEM 

 
DESCRIPTION 
 

 
1 

 
Name of procuring entity 

 

  2 
 

 
Reference number of the tender 

 

 
  3 

 
Date and time of tender opening 

 

 
  4  

 
Name of tenderer 

 

 5 
 

Full Address and Contact Details of 
Tenderer 

 
1. Country. 

 
2. City. 

   
3. County. 

 
4. Building. 

 
5. Floor. 

 
6. Postal Address. 

 
7. Name and email of contact person. 

 
 
6 

Current Trade License Registration 
Number and Expiring date 

 

 
7 

Name, county and full address (postal 
and physical addresses, email and 
telephone number) of Registering 
Body/Agency 
 

 

 
8 

Description of Nature of Business  

 
9 

Maximum value of business which the 
Tendered handles 
 

 

 
10 

State if Tenders Company is listed in 
stock exchange, give name and full 
address (postal and physical addresses, 
email and telephone number) of state 
which stock exchange 
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General and Specific Details 

ii) Sole Proprietor, provide the following details. 

Name in full Age   

Nationality Country of Origin   

Citizenship    

iii) Partnership, provide the following details. 
 
 

 Name of Partners 
 

 Nationality  Citizenship  %Shares owned 

 
1 

    

 
2 

    

 
3 

    

 
 

(iv) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company 

Nominal Kenya Shillings (Equivalent).............................................................................................. 

Issued Kenya Shillings (Equivalent).................................................................................................. 

iii) Give details of Directors as follows. 
 
 

 Name of Director 
 

 Nationality  Citizenship  %Shares owned 

 
1 

    

 
2 

    

 
3 

    

 
 

(v) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who 
has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 
 

  
Name of Person 

 

Designation in the 
procuring entity 

Interest or Relationship with 
Tenderer 

 
1 

   

 
2 

   

 
3 
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ii) Conflict of interest disclosure 
 
 Type of Conflict Disclosure 

YES or NO 
If YES, provide details of the 
relationship with Tenderer 

1 Tenderer is directly or indirectly controlled by 
or is under common control with another 
tenderer 

  

2 Tenderer receives or has received any direct 
or indirect subsidy from another tenderer 

  

3 Tenderer has the same legal representative as 
another tenderer 

  

4 Tenderer has another relationship with 
another tenderer, directly or indirectly or 
through common third parties, that puts it in 
a position to influence the tender of another 
tenderer, or influence the decisions of the 
Procuring Entity regarding this tendering 
process.  

  

5 Any of the Tenderer’s Affiliates participated as 
a consultant in the preparation if the design 
or technical specifications of the works that 
are subject of the tender. 

  

6 Tenderer would be providing goods, non-
consulting services or consulting services 
during implementation of the contract 
specified in this Tender Document.  

  

7 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who are directly or 
indirectly involved in the preparation of the 
Tender Document or Specifications of the 
Contract, and/or the Tender Evaluation 
process of such such contract. 

  

8 Tenderer has a close business or family 
relationship with a professional staff of the 
Procuring Entity who would be involved in 
the implementation or supervision of the 
contract. 

  

9 Has the conflict stemming from such 
relationship stated in item 6 and 7 above been 
resolved in a manner acceptable to the 
Procuring Entity throughout the tendering 
process and execution of the Contract. 
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(vi) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate 
as at the date of submission. 

 

Full Name  Title or Designation  
 
 

(Signature) (Date) 
 
 
 

B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  

 [Name of Procuring Entity] 

for: [Name and number of 

tender] in response to the request for tenders made by:  [Name of Tenderer] do 

hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit theTender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 
qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 
b) theTenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 
attached document(s), complete details thereof, including the names of the competitors and the 
nature of, and reasons for, such consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been 
no consultation, communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 

 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; 
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except as specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this request for tenders relates, except as specifically authorized by the procuring 
authority or as specifically disclosed pursuant to paragraph (5) (b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 
disclosed pursuant to paragraph (5) (b) above. 

 
 

Name   

Title  

Date  

[Name, title and signature of authorized agent of Tenderer and Date] 
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SELF-DECLARATION FORMS 
 

FORM SD1: SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 
THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 

………………………………….. in the Republic of ……………………………. do hereby make a 

statement as follows: - 

 

1. THAT I am the Company Secretary/Chief Executive/Managing Director/Principal Officer/Director of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of 

Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. 

(insert name of the Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 
participating in procurement proceeding under Part IV of the Act. 

 
3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

 
 

………………………………
…. 

………………………………
. 

……………………
… 

(Title) 
 
Bidder Official Stamp 

(Signature) (Date) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



77 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                        77  

FORM SD2: SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE 

I, ……………………………………. of P. O. Box ………………………. being a resident of……………. 

in the Republic of… ……………. .do hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/PrincipalOfficer/Director of 

………....…………………… (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………... (insert tender title/description) for ……………… 

(insert name of the Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any member 

of the Board, Management, Staff and/or employees and/or agents of……………………. (insert 

name of the Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents 

of……………………... (name of the procuring entity) 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other 

bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

…………………………………  ……………………………

 ……………………… (Title) (Signature)

  (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I ……………………………...................……. (person) on behalf of (Name of the Business/Company/Firm) 

………………………………………..............declare that I have read and fully understood the contents 

of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. 

Name of Authorized signatory........................................................................................................... 

Sign................................................................................................................................................... 

Position............................................................................................................................................. 

Office address.......................................................................... Telephone......................................... 

E-mail................................................................................................................................................ 

Name of the Firm/Company............................................................................................................... 

Date............................................................................................................... 

(Company Seal/Rubber Stamp where 

applicable) Witness 

Name......................................................................................................... 

Sign........................................................................................................... 

Date........................................................................................................... 
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D. APPENDIX 1-FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, 
and any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, 
shall apply with respect to Public Procurement Processes and Contracts that are governed by the 
laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their 
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the 
highest standard of ethics during the procurement process, selection and contract execution of all 
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and 
Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules 
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or 
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences 
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such 
practices and behavior: 

 
1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 
proceeding; 

 
2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence; 
 

3) Without limiting the generality of the subsection (1) and (2), the person shall be— 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 
remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 
procuring entity who has a conflict of interest with respect to a procurement— 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 
relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of 
the group of bidders to whom the contract was awarded, but the subcontractor appointed 
shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her 
duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5) (a) and the contract is awarded to the person or his relative or to another person 
in whom one of them had a director indirect pecuniary interest, the contract shall be terminated 
and all costs incurred by the public entity shall be made good by the awarding officer. Etc. 
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2.3 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 
 
 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly 
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit 
or to avoid an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve 
an improper purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 
indirectly, any party or the property of the party to influence improperly the actions of a 
party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to 
theinvestigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other 
appropriate authority appointed by Government of Kenya into allegations of a corrupt, 
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or 
intimidating any party to prevent it from disclosing its knowledge of matters relevant to 
the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth 
for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement 
or disposal process or the exercise of a contract to the detriment of the procuring entity or the 
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 
tender submission designed to establish tender prices at artificial non-competitive levels and to 
deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual 
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for 
the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 
appropriate authority(ies) for sanctioning and debarment of a firm or individual, as applicable 
under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 
their Sub-contractors, Sub- consultants, Service providers, Suppliers, Agents personnel, permit 

the PPRA or any other appropriate authority appointed by Government of Kenya to inspect
2 

all 
accounts, records and other documents relating to the procurement process, selection and/or 
contract execution, and to have them audited by auditors appointed by the PPRA or any other 
appropriate authority  appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement process 
and contract execution have not engaged/will not engage in any corrupt or fraudulent 
practices. 
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1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without 

limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and tendering, either 

directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or 

nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment 

introducing a material modification to any existing contract. 

 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding 

activities undertaken by the Investigating Authority or persons appointed by the Procuring Entity to 

address specific matters related to investigations/audits, such as evaluating the veracity of an allegation 

of possible Fraudand Corruption, through the appropriate mechanisms. Such activity includes but is not 

limited to: accessing and examining a firm's or individual's financial records and information, and making 

copies thereof as relevant; accessing and examining any other documents, data and information (whether 

in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof 

as relevant; interviewing staff and other relevant individuals; performing physical inspections and site 

visits; and obtaining third party verification of information. 
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2. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE 
 

Beneficiary:   

Request for Tenders No:    

Date:    

TENDER GUARANTEE No.:  

Guarantor:   

 

1. We have been informed that (herein after called "the Applicant") has 

submitted or will submit to the Beneficiary its Tender (herein after called "the Tender") for the 

execution of 

 under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 
 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt by us of 
the Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the 
demand itself or a separate signed document accompanying or identifying the demand, stating that 
either the Applicant: 

a) Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter 
of Tender (“the Tender Validity Period”), or any extension there to provided by the Applicant; 
or 

b) Having been notified of the acceptance of its Tender by the Beneficiary during the Tender 
Validity Period or any extension thereto provided by the Applicant, (i) has failed to execute the 
contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies 

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the 
Beneficiary's notification to the Applicant of the results of the Tendering process; or(ii)twenty-eight 
days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 
 
 
 
 

[signature(s)] 
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3. FORM OF TENDER SECURITY (TENDER BOND) [The Surety shall fill in this Tender Bond Form in 
accordance with the instructions indicated.] BOND NO.  

 
1. BY THIS BOND [name of tenderer] as Principal (herein after called “the Principal”), and [name, 

legal title, and address of surety], authorized to transact business in [name of country of Purchaser], 
as Surety (herein after called “the Surety”), are held and firmly bound unto [name of Purchaser] as 

Obligee (herein after called “the Purchaser”) in the sum of [amount of Bond]5[amount in words], 
for the payment of which sum, well and truly to be made, we, the said Principal and Surety, bind 
ourselves, our successors and assigns, jointly and severally, firmly by these presents. 

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the  
Day of , 20, for the supply of [name of Contract] (herein after called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

(a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of 
Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

(b) having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity 
Period orany extension thereto provided by the Principal; (i) failed to execute the Contract 
agreement; or (ii) has failed to furnish the Performance Security, in accordance with the 
Instructions to tenderers (“ITT”) of the Purchaser's Tenderingdocument. 

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon 
receipt of the Purchaser's first written demand, without the Purchaser having to substantiate its 
demand, provided that in its demand the Purchaser shall state that the demand arises from the 
occurrence of any of the above events, specifying which event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect upto and including 
the date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's 
Letter of Tender or any extension thereto provided by the Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed 
in their respective names this day of 20. 

 
 
 
 

Principa
l: 

 

Corporate Seal (where 
appropriate)

 

Surety: 

 

 
(Signature) (Signature) 
(Printed name and title) (Printed name and title) 

 
 
 
 
 
 
 
 
 
 

5The amount of the Bond shall be denominated in the currency Kenya shillings or the equivalent amount 
in a freely convertible currency. 
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4. FORM OF TENDER-SECURING DECLARATION 
 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date:................................................ [insert date (as day, month and year) of Tender Submission] 

Tender No.:............................................... . [insert number of tendering process] 

To:................................................ [insert complete name of 

Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing 
Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting on 
[insert date], if we are in breach of our obligation(s) under the bid conditions, because we–(a) have 
withdrawn our tender during the period of tender validity specified by us in the Tendering Data 
Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of 
bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the 
Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in 
the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future 
partners as named in the letter of intent. 

Signed:…………………………………………………………………..… 

Capacity / title (director or partner or sole proprietor, etc.) 

……….………………. 

Name:………………………………………………………………………… 

Duly authorized to sign the bid for and on behalf of: [insert complete name 

of Tenderer] Dated on…………………. day of…………….……. [Insert date 

of signing] 

 
Seal or stamp 
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5. Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 
 
 

 
Name of Currency:  

 
 Amount payable 

 
Local currency:  

 

 
Foreign currency #1:  

 

 
Foreign currency #2:  

 

 
Foreign currency #3:  

 

 Provisional sums expressed in local currency 

 

 
[To be entered by the procuring entity] 
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6. TECHNICAL PROPOSAL 

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to 
proceed with the works. The Procuring entity will review these Proposals and determine the extent to 
which they meet the required standards to complete the works. 

 
6.1 Site Organization 

[insert Site Organization information] 
 

6.2 Method Statement 
[insert Method Statement] 

 

6.3 Mobilization Schedule 
[insert Mobilization Schedule] 

 

6.4 Construction Schedule 
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7. Form 7: SCHEDULE OF CONSTRUCTION MATERIALS BASIC PRICES  

(Ref: Conditions of Contract) 
 

 
Item 
No. 

 
Description 

 
Country 
of Origin 

Name of 
Supplier 

unit Unit Price 
Kshs. 

1.  Cut-back Bitumen MC 30 in bulk  
 

 Litre  

2.  
Cut-back Bitumen MC 30 in 
drums 

 
 

 Litre  

3.  Bitumen 80/100 in bulk  
 

 Kg  

4.  Bitumen 80/100 in drums   
 

 Kg  

5.  Bitumen Emulsion K1-60 in bulk  
 

 Litre  

6.  
Bitumen Emulsion K1-60 in 
drums 

 
 

 Litre  

7.  Cut-back Bitumen MC 70 in bulk  
 

 Litre  

8.  
Cut-back Bitumen MC 70 in 
drums 

 
 

 Litre  

9.  Petrol, Regular Grade  
 

 Litre  

10.  Petrol, Premium/ super Grade  
 

 Litre  

11.  Automotive Diesel Fuel  
 

 Litre  

12.  Industrial Diesel Oil  
 

 Litre  

13.  Kerosene Fuel  
 

 Litre  

14.  Cement  
 

 Tonne  

15.  Flex beam Guardrail  
 

 Metre  

16.  Gabion Mesh  
 

 M2  

17.  Reinforcing Steel  
 

 Tonne  

18.  Lime 
 
 

 Tonne  

 
I certify that the above information is correct. 
 
 
 
……………………………  …………………………  ……………………… 
(Title)     (Signature)   (Date) 
 

The prices inserted above shall be those prevailing 28 days before the submission of Bids and shall be quoted in Kenya 
Shillings using the exchange rates specified in the Appendix to Form of Tender 
 

Prices of imported materials to be quoted CIF Mombasa or Nairobi, as appropriate, depending on whether materials are 
imported by the Bidder directly or through a local agent. 
 

Transportation costs for imported materials to be quoted from Mombasa or Nairobi as appropriate to mid-point of 

PERIODIC IMPROVEMENT OF AIRWAYS  51UTAWALA LAKEWOOD SCHOOLS /UTAWALA SERENE 

GARDENS 

TENDER No.: KURA/DEV/HQ/352/2024-2025 
 depending on whether materials are imported directly by the Bidder or through a local agent. 

Bidders SHALL attach confirmation of prices from the Supplier  
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8. Form 8: APPENDIX TO FORM OF TENDER  

CONDITIONS 
 

GCC 
CLAUSE 

DATA 

Employer’s Name and 
Address 

1 

DIRECTOR GENERAL, 
KENYA URBAN ROADS AUTHORITY, 
BARABARA PLAZA, BLOCK D, 
P.O. BOX 41727-00100, 
NAIROBI 
 
Tel. No.: +254 – 020 - 8013844/0717105233 

dg@kura.go.ke  
Time for Completion 8.2 9 Months  

Engineer’s name and address 1 

DIRECTOR (URBAN ROADS DEVELOPMENT), 
KENYA URBAN ROADS AUTHORITY, 
BARABARA PLAZA, BLOCK D, 
P.O. BOX 41727-00100, 
NAIROBI 

DirectorURD@kura.go.ke  
Electronic transmission 1.3.1 (a)  Not Applicable 

Language 1.4 

All key staff of the Contractor shall be fluent in 
English language and will communicate only in 
the language of the Contract in the process of 
execution of the Contract. 
Any foreign staff employed by the Contractor 
shall be capable of communicating effectively in 
English. 
Any bill boards or notices by the Contractor must 
be written in the language of the Contract; and 
that use of any other language will be with strict 
prior approval by the Engineer in which case 
appropriate English translations must be 
included. 

Time for the Parties entering 
into a Contract Agreement 

1.6 14 days after receipt of Letter of Acceptance 

Time for access to the Site 
2.1 

No later than 21 days after the Order to 
commence. No later than the Commencement 
Date. 

Engineer’s Authotrity to 
make Variations 

3.1.2 (b) 
(ii) 

25% of the Contract Price 

Performance Security 
4.2.2 

The performance security shall be in the form of 
an unconditional bank guarantee in the amount 
of Five (5) percent of the Contract Price and 
denominated in Kenya Shillings. 

Time for Provision of 
Performance Security 4.2.3 

The Performance Security shall be delivered 
within 14 days after receiving the Letter of 
Award. 

Contractor’s Representative’s 
Name 

4.3 (To be provided) 

CONDITIONS 
 

GCC 
CLAUSE 

DATA 

Working Hours 6.5 

Normal working hours shall be 8:00 a.m. to 5:00 
p.m. on weekdays, including lunch break from 
1.00 p.m. to 2.00 p.m. and 8:00 a.m. to 1:00 pm 
on Saturdays, with Sunday being set aside as a 
day of rest.  

Key Personnel names 6.9 (To be provided) 

mailto:dg@kura.go.ke
mailto:DirectorURD@kura.go.ke
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Commencement of Works 8.1 
Not later than 28 (Twenty Eight) days after 
Notice of Order to Commence. 

Programme of Works 8.3 
Not later than 28 (Twenty Eight) days after 
issuance of Order to Commence 

Liquidated Damages 8.7 0.01% of the Contract Price per day 
Limit of Liquidated Damages 8.7.1 10% (ten percent) of the Contract Price. 
Defects Liability Period 11.1 6 Months 
Rate for Purchases from 
Nominated Sub-contractors 

13.5.1 
(b) (iii) 

Not Applicable 

Adjustments for Changes in 
Cost 

13.8.3 
Period “n” applicable to the adjustment multiplier 
“Pn” shall be one (1) month. 

Sources of Indices 13.8.4 Kenya National Bureau of Statistics 
Advance Payment 14.2.1 Not Applicable 
Repayment of Advance 
Payment 

14.2.4 
(a) 

Not Applicable  

Retention Money 14.3.2 (c) 5% (five percent) of Interim Payment Certificates 

Limit of Retention 
14.3.2 

(c) 
5 (five) percent of the Contract Price less 
Provisional Sums and Contingencies 

Cash Flow Estimate 14.4.2 
Not later than 28 (Twenty Eight) days after 
issuance of Order to Commence 

Plant and Materials 

14.5.2 
(b) 

Not Applicable 

14.5.2 
(c) 

Plant and Materials for payment when delivered 
to the Site (Materials on Site); 

 Crushed stone and aggregates 
 Bitumen and bitumen products 
 Cement 
 Culvert and drainage pipes 
 Structural steel and reinforcing steel 
 Guardrails 
 Gabion and mattress mesh boxes 
 Geotextiles, bitumen reinforcement grid, 

embankment slope protection 
components 

 Gravel 
Minimum Amount of 
Interim Payment Certificates 

14.6 
Kshs. 4,000,000.00 (Kenya Shillings Four million 
Only) 
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CONDITIONS 
 

GCC 
CLAUSE 

DATA 

Time within which payment 
to be made after Interim 
Payment Certificate signed by 
Engineer 

14.7.1 
(b) 

90 days 

Time within which payment 
to be made after Final 
Payment Certificate signed by 
the Engineer 

14.7.1 
(c) 

90 days 

Publishing source of 
commercial interest rates for 
financial charges in case of 
delayed payment 

14.8 
Interest to be paid shall be based on the rates of 
the Central Bank of Kenya 28 days prior to the 
opening of the bids 

Periods for submission of 
insurance: 

a. Evidence of insurance 18.1 

Prior to commencement of the Works, the 
Contractor and in any case, not later than 30 days 
after signing of the Contract Agreement 

Maximum number of 
deductibles for insurance of 
the Procuring Entity's risks 

18.2.4 
(d) 

Unlimited number of occurences 

Minimum amount of third­ 
party insurance 

18.3 
KShs. 2,000,000 (Kenya Shillings Two Million 
only) per occurrence, with the number of 
occurrences unlimited. 

The place of arbitration 20.7.2 
The place for arbitration shall be within the 
jurisdictional boundaries of the Republic of Kenya 

Contract Documents 
1.4 The language of the contract is English 
1.4 The law in force is that of the Republic of Kenya  

Access to Data 4.10 
Data made available by the Employer under Sub 
clause 4.10 is open for inspection at the offices of 
Kenya Urban Roads Authority 

Number of Copies of 
monthly Statement and 
statements of Completion 
and Final Statement 

14.3 3 copies 

Currency of Payment 14.5 Kenya Shillings only   
Appointer of Arbitrator  20.6 The Chartered Institute of Arbitrators (Kenya) 

Notice to Employer and 
Engineer 

1 

The Employer’s address is: 
Director General 
Kenya Urban Roads Authority 
Barabara Plaza, Block D. 
P.O. Box 41727 – 00100 
NAIROBI. 
 
Tel. +254 020 8013844 
 
Email: dg@kura.go.ke, Web:www.kura.go.ke 
 
The Engineer’s address is: 
Director (Urban Roads Development) 
Kenya Urban Roads Authority 
Barabara Plaza, Block D, Airport Road 
P.O. Box 41727 – 00100 
NAIROBI. 
 
Tel. +254 020 8013844 
Email: DirectorURD@kura.go.ke 
Web:www.kura.go.ke 
 

 

mailto:dg@kura.go.ke
http://www.kura.go.ke/
http://www.kura.go.ke/
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Table: A  Approximate Weightings for Price Adjustment 

Description of Index % Range of Weighting a 

(a) Fixed (“A”) 
(b) Labour 
(c) Fuels and Lubricants 
(d) Equipment and Spares 
(e) Cement  
(f) Reinforcement and Steel products 
(g) Explosives 
(h) Bitumen and Bituminous products 

8 
10-15 
15-25 
15-25 
10-15 
5-10 

 
1 – 5 

15 – 18 

Total 100 

 

NOTE: a Denotes that this should be used as guidance to bidders and for purpose of checking their submissions, the Employer has 

estimated and provided a range of acceptable weightings for related major construction inputs in accordance with the potential range 

of construction methodologies, based on estimated cost in a common currency. 
 

Table B: Bidder’s proposed weighting 

Index Code 
Index 

Description 
Source of Index 

Base value and date 

 

Bidder’s proposed 

weighting 

 Non adjustable 

 

Civil Engineering 

Cost Indices from 

Kenya National 

Bureau of Statistics. 

For equipment & 

spares, the official 

indices from source 

country shall apply 

The Indices prevailing at 

28days before tender 

submission deadline shall 

apply 

  

a:_______  

b: _______ 

c: _______ 

d: _______ 

e: _______ 

f: _______ 

g: _______ 

h: _______ 

    Total 1.00 
 

 

 

 

 

Signature of Bidder…………………………………………………………..……Date …………………… 

(Failure to sign this appendix will imply the bidder doesn’t accept the above conditions and hence disqualified) 

CONDITIONS OF CONTRACT 
 

AMOUNT/DESCRIPTION 

Approximate Weightings for 
Price Adjustment Formula 

13.8 See Table A below 

Weightings and Indices 13.8 Where necessary, in the table B below, bidders shall (a) 
indicate their amounts of local currency payment, (b) 
indicate their proposed source and base values of indices for 
the different foreign currency elements of cost, (c) derive 
their proposed weightings for local and foreign currency 
payment as indicated in table B below, and (d) list the 
exchange rates used in the currency conversion  
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9. Form 9: FORM OF WRITTEN POWER OF ATTORNEY 
 
 
The Bidder shall state here below the name(s) and address of his representative(s) who is/are authorized to 
receive on his behalf correspondence in connection with the Bid. 
 
 
………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………….. 
(Address of Bidder's Representative) 
 
………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
Alternate: 
 
 
………………………………………………………….. 
(Name of Bidder's Representative in block letters) 
 
 
………………………………………………………….. 
(Address of Bidder's Representative) 
 
 
………………………………………………………….. 
(Signature of Bidder's Representative) 
 
 
 
*To be filled by all Bidders.  
 
 
*Both representative and alternate must attach copy of National Identification card or Passport. 
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10. Form 10: CERTIFICATE OF BIDDER’S VISIT TO SITE 

 
This is to certify that 

 

[Name/s]…………………………………………………………………………………………… 

 

……………………………………………………………………………………………………… 

 

Being the authorized representative/Agent of [Name of bidder]  

 

…………………………………………………………………………………………………… 

……………………………………………………………………………………………………… 

 

Participated in the organised inspection visit of the site of the works for the (Name of Tender) 

…………………………………………………………………………… 

  

TENDER No.: KURA/DEV/HQ/352/2024-2025 held on 
 

………………………..day of……………………………20……………….. 

 

  

Signed……………………………………………………………………….. 

(Employer’s Representative) 

 

………………………………………………………..    

 

………………………………………..  ………………………………….. 

(Name of Employer’s Representative)   (Designation) 

 

 

NOTE: This form is to be completed at the time of the organized site visit.  
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PREAMBLE 
1. The Bill of Quantities shall form part of the Contract documents and is to be read in 

conjunction with Instructions to Bid, Conditions of Contract, Specifications and Drawings. 
 

2. The brief description of the items in the Bill of Quantities is purely for the purpose of 
identification, and in no way modifies or supersedes the detailed description given in the 
Conditions of Contract and specification for the full direction and description of work and 
materials. 

 
3. The Quantities set forth in the Bill of Quantities are estimated and provisional representing 

substantially the work to be carried out and given to provide a common basic for bidding 
and comparing the bids. There is no guarantee to the Contractor that he will be required to 
carry out all the quantities of work indicated under any one particular item or group of items 
in the Bill of Quantities. The basic of payment shall be the Contractor’s rates and the 
quantities of work actually done in fulfilment of his obligation under the Contract. 

 
4. The basic rates for labor, materials and equipment under dayworks shall cover all direct costs 

to the Contractor, including (but not limited to) the amount of wages paid to such labor, 
transportation time, overtime, subsistence allowances, Contractor's profit, overheads, 
superintendence, liabilities, and insurances and allowances to labor, time keeping, and 
clerical and office work, the use of consumable stores, water, lighting, and power; the use 
and repair of stagings, scaffolding, workshops, and stores, portable power tools, manual 
plant, and tools; supervision by the Contractor's staff, foremen, and other supervisory 
personnel; and charges incidental to the fore goingand any sums paid to or on behalf of such 
labor for social benefits in accordance with Kenyan law. 

 
5. The basic rates under dayworks will be payable in local currency only.  
 
6. In calculating payments due to the Contractor for the execution of day work, the hours for 

labor will be reckoned from the time of arrival of the labor at the job site to execute the 
particular item of day work to the time of return to the original place of departure, but 
excluding meal breaks and rest periods. 

 
7. Only the time of classes of labor directly doing work ordered by the Engineer and for which 

they are competent to perform will be measured. The time of gangs (charge hands) actually 
doing work with the gangs will also be measured but not the time of foremen or other 
supervisory personnel. 

 
8. The prices and rates inserted in the Bill of Quantities will be used for valuation of the work 

executed and the Engineer will measure the whole of the works executed in accordance with 
this Contract. 

 
9. A price or rate shall be entered in link against every item in the Bill of Quantities with the 

exception of items which already have provisional sums affixed thereto. The bidders are 
reminded that no “nil” or “included” rates or “lump-sum” discounts will be accepted.  

 
10. Provisional Sums (including Dayworks) in the Bill of Quantities shall be expended in whole 

or part at the discretion of the Engineer in accordance with Subclause 52.4 and Clause 58 of 
the Conditions of Contract. 
 

11. The price and rates entered in the Bill of Quantities shall, except insofar as it is otherwise 
provided in the Contract , include all constructional plants to be used, labour, insurance, 
supervision, compliance, testing, materials, erection, maintenance of works overhead and 
profit, taxes and duties together with the general risks, liabilities and obligations set out or 
implied in the Contract , transport, electricity and telephone, water, use and replenishment 
of all consumables, including those required under the Contract by the Engineer and his staff. 

 
12. Work shall not be executed on a day work basis except by written order of the Engineer. 
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13. The Bill of Quantities, unless otherwise expressly stated therein, shall be deemed to have been 

prepared in accordance with the principle of the latest edition of the Civil Engineering 
Standard Method of Measurement (CESMM) 
 

14.  “Authorised” “Directed “or “Approved” shall mean the authority, direction or approval of 
the Engineer. 

 
15.  Unless otherwise stated, all measurement shall be net on the finished work carried out in 

accordance with the details shown on the drawings or instructed, with no allowance for 
extra cuts or fills, waste or additional thickness necessary to obtain the minimum finished 
thickness or dimensions required in this Contract. Any work performed in excess of the 
requirements of the plans and specifications will not be paid for, unless ordered in writing 
by the Engineer. 
 

16. Hard/rock materials in this Contract, shall be defined as the material which, in the opinion 
of the Engineer, require blasting, or the use of metal wedges and sledge hammers, or the use 
of compressed air drilling for their removal, and which cannot be extracted by ripping with 
a dozer tractor of at least 150 brake horse power (112 kilowatt) with a single rear–mounted 
hydraulic ripper Boulders of more than 0.2 m³ occurring in soft materials shall be classified 
as hard material 
 

17. The whole cost of complying with the provisions of the Contract shall be included in the 
Items provided in the priced Bills of Quantities, and where no Items are provided, the cost 
shall be deemed to be distributed among the rates and prices entered for the related Items of 
Work. 

 
18. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bills of Quantities. References to the relevant sections of the Contract 
documentation shall be made before entering prices against each item in the priced Bills of 
Quantities. 
 

19. The units of measurement and abbreviations tabulated below are used herein: 
 
Unit      Abbreviation 

Number     № 
Millimetre     mm 
Square millimetre    mm² / sq mm 
Metre      m 
Square metre     m² / sq m 
Cubic metre     m³ / cu m 
Hectare     ha 
Kilogramme     kg 
Lump sum    LS 
Prime Cost     PC 
Tonne     Tonne 
Metric ton (1000 kg)    t / tonne 
Degrees centigrade   ºC 
Hour      h / hr 
Week      wk 
Month      mth 
Horsepower     HP 
Kilowatt     KW 
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BILLS OF QUANTITITIES FOR IMPROVEMENT OF AIRWAYS  51UTAWALA LAKEWOOD 
SCHOOLS /UTAWALA SERENE GARDENS 

 

BILL No. .1..:  GENERAL… 

ITEM DESCRIPTION UNIT Quantity  Rate (Kshs.)  Amount (Kshs.) 

01.80.007 

Prime Cost sum for Partitioning, 
furnishing, equiping and maintenance 
of Resident Engineer's office including 
furniture as directed and as per the 
Special Specifications. PC SUM 

        
100,000.00  

  

01.80.008 

Include percentage of P.C Sum in item 
01.80.007 for Contractor's overhead 
and profit %   

  

01.80.010 

Allow a provisional Sum for material 
testing services, reagents, equipment 
and other Laboratory Services. PC SUM 

        
300,000.00  

  

01.80.011 

Include percentage of P.C Sum in item 
01.80.010 for Contractor's overhead 
and profit %   

  

01.80.026 

Allow a provisional sum of Kshs 
200,000 for the Resident Engineer's 
Miscellaneous account to be spent in 
whole or part as directed by the 
Resident Engineer against receipts. PC SUM 

        
200,000.00  

  

01.80.027 

Include percentage of P.C Sum in item 
01.80.026 for Contractor's overhead 
and profit %   

  

01.80.030 

Allow Kshs 1,000,000 for attendance 
of the Engineer's Site Staff including 
Wages and overtime in accordance 
with clause 137 of special 
specifications. PC SUM 

     
1,000,000.0
0  

  

01.80.031 

Include percentage of P.C Sum in item 
01.80.030 for Contractor's overhead 
and profit %   

  

01.80.030(
a) 

Allow Kshs 1,800,000 as Allowances 
for Engineer's  Site staff in accordance 
with clause 137 of special 
specifications. PC SUM 

     
1,800,000.0
0  

  

01.80.030 
(b) 

Include percentage of P.C Sum in item 
01.80.030a for Contractor's overhead 
and profit %   

  

01.80.038 

Provide,fuel and maintain with driver 
a 2WD saloon vehicle of petrol engine 
capacity not less than 1500cc and not 
more than 2000cc for exclusive use by 
the engineer inclusive of the first 
4000km per vehicle month 

V. 
Month 

                    
9.00  

  

01.80.039 
Extra over for 01-80-038 for mileage 
over 4000km km 

             
4,000.00  

  

  Total of Bill 1 Carried Forward to Summary     
 



99 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                     99  

 
 

BILL No. .4..:  …SITE CLEARANCE AND TOPSOIL STRIPPING… 

ITEM DESCRIPTION UNIT Quantity  RATE  
Amount 
(Kshs.) 

04.50.003 Light bush clearance m² 
          

8,250.00    

04.50.008 Clearing obstructions (boulders & debris) m³ 10.00   

04.50.010 
Excavate remove & disposal of concrete 
structrues m³ 50.00   

04.80.002 

Remove top soil to maximum depth of 200mm as 
directed by the Engineer stockpile good material 
for later top soiling of slide slopes and 
landscaping of quarries and borrow pits  m³  

          
1,100.00    

04.90.001 Allow a Prime cost Sum of Kshs. 300,000 for 
removal and reinstatement of services. 

 PC 
SUM  

      
300,000.00    

04.90.001a Include percentage of P.C Sum in item 
04.90.001 for Contractor's overhead and profit  %      

  Total of Bill Carried Forward to Summary        
 
 

BILL No. .5..:  EARTH WORKS… 

ITEM DESCRIPTION UNIT Quantity 
 RATE 
(Kshs.)  

Amount 
(Kshs.) 

  

No separate payments shall be made for the overhaul 
of material and the cost of such haulage shall be 
included in the rates and or prices         

05.50.008a Cut to spoil in soft material m³ 3300   

05.50.009a Cut to spoil in Hard m³ 16.5   

05.60.016 
Compact the top 150 mm layer of existing ground 
below fills and cuts to 95% MDD (AASHTO T99) m³ 550   

05.50.006a 
Provide, place and compact soft material as 
instructed by RE m³ 1426   

05.50.007a 
Provide, place and compact hard  material as 
instructed by RE m³ 112.5   

05.50.125 
Provide, place and compact rockfill to the std 
specifications as instructed by RE  m³ 1732.5   

  Total of Bill Carried Forward to Summary        
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BILL No. .8..:  …CULVERTS AND DRAINAGE WORKS………………………………………… 

ITEM DESCRIPTION UNIT Quantity 
RATE 

(Kshs.) 

Amount 
(Kshs.) 

08.50.005a 

Excavation for side drains, culvert inlet and outlet, 
outfall, mitre and catchwater drains in soft material 
including removal of all material to spoil, to any 
depth m³ 264   

08.60.030 

Excavate in soft materials for pipe culverts, 
headwalls, wingwalls, apron, toewalls and drop 
inlets. m³ 151   

08.60.022 
Provide, lay and joint 450 mm inner diameter (ID) 
precast concrete pipes. m 24.75   

08.60.024 As in item 08.60.022 but 600 mm ID. m 88   

08.60.026 As in item 08.60.022 but 900 mm ID. m 40   

08.60.032 
Provide place and compact class 15/20 concrete to 
beds, sorrounds and haunches. m³ 119   

08.60.033 

Provide, place and compact class 20/20 pre-
cast/insitu concrete to the bottom side drains as 
instructed by the Engineer inclusive of formwork m³ 150   

08.60.034 

Provide place and compact class 25/20 concrete to 
drain lining/bed, to headwalls, wingwalls, aprons 
and toe walls to pipe culverts; and slabs on drains, 
including form work. m³ 43   

08.60.035 
Provide and place A142 fabric mesh reinforcement 
for item 08.60.034. m² 200   

08.70.036 

Provide and joint 600x360mm precast concrete invert 
block drain (IBD) channels with two double side 
precast side slabs of 600x225x75mm as lining for side 
drain including bedding and backfilling with selected 
material as directed by the Engineer. m 30   

08.50.037 

Provide and place dressed hard stone of 200mm thick  
with grout and mortar to line the side drains as 
specified or directed by the Engineer m² 2000   

  Total of Bill Carried Forward to Summary        
 
 
 
 
 
 
 
 
 

BILL No. .9..:  …PASSAGE OF TRAFFIC 

ITEM DESCRIPTION UNIT Quantity  Rate (Kshs.)  
Amount 
(Kshs.) 

09.60.002 

Allow for the passage of traffic through the works 
with adequate provision of information and 
warning signs throughout the construction period Km 0.6   

  Total of Bill Carried Forward to Summary        
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BILL No. .12..:  NATURAL MATERAIL BASE AND SUBBASE………………………………………… 

ITEM DESCRIPTION UNIT Quantity  Rate 
(kshs.)  

Amount (Kshs.) 

  Note: All haulage is to be included in 
the Contractor's rates and prices. 
There is no separate payment for 
overhaul 

        

12.50.003   

Provide, place, water and compact 
approved natural gravel of subbase 
quality,  on carriageway and walkway 
to min 95% MDD (AASHTO T180) as 
specified m³ 900 

  

12.50.001 

Provide, lay, and compact 150mm 
hand packed stone material including 
filling of voids with stone dust and 
watering as directed by the Engineer.  m³ 500 

  

  Total of Bill Carried Forward to 
Summary  

      

 
 
 

BILL No. .15..:  BITUMINOUS TREATMENT AND SURFACE DRESSING… 

ITEM DESCRIPTION UNIT Quantity 
 Rate 

(Kshs.)  
Amount 
(Kshs.) 

15.50.002 

Prepare surface of carriageway and repair areas, 
provide and spray MC-30 cutback bitumen at a 
rate of 0.8-1.2 lt/m2 as prime coat. Litres  

          
3,978    

15.50.003a 

Prepare surface of repair areas provide and 
spray K1-60 bitumen emulsion as tackcoat or 
seal to repair areas at a spray rate of   0.8-1.0 
L/m2 as directed by the Engineer. Litres 

          
3,315    

  Total of Bill Carried Forward to Summary        
 
 
 
 

BILL No. .16..:  …BITUMINOUS MIXES… 

ITEM DESCRIPTION UNIT Quantity 
 Rate 

(Kshs.)  
Amount 
(Kshs.) 

16.60.001 
Provide, place and compact Asphalt Concrete 
Type 1 with 5 - 6 % nominal bitumen content 
by weight to total mix as surfacing on 
carriageway as directed by the Engineer. m³ 190.00   

  Total of Bill Carried Forward to Summary        
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BILL No. .20..:  ROAD FURNITURE… 

ITEM DESCRIPTION UNIT 
Billed 
Quantity 

 Rate 
(Kshs.)  

Amount 
(Kshs.) 

  

Provide and lay hot applied thermoplastic 
road marking compound in approved 
colour and shade (ASTM 9) for 
road marking on bituminous surface on 
centerline, 100 mm, edge line 150 mm 
wide 3.0mm thick, using fully automatic 
extrusion machine and using pre-melter 
for melting thermoplastic material 
including cleaning the surface of all dirt, 
dust, and other foreign matter, complete 
with demarcation at site/pre-marking, 
finishing and managing the traffic 
movements. Marking to be done as per the 
specifications, detailed drawings and as 
instructed by the Engineer.         

20.50.007 
i)For the road edge marking with white paint, 
100 mm 
wide m2 110   

20.50.006 
ii)For centre line of the road marking with 
yellow paint, 
150 mm wide m2 82.5   

20.70.005 

Provide and erect permanent road signs 
where instructed by the Engineer and in a 
accordance with the specifications as follows:- 
     (a) Priority, prohibitory and mandatory 
signs. No. 2   

20.70.004      (c) Standard informatory signs. No. 2   

20.70.016 

Excavate for, provide and place 250 x 125 
mm class 25/20 precast concrete raised or 
ramped kerbs haunched in 100 mm thick 
class 15/20 concrete base bedding and 
mortar joined in support to as directed by the 
Engineer -                                                (a) 
Straight raised kerbs m 750   

20.50.11 

Ditto 20-70-016 but 100 x 125 mm flush 
kerbs in support of carriageway and walkway 
outer edge -  
                                                                                                                      
(b) Straight kerbs m 1000   

  Total of Bill Carried Forward to Summary        
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BILL No. .23..:  PAVED SURFACES… 

ITEM DESCRIPTION UNIT 
Billed 
Quantity  Rate (Kshs.)  Amount (Kshs.) 

23.50.003 

Supply, lay and compact 60mm thick 
coloured precast concrete paving blocks 
with a 49 N/mm2 Cube crushing 
strength conforming to BS 6717 Part 1 of 
1986 or Kenya Bureau of Standard 
equivalent including 30mm thick 
sand/quarry dust bed. M² 900   

  
Total of Bill Carried Forward to 
Summary       

 
 
 

 

 
 
 
 
 
 
     

BILL № 25: Cross Cutting Issues 

ITEM DESCRIPTION UNIT QUANTITY 
 RATE                     
(KShs)  

 AMOUNT                      
(KShs)  

25.50.029a 
Provide, erect and maintain publicity 
signs as instructed by the Engineer. 

No. 1   

BILL 25 TOTAL CARRIED TO SUMMARY PAGE   
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SUMMARY OF BILLS OF QUANTITIES FOR IMPROVEMENT OF AIRWAYS  
51UTAWALA LAKEWOOD SCHOOLS /UTAWALA SERENE GARDENS 

 

BILL DESCRIPTION 
BILLED AMOUNT (KSHS.) 

No.   

1 GENERAL  

4 SITE CLEARANCE AND TOPSOIL STRIPPING   

5 EARTHWORKS  

8 CULVERTS AND DRAINAGE WORKS  

9 PASSAGE OF TRAFFIC  

12 NATURAL MATERIAL SUBBBASE AND BASE  

15 
BITUMINOUS SURFACE TREATMENT& 
SURFACE DRESSING  

16 BITUMINOUS MIXES   

20 ROAD FURNITURE  

23 PAVED SURFACES  

25 CROSS CUTTING ISSUES  

  Sub-Total 1   

  Add 16% of Sub-total for Value Added Tax   

  GRAND TOTAL  
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SECTION VI - SPECIFICATIONS 

 

SECTION VI –A: STANDARD SPECIFICATIONS 
Standard Specifications refers to the Standard Specifications for Road and Bridge Construction, 1986 

Edition and shall be applicable in this contract. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION VI –B:SPECIAL SPECIFICATIONS 
 



10

7 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                     107  

TABLE OF CONTENTS 

Clause and Description          Page 

100 GENERAL ............................................................................................................................................. 111 

101 LOCATION AND EXTENT OF SITE .................................................................................................................111 
102 EXTENT OF CONTRACT ...............................................................................................................................112 
102.1 PROJECTS COMPONENTS ............................................................................................................................112 
103 DRAWINGS................................................................................................................................................112 
104 PROGRAMME FOR EXECUTION OF THE WORKS ............................................................................................112 
105 ORDER OF EXECUTION OF THE WORKS .......................................................................................................113 
107 CERTIFICATE OF COMPLETION ....................................................................................................................113 
108 METHOD OF CONSTRUCTION .....................................................................................................................113 
109 NOTICE OF OPERATIONS ............................................................................................................................113 
109.2 NOTIFICATION TERMS ................................................................................................................................113 
117 HEALTH, SAFETY AND ACCIDENTS ...............................................................................................................113 
119 USE OF EXPLOSIVES ....................................................................................................................................114 
120 PROTECTIONS OF EXISTING WORKS AND SERVICES ......................................................................................114 
121 DIVERSION OF SERVICES .............................................................................................................................114 
123 LIAISON WITH GOVERNMENT OFFICIALS AND POLICE ..................................................................................115 
124 PROVISION OF LAND ..................................................................................................................................115 
125 WATER SUPPLY ..........................................................................................................................................115 
127 INFORMATION FROM EXPLORATORY BORING AND TEST PITS ........................................................................115 
131 SIGNBOARDS .............................................................................................................................................116 
132.1 HOUSING AND ACCOMMODATION FOR THE EMPLOYER’S REPRESENTATIVE’S SITE STAFF ................................116 
DESIGNATION ...........................................................................................................................................................116 
NUMBER .................................................................................................................................................................116 
RESIDENT ENGINEER ..................................................................................................................................................116 
1 .................................................................................................................................................................116 
ASSISTANT RESIDENT ENGINEER .................................................................................................................................116 
1 .................................................................................................................................................................116 
SURVEYOR ................................................................................................................................................................116 
1 .................................................................................................................................................................116 
MATERIALS TECHNOLOGIST.......................................................................................................................................116 
1 .................................................................................................................................................................116 
ROADS/BRIDGE INSPECTOR.......................................................................................................................................116 
2 .................................................................................................................................................................116 
GRADUATE/ASSISTANT ENGINEERS ............................................................................................................................116 
4 .................................................................................................................................................................116 
ASSISTANT INSPECTORS/TECHNICIANS .......................................................................................................................116 
4 .................................................................................................................................................................116 
SECRETARY/OFFICE ASSISTANT ..................................................................................................................................116 
2 .................................................................................................................................................................116 
LEVELLER .................................................................................................................................................................116 
1 .................................................................................................................................................................116 
CHAINMEN/LABOURERS ...........................................................................................................................................116 
8 .................................................................................................................................................................116 
132.2 ENGINEER’S REPRESENTATIVE OFFICE ...........................................................................................................116 
132.2A ENGINEER’S OFFICE AND LABORATORY FURNITURE ......................................................................................117 
132.3 ENGINEER’S LABORATORY AND SURVEY EQUIPMENT ....................................................................................123 
132.9 WIRELESS COMMUNICATION FOR THE ENGINEER .........................................................................................126 
137 ATTENDANCE UPON THE ENGINEER AND HIS STAFF ......................................................................................126 
137.1 STAFF EMPLOYED AND PAID BY THE CONTRACTOR FOR ATTENDANCE UPON THE ENGINEER .............................126 
138 PROVISION OF VEHICLES .............................................................................................................................127 
139 MISCELLANEOUS ACCOUNTS ......................................................................................................................127 
140 PAYMENT OF OVERTIME FOR ENGINEER’S JUNIOR STAFF ...............................................................................127 
141 MEASUREMENT AND PAYMENT ...................................................................................................................128 
142  LIQUIDATED DAMAGES ..............................................................................................................................128 
143 PROTECTION OF THE ENVIRONMENT ...........................................................................................................128 
144 OFF ROAD ENVIRONMENTAL MEASURES .....................................................................................................129 
145  STAFF TRAINING ........................................................................................................................................129 

200 MATERIALS AND TESTING OF MATERIALS ....................................................................................... 131 

205 SOILS AND GRAVELS ...................................................................................................................................131 
211  BITUMINOUS BINDERS ...............................................................................................................................131 

300 SETTING OUT AND TOLERANCES ..................................................................................................... 132 

301 SETTING OUT ............................................................................................................................................132 

400 SITE CLEARANCE AND TOP SOIL STRIPPING .................................................................................... 133 



10

8 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                                                    

108  

401 SITE CLEARANCE ........................................................................................................................................133 

500 EARTHWORKS .................................................................................................................................... 134 

502 GENERAL ...................................................................................................................................................134 
502.2 DEFINITIONS FOR EARTHWORKS .................................................................................................................134 
504 PREPARATION PRIOR TO FORMING EMBANKMENTS ......................................................................................134 
504.2 BENCHING .................................................................................................................................................134 
504.3 GROUND COMPACTION .............................................................................................................................134 
505 CONSTRUCTION OF EMBANKMENTS ............................................................................................................134 
507.2 ROCKFILL IN CARRIAGEWAY, EMBANKMENT AND BEHIND STRUCTURES ........................................................135 
508  COMPACTION OF EARTHWORKS .................................................................................................................136 
509 MASS HAUL DIAGRAM...............................................................................................................................136 
511 BORROW PITS............................................................................................................................................136 
514 TOP SOILING AND GRASSING ......................................................................................................................136 
514.2 HYDRO-SEEDING .......................................................................................................................................136 
514.3 APPLICATION OF CHEMICAL FERTILIZERS .....................................................................................................137 
515 SIDE DRAINS ..............................................................................................................................................137 
517 MEASUREMENT AND PAYMENT ...................................................................................................................137 

600 QUARRIES, BORROW PITS, STOCKPILE AND SPOIL AREAS .............................................................. 137 

601 GENERAL ...................................................................................................................................................138 
602 DEFINITIONS .............................................................................................................................................138 

700 EXCAVATION AND FILLING FOR STRUCTURES ................................................................................ 139 

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES ........................................................................................139 
703.1 PREPARATION OF FOUNDATION AND APPROVAL ..........................................................................................139 
703A EROSION PROTECTION WORKS AT UPSTREAM AND DOWNSTREAM OF CULVERTS/BRIDGES ...........................139 
703A.1 SCOPE .......................................................................................................................................................139 
703A.2 MATERIALS ................................................................................................................................................139 
703A.3 CONSTRUCTION OPERATIONS .....................................................................................................................139 
707 BACKFILLING OF EXCAVATIONS AND FILLING FOR STRUCTURES .....................................................................140 
708 PROTECTION OF STRUCTURES .....................................................................................................................140 
709 EXCAVATIONS FOR RIVER TRAINING AND NEW WATERCOURSES ...................................................................140 
710 STONE PITCHING .......................................................................................................................................140 

800 CULVERT AND DRAINAGE WORKS ................................................................................................... 141 

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS ..................................................................................141 
805 EXCAVATION IN HARD MATERIAL ...............................................................................................................141 
809 BEDDING AND LAYING OF PIPE CULVERTS ...................................................................................................141 
810 JOINTING CONCRETE PIPES .........................................................................................................................141 
812 BACKFILL ...................................................................................................................................................141 
816 MINOR DRAINAGE STRUCTURES .................................................................................................................141 
817 MITRE DRAINS, CUT-OFF DRAINS, CATCH WATER/DRAINS, OUTFALL DRAINS AND EARTH DAMS ................141 
817.2 CLEANING EXISTING DRAINS ......................................................................................................................141 
817.3 CLEANING OF HYDRAULIC STRUCTURES ......................................................................................................142 
817.4 REMOVAL OF EXISTING PIPES, INLET AND OUTLET STRUCTURES ....................................................................142 
817.5 EXTENSION OF EXISTING PIPES ....................................................................................................................142 
817.6 CHUTE DRAIN FOR HIGH EMBANKMENT SECTIONS ......................................................................................142 
817.7 STONE MASONRY AND CONCRETE PAVING .................................................................................................142 
819.1 REPAIR OF DRAINAGE SPOUTS .....................................................................................................................145 
820 MEASUREMENT AND PAYMENTS FOR ADDITIONAL ITEMS .............................................................................145 
821 CEMENT MORTARED STONE MASONRY WALLS ...........................................................................................147 
822 SUBSOIL FILTER DRAINS .............................................................................................................................147 
823 GULLEY POTS AND CHAMBERS....................................................................................................................147 
824 PEDESTRIAN CROSSINGS .............................................................................................................................147 
825 MEASUREMENT AND PAYMENT FOR FURTHER ADDITIONAL ITEMS ................................................................147 
826 CONCRETE AND CEMENT STRENGTH ...........................................................................................................148 

900 PASSAGE OF TRAFFIC ......................................................................................................................... 149 

903 MAINTENANCE OF EXISTING ROAD .............................................................................................................149 
903.1 MAINTENANCE OF RIGHT OF WAY .............................................................................................................149 
904 CONSTRUCTION OF DEVIATIONS ................................................................................................................149 
906 PASSAGE OF TRAFFIC THROUGH THE WORKS ...............................................................................................149 
912 MEASUREMENT AND PAYMENT ...................................................................................................................150 

1100 SHOULDERS AND FOOTPATHS ......................................................................................................... 151 

1107 FOOTPATHS ...............................................................................................................................................151 
1107.1 PRE-CAST CONCRETE PAVING BLOCKS ........................................................................................................151 
1107.2 FLEXIBLE SURFACING FOR FOOTPATHS AND OTHER PAVED AREAS ..................................................................151 
1108 MEASUREMENT AND PAVEMENT .................................................................................................................151 



10

9 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                     109  

1203 HAND PACKED STONE .........................................................................................................................152 
1204 MATERIAL REQUIREMENTS .................................................................................................................153 

1300 GRADED CRUSHED STONE SUBBBASE .............................................................................................. 154 

1303 MATERIAL REQUIREMENTS ..........................................................................................................................154 
1306 LAYING AND COMPACTING GRADED CRUSHED STONE SUB-BASE .................................................................154 
1311 IN SITU REPROCESSING OF GRADED CRUSHED STONE ..................................................................................154 

1400 CEMENT TREATED MATERIALS ......................................................................................................... 155 

1403 CEMENT TREATMENT .................................................................................................................................155 

14A LEAN CONCRETE ................................................................................................................................ 155 

14A/04 MIX REQUIREMENTS ..................................................................................................................................155 
14A/05 METHOD OF CONSTRUCTION .....................................................................................................................155 
14A/08 MEASUREMENTS AND PAYMENT ..................................................................................................................155 

1500 BITUMINOUS SURFACE TREATMENTS AND SURFACE DRESSING ................................................... 156 

1502B MATERIALS FOR PRIME COAT AND TACK COAT ...........................................................................................156 
1504B SPRAYING OF PRIME COAT AND TACK COAT ...............................................................................................156 
1502C MATERIALS FOR SURFACE DRESSING ............................................................................................................156 
1503C RATE OF APPLICATION OF BINDER AND CHIPPINGS ......................................................................................156 
1505C PRE-COATED CHIPPINGS .............................................................................................................................156 
1508C APPLICATION OF SURFACE DRESSING...........................................................................................................157 
1509C AFTERCARE AND CONTROL OF TRAFFIC .......................................................................................................157 
1511C MEASUREMENT AND PAYMENT ...................................................................................................................157 

1600 BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES ........................................ 158 

1600A GENERAL ................................................................................................................................................158 
1603A CONSTRUCTION PLANT ..............................................................................................................................158 
1606A SITE TRIALS ................................................................................................................................................158 
1607A MIXING OF AGGREGATES AND BITUMEN .....................................................................................................158 
1608A TRANSPORTING THE MIXTURE ....................................................................................................................158 
1609A LAYING THE MIXTURE ................................................................................................................................159 
1610A COMPACTION ...........................................................................................................................................159 
1611A FINISHING JOINTS AND EDGES ....................................................................................................................159 
1614A TOLERANCES..............................................................................................................................................160 
1600B ASPHALT CONCRETE FOR SURFACING ...............................................................................................160 
1602B MATERIALS FOR ASPHALT CONCRETE ..........................................................................................................160 
1603B GRADING REQUIREMENTS ..........................................................................................................................161 
1604B REQUIREMENTS FOR ASPHALT CONCRETE ....................................................................................................162 
1605B MIXING AND LAYING ASPHALT CONCRETE ...................................................................................................163 
1606B COMPACTION ...........................................................................................................................................163 
1608B SEALING BITUMINOUS SURFACE ..................................................................................................................163 

1700 CONCRETE WORKS ............................................................................................................................ 166 

1703 MATERIALS FOR CONCRETE ........................................................................................................................166 
1703A LEVELLING OF CONCRETE FOR BOTTOM SLAB INCLUDING FORMWORK COST ................................................167 
1703B REINFORCEMENT BARS FOR WALLS AND SLABS ............................................................................................168 
1703C FORMWORK FOR VERTICAL WALLS AND SLABS ............................................................................................169 
1703D CONCRETE WORKS TO VERTICAL WALLS AND SLABS ...................................................................................171 
1704 CONCRETE WORKS OF THE BEAMS AND DECK SLABS ...................................................................................173 
1704.1 DESCRIPTION .............................................................................................................................................173 
1704.2 CONCRETE MATERIALS ...............................................................................................................................173 
1704.2.1 CONCRETE CLASS 30/20 .................................................................................................................174 
1704.2.2 PROPORTIONING CONCRETE .............................................................................................................175 
1704.2.3 CONCRETING WORK........................................................................................................................175 
1704.3 CONCRETE CLASS 35/20 ...........................................................................................................................175 
1704.4 MEASUREMENT AND PAYMENT ...................................................................................................................176 
1705 MIXING CONCRETE ...................................................................................................................................176 
1740.2 INTERLOCKING CONCRETE PAVING BLOCK ..................................................................................................176 
1741 MEASUREMENT AND PAYMENT ...................................................................................................................177 
1742 PLANT AND EQUIPMENT FOR AGGREGATES AND CONCRETE ..........................................................................177 
1742.1 AGGREGATE PROCESSING PLANT .................................................................................................................177 
1742.2 CONCRETE PLANT ......................................................................................................................................178 

1900             STRUCTURAL STEELWORK .................................................................................................... 181 

1901  GENERAL ...............................................................................................................................................181 

2000 ROAD FURNITURE .............................................................................................................................. 182 

2001 ROAD RESERVE BOUNDARY POSTS ..............................................................................................................182 



11

0 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                                                    

110  

2004 PERMANENT ROAD SIGNS ...........................................................................................................................182 
2004.1 POSTS AND ROAD SIGNS ............................................................................................................................182 
2004.2 COLOUR AND CONFIGURATION ..................................................................................................................182 
2004.3 MATERIAL .................................................................................................................................................182 
2004.4 STRUCTURAL DETAILS ................................................................................................................................183 
2004.5 RETRO-REFLECTIVE SHEETING .....................................................................................................................183 
2004.6 MESSAGES AND BORDERS ...........................................................................................................................183 
2004.7 COLOUR ...................................................................................................................................................184 
2004.8 ADHESIVES ................................................................................................................................................184 
2004.9  FABRICATION .............................................................................................................................................184 
2004.10  WARRANTY AND DURABILITY ....................................................................................................................184 
2004.11 INSTALLATION ...........................................................................................................................................185 
2004.12 FOUNDATION FOR SUPPORT .......................................................................................................................185 
2004.13 MEASUREMENT FOR PAYMENT ....................................................................................................................185 
2004.14 RATE .........................................................................................................................................................185 
2005 ROAD MARKING ........................................................................................................................................186 
2006 GUARDRAILS .............................................................................................................................................186 
2006.1 REMOVING, RENOVATING AND RE-ERECTING GUARDRAILS ..........................................................................186 
2006.2 PEDESTRIAN RAILING .................................................................................................................................186 
2007 KERBS .......................................................................................................................................................186 
2007.2 EXISTING KERBS .........................................................................................................................................186 
2007.3 REPAIR OF DAMAGED RAILING AND KERBS ..................................................................................................186 
2010 TREES ........................................................................................................................................................187 
2010.1 PLANTATION OF TREES AND HEDGES ...........................................................................................................187 
2012 SERVICE DUCTS BENEATH ROADS ................................................................................................................189 
2013 DUCT MARKERS ........................................................................................................................................189 
2014 ROAD BUMP AND RUMBLE STRIPS ..............................................................................................................190 
2015 BOLLARDS .................................................................................................................................................190 
WHERE SHOWN ON THE DRAWINGS OR INSTRUCTED BY THE ENGINEER, THE CONTRACTOR SHALL CONSTRUCT PERMANENT 

BOLLARDS. THE BOLLARDS SHALL BE GAUGE 16 STEEL PIPE BOLLARDS OF DIAMETER MINIMUM 150MM AND 1.0 M ABOVE THE 

GROUND, EMBEDDED TO A DEPTH OF 0.5M AT PLACE. THE BOLLARDS SHALL BE FILLED USING A MINIMUM CLASS (15/20) 

CONCRETE AND AS SHOWN ON THE DRAWINGS. .........................................................................................................190 
2016 RETRO-REFLECTIVE ROAD STUDS ................................................................................................................190 
2017 MEASUREMENT AND PAYMENT ...................................................................................................................190 

2100 MISCALLANEOUS BRIDGE WORKS ................................................................................................... 192 

2200 DAY WORKS ....................................................................................................................................... 193 

2201 SCOPE .......................................................................................................................................................193 
2202 STANDARDS ...............................................................................................................................................193 
2203 MEASUREMENT AND PAYMENTS .................................................................................................................193 

2300 PAVING BLOCKS ................................................................................................................................. 194 

PRE-CAST CONCRETE PAVING BLOCKS .......................................................................................................................194 
2301 MEASUREMENT AND PAYMENT ...................................................................................................................194 
THE QUANTITY TO BE PAID WILL BE MEASURED BY VOLUME IN M2 ...............................................................................194 

2500 ENVIRONMENTAL MANAGEMENT PLAN ......................................................................................... 194 

2500 HIV/AIDS, GENDER, SOCIAL ISSUES AND LOCAL PARTICIPATIONERROR! BOOKMARK NOT DEFINED. 

2501 SCOPE .......................................................................................................................................................203 
2502 INTERPRETATION AND DOCUMENTATION ....................................................................................................203 
2503 HIV/AIDS AWARENESS CAMPAIGN ...........................................................................................................203 
2504 AIDS PREVENTION CAMPAIGN ...................................................................................................................203 
2505 HIV/AIDS TRAINING................................................................................................................................203 
2505.1 OBJECTIVE .................................................................................................................................................203 
2505.2  SCOPE OF ACTIVITIES ..................................................................................................................................203 
2505.3 COLLABORATION .......................................................................................................................................204 
2505.4  CONTRACTOR’S RESPONSIBILITIES ...............................................................................................................204 
2505.5  INPUTS ......................................................................................................................................................205 
2505.6  REPORTING ................................................................................................................................................205 
2506 TIMING .....................................................................................................................................................205 
2507 MEASUREMENT AND PAYMENT ...................................................................................................................205 
 



11

1 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                     111  

100 GENERAL 
Special Specification is supplementary to the Standard Specification and the two must be read in 
conjunction. In any case where there appears to be conflict between the two then the Special 
Specifications will take precedence. 

In the absence of any definite provisions on any particular issue in the aforesaid Specifications, 
reference may be made to the latest codes and specifications of Design Manual for Roads and 
Bridges of the Ministry of Transport and communication of the Republic of Kenya, Kenya Bureau 
of Standards (KeBS), BS, ASTM, AASHTO and in that order. Where even these are silent, the 
construction and completion of the works shall conform to sound engineering practice as 
approved by the Engineer and in case of any dispute arising out of the interpretation of the above, 
the decision of the Engineer shall be final and binding on the Contractor. 
 
Where reference is made in the Contract to specific standards codes to be met by the materials, 
plant, and other supplies to be furnished, and work performed or tested, the provisions of the 
latest current edition or revision of the relevant standards as on the date of the bid and 
codes/design manual in effect shall apply, unless otherwise expressly stated in the contract. 
Where such standards and codes/design manual are national, or relate to a particular country or 
region, other internationally recognised standards which ensure a substantially equal or higher 
performance than the standards and codes/design manual specified will be accepted subject to 
the Engineer’s prior review and written approval. The difference between the standards specified 
and the proposed alternative standards must be fully described in writing by the Contractor and 
submitted to the Engineer at least 28 days prior to the date when the Contractor desires the 
Engineer’s approval. In the event that the Engineer determines that such proposed deviations do 
not ensure substantially equal performance, the Contractor shall comply with the standards 
specified in the documents. 
 

101 Location and Extent of Site  
The Project road is located in Utawala, in Machakos County.  
The existing alignments comprises of gravel/earth road and is approximately 0.5 Km long 
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The site of the works shall be within the road reserve and any other places as may be designated in the 
Construction Contract.  

102 Extent of Contract 
The major works to be executed under the Contract comprise mainly of but are not limited 
to the following: 
(i) Provision of facilities to the supervising Engineers 

(ii) Site clearance and top soil removal 

(iii) Earthworks to formation level including pavement Construction as follows:  

(a) Provision of rockfill 

(b) Construction of 300mm improved Sub-Grade of minimum CBR 14% as 

shown in the drawings or as instructed by the Engineer 

(c) Construction of 150mm Gravel Sub-Base of minimum CBR 30% on 

carriageway and shoulder 

(d) Construction of 150mm handpacked stones for the Base layer. 

(e) Provision of 50mm thick Asphalt Concrete Type 1 as wearing course on 
carriageway  

(iv) Drainage and Protection Works  

(v) Walkway on one side of the road 

(vi) Road Furniture  

(vii) Identification and relocation of services 

(viii) Maintenance of passage of traffic through the works 

(ix) Any other activity not listed above but may be deemed necessary and instructed by the 

Engineer. 

102.1 Projects Components 
The works proposed in this Contract include but not limited to the following; 

 6.0-meter-wide carriageway 

 1.5 m wide footpath on one side of the road 

 Lined side drain with dressed hard stone on one side of the road;  

 Road furniture and markings.  

 Identification and relocation of services 

 

103 Drawings 
This clause shall be read as under: 
 
The drawings provided for bidding purpose shall be as contained in the Bid documents. The 
Engineer may from time to time, in order to enable satisfactory completion of works, revise, amend, 
or supersede any of these drawings. It shall be the Contractor’s responsibility to construct the 
works in conformity with the latest revision and amendment to the drawings provided that the 
Engineer has given the Contractor in writing such reasonable prior notices of intention to revise, 
amend, or supersede as the nature of the intended change required and relevant drawings have 
been issued to the Contractor. 
 

104 Programme for Execution of the Works 
The Contractor shall provide the works programme, required under Clause 14.1 of the Conditions 
of Contract, within 28 days of receipt of the Engineer's Order to commence work. 
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The programme shall be coordinated with climatic and other conditions to provide for the 
completion of the works in the order and by the time specified. 
 
The Contractor shall carry out the Works of the Contract in accordance with the programme 
agreed with the Engineer, but he shall in no manner be relieved by the Engineer's approval of the 
programme, of his obligation to complete the works in the prescribed order and by the prescribed 
completion date and he shall from time to time review his progress and make such amendments 
to his rate of execution of the works as may be necessary to fulfil his obligations. 
 
The Contractor shall allow in his programme for construction of trial sections and carrying out 
tests upon them as directed by the Engineer in accordance with the provisions of Clause 129 of the 
Standard Specification. The time for completion of the Contract shall not be extended because of 
the time taken to carry out tests and evaluate trial sections. 

105 Order of Execution of the Works 
In addition to Clause 105 of the Standard Specification, the Contractor shall carry out the Works 
such that a continuous and consecutive output of fully completed work is achieved. 
Generally, the Contractor shall commence the works at the beginning of the road package and 
progress continuously towards the other end without leaving any isolated section or sections of 
road uncompleted. 

107 Certificate of Completion 
Wherever the “Certificate of completion” and “Period of Maintenance” are stated in the 
specification, these shall be read respectively as the “Taking over Certificate” and “Defects Liability 
Period”.  
 
The Taking-Over Certificate for these works shall be issued upon application by the Contractor 
under Clause 48.2 of the Conditions of Contract on substantial completion of the construction 
works. The Defect Liability Certificate will be issued after the end of the Defects Liability Period.  
 
Release of Retention Money will be on issuance of the said certificates. 

108 Method of construction 
Add the following to this clause: 
 
The submissions of work programme, Order of Work and the General Description of works shall 
be consistent in presentation and content when handed over for the Engineer’s approval and in 
accordance with programmes and schedules as stated in Clause 14.1 of Conditions of Contract. 
 
Notwithstanding any contrary provision contained in the last paragraph of Clause 108 of the 
Standard Specification, the Engineer’s normal working hours shall be defined as 8:00 a.m. to 5:00 
p.m. on weekdays, including lunch break from 1.00 p.m. to 2.00 p.m. and 8:00 a.m. to 1:00 p.m. 
on Saturdays, with Sunday being set aside as a day of rest. If the contractor wishes to execute 
permanent works outside these hours, he shall request for and obtain written permission from the 
Engineer at least one full working day in advance to enable the Engineer to make necessary 
provision for the supervision of such work. The contractor shall meet any costs arising thereof. 
 

109 Notice of Operations 
Name the existing text as 109.1 and add the following: 

109.2 Notification Terms 
It shall be the Contractor’s responsibility to notify the Engineer when any items of the Works 
scheduled are completed and ready for approval, and the contractor shall give a notice of one full 
working day to allow control tests to be performed. 
 

117 Health, Safety and Accidents 
Insert Sub-clause (i): 
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In accordance with the laws of Kenya, the Contractor shall make arrangement for awareness 
programme for public health education and particularly for HIV/AIDS as detailed under Section 
26 of this specification. 
 

119 Use of Explosives 
Add the following to Clause 119: 
 
The Contractor shall not use explosives without prior written consent of the Engineer. Where the 
use of explosives is so provided or ordered or authorised, the Contractor shall comply with the 
requirements of the following beside the law of the land as applicable: 
 
(a) The Contractor shall at all times make full liaison with and inform well in advance and 

obtain such permission as is required from all Government Authorities, public bodies and 
private parties whatsoever concerned or affected or likely to be concerned or affected by 
blasting operations. 
 

(b) The Contractor shall pay all license fees and charges, which may be, required for storage of 
explosives or in respect of any other matters whatsoever. 
 

(c) The contractor shall be solely responsible for provision, supply, handling, storage and 
transportation of all explosive ancillary materials and stores and all other things of every 
kind whatsoever required for blasting operations and shall not delegate or subcontract these 
activities without the approval of Engineer. 
 

(d) Before the beginning of the Defects Liability Period the Contractor shall remove all unused 
explosives from the site on completion of the Works or which are ordered by the Engineer, 
and submit to the Engineer written confirmation of compliance with the instruction. 
 

(e) The Contractor shall submit to the Engineer monthly returns detailing the quantity of 
explosives brought to the site together with the quantities used during the month and the 
location and quantity of rock blasted. 

120 Protections of Existing Works and Services 
Add the following to this Clause: 

 
The cost of determining the location of the existing services together with making good or 
repairing of any damage caused all to the satisfaction of the Engineer shall be included in the 
tender rates by the Contractor. 
 
Any damage to, or interference with, existing utilities, caused by the Contractor’s operations 
during the progress of the Works, shall be deemed to be the responsibility of the Contractor who 
shall undertake to make good at his own expense any damage so caused to the existing 
underground utilities or other features. The Contractor shall be liable in respect of all claims 
arising from such damages or interference that may occur. 
 
The Contractor shall be responsible for arranging in liaison with the relevant authorities as soon 
as the requirements are known for the moving of or alterations to services including power lines, 
telephone lines, data cables, water mains, sewers and surface water drains which are affected by 
the works. The arrangements for such moving or alteration shall be subject to the agreement of 
the Engineer and the relevant authorities. 

121 Diversion of services 
Add the following to the existing text: 
 
(a) The Contractor shall acquaint himself with the position of all existing services including 

sewers, water pipes, underground drains, cable for electricity and telephone lines, telephone 
and lighting poles before commencing any excavation or other work likely to affect these 
existing services.  
 

(b) The Contractor shall pay any charges arising from the moving of such services for which 
Provisional Sums have been included in the Bill of Quantities. Subject to the agreement of 
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the Engineer and upon production of receipts, the Contractor shall be reimbursed in Interim 
Certificates the net cost of such moving or alteration plus the percentage inserted in the Bill 
of Quantities for all costs and profits in making the payments. 
 

(c) The Contractor shall be entirely responsible for and shall repair at his own cost, any services 
that may be damaged by his plant, equipment or personnel for not following the laid down 
procedure of locating and shifting services or damage that may occur subsequent to 
alteration of such services. The Contractor shall indemnify the Employer against claims 
arising from damages to existing services or works. 
 

123 Liaison with Government Officials and Police 
Add the following to the existing text: 
 
In addition to the requirements of maintaining liaison with Government Officials and Police, the 
Contractor shall be responsible for acquainting himself with all current and valid ordinances or 
regulations which may affect the work. 
 
The Contractor’s attention is also drawn to his obligations with regard to inspection and 
examination of the site as stipulated under Clause 11 of the Conditions of Contract. 

124 Provision of land 
Notwithstanding the provisions of Clause 124 of the Standard Specification, all requirements of 
land for deviations, quarries, stockpiles, spoil areas and borrow pits when not in the road reserve 
but required for the construction purposes shall be approved by the Engineer, but the Contractor 
will make necessary arrangements with the property owners concerned and pay all charges arising 
thereof on or before completion of the Contract. However, the Employer shall not provide any land 
for the Quarries, stockpiles, spoil areas and borrow pits and access roads there to. 
 
The Contractor shall remove all temporary works and shall restore all such land to the condition 
in which it was immediately prior to the occupation thereof as is reasonable and practicable. No 
separate payment shall be made to the Contractor on account of these items and the contractor 
shall make due allowances for them in his rates elsewhere. 
 
Any encroachment of the road reserve, for example by kiosks, shall be brought to the Engineer’s 
attention by the Contractor at the earliest opportunity. 
 

125 Water Supply 
Add the following to this clause: 
 
The Contractor at his own cost shall obtain necessary permissions from both relevant Government 
authorities and private parties to draw water from natural sources and private sources 
respectively. 

127 Information from Exploratory Boring and Test Pits 
Delete the contents of Clause 127 and substitute with the following: 
 
(a) The Materials Report prepared by the Employer does not form part of the bid documents. 

However, the report will be made available for the Contractor’s verification only and any 
conclusions in regard to suitability of material, location of borrow pits and material 
quantities made by the Contractor based on this information, will be his own responsibility. 
 

(b) The Contractor shall allow in his programme for construction of trial sections and carrying 
out tests upon them as directed by the Engineer. Trials would normally be required at the 
start of each pavement layer and if change of method or equipment deems it necessary as 
directed by the Engineer. The time for completion of the Contract shall not be extended 
because of the time needed to construct trial sections and evaluate the test on them. 

 
At least fourteen (14) days before the work of laying any pavement layer is commenced the 
Contractor shall construct a trial at least 100 m in length and to the full construction width and 
shall be laid to the specified depth for the material. For each trial the contractor shall use the 
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materials mix proportions, mixing, laying, compaction plants and construction procedure that he 
proposes to use for the main work. The main work of laying the pavement layer shall not be 
commenced until this trial has been tested and approved by the engineer.  
 
No variation in the construction procedure, mix proportions, size, grading or source of any of the 
constituents shall be made without the agreement of the Engineer who may first require new trial 
sections to be carried out. 

131 Signboards 
Add the following to this clause: 
 
At the commencement of works, the Contractor shall provide and erect signboards as instructed 
by the Engineer. The signboards shall comply with the requirements and detail shown in the Book 
of Drawings. Any amendments to the details in the Book of Drawings, prior to the signboards being 
erected, shall be with the approval of the Engineer. 
 

132.1 Housing and Accommodation for The Employer’s Representative’s Site Staff 
The Contractor shall be instructed by the Employer’s representative to provide or rent 
accommodation (or give equivalent accommodation allowance) for the Resident Engineer and 
his/her site staff. This staff will generally comprise the following; 
 

Designation Number 

Resident Engineer 1 

Assistant Resident Engineer 1 

Surveyor 1 

Materials Technologist 1 

Roads/Bridge Inspector 2 

Graduate/Assistant Engineers 4 

Assistant Inspectors/Technicians 4 

Secretary/Office assistant 2 

Leveller 1 

Chainmen/Labourers 8 

 

The Contractor shall provide or rent and maintain furnished houses equivalent to Types I, II, III 
and IV of the Ministry of Roads standards. The housing shall be separate from the Contractors’ 
staff housing and shall be sited in a locality approved by the Resident Engineer. 

132.2 Engineer’s representative Office 
The Contractor shall provide a furnished and equipped main office of plan area not smaller than 
155 metre squares that is equivalent of the Ministry of Transport, Infrastructure, Housing, Urban 
Development and Public Works Standard Resident Engineer’s Office. This office shall be of 
weatherproof   construction, provided with mosquito   proof and burglar-proof   windows and 
lockable doors and suitably insulated against heat and cold, all to the satisfaction of the Engineer. 
 
The windows shall be fitted with curtains and blinders. 
 
The offices shall be provided with day and night watchmen and security lights, the cost of which 
shall be deemed to have been included in the rates for the offices. 
The office for the Resident engineer shall be completely separate from that of the Contractor. 
Latrines and washrooms graded to staff seniority, together with a drinkable water supply and 
waterborne sewage disposal shall be provided for the office.  The Contractor shall also provide 24 
hours a day security and electricity   supply to the offices and shall allow for any water and 
electricity consumed and for any statutory charges associated. 
 
The main office shall revert to the Contractor at the end of the project. 
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The Contractor may be instructed by the Engineer under clause 58 of the General Conditions of 
Contract to make payments of general receipted accounts for such items as stationery, stores, 
furniture and equipment, claims and allowances for supervision personnel and any miscellaneous 
claims or the Engineer may direct the Contractor to purchase or pay for the above. The Contractor 
will, on provision of receipts, be paid under appropriate bill items in the BoQ. 
 
 

132.2A Engineer’s Office and Laboratory Furniture 
Furniture and equipment for the Engineer’s Laboratory shall be as listed in the Special 
Specifications. It shall also be the Contractor’s responsibility to replenish consumables when 
instructed by the Engineer. The Engineer’s office and laboratory furniture will revert to the 
Employer on completion of the contract. 
 

The following items shall be required in the Engineer’s office. On completion of the contract all 

furniture and equipment specified below which will have been supplied shall revert to the 

Employer. 
 

1. Executive Desk     2 No.  

2. Desk with lockable drawer   5No. 

3. Chairs executive (swivel type)   7No 

4. Lockable steel cabinets (with 4 drawers  3No. 

5. Bookshelf 2 door with drawers & shelves 2m long 1No. 

6. Bookshelf 3 door with drawers & shelves 2m long 4No. 

7. Stapling machine (Ofrex) and pins  2No. 

8. Paper punch     2No. 

9. 3m tape measures    4No. 

10. Scientific calculator (Fx 951MS or above)  5No. 

11. Fully equipped first aid kit   2No. 

12. Waste paper basket    5No. 

13. Electric heater fans    2No. 

14. Padlock      2No.  

15. Wall clocks battery powered   1No. 

16. Filling trays     10No. 

17. Chairs (standard desk type)   10No. 

18. Triplicate book     20No. 

19. Diary      5No. 

20. Inventory Book     4No. 

21. Rulers       4No. 

22. Hard cover note books (4quire)   20No. 

23. Survey Books (Rise and Fall)   30No. 

24. Field note books     24No. 

25. Rims of Conqueror printing paper  24No. 

26. A4 Envelops 50No. per packet   50 Pkts 

27. B5 Envelops 50No. per packet   50 Pkts 

28. B6 Envelops 50No. per packet   50 Pkts 

29. Payment voucher books    10No. 

30. Engineer’s pens(Uniball)0.7mm                              10No. 

31. Pens (Bic Ball points) 25 in a Pkt   30 Pkts 

32. Cellotape     5No 

33. Office glue stick     5No 

34. Dictionary      2No. 

35. Photocopy / Printing papers (Reams)  60No. 

36. Masking tape     6No. 

37. Highlighters (Dozens)    3No. 
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38.  Spring files     30No.    

    

The contractor shall be responsible throughout the contract period for the maintenance of 

the office, it equipment and furniture and providing security all as specified in clauses 132 

and 141 of the standard specification. 

 

All payments for the office are subject to retention.  

 

The contractor will be paid 50% of the cost on provision of the office complete with furniture 

and equipment and the remaining 50% of the cost to be spread evenly within the contract 

period. The cost of provision of all items under the Engineer’s Office shall be deemed to have 

been included in the rate for provision for the Engineer’s Office in the BoQ and not separate 

payment shall be made on the same. 

 

The Contractor may be instructed by the Engineer under clause 58 of the General Conditions 

of Contract to make payments of general receipted accounts for such items as stationery, stores, 

furniture and equipment, claims and allowances for supervision personnel and any 

miscellaneous claims or the Engineer may direct the Contractor to purchase or pay for the 

above. The Contractor will, on provision of receipts and proof of having supplied, be paid 

under the same bill item as that of provision of the office. It is therefore assumed that the 

Contractor includes these items as listed below in his rate for provision of the Engineer’s office 

as no separate payment shall be made.  

       

The Contractor, when instructed, shall provide and install at the Engineer’s office the 

Equipment specified below with a dealer’s certificate and warranty: 

 

 Multifunctional printer 

 Desktop  

 Laptop  

 Mobile phone  

 

(a) Digital Photocopying Machine                 1No. 

 

Make Kyocera 

Model Specify 

Copying speed Minimum  40 cpm in A4 and minimum 20cpm in 

A3 Warm up time from power on Less than 2 min 

Paper size A3 – A6 

Printing speed Minimum  40ppm in A4 and minimum 20ppm in 

A3 Scanning speed Minimum 100 ipm in A4 

Processor Present 600 MHZ 

Printing technology Laser monochrome 

E - filling Present 

Continuous copying Minimum 990 

Paper input capacity 150 sheet multipurpose tray 

 2 x 500 sheet universal paper cassette 

Bypass tray Minimum  1x100 sheets 

Paper output capacity Minimum 250 sheets 

Programmable user codes Present 

Auto reverse document feeder Present 

3000 sheets finisher/sorter with 50 

 sheets stapler standard 

Present 
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Interface , Ethernet USB 2.0, 10 base T, 100 base TX 

Free bundled software for  

network printing and scanning 

Present 

Memory +storage 0.9GB +150GB 

Zoom 25-400 in 1% steps 

First copy out 5 seconds max 

Power supply 240v 50 Hz 

User information display Present 

Fault diagnosis system Present 

RADF (Reverse       automatic  

document feeder) 

Present 

ADU (Automatic duplex unit) Present 

Printer scanner kit Present 

Stapler finisher Present 

Saddler finisher Present 

Duty cycle Minimum 50,000 copies per month 

Resolution 600x600dpi 

Repairs maintenance availability Not less than 5  years, spares available locally 

Warranty Minimum 1 year 

 

 

(b) Personal Computer (PC)                     2 No. 

The rate inserted for the PCs shall include for the provision of the UPS, a Printer and the 

software specified below for each PC. 

1.  Processor & Core 

Logic 

Core i7-7700 3.4GHz, 4 Cores 

 

2.  System Memory 32 GB DDR4 

3.  Storage Subsystem 1TB HDD 

4.  Form Factor Tower / Desktop 

5.  Power System 220 – 240 V AC Power supply 

6.  Display/Graphics 

 

27” TFT Flat panel Color LCD, Same brand as 

CPU 

minimum Resolution 1024x768. 

7.  Graphics Card 2 GB GDDR5 Dedicated 

8.  Keyboard and Pointing Device  Enhanced keyboard & Optical Scroll mouse 

9.  Audio Stereo audio system full multimedia with 

speakers 

10.  Communication interface 100/1000 Mbs Fast Ethernet NIC 

11.  I /O interface ports USB compatible keyboard, Serial Port, Parallel 

Port, USB Port, Ethernet, VGA Port 

12.  Operating System 64-Bit MS Windows 10. 

13.  Application Software Microsoft Office 2016 or later. 

14.  Anti-Virus Latest Antivirus Version with media and License 

15.  UPS 700VA UPS 

16.  Warranty 1 year 

17.  Brochure Manufacture’s Literature and Detailed 

Specifications (Be Attached) 

 

UPS specifications 
 

1. Rating  650 VAC (minimum) 

2. Input Voltage 220-240V (minimum) 

3. Output  220-240V (minimum) 
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4. Output frequency 50-60HZ 

5. Battery module minimum 25 minute’s backup time on 50% rated 

   a. Sealed Lead-acid 

   b. Short recharge time (max. 5 hours for 100%) 

6. Protection  Output overload 

   Input output short-circuit 

 

 

(c) Laptop                                2No. 

The rate inserted for the Laptop shall include for the provision of a printer and software 

specified below for each laptop. 

 

 

ITEM  MINIMUM SPECIFICATIONS  
Processor  Intel i7, 3 GHz (10th Generation) 
System Memory  8GB DDR3 SDRAM 667MHz  
Primary Storage  1 TB  
Optical Drives  DVD+/ -RW 
Display  17” screen 1024x800 resolution  
AC adapter  Compliant 100-240V / 50-60Hz  
Wireless LAN  Internal Wi-Fi Card & Bluetooth  
Navigation  Keyboard with touchpad dual pointing device 

& external USB optical mouse  
Audio  Std stereo speakers, built-in microphone & 

headphone jacks  
Modem  In-built with SIM slot  
LAN Network Interfaces  100 Kbps Ethernet port RJ45  
Operating System  Latest Genuine Windows with license  
Pre-loaded Applications  Latest MS Office Pro with license Kaspersky 

Antivirus with license  
Carry Case  One  
PC Card slots  Card reader  
Battery type & life  6 cell Li-Ion battery up to 5 hrs  
Salient features  2 Mega pixel Webcam 4 x 2.0 USB slots 

Security cable lock slot  
Warranty  2years  
Preferred Brand  HP  
Graphics Processing Unit NVIDIA 
 

(d) Laser jet Printer      -           1No. 

 

 Print 
 

 

1.  Speed Colour Up to 30ppm Colour Print 

2.  Double Sided Printing Automatic Double Sided Printing 

3.  Printer Resolution 600 x 600 dpi Print 

 Scan 
 

 

4.  Scanner Optical Resolution 300 x 300 dpi Scan 

5.  Scan Facility Present Yes 

6.  Scanner Features Scan to e-mail; Scan to network folder 

7.  Scanner Type Colour Flatbed 

 Copy 
 

 
 

8.  Copier Resolution 600 x 600 dpi Copy 

9.  Copier Functions Multiple copies Up to 99 
 Fax 

 
 
 

10.  Fax Facility Present Yes 
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 Interfaces 
 

 
 11.  Interface Type(s) USB & Network 

12.  LCD Screen 8.89cm Colour Touchscreen 

13.  Network Interface 10/100/1000 Base-TX Network 

14.  Network Ready Yes 

15.  USB Port Yes 

 System Specification 
 

 
 

16.  Processor 800MHz Processor 

17.  Memory (Maximum) 256MB RAM 

 Compatibility 
 

 
 18.  Operating Systems Supported Windows & Mac Compatible 

 Media Handling 
 

 
 

19.  Paper Trays 3 

20.  Paper Handling Input 1 100 Sheet MPT Tray 

21.  Paper Handling Input 2 250 Sheet Input Tray 

22.  Paper Handling Input 3 50 Sheet ADF 

23.  Automatic Document Feeder 50 Sheet 

24.  Media Supported Paper envelopes, labels, 

 Physical/Dimensions 
 

 
 

25.  Colour Printer Yes, Colour 

26.  Technology Multifunction Laser Printer 

27.  Dimensions 515mm (W) x 500mm (D) x 538mm (H)- 
Weight 40.8kg 

28.  Power Consumption 605W (Max) / 52W (Standby) / 8.1W(Saving) 

29.  Product Type A4 Laser Printer 

30.  Voltage/ Power/ Frequency 240VAC / 60Hz 

 Software 
 

 

31.  Printer Languages HP PCL 6, HP PCL 5c 

32.  Software Included Windows Installer and HP PCL 6 driver, Mac 
Installer. 

33.  USB Cable To be included 

 Warranty 
 

 

34.  Warranty 1 Year warranty 

 

 

(e) Mobile Phones        -           2 No. 

Specifications 
Technology   GSM / CDMA / HSPA / EVDO / LTE 

Dimensions   162.3 x 77.2 x 7.9 mm (6.39 x 3.04 x 0.31 in) 

Weight           196 g (6.91 oz) 

Build              Glass front (Gorilla Glass 6), glass back (Gorilla Glass 6), aluminum frame 

SIM                 Single SIM (Nano-SIM)  or Hybrid Dual SIM (Nano-SIM,  dual stand-by) 

IP68 dust/water resistant (up to 1.5m for 30 mins) Stylus (Bluetooth integration, 

accelerometer, gyro) 

Type               Dynamic AMOLED capacitive touchscreen, 16M colors 

Size                 6.8 inches, 114.0 cm2 (~91.0% screen-to-body ratio) Resolution     1440 x 

3040 pixels, 19:9 ratio (~498 ppi density) Protection      Corning Gorilla Glass 6 HDR10+ 

Always-on display OS                   Android 9.0 (Pie), upgradable to Android 10, One UI 2 
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Chipset  Exynos 9825 (7 nm) - EMEA/LATAM Qualcomm SM8150 Snapdragon 855 (7 

nm) 

CPU               Octa-core (2x2.73 GHz Mongoose M4 & 2x2.4 GHz Cortex-A75 & 4x1.9 GHz 

Cortex-A55) - EMEA/LATAM 

Octa-core (1x2.84 GHz Kryo 485 & 3x2.42 GHz Kryo 485 & 4x1.78 GHz Kryo 

485) - 

GPU               Mali-G76 MP12 - EMEA/LATAM 

Card slot         microSDXC  (uses shared SIM slot) - dual SIM model only 

Internal          256GB 12GB RAM, 512GB 12GB RAM UFS 3.0 

Quad              12 MP, f/1.5-2.4, 27mm (wide), 1/2.55", 1.4µm, Dual Pixel PDAF, OIS 

Features         LED flash, auto-HDR, panorama 

Video  4K@30/60fps, 1080p@30/60/240fps, 720p@960fps, HDR10+, stereo sound 

rec., gyro-EIS & OIS 

Single             10 MP, f/2.2, 26mm (wide), 1/3", 1.22µm, Dual Pixel PDAF 

Features  Dual video call, Auto-HDR Video  4K@30fps 

Loudspeaker Yes, with stereo speakers 

3.5mm jack     No 

32-bit/384kHz audio 

WLAN           Wi-Fi 802.11 a/b/g/n/ac/6, dual-band, Wi-Fi Direct, hotspot 

Bluetooth      5.0, A2DP, LE, aptX 

GPS                Yes, with A-GPS, GLONASS, BDS, GALILEO 

NFC               Yes 

USB                3.1, Type-C 1.0 reversible connector 

 

  

(f) Paper Shredder   1No. 

 

Continuous run time continuous 

Cut style cross-cut 

Depth 17.7 in. 

Dimensions 33"H x 18"W x 17"D 

Features 
SafeSense; 100% Jam-Proof System; Silent Shred; Caster; 
Energy Saving System; Continuous Duty Motor; Electronic 
Auto Start/Stop 

Full-wastebasket indicator yes 

Height 30.9 in. 

Input voltage 120 V AC 

Manual reverse yes 

Maximum shred speed 16 

Model 225Ci 

Number of sheets per pass 20 

Number of users 3-5 

Overload protection yes 

Product line Powershred 

Shred size 0.16" x 1.5" 

Shredder use CDs/DVDs; credit cards; paper clips; staples 

Throat width 9.5 

mailto:4K@30
mailto:1080p@30
mailto:720p@960fps
mailto:720p@960fps
mailto:4K@30fps
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Warranty length 2-year limited; limited lifetime 

width 17.1 in. 

 

 

(g) Camera Specifications    1 No. 

ITEM  MINIMUM SPECIFICATIONS  
Pixels  20.1 mega pixel  

 
Optical zoom  20x  

 
Compatible recording media  Memory stick duo / Memory stick PRO 

duo / SD Memory Card  
 

LCD  >= 2.5” (230K Pixels) 
  

Stamina (Battery Life)  >= 110 minutes  
 

Battery system  Lithium ION Battery  
 

USB  2.0 High Speed  
 

Still image record mode  JPEG  
 

Supplied Accessories  Battery – Lithium ION Battery  
 Battery Charger  
 Multi cable  
 Power Cord  
 Application Software  
 
Salient features  Battery remaining indicator  
 Recording media remaining indicator  
 Wrist strap  
 Carry case  

 
The Personal Computers, Laptop, camera and Photocopying Machine shall revert to the Contractor 

at the end of the Contract. The cost of provision of all items under the Engineer’s Office shall be 

deemed to have been included in the rate for provision for the Engineer’s Office in the BoQ and 

therefore no additional payment shall be made for the same. 

 

132.3 Engineer’s Laboratory and Survey Equipment  

a) General 
The Contractor shall provide install and maintain in a good state of repair for the duration of 
the Contract, such laboratory, survey and other equipment as listed in the Special 
Specifications. Such equipment shall be of approved manufacturer and shall be made available 
to the Engineer within the following time periods: 
 

 Survey equipment, not more than 30 days after the Engineer’s Order to Supply 

 Laboratory equipment, not more than 60 days after the Engineer’s order to Supply 
 

Any delays to the Contractor or the Contractor’s activities caused by the Engineer being unable 
to perform survey work, field or laboratory test due to the Contractor’s failure to supply and/or 
maintain the said equipment shall be deemed to have been caused by the Contractor’s own 
actions and any consequences of such delays shall be interpreted as such. 
 
The laboratory and survey equipment shall revert to the Employer on completion of the 
Contract. 
 

 

b) Survey equipment  
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5 No. Levelling staff 5m. with levelling bubble Wild GNLE or similar 

Robotic Total Station Leica Viva TS12 + series [Or equivalent] with Automatic 

target recognition, EGL guide light, remote control, motorised, Power Search 

(PS) and GUS74 laser guide or equivalent complete with 32GB memory card 

facility plus downloading software Leica geo office system, three measuring 

poles with double prisms each per total station. 

2No. 50m. steel band measuring tape 

2No. 30m. linen measuring tape 

1No. 3m. aluminium straight edge 

1No. 1m. stainless steel straight edge 

1No. 100m. steel band tape 

3No. Programmable scientific calculators FX 570 or equivalent 

2No. Survey umbrella 

13. 4No. 3m. ranging rods  

14. Marker pens 

15. Geodetic GNSS Receivers with downloading software as specified below; 

 
Specification Minimum Requirements Detailed Requirements 
 
 
GNSS Performance 

 
 
GNSS technology 

 
 
Smart Track technology: 
• Advanced measurement engine 
• Jamming resistant measurements 
• High precision pulse aperture multipath 
correlator for pseudorange measurements 
• Excellent low elevation tracking 
• Very low noise GNSS carrier phase 
measurements with <0.5 mm precision 
• Minimum acquisition time 

Smart Track technology: Smart Track technology: 

Max. simultaneous tracked 
satellites 

Up to 60 Satellites simultaneously on two 
frequencies 

Satellite signals tracking • GPS: L1, L2, L2C 
• GLONASS: L1, L2 
• Galileo, QZSS2 
• BeiDou B1, B2 
• SBAS: WAAS, EGNOS, GAGAN, MSAS 

Reacquisition time < 1.2 sec 
Position latency < 20m/ sec 

Measurement 
Performance & 
Accuracy 

 DGPS / RTCM Typically 25 cm 
Single Baseline (<30 km) Horizontal: 8 mm + 1 ppm 

Vertical: 15 mm + 1 ppm 
Network RTK Horizontal: 8 mm + 0.5 ppm 

Vertical: 15 mm + 0.5 ppm 
RTK technology Smart Check technology 
Reliability Better than 99.99%3 
Time for initialization  < 45 sec 
OTF range Up to 70 km2 
Supported RTK network 
solutions 

VRS, FKP, iMAX 

Supported RTK network 
standards 

MAC (Master Auxiliary Concept) approved by 
RTCM SC 104 

Hardware Weight  1.4 kg 
Weight 2.90 kg standard RTK rover including 

controller, batteries, pole and bracket 
Dimension (diameter x 
height) 

198.5 mm x 197.5 mm x H 99 mm 
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Specification Minimum Requirements Detailed Requirements 
Supply voltage Nominal 12 V DC 

Range 10.5 – 28 V DC 
Power consumption Internal power supply Recharge & removable 

LI-Ion battery, 
Internal power supply, 
operation 
time 

• 10.00 h static observations 
• 7.00 h receiving RTK data with internal UHF 
radio 
• 5.00 h transmitting RTK data with internal 
UHF radio 
• 6.00 h receiving / transmitting RTK data 
with internal modem 

External power supply Rechargeable external NiMh battery 9 Ah / 12 
V 

Memory & Data 
Recording 

Memory medium Removable microSD Card: 1 GB 
Data capacity 1 GB  

 
Type of data Onboard recording of: 

• GNSS raw data 
• RINEX data 

Recording rate Up to 20 Hz 
User Interface Buttons • ON / OFF button 

• Function button 
Button functionality Function button: 

• Easy switch between Rover / Base mode 
• Easy “Here” positioning functionality 

Led status indicator Bluetooth®, position, RTK Rover status, RTK 
Base status, data logging, internal power 
status, external power status 

Additional user interface Additional web interface functionality provides 
full status indicator and configuration options 

Communications Communication ports 1 x USB / RS232 Lemo 
1 x Bluetooth® port, Bluetooth® v2.00+ EDR, 
class 2 

Radio modem • Fully integrated, fully sealed receive and 
transmit radios 
• SATEL, Pacific Crest and TrimTalk support 
• 403 – 473 MHz bandwidth 
• Output power 1W max. 

UHF antenna options • External UHF antenna connector (Type QN) 
GSM / UMTS phone modem • Fully integrated, fully sealed 3.75G phone 

modem 
• Quad-Band GSM / GPRS: 850 / 900 / 1800 
/ 1900 MHz 
• Penta-Band UMTS: 800 / 850 / 900 / 1900 
/ 2100 MHz 
• DynDNS service support – Base station 
supports up to 10 rovers via TCP/IP 

GSM / UMTS antenna • Integrated GSM / UMTS antenna 
Radio modems Support of any suitable UHF / VHF radio 
Real-time data formats for 
data transmission and 
reception 

CMR, CMR+ 

Real-time data formats 
according RTCM standard 
for data transmission and 
reception 

RTCM 2.2, RTCM 2.3, RTCM 3.0, RTCM 3.1, 
RTCM 3.2 MSM 
Full support of RTCM 3 Transformation 
Message 

 
 
 

c) Importation, possession and use of irradiating devices 
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Where required, the Contractor shall provide a nuclear gauge for the Engineer’s laboratory. 
He shall follow the procedures for the procurement and deployment of the equipment in 
accordance with the Ministry of Health Regulatory Process for Setting up a Radiation Facility 
and arrange to obtain the necessary licences and permits, as required by the Radiation 
Protection Board in compliance with the Radiation Act, Cap 243 of the Laws of Kenya. The 
Approval for importation must be sought before the device is brought into the country. The 
storage facility shall be approved by the Radiation Protection Board and the Ministry of Roads 
Materials and Research Department. 
 
Before handling the equipment, all staff to be deployed on the use of the gauge shall be trained, 
assessed and approved by the Radiation Protection Board and the Ministry of Roads Materials 
and Research Department. Exemptions shall be granted only to persons with proof of previous 
training by the said institutions. They shall also undergo medical examinations at a medical 
facility approved by the Board before deployment. The Contractor shall arrange for purchase 
of radiation badges and monitoring radiation levels every month by the Ministry of Health or 
an Agent approved by the Radiation Protection Board. 
 
The cost of the medical examinations and monitoring radiation for the Engineer’s laboratory 
staff shall be paid by the Contractor and reimbursed under the BOQ upon production of the 
receipts. However, the Contractor shall include the cost of obtaining the licences, permits and 
annual renewal thereof, construction of the storage facility and the transportation cage in his 
rate for provision of the equipment and no additional payment shall be made in the Contract. 
 
The gauge shall revert to the Client on completion of the Contract 

 

132.9 Wireless Communication for the Engineer 
(b) Mobile phones 
 
The Contractor shall, if so instructed by the Engineer, provide and maintain mobile phones for 
the exclusive use by the Engineer and for the duration of the Contract. The Contractor shall 
provide airtime for these mobile phones as directed by the Engineer.  

137 Attendance upon the Engineer and His staff 
Further to the provisions of Clause 137 of the Standard Specification, the Engineer may instruct 
the Contractor to provide the staff for attendance to the Resident Engineer in accordance with the 
following Sub-Clauses:  

 

137.1 Staff employed and paid by the Contractor for attendance upon the Engineer  
The Engineer may instruct employment of staff listed below by the Contractor for attendance upon 
the Resident Engineer. The Contractor shall pay the salaries, allowances and benefits as determined 
by the Engineer and claim reimbursement under the relevant bill item. These shall be subject to 
the statutory deductions, namely PAYE, NSSF and NHIF which the Contractor shall remit to the 
relevant authorities every month with copy of each remittance being submitted to the Engineer for 
his records. The minimum monthly gross salary in Kenya Shillings for the respective staff shall be 
as shown below:  
 
 
 

(a) Assistant Engineer 100,000.00  

(b) Inspector of Works 50,000.00  

(c) Laboratory Technologist  50,000.00  

(d) Survey Assistant  50,000.00 

(e) Laboratory Assistant  40,000.00  

(f) Environmentalist/Sociologist  30,000.00  

(g) Leveler 35,000.00 

(h) Office Assistant 40,000.00  
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(i) Secretary  30,000.00  

(j) Chainmen  30,000.00  

(k) General Attendants  30,000.00  

  
The Engineer shall interview, select and recommend for employment all the positions listed above. 
Upon employment, the Contractor shall provide each with an Employment Contract in accordance 
with the Employment Act, 2007 or the latest amendment of the Act, stating therein the conditions 
of employment. At the end of the Contract Period or termination of services, whichever comes 
earlier, each employee shall be issued with a Certificate of Service as provided for in the foregoing 
Act. Use of documents drafted by the Engineer shall not relieve the Contractor of his duties and 
obligations under this Clause. 
 
The contractor shall include his overheads and profits in his rates.  

 

138 Provision of vehicles 
In addition to provisions of the Clause 138 of the Standard Specification, The Contractor shall 
when instructed to do so provide and maintain in good working condition for the exclusive use of 
the Engineer and his staff throughout the contract: 

 
(i) 1 No. 4WD double cabin pick-up (Type II) Diesel propelled, with engine 

capacity of not less than 2500cc for the exclusive use by the Resident 
Engineer inclusive of the first 4000km per vehicle month 
 

The Contractor shall insure comprehensively the vehicles and shall provide competent drivers 
during normal working hours and whenever required by the Engineer. 

 
Should any vehicle supplied not be in road worthy condition for more than 1 day,, the Contractor 
shall provide an acceptable equivalent replacement vehicle until such time as the original vehicle 
is repaired to the satisfaction of the Engineer and returned for use. 

 
Payment for the vehicles (up to 4,000Km.), shall be by vehicle months. Payment for mileage above 
4,000Km shall be made at a rate per Kilometre. These payments shall be inclusive of all fuels, 
lubricants, servicing, insurance, maintenance, drivers and repairs. The rate shall include any 
overtime the drivers might be due or any other allowances in addition to the normal working 
hours. Payment shall be made under appropriate items in the Bills of Quantities. 

 
The vehicles shall revert to the Contractor at the end of the contract. 
 

139 Miscellaneous Accounts 
The Contractor maybe instructed by the Engineer to make payments of general miscellaneous 
accounts for such items as stationary, stores and equipment and miscellaneous supervision 
personnel and claims or the Engineer may direct the Contractor to purchase or pay for the above. 
The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under 
appropriate items in the Bills of Quantities. 
 

140 Payment of Overtime for Engineer’s Junior Staff 
In addition to the support staff provided by the contractor, the following shall also constitute part 
of the Engineer’s junior staff: 
 

(a) Assistant Engineer 

(b) Inspector of Works 

(c) Laboratory Technologist  

(d) Survey Assistant  
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(e) Laboratory Assistant 

(f) Environmentalist/Sociologist 

(g) Leveller 

(h) Office Assistant 

(i) Secretary 

(j) Chainmen 

(k) General Attendants 

 
 
If the Contractor wishes to execute the works on regular basis outside the Engineer’s normal 
working hours as given in Clause 108, over a prolonged period, the Engineer may if he deems it 
necessary, employ additional supervisory staff for which the required salaries shall be in full by 
the contractor through the Engineer’s office. In addition, the Contractor shall provide the required 
accommodation for such staff at his own cost. The Contractor shall not be reimbursed any of this 
cost. 

141 Measurement and Payment 
Item: Mobile Telephones 
 
The provision of mobile phones units for the Engineer shall be measured and paid for by the 
number. The rate entered in the Bill of Quantities shall include for the costs of providing the mobile 
units complete with charger unit, a “hands free” headset, connection to the network and all service 
charges applicable. 
 
Add the Following clauses: 
 

142  Liquidated Damages 
Liquidated Damages at the rate indicated in the Appendix to Form of Tender shall apply in the 
event of the work not being completed within the time for completion plus any extension of time 
which may be determined by the Engineer. The limit of liquidated damages shall be as indicated 
in the Appendix to Form of Tender. 
 

143 Protection of the Environment 
Further to the requirements of Sub-clause 19.1 of the Conditions of Contract, the Contractor shall 
be responsible for the following measures to protect the environment. 
 
(a) Compliance with national and local statutes and regulations relating to protection of the 

environment. The Contractor will be responsible for familiarizing himself with all existing 
national and local legislation in this regard.  
 

(b) All construction activities shall be carried out using the best possible means to reduce 
environmental pollution such as noise, dust and smoke. All vehicles and plant shall be 
regularly serviced in accordance with the manufacturer’s recommendations to ensure that 
they operate efficiently and without excessive noxious emissions. The Engineer will have the 
authority to instruct the Contractor to temporally cease operations and/or remove from the 
site vehicles or plant which do not comply with this requirements, until such time that he is 
satisfied that the best practicable means to reduce environmental pollution to a minimum 
are being used. 
 

(c) The Contractor shall at all times maintain all sites under his control in a clean and tidy 
condition and shall provide appropriate and adequate facilities for the temporary storage of 
all waste prior to disposal. 
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(d) The Contractor shall be responsible for the safe transportation and disposal of all waste 
generated as a result of his activities in such a manner as will not give rise to environmental 
pollution in any form or hazard to human or animal health. In the event of any third party 
being employed to dispose of waste, the Contractor shall be considered to have discharged 
his responsibilities under this Clause from the time at which waste leaves sites under his 
control, providing that he has satisfied himself that the proposed transportation and disposal 
arrangements are such as will not give rise to pollution or health hazard. 
 

(e) The Contractor shall be responsible for the provision of adequate sanitary facilities for his 
workforce, and that of his subcontractors at all construction and ancillary sites. The 
Contractor shall not allow the discharge of any untreated sanitary waste to ground water or 
any water of ground surface watercourse. 
 

(f) All concrete and asphalt plants shall be operated and maintained in accordance with the 
original manufacturers specifications and manuals, and in such a manner as to minimize 
emissions of hydro-carbons and particulate if in the opinion of the Engineer the operation 
of such plant is causing or is likely to cause nuisance or health problems to the site staff or 
the general public. The Contractor shall carry out such work as is necessary to reduce 
emissions to an acceptable level within a time-scale agreed with the Engineer. 
 

(g) The Contractor shall regularly spray with water all exposed dirt surfaces to reduce dust levels. 
 

(h) The Contractor shall take all responsible measures, at all sites under his control to prevent 
spillage and leakage of material likely to cause pollution of water resources. Such measures 
shall include but not be limited to the provisions of bunds around fuel, oil and bitumen 
storage facilities and provision of oil and grease traps for servicing and fuelling areas. Prior 
to construction of such facilities the Contractor shall submit details of pollution prevention 
measures to the Engineer for his approval. 
 

(i) The Contractor shall be responsible for ensuring that exposed surfaces are re-vegetated as 
construction progresses all to the satisfaction of the Engineer. 
 

(j) The removal of trees shall be kept to the minimum necessary to accommodate the permanent 
works. Prior to the removal of any trees the contractor shall inform the Engineer of the 
intended operation and obtain the permission of the Engineer for the removal of the trees. If 
any tree is removed without permission the Contractor shall replace it with an approved 
tree at no additional cost to the Employer. 
 

(k) The Contractor shall ensure that fires, except for controlled fires for burning rubbish, do not 
start within the Site or in the environs thereto as a result of the works or from the actions of 
his employees. The burning of waste, such as vehicle tyres causing noxious emissions is 
prohibited. The contractor shall have available at all times trained fire-fighting personnel 
provided with adequate fire-fighting equipment to deal with all fires. The contractor shall 
additionally at all times provide sufficient fire protection and fighting equipment locally to 
parts of the works which constitutes particular fire hazards. 
 

No separate payment shall be made in respect of this Clause 143 and the Contractor shall be 
deemed to have allowed in his general rates and prices for the costs of complying with the 
requirements of this clause. 

144 Off Road Environmental Measures 
In addition to the provisions of Clause 143 above and all other requirements of the Conditions of 
Contract, Standard and Special Specifications, the Employer and the National Environmental 
Management Authority (NEMA) may order certain environmental measures to be carried out 
which are off the road and not specifically covered under these provisions. The Contractor shall 
carry out such works with equipment, labour and plant provided under the Contract or shall make 
such arrangements for specialized works to be carried out by a specialized subcontractor. 
 
The Contractor shall be paid for all direct expenses under a provisional Sum in the Bill of Quantities 
and a percentage (%) for his handling costs and profits. 

145  Staff Training  
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The Contractor shall allow for training of engineers, technicians and other support staff as may be 
instructed by the Engineer. 
 
The payment of the allowances of such staff shall be made as instructed by the Engineer under the 
relevant item of the Bills of Quantities. 
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200 MATERIALS AND TESTING OF MATERIALS 

205 Soils and Gravels 
Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, the 
CBR of the material shall be determined at the specified state of compaction. 
 
(i) After four days soaking in the case of virgin materials, and  

(ii) After seven days curing plus seven days soaking in the case of cement improved materials. 

211  Bituminous Binders 
a)  Requirements  

 
(ii) Straight run bitumen 

 
The ash content of penetration grade bitumen shall not exceed 0.5% by weight.
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300 SETTING OUT AND TOLERANCES 

301 Setting Out 
(a) General 

If traverse points to be used for setting out are close to the existing carriageway and 
interfere with the construction works, the Contractor shall relocate them to a location 
where they will not be disturbed. The coordinates and heights of all transverse points so 
relocated shall be listed and provided to the Engineer for checking and/or approval. The 
Contractor shall also reference with monuments the new road centrelines every 200 m long 
straight sections and at all salient points along curves, consisting of a pin in a concrete 
beacon, before commencement of any works. 

The roads reserve boundary posts shall have 12 mm diameter steel pins, 200 mm long 
embedded in concrete with 25 mm exposed and sticking from the top surface. This pin shall 
be coordinated and heightened and details of the same shall be provided to the Engineer for 
approval. 

(b) Detailed setting out 
Reference pegs shall be 50 mm x 50 mm in cross section, 600 mm long driven 400 mm 
firmly into the ground and painted white above ground level. The offset from the centreline 
shall be indicated by a small nail, 20-25 mm long, with its head driven flush with the top 
of the peg. Chainages, chainage offsets and reference elevation shall be clearly marked on 
the sides of the peg to the satisfaction of the Engineer. 
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400 SITE CLEARANCE AND TOP SOIL STRIPPING 

401 Site Clearance 
Add the following as the last paragraph of Sub-clause (a). 
 
Site clearance is not required over the paved width of the existing road and shoulders. No 
measurements and payment for site clearance will be made for this width. The remaining area 
within the road reserve including the sides of the existing embankments and cutting should be 
cleared as instructed by the Engineer. This operation shall also include the removal of selected 
trees as directed by the Engineer. The Contractor shall provide paint and all the assistance the 
Engineer may require to mark the trees which should not be removed during site clearance. 
 
The Contractor shall take care not to uproot or damage trees which are within the road reserve 
but outside the construction width. After the contractor has staked out the extent of the road, the 
Engineer with assistance of the Contractor shall mark out the trees to be removed. After removal 
the trunk and branches of these trees shall be cut into pieces not more than 2.0 m in length, 
transported and neatly stored at the nearest Ministry of Roads camp at a position to be indicated 
by the Engineer. Payment for this work shall be as detailed in the Bill of Quantities. The rate 
inserted by the Contractor for this work shall include the cost of complying with all the 
requirements of this clause. 
 

402   Relocation of services 
   
 

Service providers on the corridor are to be relocated as instructed by the Engineer and expended 
through bill item 4. 
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500 EARTHWORKS 

502 General 
Renumber the existing text as 502.1 and add the following Sub-clause 502.2 to this clause: 

502.2 Definitions for Earthworks 
Formation level is defined as the lower (bottom) level of sub-base. Sub-grade is the material within 
300 mm or such other thickness as may be shown on the drawings, below the formation level. 
Earthworks are defined as the works below the sub-grade level. 

504 Preparation Prior to Forming Embankments 
Renumber the existing text as 504.1 and add Sub-clauses 504.2 and 504.3 as follows;  

504.2 Benching 
Where shown on the drawings or instructed by the Engineer, the Contractor shall, where fill is 
required, excavate benches where the ground to receive the fill has a slope greater than 
1 (vertical): 5 (horizontal). 
 
Where benching is required, the existing ground, after removal of top soil in accordance with the 
requirements of Section 4 of the Specification, shall be benched by cutting steps such that the 
horizontal width between the cut face of the bench and the instructed final embankment slope is 
not less than 1.5 m .Each slope shall be graded to a slope of 1 in 40 from the centreline of the road 
so as to avoid the pounding of water. The minimum width of 1.5 m shall generally be required 
for each bench and the Contractor shall allow working in narrow widths. 
 
All earthworks in widening shall be compacted to 100% MDD (AASHTO T99). 
 
The volume of material cut from benches and its re-utilization shall not be measured for payment 
but is deemed to be included in the Contractor’s rates for earthworks. 

504.3 Ground Compaction 
After top soil stripping in accordance with Section 4 of the Specification and benching in 
accordance with Clause 504 of the Specification, the existing ground, including benches, under 
embankments shall be compacted to a dry density of at least 95% MDD (AASHTO T99) to a depth 
of 150 mm below ground level unless otherwise directed by the Engineer. Compaction of benches 
other than the first bench will not be separately measured and is deemed to be included in the 
Contractor’s rates for earthworks. 

505 Construction of Embankments 
Only material approved by the Engineer shall be used in embankments. Material with high 
swelling characteristics or high organic matter content and other undesirable material shall not 
be used, unless specifically authorized by the Engineer. Unsuitable material shall include: 
 

 Material containing more than 5% by weight of organic matter, such as topsoil , humus, 
material from swamps, mud ,log stumps and perishable material 

 Material with a swell of more than 3% 

 Clay with a liquid limit exceeding 50% 

 Material having moisture content greater than 105% of optimum moisture content (standard 
compaction) in its naturally occurring state. 

 
Material for sub-grade shall meet the following requirements: 
 

 CBR of not less than 15% measured after 4 day soak on a laboratory mix compacted to a dry 
density of 100% MDD(T99) 

 Swell less than 1% on the laboratory mix sample 

 Maximum dry Density (MDD) not less than 1500 kg/m2. 
 
Add the following: 
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In case the Contractor has in his possession heavy compaction equipment, he may opt to construct 
the sub-grade in a single layer of 300 mm thickness, following compaction trials and upon the 
Engineer’s approval. 
 
Rename the existing text of the Standard Specification as 507.1 and add the following to this 
clause: 
 

507.2 Rockfill in Carriageway, Embankment and Behind Structures 
(a) Scope of Application 

 
With the approval of the Engineer, the rock fill Material can be used only in the following 
circumstances: 

 
(i) Where the height of embankment is more than 3 m, including formation level, the 

lowest 1.0 m thickness can be constructed using rockfill. 
 

(ii) For all heights, the sloped portion beyond shoulder can be constructed using with 
provision that, under all circumstances, a minimum of 500 mm thick earthen 
cushion shall be available between formation level and top level of rockfill. 
 

(iii) Behind the structures irrespective of the height of embankment up to the bottom of 
sub-grade. 

(b) Material 

The maximum size of stones shall not exceed 300 mm in any direction. The voids between 
rocks shall be filled by smaller rock fragments. 

(c) Spreading and Compaction 

The method of compaction as specified under Clause 507.1 of the Standard Specification 
and/or as directed by the Engineer, should ensure that no boulders are loosely packed and 
can move or rock after compaction. The top layer as well as the sides of the retaining 
normal earth fill on one side shall be fully blinded with filter media comprising crushed 
aggregate and sand. The grading and layering of filter media shall be such as to form 
effective filter layer through which particles of inner soil fill of embankment are not able 
to migrate into the rock fill layer in the process of settlement/consolidation or due to 
movement of water. The layer work shall combine with the layers of the adjacent rockfill 
so as to facilitate simultaneous compaction. 

(d) Rates 

The rates are applicable to completed construction as measured by taking levels before 
and after compaction up to the top of blinding/filter media 300 mm thick and are 
inclusive of all materials, void filling materials, blinding materials and filter media. 
 
The preload material shall be removed from any stage of the construction when, in the 
opinion of the Engineer, based on settlement monitoring records, the required primary 
consolidation of the soft silts has been achieved. 
 
Based on consolidation properties of soil, expected preload time shall be estimated for each 
stage. However, this time can be influenced, not only by settlement, but also by the rains. 
The Contractor will not be entitled to extra payment should these times be varied due to 
the site conditions or the rains. 

(e) Settlement Monitoring 

Continuous monitoring of settlement will be necessary to check the efficiency of the 
system. The instruments for monitoring settlement and stability shall include settlement 
platforms, Piezometers to determine if pore pressures are exceeding limits that might 
endanger stability, and Inclinometers to determine if lateral movement occurs. 
 
Settlement monitoring devices shall be installed at the Contractor’s cost to monitor the 
settlement behaviour of ground under fill, to establish the effectiveness of the drainage 
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system. The Contractor shall carry out the settlement monitoring works, including the 
installation of all the required equipment, in accordance with Standard Specification. 

508  Compaction of Earthworks 
Fill above ground level adjacent to pipe culverts shall be compacted in layers not exceeding 150 
mm in thickness to a field density of 100% MDD (AASHTO T99) up to the level of the top of the 
pipes or top of surround. The compaction shall extend for a width equal to the internal diameter 
of the pipe on either side of the pipe (s) or surround (s). 
 
Adjacent to the structures, all fill above ground level up to the underside of the sub-grade shall be 
compacted in layers not exceeding 150 mm in thickness to a field density of 100% MDD (AASHTO 
T99). In case of fill around box culverts, this shall be carried out for the full width of the fill and 
for a length bounded by the vertical plane passing through the ends of wing walls. 
 
Where the formation in cut areas is formed of hard material, the Contractor shall remove the hard 
material to a depth of 200 mm or such other depth as may be directed by the Engineer. The void 
so formed shall be backfilled with sub-grade quality material and compacted to the same standard 
and tolerances as for sub-grade in fill. 
 
Improved sub-grade, where required as part of the embankment construction shall be compacted 
and finished to the same standards and tolerances as those required for normal sub-grade. 

509 Mass Haul Diagram 
No mass haul diagram has been provided with the Contract documents. The Contractor shall 
locate suitable materials for constructing earthworks along the alignment and elsewhere. 

511 Borrow Pits 
Delete the first paragraph and substitute with the following; 
 
Fill material which is required in addition to that provided by excavation shall be obtained from 
borrow pits to be located and provided by the Contractor but to the approval of the Engineer. 

 514 Top Soiling and Grassing 
Consider the existing text to be Sub-clause 514.1 
 
The embankments and cut faces referred to in Clause 514.1 of the Standard Specification are 
synonymous with fill slopes and cut slopes defined in Clause 110 (c) of the same specification.  
 
The guiding dams referred to in Clause 514.1 of the Standard Specification are synonymous with 
the guiding dams referred to in Clause 817 of the same specification. 

 
Add the following Sub-clause 514.2 

514.2 Hydro-seeding 
Where it is specified that hydro-seeding should be carried out on topsoil, the thickness of the 
topsoil shall be 100 mm unless, where suitable soil is present, the Engineer orders the topsoil to 
be omitted or applied in reduced thickness. 
 
The Engineer and the Contractor shall agree the types and mixtures of seeds to be used on before 
the Contractor orders any seed he may wish to use. The variety of resulting grass or plants should 
not be attractive to livestock or grass eating animals. 

The Contractor shall be solely responsible for establishing an acceptable grass cover and any 
approval by the Engineer of seed or seed mixtures intended for use by the Contractor shall not 
relieve him of this responsibility. All areas to be hydro-seeded or hand seeded shall be scarified 
forming horizontal drills running parallel to the contours. The drills are to be spaced at intervals 
of 150 to 250 mm apart. Seeding to Mulch shall be added to the hydro-seeding mix at an approved 
rate. 
 
Hydro-seeding shall be carried out with an approved hydro-seeding machine at a rate of 
application of not less than 20 gm/m2 for fill and cut slopes and 10 gm/m2 for other areas. When 
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the use of anti-erosion compounds is required and such compound is to be applied simultaneously 
with the hydro-seeding, it shall be mixed with the hydro-seeding mixture before application. 

514.3 Application of Chemical Fertilizers 
For all areas to be grassed the Contractor shall have the top 150 mm of the prepared surface 
analyzed to determine the quantity and type of fertilizer that may be required for establishing 
proper growth conditions for the grass. The locations of soil samples taken shall be indicated on 
plans by the Contractor. The Contractor shall furnish the Engineer with the soil analysis and 
subsequent fertilizer recommendations. Only after approval by the Engineer of the nature and 
quantity of fertilizer may the application proceed. 
 
Soil improvement chemicals and fertilizers shall be made available for application of chemical 
fertilizer. As such no separate reimbursement to the Contractor shall be made. The Contractor 
shall be deemed to have included his costs in the rates for top soiling and grassing. 

515 Side drains 
Whenever excavation works inside drains constitutes a separate operation from the bulk 
earthworks such excavations shall be classified as catch water drains under Section 8 of the 
Specification. 

517 Measurement and payment 
(a) Fill in soft material 

 
Add the following at the end of this item: 
Quantities for embankment widening shall be measured using the final compacted volume of 
filled material over the existing embankment after removal of top soil. No separate payment 
shall be made to the Contractor for any additional earthworks resulting from his construction 
methods or for working space for his construction plant and equipment or for complying 
with the requirements of Clause 504.2 of this specification with respect to benching where 
necessary. The Contractor shall take this into consideration when preparing his rates. 
 

(c) Spoil in soft material 
 
Add the following at the end of this Item: 
 
The rate for spoil in soft material shall also allow for removal and disposal of material in 
waterlogged areas. No separate payment shall be made for overhaul. 
 
Add the following: 
 
(n) Item: Providing an approved seed mixture for hydro-seeding 
 
Unit: Kilogramme (kg) 
 
The Unit of measurement shall be the kilogramme of seed of the specified or approved seed 
mixture provided. The rate shall include the full compensation for procuring and furnishing 
certified seeds and compliance with Clause 514.2 of this specification. 
 
(o) Item: Hydro-seeding 
 
Unit: Hectare (ha) 
The unit of measurement for hydro-seeding shall be the area, measured in hectares of grass 
established by hydro-seeding which has an acceptable cover. The rate shall include full rate 
for furnishing cellulose pulp, mixing it with seed, water and with any anti-erosion compound, 
if required, applying the mixture, watering weeding, reseeding bare patches, and for any 
other work which may be necessary for establishing an acceptable cover and maintaining the 
grass. 
 
Add the following to this section. The details apply to both the activities for the quarries and 
road works. 

600 QUARRIES, BORROW PITS, STOCKPILE AND SPOIL AREAS 
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601 General 
The Employer will not make available to the Contractor any land for quarries, borrow pits, 
stockpile and spoil areas, except for those in the road reserves and specifically approved by the 
Engineer. 
 
The Contractor will be entirely responsible for locating and providing suitable sources of materials 
complying with the specifications and for procurement, winning, haulage to site of these 
materials, rehabilitating the borrow pits, quarries, stockpile and spoil areas, and all costs involved 
therein. Similarly, the Contractor will be responsible for provision of areas for stock piling 
materials and disposal of spoil dumps or stockpiling within the road reserve. The Contractor may 
utilize them subject to the approval of the Engineer. 
 
No additional payment will be made to the Contractor to cover costs arising from the requirement 
of this clause. The Contractor shall include the costs of complying with this clause in the rates and 
prices inserted elsewhere in the Bill Of Quantities. 

602 Definitions 
Add the following to Clause 602: 
 
(d) Materials Report 

 
The information on possible material sites is given for the general guidance of bidders. 
However, bidders are advised to conduct their own investigation as the information 
contained therein is neither guaranteed nor warranted. 
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700 EXCAVATION AND FILLING FOR STRUCTURES 

703 Excavation of foundations for structures 
Make amendments to this clause as follows 
 
Read the second paragraph as “unless otherwise instructed by the Engineer, all excavated surfaces 
in material other than hard material, on which foundations for structures shall be placed, shall 
be compacted to 100% MDD (AASHTO T.99) immediately before structures are constructed. 
 
Paragraph 4, last line: - Replace "95%" with "100%". 
 
Add the following to this clause: 
 

703.1 Preparation of Foundation and Approval 
(a) Preparation of Foundation 

 
The bottom of foundations shall be levelled both longitudinally and transversely or stepped 
as directed by the Engineer. Where the material met with is other than rock, the same shall 
be compacted to at least 95% MDD. Where rock and soil are met with in part widths, the 
area in the soil portion shall be sub-excavated to a depth of 100 mm and backfilled with 
Class 15/20 concrete. All rock faces shall be freed of soft and loose material, cleared and 
cut to a firm surface, level, stepped or serrated as directed by the Engineer. All seams shall 
be cleared out and filled with cement mortar, to the satisfaction of the Engineer. 
 

(b) Approval of Foundation 
 
After excavation in each location is completed, the Contractor shall notify the Engineer, and 
no foundation concrete shall be placed until the Engineer has approved the depth of the 
excavation and the character of the foundation material. 

703a Erosion Protection Works at Upstream and Downstream of Culverts/Bridges 

703a.1 Scope 
The work shall consist of provision of erosion protection works in the form of bed flooring and curtain 
or cut-off walls at the upstream and downstream ends of the new as well as the existing box/pipe 
culverts. The work shall be carried out to such designs and at such locations as indicated on the 
Drawings or as directed by the Engineer. 

The erosion protection works shall consist of dry rubble stone bed flooring and random rubble masonry 
curtain (cut-off) wall at the upstream and downstream ends of box/pipe culverts. 

703a.2 Materials 
The material for bed flooring shall be dry rubble stone, each stone weighing not less than 40 kg. 

The curtain wall shall be constructed of random rubble masonry in cement mortar of 1:3. 

703a.3 Construction Operations 

(a) Curtain Wall 
 
The trench for the curtain wall shall be excavated as per Clause 703 of the Standard Specification 
at such locations and to such depths shown on the Drawings or as directed by the Engineer. After 
preparing the foundation bed, the curtain wall shall be constructed to the thickness shown on the 
Drawings and to levels up to top of the bed flooring. 

(b) Floor Paving 
 
The bed for the flooring shall be prepared by excavation in accordance with Clause 703 of the 
Standard Specification or filling in accordance with Clause 707 of the same specification, levelled 
and compacted to at least 98% MDD. The top of bed shall be prepared to such levels that after 
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construction of the bed flooring, it is in line with the invert of the culvert barrel and sloping away. 
The bed flooring shall end before the curtain wall. 

707 Backfilling of Excavations and Filling for structures  
Make amendments to this clause as follows 
 
Delete “95% where ever it appears and insert “100%”. 

708 Protection of Structures 
Add the following to Clause 708. 
 

Unless specific provisions for any structure in respect of cofferdams has been made in the Bill of 
Quantities, no payment will be made for the erection, maintenance and removal of cofferdams 
and the Contractor’s rates shall be deemed to be all inclusive. 

709 Excavations for River Training and New Watercourses 
Add the following to Clause 709: 
 
For culvert widening the Contractor shall inspect the structures to be widened and allow for any 
river training works he deems necessary in his rates for excavation. 

710 Stone Pitching 
Add the following to Clause 710: 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around structures shall 
consist of sound un-weathered rock approved by the Engineer. 
 
All stone for pitching shall be capable of withstanding a crushing stress of 20 N/mm² when 
soaked. The source of stone shall be free from overburden, mudstone, cracks, sand holes, veins, 
laminations or other imperfections as may be identified by the Engineer during the approval 
process. 
 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid, 
interlocked and rammed into the material to give an even finished surface. 
 
In areas where stone pitching has been damaged, the Contractor shall identify such areas and 
notify the Engineer for his agreement of the extent of the Works required and his approval and 
instructions to proceed with the Works. Stone pitching repair and reconstruction shall be carried 
out in accordance with Clause 710 of the Standard Specification. The Works shall involve removal 
of the damaged stone pitching and reconstruction of the said areas in accordance with Clause 710 
of the Standard Specification by the use of the sound salvaged material together with any 
necessary additional material where all such materials shall comply with Section 7 of the Standard 
Specification  
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800 CULVERT AND DRAINAGE WORKS 

804 Excavation for Culverts and Drainage Works 
In the Standard Specification make the following amendments on this clause: 
 

In paragraph 6, line 3, in paragraph 7, line 5 and in paragraph 11, line 6, delete reference to 
“95%” and insert “100%”. 

805 Excavation in Hard Material 
In the Standard Specification, sub-clause 805 (a) and (b) delete reference to “95%” and insert 
“100%”. 

809 Bedding and Laying of Pipe Culverts 
In the Standard Specification, sub-clause 809 (a), delete reference to “95%” and insert “100%”. 
 
Add the following to Clause 809: 
 
(d) Laying, Bedding and Surround for Culverts Cast In-situ 

 
In addition to the requirements of the Standard Specification, where inflatable balloon 
method of casting culverts in-situ is used, it is essential that thorough pre-construction trials 
are carried out and necessary adjustments made to ensure that: 

 

(i) All concrete used for surround and the top 50 mm or 80 mm of bedding for culverts 
shall be Class 30/20 while the rest of the concrete shall be class 20/20.  
 

(ii) The inner concrete barrel surface immediately in contact with the inflated balloon form 
during placing shall achieve Class F3 finish. 

 
(iii) Cement to be used shall be cement 42.5 

810 Jointing Concrete Pipes 
In addition to the requirement of Clause 810 of the Standard Specification, all precast concrete 
pipes shall be ogee jointed pipes laid with a 1:2 (cement: sand) mortar and provided with fillets 
on the outside and as described in the Standard Specification. 

812 Backfill 
In the Standard Specification make the following amendments to this clause: 

 
(a) Wherever the expression “dry density of 95% (AASHTO T99)” occurs, this expression shall 

be deleted and replaced with “dry density of 100% (AASHTO T99)”. 
 

(b) Delete paragraph 6: “For pipes culverts…depth of 150 mm”, entirely. 

816 Minor Drainage Structures 
Add the following to this clause: 
 
(a) Concrete Lined Drains 

 
The exposed surfaces of concrete lined drains shall be a class UF2 finish. Concrete lined 
drains shall be constructed to the same standard as the minor drainage structures. 
 

(b) Cast in situ chutes on side slopes 
 

Where pre cast chutes are provided, refer to Section 1 of this the specifications. 
 

817 Mitre Drains, Cut-off Drains, Catch Water/Drains, Outfall Drains and Earth Dams  
Rename the existing text as 817.1 and add the following sub-clauses: 

817.2 Cleaning Existing Drains 
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Where instructed by the Engineer, the Contractor shall clear blocked side drains and/or outfall 
drains to a free flowing condition. The work shall consist of but not be limited to: 
 

 Stripping and removal of extraneous material including vegetation and roots to spoil 

 Carting away and spreading any spoil to the satisfaction of the Engineer, and 

 Reshaping the drains to a free flowing profile. 

817.3 Cleaning of Hydraulic Structures  
Where instructed by the Engineer, the Contractor shall clean the existing hydraulic structures by 
removing all undesirable material in the structures to ensure they are clean and free flowing. The 
Contractor shall dispose of all the silt and other undesirable material to spoil. After the cleaning 
out of structures, the Contractor shall be responsible for maintaining the hydraulic structures in 
a clean condition for the duration of the Contract. 

817.4 Removal of Existing Pipes, Inlet and Outlet Structures 
The Contractor shall remove existing concrete pipes where instructed by the Engineer including 
bedding, surround, inlet and outlet structures. Concrete shall be disposed of as directed by the 
Engineer. Masonry structures where in a good condition shall be preserved to reuse as may be 
directed by the Engineer. Additional material shall be added to the void left after removal of these 
pipes and structures and shall be carefully compacted to 100% MDD (T99). The void shall then 
be preserved for placement of any new pipes or construction of new structures. 
 
The existing inlet and outlets structures, where in good condition, and reusable as beds to pipe 
extensions, shall not be removed. Any such structures removed without the Engineer’s approval 
shall be restored to the original condition at the Contractor’s expense. 

817.5 Extension of Existing Pipes 
Where shown on the drawings or instructed by the Engineer, the Contractor shall extend the 
existing concrete pipes. Part of the existing pipe surround shall be broken and concrete collar 
constructed as shown on the drawings. The extension shall be backfilled to the same standards as 
for new pipes. 

817.6 Chute drain for High Embankment Sections 
a. Scope 

 
This work shall consist of construction of chute drain on the slope of the road embankment 
including erosion protection works at the locations and to dimensions shown on the 
Drawings or as directed by Engineer. The schedule of works shall be so arranged that the 
drains are completed in proper sequence with roadway to ensure that no damage is caused 
due to lack of drainage. 

 
b. Materials 

The drains shall be of half round pipe of 600 mm dia. formed by joining pre-cast 
semicircular RCC sections at site as shown in the drawings. The RCC work shall conform to 
the relevant clauses of these specifications. 
The toe wall below ground level shall be of brick masonry in cement mortar 1:4 or plain 
cement concrete of class 15/20, as shown on the Drawings. 
 
Dumped riprap for erosion protection at ground level shall be hard, unweathered and 
durable rubble stone of size 150 mm to 250 mm. 
 

c. Construction Operations 
 
Excavation for fixing drain sections at the locations where the chute drains are to be 
installed, a semi-circular cut on the side slope of the embankment along the line of the chute 
drain shall be made in such a way that the RCC drain sections could be fixed snugly with 
their edges flush with the adjoining embankment slope. The sloping bed of the drain shall 
be to a regular line and suitably compacted to provide a firm bed. 
 

817.7 Stone Masonry and Concrete Paving 
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a. Description 
 
The work shall consist of construction of lined ditches, stone paved shoulders, hard strips, 
chutes, toe walls, retaining walls, slab culvert walls, head walls, wing walls, aprons and 
slope protection works using natural stones for stone related masonry and precast concrete 
blocks for concrete block masonry set in cement mortar. 
 

b. Materials 
 
(i) Stones 

 
Stones used shall be hard and durable without weak seams or cracks and of 
rectangular shape. The Los Angeles Abrasion Value shall not exceed 50. The apparent 
specific gravity shall not be less than 2.2 and water absorption when tested in 
accordance with AASHTO T85 shall not exceed 5 percent. 
 

(ii) Concrete Blocks 
 
Concrete blocks for concrete block masonry shall be precast from Class 20/20 
concrete while those used for paving shall be in Class 25/20 concrete. The blocks 
shall, in general, have the length, width and height in the proportion of 3:1.5:1 or as 
ordered by the Engineer. The blocks shall be moist cured for at least 7 days, and kept 
under cover for another 21 days in the casting bed before being lifted for use in the 
works. The blocks when tested flat after 28 days of casting shall have a compressive 
strength not less than 125 percent of the cylindrical compressive strength specified 
for the class of concrete used. 
 

(iii) Mortar 
 
The mortar shall be made of a mixture of cement and sand in the proportion of one 
cement to three sand. Cement shall be Portland cement conforming to AASHTO M85, 
Type I or II. The sand shall be crushed stone or natural sand or a combination thereof 
conforming to AASHTO M45. Water added shall be just adequate for making a 
workable mix and shall be subject to the approval of the Engineer. 
 

c. (c) Construction Requirements 
 
(i) Stone Masonry 

 
The stone masonry shall be used for walls of different types above the ground level. 
The stones shall be of regular shape with length of any stone not exceeding 3 times 
its height, with the breadth on the bed not less than 150 mm nor greater than three 
quarters of the thickness of the wall. Unless otherwise directed, the stone shall have 
thickness not less than 150 mm. 
 
All stone possessing bedding planes shall be laid with its natural bed as nearly as 
possible at right angles to the direction of the load, and in case of arch rings, the 
natural bed shall be radial. 
 
Each course shall present a uniform horizontal line of more or less equal height. 
Vertical joints shall be broken by the adjoining courses. All joints shall be sufficiently 
thick to prevent stone to stone contact and shall be completely filled with mortar. On 
the exposed face no part of the masonry shall deviate from the general line of the 
wall by more than 20 mm. 
 
Walls of stone masonry shall be provided with weep holes as shown on the Drawings 
or directed by the Engineer. In continuous long structures, expansion joints shall be 
formed as shown on the Drawings subject to a minimum spacing of 10 m. 
 
All face joints shall be finished almost flush with the surface of the work without 
covering the stones. The top surface of all walls shall be provided with 20 mm thick 
cement mortar coping with a crossfall for shedding rainwater. 
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Newly laid masonry shall be protected against the harmful effects of weather and 
cured for a minimum period of 4 days. All visible surfaces of the masonry shall be 
clean and free from mortar stains and other blemishes. 
 
Backfill behind the stone masonry walls shall be placed only after the masonry work 
has been in place for at least 14 days or as directed by the Engineer. 
 

(ii) Grouted Stone Riprap 
 
This type of masonry that is constructed in a single layer over a bed of mortar shall 
be used for shoulder paving, hard strips, aprons, drainage chutes, lined ditches and 
slope protection. The stone shall be of regular shape and uniform thickness. Prior to 
laying of the stone, the base shall be brought to regular shape and levels, watered and 
well compacted. Where this type of masonry is to be used for paving shoulders or for 
carriageway widening of the existing roads, the base shall be slightly loosened, 
watered and compacted to 95% MDD prior to application of the riprap. The stone 
shall be placed over a bed of mortar about 20 mm thick. After placement of the stones 
by hand, all the joints shall be completely filled with cement mortar. The finished 
work shall present a uniform surface with no point deviating from the general line 
by more than 10 mm in the case of shoulder paving, and hard strips, and not more 
than 25 mm in other cases. The finished work shall be protected against the adverse 
effects of weather and cured for at least 4 days. 
 

(iii) Dry Stone Riprap 
 
This work shall consist of placing 150 mm to 300 mm size rubble stone on the front 
side of cut-off walls of culverts and Irish Crossings as erosion protection measure. 
The dimensions of the riprap construction shall be as shown on the drawings or as 
directed by the Engineer. The stone used shall be of hard and durable type as are used 
for stone/boulder masonry. The stone shall be so placed that major hollow spaces are 
avoided. 
 

d. Measurement and Payment 
 
(i) Stone Masonry 

 
The quantity to be paid will be measured by volume in m³ of stone masonry complete 
in place and accepted. In computing the volume for payment, the dimensions used 
will be limited to those shown on the Drawings or ordered in writing by the Engineer. 
 
No deductions will be made for weep holes, drainpipe or other openings of less than 
0.2 m² in the area. The cement mortar coping on top of the wall shall be included in 
the measurement for stone masonry. 
 
If the masonry is for heightening or lengthening an existing wall, the work of 
removing the plaster, if any, on the old wall including roughening of the surface to 
effect good bonding shall be considered incidental to the work and shall not be paid 
for separately. 
 
The quantities of excavation below ground level and backfilling will be measured as 
structural excavation. 
 

(ii) Grouted Stone and Dry Stone Riprap 
 
Grouted Stone Riprap shall be measured by m² of completed and accepted work 
placed to the specific thickness. Measurement shall be limited to the dimensions 
shown on the Drawings or as otherwise authorised by the Engineer. No measurement 
shall be made of unauthorised areas or for extra thickness. Toe walls and cut-off 
walls below ground level shall be measured in m³ and paid for as Boulder Masonry. 
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Where the rip-rap is used for shoulder paving or for widening carriageway of 
existing road, the bed preparation shall be measured as sub-grade preparation in 
accordance with Clause 508 of the Standard Specification. In all the other cases, slope 
and bed preparation shall not be measured for payment but will be considered 
subsidiary to the pay item. 
 
Dry Stone Riprap shall be measured as placed in position in m³. Any excavation for 
making space for placing the riprap shall be measured as common excavation in 
accordance to Clauses 504 and 505 of the Standard Specification. 
 

(iii) Payment  
 
The amount of completed and accepted work as measured will be paid for at the bid 
unit prices per m³ for “Stone Masonry”, “Dry Stone Riprap” and “Grouted stone 
riprap”, used for shoulder paving, hard strips, ditch lining, aprons, drainage chutes 
and slope paving. These prices shall be in full compensation for furnishing and 
placing all materials, and for all labour, equipment, tools and incidentals necessary 
for completion of the work complying with the specifications. 
 

Add the following to Clause 819 of the Standard Specification: 

819.1 Repair of Drainage Spouts 
The repair of drainage spouts shall be made by cleaning of the existing drainage pipes of all muck 
and replacing the broken pipes or by providing new drainage spouts in cases where the same have 
not been provided. 
 

a. Materials 
 

(i) Ordinary Portland cement KS 1825 
(ii) Aggregates conforming to BS 5328 
(iii) GI Pipes 
(iv) Paint. 

 
b. Equipment 

 
(i) Welding equipment 
(ii) Painting brushes 
(iii) Miscellaneous construction equipment 

 
(c) Procedure 

 
The existing drainage spouts shall be cleaned of all muck. The new GI drainage spouts shall 
then be replaced for the damaged spouts as per the detailed drawings. 
 
In case where drainage spouts have not been provided, the RCC kerb shall be cast after fixing 
new pipes as per the detailed drawings. The casting of concrete and fixing of pipes shall be 
made as per the standard practice. 
 
The GI drainage spouts shall be painted with black anticorrosive paint of approved brand 
and manufacture to give an even shade. 
 
The existing reinforcement shall be realigned and additional reinforcement shall be 
provided as per the drawings or as directed by the Engineer. 
 
Concrete shall be mixed and laid as per the standard practice and as per the drawings. For 
bonding old concrete with the new concrete, the old concrete surface shall be painted with 
epoxy bonding agent or polymer cement slurry before the concreting is cast. 
 

820 Measurement and Payments for Additional Items 
a. Item: Concrete for top 50 mm or 80 mm bedding and surround for culverts cast in 

situ. 
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Unit: m³ 
 
The rate for concrete for each size of culverts instructed shall include for the cubic metre 
of the top 50 mm or 80 mm of concrete for bedding and surrounds, as instructed, calculated 
from the dimensions on the drawings or as directed by the Engineer. 
 
The rate for concrete for bedding and surrounds for culverts cast in situ shall include for 
the cost of providing and placing the concrete and complying with Clauses 809, 810, 814, 
819 and 1713 of the Standard Specification. 
 
No extra payment shall be made for provision of inflatable forms and other requirements 
for casting culverts in-situ and the Contractor shall be deemed to have provided for these 
in his rates. 

b. Item: Cleaning and grading the existing outfall and metre drains 
 
Unit: m³ 
 
Cleaning the existing drains shall be measured by the volume instructed. The volume shall 
be the product of the cross sectional area of the material to be removed from  the drain 
and the length instructed. 
 

c. Item: Removal of material from existing side drains 
 
Unit: m³ 
 
Cleaning of the existing drains shall be measured by the volume instructed. The volume 
shall be the product of the cross sectional area of the drain to be cleaned and the length 
instructed. Payment will not be made under this item where the material can be removed 
in conjunction with bulk earthworks. 
 

d. Item: Removal of the existing pipes 
 
Unit: m³ 
 
Removal of the existing pipes shall be measured by the length of culvert removed. It shall 
include for breaking out where necessary and carting of the removed culvert and surrounds 
to spoil or stockpile as shall be  directed by the Engineer. It shall also include all the 
costs of complying with the requirements of Clause 817.3. 
 

e. Item: Demolition of inlet and outlet structures 
 
Unit: m³ of concrete or masonry 
 
Demolition of inlet and outlet structures shall be measured by the volume of concrete or of 
masonry structures demolished. There will be no distinction between reinforced and un-
reinforced concrete structures. The rate shall include for disposal of concrete and reuse of 
masonry as directed by the Engineer. Stone pitching shall not be measured separately and 
where it is to be removed shall be treated as normal site clearance. 
 

f. Item: Cleaning the existing hydraulic structures 
 
Unit: m³ 
 
Cleaning of the existing hydraulic structures shall be measured by the volume of material 
removed. The rate shall include for the cost of removing all undesirable material, 
transporting and disposing off as well as the additional costs of gaining access to the 
structures as specified and maintaining the structures in a clean condition. 
 

g. Item: Concrete collar 
 
Unit m³ 
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Reinforced concrete collars shall be measured by the volume of concrete placed as shown 
on the drawings or instructed by the Engineer. 
 
Where the existing culvert which is to be extended has a concrete surround, the rate shall 
also include for removal of this surround for the length of the collar to be placed around 
the existing culvert. 
 
In all cases the rate shall also include for excavation below the culvert and the preparation 
and compaction of the in situ material to form a bed for the collar. 

821 Cement Mortared Stone Masonry Walls 
Masonry walling shall be constructed with sound clean stone with a minimum width of 200 mm. 
The stone shall have a fair finish. The stone shall be individually placed to break joint and to 
provide a minimum of voids. The stone shall be wetted and jointed in a 3:1 (sand: cement) mortar. 
Exposed stone on the wall faces shall be cleaned of mortar by washing or wire brushing. The 
mortar shall be flush pointed to the approval of the engineer. 
 
Weep holes shall be provided as instructed and shall be cleaned of mortar and any other clogging 
material that may have entered during construction. 
 
The walling shall be protected from the weather and kept moist for a minimum of seven (7) days 
after completion. 

822 Subsoil Filter Drains 
The Contractor shall lay subsoil filter drains where shown on the drawings or instructed by the 
Engineer. The drain shall extend to the underside of the sub-grade or sub-base and shall consist 
of a perforated pipe wrapped in geotextile fabric as specified in the Standard Specifications and 
shown on the drawings. The pipe and fabric shall be laid on and backfilled with granular filter 
materials. The granular material shall comply with the requirements given in the table below. 
 

BS Sieve Size 
(mm) 

Percentage by mass Passing Sieve 

Minimum Maximum 

37.5 100 100 
20 85 100 
10 50 100 
5 35 90 

1.18 15 50 
0.600 5 35 
0.150 0 5 

823 Gulley Pots and Chambers 
Where shown on the drawings or instructed by the Engineer, the existing roadside gulleys and 
gulley pots shall be adjusted before laying final wearing course such that there are no depressions 
around man holes, gulleys or chambers. The beds, frames and haunches shall be adjusted with 
concrete Class 20/20 true to line and level and to the satisfaction of Engineer. 

824 Pedestrian Crossings 
Where shown on the drawings or instructed by the Engineer, the Contractor shall construct 
pedestrian crossings across open drains. The crossing will be 2 m wide, with culverts located as 
directed by the Engineer. The pedestrian crossing shall be finished to the same standards as the 
adjacent footpath. Where there is no footpath, the crossing shall be finished with approach path 
comprising 150 mm gravel base with surface dressing similar to the adjacent shoulder as directed 
by the Engineer. 
 
 

825 Measurement and Payment for Further Additional Items 
(a) Item: Preparation of bed for concrete lined open drains 

 
Unit: m² 
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The unit of measurements shall be the square metre of excavation trimmed to receive 
concrete lining. The rate shall include for all the excavation below the finished line of the 
drain, providing and laying of gravel bed, and compacting and shaping to the line and level 
required to receive the concrete lining. 
 

(b) Item: Cast in situ concrete chutes 
 
Unit: m³ 
 
Cast in situ shall be read as “Pre-cast”. Pre Cast concrete chutes shall be measured by the 
volume of concrete cast. The rate shall include for preparation of sides, laying, fixing and 
for complying with the requirements of Sections 8 and 17 of the Standard Specification. 

826 Concrete and Cement Strength 
Concrete class shall be as specified. Cement to be used in all construction works shall be 42.5 KN.                               
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900 PASSAGE OF TRAFFIC 

903 Maintenance of Existing Road 
Amend as follows: 
 
The Engineer shall hand over the existing road to the contractor, in sections, at the commencement 
of the Contract for construction purpose. However, the Contractor shall be responsible for all 
repairs and maintenance of the entire road package for the duration of the Contract. The existing 
road is bituminous and the Contractor shall maintain it with asphalt materials or other materials 
similar to those of the existing pavement layers. The Contractor shall regularly inspect the road 
and carry out such repairs and maintenance to the satisfaction of the Engineer. If at any time the 
Engineer draws the Contractor’s attention to a road section which requires maintenance the 
Contractor shall promptly repair the section. The Contractor shall be legally responsible for any 
accident or damage attributable to his failure to maintain the road. 
 
Add the following to this clause: 

903.1 Maintenance of Right of Way 
Throughout the period of the Contract the Contractor shall at all times maintain public vehicular 
access to the right of way, within the right of way and from the right of way to all public and 
private land, as it was immediately prior to his commencement of the Works. 
 
The Contractor may, on submission of written request to the Engineer, including a drawing, 
programme and specification, be given approval to operate: 
 
(a) A road diversion suitable for the road traffic and suitable width or  
 
(b) Traffic on a one way system using manual coordinated direction control or automatic traffic 

lights having a secure source of power. 
 

Applications for approval shall show every detail of the proposals including road construction 
cross section including pavement, surfacing, profile and drainage, road signing, communication 
between the ends of the controlled section lighting and the proposed period of operation. 
 
One way systems shall be provided with adequate sign posting and the Contractor shall limit delays 
to any traffic to the minimum and with the approval of the Engineer. The travelling public shall 
be notified by signs, of exceptional delay well in advance of the site of delay, as required by the 
Engineer. 
 
Payment for temporary diversions, traffic provisions and maintenance of roadways shall be as 
provided in the Contract and as instructed by the Engineer. 

904 Construction of Deviations 
Add the following paragraph between the second and the third paragraphs of Item (a): 
 
The Contractor shall programme his works in such a way that traffic shall not be required to pass 
over more than 1.5 km at any one time unless otherwise approved by the Engineer. 

906 Passage of Traffic through the Works 
Add the following to this Clause. 
 
The Contractor shall be deemed to have inspected the site and satisfied himself as to the adequacy 
of his bid for these works and no additional payments will be made for any expenditure on traffic 
control. Should the Contractor propose any other method of passage of traffic including 
construction of traffic deviations and use of the existing roads the Contractor shall investigate the 
alternatives, construct and maintain them to the satisfaction of the Engineer. The Employer shall 
not be liable for investigations or costs arising from the alternatives methods of  traffic 
control proposed by the Contractor. Deviations or other measures for traffic control where 
proposed by the Contractor shall meet the requirements of the specifications and drawings and 
be approved by the Engineer. 
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The Contractor shall ensure that the workforce and site supervisory staff at all times wear high 
visibility garments when work is carried out on or adjacent to a section of the road open to traffic. 
The Contractor shall ensure that the supervisor or person in charge of the work force is readily 
recognized from the rest of the workforce. In addition, the Contractor shall provide a full time 
traffic safety officer to coordinate aspects of road safety for the whole site. 
 
The Contractor shall be deemed to have included all costs related to employing the traffic safety 
officer and for all the duties performed by him in his rate for passage of traffic. 

912 Measurement and payment 
(a) Item: Construction of Deviation 

 
Amend as follows: 

 
The rate for construction of deviation shall include provision, placing, forming and 
compaction of gravel sub-base, stone base and bituminous wearing courses. 
 

(b) Item: Provide and Maintain Road Signages 
 
Unit: Lump Sum 

 
Payment of the lump sum shall be through equal monthly instalments over the period of 
the Contract on a pro rata basis subject to the approval of Engineer. 
 

(b) Item: Maintain existing Roads and deviations 
 
Unit: Lump Sum 

Payment of the lump sum shall be paid per kilo metre length the period of the Contract, 
excluding the Defects Liability Period provided that the total sum of instalments paid shall 
not exceed the lump sum; and 
 

(i) If any month the Engineer is not fully satisfied that the Contractor has fully complied 
with all the provisions of this sub-section, the Employer shall withhold the whole of the 
instalments due to the Contractor and the Engineer shall, in addition, deduct from any 
monies due to the Contractor a sum of Kshs 150,000 per day for the period of non 
compliance from the date of the Engineer’s notice for that month. 

(ii) Where notified by the Engineer the contractor shall complete maintenance on a section 
or sections of the road so notified within 14 days. Provided further that, if the 
Contractor fails to complete maintenance on any section within 14 days of the 
Engineer’s notification thereof, the Engineer shall deduct Kshs. 200,000 for delay per 
day. 
 

(c) Item: Reinstatement of Deviations 
 
In the first paragraph of Clause 912 (h), delete the words “by the lump sum stated in the 
Special Specification’ and replace with ‘as described under Item 9.04 of the Bill of 
Quantities”. 
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1100 SHOULDERS AND FOOTPATHS 
Add the following to this section: 

1107 Footpaths 
Where shown on the drawings or directed by the Engineer, footpaths shall be constructed. The 
Footpaths shall be constructed using the precast concrete paving blocks (coloured in red oxide)) 
as the finish on neat gravel base. The line of the footpaths shall be as shown on the drawings or 
as directed by the Engineer. 

1107.1 Pre-cast Concrete Paving Blocks 
Precast concrete blocks shall be hydraulically pressed, complying with BS 7263: Part 1. Blocks 
shall be laid in accordance with BS 7263: Part 2 to the required cross fall. 

1107.2 Flexible Surfacing for Footpaths and other Paved Areas 
Flexible surfacing for footpaths and paved areas shall be laid in compliance with section 16 of the 
Standard Specification. 
 
Surfacing shall be laid true to level and cross fall as shown on the drawing or instructed by the 
Engineer. Payments for flexible surfacing on footpaths will be measured and paid in accordance 
with the provisions of section 16 of Standard Specification. 

1108 Measurement and Pavement 
(a) Item: Precast Concrete Paving Blocks 

 
Unit: m2 
 
Precast concrete blocks shall be paid by the area measured on plan. The rate shall include 
for supplying, laying the bedding, jointing, compacting, laying at kerbs and radii and all 
the Contractor’s obligations with respect to this clause. 
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1200 NATURAL MATERIAL SUBBASE AND BASE  

 

1201 GENERAL  
 

Natural materials for base and subbase shall conform to the specifications given in Section 12 of 
the Standard Specifications for Road and Bridge Construction for cement and lime improved base 
and subbase. 

 

1202 MEASUREMENT AND PAYMENT 
Natural material for subbase and base shall be measured by the cubic metre placed and 
compacted upon the road calculated as the product of the compacted sectional area laid and the 
length. 

 
Measurement and payment of natural materials for subbase shall be in conformity with Method 
A of the Standard Specification with the following amendment 
 
Delete “Free haul of 1.5km” whenever it is referred to under this Clause. No separate payment 
shall be made for overhaul in this contract. 

 

 

1203 HAND PACKED STONE 
                  Hand packed stone base is a layer of hand laid stone of defined size and durable in nature, laid in 
a maaner such that when proof rolled and compacted it forms a stable and dense matrix as a road base. 

a) Sources of Material 
 

The Contractor may obtain suitable material from existing commercial quarries. Before 
being delivered to the site of the Works, the material will be tested for compliance with the 
requirements stipulated in the following sub clauses. 

 

b) General Requirements 
 

Where the use of hand packed stone is specified, the shall have a nominal base dimensions 
of 75mm square and minimum height of 150 mm or when compacted to give a layer of 
150 mm. The rock from which the stones and screenings are produced shall be class C with 
the following requirements: 

 

  A.C.V. – Max. 40% 
  L.A.A. – Max. 30% 
  S.S.S. – Max. 12% 
                 FI    -30 max 
                 CR – 60 min 

 

c) Stones 
 

The stones shall be free from an excess of flat or elongated particles, soft and less durable 
rock, clays, loam, topsoil and other deleterious matter. The stones shall be of such grading 
and size that they pack firmly when laid by hand. The larger stones shall have a maximum 
dimension slightly greater than the thickness for the required compacted layer and be of a 
shape acceptable to the Engineer. The smaller stones shall have a reasonably uniform 
grading and be of a nominal size suitable, in the opinion of the Engineer, for filling the 
surface voids of the as placed larger stones in place. The nominal size of the smaller stones 
will be of the order of 50mm. 

 

d) Screening 
 

The screenings shall consist of tough durable crushed rock, free from an access of flat, 
elongated, soft or disintegrated pieces and harmful material, such as loam, clay, organic 
matter, or other deleterious substances and shall be to the Engineer’s approval.  
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The grading of the screenings shall form a smooth curve and shall be within and 
approximately parallel to the following limits: - 

 

B.S. Sieve Size Percentage by Weight Passing B.S. Sieves 
10mm 
5mm 

0.425mm 
0.150mm 
0.075mm 

100 
85-100 
30-50 
10-30 
0-20 

 

Sandy soil which may, with the approval of the Engineer, be added to the screenings or used 
in lieu of the screenings, shall comply with the following requirements: - 

 

i) It shall consist mainly of sand sizes and have a reasonable smooth grading. 
ii) The fraction passing 0.075mm sieve shall be less than the weight passing 5mm 

sieve. 
iii) P.I. shall not be greater than 5. 

 

e) Construction 
 

On the prepared area, individual stones shall be positioned by hand with the greatest 
dimension vertical, and the largest and flattest end downwards. The greater number of 
stones shall be slightly higher than the thickness of the layer when laid. After placement of 
the stones in the specified manner, the material shall be initially compacted, preferably with 
a grid roller and a vibratory roller, which shall continue until the layer is thoroughly keyed, 
and until the compacted layer contains not more than 10% air voids. The irregularities that 
may show up during compaction shall be corrected by loosening the surface and removing 
or adding material as may be required and recompacting. Where necessary quarry fines of 
the same material shall be spread and broomed into the interstices and rolling shall 
continue until no more fines will go in to give a homogenous compacted layer of sub base. 

 
f) Measurement and Payment 

 

The stone will be paid for as the volume in cubic metres of material measured in place upon 
the road. The volume of material shall be calculated as the product of the compacted 
thickness specified or ordered by the Engineer and the net area required to be laid. The rate 
shall be the full inclusive price for providing, laying, packing and compacting the material 
and shall include for complying with Clauses 1311a), b). The rate shall also include for all 
haulage. The rate quoted for this item should include the cost for laying the levelling quarry 
dust layer, as no extra payment shall be made for this layer. 

 

1204 MATERIAL REQUIREMENTS 
 

The Contractor shall allow for winning, hauling to site, laying, watering and compacting to 100% 
MDD (AASHTO T.180). The material shall also comply with the following requirements:- 
 

P.I. -  Max 15 
 
CBR @ 100% MDD (modified AASHTO T180) at 4 days soak: Min 30 
 
P.M. - Max 250 
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1300 GRADED CRUSHED STONE SUBBBASE  

1303 Material requirements 
The material for graded crushed stone Sub-base shall comply with requirements for Sub-base 
stone Class B 0/40. After compaction and compliance with the requirements of Clause 1403 of 
this specification below, the Sub-base/Base graded crushed stone material shall have a maximum 
of 8% of particles smaller than 0.075 mm and the resultant layer shall comply with all 
requirements of Section 13 of the Standard Specification. 
 
The crushing ratio for all graded crushed stone pavement materials shall be minimum 100%. 

1306 Laying and Compacting Graded Crushed Stone Sub-base 
Graded crushed stone shall be laid by a paving machine. 
 
Add the following to this section: 

1311 In Situ Reprocessing of Graded Crushed Stone 
In pavement reconstruction sections with an existing graded crushed stone base, the existing 
graded crushed stone shall be used in pavement and shoulder construction. The bituminous layer 
shall be removed to spoil or for recycling as instructed by the Engineer, leaving in place the 
existing graded crushed stone base in situ. After removal of surfacing, the graded crushed stone 
shall be jointly inspected by the Engineer and Contractor and any contaminated material re-used 
in earthworks, deviations or disposed off in manner approved by the Engineer. Where the 
contaminated layer extends into a lower pavement layer, the Existing sub-base or sub-grade layer 
shall be reworked and re-compacted before reprocessing the graded crushed stone layer. Before 
addition of any stone material the existing surface shall be lightly compacted to remove 
undulations and levels taken. The Contractor shall confirm the grading of the stone material and 
shall add imported material, mixed in such a manner that the reprocessed material shall comply 
with the requirements of Clause 1303 of the Standard Specification. The material shall be 
scarified, mixed, watered, spread and compacted as sub-base or base in the carriageway and/or 
shoulders as shown on the drawings or directed by the Engineer.  
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1400 CEMENT TREATED MATERIALS 

1403 Cement Treatment 
Cement for improvement shall be Ordinary Portland Cement complying with Clause 207 of the 
Standard Specification. The cement content of the improved graded crushed stone material will 
be in the range of 1% to 2% by weight. The actual cement content requirement will be determined 
on site as directed by the Engineer after laboratory and site trials. 

 

14A LEAN CONCRETE 

14A/04 Mix Requirements 
(i) Proportions 

 
The ratio of cement to aggregate shall be 3% by weight (including any absorbed moisture 
but excluding free water in the aggregate). 
 

14A/05 Method of Construction 
(i) Curing 

 
Add the following to this Clause: 
 
The lean concrete shall be protected from injuries action by sun, rain, flowing water, 
frost, or mechanical injury. At completion of finishing and at the time the concrete 
surface has hardened enough to prevent the surface being marred by the curing material 
it shall be cured by one  or more of the following methods: 
 
Moist Curing: Wet the concrete surface with a fine spray of water and cover with water 
proof paper, polythene-coated burlap, or polythene sheeting. Thoroughly saturate 
polythene-coated burlap with water before placing. Select size of sheets that are at least 
300 mm longer than necessary to cover the entire width and edges of base. Place sheets 
with light coloured side up. Overlap adjacent sheets not less than 300 mm with the lapped 
edges securely weighed down or the sheets lapped 150 mm and cemented or tampered 
to form a continuous cover and closed joint. Place the weight on the cover down to 
prevent displacement or billowing from winds. Fold coverings down over the exposed 
edges and secure with a continuous bank of earth or other approved means. Use covers 
in good condition when placed and immediately repair tears and holes they occur during 
the 7-day curing period. 
 
Liquid Membrane-forming Compound Curing: Apply compound immediately after 
surface loses its water sheen and has a dull appearance. The curing membrane method 
should conform to AASHTO M 148. Mechanically agitate curing compound during use. 
Apply at maximum rate of 5.0 square meters per litre of compound. If compound lacks 
uniform continuous coherent films or exhibits checks, cracks, peels, or pinholes, apply 
an additional coat of compound to areas where films is defective. Have readily available 
impervious sheet curing for use to protect freshly placed concrete in the event that 
conditions occur to prevent correct application of compound at the proper time. Re-spray 
surfaces with curing compound after rainfall. Apply at the same rate required above. 
 
The concrete surfaces shall be protected from foot and vehicular traffic and other sources 
of abrasion for a minimum of 72 hours. The curing method adopted shall be maintained 
for the entire curing period. 
 

14A/08 Measurements and payment 
(a) Item: Curing lean concrete 

 
Unit: m² 
 
The unit of measurement shall be the area of surface cured satisfactorily. The rate shall 
allow for complying with Section 14A of the Standard Specification. 



15

6 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                                                    

156  

1500 BITUMINOUS SURFACE TREATMENTS AND SURFACE DRESSING 

1502B Materials for Prime Coat and Tack Coat 
(i) The binder for prime coat shall be MC 70 cutback bitumen. This shall be applied over 

granular surface to receive any bituminous layer. 

(ii) The binder for tack coat shall be K1-60 bitumen emulsion. This shall be applied over 
bituminous surface to receive further bituminous layer. A tack coat shall also be applied 
on prime coat, which has lost its adhesive properties due to contamination, long exposure 
or weathering before receiving bituminous layer. Such an application shall be made 
without additional expenditure by the Employer, unless it is required due to reasons 
outside the Contractor’s control. 

1504B Spraying of Prime Coat and Tack Coat 
(i) The rate of application of prime coat shall be from 1.0 to 1.2 litres/m². The exact quantity 

to be applied may be varied within these limits to suit field conditions and will be 
determined from trials by the Contractor and approved by the Engineer.  

(ii) The rate of application of the tack coat on bituminous surface shall be 0.3 to 0.8 litres/m². 
The exact quantity to be applied may be varied within these limits to suit field conditions 
and will be determined from trials by the Contractor and approved by the Engineer.  

1502C Materials for Surface Dressing 
(a) Binder 

 
The binder shall be 80/100 penetration bitumen. 

 
(b) Chippings 

 
(i) Hardness, soundness, shape and cleanliness 
 
Stone for surface dressing on the carriageway and shoulders shall be class 1. Should 
it be necessary and in the Engineers opinion to clean chippings before laying, the 
Contractor will wash the chippings to the satisfaction of the Engineer and no extra 
payment will be made for this operation. 

1503C Rate of Application of Binder and Chippings 
Rates of spray of bituminous binder and spread rates for chippings shall be as stated in the 
relevant items in the Bill of Quantities or as instructed by the Engineer. The exact rate to be 
applied may be varied to suit field conditions and will be proposed by the Contractor for the 
agreement of the Engineer. 
 
Should any change occur in the nature of source of chippings or binder, the Contractor shall 
advice the Engineer accordingly who will then decide if new field trials are necessary and if any 
revisions are required to the spray and spread rates. 
 
Payments for binder and chippings will be based on instructed rates. 

1505C Pre-coated chippings 
Where shown on the drawings or instructed by the Engineer, chippings used for surface 
dressing shall be pre-coated. The bituminous binder used for pre-coating shall be A3 anionic 
bitumen emulsion. 
 
The chippings shall be completely coated with the binder at a nominal rate of 0.4% - 0.8% by 
dry weight of chippings. The actual rate of application should be as instructed by the Engineer 
following the Contractor’s field trials. 
 
The mixing plant shall comply with the requirements of Clause 1603A, Parts (a) and (b), of the 
Standard Specification. 
 
The binder shall be heated so that it can be distributed uniformly and care shall be taken not to 
over heat it. The temperature shall at no time exceed 35ºC. 
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The chippings shall be washed (if necessary) dried and heated so that they are mixed at a 
temperature of between 20ºC and 35ºC The binder shall be introduced in the mixer in the 
amount specified and the materials mixed until a complete and uniform coating of the chippings 
is obtained. 
 
Should any change occur in the nature of source of chipping or binder the Contractor shall 
advise the Engineer accordingly who will then decide if new field trials are necessary and if any 
revisions are required to the spray and spread rates. 

1508C Application of Surface Dressing 
At the joint between the shoulder and carriageway, each layer of surface dressing on the 
carriageway shall be extended 100 mm into the shoulder. In like manner each layer of surface 
dressing on the shoulder shall also be extended 100 mm into the carriageway. The Contractor 
shall allow in his rates for this overlap. No additional payment will be made for either the binder 
or the chippings when complying with this requirement. 

1509C Aftercare and Control of Traffic 
Surface dressing shall not be trafficked for at least seven (7) days. Where the surface dressing 
is to be applied to new asphalt concrete, a minimum period of 72 days must elapse before 
commencing the surface dressing. 

1511C Measurement and Payment 
(c) Item: Pre-coated chippings 

 
Unit: m³ of each nominal size of each class 

 
Pre-coated chippings shall be measured by the cubic metre of each nominal size for each 
class calculated as the product of the area in square metres instructed to be covered and 
the reciprocal of the instructed rate of application in m² per M³ or the actual rate of 
application in m² per m³ whichever calculation gives the lower volume. 
 
The rate for chipping shall include for the cost of providing and hauling the chippings 
and bitumen pre-coating the chippings with bitumen at the instructed rates, spreading 
and rolling the chippings at the instructed application rate, all hauls as necessary and 
complying with parts A and C of Section 15. 
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1600 BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES  

1600A GENERAL 

1603A Construction Plant 
(a) Compaction Plant 

 
To achieve specified densities it is expected that vibrating rollers will be required to 
achieve satisfactory results. It is essential that thorough pre-construction trials be carried 
out to ensure that the vibrating rollers are set up at the optimum amplitude and frequency 
for the material being laid that they do not break down aggregate particles and that the 
optimum compaction temperatures are established to allow compaction without creating 
ripple effects or other distortions of the surfacing. 

1606A Site trials 
Delete the second paragraph and insert the following: 
 
The trials shall be carried out to: 

 
(a) Test materials designed in the laboratory so that a workable mix, which satisfies the 

specified requirements can be selected. 
 

(b) Enable the Contractor to demonstrate the suitability of his mixing and compaction 
equipment to provide and compact the material to the specified density and to confirm 
that the other specified requirements of the completed asphalt pavement layer can be 
achieved. 

 
Renumber paragraph 5 from “(v)-(vi)” to read “(v)-(viii)”. 

1607A Mixing of Aggregates and Bitumen 
Delete the second and third paragraphs and then add the following: 
 
The aggregates minus the filler prepared as specified above shall be accurately weighed and 
conveyed into the mixer in proportionate amounts of each aggregate size required to meet the 
job-mix formula. The required amount of bitumen for each batch shall be introduced into the 
mixer in batch mixing. The bitumen shall be added after the aggregates have been introduced 
into the mixer and mixed for 5 to 10 seconds. The filler shall be added after the bitumen and 
mixing shall continue after addition of the filler for at least the time recommended by the plant 
manufacturer or as much extra time as is necessary to obtain a homogenous mixture but for no 
longer. 
 
The Aggregates and bitumen shall each be heated to enter the mixing chamber at temperatures 
selected within the range 150 oC to 170 ○C. The temperature of the stone at entry to the mixing 
chamber shall not be more than 15 oC higher than that of the bitumen; the temperature of the 
bitumen shall be such that on entry to the mixer its Kinematic viscosity is in the range of 150-
300 centistokes. The temperature of the aggregate and bitumen at entry into the mixing 
chamber shall be chosen within the above limits and having regard to the prevailing air 
temperature and haulage distance to ensure that the temperature of the mix is not less than 
135○C when it is laid and not less than 120○C when rolling is commenced. If excessive 
displacement occurs under the roller the minimum rolling temperature may be reduced at the 
sole discretion of the Engineer. 
 
The volume of the aggregates and bitumen shall not be so great as to extend above the tips of 
the mixer blades when the blades are in vertical position. All overheated and carbonized 
mixtures which form or show indication of moisture will be rejected. When moisture is detected 
in the finished mixture, all aggregates in the bins shall be removed and returned to the 
stockpiles. 

1608A Transporting the Mixture 
Delete the entire clause and replace it with the following 
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The mix shall be transported from the mixing plant to the spreader in truck having tight, clean 
smooth beds, which have been treated to prevent adhesion of the mixture to the truck bodies. 
Gasoline, Kerosene, diesel fuel or other solvent shall not be used for this purpose. Loads shall be 
covered by waterproof canvas or metal sheets during wet weather. Vehicles shall be insulated 
when the air temperature and/or length of haul make this necessary to maintain the 
temperature between specified limits. Any loads wetted excessively by rain will be rejected. 
Hauling over freshly laid material will not be permitted. 

1609A Laying the Mixture 
Add the following paragraphs: 
 
Mixtures that have a temperature of less than 135°C when dumped into the paver will be 
rejected. The paver shall be adjusted and the speed regulated so that the surface of the course 
will be smooth and the course of such depth shall be such that, when compacted, it will conform 
to the cross-section shown on the drawings. Lanes shall be parallel to the road centreline. 
 
All joints shall present the same texture, density and smoothness as other areas of the surfacing. 
The joints between old and new lanes or sections shall be carefully formed in such a manner as 
to ensure a continuous bond between the old and new pavement. All contact surfaces at cold 
joints, and joints with structures including manholes and pits shall be coated with a thin and 
uniform coat of MC 70 or other medium curing bitumen. 
 

1610A Compaction 
Add the following paragraphs: 
 
Tests for conformity with the smoothness and levels specified shall be made by the Contractor 
immediately after initial compaction and any deviations in excess of the specified tolerances 
shall be corrected by loosening the hot surface with rakes and removing or adding materials as 
necessary before continuing the rolling. The speed of the rollers shall not exceed 5 km/h and 
shall at all times be slow enough to avoid displacement of the hot mixture. Any displacement of 
the mixture, occurring as results of reversing the direction of the rollers, or from any other 
cause, shall be corrected at once by loosening the surface with rakes and re-rolling. Rolling of 
the surfacing shall be continued until all roller marks are eliminated and the required density 
is obtained. 
 
The rollers shall not be permitted to stand on surfacing which has not been fully compacted. 
Precautions shall be taken to prevent the dropping of oil, grease, gasoline or other foreign matter 
on any layer.  
 
The Contractor shall provide competent workmen who are capable of performing all work 
incidentals to the correction of all surfacing irregularities. 
 
After final rolling, no vehicular traffic of any kind shall be permitted for at least 24 hours. 

1611A Finishing Joints and Edges 
Add the following to this clause: 
 
Construction joints in the various pavement layers shall be staggered by at least the following 
distances 
 
(a) Joints in Binder Course relative to joints in Wearing Course: 500 mm 
(b) Joints in Dense Bitumen Macadam base relative to joints in Wearing Course: 400 mm 
 
The contractor shall produce a plan showing all pavement construction joints for approval by 
the Engineer before pavement construction commences. 
 
Transverse joints in Dense Bitumen Macadam Base Binder and Wearing Course shall be 
staggered by at least 500 mm. The roller shall pass over the unprotected end of the freshly laid 
mixture only when laying of the surfacing is to be discontinued for such length of time as to 
permit the mixture to become cold. Otherwise 500 mm at the end of the lane shall be left 
uncompacted. 
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Cold transverse joints shall be cut back to expose an even, vertical service for the full compacted 
thickness of the course and painted with medium curing cutback bitumen as specified above. 
The fresh mixture shall be raked uniformly against the joint and carefully compacted to ensure 
a good bond with the cold material. 
 
The Contractor shall adjust any kerbs, gulley pots and chambers in accordance with final 
finished road level before laying the final Wearing Course. 

1614A Tolerances 
Add the following at the end of the second paragraph: 
 
Passing sieves between 1.0 mm and 0.075 mm sizes, +3% by total weight of dry aggregate 
including mineral filler 
 
Passing 0.075 mm sieve, +2% by total weight of dry aggregate including mineral filler 
 

1600B ASPHALT CONCRETE FOR SURFACING 

1602B Materials for Asphalt Concrete 
(a) Penetration grade bitumen 

 
Delete sub-section (a) and replace with the following: 

 
Bitumen shall be penetration grade, and shall meet the requirements of Table 4.3 in ORN 
19 as summarized below: 
 
 

Table 4.3 (ORN 19) Minimum requirements for penetration grade bitumen 
Test, based on Original 

Bitumen 
Test Method 

(ASTM) 
Penetration Grade 

Penetration at 25°C D5 40/50 60/70 80/100 
Softening point (°C) D36 49-59 46-56 42-51 
Flash point (°C) (Min) D92 232 232 219 
Solubility in 
trichloroethylene (%) 
(min) 

2042 99 99 99 

TFOT heating for 5h at 
163°C: 

    

(a) Loss by mass 
(%, (Max) 

D1754 0.5 0.5 0.8 

(b Penetration (% of 
original),(Min) 

D5 58 54 50 

(c) Ductility at 
25°C, (Min) 

D113 - 50 75 

 
The bitumen for asphalt concrete works shall 80/100 grade. 

 
(c) Mineral Filler 

 
(i) Under this sub-clause in the Standard Specification, rename Table 16B-1 as  

16B-1 (a) 
 
(ii) Add the following 
 
The coarse aggregate shall entirely be crushed rock from a source known to give high 
values of stability (>9 kN) in the Marshall Test. Crushed river gravel shall not be used. 
Aggregate shall be Class “a” meeting the requirements given in Table 16B-1(b) below. 
 

Table 16B-1(b) Requirements for coarse aggregate (retained on 6.3-mm sieve)  
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Property 

 

 
Test 

 
Property 

Cleanliness Sand equivalent for <4.75 mm fraction 
(Material passing 0.425 sieve) 
Plasticity index² 
Linear shrinkage  

>40 
 

<4 
<2 

 
Particle shape 
 

 
Flakiness index (FI)³ 

 
<25 

Strength Aggregate Crushing value (ACV)⁴ 

Aggregate impact value (AIV)⁴ 

10% FACT (dry) KN⁴ 

Los Angeles Abrasion (LAA)⁵ 

<25 
<25 

>160 
<30 

 
Abrasion 
 

 
Aggregate Abrasion Value⁴ 

 
<12 

Soundness⁷ 
 
 
 
 
 
 

Sodium Sulphate Soundness (SSS): 
Coarse aggregate 
Fine aggregate 
Magnesium Sulphate Soundness (MSS): 
Coarse aggregate 
Fine aggregate 
 

 
<10 
<16 

 
<15 
<20 

 

 
Polishing 

 
Polished Stone Value 
 

 
>60 

 
Water absorption 

 

Water Absorption⁶ 
 

 
<2 

 
Bitumen affinity 

Immersion Mechanical test: index of retained 
 
Marshall stability ⁸ 

Static immersion test⁹ 
 
Retained indirect Tensile strength10 

 
>75 

 
>95% coating retained 

>79% (at 75% VIM) 

 
Key 
 
1. AASHTO 1176    
2. British standard 1377, part 2    
3. British standard 812, part 105 
4. British standard 812, parts 110 to 114 
5. ASTM C131 and C535 
6. British standard 812, part 2 
7. AASHTO T104 
8. D whiteoak (1990) (shell bitumen handbook) 
9. AASHTO T182 
10. AASHTO &283 

 
The aggregates for bituminous mixes shall be stored in single sizes in separate bins or in 
areas covered with tightly laid wood planks, sheet metal, hard compact gravel, concrete 
or other hard and clean surfaces. The surfaces shall be self-draining, and in such a 
manner that will preclude the inclusion of foreign material. Aggregates of different 
grades and sizes and from different sources shall be stored in separate piles and if these 
piles are close together they shall be separated by bulkheads. 

1603B Grading Requirements 
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The grading mixture of a coarse and fine aggregate shall be within and approximately parallel 
to the grading envelopes as given in table 16B-1(a) for 0/20 binder coarse. In addition, the 
material shall comply with the requirements below. 
 
The Contractor shall investigate a number of gradings so that a worktable mix, which also 
retains a minimum of 3% voids in mix (VIM) at refusal density, is identified. As guidance 
towards identifying a suitable grading, recommendations are provided in Tables 16B-1(c) and 
(d) 

Table 16B-1(c): Superpave aggregate grading control point 
Nominal Maximum 

Size (mm), 
(Note 1 below) 

Sieve size 
(mm) 

Control point (%passing) 

 
37.5 

0.075 
2.36 
25.0 
37.5 
50 

0 
15 

 
90 

100 

6 
41 
90 

100 
- 

 
25.0 

0.075 
2.36 
19.0 
25.0 
37.5 

1 
19 

 
90 

100 

7 
45 
90 

100 
- 

 
19.0 

0.075 
2.36 
12.5 
19.0 
25.0 

2 
23 
- 

90 
100 

8 
49 
90 

100 
- 

 
12.5 

0.075 
2.36 
9.5 

12.5 
19.0 

2 
28 
- 

90 
100 

10 
58 
90 

100 
- 

 
Table 16B-1(d): Super pave boundaries of aggregate restricted zone 
Sieve size 

within 
restricted zone 

Minimum and maximum boundaries of Sieve size for nominal 
maximum aggregate size (minimum /maximum % passing) 

37.5 25.0 19.0 12.5 
4.75 
2.35 
1.18 
0.6 
0.3 

 

34.7-34.7 
23.3-27.3 
15.5-21.5 
11.7-15.7 
10.0-10.0 

39.5-39.5 
26.8-30.8 
18.1-24.1 
13.6-17.6 
11.4-114 

- 
34.6-34.6 
22.3-29.3 
16.7-20.7 
13.7-13.7 

- 
39.1-39.1 
25.6-31.6 
19.1-23.1 
15.5-15.5 

 
Note (1): The definition of Nominal Maximum Size of aggregate is one sieve larger than the first 
sieve to retain more than ten per cent of the aggregate. It is also recommended that where 
possible that largest particle size should not be more than 25 mm so that the requirements of 
the marshal test can be complied with. 
 
Mixes identified for compaction trials shall be manufactured to the laboratory design bitumen 
content and two other bitumen contents of + 0.5 % and 1.0% additional bitumen. Cores will be 
cut to determine the density of compacted material. The core will then be re-heated to 145±5°C 
in the appropriate mould and compacted to refusal in the vibrating hammer test. The cores cut 
from the compaction trial must have a destiny equivalent to 95% refusal density. 
 
The compaction trials will identify a workable mix which can be made to bitumen content 
which gives 3% voids in mix (VIM) at refusal density. 

1604B Requirements for Asphalt Concrete 
The nominal binder content shall be 5.0% - 5.5% in addition to the requirements given in Table 
16B-2 0f the Standard Specification. The maximum Marshall stability of the mix for 2x75 blows 
shall be 9 kN and, at compaction to refusal, it shall have 3% voids in mix (VIM). 
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In order to determine the suitability of a coarse aggregate source, a Marshall Test programme 
shall be carried out. It will be advantageous to use a crushed rock which is known from past 
experience to give good results in the test procedure. A grading conforming to the type I binder 
course detailed in Table 16B-1(a), 0/20, of the Standard Specification should be tested (but 
with 100% passing the 25 mm sieve) and it shall meet the requirements of Table 16B-2 of this 
specification. 
 
Having established the suitability of the aggregate source several gradings shall be tested in the 
laboratory, including that used for the Marshall Test, to establish relationships between bitumen 
content and VIM at refusal density. For each mix, samples will be made up to a range of bitumen 
contents and compacted to refusal using a gyratory compactor and a vibratory hammer in 
accordance with BS 598 (Part 104:1989) with the following revision. 
 
“It should first be confirmed that compaction on one face of the sample gives the same refusal 
density as when the compaction cycle is applied to both faces of the same sample. The procedure 
which gives the highest results shall be used” 
 
From the bitumen content –VIM relationship, bitumen content which corresponds to VIM of 
3% shall be identified. Compaction trial shall be undertaken to confirm the workability of the 
mix. At least two or more grading will be required for compaction trials. The compaction trials 
will identify a workable mix which can be to a bitumen content which gives 3% voids mix 
(VIM) at refusal density. 

1605B Mixing and laying asphalt concrete 
The temperature of the bitumen and aggregates when mixed shall be 110±3°C above the 
softening point (Ring and Ball) of the bitumen. 
 
Compaction shall commence as soon as the mix can support the roller without undue 
displacement of material and completed before the temperature of the  mix falls below 90°C. 
 
The minimum thickness of individual layers shall be as follows: 
 
(a) For 37.5 mm mix 65 mm 
(b) For 25.0 mm mix 60 mm 
(c) For 19.0 mm mix 50 mm 
(d) For the 12.5 mm mix 40 mm 
 

1606B Compaction 
Rolling shall be continued until the voids measured in the completed layer are in accordance 
with the requirement for a minimum compacted density of 98% of Marshall Test Maximum 
Density or a minimum mean value of 95% of refusal density (with no value less than 93%) as 
appropriate. 

1608B Sealing bituminous surface 
After the Wearing Course has been trafficked and bitumen has hardened, the Wearing Course 
shall be sealed with 10/14 mm pre-coated chippings in accordance with Clause 1505C. The 
period of hardening will depend on the traffic level and should be such that the chippings will 
not become embedded in the wearing surface. The Contractor will propose and the Engineer 
will approve a section to be ready for sealing. 

 
 
 
 
 

1600C DENSE BITUMEN MACADAM FOR BASE 

1601C GENERAL 
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1602B MATERIAL REQUIREMENTS 
(a) Penetration Grade Bitumen 
Bitumen shall either be either 80/100 or 60/70 penetration grade as specified in the special 
specficatios or as instructed by the Engineer. 
 
(a) Aggregate 
 
Course aggregate (retaind on 6.3mm sieve) shall consist of crushed stone produced form rock 
or boulders, the minimum size of which are at least 4 times the maximum size of the final 
crushed stone.The coarse aggregate shall be free from clay,silt, organic matter and other 
deleterious substances and shall comply with the following requirements:- 
                  LAA    Max 35 
                  ACV   Max  28 
                  SSS     Max  18 
                  FI       Max   25 
The crushing ratio shall not be less than 100%. 
 
Fine aggregate (passing a 603mm sieve) shall be free from cla,silt, organic and other 
substances.Unless otherwise specified.The sand equivalent of the fine aggregate shall  not be 
less than 40 and SSS not more than 12. 
 

(b)Mineral filler 
Mineral filler shall consist of finely ground particles of limestone,hydrated  lime, OPC or other 
non plastic mineral matter as specified.It shall be thprpuhly free from lumps.At least 75%(by 
weight) shall pass a 0.075mm sieve and 100% shall pass a 0.425mm sieve.It shall halve bulk 
density in toluene measured in accordance with BS = 812 between 0.5 and 0.9 g/ml. 
 

 

1603C   GRADING REQUIREMENTS FOR DENSE BITUMEN MACADAM 
            The grading of the mixture of coarse and fine aggregate shall be within and approximately             
                Parallel to one of the following grading envelopes as specified. 

 
Sieve  
size 

% by weight passing 
0/40 0/30  

50 
37.5 
28 
20 
14 
6.3 
2 
1 

0.3000 
0.150 
0.075 

 

100 
95-100 
70-94 

- 
56-76 
44-60 
25-40 
20-33 
7-21 
4-15 
2-8 

- 
100 

90-100 
71-95 
58-82 
44-60 
26-40 
20-33 
7-21 

- 
2-8 

 

 
 

1604C   REQUIREMENTS FOR BITUMEN MACADAM  
The mixture shall comply with the appropriate requirements given in the table 16C-1 as stated 
in the special specifications 
The proportion, by weight of total mix, of bitumen shall be stated in the special spec. This shall 
be termed the nominal binder content. The binder content of the working mix will be instructed 
by the Engineer following laboratory and site trials. 

 
 
 
TABLE 16C-1: REQUIREMENTS FOR DENSE BITUMEN MACAM 
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0/40 0/30 

Marshall stability (50blows)N 
Flow value (mm) 
Voids in total mix(%) 
Loss of stability after soaking (ASTM 1075) as 
% of unsoaked value 

Min 5000 
2-5 

4-10 
 

Max 35% 

Min 5000 
2-4 

4-10 
 

Max 35% 

 
 
 

1605C  MIXING AND LAYING DENSE BITUMEN MACADAM 
 
The temperature of the freshly mixed DBM shall be between 130° and 150°.The minimum 
temperature at laying and commencement of compaction shall be 120°C and at completion of 
compaction shall be not less than 90°C. 
 
The requirement regarding laying specified in clause 1609A shall be modified as follows: 
Laying plant capable of spreading the mixture over full carriageway width shall be used as 
much as possible ,otherwise the longitudinal joint shall be compacted before the temparture of 
the existing lane has dropped to 70°C where 80/100 bitumen is used and to 80°C where 60/70 
bitumen is used. This temperature limitation requires the use at least two mechanical pavers 
working in echelon. 
 
The minimum thickness of compacted layer shall be 60mm when 0/30 aggregate is used and 
75mm when 0/40mm is used. No compacted layer shall exceed 100mm thickness when 
0/30mm aggregate is used and 125mm when 0/40mm is used. 
 

1606C COMPACTION 
 
Rolling shall be continued until the voids measured in the completed layer are within the 
appropriate specified range given in table 16C-1. 
 

1607C   SEALING OF DENSE BITUMEN MACADAM 
 
DBM coarse shall be sealed by applying the wearing coarse within two weeks of completing any 
section of base coarse. 
If the contractor is unable to comply with this clause he shall apply a temporary single seal 
surface dressing at his own expense within two weeks. 
 

1608C     MEASUREMENT AND PAYMENT 
a) Item: Dense Bitumen Macadam 

 
Unit: m3 
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1700 CONCRETE WORKS 

1703 Materials for Concrete 
This work shall consist of placing selected approved material of 250 mm minimum diameter on 
the foundation put after excavation to receive levelling concrete in accordance with these 
specifications and in conformity with the lines, grades and cross sections shown on the 
Drawings as directed by the Engineer. 
 
(a) Materials 

 
Selected rock: The selected rock boulders to be placed for this work shall be hard, sound 
and durable quarry stones as approved by the Engineer. Samples of the stone to be used 
shall be submitted to and approved by the Engineer before any stone is placed. 
 
The maximum size of the stone boulders shall be 300 mm. 
 

(b) Construction Method 
 
After completion of the structural excavation the surface of the loose soil shall be levelled 
and compacted. Then the stone of the above sizes shall be placed in one layer of 250 mm 
over the compacted bed where the bottom slab will rest. Coarse sand shall spread to fill 
up the voids in the stone boulders, and compaction with vibratory compactors should be 
performed to make this layer dense whereon a concrete of levelling course shall be placed. 
 

(c) Measurement and Payment 
 
Measurement for the bedding materials shall be made in cubic metres for the 
completed and accepted work, measured from the dimension shown on the 
Drawings, unless otherwise directed by the Engineer. 
 
Payment for the bedding Materials for Levelling Concrete Works shall be full 
compensation for furnishing and placing all materials, all labour equipment, tools 
and all other items necessary for proper completion of the work in accordance with 
the Drawings and specifications and as directed by the Engineer. 
 
Add the following for fine aggregate 
 
It shall also meet the following requirements. 
 
 

Test Test Method Requirement 
Fineness Modulus AASHTO M6 2.0-3.5 
Sodium Sulphate Soundness 
loss on 5 cycles 

AASHTO T104 10% Max. 

Friable particles content AASHTO T112 1% Max. 
Test for organic impurities AASHTO T21 Lighter than standard 
Sand equivalent AASHTO T17 75% Min. 
Fraction passing 75 micron 
sieve 

AASHTO T27 5% by weight max. (10% max. 
for crusher dust) 

 
Add the following for course aggregate 
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The coarse aggregate shall conform to the following quality requirements: 
 

Test Test Method Requirement 
Sodium Sulphate Soundness 
loss on 5 cycles 

AASHTO 104 12% max. 

Los Angeles Abrasion AASHTO T96 40% Max. 
Content of Friable Particles AASHTO T112 1% by weight Max. 
Soft Fragments and Shale AASHTO M80 Max. 5% by weight 
Flaky Pieces BS 812 20% Max. 
Elongated pieces BS 812 20% Max. 
Combined quantity of 
chlorides calculated as sodium 
chloride and sulphates as 
sodium sulphate 

 
ASTM D1411 

 
1000 ppm, Max. 

 
Add the following to Clause 1703(g): 
 
The water for mixing and curing concrete shall not contain solids and impurities 
more than the following permissible limits: 
 

Impurities Permissible Limits 
Organic, mg/l 200 
Inorganic, mg/l 3000 
Sulphates (as SO4), mg/l 500 
Chlorides (as Cl), for plain cement 
concrete work and 1000 mg/l for 
reinforced concrete work mg/l 

 
2000 

 
The pH value of work shall generally be between 6 and 8. 
 

Add the following to Clause 1703: 
 
(iii) Limits for Total Chemical Impurities in concrete 
 
For reinforced concrete work the total chemical impurities collected from 
aggregates, cement, admixtures and water shall not exceed the following limits: 
 

 
Impurities 

Permissible limits of undesirable 
chemicals in concrete in percentage by 
weight of cement 

Chlorides (as Cl ion), (%) 0.06 
Sulphates (as SO3), (%) 4.0 

 

1703a Levelling of Concrete for Bottom Slab Including Formwork Cost 
This work shall consist of placing and levelling lean or blinding concrete Class 15/20 over the 
prepared bed of stone boulders in the foundation for bottom slab and wing walls in accordance 
with these specifications and in conformity with the lines, grades, thickness and typical cross-
sections shown on the drawings unless otherwise directed by the Engineer. 
 
(a) Materials for levelling concrete 

 
Requirement for the concrete class 15/20 is specified as follows: 
Design compressive strength, 28 days : 15 N/mm2 

Maximum size of coarse aggregate : 20 mm 
 
Maximum cement content  : 300 kg/m3 
Maximum water/cement ratio of 50% with slump of 80 mm 
 

(b) Construction Method 
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The bed of stone boulders upon which the levelling concrete will be placed shall be 
smooth, compacted and true to the grades and cross-section shall be set to the 
required lines and grades. 
 

(c) Measurement and payment 
 
Measurement for levelling concrete (Class 15/20) shall be made in cubic metres 
completed and accepted levelling concrete work measured in place and which has 
been executed in accordance with the drawings and the Specifications. 
 
Payment for this work shall include furnishing and placing all materials, labour, 
equipment and tools, and other incidentals to specifications and as directed by the 
Engineer. 

1703b Reinforcement Bars for Walls and Slabs 
This work shall consist of furnishing, fabricating and placing in the concrete of the bottom slab, 
top slab, median wall, sidewalls, wing walls and aprons, reinforcing bars of the quality, type 
and size in accordance with these specifications and in conformity with the requirements shown 
on the Drawings. 
 
(a) Material 

 
Reinforcement bars shall be deformed and shall meet the requirements of British 
Standard BS 4461, unless otherwise called for on the drawings or approved by the 
Engineer. 
 
No reinforcement bar shall be delivered without a certificate guaranteeing the yield 
stress. The reinforcement bars shall be kept off the ground, free from dirt, oil, grease, 
or avoidable rust and stored within a building or provided with suitable covers. 
 
If it is necessary for the Engineer to ascertain the quality of the reinforcement bars, 
the Contractor shall test the reinforcement bars, at his own expense, by the means as 
directed by the Engineer. 
 

(b) Construction Method 
 
(i) Bar Bending Schedule 

 
The Engineer shall provide the Contractor with bending schedules showing the 
location types, sizes, bending dimensions and cut lengths of the reinforcement bars 
required to be fixed in the works. 
 

(ii) Cutting and bending 
 
Qualified men shall be employed for the cutting and bending and proper 
application shall be provided for such work. 
 
Bars shall be cut and bent cold to the dimensions indicated and with equipment 
and methods approved by the Engineer. 
 
Stirrups and tie bars shall be bent around a pin having a diameter not less than 15 
times the minimum diameter of the bars. Bends of other bars, where full tension in 
the bar may occur, shall be made around a pin having a diameter not less than 7.5 
times the bar diameter as shown on the drawing. 
 
Reinforcing bars shall be accurately formed to the shapes and dimensions indicated 
on the Drawings, and shall be fabricated in a manner that will not be injurious to 
the materials. 
 

(c) Placing 
 



 

Tender No. KURA/DEV/HQ/352/2024-2025                                             169 

 

Reinforcing bars shall be accurately placed in proper position so that they be firmly held 
during placing of concrete. 
 
Bars shall be tied at all intersections by using annealed iron wire 0.9 m or larger diameter 
or suitable clips. 
 
Distances from the formwork shall be maintained, corrected by means of metal hangers, 
metal blocks, metal supports or other supports approved by the Engineer. 
 
The Engineer shall inspect the formwork and reinforcement bars after placing. When a 
long time has elapsed after placing reinforcement bars, they shall be cleaned and 
inspected again by the Engineer before casting concrete. 
 

(d) Splicing and Joint 
 
When it is necessary to splice reinforcement bars at points, position and methods of 
splicing shall be determined based on strength calculations and approved by the 
Engineer. 
 
In lapped splices, the bars shall be lapped by the required length, and wired together at 
several points by using annealed iron wire larger than 0.9 mm. 
 
When a long time has elapsed after placing reinforcement bars, they shall be cleaned and 
inspected again by the Engineer before placing concrete. 
 

(e) Joint 
 
Exposed reinforcement bars intended for bonding with future extensions shall be 
effectively protected from injury and corrosion. 
 
Oxyacetylene welding joint of reinforcing steel shall be carried out only if authorized by 
the Engineer in writing. 
 

(f) Measurement and Payment 
 
Bending and installation of reinforcement bars of piers and abutments shall be measured 
in terms of tonnes. The length of steel bar of each size will be shown on the drawings in 
which the bar length for splicing is excluded. In computing the weight to be measured, 
the theoretical weights of bars of the cross-section shown on the Drawings or authorized 
shall be used. These weights are given in the table below. 
 

Bar Type and the Nominal 
Diameter in Millimetres 

Weight of Bar in Kilograms per 12 m length of 
bar 

T10 7.40 
T12 10.66 
T16 18.95 
T20 29.60 
T25 46.30 
T32 75.80 

 

1703c Formwork for Vertical Walls and Slabs 
This work shall consist of all temporary moulds for forming the concrete for culvert walls and 
slabs together with all temporary construction required for their support. Unless otherwise 
directed by the Engineer all formwork shall be removed on completion of the walls and slabs. 
 
 
 
 
(a) Materials 
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Formwork shall be made of wood or metal and shall conform to the shape, lines and 
dimensions shown on the Drawings. 
 
All timber shall be free from holes, loose material, knots, cracks, splits and warps or other 
defects affecting the strength or appearance of the finished structure. 
 
Release agents shall be either neat oils containing a surface activating agent, cream 
emulsions, or chemical agents to be approved by the Engineer. 
 

(b) Construction Method 
 
(i) Formworks 

 
Formwork shall be designed to carry the maximum loads, which may be imposed 
and so be rigidly constructed as to prevent deformation due to load, drying and 
wetting, vibration and other causes. After formwork has been set in correct location 
it shall be inspected and approved by the Engineer before the concrete is cast. 
 
If requested, the Contractor shall submit to the Engineer working drawings of the 
formwork and also calculations to certify the rigidity of the formwork. 
 
Unless otherwise described in the Contract, all form joints for exposed surfaces of 
concrete shall form a regular pattern with horizontal and vertical lines continuous 
throughout each structure and all construction joints shall coincide with these 
horizontal and vertical lines. PVC pipes of 50 mm diameter for weep holes shall be 
arranged as shown on the Drawings. 
 
Unless otherwise specified, formwork shall be designed to form chamfers at all 
external corners whether or not such chamfers are shown on the Drawings to 
prevent cracks and other damage from arising. 
 
The inside surface of forms shall be cleaned and coated with a releasing agent to 
prevent adhesion of the concrete. Release agents shall be applied strictly in 
accordance with the manufacturer’s detailed instructions. The release agent shall 
be applied to the formwork prior to erection. Release agent must not come into 
contact with reinforcement. Immediately before concrete is cast, the formwork 
shall be thoroughly cleaned and freed from sawdust, shavings, dust, mud or other 
debris by hosing with water. Temporary openings shall be provided in the 
formwork to drain away the water and rubbish. 
 

(ii) Scaffolding 
 
All scaffolding required to support the formwork shall be designed and constructed 
to provide necessary rigidity and support the loads without appreciable deflection 
or deformation. 
 
Details, plans and structural and flexural calculations for scaffolding shall be 
submitted to the Engineer for approval, but in no case shall the Contractor be 
relieved of his responsibility for the results obtained by use of these details. 
 

(iii) Removal of formwork 
 
The time at which the formwork is removed shall be the Contractor’s responsibility 
and the formwork shall not be removed until the concrete strength has reached the 
strength to the approval of the Engineer 
 

(c) Measurement and Payment 
 
No measurement shall be allowed for formwork of temporary construction joints. 

 
Payment for the formwork shall be incidental to the pay items of particular grade of 
concrete for furnishing, erecting, jointing all the formwork for the concrete including 
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furnishings and applying release agent, and construction of the required scaffolding to 
support the formwork all conforming to the shape, lines, grade and dimensions of the 
structure as shown on the Drawings, all in accordance with the Drawings and as directed 
by the Engineer. 

1703d Concrete Works to Vertical Walls and Slabs 
This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 
construction of culvert walls and slabs in accordance with these specifications and in 
conformity with the requirements shown on the Drawings. 
 
Concrete class 25/20 shall be used for Culvert walls and slabs. 
 
(a) Concrete Materials 

 
(i) Cement: 

 
Cement shall be of Portland type (Strength 42.5) and shall conform to the 
requirements of BS 12 or equivalent. 

 
The Contractor shall select only one type or brand of cement. Changing of the type 
or brand of cement will not be permitted without a new mix design approved by 
the Engineer. All cement is subject to the Engineer’s approval. However, approval 
of cement by the Engineer shall not relieve the Contractor of his responsibility to 
furnish concrete of the specified compressive strength requirements. 
 
Conveyance of cement by jute bags shall not be permitted. Storage in the 
Contractor’s silo or storehouse shall not exceed more than two (2) months and age 
of cement after manufacture at mill shall not exceed more than four (4) months. 
The Contractor shall submit to the Engineer for his approval the result of quality 
certificate prepared by the manufacturer. 
 
Whenever it is found out that cement has been stored too long, moist or caked, the 
cement shall be rejected and removed from the project. 
 

(b) Aggregates 
 
Fine and coarse aggregates must be clean, hard, strong and durable, and free from 
absorbed chemicals, clay coating or materials in amounts that could affect hydration, 
bonding, strength and durability of concrete. 
 
Grading of aggregates shall conform to the requirements in the tables below. 
 

i. Grading of Fine Aggregate 
 

Sieve Size (mm) Percentage by Weight Passing 
10 100 
5 89 – 100 

2.5 60 – 100 
1.2 30 – 100 
0.6 15 – 54 
0.3 5 – 40 

0.15 0 – 15 
 

ii. Grading of Coarse Aggregates 
 

Size Coarse 
Aggregate 

Amounts finer than each standard sieve percentage by weight 
40 30 25 20 15 10 5 2.5 
100 - - 90 - 100 - 30 - 69 0 - 10 - 

 
Other requirements for aggregates are as detailed below. 
 

iii. Fine Aggregates 
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Fitness Modulus, AASHTO M – 6 
Sodium Sulphate Soundness, AASHTO T104: Max. 10% loss 
Content of Friable Particles AASHTO 112: Max 1% by weight 
Sand Equivalent, AASHTO T176: Min. 75 

 
iv. Coarse Aggregate 

 
Abrasion, AASHTO T96 Max 405 loss 
Soft Fragment and shale, AASHTO M80: Max. 5% by weight 
This and elongated Pieces, AASHTO M80: Max. 15% 

 
v. Water 

 
All sources of water to be used with cement shall be approved by the Engineer. 
Water shall be free from injurious quantities of oil, alkali, vegetation matter and 
salt as determined by the Engineer. 

vi.  
vii. Admixture 

 
Only admixture, which have been tested and approved in the site laboratory 
through trial mixing for design proportion shall be used. 
Before selection of admixture, the Contractor shall submit to the Engineer the 
specific information or guarantees prepared by the admixture supplier. The 
Contractor shall not exclude the admixture from concrete proportions. 
 
Chemical admixtures where permitted shall conform to the requirements of 
AASHTO M194. Unless otherwise specified, only Type A (Water reducing), Type B 
(Retarding), Type D (Water reducing and retarding), Type F (Water reducing, high 
range) or Type G (Water reducing, high range and retarding) shall be used. 
 
Admixtures containing Chloride ion (Cl) in excess of one percent by weight of the 
admixture shall not be used in reinforced concrete. 
 
A Certificate of Compliance signed by the manufacturer of the admixture shall be 
furnished to the Engineer for each shipment of the material used in the works. 
 

(c) Concrete class 25/20 
 
Concrete Class 25/20 shall be used for culvert walls and slabs. The requirements of 
concrete Class 25/20 are provided as follows unless otherwise the Engineer will designate 
any alteration. 
 
Design compressive strength, 28 days:  25N/mm2 
Maximum size of coarse aggregates:  20 mm 
Maximum water/cement ratio of 45% with slump of 80 mm 
 

(d) Proportioning Concrete 
 
The Contractor shall consult with the Engineer as to mix proportions at least thirty (30) 
days prior to beginning the concrete work. The actual mix proportions of cement, 
aggregates, water and admixture shall be determined by the Contractor under 
supervision of the Engineer in the site laboratory. 
 
The contractor shall prepare the design proportions which has 120% of the strength 
requirement specified for the designated class of concrete. 
 
No class of concrete shall be prepared or placed until its job-mix proportions have been 
approved by the engineer. 
 

(e) Concrete Work 
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(i) Batching 
 
Batching shall be conducted by weight with accuracy of: 
 
Cement   : 0.5 % 
Aggregate   : 0.5 % 
Water and Admixture : 1 % 
 
Equipment should be capable of measuring quantities within these tolerances for 
the smallest batch regularly used as well as for larger batches. 

 
The accuracy of batching equipment should be checked every month in the 
presence of the Engineer and adjusted when necessary. 
 

(ii) Mixing and delivery 
Slump of mixed concrete shall be checked and approved at an accuracy of +25 mm 
against designated slump in these specifications. 
 

(iii) Concrete in hot weather 
 
No concrete shall be placed when the ambient air temperature is expected to 

exceed thirty three degrees Celsius (33○C) during casting operations. 
 

(iv) Concreting at night 
 
No concrete shall be mixed, placed or finished when natural light is insufficient, 
unless an adequate approved artificial lighting system is operated; such night work 
is subject to approval by the Engineer. 
 

(v) Placing 
 
In preparation of the placing of concrete, the interior space of formwork shall be 
cleaned and approved by the Engineer prior to casting concrete. All temporary 
members except tie bars to support formwork shall be removed entirely from the 
formwork and not buried in the concrete. The use of open and vertical chute shall 
not be permitted unless otherwise directed by the engineer. 
 
The Contractor shall provide a sufficient number of vibrators to properly compact 
each batch immediately after it is cast in the formwork. 

 
(f) Measurement and Payment 

 
Measurement for the Concrete Works Class 25/20 of culvert walls and slabs shall be 
made in cubic metres for the walls and slabs actually constructed, measured from their 
dimensions shown on the drawings. Payment for the Concrete Works (Class 25/20) of 
culvert walls and slabs shall be the full compensation for furnishings all materials of the 
concrete mixing, delivering, placing and curing the concrete, equipment and tools, 
labour and other incidentals necessary for the completion of the work in accordance with 
the Drawings and these specifications and as directed by the Engineer. 

 

1704 Concrete Works of the Beams and Deck Slabs 

1704.1 Description 
This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 
construction of the in situ beams and deck slab, including form F3 type finish, in accordance with 
Standard Specifications and in conformity with the requirements shown on the Drawings. 
 
Concrete Class 30/20 shall be used for beams and slabs. 

1704.2 Concrete materials 
(a) Cement 
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Cement shall be of Ordinary Portland (Strength 42.5) type and shall conform to the 
requirements of BS or equivalent. 
 
The Contractor shall select only one type or brand of cement or others. Changing of the 
type of cement will not be permitted without a new mix design approved by the Engineer. 
All cement is subject to the Engineer’s approval. However, approval of the cement by the 
Engineer shall not relieve the Contractor of the responsibility of furnishing concrete of the 
specified compressive strength requirements. 
 
Conveyance of cement by chute bags shall not be permitted. Storage in the Contractor’s silo 
or store house shall not exceed more than two (2) months, and the age of cement after 
submitting to the Engineer the result of quality certificate prepared by the manufacturer 
for his approval. 
 
Whenever it is found out that cement have been stored too long, moist, or caked, the cement 
shall be rejected and removed from the project. 
 

(b) Aggregates 
 
Fine and coarse aggregates must be clean, hard, strong and durable, and free from absorbed 
chemicals, clay coating, or materials in amounts that could affect hydration, bonding, 
strength and durability of concrete. The aggregates should conform to BS 882. 
 
Grading of aggregates shall conform to BS 812. 
 
Other requirements for aggregates are as given below. 
 
(i) Fine Aggregates 

 
Fitness Modules AASHTO M-6 2.3 to 3.1 
Sodium Sulphate Soundness AASHTO T104 Max. 10% loss 
Content of Friable Particles AASHTO 112 Max. 1% by weight 
Sand Equivalent AASHTO T176 Min.75 

 
(ii) Coarse Aggregate 

 
Abrasion AASHTO T96 Max. 405 loss 
Soft Fragment and Shale AASHTO M80 Max. 5% by weight 
Thin and elongated pieces AASHTO M80 Max. 15% 

 
(c) Water 

 
All sources of water to be used with cement shall be approved by the Engineer. Water shall 
be free from injurious quantities of oil, alkali, and vegetable matter and salt as determined by 
the Engineer. 

 
(d) Admixture 

 
Only admixture which have been tested and approved in the site laboratory through trial 
mixing for design proportion shall be used. 
 
Before selection of admixture, the Contractor shall submit to the Engineer the specific 
information or guarantees prepared by the admixture supplier. 
 
The Contractor shall not exclude the admixture from concrete proportions. 
 

1704.2.1 Concrete class 30/20 
Concrete Class 30/20 shall be used for in situ beams and deck slabs. The requirements of 
concrete Class 30/20 are as detailed below unless otherwise the Engineer will designate any 
alteration. 
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Design compressive strength, 28 days: 30N/mm2 
Maximum size of coarse aggregates: 20 mm 
Minimum cement content:   300 kg/m3, and 
Maximum water/cement ratio of 45% with slump of 80 mm 

1704.2.2 Proportioning Concrete 
The Contractor shall consult with the Engineer as to the mix proportions at least thirty (30) 
days prior to beginning the concrete work. The actual mix proportions of cement, aggregates, 
water and admixture shall be determined by the Contractor under supervision of the Engineer 
in the site laboratory. 
The contractor shall prepare the design proportions which has 120% of the strength 
requirements specified for the designated class of concrete. 
 
No class of concrete shall be prepared or placed until its job-mix proportions have been 
approved by the Engineer. 

1704.2.3 Concreting Work 
(a) Batching 

 
Batching shall be conducted by weight with accuracy of  

 
Cement:  ½ % 
Aggregate:  ½ % 
Water and Admixture: 1% 

 
Equipment should be capable of measuring quantities within these tolerances for the smallest 
batch regularly used as well as for larger batches. 
 
The accuracy of batching equipment should be checked every month in the presence of the 
Engineer and adjusted when necessary. 

 
(b) Mixing and Delivery 

 
Slump of mixed concrete shall be checked and approved against designated slump in 
these specifications. The time elapsing from when the water is added to the mix until 
the concrete is deposited in place at the site of the work shall not exceed thirty (30) 
minutes in case that the concrete is hauled in non agitative type trucks or carriers, or 
more than sixty (60) minutes in case that it is hauled in truck mixers or other carriers 
with agitators. 
 

(c) Concrete in Hot Weather 
 
 No concrete shall be placed when the ambient air temperature is expected to exceed 
thirty three degrees Celsius (330C) during casting operations. 
 

(d) Concreting at Night 
 
No concrete shall be mixed, placed or finished when natural light is insufficient unless 
an adequate approved artificial lighting system is operated, and such night work is 
subjected to approval by the Engineer. 
 

(e) Placing 
 
In preparation of the casting of concrete, the interior space of formwork shall be 
cleaned and approved by the Engineer prior to casting concrete. All temporary 
members except tie bars to support formwork shall be removed entirely from the 
formwork and not buried in concrete. The use of open and vertical chute shall not be 
permitted unless otherwise directed by the Engineer. The Contractor shall provide a 
sufficient number of vibrators to properly compact each concrete batch immediately 
after it is cast in the formwork. 

1704.3 Concrete class 35/20 
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Concrete Class 35/20 shall be used for in situ beams and deck slabs. The requirements of concrete 
Class 35/20 are as detailed below unless otherwise the Engineer will designate any alteration. 
 
Design compressive strength, 28 days: 35N/mm2 
Maximum size of coarse aggregates: 20 mm 
Minimum cement content:  300 kg/m3, and 
Maximum water/cement ratio of 45% with slump of 80 mm 
 

1704.4 Measurement and Payment 
Measurement for the Concrete Works for beams and deck slabs shall be made in cubic metres for 
the walls and slabs actually constructed, measured from their dimensions shown on the Drawings. 
Payment for the concrete works of beams and deck slabs shall be full compensation for furnishing 
all materials of the concrete mixing, delivering, placing and curing the concrete, equipment and 
tools, labour and other incidentals including form F3 type, necessary for the completion of the 
work in accordance with the Drawings and these specifications and as directed by the Engineer. 

1705 Mixing Concrete 
Add the following to Clause 1705 of the Standard Specification. 
 
Mixed concrete from the central mixing plant shall be transported in truck mixers, truck 
agitators, or other approved containers. The time elapsing from the time water is added to the mix 
until the concrete is deposited in place at the site of the work shall not exceed 30 minutes when 
the concrete is hauled in non-agitating trucks, or more than 90 minutes when hauled in truck 
mixers or truck agitators. 
 
Where concrete is supplied from a central plant, there shall be sufficient transporting equipment 
to ensure continuous delivery at the rate required. The rate of delivery shall be such as to provide 
for the proper handling, casting, and finishing of the concrete. The method of delivery and 
handling the concrete shall be in a way which will facilitate casting with a minimum of re-
handling and without damage to the structure or the concrete. The methods of delivery and 
handling for each site shall be approved by the Engineer. The Engineer may suspend the mixing 
and casting of concrete at any site for which he considers the Contractor’s delivery equipment 
inadequate until such a time as the Contractor provides additional approved delivery equipment. 
 
Concrete shall be allowed to be placed only when the Engineer or his representative is present at 
the site and has previously checked and approved in writing the positioning, fixing and condition 
of the reinforcement, and the alignment and suitability of the formwork. 
Concrete shall be placed so as to avoid segregation of the materials and displacement of the 
reinforcement. When casting involves dropping the concrete by more than 1.5 metres, it shall be 
conveyed through sheet metal troughs, chutes or other approved pipes. The chutes, troughs and 
pipes shall be kept clean and free from coating of hardened concrete by thoroughly washing with 
water after each operation. 
 
Rename Clause 1740 as 1740.1 and add the following to this clause: 
 

1740.2 Interlocking Concrete Paving Block 
(a) Quality  

 
The block for the paving works shall be as shown on the drawings and as directed by 
Engineer. The blocks shall be 60 mm thick of quality concrete class of such that yields the 
strength of 50 N/mm2, having specified the size and type with grey or red or combination 
of them. 
 

Grading of sand for bedding  Grading of sand for the joint filling 

Sieve Size (mm) Percentage Passing 
 

Sieve Size (mm) Percentage Passing 

9.52 100  2.36 100 
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Grading of sand for bedding  Grading of sand for the joint filling 

4.75 95 – 100 
 

1.18 90 – 100 

 

Grading of sand for bedding  Grading of sand for the joint filling 

Sieve Size (mm) Percentage Passing 
 

Sieve Size (mm) Percentage Passing 

2.36 90 – 100 
 

0.6 60 – 90 

1.18 50 – 95  0.3 30 – 60 

0.6 25 – 60 
 

0.15 10 – 30 

0.3 10 – 30 
 

0.075 0 – 10 

0.15 0 – 15   
 

0.075 0 – 10 
 

 
(b) Foundation of Paving Blocks 

 
Over the prepared and consolidated sub-grade a layer of Sub-base using crushed aggregate 
shall be laid to falls and slopes to a compacted thickness of 100 mm and compacted with C-
10 tonne roller. Over the prepared sub-base, a layer of 3 mm and down fine sand shall be 
laid and compacted to 25 mm in thickness and to required falls and slope to the satisfaction 
of the Engineer. 
 

(c) Paving Blocks Laying 
 
The blocks shall be laid on top of the prepared base in required pattern as directed by the 
Engineer. On completion of the laying work, approved fine screened sand shall be spread 
over the paving and the joints filled with fine sand compacted as directed by the Engineer. 
Extra sand on the surface shall be removed by brushing. When required, the edge blocks 
shall be cut clean and sharp with approved tools and as per the manufacturer’s instructions. 
The cut edges shall be rubbed smooth before laying. Compaction with a power vibrating 
plate (Wacker model VPH 70) shall be used suitably as recommended by the approved 
proprietary manufacturer. Any blocks damaged during laying shall be replaced. The entire 
work of the installation and materials shall meet the approval of the Engineer. 
 

1741 Measurement and Payment 
Delete Clause 1741(c). 
 
Add the following to Clauses 1741 (d), (e) and (f): 
 
Read Clause 1741(l) as follows: 
 
The precast unit of measurement shall be m3 of particular grade of concrete. 
 
Add the following to this section: 

1742 Plant and Equipment for Aggregates and Concrete 

1742.1 Aggregate Processing Plant 

Aggregate processing plant to be provided by the Contractor shall conform to the following: 
 

(a) Type of Plant 
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Except where aggregates are supplied from commercial sources, a modern and dependable 
aggregate plant capable of producing satisfactory concrete aggregates in sufficient quantities and 
the rate necessary to meet the requirements of the construction schedule shall be provided at a 
location acceptable to the Engineer. Complete facilities shall be provided for proper crushing, 
washing, classifying, storing, reclaiming and delivering the aggregates to the mixing plant. 
 

(b) Samples and Test 

The aggregate plant shall be operated for a sufficient time in advance of the dates set for first 
placement of concrete to permit the development of procedures which result in high capacity 
production of aggregates proven by tests to meet all the requirements of this specification. 
 

(c) Fines in Sand 

The facilitation for fine aggregate production shall be so designed and operated as to retain the 
necessary quantity of finer fractions. An excess of fines will not be permitted. If natural sand is 
from marine source, the sand shall be cleaned of clayey material and washed with potable water 
before use. All crushing, washing, screening, classifying, blending, batching, or other properties 
of fine aggregate necessary to meet these specifications shall be performed so as to produce 
acceptable gradation complying with this specification. 
 

(d) Drainage of Sand 

Aggregates shall not be removed directly from the washing or classifying operations to the 
aggregate bins in the concrete mixing plant, but shall be stored as required, to permit drainage of 
excess water and in such a manner as to avoid contamination by foreign materials. Sand shall 
remain free-draining storage for at least 48 hours prior to use. 

(e) Segregation 

The stockpiles for aggregates shall be formed so as to prevent segregation, and as approved by the 
Engineer. The deposition and removal thereof shall be conducted in a manner to maintain the 
uniformity of grading. The side slopes of stockpiled aggregates shall be kept flatter than the angle 
of repose to prevent accumulation of coarser material at the bottom of the slope. 
 

(f) Volume of Storage 

Sufficient live storage of all size fractions of processed aggregates shall be maintained at all times, 
to permit continuous placing of concrete at the rates so as to meet the scheduled requirements. If 
aggregates are stockpiled on the ground, the bottom portion of the stockpile within 300 mm of 
ground shall not be used. The Contractor may also plan to store sufficient quantity of coarse and 
fine aggregate so that concreting during the rains can proceed without hindrance as the collection 
of the same during the rains may be difficult. 
 

(g) Approval of Aggregate Plant Layout 

Plans and written specifications for the aggregate processing plant including description 
and capacity data on the processing equipment, and flow charts of the whole processing 
operation which shall show rates of flow of material at the various crushing and separation 
points in the processing, as well as the volumes of the stockpiles and the number and types 
of equipment to be used in transporting the aggregates from aggregate plant to the mixing 
plant, shall be submitted to the Engineer in advance of plant erection for his approval. 

 

1742.2 Concrete Plant 

A modern dependable batch type mixing plant capable of producing concrete of specified quality 
and at the rate of output required to meet the specified requirements, and a balanced complement 
of transporting, handling and placing equipment shall be provided at locations and in a manner 
approved by the Engineer. The concrete mixing plant shall be completely installed for a sufficient 
length of time prior to scheduled date for placement of first concrete, to enable the Engineer to 
make the necessary physical tests, prior to use of the plant for the production of concrete. 
 

(a) Standby Arrangement 
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As a standby arrangement to the batching and mixing plant, the stationary mixer/mixers of 
capacity 700 litres of mixed concrete and other appropriate equipment shall be provided. 
 

(b) Type of Plant 
 

The type of plant to be furnished shall be fully automatic. The term “automatic” is used to 
define a plant in which: 
 

(i) Batch weights are set manually on a mix selector 
(ii) Mixes are charged automatically by mix selector 
(iii) Materials are batched automatically 
 

Ice flaking machine of sufficient capacity shall be installed as a part of batching plant. 
 

(c) Batchers 
 

Individual weigh batchers shall be provided for all works, requiring the use of more than 
two separate size groups of coarse aggregates. Cumulative weight batchers may be used for 
work requiring the use of not more than two separate size groups of coarse aggregates 
provided that the cement is weighed and batched separately from the aggregates. The 
batchers shall be arranged to permit the convenient addition or removal of material. 
Batching equipment shall be so constructed and arranged that the sequence and time of 
discharge can be controlled to produce a re-blending and mixing of the aggregates and, 
wherever possible, mixing of the cement with the aggregates as the materials pass through 
the charging hopper in to the mixer. This control shall be effected by the controls of the 
batcher discharge gates. Batcher controls shall be so interlocked that a new batching cycle 
cannot be started until all batchers are completely empty. 
 

(i) Weighing Units 
Every delivering point of aggregates and cement into the mixer, charging hopper shall 
have a weighing unit and each weighing unit shall include a visible, springless direct 
reading dial which shall indicate the scale load at all stages of the weighing operation 
from zero to full capacity.  
 
The scale dials and the weighing equipment shall be in full view of the operator, so 
that he may conveniently observe the operation of the batcher gates and the discharge 
of the materials. Provision shall be made for adjustment and change in weights of 
materials being charged in the hopper. 
 

(ii) Measuring Water 
 

Water shall be measured by weight except in situations for which written approval is 
given by the Engineer to measure by volume. The mechanism for measuring and 
delivering water to the mixers shall not permit leakage when the valves are closed.  
 
The filling and discharge shall be measured by weight. The filling shall be capable of 
ready adjustment to permit varying the quantity of the admixtures to be batched. The 
equipment shall be kept in a clean and fully operating condition. 
 

(iii) Tolerance in Batching 
 
Weighing devices shall be capable of measuring the various ingredients of the 
following accuracy. 
 
Materials    Percent (by weight) 
Cement     1 
Water     1 
Aggregate smaller than 40mm size  2 
Admixture     1 (or volume) 
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(iv) Records & Charts 
 
An accurate record shall be maintained at the batching plant by the Contractor for 
the following: 
 
(a) The weight of the cement, water and admixture 
(b) The weight of the aggregate for each size shall be recorded separately. 
(c) Temperature of the concrete immediately after mixing 
(d) Mixing time of each batch when all the materials are loaded into the mixer 
(e) Time when the concrete is delivered from the mixer 
(f) Ambient temperature 
 

(v) Recorders 
A recorder shall be provided for each set of units measuring each of the materials 
delivered to the mixer. The recorder shall produce a continuous visible record, on a 
single ruled chart, of the weight of the cement, water and each size of aggregates, of 
the mixing time of each batch after all materials are in the mixer, of the temperature 
of the concrete and of the time of day at intervals of not more than fifteen (15) 
minutes. The recorder shall be completely housed and shall be capable of being locked 
and shall be placed in a position convenient for observation by the plant operator and 
the Engineer. Each chart shall be so ruled and printed that it may be readily and 
permanently identified, so that the quantities and time may be read directly without 
scaling or calculation. A portion of the recorder chart equivalent to at least thirty (30) 
minutes of plant operation shall be visible after recording. This portion of the chart 
shall be supported over its entire width on a smooth, firm backing so that notes can 
be made without puncturing the paper. The recorders and scale dials shall be housed 
in a room, box or compartment visible at all times and sufficiently tight to exclude 
objectionable dust coming from the plant operation. 
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1900             STRUCTURAL STEELWORK 

 

1901  GENERAL  

 
The steel sections will meet the conditions for structural steel in section 19 of 
the Standard specification. 
 
The material requirements will be as the per designer’s manual, 

manufacturer’s instructions 
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2000 ROAD FURNITURE 

2001 Road Reserve Boundary Posts 
The Contractor shall establish a reference point on top of each boundary post. 

2004 Permanent Road Signs 
Rename the existing text with the heading “2004.1 Posts and Road Signs” 
 

2004.1 Posts and Road Signs 
Posts for road signs shall be vandal-proofed by the drilling of 3 mm diameter holes at 100 m 
centres on alternative sides. 
 
Add the following to this clause: 
 

2004.2 Colour and configuration 
The colour, size and location of all traffic signs for the project road shall be as specified on the 
drawings and in the absence of any details or any missing details, the signs shall be provided as 
directed by the Engineer. 
 
The sign shall be reflectorised as shown on the drawings or as directed by the Engineer. The signs 
shall be of retro-reflective type and made of prismatic reflected sheeting fixed over aluminium 
sheeting as per these specifications. 
 
The cautionary and mandatory signs shall be fabricated through the process of screen-printing. 
With regard to informatory signs with inscriptions, the message shall be of cut out letters made 
in the transparent overlay film pasted over the base sheeting with pressure sensitive adhesive or 
as the base sheeting with pressure sensitive adhesive or as instructed by the manufacturers or as 
directed by the Engineer. 
 

2004.3 Material  
The various materials and fabrication of the traffic signs shall conform to the following 
requirements: 
 

a) Concrete 
 
Concrete shall be of the grade shown on the Contract drawings or otherwise as directed by 
the Engineer. 
 

b) Reinforcing Steel 
 
Reinforcing steel shall conform to the requirement of the relevant codes as directed by 
Engineer unless otherwise shown on drawing. 
 

c) Bolts, nuts, washers 
 
High strength bolts, precision bolts and nuts shall conform to the relevant specifications. 
The bolts and nuts shall be galvanised (zinc coated, 0.55 kg/m2 minimum single spot) and 
galvanising shall conform to the relevant specifications. 
 
 

d) Plates and supports 
 
Plates and support sections for the signposts shall conform to the relevant specifications. 
The plates and supports shall be galvanised (zinc coated, 0.55 Kg/m2. minimum single 
spot.) and galvanising shall conform to the relevant specifications. 
 

e) Aluminium 
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Aluminium sheets used for sign boards shall be of smooth, hard and corrosion resistant 
aluminium alloy conforming to the relevant specification. The back of the sheet shall be 
painted with two coats of Epoxy paint. 
 

The thickness of the sheet shall be 3 mm for all types of signs. 
 

2004.4 Structural Details  
The structural details for supports shall be as per the Contract drawings and/or as directed by the 
Engineer. 
 

2004.5 Retro-reflective Sheeting 
(a) General Requirements 

 
The retro-reflective sheeting used on the sign shall consist of the white or coloured sheeting 
having a smooth outer surface, which has the property of retro-reflective over its entire 
surface. It shall be unused and shall show no evidence of cracking, scaling, pitting, 
blistering, edge lifting or curling and shall have negligible shrinkage or expansion. A 
certificate of having tested the sheeting for these properties in an unprotected outdoor 
exposure facing the sun for two years and its having passed these tests shell be obtained 
from a reputed laboratory of the manufacturer of the sheeting, for each lot separately. 
 
The reflective sheeting shall be of prismatic lens type OF ASTM - Type-IX. 
 

(b) Lens Type 
 
The retro-reflective sheeting shall be of Prismatic lens type, consisting of cube corner lenses 
and pressure sensitive adhesive and should be applied to the sign substrate at room 
temperature of 18 C, transparent, waterproof plastic having smooth surface. The 
coefficient of retro-reflective as determined in accordance with ASTM Standard E- 810 shall 
give the minimum values as indicated in table given below. 
 
Minimum Coefficient of Retro-reflection for Retro-reflective sheeting Prismatic 
Lens Type (candelas/lux/m2) 

Obtuse Angle 
(°) 

Entrance Angle 
(°) 

White Yellow Green Red Blue 

0.1 -4 660 500 66 130 30 
0.1 +30 370 280 37 74 17 
0.2 -4 380 285 38 76 17 
0.2 +30 215 162 22 43 10 
0.5 -4 240 180 24 48 11 
0.5 +30 135 100 14 27 6 
1.0 -4 60 60 8 16 3.6 
1.0 +30 45 34 4.5 9 2 

 
When totally wet, the sheeting shall not show less than 90% of the values of retro-
reflectance indicated in table above. At the end of 7 years, the sheeting shall retain at least 
75% of its original retro-reflectance. 

2004.6 Messages and Borders 
The messages (legends, letters and numerals) and borders of Cautionary/Regulatory sign boards 
shall be screen printed. Screen printing shall be processed and finished with materials in a manner 
specified by the sheeting manufacturer and shall be bonded with the sheeting in the manner 
specified by the manufacturer. 
 
The messages (legends, letters and numerals) and borders of information signs shall be of cut 
letters made in transparent overlay film pasted over the base sheeting with pressure sensitive 
adhesive or as instructed by the manufacturers or as directed by the Engineer. 
 
For screen printed transparent coloured areas on white sheeting, the co-efficient of retro-
reflection shall not be less than the values of corresponding colour in the table above. 
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Cut-out messages and borders, wherever used, shall be made in transparent film applied on base 
sheeting with pressure sensitive adhesive with the coefficient of retro-reflection which shall not 
be less than the values of corresponding colour in the table above. For the background colour of 
the sign the coefficient of retro-reflection shall not be less than that specified in the table above 
for the respective colours. 
 

2004.7 Colour 
The colour shall be as specified and shall conform to the requirements of the table below. 
Conformance to colour requirements shall be determined spectrophotometrically in accordance 
with ASTM E 1164, with instruments utilizing either 45/0, or 0/45 illumination/viewing 
conditions and tolerances as described in ASTM E 1164 for retro-reflective materials. 
 
Conformance to Colour Requirements  

 Reflectance 
Limit (y) 

Colour x y x y x y x y Min Max. 
White .30 .3 .35 .35 .33 .37 .28 .32 40.0  
Yellow .48 .42 .54 .45 .46 .53 .42 .48 24.0 45.0 
Red .69 .31 .59 .31 .56 .34 .65 .34 3 15 
Blue .07 .17 .15 .22 .21 .16 .13 .03 1.0 10.0 
Green .03 .39 .16 .36 .28 .44 .20 .79 3.0 9.0 

 
The four pairs of chromaticity coordinates determine the acceptable colour in terms of CIE 1931 
standard colorimetric system measured with standard illumination source D65. These colours are 
equivalent to those listed in ASTM D4956 using source C. 
 
The colour shall be durable and uniform in acceptable hue when viewed in daylight or under 
normal headlights at night. 
 

2004.8 Adhesives 
The sheeting/film shall have a pressure sensitive adhesive of the aggressive tack type requiring 
no heat, solvent or other preparation for adhesion to a smooth clean surface. The adhesive shall 
be protected by an easily removable liner (removable by peeling without soaking in water or other 
solvent) and shall be suitable for the type material of the base plate such that it shall not be possible 
to remove the sheeting from the sign base in one piece by use of sharp instrument. The adhesive 
shall form a durable bond to smooth, corrosion and weather resistant surface of the base plate. In 
case of pressure sensitive adhesive sheeting, the sheeting shall be applied in accordance with the 
manufacturer’s specifications. 
 

2004.9  Fabrication  
The surface to be reflectorised shall be effectively prepared to receive the retro-reflective sheeting. 
The aluminium shall be de-greased either by acid or hot alkaline etching and all scale/dust 
removed to obtain a smooth plain surface before the application of retro-reflective sheeting. If the 
surface is rough, approved surface primer may be used. After cleaning, the metal shall not be 
handled, except by suitable device or clean canvas gloves, between all cleaning and preparation 
operation and application of reflective sheeting/primer. There shall be no opportunity for the 
metal to come in contact with any contaminants prior to the application of retro-reflective 
sheeting. 
 
Complete sheets of the material shall be used on the signs except where it is unavoidable. At 
splices, sheeting with pressure sensitive adhesives shall be overlapped not less than 5 mm. Where 
screen printing with transparent colours is proposed, only butt jointing shall be used. The material 
shall cover the sign surface evenly and shall be free from twists, cracks and folds. The transparent 
overlay film in which cut-out messages have been made shall be bonded with sheeting in the 
matter specified by the manufacturer. 
 

2004.10  Warranty and Durability  
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The Contractor shall obtain from the manufacturer a seven-year warranty for satisfactory field 
performance including stipulated retro-reflectance of the retro-reflective sheeting of Prismatic 
lens type and that of transparent film and submit the same to the Engineer. In addition, a seven-
year warranty for field satisfactory performance of the finished signs with retro-reflective 
sheeting of Prismatic lens type, inclusive of the screen printed or cut out letters/legends, 
transparent film and their bonding to the retro-reflective sheeting shall be obtained from the 
contractor/Supplier and submitted to the Engineer. The Contractor/Supplier shall also furnish a 
certification that the signs and materials supplied against the assigned work meets all the 
stipulated requirements and carry the stipulated warranty. 
 
Warranties shall be given in original and shall have legal jurisdiction in Kenya. Warranties given 
by power of attorney holders will not be acceptable. 
 
Processed and applied in accordance with recommended procedures, the reflective material shall 
be weather resistant and, following cleaning, shall show no appreciable discoloration, cracking, 
blistering or dimensional change and shall not have less than 50 % of the specified minimum 
reflective intensity values, given in the table under Clause 2004.4 (b) above, when subjected to 
accelerated weathering for 1000 hours, using type E or EH weatherometer (AASHTO Designation 
M-268). 
 

2004.11 Installation 
Sign posts, their foundation and sign mountings shall be so constructed as to hold these in a 
proper and permanent position. Sign supports shall be of galvanised structural steel and shall 
be firmly fixed to the ground by means of properly designed foundation or as shown on the 
Contract Drawings. The work of the foundation shall conform to the relevant clauses of the 
Standard Specification. 
 
All components of the signs and supports, excluding the back side of aluminium sheet and the 
reflective portion, shall be thoroughly scaled, cleaned and galvanised (zinc coated, 0.55 Kg/m2. 
minimum single spot.) and shall conform to the relevant specifications. 
 
The signs shall be fixed to the posts by welding and/or bolts and washers as shown on the 
drawing. After the nuts have been tightened, the tails of the bolts shall be furred over with a 
hammer to prevent removal. 
 

2004.12 Foundation for Support  
The foundation for the supports of the sign boards with single support shall be by making 
excavation in all type of strata to the sizes and level as shown on the relevant drawings and 
fixed with class 20/20 cement concrete during installation. 
 
The foundation for the supports of the sign boards with two or more supports shall be made by 
boring holes in all types of strata to the sizes levels as shown on the relevant drawings and fixed 
with class 20/20 cement concrete during installation. All concrete works shall be carried out 
as per the relevant specifications. 
 

2004.13 Measurement for Payment  
The measurement of standard cautionary and mandatory sign boards shall be in numbers of 
sign boards supplied and fixed and this shall constitute full payment for the supply of all 
materials for the sign board and its supports and foundations, fabrication and installation in the 
ground or embankment as per the specifications. Informatory sign boards with board area 
exceeding 1.0 m2. shall be measured by area of the reflectorised sheet in square meters. 
 

2004.14 Rate  
The Contract unit rate shall be payment in full for the cost of making the road sign including 
supports and foundations, including all materials, installing it at the site and incidentals to 
complete the work in accordance with the specifications. In case of overhead sign boards 
supported on overhead gantry the rate shall not include the support gantry, its foundation and 
erection which shall be paid separately. 
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2005 Road Marking 
Road marking paints shall be hot applied thermoplastic materials as specified under Clause 219 
of the Standard Specification. 

2006 Guardrails 
Add the following to this clause: 

 

2006.1 Removing, Renovating and Re-erecting Guardrails 
Where the existing guardrails have to be removed, or removed and re-erected, or removed, 
renovated and re-erected, the three processes of removal, renovation and re-erection shall be 
carried out as follows: 
 
(a) Removing the Guardrails 

 
All guardrails and end units shall be loosened. Posts shall be carefully dug out and the holes 
shall be filled and compacted in 150 mm layers. Items used for fixing, including bolts, nuts, 
washers, shall be placed in bags, after which all materials shall be transported to a store 
approved by the Engineer and all stored in-groups by type. 
 
Where material is intended for re-use, it shall first be unpacked for inspection by the 
Engineer. The Engineer will decide which material that shall be disposed off if, on inspection 
it is found unsuitable for re-use. 

(b) Renovating the Guardrails 
 
Guardrails and end pieces suitable for re-use shall be taken to the workshop for cleaning 
and painting. Rust and the existing paint shall be completely removed and minor 
indentations hammered out. The guardrails shall receive surface treatment in accordance 
with Clause 2006 of the Standard Specification. 
 
Timber posts suitable for re-use shall be cleaned and treated with an approved timber 
preservative. Bolts nuts and washers to be re-used shall be cleaned and all dust removed, 
and shall then be oiled. 
 

(c) Re-erection 
 
The guardrails shall be erected in positions as shown and all the removed materials suitable 
for re-use and as much supplementary new materials as may be necessary shall be used. 
Re-erection shall be as specified for new guardrails. 
 

2006.2 Pedestrian Railing 
Pedestrian safety barriers shall comply with the requirement of BS 3049. The steel tubing and 
wire mesh shall be primed with zinc chromate or equal suitable for galvanizing, undercoat and 
finished with not less than two coats of permanent outdoor enamel of white paint. 
 

2007 Kerbs 
Name the existing text with the head as “2007.1 Installation”. 
 
Add the following to this clause: 
 

2007.2 Existing Kerbs 
Where shown on the drawing or directed by the Engineer, the Contractor shall remove the 
existing road kerbs and channel, including bed and haunches. Care shall be taken to minimize 
over break into the existing pavement. The Contractor shall reinstate any over break with a lean 
concrete or such other materials as may be approved by the Engineer. 
 

2007.3 Repair of Damaged Railing and Kerbs 
The repair of damaged railing shall be done by replacement of damaged pipes and posts.  
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The damaged kerbs shall be repaired by cement mortar. 
 
(a) Materials as per Relevant Codes 

 
Ordinary Portland cement  
Coarse aggregate and fine aggregate  
Tor steel  
Water suitable for concreting  
MS steel sections and pipes  
Zinc rich epoxy primer like Nitrozinc primer or any approved equivalent and epoxy coal 
tar. 
 

(b) Equipment 
 
(i) Welding equipment 
(ii) Painting/white washing brushes 
(iii) Other miscellaneous equipment 

(c) Procedure 
 
The damaged portion of steel/RCC rating shall be removed up to the unaffected portion of 
the railing and the parent remaining parts which have to be connected with new 
components shall be thoroughly cleaned. 
 
In case of RCC railing, the casting of new units shall be carried out by adopting standard 
practice of construction using all necessary care. The newly constructed RCC components 
shall be cured as per standard practice of curing by water. The dried up and cured concrete 
shall be white/colour-washed with proper care to match with the existing colours. 
 
In case of MS pipe railing, the new components or repaired components shall be fixed with 
necessary care keeping in consideration the alignment and level. The railing components 
shall then be painted with zinc rich epoxy based primer and finishing with two coats tar 
epoxy or paint to match the existing colour including cleaning and surface preparations as 
directed by the Engineer. 
 
The damaged kerbs shall be repaired with cement mortar and the cement mortar shall be 
cured as per the standard practice. The kerbs shall then be painted black and yellow in 
alternative bands with reflecting paint of specification and quality approved by the 
Engineer to give an even shade on work as per the Standard Specification. 

2010 Trees 
Add the following to Clause 2010 of the Standard Specification: 
 

2010.1 Plantation of Trees and Hedges 
(a) Scope 

The work shall consist of: 
 

 Planting of tree saplings in median or other designated locations, and 

 Planting of hedges within median area. 
 

(b) Materials 
 
(i) Dump Manure 

 
Dump manure shall be of well decayed (at least six months) organic or vegetable 
matter, obtained in the dry state from the municipal dump or other similar sources 
approved by the Engineer. The manure shall be free from earth, stone, brickbats or 
other extraneous matter. 
 

(ii) Farmyard Manure 
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Farmyard Manure shall be well decayed (should be at least 6 months covered in 
dump), free from grits and any other unwanted materials. 
 

(iii) Good Earth 
 
The soil shall be agricultural soil of sandy-loam texture, free from grit, marrum, 
shingle, stone, brickbats, building rubbish and any other foreign matter. The earth 
shall be free from clods or lumps of sizes bigger than 75 mm in any direction. It shall 
have PH value ranging between 6 and 8.5. 
 

(iv) Oil Cake (Neem/Castor/Groundnut) 
 
The cake shall be free form bush, dust, grit and any other foreign matter. 
 

(v) Sapling of Trees 
 
The sapling of trees shall be of medium height, leafy type and draught resistant 
variety native to the area and be of good quality of minimum of 2 m height or calliper 
diameter of 25 mm as directed by the Engineer. 
 

(vi) Sapling of Hedges 
 
The saplings shall be of draught resistant variety normally grown for hedges in the 
area, approved by the Engineer. 

 
(c) Construction Operations 

 
(i) Tree Planting and Refilling Earth after Mixing with Oil Cake, Manure and Watering 

 
Holes of circular shape of 900 mm diameter and 1000 mm in depth in ordinary soil 
shall be excavated and the excavated soil, broken to clods of sizes not exceeding 75 
mm in any direction, shall be stacked outside the hole. Stones, brickbats, unsuitable 
earth and other rubbish, all roots, weeds and other undesirable growth encountered 
during excavation shall be separated out and unserviceable material removed from 
the site as directed by the Engineer.  
 
Useful material, if any, shall be stacked properly and separately. Good earth in 
quantities required to replace such discarded stuff shall be brought and stacked at 
site by the Contractor, with a depth not more than 500 mm from ground level. The 
pit shall be treated for termite by raking the soil up to 50 mm and treated with 5% 
Aldrin or Chloradang dust in soil. 
 
The tree hole shall be manured with powdered neem/castor oil cake along with farm 
yard manure/dump manure screened through 16 mm sieve and these shall be 
uniformly mixed with the excavated top soil after the manure has been broken down 
to powder (size of particles not to exceed 6 mm in any direction) in equal proportion. 
A 2 m high sapling of trees shall be placed at the centre of the hole and then the 
mixture shall be filled into the hole up to the level of adjoining ground and then 
profusely watered to enable the soil to subside. The refilled soil shall then be dressed 
evenly with its surface about 50 mm to 75 mm below the adjoining ground level or 
as directed by the Engineer. 
 
The planting shall be completed soon after completion of the median. 
 

(ii) Circular Mild Steel Tree Guard with Bars 
 
The tree guard shall be 900 mm in diameter. 
 
The tree guards shall be formed of: 
 

 3 № 25 mm x 25 mm x 3 mm angle iron verticals 1.95 m long excluding splayed 
outward at lower end up to an extent of 50 mm 
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 3 № 25 mm x 5 mm MS flat rings fixed as per the design  

 5 № 1.55 m long 6 mm diameter bars. Each ring shall be in two parts in the ratio 
of 1:2 and their ends shall be turned in radically for a length of 40 mm at which 
they are bolted together with 8 mm diameter and 30 mm long MS bolts and nuts. 

 
The vertical iron shall be welded to rings along the circumference with electric plant. 

15 № bars shall be welded to rings at equal spacing along the circumferences of ring. 
The lower end of the angle iron verticals shall be splayed outwards up to an extent 
of 50 mm. The lower end of the flat of lower ring shall be at the height of 1.95 m. 
The middle ring shall be in the centre of top and lower ring. The bars shall be welded 
to the rings as directed by the Engineer. The entire tree guard shall be given two coats 
of paint of approved brand and of required shade over a priming coat of ready mixed 
primer of approved brand. The design of the tree guard shall be approved by the 
Engineer. 
 

(iii) Planting of Hedges 
 
The hedges saplings shall be planted in two rows, one each along each edge of the 
median. Bed for the saplings shall be prepared with necessary manuring, and the live 
saplings shall be planted in lines parallel to the median edge to the directions of the 
Engineer. Spacing between saplings in a row shall be such that a thick hedge can be 
grown, and this shall generally be not farther away than 300 mm. 
 
The planting shall be completed soon after completion of the medians. 
 

(iv) Grassing of Median Area 
 
The area of the median between the hedges shall be seeded and mulched to develop 
grass cover as directed by Engineer. 

 
(d) Maintenance 

 
The saplings of trees and hedges planted shall be watered and maintained by the 
Contractor till issuance of the final certificate at the end of the Defects Liability Period. 
This shall also include watering, weeding out of undesirable plants and replacement 
of dead plant, manuring and trimming of the hedges. 
 
Add the following clauses to this section: 

2012 Service Ducts beneath Roads 
Where instructed by the Engineer, the Contractor shall construct service ducts beneath the 
carriageway and shoulders/footpaths. The ducts shall consist of 100 mm to 300 mm diameter 
ogee precast concrete pipes surrounded by a minimum of 100 mm thickness of Class 15/20 
concrete. The minimum clearance between the road formation and the top of the concrete 
surround shall be 100 mm. 
 
The ducts shall be provided with draw cords fabricated from strong man-made fibre such as nylon 
and each duct shall be sealed at each end with a tight fitting plastic plug. In the existing pavement, 
the duct shall be at least 250 mm below the road surface measured from the top of the concrete 
pipes and all back filling shall be in Class 15/20 concrete. The concrete pipes shall conform to 
the requirements of Clause 215 of the Standard Specification. 

2013 Duct Markers 
Duct markers shall be installed by the Contractor at each end of the services ducts provided under 
Clause 2012 above. The duct marker shall be located immediately beyond the outer edge of the 
shoulder or footpath and as close to the line of the duct as physical constraints permit. Where 
several ducts are laid side by side, only one duct marker post will be necessary. The duct marker 
posts shall be constructed as shown on the drawings and shall be clearly and durably marked on 
the side facing away from the road. The marker shall be inscribed ‘X DUCTS’ where X is the 
number of ducts stated in the group marked by the marker posts. 
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2014 Road Bump and Rumble Strips 
Where shown on the Drawings or instructed by the Engineer, the Contractor shall provide, place 
trim to line and level bumps and/or rumble strips on the carriage way, connecting roads or 
shoulders. Where instructed, the road bumps shall extend the full width of carriageway and 
shoulders. The bumps shall be constructed in asphalt concrete to the dimensions shown on the 
Drawings and to the same standard as the wearing course on the main carriageway. 

2015 Bollards 

Where shown on the Drawings or instructed by the Engineer, the Contractor shall construct 

permanent bollards. The bollards shall be gauge 16 steel pipe Bollards of diameter minimum 

150mm and 1.0 m above the ground, embedded to a depth of 0.5m at place. The bollards shall be 

filled using a minimum class (15/20) concrete and as shown on the Drawings. 

2016 Retro-Reflective Road Studs 
All retro-reflective road studs shall comply with BS 873: Part 4. The Contractor shall submit details 
of the reflective road studs he proposes to use in the works to the Engineer for approval. The 
Contractor shall submit also a Certificate of approval from an approving authority. The reflective 
road studs shall be installed in the locations shown on the drawings or instructed by the Engineer. 
 

2017 Measurement and Payment 

a) Item: Remove existing guardrail 
 

Unit: m 
 

Removal of guardrail shall be measured by the metre as the length of guardrail instructed to 
be removed, measured between terminal points of the sections removed. The rate shall 
include for loading, transporting to any point on the site, off-loading and stacking the 
material and disposing off material unsuitable for re-use. 

 

b) Item: Renovate and re-erect guardrails 
 

Unit: m 
 

The unit of measurement shall be the length of single guardrail, whether straight or bent, or 
end pieces renovated as specified. The rate shall include for all works as specified and 
storage as required. The rate shall also include for erecting the guardrails in accordance 
with Clause 2006 and any new poles, nuts, bolts and accessories that may be required. 

 

c) Item: Pedestrian railing 
 

Unit: m 
 

Pedestrian railing shall be paid by the length instructed by the Engineer. The rate shall 
include for supplying and erection in accordance with the drawings. It shall also include for 
any bending of end pieces as may be required, disposal of excess materials and tidying up 
the site after completion of installation. 

 

d)  Item: Service ducts 
 

Unit: m 
 

Service ducts stall be measured by the metre as the length of duct installed as per the 
Engineer’s instructions. The rate shall include for providing all materials, excavation, and 
installation of concrete pipes with concrete surround, backfilling to formation level, 
compaction, draw-cords and plugs, all in accordance with Clause 2012 above. 

 

e) Item: Duct markers 
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Unit: №  
 

Duct markers posts shall be measured by the number installed. The rate shall include for 
provision and installation of posts, all excavation and backfill, compaction to the satisfaction 
of the Engineer and removal of surplus materials. 

 

f)  Item: Bollards 
 

Unit: №  
 

Bollards shall be measured by the number installed. The rate shall include for provision and 
installation of bollards, all excavation and backfill, compaction to the satisfaction of the 
Engineer and removal of surplus material. 

 

g)  Item: Reflective road studs 
 

Unit: №  
 

Retro-reflective road studs shall be measured by the number installed. The rate shall include 
for provision and installation of studs to the manufacturer’s recommendations and 
satisfaction of the Engineer. 

 

h)  Item: Road Bumps 
 

Unit: m3 of each type 
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2100 MISCALLANEOUS BRIDGE WORKS 
All miscellaneous bridge works will meet the conditions as prescribed in 
section 21 of the Standard specification. 
  
The material requirements will be as the per designer’s manual and 

manufacturer’s and Engineers instructions. 
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2200 DAY WORKS 

2201 Scope 
This specification covers instructions that may be issued by the Engineer as additional or 
substituted work to be executed on a day work basis by the Contractor or by his sub-contractors. 
 

2202 Standards 
All codes and standards mean the latest. Where not specified otherwise the installation shall 
generally follow the Kenyan Standard Specification for Road and Bridge Construction. 
 

2203 Measurement and Payments 
Measurement and payment for all day works items shall be in accordance with the items listed 
in the Bill of Quantities, the preamble to Bill of quantities and the specifications above and cover 
the payment of plant, labour and materials for work executed in accordance with the Engineer’s 
instructions. 
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2300 PAVING BLOCKS 

 Pre-cast Concrete Paving Blocks 

Precast concrete blocks shall be hydraulically pressed, complying with BS 7263: Part 1. Blocks 
shall be laid in accordance with BS 7263: Part 2 to the required cross fall. 
 

2301 Measurement and Payment 

The quantity to be paid will be measured by volume in m2 

 

 

2500 ENVIRONMENTAL MITIGATION MEASURES & HIV AIDS CAMPAIGN  
2501 The Contractor shall implement the Environmental Management Plan (EMP) measures 

(Matrix Tables given below both for construction and maintenance and use phases), 
enhancement measures as directed by the Engineer. He shall submit the report on compliance 
with the Environmental Mitigation measures periodically to the Engineer. The Engineer will 
review the compliance submitted by the Contractor. 
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Environment and Social Management Plan Matrix 
 
(a) Construction Phase 
Table 1: Actions Matrix 

Item 

№  

Anticipated Impacts and Sources Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring Parameters 

1 Degradation of water sources:  

 Over-abstraction of water, 

 Water quality degradation, 

 Effects on downstream 
dependants, 

 Stream bed siltation, 
 
Sources: 

 Silt from earth moving, 

 Oil and grease, 

 Raw asphalt concrete, 

 Workshops and machinery 
maintenance areas, 

 Construction camp sites, 

 Material preparation sites. 

 

 Observe regulations on water 
abstraction permits, slope 
excavations, etc.), 

 

 Monitor standards of sanitation 
at the construction camps, 

 

 Establish a mechanism for solid 
waste collection, storage, 
transfer and disposal, 

 

 Liaise with water authorities for 
installation of RGSs at all 
crossings. 

 
The Contractor, 
 
The Resident Engineer.  
 
DEO and KURA Engineers. 
 
Immediate action and 
maintained throughout the 
project period. 

 Minimal silt discharging into 
water bodies, 

 

 NO effects on physical status of 
water quality, 

 

 Centralized effective collection of 
solid wastes  

 Status of streams and 
wetlands and water 
quality along reserve, 

 

 General social Concerns. 
 
 
Specific attention at all 
crossings and other water 
bodies. 

2. Air quality:  

 Dust and particulate matter, 

 Visual disruption, 

 Particulate matter, 

 Surface depositions,  

 Bronchial and eye problems. 
 
Sources:  
Construction activities (earth 
moving and machinery 
operations).  

 

 Ensure earth surface roads, 
deviations and dry materials are 
kept damp at alls times, 

 

 Establish information flow 
process to the communities on 
dusty conditions, 

 

 Keep inevitable dusty conditions 
and/or emissions as short as 
possible, 

 
The Contractor and the 
Resident Engineer. 
 
Surveillance by the, NEMA 
Officials, DEO and Public 
Health Officials. 
 
Project period 

Low visible particulate matter in 
the air. 
 
Requirements of Clause 19 of the 
General Conditions of Contract 

 Dust level within the 
project, 

 Exhaust fumes from 
construction 
machineries. 

 
Project wide situation. 
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Item 

№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring Parameters 

3 Vegetation Cover Degradation: 

 Removal of vegetation from 
road reserve and deviation 
routes, 

 Loss of vegetation from 
material sites and access 
routes, 

 
Sources:  

 Construction of deviations, 

 Material borrow pits and 
quarries, 

 

 Collaborate with the Local 
authorities in their beatification 
programmes, 

 

 Implement top-soiling and 
grassing programme for the 
road reserve and material sites, 

 

 Introduce soft shrubs in the 
median of the dual carriage, 

 

 Introduce trees on canopies on 
reserves near built-up areas, 

 

 Ensure vegetation does not 
compromise road safety. 

 
The Contractor and 
Resident Engineer 
 
 
 
KURA Engineers and DEO 
to keep surveillance 

Vegetation trend that is also safe to 
the road users. 
 
Requirements of Clause 19 of the 
standard Bid Docs 

Greenery along the route 
of the road. 
 
Special attention at sloppy 
sections and river 
crossings will be 
necessary. 

4 Environmental Pollution: 

 Siltation of water bodies, 

 Pollution of water (turbidity 
and hydrocarbons residuals), 

 Visual pollution (from dust 
and emissions), 

 
Sources: 

 Oil/grease storage, 

 Solid waste disposal (filters, 
greases, asphalt wastes, etc.), 

 Construction machinery and 
vehicles, 

 Excavated earth, 

 Water abstraction points, 

 

 Develop Standard Operating 
Procedures (SOPs), schedules 
and supervision guidelines for 
the project works, 

 

 Focus on sensitive features (e.g. 
stream crossings and slopes) for 
necessary precautions, 

 

 Establish dust control 
programme and machinery 
performance and waste disposal 
controls, 

 
 

 
The Contractor  
 
Resident Engineer 
 
NEMA offices, water offices 
and KURA Engineers to 
keep surveillance. 
 
 

Minimal disruption to physical and 
biological environmental quality 
throughout the route. 
 
 

 Water quality, 

 Environmental features, 

 Risks to health and 
safety, 

 Wastes characteristics. 
 
Pollutants from camp 
sites, service yards and 
material preparation 
yards.  

Item 

№  

Anticipated Impacts and Sources Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring Parameters 

5 Land degradation: 

 Soil loss, 

 Soil quality degradation, 

 Land use changes, 

 

 Monitor land use trends along 
the route in liaison with 
planning department, 

 
The Contractor and the 
Resident Engineer 
 

Conservation of soils on each side 
of the road.  

Land use trends. 
 
A project wide concern, 
specific locations of camp 
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 Material sites, 
 
Source: 

 Surface runoff channels from 
camps and working areas, 

 Temporary road diversion 
routes, 

 Material extraction and 
transportation. 

 

 

 Initiate a planned vegetation 
programme on road reserve, 

 

 Rehabilitation plans of materials 
sites with landowners (lease 
agreements to reflect this 
aspect). 

 
Surveillance by the KURA 
Engineers and DEO 
 

sites, sloppy zones and 
crossings. 
 
 
The Contractor to carry 
out full ESIA for all 
material sites 
 

6 Health and Safety 

 Personal injuries (construction 
employees), 

 Communicable diseases 
including HIV/AIDS), 

 Potential accidents at material 
quarries, 

 Environmental diseases 
(bronchial and eye problems), 

 
Sources: 

 Construction dust and 
emissions, 

 Interaction of construction 
workers with communities, 

 Pollution of water from 
construction activities, 

 Material sites, 

 Traffic deviations, 

 Construction camp sites. 

 

 Provide safety programmes for 
material sites and working 
areas, 

 

 Provide safety provisions 
(signage and lighting) for 
deviations,  

 

 Awareness, prevention and 
training on HIV/AIDS and other 
social diseases, 

 

 Provide service roads and bus at 
settlement areas to reduce road 
accidents. 

 

 Provide medical, insurance 
cover and PPEs for all the 
construction workers. 

The Contractor and 
Resident Engineer. 
 
The PPRO, 
 
Surveillance by the 
Respective DWO, DPHO, 
and the DEO  
 
Entire project period. 

Information flow and dissemination 
on health and safety. 
 
Specific response to HIV/AIDS 
issues 
 
Requirements of Clause 19 of the 
standard Bid Docs 
 
Requirements of Clause 34 and 35 
of the General Condition Of 
Contract 

Complaints on health 
safety aspects related to 
the road construction 
activities. 
 
Trends in HIV/AIDS cases 
along the corridor, 
 
Special focus on material 
sites and road diversions 
routes. 
 
 
 
Focus on major towns and 
settlement areas I the 
project corridor. 
 

 
Item 

№  

Anticipated Impacts and Sources Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring Parameters 

7 Social and Economic: 

 Temporary disruption of 
business activities, 

 Insensitivity to public 
concerns during construction, 

 

 Enhance consultations with 
communities on activities 
affecting them and collaborate 
on the impacts reduction, 

 

 
 
The Resident Engineer in 
conjunction with the 
Contractor, 
 
 

 
 
An acceptable, sustainable and 
economically viable road with long 
term benefits to the people without 
adverse implications on the physical 
and social environment.  

 
 
Trends in socio-economic 
dynamics along the project 
road and its catchments , 
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 Access into and out of 
highway by special social 
groups, 

 Benefits to riparian 
communities  

 Safety issues (deviations and 
materials sites, etc.), 

 Noise to residents living along 
the route, 

 
Sources: 
Materials sites, 
Deviation routes, 
Construction machineries, 
Crossings, 
Construction camps. 

 Establish modalities of recruiting 
manual labour from within the 
project areas, 
 

 Provide service roads and slips 
accesses, 
 

 Relevant Locals Authorities to 
consider physical planning 
along the highway / road (s) for 
maximum benefits, 
 

 Integrate construction works 
with other projects ongoing in 
the project route, 

 

 The contractor to establish and 
manage environmental and 
social committee to oversee 
mitigation measures, 

 

Liaison with local 
authorities and the 
Provincial Administration, 
 
 
Entire construction period 
 
 

 
 
 
 
Special attention on 
realigned and expanded 
sections of the road. 
Encroached sections will 
also require attention. 
 
 
 
 

  



 

Tender No. KURA/DEV/HQ/352/2024-2025                                             199 

 

Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitoring Parameters 

8 Provision of Road Reserve 
 

 

 Kenya Urban Roads Authority to 
undertake availability of the road 
reserve, 
 

 Serve adequate quit notices to the 
encroaching developments 

  

 
KURA 
 
Upon commencement of 
the project 

 
Clear project route and get back the 
road reserve. 

 
The design of the road is 
confined within the 60m. 
 
Completed survey will 
provide actual 
encroachments and 
necessary acquisitions.  

9 Material Sites (hard stone, 
gravel and water) 

 Land degradation, 

 Loss of land vegetation cover, 

 Surface hydrology changes, 

 Access roads’ damages, 

 Water sources’ degradation, 

 Water quality. 
 
 

 
Full ESIA studies should be 
undertaken on all materials sites 
upon final identification, 
 
Rehabilitate the material sites after 
construction. Lease responsibilities 
with landowners necessary, 
 
Obtain appropriate permits for 
construction water abstractions 

 
Contractor and Resident 
Engineer. 
 
 
DEO and KURA Engineers 
to supervise 
 
Throughout the 
construction phase. 

 
Sustainable abstraction of 
materials. 

 
It is likely that all material 
sites will be on private 
land. 
 
Sources of construction 
water have other uses by 
the communities. 

10 Decommissioning 

 Removal of construction 
camps,  

 Materials sites and 
preparation yards, 

 Equipment removals. 

 

 Carry out decommissioning 
audits for the camp sites, 

 Rehabilitate all material sites and 
preparation yards, 

 Remove all construction 
equipments and excess materials 
from the site. 

 
The Contractor under 
supervision of the Resident 
Engineer, PPRO and the 
DEOs  
 

 
Rehabilitated material sites and 
cleared material preparation yards.  

 
Usability of the affected 
camps’ and material sites. 
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(b) Road Maintenance and Use 
 
Table 2: Action Plan Matrix (Maintenance and Use) 

Item 

№  

Anticipated Impacts and Sources Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitorable Indicators 

1 
 

Environmental Pollution: 

 Water quality degradation, 

 Air pollution, 

 Solid waste dumping (road 
litter), 

 Material spills (pollutants), 

 Vehicular scraps, 

 Residuals from material sites 
and preparation yards, 

 
 
Sources: 

 Surface runoff drains from the 
road, 

 Oils spills on road surface, 

 Road litter (from road users 
and roadside clearing), 

 Poorly maintained vehicles – 
higher related emissions, 

 Spills from accident sits, 

 Emerging social and economic 
centres, 

 Road repairs and maintenance 
activities. 

 

 Establish a policy and 
implementation guidelines in 
close collaboration with experts 
and NEMA, 

 

 Develop monitoring compliance 
with vehicular emission 
standards along the road, 

 

 Introduce clean-up 
responsibilities for the road 
users (e.g. spills from accident 
vehicle owners), 

 

 Provide public waste receptacles 
at strategic locations along the 
route (bus stops and crossing 
areas), 

 

 Drainage channels be kept clear 
at all times to prevent 
overloading with polluting 
materials, 

 Collaboration with the traffic 
police on enforcement of road 
regulations. 

 
 
 
 
 
 
KURA 
 
 
 
 
Consultation with the DEO 
and Water Offices for 
surveillance,  
 
Administration, Traffic 
Police Department and the 
Local Authorities. 

 
 
 
 
 
 
 
 
 
 
 
A road that is compatible with the 
social conditions and features.  

 
 
 
 
 
Complaints on the 
utilization of the roads, 
 
Environmental quality 
trends (status of water 
sources, water quality 
and aquatic vegetation), 
 
 
 
Compliance with road 
transport regulations. 
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Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitorable Indicators 

2 Health, Safety and Security 

 Contamination of water and 
water sources, 

 Noise and vibrations, 

 Increased road accidents, 

 Security aspects, 

 Spread of infectious diseases 
(HIV/AIDS and other social 
diseases) 

 
Sources: 

 Contaminated runoff from 
the road surface, 

 Roadside litter and solid 
wastes, 

 Increased traffic and driving 
style variances along the 
route, 

 Social interactions, 

 Inadequate road safety 
signage and facilities. 

 Draw strategies for road safety 
measures and sensitize 
residents within risk areas, 

 

 Integrate safety measures in 
the overall maintenance of the 
road, 

 

 Develop liaison with health 
provision arms for emergence 
response on the road, 

 

 Liaise with appropriate 
department to ensure 
compliance with road 
regulations and traffic rules 
along the stretch, 

 

 Ensure maintenance of signage 
and other facilities at all times. 

KURA 
 
 
 
 
Traffic Police 
department. 
 
Administration 
Leadership, Health 
department and rescue 
groups. 
 
Continuous  
 

 
 
Enhanced safety throughout the 
road and construction of the road 
to enforce security. 

 
 
Complaints from the 
riparian residents, 
 
Recorded cases and 
categories of road 
accidents, 
 
 
HIV/AIDS trends within 
towns along the route.  
 
 

3 Social and Economic Aspects 

 Land use changes due to 
efficient transport, 

 Increased settlements and 
population, 

 Higher traffic volumes, 

 Mixed economic activities 
(general trading, industrial, 
institutional, etc.), 

 Road safety issues, 

 Road ownership by all.  

 

 Collaboration with physical 
planning Depts. to enhance 
roadside planning. 

 

 Collaborations for sustainable 
social and economic 
development, 

 

 Include environmental aspects 
in scheduled road audits. 

 
KURA 
 
 
 
Continuous process 

 
Compatibility of the road with 
social and economic interests of 
the local residents and road users. 

 
 
Land use trends in time 
and along the route, 
 
Population trends 
 
 
Complaints received 
from the local 
communities and the 
road users in general. 
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Item 
№  

Anticipated Impacts and 
Sources 

Proposed Actions Responsibility and 
Timeframe 

Targets to Achieve Monitorable Indicators 

4 Maintenance 

 Drainage clearance for free 
storm water flow, 

 Vegetation clearing for 
enhance visibility, 

 Roadside litter collection, 

 Road safety facilities and 
signage maintenance, 

 Re-encroachment into the 
road reserve, 

 Roadside land development 
practices,  

 

 

 Establish modalities for the 
involvement of the riparian 
landowners in the 
maintenance of the road, 

 

 Install and maintain 
appropriate road signs. Liaise 
with other authorities in the 
control of roadside 
advertisement billboards that 
masks the safety signs, 

 

 Maintain trash bins at strategic 
locations along the route (bus 
stops and major crossing 
points), 

 

 Prepare a maintenance 
procedure in line with existing 
guidelines. 

 
 
KURA 
 
 
 
DEO, water authorities 
the Administration for 
surveillance 
 
 
Continuous process 

 
 
 
 
 
 
Maintained high level quality of 
road surface, installations and 
components. 

 

5 Decommissioning phase: 
 

Undertake a decommissioning 
audit of part, sections or entire 
road reconstruction and 
establish appropriate measures 
to prevention environmental 
pollution and public safety. 

KURA 
 
After the design road life 
span (15 – 25 years) 
 
Any major repairs along 
the route. 

 
None or minimum impacts to the 
environment and social well being 

 
_ 
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2502 Scope 
This specification sets out the Contractor’s obligations with regard to on-site HIV/AIDS awareness campaign and 
preventive measures which are to be instituted. 
 

2503 Interpretation and Documentation 
 
The following documents shall inter-alia be red in conjunction with this specification. 

 The instruction to bidders 

 The Conditions of Contract 

 The drawings 
 

2504 HIV/AIDS Awareness Campaign 

The Contractor shall institute an HIV/AIDS awareness campaign amongst his workers for the duration of the 
Contract. As part of the Campaign the Contractor will be required to display AIDS awareness posters in all buildings 
frequented by workers employed on the Contract where such buildings fall under the control of the Contractor. In 
addition, at least ten (10) of the Contractor’s vehicles, regularly used on site shall display HIV/AIDS awareness 
posters. The posters shall be printed on gloss paper and shall be at least A1 size on building and A3 size or other 
approved size on vehicles. The message on the posters shall be supplied by the Employer through the Engineer before 
the posters are printed. 
 
AIDS awareness shall also be included in the orientation process of all workers employed on the Contract. 
 
In the awareness campaign, the Contractor shall employ and designate a safety officer who will undertake and 
coordinate all aspects of the HIV/AIDS awareness campaign. 
 

2505 AIDS Prevention Campaign 

The Contractor shall institute an HIV/AIDS prevention campaign amongst his workers for the duration of the 
Contract. As part of the campaign the Contractor will be required to make condoms available to workers. The 
condoms shall be from an approved manufacturer and comply with the current ISO Standards or WHO/UNAIDS 
Specifications and Guidelines for condoms, 1998, or any more recent equivalent publication. The Contractor shall 
make available at least 4,000 condoms every month, through dispensing machines or other approved method of 
distribution. The Contractor shall at all times keep the site adequately supplied with condoms. 
 
As part of the campaign the Contractor shall operate at least one STD and HIV/AIDS clinic on site or make alternative 
arrangements with an existing suitably qualified and equipped Local clinic. The clinic shall have a minimum of two 
rooms each at least 10 m² with ablution and washroom. The clinic shall be suitably staffed and equipped for screening, 
diagnosis and counselling of STD and HIV/AIDS of the project staff and labour. The Contractor shall cover the costs 
of the clinic to provide free treatment for general STD cases, whereas workers with HIV/AIDS shall be referred to the 
national HIV/AIDS programme coordinated by the Ministry of Health. 
 
 
 

2506 HIV/AIDS Training 

2506.1 Objective 

The objective of the AIDS/HIV training programme is to reduce the risk of exposure to and spread of the HIV virus 
in the Area influenced by the construction project. The target group will be local labourers and their superintendents 
employed by the works Contractor. The wider community will benefit indirectly through their normal day-to-day 
interaction with the target group. 
 

2506.2  Scope of activities 

Activities for HIV/AIDS awareness and prevention will be broad-based, targeting both individuals and groups. They 
may consist of: 
 

 Information posters in public places, both on and offsite (eating houses, bars and guest houses) and on the 
Contractor’s vehicles 

 Availability of socially marketed condoms 

 Peer educators (reference people) drawn from the local labour and educated in HIV/AIDS issues for discussion 
with colleagues (estimate 1 per 100 employees). 
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 Small focus group discussions to disseminate information covering key issues 

 Theatre groups and video presentations 

 Promotional events (such as football matches) to encourage openness and discussion of HIV/AIDS issues. 

 Promotional bill boards to raise awareness of the integration of construction and HIV/AIDS activities 

 Inclusion of HIV/AIDS activities at site meetings with the Local Aids Committees and other approved 
representatives. 

 Availability of promotional materials including T-shirts, caps, bumper stickers and key rings. 

 
The scope of activities may be tailored as required to meet the perceived needs and priorities of the labourers and 
should involve participatory approaches to ensure that they are appropriate and have a public health impact. The 
scale and frequency of activities may also be adjusted to suit the requirements of the target group. The education will 
cover: 
 

 Preventive behaviour including partner reduction, condom use, awareness and appreciation of the importance 
of treatment of sexually transmitted incidences (STIs) 

 Skills including negotiating safer sex, correct condom use, purchase of condoms without embarrassment, and 

 Referral to local health centres and available services. 
 
Tasks to be undertaken to support the above activities services shall include: 
 

 Establishing the status and focus of all current and planned HIV/AIDS activities in the area to ensure 
complementarities and determining potential involvement in project activities 

 Carrying out s brief review of regional activities combining road construction with HIV/AIDS campaigns to 
determine options, best practice key issues and constrains 

 Reviewing of Information, Education and Communication (IEC) materials available and their relevance to road 
construction, making recommendations for future development of IEC materials 

 Providing education and training for the site personnel, superintendents and peer educators for the scope of 
activities as above. 

 Providing supervision for peer educators to ensure sustained quality of education and provision of incentives for 
the scope of activities as above. 

 Providing Mechanism for the social marketing of condoms and distribution of materials 

 Monitoring activities regularly to assess effectiveness and impact. This should include an initial, interim and final 
assessment of basis knowledge, attitude and practices (KAP) taking account of the existing data sources and 
recognizing the limitations due to the short time frame to show behaviour change. The KAP shall be supported 
by qualitative information from focus group discussion. 

 

2506.3 Collaboration 

HIV/AIDS activities are coordinated nationally by the National Aids Control Council (NACC). The Kenya Urban Roads 
Authority in consultation with NACC and the Ministry of Health (MOH) shall coordinate with the local 
representatives. Representatives of Local Health Authorities shall be invited to attend training and communication 
activities. 
 
Activities on the construction site shall be linked as far as possible with the on-going HIV/AIDS awareness and 
prevention in the area. This will ensure complementary of approaches, reinforcing education and minimizing 
duplication, in addition, these links will ensure that the target group will have access to continued information after 
the end of the construction period. 
 

2506.4  Contractor’s Responsibilities 

The Contractor will employ and designate a qualified HIV/AIDS expert, to be approved by the Engineer, who will 
work closely with the Employer, Ministry of Health and other implementing agencies to support the HIV/AIDS 
awareness and prevention activities. This will ensure maximum effectiveness and integration with construction 
activities. Specific but not exclusive, issues to be addressed by the Contractor shall include: 
 

 Scheduling appropriate timing and durations of the implementation of HIV/AIDS activities as part of work plan 
for labourers and superintendents. 

 Designated rest times such as lunch breaks and paydays shall be excluded. 
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 Identification of suitable individuals from recruitment records for education with the implementing organization 

 Provision of suitable sites for communication activities and for condom distribution 

 Monitoring of the implementation of peer educator activities, and 

 Provision of support as necessary to the implementing organization. 
 

2506.5  Inputs 

An organization experienced in the provision of HIV/AIDS awareness and prevention activities shall be selected as a 
subcontractor to provide the above scope of activities on behalf of the main Contractor. 
 

2506.6  Reporting 

The implementing organization shall produce the following reports to be submitted to the Contractor, Consultants, 
Kenya Urban Roads Authority and NACC: 

 Monthly progress briefs for inclusion in site meetings discussions 

 Quarterly reports detailing activities carried out, issues and follow ups 

 A review report of activities in the road construction sector 

 A review report of the existing IEC materials with recommendations for development of materials specifically 
for the road sector 

 A final report detailing the methodology and activities carried out under this project including lessons learnt, 
impact, liaison with the Contractor and other parties. 

 
In addition, a report with the recommended approach for integration of HIV/AIDS awareness and prevention 
activities in the road construction sector shall be produced. This shall be a synthesis of project activities including 
contractual approaches, communication activities, availability of materials and liaison with the existing 
organizations. It shall be developed with all parties involved in the construction activities to ensure that the wide 
range of views and experiences are gained. 
 
The final report and recommended approach will be presented to the Kenya Urban Roads Authority, NACC and other 
interested organizations including private sector, funding agencies and Non-Governmental Organisations. 
 

2507 Timing 

Activities shall commence at the start of the construction period and continue throughout the Contract period to 
ensure that a sustained impact reporting and dissemination activities shall continue for three months after the project 
is completed to ensure integration into the current practice. 
 

2508 Measurement and Payment 

The payment items in this Clause shall include full compensation for all work associated  with the provision of 
HIV/AIDS related services as specified. 
 
Item: Instituting an HIV/AIDS awareness campaign 
 
Unit: Months 
 
The unit of measurement shall be the calendar month or part thereof, measured over the duration of the campaign. 
The rate shall include for providing a Safety Officer to deal with HIV/AIDS together with his/her transport 
requirements. The payment shall be made monthly, pro-rata for parts of a month, from the date of appointment of 
the officer until the completion of the works or substantial demobilization of the local workforce whichever comes 
first. 
 
Item: Instituting an HIV/AIDS prevention campaign 
 
Unit: Months 
 
The unit of measurements shall be the month. The rate shall include the cost of providing a clinic or make alternative 
suitable arrangements, running the clinic, providing condoms as per the specifications and meeting all the costs of 
time related costs. 
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The payment shall be made monthly, pro-rata for parts of a month, from the date of establishing the clinic until the 
completion of the works or substantial demobilization of the local workforce whichever comes first. 
 
Payment shall only be made for periods during which the Contractor has effectively provided the services. 
 
 
Item: HIV/AIDS training 
 
Unit: Provisional Sum 
 
Payment shall be made for the actual expenditure incurred by the Contractor for which receipted vouchers shall be 
produced. The rate shall include full compensation for equipment, labour and material required for the provision of 
the services. 
 
In addition, the Contractor will be paid for handling, overheads and profit at a percentage (%) rate of the receipted 
expenses incurred. 
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SECTION VII - DRAWINGS 

 

 

FIGURE 1: TYPICAL CROSS SECTION 
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FIGURE 2 - PUBLICITY SIGN 
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Section VIII - General Conditions of Contract 1. GENERAL CONDITIONS 

1.1 General Provisions 

1.1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A 
and B, and these General Conditions, the following words and expressions shall have the meanings 
stated. Words indicating persons or parties include corporations and other legal entities, except 
where the context requires otherwise. 

1.1.2 The Contract 
“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the 
documents so named (if any) which are comprised in the Schedules. 

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract 
Agreement]. 

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these 
Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any) 
which are listed in the Contract Agreement or in the Letter of Acceptance. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any 
legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the 
Procuring Entity, including any annexed memoranda comprising agreements between and signed 
by both Parties. 

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was 
completed by the Contractor and includes the signed offer to the Procuring Entity for the Works. 

“SCC” means the Special Conditions of Contract completed by the Procuring Entity which modify 
the General Conditions of Contract. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted 
with the Letter of Tender, as included in the Contract. Such document may include the Bills of 
Quantities, data, lists, and schedules of rates and/or prices. 

“Specification” means the document entitled specification, as included in the Contract, and any 
additions and modifications to the specification in accordance with the Contract.Such document 
specifies the Works. 

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with 
the Letter of Tender, as included in the Contract. 

1.1.3 Parties and Persons 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the 
Contractor utilizes on Site, who may include the staff, labor and other employees of the Contractor 
and of each Subcontractor; and any other personnel assisting the Contractor in the execution of 
the Works. 

“Contractor's Representative” means the person named by the Contract or in the Contractor 
appointed from time to time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], 
who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the 
Procuring Entity and the legal successors in title to this person(s). 
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“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the purposes 
of the Contract and named in the SCC, or other person appointed from time to time by the Procuring 
Entity and notified to the Contractor under Sub-Clause 3.4 [Replacement of the Engineer]. 

 
“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2 
[Delegation by the Engineer] and all other staff, labor and other employees of the Engineer and of 
the Procuring Entity; and any other personnel notified to the Contractor, by the Procuring Entity 
or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal successors 
in title to this person. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person 
appointed as a subcontractor, for a part of the Works; and the legal successors in title to each of 
these persons. 

1.1.4 Dates, Tests, Periods and Completion 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of 

Works].  

“Completion Certificate” means the certificate issued under Sub-Clause 11.9 [Performance 

Certificate].  

“Day” means a calendar day and “year” means 365 days. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as 
the case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying 
Defects], which extends over 365 days except if otherwise stated in the SCC (with any extension 
under Sub-Clause 11.3 [Extension of Defects Notification Period]), calculated from the date on 
which the Works or Section is completed as certified under Sub-Clause 10.1[Taking Over of the 
Works and Sections]. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking 
Over]. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are 
carried out in accordance with the Specification after the Works or a Section (as the case may be) 
are taken over by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties 
or instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before 
the Works or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) 
under Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any extension under Sub-
Clause 8.4 [Extension of Time for Completion]), calculated from the Commencement Date. 

1.1.5 Money and Payments 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 
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“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes 
adjustments in accordance with the Contract. 

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether 
on or off the Site, including overhead and similar charges, but does not include profit. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue 
of Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 
Certificate]. 

 
“Foreign Currency” means a currency in which part (or all) of the Contract Price is payable, but 
not the Local Currency. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price 
and Payment], other than the Final Payment Certificate. 

“Local Currency” means the currency of the Country. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 
Payment]. 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, 
for the execution of any part of the Works or for the supply of Plant, Materials or services under 
Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 
under Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 
14.9 [Payment of Retention Money]. 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 
14 [Contract Price and Payment], for a payment certificate. 

1.1.6 Works and Goods 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for 
the execution and completion of the Works and the remedying of any defects. However, 
Contractor's Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, 
Materials and any other things intended to form or forming part of the Permanent Works. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 
appropriate. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 
Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor 
under the Contract. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 
the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 
construction or operation of the Works. 

“Section” means a part of the Works specified in the SCC as a Section (if any). 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 
required on Site for the execution and completion of the Permanent Works and the remedying of 
any defects. 

“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate. 
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1.1.7 Other Definitions 

“Contractor's Documents” means the calculations, computer programs and other software, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the 
Contractor under the Contract. 

“Country” means Kenya as the country in which the Site is located, where the Permanent Works 
are to be executed. 

“Force Majeure” is defined in Clause 19 [Force Majeure]. 

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and 
regulations and by- laws of any legally constituted public authority. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 
20.4 indicating its dissatisfaction and intention to commence arbitration. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 
[Performance Security]. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made 
available by the Procuring Entity for the use of the Contractor in the execution of the Works, as 
stated in the Specification; but does not include Plant which has not been taken over by the 
Procuring Entity. 

“Site” means the places where the Permanent Works are to be executed, including storage and 
working areas, and to which Plant and Materials are to be delivered, and any other places as may 
be specified in the Contract as forming part of the Site. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 
Clause 13 [Variations and Adjustments]. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also 
include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to 
be recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, 
and resulting in a permanent record; and 

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the 
words “tender documents” with “tendering documents.” 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted 
using any of the agreed systems of electronic transmission as stated in the SCC; and 

b) delivered, sent or transmitted to the address for the recipient's communications as stated in 
the SCC. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 
delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may 
be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 
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delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other Party. 
When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the 
Engineer or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be the English Language. 

1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one another. For 
the purposes of interpretation, the priority of the documents shall be in accordance with the 
following sequence: 

a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) the Particular Conditions–Part A, 
d) the Particular Conditions–Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary 
clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the 
Letter of Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement 
shall be based upon the form annexed to the Particular Conditions. The costs of stamp duties and 
similar charges (if any) imposed by law in connection with entry into the Contract Agreement shall 
be borne by the Procuring Entity. 

1.7 Assignment 

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or 
under the Contract. However, either Party: 
a) May assign the whole or any part with the prior agreement of the other Party, at the sole 

discretion of such other Party, and 
b) may, as security in favor of a Procuring Entity or financial institution, assign its right to any 

moneys due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless 
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawing shall 
be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and 
until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor 
shall supply to the Engineer 

 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor's Documents (if any), the Drawings and Variations and other 
communications given under the Contract. The Procuring Entity's Personnel shall have the right of 
access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 
executing the Works, the Party shall promptly give notice to the other Party of such error or defect. 
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1.9 Delayed Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed or 
disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular 
time, which shall be reasonable. The notice shall include details of the necessary drawing or 
instruction, details of why and by when it should be issued, and the nature and amount of the delay 
or disruption likely to be suffered if it is late. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue 
the notified drawing or instruction within a time which is reasonable and is specified in the notice 
with supporting details, the Contractor shall give a further notice to the Engineer and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, 
the Contractor shall not be entitled to such extension of time, Cost or profit. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual 
property rights in the Contractor's Documents and other design documents made by (or on behalf 
of) the Contractor. The Contractor shall be deemed (by signing the Contract) to give to the 
Procuring Entity a non-terminable transferable non- exclusive royalty-free license tocopy, use and 
communicate the Contractor's Documents, including making and using modifications of them. This 
license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant 
parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, 
maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other 
software, permit their use on any computer on the Site and other places as envisaged by the 
Contract, including replacements of any computers supplied by the Contractor. 

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the 
Contractor shall not, without the Contractor's consent, be used, copied or communicated to a third 
party by (or on behalf of) the Procuring Entity for purposes other than those permitted under this 
Sub-Clause. 

1.11 Contractor's Use of Procuring Entity's Documents 

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual 
property rights in the Specification, the Drawings and other documents made by (or on behalf of) 
the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these 
documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent, 
be copied, used or communicated to a third party by the Contractor, except as necessary for the 
purposes of the Contract. 

1.12 Confidential Details 

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other 
information as may be reasonably required in order to verify compliance with the Contract and 
allow its proper implementation. 

1.13 Compliance with Laws 
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The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 
stated in the Particular Conditions: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building 
permit or similar permission for the Permanent Works, and any other permissions described 
in the Specification as having been (or to be) obtained by the Procuring Entity; and the 
Procuring Entity shall indemnify and hold the Contractor harmless against and from the 
consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, 
licenses and approvals, as required by the Laws in relation to the execution and completion of 
the Works and the remedying of any defects; and the Contractor shall indemnify and hold the 
Procuring Entity harmless against and from the consequences of any failure to do so, unless 
the Contractor is impeded to accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for 
the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to 
bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the 
Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall permit 
and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity and/or 
persons appointed by the Procuring Entity to inspect the Site and/or the accounts and records 
relating to the procurement process, selection and/or contract execution, and to have such 
accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub- consultants' attention is drawn 
to Sub-Clause15.6 (Fraud and Corruption) which provides, interalia, that acts intended to 
materially impede the exercise of the Procuring Entity's inspection and audit rights constitute a 
prohibited practice subject to contract termination (as well as to a determination of ineligibility 
pursuant to the Procuring Entity's prevailing sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the 
Site within the time (or times) stated in the SCC. The right and possession may not be exclusive to 
the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so 
in the time and manner stated in the Specification. However, the Procuring Entity may withhold 
any such right or possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of access 
to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 
[Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to 
give any such right or possession within such time, the Contractor shall give notice to the Engineer 
and shall been titled subject to Sub-Clause20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 
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[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay 
by the Contractor, including an error in, or delay in the submission of, any of the Contractor's 
Documents, the Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as 
to allow the Contractor to obtain properly: 

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily 
available, and 

b) Any permits, licenses or approvals required by the Laws of the Country: 

i) Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) For the delivery of Goods, including clearance through customs, and 
iii) For the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and 
the Procuring Entity's other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs 
(a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection 
of the Environment]. 

 
2.4 Procuring Entity's Financial Arrangement 

2.4.1 The Procuring Entity shall submit, before the Commencement Date and there after within 30 days 
after receiving any request from the Contractor, reasonable evidence that financial arrangements 
have been made and are being maintained which will enable the Procuring Entity to pay the 
Contract Price punctually (as estimated at that time) in accordance with Clause 14 [Contract Price 
and Payment]. Before the Procuring Entity makes any material change to his financial 
arrangements, the Procuring Entity shall give notice to the Contractor with detailed particulars. 

2.4.2 In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has 
suspended disbursements under its loan, which finances in whole or in part the execution of the 
Works, the Procuring Entity shall give notice of such suspension to the Contractor with detailed 
particulars, including the date of such notification, with a copy to the 2.4.3 Engineer, within 7 days 
of the Procuring Entity having received the suspension notification from the Procuring Entity. If 
alternative funds will be available in appropriate currencies to the Procuring Entity to continue 
making payments to the Contractor beyond a date 60 day after the date of Procuring Entity 
notification of the suspension, the Procuring Entity shall provide reasonable evidence in his notice 
of the extent to which such funds will be available. 

2.5 Procuring Entity's Claims 

2.5.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 
Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 
Notification Period, the Procuring Entity or the shall give notice and particulars to the Contractor. 
However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water and 
Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other 
services requested by the Contractor. 

2.5.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring 
Entity became aware, or should have become aware, of the event or circumstances giving rise to 
the claim. A notice relating to any extension of the Defects Notification Period shall be given before 
the expiry of such period. 

2.5.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation 
of the amount and/or extension to which the Procuring Entity considers itself to be entitled in 
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connection with the Contract. The Engineer shall then proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is 
entitled to be paid by the Contractor, and/or(ii) the extension (if any) of the Defects Notification 
Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

3. THE ENGINEER 

3.1 Engineer's Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him in 
the Contract. The Engineer's staff shall include suitably qualified engineers and other professionals 
who are competent to carry out these duties. 

The Engineer shall have no authority to amend the Contract. 

The Engineer may exercise the authority attributable to the Engineer as specified in or necessarily 
to be implied from the Contract. If the Engineer is required to obtain the approval of the Procuring 
Entity before exercising a specified authority, the requirements shall be as stated in the Particular 
Conditions. The Procuring Entity shall promptly inform the Contractor of any change to the 
authority attributed to the Engineer. 

3.1.2 However, whenever the Engineer exercises a specified authority for which the Procuring Entity's 
approval is required, then (for the purposes of the Contract) the Procuring Entity shall be deemed 
to have given approval. Except as otherwise stated in these Conditions: 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, 

the Engineer shall be deemed to act for the Procuring Entity; the Engineer has no authority to 
relieve either Party of any duties, obligations or 

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act by the Engineer (including absence of disapproval) shall not relieve 
the Contractor from any responsibility he has under the Contract, including responsibility for 
errors, omissions, discrepancies and non-compliances; and 

c) any act by the Engineer in response to a Contractor's request except as otherwise expressly 
specified shall be notified in writing to the Contractor within 14 days of receipt. 

3.1.2 The following provisions shall apply;  

The Engineer shall obtain the specific approval of the Procuring Entity before taking action under 
the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 
percentage specified in the SCC. 

c) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in 
accordance with Sub Clause13.1or13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable currencies. 

3.1.3 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 
Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property, 
he may, without relieving the Contractor of any of his duties and responsibility under the Contract, 
instruct the Contract or to execute all such work or to do all such things as may, in the opinion of 
the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith comply, 
despite the absence of approval of the Procuring Entity, with any such instruction of the Engineer. 
The Engineer shall determine an addition to the Contract Price, in respect of such instruction, in 
accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the 
Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Engineer may from time to time assign duties and delegate authority to assistants, and may 
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also revoke such assignment or delegation. These assistants may include a resident engineer, 
and/or independent inspectors appointed to inspect and/or test items of Plant and/or Materials. 
The assignment, delegation or revocation shall be in writing and shall not take effect until copies 
have been received by both Parties. However, unless otherwise agreed by both Parties, the Engineer 
shall not delegate the authority to determine any matter in accordance with Sub-Clause 3.5 
[Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be 
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 
approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 
request, test, or similar act by an assistant, in accordance with the delegation, shall have the same 
effect as though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Engineer to reject the work, Plant or Materials; 

b) if the Contractor questions any determination or instruction of an assistant, the Contractor 
may refer the matter to the Engineer, who shall promptly confirm, reverse or vary the 
determination or instruction. 

3.3 Instructions of the Engineer 

The Engineer may issue to the Contractor (at any time) instructions and additional or modified 
Drawings which may be necessary for the execution of the Works and the remedying of any defects, 
all in accordance with the Contract. The Contractor shall only take instructions from the Engineer, 
or from an assistant to whom the appropriate authority has been delegated under this Clause. If an 
instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply. 

3.3.1 The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on 
any matter related to the Contract. Whenever practicable, their instructions shall be given in 
writing. If the Engineer or a delegated assistant: 
a) Gives an oral instruction, 
b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, 

within two working days after giving the instruction, and 
c) does not reply by issuing a written rejection and/or instruction within two working  days 

after receiving the confirmation, then the confirmation shall constitute the written instruction 
of the Engineeror delegated assistant (as the case may be). 

3.4 Replacement of the Engineer 

3.4.1 If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 21 
days before the intended date of replacement, give notice to the Contractor of the name, address 
and relevant experience of the intended replacement Engineer. If the Contractor considers the 
intended replacement Engineer to be unsuitable, he has the right to raise objection against him by 
notice to the Procuring Entity, with supporting particulars, and the Procuring Entity shall give full 
and fair consideration to this objection. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub-
Clause 3.5 to agree or determine any matter, the Engineer shall consult with each Party in an 
endeavor to reach agreement. If agreement is not achieved, the Engineer shall make a fair 
determination in accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.2 The Engineer shall give notice to both Parties of each agreement or determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when 
otherwise specified. Each Party shall give effect to each agreement or determination unless and 
until revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the 



127 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                  127  

Works in accordance with the Contract and with the Engineer's instructions, and shall remedy any 
defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and 
all Contractor's Personnel, Goods, consumables and other things and services, whether of a 
temporary or permanent nature, required in and for this design, execution, completion and 
remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have 
their origin in any eligible source country as defined by the Procuring Entity. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and 
of all methods of construction. Except to the extent specified in the Contract, the Contractor (i) 
shall be responsible for all Contractor's Documents, Temporary Works, and such design of each 
item of Plant and Materials as is required for the item to be in accordance with the Contract, and 
(ii) shall not otherwise be responsible for the design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 
methods which the Contractor proposes to adopt for the execution of the Works. No significant 
alteration to these arrangements and methods shall be made without this having previously been 
notified to the Engineer. 

4.1.6 The Contractor shall not commence any Works, including mobilization and/or pre-construction 
activities (e.g. limited clearance for haul roads, site accesses and work site establishment, 
geotechnical investigations or investigations to select ancillary features such as quarries and 
borrowpits), unless the Engineer is satisfied that appropriate measures are in place to address 
environmental, social, health and safety risks and impacts. 

4.1.7 If the Contract specifies that the Contract or shall design any part of the Permanent Works, then 
unless otherwise stated in the Particular Conditions: 

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in 
accordance with the procedures specified in the Contract; 

b) These Contractor's Documents shall be in accordance with the Specification and Drawings, 
shall be written in the language for communications defined in Sub-Clause 1.4 [Law and 
Language], and shall include additional information required by the Engineer to add to the 
Drawings for co-ordination of each Party's designs; 

c) The Contractor shall be responsible for this part and it shall, when the Works are completed, 
be fit for such purposes for which the part is intended as are specified in the Contract; and 

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to the 
Engineer the “as- built” documents and, if applicable, operation and maintenance manuals in 
accordance with the Specification and insufficient detail for the Procuring Entity to operate, 
maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not 
be considered to be completed for thev purposes of taking-over under Sub-Clause 10.1 [Taking 
Over of the Works and Sections] until these documents and manuals have been submitted to 
the Engineer. 

4.2 Performance Security 

4.2.1 Performance security shall not be required for contracts estimated to cost less than Kenya shillings 
five million shillings. 

4.2.2 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 
amount stated in the SCC and denominated in the currency (ies) of the Contractor in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the SCC, this 
Sub-Clause shall not apply. 

4.2.3 The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days after 
receiving the Letter of Acceptance and shall send a copy to the Engineer. The Performance Security 
shall be issued by a reputable Procuring Entity or financial institution selected by the Contract or 
and shall be in the form annexed to the Particular Conditions, as stipulated by the Procuring Entity 
in the SCC, or in another form approved by the Procuring Entity. 
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4.2.4 The Contractor shall ensure that the Performance Security is valid and enforceable until the 
Contractor has executed and completed the Works and remedied any defects. If the terms of the 
Performance Security specify its expiry date, and the Contractor has not become entitled to receive 
the Performance Certificate by the date 30 days prior to the expiry date, the Contractor shall extend 
the validity of the Performance Security until the Works have been completed and any defects have 
been remedied. 

4.2.5 The Procuring Entity shall not make a claim under the Performance Security, except for amounts 
to which the Procuring Entity is entitled under the Contract. 

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from a claim under the 
Performance Security to the extent to which the Procuring Entity was not entitled to make the 
claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 21 days after 
receiving a copy of the Performance Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer 
determines an addition or are duction to the Contract Price as a result of a change in cost and/or 
legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the 
Contract Price payable in a specific currency, the Contractor shall at the Engineer's request 
promptly increase, or may decrease, as the case may be, the value of the Performance Security in 
that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 
necessary to act on the Contractor's behalf under the Contract. 

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Engineer for consent the name and particulars of the person 
the Contractor proposes to appoint as Contractor's Representative. If consent is withheld or 
subsequently revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed 
person fails to act as Contractor's Representative, the Contractor shall similarly submit the name 
and particulars of another suitable person for such appointment. 

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 
Contractor's Representative or appoint a replacement. 

4.3.2 The whole time of the Contractor's Representative shall be given to directing the Contractor's 
performance of the Contract. If the Contractor's Representative is to be temporarily absent from the 
Site during the execution of the Works, a suitable replacement person shall be appointed, subject 
to the Engineer's prior consent, and the Engineer shall be notified accordingly. 

4.3.3 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under 
Sub-Clause 3.3 [Instructions of the Engineer]. 

The Contractor's Representative may delegate any powers, functions and authority to any 
competent person, and may at anytime revoke the delegation. Any delegation or revocation shall 
not take effect until the Engineer has received prior notice signed by the Contractor's 
Representative, naming the person and specifying the powers, functions and authority being 
delegated or revoked. 

4.3.4 The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the 
said language, the Contractor shall make competent interpreters available during all working 
hours in a number deemed sufficient by the Engineer. 

4.4 Subcontractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. 



129 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                  129  

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 
employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 
Particular Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 
subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors; 

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended date 
of the commencement of each Subcontractor's work, and of the commencement of such work 
on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require 
the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of 
Benefit of Subcontract] (if or when applicable) or in the event of termination under Sub-
Clause15.2 [Termination by Procuring Entity]. 

 
4.4.2 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor. 

4.4.3 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from 
the Country to be appointed as Subcontractors. 

 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification 
Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such 
obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the 
assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out 
by the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 
appropriate opportunities for carrying out work to: 
a) The Procuring Entity's Personnel, 
b) Any other contractors employed by the Procuring Entity, and 
c) The personnel of any legally constituted public authorities, who may be employed in the 

execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor 
to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other 
contractors may include the use of Contractor's Equipment, Temporary Works or access 
arrangements which are the responsibility of the Contractor. 

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 
foundation, structure, plant or means of access in accordance with Contractor’s Documents, the 
Contractor shall submit such documents to the Engineer in the time and manner stated in the 
Specification. 

4.7 Setting Out 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 
specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the 
correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, 
dimensions or alignment of the Works. 

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, 
but the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.7.2 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by 
an error in these items of reference, and an experienced contractor could not reasonably have 
discovered such error and avoided this delay and/or Cost, the Contractor shall give notice to the 
Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

4.7.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 
reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) 
above related to thise. 

4.8 Safety Procedures 

The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to 

avoid danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking 

over under Clause10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may 

be necessary, because of the execution of the Works, for the use and protection of the public 
and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

The Contractor shall institute a quality assurance system to demonstrate compliance with the 
requirements of the Contract. The system shall be in accordance with the details stated in the 
Contract. The Engineer shall be entitled to audit any aspect of the system. 

Details of all procedures and compliance documents shall be submitted to the Engineer for 
information before each design and execution stage is commenced. When any document of a technical 
nature is issued to the Engineer, evidence of the prior approval by the Contractor itself shall be 
apparent on the document itself. Compliance with the quality assurance system shall not relieve the 
Contractor of any of his duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

The Procuring Entity shall have made available to the Contractor for his information, prior to the 
Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological 
conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make 
available to the Contract or all such data which come into the Procuring Entity's possession after 
the Base Date. The Contractor shall be responsible for interpreting all such data. 

To the extent which was practicable (taking account of cost and time), the Contractor shall be 
deemed to have obtained all necessary information as to risks, contingencies and other 
circumstances which may influence or affect the Tender or Works. To the same extent, the 
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the above 
data and other available information, and to have been satisfied before submitting the Tender as to 
all relevant matters, including (without limitation): 
a) The form and nature of the Site, including sub-surface conditions, 
b) The hydrological and climatic conditions, 
c) The extent and nature of the work and Goods necessary for the execution and

completion of the Works and the remedying of any defects, 
d) The Laws, procedures and labor practices of the Country, and 
e) The Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 The Contractor shall be deemed to: 
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 
b) Have based the Accepted Contract Amount on the data, interpretations, necessary 

information, inspections, examinations and satisfaction as to all relevant matters referred to 
in Sub-Clause 4.10 [Site Data]. 
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4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 
obligations under the Contract (including those under Provisional Sums, if any) and all things 
necessary for the proper execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and 
other physical obstructions and pollutants, which the Contractor encounters at the Site when 
executing the Works, including sub-surface and hydrological conditions but excluding climatic 
conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 
Unforeseeable, the Contractor shall give notice to the Engineer as soon as practicable. 

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, 
and shall set out the reasons why the Contractor considers them to be Unforeseeable. The 
Contractor shall continue executing the Works, using such proper and reasonable measures as are 
appropriate for the physical conditions, and shall comply with any instructions which the Engineer 
may give. If an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall 
apply. 

4.12.3 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, 
gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor 
shall be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 
a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 
b) Payment of any such Cost, which shall be included in the Contract Price. 

4.12.4 Upon receiving such notice and inspecting and/or investigating these physical conditions, the 
Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
(i) whether and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the 
matters described in sub-paragraphs (a) and (b) above related to this extent. 

4.12.5 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the 
Engineer may also review whether other physical conditions in similar parts of the Works (if any) 
were more favorable than could reasonably have been foreseen when the Contractor submitted the 
Tender. If and to the extent that these more favorable conditions were encountered, the Engineer 
may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the 
reductions in Cost which were due to these conditions, which may be included (as deductions) in 
the Contract Price and Payment Certificates. However, the net effect of all adjustments under sub-
paragraph (b) and all these reductions, for all the physical conditions encountered in similar parts 
of the Works, shall not result in any reduction in the Contract Price. 

4.12.6 The Engineer shall take account of any evidence of the physical conditions foreseen by the 
Contractor when submitting the Tender, which shall be made available by the Contractor, but shall 
not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for 
the Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities 
outside the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they 
are public or in the possession of the Procuring Entity or of others. 

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
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losses and expenses (including legal fees and expenses) resulting from any such unnecessary or 
improper interference. 

4.15 Access Route 

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access 
routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or 
bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel. These 
efforts shall include the proper use of appropriate vehicles and routes. 

Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may 
be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall 
obtain any permission which may be required from the relevant authorities for his use of 
routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or 
otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; 
and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

4.16 Transport of Goods 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which any 
Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, 
storing and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from the transport 
of Goods, and shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site, 
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. 
The Contractor shall not remove from the Site any major items of Contractor's Equipment without 
the consent of the Engineer. However, consent shall not be required for vehicles transporting Goods 
or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) 
and to limit damage and nuisance to people and property resulting from pollution, noise and other 
results of his operations. 

The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's 
activities shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water 
and other services he may require for his construction activities and to the extent defined in the 
Specifications, for the tests. 

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 
water, gas and other services as may be available on the Site and of which details and prices are 
given in the Specification. The Contractor shall, at his risk and cost, provide any apparatus 
necessary for his use of these services and for measuring the quantities consumed. 

4.19.2 The quantities consumed and the amounts due (at these prices) for such services shall be agreed 
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or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and 
Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of 
the Contractor in the execution of the Works in accordance with the details, arrangements and 
prices stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any 
of the Contractor's Personnel is operating it, driving it, directing it or in possession or control 
of it. 

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring 
Entity's Equipment shall be agreed or determined by the Engineer in accordance with Sub-Clause 
2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay 
these amounts to the Procuring Entity. 

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance 
with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide 
these materialsc at the time and place specified in the Contract. The Contractor shall then visually 
inspect them and shall promptly give notice to the Engineer of any shortage, defect or default in 
these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately 
rectify the notified shortage, defect or default. 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control 
of the Contractor.The Contractor's obligations of inspection, care, custody and control shall not 
relieve the Procuring Entity of liability for any shortage, defect or default not apparent froma visual 
inspection. 

4.21 Progress Reports 

4.21.1 Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared 
by the Contractor and submitted to the Engineer in six copies. The first report shall cover the period 
upto the end of the first calendar month following the Commencement Date. Reports shall be 
submitted monthly thereafter, each within 7 days after the last day of the period to which it relates. 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 
outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), 
Contractor’s Documents, procurement, manufacture, delivery to Site, construction, erection 
and testing; andincluding these stages for work by each nominated Subcontractor (as defined 
in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub-Clause 
20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparisons of actual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to 
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be) adopted to overcome delays. 

4.21.3 The Contractor shall provide immediate notification to the Engineer of incidents in the following 
categories. Full details of such incidents shall be provided to the Engineer within the time frame 
agreed with the Engineer. 

a) confirmed or likely violation of any law or international agreement; 

b) any fatality or serious injury; 

c) significant adverse effects or damage to private property (e.g. vehicle accident, damage from 
fly rock, working beyond the boundary); 

d) major pollution of drinking water aquifer or damage or destruction of rare or endangered 
habitat (including protected areas) or species; or 

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or other 
violations involving children. 

4.22 Security of the Site 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

 
4.23 Contractor's Operations on Site 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 
obtained by the Contractor and agreed by the Engineer as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel 
within the Site and these additional areas, and to keep them off adjacent land. 

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

4.23.2 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that 
part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, 
surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of 
the Site and the Works in a clean and safe condition. However, the Contractor may retain on Site, 
during the Defects Notification Period, such Goods as are required for the Contractor to fulfil 
obligations under the Contract. 

4.24 Fossils 

All fossils, coins, articles of value or antiquity, and structures and other remains or items of 
geological or archaeological interest found on the Site shall be placed under the care and authority 
of the Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's 
Personnel or other persons from removing or damaging any of these findings. 

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, 
who shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost 
from complying with the instructions, the Contractor shall give a further notice to the Engineer 
and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUB CONTRACTORS 
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5.1 Definition of “nominated Subcontractor 

In the Contract, “nominated Subcontractor” means a Subcontractor: 
a) Who is stated in the Contract as being a nominated Subcontractor, or 
b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor 

to employ as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against 
whom the Contractor raises reasonable objection by notice to the Engineer as soon as practicable, 
with supporting particulars. An objection shall be deemed reasonable if it arises from (among other 
things) any of the following matters, unless the Procuring Entity agrees in writing to indemnify the 
Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, 
resources or financial strength; 

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from 
any negligence or misuse of Goods by the nominated Subcontractor, his agents and 
employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, 
for the subcontracted work (including design, if any), the nominated Subcontract or shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor 
to discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or 
in connection with the Contract and from the consequences of any failure by the 
Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments 
for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to 
nominated Subcontractors]. 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Engineer certifies to be due in 
accordance with the subcontract. These amounts plus other charges shall be included in the 
Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], 
except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

Before issuing a Payment Certificate which includes an amount payable to a nominated 
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence that the 
nominated Subcontractor hasreceived all amounts due in accordance with previous Payment 
Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 
a) Submits this reasonable evidence to the Engineer, or 
b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or 

refuse to pay these amounts, and 
ii) submits to the Engineer reasonable evidence that the nominated Subcontractor has been 

notified of the Contractor's entitlement, then the Procuring Entity may (at his sole 
discretion) pay, direct to the nominated Subcontractor, partor all of such amounts 
previously certified (less applicable deductions) as are due to the nominated Subcontractor 
and for which the Contractor has failed to submit the evidence described in sub-
paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring Entity, the 
amount which the nominated Subcontractor was directly paid by the Procuring Entity. 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
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engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, 
and, when appropriate, housing. The Contractor is encouraged, to the extent practicable and 
reasonable, to employ staff and labor with appropriate qualifications and experience from sources 
within the Country. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than 
those established for the trade or industry where the work is carried out. If no established rates or 
conditions are applicable, the Contractor shall pay rates of wages and observe conditions which 
are not lower than the general level of wages and conditions observed locally by Procuring Entity's 
whose trade or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income 
taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject 
to tax under the Laws of Kenya for the time being in force, and the Contractor shall perform such 
duties in regard to such deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring 
Entity's Personnel. 

6.4 Labor Laws 

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's 
Personnel, including Laws relating to their employment, health, safety, welfare, immigration and 
emigration, and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable Laws, including those concerning 
safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 
working hours stated in the SCC, unless: 
a) Otherwise stated in the Contract, 
b) The Engineer gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of 

the Works, in which case the Contractor shall immediately advise the Engineer. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 
necessary accommodation and welfare facilities for the Contractor's Personnel. The Contractor 
shall also provide facilities for the Procuring Entity's Personnel as stated in the Specification. 

The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or 
permanent living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety 
of the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall 
ensure thatmedical staff, first aid facilities, sick bay and ambulance service are available at all times 
at the Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that 
suitable arrangements are made for all necessary welfare and hygiene requirements and for the 
prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining 
safety and protection against accidents. This person shall be qualified for this responsibility and 
shall have the authority to issue instructions and take protective measures to prevent accidents. 
Throughout the execution of the Works, the Contractor shall provide whatever is required by this 
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person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its 
occurrence. The Contractor shall maintain records and make reports concerning health, safety and 
welfare of persons, and damage to property, as the Engineer may reasonably require. 

6.7.3 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme via an 
approved service provider and shall undertake such other measures as are specified in this Contract 
to reduce the risk of the transfer of the HIV virus between and among the Contractor's Personnel 
and the local community, to promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 
Contractor's obligations, the Contractor shall provide all necessary superintendence to plan, 
arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of 
the language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the 
operations to be carried out (including the methods and techniques required, the hazards likely to 
be encountered and methods of preventing accidents), for the satisfactory and safe execution of 
the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and 
experienced in their respective trades or occupations. The Engineer may require the Contractor to 
remove (or cause to be removed) any person employed on the Site or Works, including the 
Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties incompetently or negligently, 

c) Fails to conform with any provisions of the Contract, 

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment, 
or 

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption during 
the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement 
person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be 
submitted each calendar month, in a form approved by the Engineer, until the Contractor has 
completed all work which is known to be outstanding at the completion date stated in the Taking-
Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous 
or disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and 
protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor may bring in to the Country any foreign personnel who are necessary for the 
execution of the Works to the extent allowed by the applicable Laws. The Contractor shall ensure 
that these personnel are provided with the required residence visas and work permits. The 
Procuring Entity will, if requested by the Contractor, use his Lowest endeavors in a timely and 
expeditious manner to assist the Contract or in obtaining any local, state, national or government 
permission required for bringing in the Contractor's personnel. 
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6.12.2 The Contractor shall be responsible for the return of these personnel to the place where they were 
recruited or to their domicile. In the event of the death in the Country of any of these personnel or 
members of their families, the Contractor shall similarly be responsible for making the appropriate 
arrangements for their return or burial. 

6.13 Supply of Foodstuffs 

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be 
stated in the Specification at reasonable prices for the Contractor's Personnel for the purposes of or 
in connection with the Contract. 

6.14 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 
drinking and other water for the use of the Contractor's Personnel. 

6.15 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's 
Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to their 
health. The Contractor shall comply with all the regulations of the local health authorities, 
including use of appropriate insecticide. 

6.16 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, 
give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, 
sale, gift, barter or disposal thereof by Contractor's Personnel. 

6.17 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or 
ammunition of any kind, or allow Contractor's Personnel to do so. 

6.18 Festivals and Religious Customs 

The Contractor shall respect the Country's recognized festivals, days of rest and religious or other 
customs. 

6.19 Funeral Arrangements 

The Contractor shall be responsible, to the extent required by local regulations, for making any 
funeral arrangements for any of his local employees who may die while engaged upon the Works. 

6.20 Prohibition of Forced or Compulsory Labor 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any 
kind of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-
contracting arrangements. 

6.21 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely 
to be hazardous, or to interfere with, the child's education, or to be harmful to the child's health or 
physical, mental, spiritual, moral, or social development. Where the relevant labor laws of the 
Country have provisions for employment of minors, the Contract or shall follow those laws 
applicable to the Contractor. Children below the age of 18 years shall not be employed in 
dangerous work. 

6.22 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labor at the Site. 
The records shall include the names, ages, genders, hours worked and wages paid to all workers. 
These records shall be summarized on a monthly basis and submitted to the Engineer. These records 
shall be included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records 
of Contractor's Personnel and Equipment]. 

6.23 Workers' Organizations 
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The Contractor shall comply with laws on workers' rights to form and to join workers' 
organizations without interference and to bargain collectively. 

6.24 Non-Discrimination and Equal Opportunity 

The Contractor shall not make employment decisions on the basis of personal characteristics 
unrelated to inherent job requirements. The Contractor shall base the employment relationship on 
the principle of equal opportunity and fair treatment and shall not discriminate with respect to 
aspects of the employment relationship, including recruitment and hiring, compensation 
(including wages and benefits), working conditions and terms of employment, access to training, 
promotion, termination of employment or retirement, and discipline. 

7. Plant, Materials and Workmanship 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture of Plant, the production and manufacture of 
Materials, and all other execution of the Works: 
a) In the manner (if any) specified in the Contract, 
b) In a proper workman like and careful manner, in accordance with recognized good practice, 

and 
c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified 

in the Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the 
Engineer for consent prior to using the Materials in or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Engineer as a Variation. 
Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to 
examine, inspect, measure and test the materials and workmanship, and to check the progress 
of manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 
activities, including providing access, facilities, permissions and safety equipment. No such activity 
shall relieve the Contractor from any obligation or responsibility. 

The Contractor shall give notice to the Engineer whenever any work is ready and before it is 
covered up, put out of sight, or packaged for storage or transport. The Engineer shall then either 
carry out the examination, inspection, measurement or testing without unreasonable delay, or 
promptly give notice to the Contractor that the Engineer does not require to do so. If the Contractor 
fails to give the notice, he shall, if and when required by the Engineer, uncover the work and 
thereafter reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after 
Completion (if any). 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, 
materials, and suitably qualified and experienced staff, as are necessary to carry out the specified 
tests efficiently. The Contractor shall agree, with the Engineer, the time and place for the specified 
testing of any Plant, Materials and other parts of the Works. 

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of 
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specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional 
tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract, 
the cost of carrying out this Variation shall be borne by the Contractor, notwithstanding other 
provisions of the Contract. 

7.4.3 The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention to 
attend the tests. If the Engineer does not attend at the time and place agreed, the Contractor may 
proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be 
deemed to have been made in the Engineer'spresence. 

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a 
result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to 
the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension ofTime for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When the 
specified tests have been passed, the Engineer shall endorse the Contractor's test certificate, or issue 
a certificate to him, to that effect. If the Engineer has not attended the tests, he shall be deemed to 
have accepted the readings as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 
workmanship is found to be defective or otherwise not in accordance with the Contract, the 
Engineer may reject the Plant, Materials or workmanship by giving notice to the Contractor, with 
reasons. The Contractor shall then promptly make good the defect and ensure that the rejected item 
complies with the Contract. 

7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be 
repeated unde rthe same terms and conditions. If the rejection and retesting cause the Procuring 
Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to: 

a) remove from the Site and replace any Plant or Materials which is not in accordance with the 
Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an 
accident, unforeseeable event or otherwise. 

 
 
 
  
 
 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time 
(if any) specified in the instruction, or immediately if urgency is specified under sub-paragraph 
(c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to 
employ and pay other persons to carry out the work. Except to the extent that the Contractor would 
have been entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 
[Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this failure. 

7.7 Ownership of Plant and Materials 
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Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the extent 
consistent with the Laws of the Country, become the property of the Procuring Entity at whichever 
is the earlier of the following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-
Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

 
7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 
payments for: 

a) Natural Materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material 
(whether natural or man-made), except to the extent that disposal areas within the Site are 
specified in the Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall 
be the date at which the following precedent conditions have all been fulfilled and the Engineer's 
notification recording the agreement of both Parties on such fulfilment and instructing to 
commence the Work is received by the Contractor: 

a) Contract by relevant authorities of the Country; 

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial 
arrangements (under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]); 

c) signature of the Contract Agreement by both Parties, and if required, approval of the except if 
otherwise specified in the SCC, effective access to and possession of the Site given to the 
Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance with 
Laws] as required for the commencement of the Works 

d) receipt by the Contractor of the Advance Payment under Sub-Clause14.2 [Advance Payment] 
provided that the corresponding Procuring Entity guarantee has been delivered by the 
Contractor. 

8.1.2 If the said Engineer's instruction is not received by the Contractor within 180 days from his receipt 
of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-
Clause 16.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable 
after the Commencement Date and shall then proceed with the Works with due expedition and 
without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 
for Completion for the Works or Section (as the case may be), including: 

a) achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section 
to be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 
[Taking Over of the Works and Sections]. 

 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Engineer within 14 days after 
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also 
submit a revised programme whenever the previous programme is inconsistent with actual 
progress or with the Contractor's obligations. Each programme shall include: 

a) the order in which the Contractor intends to carry out the Works, including the anticipated 
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timing of each stage of design (if any), Contractor's Documents, procurement, manufacture of 
Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contract or intends to adopt, and of the 
major stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment, required on the Site 
for each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 
stating the extent to which it does not comply with the Contract, the Contractor shall proceed in 
accordance with the programme, subject to his other obligations under the Contract. The Procuring 
Entity's Personnel shall be entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Engineer of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the 
execution of the Works. The Engineer may require the Contractor to submit an estimate of the 
anticipated effect of the future event or circumstances, and/or a proposal under Sub-Clause 13.3 
[Variation Procedure]. 

8.3.4 If, at anytime, the Engineer gives notice to the Contractor that a programme fails (to the extent 
stated) to comply with the Contract or to be consistent with actual progress and the Contractor's 
stated intentions, the Contractor shall submit a revised programme to the Engineer in accordance 
with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension 
of the Time for Completion if and to the extent that completion for the purposes of Sub-Clause10.1 
[Taking Over of the Works and Sections] is or will be delayed by any of the following causes: 
a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-

Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of an item of 
work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 
c) exceptionally adverse climatic conditions, 
d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 
e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 

Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 
Contractor shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's 
Claims]. When determining each extension of time under Sub-Clause 20.1, the Engineer shall 
review previous determinations and may increase, but shall not decrease, the total extension of 
time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in the Country, 
b) These authorities delay or disrupt the Contractor's work, and 
c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as 

a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for 
Completion]. 

8.6 Rate of Progress 
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8.6.1 If, at any time: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for 
Completion], then the Engineer may instruct the Contractor to submit, under Sub-Clause 8.3 
[Programme], a revised programme and supporting report describing the revised methods 
which the Contractor proposes to adopt in order to expedite progress and complete within the 
Time for Completion. 

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which 
may require increases in the working hours and/or in the numbers of Contractor's Personnel 
and/or Goods, at the risk and cost of the Contractor. If these revised methods cause the 
Procuring Entity to incur additional costs, the Contractor shall subject to notice under Sub-
Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to 
delay damages (if any) under Sub-Clause 8.7 below. 

8.6.2 Additional costs of revised methods including acceleration measures, instructed by the Engineer to 
reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for 
Completion] shall be paid by the Procuring Entity, without generating, however, any other 
additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall 
subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the 
Procuring Entity for this default. These delay damages shall be the sum stated in the SCC, which 
shall be paid for everyday which shall elapse between the relevant Time for Completion and the 
date stated in the Taking-Over Certificate. However, the total amount due under this Sub-Clause 
shall not exceed the maximum amount of delay damages (if any) stated in the SCC. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other 
than in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to 
completion of the Works. These damages shall not relieve the Contractor from his obligation to 
complete the Works, or from any other duties, obligations or responsibilities which he may have 
under the Contract. 

8.8 Suspension of Work 

The Engineer may at any time instruct the Contractor to suspend progress of part or all of the 
Works. During such suspension, the Contractor shall protect, store and secure such part or the 
Works against any deterioration, loss or damage. 

The Engineer may also notify the cause for the suspension. If and to the extent that the cause is 
notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 
shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's instructions 
under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall 
give notice to the Engineer and shall been titled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

8.9.2 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred 
in, making good the consequences of the Contractor's faulty design, workmanship or materials, or 
of the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 
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[Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant 
and/or Materials which have not been delivered to Site, if: 

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 
days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 
accordance with the Engineer's instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, 
the Contractor may request the Engineer's permission to proceed. If the Engineer does not give 
permission within 30 days after being requested to do so, the Contractor may, by giving notice to 
the Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of 
the affected part of the Works. If the suspension affects the whole of the Works, the Contractor 
may give notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Engineer shall jointly 
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall 
make good any deterioration or defect in or loss of the Works or Plant or Materials, which has 
occurred during the suspension after receiving from the Engineer an instruction to this effect 
under Clause13 [Variations and Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-
Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-
Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Engineer not less than 21 days' notice of the date after which the 
Contract or will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, 
Tests on Completion shall be carried out within 14 days after this date, on such day or days as the 
Engineer shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances for the 
effect of any use of the Works by the Procuring Entity on the performance or other characteristics 
of the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the 
Contractor shall submit a certified report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 
[Testing] (fifth paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall 
be applicable. 

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by notice 
require the Contractor to carry out the Tests within 21 days after receiving the notice. The 
Contractor shall carry out the Tests on such day or days within that period as the Contract or may 
fix and of which he shall give notice to the Engineer. 

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the 
Procuring Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor. The 
Tests on Completion shall then be deemed to have been carried out in the presence of the Contract 
or and the results of the Tests shall be accepted as accurate. 
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9.3 Retesting 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall 
apply, and the Engineer or the Contractor may require the failed Tests, and Tests on Completion on 
any related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 
[Retesting], the Engineer shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; 

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works or 
Section, reject the Works or Section (as the case may be), in which event the Procuring Entity 
shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 [Failure 
to Remedy Defects]; or 

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests. 
 

9.4.2 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other 
obligations under the Contract, and the Contract Price shall be reduced by such amount as shall be 
appropriate to cover the reduced value to the Procuring Entity as a result of this failure. Unless the 
relevant reduction for this failure is stated (or its method of calculation is defined) in the Contract, 
the Procuring Entity may require the reduction to be (i) agreed by both Parties (in full satisfaction 
of this failure only) and paid before this Taking-Over Certificate is issued, or 
(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken 
over by the Procuring Entity when (i) the Works have been completed in accordance with the 
Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and except as 
allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been 
issued, or is deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Engineer for a Taking-Over Certificate not earlier than 
14 days before the Works will, in the Contractor's opinion, be complete and ready for taking over. 
If the Works are divided into Sections, the Contract or may similarly apply for a Taking-Over 
Certificate for each Section. 

The Engineer shall, within 30 days after receiving the Contractor's application: 

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or 
Section were completed in accordance with the Contract, except for any minor outstanding 
work and defects which will not substantially affect the use of the Works or Section for their 
intended purpose (either until or whilst this work is completed and these defects are remedied); 
or 

b) reject the application, giving reasons and specifying the work required to be done by the 
Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 
complete this work before issuing a further notice under this Sub-Clause. 

10.1.3 If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's 
application within the period of 30 days, and if the Works or Section (as the case may be) are 
substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to have 
been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for 
any part of the Permanent Works. 
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The Procuring Entity shall not use any part of the Works (other than as a temporary measure which 
is either specified in the Contract or agreed by both Parties) unless and until the Engineer has issued 
a Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the 
Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is 
used, 

b) The Contractor shall cease to be liable for the care of such part as from this date, when 
responsibility shall pass to the Procuring Entity, and 

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part. 

10.2.2 After the Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor 
shall be given the earliest opportunity to take such steps as may be necessary to carry out any 
outstanding Tests onCompletion. The Contractor shall carry out these Tests on Completion as soon 
as practicable before the expiry date of the relevant Defects Notification Period. 

10.2.3 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of 
the Works, other than such use as is specified in the Contractor agreed by the Contractor, the 
Contractor shall (i) give notice to the Engineer and (ii) be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to payment of any such Cost-plus profit, which shall be included in the 
Contract Price. After receiving this notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine this Cost and profit. 

10.2.4 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay 
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the 
delay damages for the remainder of the Section (if any) in which this part is included shall also be 
reduced. For any period of delay after the date stated in this Taking-Over Certificate, the 
proportional reduction in these delay damages shall be calculated as the proportion which the 
value of the part so certified bears to the value of the Works or Section (as the case may be) as a 
whole. The Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine these proportions. The provisions of this paragraph shall only apply to the daily rate 
of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion 
by a cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to 
have taken over the Works or Section (as the case may be) on the date when the Tests on Completion 
would otherwise have been completed. 

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry 
out the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification 
Period. The Engineer shall require the Tests on Completion to be carried out by giving 14 days' 
notice and in accordance with the relevant provisions of the Contract. 

10.3.2 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests 
on Completion, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

10.3.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the 
Works shall not be deemed to certify completion of any ground or other surfaces requiring 
reinstatement. 

11. Defects Liability 

11.1 Completion of Outstanding Work and Remedying Defects 

In order that the Works and Contractor's Documents, and each Section, shall be in the condition 
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required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects 
Notification Period or as soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within 
such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) 
the Procuring Entity on or before the expiry date of the Defects Notification Period for the 
Works or Section (as the case may be). 

If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on behalf 
of) the Procuring Entity. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work 
and Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent 
that the work is attributable to: 
a) Any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified 
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall 
apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 
extension of the Defects Notification Period for the Works or a Section if and to the extent that the 
Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used 
for the purposes for which they are intended by reason of a defect or by reason of damage 
attributable to the Contractor. However, a Defects Notification Period shall not be extended by 
more than two years. 

11.3.2 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 
[Suspension of Work] orSub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 
Contractor's obligations under this Clause shall not apply to any defects or damage occurring more 
than two years after the Defects Notification Period for the Plant and/or Materials would otherwise 
have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defector damage within a reasonable time, a date may be fixed 
by (or on behalf of) the Procuring Entity, on or by which the defect or damage is to be remedied. 
The Contractor shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work 
was to be executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying 
Defects], the Procuring Entity may (at his option): 
a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but 

the Contractor shall have no responsibility for this work; and the Contractor shall subject to 
Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably 
incurred by the Procuring Entity in remedying the defect or damage; 

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in 
accordance with Sub-Clause3.5 [Determinations]; or 

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit of the 
Works or any major part of the Works, terminate the Contract as a whole, or in respect of such 
major part which cannot be put to the intended use. 

11.4.3 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity shall 
then be entitled to recover all sums paid for the Works or for such part (as the case may be), plus 
financing costs and the cost of dismantling the same, clearing the Site and returning Plant and 
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Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives 
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as 
are defective or damaged. This consent may require the Contractor to increase the amount of the 
Performance Security by the full replacement cost of these items, or to provide other appropriate 
security. 

11.6 Further Tests 

If the work of remedying of any defect or damage may affect the performance of the Works, the 
Engineer may require the repetition of any of the tests described in the Contract. The requirement 
shall be made by notice within 30 days after the defect or damage is remedied. 

These tests shall be carried out in accordance with the terms applicable to the previous tests, except 
that hey shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost 
of Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have such right of access 
to the Works as is reasonably required in order to comply with this Clause, except as may be 
inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the 
direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor under 
Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or 
determined by the Engineer in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until 
the Engineer has issued the Performance Certificate to the Contractor, stating the date on which 
the Contractor completed his obligations under the Contract. 

11.9.2 The Engineer shall issue the Performance Certificate within 30 days after the latest of the expiry 
dates of the Defects Notification Periods, or as soon thereafter as the Contractor has supplied all 
the Contractor's Documents and completed and tested all the Works, including remedying any 
defects. A copy of the Performance Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Performance Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations 

After the Performance Certificate has been issued, each Party shall remain liable for the fulfilment 
of any obligation which remains unperformed at that time. For the purposes of determining the 
nature and extentof unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Performance Certificate, the Contractor shall remove any remaining 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 
Performance Certificate, the Procuring Entity may sell or otherwise dispose of any remaining 
items. The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or 
attributable to, such sale or disposal and restoring the Site. 
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Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less 
than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring 
Entity. 

12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 
Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim 
Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment 
Certificate] the quantities and other particulars detailing the amounts which he considers to be 
entitled under the Contract. 

12.1.2 Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall be 
given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Engineer in 
making the measurement, and 

(b) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the measurement made by (or on 
behalf of) the Engineer shall be accepted as accurate. 

12.1.3 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured 
from records, these shall be prepared by the Engineer. The Contractor shall, as and when 
requested, attend to examine and agree the records with the Engineer, and shall sign the same 
when agreed. If the Contractor does not attend, the records shall be accepted as accurate. 

12.1.4 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then 
the Contractor shall give notice to the Engineer of the respects in which the records are asserted 
to be inaccurate. After receiving this notice, the Engineer shall review the records and either 
confirm or vary them and certify the payment of the undisputed part. If the Contractor does not 
so give notice to the Engineer within 14 days after being requested to examine the records, they 
shall be accepted as accurate. 

 
12.2 Method of Measurement 

Except as otherwise stated in the Contract and notwithstanding local practice: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, 

and 
b) The method of measurement shall be in accordance with the Bills of Quantities or other 

applicable Schedules. 

12.3 Evaluation 
12.3.1 Except as otherwise stated in the Contract, the Engineer shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of 
work, applying the measurement agreed or determined in accordance with the above Sub-Clauses 
12.1 and 12.2 and the appropriate rate or price for the item. 

For each item of work, the appropriate rate or price for the item shall be the rate or price specified 
for such item in the Contract, if there is no such item, specified for similar work. 

12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified shall 
be considered as included in other rates and prices in the Bills of Quantities and will not be paid 
for separately. 

However, a new rate or price shall be appropriate for an item of work if: 
a) I) the measured quantity of the item is changed by more than 25% from the quantity of 

this item in the Bills of Quantities or another Schedule, 
ii) This change in quantity multiplied by such specified rate for this item exceeds 0.25% 

of the Accepted Contract Amount, 
iii) This change in quantity directly changes the Cost per unit quantity of this item by 
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more than 1%, and 
iv) This item is not specified in the Contract as a “fixed rate item”; or 

 

b) i) the work is instructed under Clause 13 [Variations and Adjustments], 
ii) no rate or price is specified in the Contract for this item, and 
iii) no specified rate or price is appropriate because the item of work is not of similar 

character, or is not executed under similar conditions, as any item in the Contract. 
 

Each new rate or price shall be derived from any relevant rates or prices in the Contract, with 
reasonable adjustments to take account of the matters described in sub-paragraph (a) and/or (b), 
as applicable. If no rates or prices are relevant for the derivation of a new rate or price, it shall be 
derived from the reasonable Cost of executing the work, together with profit, taking account of 
any other relevant matters. 

12.3.3 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall 
determine a provisional rate or price for the purposes of Interim Payment Certificates as soon as 
the concerned work commences. 

12.3.4 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender price), 
payment valuation certificates and variation orders on omissions and additions valued based on 
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus 
percentage. The percentage already worked out during tender evaluation is worked out as follows: 
(corrected tender price–tender price)/tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not 
been agreed, if: 
a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, 

would have been deemed to be covered by a sum forming part of the Accepted Contract 
Amount; 

b) the omission of the work will result (or has resulted) in this sum not forming part of the 
Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the 
Contractor shall give notice to the Engineer accordingly, with supporting particulars. Upon 
receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over Certificate 
for the Works, either by an instruction or by a request for the Contractor to submit a proposal. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly 
gives notice to the Engineer stating (with supporting particulars) that (i) the Contractor cannot 
readily obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial 
change in the sequence or progress of the Works. Upon receiving this notice, the Engineer shall 
cancel, confirm or vary the instruction. 
Each Variation may include: 

a) Changes to the quantities of any item of work included in the Contract (however, such 
changes do not necessarily constitute a Variation), 

b) Changes to the quality and other characteristics of any item of work, 

c) Changes to the levels, positions and/or dimensions of any part of the Works, 

d) Omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 
including any associated Tests on Completion, boreholes and other testing and exploratory 
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work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.3 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless 
and until the Engineer instructs or approves a Variation. 

13.2 Value Engineering 

13.2.1 The Contractor may, at any time, submit to the Engineer a written proposal which (in the 
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the efficiency or 
value to the Procuring Entity of the completed Works, or (iv) otherwise be of benefit to the 
Procuring Entity. 

13.2.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in 
Sub- Clause 13.3 [Variation Procedure]. 

If a proposal, which is approved by the Engineer, includes a change in the design of part of the 
Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the Engineer shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, 
which shall be included in the Contract Price. This fee shall be half (50%) of the difference 
between the following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under 
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 
[Adjustments for Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking 
account of any reductions in quality, anticipated life or operational efficiencies. 

13.2.3 However, if amount (i) is less than amount (ii), there shall not be a fee. 

13.3 Variation Procedure 

13.3.1 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond 
in writing as soon as practicable, either by giving reasons why he cannot comply (if this is the 
case) or by submitting: 

a) A description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according toSub- 
Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.3.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 
[Value Engineering] or otherwise), respond with approval, disapproval or comments. The 
Contractor shall not delay any work whilst awaiting a response. 

13.3.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be 
issued by the Engineer to the Contractor, who shall acknowledge receipt. 

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 
unless the Engineer instructs or approves otherwise in accordance with this Clause. 

13.4 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 
whenever an adjustment is agreed, approved or determined as stated above, the amount payable 
in each of the applicable currencies shall be specified. For this purpose, reference shall be made 
to the actual or expected currency proportions of the Cost of the varied work, and to the 
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proportions of various currencies specified for payment of the Contract Price. 

13.5 Provisional Sums 

13.5.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's 
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 
Contractor shall include only such amounts, for the work, supplies or services to which the 
Provisional Sum relates, as the Engineer shall have instructed. For each Provisional Sum, the 
Engineer may instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor 
and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for 
which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts 
by applying the relevant percentage rate (if any) stated in the appropriate Schedule. 

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied. 

13.5.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and 
accounts or receipts in substantiation. 

13.6 Daywork 

13.6.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be 
executed on a daywork basis. The work shall then be valued in accordance with the Daywork 
Schedule included in the Contract, and the following procedure shall apply. If a Daywork 
Schedule is not included in the Contract, this Sub-Clause shall not apply. 

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for 
any Goods. 

13.6.2 Except for any items for which the Daywork Schedule specifies that payment is not due, the 
Contractor shall deliver each day to the Engineer accurate statements in duplicate which shall 
include the following details of the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) The identification, type and time of Contractor's Equipment and Temporary Works, and 

c) The quantities and types of Plant and Materials used. 
 

13.6.3 One copy of each statement will, if correct, or when agreed, be signed by the Engineer and 
returned to the Contractor. The Contractor shall then submit priced statements of these resources 
to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]. 

13.7 Adjustments for Changes in Legislation 

13.7.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting 
from a change in the Laws of the Country (including the introduction of new Laws and the repeal 
or modification of existing Laws) or in the judicial or official governmental interpretation of such 
Laws, made after the Base Date, which affect the Contractor in the performance of obligations 
under the Contract. 

13.7.2 If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a 
result of these changes in the Laws or in such interpretations, made after the Base Date, the 
Contractor shall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 
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b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

13.7.3 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the 
relevant delay has already been taken into account in the determination of a previous extension 
of time and such Cost shall not be separately paid if the same shall already have been taken into 
account in the indexing of any inputs to the table of adjustment data in accordance with the 
provisions of Sub-Clause13.8 [Adjustments for Changes in Cost]. 

13.8 Adjustments for Changes in Cost 

13.8.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for 
local and foreign currencies included in the Schedules. If there is no such table of adjustment data, 
this Sub- Clause shall not apply. 

13.8.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls 
in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the 
amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full 
compensation for any rise or fall in Costs is not covered by the provisions of this or other Clauses, 
the Accepted Contract Amount shall be deemed to have included amounts to cover the 
contingency of other rises and falls in costs. 

13.8.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 
accordance with the appropriate Schedule and certified in Payment Certificates, shall be 
determined from formulae for each of the currencies in which the Contract Price is payable. No 
adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae 
shall be of the following general type: 

 

13.8.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their 
source is in doubt, it shall be determined by the Engineer. For this purpose, reference shall be 
made to the values of the indices at stated dates (quoted in the fourth and fifth columns 
respectively of the table) for the purposes of clarification of the source; although these dates (and 
thus these values) may not correspond to the base cost indices. 

13.8.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall 
be converted into the relevant currency of payment at the selling rate, established by the central 
Procuring Entity of the Country, of this relevant currency on the above date for which the index 
is required to be applicable. 

13.8.6 Until such time as each current cost index is available, the Engineer shall determine a provisional 
index for the issue of Interim Payment Certificates. When a current cost index is available, the 
adjustment shall be recalculated accordingly. 

Pn = a + b Ln/ Lo + c En/Eo + d Mn/Mo + ...... where: 

 
“Pn”is the adjustment multiplier to be applied to the estimated 

contract value in the relevant currency of the work carried out in 

period “n”, this period being a month unless otherwise stated in 

the SCC; 

 
“a” is a fixed coefficient, stated in the relevant table of 

adjustment data, representing the non-adjustable portion in 

contractual payments; 

 
“b”, “c”, “d” …are coefficients representing the estimated 

proportion of each cost element related to the execution of the 

Works, as stated in the relevant table of adjustment data; such 

tabulated cost elements may be indicative of resources such as 

labor, equipment and materials; 

 
“Ln”, “En”, “Mn”, … are the current cost indices or reference 

prices for period “n”, expressed in the relevant currency of 

payment, each of which is applicable to the relevant tabulated 

cost element on the date 49 days prior to the last day of the period 

(to which the particular Payment Certificate relates); and 

 
“Lo”, “Eo”, “Mo”, … are the base cost indices or reference 

prices, expressed in the relevant currency of payment, each of 

which is applicable to the relevant tabulated cost element on the 

Base Date. 
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13.8.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices 
thereafter shall be made using either (i) each index or price applicable on the date 49 days prior 
to the expiry of the Time for Completion of the Works, or (ii) the current index or price, which 
ever is more favorable to the Procuring Entity. 

13.8.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment 
data shall only be adjusted if they have been rendered unreasonable, unbalanced or inapplicable, 
as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Particular Conditions: 
a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be 

subject to adjustments in accordance with the Contract; 
b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 

Contract, and the Contract Price shall not be adjusted for any of these costs except as stated 
in Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bills of Quantities or other Schedule are estimated 
quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 
ii) for the purposes of Clause 12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a 
proposed breakdown of each lumpsum price in the Schedules. 

14.1.2 The Engineer may take account of the breakdown when preparing Payment Certificates, but shall 
not be bound by it. 

14.1.3 Not withstanding the provisions of subparagraph (b), Contractor's Equipment, including essential 
spare parts there for, imported by the Contractor for the sole purpose of executing the Contract 
shall be exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

14.2.1 The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization 
and cashflow support, when the Contractor submits a guarantee in accordance with this Sub-
Clause. The total advance payment, the number and timing of instalments (if more than one), and 
the applicable currencies and proportions, shall be as stated in the SCC. Unless and until the 
Procuring Entity receives this guarantee, or if the total advance payment is not stated in the SCC, 
this Sub-Clause shall not apply. 

14.2.2 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment 
Certificate for the advance payment or its first instalment after receiving a Statement (under Sub-
Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives 
(i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) 
a guarantee in amounts and currencies equal to the advance payment. This guarantee shall be 
issued by a reputable Procuring Entity or financial institution selected by the Contractor and shall 
be in the form annexed to the Particular Conditions or in another form approved by the Procuring 
Entity. 

14.2.3 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment 
has been repaid, but its amount shall be progressively reduced by the amount repaid by the 
Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify its expiry 
date, and the advance payment has not been repaid by the date 30 days prior to the expiry date, 
the Contractor shall extend the validity of the guarantee until the advance payment has been 
repaid. 

14.2.4 Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage 
deductions from the interim payments determined by the Engineer in accordance with Sub-
Clause 14.6 [Issue of Interim PaymentCertificates], as follows: 
a) Deductions shall commence in the next interim Payment Certificate following that in which 

the total of all certified interim payments (excluding the advance payment and deductions 
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and repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount 
less Provisional Sums; and 

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of each 
Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of 
the advance payment until such time as the advance payment has been repaid; provided that 
the advance payment shall be completely repaid prior to the time when 90 percent (90%) of 
the Accepted Contract Amount less Provisional Sums has been certified for payment. 

14.2.5 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for 
the Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 
[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), 
the whole of the balance then outstanding shall immediately become due and in case of 
termination under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 15.5 
[Procuring Entity's Entitlement to Termination for Convenience], payable by the Contractor to the 
Procuring Entity. 

14.3 Application for Interim Payment Certificates 

14.3.1 The Contractor shall submit a Statement in six copies to the Engineer after the end of each month, 
in aform approved by the Engineer, showing in detail the amounts to which the Contractor 
considers itself to been titled, together with supporting documents which shall include the report 
on the progress during this month in accordance with Sub-Clause 4.21 [Progress Reports]. 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 
various currencies in which the Contract Price is payable, in the sequence listed: 
a) the estimated contract value of the Works executed and the Contractor's Documents produced 

up to the end of the month (including Variations but excluding items described in sub-
paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 
accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 
13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention 
stated in the SCC to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the SCC; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to 
be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-
Clause14.5[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contract or 
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.3.3 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender price), 
payment valuation certificates and variation orders on omissions and additions valued based on 
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus 
percentage. The percentage already worked out during tender evaluation is worked out as 
follows: (corrected tender price–tender price)/tender priceX100. 

14.4 Schedule of Payments 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract 
Price will be paid, then unless otherwise stated in this schedule: 
a) The instalments quoted in this schedule of payments shall be the estimated contract values for 

the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]; 

b) Sub-Clause14.5[Plant and Materials intended for the Works] shall not apply; and 
c) If these instalments are not defined by reference to the actual progress achieved in executing 

the Works, and if actual progress is found to be less or more than that on which this schedule 
of payments was based, then the Engineer may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine revised instalments, which shall take account of the 
extent to which progress is less or more than that on which the instalments were previously 
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based. 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 
estimates of the payments which he expects to become due during each quarterly period. The first 
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall 
be submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the 
Works. 

14.5 Plant and Materials intended for the Works (see SCC for lists) 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of 
Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 
incorporation in the Permanent Works, and (ii) a reduction when the contract value of such Plant 
and Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 
14.3 [Application for Interim Payment Certificates]. 

14.5.2 If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the Schedules, 
this Sub-Clause shall not apply. The Engineer shall determine and certify each addition if the 
following conditions are satisfied: 
a) The Contractor has: 

i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and 
Materials) which are available for inspection, and 

ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials 
to the Site, supported by satisfactory evidence; 
and either: 

b) The relevant Plant and Materials: 

i) Are those listed in the Schedules for payment when shipped, 

ii) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has 
been submitted to the Engineer together with evidence of payment of freight and 
insurance, any other documents reasonably required, and an Procuring Entity guarantee 
in a form and issued by an entity approved by the Procuring Entity in amounts and 
currencies equal to the amount due under this Sub- Clause: this guarantee may be in a 
similar form to the form referred to in Sub-Clause 14.2[Advance Payment] and shall be 
valid until the Plant and Materials are properly stored on Site and protected against loss, 
damage or deterioration; 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, 
damage or deterioration, and appear to be inaccordance with the Contract. 

14.5.3 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 
Engineer's determination of the cost of the Plant and Materials (including delivery to Site), taking 
account of the documents mentioned in this Sub-Clause and of the contract value of the Plant and 
Materials. 

14.5.4 The currencies for this additional amount shall be the same as those in which payment will 
become due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 
[Application for Interim Payment Certificates]. At that time, the Payment Certificate shall include 
the applicable reduction which shall be equivalent to, and in the same currencies and proportions 
as, this additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 
Performance Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement 
and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim 
Payment Certificate which shall state the amount which the Engineer fairly determines to be due, 
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with all supporting particulars for any reduction or withholding made 

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not be 
bound to issue an Interim Payment Certificate in an amount which would (after retention and 
other deductions) be less than the minimum amount of Interim Payment Certificates (if any) 
stated in the SCC. In this event, the Engineer shall give notice to the Contractor accordingly. 

14.6.2 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, 
the cost of rectification or replacement may be withheld until rectification or replacement has 
been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 
Contract, and had been so notified by the Engineer, the value of this work or obligation may 
be withheld until the work or obligation has been performed. 

14.6.3 The Engineer may in any Payment Certificate make any correction or modification that should 
properly be made to any previous Payment Certificate. A Payment Certificate shall not be deemed 
to indicate the Engineer's acceptance, approval, consent or satisfaction. 

14.7 Payment 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The first instalment of the advance payment within 42 days after issuing the Letter of 
Acceptance or within 21 days after receiving the documents in accordance with Sub-Clause 
4.2 [Performance Security] and Sub-Clause 14.2 [Advance Payment], whichever is later; 

b) the amount certified in each Interim Payment Certificate within 56 days after the Engineer 
receives the Statement and supporting documents; or, at a time when the Procuring Entity's 
loan or credit (from which part of the payments to the Contractor is being made) is 
suspended, the amount shown on any statement submitted by the Contractor within 14 days 
after such statement is submitted, any discrepancy being rectified in the next payment to the 
Contractor; and 

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring Entity 
receives this Payment Certificate; or, at a time when the Procuring Entity's loan or credit (from 
which part of the payments to the Contractor is being made) is suspended, the undisputed 
amount shown in the Final Statement within 56 days after the date of notification of the 
suspension in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made in to the Procuring Entity account, 
nominated by the Contractor, in the payment country (for this currency) specified in the 
Contract. 

14.8 Delayed Payment 

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 
Contractor shall be entitled to receive financing charges compounded monthly on the amount 
unpaid during the period of delay. This period shall be deemed to commence on the date for 
payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph 
(b)) of the date on which any Interim Payment Certificate isissued. 

Unless otherwise stated in theParticular Conditions, these financing charges shall be calculated 
at the annual rate of three percentage points above the discount rate of the central Procuring 
Entity in the country of the currency of payment, or if not available, the inter-Procuring Entity 
offered rate, and shall be paid in such currency. 

The Contractor shall be entitled to this payment without formal notice or certification, and 
without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 
Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over 
Certificate is issued for a Section or part of the Works, a proportion of the Retention Money shall be 
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certified and paid. This proportion shall be half (50%) of the proportion calculated by dividing the 
estimated contract value of the Section or part, by the estimated final Contract Price. 

14.9.1 Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding 
balance of the Retention Money shall be certified by the Engineer for payment to the Contractor. 
If a Taking-Over Certificate was issued for a Section, a proportion of the second half of the 
Retention Money shall be certified and paid promptly after the expiry date of the Defects 
Notification Period for the Section. This proportion shall be half (50%) of the proportion 
calculated by dividing the estimated contract value of the Section by the estimated final Contract 
Price. 

14.9.2 However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer 
shall be entitled to withhold certification of the estimated cost of this work until it has been 
executed. 

14.9.3 When calculating these proportions, no account shall be taken of any adjustments under Sub-
Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]. 

14.9.4 Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been 
issued for the Works and the first half of the Retention Money has been certified for payment by 
the Engineer, the Contractor shall be entitled to substitute a guarantee, in the form annexed to the 
Particular Conditions or in another form approved by the Procuring Entity and issued by a 
reputable Procuring Entity or financial institution selected by the Contractor, for the second half 
of the Retention Money. The Contractor shall ensure that the guarantee is in the amounts and 
currencies of the second half of the Retention Money and is valid and enforceable until the 
Contract or has executed and completed the Works and remedied any defects, as specified for the 
Performance Security in Sub-Clause 4.2. On receipt by the Procuring Entity of the required 
guarantee, the Engineer shall certify and the Procuring Entity shall pay the second half of the 
Retention Money. The release of the second half of the Retention Money against a guarantee shall 
then be in lieu of the release under the second paragraph of this Sub-Clause. The Procuring Entity 
shall return the guarantee to the Contractor within 21 days after receiving a copy of the 
Performance Certificate. 

14.9.5 If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, 
and the amount guaranteed under it when the Taking-Over Certificate is issued is more than half 
of the Retention Money, then the Retention Money guarantee will not be required. If the amount 
guaranteed under the Performance Security when the Taking-Over Certificate isissued is less than 
half of the Retention Money, the Retention Money guarantee will only be required for the 
difference between half of the Retention Money and the amount guaranteed under the 
Performance Security. 

14.10 Statement at Completion 

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall 
submit tothe Engineer six copies of a Statement at completion with supporting documents, in 
accordance with Sub-Clause 
14.3 [Application for Interim Payment Certificates], showing: 
a) the value of all work done in accordance with the Contract up to the date stated in the 

Taking-Over Certificate for the Works, 
b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him 

under the Contract. Estimated amounts shall be shown separately in this Statement at 
completion. 

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 
Certificates]. 

14.11 Application for Final Payment Certificate 
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14.11.1 Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the 
Engineer, six copies of a draft final statement with supporting documents showing in detail in a 
form approved by the Engineer: 
a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

14.11.2 If the Engineer disagrees with or cannot verify any part of the draft final statement, the 
Contractor shall submit such further information as the Engineer may reasonably require 
within 30 days from receipt of said draft and shall make such changes in the draft as may be 
agreed between them. The Contractor shall then prepare and submit to the Engineer the final 
statement as agreed. This agreed statement is referred to in these Conditions as the “Final 
Statement”. 

14.11.3 However, if, following discussions between the Engineer and the Contractor and any changes to 
the draft final statement which are agreed, it becomes evident that a dispute exists, the Engineer 
shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate 
for the agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under 
Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], 
the Contractor shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) 
a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms 
that the total of the Final Statement represents full and final settlement of all moneys due to the 
Contractor under or in connection with the Contract. This discharge may state that it becomes 
effective when the Contractor has received the Performance Security and the outstanding balance 
of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

14.13.1 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 
14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer 
shall deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which 
shall state: 

(a) The amount which he fairly determines is finally due, and 
(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity 

and for all sums to which the Procuring Entity is entitled, the balance (if any) due from the 
Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may 
be. 

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 
14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer 
shall request the Contractor to do so. If the Contractor fails to submit an application within a 
period of 30 days, the Engineer shall issue the Final Payment Certificate for such amount as he 
fairly determines to be due. 

14.14 Cessation of Procuring Entity's Liability 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 
connection with the Contract or execution of the Works, except to the extent that the Contractor 
shall have included an amount expressly for it: 
a) In the Final Statement and also 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the 

Works) in the Statement at completion described in Sub-Clause 14.10[Statement at 
Completion]. 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification 
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless 
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misconduct by the Procuring Entity. 

14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of 
Payment Currencies.If more than one currency is so named, payments shall be made as follows: 
a) If the Accepted Contract Amount was expressed in Local Currency only: 

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 
exchange to be used for calculating the payments, shall be as stated in the Schedule of 
Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 
13.7 [Adjustments for Changes in Legislation] shall be made in the applicable currencies 
and proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 
[Application for Interim Payment Certificates] shall be made in the currencies and 
proportions specified in sub- paragraph (a) (i) above; 
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b) payment of the damages specified in the SCC, shall be made in the currencies and proportions 
specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in 
which the sum was expended by the Procuring Entity, or in such currency as may be agreed 
by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency 
exceeds the sum payable by the Procuring Entity to the Contractor in that currency, the 
Procuring Entity may recover the balance of this amount from the sums otherwise payable to 
the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those 
prevailing on the Base Date and determined by the central Procuring Entity of the Country. 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by notice 
require the Contractor to make good the failure and to remedy it within a specified reasonable 
time. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor: 
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 

15.1 [Notice to Correct], 
b) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract, 
c) without reasonable excuse fails: 

(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 
[Remedial Work], within 30 days after receiving it, 

d) subcontracts the whole of the Works or assigns the Contract without the required agreement, 
e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order 

made against him, compounds with his creditors, or carries on business under a receiver, 
trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 
commission or other thing of value, as an inducement or reward: 
i) for doing or forbearing to do any action in relation to the Contract, or 
ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, 
or if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 
(directly or indirectly) to any person any such inducement or reward as is described in 
this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 
Personnel shall not entitle termination, or 

g) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 
2.2 of the Appendix B to these General Conditions, in competing for or in executing the 
Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to 
the Contractor, terminate the Contract and expel the Contractor from the Site. However, in the 
case of sub- paragraph (e) or (f) or (g), the Procuring Entity may by notice terminate the Contract 
immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of 
the Procuring Entity, under the Contract or otherwise. 

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 
Documents, and other design documents made by or for him, to the Engineer. However, the 
Contractor shall use his Lowest efforts to comply immediately with any reasonable instructions 
included in the notice (i) for the assignment of any subcontract, and (ii) for the protection of life 
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or property or for the safety of the Works. 

After termination, the Procuring Entity may complete the Works and/or arrange for any other 
entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 
Documents and other design documents made by or on behalf of the Contractor. 

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works 
will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 
removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed 
to make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity 
in order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 
Procuring Entity] has taken effect, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of the Works, Goods and Contractor's 
Documents, and any other sums due to the Contractor for work executed in accordance with the 
Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 
effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) Withhold further payments to the Contractor until the costs of execution, completion and 
remedying of any defects, damages for delay in completion (if any), and all other costs 
incurred by the Procuring Entity, have been established, and/or 

c) Recover from the Contractor any losses and damages incurred by the Procuring Entity and 
any extra costs of completing the Works, after allowing for any sum due to the Contractor 
under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, 
damages and extra costs, the Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

15.5.1 The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring 
Entity's convenience, by giving notice of such termination to the Contractor. The termination shall 
take effect 30 days after the later of the dates on which the Contractor receives this notice or the 
Procuring Entity returns the Performance Security. The Procuring Entity shall not terminate the 
Contract under this Sub-Clause in order to execute the Works itself or to arrange for the Works 
to be executed by another contractor or to avoid a termination of the Contract by the Contractor 
under Clause 16.2[Termination by Contractor]. 

15.5.2 After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with 
Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Procuring Entity requires compliance with the national law and regulations against 
corruption. All available sanctions will apply where corruption is detected. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 
Certificates] or the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's 
Financial Arrangements] or Sub- Clause 14.7 [Payment], the Contractor may, after giving not less 
than 21days' notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and 
until the Contractor has received the Payment Certificate, reasonable evidence or payment, as the 
case may be and as described in the notice. 
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16.1.2 Not withstanding the above,  if the Procuring Entity has suspended disbursements under the loan 
or credit from which payments to the Contractor are being made, in whole or in part, for the 
execution of the Works, and no alternative funds are available as provided for in Sub-Clause 2.4 
[Procuring Entity's Financial Arrangements], the Contractor may by notice suspend work or 
reduce the rate of work at any time, but not less than 7 days after the Procuring Entity having 
received the suspension notification from the Procuring Entity. 

16.1.3 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-
Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2[Termination by 
Contractor]. 

16.1.4 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 
described in the relevant Sub-Clause and in the above notice) before giving a notice of 
termination, the Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.5 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the 
rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Engineer 
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.1.6 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.2 Termination by Contractor 

16.2.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Contractor does not receive the reasonable evidence within 42 days after giving notice 
under Sub- Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to 
comply with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements], 

b) the Engineer fails, within 56 days after receiving a Statement and supporting documents, to 
issue the relevant Payment Certificate, 

c) the Contractor does not receive the amount due under an Interim Payment Certificate within 
42 days after the expiry of the time stated in Sub-Clause 14.7 [Payment] within which 
payment is to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims]), 

d) the Procuring Entity substantially fails to perform his obligations under the Contract in such 
manner as to materially and adversely affect the economic balance of the Contract and/or 
the ability of the Contractor to perform the Contract, 

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-Clause 
1.7 [Assignment], 

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 
[Prolonged Suspension], or 

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business 
under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or 
event occurs which (under applicable Laws) has a similar effect to any of these acts or events. 

h) The Contractor does not receive the Engineer's instruction recording the agreement of both 
Parties on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 
8.1 [Commencement of Works. 

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the 
Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 
Contractor may by notice terminate the Contract immediately. 

16.2.3 In the event the Procuring Entity suspends the loan or credit from which part or whole of the 
payments to the Contractor are being made, if the Contractor has not received the sums due to 
him upon  expiration of the14 days referred to in Sub-Clause 14.7 [Payment] for payments under 
Interim Payment Certificates, the Contractor may, without prejudice to the Contractor's 
entitlement to financing charges under Sub-Clause14.8 [Delayed Payment], take one of the 
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following actions, namely (i) suspend work or reduce the rate of work under Sub-Clause 16.1 
above, or (ii) terminate the Contract by giving notice to the Procuring Entity, with a copy to the 
Engineer, such termination to take effect 14 days after the giving of the notice. 

The Contractor's election to terminate the Contract shall not prejudice any other rights of the 
Contractor, under the Contract or otherwise. 

16.3 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination 
for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional 
Termination, Payment and Release] has taken effect, the Contractor shall promptly: 

a) Cease all further work, except for such work as may have been instructed by the Engineer 
for the protection of life or property or for the safety of the Works, 

b) Handover Contractor's Documents, Plant, Materials and other work, for which the 
Contractor has received payment, and 

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.4 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 
effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment 
and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a 
result of this termination. 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 
Personnel, and their respective agents, against and from all claims, damages, losses and expenses 
(including legal fees and expenses) in respect of: 

(a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course 
of or by reason of the Contractor's design (if any), the execution and completion of the Works 
and the remedying of any defects, unless attributable to any negligence, willful actor breach of 
the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of the irrespective 
agents, and 

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent that 
such damage or loss arises out of or in the course of or by reason of the Contractor's design (if 
any), the execution and completion of the Works and the remedying of any defects, unless and 
to the extent that any such damage or loss is attributable to any negligence, willful act or breach 
of the Contract by the Procuring Entity, the Procuring Entity's Personnel, the irrespective agents, 
or any one directly or indirectly employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 
Personnel, and their respective agents, against and from all claims, damages, losses and expenses 
(including legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which 
is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 
Procuring Entity's Personnel, or any oftheir respective agents, and (2) the matters for which 
liability may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and 
(iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to Property]. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under 
Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for 
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the care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or 
is so deemed to be issued) for any Section or part of the Works, responsibility for the care of the 
Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 
Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period 
when the Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 
[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk 
and cost, so that the Works, Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 
Contractor aftera Taking-Over Certificate has been issued. The Contractor shall also be liable for 
any loss or damage which occurs after a Taking-Over Certificate has been issued and which arose 
from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as 
they directly affect the execution of the Works in the Country, are: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 
insurrection, military or usurped power, or civil war, within the Country, 

c) riot, commotion or disorder within the Country by persons other than the Contractor's 
Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, 
within the Country, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio-activity, 

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 
speeds, 

f) use or occupation by the Procuring Entity of any part of the Permanent Works, except as 
may be specified in the Contract, 

g) design of any part of the Works by the Procuring Entity's Personnel or by others for whom 
the Procuring Entity is responsible, and 

h) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive 
precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage 
to the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the 
Engineer and shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the 
Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause 
20.1[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. In the case of sub-
paragraphs (f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus profit shall be 
payable. 

17.4.3 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 



 

Tender No. KURA/DEV/HQ/352/2024-2025                                       166  

17.5.1 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any 
patent, registered design, copyright, trademark, tradename, trade secret or other intellectual or 
industrial property right relating to the Works; and “claim” means a claim (or proceedings 
pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving 
the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-
Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim 
alleging an infringement which is or was: 

a) An unavoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) For a purpose other than that indicated by, or reasonably to be inferred from, the Contract, 
or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was 
disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from any other 
claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, 
or (ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its 
cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which 
may arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist in 
contesting the claim. This other Party (and its Personnel) shall not make any admission which 
might be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over 
the conduct of any negotiations, litigation or arbitration upon being requested to do so by such 
other Party. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of 
any contractor for any indirect or consequential loss or damage which may be suffered by the 
other Party in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 
[Delay Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after 
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause17.1 [Indemnities]; Sub-
Clause 17.4 (b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5[Intellectual and 
Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the 
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 
[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-
Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum resulting from 
the application of a multiplier (less or greater than one) to the Accepted Contract Amount, as stated 
in the SCC, or (if such multiplier or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 
misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 
accommodation and facilities, if any, as detailed in the Specification, from the respective dates of 
hand-over to the Contract or until cessation of occupation (where hand-over or cessation of 
occupation may take place after the date stated in the Taking-Over Certificate for theWorks). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for 
their care arising from any cause whatsoever other than those for which the Procuring Entity is 
liable, the Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the 
Engineer. 
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18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 
effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and 
in terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed 
by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 
precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers 
and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed 
by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 
precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured 
as though a separate policy had been issued for each of the joint insured. If a policy indemnifies 
additional joint insured, namely in addition to the insured specified in this Clause, (i) the 
Contractor shall act under the policy on behalf of these additional joint insured except that the 
Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not 
be entitled to receive payments directly from the insurer or to have any other direct dealings with 
the insurer, and (iii) the insuring Party shall require all additional joint insured to comply with 
the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 
currencies required to rectify the loss or damage. Payments received from insurers shall be used 
for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from 
the Commencement Date), submit to the other Party: 

a) Evidence that the insurances described in this Clause have been effected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and 
Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other 
Party. Whenever evidence or policies are submitted, the insuring Party shall also give notice to 
the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The 
insuringParty shall keep the insurers informed of any relevant changes to the execution of the 
Works and ensure that insurance is maintained in accordance with this Clause. 

Neither Party shall make any material alteration to the terms of any insurance without the prior 
approval of the other Party. If an insurer makes (or attempts to make) any alteration, the Party 
first notified by the insurer shall promptly give notice to the other Party. 

18.1.9 The insuring Party fails to effect and keep in force any of the insurances it is required to effect 
and maintain under the Contract or fails to provide satisfactory evidence and copies of policies 
in accordance with this Sub- Clause, the other Party may (at its option and without prejudice to 
any other right or remedy) effect insurance for the relevant coverage and pay the premiums due. 
The insuring Party shall pay the amount of these premiums to the other Party, and the Contract 
Price shall be adjusted accordingly. 

18.1.10 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or 
not recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity in 
accordance with these obligations, liabilities or responsibilities. However, if the insuring Party 
fails to effect and keep in force an insurance which is available and which it is required to effect 
and maintain under the Contract, and the other Party neither approves the omission nor effects 
insurance for the coverage relevant to this default, any moneys which should have been 
recoverable under this insurance shall be paid by the insuring Party. 
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18.1.11 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] or Sub- Clause 20.1[Contractor's Claims], as applicable. 

18.1.12 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 
limited to the insurance referred to Clause18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not 
less than the full reinstatement cost including the costs of demolition, removal of debris and 
professional fees and profit. This insurance shall be effective from the date by which the evidence 
is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for 
Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 
Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause 
occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the 
Contractor in the course of any other operations (including those under Clause 11 [Defects 
Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement 
value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be 
effective while it is being transported to the Site and until it is no longer required as Contractor's 
Equipment. 

18.2.4 Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments 
from the insurers, payments being held or allocated to the Party actually bearing the costs of 
rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, 
loss or damage to a part of the Works which is attributable to the use or occupation by the 
Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub-
paragraphs (c), (g) and (h) of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each 
case) risks which are not insurable at commercially reasonable terms, with deductibles per 
occurrence of not more than the amount stated in the SCC(if an amount is not so stated, this 
sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials 
or workmanship (but cover shall include any other parts which are lost or damaged as a 
direct result of this defective condition and not as described in sub-paragraph (ii) below), 

ii) a part of the Works which is lost or damaged in order to reinstate any other part of the 
Works if this other part is in a defective condition due to a defect in its design, materials 
or workmanship, 

iii) a part of the Works which has been taken over by the Procuring Entity, except to the 
extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and Materials 
intended for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases 
to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give 
notice to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be 
entitled subject to Sub- Clause 2.5 [Procuring Entity's Claims] to payment of an amount 
equivalent to such commercially reasonable terms as the Contractor should have expected to 
have paid for such cover, and (ii) be deemed, unless he obtains the cover at commercially 
reasonable terms, to have approved the omission under Sub-Clause 18.1 [General Requirements 
for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 
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18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily 
injury which may occur to any physical property (except things insured under Sub-Clause 18.2 
[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured 
under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the 
Contractor's performance of the Contract and occurring before the issue of the Performance 
Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the SCC, 
with no limit on the number of occurrences. If an amount is not stated in the SCC, this Sub-Clause 
shall not apply. Unless otherwise stated in the Particular Conditions, the insurances specified in 
this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) Shall be in the joint names of the Parties, 

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's property 
(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance 
of the Contract, and 

d) May however exclude liability to the extent that it arises from: 

i) The Procuring Entity's right to have the Permanent Works executed on, over, under, in or 
through any land, and to occupy this land for the Permanent Works, 

ii) damage which is an unavoidable result of the Contractor's obligations to execute the 
Works and remedy any defects, and 

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover 
is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death 
of any person employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractor or any other of the Contractor's 
Personnel, except that this insurance may exclude losses and claims to the extent that they arise 
from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 
personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 
insurance may be effected by the Subcontractor, but the Contractor shall be responsible for 
compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
kind listed below, so long as conditions (a) to (d) above are satisfied: 

i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 
revolution, insurrection, military or usurped power, or civil war, 

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's 
Personnel, 

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the Contractor's use of such munitions, 
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explosives, radiation or radio- activity, and 

v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract 
by Force Majeure, then it shall give notice to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, the performance of which is or 
will be prevented. The notice shall be given within 14 days after the Party became aware, or 
should have become aware, of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such 
Force Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of 
either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 
performance of the Contract as a result of Force Majeure. A Party shall give notice to the other 
Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
and suffers delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall be 
entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-
Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in the 
Country, payment of any such Cost, including the costs of rectifying or replacing the Works 
and/or Goods damaged or destroyed by Force Majeure, to the extent they are not indemnified 
through the insurance policy referred to in Sub- Clause 18.2 [Insurance for Works and 
Contractor's Equipment]. 

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief 
from force majeure on terms additional to or broader than those specified in this Clause, such 
additional or broader force majeure events or circumstances shall not excuse the Contractor's 
non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

If the execution of substantially all the Works in progress is prevented for a continuous period of 
84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 
[Notice of Force Majeure], or for multiple periods which total more than 140 days due to the 
same notified Force Majeure, then either Party may give to the other Party a notice of termination 
of the Contract. In this event, the termination shall take effect 7 days after the notice is given, and 
the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment]. 

Upon such termination, the Engineer shall determine the value of the work done and issue a 
Payment Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated in the Contract; 
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b) The Cost of Plant and Materials ordered for the Works which have been delivered to the 
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the Procuring Entity when paid for by the 
Procuring Entity, and the Contractor shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred 
by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there 
turn of these items to the Contractor's works in his country (or 
toanyotherdestinationatnogreatercost); and 

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection 
with the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the 
control of the Parties (including, but not limited to, Force Majeure) arises which makes it 
impossible or unlawful for either or both Parties to fulfil its or their contractual obligations or 
which, under the law governing the Contract, entitles the Parties to be released from further 
performance of the Contract, then upon notice by either Party to the other Party of such event or 
circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of 
either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have 
been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the 
Contract had been terminated under Sub-Clause 19.6. 

20. CLAIMS, DISPUTES AND ARBITRATION 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or 
any additional payment, under any Clause of these Conditions or otherwise in connection with 
the Contract, the Contractor shall give Notice to the Engineer, describing the event or 
circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not 
later than 30 days after the Contractor became aware, or should have become aware, of the event 
or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional payment, and 
the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub- Clauseshallapply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.3 The Contractor shall keep such contemporary records as may be necessary to substantiate any 
claim, either on the Site or at another location acceptable to the Engineer. Without admitting the 
Procuring Entity's liability, the Engineer may, after receiving any notice under this Sub-Clause, 
monitor the record-keeping and/or instruct the Contractor to keep further contemporary 
records. The Contractor shall permit the Engineer to inspect all these records, and shall (if 
instructed) submit copies to the Engineer. 

20.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the eventor 
circumstance giving rise to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Engineer, the Contractor shall send to the Engineer a fully 
detailed claim which includes full supporting particulars of the basis of the claim and of the 
extension of time and/or additional payment claimed. If the event or circumstance giving rise to 
the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Engineer 
may reasonably require; and 
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c) The Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Engineer. 

20.1.5 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Engineer and approved 
by the Contractor, the Engineer shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars, but shall nevertheless give his 
response on the principles of the claim within the above defined time period. 

20.1.6 Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of theTime for 
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under 
the Contract. 

20.1.7 Each Payment Certificate shall include such additional payment for any claim as has been 
reasonably substantiated as due under the relevant provision of the Contract. Unless and until 
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall 
only be entitled to payment for such part of the claim as he has been able to substantiate. 

20.1.8 If the Engineer does not respond within the time frame defined in this Clause, either Party may 
consider that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration 
in accordance with Sub-Clause 20.4 [Arbitration]. 

20.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 
apply toa claim. If the Contractor fails to comply with this or another Sub-Clause in relation to 
any claim, any extension of time and/or additional payment shall take account of the extent (if 
any) to which the failure has prevented or prejudiced proper investigation of the claim, unless 
the claim is excluded under the second paragraph of Sub- Clause 20.3 (f). 

20.2 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 
giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence 
arbitration after the fifty-sixth day from the day on which a notice of a claim was given, even if 
no attempt at an amicable settlement has been made. 

20.3 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of 
the Contract by either party: 

a) The appointment of a replacement Engineer upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 
Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other ma tters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless the 
Procuring Entity and the Contract or agree otherwise in writing. 

20.4 Arbitration 

20.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim 
or dispute has not been given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 
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20.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 
shall not commence unless an attempt has in the first instance been made by the parties to settle 
such claim or dispute amicably with or without the assistance of third parties. Proof of such 
attempt shall be required. 

20.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

20.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had been given. 

20.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 
representatives of the Parties and the Engineer from being called as a witness and giving evidence 
before the arbitrators on any matter whatsoever relevant to the dispute. 

20.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 
reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.4.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties, and the Engineer shall not be altered by reason of any arbitration being conducted during 
the progress of the Works. 

20.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 
paying one-half ofthis remuneration. 

20.5 Arbitration with National Contractors 

20.5.1 if the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or 
dispute shall be notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. The 
dispute shall be referred to the arbitration and final decision of a person to be agreed between the 
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the 
following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.5.2 The institution written to first by the aggrieved party shall take precedence over all other 
institutions. 

20.6 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules 
of the United Nations Commission on International Trade Law (UNCITRAL); or with proceedings 
administered by the International Chamber of Commerce (ICC) and conducted under the ICC 
Rules of Arbitration; by one or more arbitrators appointed in accordance with said arbitration 
rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 
conducted in the language for communications defined in Sub-Clause 1.4 [Law and Language]. 
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20.7 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 
commitment to providing institutional support to the arbitral process. 

20.8 Failure to Comply with Arbitrator's Decision 

20.8.1 The award of such Arbitrator shall be final and binding upon the parties. 

20.8.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a 
competent court of law. 

20.9 Contract operations continue 

Notwithstanding any reference to arbitration herein, 

20.9.1 The parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

20.9.2 The Procuring Entity shall pay the Contractor any monies due the Contractor. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT/APPENDIX TO FORM OF TENDER 

The following Particular Conditions modify and compliment like-numbered clauses in the General 
Conditions of Contract.  Both parts shall be read together, with the Special Conditions of Contract 
prevailing in case of conflict or discrepancy.  Clauses of the General Conditions of Contract not 
specifically modified and supplemented shall remain in effect. 
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CONDITIONS OF PARTICULAR APPLICATION (CONDITIONS OF CONTRACT) 

NOTES: 
The Conditions of Particular Application (Conditions of Contract, Part B) modify and compliment like-
numbered clauses in the General Conditions of Contract.  
 
Both parts shall be read together, with the Conditions of Particular Application prevailing in case of conflict 
or discrepancy.  Clauses of the General Conditions of Contract not specifically modified and supplemented 
shall remain in effect. 

GENERAL PROVISIONS 

1.1.2 The Contract  

Replace Sub-Clause 1.1.2 with the following; 
 
The word “Tender” and its derivatives are synonymous with the word ‘Bid,’ and its derivatives, and the words ‘Tender 
Documents’ with ‘Bidding Documents’.  
 
 “Special Conditions of Contract” also means Appendix to form of tender.   
 

1.1.3 Parties and Persons  

Replace the definition of the Procuring Entity with following; 
 
“Procuring Entity” means the Entity named in the appendix to form of Tender and the word “Procuring Entity” and 
its derivatives are synonymous with the word ‘Employer,’ and its derivatives.   

1.1.4 Dates, Tests, Periods and Completion 
Add the following after the end of the definition of “Day”: 
 
Dates shall be construed in accordance with the Gregorian Calendar. 
 

1.1.7 Other Definitions 
Add the following paragraph at the end of the definition of “Site”: 
 
The aforesaid includes lands waters, river beds and other places on, under, in through which the Works are to be 
carried out including all offices, workshops or places where materials are to be stored or used for the purposes of the 
Contract. It also includes quarries; borrow pits, stock pile areas and spoil areas” 
 

  

1.4 Law and Language 

Add the following paragraph at the end of sub-clause 1.4.1:  

Except to the extent otherwise provided by the Contract, the Kenyan courts shall have exclusive jurisdiction to hear 
and to determine all actions and proceedings in connection with and arising out of the Contract and the Contractor 
shall submit to the jurisdiction of Kenyan courts for the purpose of any such actions and proceedings. 

1.5 Priority of Contract Documents 

Delete the documents listed as (a) to (i) and substitute with the following: 
 
(1) The Contract Agreement (if completed) 
(2) The Letter of Acceptance 
(3) Minutes of Pre-Contract Award Discussion 
(3) Form of tender  and Appendix to Form of tender 
(4) The Conditions of Contract, Part II; Conditions of Particular Application 
(5) The Conditions of Contract, Part I; General Conditions of Contract 
(6) The Special Specifications 
(7) The Standard Specifications for Road and Bridge Construction, Ministry of Transport and Communications, 

1986 
(8) Clarifications and Rectifications accepted by the Employer 
(9) The Drawings 
(10) The priced Bill of Quantities 
(11) Schedules and other documents forming part of the Contract. 
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Add to Clause 1.8 the following Subclauses 1.8.5 to 1.8.11: 

1.8.5 Metric Units 

All units used in the Contract shall be metric and for measurement of angles the 360 degrees circles systems shall 
be used 

1.8.6 Intent of Drawings and Specifications 

The intent of Drawings and Specifications is to describe the details for the complete construction and maintenance 
of the Works which the Contractor undertakes to perform in accordance with the terms of the Contract. 
 
Where the Drawings or Specifications describe portions of the Works in general terms, but not in complete detail, 
it is understood that only materials and workmanship of the first quality are to be used. First quality refers to the 
quality as approved by the Engineer. 
 
Unless otherwise specified, the Contractor shall furnish all labour, material, tools, equipment and incidentals, and 
do all the work involved in executing the Contract in a satisfactory and workman-like manner. 

1.8.7 Design, Drawings and Specifications Prepared by the Contractor 

No payment will be made to the Contractor for undertaking any kind of design work, preparation of drawings and 
specification, other than that specifically required by the terms of the Contract. Payment for design work, 
preparation of drawings and specifications, specifically required by the terms of the Contract shall be deemed to be 
included in the Rates and Lump Sums entered in the Bill of Quantities. 
 

1.8.7 Submissions of Designs and Drawings 

All detailed working drawings/shop drawings, design calculations and fabrication drawings for Temporary Works 
(such as formwork, staging, centring, scaffolding, specialized constructional, handling and launching equipment 
and the like) as well as bar bending and cutting schedules for reinforcement, material lists for structural fabrication 
including detailed drawings for templates, end anchorage and temporary support details for pre-stressing cables 
shall be prepared by the Contractor at his own cost and forwarded in triplicate to the Engineer at least six weeks in 
advance of actual constructional requirements. The Engineer will check and return one copy of the same for the 
Contractor’s use with amendments, if any, noted in red ink. Such approval shall not relieve the Contractor of any 
of his responsibilities in connection with temporary works.  
 
The Contractor will supply four copies of the approved drawings for the Engineer’s use. The cost of preparing all 
such items of work shall be deemed to have been included in the respective rates/prices quoted by the Contractor 
in the Bill of Quantities. 

1.8.8 As-Built Drawings 

On completion of the Works, the Contractor shall arrange to furnish to the Employer two (2) bound sets of all "As 
Built" drawings for every component of the Works at his own cost, all such copies being on Polyester film of quality 
to be approved by the Engineer or his Representative and digitized copy (2 No.) in a Compact Discs (CDs) of quality 
approved by the Engineer or his Representative.  The Taking-over Certificate of the Works, as per the provisions of 
Sub-Clause 10.1 herein, shall not be issued by the Engineer in the event of the Contractor's failure to furnish the 
aforesaid "As Built" drawings for the entire works.” 

1.8.9 Drawings for Temporary Works 

Drawings for Temporary works to be carried out by the Contractor shall be submitted to the Engineer for approval. 
 
Working drawings of concrete structures consisting of such details as may be reasonably required for the successful 
execution of the work and which are not included in the plans furnished by the Employer, shall be prepared by the 
Contractor. Three sets of working drawings shall be submitted to the Engineer for approval. 

1.8.10 Size of Drawings 

All drawings submitted by the Contractor shall for convenience in filing be as far as possible of a uniform size, and 
not more than 1010 mm x 680 mm. The drawings shall be numbered and dated, and shall include the title of the 
Contract at the bottom of the drawing followed by the title of the drawing. All drawings shall have the appropriate 
scales drawn on them and notes shall be in English. All amendments to such drawings shall be noted and dated on 
the drawing. 

1.8.11 Submission to the Engineer 

Whenever the Contractor is required to submit to the Engineer proposals, details, drawings, calculations 
information, literature, materials, test report and certificates, the Engineer will consider each submission and, if 
appropriate, will reply to the Contractor in accordance with the relevant provision of the Conditions of Contract. 
Unless a defined period of time is stated in the contract, each submission shall be made by dates to be agreed with 
the Engineer having regard to the approved programme and the need to give the Engineer adequate time to 
consider each submission. 
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The approval of the Engineer of any submission shall not relieve the Contractor of his responsibilities under the 
Contract. 
 

Add Sub-clause 1.16 as below: 

1.16.1     Monthly Site Meetings 
The Contractor or his authorised representative shall attend monthly meetings on the site with representatives of 
the Employer and the Engineer at dates and times to be determined by the Engineer.  Such meetings will be held 
for evaluating the progress of the Contract and for discussion of matters pertaining to the Contract which any of 
the parties represented may wish to raise.  Such meetings are not intended for discussing matters concerning the 
normal day-to-day running of the Contract. 
The Contractor shall prepare and submit to the Resident Engineer one week before the meeting a monthly report 
in the format approved by the Engineer giving all the information and details regarding its accomplishment against 
the prevailing approved programme. 

1.16.2     Minutes of Site Meetings 
Agreements recorded in the Minutes of the Site Meetings are binding to all parties, if objections to the minutes 
have not been given in due time. 
 
The Minutes of the Site Meetings shall be issued within 7 days and shall be numbered consecutively. Minutes shall 
be deemed to have been received by the Contractor unless the Contractor gives notice at the following meeting that 
the Minutes were not received. 
 
Any objections to the Minutes of the Site Meetings shall at the latest be raised at the succeeding Site Meeting or 
presented to the Engineer in writing not later than 2 weeks after the meeting. If the Contractor at this time has not 
received the Minutes of the Site Meeting, the objection must be given in writing to the Engineer not later than 2 
working days after the subsequent receipt of the said Minutes. 
 

THE PROCURING ENTITY 
2.1 Right of Access to the Site 
 Change the title of this Sub-clause from “Right of Access to the Site” to “Possession of Site and Access Thereto” 

 
At the end of Subclause 2.1, add the following: 
 
The Contractor shall bear all costs and charges for such lands as the Contractor may reasonably require for camps, 
offices, workshops, diversion roads, borrow pits, and quarries and any additional facilities outside the site required 
by him for the purpose of works.  
 
The Contractor shall not use any portion of the Site for any purpose not connected with the Works. 

2.3      Procuring Entity’s Personnel 
No official of the Employer or the Engineer or the Engineer’s Representative or anyone of their respective staffs or 
their employees shall be in any way personally bound or liable for the acts or obligations of the Employer under 
the Contract or answerable for default or omission in the observance or performance of any of the acts, matters 
or things which are herein contained. 

2.4 Procuring Entity’s Financial Arrangement 
 Delete this Clause in its entirety and replace with; 
  
  The source of funding is the Government of Kenya through the Development Vote. 

 
THE ENGINEER  

3.1 Engineer’s Duties and Authority 

With reference to Sub-Clause 3.1.2: Add the following  
 
The Engineer shall obtain specific approval of the Employer before taking any of the following actions specified in 
the General Conditions of Contract: 
 
(a) Consenting to the sub-contracting of any part of the Works under Sub-clause 4.4.1. 
(b) Authorising the use of provisional sums in excess of the monetary limit for variations 
(c) Issuing any Taking-over Certificate 
(d) Certifying additional payment/costs under Sub-clause 17.4.2; 
(e) Issuing a Completion Certificate under Clause 11.9 
(f) Fixing rates or prices under Sub-clause 12.3.2 (b). 

 
   
THE CONTRACTOR 
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4.1 Contractors General Responsibilities 

Add to Sub-clause 4.1.3 after the last sentence the following: 
  
Materials delivered to the site by Contractor or materials made available or supplied by the Employer shall be used 
solely for the execution of the Works. 
 
Add to Subclause 4.1 the following: 
 

4.1.8 Within 28 days after receipt of the Engineer’s Order to Commence the Works, the Contractor shall establish 
an office at the Site duly equipped for the Contractor’s representative and his superintending personnel. 
 
The Contractor shall maintain this office throughout the Contract period. The said office shall be the legal 
domicile of the Contractor, and all correspondence sent to this office shall be deemed to have been sent to 
the Contractor’s head office. 
 

4.1.9 A foreign Contractor or a Kenya-foreign joint venture, if not registered in Kenya under the applicable laws 
of Kenya, shall undertake registration upon receipt of the Letter of Acceptance and prior to signing of the 
Contract. 

 
4.1.10 The Contractor shall comply with the current Government regulations with regard to the transport, storage 

and use of explosives and radio-active materials and use of radio communication equipment. 
 

4.1.11 The contractor shall keep in close contact with the police, Labour officers and all other officials as appropriate 
regarding their requirements for the control of workmen, restricted area permits or other matters and shall 
provide all assistance and facilities which may be required by such officials in the execution of their duties. 

4.1.12  The Contractor shall be deemed to have fully familiarised himself with planned construction operations or 

any other concurrent construction projects in Kenya which may have any material effect on the Contractor’s 

own operations. In particular, the Contractor shall be deemed to have allowed for the effects of other 

concurrent construction contract(s) on any necessary transportation operations in connection with the 

Contract(s). 

 
Add to Subclause 4.22 the following: 

 

(c) The Contractor shall provide, maintain and remove on completion of the Works, fencing around the site 
installations including housing, camps, offices and laboratories, providing free access to the Employer, the 
Engineer, other Contractors and any other persons entitled to such access and provide appropriate security 
measures on such access roads. 

4.2 Performance Security 
Replace the text of Subclause 4.2.3 with the following: 
 
The Contractor shall provide security for his proper performance of the Contract to the Employer within 28 days 
after the receipt of the Letter of Acceptance. The Performance Security shall be as stipulated in the Appendix to the 
Form of Bid. The Performance Security shall normally be in the currency or currencies requested for payment by 
the Contractor and in the same proportions as those requested for payment in the Contract. The Contractor shall 
notify the Engineer when providing the Performance Security to the Employer. 
 
The Performance Security shall be a bank guarantee which shall be issued either: 
 
(a) By a bank located in Kenya or a foreign bank through a correspondent established and reputable bank 

located in Kenya or; 
 
Add the following sub-clause; 
 

4.2.8 The performance security of a joint venture shall be in the name of the joint venture. 

4.3 Contractor’s Representative 

Replace the first sentence of the second paragraph of Subclause 4.3.1 with: 
 
Unless the Contractor's Representative is named in the Contract, the Contractor shall, within seven (7) days of 
receipt of the Engineer’s Order to Commence the Works, submit to the Engineer for consent the name and 
particulars of the person the Contractor proposes to appoint as Contractor's Representative and the anticipated 
date of his arrival on Site. The submission shall be in writing together with all relevant documentation. 
 
Add the following Subclause 4.3.5: 
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The Contractor’s agent or representative on the Site shall be an Engineer registered by the Engineer’s Board of 
Kenya in accordance with the Laws of Kenya cap. 530 or have equivalent status approved by the Engineer and 
shall be able to read, write and speak English fluently. 

 

4.4 Subcontractors 

Add after the first sentence: 
 
No single subcontract may be for more than 10 percent of the Contract Price nor shall the sum of all subcontracts 
exceed 25 percent of the Contract price. No one subcontractor may be awarded subcontracts to a total value greater 
than 10 percent of the Contract Price.  All subcontracts greater than 2 percent of the Contract Price are to have the 
prior consent of the Engineer.  
 
Add the following: 

 
The Engineer should be satisfied whether: 
 
(a) The circumstances brought out warrant such subcontracting; and  
(b) The subcontractors so proposed for the Work possess the necessary experience, qualifications and equipment 

for the job proposed to be entrusted to them in proportion to the quantum of work to be subcontracted. 
 
If the Contractor proposes payments to be made directly to that subcontractor(s), this should be subject to specific 
authorization by the Contractor so that such consent does not relieve him from any liability or obligations under 
the contract. 

4.7 Setting Out 

Delete the second paragraph of sub-clause 4.7.1 entirely and replace with: 
 
The Contractor shall be responsible for: 
(a) the accurate setting-out of the Works in relation to original points, lines and levels of reference given by the 

Engineer in writing, 
(b) the correctness, subject as above mentioned, of the position, levels, dimensions and alignment of all parts of 

the Works, and 
(c) the provision of all necessary instruments, appliances and labour in connection with the foregoing 

responsibilities, and 
(d) The checking of all the setting-out of the proposed works relative to existing ground features, to be 

undertaken prior to the commencement of fabrication of structural steelworks for superstructures. This 
preparation is to include providing the facility for the Engineer to undertake a timely check on this setting-
out and alerting the Engineer to any likely problems foreseen. 
 

 The Contractor shall give to the Engineer not less than 48 hours of notice of his intention to set out or give levels and 
layout for any part of the works so that timely assignment can be made for checking the same or issuing instructions. 
He shall indicate therein by which date the information, if any, is required by him. 

4.8     Safety Provisions 
Add Subclauses 4.8 (f) to (w) and the subsequent text as follows: 
The following are included at the end of bullet (e):  

(f) provide health and safety training of Contractor’s Personnel   as   appropriate   and   maintain   training records; 
(g) actively   engage   the   Contractor’s   Personnel   in promoting understanding, and methods for, implementation 

of health and safety requirements, as well as in providing information to Contractor’s Personnel, and provision 
of personal protective equipment without expense to the Contractor’s Personnel; 

(h) put in place workplace processes for Contractor’s Personnel to report work situations that they believe are not 
safe or healthy, and to remove themselves from a  work   situation   which   they   have   reasonable 
justification to believe presents an imminent and serious danger to their life or health; 

(i) Contractor’s Personnel who remove themselves from such work situations shall not be required to return to 
work until necessary remedial action to correct the situation has been taken. Contractor’s Personnel shall not be 
retaliated against or otherwise subject to reprisal or negative action for such reporting or removal; 

(j) subject to Sub-Clause 4.6, collaborate with the entities and Personnel under paragraph (a), (b) and (c) of Sub- 
Clause 4.6, in applying the health and safety requirements. This is without prejudice to the responsibility of the 
relevant entities for the health and safety of their own personnel; and 

(k) establish and implement a system for regular (not less than six-monthly) review of health and safety 
performance and the working environment. 

(l) The Contractor shall take all necessary safety measures to avoid the occurrence of incidents and injuries to any 
third party, associated with the use of, if any, Contractor’s Equipment on public roads or other public 
infrastructure. 

 
(m) The Contractor shall monitor road safety incidents and accidents to identify negative safety issues, and establish 

and implement necessary measures to resolve them. 
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(n) Notwithstanding the Contractor’s obligation under Subclauses 4.8 (a), (b) and (c) of the Conditions of 
Contract, the Contractor shall carry out, without limitation, the following measures with a view to reducing 
or eliminating adverse environmental effects by the site Works: 

 
(i) All quarries, borrow pits, diversions and detours shall be filled and landscaped, as far as practical, to 

their original condition after extraction of construction material. 

(ii) Soil erosion and sedimentation due to the surface runoff or water from culverts or other drainage 
structures should be avoided by putting in place proper erosion control measures. 

(iii) Long traffic diversion roads shall be avoided so as to minimise the effect of dust on the surrounding 
environment. In any case, all diversions shall be kept damp to reduce dust. 

(iv) Haulage routes shall be kept as short as possible and watered as necessary. 

(v) Spillage of oil, fuel, and lubricants shall be avoided. If spilt, they shall be collected and disposed of in 
such a way that there do not adversely affect the natural environment. 

(vi) Rock blasting near settlement areas shall be properly coordinated with the relevant officers of the 
Kenya government in an attempt to minimise levels of noise pollution and community interference. 

 
(o) The formulation and enforcement of an adequate safety programme shall be the obligation of the Contractor 

with respect to all the works under this Contract, regardless of whether performed by the Contractor or his 
Subcontractors. The Contractor shall, within 14 days after commencement of the Works, meet the Engineer 
to present and discuss his plan for the establishment of such safety measures as may be necessary to provide 
against accidents, unsafe acts, and so forth.  
 
Within 28 days after commencement of the Works, the Contractor shall submit a written safety, security 
and environmental protection programme to the Engineer covering the overall works and based on the laws 
and regulations of Kenya. In addition, he shall prepare special safety programmes for blasting and handling 
of explosives as may be stipulated in the Specifications. 
 

(p) The Contractor shall take all due precautions to avoid soil and water contamination by spillage of oil, grease, 
fuel and paint in the equipment yard, workshop or the site of works. Lubricants should be recycled. 
 

(q) The Contractor shall install pollution control device in his asphalt plant. 
 

(r) The Contractor shall implement re-plantation and grading of steep slopes in quarries and borrow pits to 
prevent disfiguration of landscape. 
 

(s) The Contractor shall implement compensatory afforestation plan to counteract destruction of vegetation 
when required to do so by the Engineer. The Contractor shall pay proper attention to the aspect of borrow 
pit drainage to prevent formation of stagnant pools of water and incidence of mosquito vectors. All borrow 
pits will be provided with efficient drains which shall be connected to the natural outfalls. 
 

(t) Notwithstanding implementation of any other provision contained in the Conditions of Contract, the failure 
on the part of the Contractor or his staff in the cases listed bellow will be considered default on the part of 
the Contractor and will attract the terms of Subclause 63.1 for remedies. 
 

 Poor sanitation and solid waste in the workers’ camp 

 Possible transmission of communicable diseases, including HIV/AIDS and COVID-19, between local 
people and the Contractor’s workers 

 Poaching by the Contractor’s workers 

 Illegal invasion of indigenous people by the Contractor’s labour. 
 

(u) All lights provided by the Contractor shall be screened so as not to interfere with any signal light on the 
railways or with any traffic or signal lights of any local or other authority. 
 

(v) The Contractor shall be deemed to be in possession of, and ensure that the Contractor’s personnel are fully 
aware of, relevant safety regulations. 

 
(w) The Contractor shall ensure that all equipment, tools and other items used in accomplishing the Works, 

whether purchased, rented or otherwise provided by the Contractor are in safe, sound and good condition 
for performing the intending function. 

 
Notwithstanding the terms of Clause 4.8 of the General Conditions of Contract, the Contractor shall throughout 
the contract (including the Defects Liability Period): 
 
(i) Conduct Information, Education and Consultation (IEC) campaign, at least every other month, addressed to 

all the Site staff and labour (including all Contractor’s Employees, all Subcontractors and Consultant’s 
employees, and all truck drivers and crew marketing deliveries to Site) and to the immediate local 
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communities, concerning the dangers and impact of Sexually Transmitted Diseases (STD) in general and 
HIV/AIDS in particular; 
 

(ii) Provide male or female condoms for all Site staff and labour as appropriate; and 
 

(iii) Provide for STD and HIV/AIDS professional screening, diagnosis, counselling and full treatment (except that 
in the case of HIV/AIDS cases treatment shall be limited to referral to a dedicated national or regional 
HIV/AIDS programme)of all Site staff and labour. 

 

4.10 Site Data 

In the second paragraph, add the words “and the Contractor shall be deemed to have based his tender on all the 
aforementioned” after the words “affect the Tender or Works”. 
 
Add the following paragraph; 
 
The Employer in no way guarantees completeness nor accuracy of the soil, materials, subsurface and hydrological 
information made available to the Contractor at the time of bidding or at any other time during the period of the 
Contract, and the Contractor shall be responsible for ascertaining for himself all information as aforesaid for the 
execution of Works and his bid shall be deemed to have been priced accordingly. 
 
Add a new Subclause 4.10.1: 

4.10.1 Access to Data 

Data made available by the Employer in accordance with Subclause 4.10 shall be deemed to include data listed 
elsewhere in the Contract as open for inspection at the address stipulated in Special Conditions of Contract. 

4.16 Transport of Goods 

Add the following at the end of this subclause. 
 
If it is found necessary for the Contractor to move one or more loads of heavy constructional plant and equipment, 
materials or pre-constructed units of work over roads, highways, bridges on which such oversized and overweight 
items are not normally allowed to be moved, the Contractor shall obtain prior permission from the concerned 
authorities. Payments for complying with the requirements, if any, for protection of or strengthening of the roads, 
highways or bridges shall be made by the Contractor and such expenses shall be deemed to be included in his 
Contract Price. 
 

4.18 Protection of the Environment 

Add the following after the first paragraph: 

 All works shall be carried out without unreasonable noise and disturbance. The Contractor shall indemnify and 
keep indemnified the Employer from and against any liability for damages on account of noise or other 
disturbances created while or in carrying out the work and from and against all claims, demands, proceedings, 
damages, costs, charges and expenses whatsoever in regard to or in relation to such liability. 

 

Add the following after the second paragraph: 

Subject, and without prejudice, to any other provision of the Contract and the law of the land and its obligations as 
applicable, the Contractor shall take all reasonable precautions in connection with: 

 
(a) The rivers, streams, waterways, drains, water-course, lakes, reservoirs and the like to prevent: 

(i) Silting 
(ii) Erosion of their beds and banks, and 
(iii) Pollution of the water so as to affect adversely the quality or appearance thereof or cause injury or death 

to animal and plant life. 
 
(b) The underground water resources including percolating water to prevent: 

(i) Any interference with the supply to or obstruction from such sources, and 
(ii) Pollution of the water which may adversely affect the quality thereof. 

 
The Contractor shall further comply with any and all laws, rules and regulations of governmental agencies having 
jurisdiction which now exist or which may be promulgated during the course of the works contracted for herein, 
relating to the control, regulation and prevention of pollution. Not by way of limitation of the foregoing, but in 
furthermore thereof, the Contractor shall use the highest prevailing and approved standards of care and diligence 
to prevent and to take care of all waste, oil, water and other waste materials that may accumulate and be caused by 
the Contractor’s operations and performance of this Contract so as to prevent pollution of any nature or kind 
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resulting from the Works performed under this Contract. 
 
4.22 Security of the Site 

 Add at the end of this Sub-clause: 

 “The Contractor shall; (i) conduct appropriate background checks on any personnel retained to provide security; 
(ii) train the security personnel adequately (or determine that they are properly trained) in the use of force (and 
where applicable, firearms), and appropriate conduct towards Contractor’s Personnel, Employer’s Personnel and 
affected communities; and (iii) require the security personnel to act within the applicable Laws and any 
requirements set out in the Specification. 

 
The Contractor shall not permit any use of force by security personnel   in   providing   security   except   when   
used   for preventive and defensive purposes in proportion to the nature and extent of the threat. 

 
In making security arrangements, the Contractor shall also comply with any additional requirements stated in the 
Specification.” 
 

STAFF AND LABOUR 
 

6.1 Engagement of Staff and Labour 
 Delete “from sources within the Country.” in the last sentence and replace with “who are Kenyan citizens.” 
 

 The following paragraph is added at the end of the Sub- Clause: 
 

“The Contractor shall provide the Contractor’s Personnel information and documentation that are clear and 
understandable regarding their terms and conditions of employment. The information and documentation shall set 
out their rights under relevant labour Laws applicable to the Contractor’s Personnel (which will include any 
applicable collective agreements), including their rights related to hours of work, wages, overtime, compensation 
and benefits, as well as those arising from any requirements in the Specification. The Contractor’s Personnel shall 
be informed when any material changes to their terms or conditions of employment occur.” 
 

6.5 Working Hours 

Delete Subclause 6.5 and substitute with the following: 
 
If the Contractor requests for permission to work by day and night and if the Engineer shall grant such permission, 
the Contractor shall not be entitled to any additional payment for so doing.  
 
All such work at night shall be carried out without unreasonable noise or other disturbance and the Contractor 
shall indemnify the Employer from and against any liability for damages on account of noise or other disturbance 
created while carrying out night work and from against all claims, demands, proceeding, costs, charges and 
expenses whatsoever in regard or in relation to such liability. In addition, the Contractor shall be required to 
provide, for any work carried out by night or recognised days of rest, adequate lighting and other facilities, so that 
the work is carried out safely and properly. 

6.5.1 Overtime Hours 

Working hours shall be observed by the Contractor as stipulated in the Labour Laws of Kenya. However, when 
deemed necessary to expedite the Works, overtime, night time or holiday working may be allowed by the Engineer 
in accordance with the provisions of Subclause 8.6. The Contractor, in these cases, shall pay all costs of the Engineer 
and his staff for such overtime, night time or holiday working at site as stipulated under Subclause 8.6 of the 
General Conditions of Contract. 
 
Add Sub-Clause 6.7.4 

6.7.4 In the event of any outbreak of illness of an epidemic nature, the Contractor shall comply with and carry out such 

regulations, orders, and requirements as may be made by the Government or the local medical or sanitary 

authorities for the purpose of dealing with and overcoming the same. 

6.9    Contractor’s Personnel 
At the end of sub-clause 6.9.2 add “approved by the Engineer at the Contractor’s own expense”. 

 
6.21    Prohibition on Harmful Child Labour 

Delete Subclause 6.21 and replace with the following: 
 
The Contractor, including its Subcontractors, shall not employ or engage a child under the age of 18 years. 
 
The Contractor, including its Subcontractors, shall not employ or engage a child below the age of 18 years in a 
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manner that is likely to be hazardous, or to interfere with, the child’s education, or to be harmful to the child’s 
health or physical, mental, spiritual, moral, or social development. 
 
Add Sub-clauses 6.25 to 6.30; 

6.25 Contractor’s Personnel Grievance Mechanism 
 The Contractor shall have a grievance mechanism for Contractor’s Personnel, and where relevant the workers’ 

organizations stated in Sub-Clause 6.24, to raise workplace concerns. The grievance mechanism shall be 
proportionate to the nature, scale, risks and impacts of the Contract. The mechanism shall address concerns 
promptly, using an understandable and transparent process that provides timely feedback to those concerned in a 
language they understand, without any retribution, and shall operate in an independent and objective manner. 

 
 The Contractor’s Personnel shall be informed of the grievance mechanism at the time of engagement for the 

Contract, and the measures put in place to protect them against any reprisal for its use. Measures will be put in 
place to make the grievance mechanism easily accessible to all Contractor’s Personnel. 

 
 The grievance mechanism shall not impede access to other judicial or administrative remedies that might be 

available, or substitute for grievance mechanisms provided through collective agreements. 
 
 The grievance mechanism may utilize existing grievance mechanisms, providing that they are properly designed 

and implemented, address concerns promptly, and are readily accessible   to   Contractor’s   Personnel. Existing 
grievance mechanisms may be supplemented as needed with Contract- specific arrangements. 

6.26 Default in payment of Wages 

In the event of default in payment of wages of any workmen employed on the Contract, and if a claim thereafter is 
filed in the office of the Engineer and satisfactory proof thereof is furnished, the Employer shall be notified forthwith 
and may, failing payment of such claim by the Contractor, arrange the payment out of monies at any time payable 
under the Contract and the amount so paid shall be deemed payment to the Contractor under the Contract.   
 

6.27 Breach and Removal from List 

Should the Contractor or any subcontractor be found to be in breach of any of the provisions of the contract, the 
Employer may recommend to the Government for his removal from the list of approved Contractors. 
 

6.28 Observance by Subcontractors 

The Contractor shall be responsible for the observance by his subcontractor of the foregoing provisions. 
 

6.29 Maintenance of Records 

The Contractor shall maintain such records and make such reports concerning safety, health and welfare of 
persons and damage to property as the Engineer may prescribe from time to time. 

6.30 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as possible after its occurrence.  In the 
case of any fatality or serious accident, the Contractor shall, in addition, notify the Engineer immediately by the 
quickest available means.  The Contractor shall also notify the relevant authority (ies) whenever such report is 
required by the law of Kenya. 
 

PLANT, MATERIALS AND WORKMANSHIP 

7.9 Quality of Materials, Equipment, Supplies, Plant, and Workmanship 

Add the following paragraph at the end of this Clause. 
 
The Contractor is encouraged, to the extent practicable and reasonable, to use materials, Contractor’s Equipment, 
Plant, and supplies from sources within Kenya. 

 
 
COMMENCEMENT, DELAYS AND SUSPENSION 
 
8.1 Commencement of Works 
 The Sub- Clause 8.1.1 is replaced in its entirety with the following: 
 
 The Contractor shall commence the Works within 28 days after the receipt by him of a notice to this effect from 

the Engineer, which notice shall be issued within the time stated in the Special Conditions of Contract Part A after 
the date of the Letter of Acceptance. Thereafter, the Contractor shall proceed with the Works with due expedition 
and without delay. 

 
 For the purposes of this subclause, the Works shall be deemed to have commenced when all of the following 

conditions are satisfied: 



 

Tender No. KURA/DEV/HQ/352/2024-2025                                                             185  

 
(a) The approved competent and authorized agent or representative of the Contractor is resident in the project 

area and is giving his whole time to the superintendence of the Works. 
(b) The provision by the Contractor of evidence that all insurances required by the Contract are in force. 
(c) The Contractor has an established an office in the project area with postal address for receipt of 

correspondence. 
(d) The principal items of constructional plant have been brought to Site and put to work in the execution of 

the permanent Works. 
 

8.3 Programme  

Delete Subclause 8.3.1 and replace with the following: 
 
The time within which the Programme shall be submitted shall be twenty-eight (28) days. This detailed Programme 
shall be based upon the programme submitted by the Contractor as part of his bid and shall, in no material manner, 
deviate from the said programme. 
 
The Contractor shall allow in his Programme for the following 10 public holidays per calendar year in Kenya upon 
which the Contractor shall not be permitted to work: 
 

 New Year’s Day (1st January) 

 Good Friday 

 Easter Monday 

 Labour Day (1st May) 

 Madaraka Day (1st June) 

 Idd-Ul-Fitr 

 Mashujaa Day (20th October) 

 Jamhuri Day (12th December) 

 Christmas Day (25th December) 

 Utamaduni Day (26th December) 
 
The Contractor should also allow per calendar year for a further two (2) unspecified public holidays which may 
be announced by the Government of Kenya with no prior notification, and upon which he shall not be permitted 
to work. 
 
The Programme shall be submitted in two copies and one digital copy (in MS Project format) in the form of a 
Critical Path Method Network (CPM Network) showing the order of procedure and description of the construction 
methods and arrangements by which he proposes to carry out the Works. In addition, the aforesaid critical path 
programme should be supplemented by: 
 
(i) A Gantt/time-bar chart detailing each construction activity, showing for each construction activity; the periods 

of construction activity planned; the percentage completion anticipated per month; the total estimated quantity 
of work; the average monthly production planned, and  

 
(ii) A detailed work method statement in respect of each construction activity. It should also be supplemented by 

a time-bar chart of the same programme. The programme shall be coordinated with climatic, groundwater 
and other conditions to provide for the completion of the works in the order and by the time specified. The 
Programme shall be revised at quarterly intervals and should include a chart of the principal quantities of the 
forecast for execution monthly. 

 
The detailed work method statement of each particular construction activity shall list by category/type and 
quantity the labour, skilled labour, supervisors, plant, equipment and materials to be employed on the particular 
construction activity; together with: the estimated average daily production anticipated, the estimated equipment 
availability and utilisation factor anticipated and a detailed step description of the way in which  resources are to 
be utilised to achieve the required rate of construction/production. 
 
The Contractor’s attention is particularly drawn to the need to familiarise himself with customs procedures in 
connection with importation and to allow sufficient time in its programme for these to be completed. 
 
During the execution of Works, the Contractor shall submit to the Engineer detailed particulars of any proposed 
amendments to the arrangements and methods submitted in accordance to the foregoing. 
 
If details of the Contractor’s proposals for Temporary Works are required by the Engineer for his own information 
the Contractor shall submit such detail within fourteen days of being requested to do so. 
 
The various operations pertaining to the Works shall be carried out in such a progressive sequence so as to achieve 
a continuous and consecutive output of fully completed road works inclusive of bridge works and culverts within 



186 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                       186  

the time limits specified in the Contract. 
 
The Contractor shall, wherever required by the Engineer, also provided in writing for information a detailed 
description of the arrangements and methods which the Contractor proposes to adopt for the execution of any 
particular part of the Works as directed by the Engineer. 
 
Progress reporting by the Contractor should be supported on a monthly basis with an up-to-date analysis of the 
progress including a statement on items which are or are about to become critical to the Progress of Works, along 
with proposals on how the Contractor intends to address the situation. 
 
The consent by the Engineer on any programme shall have no contractual significance other than that the Engineer 
would be satisfied if the work is carried out according to such programme, and that the Contractor undertakes to 
carry out the work in accordance with the programme, nor shall it limit the right of the Engineer to instruct the 
Contractor to vary the programme should circumstances make this necessary. The above shall not be taken to limit 
the right of the Contractor to claim for damage or extension of time to which he may be fairly entitled to in terms 
of the General Conditions of the Contract for delay or disruption of his activities. 
 
Notwithstanding the General Conditions of Contract, the programme to be submitted for the execution of the Works 
shall, in addition to the programme of pure construction activities, include an alleviation programme for Site staff 
and labour in respect of Sexually Transmitted Disease (STD) including HIV/AIDS. The STD and HIV/AIDS 
alleviation programme shall indicate when, how and what cost the Contractor plans to satisfy the requirements of 
Subclause 6.7.3 herein and the related Technical Specifications. For each component, the programme shall detail 
the resources to be provided or utilized and any related sub-contracting proposed. The programme shall also 
include provision of a detailed cost estimate with supporting documentation. 
 

8.3.4 Revised Programme 

Add the following to Sub-clause 8.3.4: 
 
If, during the progress of the work the sequence of operations is altered, or if the Programme is deviated from in 
any other way, the Contractor shall, within two weeks after being notified by the Engineer, submit a revised 
Programme necessary to ensure completion of the Works or any part thereof within the Time for Completion, or 
any extended time granted pursuant to Sub-clause 8.2 and 8.4 of the General Conditions of Contract or so as to 
take into account any delays or advances or for other reasons considered necessary by the Engineer without 
prejudice to the Employer’s right under Clause 2.5 of the General Conditions of Contract. 
 
Any proposal to increase the tempo of work must be accompanied by positive steps to increase production by 
providing more labour and plant on Site, or by using the available labour and plant in a more efficient manner. 
 
Should the Employer request and the Contractor undertake to finish the whole or part of the Works ahead of the 
time originally required by the Contract, payment for accelerating the work shall only be made if agreed to 
beforehand in writing and according to the terms of such agreement. 
 
If the Programme is to be revised by reason of the Contractor falling behind his Programme, he shall produce a 
revised Programme showing the modifications to the original Programme to complete the Works within the time 
as defined in Sub-clause 8.2 of the General Conditions of Contract.  
 
The Employer shall have the right to withhold payment at any time if the Contractor fails to submit the contractual 
construction programmes in accordance with Subclause 8.3 above or revise construction programmes due to his 
negligence, failure or omission. 
 

PROCURING ENTITY’S TAKING OVER 

10.2.4 Delete the Sub-clause and replace with the following;  
 

There shall be no reduction in the amount of delay damages in the event that a part or a section of the Works within 
the Contract is certified as completed before the whole of the Works comprising that Contract. 

 
No bonus for early completion of the Works shall be paid to the Contractor by the Employer. 

 
The sum stated in the Special Conditions of Contract (Part A) as delay damages shall be increased by a sum 
equivalent to any amount payable by the Employer to the Contractor in respect of an increase in costs in such 
period that would not have been incurred by the Contractor if the Works had been completed by the due date for 
completion prescribed by Sub-clause 8.2. 
 

DEFECTS LIABILITY 

Add the following to Sub-clause 11.1:  
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(c) Any work ordered to be executed under this subclause shall be carried out at a time and in a manner as 

directed by the Engineer so as to interfere as little as possible with the operations of the Employer or of other 
contractors and no extension(s) of the Defects Liability Period will be allowed for the execution of this work. 

 
MEASUREMENT AND EVALUATION 

Delete Sub-clause 12.1.3 and replace with the following: 
 
The Contractor shall prepare and submit to the Engineer all necessary field notes and other records taken and 
computations made for the purpose of quantity measurements, of which the forms shall be approved by the 
Engineer, for the monthly progress statement under Clause 14.  The measurement of work quantities made by the 
Contractor shall be verified and certified by the Engineer based on the above mentioned documents. 
 
The Contractor shall furnish all personnel, equipment and materials to make such surveys and computations as 
necessary to determine the quantities of work performed. Unless otherwise prescribed in the specifications or the 
drawings, all measurements for payment shall be made by the dimensions, lines and grades as shown on the 
drawings or by direct survey of which the methods shall be approved by the Engineer. 
 
The documents submitted for measurement and payment shall become the property of the Employer and shall be 
used to the extent necessary to determine the monthly progress payment to be made to the Contractor under the 
Contract.  Direct survey, if conducted, shall be subject to checking and verification by the Engineer and all errors 
in the said survey work and related computations as found during such checking shall be immediately corrected 
by the Contractor. 

In case of any disagreement on an item of measurement, the Engineer’s opinion will prevail during the assessment 
of the statement for monthly interim payments. Should the Contractor consider himself entitled to any form of 
claim with respect to the disagreement in measurement, the procedure for such is detailed under Clause 20 of the 
Conditions of Contract 

Add the following to this subclause: 
 

12.1.5 The quality and quantity of the Work included in the Contract Price shall be deemed to be that which is set out in 
the Contract Bill of Quantities. The Bill of Quantities, unless otherwise expressly stated therein, shall be deemed to 
have been prepared in accordance with the principles of the latest edition of the Civil Engineering Standard Method 
of Measurement. 

Any error in description or in quantity or any omission of items from the Contract Bill of Quantities or Specifications 
shall not vitiate this Contract but shall be corrected and deemed to be a variation required by the Engineer. Subject 
to the foregoing, any error whether arithmetical or not in the computation of the Contract Price shall be deemed to 
have been accepted by the parties hereto. 

 
The Contract Price shall not be adjusted or altered in any way whatsoever otherwise than in accordance with the 
express provisions of these conditions. 

Add the following to the end of subclause 12.2 (a): 
 
“…in accordance with the principles of the latest edition of the Civil Engineering Standard Method of 
Measurement. All measurements shall be given in metric (SI) units.” 
 

Delete Sub-clause 12.3.2 and replace with the following: 
 
12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified shall be considered as 

included in other rates and prices in the Bills of Quantities and will not be paid for separately. 
 
 Provided that if the nature or amount of any varied work relative to the nature or amount of the whole of the Works 

or to any part thereof, is such that, in the opinion of the Engineer, the rate or price contained in the Contract for 
any item of the Works is, by reason of such varied work, rendered inappropriate or inapplicable, then, after due 
consultation by the Engineer with the Employer and the Contractor, a suitable rate or price shall be agreed upon 
between the Engineer and the Contractor. In the event of disagreement, the Engineer shall fix such other rate or 
price as is, in his opinion, appropriate and shall notify the Contractor accordingly, with a copy to the Employer. 
Until such time as rates or prices are agreed or fixed, the Engineer shall determine provisional rates or prices to 
enable on-account payments to be included in certificates issued in accordance with Clause 14. 

Provided also that no varied work instructed to be done by the Engineer pursuant to Clause 13 shall be valued 
unless, within 14 days of the date of such instruction and, other than in the case of omitted work, before the 
commencement of the varied work, notice shall have been given either: 

(a) by the Contractor to the Engineer of his intention to claim extra payment or a varied rate or price, or 
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(b) by the Engineer to the Contractor of his intention to vary a rate or price. 
 
 

Where the Contract provides for the payment of the Contract Price in more than one currency, the amount or 
proportion payable in each of the applicable currencies shall be specified when the rates or prices are agreed, fixed, 
or determined as stated above, it being understood that in specifying these amounts or proportions the Contractor 
and the Engineer (or, failing agreement, the Engineer) shall take into account the actual or expected currencies of 
cost (and the proportions thereof) of the inputs of the varied work without regard to the proportions of various 
currencies specified in the Appendix to Form of Bid for payment of the Contract Price. 

VARIATIONS AND ADJUSTMENTS 

Delete Sub-Clauses 13.2.2 (c) and 13.2.3 in their entirety. 

Add the following to the end sub-clause13.6.3: 

The prices bid by the Contractor shall include all taxes, duties, and other charges imposed outside Kenya on the 
production, manufacture, sale, and transport of the Contractor’s Equipment, Plant, materials, and supplies to be 
used on or furnished under the Contract, and on the services performed under the Contract. 

The prices bid by the Contractor shall include all customs duties, import duties, business taxes, and income and 
other taxes that may be levied in accordance with the laws and regulations, being on the date 28 days prior to the 
latest date for submission of bids, in Kenya, on the Contractor’s Equipment, Plant, materials, and supplies 
(permanent, temporary and consumables) acquired for the purpose of the Contract and on the services performed 
under the Contract. Nothing in the Contract shall relieve the Contractor from his responsibility to pay any tax that 
may be levied in Kenya on profits made by him in respect of the Contract. 
 

Add the following sub-clauses 13.6.4 and 13.8.9: 
 

13.6.4 The Work so ordered shall immediately become part of the Works under the Contract.  The Contractor shall, as 
soon as practicable after receiving the Daywork Order from the Engineer undertake the necessary steps for due 
execution of such Work.  Prior to commencement of any work to be done on a Daywork basis, the Contractor shall 
give a notice to the Engineer stating the exact time of such commencement. 

 
13.8.9 To the extent that full compensation for any rise or fall in costs to the Contractor is not covered by the provisions 

of this or other Clauses in the Contract, the unit rates and prices included in the Contract shall be deemed to 
include amounts to cover the contingency of such other rise or fall of costs. 

CONTRACT PRICE AND PAYMENT 

14.1.3 Replace this sub-clause with the following: 

Notwithstanding the provisions of subparagraph (b), Contractor's  Equipment, including essential spare parts 
therefore, imported by the Contractor  for the sole purpose of executing the Contract shall be temporarily exempt 
from the payment of import duties and taxes upon initial importation, provided the Contractor shall post with the 
customs authorities at  the  port  of  entry  an  approved  export  bond  or  bank guarantee, valid until the Time for 
Completion plus six months, in an amount equal to the full import duties and taxes which would be payable  on  
the  assessed  imported  value  of such Contractor's  Equipment and spare  parts,  and callable  in the event the 
Contractor's   Equipment is not exported  from the Country on completion of the Contract. A copy of the bond or 
bank guarantee endorsed by the customs authorities shall be provided by the Contractor to the Employer upon the 
importation of individual items of Contractor's Equipment and spare parts.  

Upon export of individual items of Contractor's Equipment or spare parts, or upon the completion of the Contract, 
the Contractor shall prepare, for approval by the customs authorities, an assessment of the residual value of the 
Contractor's Equipment and spare part to be exported, based on the depreciation scale(s) and other criteria used 
by the customs authorities for such purposes under the provisions of the applicable Laws.  

Import duties and taxes shall be due and payable to the customs authorities by the Contractor on (a) the difference 
between the initial imported value and the residual value of the Contractor's Equipment and spare parts to 
exported; and (b) on the initial imported value of the Contractor's Equipment and spare parts remaining in the 
Country after completion of the Contract.  Upon payment of such dues within 28 days of being invoiced, the bond 
or bank guarantee shall be reduced or released accordingly; otherwise the security shall be called in the full amount 
remaining. 

14.2.1 The Sub-Clause 14.2.1 is replaced with: 

 Advance Payment MAY be granted up to a maximum of 10% (ten percent) depending on the availability of funds. 
The Contractor should make arrangements to commence the Works without Advance Payment.  
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In the event that an Advance Payment is granted, the following shall apply: 

(a) On signature of the Contract, the Contractor shall at his request, and without furnishing proof of 
expenditure, be entitled to an advance of upto maximum of 10% (ten percent) of the original amount of 
the Contract Sum. The advance shall not be subject to retention money. 

(b) No advance payment may be made before the Contractor has submitted proof of the establishment of 
deposit or of a directly liable guarantee satisfactory to the Employer in the amount of the advance 
payment.  The guarantee shall be in the same currency as the advance. 

(c) Amortization of the advance shall be effected by deductions from monthly interim payments. 

(d) Amortization of the lump sum advance shall be made by deductions from the Interim payments and 
where applicable from the balance owing to the Contractor.   

The amortization shall begin when the amount of the sums due under the Contract reaches 20% of the 
original amount of the Contract.  It shall have been completed by the time 80% of this amount is reached. 

The amount to be amortized by way of successive deductions shall be calculated by means of the formula: 

R = A (X1 – X11) 
         80 – 20 

Where: 

R = Amount to be amortized 

A = Amount of the advance which has been granted 

X1     = Amount of proposed cumulative payments as a percentage of the original amount of the 
Contract.  This figure will exceed 20% but not exceed 80%. 

X11    = Amount of the previous cumulative payments as a percentage of the original amount of the 
Contract. This figure will be below 80% but not less than 20%. 

With each amortization, the counterpart of the directly liable guarantee may be reduced accordingly. 

14.2.4 This Sub-Clause is deleted 
  

14.4.2 The time limit within which a detailed cash flow estimate is to be submitted shall be twenty-eight (28) days. 

 
In preparing the estimates, the Contractor shall make provision for Advance payment, repayment of advance, 
retention, payment for services provided by the Employer and timing implications of Clause 14.7 Payment. 

A schedule of Payments for both local and foreign currency expected to be made to the Contractor by the Employer, 
shall be provided. 
 
The cash flow estimate submitted with the bid shall be revised each time the construction Programme is submitted, 
and revised, under Subclauses 8.3 and 8.3.4 above. 
 

14.7.1 Replace all time limits in Sub-clause 14.7.1 (a) to (c) with 90 days. 
 
SUSPENSION AND TERMINATION BY CONTRACTOR 

Add the following to the end of the Sub-Clause 16.1.5 (b) 

However, the costs due to idle time for plant, equipment and labour shall not be included in the said costs and shall 
be borne by the Contractor. 
 

RISK AND RESPONSIBILITIES 
 

Add the following Subclauses 17.2.5 to 17.2.8: 

17.2.5 Passage and Control of Traffic 

The Contractor's attention is drawn to Specifications covering the Passage and Control of Traffic and in particular 
to the requirement for the submission of a detailed Programme for Passage of Traffic as required following the 
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award of the Contract. 
 
In case any operation connected with traffic which necessitates diversion, obstruction or closure of any road, 
railway or any other right of way, the approval of the Engineer or the Engineer’s Representative and the concerned 
authorities shall be obtained well in advance by the Contractor. 

17.2.6 Reinstatement and Compensation for Damage to Persons or Property 

The Contractor shall reinstate all properties whether public or private which are damaged in consequence of the 
construction and maintenance of the Works to a condition at least equal to that prevailing before his first entry on 
them. 
 
If in the opinion of the Engineer the Contractor shall have failed to take reasonable and prompt action to discharge 
his obligations in the matter of reinstatement, the Engineer will inform the Contractor in writing of his opinion, in 
which circumstances, the Employer reserves the right to employ others to do the necessary work of reinstatement 
and to deduct the cost thereof from any money due or to become due to the Contractor. 

17.2.7 Protection of Existing Works and Services 

The Contractor shall acquaint himself with the position of all existing services, such as sewers, surface water drains, 
cables for electricity, data and telephone, telephone and lighting poles, water mains, and the like before 
commencing any excavation or other works likely to affect the existing services. 
 
The Contractor will be held liable for all damage to roads, irrigation ditches, mains pipes, electric cables, lines or 
services of any kind caused by him or his subcontractors in the execution of the Works. The Contractor must make 
good any damage without delay and, if necessary, carry out any further work ordered by the Engineer or Engineer’s 
Representative, all at the Contractor’s cost. Where work is to be carried out in the vicinity of overhead power lines, 
the Contractor shall ensure that all persons working in such areas are aware of the relatively large distance that 
high voltage electricity can “short” to earth when crane, or other large masses of steel, are in the vicinity of power 
lines. The Contractor’s attention is drawn to appropriate standards which gives safe clearances for the various 
voltages. 
 
The Contractor shall be held responsible for damage to existing works or services, and shall indemnify the 
Employer against any claims in this respect (including consequential damages). The Contractor shall be responsible 
for the reinstatement of the services, so affected, to the satisfaction of the Engineer. 
 
In all cases where such works or services are exposed, they shall be properly shored, hung up or otherwise 
protected. Special care must be exercised in filling and compaction of the grounds under mains and cable. The 
exposed water meters, stopcock boxes and similar items shall be left uncovered. 
 
As soon as any such existing works or services or structures are encountered on, over, under, in or through the 
Site during the performance of the Contract, the Contractor shall make a record of the location and description of 
such service or structure and shall send the same forthwith to the Engineer. 
 
Installations adjacent to the Works shall be kept securely in place until the work is completed and shall then be 
made as safe and permanent as before. 
 
 Notwithstanding the foregoing requirements, and without reducing the Contractor’s responsibility, the Contractor 
shall inform the Engineer immediately if any existing works or services are located, exposed or damaged. 
 

17.2.8 Protection of Survey Beacons 

The Contractor shall not remove, damage, alter or destroy in any way plot beacons. Should the Contractor consider 
that any beacons will be interfered with by the Work he shall notify the Engineer who, if he considers it necessary, 
will make arrangements for the removal and replacement of the beacons. 
 

INSURANCE 
 

18.1.6 Evidence of Terms of Insurance 

Insert the words “as soon as practicable after the respective insurances have been taken out but in any case” before 
the words “prior to the start of Work at the Site” 
 
Add the following Subclauses 18.1.13 to 18.1.15: 

18.1.13 Insurance Notices 

Each policy of insurance effected by the Contractor for the purpose of the Contract shall include a provision to the 
effect that the Insurer shall have a duty to give notice in writing to the Contractor and Employer of the date when 
a premium becomes payable not more than thirty (30) days after the giving of such notice. 
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18.1.14 Insurance in Kenya 

The risks against which the Contractor is obliged to insure under the Contract shall be insured through established 
and reputable companies approved by the Employer and located in Kenya and any cover against risks which the 
Contractor may enjoy shall be insured in Kenya by an approved Kenyan Insurance Company in respect of the 
Contractor’s obligations under the Contract. 
 

18.1.15 Notification to Insurers 

It shall be the responsibility of the Contractor to notify the insurers under any of the insurances referred or event 
which by the terms of such insurances are required to be so notified and the Contractor shall indemnify and keep 
indemnified the Employer against all losses, claims, demands, proceedings, costs, charges and expenses whatsoever 
arising out of or in consequence of any default by the Contractor in complying with the requirements of this 
subclause whether as a result of avoidance of such insurance or otherwise. 
 
Add the following Sub-clauses 18.5 and 18.6: 

18.5 Exclusions 

There shall be no obligation for the insurances in Clause 18 to include loss or damage caused by the risks listed 
under Sub-clause 17.3 subparagraphs (a) to (e) in the General Conditions of Contract. 
 

18.6 Insurance of Goods 

The Contractor shall insure or cause to be insured all imported goods financed out of the proceeds of the Contract 
against marine and other hazards incidental to the acquisition, transportation and delivery thereof to the place of 
use or installation and where appropriate against all usual risks pertaining to the construction of the Works. 
 

CLAIMS, DISPUTES AND ARBITRATION 

20.1.1 Add the following at the end of this subclause: 

The Contractor shall also state the references of the Contract Clauses and Subclauses on which he has based his 
claims. 
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Section X - Contract Forms 
 
Table of Forms 
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PERFORMANCE SECURITY [Option 2 - Performance Bond] 

FORM No. 6 - ADVANCE PAYMENT SECURITY FORM No. 7 - RETENTION MONEY SECURITY 
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FORM No. I - Notification of Intention to Award [This Notification of Intention to Award shall be 

sent to each Tenderer that submitted a Tender.] [Send thisNotification to the Tenderer's 

Authorized Representative named in the Tender Information Form] 

FORMAT 

For the attention of Tenderer's Authorized Representative 
 

Name:………………..[insert Authorized  Representative's  name] Address:  [insert Authorized   

Representative's   Address] Telephones: [insert Authorized Representative's telephone/fax numbers] 

Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be 
sent to all Tenderers simultaneously. This means on the same date and as close to the same time as 
possible.] 

Date of Transmission: This Notification is sent by: [email] on [date] (local time) 
 

ProcuringEntity: [insert the name of the Procuring 

Entity] Contracttitle: [insert the name of the 

contract] 

Country: Kenya, County (if the Procuring Entity is from a County) 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 
contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, you 
may: 

a) Request a debriefing in relation the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 
 

1. The successful Tenderer 

Name: [insert name of successful Tenderer] Address: [insert address of the successful Tenderer] 

Contract price: [insert contract price of the successful Tender] 

2. Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was evaluated 
include the evaluated price as well as the Tender price as read out.] 

 
S/No. Name of Tenderer Tender Price Evaluated Tender 

Price 
Comments if any 

1     

2     

3     

4     

5     

Etc      
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3. How to request a debriefing 

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (3) Business Days of receipt of this 
Notification of Intention to Award. Provide the contract name, reference number, name of the Tenderer, 
contact details; and address the request for debriefing as follows: 

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring 

Entity: [insert name of Procuring Entity] Email address: [insert email address] 

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the 
debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the 
debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the 
date that the debriefing is provided. If this happens, we will notify you and confirm the date that the 
extended Standstill Period will end. The debriefing may be in writing, by phone, video conference call or 
in person. We shall promptly advise you in writing how the debriefing will take place and confirm the 
date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from 
the date of publication of the Contract Award Notice. 

1. How to make a complaint? 

Period: Procurement-related Complaint challenging the decision to award shall be submitted by 
midnight, [insert date] (local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement- related Complaint as follows: 

Attention: [insert full name of person, if 

applicable] Title/position: [insert 

title/position] Procuring Entity: [insert name 

of Procuring Entity] Email address: [insert 

email address] 

At this point in the procurement process, you may submit a Procurement-related Complaint challenging 
the decision to award the contract. You do not need to have requested, or received, a debriefing before 
making this complaint. Your complaint must be submitted within the Standstill Period and received by us 
before the Standstill Period ends. 

In summary, there are four essential requirements: 

a) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 
this tendering process, and is the recipient of a Notification of Intention to Award. 

b) The complaint can only challenge the decision to award the contract. 

c) You must submit the complaint within the period stated above. 

d) You must include, in your complaint, all of the information necessary to support your case. 

e) The application must be accompanied by the fees set out in the Procurement Regulations, 
which shall not be refundable (information available from the Public Procurement Authority at 
www.ppoa.go.ke. 

2. Standstill Period 
f) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification 
of Intention to Award. 

http://www.ppoa.go.ke/
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(ii) The Standstill Period may be extended as stated in Section 4 above. 

If you have any questions regarding this Notification please do not hesitate 

to contact us. On behalf of the Procuring Entity: 

Name  

Title and Position  

 
 

Signature  

Date  
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FORM NO. 2 - NOTIFICATION OF AWARD 
 
Letter of Acceptance 

[letter head paper of the Procuring 

Entity] [date] 

FORMAT 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the SCC] for the Accepted Contract Amount [amount in numbers and 
words] [name of currency], as corrected and modified in accordance with the Instructions to Tenderers, 
is hereby accepted by our Agency. 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions 
of Contract, using, for that purpose, one of the Performance Security Forms included in Section X, 
Contract Forms, of the tender document. 

We attach a copy of the Contact for your 
 

Authorized Signature: 

Name and Title of 

Signatory: Name of 

Agency: 

Attachment: Contract Agreement 
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FORM NO. 3 – CONTRACT AGREEMENT 
 

THIS AGREEMENT made the ________________ day of ________________________, _____, between 
______________________________________of   __________________________ (hereinafter “the 
Procuring 
Entity”), of the one part, and of (herein after “the 
Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should 
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and 
completion of these Works and the remedying of any defects therein, The Procuring Entity and the 
Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

 
a) The Letter of Acceptance 

b) The Letter of Tender 

c) The addenda Nos (if any) 

d) The Particular Conditions 

e) The General Conditions; 

f) The Specification 

g) The Drawings; and 

h) The completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 
to remedy defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying of defects therein, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 
with the laws of Kenya on the day, month and year specified above. 

 
 

Signedby  
 

 (for the Procuring Entity) 
 
 

Signedby  
 

 (for the Contractor) 
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FORM NO. 4 - PERFORMANCE SECURITY 
– (Unconditional Demand Bank Guarantee) 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:  [insert name and Address of Procuring 

Entity] Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called "the Applicant") has entered into 
Contract No. dated with the Beneficiary, for the execution of                                
(herein after called "the Contract"). 

2. Further more, we understand that, according to the conditions of the Contract, a performance 
guarantee is required. 

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (  ),
1 

such sum being payable in 
the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of 
the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating 
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary 
needing to prove or to show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the …..................... Day of …........... 2…
2

, and any 
demand for payment under it must be received by us at this office indicated above on or before that 
date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such request 
to be presented to the Guarantor before the expiry of the guarantee.” 

 

__________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
 
Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the 
Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency(cies) of the Contract or a freely convertible currency acceptable to the 

Beneficiary. 

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 

Procuring Entity should note that in the event of an extension of this date for completion of the Contract, the 

Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be 

in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, 

the Procuring Entity might consider adding the following text to the form, at the end of the pen ultimate paragraph: 

“The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.” 
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FORM No. 5 - PERFORMANCE SECURITY OPTION 2– (Performance Bond) 
 

[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank 
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

 
Beneficiary: [insert name and Address of Procuring 

Entity] Date:  [Insert date   of   issue] PERFORMANCE 

BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head] 
 

1. By this Bond_________________________________________as Principal (hereinafter called “the 
Contractor”) and______________________________________________________________] as 
Surety (hereinafter  called  “the  Surety”),  are  held  and  firmly  bound unto  ] as 
Obligee (hereinafter called “the Procuring Entity”) in theamountof for the payment of which 
sum well and truly to be made in the types and proportions of currencies in which the Contract Price 
is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly ands everally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
day of, 20 , for in accordance with the documents, plans, 
specifications, and amendments thereto, which to the extent here in provided for, are by reference 
made part hereof and are herein after referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and 
faithfully perform the said Contract (including any amendments thereto), then this obligation shall 
be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall 
be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity 
having performed the Procuring Entity's obligations there under, the Surety may promptly remedy 
the default, or shall promptly: 

1) Complete the Contract in accordance with its terms and conditions; or 

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination 
by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract 
between such Tenderer, and Procuring Entity and make available as work progresses (even 
though there should be a default or a succession of defaults under the Contract or Contracts of 
completion arranged under this paragraph) sufficient funds to pay the cost of completion less 
the Balance of the Contract Price; but not exceeding, including other costs and damages for 
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount 
payable by Procuring Entity to Contractor under the Contract, less the amount properly paid by 
Procuring Entity to Contractor; or 

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use 
of any person or corporation other than the Procuring Entity named here in or the heirs, executors, 
administrators, successors, and assigns of the Procuring Entity. 
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6. In testimony where of, the Contractor has here unto set his hand and affixed his seal, and the 
Surety has caused these presents to be sealed with his corporate seal duly attested by the signature 
of his legal representative, this day 
 of 20 . 

 
SIGNED ON on behalf of  

By in the capacity of  

In the presence of 

SIGNED ON on behalf of  

By in the capacity of  

In the presence of 



201 

 

Tender No. KURA/DEV/HQ/352/2024-2025                                                                          201  

FORM NO. 6 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] [Guarantor letterhead or SWIFT 

identifier code] [Guarantor letterhead o rSWIFT identifier code] 

Beneficiary:  [Insert name and Address of Procuring 

Entity] Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that  (herein after called “the Applicant”) has entered into 
Contract No. dated with the Beneficiary, for the execution of                              
(herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 
the sum 
 ( ) is to be made against an advance payment guarantee. 

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of  ( )
1 

upon receipt by us of the 
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand 
itself or in a separate signed document accompanying or identifying the demand, stating either that 
the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of th 
eWorks; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying 
the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Applicant on its account number at  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 
payment repaid by the Applicant as specified in copies of interim statements or payment certificates 
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy 
of the interim payment certificate indicating that ninety (90) percent of the Accepted Contract 

Amount, less provisional sums, has been certified for payment, or on the dayof ,2 ,
2 

whichever is earlier. Consequently, any demand for payment under this guarantee must be received 
by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such request 
to be presented to the Guarantor before the expiry of the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 
 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 
 
 
 
 
 
 
 

1 The Guarantor shall insert an amount representing the amount of the advance payment and 
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denominated either in the currency(ies) of the advance payment as specified in the Contract, or in a freely 
convertible currency acceptable to the Procuring Entity. 
2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in 
the event of an extension of the time for completion of the Contract, the Procuring Entity would need to 
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be 
made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring 
Entity might consider adding the following text to the form, at the end of the penultimate paragraph: 
“The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], in response to the Beneficiary's written request for such extension, such request to be presented 
to the Guarantor before the expiry of the guarantee.” 



 

 

FORM NO. 7 - RETENTION MONEY SECURITY 
[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary:   [Insert name and Address of Procuring 
Entity] Date:   [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.:  
[Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that [insert name of Contractor, which in the case of a joint 
venture shall be the name of the joint venture] (herein afte rcalled" the Contractor") has entered into 
Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for 
the execution of  [insert name of contract 
and brief description of Works] (herein after called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 
moneys upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has 
been certified for payment, and payment of [insert the second half of the Retention Money] is to be 
made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums  not  exceeding  in  total  an  amount  of  [insert  amount in figures]

 ([insert amount in words ])1 
upon receipt by us of the Beneficiary's complying demand 

supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, stating that the Contractor is in breach of its 
obligation(s) under the Contract, without your needing to prove or show grounds for your demand 
or the sum specified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred 
to above has been credited to the Contractor on its account number at_________ [insert name and 
address of Applicant's bank]. 

5. This guarantee shall expire no later than the……………. Day of…….…, 2…
2

, and any demand for 
payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such request 
to be presented to the Guarantor before the expiry of the guarantee. 

 

____________________________________________________________________________ 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: Allitalicized text (including foot notes) is for use in preparing this form and shall be deleted from the final 
product. 
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1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 
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2Insert a date that is twenty-eigh tdays after the expiry of retention period after the actual completion date of the 

contract. The Procuring Entity should note that in the event of an extension of this date for completion of the 

Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such 

request must be in writing and must be made prior to the expiration date established in the guarantee. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


