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ISSUED BY: QUANTITIES AND CONTRACTS SECTION 
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The contract for the above-mentioned works, entered into on the ..................................... day of 
… ............................ 2023, by the undersigned parties, refer to these Bills of Quantities consisting of pages 
numbers as shown on index page and the General Specification dated 1976, together with any amendments thereto 
issued since the date of publication, both of which shall be read and construed as part of the said contract. 
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CONTRACTOR COUNTY WORKS OFFICER
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SPECIAL NOTES
The contractor is required to check the numbers of the pages of the Bills of Quantities together with all
collections and summaries and should be find any missing or in duplicate or the figures indistinct, he
must inform the County Works Officer, Ministry of Public Works, P. O. Box 763, and BUNGOMA.

Should the contractor be in doubt about the precise meaning of any items or figure, for any reason
whatsoever, he must inform the County Works Officer, Ministry of Public Works, Bungoma in order
that the correct meaning may be decided before the date for submission of Tenders.

No liability will be admitted, no claim allowed, in respect of errors in the contractor’s Tender due to
mistakes in the Bills of Quantities which should have been rectified in
the manner described above.
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PART1: TENDERING PROCEDURES 



SECTION I - INSTRUCTIONS TO TENDERERS 

A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract 
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

1.2 Throughout this tendering document: 
a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including if specified 

in the TDS, distributed or received through the electronic-procurement system used by the Procuring 
Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that 

is an official working day of the Procuring Entity. It excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include 
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the 
person or his or her sub-contractors are not debarred from participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign 
the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, 
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records 
and other documents relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have them audited by auditors 
appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all in formation that would in that respect 
give such firm any unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or 
an individual or any combination of such entities in the form of a joint venture (JV) under an existing agree 
mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint 
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance 
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the tendering process and, in the event 
the JV is awarded the Contract, during contract execution. Members of a joint venture may not also make an 
individual tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of 
the same Tender. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which 
they have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. 
Public Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 
process, if the tenderer:



a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a 
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity 
regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant 
for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document; 

h) Has a close business or personal relationship with senior management or professional staff of the 
Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of 
the Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts temming 
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout 
the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 
proven to have been involved in any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint 
venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of another 
joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate 
as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered 
in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors 
or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it 
is: 
i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any public 
entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII 
of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or 
services from that country, or any payments to any country, person, or entity in that country.



A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in 
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition 
is met shall be provided for this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, 
Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered 
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 
as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can 
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke. 

4.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 
by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue 
Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 
not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence 
of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings and to 
the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the tender 
and entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's 
own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 
again stall liability arising from death or personal injury, loss of or damage to property, and any other losses 
and expenses incurred as a result of the examination and inspection. 



5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 
the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 10. 

PART 1: Tendering Procedures 
Section I – Instructions to Tenderers 
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification 
Criteria Section IV – Tendering Forms 

PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC) 
Section IX - Special Conditions of Contract 
Section X- Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless 
obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the 
Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those of 
the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. Incase of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at 
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if 
provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for 
clarification, provided that such request is received no later than the period specified in the TDS prior to the 
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 
who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry 
but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 
its response at the web page identified in the TDS. Should the clarification result in changes to the essential 
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the 
procedure under ITT 8 and ITT 22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 
costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS 
if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 
purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 
period specified in the TDS before the meeting.

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 
questions asked by Tenderers and the responses given, together with any responses prepared after the meeting,



will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not 
identify the source of the questions asked. 

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit 
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender 
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 
8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 
pre-tender meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the 
tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature 
that are part of the Tender may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which case, for purposes of 
interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 
b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 
c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 
d) Alternative Tender, if permissible, in accordance with ITT 13; 
e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 

accordancewithITT20.3; 
f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted; 
g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contract signature will render the tender liable for disqualification. 



12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, 
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents 
submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to
be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 
in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 
the Billof Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the 
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender 
so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 
including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
in cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 
opened at the sametime. 



14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of 
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and 
the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 
in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from 

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate 
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by 
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and 
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to 
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the 
Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local 
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices 
and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a 
detailed breakdown of the foreign currency requirements shall be provided by Tenderers. 

16.0 Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate 
the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 
the Contract the Tenderer shall provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms. 

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or 
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 
the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further 
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation 
to the procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management.

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to owner ship and control which in formation on any changes to the information which 
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any 
change to the information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate



as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the 
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
management process, then: 
i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement process, 
ii) if the contract has been awarded to that tenderer, the contract award will be set as is depending 

on the outcome of (iii), 
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 

tenderer or any other person shave committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-date, 
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer 
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due 
to genuine error which was not attributable to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 
with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
request Tenderers to extend the period of validity of their Tenders. The request and the response shall be made 
in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty 
(30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request without 
forfeiting its Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 
of the following forms at the Tenderer's option: 
I) cash; 
ii) a bank guarantee; 
iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority 

listed by the Authority; 
(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from 

a reputable source, and an eligible country. 

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under 
ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 
by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 



return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 
determined non-responsive or a bidder declines to extend tender validity period.

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 
required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 
a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the 

Form of Tender, or any extension there to provided by the Tenderer; or 
b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 
ii) furnish a Performance Security and if required in the TDS, and any other documents required in 

the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars 
the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 
the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified
in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the origin and the copies, 
the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each 
person signing the authorization must be typed or printed below the signature. All pages of the Tender where 
entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 
legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and 
a warning not to open before the time and date for Tender opening date. Within the single envelope, package 
or container, the Tenderer shall place the following separate, sealed envelopes: 
a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 

described in ITT 11; and 
b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:



i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 
alternative Tender; and

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 
copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened 
prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 
and time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of submitting 
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity 
and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written 
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance 
with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All notices must be: 
a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not 

require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 
accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 
any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all 
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required 
if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 
and is read out at Tender opening.

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 



28.1 During the evaluation of tenders, the following definitions apply: -

Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 
valid authorization to request the substitution and is read out at Tender opening.

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 
Tender modification shall be permitted unless the corresponding modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 
and any other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by 
the tender opening committee) are to be initialed by the members of the tender opening committee attending 
the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender 
(except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 
a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 
b) the Tender Price, per lot (contract) if applicable, including any discounts; 
c) any alternative Tenders; 
d) the presence or absence of a Tender Security, if new as required; 
e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers. 

E. EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 
to Tenderers or any other persons not officially concerned with the Tender process until information on Intention 
to Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 
decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes 
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in 
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 
Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 
request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 



32.0 Conversion to Single Currency 

a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation required in the

Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 
would: 
a) Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; 
b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 

tenderer's obligations under the proposed contract; 
c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 

responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to 
confirm that all requirements of Section VII, Works' Requirements have been met without any material 
deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 
reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 
tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit 
the necessary information or documentation, within a reasonable period of time, to rectify non-material non-
conformities in the tender related to documentation requirements. Requesting information or documentation 
on such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 
comply with the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material 
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified 
in the TDS. 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not 
be the subject of correction, adjustment or amendment in any way by any person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 
basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualification of the tender as non-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total 

bid price shall be considered as a major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 



For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 
currency as specified in the TDS.

33.0 Margin of Preference and Reservations

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
where foreign contractors are expected to participate in the tendering process and where the contract exceeds 
the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive 
to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the 
case may be), and who are appropriately registered as such by the authority to be specified in the TDS, a 
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms 
belonging to the specified group are eligible to tender. No tender shall be reserved to more than one group. If 
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to 
all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 
the Works by subcontractors selected/nominated by the Procuring Entity. Incase the Procuring Entity nominates 
a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The 
main contract shall specify the working arrangements between the main contractor and the nominated 
subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 
Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met 
by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 
Specialized Sub-contractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria 
and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 
40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, 

if any, but including Daywork items, where priced competitively; 
b) price adjustment due to discounts offered in accordance with ITT 14.4; 
c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 

accordance with ITT 32; 
d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and
e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 
of execution of the Contract, shall not be considered in Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine
the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), 
will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, 
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 



36.0 Comparison of tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders 

Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 
compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
other requirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 
shall reject the Tender. 

Abnormally high tenders 

37.4 An abnormally high tender price is one where the tender price, in combination with other constituent elements 
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 
compared with market prices or that genuine competition between Tenderers is compromised. 

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if the 
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope 
of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may 
also seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity 
shall proceed as follows: 
i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 

may accept or not accept the tender depending on the Procuring Entity's budget considerations. 
ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 

tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work and conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 
scope of works, proposed methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate: 
a) accept the Tender; 
b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to 

a level not exceeding a 30% of the Contract Price; 
c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 

undelivered works;
d) reject the Tender,



39.0 Qualifications of the tenderer

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 
in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed 
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 
similar determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be: 
a) Most responsive to the Tender document; and 
b) the lowest evaluated price. 

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of 
annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 
Tenderers. 

F. AWARD OF CONTRACT 

42.0 Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 
be the Lowest Evaluated Tender. 

43.0 Notice of Intention to Enter into a Contract/Notification of Award 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue 
a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, 
at a minimum, the following information: 
a) the name and address of the Tenderer submitting the successful tender; 
b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 

unsuccessful, unless the price information in (c) above already reveals the reason; 
d) the expiry date of the Standstill Period; and 
e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 
apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 



45.0 Debriefing by The Procuring Entity

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt 
of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting. 

46.0 Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 
upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit 
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to 
furnish the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 
Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other 
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 
the Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 
required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 
offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified in
the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 
following information: 
a) name and address of the Procuring Entity; 
b) name and reference number of the contract being awarded, a summary of its scope and the selection 

method used; 
c) the name of the successful Tenderer, the final total contract price, the contract duration; 
d) dates of signature, commencement and completion of contract; 
e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

50.0 Procurement related Complaints and Administrative Review 
50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

50.2 A request for administrative review shall be made in the form provided under contract forms. 



Section II - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 
Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

Reference to
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A. General 
ITT 1.1 The name of the contract is  

 
The reference number of the Contract 
is  

 
The number and identification of lots (contracts)comprising this Tender are 
[insert number and identification of lots (contracts)] 

Lot 1- Name   

Lot 2- Name    

Lot… Name   
ETC 

ITT 2.3 The Information made available on competing firms is as follows: 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be:.................................... 
B. Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address 
 

 

to reach the Procuring Entity not later than   
 
(ii) The Procuring Entity shall publish its response at the website   

ITT 7.2 (A) A pre-arranged pretender site visit [insert “shall” or “shall not”] take place at the following 
date, time and place: 
Date:   
Time:   
Place:   

 
(B) Pre-Tender meeting [insert “shall” or “shall not”] take place at the following date, time and
place: 
Date:   
Time:   
Place:   

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 
 before the meeting. 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 
pretender will be published is   

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 
documents, the Procuring Entity’s address is:



Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

 
(1) Name of Procuring Entity --------------------- 

 
(2) Physical address for hand Courier Delivery to an office or Tender Box (City, Street, 
Building, Floor Number and Room) ----------------- 

(3) Postal Address ---------------- 
 
(4) Insert name, telephone number and e-mail address of the officer to be contacted. ---------- 

C. Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: 
……………………………………………………………………………………………….. 

ITT 13.1 Alternative Tenders [insert “shall be” or “shall not be”]  considered. 

ITT 13.2 Alternative times for completion [insert “shall be” or “shall not be”]  permitted. 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 

ITT 14.5 The prices quoted by the Tenderer shall be:   
ITT 15.2 (a) Foreign currency requirements allowed/not allowed. 

ITT 18.1 The Tender validity period shall be   days. 

ITT 18.3 (a) The Number of days beyond the expiry of the initial tender validity period will be 
 days. 

(b) The Tender price shall be adjusted by the following percentages of the tender price: 
 
(i) By  % of the local currency portion of the Contract price adjusted to reflect local 
inflation during the period of extension, 
and 

 
(ii) By % the foreign currency portion of the Contract price adjusted to reflect the 
international inflation during the period of extension. 

ITT 19.1 Tender shall provide a Tender Security the type of Tender security shall be Bank/ insurance 
guarantee from either a commercial bank recognized by Central Bank of Kenya operating in 
Kenya or insurance companies approved by PPRA in the amount of Kenya shillings FIFTY 
Thousand (Ksh 50,000.00) only. 

ITT 20.1 In addition to the original of the Tender, the number of copies is:  TWO COPIES 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 
Written power of Attorney 

D. Submission and Opening of Tenders 

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity’s address is: 
 

(1) Name of Procuring Entity Is ……………………………………………. – 
(2) Postal Address P.O. BOX ................... ….- 

 
(3) ………………………………………………………. 

 
(4) Date and time for submission of Tenders……………………. 

 
(5) Tenders shall submit/shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 
below: 



Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

(1) Name of Procuring Entity………………………………… . 
(2) Physical address for the location ………………………………………….. 

 
(3) Date and time of tender opening. ………………………………………………………… 

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 
submission procedures specified below 

E. Evaluation, and Comparison of Tenders 
ITT 30.3 The adjustment shall be based on the  [insert “average” or “highest”] price of the 

item or component as quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive Tenders, the 
Procuring Entity shall use its best estimate. 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 
the selling exchange rate all Tender prices expressed in various currencies into a single currency 
is:   

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 
 
The date for the exchange rate shall be: the deadline date for Submission of the Tenders. 

ITT 33.2 A margin of preference [inserteither “shall” or “shall not”]  apply. 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations 

ITT 34.1 At this time, the Procuring Entity  [insert “intends” or “does not intend”] to 
execute certain specific parts of the Works by subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is:
 % of the total contract amount. Tenderers planning to subcontract more than 10% of total 
volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be 
subcontracted along with complete details of the subcontractors and their qualification and experience.



Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 34.3 [Indicate N/A if not applicable] 
The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 
Subcontractors are designated as follows: 

 
 

 
 

For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 
qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 
Tenderer for the purpose of evaluation. 

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation criteria in Section III, 
Evaluation and Qualification Criteria. 

ITT 48.1 Other documents required in addition to the Performance Security are 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 
Intention to Award the Contract” herein and are also available from the PPRA Website
www.ppra.go.ke or email complaints@ppra.go.ke. 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means available, that is either 
by hand delivery or email to: 

 
For the attention: [insert full name of person receiving complaints] 

 
Title/position: [insert title/position] 

Procuring Entity: [insert name of Procuring Entity] 
 
Email address: [insert email address] 

 
In summary, a Procurement-related Complaint may challenge any of the following (among 
others): 

(i) the terms of the Tender Documents; and 
 
(ii) the Procuring Entity’s decision to award the contract. 





SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this tender 
document. The Tenderer shall provide all the information requested in the forms included in 
Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation 
Document for Goods and Works for evaluating Tenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 
Kenya Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing 

on the last day of the respective calendar year (in which the amounts for that year 
is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
(a)  Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 

Any error in determining the exchange rates in the Tender may be corrected by the 
Procuring Entity. 

1.3 EVALUATIONANDCONTRACTAWARD
CRITERIA 

TENDEREVALUATION CRITERIA

After tender opening, the tenders will be evaluated in 3 stages, namely: 

1. Determination of Responsiveness 
2. Detailed Technical Examination 
3. Financial Evaluation. 

STAGE 1- DETERMINATION OF RESPONSIVENESS  

A) PRELIMINARY EXAMINATION 
This stage of evaluation shall involve examination of the pre-qualification conditions as set out in 
the Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the bid 

document. 
These conditions to include the following: 
1. Attach certified copy of Company certificate of incorporation /registration. 
2. Attach certified copy of CR12 for limited companies (should be within (12) months). 
3. Attach certified copies of IDs/passport for Directors as per attached CR12. 
4. Attach certified Copy of Valid Tax compliance certificate issued by Kenya Revenue Authority. 
5. Attach certified Copy of KRA PIN certificate 
6. Attach Certified copy of Valid Single business permit from any county government authority 
7. Category of Registration with National Construction Authority in the relevant trade and or any other statutory 

bodies for building works: NCA 8 and above. 
8. Attach Certified Renewed copy of annual practicing license with NCA. 
9. Provision of Bid Security of Kshs 50,000.00 from reputable bank or Insurance Company in republic of 

Kenya approved by PPRA. 
10. Dully filled, signed and stamped Form of Tender in the format prescribed. 
11. Duly filled, signed and stamped Self-Declaration Form SD1 (Public Procurement and Disposal Act Non- 

Debarment Form 
12. Duly filled, signed and stamped Self- Declaration Form SD2(Anti-corruption pledge) 
13. All pages MUST be stamped and serialized/ paged 

The employer may seek further clarification/confirmation if necessary to confirm authenticity/compliance 
of any condition of the tender. 
The tenderers who do not satisfy any of the above requirements shall be considered Non-Responsive and

their tenders will not be evaluated further 



COMPLETENESS OF TENDER DOCUMENT

The tender document shall be examined based on the Instruction to Tenderers which states as follows: 

In accordance to Instructions to Tenderers, the tenderers will be required to provide evidence for eligibility of 
the award of the tender by satisfying the employer of their eligibility and adequacy of resources to effectively 
carry out the subject contract. The tenderers shall be required to fill the Standards Forms provided for the 
purposes of providing the required information. The tenderers may also attach the required information if they 
so desire. 

The award of points for the STANDARD FORMS considered in this section shall be as shown below:

PARAMETER MAXIMUM POINTS 
(i) Statement of Compliance 3 

(ii) Confidential business questionnaire ----------------------------------------------------- 5 

(iii) Key personnel - 20 

(iv) Contract Completed in the last Five (5) years ---------------------------------------- 12 

(v) Schedules of on-going projects 4 

(vi) Schedules of contractors equipment------------------------------------------------------ 8 

(vii) Contracts performance with the client -------------------------------------------------- 15 

(viii) Audited Financial Report for the last 3 years ------------------------------------------ 10 

(ix) Evidence of Financial Resources -------------------------------------------------------- 10 

(x) Name, Address and Telephone of Banks (Contractor to provide) ------------------ 5 

(xi) Litigation History 3 

(xii) Sanctity of the tender document as in accordance with clause 5 

Of instruction to tenderer 

TOTAL  100 

The detailed scoring plan shall be as shown in table 1 below: - 



Item Description Point 
Scored 

Max. Point 

i General experience (year of registration of certificate of 
incorporation)

a) More than 5 years ---------------- 3 

b) Less Than 5 Years .................. 1 

 3 

ii Confidential Business Questionnaire Form. 

Completely filled 5 

Partially filled 3 

Not filled 0 

 5 

iii Key Personnel (Attach evidence)   20 

Director of the firm 

o Holder of degree or diploma in relevant Engineering      field

 4 

o Holder of certificate in relevant Engineering field-3 

o Holder of trade test certificate in relevant Engineering        

field 1 

o No relevant certificate ---------------------------------- 0 

 8 

At least 2No. degree/diploma holder of key personnel in 

relevant Engineering field 

o With over 10 years relevant experience ------------ 3 

o With over 5 years relevant experience -------------- 2 

o With under 5 years relevant experience ----------- 1 

 6 

At least 2No certificate holder of key personnel in relevant 
Engineering field 

o With over 10 years relevant experience ----------- 3 

o With over 5 years relevant experience ------------- 2 

o With under 5 years relevant experience ----------- 1 

 6 

iv Contract completed in the last five (5) years (A max of 
4No.Projects) (attach evidence) 
o Project of similar nature, complexity and magnitude ------- 3 
o Project of similar nature but of lower value than the one in       

consideration 2 
o No completed project of similar nature ------------ 0 

 12 

v On-going projects (A max of 2No.Projects) (attach evidence) 
o Project of similar nature, complexity and magnitude ------ 2 
o Project of similar nature but of lower value than the one in       

consideration – 1 
o No ongoing project of similar nature----------------- 0 

 4 

vi Schedules of contractors equipment and transport (attach 

proof or evidence of ownership) 

o Means of transport (Vehicle) ------------------------- 4 

o No means of transport ---------------------------------- 0 

 4 8 

For each specific equipment required in the installation of the 
work being tendered for.
(Maximum No. of equipment to be considered – 2No.) --2

 4



 
 
 
vii

Contracts performance with clients 
• Contracts on schedule/New contracts ..............15 
• Contracts behind schedule without redress from project                 

manager .................... 5 
• Contract with default notices without redress from          

project manager .................... 3 
• Terminated contracts in the last five years… ......... 0 

  15 

 
viii 

Financial report  10 

Audited financial report (last three (3) years) 

o Annual turnover greater or equal to 5 times the  cost of the     

project 10 

o Annual turnover greater or equal to 3 times the cost of the      

project 6 

o Annual turnover greater or equal to the cost of the project 

4 

o Turnover below the cost of the project ------- 2 

ix Evidence of Financial Resources (cash in hand, lines of 
credit, over draft facility etc) 
o Has financial resources equal or above the cost of the 

project 10 

o Has financial resources below the cost of the project ----- 5 

o Has not indicated sources of financial resources ---- 0 

 10 

x Name, Address and Telephone of Banks (Contractor to 

provide) 

o Provided 5 

o Not provided 0 

 5 

xi Provide works programme superimposed with cash 

flow. 

o Provided 4 
o Not provided… ..................................................... 0 

 4 

xii Litigation History (provide sworn Affidavit for the last 6 
months) 

o Filled… ................................................................. 3 
o Not fill .................................................................. 0 

 3 

xiii Sanctity of the tender document 

o Having the document intact 
(not tampered with in any way) -------------------- 1 

o Having mutilated or modified the tender document ------- 0 

 1 

 TOTAL  100 

Only those bidders who score 70 points and above shall be considered for further evaluation 

STAGE 2 - TECHNICAL EVALUATION 

A) COMPLIANCE WITH TECHNICAL SPECIFICATIONS 

(For equipment) 



In this section, the bid will be analyzed to determine compliance with General and Particular technical 
specifications for the works as indicated in the tender document. 

The tenderer shall fill in the Technical Schedule as specified in the tender document for Equipment and Items
indicating the Country of Origin, Model/Make/Manufacturer of the Item/Equipment they propose to supply. 

Where the Equipment proposed by the tenderer differs with the models specified in the tender document, it is 
mandatory that the brochures/catalogues of the same be submitted with the tender document highlighting the 
catalogues Numbers of the proposed items. Such brochures/catalogues should indicate comprehensive relevant 
data of the proposed equipment/items which should include but not limited to the following: 

a) Standards of manufacture 

b) Performance ratings/characteristics 

c) Material of manufacture 

d) Electrical power ratings and 

e) Any other necessary requirements (Specify) 

Following the above analyses, where the proposed equipment are found not to satisfy the specifications, 
the tender will be deemed Non – Responsive and will not be evaluated further. 

B) DETAILED TECHNICAL EXAMINATION 
(For Builders work only tenders’ rates shall apply) 

In this section, the information provided in Schedule of Unit Rates and Technical Schedule will be analyzed and 
points awarded as shown below. 

PARAMETER  MAXIMUM POINTS 
(i) Tender rates  30 

(ii) Technical Schedule -  40 

TOTAL 70  

The detailed scoring plan shall be as shown in table 2 below: 

TABLE 2 
 Item Description Score Max. score  

i Tender rates (The average of tender sums of the bidders less PCs Sums and 
contingency shall be worked out. The deviation of bidders tender Sum from 
the average shall then be worked out as a percentage of the average and 
score allocated as follow:- ) 
o Deviation of between 0% to 5% ------------------------------- 30 
o Deviation of between 5% to 10% ------------------------------ 25 
o Deviation of between 10% to 15% ---------------------------- 20 
o Deviation of between 15% to 20% ---------------------------- 15 
o Deviation of between 20% to 25% ---------------------------- 10 
o Deviation of between 25% to 30% ------------------------------ 5 
o Deviation of above 30% ----------------------------------------- 2 

 30 

ii Technical schedule 
o Relevant Manufacturer Brochures for items in the technical schedule 

with 
equipments to be supplied highlighted and meets specification 
(Where alternative are to supplied-------------------= -----40 
or 
o Completely filled Technical Schedule indicating Brand, Model/ 

Country of origin as per specification in the tender ---------------- 40 

o Relevant Manufacturer Brochures for items in the technical schedule 
with equipments to be supplied not highlighted but within range of 
those specified and meets specifications ------------------------ 30 

or
o Completely filled Technical Schedule indicating items as specified in 

the tender but with about 75% of technical data left out ------------ 30 

 40 



 
o Relevant Manufacturer Brochures for less than 50% of items in the 

technical schedule with equipments to be supplied highlighted and
meets specifications ------------- 20 

or 
o About 50% of Technical Schedule filled indicating Brand, 

Model/Country of origin for the items considered as specified in the 
tender 20 

No technical data provided, either in form of brochures or filling of 
Technical Schedule. 0 

  

 TOTAL  70 
For a bidder to be deemed technically responsive they must score 40 points and above based on the 
above scoring plan. For bidders in building and civil works they will be deemed technically responsive if 
they score 15 points out of 30 points. Any tenderer whose tender figure is deemed to be unreasonably too 
high or unreasonably too low shall not be included during the tabulation of the averages of the tender 
sum. 

STAGE 3 - FINANCIAL EVALUATION 

The evaluation shall be in two sections 
1. Preliminary examinations and 
2. Tender sum Comparisons 

1. PRELIMINARY EXAMINATIONS 

The preliminary examination in the Financial Evaluation shall be in accordance with Instruction to Tenderers. 

The parameter to be considered under this section includes the following: 

a) Arithmetic errors 

The bid shall be checked for arithmetic errors based on the rates and the total sums indicated in the bills 
of quantities. 

b) Confirmation shall be sought in writing from the tenderers whose tender sums will be determined to 
have a significant arithmetic error to their disadvantage, to confirm whether they stand by their tender 
sums. The error shall be treated as per the Instructions to Tenderers. 

Non compliance with the above shall lead to automatic disqualification from further evaluation. 

Discount if any shall be treated as an error in pursuant to the Instructions to Tenderers 

2. TENDER SUM COMPARISONS 

The evaluation team shall compare the prices offered by the tenderers and the financial scores (Fs) will be 
determined using the formulae bellow. The financial score will be allocated a maximum of 30%. 

Fs = 30 x Fm/F 

Where Fs is the financial score, Fm is the lowest priced responsive financial bid and F is the price of the bid 
under consideration 

CONCLUSION 

COMBINATION OF TECHNICAL AND FINANCIAL SCORE 

The evaluation team shall combine Technical and Financial Score as below: 

Technical score (Ts) +Financial score (Fs) = 70% +30%



RECOMMENDATION 

The combined technical and financial score shall be determined and the employer shall recommend for award of 
the Tender to the firm achieving the highest combined technical and financial scores. 

NOTE: The technical score will range between 60 and 70 while that one for the financial will be between 
40 and 30 depending on the project, to be decided by the client. But the combined total will remain at 100 
points. 

SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE 



Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition.

ITEM Description of Work Item Describe location of 
Source 

COST in 
K. shillings 

Comments, if any

A Local Labor 
1     

2     

3     

4     

5     

B Sub contracts from Local sources 
1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 
1     

2     

3     

4     

5     

E Add any other items 
1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   



2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 

Item of equipment 

Equipment 
information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 
 Owned  Rented  Leased  Specially manufactured 

Omit the following information for equipment owned by the Tenderer. 
Owner Name of owner 

Address of owner 

Telephone Contact name and title 
Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

 

 



3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names anddetails of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 
each candidate. 

Contractor' Representative and Key Personnel 

1. Title of position: Contractor’s Representative 
Name of candidate: 
Duration of 
appointment: 

Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

Time commitment: for 
this position: 

…………………………………………………………………………………… 
…………………………………………………………………………………..

Expected time schedule 
for this position: 

……………………………………………………………………………………

2. Title of position: [ ] 
Name of candidate: 
Duration of 
appointment: 

Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

Time commitment: for 
this position: 

…………………………………………………………………………………… 
…………………………………………………………………………………..

Expected time schedule 
for this position: 

……………………………………………………………………………………

3. Title of position: [ ] 
Name of candidate: 
Duration of 
appointment: 

Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

Time commitment: for 
this position: 

…………………………………………………………………………………… 
…………………………………………………………………………………..

Expected time schedule 
for this position: 

……………………………………………………………………………………

4. Title of position: [ ] 
Name of candidate: 
Duration of 
appointment: 

Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

Time commitment: for 
this position: 

…………………………………………………………………………………… 
…………………………………………………………………………………..

Expected time schedule 
for this position: 

……………………………………………………………………………………

5. Title of position: [ ] 
Name of candidate 
Duration of 
appointment: 

Start Date…………………………………………………………………….. 
End Date…………………………………………………………………….. 

Time commitment: for 
this position: 

…………………………………………………………………………………… 
…………………………………………………………………………………..

Expected time schedule 
for this position: 

……………………………………………………………………………………



4. FORM PER-2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

Position [#1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: 

Details  

Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 
relevant to the project. 

Project Role 
Duration of 
involvement Relevant experience 

    

    

    

    

Name of Tenderer 



Declaration

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

Commitment Details 
Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available to 
work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available to 
work on this contract] 

I understand that any misrepresentation or omission in this Form may: 

(a) be taken into consideration during Tender evaluation; 
(b) result in my disqualification from participating in the Tender; 
(c) result in my dismissal from the contract. 

Name of Contractor’s Representative or Key Personnel: [insert name] 

Signature:   

Date: (day month year):   

Countersignature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   



5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

5.1 FORM ELI -1.1 

Tenderer Information Form 

Date:  

ITT No. and title:  

Tenderer's name 
In case of Joint Venture (JV), name of each member: 
Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 
Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 
Name:   
Address:    
Telephone/Fax numbers:     
E-mail address:   
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 
• Legal and financial autonomy 
• Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 
 

2. Included are the organizational chart and a list of Board of Directors 



5.2 FORM ELI -1.2 

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. and title:  

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 
Name:    
Address:   
Telephone/Fax numbers:    
E-mail address:   

1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 
operation in accordance with commercial law, and that they are not under the supervision of the Procuring 
Entity, in accordance with ITT 3.5. 

 
2. Included are the organizational chart and a list of Board of Directors. 



5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer’sName:   
Date:   
JV Member’s Name   
ITT No. and title:   

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 
 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 
Criteria, requirement 2.1 

 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 
Criteria, requirement 2.1 
Year Non- performed 

portion of 
contract 

Contract Identification Total Contract Amount 
(current value, currency, 
exchange rate and Kenya 
Shilling equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 
 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 
indicated below. 

Year of
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), Kenya 
Shilling Equivalent 
(exchange rate) 

  Contract Identification:   
Name of Procuring Entity:    
Address of Procuring Entity:    
Matter in dispute:   
Party who initiated the dispute:   
Status of dispute:   

 

  Contract Identification: 
Name of Procuring Entity: 
Address of Procuring Entity: 
Matter in dispute: 
Party who initiated the dispute: 
Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 
 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 
 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as
indicated below. 



Year of
dispute

Amount in dispute
(currency)

Contract Identification Total Contract Amount
(currency), Kenya
Shilling Equivalent
(exchange rate) 

[insert 
year] 

[insert percentage] Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision 
[indicate main reason(s)] 

[insert amount] 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 
bids with competitors, subcontracting work to unsuccessful tenderers, etc. 



5.4 FORM FIN – 3.1:

Financial Situation and Performance 

Tenderer’sName:   
Date:   
JV Member’s Name   
ITT No. and title:   

5.4.1. Financial Data 

Type of Financial information 
in  
(currency) 

Historic information for previous  years, 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 



5.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1   

2   

3   

5.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for  years pursuant Section III, Evaluation 
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 
as parent company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1 for the  years required above; and complying with the 
requirements 

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this
should be justified.



5.5 FORM FIN – 3.2:

Average Annual Construction Turnover 

Tenderer’sName:   
Date:   
JV Member’s Name   
ITT No. and title:   

Annual turnover data (construction only) 
Year Amount 

Currency 
Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

   

   

   

   

Average 
Annual 
Construction 
Turnover * 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 



5.6 FORM FIN – 3.3:  

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 
contract or contracts as specified in Section III, Evaluation and Qualification Criteria 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1   

2 
  

3 
  

   

5.7 FORM FIN – 3.4:  

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 
but for which an unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments 

No. Name of 
Contract 

Procuring 
Entity’s 

Contact Address, 
Tel, 

Value of 
Outstanding 
Work 
[Current Kenya 
Shilling /month 
Equivalent] 

Estimated 
Completion 
Date 

Average Monthly 
Invoicing Over 
Last Six Months 
[Kenya Shilling
/month)] 

1      

2      

3      

4      

5      

      



5.8 FORM EXP - 4. 1 

General Construction Experience 

Tenderer’sName:   
Date:   
JV Member’s Name   
ITT No. and title:   

Page  of  pages 

Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name:   
Brief Description of the Works performed by the 
Tenderer:    
Amount of contract:   
Name of Procuring Entity:    
Address:   

 

  Contract name:    
Brief Description of the Works performed by the 
Tenderer:     
Amount of contract:   
Name of Procuring Entity:      
Address:   

 

  Contract name:     
Brief Description of the Works performed by the 
Tenderer:   
Amount of contract:    
Name of Procuring Entity:    
Address:   

 



5.9 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer’sName:   
Date:   
JV Member’s Name   
ITT No. and title:   

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contractor 

Member in 
JV 
 

Management 
Contractor 
 

Sub- 
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  

Address: 
Telephone/fax number 
E-mail: 

 

5.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

Tenderer’sName:   
Date:   
JV Member’s Name   
ITT No. and title:   

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contractor 

Member in 
JV 
 

Management 
Contractor 
 

Sub- 
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  

Address: 
Telephone/fax number 
E-mail: 

 



5.9 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works 
items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  
6. Other Characteristics  



5.10 FORM EXP - 4.2(b) 

Construction Experience in Key Activities 

Tenderer's Name:   
Date: 

 

Tenderer's JV Member Name: 
Sub-contractor's Name2 (as per ITT 34):    
ITT No. and title:   

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 

 Information 
Contract Identification  

Award date  

Completion date  

Role in Contract Prime 
Contractor 


Member in 
JV 


Management 
Contractor 


Sub-contractor 


Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year 

Total quantity in 
the contract 
(i) 

Percentage 
participation 
(ii) 

Actual 
Quantity 
Performed 
(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 
Telephone/fax number 
E-mail: 

 

2 If applicable 



Information 

Description of the key activities in 
accordance with Sub-Factor 4.2(b) of Section 
III: 

 

 

 

 

 

 

2. Activity No. Two 
3. ………………… 



OTHER FORMS 

6. FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All italicized text is to help the Tenderer in preparing this form. 

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's 
complete name and business address. Tenderers are reminded that this is a mandatory requirement. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 
DECLARATION FORMS OF THE TENDERER as listed under (xxii) below. 

Date of this Tender submission:.............[insert date (as day, month and year) of Tender submission] Tender Name

and Identification:....................[insert identification] Alternative 

No.:.............................................[insert identification No if this is a Tender for an alternative] 

To ....................................... [Insert complete name of Procuring Entity] 

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request 

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution 
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any 
defects therein for the sum3 of Kenya Shillings [[Amount in figures]  Kenya Shillings 
[amount in words]   

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency]
[figures] [words]   

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 
receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Special Conditions of Contract. 

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3

3 This sum should be carried forward from the Summary of the Bills of Quantities.
4 The percentage quoted above should not include provisional sums, and not more than 

two foreign currencies are allowed.



and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 
of the options below as appropriate] 

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures, 
indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 
indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in accordance 
with the Tendering document; 

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 
or service providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 
requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 
its full address, the reason for which each commission or gratuity was paid and the amount and currency 
of each such commission or gratuity]. 

Name of Recipient Address Reason Amount 
    

    

    

(If none has been paid or is to be paid, indicate “none.”) 



xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included 
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us 
or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership 
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of 
intention to enter into a contract in the event we are the successful tenderer in this subject procurement 
proceeding. 

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict to 
interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 



(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.
Tenderer is further reminded that it is an offence to give false information on this Form. 

(a) Tenderer's details 

 ITEM DESCRIPTION 
1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 
the Tenderer. 

1. Country 
2. City 
3. Location 
4. Building 
5. Floor 
6. Postal Address 
7. Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 
(postal and physical addresses, 
email, and telephone number) of 
Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the 
Tenderer handles. 

 

10 State if Tenders Company is listed in 
stock exchange, give name and full 
address (postal and physical 
addresses, email, and telephone 
number) of 
state which stock exchange 

 

General and Specific Details 

(b) Sole Proprietor, provide the followingdetails. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 

Names of Partners Nationality Citizenship % Shares owned 
1     

2     

3     

(d) Registered Company, provide the following details. 

I) Private or public Company
ii) State the nominal and issued capital of the Company  



Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

Names of Director Nationality Citizenship % Shares owned 
1     

2     

3     

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in ................................ (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No………………………

If yes, provide details as follows. 

Names of Person Designation in the 
Procuring Entity 

Interest or Relationship with 
Tenderer 

1    

2    

3    

(i) Conflict of interest disclosure 
Type of Conflict Disclosure 

YES OR NO 
If YES provide details of the relationship with 
Tenderer 

1 Tenderer is directly or indirectly 
controls, is controlled by or is under 
common control with another 
tenderer. 

  

2 Tenderer receives or has received 
any direct or indirect subsidy from 
another tenderer. 

  

3 Tenderer has the same legal 
representative as another tenderer 

  

4 Tender has a relationship with 
another tenderer, directly or through 
common third parties, that puts it in a 
position to influence the tender of 
another tenderer, or influence the 
decisions of the Procuring Entity 
regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are 
the subject of the tender. 

  

6 Tenderer would be providing goods, 
works, non-consulting services or 
consulting services during 
implementation of the contract 
specified in this Tender Document. 

  

7 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who are directly or indirectly 
involved in the preparation of the
Tender document or specifications 
of the Contract, and/or the Tender

  



Type of Conflict Disclosure
YES OR NO 

If YES provide details of the relationship with
Tenderer 

evaluation process of such contract.
8 Tenderer has a close business or

family relationship with a 
professional staff of the Procuring 
Entity who would be involved in 
the implementation or supervision 
of the such Contract. 

  

9 Has the conflict stemming from 
such relationship stated in item 7 
and 8 above been resolved in a 
manner acceptable to the Procuring 
Entity throughout the tendering 
process and execution of the 
Contract. 

  

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Titleor Designation  

(Signature) (Date) 



b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I’am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant to paragraph (5)(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

Name 
Title 
Date  

[Name, title and signature of authorized agent of Tenderer and Date]



(c) SELF- DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident
of………………………………….. in the Republic of ……………………………. do hereby make a statement as
follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 
… .............................................................. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for ................................... (insert name 
of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

…………………………………. ………………………………. ……………………… 
(Title) 

 
Bidder Official Stamp 

(Signature) (Date) 



FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

I, ……………………………………of P.O. Box ......................................................... being a resident of 
………………………………….. in the Republic of ........................... do hereby make a statement as follows: - 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of ……..................................
(insert name of the Company) who is a Bidder in respect of Tender No .................................... for 
………………… (insert tender title/description) for .......................... (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or fraudulent 
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the 
procuring entity. 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of ................................... (name of the
procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........………
(Title)  (Signature)  (Date) 

Bidder's Official Stamp 



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) ..............................
… .............................................................................. declare that I have read and fully understood the contents of the 
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 
Public Procurement and Asset Disposal and my responsibilities under the Code. 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 
and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

Witness 

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

Date………………………………………………………………........................................................................



(d) APPENDIX 1 - FRAUD AND CORRUPTION

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement: - 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 



a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 
an obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; “coercive
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party 
or the property of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub- 
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect2 all accounts, records and other documents relating 
to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest 
in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 
provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract.
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 
persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals;
performing physical inspections and site visits; and obtaining third party verification of information. 



FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee] 

Beneficiary:  

Request forTenders No: 

Date:  

TENDER GUARANTEE No.:  

Guarantor:   

1. We have been informed that (here in after called "the Applicant") has submitted 
or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 
Tender guarantee. 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance. 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 
onor before that date. 

[signature(s)] 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 



Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 

FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

TENDER GUARANTEE No.:   

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 
……… [Date of submission of tender] for the ...................... [Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”). 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ................. [Name of Insurance Company] 
having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto ……………..
[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of …………………
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the 
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents. 

Sealed with the Common Seal of the said Guarantor this   day of  20   . 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant: 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of 
Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity 
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or 
(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers 
(“ITT”) of the Procuring Entity's Tendering document. 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon 
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its 
demand, provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence
of any of the above events, specifying which event(s) has occurred. 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not 
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 
Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the Tender 
Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date. 

[Date ] [Signature of the Guarantor] 

[Witness] [Seal] 



FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: ..................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No. ...................................................... [insert number of tendering process] 

To: ..................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed: ........................................................................................................ Capacity/title (director or partner or 

sole          proprietor,           etc.)           ……….…………........……. 

Name: .......................................................................................................................... Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

Dated on …………………. day of ……………., .......... [Insert date of signing] Seal orstamp 



Appendix toTender

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 

Name of currency Amounts payable 
Local currency:    

Foreign currency #1:    

Foreign currency #2:    

Foreign currency #3:    

Provisional sums expressed in local currency [To be entered by the Procuring Entity] 



PARTII - WORKS REQUIREMENTS 



SECTION V - BILLS OF QUANTITIES 

(a) Preambles 

1. The method of measurement of completed work for payment shall be in accordance with the metric standard 
units of measurement. 

2. The Site is situated at Bokoli Boys High School webuye West - Bungoma County. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, 
temporary access path, and storage of materials. The Contractor shall also obtain the Architect approval and 
direction regarding the use of any materials found on the Site. 

4. ThedrawingsusedinthepreparationoftheseBillsofQuantitiescanbeinspectedattheofficesoftheProcuring 
EntityorProcuringEntity'sRepresentativeduringnormalworkinghours.TwosetsoftheWorkingDrawingsshall 
beprovidedtothecontractorbutadditionalcopiesshallbeprovidedatacosttobedeterminedbytheEngineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 
Guarantees and stamp charges in connection with this contract Agreement. 

6. TheContractorshallcarryoutthevarioussectionsoftheWorksinsuchanorderastheArchitectMaydirect.The 
ProcuringEntityreservestherighttooccupytheWorksbysectionsoncompletionprovidedthatsuchoccupation 
isconsideredtobebothpracticalandreasonableandwillnotinterferewiththeWorks.TheContractorshallallow 
any costs associated with such occupation. 

7. ThemainContractorwillbefullyresponsibleforpayinghisSub-ContractorbuttheProcuringEntityreservesthe right in 
very exceptional circumstances to make such payments direct in the interests of the project where the completion 
thereof might be jeopardized by any dispute or vicariousness between the Contractor and the Sub- Contract or 
involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his 
time for completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract 
Period is presumed to have been calculated making due allowance for seasonal inclement weather conditions. No 
claim for extension of time due to the normal inclement weather for this area shall be entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress 
Chart setting out the order in which the Works are to be carried out, with the
 appropriate dates thereof .This Chart shall be 
agreed with the Architect and no deviation from the order set out in it will be permitted without the written 
consent of the Engineer. The Contractor will be responsible for arranging the above programme with all his sub- 
Contractors and Specialties. The Contractor shall allow in his rates for carrying out this exercise, and for 
updating it as required. 

10. The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect 
from time to time direct, a Progress Report and any information for the proceeding period, showing the progress 
during the period and the up-to-date cumulative progress on all important items of each section or portion of
the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by 
the Engineer. The Photographs shall provide a record of the Site and adjacent areas prior to the commencement 
of the Works and shall cover such portion of the works in progress and completion as the Architect shall direct.
All shall be full plate size, unmounted, and marked on the reverse side with the date of exposure, 
identification reference and brief description. The copyright of all photographs shall be vested in the Procuring 
Entity. The negatives and four prints from each negative shall be delivered to the Architect within two weeks of
exposure. 



12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the 
drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact
position, depth and level of all existing electric cables, water pipes or other services in the area and he shall make 
whatever provisions may be required by the Authorities concerned for the support and protection of such 
services. Any damage or disturbance caused to any services shall be reported immediately to the Architect and 
the relevant Authority and shall be made good to their satisfaction at the Contractor's expense. Where 
appropriate the Contractor shall open up the ground in advance of the main work by hand-digging if necessary,
to locate precisely the position and details of the services which are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the 
site of the proposed works, at such hours and by such route as are permitted by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present road 
surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing 
paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be 
reinstated by the Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance
in solution. The Contractor shall provide at his own risk and cost all water for use in connection with the 
Works, (including works of sub–contractors). If need be, he shall make arrangements with the Local Water
Authority for the installation of a separate meter for all water used by him throughout the Contract and pay all 
cost and fees in connection therewith. He shall also provide temporary storage tanks and tubing, etc., 
as may be necessary, and clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub –
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractorshallpayallfeesandobtainallpermitsinconnectiontherewith. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competent and experienced in the kind of work involved, who shall give his whole time to the superintendence of
 the
works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of the 
Contractor directions and instruction from the Engineer, and such directions and instructions shall be deemed to 
be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced without 
the specific approval of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected 
at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against
falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of 
dangerous rubbish.  The Architect shall be empowered to suspend work on site should it be considered this 
condition is not being observed and no claim arising from such suspension will be allowed. 

21. The areas available to the Contractor for work yards, offices and other facilities shall be directed by the Architect 
and any existing features to remain shall be protected from damage throughout the Contract Period and handed 
back in good condition when they are vacated at the end of the Contract. If additional areas are required, the 
contractor shall source then at own cost. 

22. TheContractorshallgivetheArchitectreasonablenoticeoftheintentiontosetoutortakelevelsforanypartofthe 
Workssothatarrangementsmaybemadeforcheckingthework.Theaccuracyofsettingoutandlevelingshallbe 
withinthetolerancesspecifiedintheSpecificationsorontheDrawings.Thecheckingofsettingoutorlevelingby 
theArchitectshallnotrelievetheContractorofhisdutiesorresponsibilitiesundertheContract. 

23. The Contractor must takes teps necessary to safeguard and shall be held fully responsible for any damage 
caused to existing and adjacent  property, including buildings that are not a subject of demolition. He shall 
make good at his own cost damage to persons and property caused thereon, and he shall indemnify the 
Procuring Entity against any loss or claim that may arise.



24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such 
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of 
nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15thOctober 1998.Legal 
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of 
constructionworkswitheffectfromJanuary1999.Tenderershallallowforthisinthebuild-upofhisrates. 

26. The Contractor shall provide temporary sheds, offices washrooms, sanitary, accommodation and other 
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture 
equipment and attendance. 

27. Contractor shall provide / build labor camps at areas to be agreed with the Engineer. Labor camps shall be
complete with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 
during the period of the Works and remove when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard
the Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of every 
description for the due and satisfactory completion of the Works and shall remove the same on completion. All 
such plant, tools and equipment shall comply with all regulations in force throughout the period of the Contract 
and shall be altered or adopted during the Contract period as may be necessary to comply with any amendments 
in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance of 
the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter 
and adopt all scaffolding as and when required during the Works, and remove on completion. No 
scaffolding is measured hereinafter and the Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, planked 
footways, guard– rails gantries screen, etc., for the safe custody of the Works, materials and public protection 
and adjacent properties. 

33. Cover up all and protect from damage, including damage from inclement weather, all finished work and unfixed
materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion of the 
Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be 
taken to leave clean all floors and windows and to remove all paint and cement                                                                        
all rubbish and dirt as it accumulates. The Contractor is to find his own dump and shall pay all charges in 
connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, 
making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion, from 
different batches; the concrete being taken from the point of deposit. 

36. The Contractor shall furnish at the earliest possible opportunity before work commences, and at his own cost, any 
samples of materials and workmanship that maybe  called for by the Architect for the approval or rejection, and 
any further samples in the case of rejection, untils uch samples are approved by the Engineer.Such samples, 
when approved,shallbetheminimumstandardfortheworktowhichtheyapply.Theprocedureforsubmittingsamples of 
materials for testing or approval and the method of marking for identification shall be as laid down by the 
Engineer.TheContractorshallallowinhisTenderforsuchsamplesandtests,includingthoseinconnectionwith his 
Sub-Contractorswork. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 
paymentsection35(7)(i)(ii)whichbecameeffectiveon1stJuly2000.A3%withholdingtaxwillbeapplicableto
allinterimpaymentsexceedingKshs .................................forworkdoneinrespectofbuildingorcivilworks.The



contractorshallallowforanycostsarisingresultingtherefrominthebuild-upofrates.



38. BlastingwillonlybeallowedwiththeexpresspermissionoftheArchitectinwriting.Allblastingoperationsshall 
becarriedoutattheContractor'ssoleriskandcost,inaccordancewithanyGovernmentregulationsinforceforthe 
timebeing,andanyspecialregulationslaiddownbytheArchitectgoverningtheuseandstorageofexplosives.

39. The National Construction Authority is a state corporation established under the national constructionauthority 
ActNo.14of2011.ThebroadMandateoftheAuthorityistooverseetheconstructionindustryandcoordinateits 
development. The National Construction Authority Regulations 2014 with an effective date of 6thJune 2014, 
regulation25,-Allow0.5%ofthetendersum/contractsumforconstructionlevy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 
constructionservices.ThetendererisalsodrawntoVATActCap476clause19(9).Thetenderermustallowfor 
VAT1.19asinstructedelsewhere. 

41. ThecontractorshallallowandpayforallinsurancetocoverrisksandindemnitiesrequiredItems17and18ofthe 
ConditionsofcontractandalsospecifiedintheSpecialConditionsofContract. 



SECTION VI - SPECIFICATIONS 



SECTION VII - DRAWINGS 



PART III - THE CONDITIONS OF 
CONTRACT AND CONTRACT 





SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

Name of Procuring Entity; ………………………………………………………………………………… 

Name of Contract; …………………………………………………………….. 

The Engineer is, 

County Works Officer, 

Bungoma County. 

P.O Box 763 -50200, 

Bungoma 

General Conditions of Contract 

General Conditions of Contract 

1. GENERAL PROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 
of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 



other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 



“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], whichextendsoverthedaysstated 
intheSpecialConditionsofContract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 



Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under
Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion”means the tests (if any) which are specified in the Contract and which are carried out in



accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sent or transmitted to the address for the recipient's communications as stated in the 

Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence:



a) The Contract Agreement, 
b) The Letter of Acceptance,
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 



b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor 
similar permission for the Permanent Works, and any other permissions described in the Specifications
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify 
and hold the Contractor harmless against and from the consequences of any failure to do so; and



b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub- 
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
thetime (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit.



2.2 Permits, Licenses or Approvals

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and 
iii) for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 
Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 
implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before 
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 
Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence 
of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 
Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor 
from any responsibility he has under the Contract, including responsibility for errors, omissions, 
discrepancies and non-compliances; and

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the 
Contractor within 14 days of receipt. 



3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the- 
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 
any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 
therefore not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 
instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may benecessary for the execution of the Works and the remedying of any defects, all in accordance
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor 
a delegated assistant: 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two
working days after giving the instruction, and 



c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before the intended date of replacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to 
agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. 
If agreement is not achieved, the Architect shall make a fair determination in accordance with the Contract, 
taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting 
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise 
specified. Each Party shall give effect to each agreement or determination unless and until revised under 
Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle,
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 



4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a
copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of 
a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for 
such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 



[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed 
sufficient by the Engineer.

4.4 Sub-contractors

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 
a) The Procuring Entity's Personnel, 
b) Any other contractors employed by the Procuring Entity, and 
c) The personnel of any legally constituted public authorities, who may be employed in the execution on 

or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
the Contractor shall use reasonable efforts to verify their accuracy before they are used.



4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, 
and (ii) the matters described in sub-paragraphs (a) and (b) above related to these. 

4.8 Safety Procedures 

The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 
b) the hydrological and climatic conditions, 
c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 

and the remedying of any defects, 
d) the Laws, procedures and labour practices of Kenya, and 
e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

and other services. 



4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 The Contractor shall be deemed to:
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 
b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 
Contractor shall give notice to the Architect as soon as practicable. 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set 
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works.
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site



which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 
a) The convenience of the public, or 
b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 

public or in the possession of the Procuring Entity or of others. 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

4.15.2 Except as otherwise stated in these Conditions: 
a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 

required for his use of access routes; 
b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 

permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and 
e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 

routes shall be borne by the Contractor. 

4.16 Transport of Goods 

Unless otherwise stated in the Special Conditions: 
a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 

major item of other Goods will be delivered to the Site; 
b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 

and protecting all Goods and other things required for the Works; and 
c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from the transport of Goods and shall 
negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 
limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

4.18.3 The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 



4.19 Electricity, Water and Gas 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 
and other services as may be available on the Site and of which details and prices are given in the 
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 
Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 
Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection.

4.21 Progress Reports 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 
at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Sub-contractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 
c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: 
i) commencement of manufacture, 
ii) Contractor's inspections,
iii) tests, and 



iv) shipment and arrival at the Site; 
d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 
e) copies of quality assurance documents, test results and certificates of Materials;
f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 

Sub- Clause 20.1 [Contractor's Claims]; 
g) safety statistics, including details of any hazardous incidents and activities relating to 

environmental aspects and public relations; and 
h) comparison so factual and planned progress, with details of any events or circumstances which 

may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

4.22 Security of the Site 

Unless otherwise stated in the Special Conditions: 
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 
b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 
obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacentl and. 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor 
shall clear away and remove from the Site any wreckage, rubbish and Temporary Works which are no 
longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 
Contract. 

4.24 Fossils 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 
In this Contract, “nominated Subcontractor” means a Subcontractor:
a) Who is nominated by the Procuring Entity, or 
b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].



5.2 Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 
a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength; 
b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or
c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work (including design, if any), the nominated Subcontractor shall: 
i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge hisobligations and liabilities under the Contract; 
ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

5.4 Evidence of Payments 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse 

to pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to 
the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general 
level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar



to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside the 
normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide whatever is required by this person to exercise this responsibility and 
authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an 
approved service provider and shall undertake such other measures taken to reduce the risk of the transfer of 
these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage,
inspect and test the work. 



6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works.

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 
a) Persists in any misconduct or lack of care, 
b) Carries out duties in competently or negligently, 
c) fails to conform with any provisions of the Contract, 
d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 
e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 



involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 
a) In the manner (if any) specified in the Contract, 
b) in a proper workman like and careful manner, in accordance with recognized good practice, and 
c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 
a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 

Contractor's cost, and 
b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 
a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and 
b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,



including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials 
and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified 
tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractor to: 
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise.



7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 
a) When it is in corporated in the Works; 
b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:
a) Natural materials obtained from outside the Site, and 
b) The disposal of material from demolitions and excavations and of other surplus material (whether 

natural or man-made), except to the extent that disposal are as within the Site are specified in the 
Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor: 
a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 

relevant authorities of Kenya; 
b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 

of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [Termination
by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay.

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 
a) Achieving the passing of the Tests on Completion, and 
b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

8.3 Programme

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the



notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include:
a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 

each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 
d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 
a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 
c) exceptionally adverse climatic conditions, 
d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or 
e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architect shall review previous determinations 
and may increase, but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

public authorities in Kenya, 
b) These authorities delay or disrupt the Contractor's work, and 
c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 

of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 



8.6 Rate of Progress 

8.6.1 If, at any time: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 
b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 

other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 
taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works agai nst any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 



Materials which have not been delivered to Site, if: 
a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 
b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub- 
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receiving from the Architect an instruction to this effect under Clause 13 [Variations and Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's 
General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 
report of the results of these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Tests on such day or days within that period as the Contractor may fix and of which he shall give notice to 
the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be
accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],
the Architect shall be entitled to: 



a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 
b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 

reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects].

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 

completed in accordance with the Contract, except for any minor outstanding work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period.

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking- 
Over Certificate is issued: 
a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 
b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 

shall pass to the Procuring Entity, and 
c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or
Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 



to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such accrued costs, which shall be included in the Contract Price. 

10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall: 
a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and 
b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 

Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 
a) Any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they



are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this
Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

11.9 Completion Certificate

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed



his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn 
Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent of 
unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured  

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the payment of the undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules.



12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 
a) The work is instructed under Clause13 [Variations and Adjustments], 
b) no rate or price is specified in the Contract for this item, and 
c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 
100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 
a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would 

have been deemed to be covered by a sum forming part of the Accepted Contract Amount; 
b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 
c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 

shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 
a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation),
b) changes to the quality and other characteristics of any item of work, 
c) changes to the levels, positions and/ or dimensions of any part of the Works, 



d) omission of any work unless it is to be carried out by others, 
e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or
f) changes to the sequence or timing of the execution of the Works.

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 
a) A description of work, if any, to be performed and a programme for its execution, and 
b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 

8.3 or to any of the Contractor's obligations under the Contract, and 
c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the 
circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under- recovery 
of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to be paid: 
a) The cost of any partial execution of the Works rendered useless by any such variation, 
b) The cost of making necessary alterations to Plant already manufactured or in the course of 

manufacture or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 
or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause
13.3 [Variation Procedure]. 



13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall 
have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 



13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
deliver each day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay 
has already been taken into account in the determination of a previous extension of time and such Cost shall 
not be separately paid if the same shall already have been taken into account in the indexing of any inputs to 
the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes 
in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included amounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 



13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 
a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 

and be subject to adjustments in accordance with the Contract; 
b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 

Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B are coefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 



i) of the Works which the Contractor is required to execute, or 
ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 
support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 
the Special Conditions of Contract, this Sub-Clause shall not apply. 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the advance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 
repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 
percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause
14.6 [Issue of Interim Payment Certificates], as follows: 
a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 

all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 
prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of
Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail 



the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include their part on the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports].

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 
currencies in which the Contract Price is payable, in the sequence listed: 
a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 

14.4.1 I f the Contract includes a schedule of payments specifying the instalments in which the Contract Price will 
be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates of 
the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub- 
Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions are satisfied: 
a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
which are available for inspection, and 

(ii) submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site,
supported by satisfactory evidence; 

and either:



b) the relevant Plant and Materials: 
i) are those listed in the Schedules for payment when shipped, 
ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and
iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 

submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 
i) are those listed in the Schedules for payment when delivered to the Site, and 
ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract. 

14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 
the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

14.6 Issue of Interim Payment Certificates 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statemen tif any. 

14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 
an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly. 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 
a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 

rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed. 

4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be 
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 

14.7 Payment 

14.7.1 The Procuring Entity shall pay to the Contractor: 
a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 

60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement



in accordance with Sub-Clause 16.2 [Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 
Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 
shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate is issued. 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 
of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency. 

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 
to any other right or remedy. 

14.9 Payment of Retention Money 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 
be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 
Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architect shall be 
entitled to withhold certification of the estimated cost of this work until it has been executed. 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 
[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 
institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion.



14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].

14.11 Application for Final Payment Certificate 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 
copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 
a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 
submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 
final statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the outstanding balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 
a) The amount which he fairly determines is finally due, and 
b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due.

14.14 Cessation of Procuring Entity's Liability 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 
the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 
a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification obligations, 
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the
Procuring Entity. 



14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 
a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub-
paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 
b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 

his obligations under the Contract, 

c) without reasonable excuse fails: 
i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension], or 
ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 

Work], within 30 days after receiving it, 
d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 

Procuring Entity, 
e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 

against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 
ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 
iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or

indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work,



h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, incompeting for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 

any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 



15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 
a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration 

of any kind as an inducement or reward for doing or for bearing to door for having done or for borne to 
do any act in relation to the obtaining or execution of this or any other Contract for the Procuring Entity
or for showing or for bearing to show favor or disfavor to any person in relation to this or any other 
contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed with 
the works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to 
the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 
the Payment Certificate, reasonable evidence or payment, as the case may be and as described in the notice.

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 
a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevant Payment Certificate, 
b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 

after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of these acts or events. 



f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 
a) Return the Performance Security to the Contractor, 
b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and 
c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination. 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 
a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or 

by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution 
and completion of the Works and the remedying of any defects, unless and to the extent that any such 
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring 
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly 
employed by any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement



Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 
Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 
a) War hostilities (whether war be declared or not), 
b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 

Personnel, 
c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be 

attributable to the Contractor's use of such explosives, radiation or radio-activity, 
d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.



17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-exclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 
rights owned by the contractor or a third party from whom the contract or has received the rights to grant 
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without 
the rights to sub-license) to use the knowhow and other technical information disclosed to the contract or 
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any 
other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor 
for any in director consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier 
or other sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and
maintaining the insurance specified in the relevant Sub-Clause. 



18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions
of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract
(calculated from the Commencement Date), submit to the other Party: 

a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub-
Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect insurance 
for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these 
premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country.



18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not apply), 
and 

e) may however exclude loss of, damage to, and reinstatement of: 
i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub- 
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury which 
may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party, 



b) shall be in the joint names of the Parties, 
c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 

things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and
d) may however exclude liability to the extent that it arises from:

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 
ii) through any land, and to occupy this land for the Permanent Works, 
iii) damage which is an unavoidable result of the Contractor's obligations to execute the 
iv) Works and remedy any defects, and 
v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 
a) Which is beyond a Party's control, 
b) Which such Party could not reasonably have provided against before entering into the Contract, 
c) which, having arisen, such Party could not reasonably have avoided or overcome, and 
d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
so long as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, 
and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event or 
circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract.

19.3 Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 



by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub-
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed inaccordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 
a) The amounts payable for any work carried out for which a price is stated in the Contract; 
b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 

of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Party of such event or circumstance: 
a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 

in respect of any previous breach of the Contract, and 
b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 

under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been
terminated under Sub-Clause 19.6. 



20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's liability, 
the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or 
instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or circumstance 
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by 
the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting 
particulars of the basis of the claim and of the extension of time and/ or additional payment claimed. If the 
event or circumstance giving rise to the claim has a continuing effect: 
a) This fully detailed claim shall be considered as interim; 
b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 

or amount claimed, and such further particulars as the Architect may reasonably require; and 
c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

event or circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of
this Sub-Clause 20.3. 



20.2 Procuring Entity's Claims

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period.

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 
b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably 
in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate. 



20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by 
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of 
this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

20.10 Contract operations to continue 



Notwithstanding any reference to arbitration herein, 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 



Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions herein shall 
prevail over those in the GCC. 

Conditions Sub- 
Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 
address 

Heading KHAMOTA FRIENDS SECONDARY SCHOOL 
P.O Box, …………………………….. 

Name and Reference No. of the Heading PROPOSED AND ERECTION AND 
Contract and 1.1 COMPLETION WORKS OF 2NO. CLASROOMS 

AT KHAMOTO FRIENDS SECONDARY 
SCHOOL IN BUNGOMA COUNTY. 

   
   
   

Engineers Name and address Heading 
and 3.1.1 

County Works officer 

P.O Box 763-50200 

Bungoma 

Contractor’s Representative’s
name 

4.3.1 ……………………………………………………………… 
……………………………………………………………… 
……………………………………………………………… 

Key Personnel names 16.9.1 ……………………………………………………………… 
……………………………………………………………… 
……………………………………………………………… 

Time for Completion 1.1. 12 Weeks 
Defects Notification Period 1.1 14 Days. 
Sections 1.1  days 
Electronic transmission systems 1.3  days 
Time for the Parties entering into a 
Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1  

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 
than  days after Commencement 
Date 

Architect Duties and Authority 3.1.6 (b) 
(ii) 

Variations resulting in an increase of the Accepted 
Contract Amount in excess of  % shall require 
approval of the Procuring Entity. 

Performance Security 4.2.1 The performance security will be in the form of a 
 in the amount(s) of  percent 
of the Accepted Contract Amount and in the same 
currency(ies) of the Accepted Contract Amount. 

Normal working hours 6.5 Specify 
Delay damages for the Works 8.7 & 

14.15(b) 
1 % of the Contract Price per day. 

Maximum amount of delay 
damages 

8.7.1 10% of the final Contract Price. 

Provisional Sums 13.6. (b)(ii) 100% 
Adjustments for Changes in Cost 13.9 N/A 
Total advance payment 14.2.1 N/A 
Repayment amortization rate of 
advance payment 

14.2.5 (b) N/A 

Percentage of Retention 14.3.2 (c) 10% 



Conditions Sub- 
Clause

Data 

Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount 
Plant and Materials

14.5.3(b)(i) 
N/A

14.5.3(c)(i) N/A 
Minimum Amount of Interim 
Payment Certificates 

14.6.2 N/A 

Publishing source of commercial 
interest rates for financial charges 
in case of delayed payment 

14.8 N/A 

Maximum total liability of the 
Contractor to the Procuring Entity 

17.6.2 N/A 

Periods for submission of 
insurance: 

18.1.6  

a. evidence of insurance. 30 days 
b. relevant policies 30 days 
Maximum amount of deductibles 
for insurance of the Procuring 
Entity's risks 

18.2.4 (d) N/A 

Minimum amount of third-party 
insurance 

18.3.2 N/A 

The place of arbitration 20.7.2 TO Be Agreed Upon. 



SECTION X - CONTRACT FORMS

FORM No. 1 - CONTRACT AGREEMENT 

FORM No. 2 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 3- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 4 - ADVANCE PAYMENT SECURITY 

FORM No. 5 - RETENTION MONEY SECURITY 



FORM NO 1: CONTRACT AGREEMENT 

THIS AGREEMENT made the day of ,20 , between 
 of  (hereinafter “the Procuring 
Entity) 
Of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as                           
should be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 
of these Works and the remedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 
to the min the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) The Notification of Award 
b) The Form of Tender 
c) The addenda Nos (if any) 
d) The Special Conditions of Contract 
e) The General Conditions of Contract; 
f) The Specifications 
g) The Drawings; and 
h) The completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 
defects there in in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity hereby covenants to pay the Contractor inconsideration of the execution and completion 
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of 
Kenya on the day, month and year specified above. 

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor). 



FORM NO. 2 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: Date:  

Guarantor:   

1. We have been informed that  (hereinafter called "the 
Contractor") has entered in to Contract No. dated  with 
 (the Procuring Entity as the Beneficiary), for the execution of
 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of (in 
words ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is 
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating 
thattheApplicantisinbreachofitsobligation(s)undertheContract,withouttheBeneficiaryneedingtoproveor to show 
grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………..Day of…………,20…...2,and any demand for payment under it must 
be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a  period not to exceed [six 
months][one year], in response to the Beneficiary's written request for such extension, such request to 
be presented to the Guarantor before the expiry of the guarantee.” 

Name of Authorized Official  

Signature  

Stamps  



FORM No. 3 – PERFORMANCE SECURITY 
[Option 2– Performance Bond] 

Guarantor letterhead or SWIFT identifier code] 

Beneficiary: Date: -------------- 

PERFORMANCE BOND No.:  

Guarantor: 
Name  

Address   

1. By this Bond as Principal (hereinafter called “the Contractor”)
and  ] as Surety (hereinafter called 
“the Surety”), are held and firmly bound unto   ] as 
Obligee (herein after called “the Procuring Entity”) in the amount of   for 
the paymentofwhichsumwellandtrulytobemadeinthetypesandproportionsofcurrenciesinwhichtheContract Price is 
payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
 Day of , 20 ----- , for inaccordance with the documents, plans, 
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part 
here of and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligationis such that, if the Contractor shall promptly and faithfully  
perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly: 
1) Complete the Contract inaccordance with its terms and conditions; or 
2) obtainatenderortendersfromqualifiedtenderersforsubmissiontotheProcuringEntityforcompletingthe 

Contractinaccordancewithitstermsandconditions,andupondeterminationbytheProcuringEntityand 
theSuretyofthelowestresponsiveTenderers,arrangeforaContractbetweensuchTenderer,andProcuring Entity 
and make available as work progresses (even though there should be a default or a succession of defaults 
under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to 
paythecostofcompletionlesstheBalanceoftheContractPrice;butnotexceeding,includingothercosts 
anddamagesforwhichtheSuretymaybeliablehereunder,theamountsetforthinthefirstparagraphhereof. The term 
“Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by  
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor; or 

3) paytheProcuringEntitytheamountrequiredbyProcuringEntitytocompletetheContractinaccordance 
withitstermsandconditionsuptoatotalnotexceedingtheamountofthisBond. 

4. TheSuretyshallnotbeliableforagreatersumthanthespecifiedpenaltyofthisBond. 

5. AnysuitunderthisBondmustbeinstitutedbeforetheexpirationofoneyearfromthedateoftheissuingofthe Taking- 
OverCertificate.NorightofactionshallaccrueonthisBondtoorfortheuseofanypersonorcorporation 
otherthantheProcuringEntitynamedhereinortheheirs,executors,administrators,successors,andassignsof 
theProcuringEntity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety hascaused 
thesepresentstobesealedwithhiscorporatesealdulyattestedbythesignatureofhislegalrepresentative,this day  of 
 20 . 



SIGNEDON on behalfof By inthecapacityof 

Inthepresenceof

SIGNEDON on behalf of By inthecapacityof 

Inthepresenceof 



FORM NO. 4 -ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  
Date:   

ADVANCE PAYMENTGUARANTEENo.: Guarantor: 

Name  

Address   

1. We have beeninformedthat  (hereinafter called “the Contractor”) has entered into Contract 
No. dated withtheBeneficiary,fortheexecutionof 

(hereinaftercalled"theContract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in thesum
 (inwords) istobemadeagainstanadvancepaymentguarantee. 

3. AttherequestoftheContractor,weasGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysum 
orsumsnotexceedingintotalanamountof (inwords )1 upon 
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demanditselforinaseparatesigneddocumentaccompanyingoridentifyingthedemand,statingeitherthatthe  
Applicant: 
a) hasusedtheadvancepaymentforpurposesotherthanthecostsofmobilizationinrespectoftheWorks;or 
b) hasfailedtorepaytheadvancepaymentinaccordancewiththeContractconditions,specifyingtheamount 

whichtheApplicanthasfailedtorepay. 

4. AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom 
theBeneficiary'sbankstatingthattheadvancepaymentreferredtoabovehasbeencreditedtotheContractoron 
itsaccountnumber at . 

5. Themaximumamountofthisguaranteeshallbeprogressivelyreducedbytheamountoftheadvancepayment repaid by 
the Contractor as specified in copies of interim statements or payment certificates which shall be presented to 
us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificateindicatingthatninety(90)percentoftheAcceptedContractAmount,lessprovisionalsums,hasbeen certified 
for payment, or on the dayof ,  2  ,2 whichever is earlier. 
Consequently, naydemandforpaymentunderthisguaranteemustbereceivedbyusatthisofficeonorbeforethatdate.

6. TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear], 
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor 
beforetheexpiryoftheguarantee. 

Name of Authorized Official  

Signature  

Stamps  



FORM NO. 5 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:   

Date:  

Advance payment guarantee no.    

Guarantor: 

Name  

Address   

1. We have beeninformedthat 
hereinaftercalled"theContractor")hasenteredintoContractNo. 
 dated with the Beneficiary, for the executionof  
 hereinafter called"theContract"). 

2. Furthermore, weunderstandthat,accordingtotheconditionsoftheContract,theBeneficiaryretainsmoneysup 
tothelimitsetforthintheContract(“theRetentionMoney”),andthatwhentheTaking-OverCertificatehasbeen 
issuedundertheContractandthefirsthalfoftheRetentionMoneyhasbeencertifiedforpayment,andpayment 
of[insertthesecondhalfoftheRetentionMoney]istobemadeagainstaRetentionMoneyguarantee. 

3. AttherequestoftheContractor,we,asGuarantor,herebyirrevocablyundertaketopaytheBeneficiaryanysum 
orsumsnotexceedingintotalanamountof[insertamountinfigures]  upon receipt 
by us of the Beneficiary's complying demand  supported 
bytheBeneficiary'sstatement,whetherinthedemanditselforinaseparatesigneddocumentaccompanyingor 
identifyingthedemand,statingthattheContractorisinbreachofitsobligation(s)undertheContract,without 
yourneedingtoproveorshowgroundsforyourdemandorthesumspecifiedtherein. 

4. AdemandunderthisguaranteemaybepresentedasfromthepresentationtotheGuarantorofacertificatefrom 
theBeneficiary'sbankstatingthatthesecondhalfoftheRetentionMoneyasreferredtoabovehasbeencredited to 
the Contractor on its account number at . 

5. 5.This guarantee shall expire no later than the …........................... Day of ....................................... , 
2 .................... 2, 
andanydemandforpaymentunderitmustbereceivedbyusattheofficeindicatedaboveonorbeforethatdate. 

6.  TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths][oneyear], 
inresponsetotheBeneficiary'swrittenrequestforsuchextension,suchrequesttobepresentedtotheGuarantor 
beforetheexpiryoftheguarantee. 

Name of Authorized Official  

Signature  

Stamps  



General Preliminaries Page 1

ITEM DESCRIPTION KSHS

GENERAL PRELIMINARIES
 

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Priceswill be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or
rates for the various items in the Bills of Quantities or Specification
for all costs involved in complying with all the requirements for the
proper execution of the whole of the works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are
abbreviated and shall be interpreted as follows:-

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by
the

Ditto Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection  



General Preliminaries Page 2

ITEM DESCRIPTION KSHS

A.
 
EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

 

Attendance ; Clause B20(a) of the Standard Method of
Measurement is deleted and the following clause is substituted:-

B

Attendance on nominated Sub-Contractors shall be given as an item
in each case shall be deemed to include: allowing use of standing
scaffolding, mess rooms, sanitary accommodation and welfare
facilities; provision of special scaffolding where necessary; providing
space for office accommodation and for storage of plant and
materials; providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power
and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub- Contractors' work
and being responsible for the accuracy of the same.
Fix Only:-
"Fix Only" shall mean take delivery at nearest railway station
(Unless otherwise stated), pay all demurrage charges, load and
transport to site where necessary, unload, store, unpack, assemble
as necessary, distribute to position, hoist and fix only.

C EMPLOYER
The "Employer" is

The term "Employer" and "Government" wherever used in the
contract document shall be synonymous

D ENGINEER

The term "ENGINEER." wherever used in these Bills of Quantities
shall be deemed to imply the ' Architect', 'Quantity Surveyor'
registered under Cap 525 or an engineer registered under Cap 530
as defined in the Conditions of Contract.

E ARCHITECT
The term "Architect" shall be deemed to mean "ENGINEER.." as
defined above whose address unless otherwise notified is County
Works Office, Department of Public Works, P.O. Box 763,
BUNGOMA.

F QUANTITY SURVEYOR
The term "Quantity Surveyor" shall be deemed to mean
"ENGINEER." as defined above whose address unless otherwise
notified is County Works Office, Department of Public Works, P.O.
Box 763, BUNGOMA.

G ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean
"ENGINEER." as defined above whose address unless otherwise
notified is County Works Office, Department of Public Works, P.O.
Box 763, BUNGOMA.

Carried to collection



ITEM DESCRIPTION KSHS
A MECHANICAL ENGINEER  

The term "Mechanical Engineer" shall be deemed to mean
"ENGINEER." as defined above whose address unless otherwise
notified is County Works Office, Department of Public Works, P.O.
Box 763, BUNGOMA.

B STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean
"ENGINEER." as defined above whose address unless otherwise
notified is County Works Office, Department of Public Works, P.O.
Box 763, BUNGOMA.

C FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of
Kenya's DOC 1 Standard Tender Document For Procurement of
Works(Building and associated Civil Engineering Works, 2021
Edition) a copy of which can be obtained from the ENGINEER's
office.

Conditions of Contract

These are numbered from 61 to 81 as set out in these tender
documents.

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these
Bills of Quantities

D BOND.

The Contractor shall find and submit on the Form of Tender and
approved bank or Insurance Company and who will be willing to be
bound the Government in and amount equal to five per cent (5%) of
the Contract amount for the due performances of the Contract up to
the date of completion as certified by the ENGINEER and who will
when and if called upon, sign a Bond to that effect on the relevant
standard form included herein. (without the addition of any
limitations) on the same day as the Contract Agreement is signed,
by the Government, the Contractor shall furnish within seven days
another Surety to the approval of the Government.

E PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required
for the works except in so far as may be stated otherwise herein and
except for such items specifically and only required for the use of
nominated Sub-Contractors as described herein. No timber used for
scaffolding, formwork or temporary works of any kind shall be used
afterwards in the permanent work.

Carried to collection  
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ITEM DESCRIPTION KSHS
A TRANSPORT.  

Allow for transport of workmen, materials, etc., to and from the site
at such hours and by such routes as may be permitted by the
competent authorities.

B MATERIALS ANDWORKMANSHIP.
All materials and workmanship used in the execution of the work
shall be of the best quality and description unless otherwise stated.
The Contractor shall order all materials to be obtained from
overseas immediately after the Contract is signed and shall also
order materials to be obtained from local sources as early as
necessary to ensure that they are onsite when required for use in
the works. The Bills of Quantities shall not be used for the purpose
of ordering materials.

C SIGN FOR MATERIALS SUPPLIED.
The Contractor will be required to sign a receipt for all articles and
materials supplied by the ENGINEER at the time of taking deliver
thereof, as having received them in good order and condition, and
will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or
materials which will be supplied by the ENGINEER at the current
market prices including Customs Duty and V.A.T., all at the
Contractor's own cost and expense, to the satisfaction of the
ENGINEER

D STORAGE OF MATERIALS
The Contractor shall provide at his own risk and cost where directed
on the site weather proof lock-up sheds and make good damaged or
disturbed surfaces upon completion to the satisfaction of the
ENGINEER. Nominated Sub-Contractors are to be made liable for
the cost of any storage accommodation provided especially for their
use.

E SAMPLES

The Contractor shall furnish at his own cost any samples of
materials or workmanship including concrete test cubes required
for the works that may be called for by the ENGINEER for his
approval until such samples are approved by the ENGINEER and
the ENGINEER, may reject any materials or workmanship not in his
opinion to be up to approved samples. The ENGINEER shall
arrange for the testing of such materials as he may at his discretion
deem desirable, but the testing shall be made at the expense of the
Contractor and not at the expense of the ENGINEER. The
Contractor shall pay for the testing in accordance with the current
scale of testing charges laid down by the Ministry of Roads, Housing
and Public Works.

Carried to collection  
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ITEM DESCRIPTION KSHS

The procedure for submitting samples of materials for testing and
the method of marking for identification shall be as laid down by the
ENGINEER The Contractor shall allow in his tender for such
samples and tests except those in connection with nominated sub-
contractors' work.

 

A GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and
Regulations in connection with the employment of Labour and other
matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act
1950 and his tender must include for all costs arising or resulting
from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the work people.

The Contractor must make himself fully acquainted with current
Acts and Regulations, including Police Regulations regarding the
movement, housing, security and control of labour, labour camps ,
passes for transport, etc. It is most important that the Contractor,
before tendering, shall obtain from the relevant Authority the fullest
information regarding all such regulations and/or restrictions
which may affect the organization of the works, supply and control
of labour, etc., and allow accordingly in his tender. No claim in
respect of want of knowledge in this connection will be entertained.

B SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all
the works stores, materials, plant, personnel, etc., both his own and
sub-contractors' and must provide all necessary watching, lighting
and other precautions as necessary to ensure security against theft,
loss or damage and the protection of the public.

The procedure for submitting samples of materials for testing and
the method of marking for identification shall be as laid down by the
ENGINEER The Contractor shall allow in his tender for such
samples and tests except those in connection with nominated sub-
contractors' work.

B PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and
make good any damage to public or private roads arising from or
consequent upon the execution of the works to the satisfaction of the
local and other competent authority and the ENGINEER

Carried to collection  
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ITEM DESCRIPTION KSHS
A EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other services
and he will be held responsible for and shall make good all such
damage arising from the execution of this contract at his own
expense to the satisfaction of the ENGINEER

B VISIT SITE AND EXAMINE DRAWINGS.
The Contractor is recommended to examine the drawings and visit
the site the location of which is described in the Particular
Preliminaries hereof. He shall be deemed to have acquainted himself
therewith as to its nature, position, means of access or any other
matter which, may affect his tender. No claim arising from his
failure to comply with this recommendation will be considered.

C ACCESS TO SITE AND TEMPORARY ROADS.
Means of access to the Site shall be agreed with the ENGINEER
prior to commencement of the work and Contractor must allow for
building any necessary temporary access roads (approximately 70
metres long) for the transport of the materials, plant and workmen
as may be required for the complete execution of the works
including the provision of temporary culverts, crossings, bridges, or
any other means of gaining access to the Site. Upon completion of
the works, the Contractor shall remove such temporary access
roads; temporary culverts, bridges, etc., and make good and
reinstate all works and surfaces disturbed to the satisfaction of the
ENGINEER.The Contractor should also allow for relocating existing
fence (approx. 30 metres long).

D AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for
use of storage and for the purpose of erecting workshops, etc., shall
be defined on site by the ENGINEER

Carried to collection  
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ITEM DESCRIPTION KSHS

A
 
OFFICE ETC. FOR THE ENGINEER

 

The Contractor shall provide, erect and maintain where directed on
site and afterwards dismantle the site office of the type noted in the
Particular Preliminaries, complete with Furniture. He shall also
provide a strong metal trunk complete with strong hasp and staple
fastening and two keys. He shall provide, erect and maintain a lock-
up type water or bucket closet for the sole use of the ENGINEER
including making temporary connections to the drain where
applicable to the satisfaction of Government and Medical Officer of
Health and shall provide services of cleaner and pay all conservancy
charges and keep both office and closet in a clean and sanitary
condition from commencement to the completion of the works and
dismantle and make good disturbed surfaces. The office and closet
shall be completed before the Contractor is permitted to commence
the works. The Contractor shall make available on the Site as and
when required by the "ENGINEER" a modern and accurate level
together with levelling staff, ranging rods and 50 metre metallic or
linen tape.

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS
The Contractor shall provide at his own risk and cost all necessary
water, electric light and power required for use in the works. The
Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He
must also provide temporary tanks and meters as required at his
own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the ENGINEER. The
Contractor shall pay all charges in connection herewith. No
guarantee is given or implied that sufficient water will be available
from mains and the Contractor must make his own arrangements
for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric
current used and for any installation provided especially for their
own use.

C SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by
the Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the ENGINEER

Carried to collection  
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ITEM DESCRIPTION KSHS

A SUPERVISION ANDWORKING HOURS
 

The works shall be executed under the direction and to the entire
satisfaction in all respects of the ENGINEER who shall at all times
during normal working hours have access to the works and to the
yards and workshops of the Contractor and sub-Contractors or
other places where work is being prepared for the contract.

B PROVISIONAL SUMS.
The term "Provisional Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A6(i) of
the Standard Method of Measurement mentioned in Condition No.
13.6 of the conditions of Contract. Such sums are net and no
addition shall be made to them for profit.

C PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these
Bills of Quantities shall have the meaning stated in Section A item
A6 (ii) of the Standard Method of Measurement mentioned in
Condition No. 16 of the conditions of Contract. Persons or firms
nominated by the ENGINEER to execute work or to provide and fix
materials or goods as stated in Condition No. 20 of the Conditions of
Contract are described herein as Nominated Sub-Contractors.

Persons or firms so nominated to supply goods or materials are
described herein as Nominated Suppliers.

D PROGRESS CHART.
The Contractor shall provide within twoweeks of Possession of Site
and in agreement with the ENGINEER a Progress Chart for the
whole of the works including the works of Nominated Sub-
Contractors; one copy to be handed to the ENGINEER and a
further copy to be retained on Site. Progress to be recorded and
chart to be amended as necessary as the work proceeds.

E ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the
amount properly expended upon the ENGINEER'S order in respect
of each of them added to the Contract sum. The Contractor shall
produce to the ENGINEER such quotations, invoices or bills,
properly receipted, as may be necessary to show the actual details
of the sums paid by the Contractor. Items of profit upon P.C. Sums
shall be adjusted in the final account pro-rata to the amount paid.
Items of "attendance" (as previously described) following P.C. Sums
shall be adjusted pro-rata to the physical extent of the work
executed (not pro-rata to the amount paid) and this shall apply even
though the Contractor's priced Bill shows a percentage in the rate
column in respect of them.

Carried to collection  
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ITEM DESCRIPTION KSHS
Should the Contractor be permitted to tender and his tender be
accepted of any work for which a P.C. Sum is included in these Bill
of Quantities profit and attendance will be allowed at the same rate
as it would be if the work were executed by a Nominated Sub-
Contractor.

 

A ADJUSTMENT OF PROVISIONAL SUMS.
In the final account all Provisional Sums shall be deducted and the
value of the work properly executed in respect of them upon the
ENGINEER's order added to the Contract Sum. Such work shall be
valued as described for Variations in Conditions No. 13 of the
Conditions of Contract, but should any part of the work be executed
by a Nominated Sub-Contractor, the value of such work or articles
for the work to be supplied by a Nominated Supplier, the value of
such work or articles shall be treated as a P.C. Sum and profit and
attendance comparable to that contained in the priced Bills of
Quantities for similar items added.

B NOMINATED SUB-CONTRACTORS
When any work is ordered by the ENGINEER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-
contracts as described in Condition No. 5 of the Conditions of
Contract and shall thereafter be responsible for such sub-
contractors in every respect. Unless otherwise described the
Contractor is to provide for such Sub-Contractors any or all of the
facilities described in these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's work
concerned in the P.C. Sums under the description "add for
Attendance".

C DIRECT CONTRACTS
Notwithstanding the foregoing conditions, the Government reserves
the right to place a "Direct Contract" for any goods or services
required in the works which are covered by a P.C. Sum in the Bills
of Quantities and to pay for the same direct. In any such instances,
profit relative to the P.C. Sum the priced Bills of Quantities will be
adjusted as described for P.C. Sums and allowed.

D ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade
and shall afford any tradesmen or other persons employed for the
execution of any work not included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding.
The Contractor, however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such cutting
away for and making good after the work of such tradesmen or
persons as may be ordered by the ENGINEER and the work will be
measured and paid for to the extent executed at rates provided in
these Bills.

Carried to collection
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ITEM DESCRIPTION KSHS

A INSURANCE
 

The Contractor shall insure as required in Conditions Nos. 18 of the
Conditions of Contract. No payment on account of the work
executed will be made to the Contractor until he has satisfied the
ENGINEER either by production of an Insurance Policy or and
Insurance Certificate that the provision of the foregoing Insurance
Clauses have been complied with in all respects. Thereafter the
ENGINEER shall from time to time ascertain that premiums are
duly paid up by the Contractor who shall if called upon to do so,
produce the receipted premium renewals for the ENGINEER's
inspection.

B PROVISIONALWORK
All work described as "Provisional" in these Bills of Quantities is
subject to remeasurement in order to ascertain the actual quantity
executed for which payment will be made. All "Provisional" and
other work liable to adjustment under this Contract shall left
uncovered for a reasonable time to allow all measurements needed
for such adjustment to be taken by the ENGINEER

Immediately the work is ready for measuring, the Contractor shall
give notice to the ENGINEER. If the Contractor makes default in
these respects he shall if the ENGINEER so directs uncover the
work to enable all measurements to be taken and afterwards
reinstate at his own expense.

C ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the
Bills of Quantities may cause the Tender to be disqualified and will
in any case be ignored. The Contractor shall be deemed to have
made allowance in his prices generally to cover any items against
which no price has been inserted in the priced Bills of Quantities.
All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be
broken down to show the price of each item before they will be
accepted.

D BLASTING OPERATIONS
Blasting will only be allowed with the express permission of the
ENGINEER in writing. All blasting operations shall be carried out at
the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special
regulations laid down by the ENGINEER governing the use and
storage of explosives.

Carried to collection  
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ITEM DESCRIPTION KSHS

A. MATERIALS ARISING FROM EXCAVATIONS
Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the ENGINEER directs
otherwise such materials shall bedealt with as provided in the
Contract. Such materials shall only be used in the works, in
substitution of materials which the Contractor would otherwise
have had to supply with the written permission of the ENGINEER
Should such permission be given, the Contractor shall make due
allowance for the value of the materials so used at a price to be
agreed.

B. PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing, casing up, covering or such other
means as may be necessary to avoid damage to the satisfaction of
the ENGINEER and remove such protection when no longer
required and make good any damage which may nevertheless have
been done at completion free of cost to the Government.

C REMOVAL OF RUBBISH ETC.
Removal of rubbish and debris from the Buildings and site as it
accumulates and at the completion of the works and remove all
plant, scaffolding and unused materials at completion.

D WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes
and drains, wash (except where such treatment might cause
damage) and clean all floors, sanitary fittings, glass inside and
outside and any other parts of the works and remove all marks,
blemishes, stains and defects from joinery, fittings and decorated
surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean,
perfect and fit for occupation to the approval of the ENGINEER

E GENERAL SPECIFICATION.
For the full description of materials and workmanship, method of
execution of the work and notes for pricing, the Contractor is
referred to the Ministry of Roads and Public Works and Housing
General Specification dated 1976 or any subsequent revision
thereof which is issued as a separate document, and which shall be
allowed in all respects unless it conflicts with the General
Preliminaries, Trade Preambles or other items in these Bills of
Quantities.

Carried to collection  



ITEM DESCRIPTION KSHS

A

B

C

D

TRAINING LEVY
The Contractor's attention is drawn to legal notice No. 237 of
October, 1971, which requires payment by the Contractor of a
Training Levy at the rate of 1/4 % of the Contract sum on all
contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE
This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

HOARDING
The Contractor shall enclose the site (approx.150M long) of the
works under construction with a hoarding 2400 mm high consisting
of iron sheets on 100 x 50 mm timber posts firmly secured at 1800
mm centres with two 75 x 50 mm timber rails. The Contractor is in
addition required to take all precautions necessary for the safe
custody of the works, materials, plant, public and Employer's
property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in the
kind of work involved who shall give his whole experience in the
kind of work involved and shall give his whole time to the
superintendence of the works. Such Agent or Representative shall
receive on behalf of the Contractor all directions and instructions
from the ENGINEER and such directions shall be deemed to have
been given to the Contractor in accordance with the Conditions of
Contract.
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PP1 

 

 

PARTICULAR PRELIMINARIES 
Item DESCRIPTION Kshs. Cts 

A 

B 

C 

D 

E 

PRICING ITEMS OF PRELIMINARIES 

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s
priced Bills of Quantities. The contractor is advised to read and understand all 
preliminary items. 

DESCRIPTION OF THE WORKS 

The works to be carried out under this contract basically involve 
Substructures, Reinforced Concrete Frame, Roofing, opening, Finishes’ 

 
FLOOR AREAS 

The total gross floor areas are approximated as follows: - 
188 square Metres 

 
The overall floor area is given without warranty but for guidance only. 

 
MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the site measurements shall generally take 
precedence. However, such discrepancies between any contract 
documents shall immediately be referred to the ENGINEER in accordance 
with Clause 13 of the Conditions of Contract. The discrepancies shall 
then be treated as a variation and be dealt with in accordance with Clause 
13 of the said Conditions. 

LOCATION OF SITE 

The site of the proposed works is within Bungoma County. The Contractor is 
advised to visit the site to familiarize with the nature and position of the site. 
No claims arising from the Contractor’s failure to do so will be entertained. 
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Item DESCRIPTION Kshs. Cts 

A 

B 

C 

D 

CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon completion of 
the works, remove and clear away all plant, equipment, rubbish, unused 
works and stains and leave in a clean and tidy state to the reasonable 
satisfaction of the ENGINEER. 

 
The whole of the works shall be delivered up clean, complete and in 
perfect condition in every respect to the satisfaction of the Project 
Manager. 

 
CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and/or expenses due 
to any of the contract conditions, or by any other reason whatsoever, he 
shall present such claim or intent to claim notice to the ENGINEER 

within the contract period. No claims shall be entertained 
Upon the expiry of the said contract period. 

 
PAYMENTS 

The tenderer’s attention is drawn to the fact that the GOVERNMENT
DOES NOT MAKE ADVANCE PAYMENTS but pays for work done 
and materials delivered to site: all in accordance with Clause 14 of the 
Conditions of Contract Agreement. In order to facilitate this, a list of the 
general component elements for the works is given at the summary page of 
these specifications and the tenderer is requested to break down his tender 
sum commensurate to the said elements. 

 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a 
restricted site where the client is going on with other normal activities. 
The Contractor is instructed to take reasonable care in the execution of the 
works as to prevent accidents, damage or loss and disruption of normal 
activities being carried out by the Client. The Contractor shall allow in his 
rates any expense he deems necessary by taking such care within the site. 
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Item DESCRIPTION Kshs. Cts 

A 

B 

C 

D 

E 

F

WORKING CONDITIONS 

The Contractor shall allow in his rates for any interference that he may 
encounter in the course of execution of the works for the Client may in some 
cases ask the Contractor not to proceed with the works until some activities 
within the site are completed, as the College will be operating as usual during 
the course of the contract. 

 
SIGNBOARD 

Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, specified and 
approved by the ENGINEER. 

 
LABOUR CAMPS 

The Contractor shall not be allowed to house labour on site. Allow for 
transporting workers to and from the site during the tenure of the contract. 

 
MATERIALS FROM DEMOLITIONS 

Any materials arising from demolitions and not re-used shall become the 
Property of the government. The Contractor shall allow in his rates the cost of 
transporting the demolished materials to the County Works Office, 
BUNGOMA 

 
PRICING RATES 

The tenderer shall include for all costs in executing the whole of the works, 
including transport, replacing damaged items, fixing, all to comply with the 
Said Conditions of Contract. 

 
 
TENDER VALIDITY 

Tenders shall remain valid for a period of One Hundred and Fifty (150) 
days from the date of Tender Opening, and not Ninety (90) days. All 
Tenderer are advised to note this amendment when filling the Form of 
Tender. 
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Item DESCRIPTION Kshs. Cts 

A 

B 

C 

D 

E 

SECURITY 

The Contractor shall allow for providing adequate security for the works 
and the workers in the course of execution of this contract. No claim will 
be entertained from the Contractor for not maintaining adequate security 
for both the works and workers. 

 
URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and should be 
completed within the period stated in these Particular Preliminaries. 

 
The Contractor shall allow in his rates for any costs he deems that he/she 
may incur by having to complete the works within the stipulated contract 
Period. 

 
PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the ENGINEER. 
This is to include materials of the Contractor, nominated sub-Contractors 
and nominated suppliers. 

 
EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority the exact position, depth and level of all 
existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, maintenance 
and protection of such services. 

 
TENDER SECURITY 

Bid Bond/Tender Security, which must be from an established Bank or 
Insurance company, shall remain valid for a period of One Hundred and 
Fifty (150) days from the date of Tender Opening 
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Item DESCRIPTION Kshs. Cts 

A 

B 

C 

D 

PERFORMANCE BOND 

A bond of 5% of the contract sum will be required in accordance with 
clause 6.00 on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the contractor 
until he has submitted the Performance Bond to the ENGINEER duly 
signed, sealed and stamped from an approved Bank. 

 
TENDER DOCUMENTS 

Tender documents/Priority of Documents are as listed in Clause 1.5 of the 
conditions of contract 

 
DELIVERY OF TENDER 

Tenders and all documents in connection therewith, as specified above 
must be delivered in the addressed envelope which should be properly 
sealed and deposited at the offices as specified in the letter accompanying 
these documents or as indicated in the advertisement. 

 
Tenders will be opened at the time specified in the letter accompanying 
these Tender Documents or as indicated in the advertisement. Tenders 
Delivered/received later than the above time will not be opened. 

 
VALUE ADDED TAX 

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 
3 Section 21(b) operative from 1st September, 1993 which requires payment of 
VAT on all contracts. The Contractor should therefore include allowance for 
VAT as indicated in the Main Summary. Any other Government taxes currently 
in force should be included in the tenderer’s rates. 

 
The tenderer is advised that in accordance with Government public notice No. 
35 & 36 Dated 11th September 2003 operational from 1st October 2003, 
withholding VAT will be levied against the contract sum by the Employer 
and remitted to the Commissioner of VAT through all interim certificates. It 
should however be noted that this is not additional tax but a new mode of 
payment for VAT, any excess payment will be refundable once the Contractor 
has submitted monthly returns to the Commissioner of VAT who will do the 
refunds when satisfied that the VAT regulations have been complied with. 

 
NB: This item SHALL be priced at the Bill Summary page. 
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Item DESCRIPTION Kshs. Cts 

A 

B

C 

D 

E

F 

G 

H 

I 

J 

K

 
PARTICULARS OF INSERTIONS TO BE MADE 
IN APPENDIX TO CONTRACT AGREEMENT 

 
The following are the insertions to be made in the appendix to the Contract 
Agreement: - 

 
 
Period of Final Measurement 3 Months From Practical completion 

 
 
Defects Liability Period 6 Months from practical completion 

 
 
Date for Possession To be agreed with the Engineer 

 
Date for Completion 12 Weeks from date of Possession 

 
 
Liquidated and Ascertained At the rate of Kshs 5,000.00 per week or 

part thereof 
 

Prime cost sums for which the ………………………………………… 
The Contractor desires to tender ………………………………………… 

………………………………………… 
 
Period of Interim Certificates Monthly 

 
Period of Honouring Certificates 30 days 

 
 
Percentage of Certified Value Retained 10% 

 
Limit of Retention Fund 10% 

 
 
Allow provisional sum of Kenya shillings --- only for project Management 
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Item DESCRIPTION Kshs. Cts 
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Item DESCRIPTION Kshs. Cts 

 

BILL NO 1 SUMMARY 
 
 

 
General Preliminaries From Page GP/12 

 
 
 
 
 
 
Particular Preliminaries from Page PP/7 

 
 

 
 
 

 
 

 

 TOTAL BILL NO. 1 SUMMARY CARRIED TO 
GRAND SUMMARY 

  



 



ITEM DESCRIPTION QTY UNIT RATE KSHS

ELEMENT No. 1
SUBSTRUCTURE (ALL PROVISIONAL)
EXCAVATION AND EARTHWORKS

SITE PREPARATION

Clearing site vegetation; grubbing up roots and 
filling up voids left with seiected excavated 
material.

A
Bushes, shrubs, undergrowth or the like and cart 
away from the site 190 SM

EXCAVATIONS

B
Excavate to remove top vegetable soil average 150 
mm deep for preservation 188 SM

Excavating surface to reduce level

C Over 300 mm deep 188 SM

Excavate for foundation trenches starting from 
ground level not exceeding 1.5n deep

D Not exceeding 1.5 m deep 68 CM

Breaking out existing material; extra over all 
kinds of excavations irrespective of depth

E Rock irrespective of class 2 CM

Disposal

F
Excavated material; Backfilling depositing and  
compacting in layers maximum 150mm thick

36 CM

G
Surplus excavated material; removing from site 
mechanically

68 CM

Hardcore

H
300mm thick depositing and compacting in layers 
maximum 150mm thick in making up levels

188 SM

Murram
I Blinding surfaces of fill 50 mm thick 188 SM

ANTI-TERMITE AND HERBICIDE TREATMENT
Applying "Termidor 25 EC" solution or other 
equal and approved sprayed evenly

J To surface of fill and tops of foundation walls 188 SM

Total Carried to collection

PROPOSED ERECTION AND COMPLETION OF 2NO. CLASSROOMS 

Bills of Quantities Builders work - 2no. Classrooms 1



ITEM DESCRIPTION QTY UNIT RATE KSHS

CONCRETE WORK
INSITU CONCRETE

A
Plain mix 1:4:8 blinding 50mm thick to foundation
strip

44 SM

Vibrated reinforced concrete Class 20/20mm 
(1:2:4) in:-

B Foundation strip 9 CM

C Floor bed 150 mm thick 188 SM

REINFORCEMENT
Bars : high tensile steel; cold worked;  B. S.

D 8 mm diameter bars in any location 147 KG

E 12 mm ditto 197 KG

Fabric; B.S 4483

F
Reference A 142; mesh 200x200 mm weight 2.22 
kgs/sm ; including bends,tyingwire and distance 
blocks in any location

188 SM

SAWN FORMWORK TO INSITU CONCRETE

G Edges of floor bed 75-150mm wide 58 LM

WALLING

H

200 mm thick approved local stone, roughly   
squared; bedding and jointing in cement  mortar 
(1:4); reinforced with hoop iron gauge 500 in every 
alternate course.

111 SM

DAMP PROOF MEMBRANES
500 gauge polythene laid with 150mm laps, (N0. 
allowance made for laps

I Horizontal, 1NO. Of layer (s) over 300mm wide 188 SM

Total Carried to collection

Bills of Quantities Builders work - 2no. Classrooms 2



ITEM DESCRIPTION QTY UNIT RATE KSHS

PLINTH FINISHES

Render, cement and sand (1:4) wood floated

A
12 mm thick 2 No. coat work, to concrete or
blockwork base (m/s) generally external

16 SM

Painting; 3 coats black bituminous paint to

B Rendered surfaces external 16 SM

PAVING SLABS

Precast Concrete; class 20/20

C
600 x 600 x50 mm thick slabs laid on and including 
50 mm (consolidated) bed of sand;  jointed and 
pointed in cement sand 1:3 mortar V-joints

21 SM

Total Carried to collection

COLLECTION PAGE

A Brought forward from page 1

B Brought forward from page 2 

C Brought forward from page 3 Above

Total  for Substructures carried to Summary

Bills of Quantities Builders work - 2no. Classrooms 3



ITEM DESCRIPTION QTY UNIT RATE KSHS

ELEMENT No. 2
WALLING

Approved natural stone, fine chisel dressed one 
side beddend and jointed in  recessed pointing 
one side in cement sand mortar (1:4) .

A
Walls 200mm thick reinforced with hoop iron  gauge 
500 in every alternate course

196 SM

B 225mm x 225mm precast concrete permanent vent 
with mosquito gauze laid in cement sand 1:3  mortar

32 NO

DAMP PROOF  COURSES

B.S 743, type A, bitumen hessian base 150mm 
laps, No allowances made for laps

C 200mm wide, bedded in cement mortar (1:3) 76 LM

D
75mm diameter pipes columns one end fish tailed 
and concreted to base other end bracketed for wall 
plate each 3600mm high overall.

10 NO

REINFORCED CONCRETE FRAME
INSITU CONCRETE  WORK 

 Vibrated class 20/20mm (1:2:4) in:-

E Beams 4 CM

REINFORCEMENT
Bars : high tensile steel; cold worked;  B. S.
4461 including bends, hooks, tying wire, 
distance blocks and spacers

F 8mm diameter in any location 121 KG

G 12 mm Ditto 217 KG

SAWN FORMWORK TO INSITU CONCRETE

H Sides and soffites of beams 49 SM

Total Walling carried to Summary

Bills of Quantities Builders work - 2no. Classrooms 4



ITEM DESCRIPTION QTY UNIT RATE KSHS
ELEMENT No. 3

ROOFING

ROOF COVERING

A
Gauge 28 pre-painted galvanised corrugated iron
sheets nailed to purlins (m/s)

263 SM

B Ridge cap in matching materials do 20 LM

CARPENTRY 
STRUCTURAL TIMBERS

Cypress, Prime grade, pressure impregnated

C 75mm x 50mm purlin 228 LM

D

100 x 50mm Wall plate bedded in cement : sand  
(1:3) mortar bolted to concrete with  and including 
16mm diameter bolts cast in concrete at 1000mm 
1000 mm centres

56 LM

E 100 x 50mm Ties and struts 273 LM

F 150 x 50mm Rafters 187 LM

G Ditto tie beam 131 LM

H 150mm x 50mm support beam/ collar plates 34 LM

I
200x25 mm thick wrot cypress fascia and berge 
board

67 LM

Total  Roofing carried to Summary

Bills of Quantities Builders work - 2no. Classrooms 5



ITEM DESCRIPTION QTY UNIT RATE KSHS
ELEMENT No. 4

WINDOWS
Precast concrete, Normal, Class 20/ 20mm 

A
Sills 250 x 75mm thick, once sunk weathered,  once 
throated, reinforced as necessary for handling,  
bedding jointing and pointing in cement mortar (1:4)

25 LM

METAL  WORK
PURPOSE MADE UNITS

Casement mid hang window with horizontal 
pivots;  standard metal casement  sections, 
permanent  ventilators comprising T-bar gauze 
wire and metal hood to  fill width of window, but 
100mm deep one coat primer by manufacturer; 
complete with all necessary ironmongery, steel 
for  glazing with putty, cutting and pinning  lugs 
to concrete or blockwork, fixing to head and sill 
with screws and plugging.

B
Overall size 1650 x 1500 mm high with approved 
burglar proofinggrill in approved pattern

8 NO

C Ditto but 1650 x 1200 mm. 6 NO

GLAZING 

D
4mm thick clear sheet glass and glazing to metal 
with putty in panes n.e 0.1m²

32 SM

TOTAL CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE KSHS

ELEMENT No. 5

DOORS
STEEL  DOORS
Standard steel door complete with all necessary  
ironmongery, permanent vent with mosquito 
gauze & sheet hood assembled and fixed to 
opening including cutting and pinning lugs to 
concrete or  sand mortar (1:4) all primed with 
red oxide before fixing

A 1200 x 2700mm steel casement door  comprising 
50 x 50 x 3mm fixed frame; 14G mild steel plate on 
both  sides bottom half welded and 40 x 25 mm 
RHS grills  at 100 mm centres vertically upper half 
welded complete with 5 - lever mortice lock and 3 
No. tower  bolts

2 NO

B 38 mm rubber door stop with rawl bolt fixed to floor 
or wall

2 NO

TOTAL CARRIED TO SUMMARY

Bills of Quantities Builders work - 2no. Classrooms 7



ITEM DESCRIPTION QTY UNIT RATE KSHS

ELEMENT No. 6
FINISHES

FLOOR, WALL AND CEILING FINISHES
FLOORS

A
40mm thick cement sand screed (1:3) finish to 
receive terrazzo

188 SM

B 25mm thick well polished terrazzo floor finish 188 SM

C
20mm x 100mm high terrzzo skirting with rounded 
junction with wall finish and coved  junction with 
floor 

88 LM

WALLS

D
12mm thick, 2 No. coat work Plaster 1:2:6 to 
concrete or blockwork base (m/s) generally, walls 
internal steel trowelled

208 SM

E Keying and painting to walls externally 192 SM

PAINTING  AND  DECORATING
THREE COATS OF GLOSS OIL PAINT ON ;-

F General surfaces of metal works 6 SM

G Glazed surfaces m/s 30 SM

ONE UNDERCOAT TWO COATS OIL PAINT FULL 
GLOSS FINISH TO CROWN PAINTS OR EQUAL  
AND APPROVED

H Plastered wall  surfaces internally 208 SM

I Rendered wall surfaces externall 192 SM

Total Finishes carried to summary

Bills of Quantities Builders work - 2no. Classrooms 8



ITEM DESCRIPTION QTY UNIT RATE KSHS

SUMMARY

A SUBSTRUCTURES

B WALLING

C ROOFING

D WINDOWS 

E DOORS  

F FINISHES  

TOTAL CARRIED TO GRAND SUMMERY

Bills of Quantities Builders work - 2no. Classrooms 9



ITEM DESCRIPTION QTY UNIT RATE AMOUNT 
Supply and install,test and the following 

LIGHTING POINTS.
1.01 Lighting points wired with 3x1.5mm2 single core PVCI

copper cables drawn in concealed 20mm dia. HG PVC 
conduit for 

a) one way swithing. 12 NO.
b) two way switching. 3 NO.

SWITCHES.
1.02 10 Amps, moulded plate flush mounted switches with 

screw covers,as CLIPSAL, BG or approved equivalent 
being :-

a) 1 gang 1 way. 0 NO.
b) 2 gang 2 way. 3 NO.
c) 1 gang 2 way 12 NO.
d) intermediate switch 0 NO.

LIGHTING FITTNGS.
1.03 Lighting fittings complete with lamps and all other 

necessary accessories.

a) 1200mm, 1x 36 Watts batten fluorescent fitting  
as ,THORN  or philips or approved equivalent. 12 NO.

 b) Spherical fitting c/w energy saving bulbs. 0 NO.

 c) 100 W Tungstern Bulkhead fitting c/w pin type 
energy saver bulb. 4 NO.

POWER POINTS.
1.04 13 Amps. Power points wired ring comprising of 3x2.5 

mm sq. single core PVCI copper cables drawn in 
concealed 25mm HG PVC conduits. 6 NO.

1.05
13 Amps. Moulded plate switched socket outlet with neon 
indicator as BG,CLIPSAL or approved equivalent being :-

a) Twin 6 NO.

PROPOSED ELECTRICAL WORKS 

Sub total carried forwad to collection page.
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 
Supply and install,test and the following

SUB-MAIN CIRCUIT
1.06 2x10 mm2 + 1x6mm2 SC PVC copper cables drawn in 

38mm dia. Cable from Main Cable Loop in Box to
Consumer Unit. 15 LM.

DISTRIBUTION BOARD.

1.07
 9 ways, 100 Amps, SPN Flush mounted Consumer Unit  
complete with 100 Amps. Integral SPN switch with a 
hinged cover as Crabtree or approved    equivalent. 1 NO.

1.08 Mcbs for item 2.04 .
a) 10 Amps, SP. 3 NO.
b) 30 Amps, SP. 1 NO.
c) blanking plates. 2 NO.

1.09 Electrical earthing comprising 6.0mmsq single core 
copper cables drawn inside HG conduits with 1500mm 
by 15mm diameter copper electrode c/w clamp and pre-
cast concrete pit with cover. 1 NO.

2.00 Supply and install  Cable loop in Box using gauge 14 
sheet.Double cut out 2 NO.

2.01 Supply and install 4x10 mm2 armoured underground 
cables 600/1000V 30 LM

2.12 Allow for KPLC supply ITEM
Sub total carried forwad to collection page.

COLLECTION PAGE

3.01 Collection from page E/1

3.02 Collection from Above

TOTALS CARRIED FORWARD TO GRAND SUMMARY 
PAGE.
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ITEM DESCRIPTION QTY UNIT RATE KSHS

PROVISIONAL SUMS

A
Allow a provisional Sum of Kenya shillings Fourty 
five thousand (Kshs. 30,000) only for 
Commemoration plague, sinage and branding

30,000

B
Allow a provisional Sum of Kenya shillings Fifty five 
thousand (Kshs. 55,000) only technical supervision

55,000

C
Allow a provisional Sum of Kenya shillings Fifty 
thousand (Kshs. 50,000) only for PMC's 
administration cost

50,000

D
Allow a provisional Sum of Kenya shillings Fifteen 
thousand (Kshs. 15,000) only documentation

15,000

TOTAL FOR P.C AND PROVISIONAL SUMS 
CARRIED TO GRAND SUMMARY

150,000
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ITEM DESCRIPTION                                   PAGE NO. For Official For Tenderer's 

 Use only use only

A Bill  No. 1  Preliminaries                         PP/1           

B Bill  No. 2  Builder's  Works                     11           

Bill  No. 3  Electrical  Works                    11           

C Bill No. 4 Pc and provisional Sums       PC/1

GRAND TOTAL (VAT INCLUSIVE) CARRIED TO 
FORM OF TENDER:KSHS

Amount in words: Kenya Shillings …………………………………………………………………
…………………………………………………………………………………………………………..

Tenderer's Signature ……………………………………………………………………………..

Address ……………………………………………………………………………………………….

………………………………………………………………………………………………………….

Date …………………………………………………………………………………………………..

Witness Signature ……………………………………………………………………………..

Address ……………………………………………………………………………………………….

………………………………………………………………………………………………………….

Date …………………………………………………………………………………………………..

GRAND SUMMARY

Bills of Quantities 3no. Classrooms GS/1


