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1) NAME AND CONTACT ADDRESS OF PROCURING ENTITY 

NG-CDF IGEMBE SOUTH CONSTITUENCY 

P.O. Box 98-60600 MAUA-Kenya 

cdfigembesouth@ngcdf.go.ke 
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WATER GOODS AND PLANTING AND NURTURING OF 140 
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INVITATION TO TENDER 

 

DATE: 28TH OCTOBER, 2025 

PROCURING ENTITY: NG-CDF IGEMBE SOUTH CONSTITUENCY 

 
CONTRACT NAME AND DESCRIPTION: NG-CDF/IGEMBE SOUTH/C012/06/2024-2025 
PROPOSED CONSTRUCTION OF 2NO TANK BASE WITH 2NO WATER STORAGE TANKS, 
INSTALLATION OF RAIN WATER GOODS AND PLANTING AND NURTURING OF 140 

INDIGENOUS TREE SEEDLINGS AT LAKATHI PRIMARY SCHOOL IN IGEMBE SOUTH 
SUB-COUNTY. 

 

1. Tendering will be conducted under open competitive method (National) using a 
standardized tender document. Tendering is open to all qualified and interested Tenderers. 

2. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours from 0900 to 1500 hours at the address given below. 

3. Tender documents may be obtained electronically from the Website www.tenders.go.ke. 
Tender documents obtained electronically will be free of charge. 

4. Tender documents may be viewed and downloaded for free from the website(s) 
www.tenders.go.ke. Tenderers who download the tender document must forward their 
particulars immediately to cdfigembesouth@ngcdf.go.ke to facilitate any further 
clarification or addendum. 

5. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain 
valid for (120) days from the date of opening of tenders. 

6. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

7. Completed tenders must be delivered to the address below on or before 6TH NOVEMBER,2025 
at 11.00AM. Electronic Tenders will not be permitted. 

8. Tenders will be opened immediately after the deadline date and time specified above or any 
dead line date and times specified later. Tenders will be publicly opened in the presence 
of the Tenderers' designated representatives who choose to attend at the address below. 

9. Late tenders will be rejected. 

10. The addresses referred to above are: 

http://www.tenders.go.ke/
http://www.tenders.go.ke./
mailto:cdfigembesouth@ngcdf.go.ke


A. Address for obtaining further information and for purchasing tender documents 

The Funds Account Manager 
NG-CDF Igembe South Constituency 

P.O. Box 98-60600, 
Maua 
Tel: 0794860330 

cdfigembesouth@ngcdf.go.ke 

 
B. Address for Submission of Tenders. 

The Funds Account Manager 
NG-CDF Igembe South Constituency 

P.O. Box 98-60600, 
Maua 
Tel: 0794860330 
cdfigembesouth@ngcdf.go.ke 

The Tender box is located at the entrance/ground floor of NG-CDF 
Igembe South Offices next to Public Works offices. 

C. Address for Opening of Tenders. 

The Funds Account Manager 
NG-CDF Igembe South Constituency 

P.O. Box 98-60600, 
Maua 
Tel: 0794860330 
cdfigembesouth@ngcdf.go.ke 

NG-CDF Igembe South Office Boardroom 
 
 

 
FUNDS ACCOUNT MANAGER 
NG-CDF IGEMBE SOUTH 

mailto:cdfigembesouth@ngcdf.go.ke
mailto:cdfigembesouth@ngcdf.go.ke
mailto:cdfigembesouth@ngcdf.go.ke


 
 
 
 
 
 

 
PART1: TENDERING PROCEDURES 

 

 

 



SECTION I - INSTRUCTIONS TO TENDERERS 

A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 
Works Contract as described in the tender documents. The name, identification, and number of 
lots (contracts) of this Tender Document are specified in the TDS. 

1.2 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, 
including if specified in the TDS, distributed or received through the electronic- 
procurement system used by the Procuring Entity) with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 

c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business 
Day is any day that is an official working day of the Procuring Entity. It excludes official 
public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 
Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 
submitted by a person shall include a declaration that the person shall not engage in any corrupt 
or fraudulent practice and a declaration that the person or his or her sub-contractors are not 
debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 
Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, 
sub-consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity 
to inspect all accounts, records and other documents relating to any initial selection process, pre- 
qualification process, tender submission, proposal submission, and contract performance (in the 
case of award), and to have them audited by auditors appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the 
firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender. To that end, the 
Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all in formation that would in that respect give such firm any unfair 
competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 
to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture 
(JV) under an existing agree mentor with the intent to enter in to such an agreement supported 
by a letter of intent. In the case of a joint venture, all members shall be jointly and severally 
liable for the execution of the entire Contract in accordance with the Contract terms. The JV 
shall nominate a Representative who shall have the authority to conduct all business for and on 
behalf of any and all the members of the JV during the tendering process and, in the event the 
JV is awarded the Contract, during contract execution. Members of a joint venture may not also 
make an individual tender, be a subcontractor in a separate tender or be part of another joint 
venture for the purposes of the same Tender. The maximum number of JV members shall be 
specified in the TDS. 



3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations 
in which they have a substantial or controlling interest shall not be eligible to tender or be 
awarded a contract. Public Officers are also not allowed to participate in any procurement 
proceedings. 

a) A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of 
interest shall be disqualified. A tenderer may be considered to have a conflict of interest for 
the purpose of this tendering process, if the tenderer: Directly or indirectly controls, is 
controlled by or is under common control with another tenderer; 

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as another tenderer; 

d) Has a relationship with another tenderer, directly or through common third parties, that puts 
it in a position to influence the tender of another tenderer, or influence the decisions of the 
Procuring Entity regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 
consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly 
related to consulting services for the preparation or implementation of the contract specified 
in this Tender Document; 

h) Has a close business or personal relationship with senior management or professional staff 
of the Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such contract; 
or 

ii) May be involved in the implementation or supervision of such Contract unless the 
conflicts stemming from such relationship has been resolved in a manner acceptable 
to the Procuring Entity throughout the tendering process and execution of the 
Contract. 

3.3 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A 
tenderer that is proven to have been involved in any of these practices shall be automatically 
disqualified 

3.4 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except for permitted alternative tenders. This includes participation as a subcontractor in other 
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm 
is involved. Members of a joint venture may not also make an individual tender, be a sub-
contractor in a separate tender or be part of another joint venture for the purposes of the same 
Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor in more 
than one tender. 

3.5 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 
ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates in conformity with the provisions of the 
laws of that country, as evidenced by its articles of incorporation (or equivalent documents of 
constitution or association) and its registration documents, as the case may be. This criterion 
also shall apply to the determination of the nationality of proposed sub-contractors or sub- 
consultants for any part of the Contract including related Services. 



3.6 A Tenderer that has been debarred from participating in public procurement shall be ineligible 
to tender or be awarded a contract. The list of debarred firms and individuals is available from 
the website of PPRA www.ppra.go.ke. 

3.7 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to 
tender and be awarded Contract(s) only if it is determined by the Procuring Entity to meet the 
following conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or 
budget support from any public entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities 
similar to any commercial enterprise to enable it compete with firms in the 
private sector on an equal basis. 

3.8 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations 

with that country; 

(b) By an act of compliance with a decision of the United Nations Security Council 
taken under Chapter VII of the Charter of the United Nations, Kenya prohibits 
any import of goods or contracting of works or services from that country, or any 
payments to any country, person, or entity in that country. A tenderer shall 
provide such documentary evidence of eligibility satisfactory to the Procuring 
Entity, as the Procuring Entity shall reasonably request. 

3.9 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, local sub-contracts and labor) from citizen suppliers and contractors. To this end, a 
foreign tenderer shall provide in its tender documentary evidence that this requirement is met. 
Foreign tenderers not meeting this criterion will be automatically disqualified. Information 
required to enable the Procuring Entity determine if this condition is met shall be provided for 
this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.10 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, 
If it is registered in Kenya and has less than 51 percent ownership by nationals of Kenya and 
if it does not subcontract to foreign firms or individuals more than 10 percent of the contract 
price, excluding provisional sums. JVs are considered as foreign tenderers if the individual 
member firms registered in Kenya have less 51 percent ownership by nationals of Kenya. The 
JV shall not subcontract to foreign firms more than 10 percent of the contract price, excluding 
provisional sums. 

3.11 The National Construction Authority Act of Kenya requires that all local and foreign 
contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. 
Registration shall not be a condition for tender, but it shall be a condition of contract award 
and signature. A selected tenderer shall be given opportunity to register before such award and 
signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke. 

3.12 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 
undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke. 

http://www.ppra.go.ke/
http://www.nca.go.ke/
http://www.cak.go.ke/


3.13 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her 
tax obligations by producing valid tax compliance certificate or tax exemption certificate 
issued by the Kenya Revenue Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 
country that is not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may 
be required to provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by 
the relevant national environmental protection agency or by other competent authority as 
harmful to human beings and to the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 
tender, and the Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine 
and inspect the Site of the Works and its surroundings and obtain all information that may be 
necessary for preparing the tender and entering into a contract for construction of the Works. 
The costs of visiting the Site shall beat the tenderer's own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 
Entity to enter upon its premises and lands for the purpose of such visit. The Tenderer shall 
indemnify the Procuring Entity again stall liability arising from death or personal injury, loss 
of or damage to property, and any other losses and expenses incurred as a result of the 
examination and inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of the proposed work method and schedule, including charts, as necessary or 
required. 

 

B. CONTENTS OF TENDER DOCUMENTS 

 

6.0 Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 
below, and which should be read in conjunction with any Addenda issued in accordance with 
ITT 10. 

PART 1: Tendering Procedures 
Section I – Instructions to Tenderers 
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation 
and Qualification 
Criteria Section IV – 
Tendering Forms 

PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications Section VII - Drawings 

 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC) 
Section IX - Special Conditions of Contract 
Section X- Contract Forms 



6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 
documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is not 
responsible for the completeness of the Tender document, responses to requests for 
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if 
any), or Addenda to the Tender document in accordance with ITT 10. In case of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document. 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring 

Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries 

during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring 

Entity will respond in writing to any request for clarification, provided that such request is 

received no later than the period specified in the TDS prior to the deadline for submission of 

tenders. The Procuring Entity shall forward copies of its response to all tenderers who have 

acquired the Tender documents in accordance with ITT 7.4, including a description of the 

inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity shall 

also promptly publish its response at the web page identified in the TDS. Should the 

clarification result in changes to the essential elements of the Tender Documents, the Procuring 

Entity shall amend the Tender Documents following the procedure under ITT 8 and ITT 22.2. 

 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 

and inspect the site(s) of the required contracts and obtain all information that may be 

necessary for preparing a tender. The costs of visiting the Site shall be at the Tenderer's own 

expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a 

pre-tender meeting will be held, when and where. The Tenderer's designated representative is 

invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 

purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 

later than the period specified in the TDS before the meeting. 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including 

the text of the questions asked by Tenderers and the responses given, together with any 

responses prepared after the meeting, will be transmitted promptly to all Tenderers who have 

acquired the Tender Documents. Minutes shall not identify the source of the questions asked. 

 

7.5 The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-

arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. 

Any modification to the Tender Documents that may become necessary as a result of the pre-

arranged site visit and those of the pre-tender meeting shall be made by the Procuring Entity 

exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutesof 

the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre- tender 

meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 
the Tender Documents by issuing addenda. 



8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in 
writing to all who have obtained the Tender Documents from the Procuring Entity. The 
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website 
in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing 
their Tenders, the Procuring Entity should extend the dead line for the submission of Tenders, 
pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 
conduct or outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by 
the tenderer and the Procuring Entity, shall be written in the English Language. Supporting 
documents and printed literature that are part of the Tender may be in another language 
provided they are accompanied by an accurate and notarized translation of the relevant 
passages into the English Language, in which case, for purposes of interpretation of the Tender, 
such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 

12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 

 

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 

copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of 

intent to execute a Joint Venture Agreement in the event of a successful Tender shall be 

signed by all members and submitted with the Tender, together with a copy of the proposed 

JV Agreement. Change of membership and conditions of the JV prior to contract signature 

will render the tender liable for disqualification. 



12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without 
any alterations to the text, and no substitutes shall be accepted except as provided under ITT 
20.3. All blank spaces shall be filled in with the information requested. The Tenderer shall 
chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 
if any, paid or to be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be 

included in the TDS, and the method of evaluating different alternative times for completion 

will be described in Section III, Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to 

the requirements of the Tender Documents must first price the Procuring Entity's design as 

described in the Tender Documents and shall further provide all information necessary for a 

complete evaluation of the alternative by the Procuring Entity, including drawings, design 

calculations, technical specifications, breakdown of prices, and proposed construction 

methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 

with the Winning Tender conforming to the basic technical requirements shall be considered 

by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions 

for specified parts of the Works, and such parts will be identified in the TDS, as will the 

method for their evaluating, and described in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 
Tender and in the Bill of Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 
covered by the rates for other items in the Bill of Quantities and will not be paid for separately 
by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to 
be not included in the Tender, and provided that the Tender is determined substantially 
responsive notwithstanding this omission, the average price of the item quoted by substantially 
responsive Tenderers will be added to the Tender price and the equivalent total cost of the 
Tender so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total 
price of the Tender, including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form 
of Tender, in accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject 
to adjustment during the performance of the Contract in accordance with the provisions of the 
Conditions of Contract, except in cases where the contract is subject to fluctuations and 
adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings 



for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity 
may require the Tenderer to justify its proposed indices and weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 
specify in their Tender the price reductions applicable to each package, or alternatively, to 
individual Contracts within the package. Discounts shall be submitted in accordance with ITT 
14.4, provided the Tenders for all lots (contracts) are opened at the same time. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other 
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included 
in the rates and prices and the total Tender Price submitted by the Tenderer. 

 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted 

by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 

supplied from outside Kenya (referred to as “the foreign currency requirements”) shall (if 
so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender 
Price (excluding Provisional Sums), needed by the Tenderer for the payment of such 
foreign currency requirements, limited to no more than two foreign currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent 
and the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the 
Appendix to Tender and shall be based on the exchange rate provided by the Central Bank 
of Kenya on the date 30 days prior to the actual date of tender opening. Such exchange rate 
shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 

satisfaction, their local and foreign currency requirements, and to substantiate that the amounts 

included in the unit rates and prices and shown in the Schedule of Adjustment Data in the 

Appendix to Tender are reasonable, in which case a detailed breakdown of the foreign 

currency requirements shall be provided by Tenderers. 

 

16.0 Documents Comprising the Technical Proposal 

 
The Tenderer shall furnish a technical proposal including a statement of work methods, 
equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 
Forms, insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the 
work's requirements and the completion time. 

 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 
Tenderer's eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 
qualifications to perform the Contract the Tenderer shall provide the information requested in 
the corresponding information sheets included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, 
individually or in joint ventures, applying for eligibility for national preference shall supply all 
information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 
classification established by the Procuring Entity, a particular contractor or group of contractors 
qualifies for a margin of preference. Further the information will enable the Procuring Entity 



identify any actual or potential conflict of interest in relation to the procurement and/or contract 
management processes, or a possibility of collusion between tenderers, and thereby help to 
prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to 
confidentiality which a tenderer may have. There can be no circumstances in which it would be 
justified for a tenderer to keep information relating to its ownership and control confidential 
where it is tendering to undertake public sector work and receive public sector funds. Thus, 
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's 
failure to disclose, or failure to provide required information on its ownership and control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the 
Procuring Entity may request in relation to owner ship and control which in formation on any 
changes to the information which was provided by the tenderer under ITT 6.4. The obligations 
to require this information shall continue for the duration of the procurement process and 
contract performance and after completion of the contract, if any change to the information 
previously provided may reveal a conflict of interest in relation to the award or management of 
the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 
current and accurate as at the date of provision to the Procuring Entity. In submitting the 
information required pursuant to these requirements, the Tenderer shall warrant that the 
information submitted is complete, current and accurate as at the date of submission to the 
Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be 
rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a 
reasonable degree the information submitted by a tenderer pursuant to these requirements, then 
the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 
Procuring Entity (whether through its own enquiries, through notification by the public or 
otherwise), shows any conflict of interest which could materially and improperly benefit the 
tenderer in relation to the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from 

the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as 
depending the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other person shave committed any 
criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate 
or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 17.8 
will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring Entity 
that any such act was not material, or was due to genuine error which was not attributable to the 
intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 
Validity period starts from the date fixed for the Tender submission deadline (as prescribed by 
the Procuring Entity in accordance with ITT 22). At ender valid for a shorter period shall be 
rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring 
Entity may request Tenderers to extend the period of validity of their Tenders. The request and 
the responses shall be made in writing. If a Tender Security is requested in accordance with ITT 
19, it shall also be extended for thirty (30) days beyond the deadline of the extended validity 
period. A Tenderer may refuse the request without forfeiting its Tender security. A Tenderer 



granting there quest shall not be required or permitted to modify its Tender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the 
amount and currency specified in the TDS. A Tender-Securing Declaration shall use the form 
included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand 
guarantee in any of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the 
Insurance Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by 
the Central Bank of Kenya, from a reputable source, and an eligible 
country. 

 

 
19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank 

shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security 
shall be valid for thirty (30) days beyond the original validity period of the Tender, or beyond 
any period of extension if requested under ITT 18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 
Declaration shall be rejected by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the 
Contract and furnishing the Performance Security and any other documents required in the TDS. 
The Procuring Entity shall also promptly return the tender security to the tenderers where the 
procurement proceedings are terminated, all tenders were determined non-responsive or a bidder 
declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once 
the successful Tenderer has signed the Contract and furnished the required Performance 
Security, and any other documents required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity 
specified by the Tenderer on the Form of Tender, or any extension there 
to provide by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) Sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and 
any other documents required in the TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 
PPRA to debars the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV 
that submits the Tender. If the JV has not been legally constituted into a legally enforceable JV 
at the time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the 



names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described 
in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance 
with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit 
copies of the Tender, in the number specified in the TDS and clearly mark them “COPY.” In the 
event of any discrepancy between the origin all and the copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 
confidential to their business. This may include proprietary information, trade secrets, or 
commercial or financially sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 
consist of a written confirmation as specified in the TDS and shall be attached to the Tender. 
The name and position held by each person signing the authorization must be typed or printed 
below the signature. All pages of the Tender where entries or amendments have been made shall 
be signed or initialed by the person signing the Tender. 

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the 
JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a 
power of attorney signed by their legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 
the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, 
or in a single sealed container bearing the name and Reference number of the Tender, addressed 
to the Procuring Entity and a warning not to open before the time and date for Tender opening 
date. Within the single envelope, package or container, the Tenderer shall place the following 
separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all 
documents comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of 

the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL – 
ALTERNATIVE TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- 
ALTERNATIVE TENDER”, all required copies of the alternative 
Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity 



will assume no responsibility for the misplacement or premature opening of the Tender. Tenders 
misplaced or opened prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no 
later than the date and time also specified in the TDS. When so specified in the TDS, tenderers 
shall have the option of submitting their Tenders electronically. Tenderers submitting Tenders 
electronically shall follow the electronic Tender submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 
amending the Tender Documents in accordance with ITT 8, in which case all rights and 
obligations of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter 
be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 
tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender after with as been submitted by 
sending a written notice, duly signed by an authorized representative, and shall include a copy of 
the authorization in accordance with ITT 20.3, (except that withdrawal notices do not require 
copies). The corresponding substitution or modification of the Tender must accompany the 
respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except 
that withdrawals notices do not require copies), and in addition, the 
respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for 
submission of Tenders, in accordance with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the 
Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 
submission of Tenders and the expiration of the period of Tender validity specified by the 
Tenderer on the Form of Tender or any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 
and read out all Tenders received by the deadline, at the date, time and place specified in the TDS, 
in the presence of Tenderers' designated representatives who chooses to attend. Any specific 
electronic Tender opening procedures required if electronic Tendering is permitted in accordance 
with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with 
the corresponding Tender shall not be opened but returned to the Tenderer. No Tender 
withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 
authorization to request the withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 
the corresponding Tender being substituted, and the substituted Tender shall not be opened, but 



returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 
substitution notice contains a valid authorization to request the substitution and is read out at 
Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 
Tender. No Tender modification shall be permitted unless the corresponding modification notice 
contains a valid authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 
and whether there is a modification; the total Tender Price, per lot (contract) if applicable, 
including any discounts and alternative Tenders; the presence or absence of a Tender Security or 
Tender-Securing Declaration, if required; and any other details as the Procuring Entity may 
consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening 
shall be considered further for evaluation. The Form of Tender and pages of the Bill of Quantities 
(to be decided on by the tender opening committee) are to be initialed by the members of the 
tender opening committee attending the opening. 

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 
reject any Tender (except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 
minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or 

modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of 
the minutes. A copy of the tender opening register shall be distributed to all Tenderers. 

E. EVALUATION AND COMPARISON OF TENDERS 

26.0 Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not 
be disclosed to Tenderers or any other persons not officially concerned with the Tender process 
until information on Intention to Award the Contract is transmitted to all Tenderers in accordance 
with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 
Contract award decisions may result in the rejection of its tender. 

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it 
shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its 
tender, given a reasonable time for a response. Any clarification submitted by a tenderer that is 



not in response to a request by the Procuring Entity shall not be considered. The Procuring 
Entity's request for clarification and the response shall be in writing. No change, including any 
voluntary increase or decrease, in the prices or substance of the tender shall be sought, offered, 
or permitted, except to confirm the correction of arithmetic errors discovered by the Procuring 
Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 
request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 

a) “Deviation” is a departure from the requirements specified in the tender 
document; 

b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the tender 
document; and 

c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Tender document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents 
of the tender itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document 
without material deviation, reservation, or omission. A material deviation, reservation, or 
omission is one that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works 

specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring 
Entity's rights or the tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsive tenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance 
with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been 
met without any material deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 
rejected by the Procuring Entity and may not subsequently be made responsive by correction of 
the material deviation, reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non- 
conformities in the tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 
tenderer submit the necessary information or documentation, within a reasonable period of 
time, to rectify non-material non- conformities in the tender related to documentation 
requirements. Requesting information or documentation on such non-conformities shall not be 
related to any aspect of the price of the tender. Failure of the tenderer to comply with the 
request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify 



quantifiable non-material non-conformities related to the Tender Price. To this effect, the 
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a missing 
or non-conforming item or component in the manner specified in the TDS. 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final 
and shall not be the subject of correction, adjustment or amendment in any way by any person 
or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on 
the following basis: - 

a) Any error detected if considered a major deviation that affects the 
substance of the tender, shall lead to disqualification of the tender as non- 
responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit 
price, quantity, subtotal and total bid price shall be considered as a major 
deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall 

prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0 Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in 
to a single currency as specified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international 
competitive tendering where foreign contractors are expected to participate in the tendering 
process and where the contract exceeds the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 
reservations exclusive to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are 
Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of 
persons living with disability, as the case may be), and who are appropriately registered as such 
by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation to 
tender specifically indicates that only businesses or firms belonging to the specified group are 
eligible to tender. No tender shall be reserved to more than one group. If not so stated in the 
Invitation to Tender and in the Tender documents, the invitation to tender will be open to all 
interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 
elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case 
the Procuring Entity nominates a subcontractor, the subcontract agreement shall be signed by 
the Subcontractor and the Procuring Entity. The main contract shall specify the working 
arrangements between the main contractor and the nominated subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the 
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be 



fully qualified for their parts of the Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the 
Works unless their specialized parts of the Works were previously designated so by the 
Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as 'Specialized 
Subcontractors', in which case, the qualifications of the Specialized Sub contractors proposed 
by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders 

35.1 The procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 
Evaluation and Qualification Criteria No other evaluation criteria or methodologies shall be 
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the 
Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums 
and contingencies, if any, but including Day work items, where priced 
competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to 
a single currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in 

accordance with ITT 30.3; and 

e) Any additional evaluation factors specified in the TDS and Section III, 
Evaluation and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 
over the period of execution of the Contract, shall not be considered in Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for 
one or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. 
The methodology to determine the lowest evaluated tenderer or tenderers base done lot 
(contract) or based on a combination of lots (contracts), will be specified in Section III, 
Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer will be 
will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

36.0 Comparison of tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 
established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated 
cost. 

37.0 Abnormally low tenders and abnormally high tenders 

Abnormally Low Tenders 

37.0 An Abnormally Low Tender is one where the Tender price, in combination with other elements 
of the Tender, appears so low that it raises material concerns as to the capability of the Tenderer 
in regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that 
genuine competition between Tenderers is compromised. 

37.1 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 
shall seek written clarifications from the Tenderer, including detailed price analyses of its 
Tender price in relation to the subject matter of the contract, scope, proposed methodology, 
schedule, allocation of risks and responsibilities and any other requirements of the Tender 
document. 



37.2 After evaluation of the price analyses, in the event that the Procuring Entity determines that 
the Tenderer has failed to demonstrate its capability to perform the Contract for the offered 
Tender Price, the Procuring Entity shall reject the Tender. 

Abnormally high tenders 

 
37.3 An abnormally high tender price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for money 
or it may be paying too high a price for the contract compared with market prices or that 
genuine competition between Tenderers is compromised. 

37.4 In case of a nab normally high price, the Procuring Entity shall make a survey of the market 
prices, check if the estimated cost of the contract is correct and review the Tender Documents 
to check if the specifications, scope of work and conditions of contract are contributory to the 
abnormally high tenders. The Procuring Entity may also seek written clarification from the 
tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows: 

 
i) If the tender price is abnormally high based on wrong estimated cost of the contract, 

the Procuring Entity may accept or not accept the tender depending on the 
Procuring Entity's budget considerations. 

 
ii) If specifications, scope of work and/or conditions of contract are contributory to 

the abnormally high tender prices, the Procuring Entity shall reject all tenders and 
may retender for the contract based on revised estimates, specifications, scope of 
work and conditions of contract, as the case may be. 

 
37.5 If the Procuring Entity determines that the Tender Price is abnormally too high because 

genuine competition between tenderers is compromised (often due to collusion, corruption or 
other manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause 
competent Government Agencies to institute an investigation on the cause of the compromise, 
before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

 
37.6 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price 

is seriously unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to 
provide written clarifications. Clarifications may include detailed price analyses to 
demonstrate the consistency of the tender prices with the scope of works, proposed 
methodology, schedule and any other requirements of the Tender document. 

37.7 After the evaluation of the information and detailed price analyses presented by the Tenderer, 
the Procuring Entity may as appropriate: 

a) accept the Tender; 

b) require that the total amount of the Performance Security be increased at the 
expense of the Tenderer to a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring 
Entity paying too much for undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 
selected as having submitted the lowest evaluated cost and substantially responsive Tender, 



meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the 
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination 
shall not take into consideration the qualifications of other firms such as the Tenderer's 
subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-contractors 
if permitted in the Tender document), or any other firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the 
Tenderer. A negative determination shall result in disqualification of the Tender, in which 
event the Procuring Entity shall proceed to the Tenderer who offers a substantially responsive 
Tender with the next lowest evaluated price to make a similar determination of that 
Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the 
Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that 
meets the Qualification Criteria and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price. 

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender 
process and reject all Tenders at any time prior to Contract Award, without there by incurring 
any liability to Tenderers. In case of annulment, all Tenders submitted and specifically, 
Tender securities, shall be promptly returned to the Tenderers. 

F. AWARD OF CONTRACT 

42.0 Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has 
been determined to be the Lowest Evaluated Tender. 

 

 

43.0 Notice of Intention to Enter into a Contract/Notification of Award 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the 
Procuring Entity shall issue a Notification of Intention to Enter into a Contract/Notification 
of award to all tenderers which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the 
letter is addressed was unsuccessful, unless the price information in (c) above 
already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during 

the stand still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 
allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, 



the Standstill Period shall not apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 
successful Tenderer. 

45.0 Debriefing by the Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred 
to in ITT 43, an unsuccessful tenderer may make a written request to the Procuring Entity 
for a debriefing on specific issues or concerns regarding their tender. The Procuring Entity 
shall provide the debriefing within five days of receipt of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 
shall bear its own costs of attending such a debriefing meeting. 

46.0 Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 
specified in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill 
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. 
The letter of award shall request the successful tenderer to furnish the Performance Security 
within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract 
and upon the parties meeting their respective statutory requirements, the Procuring Entity 
shall send the successful Tenderer the Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer 
shall sign, date, and return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of 
award and before expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, 
the successful Tenderer shall furnish the Performance Security and, any other documents 
required in the TDS, in accordance with the General Conditions of Contract, subject to ITT 
38.2 (b), using the Performance Security and other Forms included in Section X, Contract 
Forms, or another form acceptable to the Procuring Entity. A foreign institution providing 
a bank guarantee shall have a correspondent financial institution located in Kenya, unless 
the Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security 
and other documents required in the TDS or sign the Contract shall constitute sufficient 
grounds for the annulment of the award and forfeiture of the Tender Security. In that event 
the Procuring Entity may award the Contract to the Tenderer offering the next Best 
Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the 
amount specified in the Regulations. 

49.0 Publication of Procurement Contract 



Within fourteen days after signing the contract, the Procuring Entity shall publish the 
awarded contract at its notice boards and websites; and on the Website of the Authority. 
At the minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its 
scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract 

duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout 

at Tender opening. 

 
50.0 Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in the 

TDS. 

50.2  A request for administrative review shall be made in the form provided under contract 

forms. 

 

 

SECTION II - TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions 

to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 
 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A. General 

ITT 1.1 The name of the contract is PROPOSED CONSTRUCTION OF 2NO TANK 

BASE WITH 2NO WATER STORAGE TANKS, INSTALLATION OF RAIN 

WATER GOODS AND PLANTING AND NURTURING OF 140 

INDIGENOUS TREE SEEDLINGS AT LAKATHI PRIMARY SCHOOL IN 

IGEMBE SOUTH SUBCOUNTY. 

Tender Name: 

PROPOSED CONSTRUCTION OF 2NO TANK BASE WITH 2NO WATER 

STORAGE TANKS, INSTALLATION OF RAIN WATER GOODS AND 

PLANTING AND NURTURING OF 140 INDIGENOUS TREE SEEDLINGS AT 

LAKATHI PRIMARY SCHOOL IN IGEMBE SOUTH SUBCOUNTY. 

 

The reference number of the Contract is NG-CDF/IGEMBE 

SOUTH/C012/06/2024-2025 

 

The number and identification of lots (contracts) comprising this Tender are 

[N/A)] 

 

Lot 1- Name N/A 

 

Lot 2- Name N/A 

Lot… Name N/A 

ETC. 



ITT 2.4 The Information made available on competing firms is as follows: N/A 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 2.4 The firms that provided consulting services for the contract being tendered for 
are: 

Igembe South Public Works Office 

  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be 0. 

B. Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the 

Address: NG-CDF Igembe South Constituency 

P.O. Box 98-60600 Maua-Kenya 

cdfigembesouth@ngcdf.go.ke 

 

to reach the Procuring Entity not later than Thursday, 6TH November, 2025 

 

(ii) The Procuring Entity shall publish its response at the notice board of the 

NG-CDF Igembe South Constituency Offices 

ITT 7.2 (A) A pre-arranged pretender site visit [“shall not”] take place at the following 

date, time and place: 

Date:  N/A 

Time: N/A 

Place: N/A 

(B) Pre-Tender meeting [“shall not”] take place at the following date, time and 

place: 

Date:  N/A 

Time: N/A 

Place: N/A 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity 

not later than N/A before the meeting. 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and 

the pre-arranged pretender will be published is NIL 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for 

purchasing tender documents, the Procuring Entity’s address is: 

The Funds Account Manager 

NG-CDF Igembe South Constituency 

P.O. Box 98-60600 

Maua 

Tel: 0794860330 
cdfigembesouth@ngcdf.go.ke 

C. Preparation of Tenders 

mailto:cdfigembesouth@ngcdf.go.ke
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ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: 

As indicated on the evaluation tool 

ITT 13.1 Alternative Tenders “shall not be” considered. 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 13.2 Alternative times for completion “shall not be” permitted. 

ITT 13.4 Alternative technical solutions shall not be permitted for the following parts of 

the Works: N/A 

ITT 14.5 The prices quoted by the Tenderer shall be: [“fixed”]. 

ITT 15.2 (a) Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 120 days. 

ITT 18.3 (a) The Number of days beyond the expiry of the initial tender validity period 

will be 90 days. 

(b) The Tender price shall be adjusted by the following percentages of the 

tender price: 

(i) By N/A % of the local currency portion of the Contract price 

adjusted to reflect local inflation during the period of extension, 

and 

 

(ii) By N/A % the foreign currency portion of the Contract price 

adjusted to reflect the international inflation during the period of extension. 

ITT 19.1 Tender SHALL provide Tender Security 

ITT 20.1 Submit One Original and One Copy of the Tender 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of: Power of attorney indicating the name of the person authorized to 

sign the tender documents and execute the contract. 

D. Submission and Opening of Tenders 

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity’s address is: 

 

The Funds Account Manager 

NG-CDF Igembe South Constituency 

P.O. Box 98-60600 

Maua 

Tel: 0794860330 
cdfigembesouth@ngcdf.go.ke 

 

The Tender box is located at the entrance/ground floor of NG- 
CDF Igembe South Constituency Offices 

Date and time for submission of Tenders is Tuesday, 6th November, 2025 at 

11.00am 

mailto:cdfigembesouth@ngcdf.go.ke


Tenderers shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below: 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 The Funds Account Manager 

NG-CDF Igembe South Constituency 

P.O. Box 98-60600 

Maua 

Tel: 0794860330 
cdfigembesouth@ngcdf.go.ke 

The Tender box is located at the entrance/ground floor of NG- 
CDF Igembe South Constituency Offices 

Date and time for submission of Tenders is Tuesday, 6th November, 2025 at 

11.00am 

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below: N/A 

E. Evaluation, and Comparison of Tenders 

ITT 30.3 The adjustment shall be based on the “average” price of the item or component 

as quoted in other substantially responsive Tenders. If the price of the item or 
component cannot be derived from the price of other substantially responsive 
Tenders, the Procuring Entity shall use its best estimate. 
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TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes 

only to convert at the selling exchange rate all Tender prices expressed in 

various currencies into a single currency is: Kenya Shillings. 

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 

The date for the exchange rate shall be: the deadline date for Submission of 

the Tenders. 

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, 

shall first be broken down into the respective amounts payable in various 

currencies by using the selling exchange rates specified by the Tenderer in 

accordance with ITT 15.1. 

In the second step, the Procuring Entity will convert the amounts in various 

currencies in which the Tender Price is payable (excluding Provisional Sums 

but including Daywork where priced competitively) to the single currency 

identified above at the selling rates established for similar transactions by the 

authority specified and, on the date, stipulated above. 

ITT 33.2 A margin of preference “shall not” apply. 

ITT 33.4 The invitation to tender is extended to the following group that qualify for 

Reservations N/A   

ITT 34.1 At this time, the Procuring Entity [“does not intend”] to execute certain specific 
parts of the Works by subcontractors selected in advance. 

Reference to 

ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting 
permitted is: N/A % of the total contract amount. Tenderers planning to subcontract 

more than 10% of total volume of work shall specify, in the Form of Tender, the 

activity (ies) or parts of the Works to be subcontracted along with complete details 

of the subcontractors and their qualification and experience. 

ITT 34.3 [Indicate N/A if not applicable] 

The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: 
 N/A  

 N/A  

 
For the above-designated parts of the Works that may require Specialized 
Subcontractors, the relevant qualifications of the proposed Specialized 
Subcontractors will be added to the qualifications of the Tenderer for the purpose of 
evaluation. 

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation criteria in 

Section III, Evaluation and Qualification Criteria. 



ITT 48.1 Other documents required in addition to the Performance Security are: 
1. Contractor’s All risk insurance policy 
2. Gantt Chart displaying project timelines 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the 

“Notice of Intention to Award the Contract” herein and are also available from 

the PPRA Website www.ppra.go.ke or email complaints@ppra.go.ke. 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer 

should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email to: 

For the attention: Mr. Jesee Mbuthia 

 

Title/position: Funds Account Manager 

 

Procuring Entity: NG-CDF Igembe South Constituency 

 

 

Email address: cdfigembesouth@ngcdf.go.ke 

In summary, a Procurement-related Complaint may challenge any of the 

following (among others): 

 

(i) the terms of the Tender Documents; and 

(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify 
tenderers. No other factors, methods or criteria shall be used other than specified in this tender 
document. The Tenderer shall provide all the information requested in the forms included in 
Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation 
Document for Goods and Works for evaluating Tenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate 
prevailing on the last day of the respective calendar year (in which the amounts for that 
year is to be converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c)  Exchange rates shall be taken from the publicly available source identified in the ITT 

14.3. Any error in determining the exchange rates in the Tender may be corrected by the 
Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 
tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification 
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and (iii) 
is determined to have the Lowest Evaluated Tender price shall be selected for award of contract. 

2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS 

Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the 
eligibility criteria and other mandatory requirements in the ITT, and that the tender is complete in 
all aspects in meeting the requirements provided for in the preliminary evaluation criteria outlined 
below, including checking for tenders with unacceptable errors, abnormally low tenders, abnormally 
high tenders and tenders that are incomplete. 
The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders 
provides very clear guide on how to deal with review of these requirements. Where stated for any 
document to be provided, they must be certified by the commissioner of oath and for any 
document stated to be attached it should be in the format provided in the tender document. 
Tenders that do not pass the Preliminary Examination will be considered non- responsive and will 
not be considered further. 

EVALUATION TOOL 

NOTE: Authenticity of all documents provided may be verified with the 

relevant authorities and any forgery or misrepresentation shall lead to 

automatic disqualification and render the tenderer’s bid non-

responsive. 

 
Stage 1-Preliminary Evaluation 

These are the mandatory requirements and bidder are expected to attach all the 

documents in order to proceed to the next stage of evaluation. This stage shall be 

evaluated on a YES/NO basis. 



 S/N
O 

  Particulars of appendix to instructions to 
tenderers 

 

  



1  
1) Copy of certificate of Incorporation under the 

Company’s Act and must have been in existence for 

the last five (5) years). 

2) Copy of recent CR12. (This will be verified with the Registrar of 

Companies) 

3) Copy of Valid Tax Compliance Certificate issued by the 

Kenya Revenue Authority (Will be verified on the KRA TCC 

Checker) 

4) Attach a Valid copy of PIN/VAT Certificate 

5) Submit a valid relevant current Trading License / Business 
Permit 

6) Attach power of attorney in the format provided 

indicating the name of the person authorized to sign 

the tender document and execute the contract 

7) Must submit copies of certified Audited Financial Accounts 

for the last 3 years (2022, 2023 & 2024) 

8) Attach Form of Tender duly prepared in the format 
provided 

9) Submit Form of Tender - Securing Declaration Form duly 

prepared in the format provided 

10) Must submit a dully filled up Confidential Business 

Questionnaire in format provided 

11) Attach litigation and arbitration history duly prepared 

in the format provided 

12) Submit “original” and “copy” of the bid document 

properly bound, good presented document. The tender 

document must be paginated/serial numbered. No loose 

documents shall be accepted. The bid document must be 

submitted in the format advertised by the procuring 

entity with all the sections of the bid as issued by the 

procuring entity 

13) Attach Self-declaration form prepared in the format 

provided that the person/tenderer is not debarred in the 

matter of the Public Procurement and Asset Disposal 

Act 2015 

14) Attach Certificate of independent tender determination 

duly prepared in the format provided. 

15) Attach Self-declaration form prepared in the format 

provided that the person/tenderer will not engage in 

any corrupt or fraudulent practice 



16) Attach declaration and commitment to the code of 

ethics in the format provided. 

 S/N
O 

  Particulars of appendix to instructions to 
tenderers 

 



  

 17) Bills of Quantities duly Completed, Signed and 

Stamped by the Tenderer in the format provided. 

18) Must submit a copy of relevant Valid National 

Construction Authority Registration Certificate (NCA 8 

and above) 

19) Must submit a copy of relevant current National 

Construction Authority Practicing License (NCA 8 

and above) 

20) Attach a duly filled beneficial ownership 

disclosure form 

21) Attach a bid bond of at least 2% of the total 

tender sum. 

2 No of Copies of Tender Document to be submitted: The bidder shall 
submit ONE (1) ORIGINAL AND ONE (1) COPY of the Tender 
Document 

3 Arithmetic Errors: The tender sum as submitted and read out 
during tender 

opening shall be final and shall not be the subject of any 
corrections, adjustments or amendments until at the financial 
stage of tender evaluation. 

4 Particulars of performance security if applicable: N/A 

5 Preferences and Reservations: N/A 

6 Contract Price Variations: Any contract price variations shall be as 
allowable in the Public Procurement and Asset Disposal Act, 
2015. 

7 AT THIS STAGE, TENDERERS’ SUBMISSIONS WILL EITHER BE 

RESPONSIVE OR NON-RESPONSIVE. THE NON-RESPONSIVE 

SUBMISSIONS WILL BE ELIMINATED FROM THE ENTIRE 

EVALUATION PROCESS AND WILL NOT BE CONSIDERED 

FURTHER. 



DETAILED EVALUATION CRITERIA 

 
A) TECHNICAL EVALUATION 

 
Tenders meeting the minimum responsiveness requirements will be evaluated according 

to the following Evaluation Criteria. 

 

Item Parameter Maximum 
points 

1 Building Construction experience 5 

2 Physical facilities (evidence of physical address) 2 

3 Similar works completed in the last five (5) years 15 

4 Current Commitments 10 

5 Name and addresses of Clients who may be contacted 5 

6 Schedule of contractor’s equipment 10 

7 Qualifications and experience of key personnel 20 

8 Reports on financial situation 3 

9 Audited financial statements & financial standing 
reported within the last 3 years 

9 

10 Authority to seek references from the tenderer’s 

bankers with details of Name, address and telephone 
numbers and Account numbers 

2 

11 Litigation and arbitration history (Provide affidavit) 2 

12 Completeness and clarity of the tender document in 
Accordance 

2 

13 Work plan and methodology of the execution of works 15 

 TOTAL 100 

 
DETAILED SCORING MATRIX FOR TECHNICAL EVALUATION (PASSMARK 70%) 

 

Ite
m 

Description Scoring 
breakdo
wn 

Max- 
point
s 

Score 

1 Building construction experience 

(as evidenced in business registration/certificate of 

incorporation) 

 
Over ten (10) years 

5-10 years 

(Aggregate 

score) 

 
5 

3 

5  

 
2 

Physical Facilities 

Evidence of Physical address e.g. title deed/lease 

agreement/utility bills 

Provided and satisfactory 

Not provided 

(Aggregate 

score) 

 

 
2 
0 

2  



Ite
m 

Description Scoring 
breakdo
wn 

Max- 
point
s 

Score 

     

3 Similar Works: Experience as a main Contractor 

in works of a similar nature and size completed 

within the last five years’ Similar works 

completed in the last five (5) years. 

 
Similar works completed within the last 

five (5) years each with a value of at least 

Kshs. One (1) Million, that have been 

successfully and substantially completed 

(Present in a table format and attach completion 

certificates, handing over certificates LSO) 

 
5 projects and above successfully completed 

4 projects and above successfully completed 

3 projects and above successfully completed 

2 projects and above successfully completed 

1 project successfully completed 

None or no relevant project 

 
(Aggregate 

score) 

 
 
 
 
 
 
 
 

 
15 

12 

9 

6 

3 

0 

15  

4 Current Commitments: Details of similar 

work underway or contractually committed 

i.e. 

Schedules of on-going projects each with a value of 

at least KShs. One (1) million. (Attach award letters 

or interim certificates or contracts) 

5 projects and above ongoing well 

4 projects and above ongoing well 

3 projects and above ongoing well 

2 projects and above ongoing well 

1 project ongoing well 

None or no relevant project 

 
(Aggregate 

score) 

 

 
10 

8 

6 

4 

2 

0 

10  



5 Names and addresses of clients who may 

be contacted for further information on the 

completed projects. (in a table format with the 

following details; Name of the contact person, 

Firm, Project/Assignment and Contact - Postal 

Address, E-mail Address, Tel: No. etc). Also 

attach reference letters from the clients. 

 
5 Clients and above 

4 Clients 

3 Clients 

2 Clients 

1 Client 

(Aggregate 

score) 

 
 
 
 
 

 
5 

4 

3 

2 

1 

5  

Ite
m 

Description Scoring 
breakdo
wn 

Max- 
point
s 

Score 

 No Client 0   

6 Equipment Holding: Major items of 

construction equipment proposed to carry out 

the Contract (Owned, leased or hired) and an 

undertaking that they will be available for the 

Contract i.e. Schedule of contractor’s equipment 

(Submit Evidence of Ownership/Leasing 

(Mandatory) e.g. log books for vehicles, 

purchase receipts for equipment or lease 

agreements or any other acceptable 

documentary evidence) 

 
Excavation equipment 

Concrete mixer 

Transportation vehicles 

Grading Machine 

Compaction Machine 

Any other acceptable relevant major item of 

construction equipment not listed above will be 

awarded 1 mark each up to a Max. of 5 (Total 

marks will however not exceed 10) 

(Add Individual 

item score) 

 
 
 
 
 
 
 

 
2 

2 

2 

2 

2 

10  

Total 10 



7 Qualifications and experience of key site 

management and technical personnel proposed for 

the Contract and an undertaking that they shall be 

available for the Contract i.e. 

Qualifications and experience of key 

personnel (Attach current signed 

original CVs (signed by both the 

employer and owner) and copy of 

relevant certificates). 

 
Project Engineer to have at least a degree in 

Engineering/Architecture and be a member of a 

relevant professional body with at least Six (6) 

years relevant experience. Academic 

Qualification (2 points) & Experience for the 

Period Indicated (4 Points). Submission of 

detailed C.V and membership of a relevant 

professional body (1 Point each) 

 
Site Manager to have at least a relevant 

professional qualification with Five (5) years’ 

experience in the proposed position or works of a 

similar nature. Academic Qualification (2points) 

& Experience for the Period Indicated (3 Points). 

(Add individual 

item score) 

 
 
 
 
 
 
 

 
8 

 
 
 
 
 
 

 
6 

20  

Ite
m 

Description Scoring 
breakdo
wn 

Max- 
point
s 

Score 

 Submission of detailed C.V (1 Points) 
 
 
 

 
Supervisor to have at least a relevant professional 

qualification with Three (3) years’ experience in the 

proposed position or works of a similar nature. 

Academic Qualification (1 points) & 

Experience for the Period Indicated (2 

Points). Submission of detailed C.V (1 

Points) 

 

 
Any other qualified and relevant personnel 

proposed with adequate experience and with 

necessary documentation submitted as above will 

be awarded 1 marks each up to a maximum of 2 

Marks 

 
 
 
 

 
4 

 
 
 
 
 
 

 
2 

  



8 Financial Situation: The current soundness of 

the applicant’s financial position and its 

respective long-term profitability. Submit 

Audited financial statements reported within the 

last three (3) years (2021, 2022, and 2023). 

 
Turnover greater or equal to 3 times the cost of the 

project 

Turnover greater (but less than 3 times the cost of 

the project) or equal to the cost of the project 

 
Turnover below the cost of the project 

(Aggregate 

score) 

 
 
 

 
3 

 
2 

 

 
0 

3  

9 Reports on financial Standing such as profit 

and loss statement and auditors report for the 

past three years signed by 

 Auditor(s) who are 

approved by ICPAK for 

 
Determining solvency and liquidity of the 

company 

 

Letter from banker regarding credit worthiness of 

the firm 

(Aggregate 

score) 

 
 

 
3 

 

 
3 

9  

Ite
m 

Description Scoring 
breakdo
wn 

Max- 
point
s 

Score 

  
Clearance certificate from Credit Reference Bureau 

for the firm 

3   

10 Authority to seek references from the 

tenderer’s bankers with details of Name, 

address and telephone numbers and Account 

numbers 

 
Provided and satisfactory 

None 

(Aggregate 

score) 

 
2 

0 

2  



11 Litigation and arbitration history. Information 

regarding any litigation, current or during the last 

five years, in which the tenderer is involved, the 

parties concerned and disputed amount (Provide 

current affidavit) 

 
Provided and satisfactory 

None 

(Aggregate 

score) 

 
 

 
2 

0 

2  

12 Completeness and clarity of the tender 
documents 

 
Satisfactory 

Not satisfactory 

(Aggregate 

score) 

 
2 

0 

2  

13 Work plan and methodology of the execution of 

works 

Work Plan 
Methodology 

 

 
7 
8 

15  

  
Total 

 100  

NOTE: TO QUALIFY FOR THE FINANCIAL EVALUATION STAGE BIDDERS ARE 

EXPECTED TO SCORE AT LEAST 70% AT THE TECHNICAL EVALUTION 

STAGE 

 

 
B) FINANCIAL EVALUATION 

Only bidders who score 70 marks and above will be subjected to financial evaluation. 
Those who score below 70 marks will be eliminated at this stage from the entire 
evaluation process and will not be considered further. 



Stage 1 

 
1) This will include the following: - 

 
a) Confirmation of and considering Bill of Quantities completed and signed. 

 
b) Conducting a financial comparison for the firms that passed technical evaluation 

 
2) Tenders shall also be checked for errors, inconsistencies and frontloading. 

 
The following tenders shall be automatically disqualified. 

 
i) Tenders with an arithmetic error of more than 5%, unless the tenderers 

demonstrate and confirm in writing that they will satisfactorily deliver 

ii) Tenders that are frontloaded, unless the tenderer (if successful) agrees with the 

employer on interim certificates payment plan that do not disadvantage the 

employer and enhancement of performance security 

iii) Tenders that have errors or inconsistencies in pricing that are significant 

enough to cause distortion in a successful contractor’s cash flow or put the 

client in a contractually unfavorable or risky position. 

 
3) The Tenderer should have at least 20% of the total tender value in cash assets in the 

Balance Sheet provided as part of the audited financial statements. 

 
Stage 2 and Post Qualification 

 

NG-CDF Igembe South Constituency Office shall carry out due diligence on the 
successful tenderer to seek information on the validity and authenticity of the 
documents submitted by the tenderer prior to tender award. 

 
Any bidder who shall be found to have supplied false or misleading information shall be 

disqualified and the next lowest tender that has passed stage 1 shall be considered. 

Record of unsatisfactory or default in performance obligations in any contract shall also 

be considered at this stage. This shall include any tenderer with unresolved case(s) in its 

performance obligations for more than two (2) months in any contract. These bidders shall 

be shall be disqualified and the next lowest tender that has passed stage 1 shall be 

considered. 

 
AWARD OF CONTRACT 

The tender will be awarded to the successful tenderer whose tender has been 
determined to be substantially responsive, determined to be the lowest evaluated 
bidder/tenderer, and is qualified to perform the contract satisfactorily. 



3.0 TENDER EVALUATION (ITT 35) N/A 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall 

apply: N/A 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated 
as follows: N/A 
………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted 
under   ITT   13.4,   will   be .......  evaluated as 
follows ............................................................. N/A 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

………………………………… N/A ………………………………… 

4.0 MULTIPLE CONTRACTS - N/A 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on 
basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will 
select one Option of the two Options listed below for award of Contracts. N/A 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot. 

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won 
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria 
forall the won Lots. The tenderer will be awarded only the combinations for which the 
tenderer qualifies and the others will be considered for award to second lowest the 
tenderers. 

OPTION2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] 
and determine the combination with the lowest evaluated price. Tenders will then be 
awarded to the Tenderer or Tenderers in the combination provided the tenderer meets 
the aggregate Eligibility and Qualification Criteria for all the won Lots. 

 

5.0 ALTERNATIVE TENDERS (ITT 13.1) - N/A 

Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 3.1, will be evaluated as follows: N/A 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 
2 - Works requirements. Only the technical alternatives, if any, of the Tenderer with the 
Best Evaluated Tender conforming to the basic technical requirements shall be 
considered by the Procuring Entity. 

6.0 MARGIN OF PREFERENCE - N/A 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent 
(15%) to be loaded on evaluated prices of the foreign tenderers, where the percentage of 
shareholding of Kenyan citizens is less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, 
including details of ownership, as shall be required to determine whether, according to the 



Classification established by the Procuring Entity, a particular contractor or group of contractors 
qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders 
shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive 
tenders shall be classified into the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers 
where Kenyan citizens hold shares of over fifty one percent (51%). 

ii) Group B: tenders offered by foreign Contractors and other Tenderers 
where Kenyan citizens hold shares of less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine 
the lowest tender, and the lowest evaluated tender in each group shall be further compared with 
each other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be 
selected for the award of contract. If a tender from Group B is the lowest, an amount equal to 
the percentage indicated in Item 6.1 of the respective tender price, including unconditional 
discounts and excluding provisional sums and the cost of day works, if any, shall be added to 
the evaluated price offered in each tender from Group B. All tenders shall then be compared 
using new prices with added prices to Group B and the lowest evaluated tender from Group A. 
If the tender from Group A is still the lowest tender, it shall be selected forward. If not, the 
lowest evaluated tender from Group B based on the first evaluation price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded 
to the lowest evaluated tenderer, subject to confirmation of pre-qualification data, 
if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been 
determined to be the lowest evaluated tenderer shall be considered for contract 
award, subject to meeting each of the following conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid 
assets, unencumbered real assets, lines of credit, and other financial means 
(independent of any contractual advance payment) sufficient to meet the 
construction cash flow of Kenya 
Shillings 

 
ii) Minimum average annual construction turnover of Kenya Shilling, equivalent 

calculated as total certified payments received for contracts in progress and/or 
completed within the last years. 

iii) At least () of contract(s) of a similar nature executed within Kenya, or the East 
African Community or a broad, that have been satisfactorily and substantially 
completed as a prime contractor, or joint venture member or sub-contractor each 
of minimum value Kenya shillings () equivalent. 

iv) Contractor's Representative and Key Personnel, which are specified as in the 

evaluation 

criteria 

 
v) Contractors key equipment listed on the table “Contractor's Equipment” below 

and more specifically listed as SPECIFIED IN THE EVALUATION 
CRITERIA 

 

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 



Tenderer and each member of JV in case the Tenderer is a JV, shall 
demonstrate that Non-performance of a contract did not occur because of 
the default of the Tenderer, or the member of a JV in the last (specify 
years). The required information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profit ability of the Single 
Tenderer, and in the case the Tenderer is a JV, of each member of the JV, 
shall remain sound according to criteria established with respect to 
Financial Capability under Paragraph (i) above if all pending litigation will 
be resolved against the Tenderer. Tenderer shall provide information on 
pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions 
against the Tenderer, in the last (). All parties to the contract shall furnish 
the information in the appropriate form about any litigation or arbitration 
resulting from contracts completed or on going under its execution over 
the years specified. A consistent history of awards against the Tenderer or 
any member of a JV may result in rejection of the tender. 



QUALIFICATION FORM* 
1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 
Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by Kenya Revenue Authority 
in accordance with ITT 3.14. 

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 
described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 
attachments 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 

 

7 History of Non- 
Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January […….]. 

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in 
3.1 and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

Form CON – 2  

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January [insert year]. 

Form CON – 2  

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 
has available, liquid assets, unencumbered real assets, lines 
of credit, and other financial means (independent of any 

Form FIN – 3.1, with 

attachments 

 



 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 
Not Met) 

  contractual advance payment) sufficient to meet the 
construction cash flow requirements estimated as Kenya 
Shillings [insert amount] equivalent for the subject 
contract(s) net of the Tenderer’s other commitments. 

(ii) The Tenderers shall also demonstrate, to the satisfaction 

of the Procuring Entity, that it has adequate sources of 

finance to meet the cash flow requirements on works 

currently in progress and for future contract commitments. 

 

(iii) The audited balance sheets or, if not required by the 
laws of the Tenderer’s country, other financial statements 
acceptable to the Procuring Entity, for the last [insert 

number of years] years shall be submitted and must 
demonstrate the current soundness of the Tenderer’s 
financial position and indicate its prospective long-term 
profitability. 

  

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya 

Shillings [insert amount], equivalent calculated as total 

certified payments received for contracts in progress and/or 

completed within the last [insert of year] years, divided by 
[insert number of years] years 

Form FIN – 3.2  

13 General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor for at least the last [insert number of years] 
years, starting 1st January [insert year]. 

Form EXP – 4.1  

14 Specific Construction & 

Contract Management 

Experience 

A minimum number of [state the number] similar contracts 
specified below that have been satisfactorily and 
substantially completed as a prime contractor, joint venture 
member, management contractor or sub-contractor between 
1st January [insert year] and tender submission deadline i.e. 

Form EXP 4.2(a)  



 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 
Not Met) 

  …. (number) contracts, each of minimum value Kenya 

shillings ....................equivalent. 

[In case the Works are to be tender as individual contracts 

under multiple contract procedure, the minimum number of 

contracts required for purposes of evaluating qualification 

shall be selected from the options mentioned in ITT 35.4] 

The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, specify 

the minimum key requirements in terms of physical size, 

complexity, construction method, technology and/or other 

characteristics including part of the requirements that may 

be met by specialized subcontractors, if permitted in 
accordance with ITT 34.3] 

  



 



SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE – N/A 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils 

this condition. 
 

ITEM Description of Work Item Describe location 
of Source 

COST in 
K. shillings 

Comments, if 
any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT   

 PERCENTAGE OF CONTRACT PRICE   



2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to 
meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative 
equipment proposed by the Tenderer. 

 

Item of equipment 

Equipment 

information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

  



3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative 
and Key Personnel to perform the Contract. The data on their experience should be supplied using the 
Form PER-2 below for each candidate. 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which 
this position will be engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart] 

2. Title of position: [ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which 
this position will be engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart] 

3. Title of position: [ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which 
this position will be engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart] 

4. Title of position: [ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which 
this position will be engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart] 

5. Title of position: [insert title] 

Name of candidate 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which 
this position will be engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been 
scheduled for this position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. 
attach high level Gantt chart] 



4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details  

Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

Project Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 

position] 

    

    

    

Name of Tenderer 



Declaration 

I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as 

applicable, ......................................................................................... certify that to the best of my 

knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 
to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 
to work on this contract] 

I understand that any misrepresentation or omission in this Form may: 

 
(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [……………………………………………. 

Signature:   

Date: (day month year):   

 

Countersignature of authorized representative of the Tenderer: 

 

Signature:   

 

Date: (day month year):   



5. TENDERERS QUALIFICATION WITHOUT 

PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

 

5.1 FORM ELI -1.1 Tenderer Information Form 

Date: ITT No. and title:  
 

Tenderer's name 

In case of Joint Venture (JV), name of eachmember: 

Tenderer'sactual or intended countryof registration: 
[indicate country of Constitution] 

Tenderer'sactual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 
Name:  

Address:   
Telephone/Fax numbers:    
E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



5.2 FORM ELI -1.2 

 
Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date: ITT No. and title:  

 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 
Name:   
Address:    
Telephone/Fax numbers:   
E-mail address:   

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.5. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. and title:   
 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- performed 

portion of 

contract 

Contract Identification Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 
Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for non-performance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 
 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 
indicated below. 

 

 

Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 
rate) 

  Contract Identification:   

Name of Procuring Entity:    

Address of Procuring Entity:    

Matter in dispute:   
Party  who  initiated  the  dispute: 
Status of dispute:   

 

  Contract Identification: 

Name of Procuring Entity: 

Address of Procuring Entity: 

Matter in dispute: 
Party who initiated the dispute: 
Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub- 



Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 
rate) 

Factor 2.4. 
 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4 as indicated below. 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 
[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders 

were withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 



5.4 FORM FIN – 3.1: 

Financial Situation and Performance 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. and title:   

 

5.4.1. Financial Data 

 

Type of Financial information 

in  

(currency) 

Historic information for previous years, (amount in 

currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information 

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 



5.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 

future contract commitments. 
 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
  

 

5.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant 

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an 

affiliated entity (such as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1 for the years required above; and 

complying with the requirements 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the 

reason for this should be justified. 



5.5 FORM FIN – 3.2: 

 

Average Annual Construction Turnover 

Tenderer’s Name:   

Date:   

JV Member’s Name   

ITT No. and title:   

 
 Annual turnover data (construction only) 

Year Amount 
Currency 

Exchange rate Kenya Shilling 
equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    

    

    

    

Average 

Annual 
Construction 
Turnover * 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 



5.6 FORM FIN – 3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, 

and other financial means, net of current commitments, available to meet the total construction cash 

flow demands of the subject contract or contracts as specified in Section III, Evaluation and 

Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
  

   

 

5.7 FORM FIN – 3.4: 
 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or 

for contracts approaching completion, but for which an unqualified, full completion certificate has yet 

to be issued. 

 
Current Contract Commitments 

No. Name of Contract Procuring Entity’s 

Contact Address, Tel, 

Value of 

Outstanding 

Work 

[Current Kenya 

Shilling /month 

Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last 

Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      

      



5.8 FORM EXP - 4.1 

 

General Construction Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. and title:   

 

Page of pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name:   

Brief Description of the Works performed by the 

Tenderer:   

Amount of contract:   
Name of Procuring Entity:   
Address:   

 

  Contract name:    

Brief Description of the Works performed by the 

Tenderer:    

Amount of contract:   

Name of Procuring Entity:     
Address:   

 

  Contract name:    

Brief Description of the Works performed by the 

Tenderer:  

Amount of contract:   
Name of Procuring Entity:   
Address:   

 



5.9 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. and title:   

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor  

Member in 

JV 

 

Management 

Contractor 

 

Sub- 

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 
specify participation in total Contract 
Amount 

   

Procuring Entity's Name:  

Address: 
Telephone/fax number 
E-mail: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



5.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. and title:   

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor  

Member in 

JV 
 

Management 

Contractor 
 

Sub- 

contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 
specify participation in total Contract 
Amount 

   

Procuring Entity's Name:  

Address:  



 
 

Telephone/fax number 

E-mail: 



5.9 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works 
items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  



5.10 FORM EXP - 4. 2(b) 

 

Construction Experience in Key Activities 

Tenderer's Name:   

Date: 
 

Tenderer's JV Member Name: 

Sub-contractor's Name2 (as per ITT 34):   

ITT No. and title:   

All Sub-contractors for key activities must complete the information in this form as per ITT 34 

and Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 
 

Member in 

JV 
 

Management 

Contractor 
 

Sub-contractor 

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

Total quantity in 

the contract 
(i) 

Percentage 

participation 

(ii) 

Actual 

Quantity 
Performed 
(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

 

 

 

 

2 If applicable 



 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 

 

  

  

  

  

  

 

 

 
2. Activity No. Two 

3. ………………… 



OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 
showing the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this 
Form of Tender. 

 

iv) The Form of Tender shall include the following Forms duly completed and signed by the 

Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: ……………………………….. Request for Tender No.: 

………………………………………………..Name and description of Tender 

………………………………………………………………………………………………

……………………………………………………………………………………….. 

To: …………………………………………………………… 

Dear Sir/Madam, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to construct 

and complete the Works and remedy any defects therein for the sum3 of Kenya Shillings 

[[Amount in figures] Kenya Shillings [amount in 

words]  

 

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and 

currency] [figures] [words]   
 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Architect notice to commence, and to complete the whole of the 

Works comprised in the Contract within the time stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall 
remain binding upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 
 

3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than 

two foreign currencies are allowed. 



5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 
including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by 
the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 
Declaration in the Procuring Entity's Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in 
accordance with the implementation and completion specified in the construction 
schedule, the following Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 
above is: [Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in 
words and figures, indicating the various amounts and the respective currencies]; 
or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, 
indicating the various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words 
and figures, indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts 
is shown below: [Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 
(as amended, if applicable) from the date fixed for the Tender submission deadline 
specified in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance 
Security in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual 
Tender, and we are not participating in any other Tender(s) as a Joint Venture member 
or as a sub-contractor, and meet the requirements of ITT 3.4, other than alternative 
Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
Engineer, manufacturers, or service providers for any part of the contract, are not subject 
to, and not controlled by any entity or individual that is subject to, a temporary 
suspension or a debarment imposed by the Public Procurement Regulatory Authority or 
any other entity of the Government of Kenya, or any international organization. 



xiv) State-owned enterprise or institution: [select the appropriate option and delete the 
other] [We are not a state- owned enterprise or institution]/[We are a state-owned 
enterprise or institution but meet the requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert 
complete name of each Recipient, its full address, the reason for which each commission 
or gratuity was paid and the amount and currency of each such commission or gratuity]. 

 

 

Name of Recipient Address Reason Amount 
    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance 
thereof included in your Letter of Acceptance, shall constitute a binding contract between 
us, until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated 
cost Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person 
acting for us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive 
and made with the intention of accepting the contract if awarded. To this effect we have 
signed the “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 
Procurement and Asset Disposal, copy available from (specify website) during the 
procurement process and the execution of any resulting contract. 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our 

Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are 
not in any conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the 
tender without colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not 
engage in any form of fraud and corruption. 

(d) Declaration and commitment to the Code of Ethics for Persons Participating in 
Public Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud 
and corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the 
Form of Tender. 

 

Name of the Tenderer: *……………………………………………………………….. 



Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 

………………………………………………………………………………………….. 

Title of the person signing the Tender: ………………………………………………. 

Signature of the person named above: …………………………………. 

Date signed …….[insert date of signing] day of [insert month]………….., [insert year]……….. 

Date signed day of , 

 Notes 

 

* In the case of the Tender submitted by joint venture specify the name of the Joint 
Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be 
attached with the Tender. 



(a) TENDERER'S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, one form for each entity if 
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 
Form. 

(a) Tenderer's details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

1. Country 
2. City 

3. Location 

4. Building 

5. Floor 
6. Postal Address 
7. Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, 
email, and telephone number) of 
Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the 
Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of 

state which stock exchange 

 

 

General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age   
Nationality Country of Origin  
Citizenship    

(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     



(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in ................................. (Name of Procuring Entity) who 

has/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 
Procuring Entity 

Interest or Relationship with 
Tenderer 

1    

2    

3    

(iii) Conflict of interest disclosure 

 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship 

with Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is 
under common control with 
another tenderer. 

  

2 Tenderer receives or has received 
any direct or indirect subsidy from 
another tenderer. 

  

3 Tenderer has the same legal 
representative as another tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or 

through common third parties, that 

puts it in a position to influence the 

tender of another tenderer, or 

influence the decisions of the 
Procuring Entity regarding this 
tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 
preparation of the design or 
technical specifications of the 

  



 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship 

with Tenderer 

 works that are the subject of the 
tender. 

  

6 Tenderer would be providing 

goods, works, non-consulting 

services or consulting services 

during implementation of the 
contract specified in this Tender 

Document. 

  

7 Tenderer has a close business or 
family relationship with a 

professional staff of the Procuring 
Entity who are directly or 
indirectly involved in the 
preparation of the Tender 
document or specifications of the 
Contract, and/or the Tender 
evaluation process of such 
contract. 

  

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be involved in 
the implementation or supervision 
of the such Contract. 

  

9 Has the conflict stemming from 

such relationship stated in item 7 

and 8 above been resolved in a 

manner acceptable to the 

Procuring Entity throughout the 
tendering process and execution 
of the Contract. 

  

 

(f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and 
accurate as at the date of submission. 

Full Name   

 

Title or Designation   
 

 

(Signature) (Date) 



b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to 
the  
 [Name of 
Procuring Entity] for: [Name and 
number of tender] in response to the request for tenders made by:  [Name of 
Tenderer] do hereby make the following statements that I certify to be true and complete in every 
respect: 

I certify, on behalf of 

 [Name of Tenderer] that 

: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and 
to submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 
qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or arrangements 
with one or more competitors regarding this request for tenders, and the Tenderer discloses, 
in the attached document(s), complete details thereof, including the names of the competitors 
and the nature of, and reasons for, such consultations, communications, agreements or 
arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has 
been no consultation, communication, agreement or arrangement with any competitor 
regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for 
Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with 
any competitor regarding the quality, quantity, specifications or delivery particulars of the 
works or services to which this request for tenders relates, except as specifically authorized 
by the procuring authority or as specifically disclosed pursuant to paragraph(5)(b) above; 



8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, 
directly or indirectly, to any competitor, prior to the date and time of the official tender 
opening, or of the awarding of the Contract, whichever comes first, unless otherwise required 
by law or as specifically disclosed pursuant to paragraph (5)(b) above. 

 

Name   

Title    

Date   

[Name, title and signature of authorized agent of Tenderer and Date] 



(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED 
IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL 
ACT 2015. 

 

 
I, ……………………………………., of Post Office Box …….………………………. being a 
resident of………………………………….. in the Republic of ................................................... do 
hereby make a statement as follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct 

or of 
… .............................................................. (insert name of the Company) who is a Bidder in respect 
of Tender No. 
………………….. for……………………………………………………………………………………… 
(insert tender title/description) for 
… ............................. (insert name of the Procuring entity) and duly authorized and competent 
to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 

…………………………………. ………………………………. …………………. 

(Title) (Signature) (Date) 

Bidder Official Stamp 



FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ......................................................... being a resident 
of 
………………………………….. in the Republic of ............................ do hereby make a statement as 

follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect of 
Tender No ............................... for 
………………………………………………………………………………………………………………. 
(insert tender title/description) for....................................................... (insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the afore said Bidder, its servants 
and/or agents/sub-contractors will not engage in any corrupt or fraudulent practice and has not 
been requested to pay any inducement to any member of the Board, Management, Staff and/or 
employees and/or agents of........................…………(insert name of the Procuring entity) 
which is the procuring entity. 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 
inducement to any member of the Board, Management, Staff and/or employees and/or agents 
of .................................. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with 
other bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and 

belief. 

 

…………………………………. ………………………………. …………………. 

(Title) (Signature) (Date) 

Bidder Official Stamp 



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ...................................................... (person) on behalf of (Name of the Business/ Company/Firm) 

… .............................................................................. declare that I have read and fully understood 

the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities 

under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal. 

Name of Authorized 

signatory.................................................................................................................................................. 

Sign……………...................................................................................................................................... 

Position.................................................................................................................................................... 

Office address................................................................... 

Telephone................................................................... 

 

E-mail………………………………………………............................................................................ 

Name of the Firm/Company…………………………….................................................................... 

Date……………………………………………………….................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness 

Name……………………………………………………….................................................. 

Sign………………………………………………………….................................................................. 

 

Date………………………………………………………………......................................................... 



(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 
Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 
similar offences, shall apply with respect to Public Procurement Processes and Contracts that are 
governed by the laws of Kenya. 

2. Requirement 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub- contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of 
their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, 
observe the highest standard of ethics during the procurement process, selection and contract 
execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's 
laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 
consequences for offences committed. A few of the provisions noted below highlight Kenya's 
policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, 
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement or 
as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub- 
section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 

voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any 
legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of 
the procuring entity who has a conflict of interest with respect to a procurement: - 

 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any 
decision relating to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a 
member of the group of tenderers to whom the contract was awarded, but the 
subcontractor appointed shall meet all the requirements of this Act. 



6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been within 
his or her duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5) (a) and the contract is awarded to the person or his relative or to another 
person in whom one of them had a direct or indirect pecuniary interest, the contract shall 
be terminated and all costs incurred by the public entity shall be made good by the awarding 
officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 

Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 

follows: 

i) “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another party; 

ii) “Fraudulent practice” is any act or omission, including is representation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 
or other benefit or to avoid an obligation; 

iii) “Collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; “coercive practice” is impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party; 

iv) “Obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to 
the investigation or making false statements to investigators in order to materially 
impede investigation by Public Procurement Regulatory Authority (PPRA) or any 
other appropriate authority appointed by Government of Kenya into allegations of 
a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, 
or intimidating any party to prevent it from disclosing its knowledge of matters 
relevant to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection and audit rights provided for under paragraph 2.3 e. 
below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 
forth for fraudulent and collusive practices as follows: 

"Fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of the 
procuring entity or the tenderer or the contractor, and includes collusive practices amongst 
tenderers prior to or after tender submission designed to establish tender prices at artificial 
non- competitive levels and to deprive the procuring entity of the benefits of free and open 
competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub- 
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for 
the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate 



authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the 
Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and 
Suppliers, and their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents 
personnel, permit the PPRA or any other appropriate authority appointed by Government 
of Kenya to inspect

2 
all accounts, records and other documents relating to the procurement 

process, selection and/or contract execution, and to have them audited by auditors appointed 
by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 
procurement document declaring that they and all parties involved in the procurement 
process and contract execution have not engaged/will not engage in any corrupt or 
fraudulent practices. 

 
1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without limitation, (i) applying for pre- 

qualification, expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, 

nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or 

amendment introducing a material modification to any existing contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the 

Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc 
has evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity 
includes but is not limited to: accessing and examining a firm's or individual's financial records and information, and making copies 
thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or electronic format) 
deemed relevant for the investigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 



FORM OF TENDER SECURITY- [Option 1–Demand Bank Guarantee] 

 
Beneficiary:   

Request for Tenders No:  

Date:   

TENDER GUARANTEE No.:   

Guarantor:   

 
1. We have been informed that  (here in after called "the 

Applicant") has submitted or will submit to the Beneficiary its Tender (here in after called" the 
Tender") for the execution of under Request for Tenders 
No. (“the ITT”). 

 
2.  Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee of at least 5% of the total tender sum. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary  any  sum  or  sums  not  exceeding  in  total  an  amount 
of …………………………………………  ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or 
a separate signed document accompanying or identifying the demand, stating that either the 
Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; 
or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension there to provided by the Applicant, (i) has failed to execute 
the contract agreement, or (ii) has failed to furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 

copies of the contract agreement signed by the Applicant and the Performance Security and, 
or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a 
copy of the Beneficiary's notification to the Applicant of the results of the Tendering process; 
or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 
 

 

 

 

[signature(s)] 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 



FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] 

TENDER GUARANTEE No.:   

1. Whereas ……………………………………  (hereinafter called  “the  tenderer”) has 

submitted its tender dated ……… [Date of submission of tender] for  the 

………………………………………………………………………………………………… 

[Name and/or description of the tender] (hereinafter called “the Tender”) for the 

execution of under Request for Tenders No. …………………………………(“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ................... [Name of 

Insurance Company] having our registered office at …………… (hereinafter called “the 

Guarantor”), are bound unto ........................ [Name of Procuring Entity] (hereinafter called “the 
Procuring Entity”) in the sum of ............................. (Currency and guarantee amount) for which 

payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its 

successors and assigns, jointly and severally, firmly by these presents. 

Sealed with the Common Seal of the said Guarantor this day of 20  . 

 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 

Applicant: 

 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's 

Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by 

the principal; or 

 

b) having been notified of the acceptance of its Tender by the Procuring Entity during 

the Tender Validity Period or any extension thereto provided by the principal; (i) failed 

to execute the Contract agreement; or (ii) has failed to furnish the Performance 

Security, in accordance with the Instructions to tenderers (“ITT”) of the Procuring 

Entity's Tendering document. 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above 

amount upon receipt of the Procuring Entity's first written demand, without the Procuring Entity 

having to substantiate its demand, provided that in its demand the Procuring Entity shall 

state that the demand arises from the occurrence of any of the above events, specifying 

which event(s) has occurred. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt 

of copies of the contract agreement signed by the Applicant and the Performance Security and, 

or (b) if the Applicant is not the successful Tenderer, upon the earlier of 

(i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 

of the Tendering process; or (ii)twenty-eight days after the end of the Tender Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 
 

 

[Date] [Signature of the Guarantor] 

[Witness]  [Seal] 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 



FORM OF TENDER - SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date ....................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No ....................................................... [insert number of tendering process] 

To .......................................................[insert complete name of Purchaser] I/We, the 

undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender- 

Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with the Purchaser for the period of time of [insert number of months or years] starting 
on [insert date], if we are in breach of our obligation(s) under the bid conditions, because we–
(a) have withdrawn our tender during the period of tender validity specified by us in the 
Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the 
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, 
or (ii) fail or refuse to furnish the Performance Security, in accordance with the instructions 
to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), upon the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be 
in the name of the Joint Venture that submits the bid, and the Joint Venture has not been legally 
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all 
future partners as named in the letter of intent. 

Signed ......................................................................................................... Capacity/title (director or 

partner    or    sole     proprietor etc.)    ……….…………........……. Name

 .................................................................................................................................... Duly authorized 

to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 

Dated on …………………. day of ……………., .......... [Insert date of signing] Seal or stamp 



Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for  

[insert name of Section of the Works] 
 

 

Name of currency Amounts payable 

Local currency:    

Foreign currency #1:    

Foreign currency #2:    

Foreign currency #3:    

Provisional sums expressed in local currency [To be entered by the Procuring Entity] 



 

 

 

 

 

 

 

 

 

 

 

 

 
 

PART II - WORKS REQUIREMENTS 

 



SECTION V - BILLS OF QUANTITIES 

A. Notes and Sample Items for Preparing a Bill of Quantities 

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring 
Entity or the person drafting the Tender Documents. Priced Bills of Quantities shall be part and 
parcel of the Contract Documents. 

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the 
specifications, descriptions and quantities of Works to be performed to enable tenders to be 
prepared efficiently and accurately and when a contract has been entered into, to provide a priced 
Bill of Quantities for use in the periodic valuation of Works executed. In order to attain these 
objectives, Works should be itemized in the Bill of Quantities insufficient detail to distinguish 
between the different classes of Works, or between Works of the same nature carried out in 
different locations or in other circumstances which may give rise to different considerations of 
cost. Consistent with these requirements, the layout and content of the Bill of Quantities should 
be as simple and clear as possible. 

3. The Bills of Quantities should be divided generally into the following sections: 

a) Preambles 
b) Preliminary items 
c) Work Items 
c) Day work Schedule; and 
d) Provisional items 
e) Summary. 

4. NOTES TO PREPARING PREAMBLES 

4.1 The Preambles should include only those items that constitute the cost of the works but would not 
be priced separately as they are expected to be included in the unit prices. Care should be taken 
to ensure that these items are not are petition of the conditions of contract. The Preambles should 
indicate the inclusiveness of the unit prices and should state the methods of measurement that 
have been adopted in the preparation of the Bill of Quantities, that are to be used for the 
measurement of any part of the Works. The units of measurement and abbreviations should be 
defined and any mandatory national units defined and described. The methods of and procedure 
for re- measurement should be described in the Preambles. 

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used, 
unless other national units are mandatory in Kenya. 

 

Unit Abbreviation Unit Abbreviation 

cubic meter m3 or cu m Millimeter mm 

hectare ha Month mon 

Hour h Number nr 

kilogram kg square meter m2 or sq m 

lump sum ls square millimeter mm2 or sq mm 

meter m Week wk 

metric ton t   

 
4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General 

and Special Conditions of Contract, Technical Specifications, and Drawings. 



4.4. The quantities given in the Bills of Quantities are estimated and partly provisional and are 
given to provide a common basis for tendering. The basis of payment will be the actual 
quantities of work ordered and carried out, as measured by the Contractor and verified by 
the Architect and valued at the rates and prices tender in the priced Bills of Quantities, where 
applicable, and otherwise at such rates and prices as the Architect may fix within the terms 
of the Contract. 

4.5. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is 
otherwise provided under the Contract, include all Constructional Plant, labour, supervision, 
materials, erection, maintenance, insurance, profit, taxes, and duties, together with all 
general risks, liabilities, and obligations set out or implied in the Contract. 

4.6. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 
quantities are stated or not. The cost of Items against which the Contractor has failed to enter 
a rate or price shall be deemed to be covered by other rates and prices entered in the Bill of 
Quantities. 

4.7. The whole cost of complying with the provisions of the Contract shall be included in the 
Items provided in the priced Bills of Quantities, and where no Items are provided, the cost 
shall be deemed to be distributed among the rates and prices entered for the related Items of 
Work. 

4.8. General directions and descriptions of work and materials are not necessarily repeated nor 
summarized in the Bills of Quantities. References to the relevant sections of the Contract 
documents shall be made before entering prices against each item in the priced Bills of 
Quantities. 

4.9 Provisional Sums and contingency sums included and so designated in the Bills of 
Quantities shall be expended in whole or in part at the direction and discretion of the 
Architect in accordance with Sub-Clause13.5 and Clause 13.6 of the General Conditions of 
contract. 

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide 
the person preparing the Tender Documents. The Contractor must allow in his rates for any 
costs associated with and complying with the requirements in the Preambles. 

4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities 
including Preliminary items, it will be assumed that he/she has spread its cost in other areas 
that he/she will have priced. Therefore, the item or items will be executed without any 
additional costs or without being treated like variations. 

 

5. NOTES ON PREPARING BILLS OF QUANTITIES 

5.1 The Preliminary Items should be limited to tangible items that should be priced by the 
tenderer, are identifiable and can be priced separately and included in the interim valuations 
precisely. Such items may include such items as site office, notice boards, and other 
temporary works, otherwise items such as security for the Works which are primarily part 
of the Contractor's obligations should be included in the Contractor's rates. 

5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish 
between those parts of the Works which by nature, location, access, timing, or any other 
special characteristics may give rise to different methods of construction, or phasing of the 
Works, or considerations of cost. Such groups could be ground excavations, structures, 
external works, services, etc. General items common to all parts of the Works may be 
grouped as a separate section in the Bill of Quantities. 

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in the 



Contract, and no allowance should be made for bulking, shrinkage or waste. Quantities 
should be rounded up where appropriate. 

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the 
scope can change during the execution of the works, such items could be subject to re- 
measurement, the word “provisional” should be used to identify such cases. Where whole 
sections of the work items fall in this class, for example foundations, they should be labelled 
“Provisional Quantities” or “Provisional Items” so that the Tenderer/Contractor is advised 
up front that such items are subject to re-measurement to done before such work is cover- 
up. 

5.5 All items that have not been measured and therefore not subject to tenders pricing should be 
listed in the Bills of Quantities as Provisional Sums for particular item or class of Work, 
which may be subject to a nominated subcontract or separate measurements at a later date 
during the execution of the works. For example, if it is deemed not possible to measure 
electrical works before going to tender because detail designs are not ready, a provisional 
sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be 
executed later when actual design details are completed. To the extent not covered above, 
there should be in the Bills of Quantities a general provision for physical and financial 
contingencies made as a “Provisional Sum for Contingencies” and “Provisional Sum for 
Fluctuations”. The inclusion of such provisional sums often facilitates budgetary approval 
by avoiding the need to request periodic supplementary approvals as the future need arises. 

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub 
Contractors should be avoided and instead Bills of Quantities of the specialized Works 
should be included as a section of the main Bills of Quantities to be priced by the Main 
Contractor. The Main Contractor should be required to indicate the name(s) of the 
specialized firms he proposes to engage to carry out the specialized Works as his approved 
domestic sub-contractors. Only provisional sums to cover specialized Works by statutory 
authorities should be included in the Bills of Quantities. 

5.7 A Day work Schedule should be included if the probability of unforeseen work, outside the 
items included in the Bill of Quantities, is relatively high. To facilitate checking by the 
Procuring Entity of the realism of rates quoted by the tenderers, the Day work Schedule 
should normally comprise: 

i) A list of the various classes of labor, and materials for which basic. 

ii) Day work rates and prices for various categories of labor are to be inserted by the 
tenderer, together with a statement of the conditions under which the Contractor will 
be paid for Work executed on a Day work basis. 

iii) A percent a get o be entered by the tenderer against each basic Day work item. 

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, 
overheads, supervision and other charges. 

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities 
carried forward, with provisional sums for Day work, Provisional sums and Contingencies, 
and provision for Total Costing. The last line should allow for tenderer to indicate any 
discounts before arriving at a total cost carried forward to the Form of Tender. 



BILLS OF QUANTITIES 

(a) Preambles 

1. The method of measurement of completed work for payment shall be in accordance with The 
Contractor is referred to General Specifications for Building Works – 1976 Edition Pages B1 
– B2 and must allow for all costs in complying with these clauses. 

2. The Site is situated in the Engineering Complex at Meru University of Science & Technology, 
Main Campus. It is approximately 245 Kilometers from Nairobi. Access to the site shall be 
through Meru-Maua highway. Which is an existing public road. Any damage caused to the 
surfaces of this road shall be made good at the Contractor's expense. The Contractor shall visit 
the site and acquaint itself with its nature and position, the nature of the ground, substrata and 
other local conditions, positions of existing power, water and other services, access roads or 
any other limitations that might affect his cost or progress. No claim for extras shall be 
considered on account of lack of knowledge in this respect. 

3. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, 
spoil heaps, temporary access path, and storage of materials. The Contractor shall also obtain 
the Architect approval and direction regarding the use of any materials found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the 
offices of the Procuring Entity or Procuring Entity's Representative during normal working 
hours. Two sets of the Working Drawings shall be provided to the contractor but additional 
copies shall be provided at a cost to be determined by the Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the 
procurement of Bank Guarantees and stamp charges in connection with this contract 
Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as the 
Architect May direct. The Procuring Entity reserves the right to occupy the Works by sections 
on completion provided that such occupation is considered to be both practical and reasonable 
and will not interfere with the Works. The Contractor shall allow any costs associated with 
such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring 
Entity reserves the right in very exceptional circumstances to make such payments direct in 
the interests of the project where the completion thereof might be jeopardized by any dispute 
or vicariousness between the Contractor and the Sub- Contractor involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of 
Tender as his time for completion of the Works from the date for Possession, to be agreed 
with the Engineer. The Contract Period is presumed to have been calculated making due 
allowance for seasonal inclement weather conditions. No claim for extension of time due to 
the normal in clement weather for this area shall be entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a 
Programme and Progress Chart setting out the order in which the Works are to be carried out, 
with the appropriate dates thereof. This Chart shall be agreed with the Architect and no 
deviation from the order set out in it will be permitted without the written consent of the 
Engineer. The Contractor will be responsible for arranging the above programme with all his 
sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying out this 
exercise, and for updating it as required. 

10. The Contractor shall submit to the Architect on the first day of each week or such longer 
period as the Architect from time to time direct, a Progress Report and any information for 
the proceeding period, showing the progress during the period and the up-to-date cumulative 



Progress on all important items of each section or portion of the Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional 
photographer approved by the Engineer. The Photographs shall provide a record of the Site 
and adjacent are as prior to the commencement of the Works and shall cover such portion of 
the works in progress and completion as the Architect shall direct. All prints shall be full plate 
size, unmounted, and marked on the reverse side with the date of exposure, identification 
reference and brief description. The copyright of all photographs shall be vested in the 
Procuring Entity. The negatives and four prints from each negative shall be delivered to the 
Architect within two weeks of exposure. 

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, 
but whenever possible dimensions are to be taken on the Site or from the buildings. Before 
any work is commenced by Sub- Contractors or Specialist Firms, dimensions must be 
checked on the site comparable dimensions shown on the drawings. The Contractor shall be 
responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant 
Authorities the exact position, depth and level of all existing electric cables, waterpipes or 
other services in the area and he shall make whatever provisions may be required by the 
Authorities concerned for the support and protection of such services. Any damage or 
disturbance caused to any services shall be reported immediately to the Architect and the 
relevant Authority and shall be made good to their satisfaction at the Contractor's expense. 
Where appropriate the Contractor shall open up the ground in advance of the main work by 
hand-digging if necessary, to locate precisely the position and details of the services which 
are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and 
from the site of the proposed works, at such hours and by such route as are permitted by the 
Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may cause 
to the present road surface and pavements within or beyond the boundary of the Site, during 
the period of the works. All existing paths, storm water channels, etc., that may be destroyed 
or damaged during the progress of the Works shall be reinstated by the Contractor to the 
satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police 

Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid 
or alkaline substance in solution. The Contractor shall provide at his own risk and cost all 
water for use in connection with the Works, (including works of sub–contractors). If need be, 
he shall make arrangements with the Local Water Authority for the installation of a separate 
meter for all water used by him throughout the Contract and pay all cost and fees in 
connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may 
be necessary, and clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, 
(including Sub – Contractor's) including all temporary connections, wiring, fittings, etc., and 
clearing away on completion. The Contractor shall pay all fees and obtain all permits in 
connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or 
Representative, competent and experienced in the kind of work involved, who shall give his 
whole time to the superintendence of the works. (Including works of sub – contractors). Such 
Agent or Representative shall receive on behalf of the Contractor directions and 
instruction 



from the Engineer, and such directions and instructions shall be deemed to be given to the 
contractor in accordance with the Conditions of Contract. The Agent shall not be replaced 
without the specific approval of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to 
the site are protected at all times. In particular, there shall be the proper provision of guard– 
rails to scaffolding, protection against falling materials, tools on site, dust, nail and other sharp 
objects. The site shall be kept tidy and clear of dangerous rubbish. The Architect shall be 
empowered to suspend work on site should it be considered this condition is not being 
observed and no claim arising from such suspension will be allowed. 

21. The are as available to the Contractor for work yards, offices and other facilities shall be 
directed by the Architect and any existing features to remain shall be protected from damage 
throughout the Contract Period and handed back in good condition when they are vacated at 
the end of the Contract. If additional areas are required, the contractor shall source then at 
own cost. 

22. The Contractor shall give the Architect reasonable notice of the intention to set out or take 
levels for any part of the Works so that arrangements may be made for checking the work. 
The accuracy of setting out and leveling shall be within the tolerances specified in the 
Specifications or on the Drawings. The checking of setting out or leveling by the Architect 
shall not relieve the Contractor of his duties or responsibilities under the Contract. 

23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for 
any damage caused to existing and adjacent property, including buildings that are not a 
subject of demolition. He shall make good at his own cost damage to persons and property 
caused there on, and he shall indemnify the Procuring Entity against any loss or claim that 
may arise. 

24. The Contractor shall take such steps and exercise such care and diligence as to minimize 
nuisance arising from dust, noise or any other cause to the occupiers of the existing and 
adjacent property. He must provide such temporary and special screens and tarpaulins or 
gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and sufficient 
for the protection of the existing and adjacent property and or prevention of nuisance etc. as 
directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 
15

th
October 1998.Legal notice No.154 of 1998. The Contractor is required to pay a monthly 

level of 0.2% of his factory price of construction works with effect from January 1999. 
Tenderer shall allow for this in the build-up of his rates. 

26. The Contractor shall provide temporary sheds, offices mesh rooms, sanitary, accommodation 
and other temporary buildings for the use of the contractor and sub- contractors, including 
lighting furniture equipment and attendance. 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor 
camps shall be complete with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction 
of the Health Authorities and maintain the same in a thoroughly clean and sanitary condition 
and pay all conservancy fees during the period of the Works and remove when no longer 
required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary 
to safeguard the Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and 
appliances of every description for the due and satisfactory completion of the Works and shall 



remove the same on completion. All such plant, tools and equipment shall comply with all 
regulations in force throughout the period of the Contract and shall be altered or adopted 
during the Contract period as may be necessary to comply with any amendments in or 
additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the 
due performance of the works, including Sub-Contract Works, provide special scaffolding as 
required by Sub-Contractors, alter and adopt all scaffolding as and when required during the 
Works, and remove on completion. No scaffolding is measured here in after and the 
Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, 
planked footways, guard–rails gantries screen, etc., for the safe custody of the Works, 
materials and public protection and adjacent properties. 

33. Cover up all and protect from damage, including damage from in clement weather, all finished 
work and unfixed materials, including that of Sub-Contractors, etc., to the satisfaction of the 
Architect until the completion of the Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear 
away all surplus excavated demolition materials, plant, rubbish and unused materials and 
shall leave the whole of the Site and Works in a clean and tidy state to the satisfaction of the 
Engineer, sheds, camps, etc. Particular care shall be taken to leave clean all floors and 
windows and tore move all paint and cement all rubbis hand dirt as it accumulates. The 
Contractor is to find his own dump and shall pay all charges in connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, 
labor and materials, making molds, transport, handling, etc. Allow in your rates for making 
at least four cubes on each occasion, from different batches; the concrete being taken from 
the point of deposit. 

36. The Contractor shall furnish at the earliest possible opportunity before work commences, and 
at his own cost, any samples of materials and workmanship that may be called for by the 
Architect for the approval or rejection, and any further samples in the case of rejection, until 
such samples are approved by the Engineer. Such samples, when approved, shall be the 
minimum standard for the work to which they apply. The procedure for submitting samples 
of materials for testing or approval and the method of marking for identification shall be as 
laid down by the Engineer. The Contractor shall allow in his Tender for such samples and 
tests, including those in connection with his Sub-Contractors work. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding 
tax on contractual payment section 35(7)(i)(ii) which became effective on 1

st 
July 2000. A 3% 

withholding tax will be applicable to all interim payments exceeding Kshs 
. ........................................ for work done in respect of building or civil works. The contractor 
shall allow for any costs arising resulting there from in the build-up of rates. 

38. Blasting will only be allowed with the express permission of the Architect in writing. All 
blasting operations shall be carried out at the Contractor's sole risk and cost, in accordance 
with any Government regulations in force for the time being, and any special regulations laid 
down by the Architect governing the use and storage of explosives. 

39. The National Construction Authority is a state corporation established under the national 
construction authority Act No.14 of 2011. The broad Mandate of the Authority is to oversee 
the construction industry and coordinate its development. The National Construction 
Authority Regulations 2014 with an effective date of 6

th
June 2014, regulation 25, - Allow 

0.5% of the tender sum/contract sum for construction levy. 



40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all 
contracts for construction services. The tenderer is also drawn to VAT Act Cap 476 clause 
19(9). The tenderer must allow for VAT1.19 as instructed elsewhere. 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required 
Items 17 and 18 of the Conditions of contract and also specified in the Special Conditions of 
Contract. 



BILLS NO. 1 - PRELIMINARY ITEMS-SEE ATTACHED BILLS OF QUANTITIES 
 

ITEM 
No. 

DESCRIPTION AMOUNT 

1. The Contractor shall provide, or erect and maintain an approved lock-up 

office for the sole use of the Architect and his own site staff. The office, 

which will have a total floor area of not less than ------------- square 

metres, will be divided into two separate interconnected offices. Services 

to be provided shall include a telephone, water sanitary and electrical 

supply and drainage. The offices shall be supplied with furniture and 

equipment that shall include: 

4 No. desks with chairs; 1 No. large table with sufficient number of 

chairs; drawing table along the full length of one side with plan drawers 

and drawing stools: 4 No. waste paper baskets: sufficient number of pin 

boards: and any additional furniture and fittings as may reasonably be 

required during the Contract period. The Contractor shall provide the 

Architect and site staff with computer sets or laptops, printers and 

telephones all that are necessary for project use. 

The office furniture and equipment shall all be to the approval of the 

Engineer. The Contractor shall also provide all labor, equipment and 

consumable stores equipment throughout the currency of the contract. 

N/A 

2 [OPTIONAL] Contractor shall provide a house for Engineers site agent, 
which shall be one bedroomed temporary house with a sitting room, toilet, 
bathroom and a kitchen complete with electrical and sanitary installations 
and provide maintenance and paying of bills of water and electricity up to 
and including end of the contract period. 

N/A 

3 Provide a signboard not less than 3 square meters in size of a design type, 

and with lettering and coloring and in a position approved by the 

Engineer. The signboard shall be for the display of the Main Contractor's 

name and the names of all his Sub-Contractors, with the Procuring 

Entity's name painted thereon. All Consultants names be printed in letters 

not exceeding 50 mm high. No other signboard or advertising shall be 

allowed. The signboard shall be fully maintained during the Contract 
Period and shall be pulled down and removed at the end of the contract. 

N/A 

4 Add others (if any)  

5   

6   

 TOTAL CARRIED TO GRAND SUMMARY  



BILL NO. 2: WORK ITEMS-SEE ATTACHED BILLS OF QUANTITIES 

(organized appropriately into work sections, such as foundations, walls/structure, finishes, doors 
and windows, mechanical installations. etc. 

Bill No 2 - (Name of Section e.g. Foundations). 

 

Item no. Description Unit Quantity Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

Total for Bill No. 2 (carried forward to Summary, p. )  
 



Bill No. 3: Schedule of Day work Rates – Labor (N/A) 
 

Item no. Description Unit Nominal 

quantity 

Rate Amount 

      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow percenta of Subtotal for Contractor’s overhead, 

profit, etc., in accordance with paragraph 3 (b) above. 

  

 Total for Daywork (carried forward to Daywork Summary, p. )  

 
a. To be entered by the Tenderer. 



Bill No. 4: Schedule of Daywork Rates – Materials (N/A) 
 

Item no. Description Unit Nominal 

quantity 

Rate Extended 

amount 
      

      

      

      

      

      

      

      

      

      

      

      

      

 Subtotal  

 Allow percent a. of Subtotal for Contractor’s overhead, 
profit, etc., in accordance with paragraph 4 (b) above. 

  

 Total for Daywork: Materials (carried forward to Daywork Summary, p. 

 ) 
 

 
a. To be entered by theTenderer. 



Bill No. 5: Schedule of Daywork Rates - Contractor's Equipment (N/A) 
 

Item no. Description Nominal quantity 

(hours) 

Basic hourly 

rental rate 

Extended 

amount 

     

     

     

     

     

     

     

 Allow percent a of Subtotal for 
Contractor’s overhead, profit, etc., in 
accordance with paragraph 5 above. 

   

Total for Daywork: Contractor’s Equipment (carried forward to Daywork Summary, p. )  

 
a. To be entered by the Tenderer. 

 

Bill No. 6: Daywork Summary (N/A) 
 

 Amounta
 % 

Foreign 
Currency 

1. Total for Daywork: Labor    

2. Total for Daywork: Materials    

3. Total for Daywork: Contractor’s Equipment    

Total for Daywork (Provisional Sum) (carried forward to 
Summary of Bills of Quantities, p. ) 

   

 

Bill No. 7: Provisional Sums (SEE ATTACHED BILLS OF QUANTITIES) 

 

Bill no. Item no. Description Amount 

1    

2    

3    

4    

etc.    

Total for Specified Provisional Sums (carried forward to Grand Summary  

 
GRAND SUMMARY (SEE ATTACHED BILLS OF QUANTITIES) 

 

SUMMARY ITEMS Page Amount 

Bill No. 1: Preliminary Items   

Bill No. 2: Work Items   

Bill No 3: Daywork Summary   

Bill No 4: Provisional Sums   

Subtotal of Bills No 1-4   



Allow for any Discounts i   

TOTAL TENDER PRICE Carried forward to Form of Tender   

 

(i) If a percentage used, it should be indicated on which Bill No. items but on Bill No.4 – 

Provisional Sums. 



SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards 
of materials, and workmanship for tenderers to respond realistically and competitively to the 
requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications 
should require that all materials, plant, and other supplies to be permanently incorporated in the 
Works be new, unused, of the most recent or current models, and incorporating all recent 
improvements in design and materials unless provided otherwise in the Contract. Where the 
Contractor is responsible for the design of any part of the permanent Works, the extent of his 
obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write 
specifications for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works 
in recognized public sectors, such as high ways, urban housing, irrigation and water supply. The 
General Specifications should cover all classes of workmanship, materials and equipment 
commonly involved in constructions, although not necessarily to be used in a particular works 
contract. Deletions or addenda should then adapt the General Specifications to the particular 
Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the 
Specifications of standards for materials, plant and workmanship, existing Kenya Standards 
should be used as much as possible, otherwise recognized international standards may also be 
used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works 
are to be permitted. Alternatives are appropriate in cases where obvious (and potentially less 
costly) alternatives are possible to the technical solutions indicated in tender documents for 
certain elements of the Works, taking into consideration the comparative specialized advantage 
of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with 
appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or 
Performance criteria, stating that the alternative solutions shall be at least structurally and 
functionally equivalent to the basic design parameters and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete 
evaluation by the Procuring Entity, including drawings, design calculations, technical 
specifications, breakdown of prices, proposed construction methodology, and other relevant 
details. Technical alternatives permitted in this manner shall be considered by the Procuring 
Entity each on its own merits and independently of whether the tenderer has priced the item as 
described in the Procuring Entity's design included with the tender documents. 



SECTION VII - DRAWINGS 

Note A list of drawings should be inserted here. The actual drawings including Site plans should be 
annexed in a separate booklet. 

 
DRAWINGS HAVE BEEN ATTACHED AS A SPEARATE DOCUMENT 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

PART III - THE CONDITIONS OF CONTRACT AND CONTRACT 



SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

NG-CDF IGEMBE SOUTH CONSTITUENCY 

Tender No. NG-CDF/IGEMBE SOUTH/C012/06/2024- 

2025 

Tender Name:  PROPOSED CONSTRUCTION OF 2NO TANK BASE WITH 2NO WATER 

STORAGE TANKS, INSTALLATION OF RAIN WATER GOODS AND PLANTING AND 

NURTURING OF 140 INDIGENOUS TREE SEEDLINGS AT LAKATHI PRIMARY SCHOOL IN 

IGEMBE SOUTH SUB-COUNTY IN MERU COUNTY. 

Igembe South Public Works Office, P.O Box 98-60600, Maua-Kenya 

General Conditions of Contract 
 - 

1. GENERAL PROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as 
indicated below. Words indicating persons or parties include corporations and other legal entities, 
except where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 
execution and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance 
with the provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as 
recorded in the Agreement Form and signed by the parties including all attachments and appendices 
thereto and all documents incorporated by reference therein to execute, complete, and maintain the 
Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress 
reports, drawings, manuals, models and other documents of a technical nature (if any) supplied by the 
Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for 
the execution and completion of the Works and the remedying of any defects. However, Contractor's 
Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and 
any other things intended to form or forming part of the Permanent Works. 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the 
Contractor utilizes on Site, who may include the staff, labor and other employees of the Contractor 
and of each Subcontractor; and any other personnel assisting the Contractor in the execution of the 
Works. 



“Contractor's Representative” means the person named by the Contractor in the Contractor 
appointed from time to time by the Contractor who acts on behalf of the Contractor. 



“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the 

Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or 
off the Site, including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated 

materials and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects 

by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and 
calculated from the Completion Date, within which the contractor is liable for any defects that may 
develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section(as the 
case maybe) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], 
which extends over the days stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of 
Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 

[Application for Final Payment Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the 
Contract Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price 
and Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any 
legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring 
Entity, including any annexed memoranda comprising agreements between and signed by both 
Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 
Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor 
under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 



20.3 indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled 
Special Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment]. “Performance Certificate” means the certificate issued under Sub-Clause 11.9 

[Performance Certificate]. “Performance Security” means the security (or securities, if any) under 

Sub-Clause 4.2 [Performance Security]. “Permanent Works” means the permanent works to be 

executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 
the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 
construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made 

available by the Procuring Entity for the use of the Contract or in the execution of the Works, as 

stated in the Specification; but does not include Plant which has not been taken over by the Procuring 

Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, 
labor and other employees of the Architect and of the Procuring Entity; and any other personnel 
notified to the Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent 
person appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the 
Engineer) who is responsible for supervising the execution of the Works and administering the 
Contract and shall be an “Architect” or a “Quantity Surveyor” registered under the Architects and 
Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap 
530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes 
of the Contract and named in the Special Conditions of Contract, or other person appointed from time 
to time by the Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for 
the execution of any part of the Works or for the supply of Plant, Materials or services under Sub- 
Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 
under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of 
Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted 
with the Form of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if 

any) 



“Site Investigation Reports” are those reports that may be included in the tendering documents which 
a ref actual and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working 
areas, and to which Plant and Materials are to be delivered, and any other places as may be specified 
in the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any 
additions and modifications to the specification in accordance with the Contract. Such document 
specifies the Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence 
execution of the Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 
14 [Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed 
as a subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking 

Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 
required on Site for the execution and completion of the Permanent Works and the remedying of any 
defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor 
which are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the 
Form of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are 

carried out in accordance with the Specification after the Works or a Section (as the case may be) are 

taken over by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties 
or instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the 
Works or a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) 
as stated in the Special Conditions of Contract (with any extension calculated from the 
Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 
Clause 13 [Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the 
Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the 
Temporary Works, or either of them as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 



a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural 
also include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to 
be recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically 
made, and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the 
interpretation of these Conditions. 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 
consents, determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted 

using any of the agreed systems of electronic transmission as stated in the Special 
Conditions of Contract; and 

b) delivered, sent or transmitted to the address for the recipient's communications as 
stated in the Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 
delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it 
may be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other Party. 
When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the 
Architect or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the 
purposes of interpretation, the priority of the documents shall be in accordance with the following 
sequence: 

a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any 
necessary clarification or instruction. 

1.6 Contract Agreement 



The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives 
the Contract Agreement, unless the Special Conditions establish otherwise. The Contract 
Agreement shall be based upon the form annexed to the Special Conditions. The costs of stamp 
duties and similar charges (if any) imposed by law in connection with entry into the Contract 
Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest 
in or under the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, 
or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless 
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings 
and Bills of Quantities shall be supplied to the Contractor, who may make or request further 
copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless 
and until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the 
Contractor shall supply to the Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 
Specification, the Contractor's Documents (if any), the Drawings and Variations and other 
communications given under the Contract. The Procuring Entity's Personnel shall have the right 
of access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 
executing the Works, the Party shall promptly give notice to the other Party of such error or 
defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed 
or disrupted if any necessary drawing or instruction is not issued to the Contractor within a 
particular time, which shall be reasonable. The notice shall include details of the necessary 
drawing or instruction, details of why and by when it should be issued, and the nature and 
amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue 
the notified drawing or instruction within a time which is reasonable and is specified in the 
notice with supporting details, the Contractor shall give a further notice to the Architect and 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in the 

Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these matters. 



1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by 
the Contractor, including an error in, or delay in the submission of, any of the Contractor's 
Documents, the Contractor shall not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual 
property rights in the Contractor's Documents and other design documents made by (or on 
behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a 
non-terminable transferable non-exclusive royalty-free license to copy, use and communicate 
the Contractor's Documents, including making and using modifications of them. This license 
shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant 
parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 
communicate the Contractor's Documents for the purposes of completing, operating, 
maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and 
other software, permit their use on any computer on the Site and other places as 
envisaged by the Contract, including replacements of any computers supplied by the 
Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the 
Contractor shall not, without the Contractor's consent, be used, copied or communicated to a 
third party by (or on behalf of) the Procuring Entity for purposes other than those permitted 
under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other 
intellectual property rights in the Specification, the Drawings and other documents made by 
(or on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain 
communication of these documents for the purposes of the Contract. They shall not, without 
the Procuring Entity's consent, be copied, used or communicated to a third party by the 
Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. 
The confidentiality shall survive termination or completion of the contract. They shall 
disclose all such confidential and other information as may be reasonably required in order to 
verify compliance with the Contract and allow its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the 
Contract as private and confidential, except to the extent necessary to carry out their 
respective obligations under the Contract or to comply with applicable Laws. Each of them 
shall not publish or disclose any particulars of the Works prepared by the other Party without 
the previous agreement of the other Party. However, the Contractor shall be permitted to 
disclose any publicly available information, or information otherwise required to establish his 
qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless 



otherwise stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building 
permit or similar permission for the Permanent Works, and any other permissions 
described in the Specifications as having been (or to be) obtained by the Procuring 
Entity; and the Procuring Entity shall indemnify and hold the Contractor harmless 
against and from the consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, 
licenses and approvals, as required by the Laws in relation to the execution and 
completion of the Works and the remedying of any defects; and the Contractor shall 
indemnify and hold the Procuring Entity harmless against and from the consequences of 
any failure to do so, unless the Contractor is impeded to accomplish these actions and 
shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 
unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity 
for the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to 
bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of 
the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall 
permit and shall cause its subcontractors and sub-consultants to permit, the Public Procurement 
Regulatory Authority, Procuring Entity and/or persons appointed or designated by the 
Government of Kenya to inspect the Site and/or the accounts and records relating to the 
procurement process, selection and/or contract execution, and to have such accounts and 
records audited by auditors appointed by the Procuring Entity if requested by the Procuring 
Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub- 
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially 
impede the exercise of the Procuring Entity's inspection and audit rights constitute a prohibited 
practice subject to contract termination (as well as to a determination of in eligibility pursuant 
to the Procuring Entity's prevailing sanctions procedures). 

 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of 
the Site within the time (or times) stated in the Special Conditions of Contract. The right and 
possession may not be exclusive to the Contractor. If, under the Contract, the Procuring Entity 
is required to give (to the Contractor) possession of any foundation, structure, plant or means 
of access, the Procuring Entity shall do so in the time and manner stated in the Specification. 
However, the Procuring Entity may withhold any such right or possession until the 
Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give 
the Contractor right of access to, and possession of, the Site within such times as required to 
enable the Contractor to proceed without disruption in accordance with the programme 
submitted under Sub-Clause 8.3 [Programme]. 



2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity 
to give any such right or possession within such time, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or 
delay by the Contractor, including an error in, or delay in the submission of, any of the 
Contractor's Documents, the Contractor shall not be entitled to such extension of time, Cost or 
profit. 

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable 
assistance as to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily 
available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with 
Laws], 
ii) for the delivery of Goods, including clearance 
through customs, and 
iii) for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel 
and the Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub- 
paragraphs (a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub- Clause 
4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will 
enable the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in 
accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him 
in the Contract. The Architect staff shall include suitably qualified Assistants and other 
professionals who are competent to carry out these duties. The Architect Name and Address 
shall be provided in the Special Conditions of Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 



3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or 
necessarily to be implied from the Contract. If the Architect is required to obtain the approval 
of the Procuring Entity before exercising a specified authority, the requirements shall be as 
stated in the Special Conditions of Contract. The Procuring Entity shall promptly inform the 
Contractor of any change to the authority attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring 
Entity's approval is required, then (for the purposes of the Contract) the contractor shall require 
the Architect to provide evidence of such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the 

Contract, the Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or 
responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, 
proposal, request, test, or similar act by the Architect (including absence of disapproval) 
shall not relieve the Contractor from any responsibility he has under the Contract, 
including responsibility for errors, omissions, discrepancies and non-compliances; and 

d) Any act by the Architect in response to a Contractor's request shall be notified in writing 
to the Contractor within 14 days of receipt. 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action 
under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 
percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in 
accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three 

currencies. 

3.1.7 Not-withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 
Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining 
property, he may, without relieving the Contractor of any of his duties and responsibility under 
the Contract, instruct the Contractor to execute all such work or to do all such things as may, 
in the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall 
forth with comply, despite the absence of approval of the Procuring Entity, with any such 
instruction of the Engineer. The Architect shall determine an addition to the Contract Price, in 
respect of such instruction, in accordance with Clause 13 and shall notify the Contractor 
accordingly, with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may 
also revoke such assignment or delegation. These assistants may include a resident Engineer, 
and/or independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. 
The assignment, delegation or revocation shall be in writing and shall not take effect until 



copies have been received by both Parties. However, unless otherwise agreed by both Parties, 
the Architect shall not delegate the authority to determine any matter in accordance with Sub- 
Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only 
be authorized to issue instructions to the Contractor to the extent defined by the delegation. 
Any approval, check, certificate, consent, examination, inspection, instruction, notice, 
proposal, request, test, or similar act by an assistant, in accordance with the delegation, shall 
have the same effect as though the act had been an act of the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, 
and shall therefore not prejudice the right of the Architect to reject the work, Plant or 
Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the 
Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse or 
vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified 
Drawings which may be necessary for the execution of the Works and the remedying of any 
defects, all in accordance with the Contract. The Contractor shall only take instructions from 
the Engineer, or from an assistant to whom the appropriate authority has been delegated under 
Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, 
on any matter related to the Contract. Whenever practicable, their instructions shall be given 
in writing. If the Architect or a delegated assistant: 

 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, 
within two working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days 
after receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated 
assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less 
than 21 days before the intended date of replacement, give notice to the Contractor of the name, 
address and relevant experience of the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this 
Sub-Clause3.5 to agree or determine any matter, the Architect shall consult with each Party in 
an endeavor to reach agreement. If agreement is not achieved, the Architect shall make a fair 
determination in accordance with the Contract, taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with 
supporting particulars, within 30 days from the receipt of the corresponding claim or request 
except when otherwise specified. Each Party shall give effect to each agreement or 
determination unless and until revised under Clause 20 [Claims, Disputes and Arbitration]. 



4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the 
Works in accordance with the Contract and with the Architect instructions, ands hall remedy 
any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, 
and all Contractor's Personnel, Goods, consumables and other things and services, whether of 
a temporary or permanent nature, required in and for this design, execution, completion and 
remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have 
their origin in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 
and of all methods of construction. Except to the extent specified in the Contract, the Contractor 
(i) shall be responsible for all Contractor's Documents, Temporary Works, and such design of 
each item of Plant and Materials as is required for the item to be in accordance with the 
Contract, and (ii) shall not otherwise be responsible for the design or specification of the 
Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements 
and methods which the Contractor proposes to adopt for the execution of the Works. No 
significant alteration to these arrangements and methods shall be made without this having 
previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then 
unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in 
accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and 
Drawings, shall be written in the language for communications defined in Sub-Clause 1.4 
[Law and Language], and shall include additional information required by the Architect 
to add to the Drawings for co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are 
completed, befit for such purposes for which the part is intended as are specified in the 
Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to 
the Architect the “as-built” documents and, if applicable, operation and maintenance 
manuals in accordance with the Specification and in sufficient detail for the Procuring 
Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of the 
Works. Such part shall not be considered to be completed for the purposes of taking-over 
under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these documents 
and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 
amount stated in the Special Conditions of Contract and denominated in the currency (ies) 
of the Contract or in a freely convertible currency acceptable to the Procuring Entity. If an 
amount is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days 
after receiving the Notification of Award and shall send a copy to the Engineer. The 
Performance Security shall be issued by a reputable bank selected by the Contractor and shall 
be in the form annexed to the Special Conditions, as stipulated by the Procuring Entity in the 



Special Conditions of Contract, or in another form approved by the Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the 
Contractor has executed and completed the Works and remedied any defects. If the terms of 
the Performance Security specify its expiry date, and the Contractor has not become entitled 
to receive the Performance Certificate by the date 30 days prior to the expiry date, the 
Contractor shall extend the validity of the Performance Security until the Works have been 
completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for 
amounts to which the Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 
damages, losses and expenses (including legal fees and expenses) resulting from a claim under 
the Performance Security to the extent to which the Procuring Entity was not entitled to make 
the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days 
after receiving a copy of the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 
determines an addition or a reduction to the Contract Price as a result of a change in cost and/ 
or legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of 
the Contract Price payable in a specific currency, the Contractor shall at the Architect request 
promptly increase, or may decrease, as the case may be, the value of the Performance Security 
in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 
necessary to act on the Contractor's behalf under the Contract. The Contractor's 
Representative's Name and Address shall be provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior 
to the Commencement Date, submit to the Architect for consent the name and particulars of 
the person the Contractor proposes to appoint as Contractor's Representative. If consent is 
withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if 
the appointed person fails to act as Contractor's Representative, the Contractor shall similarly 
submit the name and particulars of another suitable person for such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of 
the Contractor's Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's 
performance of the Contract. If the Contractor's Representative is to be temporarily absent from 
the Site during the execution of the Works, a suitable replacement person shall be appointed, 
subject to the Architect prior consent, and the Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under 
Sub-Clause 3.3 [Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any 
competent person, and may at any time revoke the delegation. Any delegation or revocation 
shall not take effect until the Architect has received prior notice signed by the Contractor's 
Representative, naming the person and specifying the powers, functions and authority being 
delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in 



Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not 
fluent in the said language, the Contractor shall make competent interpreters available during 
all working hours in a number deemed sufficient by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however 
subcontract the works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 
employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 
Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, 

or to a subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed 

Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the 

intended date of the commencement of each Subcontractor's work, and of the 
commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to 
require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 
[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of 
termination under Sub-Clause 15.2 [Termination by Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 

1.12 [Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors 
from Kenya to be appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 
Notification Period and the Engineer, prior to this date, instructs the Contractor to assign the 
benefit of such obligations to the Procuring Entity, then the Contractor shall do so. Unless 
otherwise stated in the assignment, the Contractor shall have no liability to the Procuring Entity 
for the work carried out by the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 
appropriate opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in 
the execution on or near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor 
to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other 
contractors may include the use of Contractor's Equipment, Temporary Works or access 
arrangements which are the responsibility of the Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of 
any foundation, structure, plant or means of access in accordance with Contractor's Documents, 
the Contractor shall submit such documents to the Architect in the time and manner stated in 
the Specification. 



4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 
specified in the Contractor notified by the Engineer. The Contractor shall be responsible for 
the correct positioning of all parts of the Works, and shall rectify any error in the positions, 
levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of 
reference, but the Contractor shall use reasonable efforts to verify their accuracy before they 
are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated 
by an error in these items of reference, and an experienced contractor could not reasonably 
have discovered such error and avoided this delay and/ or Cost, the Contractor shall give notice 
to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) whether and (if so) to what extent the error could 
not reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and 
(b) above related to this. 

4.8 Safety Procedures 

The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as 
to avoid danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and 
taking over under Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) which 
may be necessary, because of the execution of the Works, for the use and protection of 
the public and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the 
requirements of the Contract. The system shall be in accordance with the details stated in the 
Contract. The Architect shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect for 
information before each design and execution stage is commenced. When any document of a 
technical nature is issued to the Engineer, evidence of the prior approval by the Contractor 
itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his 
duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to 
the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and 
hydrological conditions at the Site, including environmental aspects. The Procuring Entity 



shall similarly make available to the Contractor all such data which come into the Procuring 
Entity's possession after the Base Date. The Contractor shall be responsible for interpreting all 
such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be 
deemed to have obtained all necessary information as to risks, contingencies and other 
circumstances which may influence or affect the Tender or Works. To the same extent, the 
Contractor shall be deemed to have inspected and examined the Site, its surroundings, the 
above data and other available information, and to have been satisfied before submitting the 
Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and 
completion of the Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, 
transport, water and other services. 

 

4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 

Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary 
information, inspections, examinations and satisfaction as to all relevant matters referred 
to in Sub-Clause 4.10 [Site Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, if any) 
and all things necessary for the proper execution and completion of the Works and the 
remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made 

and other physical obstructions and pollutants, which the Contractor encounters at the Site 
when executing the Works, including sub-surface and hydrological conditions but excluding 
climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect 

and shall set out the reasons why the Contractor considers them to be Unforeseeable. The 
Contractor shall continue executing the Works, using such proper and reasonable measures as 
are appropriate for the physical conditions, and shall comply with any instructions which the 
Architect may give. If an instruction constitutes a Variation, Clause 13 [Variations and 
Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, 

gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor 



shall be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) whether and (if so) to what extent these physical conditions were Unforeseeable, 
and (ii) the matters described in sub-paragraphs (a) and (b) above related to this extent. 

 
4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the 

Architect may also review whether other physical conditions in similar parts of the Works (if 
any) were more favorable than could reasonably have been foreseen when the Contractor 
submitted the Tender. If and to the extent that these more favorable conditions were 
encountered, the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine the reductions in Cost which were due to these conditions, which may be 
included (as deductions) in the Contract Price and Payment Certificates. However, the net 
effect of all adjustments under sub-paragraph (b) and all these reductions, for all the physical 
conditions encountered in similar parts of the Works, shall not result in a net reduction in the 
Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 

Contractor when submitting the Tender, which shall be made available by the Contractor, but 
shall not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access 
to and possession of the Site including special and/or temporary rights-of-way which are 
necessary for the Works. The Contractor shall obtain, at his risk and cost, any additional rights 
of way or facilities outside the Site which he may require for the purposes of the Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of 
whether they are public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from any such 
unnecessary or improper interference. 

4.15 Access Route 

 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of 
access routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent 
any road or bridge from being damaged by the Contractor's traffic or by the Contractor's 
Personnel. These efforts shall include the proper use of appropriate vehicles and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance 



which may be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, 
and shall obtain any permission which may be required from the relevant 
authorities for his use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from 
the use or otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular 

access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the 
Contractor, of access routes shall be borne by the Contractor. 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which 
any Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, 
unloading, storing and protecting all Goods and other things required for the Works; 
and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from 
all damages, losses and expenses (including legal fees and expenses) resulting from the 
transport of Goods and shall negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the 
Site, Contractor's Equipment shall be deemed to be exclusively intended for the execution of 
the Works. The Contractor shall not remove from the Site any major items of Contractor's 
Equipment without the consent of the Engineer. However, consent shall not be required for 
vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the 

Site) and to limit damage and nuisance to people and property resulting from pollution, noise 
and other results of his operations. 

4.18.3 The Contractor shall ensure that emissions, surfaced is charges and effluent from the 
Contractor's activities shall not exceed the values stated in the Specification or prescribed by 
applicable Laws. 

4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, 

water and other services he may require for his construction activities and to the extent defined 
in the Specifications, for the tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which details 
and prices are given in the Specifications. The Contractor shall, at his risk and cost, provide 
any apparatus necessary for his use of these services and for measuring the quantities 
consumed. 



4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed 
or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] 
and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring 
Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use 

of the Contractor in the execution of the Works in accordance with the details, arrangements 
and prices stated in the Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except 

that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment 
whilst any of the Contractor's Personnel is operating it, driving it, directing it or in 
possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring 

Entity's Equipment shall be agreed or determined by the Architect in accordance with Sub- 
Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor 
shall pay these amounts to the Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in 

accordance with the details stated in the Specification. The Procuring Entity shall, at his risk 
and cost, provide these materials at the time and place specified in the Contract. The Contractor 
shall then visually inspect them and shall promptly give notice to the Architect of any shortage, 
defect or default in these materials. Unless otherwise agreed by both Parties, the Procuring 
Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and 

control of the Contractor. The Contractor's obligations of inspection, care, custody and control 
shall not relieve the Procuring Entity of liability for any shortage, defect or default not apparent 
from a visual inspection. 

4.21 Progress Reports 

 
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared 

by the Contractor and submitted to the Architect in six copies. The first report shall cover the 
period up to the end of the first calendar month following the Commencement Date. Reports 
shall be submitted monthly thereafter, each within 7 days after the last day of the period to 
which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works. Each 
report shall include: 

 
a) charts and detailed descriptions of progress, including each stage of design (if any), 

Contractor's Documents, procurement, manufacture, delivery to Site, construction, 
erection and testing; and including these stages for work by each nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 
manufacturer, manufacture location, percentage progress, and the actual or expected 



dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 

Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given 
under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances 
which may jeopardize the completion in accordance with the Contract, and the measures 
being (or to be) adopted to overcome delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring 
Entity's Personnel; and to any other personnel notified to the Contractor, by the Procuring 
Entity or the Engineer, as authorized personnel of the Procuring Entity's other contractors 
on the Site. 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may 

be obtained by the Contractor and agreed by the Architect as additional working areas. The 
Contractor shall take all necessary precautions to keep Contractor's Equipment and 
Contractor's Personnel within the Site and these additional areas, and to keep them off adjacent 
land. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary 
Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from 
that part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works. The Contractor shall 
leave that part of the Site and the Works in a clean and safe condition. However, the Contractor 
may retain on Site, during the Defects Notification Period, such Goods as are required for the 
Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and 
authority of the Procuring Entity. The Contractor shall take reasonable precautions to prevent 
Contractor's Personnel or other persons from removing or damaging any of these findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, 



who shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs 
Cost from complying with the instructions, the Contractor shall give a further notice to the 
Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 
Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub- 
Clause 3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 

Notification]. 

5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against 
whom the Contractor raises reasonable objection by notice to the Procuring Entity as soon as 
practicable, with supporting particulars. An objection shall be deemed reasonable if it arises 
from (among other things) any of the following matters, unless the Procuring Entity agrees in 
writing to indemnify the Contractor against and from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient 
competence, resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and 
from any negligence or misuse of Goods by the nominated Subcontractor, his agents 
and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies 
that, for the subcontracted work (including design, if any), the nominated Subcontractor 
shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the 
Contractor to discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising 
under or in connection with the Contract and from the consequences of any failure 
by the Subcontractor to perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity 
payments for sums due under the Subcontract referred to under Sub-Clause 5.3 
[Payment to nominated Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in 
accordance with the subcontract. These amounts plus other charges shall be included in the 
Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], 
except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Architect may request the Contractor to supply reasonable evidence that the 
nominated Subcontractor has received all amounts due in accordance with previous Payment 
Certificates, less applicable deductions for retention or otherwise. Unless the Contractor: 



(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to 
withhold or refuse to pay these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has 
been notified of the Contractor's entitlement, then the Procuring Entity may (at his 
sole discretion) pay, direct to the nominated Subcontractor, part or all of such 
amounts previously certified (less applicable deductions) as are due to the 
nominated Subcontractor and for which the Contractor has failed to submit the 
evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then 
repay, to the Procuring Entity, the amount which the nominated Subcontractor was 
directly paid by the Procuring Entity. 

 

6. STAFF AND LABOUR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, 
and, when appropriate, housing. The Contractor is encouraged, to the extent practicable and 
reasonable, to employ staff and labor with appropriate qualifications and experience from 
sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower 
than those established for the trade or industry where the work is carried out. If no established 
rates or conditions are applicable, the Contractor shall pay rates of wages and observe 
conditions which are not lower than the general level of wages and conditions observed locally 
by Procuring Entity's whose trade or industry is similar to that of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 
income taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits 
as are subject to tax under the Laws of Kenya for the time being in force, and the Contractor 
shall perform such duties in regard to such deductions there of as may be imposed on him by 
such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 
Procuring Entity's Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's 
Personnel, including Laws relating to their employment, employment of children, health, 
safety, welfare, immigration and emigration, and shall allow them all their legal rights. The 
Contractor shall require his employees to obey all applicable Laws, including those concerning 
safety at work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the 
normal working hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the 
safety of the Works, in which case the Contractor shall immediately advise the Engineer, 



provided that work done outside the normal working hours shall be considered and paid 
for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all 
necessary accommodation and welfare facilities on site for the Contractor's Personnel. The 
Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in the 
Specifications. The Contractor shall not permit any of the Contractor's Personnel to maintain 
any temporary or permanent living quarters within the structures forming part of the Permanent 
Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and 
safety of the Contractor's Personnel. In collaboration with local health authorities, the 
Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance service 
are available at all times at the Site and at any accommodation for Contractor's and Procuring 
Entity's Personnel, and that suitable arrangements are made for all necessary welfare and 
hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 
maintaining safety and protection against accidents. This person shall be qualified for this 
responsibility and shall have the authority to issue instructions and take protective measures to 
prevent accidents. Throughout the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after 
its occurrence. The Contractor shall maintain records and make reports concerning health, 
safety and welfare of persons, and damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted 
diseases via an approved service provider and shall undertake such other measures taken to 
reduce the risk of the transfer of these diseases between and among the Contractor's Personnel 
and the local community, to promote early diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 
Contractor's obligations, the Contractor shall provide all necessary super in tendence to plan, 
arrange, direct, manage, inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge 
of the language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of 
the operations to be carried out (including the methods and techniques required, the hazards 
likely to be encountered and methods of preventing accidents), for the satisfactory and safe 
execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their 
respective trades or occupations. The Contractors Key personnel shall be named in the Special 
Conditions of Contract. The Architect may require the Contractor to remove (or cause to be 
removed) any person employed on the Site or Works, including the Contractor's Representative 
if applicable, who: 

a) Persists in any misconduct or lack of care, 



b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the 

environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and 
Corruption during the execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be 
submitted each calendar month, in a form approved by the Engineer, until the Contractor has 
completed all work which is known to be outstanding at the completion date stated in the 
Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous 
or disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and 
protection of persons and property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that 
there are no Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where 
they were recruited or to their domicile. In the event of the death in Kenya of any of these 
personnel or members of their families, the Contractor shall similarly be responsible for 
making the appropriate arrangements for their return or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply 
of drinking and other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's 
Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to their 
health. The Contractor shall comply with all the regulations of the local health authorities, 
including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, 
sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow 
importation, sale, gift, barter or disposal there-of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not 
voluntarily performed, that is exacted from an individual under threat of force or penalty, and 
includes any kind of involuntary or compulsory labor, such as indentured labor, bonded labor 



or similar labor-contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is 
likely to be hazardous, or to interfere with, the child's education, or to be harmful to the child's 
health or physical, mental, spiritual, moral, or social development. Where the relevant labour 
laws of Kenya have provisions for employment of minors, the Contractor shall follow those 
laws applicable to the Contractor. Children below the age of 18 years shall not be employed in 
dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the 
Site. The records shall include the names, ages, genders, hours worked and wages paid to all 
workers. These records shall be summarized on a monthly basis and submitted to the Engineer. 
These records shall be included in the details to be submitted by the Contractor under Sub- 
Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form 
and to join workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair 
treatment and shall not discriminate with respect to aspects of the employment relationship, 
including recruitment and hiring, compensation (including wages and benefits), working 
conditions and terms of employment, access to training, promotion, termination of employ 
mentor retirement, and discipline. 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and 
manufacture of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good 

practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise 
specified in the Contract. 

 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to 
the Architect for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all 
at the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 



7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials 
are being obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled 
to examine, inspect, measure and test the materials and workmanship, and to check the 
progress of manufacture of Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 
activities, including providing access, facilities, permissions and safety equipment. No such 
activity shall relieve the Contractor from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is 
covered up, put out of sight, or packaged for storage or transport. The Architect shall then either 
carry out the examination, inspection, measurement or testing without unreasonable delay, or 
promptly give notice to the Contractor that the Architect does not require to do so. If the 
Contractor fails to give the notice, he shall, if and when required by the Engineer, uncover the 
work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 
assistance, documents and other information, electricity, equipment, fuel, consumables, 
instruments, labor, materials, and suitably qualified and experienced staff, as are necessary to 
carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the time 
and place for the specified testing of any Plant, Materials and other parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details 
of specified tests, or instruct the Contractor to carry out additional tests. If these varied or 
additional tests show that the tested Plant, Materials or workmanship is not in accordance with 
the Contract, the cost of carrying out this Variation shall be borne by the Contractor, not- 
withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention 
to attend the tests. If the Architect does not attend at the time and place agreed, the Contractor 
may proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then 
be deemed to have been made in the Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or 
as a result of a delay for which the Procuring Entity is responsible, the Contractor shall give 
notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 
Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When 
the specified tests have been passed, the Architect shall endorse the Contractor's test certificate, 
or issue a certificate to him, to that effect. If the Architect has not attended the tests, he shall be 
deemed to have accepted the readings as accurate. 



7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 
workmanship is found to be defective or otherwise not in accordance with the Contract, the 
Architect may reject the Plant, Materials or workmanship by giving notice to the Contractor, 
with reasons. The Contractor shall then promptly make good the defect and ensure that the 
rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be 
repeated under the same terms and conditions. If the rejection and retesting cause the Procuring 
Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring 
Entity's Claims] pay these costs to the Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not-withstanding any previous test or certification, the Architect may instruct 

the Contractor to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance 

with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, 

and 
c) execute any work which is urgently required for the safety of the Works, whether 

because of an accident, unforeseen able event or otherwise. 

 
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the 

time (if any) specified in the instruction, or immediately if urgency is specified under sub- 
paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to 
employ and pay other persons to carry out the work. Except to the extent that the Contractor 
would have been entitled to payment for the work, the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider 
termination in accordance with Clause 15. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become 
the property of the Procuring Entity at whichever is the earlier of the following times, free 
from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under 
Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and 

other payments for: 

a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material 
(whether natural or man-made), except to the extent that disposal are as within the Site 
are specified in the Contract. 



8. COMMENCEMENT, DELAYS AND SUSPENSION 



8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date 
shall be the date at which the following precedent condition shave all been fulfilled and the 
Architect notification recording the agreement of both Parties on such fulfilment and 
instructing to commence the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the 
Contract by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to 
and possession of the Site given to the Contractor together with such permission(s) under 
(a) of Sub-Clause 1.13 [Compliance with Laws] as required for the commencement of 
the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance 
Payment] provided that the corresponding bank guarantee has been delivered by the 
Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his 
receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract 
under Sub-Clause1 6.2 [Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably 
practicable after the Commencement Date and shall then proceed with the Works with due 
expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the 
Time for Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or 
Section to be considered to be completed for the purposes of taking-over under Sub- 
Clause 10.1 [Taking Over of the Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after 
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall 
also submit a revised programme whenever the previous programme is inconsistent with actual 
progress or with the Contractor's obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the 
anticipated timing of each stage of design (if any), Contractor's Documents, 
procurement, manufacture of Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 
[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the 
major stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of 
Contractor's Personnel and of each type of Contractor's Equipment, required on the Site 
for each major stage. 



8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 
stating the extent to which it does not comply with the Contract, the Contractor shall proceed 
in accordance with the programme, subject to his other obligations under the Contract. The 
Procuring Entity's Personnel shall be entitled to rely upon the programme when planning their 
activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 
circumstances which may adversely affect the work, increase the Contract Price or delay the 
execution of the Works. 

 
8.3.4 If, at any-time, the Architect gives notice to the Contractor that a programme fails (to the extent 

stated) to comply with the Contractor to be consistent with actual progress and the Contractor's 
stated intentions, the Contractor shall submit a revised programme to the Architect in 
accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an 
extension of the Time for Completion if and to the extent that completion for the purposes of 
Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will be delayed by any of the 
following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub- 
Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of an item 
of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 

Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic 
or governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, 
the Procuring Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 
Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's 
Claims]. When determining each extension of time under Sub-Clause 20.1, the Architect shall 
review previous determinations and may increase, but shall not decrease, the total extension of 
time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally 
constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be 
considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of 
Time for Completion]. 

 

8.6 Rate of Progress 

8.6.1 If, at anytime: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 



b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time 
for Completion], then the Architect may instruct the Contractor to submit, under Sub- 
Clause 8.3 [Programme], a revised programme and supporting report describing the 
revised methods which the Contractor proposes to adopt in order to expedite progress and 
complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which 
may require increases in the working hours and/or in the numbers of Contractor's Personnel 
and/or Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring 
Entity to incur additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 
[Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to delay damages 
(if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect 
to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for 
Completion] shall be paid by the Procuring Entity, without generating, however, any other 
additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor 
shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to 
the Procuring Entity for this default. These delay damages shall be the sum stated in the Special 
Conditions of Contract, which shall be paid for everyday which shall elapse between the 
relevant Time for Completion and the date stated in the taking-Over Certificate. However, the 
total amount due under this Sub-Clause shall not exceed the maximum amount of delay damages 
(if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other 
than in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior 
to completion of the Works. These damages shall not relieve the Contractor from his obligation 
to complete the Works, or from any other duties, obligations or responsibilities which he may 
have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of the 
Works. During such suspension, the Contractor shall protect, store and secure such part or the 
Works against any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is 
notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 
shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions 
under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor 
shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 
Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 
[Determinations] to agree or determine these matters. 



8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred 
in, making good the consequences of the Contractor's faulty design, workmanship or materials, 
or of the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 
[Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant 
and/ or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more 

than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property 
in accordance with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 
days, the Contractor may request the Architect permission to proceed. If the Architect does not 
give permission within 30 days after being requested to do so, the Contractor may, by giving 
notice to the Engineer, treat the suspension as an omission under Clause 13 [Variations and 
Adjustments] of the affected part of the Works. If the suspension affects the whole of the 
Works, the Contractor may give notice of termination under Sub-Clause 16.2 [Termination by 
Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall 
jointly examine the Works and the Plant and Materials affected by the suspension. The 
Contractor shall make good any deterioration or defect in or loss of the Works or Plant or 
Materials, which has occurred during the suspension after receiving from the Architect an 
instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub- 
Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of 
Sub-Clause 4.1 [Contractor's General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which 
the Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise 
agreed, Tests on Completion shall be carried out within 14 days after this date, on such day or 
days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for 
the effect of any use of the Works by the Procuring Entity on the performance or other 
characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on 
Completion, the Contractor shall submit a certified report of the results of these Tests to the 
Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 
[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] 
shall be applicable. 



9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by 
notice require the Contractor to carry out the Tests within 21 days after receiving the notice. 
The Contractor shall carry out the Tests on such day or days within that period as the Contractor 
may fix and of which he shall give notice to the Engineer. 

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the 
Procuring Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor. 
The Tests on Completion shall then be deemed to have been carried out in the presence of the 
Contractor and the results of the Tests shall be accepted as accurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] 
shall apply, and the Architect or the Contractor may require the failed Tests, and Tests on 
Completion on any related work, to be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 
[Retesting], the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works 
or Section, reject the Works or Section (as the case may be), in which event the Procuring 
Entity shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause1 
1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be 
taken over by the Procuring Entity when (i) the Works have been completed in accordance with 
the Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and 
except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works 
has been issued, or is deemed to have been issued in accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier 
than 14 days before the Works will, in the Contractor's opinion, be complete and ready for 
taking over. If the Works are divided into Sections, the Contract or may similarly apply for a 
Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works 
or Section were completed in accordance with the Contract, except for any minor 
outstanding work and defects which will not substantially affect the use of the Works or 
Section for their intended purpose (either until or whilst this work is completed and these 
defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the 
Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 
complete this work before issuing a further notice under this Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's 
application within the period of 30 days, and if the Works or Section (as the case may be) are 
substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to 
have been issued on the last day of that period. 



10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over 
Certificate for any part of the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure 
which is either specified in the Contract or agreed by both Parties) unless and until the Architect 
has issued a Taking-Over Certificate for this part. However, if the Procuring Entity does use 
any part of the Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on 

which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when 
responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for 

this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor 
shall be given the earliest opportunity to take such steps as may be necessary to carry out any 
outstanding Tests on Completion. The Contractor shall carry out these Tests on Completion as 
soon as practicable before the expiry date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part 
of the Works, other than such use as is specified in the Contractor agreed by the Contractor, 
the Contractor shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to payment of any such accrued costs, which shall be included in 
the Contract Price. After receiving this notice, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the 
delay damages thereafter for completion of the remainder of the Works shall be reduced. 
Similarly, the delay damages for the remainder of the Section (if any) in which this part is 
included shall also be reduced. For any period of delay after the date stated in this Taking-Over 
Certificate, the proportional reduction in these delay damages shall be calculated as the 
proportion which the value of the part so certified bears to the value of the Works or Section 
(as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these proportions. The provisions of this paragraph 
shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and 
shall not affect the maximum amount of these damages. 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 
Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity shall 
be deemed to have taken over the Works or Section (as the case may be) on the date when the 
Tests on Completion would otherwise have been completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall 
carry out the Tests on Completion as soon as practicable, before the expiry date of the Defects 
Notification Period. The Architect shall require the Tests on Completion to be carried out by 
giving 14 days' notice and in accordance with the relevant provisions of the Contract. 

 
10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the 

Tests on Completion, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 



Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of 
the Works shall not be deemed to certify completion of any ground or other surfaces 
requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition 
required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects 
Notification Period or as soon as practicable thereafter, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, 
within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on 
behalf of) the Procuring Entity on or before the expiry date of the Defects Notification 
Period for the Works or Section (as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the 

Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work 
and Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the 
extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be 
notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation 
Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to 
an extension of the Defects Notification Period for the Works or a Section if and to the extent 
that the Works, Section or a major item of Plant (as the case may be, and after taking over) 
cannot be used for the purposes for which they are intended by reason of a defect or by reason 
of damage attributable to the Contractor. However, a Defects Notification Period shall not be 
extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 
[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 
Contractor's obligations under this Clause shall not appl yto any defectsor damage occurring 
more than two years after the Defects Notification Period for the Plant and/ or Materials would 
otherwise have expired. 



11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be 
fixed by the Engineer, on or by which the defect or damage is to be remedied. The Contractor 
shall be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial 
work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f 
Remedying Defects], the Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's 
cost, but the Contractor shall have no responsibility for this work; and the Contractor 
shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity 
the costs reasonably incurred by the Procuring Entity in remedying the defect or damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price 
in accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit 
of the Works or any major part of the Works, terminate the Contract as a whole, or in 
respect of such major part which cannot be put to the intended use. Without prejudice to 
any other rights, under the Contractor otherwise, the Procuring Entity shall then be 
entitled to recover all sums paid for the Works or for such part (as the case may be), plus 
financing costs and the cost of dismantling the same, clearing the Site and returning Plant 
and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity 
gives consent, the Contractor may remove from the Site for the purposes of repair such items 
of Plant as are defective or damaged. This consent may require the Contractor to increase the 
amount of the Performance Security by the full replacement cost of these items, or to provide 
other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, 
the Architect may require the repetition of any of the tests described in the Contract. The 
requirement shall be made by notice within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, 
except that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 
11.2 [Cost of Remedying Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access 
to the Works as is reasonably required in order to comply with this Clause, except as may be 
inconsistent with the Procuring Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of 
the works that have already accepted, under the direction of the Engineer. Unless the defect is 
to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying 
Defects], the Cost of the search plus profit shall be agreed or determined by the Architect in 
accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 



11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until 
the Architect has issued the Completion Certificate to the Contractor, stating the date on which 
the Contractor completed his obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry 
dates of the Defects Liability Period, or as soon thereafter as the Contractor has supplied all the 
Contractor's Documents and completed and tested all the Works, including remedying any 
defects. A copy of the Completion Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the 
fulfilment of any obligation which remains unperformed at that time. For the purposes of 
determining the nature and extent of unperformed obligations, the Contract shall be deemed to 
remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining 
Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the 
Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 
Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining 
items. The Procuring Entity shall be entitled to be paid the costs incurred in connection with, 
or attributable to, such sale or disposal and restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are 
less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the 
Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 
Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim 
Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final 
Payment Certificate] the quantities and other particulars detailing the amounts which he 
considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall 
be given to the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in 

making the measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect 
shall be accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured 
from records, these shall be prepared by the Engineer. The Contractor shall, as and when 
requested, attend to examine and agree the records with the Engineer, and shall sign the same 
when agreed. If the Contractor does not attend, the records shall be accepted as accurate. 



12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, 
then the Contractor shall give notice to the Architect of the respects in which the records are 
asserted to be inaccurate. After receiving this notice, the Architect shall review the records 
and either confirm or vary them and certify the payment of the undisputed part. If the 
Contractor does not so give notice to the Architect within 14 days after being requested to 
examine the records, they shall be accepted as accurate. 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent 
Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other 
applicable Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine the value of work done by evaluating 
each item of work, applying the measurement agreed or determined in accordance with the 
above Sub-Clauses 12.1 and 12.2 and the appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price 
specified for such item in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified 
shall be considered as included in other rates and prices in the Bill of Quantities and will not 
be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of 

work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar 
character, or is not executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no 
rates or prices are relevant for the new item of work, it shall be derived from the reasonable 
Cost of executing such work, prevailing market rates, together with profit, taking account of 
any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall 
determine a provisional rate or price for the purposes of Interim Payment Certificates as soon 
as the concerned work commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the 
contractor is not paid less or more relative to the contract price (which would be the tender 
price), payment valuation certificates and variation orders on omissions and additions valued 
based on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a 
plus or minus percentage. The percentage already worked out during tender evaluation is 
worked out as follows: (corrected tender price– tender price)/ tender price X 100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has 
not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, 
would have been deemed to be covered by a sum forming part of the Accepted 



Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of 

the Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the 
Contractor shall give notice to the Architect accordingly, with supporting particulars. 
Upon receiving this notice, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine this cost, which shall be included in the 
Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over 
Certificate for the Works, either by an instruction or by a request for the Contractor to submit 
a proposal. No Variation instructed by the Architect under this Clause shall in any way vitiate 
or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly 
gives notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot 
readily obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial 
change in the sequence or progress of the Works. Upon receiving this notice, the Architect shall 
cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such 
changes do not necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 
including any associated Tests on Completion, boreholes and other testing and 
exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

 
13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, 

unless and until the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor 
of the nature and form of such variation. As soon as possible after having received such notice, 
the Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according 
to Sub-Clause 8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation 
with the Employer and the Contractor, decide as soon as possible whether or not the variation 
shall be carried out. If the Architect decides that the variation shall be carried out, he shall issue 
a Variation Order clearly identified as such in accordance with the Contractor's submission or 
as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, 
the provisions of Sub-Clause 13.2.2 shall apply. 



13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, 
the adjustment shall be determined in accordance with the rates specified in the Bills of 
Quantities or Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or 
Dayworks Prices are not directly applicable to the specific work in question, suitable rates shall 
be established by the Architect reflecting the level of pricing in the Dayworks Prices. Where 
rates are not contained in the said Prices, the amount shall be such as is in all the circumstances 
reasonable, reflecting a market price. Due account shall be taken of any over-or under-recovery 
of overheads by the Contractor in consequence of the variation. The Contractor shall also be 
entitled to be paid: 
a) The cost of any partial execution of the Works rendered useless by any such variation, 

b) The cost of making necessary alterations to Plant already manufactured or in the course 
of manufacture or of any work done that has to be altered in consequence of such a 
variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of the 
Works as detailed in the Programme, and 

d) the net effect of the Contractor's finance costs, including interest, caused by the 

variation. 

 
The Architect shall on this basis determine the rates or prices to enable on-account payment 
to be included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the 
variation and be bound to these Conditions in so doing as if such variation was stated in the 
Contract. The work shall not be delayed pending the granting of an extension of the Time for 
Completion or an adjustment to the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the 
Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the efficiency 
or value to the Procuring Entity of the completed Works, or 
(iv) Otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed 
in Sub-Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of 
the Permanent Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall 
apply, and 

c) if this change results in a reduction in the contract value of this part, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, 
which shall be included in the Contract Price. This fee shall behalf (50%) of the difference 
between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments 

under Sub-Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments 
for Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, 
taking account of any improvement in quality, anticipated life or operational 



efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 
13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 

(c) (i) is more than amount established in item 13.2.3 (c (ii), it shall result in a price variation 
to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond 
in writing as soon as practicable, either by giving reasons why he cannot comply (if this is the 
case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according 

to Sub-Clause 8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 
13.2 [Value Project Engineering] or otherwise), respond with approval, disapproval or 
comments. The Contractor shall not delay any work whilst awaiting a response. 

13.4.3  Each instruction to execute a Variation, with any requirements for the recording of Costs, shall 
be issued by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4  Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], 
unless the Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 
whenever an adjustment is agreed, approved or determined as stated above, the amount payable 
in each of the applicable currencies shall be specified. For this purpose, reference shall be made 
to the actual or expected currency proportions of the Cost of the varied work, and to the 
proportions of various currencies specified for payment of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect 
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the 
Contractor shall include only such amounts, for the work, supplies or services to which the 
Provisional Sum relates, as the Architect shall have instructed. For each Provisional Sum, the 
Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the 
Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for 
which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual 
amounts by applying the relevant percentage rate (if any) stated in the appropriate 
Schedule. If there is no such rate, the percentage rate stated in the Special 
Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers 
and accounts or receipts in substantiation. 



13.7 Day works 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be 
executed on a day work basis. The work shall then be valued in accordance with the Day work 
Schedule included in the Contract, and the following procedure shall apply. If a Day work 
Schedule is not included in the Contract, this Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. 
When applying for payment, the Contractor shall submit invoices, vouchers and accounts or 
receipts for any Goods. 

13.7.3 Except for any items for which the Day work Schedule specifies that payment is not due, the 
Contractor shall deliver each day to the Architect accurate statements induplicate which shall 
include the following details of the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and 
returned to the Contractor. The Contractor shall then submit priced statements of these 
resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 
[Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost 
resulting from a change in the Laws of Kenya (including the introduction of new Laws and the 
repeal or modification of existing Laws) or in the judicial or official governmental 
interpretation of such Laws, made after the Base Date, which affect the Contractor in the 
performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a 
result of these changes in the Laws or in such interpretations, made after the Base Date, the 
Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

13.8.4 Not-withstanding the foregoing, the Contractor shall not be entitled to an extension of time if 
the relevant delay has already been taken into account in the determination of a previous 
extension of time and such Cost shall not be separately paid if the same shall already have been 
taken into account in the indexing of any inputs to the table of adjustment data in accordance 
with the provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data 
for local and foreign currencies included in the Schedules. If there is no such table of 
adjustment data, this Sub-Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or 
falls in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of 



the amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full 
compensation for any rise or fall in Costs is not covered by the provisions of this or other 
Clauses, the Accepted Contract Amount shall be deemed to have included a mounts to cover 
the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 
accordance with the appropriate Schedule and certified in Payment Certificates, shall be 
determined from formulae for each of the currencies in which the Contract Price is payable. No 
adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae 
shall be of the following general type: 

 

 
13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their 

source is in doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be 
made to the values of the indices at stated dates (quoted in the fourth and fifth columns 
respectively of the table) for the purposes of clarification of the source; although these dates 
(and thus these values) may not correspond to the base cost indices. 

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each index 
shall be converted into the relevant currency of payment at the selling rate, established by the 
Central Bank of Kenya, of this relevant currency on the above date for which the index is 
required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a 
provisional index for the issue of Interim Payment Certificates. When a current cost index is 
available, the adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of 
prices there after shall be made using either (i) each index or price applicable on the date 49 
days prior to the expiry of the Time for Completion of the Works, or (ii) the current index or 
price, whichever is more favorable to the Procuring Entity. 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 
the SCC. If so provided, the amounts certified in each payment certificate, before 
deducting for Advance Payment, shall be adjusted by applying the respective price 
adjustment factor to the payment amounts due in each currency. A separate formula 
of the type specified below applies: 

P = A + B Im/Io 

where: 
P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients specified in the SCC, representing then on adjustable 
and adjustable portions, respectively, of the Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Ioc is the 
index prevailing 30 days before Bid opening for inputs payable. 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for 
each currency. Normally, both coefficients shall be the same in the formulae 
for all currencies, since coefficient A, for the non-adjustable portion of the 
payments, is a very approximate figure (usually 0.15) to take account of fixed 
cost elements or other nonadjustable components. The sum of the 



13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment 
data shall only be adjusted if they have been rendered unreasonable, unbalanced or in 
applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 
[Evaluation] and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the 
Contract, and the Contract Price shall not be adjusted for any of these costs except as 
stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are 
estimated quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement 
Date, a proposed breakdown of each lump sum price in the Schedules. The Architect may 
take account of the break down when preparing Payment Certificates but shall not be 
bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including 
essential spare parts there for, imported by the Contractor for the sole purpose of executing the 
Contract shall not be exempt from the payment of import duties and taxes upon importation. 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization 

and cash flow support, when the Contractor submits a guarantee in accordance with this Clause. 
The total advance payment, the number and timing of instalments (if more than one), and the 
applicable currencies and proportions, shall be as stated in the Special Conditions of 
Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment 

is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a Statement (under 
Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity 
receives (i) the Performance Security in accordance with Sub-Clause 4.2 [Performance 
Security] and (ii) a guarantee in amounts and currencies equal to the advance payment. This 
guarantee shall be issued by a reputable bank or financial institutions elected by the Contractor 
and shall be in the form annexed to the Special Conditions or in another form approved by the 
Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 

payment has been repaid, but its amount shall be progressively reduced by the amount repaid 
by the Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify 
its expiry date, and the advance payment has not been repaid by the date 30 days prior to the 
expiry date, the Contractor shall extend the validity of the guarantee until the advance payment 
has been repaid. 



14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be 
repaid through percentage deductions from the interim payments determined by the Architect 
in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in 
which the total of all certified interim payments (excluding the advance payment and 
deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted 
Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of 
Contract of the amount of each Interim Payment Certificate (excluding the advance 
payment and deductions for its repayments as well as deductions for retention money) in 
the currencies and proportions of the advance payment until such time as the advance 
payment has been repaid; provided that the advance payment shall be completely repaid 
prior to the time when 90 percent (90%) of the Accepted Contract Amount less 
Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate 

for the Works or prior to termination under Clause 15 [Termination by Procuring Entity], 
Clause 16 [Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the 
case may be), the whole of the balance then outstanding shall immediately become due and in 
case of termination under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 
14.2.7 [Procuring Entity's Entitlement to Termination for Convenience], payable by the 
Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special 

Conditions of Contract) to the Architect after the end of each month, in a form approved by 
the Engineer, showing in detail the amounts to which the Contractor considers itself to be 
entitled, together with supporting documents which shall include the report on the progress 
during this month in accordance with Sub-Clause4.21 [Progress Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 

various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents 
produced up to the end of the month (including Variations but excluding items described 
in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in 
accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub- 
Clause 13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of 
retention stated in the Special Conditions of Contract to the total of the above amounts, 
until the amount so retained by the Procuring Entity reaches the limit of Retention Money 
(if any) stated in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and 
to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance 
Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub- 
Clause 14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor 
otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 



14.4 Schedule of Payments 

 
14.4.1 If the Contract includes a schedule of payments specifying the installments in which the 

Contract Price will be paid, then unless otherwise stated in this schedule: 

a) The installments quoted in this schedule of payments shall be the estimated contract 
values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 
Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these installments are not defined by reference to the actual progress achieved in 
executing the Works, and if actual progress is found to be less or more than that on which 
this schedule of payments was based, then the Architect may proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine revised instalments, which shall 
take account of the extent to which progress is less or more than that on which the 
instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non- 

binding estimates of the payments which he expects to become due during each quarterly 
period. The first estimate shall be submitted within 42 days after the Commencement Date. 
Revised estimates shall be submitted at quarterly intervals, until the Taking-Over Certificate 
has been issued for the Works. 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) 

of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for 
incorporation in the Permanent Works, and (ii) a reduction when the contract value of such 
Plant and Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub- 
Clause 14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, 

this Sub-Clause shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions 

are satisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant 
and Materials) which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and 
Materials to the Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, en-route to the Site, in accordance with the 

Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which 
has been submitted to the Architect together with evidence of payment of freight 
and insurance, any other documents reasonably required, and a bank guarantee in 
a form and issued by an entity approved by the Procuring Entity in amounts and 
currencies equal to the amount due under this Sub-Clause: this guarantee may be 
in a similar form to the form referred to in Sub-Clause14.2 [Advance Payment] 
and shall be valid until the Plant and Materials are properly stored on Site and 
protected against loss, damage or deterioration; or 



c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against 
loss, damage or deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 

Architect determination of the cost of the Plant and Materials (including delivery to Site), 
taking account of the documents mentioned in this Sub-Clause and of the contract value of the 
Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will 

become due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 
[Application for Interim Payment Certificates]. At that time, the Payment Certificate shall 
include the applicable reduction which shall be equivalent to, and in the same currencies and 
proportions as, this additional amount for the relevant Plant and Materials. 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 

Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement 
and supporting documents, deliver to the Procuring Entity and to the Contractor an Interim 
Payment Certificate which shall state the amount which the Architect fairly determines to be 
due, with all supporting particulars for any reduction or withholding made by the Architect on 
the Statement if any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be 

bound to issue an Interim Payment Certificate in an amount which would (after retention and 
other deductions) be less than the minimum amount of Interim Payment Certificates (if any) 
stated in the Special Conditions of Contract. In this event, the Architect shall give notice to 
the Contractor accordingly. 

 

14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, 
the cost of rectification or replacement may be withheld until rectification or replacement 
has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the 
Contract, and had been so notified by the Engineer, the value of this work or obligation may 
be withheld until the work or obligation has been performed. 

 
4.6.4 The Architect may in any Payment Certificate make any correction or modification that should 

properly be made to any previous Payment Certificate. A Payment Certificate shall not be 
deemed to indicate the Architect acceptance, approval, consent or satisfaction. 

14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both 
parties or within 60 days after receiving the documents in accordance with Sub-Clause 
4.2 [Performance Security] and Sub- Clause 14.2 [Advance Payment], whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the 
Architect Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring 
Entity Issues Interim Payment Certificate; or after determination of any disputed amount 



shown in the Final Statement in accordance with Sub-Clause 16.2 [Termination 
by Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated 

by the Contractor, in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges (simple interest) monthly on the 
amount unpaid during the period of delay. This period shall be deemed to commence on the 
date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub- 
paragraph (b) of the date on which any Interim Payment Certificate is issued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above 

the mean rate of the Central Bank in Kenya of the currency of payment, or if not available, the 
inter-bank offered rate, and shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and 

without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 

Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over 
Certificate is issued for a Section or part of the Works, a proportion of the Retention Money 
shall be certified and paid. This proportion shall behalf (50%) of the proportion calculated by 
dividing the estimated contract value of the Section or part, by the estimated final Contract 
Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding 

balance of the Retention Money shall be certified by the Architect for payment to the 
Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the second 
half of the Retention Money shall be certified and paid promptly after the expiry date of the 
Defects Notification Period for the Section. This proportion shall behalf (50%) of the 
proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architect 

shall be entitled to withhold certification of the estimated cost of this work until it has been 
executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub- 

Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for 
Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been 
issued for the Works and the first half of the Retention Money has been certified for payment 
by the Engineer, the Contractor shall be entitled to substitute a Retention Money Security 
guarantee, in the form annexed to the Special Conditions or in another form approved by the 
Procuring Entity and issued by a reputable bank or financial institution selected by the 
Contractor, for the second half of the Retention Money. 



14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor 
within 14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall 

submit to the Architect three copies of a Statement at completion with supporting documents, 
in accordance with Sub- Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the 
Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to 

him under the Contract. Estimated amounts shall be shown separately in this Statement 
at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates]. 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the 

Engineer, six copies of a draft final statement with supporting documents showing in detail in 
a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor 
otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Architect may reasonably require 
within 30 days from receipt of said draft and shall make such changes in the draft as may be 
agreed between them. The Contractor shall then prepare and submit to the Architect the final 
statement as agreed. This agreed statement is referred to in these Conditions as the “Final 
Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes 

to the draft final statement which are agreed, it becomes evident that a dispute exists, the 
Architect shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim 
Payment Certificate for the agreed parts of the draft final statement. Thereafter, if the dispute 
is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 
20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the Procuring 
Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms 
that the total of the Final Statement represents full and final settlement of all moneys due to 
the Contractor under or in connection with the Contract. This discharge may state that it 
becomes effective when the Contractor has received the Performance Security and the 
outstanding balance of this total, in which event the discharge shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 
14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the 



Architect shall deliver, to the Procuring Entity and to the Contractor, the Final Payment 
Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the 
Procuring Entity and for all sums to which the Procuring Entity is entitled, the balance 
(if any) due from the Procuring Entity to the Contractor or from the Contractor to the 
Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub- 

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], 
the Architect shall request the Contractor to do so. If the Contractor fails to submit an 
application within a period of 30 days, the Architect shall issue the Final Payment Certificate 
for such amount as he fairly determines to be due. 

 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in 

connection with the Contract or execution of the Works, except to the extent that the 
Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the 
Works) in the Statement at completion described in Sub-Clause 14.10 [Statement at 
Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his 

indemnification obligations, or the Procuring Entity's liability in any case of fraud, deliberate 
default or reckless misconduct by the Procuring Entity. 

 

14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of 
Payment Currencies. If more than one currency is so named, payments shall be made as 
follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates 
of exchange to be used for calculating the payments, shall be as stated in the 
Schedule of Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub- 
Clause 13.7 [Adjustments for Changes in Legislation] shall be made in the 
applicable currencies and proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 
[Application for Interim Payment Certificates] shall be made in the currencies and 
proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made 
in the currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency 
in which the sum was expended by the Procuring Entity, or in such currency as may be 
agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency 
exceeds the sum payable by the Procuring Entity to the Contractor in that currency, the 
Procuring Entity may recover the balance of this amount from the sums otherwise payable 
to the Contractor in other currencies; and 



e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be 
those prevailing on the Base Date and determined by the Central Bank of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by 
notice require the Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches 
the contract based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub- 
Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue 
performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays 
and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 
7.6 [Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the 
consent of the Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration 
order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event 
occurs which (under applicable Laws) has a similar effect to any of these acts or events, 
or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 
commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 
(directly or indirectly) to any person any such induce mentor reward as is described in 
this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 
Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in 
paragraph 2.2 of the Appendix B to these General Conditions, in competing for or 
inexecuting the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice 
to the Contractor, terminate the Contract and expel the Contractor from the Site. However, in 
the case of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate 
the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights 
of the Procuring Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 
Documents, and other design documents made by or for him, to the Engineer. However, the 



Contractor shall use his best efforts to comply immediately with any reasonable instructions 
included in the notice (i) for the assignment of any subcontract, and (ii) for the protection of 
life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other 
entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 
Documents and other design documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary 
Works will be released to the Contractor at or near the Site. The Contractor shall promptly 
arrange their removal, at the risk and cost of the Contractor. However, if by this time the 
Contractor has failed to make a payment due to the Procuring Entity, these items may be sold 
by the Procuring Entity in order to recover this payment. Any balance of the proceeds shall 
then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 
Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine the value of the Works, Goods and Contractor's 
Documents, and any other sums due to the Contractor for work executed in accordance with 
the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has 
taken effect, the Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs 
incurred by the Procuring Entity, have been established, and/ or 

 
c) recover from the Contractor any losses and damages incurred by the Procuring Entity and 

any extra costs of completing the Works, after allowing for any sum due to the Contractor 
under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such 
losses, damages and extra costs, the Procuring Entity shall pay any balance to the 
Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring 
Entity's convenience, by giving notice of such termination to the Contractor. The termination 
shall take effect 30 days after the later of the dates on which the Contractor receives this notice 
or the Procuring Entity returns the Performance Security. The Procuring Entity shall not 
terminate the Contract under this Sub-Clause in order to execute the Works itself or to 
arrangefor the Works to be executed by another contractor or to avoid a termination of the 
Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of 
Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub- 
Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws 
and its prevailing sanctions. 



15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift 
or consideration of any kind as an inducement or reward for doing or for bearing to door 
for having done or for borne to do any act in relation to the obtaining or execution of this 
or any other Contract for the Procuring Entity or for showing or for bearing to show favor 
or disfavor to any person in relation to this or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which 
commission has been paid or agreed to be paid by him or on his behalf or to his 
knowledge, unless before the Contract is made particulars of any such commission and 
of the terms and conditions of any agreement for the payment there of have been 
disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on 
his behalf (whether with or without the knowledge of the Contractor) shall be an offence under 
the provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti- 
Corruption and Economic Crimes Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 
Certificates] or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the 
contractor to proceed with the works in accordance with the program, the Contractor may, after 
giving not less than 30 days' notice to the Procuring Entity, suspend work (or reduce the rate 
of work) unless and until the Contractor has received the Payment Certificate, reasonable 
evidence or payment, as the case may be and as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub- 
Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by 
Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 
described in the relevant Sub-Clause and in the above notice) before giving a notice of 
termination, the Contractor shall resume normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing 
the rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 

Clause 8.4 [Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, 
to issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate 
within 90 days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within 



which payment is to be made (except for deductions in accordance with Sub-Clause 2.5 
[Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in 
such manner as to materially and adversely affect the economic balance of the Contract 
and/or the ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 
[Prolonged Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving 
or administration order made against him, compounds with his creditors, or carries on 
business under a receiver, trustee or manager for the benefit of his creditors, or if any act 
is done or event occurs which (under applicable Laws) has a similar effect to any of these 
acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both 
Parties on the fulfilment of the conditions for the Commencement of Works under Sub- 
Clause 8.1 [Commencement of Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to 
the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), 
the Contractor may by notice terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the 
Contractor, under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 
Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 
19.6 [Optional Termination, Payment and Release] has taken effect, the Contractor shall 
promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect 

for the protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the 

Contractor has received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.5 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 
effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment 
and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a 
result of this termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 
Personnel, and their respective agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in 
the course of or by reason of the Contractor's design (if any), the execution and 



completion of the Works and the remedying of any defects, unless attributable to any 
negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring 
Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent 
that such damage or loss arises out of or in the course of or by reason of the Contractor's 
design (if any), the execution and completion of the Works and the remedying of any 
defects, unless and to the extent that any such damage or loss is attributable to any 
negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring 
Entity's Personnel, their respective agents, or anyone directly or indirectly employed by 
any of them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 
Personnel, and their respective agents, against and from all claims, damages, losses and 
expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, disease 
or death, which is attributable to any negligence, willful act or breach of the Contract by the 
Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and (2) 
the matters for which liability may be excluded from insurance cover, as described in sub- 
paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and 
Damage to Property], unless and to the extent that any such damage or loss is attributable to 
any negligence, willful actor breach of the Contract by the contractor, the contractor's 
Personnel, their respective agents, or anyone directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued 
under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when 
responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over 
Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 
responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 
responsibility for the care of any work which is outstanding on the date stated in a Taking- 
Over Certificate, until this outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the 
period when the Contractor is responsible for their care, from any cause not listed in Sub- 
Clause 
17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the 
Contractor's risk and cost, so that the Works, Goods and Contractor's Documents conform with 
the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 
Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be liable 
for any loss or damage which occurs after a Taking-Over Certificate has been issued and which 
arose from a previous event for which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, 
in so far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 
Contractor's Personnel, 

c) explosive materials, ionizing radiation or contamination by radio-activity, except as 
may be attributable to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or 



supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, 
except as may be specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for 
whom the Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an 
experienced contractor could not reasonably have been expected to have taken adequate 
preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage 
to the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to 
the Architect and shall rectify this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the 
Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 
8.4 [Extension of Time for Completion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of 
sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of 
any patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual 
or industrial property right relating to the Works; and “claim” shall refer to a claim (or 
proceedings pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving 
the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub- 
Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any 
claim alleging an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works being used by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the 
Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was 
disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any 
other claim which arises out of or in relation to (i) the manufacture, use, sale or import of any 
Goods, or (ii) any design for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at 
its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration 
whichmay arise from it. The other Party shall, at the request and cost of the indemnifying Party, 
assistin contesting the claim. This other Party (and its Personnel) shall not make any admission 
which 



might be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over 
the conduct of any negotiations, litigation or arbitration upon being requested to do so by such 
other Party. 

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a 
non-exclusive and non-transferable license to the Procuring Entity under the patent, utility 
models ,or other intellectual rights owned by the contractor or a third party from whom the 
contract or has received the rights to grant sub-licenses and shall also grant to the Procuring 
Entity a non-exclusive and non-transferable rights (without the rights to sub-license) to use the 
knowhow and other technical information disclosed to the contract or under the contract. 
Nothing contained here-in shall be construed as transferring ownership of any patent, utility 
model, trademark, design, copy right, know-how or other intellectual rights from the contractor 
or any other third party to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss 
of any contractor for any in director consequential loss or damage which may be suffered by the 
other Party in connection with the Contract, other than as specifically provided in Sub- Clause 
8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 
[Payment after Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 
[Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 
17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the 
Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 
[Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and 
Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not exceed the sum resulting 
from the application of a multiplier (less or greater than one) to the Accepted Contract Amount, 
as stated in the Special Conditions of Contract, or (if such multiplier or other sum is not so 
stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 
misconduct by the defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 
accommodation and facilities, if any, as detailed in the Specification, from the respective dates 
of hand-over to the Contractor until cessation of occupation (where hand-over or cessation of 
occupation may take place after the date stated in the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for 
their care arising from any cause whatsoever other than those for which the Procuring Entity is 
liable, the Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the 
Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 
effecting and maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and 
in terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed 
by both Parties before the date of the Letter of Acceptance. This agreement of terms shall take 



precedence over the provisions of this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with 
insurers and in terms acceptable to the Contractor. These terms shall be consistent with any 
terms agreed by both Parties before the date of the Letter of Acceptance. This agreement of 
terms shall take precedence over the provisions of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured 
as though a separate policy had been issued for each of the joint insured. If a policy indemnifies 
additional joint insured, namely in addition to the insured specified in this Clause, (i) the 
Contractor shall act under the policy on behalf of these additional joint insured except that the 
Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not 
be entitled to receive payments directly from the insurer or to have any other direct dealings 
with the insurer, and (iii) the insuring Party shall require all additional joint insured to comply 
with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 
currencies required to rectify the loss or damage. Payments received from insurers shall be used 
for the rectification of the loss or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions 
of Contract (calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and 
Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other 
Party. Whenever evidence or policies are submitted, the insuring Party shall also give notice to 
the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The 
insuring Party shall keep the insurers informed of any relevant changes to the execution of the 
Works and ensure that insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior 
approval of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party 
first notified by the insurer shall promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect 
and maintain under the Contractor fails to provide satisfactory evidence and copies of policies 
in accordance with this Sub- Clause, the other Party may (at its option and without prejudice to 
any other right or remedy) effect insurance for the relevant coverage and pay the premiums due. 
The insuring Party shall pay the amount of these premiums to the other Party, and the Contract 
Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or 
the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not 
insured or not recovered from the insurers shall be borne by the Contractor and/or the Procuring 
Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, 
if the insuring Party fails to effect and keep in force an insurance which is available and which 
it is required to effect and maintain under the Contract, and the other Party neither approves the 
omission nor effects insurance for the coverage relevant to this default, any moneys which 
should have been recoverable under this insurance shall be paid by the insuring Party. 



18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 
limited to the insurance referred to Clause 18) with insurers from any eligible source country. 

 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not 
less than the full reinstatement cost including the costs of demolition, removal of debris and 
professional fees and profit. This insurance shall be effective from the date by which the 
evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements 
for Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the 
Performance Certificate, for loss or damage for which the Contractor is liable arising from a 
cause occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused 
by the Contractor in the course of any other operations (including those under Clause 11 
[Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement 
value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall 
be effective while it is being transported to the Site and until it is no longer required as 
Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments 
from the insurers, payments being held or allocated to the Party actually bearing the costs 
of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring 

Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the 
Contract, loss or damage to a part of the Works which is attributable to the use or 
occupation by the Procuring Entity of another part of the Works, and loss or damage from 
the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's 
Risks], excluding (in each case) risks which are not insurable at commercially reasonable 
terms, with deductibles per occurrence of not more than the amount stated in the Special 
Conditions of Contract (if an amount is not so stated, this sub-paragraph (d) shall not 
apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 
materials or workmanship (but cover shall include any other parts which are lost or 
damaged as a direct result of this defective condition and not as described in sub- 
paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part of 
the Works if this other part is in a defective condition due to a defect in its design, 
materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the 
extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials 
intended for the Works]. 



18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases 
to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give 
notice to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) 
be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount 
equivalent to such commercially reasonable terms as the Contractor should have expected to 
have paid for such cover, and (ii) be deemed, unless he obtains the cover at commercially 
reasonable terms, to have approved the omission under Sub-Clause 18.1 [General Requirements 
for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily 
injury which may occur to any physical property (except things insured under Sub-Clause 18.2 
[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured 
under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the 
Contractor's performance of the Contract and occurring before the issue of the Performance 
Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the 
Special Conditions of Contract, with no limit on the number of occurrences. If an amount is 
not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's 
property (except things insured under Sub-Clause 18.2) arising out of the Contractor's 
performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, 

in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent 
that cover is available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death 
of any person employed by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, 
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, 
disease or death of any person employed by the Contractor or any other of the Contractor's 
Personnel, except that this insurance may exclude losses and claims to the extent that they arise 
from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 
personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 
insurance may be effected by the Subcontractor, but the Contractor shall be responsible for 
compliance with this Clause. 

19. FORCE MAJEURE 



19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the 

Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the 
kind listed below, so long as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 
revolution, insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio- 

activity, except as may be attributable to the Contractor's use of such munitions, 
explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract 
by Force Majeure, then it shall give notice to the other Party of the event or circumstances 
constituting the Force Majeure and shall specify the obligations, the performance of which is or 
will be prevented. The notice shall be given within 14 days after the Party became aware, or 
should have become aware, of the relevant event or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as 
such Force Majeure prevents it from performing them. 

19.2.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations 
of either Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 
performance of the Contract as a result of Force Majeure. A Party shall give notice to the other 
Party when it ceases to be affected by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force 
Majeure], and suffers delay and/ or incurs Cost by reason of such Force Majeure, the Contractor 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub- 

Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub- 
Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in 
Kenya, payment of any such Cost, including the costs of rectifying or replacing the Works 
and/or Goods damaged or destroyed by Force Majeure, to the extent they are not 
indemnified through the insurance policy referred to in Sub- Clause18.2 [Insurance for 
Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 



[Determinations] to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief 
from force majeure on terms additional to or broader than those specified in this Clause, such 
additional or broader force majeure events or circumstances shall not excuse the Contractor's 
non-performance or entitle him to relief under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period 
of 84 days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 
[Notice of Force Majeure], or for multiple periods which total more than 140 days due to the 
same notified Force Majeure, then either Party may give to the other Party a notice of 
termination of the Contract. In this event, the termination shall take effect 7 days after the notice 
is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of 
Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a 
Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the 
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials 
shall become the property of (and be at the risk of) the Procuring Entity when paid for by 
the Procuring Entity, and the Contractor shall place the same at the Procuring Entity's 
disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily 
incurred by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and 
the return of these items to the Contractor's works in his country (or to any other destination 
at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection 
with the Works at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the 
control of the Parties (including, but not limited to, Force Majeure) arises which makes it 
impossible or unlawful for either or both Parties to fulfil its or their contractual obligations or 
which, under the law governing the Contract, entitles the Parties to be released from further 
performance of the Contract, then upon notice by either Party to the other Party of such event 
or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights 
of either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have 
been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the 
Contract had been terminated under Sub-Clause 19.6. 



20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give Notice to the Engineer, describing the 
event or circumstance giving rise to the claim. The notice shall be given as soon as practicable, 
and not later than 30 days after the Contractor became aware, or should have become aware, 
of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 
Completion shall not be extended, the Contractor shall not be entitled to additional payment, 
and the Procuring Entity shall be discharged from all liability in connection with the claim. 
Otherwise, the following provisions of this Sub-Clause shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 
supporting particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any 
claim, either on the Site or at another location acceptable to the Engineer. Without admitting 
the Procuring Entity's liability, the Architect may, after receiving any notice under this Sub- 
Clause, monitor the record-keeping and/ or instruct the Contractor to keep further 
contemporary records. The Contractor shall permit the Architect to inspect all these records 
and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event 
or circumstance giving rise to the claim, or within such other period as may be proposed by 
the Contractor and approved by the Engineer, the Contractor shall send to the Architect fully 
detailed claim which includes full supporting particulars of the basis of the claim and of the 
extension of time and/ or additional payment claimed. If the event or circumstance giving rise 
to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/ or amount claimed, and such further particulars as the Architect 
may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the event or circumstance, or within such other period as may be proposed by the 
Contractor and approved by the Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Architect and approved 
by the Contractor, the Architect shall respond with approval, or with disapproval and detailed 
comments. He may also request any necessary further particulars but shall nevertheless give 
his response on the principles of the claim within the above defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time 
for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of 
Time for Completion], and/or (ii) the additional payment (if any) to which the Contractor is 
entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been 
reasonably substantiated as due under the relevant provision of the Contract. Unless and until 



the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor 
shall only be entitled to payment for such part of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may 
consider that the claim is rejected by the Architect and any of the Parties may refer the dispute 
for amicable settlement in accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 
relation to any claim, any extension of time and/ or additional payment shall take account of 
the extent (if any) to which the failure has prevented or prejudiced proper investigation of the 
claim, unless the claim is excluded under the second paragraph of this Sub-Clause 20.3. 

20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 
Conditions or otherwise in connection with the Contract, and/or to any extension of the 
Defects Notification Period, the Procuring Entity or the Architect shall give notice and 
particulars to the Contractor. However, notice is not required for payments due under Sub- 
Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's 
Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring 
Entity became aware, or should have become aware, of the event or circumstances giving rise 
to the claim. A notice relating to any extension of the Defects Notification Period shall be 
given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include 
substantiation of the amount and/or extension to which the Procuring Entity considers itself to 
be entitled in connection with the Contract. The Architect shall then proceed in accordance 
with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if any) which the 
Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of 
the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of Defects 
Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. 
The Procuring Entity shall only be entitled to set off against or make any deduction from an 
amount certified in a Payment Certificate, or to otherwise claim against the Contractor, in 
accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 
amicably before the commencement of arbitration. However, unless both Parties agree 
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above 
should move to commence arbitration after 60 days from the day on which a notice of a claim 
was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration 
before the practical completion of the Works or abandonment of the Works or termination of 
the Contract by either party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these 

Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 



c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and 

Clause 19. 
e) All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless the 
Procuring Entity and the Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 
settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a 
claim or dispute has not been given by the applying party within ninety days of the occurrence 
or discovery of the matter or issue giving rise to the dispute. 

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 
shall not commence unless an attempt has in the first instance been made by the parties to 
settle such claim or dispute amicably with or without the assistance of third parties. Proof of 
such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 
such measurements, computations, tests or valuations as may in his opinion be desirable in 
order to determine the rights of the parties and assess and a ward any sums which ought to 
have been the subject of or included in any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 
up, review and revise any certificate, opinion, decision, requirement or notice and to determine 
all matters in dispute which shall be submitted to him in the same manner as if no such 
certificate, opinion, decision require mentor notice had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 
Nothing shall disqualify representatives of the Parties and the Architect from being called as 
a witness and giving evidence before the arbitrators on any matter whatsoever relevant to the 
dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to 
the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of 
the Parties, and the Architect shall not be altered by reason of any arbitration being conducted 
during the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually 
agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 
responsible for paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim 
or dispute shall be notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. 
The dispute shall be referred to the arbitration and final decision of a person to be agreed 
between the parties. Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice 
Chairman of any of the following professional institutions; 



i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules 
of the United Nations Commission on International Trade Law (UNCITRAL); or with 
proceedings administered by the International Chamber of Commerce (ICC) and conducted 
under the ICC Rules of Arbitration; by one or more arbitrators appointed in accordance with 
said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 
conducted in the language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration 
with commitment to providing institutional support to the arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 
other Party may, without prejudice to any other rights it may have, refer the matter to a 
competent court of law. 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the 
Contract unless they otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 



SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the 
provisions here in shall prevail over those in the GCC. 

 

Conditions Sub- 

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 
Heading The Funds Account Manager 

NG-CDF Igembe South Constituency 
P.O. Box 98-60600 

  Maua 
  Tel: 0794860330 

  cdfigembesouth@ngcdf.go.ke 

Name and Reference No. of the Heading Tender No. NG-CDF/IGEMBE SOUTH/C012/06/2024- 

Contract and 1.1 
2025 

  Tender Name: PROPOSED CONSTRUCTION OF 

2NO TANK BASE WITH 2NO WATER STORAGE 

TANKS, INSTALLATION OF RAIN WATER 

GOODS AND PLANTING AND NURTURING OF 

140 INDIGENOUS TREE SEEDLINGS AT 

LAKATHI PRIMARY SCHOOL IN IGEMBE 

SOUTH SUBCOUNTY IN MERU COUNTY 

Engineers Name and address Heading 
and 3.1.1 

Igembe South Public Works Office 
P.O. Box 98-60600 Maua 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s Representative 
agreed by the Procuring Entity prior to Contract 
signature] 

Key Personnel names 16.9.1 [insert the name of each Key Personnel agreed by 
the Procuring Entity prior to Contract signature] 

Time for Completion 1.1.  Days 

If Sections are to be used, refer to Table: Summary of 

Sections below 
Defects Notification Period 1.1  90 days 

Sections 1.1 If Sections are to be used, refer to Table: Summary of 
Sections below 

Electronic transmission systems 1.3 N/A 

Time for the Parties entering into a 
Contract Agreement 

1.6 Within 30 days 

Commencement Date 8.1.1  

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 

than 14 days after Commencement 
Date 

Architect Duties and Authority 3.1.6 (b) 

(ii) 
Variations resulting in an increase of the Accepted 

Contract Amount in excess of % shall require 

approval of the Procuring Entity. N/A 

Performance Security 4.2.1 The performance security will be in the form of a 
“demand guarantee” in the amount(s) of …% 
percent of the Accepted Contract Amount and in the 
same currency(ies) of the Accepted Contract 
Amount. N/A 

Normal working hours 6.5 8AM to 5PM 

mailto:cdfigembesouth@ngcdf.go.ke


Conditions Sub- 

Clause 

Data 

Delay damages for the Works 8.7 & 
14.15(b) 

 % of the Contract Price per day. 
If Sections are to be used, refer to Table: Summary of 
Sections below 

Maximum amount of delay 
damages 

8.7.1  % of the final Contract Price. 

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage 

for adjustment of Provisional Sums] 
 % 

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 
“Pn”: [Insert the period if different from 
one (1) month; if period “n” is one (1) month, insert 
“not applicable”] 

Total advance payment 14.2.1  0 % Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable 
[Insert number and timing of installments if 
applicable] 

Repayment amortization rate of 
advance payment 

14.2.5 (b)  N/A % 

Percentage of Retention 14.3.2 (c)  10_% 

Limit of Retention Money 14.3.2 (c)  10 % of the Accepted Contract Amount 

Plant and Materials 

14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 
Plant and Materials for payment Free on Board 
 [list]. 

14.5.3(c)(i) Plant and Materials for payment when delivered to 
the Site [list]. 

Minimum Amount of Interim 
Payment Certificates 

14.6.2  N/A % of the Accepted Contract 
Amount. 

Publishing source of commercial 

interest rates for financial charges 
in case of delayed payment 

14.8 Specify % rate per month of delayed 

payment. 

Maximum total liability of the 

Contractor to the Procuring Entity 

17.6.2 [Select one of the two options below as appropriate] 

The product of [insert a multiplier 

less or greater than one] times the Accepted 

Contract Amount, 
or 

 [insert amount of the maximum total 

liability] 

Periods for submission of 

insurance: 

a. evidence of insurance. 
b. relevant policies 

18.1.6 [Insert period for submission of evidence of 

insurance and policy. Period may be from 14 days to 

30days.] 
 days 
 days 

Maximum amount of deductibles 
for insurance of the Procuring 
Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles] 

Minimum amount of third-party 
insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration 20.7.2 Insert city and Country 



SECTION X - CONTRACT FORMS 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTER OF AWARD 

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

FORM No. 9 – BENEFICIAL OWNERSHIP DISCLOSURE FORM 

FORM No. 10- POWER OF ATTORNEY 



FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 
 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not 
successful. Send this Notification to the Tenderer's Authorized Representative named in the 
Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 
Notification must be sent to all Tenderers simultaneously. This means on the same date 
and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation) 

 

3. Notification of Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the 
above contract. The transmission of this Notification begins the Standstill Period. During the 
Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a 
Procurement-related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

 

i) Name of successful Tender 

 

ii) Address of the successful Tender 

 

iii) Contract price of the successful Tender Kenya Shillings (in words) 

b) The reasons for your tender being unsuccessful are as follows: 

c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 
evaluated price as well as the Tender price as read out. 



SNo Name of Tender Tender Price 

as read out 

Tender’s 
evaluated price 

(Note a) 

One Reason Why Not 

Evaluated 

1     

2     

3     

4     

5     

     

(Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] 

(local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. 
If you decide to request a debriefing your written request must be made within three (5) 
Business Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and 
address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide 
the debriefing within five (3) Business Days of receipt of your request. If we are unable 
to provide the debriefing within this period, the Standstill Period shall be extended by 
five (3) Days after the date that the debriefing is provided. If this happens, we will notify 
you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall 
promptly advise you in writing how the debriefing will take place and confirm the date 
and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In 
this case, we will provide the debriefing as soon as practicable, and normally no later 
than fifteen (15) Days from the date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be 
submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and 
address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 



c) At this point in the procurement process, you may submit a Procurement-related 
Complaint challenging the decision to award the contract. You do not need to have 
requested, or received, a debriefing before making this complaint. Your complaint must 
be submitted within the Standstill Period and received by us before the Standstill Period 
ends. 

d) Further information: For more information refer to the Public Procurement and Disposals 
Act 2015 and its Regulations available from the Website www.ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who 
submitted a Tender in this tendering process and is the recipient of a Notification 
of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to 
support your complaint. 

7. Standstill Period 

 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this 
Notification of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not 
hesitate to contact us. On behalf of the Procuring Entity: 

Signature:  

Name:  

Title/position:  

 

Telephone:  

http://www.ppra.go.ke/


FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1)) 

 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

… ...................................................................................... APPLICANT 

AND 

… ............................................... RESPONDENT (Procuring Entity) 

 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ....................... dated 

the…day of ………….20……….in the matter of Tender No………..…of …………..20….. for ............. (Tender 

description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address ...................... P. O. 

Box No…………. Tel. No……..Email ..................... , hereby request the Public Procurement Administrative 

Review Board to review the whole/part of the above mentioned decision on the following grounds , namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 

1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

SIGNED 

Board Secretary 



FORM NO 3: LETTER OF AWARD 

letterhead paper of the Procuring Entity] 

[date] 

 

To: ……………………………………………………………………………………………. 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amoun 
tin numbers and words] [name of currency], as corrected and modified in accordance with the 
Instructions to Tenderers, is here by accepted by ........................ (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions 
of Contract, using, for that purpose, one of the Performance Security Forms included in Section 
VIII, Contract Forms, of the Tender Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 



FORM NO 4: CONTRACT AGREEMENT 

THIS AGREEMENT made the day of…………………………. 20 ..................... , 
between………………………. 
…………………………………………...of ..................................................................... (hereinafter 
“the Procuring 

Entity”), of the one  part, 
and    of 
  (hereinafter “the 
Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the 
Works known as 

 

should be executed by the Contractor, and has accepted a Tender by the Contractor for the 
execution and completion of these Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 
assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 
Agreement. This Agreement shall prevail over all other Contract documents. 

a) The Notification of Award 

b) the Form of Tender 

c) the addenda Nos (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 
specified in this Agreement, the Contractor here by covenants with the Procuring Entity to 
execute the Works and to remedy defects therein in conformity in all respects with the 
provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying of defects there in, the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in 
accordance with the Laws of Kenya on the day, month and year specified above. 

 

Signed and sealed by  

(for the Procuring Entity) 

 

 

Signed and sealed by  

(for the Contractor). 



FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that  

  (here-in-after called "the Contractor") has 

entered into   Contract 

No.   dated   

 with ………………………………. (the 

Procuring Entity as the Beneficiary), for the execution of 

 (here-in-after called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee of 5% is required. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (in words ),
1 
such sum being 

payable in the types and proportions of currencies in which the Contract Price is payable, 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 

statement, whether in the demand itself or in a separate signed document accompanying or 

identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the 

sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day of ................ ,…………..  
2
, and 

any demand for payment under it must be received by us at the office indicated above on or 

before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee.” 

....................................................................... 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product. 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, 

less provisional sums, if 
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note 

that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of 
this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the 
guarantee. 



FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand 
Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder 
to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] 

PERFORMANCE BOND No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond as Principal (hereinafter called “the 

Contractor”) and   ] as  Surety 
(hereinafter called “the Surety”) are held and firmly bound unto ]  as  Obligee 
(hereinafter called “the Procuring Entity”) in the amount of for the payment of 
which sum well and truly to be made in the types and proportions of currencies in which the 
Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, firmly by these presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated 

the day of   ,20 , 
for in accordance with the documents, plans, specifications, and 
amendments there to, which to the extent here in provided for, are by reference made part here of 
and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly 

and faithfully perform the said Contract (including any amendments thereto), then this obligation 
shall be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor 
shall be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring 
Entity having performed the Procuring Entity's obligations there under, the Surety may promptly 
remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing the Contract in accordance with its terms and conditions, and upon determination 
by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a 
Contract between such Tenderer, and Procuring Entity and make available as work progresses 
(even though there should be a default or a succession of defaults under the Contract or 
Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 
completion less the Balance of the Contract Price; but not exceeding, including other costs 
and damages for which the Surety may be liable hereunder, the amount set forth in the first 
paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall 
mean the total amount payable by Procuring Entity to Contractor under the Contract, less the 
amount properly paid by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 



5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the 
use of any person or corporation other than the Procuring Entity named here in or the heirs, 
executors, administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety 
has caused these presents to be sealed with his corporate seal duly at tested by the signature of his 
legal representative, this day of 20 . 

SIGNED ON on behalf of   

 

By in the capacity of   

 

In the presence of 

 

 

SIGNED ON on behalf of   

 

By in the capacity of  

 

In the presence of   



FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address 

of Procuring Entity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that   (hereinafter called “the Contractor”) has 

entered into Contract No.  dated with the Beneficiary, for the execution of
  (hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 
payment in the sum 
 (in words ) is to be made against an advance 
payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of (in 

words )
1 
upon receipt by us of the 

Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand 
itself or in a separate signed document accompanying or identifying the demand, stating either that 
the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect 

of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Contractor on its account number  at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as specified in copies of interim statements or payment 
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our 
receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the 
Accepted Contract Amount, less provisional sums, has been certified for payment, or on the 
 Day of ,2 _________ ,

2
 

whichever is earlier. Consequently, any demand for payment under this guarantee must be 
received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantor before the expiry of the guarantee. 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the 

advance payment as specified in the Contract. 



2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of 

the time for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. 
Such request must be in writing and must be made prior to the expiration date established in the guarantee. 



FORM NO. 8 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of 

a joint venture shall be the name of the joint venture] (hereinafter called "the Contractor") has 
entered into Contract No. 
 [insert reference number of the contract] dated with the 
Beneficiary, for the execution of [insert name 
of contract and brief description of Works] (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when 
the Taking-Over Certificate has been issued under the Contract and the first half of the Retention 
Money has been certified for payment, and payment of [insert the second half of the Retention 
Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] _ 
([insert amount in words ])

1 
upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand itself or in a separate 
signed document accompanying or identifying the demand, stating that the Contractor is in breach 
of its obligation(s) under the Contract, without your needing to prove or showgrounds for your 
demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate from the Beneficiary's bank stating that the second half of the Retention Money as 
referred to above has been credited to the Contractor on its account number at [insert 
name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any 

demand for payment under it must be received by us at the office indicated above on or before that 
date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months] [one year], in response to the Beneficiary's written request for such extension, such 
request  to  be  presented  to  the  Guarantor  before  the  expiry  of  the 
guarantee.  

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 

1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring 

Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to 
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration 
date established in the guarantee. 



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 
 

 

 
Tender Reference No.:  

 [insert identification no] Name of the 

Assignment:  [insert name of 

the assignment] to: [insert complete name of Procuring Entity] 

 
In response to your notification of award dated [insert date of notification of 
award] to furnish additional information on beneficial ownership: [select one option as applicable 
and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 

 

Identity of Beneficial 

Owner 

Directly or 

indirectly holding 

25% or more of the 

shares 

(Yes / No) 

Directly or indirectly 

holding 25 % or more 

of the Voting Rights 

(Yes / No) 

Directly or indirectly having the right 

to appoint a majority of the board of 

the directors or an equivalent 

governing body of the Tenderer 

(Yes / No) 

[include full name 

(last, middle, first), 
nationality, country of 
residence] 

   

OR 

ii) We declare that there is no Beneficial Owner meeting one or more of the following 
conditions: directly or indirectly holding 25% or more of the shares. Directly or indirectly 
holding 25% or more of the voting rights. Directly or indirectly having the right to appoint 
a majority of the board of directors or equivalent governing body of the Tenderer. 

 

OR 

Wedeclare that we are unable to identify any Beneficial Owner meeting one or more of the following 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information 
to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the Tenderer by meeting one or more of the following conditions: 

Directly or indirectly holding 25% or more of the shares. 
Directly or in directly holding 25% or more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 



conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to 

identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or 

more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]” 

 

 

Name of the Tenderer ......................... *[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender .......................... [insert complete title of the person signing the 

Tender] 

Signature of the person named above .......................... [insert signature of person whose name and 
capacity are shown above] 

Date signed ....................... [insert date of signing] day of ........................ [Insert month], [insert year] 



FORM NO. 9 POWER OF ATTORNEY 

(All bidders shall complete this form otherwise, their bids shall be considered non- 

responsive) 

 
We ................................................................................................. (name of bidder) having our offices 

 

 

located in …………………………………………………………………………………………….. 

(name of town, street and building) duly authorize 

 

……………………………………………………………………………………………………….. 

(name of person appointed to act for and on behalf of the bidder) to act for and on our behalf on all 

matters pertaining to PROPOSED CONSTRUCTION OF 2NO TANK BASE WITH 2NO WATER 

STORAGE TANKS, INSTALLATION OF RAIN WATER GOODS AND PLANTING AND 

NURTURING OF 140 INDIGENOUS TREE SEEDLINGS AT LAKATHI PRIMARY SCHOOL IN 

IGEMBE SOUTH SUB-COUNTY IN MERU COUNTY. 

 

Name of Appointed Attorney ………………………………………………………………………….. 

Signature of Appointed Attorney……………………………………………………………………….. 

Witnessed by: 

1. Name of First Company Director …………………………………………………………… 

 

 

Signature …………………………………………………………………………… 

 

 

2. Name of Second Company Director ………………………………………………………… 

 

 

Signature ………………………………………………………………………



 


