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PART 1 - TENDERING PROCEDURES 



INVITATION TO TENDER 

INSTRUCTIONS TO TENDERERS 

Eligible bidders must meet/provide the following requirements including all those in this tender document: 

1. Tender security/ Bid bond of Kshs.2% of contract sum inform of Bank guarantee or insurance company registered and 
licensed by   insurance Regulatory Authority or any other financial institution approved and licensed by the central bank of 
Kenya as per the form and format provided in the bid document and should be valid for 120 days.

2. Certified Registration/Incorporation certificate.

3. Certified CR 12 to show directorship of the company.

4. Certified Valid Tax compliance certificate.

5. Certified certificate of Registration with National Construction Authority for building works -NCA 7 and above.

6. Certified valid practicing NCA license for building works.

7. Duly filled and Certified form of specific construction experience (2 No. completed projects of similar nature of at least 
Kshs.8 Million in the last three years).

8. Valid Single Business Permit/Trade license from any Government entity.

9. Certified Power of Attorney.

10. Duly filled and signed form of Tender.

11. Duly filled and signed appendix to form of Tender

12. Properly filled, signed and stamped mandatory Confidential Business Questionnaire.

13. Properly filled, signed and stamped mandatory Bill of Quantities.

14. Duly filled confidential business questionnaire (attach CR 12 to confirm Directors)

15. Duly filled declaration form.

16. Proof of major items of construction equipment owned or leased;

17. CV’s and copies of qualification certificates of key site management and technical personnel proposed for the 
Contract;

18. Audited accounts for the last Two years, all the pages must be initialised and stamped by both a practising Auditor 
registered with ICPAK and one of the Directors

19. Bank statements for the last six months. The statements must be certified by the issuing bank on all pages

20. A pre-tender site visit certificate

21. Presentation of a well bound and properly paginated tender document (including the attachments).

22. Compliance with submission both online through the IFMIS system and manually where 1No. hard copy must be 
submitted.

23. Any other condition stipulated in the tender document.

NOTE

1. Certification of documents shall be original and executed by a Commissioner for Oaths

2. Tenders shall remain valid for a period of 60 days from the date of submission.

3. The employer shall request a performance security of 5% for successful Bidders.



Bidders are requested to download full details of the advertisement and tender documents from the County Website 

www.bomet.go.ke free of charge effective 21ST JANUARY 2026. 

Pretender site visit is MANDATORY. There shall be a mandatory pretender site visits and all interested bidders are 

asked to assemble outside the department of Roads, Public Works and Transport for further directions on Thursday 29th 

January 2026 at 9:00am and a site visit certificate shall be issued by the engineer thereafter. 

The sealed bids, labelled with the Tender No. MUST be deposited in the tender box situated at the County  
procurement Office on or before Thursday 5th February 2026 at 11.00 am. Tenders will be opened immediately in 
the presence of bidders or representatives who choose to attend. 

Late bids will not be accepted. 

THE CHIEF OFFICER 

DEPARTMENT OF ROADS, PUBLIC WORKS AND TRANSPORT  

COUNTY GOVERNMENT OF BOMET-P.O.BOX 19-20400 BOMET (BOMET) 

http://www.kerra.go.ke/


SECTION I: INSTRUCTIONS TO TENDERERS 

General Provisions 

1. Scope of Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works 
Contract asdescribed in the tender documents. The name, identification, and number of lots 
(contracts) of this Tender Document are specified inthe TDS. 

2. Fraud and Corruption

2.1 The Procuring Entityrequires compliance with the provisions of the Public Procurement and Asset 
Disposal Act,2015, Section 62 ―Declaration not to engage in corruption. The tender submitted by a 
person shall include adeclaration that the person shall not engage in any corrupt or fraudulent practice 
and a declaration that the personor hisor her sub-contractorsare not debarred fromparticipatingin 
public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding 
collusivepractices in contracting. Any tenderer found to have engaged in collusive conduct shall be 
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 
required to complete and sign the 
―Certificate of Independent Tender Determination‖ annexed to the Form of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the 
firms or theirAffiliates competing for a specific assignment do not derive a competitive advantage 
from having provided consulting services related to this tender. To that end, the Procuring Entity shall 
indicate in the Data Sheet and make available to all the firms together with this tender document all 
information that would in that respect give such firm any unfair competitive advantage over competing 
firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the 
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage 
from having provided consulting services related to this tender being tendered for. The Procuring 
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract being 
tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are 
same as those that provided consulting services. The Procuring Entity shall, upon request, make 
available to any tenderer information that would give such firm unfair competitive advantage over 
competing firms. 

3. Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 
ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing 
agreement or with the intent enter into such an agreement supported by a letter of intent. Public 
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not 
eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and 
severally liable for the execution of the entire Contract in accordance with the Contract terms. The 
JV shall nominate a Representative who shall have the authority to conduct all business for and on 
behalf of any and all the members of the JV during the tendering process and, in the event the JV is 
awarded the Contract, during contract execution. The maximum number of JV members shall be 
specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in 
which they have a substantial or controlling interest shall not be eligible to tender or be awarded a 
contract. Public Officers are also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 
tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or



b) Receives or has received any direct or indirect subsidyfromanother tenderer; or

c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a

positionto influence the tender of another tenderer, or influence the decisions of the Procuring

Entity regarding thistenderingprocess; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specificationsof the works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer
for theContractimplementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
TenderDocument or

h) Has aclose business or familyrelationship with a professional staff of the Procuring Entitywho:

i) are directly or indirectly involved in the preparation of the Tender document or
specifications of theContract, and/or the Tenderevaluation process of such contract; or

ii) Would be involved in the implementation or supervision of such Contract unless the conflict
stemming from such relationship has been resolved in a manner acceptable to the Procuring
Entity throughout the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. 
A tendererthat is proven to have been involved any of these practices shall be automatically 
disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 
except forpermitted alternative tenders. This includes participation as a subcontractor in other Tenders. 
Such participation shall result in the disqualification of all Tenders in which the firm is involved. Afirm 
that is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 
Members of a joint venture may not alsomake an individual tender, be a subcontractor in a separate 
tender or be part of another joint venture for the purposes of the same Tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 
4.8.A Tenderershall be deemed to have the nationality of a country if the Tenderer is constituted, 
incorporated or registered in and operates in conformity with the provisions of the laws of that 
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or 
association) and its registration documents, as the case may be. This criterion also shall apply to the 
determination of the nationality of proposed subcontractors or sub- consultants for anypart of the 
Contract includingrelated Services. 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to 
tender or beawarded a contract. The list of debarred firms and individuals is available from the 
website of PPRA www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be 
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state 
Government and/or public administration, (ii) financially autonomous and not receiving any 
significant subsidies or budget supportfromany public entity or Government, and (iii) operating under 
commercial law and vested with legal rights andliabilities similar to any commercial enterprise to 
enable it compete with firms in the private sector on an equal basis. 

3.9 Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance 
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the 
United Nations, Kenya prohibits any import of goods or contracting of works or services from that 
country, or any payments to any country, person, or entity in that country. A tenderer shall provide 
such documentary evidence of eligibility satisfactory tothe Procuring Entity, as the Procuring Entity 
shall reasonablyrequest. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 
supplies, subcontracts andlabor) from national suppliers and contractors. Tothis end, a foreign tenderer 
shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not 
meeting this criterion will beautomatically disqualified. Information required to enable the Procuring 

http://www.ppra.go.ke/


Entity determine if this condition is met shall be provided in for this purpose is be provided in 
“SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if 
the tenderer isnot registered in Kenya or if the tenderer is registered in Kenya and has less than 51 
percent ownership by Kenya 

Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in 
Kenya or ifare registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV 
shall not sub contracttoforeignfirmsmorethan 10percentofthecontractprice, excludingprovisionalsums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registeredwith the National Construction Authority and be issued with a Registration Certificate before 
they can undertake any construction works in Kenya. Registration shall not be a condition for tender, 
but it shall be a condition ofcontract award and signature. A selected tenderer shall be given 
opportunity to register before such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings 
which mayprevent, distort or lessen competition in provision of services are prohibited unless they are 
exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption shall not be a condition 
for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given 
opportunity to seek such exemption as acondition of award and signature of contract. Application for 
exemption fromthe Competition Authority of Kenya may be accessed from the website www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing 
a valid taxclearance certificate or tax exemption certificate issued bythe Kenya Revenue Authority. 

4. Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 
that is noteligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to 
provide evidence of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the 
relevant nationalenvironmental protection agency or by other competent authority as harmful to human 
beings and to the environment shall not be eligible for procurement. 

5. Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 
tender, and theProcuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site 
of the Works and its surroundings, and obtain all information that may be necessary for preparing the 
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be 
at the tenderer's ownexpense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 
enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the 
Procuring Entity against allliability arising from death or personal injury, loss of or damage to property, 
and any other losses and expenses incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 
description of theproposed work method and schedule, including charts, as necessary or required. 

A. Contents of Tender Documents

6. Sections of Tender Document

http://www.nca.go.ke/
http://www.cak.go.ke/


6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 
and whichshould be readin conjunction with any Addenda issuedin accordance with ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT)

ii) Section II -Tender Data Sheet (TDS)

iii) Section III - Evaluation and Qualification Criteria

iv) Section IV -Tendering Forms

PART 2 Works Requirements 

i) Section V - Drawings

ii) Section VI - Specifications

iii) Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract (GCC)

ii) Section IX - Special Conditions of Contract (SC)

iii) Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued bythe Procuring Entity is not part of the Contract documents. 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 
completeness ofthe Tender document, responses to requests for clarification, the minutes of the pre- 
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any 
contradiction, documents obtained directly fromthe Procuring Entityshall prevail. 

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender 
Documentand to furnish with its Tender all information and documentation as is required by the 
Tender document. 

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 
the Siteof the Required Services and its surroundings and obtain all information that may be necessary for 
preparing the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at 
the Tenderer's own expense. 

8. Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. 

The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held 

and when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit 

of the site of the works.The purpose of the meeting will be to clarify issues and to answer questions on 

any matter that may be raised at that stage. 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not 

later than theperiodspecified in the TDS before the meeting. 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if 

applicable,including the text of the questions asked by Tenderers and the responses given, together 

with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who 

have acquired the Tender Documentsinaccordance with ITT 6.3. Minutes shall not identifythe source 

of the questions asked. 

8.4 The Procuring Entityshall also promptly publish anonym zed (no names) Minutes of the pre-Tender 

meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. 

Any modification to the Tender Documents that may become necessary as a result of the pre-tender 

meeting and the pre-arranged pretender site visit, shall be made bythe Procuring Entity exclusively 

through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender 

meeting. Nonattendance at the pre-Tender meeting will notbe a cause for disqualification of a Tenderer. 



9. Clarification and amendments of Tender Documents

9.1 Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre- 

Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in 

accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for 

clarification, provided that such request is received no later than theperiod specified in the TDS prior 

to the deadline for submission of tenders. The Procuring Entity shall forward copies of its response 

to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3, including a 

description of the inquiry but without identifying its source. If specified in the TDS, the Procuring 
Entity shall also promptly publish its response at the web page identified in the TDS. Should the 

clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity 

shall amend the Tender Documents appropriatelyfollowingthe procedure under ITT 8.4. 

10. Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tenderingdocument by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to 

all who have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. 

The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web page in 

accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in 

preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission 

of Tenders, in accordancewith ITT 25.2 below. 

B. Preparation of Tenders

11. Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 

ProcuringEntity shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process. 

12. Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and theProcuring Entity, shall be written in the English Language. Supporting documents and 

printed literature that arepart of the Tender may be in another language provided they are 

accompanied by an accurate and notarized translation of the relevant passages into the English 

Language, in which case, for purposes of interpretation of the Tender, suchtranslation shall govern. 

13. Documents Comprising the Tender

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;

d) Alternative Tender, if permissible, in accordance with ITT 15;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, inaccordance with ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19 establishing the
Tenderer's qualifications to performthe Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 18;

h) Any other document required in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of 



the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute 

a Joint Venture Agreement in the event of a successful Tender shall be signed by all members and 

submitted with the Tender, 

Together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all 
tenderdocuments submitted. 

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, 

paid or to bepaid toagents or anyother party relating to this Tender. 

14. Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the 

relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without any 

alterations to the text, and nosubstitutes shall be accepted except as provided under ITT 20.3. All blank 

spaces shall be filled in with the informationrequested. 

15. Alternative Tenders

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 

in theTDS, and the method of evaluating different alternative times for completion will be described 

in Section III,Evaluation and Qualification Criteria. 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer withthe Winning Tender conforming to the basic 

technical requirements shall be considered by the Procuring Entity.When specified in the TDS, 

Tenderers are permitted to submit alternative technical solutions for specified parts of the Works, and 

such parts will be identified in the TDS, as will the method for their evaluating, and describedin 

Section VII, Works' Requirements. 

16. Tender Prices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in theBill of Quantities shall conform to the requirements specified below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 

other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and 

provided that the Tender is determined substantially responsive notwithstanding this omission, the 

average price of the item quoted by substantially responsive Tenderers will be added to the Tender 

price and the equivalent total cost of the Tender so determined will be used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total 

price of theTender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 

Tender, inaccordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustmentduringthe performance of the Contract in accordance with the provisions of the Conditions of 

Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. 

In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae 

in the Schedule of Adjustment Data and the Procuring Entitymayrequire the Tenderer tojustifyits 

proposed indices and weightings. 



16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots 

(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 

specify in their Tender theprice reductions applicable to each package, or alternatively, to 

individual Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4, 

provided the Tenders for all lots (contracts) are opened at the same time. 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

as of thedate 30 days prior to the deadline for submission of Tenders, shall be included in the rates and 

prices and the total Tender Price submitted by the Tenderer. 

17. Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur 

expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device own 

ways of getting foreign currency to meetthose expenditures. 

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient 

detail to demonstrate theadequacy of the Tenderer's proposal to meet the work's requirements andthe 

completion time. 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer'seligibility in accordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 

information sheets included inSection IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually 

or in joint ventures. Applying for eligibility for Preference and reservations shall supply all information 

required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including 

details ofownership, as shall berequired to determine whether, according to the classification 

established bythe Procuring Entity, a contractor or group of contractors qualifies for a margin of 

preference. Further the information will enable the Procuring Entity identify any actual or potential 

conflict of interest in relation to the procurement and/or contract management processes, or a 

possibility of collusion between tenderers, and thereby help to prevent anycorrupt influence in 

relation to the procurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a 

tenderer to keep information relating to its ownership and control confidential where it is tendering 

to undertake public sectorwork and receive public sector funds. Thus, confidentiality will not be 

accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to 

provide required information on its ownership andcontrol. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the 

Procuring Entitymay request in relation to ownership and control which information on any changes 

to the information which was provided by the tenderer under ITT 6.3. The obligations to require this 

information shall continue for the duration of the procurement process and contract performance and 

after completion of the contract, if any 

change to the information previously provided may reveal a conflict of interest in relation to the 

award ormanagement of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 



accurateas at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly,if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable 

degree the information submitted by a tenderer pursuant to these requirements, then the tender will be 

rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring 

Entity (whether through its own enquiries, through notification by the public or otherwise), shows 

any conflict of interest which could materially and improperly benefit the tenderer in relation to the 

procurement or contractmanagement process, then: 

i) if the procurement process is still ongoing, the tenderer will be disqualified fromthe procurement

process,

ii) if the contract has been awarded tothat tenderer, the contract award will be set aside,

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether thetenderer or anyother persons have committed anycriminal offence.

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out- 

of-date, orattempts to obstruct the verification process, then the consequences ITT 6.7 will ensue 

unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act 

was not material, or was due to genuineer ror which was not attributable totheintentional act, 

negligence or recklessness of the tenderer. 

20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period startsfrom the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity 

in accordance withITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity 

as non-responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 

may request Tenderers to extend the period of validity of their Tenders. The request and the responses 

shall be made in writing. If a Tender Security 

20.3 is requested in accordance with ITT 21.1, it shall also be extended for thirty (30)days beyond the 

deadline of the extended validity period. A Tenderer may refuse the request without forfeiting its 

Tender security. A Tenderer granting the request shall not be required or permitted to modify its 

Tender, except as provided in ITT 20.3. 

20.4 If the award is delayed by a period exceeding the number of days to be specified in the TDS days 

beyond the expiry of the initial tender validity period, the Contract price shall be determined as 

follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by
the factor specified inthe TDS;

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender
evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount and 

currency specified inthe TDS. A Tender-Securing Declaration shall usethe form included in Section IV, 

Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee 

in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or

b) an irrevocable letter of credit;



c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be 

valid for thirty (30)days beyond the original validity period of the Tender, or beyond any period of 

extension if requested under ITT20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender 

not accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall 

be rejected by the Procuring Entity as non-responsive. 

 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers 

shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 

furnishing the Performance Security and any other documents required in the TDS. The Procuring 

Entity shall also promptly return the tender security to the tenderers where the procurement proceedings 

are terminated, all tenders were determined nonresponsive or a bidder declines to extend tender validity 

period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and 

any other documents required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 
Tenderer on theForm of Tender, or any extension thereto provided by the Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) Furnish a Performance Security and if required in the TDS, and any other documents 
required in theTDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA 

that PPRA debars the Tenderer from participating in public procurement as provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits theTender. If the JV has not been legally constituted into a legally enforceable JV at the time 

of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all 

future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

22. Format and Signing of Tender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 

13 and clearly mark it “ORIGINAL”. Alternative Tenders, if permitted in accordance with ITT 15, 

shall be clearly marked “ALTERNATIVE”. In addition, the Tenderer shall submit copies of the 

Tender, in the number 

specified in the TDS and clearly mark them “COPY”. In the event of any discrepancy between the 

original and the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential 

to their business. This may include proprietary information, trade secrets, or commercial or 

financially sensitive information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 

signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 

consist of a written 

confirmation as specified in the TDS and shall be attached to the Tender. The name and position held 

by each person signing the authorization must be typed or printed below the signature. All pages of 

the Tender where entries or amendments have been made shall be signed or initialed by the person 



signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney 

signed by their legally authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by 

the person signing the Tender. 

C. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, 

package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single 

sealed package, or in a single sealed container bearing the name and Reference number of the Tender, 

addressed to the Procuring Entity and a warning not to open before the time and date for Tender 

opening date. Within the single envelope, package or container, the Tenderer shall placethefollowing 

separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 
Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tendersare permitted in accordance with ITT 15, andif relevant: 

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE 
TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 
TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a) bear thename and address of the Procuring Entity. 

b) bear the name and address ofthe Tenderer; and 

c) bear the name and Reference number of the Tender. 

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are 

misplaced or opened prematurely will not be accepted. 

24. Deadline for Submission of Tenders 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 

than the dateandtime also specified in the TDS. When so specified in the TDS, Tenderers shall have the 

option of submitting their Tenders electronically. Tenderers submitting Tenders electronically shall 

follow the electronic Tender submission procedures specified in the TDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending theTender Documents in accordance with ITT 8, in which case all rights and obligations of the 

Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to the 

deadlineas extended. 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 

tenders, inaccordance with ITT 24. Any Tender received by the Procuring Entity after the deadline 

for submission of Tenders shall be declaredlate, rejected, and returned unopenedtothe Tenderer. 

26. Withdrawal, Substitution, and Modification of Tenders 

26.1 A Tenderer maywithdraw, substitute, or modify its Tender after it has been submitted by sending a written 

notice, duly signed by an authorized representative, and shall include a copy of the authorization in 

accordance with ITT22.3, (except that withdrawal notices do not require copies). The corresponding 



substitution or modification oftheTendermustaccompanytherespectivewrittennotice. Allnoticesmust 

be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices
do not require copies), and in addition, the respective envelopes shal be clearly marked
“WITHDRAWAL”,
“SUBSTITUTION”, “MODIFICATION”; and

b) received bythe Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordancewith ITT 24.

26.2 Tenders requestedto be withdrawnin accordance with ITT 26.1 shall bereturned unopened to the Tenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission ofTenders andtheexpiration of the period of Tender validity specified bythe Tenderer on the 

Form of Tender or anyextension thereof. 

27. Tender Opening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read 

out allTenders received by the deadline, at the date, time and place specified in the TDS, in the presence 

of Tenderers'designated representatives who chooses to attend. Any specific electronic Tender opening 

procedures required ifelectronic Tendering is permitted in accordance with ITT 24.1, shall beasspecified 

in the TDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall 

be permitted unless the corresponding withdrawal notice contains a valid authorization to request the 

withdrawaland is read out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but 

returned to theTenderer. No Tender substitution shall be permitted unless the corresponding 

substitution notice contains avalid authorization to request the substitution and is read out at 

Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender. No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is read out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 

and whetherthere is a modification; the total Tender Price, per lot (contract) if applicable, including 

any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender- 

Securing Declaration, if required; and any other details as the Procuring Entity may consider 

appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 

be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be 

initialed bythe members of the tender opening committee attending the opening. The number of 

representatives of the Procuring Entity to sign shall be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 

reject anyTender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entityshall prepare minutes of the Tender Opening that shall include, as aminimum: 

a) thename of the Tenderer andwhether there is a withdrawal, substitution, or modification;

b) the Tender Price, per lot (contract) if applicable, including any discounts;

c) anyalternative Tenders;

d) Thepresence or absence of a Tender Security, if one was required.

e) Number of pages of eachtender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the 



minutes. A copy of thetender openingregister shall be distributed toall Tenderers upon request. 

D. Evaluation and Comparison of Tenders

28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 

disclosedto Tenderers or any other persons not officially concerned with the Tender process until 

information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 

46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 

Contract awarddecisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer 

wishes tocontact the Procuring Entity on any matter relatedto the tendering process, it shall do so in 

writing. 

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the 

tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, 

given a reasonable timefor a response. Any clarification submitted by a tenderer that is not in response 

to a request by the Procuring 

Entity shall not be considered. The Procuring Entity's request for clarification and the response shall 

be in writing. No change, including any voluntary increase or decrease, in the prices or substance of 

the tender shallbe sought, offered, or permitted, except to confirm the correction of arithmetic errors 

discovered by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 33. 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring 

Entity'srequest for clarification, its Tender may be rejected. 

30. Deviations, Reservations, and Omissions

30.1 Duringtheevaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of therequirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in the
Tenderdocument.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of 

the tenderitself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 

materialdeviation, reservation, or omission. A material deviation, reservation, or omission is one 

that, if accepted,would: 

a) affect inany substantial way the scope, quality, or performance of the Works specified in the Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's
rights or thetenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting
substantiallyresponsive tenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 

ITT 18, toconfirm that all requirements of Section VII, Works' Requirements have been met without 

any material deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 

rejected by theProcuring Entity and may not subsequently be made responsive by correction of the 



material deviation, reservation, or omission. 

32. Non-material non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non- 

conformities in thetender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 

submit thenecessary information or documentation, within a reasonable period, to rectify nonmaterial 

non-conformities in the tender related to documentation requirements. Requesting information or 

documentation on such non- conformities shall not be related to any aspect of the price of the tender. 

Failure of the tenderer to comply with the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 

nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 

adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified inthe TDS. 

33. Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 

shall not bethe subject of correction, adjustment or amendment in any way by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

followingbasis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall
lead todisqualification of the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and
subtotal and total bid price shall be considered as a major deviation that affects the substance of
the tender and shall lead to disqualification of the tender as non-responsive. and

c) if there is adiscrepancy between words and figures, the amount in words shall prevail

33.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

34. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya 

shillings willbe determined non-responsive and rejected. 

35. Margin of Preference and Reservations

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or 

enterprise of women, youth and/or persons living with disability, who are appropriately registered as such 

by the authority to bespecified in the TDS, a procuring entity shall ensure that the invitation to tender 

specifically indicates that only businesses/firms belonging to those specified groups are the only ones 

eligible to tender. Otherwise if no so stated,the invitation will be open to all tenderers. 

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 

elements of the Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of 

works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their 

parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be 

met by subcontractorsreferred to hereafter as 'Specialized Subcontractors', in which case, the 



qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the 

qualifications of the Tenderer. 

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By 

applying the criteria and methodologies the Procuring Entity shall determine the Best Evaluated Tender in 

accordance with ITT 40. 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 
a) price adjustment due to discounts offered in accordancewith ITT 16;
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single

currency inaccordance with ITT39;
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and

QualificationCriteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the 

period of execution of the Contract, shall not be considered in Tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots 

and the methodology to determine the lowest evaluated cost of the lot (contract) combinations, 

including any discountsoffered in the Form of Tender, is specified in Section III, Evaluationand 

Qualification Criteria. 

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established inaccordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 

39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 

the Tender,appears so low that it raises material concerns as to the capability of the Tenderer in 

regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 

competition between Tenderers is compromised. 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 

seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in 

relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 

risks and responsibilities and anyother requirements of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 

Tenderer hasfailed to demonstrate its capability to perform the Contract for the offered Tender Price, 

the Procuring Entityshall reject the Tender. 

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent 

elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 

concerned that it (the ProcuringEntity) may not be getting value for money or it may be paying too 

high a price for the contract compared with market prices or that genuine competition between 

Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market 

prices, checkif the estimated cost of the contract is correct and review the Tender Documents to check 

if the specifications, scope of work and conditions of contract are contributory to the abnormally high 

tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 

the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entitymay accept or not accept thetender dependingon the Procuring Entity's budget



considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract
based on revised estimates, specifications, scope of work and conditions of contract, as the case
maybe.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competitionbetween tenderers is compromised (often due to collusion, corruption or other 

manipulations), the ProcuringEntity shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before 

retendering. 

41. Unbalanced and/or Front-Loaded Tenders

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 

seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide 

written clarifications.Clarifications may include detailed price analyses to demonstrate the consistency 

of the tender prices with the scope of works, proposed methodology, schedule and any other 

requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

ProcuringEntity may as appropriate: 

a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the expense of the
Tenderer to alevel not exceeding 30% ofthe Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too
much forundelivered works; or

d) rejecttheTender,

42. Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected 

as having submitted the lowest evaluated cost and substantially responsive Tender, meets the 

qualifying criteria specifiedin Section III, Evaluation and Qualification Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer'squalifications submitted by the Tenderer, pursuant to ITT 19. The determination 

shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, 

affiliates,subcontractors (other than Specialized Subcontractors if permitted in the Tender 

document), or any other firm(s) different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the Procuring 

Entity shall proceed tothe Tenderer who offers a substantially responsive Tender with the next lowest 

evaluated price to make a similar determination of that Tenderer's qualifications to perform 

satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 

the Tender,appears so low that it raises material concerns as to the capability of the Tenderer in 

regards to the Tenderer's ability to perform the Contract for the offered Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall 

seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in 

relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 

risks and responsibilities and anyother requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed 

to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall rejectthe Tender. 



43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best 

Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whoseTenderhas been determined to be: 

a) Most responsive to the Tender document; and

b) the lowest evaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 

and rejectall Tenders at any time prior to Contract Award, without thereby incurring any liability to 

Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders 
submitted and specifically, Tender securities, shall be promptly returned tothe Tenderers. 

E. Award of Contract

45. Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 

determined to be the Lowest Evaluated Tender. 

46. Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall 

issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers which 

shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the standstill period;

47. Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 

shall not apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract with 

the successful Tenderer. 

48. Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 

ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing 

on specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing 

within five days of receipt ofthe request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 

bear its owncosts of attending such a debriefingmeeting. 

49. Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 

ITT 42.1,upon addressing a complaint that has been filed within the Standstill Period, the Procuring 

Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request the 

successful tenderer to furnish the Performance Security within 21days of the date of the letter. 



50. Signing of Contract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 

the parties meeting their respective statutory requirements, the Procuring Entity shall send the 

successful Tenderer the Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 

date, and return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of 

award and before expiry of the tender validity period 

51. Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the 

Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees 

with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the 

Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will 

request the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to 

Clause 23.1 of the General Conditions of Contract (GCC), toappoint the Adjudicator. 

52. Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the 

successful Tenderer shall furnish the Performance Security and, any other documents required in the 

TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the 

Performance Security and other Forms included in Section X, Contract Forms, or another form 

acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 

correspondent financial institution located in Kenya, unlessthe Procuring Entity has agreed in writing 

that a correspondent bank is not required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity 

may award the Contract to the Tenderer offering the next Best Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings 

five million shillings. 

53. Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 

contract at its notice boards and websites; and on the Website of the Authority. At the 

minimum, the notice shall contain the following information: 

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

c) the name of the successful Tenderer, the final total contract price, the contract duration.

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

54. Procurement Related Complaints

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 



SECTION II-TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 
Tenderers(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 
  

  

The name of the contract:  CONSTRUCTION OF TRANSFOMER-CHEBIRIR 

FOOTBRIDGE. 
The reference number of the contract is: CGB/DRPWT/BRG/003/2025-2026 

 The information made available on competing firms is as follows: As indicated in ITT 

and qualification criteria 

 The firms that provided consulting services for the contract being tendered for are: NA 

 Maximum number of members in the joint venture (JV) shall be: None 

 

 
 

  

1. The tenderer will submit any request for clarification in writing at the address: 
The Chief Officer, 

ROADS, PUBLIC WORKS AND TRANSPORT 

COUNTY GOVERNMENT OF BOMET-           

P.O.BOX 19-20400 BOMET 

BOMET 

2. To reach the procuring entity not later than FRIDAY 30TH JANUARY  2026 AT 11:00 

AM. 

 
2. The procuring entity will publish its responses at the website: https://www.bomet.go.ke 

 

A pre- arranged pretender site visit shall take place on Thursday 29th  January 2026 at 

9:00 am.. Bidders are asked to assemble outside the department of Roads, Public works 

and Transport at 9:00 am for further directions and a site visit certificate shall be issued 

thereafter . 

  

  

 

 

 

 

 

 
e-mail address:cgbprocurement@gmail.com  

http://www.kerra.go.ke/


1 C. Preparation of Tenders 

ITP 13.1 

(h) 
The Tenderer shall submit the following additional documents in its Tender: [list any 

additional document not already listed in ITT 13.1 that must be submitted with the 

Tender. The list of additional documents should include the following:} 

• Tender security/ Bid bond of Kshs.2% of contract sum inform of Bank guarantee or 
insurance company registered and licensed by   insurance Regulatory Authority or any 
other financial institution approved and licensed by the central bank of Kenya as per the 
form and format provided in the bid document and should be valid for 120  days.

• Certified Registration/Incorporation certificate.

• Certified CR 12 to show directorship of the company.

• Certified Valid Tax compliance certificate.

• Certified certificate of Registration with National Construction Authority for building 

works 

-NCA 7 and above.

• Certified valid practicing NCA license for building works.

• Duly filled and Certified form of specific construction experience (2 No. completed 
projects of similar nature of at least Kshs.8 Million in the last three years).

• Valid Single Business Permit/Trade license from any Government entity.

• Certified Power of Attorney.

• Duly filled and signed form of Tender.

• Duly filled and signed appendix to form of Tender

• Properly filled, signed and stamped mandatory Confidential Business Questionnaire.

• Properly filled, signed and stamped mandatory Bill of Quantities.

• Duly filled confidential business questionnaire (attach CR 12 to confirm Directors)

• Duly filled declaration form.

• Proof of major items of construction equipment owned or leased;

• CV’s and copies of qualification certificates of key site management and technical 
personnel proposed for the Contract;

• Audited accounts for the last Two years, all the pages must be initialised and 
stamped by both a practising Auditor registered with ICPAK and one of the 
Directors

• Bank statements for the last six months. The statements must be certified by the issuing 
bank on all pages

• A pre-tender site visit certificate

• Presentation of a well bound and properly paginated tender document (including the 
attachments).

• Compliance with submission both online through the IFMIS system and manually 
where 1No. hard copy must be submitted.



• Any other condition stipulated in the tender document. 

 

ITT 15.1 Alternative Tenders ["shall not be”} considered. 

ITT 15.2 Time for completion of the works shall be 4 months. 

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the Works: Not 

be permitted 

ITT 16.5 The prices quoted by the Tenderer shall be: fixed 

ITT 22.1 The Tender validity period shall be 120 days. 

ITT 21.3 

(a) 

The Number of days beyond the expiry of the initial tender validity period will not be 

applicable. The Tender price shall be adjusted by the following percentages of the tender 

pence: 

(i) By N/A 0% of the local currency portion of the Contract price adjusted to reflect local 

inflation during the period of extension, 

and 

(ii) By N/A 0% the foreign currency portion of the Contract price adjusted to reflect the 

international inflation during the period of extension. 



 

 

ITT 21.1 
Tender Security shall be required. 

Tender-Securing Declaration shall be required. 

If a Tender Security shall be required, the amount and currency of the Tender Security shall 

be 

5% of the quoted amount 

ITT 21.9 
The Procuring Entity will declare the Tenderer ineligible to be awarded contracts by the Procuring 
Entity for a period of (2) years in the event of false declaration. 

ITT 22.1 
In addition to the original of the Tender, the number of copies is: 1 

ITT 22.3 
The written confirmation of authorization to sign on behalf of the Tenderer for this tender shall 
consist of: written power of attorney drawn by a commissioner of oaths 

 

D. Submission and Opening of Tenders 

ITT 24.1 1. For Tender submission purposes only, the Procuring Entity's address is as per ITT 

9.1 above 

2. Date and time for submission of Tenders: THURSDAY 5TH JANUARY  2026 AT 

11:00 AM. 

3. Tenderers shall submit tenders electronically through IFMIS and deposit hard copies in the 

tender box designated 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of Tenders 

provided below: 

(1) Name of Procuring Entity: COUNTY GOVERNMENT OF BOMET-P.O.BOX 19-20400 

BOMET 

(2) Physical address for the location (COUNTY PROCUREMENT HQS NEXT TO COUNTY 

TREASURY) 

 

ITT 27.6 Members will initialize the form of tender, tender security, Summary Page of the BOQ and the 

Cover Page. 

Evaluation, and Comparison of Tenders 

ITT 32.3 The adjustment shall be based on the AVERAGE price of the item or component as quoted 

in other substantially responsive Tenders. If the price of the itemor component cannot be 

derived from the price of other substantially responsive Tenders,the Procuring Entity shall 

use its best estimate. N/A 

ITT 35.2 The invitation to tender is extended to the following groups that qualify for reservations 

(These groups are Small and Medium Enterprises, Women Enterprises, Youth 

Enterprises and Enterprises of persons living with disability, as the case may be; 

describe precisely which groups qualify). 

ITT 36.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific parts of the 

Works by subcontractors selected in advance. 



ITT 36.2 Contractor's may propose subcontracting: Maximum percentage of subcontracting permitted 

is: % of the total contract amount. Tenderers planning to subcontract more than GOK of 



 

 totalvolume of work shall specify, in the Form of Tender, the activity(ies) or parts of 
the Works to 

 

 be subcontracted along with complete details of the subcontractors and their 

qualification and experience. N/A 

ITT 36.3 The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows: NA 

 

 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed Specialized Subcontractors 

will be added to the qualifications of the Tenderer for the purpose of evaluation. 

N/A 

ITT 37.2 
(d) 

Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria. N/A 

 
The procedures for making a Procurement-related Complaint are available from 

the PPRA website info@ppra.go.ke or complaints@ppra.go.ke. If a Tenderer 

wishes to make a Procurement-related Complaint, the Tenderer should submit its 

complaint following these procedures, in writing (by the quickest means 

available, that is either by hand delivery or email to: 

The Chief Officer, 

COUNTY GOVERNMENT OF BOMET- 

P.O.BOX 19-20400 BOMET 

BOMET 

e-mail address:cgbprocurement @gmail.com 

In summary, a Procurement-related Complaint may challenge any of the following: 

(i) the terms of the Tender Documents; and the Procuring Entity's decision to award the 

contract. 



Section III - Evaluation and Qualification Criteria 

1 General Provisions 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shillingequivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on the

last dayof the respective calendar year (in which the amounts for that year is to be converted) was
originally established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any

error in determining the exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. The 
Tenderer shall provideall the information requested in the forms included in Section IV, Tendering 
Forms. The Procuring Entity shoulduse the Standard Tender Evaluation Document for Goods and 
Works for evaluating Tenders. 

Evaluation and contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 
and arriveat the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the 
Lowest Evaluated Tender priceshall be selected for award of contract. 

Preliminary examination for Determination of Responsiveness. 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 
criteriaand other requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements of 
―Part 2 – Procuring Entity's Works Requirements‖, including checking for tenders with unacceptable 
errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard 
Tender Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear 
guide on how todeal with review of these requirements. Tenders that do not pass the Preliminary 
Examination will be consideredirresponsive and will not be considered further. 

Item 
No 

Qualification 
subject Qualification requirement 

1 Nationality Nationality in accordance with ITT 3.6 

2 
Tax Obligations 

for Kenyan 
Tenderers 

Has produced a current tax clearance certificate or tax exemption 

certificate issued by Kenya Revenue Authority in accordance 
with ITT 3.14. 

3 
Conflict of 
Interest 

Conflict of Interest 

4 
PPRA 
Eligibility 

Not having been declared ineligible by the PPRA as described in 
ITT 3.7 

5 
State-owned 
Enterprise 

Meets conditions of ITT 3.8 

6 
History of Non- 
Performing 
Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January [2022] 



Item 
No 

Qualification 
subject Qualification requirement 

7 
Pending 
Litigation 

Tender's financial position and prospective long-term 
profitability still sound according to criteria established in3.1 

and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

8 Litigation 
History 

No consistent history of court/arbitral award decisions against 
the Tenderer since 1st January [2021}. 

9 Financial 
Capabilities 

(i) (i)  The Tenderer shall demonstrate that it has access 
to, or has available, liquid assets, unencumbered real 
assets, lines of credit, and other financial means 
(independent of any contractual advance payment) 
sufficient to meet the construction cash flow of 
Kenya Shillings 15 million equivalent working 
capital. Bank statement(s)and a current commitment 
letter from financial institution for works below 
KShs. 20 million 

(ii) (ii) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash flow 
requirements on works currently in progress and for 
future contract commitments 

(iii) The audited balance sheets or, if not requiredby the
laws of the Tenderer' s country, otherfinancial statements acceptable 
to the Procuring Entity, for the last [2 years} years shall be
submitted and must demonstrate the current soundness of the
Tenderer's financial position and indicate its prospective long-term
profitability.

10 
Average Annual 

Construction Minimum average annual construction turnover of Kenya 
Shillings KShs. 20 million [twenty Million], calculated as total 
certified payments received for contracts in progress or 
completed, within the last two (2) years calculated as total certified 
payments received for contracts in progress and/or completed within the 
last (2 years  

Turnover 

11 

Specific Construction & At least (2No.) of contract(s) of a similar nature executed within Kenya, 

or the East African Community or abroad, that have been satisfactorily 

and substantially completed as a prime contractor, or joint venture 

member or sub-contractor each of minimum value Kenya shillings 

Kshs. 8 million. 

contract Management 
Experience 



 

 

 

 

 

Tender Evaluation (ITT 35) Price evaluation: 
In addition to the criteria listed in ITT 35.2 (a) – (c) the following criteria shall apply: 
i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: N/A 

 
ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 

13.4, will be evaluated as follows: N/A 

iii) Other Criteria; if permitted under ITT 35.2(d): N/A 

 

Multiple Contract 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of 
Lots andthe lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one 
Option of the two Options listed belowfor award of Contracts. 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 
tenderermeetsthe Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the 
tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be 
awarded the combination of Lots for which the tenderer qualifies and the others will be considered for 
award to second lowestthetenderers. 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 
the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 
Tenderers in thecombinations provided the tenderer meets the aggregate Eligibility and Qualification 
Criteria for all the won Lots. 

Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works 
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 
conforming to the basic technical requirements shall be considered by the Procuring Entity. 

Margin of Preference is not applicable 

Post qualification and Contract award (ITT 39), more specifically, 
a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 
b) The tenderer shall be subjected to post -qualification (Due Diligence 

 



QUALIFICATION FORM SUMMARY 
Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

For Procuring Entity 's 

Use (Qualification met or 

Not Met) 

 1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 
1.2, with attachments 

 Met or not met 

2 Tax Obligations for Kenyan 

Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue Authority 

in accordance with ITT 3.14. 

Attachment Met or not met 

3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender Met or not met 

4 PPRA Eligibility Not having been declared ineligible by the PPRA as described in 
ITT 3.7 

Form of Tender Met or not met 

5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI – 1.1 and 
1.2, with attachments 

Met or not met 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI – 1.1 and 

1.2, with attachments 

Met or not met 

7 History of Non- 

Performing Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January 2024 

Form CON-2 Met or not met 

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the Procuring 

Entity 

Not under suspension based on-execution of a Tender/Proposal 

Securing Declaration pursuant to ITT 19.9 

Form of Tender Met or not met 

9 Pending Litigation Tender’s financial position and prospective long-term 

profitability still sound according to criteria established in3.1 and 

assuming that all pending litigation will NOT be resolved 

against the Tenderer. 

Form CON – 2 Met or not met 

10 Litigation History No consistent history of court/arbitral award decisions against 
the Tenderer since 1st January [2024]. 

Form CON – 2 Met or not met 

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of 

credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the construction 
cash flow requirements estimated as Kenya 

Shillings 15,000,000.00 equivalent for the subject contract(s) net 

of the Tenderer’s other commitments. 

(ii) The Tenderers shall also demonstrate, to the satisfaction of 

the Procuring Entity, that it has adequate sources of finance to 

meet the cash flow requirements on works currently in 

progress and for future contract commitments. 

 

(iii) The audited balance sheets or, if not required by the 

Form FIN – 3.1, with 

attachments 

 0-5mks 

 

 

 

 

 

 

 
0-6mks 

 

 

 

 



laws of the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last [2] years shall 

be submitted and must demonstrate the current 

soundness of the Tenderer’s financial position and indicate its 

prospective long-term profitability. Attach evidence in form 

of letter from bank, overdraft facility, current bank 

statements for the last 6 months) 

 

0-6mks 

12 Average Annual 

Construction Turnover 

Construction turnover of Kenya Shillings 20,000,000.00, 
equivalent calculated as total certified payments received for 
contracts in progress and/or completed within the last 3 years, 
divided by 3 years Attach evidence in form of audited accounts 
serialized on every page ; duly signed and stamped by a 
registered   auditor 
/audit firm 

(ICPAK REGISTERED) 

Form FIN – 3.2 0-10mks 

13 General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management contractor 

for at least the last 2 years, starting 1st January 2024. 

Form EXP – 4.1  0-5mks 

14 Specific Construction & 

Contract Management 

Experience 

Two 2 similar contracts specified below that have been 
satisfactorily and substantially completed as a prime contractor, 
joint venture member, management contractor or sub-contractor 
between 1st January 2024 and tender submission deadline i.e. 
….2 (contracts, each of minimum value Kenya 
shillings……15,000,000.00……... 

equivalent. 

[Bidders shall attach copies of the following: 

a) Letters of Award or, 

Signed Contract and Completion Certificate for the respective 

projects. Or If project is ongoing it must be at least 80% complete. 

Bidder to attach copies of interim payment certificatesThe 

similarity of the contracts shall be based on the following: 

[Based on Section VII, Scope of Works, specify the minimum 

key requirements in terms of physical size, complexity, 

construction method, technology and/or other characteristics 

including part of the requirements that may be met by 

specialized subcontractors, if permitted in 

accordance with ITT 34.3] 

Form EXP 4.2(a) 
 

-Each projects of   contract 

price OF Ksh 15,000,000 -

5mks Each 

 
-Two projects of similar 

nature -6 mks Each 

 
 

 

 
 
-10mks 
 
 
 

-15mks 

 Equipment    
15 Contractor’s key equipment 1. Pick up (2 tone)– Two (1) 

2. Crane -1no. 

3. Mobile concrete mixer (1) 

4. Dewatering pump (1) 

5. Welding machine 

6.  Excavator (1). 

Form EQU: Equipment 2  mks 

2 mks 

2 mks 

2 mks 

2 mks 

2 mks 



7. Steel cutting machine 

8. Diesel generator(200kVA)- One (1) 

  

4 msk 

1 mks 

 

 

 

Key Personnel    

16 Contractor's Representative and 

Key Personnel 
a) Site Agent 

Minimum qualifications and technical experience 

1. Bachelor’s degree in Civil / Structural Engineering. 

2. Registered Professional with the respective registration bodies 

Engineers Board of Kenya (EBK) with a valid practicing 

license - Mandatory 

3. General& Specific Experience –5 years. 

 

c) Foreman 

Minimum qualifications and technical experience 

1. Diploma in Civil and Structural Engineering  

2. Experience – 5 years 

 

d) Artisans 

Minimum qualifications and technical experience  

1 Trade Test certificate in relevant field 

        2  Experience-5 years 

e) Occupational Health and Safety Personnel 

Qualifications and technical experience 

1. Certificate- Occupational Safety and Health 

2. Experience – 5 years 

 

 

Form 

PER -1 & 

Form PER -2 

 

 

 

 

 

 
 

-Steel works 2mks 

-fixing works     2mks 

-concrete works   2mks 

 

2mk each for; 
-concrete 

-welder 

-Steel works 

 

 

 

 

-8mks 

 

 

 

 

 

 

 

 

-6Mks 

 

 

 

 

 

-6mks 
 

 

 

 

-6mk 
 

 

 

 

 

 

 

 

The Pass mark for Technical Evaluation will be 70%. Candidates that will have attained those points will have t     heir financial  

QUOTATIONS evaluated. 
 

 

Stage Three: Financial Evaluation 

 
The bidder with the lowest evaluated financial proposal will be recommended for the award of the contract. 

In case of discrepancy between unit price and total, the unit price shall prevail. 



    c) If there is a tie on the lowest quoted price between two firms, the firm with the highest technical points will be                                  

recommended for award. 

 



SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

 

TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIREForm 

EQU: EQUIPMENT. 

FORM PER -1.FORM 

PER-2. 

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION. 

6.1 FORM ELI-1.1. 

6.2 FORM ELI-1.2. 

6.3 FORM CON –2. 

 

6.4 FORM FIN –3.1. 

 

6.5 FORM FIN –3.2. 

 

6.6 FORM FIN –3.3. 

 

6.7 FORM FIN –3.4. 

 

6.8 FORM EXP -4.1. 

6.9 FORM EXP - 4.2(a). 

 

6.9 FORM EXP - 4.2 (a) (cont.). 

 

6.10 FORM EXP -4.2 (b). 

OTHER FORMS 

FORM OF TENDER. 

 

FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE.FORM 

OF TENDER SECURITY (TENDERBOND). 

FORM OF TENDER-SECURINGDECLARATION. 

APPENDIX TO TENDER. 

 

TECHNICAL PROPOSAL FORMS 

Site Organization. 

 

Method Statement. 

 

Mobilization Schedule. 

 

Construction Schedule. 



 

 

 

QUALIFICATION FORMS 

 

FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 
the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 
Tenderer. 

 
 

 

 

 

 

 
 

 

 

 

 

 

 

 
 

 

 

 

 

 
 

 

    
 

 

 
 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

  

  



 

1 FORM PER -1 Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 
Personnelto perform the Contract. The data on their experience should be supplied using the Form PER-2 
below for each candidate. 

Contractor' Representative and Key Personnel 
 

 

 

 

 

 

 

 
 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 

 
 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 



 
 

 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 
 

 
 

 

 

 

 

 
 

 

 

 

 

 

2 FORM PER-2: Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 

 

  

 

 

 

 

 
 

 

 
 

 
 

 

   
 

 

 

 

 

 

 

  
 

 

 

 

 

 

 

  

 

  
 

 

Summarize professional experience in reverse chronological order. Indicate particular technical 
and managerialexperience relevant to the project. 

 

  
 

 

   
 

 

 

    

    

    



 

Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify 
that to thebest of my knowledge and belief, the information contained in this Form PER-2 correctly 
describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender: 

 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) betakenintoconsideration during Tender evaluation; 

b) result in my disqualification fromparticipating in the Tender; 

c) result in my dismissal fromthe contract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 

Signature:   

 
Date: (daymonth year): 

 Countersign 

ature 

 

ofauthorizedrepresentative of the Tenderer: 

Signature: Date: (day 

month 

year):   



 

3 TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

 

 

FORM ELI -1.1 Tenderer Information Form 
Date: ITT No. and title:   

 

Tenderer’s name 

In case of Joint Venture (JV), name of each member: 

Tenderer’s actual or intended country of registration: 

[Indicate country of constitution] 

Tenderer’s actual or intended year of incorporation: 

Tenderer’s legal address [in country of registration]: 

Tenderer’s authorized representative information 

Name:  

Address:  

Telephone/Fax numbers:   

E-mail address:   

1. Attached are copies of original documents of 

Articles of incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 

 



 
FORM ELI -1.2 Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date: ITT No. and title:  
 

 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of registration: 

JV member’s authorized representative information 

Name:   

Address:   

Telephone/Fax numbers:   

Email address:    

1. Attached are copies of original documents of 

Articles of incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITT 3.6 

In case of a state-owned enterprise or institution, documents establishing legal or financial 

autonomy, operation in accordance with commercial law, and that they are not under the 

supervision of the Procuring Entity, in accordance with ITT 3.8. 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



 

 

 

FORM CON – 2 Historical Contract Non-Performance, Pending 

Litigationand Litigation History 

Tenderer's Name: Date: JV Member's 

Name 
 ITT No. and title: 

 

 

 

 

Amount in dispute 

(currency) 

Total Contract 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 



 

J Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 

 Year of 

award 

Outcome as 

percentage 

of Net 

Worth 

Contract Identification Total Contract 

Amount 

(currency), 

Kenya Shilling 

 

Equivalent 

(exchange rate) 

[insert 

year] 

[insert 
percentage} 

Contract Identification: [indicate 

complete contract name, number, 
[insert 

amount} 

and any other identification] 

Name of Procuring Entity: [insert 

full name] Address of Procuring 

Entity: [insert street/city/country} 

Matter in dispute: [indicate main 

issues in dispute] 

Party who initiated the dispute: 

[indicate "Procuring Entity" or 

"Contractor"] Reason(s) for 

Litigation and award decision 

[indicate main reason(s)] 



 

 

 

 

FORM FIN – 3.1: Financial Situation and Performance 

Tenderer's 
Name: Date:  
 JV 
Member's 
Name ITT No. and 

title: 
 

5.4.1. Financial Data 

*Refer to ITT 15 for the exchange rate 

Type of financial information 

in  

(currency) 

Historic information for previous years 

 

(amount on currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of financial position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current assets (CA)      

Current liabilities (CA)      

Working Capital (WC)      

Information from Income Statement 

Total revenue (TR)      

Profits Before Tax (PBT)      

Cash Flow Information 

Cash Flow from Operating 

Activities 

     



Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for 
futurecontract commitments. 

 

 

 

 

 

 

 

   

 

 
  

   

 
Financial documents 

The Tenderer and its parties shall provide copies of financial statements for 

 y 
ears pursuantSection III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial 
statements shall: 

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 
entity (such asparent companyor group member). 

b) be independently audited or certified in accordance with local legislation. 

c) be complete, including all notes to the financial statements. 

d) correspond to accountingperiods alreadycompleted and audited. 

Attached are copies of financial statements
1 
for the years 

required above;and complyingwith the requirements 



FORM FIN – 3.2 Average Annual Construction Turnover 

Tenderer's Name: Date: JV Member's Name 
 

 ITT No. and title: 
 

 

 

 

 
    

    

    

    

    
 

 
 

 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 

 
1
If the most recent set of financial statements is for a period earlier than 12 months from 
the date ofTender, the reason for this should be justified. 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 
other financial means, net of current commitments, available to meet the total construction cash flow 
demands of the subjectcontract or contracts as specified in Section III, Evaluation and Qualification Criteria 

 

 

 

 
 

 

 

 

   

   

   

   



FORM FIN – 3.4: Current Contract Commitments / Works in 

Progress 

Tenderers and each member to a JV should provide information on their current commitments on all 
contracts that havebeen awarded, or for which a letter of intent or acceptance has been received, or for 
contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 
issued. 

 
 

 

 

 
 

 
 

 

 

 

 

 
 

 
 

 

 

 

 

 

      

 

      

      

 

      

      

      



Tenderer's Name: Date: JV Member's Name 
 

ITT No. and 

title:  Page of pages 

 

 

 

 
 

 

 

 
 

 
 

 

  Contract name:  

Brief Description of the Works performed by the 

Tenderer:  

Amount of contract:  

Name of Procuring 

Entity:  

Address:   

 

  Contract name:    

Brief Description of the Works performed by the 

Tenderer:   

Amount of contract:   

Name of Procuring 

Entity:   

Address:    

 

  Contract name:  

Brief Description of the Works performed by the 

Tenderer:  

Amount of contract:  

Name of Procuring 

Entity:   

Address:   

 



Experience 

Tenderer's Name: Date: JV Member's 
Name ITT No.and title: 

 

 

  

  

  
 

  
 

 
 

 

 

 

 

 

 

 
 

 

 

   
 

 

   

 

  

 

 

 

 

  

   
 

 

 

 

   

   

   

   



Tenderer's Name:  Date: Tenderer's JV 
Member Name:  Sub-contractor's Name

2 
(as per 

ITT 34):    
 ITT No. and title: 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 
and Section III,Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: - 
 

 
 

 

  

  

  

 
 

 

 

 

 

 

 

 

 

  

 
 

  

 

    

 

    

 

    

 

    

 

  

 

 

 

 

 

 

 

 

  

  

  

  

  

2. Activity No. Two 3. ………………… 
 

2
If applicable 



OTHER FORMS 

FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender onstationery with its letterhead 
clearly showingtheTenderer's completename and business address. 

ii) All italicized text is to help Tenderer in preparingthis form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 
DETERMINATION and theSELFDECLARATION OF THE TENDERER attached to this 
Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] 

 

Request for Tender No.: CGB/DRPWT/BRG/003/2025-2026 

 

Name and description of Tender PROPOSED CONSTRUCTION OF TRANSFORMER-

CHEBIRIR FOOTBRIDGE   BRIDGE 

Alternative No.: [insert identification No if this is a Tender for analternative] 

To: COUNTY GOVERNMENT OF BOMET-P.O.BOX 19-20400 BOMET  

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities 
for the execution of the above named Works, we, the undersigned offer to construct and complete the 
Works and remedyany defects therein for the sum of Kenya Shillings [[Amount in 
figures] K 
enya Shillings [amount in words] 

 

 

 . 

The above amount includes foreign currency amount (s) of [state figure or a percentage 
and currency][figures] [words] . 

The percentage or amount quoted above does not include provisional sums, and only allows not 
more than twoforeign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 
the receiptof the Project Manager's notice to commence, and to complete the whole of the Works 
comprised in the Contractwithinthetime stated in the Special Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain 
binding upon usand maybe accepted at anytime beforethat date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptancethereof, shall constitute a binding Contract between us. We further understand that you 
are not bound to acceptthelowest or anytender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 
including Addendaissuedin accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 



with ITT 3and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 



Procuring Entitybased on execution of a Tender-Securing or Proposal-Securing Declaration in 
the Procuring Entity's Countryin accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in 
accordance with the implementation and completion specified in the construction schedule, the 
following Works: [insert a brief description of the Works]; 

 
v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above 

is: [Insert oneof the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and 
figures,indicating the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, 
indicating the variousamounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 
figures, indicatingthevarious amounts and the respective currencies]; 

vii) Discounts: Thediscounts offered andthe methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is 
shown below:[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 
amended, if applicable) from the date fixed for the Tender submission deadline specified in 
TDS 22.1 (as amended, ifapplicable), and it shall remain binding upon us and may be accepted 
at any time before the expiration ofthat period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security 
in accordance withthe Tenderingdocument; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and 
we are notparticipating in any other Tender(s) as a Joint Venture member or as a subcontractor, 
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance 
with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project 
Manager, manufacturers, or service providers for any part of the contract, are not subject to, 
and not controlled by any entity or individual that is subject to, a temporary suspension or a 
debarment imposed by the Public Procurement Regulatory Authority or any other entity of 
the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We 
are not a state-owned enterprise or institution] / [We are a state-owned enterprise or 
institution but meet the requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert 
complete name of each Recipient, itsfull address, the reason for which each commission or 
gratuity was paid and the amount and currency ofeach such commission or gratuity]. 

 

 
 

 

 

 

 

 

 

    

    

    

(If none has been paid or is to be paid, indicate “none.”) 

 
xvi) Binding Contract: We understand that this Tender, together with your written acceptance 

thereof includedin your Letter of Acceptance, shall constitute a binding contract between us, 
until a formal contract is prepared and executed; 



xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 
Tender, theMost Advantageous Tender or anyother Tender that you may receive; 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 
acting for us oron our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 
made withthe intention of accepting the contract if awarded. To this effect we have signed the 
―Certificate of Independent Tender Determination‖ attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 
and AssetDisposal, copy available from (specify website) during the procurement 
process and theexecution of anyresulting contract. 

xxi) We, the Tenderer, have completed fullyandsigned the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in 
any conflictto interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the 
tender withoutcolludingwith other tenderers. 

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 
engage in anyformof fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 
Procurementand Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption asinformed in “Appendix 1- Fraud and Corruption‖ attached to the Form of 
Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 
complete nameof personduly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of theperson signingthe Tender] 

Signature of the person named above: [insert signature of person whose name and 

capacity are shownabove] Date signed [insert date of signing] dayof [insert month], [insert 

year] 

Date signed dayof ,   

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be 
attached with theTender. 



A. TENDERER’S ELIGIBILITY- 

CONFIDENTIALBUSINESSQUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, oneformforeach entity if Tenderis a 
JV. Tendererisfurther reminded that it isan offence to give false information on this Form. 

(a) Tenderer's details 

 

  

 
 

 

  
 

 

  

 
 

  

 
 

  

 
 

  

 

 

  
 

  
 

  

 
  

 

  

 
  

 
  

  

 

 

  

 

 

  

 
 

  

 
 

 

 

 

 

 



General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full Age 

 Nationality 
 Country of Origin 
 Citizenship   

 

c) Partnership, provide the following details. 
 

  

 

 

 
 

  

     

     

     

 

d) Registered Company, provide the following details. 

i) Private or public Company 

ii) State the nominal and issued capital of the Company 

Nominal Kenya Shillings (Equivalent) 

. ............................................................................................................................................. Issu 
ed 

Kenya Shillings (Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 

 

  

 

 

 
 

  

     

     

     

     

     

     



DISCLOSURE OF INTEREST- Interest of the Firm in the 

Procuring Entity. 

i) Are there anyperson/persons in COUNTY GOVERNMENT OF BOMET-P.O.BOX 19-20400 

BOMET whohas/have an interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

  

 

 

 

    

    

    

 

ii) Conflict of interest disclosure 
 

 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of the relationship 

with Tenderer 

1 Tenderer is directly or indirectly   

 controls, is controlled by or is under 

common control with another 

 tenderer. 

2 Tenderer receives or has received any   

 direct or indirect subsidy from 

another 
tenderer. 

3 Tenderer has the same legal   

 representative as another tenderer 

4 Tender has a relationship with 

another tenderer, directly or through 

common 
third parties, that puts it in a position 

  

 to influence the tender of another 
tenderer, or influence the decisions of 

 the Procuring Entity regarding this 

 tendering process. 

5 Any of the Tenderer's affiliates 
participated as a consultant in the 

  

 preparation of the design or technical 

 specifications of the works that are 

the subject of the tender. 

6 Tenderer would be providing goods,   

 works, non-consulting services or 

consulting services during 

 implementation of the contract 

 Specified in this Tender Document. 



 

7 Tenderer has a close business or 

family relationship with a 

   

 professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the 

 Tender document or specifications of 

the Contract, and/or the Tender 
evaluation process of such contract. 

    

 Tenderer has a close business or      

8 
family relationship with a professional 

staff of the Procuring Entity who 

would be involved in the 

implementation or supervision of the 
such Contract. 

 Has the conflict stemming from such 
relationship stated in item 7 and 8 

     

9 above been resolved in a manner 

acceptable to the Procuring Entity 

throughout the tendering process and 

execution of the Contract. 

 

 

 

 

f)  Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the 
date ofsubmission. 

Full Name  

T 

itle or 

Designation  
 

 

(Signature) (Date) 



B. CERTIFICATEOFINDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the COUNTY GOVERNMENT 
OF BOMET-P.O.BOX 19-20400 BOMET for CONSTRUCTION KYOGONG TRANSFOME – 
CHEBIRIR FOOTBRIDGE, TENDER NUMBER: CGB/DRPWT/BRG/003/2025-2026. 
response to the request for tenders made by: [Name of 
Tenderer] do herebymake the followingstatements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. Ihave read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 
complete in everyrespect; 

3. Iam the authorized representative of the Tenderer with authority to sign this Certificate, and to 
submit the Tenderon behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word ―competitor‖ shall 
include any individual or organization, other than the Tenderer, whether or not affiliated with the 
Tenderer, who: 
a) has beenrequestedto submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications,abilities or experience; 

5. The Tenderer discloses that [checkone of the following, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication,agreement or arrangement with, anycompetitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements 

with one ormore competitors regarding this request for tenders, and the Tenderer discloses, 
in the attached document(s), complete details thereof, including the names of the 
competitors and the nature of, andreasonsfor, such consultations, communications, 
agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 
consultation,communication, agreement or arrangement with anycompetitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except asspecificallydisclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 
competitor regarding the quality, quantity, specifications or delivery particulars of the works or 
services to which this requestfor tenders relates, except as specifically authorized by the procuring 
authority or as specifically disclosed pursuant to paragraph (5)(b) above; 

 
8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly 

or indirectly,to any competitor, prior to the date and time of the official tender opening, or of the 
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 
disclosed pursuant to paragraph (5)(b)above. 

Name Title Date   

[Name, title and signature of authorized agent of Tenderer and Date]. 



C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OFTHE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box ................................................being a resident of 
………………………………….. in the Republic of............................................... do hereby make a statement 

as 

follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 
… .............................................................. (insert name of the Company) who is a Bidder in 

respect of  CONSTRUCTION OF KYOGONG TRANSFOMER- CHEBIRIR FOOTBRIDGE , 
TENDER NUMBER: CGB/DRPWT/BRG/003/2025-2026 for COUNTY GOVERNMENT OF BOMET-
P.O.BOX 19-20400 BOMET and duly authorized 

and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 
participating inprocurement proceedingunder Part IV of the Act. 

3. THAT what is deponed to herein above is trueto the best of my knowledge, information and belief. 
 

 

…………………………………. ………………………………. … ................................ (Title) 

 

 
Bidder Official Stamp 

(Signature) (Date) 



FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT ORFRAUDULENT PRACTICE 

 
I, ……………………………………. of P. O. Box ............................................................... being a resident of 

………………………………….. in the Republic of ........................... do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

(insert 

name of the Company) who is a Bidder in respect of CONSTRUCTION OF  KYOGONG 
TRANSFOMER – CHEBIRIR FOOTBRIDGE, TENDER NUMBER: CGB/DRPWT/BRG/003/2025-
2026   for COUNTY GOVERNMENT OF BOMET-P.O.BOX 19-20400 BOMET and 

dulyauthorizedand competent to make this statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 
Management,Staff and/or employees and/or agents of COUNTY GOVERNMENT OF BOMET- 
P.O.BOX 19-20400 BOMET which is the Procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of 
COUNTY GOVERNMENT OF BOMET-P.O.BOX 19-20400 BOMET 

 
4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 

bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 
 

 

………………………………… …………………….....……… ................……………………… 

(Title) 

 
Bidder's Official Stamp 

(Signature) (Date) 



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ............................................................................................ (person) on behalf of (Name of the Business/ 

Company/Firm) ................................................................................... declare that I have read and fully 

understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for 

personsparticipating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 

Ido hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement andAsset Disposal. 

Name of Authorized signatory…………………......................................................... 

Sign……………..................... 

 
Position…………………………………………...................................................………...................................... 

..... 

 

Office address………………………………………………. 

Telephone……………......................…………………. 

E- 

mail…………………………………………............................................................…......................................... 

… 

Name of the 

Firm/Company…………………………….......................................................................................…… 

Date… ................................................................................................................................... (Company Seal/ 

Rubber 

Stamp where applicable) 

 

 

Witness 

 

Name ………………………………………………………....... Sign................................................... 

Date…………………………………………………… 



D. APPENDIX 1- FRAUDAND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies 
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and 
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall 
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of 
Kenya. 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub- 
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any 
of their Personnel, involved and engaged in procurement under Kenya's Laws and 
Regulation, observe the higheststandard of ethics during the procurement process, selection 
and contract execution of all contracts, and refrain from Fraud and Corruption and fully 
comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 
describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 
Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 
including consequences for offences committed. A few of the provisions noted below 
highlight Kenya's policy of no tolerance for such practices and behavior: - 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 
collusive orfraudulent practice; or conflicts of interest in anyprocurement or asset disposal 
proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 
commits anoffence; 

3) Without limitingthe generality of the subsection (1) and(2), the person shall be: - 

a) disqualified fromentering into a contract for a procurement or asset disposal proceeding; or 

b) if acontract has alreadybeenentered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any 
legal remedy theprocuringentitymayhave; 

5) An employee or agent of the procuring entity or a member of the Board or committee of 
the procuringentity who has a conflict of interest withrespect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision 
relating to theprocurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the 
group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet 
all the requirementsof this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 
prohibited under that subsection, but for that subsection, would have been within his or her 
duties shall disclose the conflict of interest to the procuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 
subsection (5)(a) and the contract is awarded to the person or his relative or to another person 
in whom one of them had a direct or indirect pecuniary interest, the contract shall be terminated 
and all costs incurred by the public entity shallbemadegoodbytheawardingofficer. Etc. 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes ofthe above provisions, the terms set forth below as follows: 

i) ―corrupt practice‖ is the offering, giving, receiving, or soliciting, directly or indirectly, 
of anythingof value to influence improperly the actions of another party; 



ii) ―fraudulent practice‖ is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial or 
other benefit or to avoid anobligation; 

iii) ―collusive practice‖ is an arrangement between two or more parties designed to achieve 
an improperpurpose, including to influence improperlythe actions of another party; 

iv) ―coercive practice‖ is impairing or harming, or threatening to impair or harm, directly 
or indirectly,any party or the property of the party to influence improperly the actions 
of a party; 

v) ―obstructive practice‖ is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to 
the investigation or making false statements to investigators in order to materially 
impede investigation by Public Procurement Regulatory Authority (PPRA) or any 
other appropriate authority appointed by Government of Kenya into allegations of 
a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, 
or intimidating any party to prevent it from disclosing its knowledge of matters 
relevant to the investigation or from pursuingtheinvestigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 
authority's inspection andaudit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth 
for fraudulent and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement 
or disposal process or the exercise of a contract to the detriment of the procuring entity or the 
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 
tender submission designedto establish tender prices at artificial non-competitive levels and to 
deprive the procuring entity of the benefits of free and open competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub- 
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 
engaged in corrupt, fraudulent, collusive, coercive, orobstructivepractices in competing forthe 
contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable 
under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents 
requiring (i)Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and 
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit 
the PPRA or any other appropriate authority appointed by Government of Kenya to inspect

2 

all accounts, records and other documents relating to the procurement process, selection 
and/or contract execution, and to have them audited by auditors appointed by the PPRA or 
any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with 
their Applications/Tenders/Proposals a ―Self-Declaration Form‖ as included in the 
procurement document declaring that they and all parties involved in the procurement process 
and contract execution have not engaged/will not engage in anycorrupt or fraudulent practices 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for 
pre-qualification,expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, 
nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) 
entering into an addendum or amendment introducing a material modification to anyexisting contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by 
the Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to 
investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate 
mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial records and 
information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether 
in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing 
staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party verification of 
information. 



 

Beneficiary:   

Request for Tenders No:   

Date:   

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We havebeen informed that (hereinafter called "the Applicant") has 

submitted 
or will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the execution of 

 

2. under Request for Tenders No. (―the ITT‖). 

 
3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 
4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum orsums not exceeding in total an amount of   ( ) upon receipt by us of the 
Beneficiary'scomplying demand, supported by the Beneficiary's statement, whether in the demand 
itself or a separate signed document accompanying or identifying the demand, stating that either the 
Applicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of 

Tender (―the Tender Validity Period‖), or any extension thereto provided by the Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 

or any extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, 
or (ii) has failed to furnish the Performance. 

 
5. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of 

the contractagreement signed by the Applicant and the Performance Security and, or (b) if the 
Applicant is not the successfulTenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's 
notification to the Applicant of the resultsof theTendering process; or (ii)twenty-eight daysafter the end 
of theTender Validity Period. 

 
6. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated aboveon or beforethat date. 
 

 

 

 

 

[signature(s)] 



[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.] 

BOND NO.   

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called ―the Principal‖), and [name, 

legal title, and address of surety],authorized to transact business in Kenya, as Surety (hereinafter 

called “the Surety”), are held and firmly bound unto COUNTY GOVERNMENT OF BOMET- 

P.O.BOX 19-20400 BOMET as Obligee (hereinafter called ―the Procuring Entity‖) in the sum of 

[amount of Bond][amount in words], for the payment of which sum, well and truly to be made, we, 

the said Principal and Surety, bind ourselves, our successors and assigns, jointlyandseverally, firmly 

bythese presents. 

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated 

the dayof 

 , 2022, for the supply of  CONSTRUCTION OF KYOGONG TRANSFOMER- CHEBIRIR 
FOOTBRIDGE , TENDER NUMBER: CGB/DPWT/BRG/003/2025-2026 (hereinafter called the 
“Tender”). 

3. NOW, THEREFORE, THECONDITION OF THIS OBLIGATION is such that if the Principal: 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's 

Letter of Tender(“the Tender Validity Period”), or any extension thereto provided by the Principal; 

or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender 
Validity 

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract 

agreement; or 

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to 

tenderers (“ITT”) of the Procuring Entity's Tenderingdocument. 

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon 

receipt of the Procuring Entity's first written demand, without the Procuring Entity having to 

substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand 

arises from the occurrence of any oftheabove events, specifyingwhich event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and including 

the date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's 

Letter of Tender or anyextensionthereto provided by the Principal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 

executed in theirrespective names this dayof 20 . 

 
Principal: Corporate Surety Seal (where appropriate)  

: 
 

 

(Signature) (Signature) 

(Printed name and title) (Printed name and title) 



[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: ................................. [insert date (as day, month and year) of Tender Submission] 
Tender No CGB/DRPWT/BRG/003/2025-2026. 

To ............................................................. [insert complete name of Purchaser] I/We, the undersigned, declare 

that: 

1. I/We understand that, accordingto your conditions, bids must be supported by a Tender-Securing 

Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 
contract with thePurchaser for the period of time of [insert number of months or years] starting on 
[insert date], if we are in breachof our obligation(s) under the bid conditions, because we – (a) have 
withdrawn our tender during the period of tender validity specified by us in the Tendering Data 
Sheet; or (b) having been notified of the acceptance of ourBid by the Purchaser during the period of 
bid validity, (i) fail or refuse to execute the Contract, if required, or (ii)fail or refuse to furnish the 
Performance Security, in accordance with the instructions totenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 
Tenderer(s), uponthe earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirtydays after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 
name of theJoint Venture that submits the bid, and the Joint Venture has not been legally constituted 
at the time of bidding,the Tender Securing Declaration shall be in the names of all future partners as 
named in the letter of intent. 

 

Signed .............................................................................................................................. Capacity / title 

(director 

or partner or sole proprietor, etc.) ……….………….........……. 

Name: 

… .......................................................................................................................... Duly authorized to 

sign the bidfor and on behalf of: [insert complete name of Tenderer] 

 

 

Dated on …………………. dayof ................................ [Insert date of signing] Seal or stamp 



Summary of currencies of the Tender for [PROJ_NAME] 

 
 

 

 
 

 
 

 

 
 

 

 
 

 

 
 

 

 
 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

PART II - WORK REQUIREMENTS 
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Section V - Drawings 

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 
separatebooklet. 

A list of drawings: 

• Carriage ways grading dimensions 

• Mitre drains cross sections 

• Scour checks made of woods stakes/ stones 

• Section of masonry scour checks 

• Section of concrete scour checks 

• Culvert types and sections 

• Stone pitching and quantity tables 

• Concrete slab sections 

• Template sign board 
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1. All dimensions are in millimeters, unless
otherwise stated.

2. This drawing must not be scaled ,only figured
dimensions should be used.

3. Reinforced concrete to be grade 30/25 to BS
8110.

4. Cover to main reinforcement to be as follows:
(a) Foundation = 75mm
(b) Columns = 40mm
(c) Beams = 30mm
(d) Slabs = 20mm
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4461.

   "R" Denotes round mild steel bars to BS 4449.
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7. The setting out data and levels of all structures
to be checked and approved by bridge engineer

prior to any construction work.

8. All  foundations levels shown are tentative and
will be required to be founded at a level and in
a stratum to be determined on site by the
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9. All excavations shall be to the lines and depths
directed by the bridge engineer prior to any
construction work including laying of blinding.

10. filling for structure shall be of selected
material, as directed by the engineer brought
up in horizontal layers not exceeding 150mm
compacted thickness. each layer shall be
thoroughly mixed, watered and dried as
necessary and compacted to a minimum dry
density of 35% m.o.d
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material, as directed by the engineer brought
up in horizontal layers not exceeding 150mm
compacted thickness. each layer shall be
thoroughly mixed, watered and dried as
necessary and compacted to a minimum dry
density of 35% m.o.d
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Section VI - Specifications 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, and 
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity 
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other 
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and 
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where 
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must 
be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 
every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should 
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not 
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General 
Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards may also be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into 
considerationthe comparative specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference to 
Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 
solutions shall be at least structurally and functionally equivalent to the basic design parameters and 
Specifications. 

 
Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer has 
pricedthe item as described in the Procuring Entity's design included with the tender documents. 
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BRIDGE - SPECIFICATIONS 



 

 

 

 

 

 

 

 

I. SPECIFICATIONS 



 

 

BILL 01: PRELIMINARY AND GENERAL ITEMS 

Scope: 

 

This bill comprises those items that are required at the Commencement and Completion of the Worksor 

that are Provisional Items applicable for the duration of the Works. 

 

01-50-01 Mobilization and Establishment of the Site 

The Contractor shall provide all equipment, tools, materials, temporary offices, stores and housing 

required to carry out the Works. 

 

The Contractor shall ensure that all possible means of protection are given to the labour force at all times. 

Such protection shall include provision of high visibility clothing or vests, goggles and masks for workers 

in potentially dangerous locations or dealing with potentially harmful materials. The Contractor shall also 

maintain first aid kits with a minimum of the following items:- 

 

▪ Non Stick wound dressing 
▪ Selection of plaster/band aids 

▪ Crepe bandages 

▪ Gauze and cotton wool 

▪ Antiseptic solution (washing wounds) 

▪ Antiseptic cream – Betadine, Burnol 

▪ Pain killers Panadol, Disprin 

▪ Anti diarrhoea – Immodium, Diadis, Charcoal 

▪ Anti histamine – Piriton, Triludan 

▪ Anti nausea – Stemetil 

▪ Eye ointment 

▪ Oral re-hydration sachets 

▪ Surgical gloves Measurement 

and Payment: NA 

01-60- 001 Contract Supervision 

Provisional sum available for the Engineer for expenses incurred for supervising the contract such as 

allowances, casual wages and transportation within the project area. 

 

Measurement and Payment: 

Provisional Sum: Payable by the Contractor to the Engineer through certification as directed by the 

Engineer. No markup is included in this item. 

 

Work Method: NA 

 

01-60- 002 Clearance on Completion 

On Completion of the Works, all temporary housing, equipment, signs and tools shall be removed from 

the site, and the site left in good order to the satisfaction of the Engineer. 



 

 

Measurement and Payment 

The Lump Sum payment will be made upon approval by the Engineer that the Clearance has been 

satisfactorily carried out. 

 

Work Method: NA 

 
01-60-03 Insurance 

 

The Contractor shall provide Insurance in accordance with the Conditions of Contract as indicated in the 

Appendix to form of tender for Rehabilitation and Improvement Contracts and Clause 14.1 for small 

works conditions of contract. 

 

Measurement and Payment 

Lump Sum payment for this item will be made upon the production of satisfactory evidence by the 

Contractor that Insurances have been affected. 

Work Method: NA 

 

01-60-04 Quality Control Tests 

The Engineer may instruct the Contractor during the progress of the Works to carry out quality control 

tests to check materials and standards of workmanship, against the Specifications. 

 

Where such tests indicate defective standards, the Engineer shall instruct the Contractor to rectify the 

defects to the Engineer’s satisfaction and at the Contractor’s expense. 

 

The Engineer shall include a Provisional Sum for this item to be expended only as and when the 

Contractor is instructed to carry out tests at approved material testing laboratories. 

 

Measurement and Payment 

 

Reimbursable item based on actual costs incurred by the contractor including sampling, transportation 

and testing. 

 

Work Method: NA 

 

01-60-05 Publicity Sign Boards 

The Contractor shall provide Sign Boards as specified on the Drawings or as directed by theEngineer. 
The Sign Boards shall be placed at the beginning and end of the road or road bill covered by this Contract. 

 

Sign Boards shall be maintained for the duration of the Works, and removed on completion. 

Quality Control 

The Engineer shall check that Sign Boards have been erected in accordance with Drawings and 

Specifications. 



 

 

Measurement: Number 

The unit of measurement shall be number of Sign Boards erected 

Payment 

The unit rate shall be the full compensation for labour, tools, materials and incidental costs required 

for carrying out the work. 

Work Method: NA 

 

01-60-06 Drinking Water 

The Contractor shall provide safe drinking water on site for workers at a reasonable distance from all 

work locations, for the duration of the Works. 

Quality Control 

 

The Engineer shall check regularly that adequate supplies of water are available throughout the Site. 

Measurement and Payment 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate 

supplies have been provided. 

 

Work Method: LB 

 

01-60-07 Provision of site sanitation facilities 

The Contractor shall provide sanitation facilities on site for workers at a reasonable distance from all work 

locations, for the duration of the Works. This can be in the form of shallow pit latrines that are 

appropriately covered. All shallow pit latrines shall be filled in after the end of use. 

 

Quality Control 

The Engineer shall check regularly that adequate sanitation facilities are available throughout the Site. 

Measurement and Payment 

A Lump Sum shall be paid on a Monthly basis upon the approval of the Engineer that adequate sanitation 

facilities have been provided. 

Work Method: LB 



 

 

BILL 04: SITE CLEARANCE 

Scope 

 

This bill covers the clearance of bushes, shrubs, grasses, trees, stumps, boulders, stripping andgrubbing 

of the topsoil, removal of anthills and other unsuitable materials for the specified widths of the road, 

quarry and borrow areas. The distinction between light and heavy bush shall be decided by the Engineer. 

 

 

04-50-02 Bush Clearing (Heavy) 

Where the Engineer designates an area as Heavy Bush (based on the undergrowth density) the Contractor 

shall clear all vegetation including small trees, shrubs and undergrowth, and their root systems, and shall 

salvage any re-useable timber or other material by cutting into logs and stacking. Other cleared material 

shall be collected and disposed of off-site as directed by the Engineer. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Bills of 

Quantity or as instructed by the Engineer. 

 

Work Method: LB or MB 

 

Quality Control 

 

The Engineer shall check the cleared widths at 50 metre intervals 

Measurement Unit: m2 

The measurement shall be the area cleared to the specified width over the length as instructed by the 

Engineer. 

Payment: 

The unit rate shall be the full compensation for all labour, tools, equipment and incidental costs required 

to complete the work. 

 

04-50-03 Bush Clearing (Light) 

The Contractor shall clear all vegetation including small trees, and shrubs with their root systems. 

Grasses and any undergrowth shall be cut to a height of not more than 100mm. The cleared material 

shall be collected and disposed of away from the side drains and in a manner that causes no visibility 

obstruction to traffic. 

 

This activity shall be carried out as either Machine Based or as Labour Based as defined in the Billsof 

Quantity or as instructed by the Engineer. 

Work Method: LB or MB 

Quality Control 

The Engineer shall check the cleared widths at 50 metre intervals. 

Measurement Unit: m2 



 

 

The measurement shall be the area cleared to the specified width over the length as instructed by the 
Engineer. 

 

Payment: 

 

The unit rate shall be the full compensation for all labour, tools and incidental costs required to 

complete the work. 

 

04-50-04 Clearing Obstructions – Boulders and debris removal 

The Contractor shall remove in a manner agreed by the Engineer, rocks and boulders greater than 1.5 m 

girth using labour, appropriate equipment and blasting as necessary. Boulders shall be disposed off 

outside the road area. 

 

Blasting should only be done on instruction by the Engineer and only carried out by licensed 

individuals/firms. 

 

Debris removal shall include: 

 

• Inspection of the road section(s) regularly 

• Removal of all obstructions such as fallen trees/ branches, rock fall, landslides and broken signs away 
from the road, side drains, mitre drains and other drains, inlets and outlets of drifts, culverts and other 

structures and the safe disposal thereof outside the road formation width. 

• Removal of dead animals‟ carcasses away for the carriageway and disposing of them as directed by 
the Engineer. Liaison with the Police may be necessary. 

 
This activity shall be carried out as Machine Based, Labour Based or a mixture of the two as definedin 
the Bills of Quantity or as instructed by the Engineer. 

Work Method: LB, MB, LB-MB 

 

Quality Control 

 

The Engineer shall approve the removal and satisfactory disposal of the boulders / debris. 

The road section shall be free of any obstruction. 

 

Measurement Unit:  Provisional Sum 

 

A Provisional Sum shall be included for this item 

Payment: 

Payment shall be made on a Day works basis. 

04-50-05 Stripping and Grubbing 

The Contractor shall remove, over the widths shown in Table 4.1, topsoil including grass, anthills, loose 

boulders up to 1.5m girth and other unsuitable material and deposit the debris outside the cleared area as 

directed by the Engineer. 

 

Work Method: LB 

 

Quality Control 



 

 

The Engineer shall approve the stripped and grubbed area and the satisfactory disposal of waste material. 

Measurement Unit m2 

The measurement shall be the area grubbed as directed by the Engineer 

Payment 

The unit rate shall be the full compensation for all labour, tools and incidental expenses required to 

complete this item. 



 

 

04-50-10 Excavate, remove and disposal of concrete structures 

The Contractor shall excavate, remove and dispose of concrete structures as directed by the Engineer. 

 

This activity shall be carried out either as Machine Based, Labour Based or a mixture of the two as 

defined in the Bills of Quantity or as instructed by the Engineer. 

Work Method: LB, MB, LB-MB 

Quality Control 

The Engineer shall approve the area where the structure was removed from and the satisfactory 

disposal of the concrete structures. 

A Provisional Sum shall be included for this item 

Payment: Provisional Sum 

Payment shall be made on a Day works basis. 

Measurement Unit: Provisional Sum 

 

 

500 EARTHWORKS 

 

502 General 

Renumber the existing text as 502.1 and add the following Sub-clause 502.2 to this clause: 

502.2 Definitions for Earthworks 

Formation level is defined as the lower (bottom) level of sub-base. Sub-grade is the material 

within 300 mm or such other thickness as may be shown on the drawings, below the 

formation level. Earthworks are defined as the works below the sub-grade level. 

504 Preparation Prior to Forming Embankments 

Renumber the existing text as 504.1 and add Sub-clauses 504.2 and 504.3 as follows; 

504.2 Benching 

Where shown on the drawings or instructed by the Engineer, the Contractor shall, where fill 

is required, excavate benches where the ground to receive the fill has a slope greater than 

1 (vertical): 5 (horizontal). 

 

Where benching is required, the existing ground, after removal of top soil in accordance with 

the requirements of Section 4 of the Specification, shall be benched by cutting steps such that 

the horizontal width between the cut face of the bench and the instructed final embankment 

slope is not less than 1.5 m. Each slope shall be graded to a slope of 1 in 40 from the 

centerline of the road so as to avoid the pounding of water. The minimum width of 1.5 m 

shall generally be required for each bench and the Contractor shall allow working in narrow 

widths. 

 

All earthworks in widening shall be compacted to 100% MDD (AASHTO T99). 

 

The volume of material cut from benches and its re-utilization shall not be measured for 



 

 

payment but is deemed to be included in the Contractor’s rates for earthworks. 

504.3 Ground Compaction 

After top soil stripping in accordance with Section 4 of the Specification and benching in 

accordance with Clause 504 of the Specification, the existing ground, including benches, under 

embankments shall be compacted to a dry density of at least 95% MDD (AASHTO T99) to a depth 

of 150 mm below ground level unless otherwise directed by the Engineer. Compaction of benches 

other than the first bench will not be separately measured and is deemed to be included in the 

Contractor’s rates for earthworks. 

505 Construction of Embankments 

Only material approved by the Engineer shall be used in embankments. Material with high 

swelling characteristics or high organic matter content and other undesirable material shall 

not be used, unless specifically authorized by the Engineer. Unsuitable material shall include: 

 

• Material containing more than 5% by weight of organic matter, such as topsoil , humus, 

material from swamps, mud ,log stumps and perishable material 

• Material with a swell of more than 3% 

• Clay with a liquid limit exceeding 50% 

• Material having moisture content greater than 105% of optimum moisture content (standard 

compaction) in its naturally occurring state. 

 

Material for sub-grade shall meet the following requirements: 

 

• CBR of not less than 15% measured after 4-day soak on a laboratory mix compacted to a 

dry density of 100% MDD(T99) 

• Swell less than 1% on the laboratory mix sample 

• Maximum dry Density (MDD) not less than 1500 kg/m2. 

 

Add the following: 

 

In case the Contractor has in his possession heavy compaction equipment, he may opt to 

construct the sub-grade in a single layer of 300 mm thickness, following compaction trials 

and upon the Engineer’s approval. 

 

Rename the existing text of the Standard Specification as 507.1 and add the following to this 

clause: 

 

507.2 Rockfill in Carriageway, Embankment and Behind Structures 

(a) Scope of Application 

 

With the approval of the Engineer, the rock fill Material can be used only in the 

following circumstances: 

 

(i) Where the height of embankment is more than 3 m, including formation level, the 

lowest 1.0 m thickness can be constructed using rockfill. 

 

(ii) For all heights, the sloped portion beyond shoulder can be constructed using with 

provision that, under all circumstances, a minimum of 500 mm thick earthen 

cushion shall be available between formation level and top level of rockfill. 



 

 

(iii) Behind the structures irrespective of the height of embankment up to the bottom of 

sub-grade. 

(b) Material 

The maximum size of stones shall not exceed 300 mm in any direction. The voids 

between rocks shall be filled by smaller rock fragments. 

(c) Spreading and Compaction 

The method of compaction as specified under Clause 507.1 of the Standard 

Specification and/or as directed by the Engineer, should ensure that no boulders are 

loosely packed and can move or rock after compaction. The top layer as well as the 

sides of the retaining normal earth fill on one side shall be fully blinded with filter 

media comprising crushed aggregate and sand. The grading and layering of filter 

media shall be such as to form effective filter layer through which particles of inner 

soil fill of embankment are not able to migrate into the rock fill layer in the process of 

settlement/consolidation or due to movement of water. The layer work shall combine 

with the layers of the adjacent rockfill so as to facilitate simultaneous compaction. 

(d) Rates 

The rates are applicable to completed construction as measured by taking levels 

before and after compaction up to the top of blinding/filter media 300 mm thick and 

are inclusive of all materials, void filling materials, blinding materials and filter 

media. 

 

The preload material shall be removed from any stage of the construction when, in 

the opinion of the Engineer, based on settlement monitoring records, the required 

primary consolidation of the soft silts has been achieved. 

 

Based on consolidation properties of soil, expected preload time shall be estimated 

for each stage. However, this time can be influenced, not only by settlement, but also 

by the rains. The Contractor will not be entitled to extra payment should these times 

be varied due to the site conditions or the rains. 

(e) Settlement Monitoring 

Continuous monitoring of settlement will be necessary to check the efficiency of the 

system. The instruments for monitoring settlement and stability shall include 

settlement platforms, Piezometers to determine if pore pressures are exceeding limits 

that might endanger stability, and Inclinometers to determine if lateral movement 

occurs. 

 

Settlement monitoring devices shall be installed at the Contractor’s cost to monitor 

the settlement behaviour of ground under fill, to establish the effectiveness of the 

drainage system. The Contractor shall carry out the settlement monitoring works, 

including the installation of all the required equipment, in accordance with Standard 

Specification. 

508 Compaction of Earthworks 

Fill above ground level adjacent to pipe culverts shall be compacted in layers not exceeding 

150 mm in thickness to a field density of 100% MDD (AASHTO T99) up to the level of the 

top of the pipes or top of surround. The compaction shall extend for a width equal to the 

internal diameter of the pipe on either side of the pipe (s) or surround (s). 

 

Adjacent to the structures, all fill above ground level up to the underside of the sub-grade 

shall be compacted in layers not exceeding 150 mm in thickness to a field density of 100% 



 

 

MDD (AASHTO T99). In case of fill around box culverts, this shall be carried out for the 

full width of the fill and for a length bounded by the vertical plane passing through the ends 

of wing walls. 

 

Where the formation in cut areas is formed of hard material, the Contractor shall remove the 

hard material to a depth of 200 mm or such other depth as may be directed by the Engineer. 

The void so formed shall be backfilled with sub-grade quality material and compacted to the 

same standard and tolerances as for sub-grade in fill. 

 

Improved sub-grade, where required as part of the embankment construction shall be 

compacted and finished to the same standards and tolerances as those required for normal 

sub-grade. 

509 Mass Haul Diagram 

No mass haul diagram has been provided with the Contract documents. The Contractor shall 

locate suitable materials for constructing earthworks along the alignment and elsewhere. 

511 Borrow Pits 

Delete the first paragraph and substitute with the following; 

 

Fill material which is required in addition to that provided by excavation shall be obtained 

from borrow pits to be located and provided by the Contractor but to the approval of the 

Engineer. 

514 Top Soiling and Grassing 

Consider the existing text to be Sub-clause 514.1 

 

The embankments and cut faces referred to in Clause 514.1 of the Standard Specification are 

synonymous with fill slopes and cut slopes defined in Clause 110 (c) of the same 

specification. 

 

The guiding dams referred to in Clause 514.1 of the Standard Specification are synonymous 

with the guiding dams referred to in Clause 817 of the same specification. 

 

Add the following Sub-clause 514.2 

 

 

700  EXCAVATION AND FILLING FOR STRUCTURES 

 

703 Excavation of foundations for structures 

Make amendments to this clause as follows 

 

Read the second paragraph as “unless otherwise instructed by the Engineer, all excavated 

surfaces in material other than hard material, on which foundations for structures shall be 

placed, shall be compacted to 100% MDD (AASHTO T.99) immediately before structures 

are constructed. 

 

Paragraph 4, last line: - Replace "95%" with "100%". 

Add the following to this clause: 

703.1 Preparation of Foundation and Approval 



 

 

(a) Preparation of Foundation 

 

The bottom of foundations shall be levelled both longitudinally and transversely or 

stepped as directed by the Engineer. Where the material met with is other than rock, the 

same shall be compacted to at least 95% MDD. Where rock and soil are met with in 

part widths, the area in the soil portion shall be sub-excavated to a depth of 100 mm 

and backfilled with Class 15/20 concrete. All rock faces shall be freed of soft and loose 

material, cleared and cut to a firm surface, level, stepped or serrated as directed by the 

Engineer. All seams shall be cleared out and filled with cement mortar, to the 

satisfaction of the Engineer. 

 

(b) Approval of Foundation 

 

After excavation in each location is completed, the Contractor shall notify the 

Engineer, and no foundation concrete shall be placed until the Engineer has approved 

the depth of the excavation and the character of the foundation material. 

703a Erosion Protection Works at Upstream and Downstream of Culverts/Bridges 

 

703a.1 Scope 

The work shall consist of provision of erosion protection works in the form of bed flooring and 

curtain or cut-off walls at the upstream and downstream ends of the new as well as the existing 

box/pipe culverts. The work shall be carried out to such designs and at such locations as indicated 

on the Drawings or as directed by the Engineer. 

The erosion protection works shall consist of dry rubble stone bed flooring and random rubble 

masonry curtain (cut-off) wall at the upstream and downstream ends of box/pipe culverts. 

703a.2 Materials 

The material for bed flooring shall be dry rubble stone, each stone weighing not less than 40 

kg. 

The curtain wall shall be constructed of random rubble masonry in cement mortar of 1:3. 

703a.3 Construction Operations 

(a) Curtain Wall 

 

The trench for the curtain wall shall be excavated as per Clause 703 of the Standard 

Specification at such locations and to such depths shown on the Drawings or as directed by 

the Engineer. After preparing the foundation bed, the curtain wall shall be constructed to the 

thickness shown on the Drawings and to levels up to top of the bed flooring. 

 

(b) Floor Paving 

 

The bed for the flooring shall be prepared by excavation in accordance with Clause 703 of 

the Standard Specification or filling in accordance with Clause 707 of the same 

specification, levelled and compacted to at least 98% MDD. The top of bed shall be prepared 

to such levels that after construction of the bed flooring, it is in line with the invert of the 

culvert barrel and sloping away. The bed flooring shall end before the curtain wall. 

707 Backfilling of Excavations and Filling for structures 

Make amendments to this clause as follows 

 

Delete “95% where ever it appears and insert “100%”. 



 

 

708 Protection of Structures 

Add the following to Clause 708. 

 

Unless specific provisions for any structure in respect of cofferdams has been made in the 

Bill of Quantities, no payment will be made for the erection, maintenance and removal of 

cofferdams and the Contractor’s rates shall be deemed to be all inclusive. 

709 Excavations for River Training and New Watercourses 

Add the following to Clause 709: 

 

For culvert widening the Contractor shall inspect the structures to be widened and allow for 

any river training works he deems necessary in his rates for excavation. 

710 Stone Pitching 

Add the following to Clause 710: 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around structures 

shall consist of sound un-weathered rock approved by the Engineer. 

 

All stone for pitching shall be capable of withstanding a crushing stress of 20 N/mm² when 

soaked. The source of stone shall be free from overburden, mudstone, cracks, sand holes, 

veins, laminations or other imperfections as may be identified by the Engineer during the 

approval process. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone 

laid, interlocked and rammed into the material to give an even finished surface. 

 

In areas where stone pitching has been damaged, the Contractor shall identify such areas and 

notify the Engineer for his agreement of the extent of the Works required and his approval 

and instructions to proceed with the Works. Stone pitching repair and reconstruction shall be 

carried out in accordance with Clause 710 of the Standard Specification. The Works shall 

involve removal of the damaged stone pitching and reconstruction of the said areas in 

accordance with Clause 710 of the Standard Specification by the use of the sound salvaged 

material together with any necessary additional material where all such materials shall 

comply with Section 7 of the Standard Specification 

711 Backfilling of Excavations and Filling for structures 

Make amendments to this clause as follows 

 

Delete “95% where ever it appears and insert “100%”. 

712 Protection of Structures 

Add the following to Clause 708. 

 

Unless specific provisions for any structure in respect of cofferdams has been made in the 

Bill of Quantities, no payment will be made for the erection, maintenance and removal of 

cofferdams and the Contractor’s rates shall be deemed to be all inclusive. 

713 Excavations for River Training and New Watercourses 

Add the following to Clause 709: 

 

For culvert widening the Contractor shall inspect the structures to be widened and allow for 



 

 

any river training works he deems necessary in his rates for excavation. 

714 Stone Pitching 

Add the following to Clause 710: 

 

Stone pitching to drains, inlets and outlets of culverts to embankments and around structures 

shall consist of sound un-weathered rock approved by the Engineer. 

 

All stone for pitching shall be capable of withstanding a crushing stress of 20 N/mm² when 

soaked. The source of stone shall be free from overburden, mudstone, cracks, sand holes, 

veins, laminations or other imperfections as may be identified by the Engineer during the 

approval process. 

 

The surface to receive the pitching shall be compacted and trimmed to slope and the stone 

laid, interlocked and rammed into the material to give an even finished surface. 

 

In areas where stone pitching has been damaged, the Contractor shall identify such areas and 

notify the Engineer for his agreement of the extent of the Works required and his approval 

and instructions to proceed with the Works. Stone pitching repair and reconstruction shall be 

carried out in accordance with Clause 710 of the Standard Specification. The Works shall 

involve removal of the damaged stone pitching and reconstruction of the said areas in 

accordance with Clause 710 of the Standard Specification by the use of the sound salvaged 

material together with any necessary additional material where all such materials shall 

comply with Section 7 of the Standard Specification . 

 

 

1700 CONCRETE WORKS 

 

1703 Materials for Concrete 

This work shall consist of placing selected approved material of 250 mm minimum 

diameter on the foundation put after excavation to receive levelling concrete in accordance 

with these specifications and in conformity with the lines, grades and cross sections shown 

on the Drawings as directed by the Engineer. 

 

(a) Materials 

 

Selected rock: The selected rock boulders to be placed for this work shall be hard, 

sound and durable quarry stones as approved by the Engineer. Samples of the stone to 

be used shall be submitted to and approved by the Engineer before any stone is placed. 

 

The maximum size of the stone boulders shall be 300 mm. 

 

(b) Construction Method 

 

After completion of the structural excavation the surface of the loose soil shall be 

levelled and compacted. Then the stone of the above sizes shall be placed in one layer 

of 250 mm over the compacted bed where the bottom slab will rest. Coarse sand shall 

spread to fill up the voids in the stone boulders, and compaction with vibratory 

compactors should be performed to make this layer dense whereon a concrete of 

levelling course shall be placed. 

 

(c) Measurement and Payment 



 

 

Measurement for the bedding materials shall be made in cubic metres for the 

completed and accepted work, measured from the dimension shown on the 

Drawings, unless otherwise directed by the Engineer. 

 

Payment for the bedding Materials for Levelling Concrete Works shall be full 

compensation for furnishing and placing all materials, all labour equipment, tools and 

all other items necessary for proper completion of the work in accordance with the 

Drawings and specifications and as directed by the Engineer. 

 

Add the following for fine aggregate 

 

It shall also meet the following requirements. 
 

 

Test Test Method Requirement 

Fineness Modulus AASHTO M6 2.0-3.5 

Sodium Sulphate 

Soundness loss on 5 cycles 

AASHTO T104 10% Max. 

Friable particles content AASHTO T112 1% Max. 

Test for organic impurities AASHTO T21 Lighter than standard 

Sand equivalent AASHTO T17 75% Min. 

Fraction passing 75 

micron sieve 

AASHTO T27 5% by weight max. (10% 

max. 

for crusher dust) 

 

Add the following for course aggregate 

 

 

The coarse aggregate shall conform to the following quality requirements: 

 

Test Test Method Requirement 

Sodium Sulphate 

Soundness loss on 5 cycles 

AASHTO 104 12% max. 

Los Angeles Abrasion AASHTO T96 40% Max. 

Content of Friable Particles AASHTO T112 1% by weight Max. 

Soft Fragments and Shale AASHTO M80 Max. 5% by weight 

Flaky Pieces BS 812 20% Max. 

Elongated pieces BS 812 20% Max. 

Combined quantity of 

chlorides calculated as 

sodium chloride and 

sulphates as sodium 

sulphate 

 

ASTM D1411 

 

1000 ppm, Max. 

 

Add the following to Clause 1703(g): 

 

The water for mixing and curing concrete shall not contain solids and impurities more 

than the following permissible limits: 



 

 

Impurities Permissible Limits 

Organic, mg/l 200 

Inorganic, mg/l 3000 

Sulphates (as SO4), mg/l 500 

Chlorides (as Cl), for plain 

cement concrete work and 

1000 mg/l for reinforced 

concrete work mg/l 

 

2000 

 

The pH value of work shall generally be between 6 and 8. 

Add the following to Clause 1703: 

(iii) Limits for Total Chemical Impurities in concrete 

 

For reinforced concrete work the total chemical impurities collected from 

aggregates, cement, admixtures and water shall not exceed the following limits: 

 

 

Impurities 

Permissible limits of undesirable 

chemicals in concrete in 

percentage by weight of cement 

Chlorides (as Cl ion), (%) 0.06 

Sulphates (as SO3), (%) 4.0 

 

1703a  Levelling of Concrete for Bottom Slab Including Formwork Cost 

This work shall consist of placing and levelling lean or blinding concrete Class 15/20 over 

the prepared bed of stone boulders in the foundation for bottom slab and wing walls in 

accordance with these specifications and in conformity with the lines, grades, thickness and 

typical cross- sections shown on the drawings unless otherwise directed by the Engineer. 

 

(a) Materials for levelling concrete 

 

Requirement for the concrete class 15/20 is specified as follows: 

 

Design compressive strength, 28 days : 15 N/mm2 

Maximum size of coarse aggregate :  20 mm 

 

Maximum cement content : 300 kg/m3 

Maximum water/cement ratio of 50% with slump of 80 mm 

 

(b) Construction Method 

 

The bed of stone boulders upon which the levelling concrete will be placed shall be 

smooth, compacted and true to the grades and cross-section shall be set to the 

required lines and grades. 

 

(c) Measurement and payment 

 

Measurement for levelling concrete (Class 15/20) shall be made in cubic metres 

completed and accepted levelling concrete work measured in place and which has 

been executed in accordance with the drawings and the Specifications. 



 

 

Payment for this work shall include furnishing and placing all materials, labour, 

equipment and tools, and other incidentals to specifications and as directed by the 

Engineer. 

1703b  Reinforcement Bars for Walls and Slabs 

This work shall consist of furnishing, fabricating and placing in the concrete of the bottom 

slab, top slab, median wall, sidewalls, wing walls and aprons, reinforcing bars of the 

quality, type and size in accordance with these specifications and in conformity with the 

requirements shown on the Drawings. 

 

(a) Material 

 

Reinforcement bars shall be deformed and shall meet the requirements of British 

Standard BS 4461, unless otherwise called for on the drawings or approved by the 

Engineer. 

 

No reinforcement bar shall be delivered without a certificate guaranteeing the yield 

stress. The reinforcement bars shall be kept off the ground, free from dirt, oil, grease, 

or avoidable rust and stored within a building or provided with suitable covers. 

 

If it is necessary for the Engineer to ascertain the quality of the reinforcement bars, 

the Contractor shall test the reinforcement bars, at his own expense, by the means as 

directed by the Engineer. 

 

(b) Construction Method 

 

(i) Bar Bending Schedule 

 

The Engineer shall provide the Contractor with bending schedules showing the 

location types, sizes, bending dimensions and cut lengths of the reinforcement 

bars required to be fixed in the works. 

 

(ii) Cutting and bending 

 

Qualified men shall be employed for the cutting and bending and proper 

application shall be provided for such work. 

Bars shall be cut and bent cold to the dimensions indicated and with equipment 

and methods approved by the Engineer. 

 

Stirrups and tie bars shall be bent around a pin having a diameter not less than 15 

times the minimum diameter of the bars. Bends of other bars, where full tension 

in the bar may occur, shall be made around a pin having a diameter not less than 

7.5 times the bar diameter as shown on the drawing. 

 

Reinforcing bars shall be accurately formed to the shapes and dimensions 

indicated on the Drawings, and shall be fabricated in a manner that will not be 

injurious to the materials. 

 

(c) Placing 

 

Reinforcing bars shall be accurately placed in proper position so that they be firmly 

held during placing of concrete. 



 

 

Bars shall be tied at all intersections by using annealed iron wire 0.9 m or larger 

diameter or suitable clips. 

 

Distances from the formwork shall be maintained, corrected by means of metal 

hangers, metal blocks, metal supports or other supports approved by the Engineer. 

 

The Engineer shall inspect the formwork and reinforcement bars after placing. When 

a long time has elapsed after placing reinforcement bars, they shall be cleaned and 

inspected again by the Engineer before casting concrete. 

 

(d) Splicing and Joint 

 

When it is necessary to splice reinforcement bars at points, position and methods of 

splicing shall be determined based on strength calculations and approved by the 

Engineer. 

 

In lapped splices, the bars shall be lapped by the required length, and wired together 

at several points by using annealed iron wire larger than 0.9 mm. 

 

When a long time has elapsed after placing reinforcement bars, they shall be cleaned 

and inspected again by the Engineer before placing concrete. 

 

(e) Joint 

 

Exposed reinforcement bars intended for bonding with future extensions shall be 

effectively protected from injury and corrosion. 

 

Oxyacetylene welding joint of reinforcing steel shall be carried out only if authorized 

by the Engineer in writing. 

 

(f) Measurement and Payment 

 

Bending and installation of reinforcement bars of piers and abutments shall be 

measured in terms of tonnes. The length of steel bar of each size will be shown on the 

drawings in which the bar length for splicing is excluded. In computing the weight to 

be measured, the theoretical weights of bars of the cross-section shown on the 

Drawings or authorized shall be used. These weights are given in the table below. 
 

 

Bar Type and the 

Nominal Diameter in 

Millimetres 

Weight of Bar in Kilograms per 12 m 

length of bar 

Y10 7.40 

Y12 10.66 

Y16 18.95 

Y20 29.60 

Y25 46.30 

Y32 75.80 

 

1703c Formwork for Vertical Walls and Slabs 



 

 

This work shall consist of all temporary moulds for forming the concrete for culvert walls 

and slabs together with all temporary construction required for their support. Unless 

otherwise directed by the Engineer all formwork shall be removed on completion of the 

walls and slabs. 

 

(a) Materials 

 

Formwork shall be made of wood or metal and shall conform to the shape, lines and 

dimensions shown on the Drawings. 

 

All timber shall be free from holes, loose material, knots, cracks, splits and warps or 

other defects affecting the strength or appearance of the finished structure. 

 

Release agents shall be either neat oils containing a surface activating agent, cream 

emulsions, or chemical agents to be approved by the Engineer. 

 

(b) Construction Method 

 

(i) Formworks 

 

Formwork shall be designed to carry the maximum loads, which may be 

imposed and so be rigidly constructed as to prevent deformation due to load, 

drying and wetting, vibration and other causes. After formwork has been set in 

correct location it shall be inspected and approved by the Engineer before the 

concrete is cast. 

 

If requested, the Contractor shall submit to the Engineer working drawings of 

the formwork and also calculations to certify the rigidity of the formwork. 

 

Unless otherwise described in the Contract, all form joints for exposed surfaces 

of concrete shall form a regular pattern with horizontal and vertical lines 

continuous throughout each structure and all construction joints shall coincide 

with these horizontal and vertical lines. PVC pipes of 50 mm diameter for weep 

holes shall be arranged as shown on the Drawings. 

 

Unless otherwise specified, formwork shall be designed to form chamfers at all 

external corners whether or not such chamfers are shown on the Drawings to 

prevent cracks and other damage from arising. 

 

The inside surface of forms shall be cleaned and coated with a releasing agent to 

prevent adhesion of the concrete. Release agents shall be applied strictly in 

accordance with the manufacturer’s detailed instructions. The release agent 

shall be applied to the formwork prior to erection. Release agent must not come 

into contact with reinforcement. Immediately before concrete is cast, the 

formwork shall be thoroughly cleaned and freed from sawdust, shavings, dust, 

mud or other debris by hosing with water. Temporary openings shall be 

provided in the formwork to drain away the water and rubbish. 

 

(ii) Scaffolding 

 

All scaffolding required to support the formwork shall be designed and 

constructed to provide necessary rigidity and support the loads without 

appreciable deflection or deformation. 



 

 

Details, plans and structural and flexural calculations for scaffolding shall be 

submitted to the Engineer for approval, but in no case shall the Contractor be 

relieved of his responsibility for the results obtained by use of these details. 

 

(iii) Removal of formwork 

 

The time at which the formwork is removed shall be the Contractor’s 

responsibility and the formwork shall not be removed until the concrete 

strength has reached the strength to the approval of the Engineer 

 

(c) Measurement and Payment 

 

No measurement shall be allowed for formwork of temporary construction joints. 

 

Payment for the formwork shall be incidental to the pay items of particular grade of 

concrete for furnishing, erecting, jointing all the formwork for the concrete including 

furnishings and applying release agent, and construction of the required scaffolding to 

support the formwork all conforming to the shape, lines, grade and dimensions of the 

structure as shown on the Drawings, all in accordance with the Drawings and as 

directed by the Engineer. 

1703d  Concrete Works to Vertical Walls and Slabs 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 

construction of culvert walls and slabs in accordance with these specifications and in 

conformity with the requirements shown on the Drawings. 

 

Concrete class 25/20 shall be used for Culvert walls and slabs. 

 

(a) Concrete Materials 

 

(i) Cement: 

 

Cement shall be of Portland type (Strength 42.5) and shall conform to the 

requirements of BS 12 or equivalent. 

 

The Contractor shall select only one type or brand of cement. Changing of the 

type or brand of cement will not be permitted without a new mix design 

approved by the Engineer. All cement is subject to the Engineer’s approval. 

However, approval of cement by the Engineer shall not relieve the Contractor of 

his responsibility to furnish concrete of the specified compressive strength 

requirements. 

 

Conveyance of cement by jute bags shall not be permitted. Storage in the 

Contractor’s silo or storehouse shall not exceed more than two (2) months and 

age of cement after manufacture at mill shall not exceed more than four (4) 

months. The Contractor shall submit to the Engineer for his approval the result 

of quality certificate prepared by the manufacturer. 

 

 

Whenever it is found out that cement has been stored too long, moist or caked, 

the cement shall be rejected and removed from the project. 



 

 

(b) Aggregates 

 

Fine and coarse aggregates must be clean, hard, strong and durable, and free from 

absorbed chemicals, clay coating or materials in amounts that could affect hydration, 

bonding, strength and durability of concrete. 

 

Grading of aggregates shall conform to the requirements in the tables below. 

 

(i) Grading of Fine Aggregate 

 

Sieve Size (mm) Percentage by Weight Passing 

10 100 

5 89 – 100 

2.5 60 – 100 

1.2 30 – 100 

0.6 15 – 54 

0.3 5 – 40 

0.15 0 – 15 

 

(ii) Grading of Coarse Aggregates 

 

Size Amounts finer than each standard sieve percentage by weight 

Coarse 

Aggregate 

40 30 25 20 15 10 5 2.5 

100 - - 90 - 100 - 30 - 69 0 - 10 - 

 

Other requirements for aggregates are as detailed below. 

 

(iii) Fine Aggregates 

 

Fitness Modulus, AASHTO M – 6 

Sodium Sulphate Soundness, AASHTO 

T104: 

Max. 10% loss 

Content of Friable Particles AASHTO 

112: 

Max 1% by weight 

Sand Equivalent, AASHTO T176: Min. 75 

 

(iv) Coarse Aggregate 

 

Abrasion, AASHTO T96 Max 405 loss 

Soft Fragment and shale, AASHTO M80: Max. 5% by weight 

This and elongated Pieces, AASHTO 

M80: 

Max. 15% 

 

(v) Water 

 

All sources of water to be used with cement shall be approved by the Engineer. 

Water shall be free from injurious quantities of oil, alkali, vegetation matter and 

salt as determined by the Engineer. 

 

(vi) Admixture 



 

 

Only admixture, which have been tested and approved in the site laboratory 

through trial mixing for design proportion shall be used. 

Before selection of admixture, the Contractor shall submit to the Engineer the 

specific information or guarantees prepared by the admixture supplier. The 

Contractor shall not exclude the admixture from concrete proportions. 

 

Chemical admixtures where permitted shall conform to the requirements of 

AASHTO M194. Unless otherwise specified, only Type A (Water reducing), 

Type B (Retarding), Type D (Water reducing and retarding), Type F (Water 

reducing, high range) or Type G (Water reducing, high range and retarding) 

shall be used. 

 

Admixtures containing Chloride ion (Cl) in excess of one percent by weight of 

the admixture shall not be used in reinforced concrete. 

 

A Certificate of Compliance signed by the manufacturer of the admixture shall 

be furnished to the Engineer for each shipment of the material used in the 

works. 

 

(c) Concrete class 25/20 

 

Concrete Class 25/20 shall be used for culvert walls and slabs. The requirements of 

concrete Class 25/20 are provided as follows unless otherwise the Engineer will 

designate any alteration. 

 

Design compressive strength, 28 days: 25N/mm2 Maximum size of 

coarse aggregates: 20 mm 

Maximum water/cement ratio of 45% with slump of 80 mm 

 

(d) Proportioning Concrete 

 

The Contractor shall consult with the Engineer as to mix proportions at least thirty 

(30) days prior to beginning the concrete work. The actual mix proportions of cement, 

aggregates, water and admixture shall be determined by the Contractor under 

supervision of the Engineer in the site laboratory. 

 

The contractor shall prepare the design proportions which has 120% of the strength 

requirement specified for the designated class of concrete. 

 

No class of concrete shall be prepared or placed until its job-mix proportions have 

been approved by the engineer. 

 

(e) Concrete Work 

 

(i) Batching 

Batching shall be conducted by weight with accuracy of: 

Cement 

Aggregate 

Water and Admixture 

: 0.5 % 

: 0.5 % 
: 1 % 

 



 

 

Equipment should be capable of measuring quantities within these tolerances 

for the smallest batch regularly used as well as for larger batches. 

 

The accuracy of batching equipment should be checked every month in the 

presence of the Engineer and adjusted when necessary. 

 

(ii) Mixing and delivery 

Slump of mixed concrete shall be checked and approved at an accuracy of +25 

mm against designated slump in these specifications. 

 

(iii) Concrete in hot weather 

 

No concrete shall be placed when the ambient air temperature is expected to 

exceed thirty three degrees Celsius (33○C) during casting operations. 

 

(iv) Concreting at night 

 

No concrete shall be mixed, placed or finished when natural light is insufficient, 

unless an adequate approved artificial lighting system is operated; such night 

work is subject to approval by the Engineer. 

 

(v) Placing 

 

In preparation of the placing of concrete, the interior space of formwork shall be 

cleaned and approved by the Engineer prior to casting concrete. All temporary 

members except tie bars to support formwork shall be removed entirely from 

the formwork and not buried in the concrete. The use of open and vertical chute 

shall not be permitted unless otherwise directed by the engineer. 

 

The Contractor shall provide a sufficient number of vibrators to properly 

compact each batch immediately after it is cast in the formwork. 

 

(f) Measurement and Payment 

 

Measurement for the Concrete Works Class 25/20 of culvert walls and slabs shall be 

made in cubic metres for the walls and slabs actually constructed, measured from 

their dimensions shown on the drawings. Payment for the Concrete Works (Class 

25/20) of culvert walls and slabs shall be the full compensation for furnishings all 

materials of the concrete mixing, delivering, placing and curing the concrete, 

equipment and tools, labour and other incidentals necessary for the completion of the 

work in accordance with the Drawings and these specifications and as directed by the 

Engineer. 

 

1704 Concrete Works of the Beams and Deck Slabs 

 

1704.1 Description 

This work shall consist of furnishing, mixing, delivering and placing of the concrete for the 

construction of the in situ beams and deck slab, including form F3 type finish, in accordance 

with Standard Specifications and in conformity with the requirements shown on the 

Drawings. 

 

Concrete Class 30/20 shall be used for beams and slabs. 



 

 

1704.2 Concrete materials 

(a) Cement 

 

Cement shall be of Ordinary Portland (Strength 42.5) type and shall conform to the 

requirements of BS or equivalent. 

 

The Contractor shall select only one type or brand of cement or others. Changing of the 

type of cement will not be permitted without a new mix design approved by the 

Engineer. All cement is subject to the Engineer’s approval. However, approval of the 

cement by the Engineer shall not relieve the Contractor of the responsibility of 

furnishing concrete of the specified compressive strength requirements. 

 

Conveyance of cement by chute bags shall not be permitted. Storage in the Contractor’s 

silo or store house shall not exceed more than two (2) months, and the age of cement 

after submitting to the Engineer the result of quality certificate prepared by the 

manufacturer for his approval. 

 

Whenever it is found out that cement have been stored too long, moist, or caked, the 

cement shall be rejected and removed from the project. 

 

(b) Aggregates 

 

Fine and coarse aggregates must be clean, hard, strong and durable, and free from 

absorbed chemicals, clay coating, or materials in amounts that could affect hydration, 

bonding, strength and durability of concrete. The aggregates should conform to BS 882. 

 

Grading of aggregates shall conform to BS 812. 

Other requirements for aggregates are as given below. 

(i) Fine Aggregates 

 

Fitness Modules AASHTO M-6 2.3 to 3.1 

Sodium Sulphate Soundness AASHTO T104 Max. 10% loss 

Content of Friable Particles AASHTO 112 Max. 1% by weight 

Sand Equivalent AASHTO T176 Min.75 

 

(ii) Coarse Aggregate 

 

Abrasion AASHTO T96 Max. 405 loss 

Soft Fragment and Shale AASHTO M80 Max. 5% by weight 

Thin and elongated pieces AASHTO M80 Max. 15% 

 

(c) Water 

 

All sources of water to be used with cement shall be approved by the Engineer. Water 

shall be free from injurious quantities of oil, alkali, and vegetable matter and salt as 

determined by the Engineer. 

 

(d) Admixture 



 

 

Only admixture which have been tested and approved in the site laboratory through trial 

mixing for design proportion shall be used. 

 

Before selection of admixture, the Contractor shall submit to the Engineer the specific 

information or guarantees prepared by the admixture supplier. 

 

The Contractor shall not exclude the admixture from concrete proportions. 

 

1704.2.1 Concrete class 30/20 

Concrete Class 30/20 shall be used for in situ beams and deck slabs. The requirements of 

concrete Class 30/20 are as detailed below unless otherwise the Engineer will designate 

any alteration. 

Design compressive strength, 28 days:30N/mm2 

Maximum size of coarse aggregates: 20 mm 

Minimum cement content: 300 kg/m3, and 
Maximum water/cement ratio of 45% with slump of 80 mm 

1704.2.2 Proportioning Concrete 

The Contractor shall consult with the Engineer as to the mix proportions at least thirty 

(30) days prior to beginning the concrete work. The actual mix proportions of cement, 

aggregates, water and admixture shall be determined by the Contractor under supervision 

of the Engineer in the site laboratory. 

The contractor shall prepare the design proportions which has 120% of the strength 

requirements specified for the designated class of concrete. 

 

No class of concrete shall be prepared or placed until its job-mix proportions have been 

approved by the Engineer. 1704.2.3 Concreting Work 

(a) Batching 

Batching shall be conducted by weight with accuracy of 

Cement: ½ % 

Aggregate: ½ % 

Water and Admixture: 1% 

 

Equipment should be capable of measuring quantities within these tolerances for the 

smallest batch regularly used as well as for larger batches. 

 

The accuracy of batching equipment should be checked every month in the presence 

of the Engineer and adjusted when necessary. 

 

(b) Mixing and Delivery 

 

Slump of mixed concrete shall be checked and approved against designated slump 

in these specifications. The time elapsing from when the water is added to the mix 

until the concrete is deposited in place at the site of the work shall not exceed thirty 

(30) minutes in case that the concrete is hauled in non agitative type trucks or 

carriers, or more than sixty (60) minutes in case that it is hauled in truck mixers or 

other carriers with agitators. 

 

(c) Concrete in Hot Weather 



 

 

No concrete shall be placed when the ambient air temperature is expected to exceed 

thirty three degrees Celsius (330C) during casting operations. 

 

(d) Concreting at Night 

 

No concrete shall be mixed, placed or finished when natural light is insufficient 

unless an adequate approved artificial lighting system is operated, and such night 

work is subjected to approval by the Engineer. 

 

(e) Placing 

 

In preparation of the casting of concrete, the interior space of formwork shall be 

cleaned and approved by the Engineer prior to casting concrete. All temporary 

members except tie bars to support formwork shall be removed entirely from the 

formwork and not buried in concrete. The use of open and vertical chute shall not 

be permitted unless otherwise directed by the Engineer. The Contractor shall 

provide a sufficient number of vibrators to properly compact each concrete batch 

immediately after it is cast in the formwork. 

1704.3 Concrete class 35/20 

Concrete Class 35/20 shall be used for in situ beams and deck slabs. The requirements of 

concrete Class 35/20 are as detailed below unless otherwise the Engineer will designate any 

alteration. 

 

Design compressive strength, 28 days: 35N/mm2 

Maximum size of coarse aggregates:  20 mm 

Minimum cement content: 300 kg/m3, and 

Maximum water/cement ratio of 45% with slump of 80 mm 

 

1704.4 Measurement and Payment 

Measurement for the Concrete Works for beams and deck slabs shall be made in cubic metres 

for the walls and slabs actually constructed, measured from their dimensions shown on the 

Drawings. Payment for the concrete works of beams and deck slabs shall be full compensation for 

furnishing all materials of the concrete mixing, delivering, placing and curing the concrete, 

equipment and tools, labour and other incidentals including form F3 type, necessary for the 

completion of the work in accordance with the Drawings and these specifications and as directed by 

the Engineer. 

1705 Mixing Concrete 

Add the following to Clause 1705 of the Standard Specification. 

 

Mixed concrete from the central mixing plant shall be transported in truck mixers, truck 

agitators, or other approved containers. The time elapsing from the time water is added to the 

mix until the concrete is deposited in place at the site of the work shall not exceed 30 minutes 

when the concrete is hauled in non-agitating trucks, or more than 90 minutes when hauled in 

truck mixers or truck agitators. 

 

Where concrete is supplied from a central plant, there shall be sufficient transporting 

equipment to ensure continuous delivery at the rate required. The rate of delivery shall be 

such as to provide for the proper handling, casting, and finishing of the concrete. The method 

of delivery and handling the concrete shall be in a way which will facilitate casting with a 

minimum of re-handling and without damage to the structure or the concrete. The methods of 

delivery and handling for each site shall be approved by the Engineer. The Engineer may 



 

 

suspend the mixing and casting of concrete at any site for which he considers the 

Contractor’s delivery equipment inadequate until such a time as the Contractor provides 

additional approved delivery equipment. 

 

Concrete shall be allowed to be placed only when the Engineer or his representative is present 

at the site and has previously checked and approved in writing the positioning, fixing and 

condition of the reinforcement, and the alignment and suitability of the formwork. 

Concrete shall be placed so as to avoid segregation of the materials and displacement of the 

reinforcement. When casting involves dropping the concrete by more than 1.5 metres, it shall 

be conveyed through sheet metal troughs, chutes or other approved pipes. The chutes, 

troughs and pipes shall be kept clean and free from coating of hardened concrete by 

thoroughly washing with water after each operation. 

 

Rename Clause 1740 as 1740.1 and add the following to this clause: 

 

1740.2 Interlocking Concrete Paving Block 

(a) Quality 

 

The block for the paving works shall be as shown on the drawings and as directed by 

Engineer. The blocks shall be 60 mm thick of quality concrete class of such that yields 

the strength of 50 N/mm2, having specified the size and type with grey or red or 

combination of them. 

 

Grading of sand for bedding  Grading of sand for the joint filling 

 

Sieve Size (mm) 

 

Percentage Passing 

  

Sieve Size (mm) 

 

Percentage Passing 

9.52 100  2.36 100 

4.75 95 – 100  1.18 90 – 100 

 

Grading of sand for bedding  Grading of sand for the joint filling 

 

Sieve Size 

(mm) 

 

Percentage Passing 

  

Sieve Size 

(mm) 

 

Percentage 

Passing 

2.36 90 – 100  0.6 60 – 90 

1.18 50 – 95  0.3 30 – 60 

0.6 25 – 60  0.15 10 – 30 

0.3 10 – 30  0.075 0 – 10 

0.15 0 – 15   

0.075 0 – 10  

 

(b) Foundation of Paving Blocks 

 

Over the prepared and consolidated sub-grade a layer of Sub-base using crushed 

aggregate shall be laid to falls and slopes to a compacted thickness of 100 mm and 

compacted with C- 10 tonne roller. Over the prepared sub-base, a layer of 3 mm and 

down fine sand shall be laid and compacted to 25 mm in thickness and to required falls 



 

 

 

(c) Paving Blocks Laying 

 

The blocks shall be laid on top of the prepared base in required pattern as directed by 

the Engineer. On completion of the laying work, approved fine screened sand shall be 

spread over the paving and the joints filled with fine sand compacted as directed by the 

Engineer. Extra sand on the surface shall be removed by brushing. When required, the 

edge blocks shall be cut clean and sharp with approved tools and as per the 

manufacturer’s instructions. The cut edges shall be rubbed smooth before laying. 

Compaction with a power vibrating plate (Wacker model VPH 70) shall be used 

suitably as recommended by the approved proprietary manufacturer. Any blocks 

damaged during laying shall be replaced. The entire work of the installation and 

materials shall meet the approval of the Engineer. 

 

1741 Measurement and Payment 

Delete Clause 1741(c). 

 

Add the following to Clauses 1741 (d), (e) and (f): 

 

Read Clause 1741(l) as follows: 

The precast unit of measurement shall be m3 of particular grade of concrete. 

Add the following to this section: 

1742 Plant and Equipment for Aggregates and Concrete 

 

1742.1 Aggregate Processing Plant 

 

Aggregate processing plant to be provided by the Contractor shall conform to the following: 

 

 

(a) Type of Plant 

Except where aggregates are supplied from commercial sources, a modern and dependable 

aggregate plant capable of producing satisfactory concrete aggregates in sufficient quantities 

and the rate necessary to meet the requirements of the construction schedule shall be 

provided at a location acceptable to the Engineer. Complete facilities shall be provided for 

proper crushing, washing, classifying, storing, reclaiming and delivering the aggregates to 

the mixing plant. 

 

(b) Samples and Test 

The aggregate plant shall be operated for a sufficient time in advance of the dates set for first 

placement of concrete to permit the development of procedures which result in high capacity 

production of aggregates proven by tests to meet all the requirements of this specification. 

 

(c) Fines in Sand 

The facilitation for fine aggregate production shall be so designed and operated as to retain 

the necessary quantity of finer fractions. An excess of fines will not be permitted. If natural 

sand is from marine source, the sand shall be cleaned of clayey material and washed with 

potable water before use. All crushing, washing, screening, classifying, blending, batching, 

or other properties of fine aggregate necessary to meet these specifications shall be 



 

 

 

(d) Drainage of Sand 

Aggregates shall not be removed directly from the washing or classifying operations to the 

aggregate bins in the concrete mixing plant, but shall be stored as required, to permit drainage of 

excess water and in such a manner as to avoid contamination by foreign materials. Sand shall 

remain free-draining storage for at least 48 hours prior to use. (e) Segregation 

The stockpiles for aggregates shall be formed so as to prevent segregation, and as approved 

by the Engineer. The deposition and removal thereof shall be conducted in a manner to 

maintain the uniformity of grading. The side slopes of stockpiled aggregates shall be kept 

flatter than the angle of repose to prevent accumulation of coarser material at the bottom of 

the slope. 

 

(f) Volume of Storage 

 

 

Sufficient live storage of all size fractions of processed aggregates shall be maintained at all 

times, to permit continuous placing of concrete at the rates so as to meet the scheduled 

requirements. If aggregates are stockpiled on the ground, the bottom portion of the stockpile 

within 300 mm of ground shall not be used. The Contractor may also plan to store sufficient 

quantity of coarse and fine aggregate so that concreting during the rains can proceed without 

hindrance as the collection of the same during the rains may be difficult. 

 

(g) Approval of Aggregate Plant Layout 

Plans and written specifications for the aggregate processing plant including description 

and capacity data on the processing equipment, and flow charts of the whole processing 

operation which shall show rates of flow of material at the various crushing and 

separation points in the processing, as well as the volumes of the stockpiles and the 

number and types of equipment to be used in transporting the aggregates from 

aggregate plant to the mixing plant, shall be submitted to the Engineer in advance of 

plant erection for his approval. 

 

1742.2 Concrete Plant 

 

A modern dependable batch type mixing plant capable of producing concrete of specified 

quality and at the rate of output required to meet the specified requirements, and a balanced 

complement of transporting, handling and placing equipment shall be provided at locations 

and in a manner approved by the Engineer. The concrete mixing plant shall be completely 

installed for a sufficient length of time prior to scheduled date for placement of first concrete, 

to enable the Engineer to make the necessary physical tests, prior to use of the plant for the 

production of concrete. 

 

(a) Standby Arrangement 

 

As a standby arrangement to the batching and mixing plant, the stationary mixer/mixers 

of capacity 700 litres of mixed concrete and other appropriate equipment shall be 

provided. 

 

(b) Type of Plant 

 

The type of plant to be furnished shall be fully automatic. The term “automatic” is used to 



 

 

 

(i) Batch weights are set manually on a mix selector 

(ii) Mixes are charged automatically by mix selector 

(iii) Materials are batched automatically 

Ice flaking machine of sufficient capacity shall be installed as a part of batching plant. 

 

(c) Batchers 

 

Individual weigh batchers shall be provided for all works, requiring the use of more 

than two separate size groups of coarse aggregates. Cumulative weight batchers may be 

used for work requiring the use of not more than two separate size groups of coarse 

aggregates provided that the cement is weighed and batched separately from the 

aggregates. The batchers shall be arranged to permit the convenient addition or removal 

of material. Batching equipment shall be so constructed and arranged that the sequence 

and time of discharge can be controlled to produce a re-blending and mixing of the 

aggregates and, wherever possible, mixing of the cement with the aggregates as the 

materials pass through the charging hopper in to the mixer. This control shall be 

effected by the controls of the batcher discharge gates. Batcher controls shall be so 

interlocked that a new batching cycle cannot be started until all batchers are completely 

empty. 

 

(i) Weighing Units 

Every delivering point of aggregates and cement into the mixer, charging hopper 

shall have a weighing unit and each weighing unit shall include a visible, spring 

less direct reading dial which shall indicate the scale load at all stages of the 

weighing operation from zero to full capacity. 

 

The scale dials and the weighing equipment shall be in full view of the operator, 

so that he may conveniently observe the operation of the batcher gates and the 

discharge of the materials. Provision shall be made for adjustment and change in 

weights of materials being charged in the hopper. 

 

(ii) Measuring Water 

 

Water shall be measured by weight except in situations for which written approval 

is given by the Engineer to measure by volume. The mechanism for measuring 

and delivering water to the mixers shall not permit leakage when the valves are 

closed. 

 

The filling and discharge shall be measured by weight. The filling shall be capable 

of ready adjustment to permit varying the quantity of the admixtures to be batched. 

The equipment shall be kept in a clean and fully operating condition. 

 

(iii) Tolerance in Batching 

 

Weighing devices shall be capable of measuring the various ingredients of the 

following accuracy. 

Materials Percent (by weight) 

Cement  1 

Water 1 



Admixture 1 (or volume) 

(iv) Records & Charts

An accurate record shall be maintained at the batching plant by the Contractor for

the following:

(a) The weight of the cement, water and admixture

(b) The weight of the aggregate for each size shall be recorded separately.

(c) Temperature of the concrete immediately after mixing

(d) Mixing time of each batch when all the materials are loaded into the mixer

(e) Time when the concrete is delivered from the mixer

(f) Ambient temperature

(v) Recorders

A recorder shall be provided for each set of units measuring each of the materials delivered 

to the mixer. The recorder shall produce a continuous visible record, on a single ruled chart, 

of the weight of the cement, water and each size of aggregates, of the mixing time of each 

batch after all materials are in the mixer, of the temperature of the concrete and of the time of 

day at intervals of not more than fifteen (15) minutes. The recorder shall be completely 

housed and shall be capable of being locked and shall be placed in a position convenient for 

observation by the plant operator and the Engineer. Each chart shall be so ruled and printed 

that it may be readily and permanently identified, so that the quantities and time may be read 

directly without scaling or calculation. A portion of the recorder chart equivalent to at least 

thirty (30) minutes of plant operation shall be visible after recording. This portion of the chart 

shall be supported over its entire width on a smooth, firm backing so that notes can be made 

without puncturing the paper. The recorders and scale dials shall be housed in a room, box or 

compartment visible at all times and sufficiently tight to exclude objectionable dust coming 

from the plant operation. 



 

 

 



 

 

GRADING REQUIREMENTS PLASTICITY INDEX REQUIREMENTS PI 

BILL 10: GRADING AND GRAVELLING 

Scope: 

Grading covers the work of reinstating the road carriageway to the correct camber by removing the 

high points and filling gullies, corrugations, and wheel ruts to restore a smooth running surface. 

Grading can either be done by labour (Manual Reshaping) or by Machine (Motorized grading or 
towed grading). 

Manual reshaping is preferable where there is sufficient labour. For existing roads with side drains light 

manual reshaping should be used as defined in 10-50-004. Heavy manual reshaping should be used for 

roads that have deteriorated to such an extent that the drains and carriageway need to be re- instated. 

Heavy Manual Reshaping is defined under Bill 5 – Earth Works. 

Light grading is carried out on good and fair roads as a maintenance activity while heavy grading is 
for re-establishing a road in poor or very poor condition. 

Gravelling consists of the excavation; loading, hauling, dumping, spreading and compacting using 

approved equipment of gravel wearing course material on the formation of the road carriageway. Gravel 

shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft stone coral rag, 

clayey sand and crushed rock. 

The material may be obtained from quarries, borrow pits or excavation in cuttings as directed by the 

Engineer. Gravel material shall conform to the requirement given in 

Table 10.1: Requirement for Gravel Wearing Course 

 

Sieve 
(mm) 

% by Weight 
Passing 

 
Zone Min Max 

40 100   WET: Mean annual   

28 95 – 100   rainfall 

> 500mm 

5 20 

20 85 – 100   DRY: Mean annual   

14 65 – 100   Rainfall < 500mm 10 30 

10 55 – 100 
     

5 35 – 92   BEARING STRENGTH REQUIREMENTS 

2 23 – 77   Traffic DCP 

1 18 – 62   VPD CBR Equivalent 

0.425 14 – 50     mm/Blow 

0.075 10 – 40   >15 20 11 

For ―Quarry Waste‖ gravel stones of <15 15 14 

maximum 

permitted 
dimension 80mm may be CBR at 95 % MDD, Modified AASHTO and 4 

days soaking 

     Lower quality material (CBR 15) may be 
accepted if no better material can be found 

 

The Engineer shall approve quarries and the extent of their exploitation. The possible quarries shall be 

shown to the Contractor prior to commencement of the Works. The Contractor shall be responsiblefor the 

acquisition of the quarry rights and shall conduct respective negotiations with landowners and affected 

communities. 



 

 

Alternative sources of gravel material whose quality can be shown to be in compliance with the 

specification requirements may be used, with the approval of the Engineer. The Contractor is deemed to 

have included in his rates for the provision of the gravel material. 

 

 

10-50- 004: Carriageway Grading - Light Grading 

Light grading shall only be done when there is sufficient moisture in the material. The Contractor shall 

grade the carriageway to control roughness and corrugations using either a Towed or a Motor grader. The 

width of the carriageway shall be as specified for the Road Class. 

 

Pegs 200 to 300mm long shall be placed at 20 m intervals to mark edge of the carriageway 

 

The material shall be bladed toward the centre of the road, starting from both edges, to the specified 

camber. Where instructed by the Engineer, suitable materials from the side drains may be used to fill 

potholes and gullies in the carriageway. Any further material needed to re-form the camber shall be from 

an approved source. Compaction shall be achieved using the wheels of the equipment, tracked evenly 

over the full surface, or by other approved means. 

 

No grading shall be carried out in dry conditions. 

The Contractor shall use Equipment to carry out this item. 

Work Method: MB 

Quality Control 

 

• The width of the carriageway shall be checked at every 50m intervals and have a tolerance of 

+50mm or -20mm 

• The camber shall be checked with a camber board at 25m intervals and shall have a tolerance of + 

1% 

• Longitudinal levels shall be checked with a straight edge of minimum 2.7 m length. Maximum 
tolerance of +10 mm. 

Measurement Unit: m2 

The measurement shall be the area of carriageway graded, measured net according to the specified 

width and measured length graded. 

 

Payment 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 

10-50-004: Light Manual Reshaping (Grub edge, fill gullies and Reshape carriageway) 

This activity involves trimming the edge of the carriageway, grubbing grass from the carriagewayfilling 

gullies and ruts on the carriageway and reshaping of the camber of the road to the original 



 

 

standard and shape. No grass shall be grubbed from the shoulders, but it shall be cut to a maximum height 

of 50mm. 

 

For earth roads materials from the side drains may be used to reshape the carriageway and fill gullies. 

Where additional suitable material is required to reinstate the camber to the required shape, this material 

shall be obtained from approved sources nearest to the final deposition area. 

 

For gravel roads the gravel shall be obtained from the stacks placed at intervals along the road for this 

purpose if applicable. 

The fill material shall be watered, mixed and compacted using suitable tampers to a finished level 25mm 

above the surrounding road surface. 

 

This activity shall be carried out before and after the rains, or as directed by the Engineer. 

The Contractor shall apply Labour methods to carry out this item. 

Work Method: LB 

Quality Control 

 

• The width of the carriageway including the shoulders shall be checked at 100m intervals with 
tolerance of +50mm or -20mm 

• The camber shall be checked using camber board at 50m intervals and shall have a tolerance of + 

1% 

• The quality of fill material shall be approved by the Engineer 

• The minimum compaction to be applied to fill areas shall be such that no rammer imprint on the 
surface shall be seen. 

Measurement Unit: m2 

 

The measurement shall be the area of carriageway shaped. 

Payment 

The unit rate shall be the full compensation for labour, tools and incidental costs required for carrying 

out the work. 

 

10-60-001: Provide Gravel Wearing Course (Excavation, Free haul, spreading and 

Compaction of Gravel) 

Excavation of Gravel 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform 

the Engineer if the quality/availability of the gravel changes during the course of excavation. 

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel 

and deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be 

reused in other parts of Works with the approval of the Engineer. 



 

 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer 

allows the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer. 

 

Work Method: LB or MB 

Quality Control: 

• Oversize stones and boulders shall not be loaded for haulage to the road. 

• Areas containing deleterious material shall not be excavated. 

 

Free haul, spreading and Compaction of Gravel 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The 

Contractor shall spread and compact gravel material, in a manner to ensure a uniform thickness of the 

layer across the full width of the carriageway and shaped to the specified camber. Spreading also includes 

the removal of any oversized stones or boulders, which cannot be broken down to the required size, to 

spoil dumps. Gravel shall be spread within 24 hours of off-loading. 

Compaction of the gravel material shall be carried out from the carriageway edges to the centerline by 

overlapping passes of the compaction equipment. The number of passes shall be as directed by the 

Engineer dependent upon the equipment used and the material being compacted. Unless otherwise 

instructed the moisture content of the material shall be within + 2% of optimum 

 

Where additional moisture is required, water shall be applied in an even manner and the rate of 

application shall be such that no transverse or longitudinal flows occur. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 
The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer 
instructs otherwise. 

 

Work Method: LB-MB 

 

Quality Control: 

 

• The gravel surface width shall be checked at 100m intervals and shall have a tolerance of 

+50mm 

• Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a 
tolerance of + 5mm / - 0mm 

• The camber shall be checked at 50m intervals and the maximum tolerance shall be +1 % 

• The longitudinal profile shall be checked after the compaction of each load to ensure a smooth 

surface with no corrugations or depressions, tolerance of + 10mm. 

• Compaction shall show no movement of material under the roller, minimum of 6 passes. 

• Compaction test standard shall be 95% MDD (AASHTO T180) 

Measurement Unit: m3 



 

 

The measurement shall be the volume of compacted gravel surfacing measured net according to the 

Drawings and shall include the excavation and the 1.5km „free‟ haul distance 

 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 

 

10–60- 002: Haulage (Overhaul beyond 1.5km) 

The Contractor shall haul by appropriate equipment and off-load on the road as directed by the Engineer. 

Where the quantity delivered in any load falls short of the equipment capacity, off-loading shall only be 

permitted after the agreed spacing is adjusted accordingly. 

 

No vehicle with a capacity of greater than 10 tonnes shall be permitted to off-load gravel directly on the 

prepared formation unless approved by the Engineer. Any greater loads shall be dumped in stockpiles off- 

road and transported to the formation areas by appropriate means. 

Where loads supplied are found to contain material other than from the approved quarry and are of 

unacceptable quality, the Contractor shall remove them from site at the Contractor's expense. 

 

The Contractor shall use Equipment to carry out this Item. 

Work Method: MB 

Quality Control: 

 

• No haulage equipment shall be used until its capacity has been ascertained by the Engineer 

• The quality of gravel dumped on the road shall be according to the Specifications 

• The quantity of material delivered in each load shall be checked before dumping is allowed 

• The distance between the stacks shall be checked to ensure the required compacted thickness willbe 
achieved. 

 

Measurement Unit: m3km (Overhaul) 

 

The Contractor shall allow in the rates for item 10-60-001 for a „free‟ haul distance of 1.5km. The 

„overhaul‟ shall be the distance, greater than 1.5km, to the centre point of the section where the gravelis 

being dumped and processed, measured along the shortest route as determined by the Engineer. 

 

The measurement of overhaul shall be the product of the volume of the gravel hauled and the distanceto 

the centre point as indicated above. 

 

Payment 

 

The unit rate shall include full compensation for labour, tools, equipment, and incidental costs 
necessary to carry out the work. 

 

10-60-004 Gravel Patching (Excavation, Free haul, Spreading and Compaction of Gravel) 



 

 

Excavation of Gravel 

Gravel shall be excavated from quarries approved by the Engineer, and the Contractor shall inform the 

Engineer if the quality/availability of the gravel changes during the course of excavation. 

 

Stones and boulders with one dimension greater than 80mm shall be removed from the excavated gravel 

and deposited outside the quarry at locations approved by the Engineer. Such stones and boulders may be 

reused in other parts of Works with the approval of the Engineer. 

Excavation and loading shall normally be by labour unless, at the request of the Contractor, the Engineer 

allows the use of equipment. 

 

The Contractor shall use Labour and/or Equipment to carry out this work, as directed by the Engineer. 

 

Work Method: LB or MB 

Quality Control: 

• Oversize stones and boulders shall not be loaded for haulage to the road. 

• Areas containing deleterious material shall not be excavated. 

 

Free haul, preparation, spreading and Compaction of Gravel 

Free haul involves the transportation of gravel material for the first 1.5 km from the quarry. The Contractor 

shall prepare the area to be patched by removing excessive water and loose material. The contractor shall 

then dump, spread and compact gravel material, in a manner to ensure a uniform thickness of the layer 

across the full width of the carriageway and shaped to the specified camber. Spreading also includes the 

removal of any oversized stones or boulders, which cannot be broken down to the required size, to spoil 

dumps. Gravel shall be spread within 24 hours of off-loading. 

Compaction of the gravel material shall be carried by overlapping passes of the compaction equipment. 

The number of passes shall be as directed by the Engineer dependent upon the equipment used and the 

material being compacted. Unless otherwise instructed the moisture content of the material shall be within 

+ 2% of optimum 

 
Where additional moisture is required water shall be applied in an even manner and the rate of 
application shall be such that no transverse or longitudinal flows occur. 

 

The Engineer may instruct the Contractor to carry out density tests on the compacted material to 

ensure that an acceptable standard has been achieved. 

 

The Contractor shall use Equipment for haulage and Labour for spreading unless the Engineer 

instructs otherwise. 

 

Work Method: LB-MB 

Quality Control: 

 

• The gravel surface width shall be checked at 100m intervals and shall have a tolerance of 



 

 

+ 50mm 

• Trial holes shall be dug as directed by the Engineer to check the gravel thickness and shall have a 
tolerance of + 5mm / - 20mm 

• The camber shall be checked at 50m intervals and the maximum tolerance shall be + 1 % 

• The longitudinal profile shall be checked after the compaction of each load to ensure a smooth 
surface with no corrugations or depressions, tolerance of + 10mm. 

• Compaction shall show no movement of material under the roller, minimum of 6 passes. 

• Compaction test standard shall be 95% MDD (AASHTO T180) 

Measurement Unit: m3 

The measurement shall be the volume of compacted gravel surfacing measured net according to the 

Drawings and shall include the excavation and the 1.5km „free‟ haul distance 

Payment 

 

The unit rate shall be the full compensation for labour, tools, equipment and incidental costs required 

for carrying out the work. 



 

 

25-50-02 Soil Erosion Mitigation Measures 

Soil Erosion problems must be identified and appropriate mitigation measures included during the 

preparation of the contract document. However, the Engineer shall provide a Provisional Sum for Soil 

Erosion Mitigation Measures that were foreseen during the preparation of the document. 

Measurement 

 

A Provisional Sum shall be included in the Bill of Quantities for this item. 



 

 

Section VII- Bills of Quantities 

PREAMBLE TO BILLS OF QUANTITIES 

 

1. The Bills of Quantities form part of the Contract Documents and are to be read in 
conjunction with theInstructions to Tenderers and these Documents. 

 

2. The prices and rates to be inserted in the Bills of Quantities are to be the full, inclusive value 

of the work described under the several items including all costs and expenses which may be 

required in and for the execution of the work described and for the Contractor’s overheads 

and profits. The rates shall be VAT exclusive but include all other taxes, levies and fees 

applicable. 

 

3. Each item in the Bills of Quantities contains only a brief description of the required work. 

Fuller details and descriptions of the work to be done, the materials to be used, the 

standards of workmanship, methodsof measurement and payment are to be found in the 

various sections of the Specifications and on the Drawings. 

 

4. The Quantities set out in the Bills of Quantities are estimated and represent substantially the 

work to be carried out. There is no guarantee that the Contractor will be required to carry out 

all the quantity of work indicated under any one particular item or group of items in the Bills of 

Quantities. The basis of payment shall be the Contractor’s rates and the quantities of measured 

work done in fulfilment of the obligations underthe Contract. 

 

5. Work shall be carried out under Dayworks items only at the direction, and with the approval, 

of the Engineer.The Contractor shall enter rates in the Dayworks Schedule of Rates, which 

shall reflect the realistic costs, including overheads and profit, of each item. If, in the opinion 

of the Engineer, a rate is unreasonably high orlow, the Contractor may be required to amend 

the rate to the satisfaction of the Engineer 

 

6. The contractor shall be required to gravel a minimum Road width of 5m. The materials 

required for concrete works shall be machine crushed ballast and river sand. 



ITEM No. DESCRIPTION UNIT QTTY RATE AMOUNT
01-60-005 Provide and install County Government Publicity Sign board as per the 

details given by the Engineer No. 1 40,000.00     40,000.00         

01-80-025 Allow a PC Sum for Material Testing as directed by the Engineer PC 1 20,000.00     20,000.00         
01-80-026 Extra over Item 01-80-025 for Contractor's overheads and profit % 20,000.00   0.10              2,000.00           
01-80-030

  C S      p y  g 
overtime PC 1 150,000.00   150,000.00       

01-80-031 Extra over Item 01-80-030 for Contractor's overheads and profit % 150,000      0.20              30,000.00         

 Total Carried Forward to Summary 242,000.00       

ITEM No. DESCRIPTION UNIT QTTY RATE AMOUNT
Work to include supply, install, test, commision and handover in 
good working conditions complete with protective works and 
painting to specifications as shown on the drawings and as shall be 
approvd by the project manager for the complete project all up to the 
satisfaction of the civil and Structural Engineers

CIVIL WORKS: EXCAVATION WORKS

A
Genereal Excavate for foundation starting from reduced level as 
recommended by the Engineer but not exceeding 2.0m deep To attain 
bedrock stratum; inclussive of  carting away as directed 150 CM - 

B Ditto to column bases 20 CM - 
C Extra over for excavating in hard rocks 15 CM - 
D Return, fill in and rum selected excavated materials. 80 CM - 
E Remove and cart away from site surplus excavated materials as directed 70 CM

- 
TOTAL TO SUMMARY - 

ITEM DESCRIPTION QNTY UNIT  RATE  AMOUNT 
STRUCTURAL RC ELEMENTS: Work to inclued supply, 
proportioning, mixing, placing, curtailing of reinforcement to reinforced 
concrete and construction of structural elements as specified in the 
drawings all
insitu concrete; reinforced ; class 25;vibrated for the  
t t l  l tA Blinding for footings 18 SM - 

B bases 12 CM - 
C columns and beams 15 CM - 

Reinforcement

Bars; high yield steel;cold worked to B.S4461 including 
bends,hooks,binding wires and spacer blocks

E bellow 16 mm diameter of Reinforcement 960 Kg - 

F Reinforcement of 16mm and above in dameter 1260 Kg - 

G sawn timber and marineply for formwork to; - 
H Column bases 10 SM - 
J Column surfaces 10 SM - 

K
16mm dia x .5 m J bolt embeded in concrete for anchorage with threads 
75mm at straight end fastened to the baseplate via nuts and washers

48 No

- 

TOTAL TO SUMMARY - 

CONSTRUCTION OF KYOGONG TRANSFORMER- CHEBIRIR FOOTBRIDGE
BILL OF QUANTITIES

BILL 1: PRELIMINARIES AND GENERAL ITEMS

Bill 2. EXCAVATION AND FILLING FOR STRUCTURE  

Bill 3. CONCRETE WORKS



ITEM DESCRIPTION QNTY UNIT  RATE  AMOUNT 
STRUCTURAL STEEL ELEMENTS:  works include supply, 
measurement & cutting, welding, boring, machine bending & profiling, 
filing bolting of steel sections in cold formed, hardened and galvanized 
steel sections complete with necessary accessories, as per drawings, 
specifications and schedules and subject to approval of the engineer. 
Take note that structural steel elements mainly for the Deck were off 
- set using the salvaged materials of the brocken down bridge.

Safety cage vertical members

A
75mm X 50mm of 4mm x 7.13kg/m thick Rectangular hollowed sections 
for vertical poles of the guardrails 1740 Kgs - 

B Fabricate and assemble in 50x50x4mm x 3.06kg/m L sections including 
ldi  d b l i

747 Kgs - 
Safety Cage Diagonal members 

C Fabricate and assemble in 50x50 4mm x 3.06kg/m Angle Line  including 
welding and bolting 771 Kgs - 

Safety Cage Top and Bottom members

D Parrallel flanged channels of 100mm X 50mm X 4mm  of 8.7Kg/m for 
top and bottom runners of the guardrails 1044 Kgs - 

E Unequal leg 75mm X 50mm x 5.65kg/m with 6mm flange thickness 
Angle lines for truss bottom chord and Trimmers 678 Kgs - 

Safety Cage Lateral support members

F
Fabricate and assemble in 50x50x4mm x 3.06kg/m L sections including 
welding and bolting 206 Kgs - 

Deck Cross Bearers

G
Parrallel flanged channels of 100mm X 100mm X 4mm  of 11.84Kg/m 
for main members of the deck 1421 Kgs - 

H Universal I-section 200mm x 100mm x 5.9mm x 26.2 kg/m 210 Kgs - 

I Fabricate and assemble in 50x50x4mm x 5.56kg/m SHS sections 
including Welding and Bolting at 500mm c c

678
Kgs - 

Decking

J
Steel base plate: work include supplying, and cutting to size 6mm 
thickness x 8feet x 4 feet chequared Plates and welding to place. 21 No

- 

K Give a PC sum for bolting and weldingof all steel section 1 PC - 
TOTAL TO SUMMARY - 

ITEM DESCRIPTION QNTY UNIT  RATE  AMOUNT 
Approaches

A Provide and place Macaferri or equivalent gabion boxes (2m * 1m * 1m). 50 No - 
B Gabion Mattress 40 SM - 
C Provide and place rock fill to gabions. 100 CM - 
B Concrete for grouting and forming levelled approaches 6 CM - 

C Approved painting works to all steel surfaces with retroreflective paints 1 PC - 
TOTAL TO SUMMARY - 

Bill 1 PRELIMINARIES AND GENERAL ITEMS 242,000.00       
Bill 2 EXCAVATION AND FILLING FOR STRUCTURE -                    

BILL 3 CONCRETE WORKS -                    
BILL 4 BRIDGE STRUCTURE MEMBERS -                    
BILL 5 AUXILIARY QUANTITIES -                    

SUB TOTAL
VAT -                    
GRAND TOTAL -                    

BILL 5 AUXILIARY QUANTITIES

SUMMARY 

BILL 4:  BRIDGE STRUCTURE MEMBERS



 

 

 

 

 

PART III - CONDITIONS OF CONTRACT AND 

CONTRACT FORMS 
 

 



 

 

 

Section VIII - General Conditions of Contract 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of 
Contract (SCC) andother documents listed therein, should be a complete document expressing fairly 
the rights and obligations of both parties. 

These General Conditions of Contract have been developed on the basis of considerable international 
experience in thedrafting and management of contracts, bearing in mind a trend in the construction 
industry towards simpler, more straightforward language. 
The GCC can be used for both smaller admeasurement contracts and 

lump sum contracts. 

General Conditions of Contract 
General Definitions 

Boldfacetypeis used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance 
for the executionand completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, 
installation, testing, andcommissioning of the Works in a lump sum contract. It includes a 
lump sum price for each activity, whichis used for valuations and for assessing the effects of 
Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the 
Contractor to resolvedisputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the 
Project Manager, inaccordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to 
execute, complete, andmaintainthe Works. It consists of thedocuments listed in GCC Sub- 
Clause 2.3 below. 

h) The Contractor is the partywhose Bidto carryout the Works has been accepted by the Procuring 

Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor 
to the ProcuringEntity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance 
and thereafter asadjusted inaccordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 
employees andEquipment, in addition to payments for associated Materials and Plant. 

m) A Defect is anypart of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon 
correction of defects bythe Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 
34.1 andcalculatedfromthe Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional 
and modifieddrawings issued by (or on behalf of) the Procuring Entity in accordance with 
the Contract, include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as 
specified in theSCC, who is also the Procuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
to construct theWorks. 



 

 

 

 
s) “In writing” or “written” means hand-written, type-written, printed or 

electronically made, andresultingina permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete theWorks. The Intended Completion Date is specified in the SCC. The Intended 
Completion Date may be revisedonly bythe Project Managerby issuinganextensionoftime 
or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, 
or biologicalfunction. 

x) The Project Manager is the person named in the SCC (or any other competent person 
appointed by theProcuring Entity and notified to the Contractor, to act in replacement of 
the Project Manager) who is responsible for supervising the execution of the Works and 
administeringthe Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document 
and are factualandinterpretative reports about the surface and subsurface conditions at the 
Site. 

bb) Specification means the Specification of the Works included in the Contract 
and any modificationor additionmade or approved bythe Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor 
shall commenceexecution of the Works. It does not necessarilycoincide with anyof the 
Site Possession Dates. 

dd) A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a partof the work in the Contract, which includes work onthe Site. 

ee) Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that areneeded for construction or installation of the Works. 

ff) A Variation is aninstruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, and 
turn over to theProcuring Entity, as defined in the SCC. 

2. Interpretation 
In interpreting these GCC, words indicating one gender include all genders. Words indicating the 

singular also include the plural and words indicating the plural also include the singular. Headings 
have no significance. Words have their normal meaning under the language of the Contract unless 
specifically defined. The Project Manager shall provide instructions clarifying queries about these 
GCC. 

If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 
Date, and theIntended Completion Date apply to any Section of the Works (other than references 
to the Completion Date andIntended Completion Date for the whole of the Works). 

The documentsformingthe Contract shall be interpreted in the followingorder of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities
6
, and 

i) anyother document listed in the SCC as formingpart of the Contract. 



 

 

 

3. Language and Law 

The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya. 

Throughout the execution of the Contract, the Contractor shall comply with the import of 
goods and servicesprohibitionsin the Procuring Entity's Countrywhen 

a) asa matter of law or official regulations, Kenya prohibits commercial relations with that country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 
Chapter VII ofthe Charter of the United Nations, Kenya prohibits any import of goods from 
that country or any paymentstoanycountry, person, or entity in that country. 

 

4. Project Manager's Decisions 

Except where otherwise specifically stated, the Project Manager shall decide contractual 
matters between theProcuring Entityandthe Contractor in therolerepresentingthe Procuring 
Entity. 

5. Delegation 

Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifyingthe Contractor. 

6. Communications 

Communications between parties that are referred to in the Conditions shall be effective only 
when in writing. Anotice shall be effective only when it is delivered. 

7. Subcontracting 

The Contractor may subcontract with the approval of the Project Manager, but may not assign the 
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter 
the Contractor's obligations. 

8. Other Contractors 

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 
and the Procuring Entity between the dates given in the Schedule of Other Contractors, as 
referred to in the SCC. TheContractor shall also provide facilities and services for them as 
described in the Schedule. The Procuring Entitymay modify the Schedule of Other Contractors, 
and shall notify the Contractor of any such modification. 

9. Personnel and Equipment 

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 
out the Works orother personnel and equipment approved by the Project Manager. The Project 
Manager shall approve any proposed replacement of key personnel and equipment only if their 
relevant qualifications or characteristics aresubstantially equal to or better than those proposed in 
the Bid. 

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has nofurther connection with the work in the Contract. 

If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 
Contractor be determined to have engaged in Fraud and Corruption during the execution of the 
Works, then that employee shallbe removed in accordance with Clause 9.2 above. 

10. Procuring Entity's and Contractor's Risks 

The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and 
the Contractorcarries the risks which this Contract states are Contractor's risks. 



 

 

 

 

11. Procuring Entity's Risks 

From the Start Date until the Defects Liability Certificate has been issued, the following are 
Procuring Entity'srisks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, 
Plant, Materials,and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is 
the unavoidableresult of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the 
Procuring Entity orby any person employed by or contracted to him except the 
Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due 
to a fault of theProcuring Entity or in the Procuring Entity's design, or due to war or 
radioactive contamination directly affectingthecountrywherethe Works aretobeexecuted. 

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of 
or damage to the Works, Plant, and Materials is a Procuring Entity's riskexceptloss or damage 
due to 

a) a Defect which existed on the Completion Date, 

b) anevent occurringbefore the Completion Date, which was not itself a Procuring Entity's risk, or 

c) theactivities of the Contractor on the Site after the Completion Date. 

12. Contractor's Risks 

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 
injury, death, andloss of or damage to property (including, without limitation, the Works, Plant, 
Materials, and Equipment) whichare not Procuring Entity's risks are Contractor's risks. 

13. Insurance 

The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance 
cover from theStart Date to the end of the Defects Liability Period, in the amounts and deductibles 
stated in the SCC for the followingevents which are due to the Contractor's risks: 

a) loss of or damagetothe Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with theContract; and 

d) personal injury or death. 

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for 
the Project Manager's approval before the Start Date. All such insurance shall provide for 
compensation to be payable in thetypes and proportions of currencies required to rectify the loss or 
damage incurred. 

If the Contractor does not provide any of the policies and certificates required, the Procuring Entity 
may effect the insurance which the Contractor should have provided and recover the premiums 
the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is 
due, the payment of the premiums shall be adebt due. 

Alterations to the terms of an insurance shall not be madewithout the approval of the 

Project Manager.Both parties shall comply with anyconditions of the insurance policies. 

14. Site Data 

The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 
supplemented by anyinformation available to the Contractor. 

15. Contractor to Construct the Works 



 

 

 

The Contractor shall construct andinstall the Works in accordance with the Specifications and Drawings. 

16. The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Program submitted by the Contractor, as updated with the approval 
of the Project Manager,and complete them bythe Intended Completion Date. 

17. Approval by the Project Manager 

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works 
to the ProjectManager, for his approval. 

The Contractor shall be responsible for design of Temporary Works. 

The Project Manager's approval shall not alter the Contractor's responsibilityfor design of the 

Temporary Works.The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, 
are subject toprior approval bythe Project Manager before this use. 

18. Safety 

The Contractor shall be responsible for the safetyof all activities on the Site. 

19. Discoveries 

Anything of historical or other interest or of significant value unexpectedly discovered on the Site 
shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of 
such discoveries and carryout the Project Manager's instructions for dealingwith them. 

20. Possession of the Site 

The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of 
a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have 
delayed the start of the relevantactivities, and this shall be a Compensation Event. 

21. Access to the Site 

The Contractor shall allow the Project Manager and any person authorized by the Project Manager 
access to the Siteand to any place where work in connection with the Contract is being carried out 
or is intended to be carried out. 

22. Instructions, Inspections and Audits 

The Contractor shall carry out all instructions of the Project Manager which comply with the 
applicable lawswhere the Site is located. 

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub- 
consultants to keep, accurate and systematic accounts and records in respect of the Works in such 
form and details as will clearly identify relevant time changes and costs. 

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 
inspect the Site and/or the accountsand records relating to the procurement process, selection 
and/or contract execution, and to have such accounts and records audited by auditors appointed by 
the Public Procurement Regulatory Authority. The Contractor's andits Subcontractors' and sub- 
consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter 
alia, that acts intended to materially impede the exercise of the Public Procurement Regulatory 



 

 

Authority's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well asto a determination of ineligibility pursuant to the Public Procurement 
Regulatory Authority's prevailing sanctions procedures). 

23. Appointment of the Adjudicator 

The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of 
the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 
Procuring Entity does not agreeon the appointment of the Adjudicator, the Procuring Entity will 
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 
days ofreceipt of such request. 

Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the 
Adjudicator isnot functioning in accordance with the provisions of the Contract, a new Adjudicator 
shall be jointly appointed bythe Procuring Entity and the Contractor. In case of disagreement 
between the Procuring Entity and the Contractor, within 30 days, the Adjudicator shall be 
designated by the Appointing Authority designated in theSCC at the request of either party, 
within 14 days of receipt of such request. 

24. Settlement of 

Claims and Disputes 

Contractor's Claims 

If the Contractor considers itself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in 
connection with the Contract, the Contractor shall give Notice to the Project Manager, 
describing the event or circumstance giving rise to the claim. The notice shall be given 
as soon as practicable, and not later than30 days after the Contractor became aware, or 
should have become aware, of theevent or circumstance. 

 
If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not beextended, the Contractor shall not be entitled to additional 
payment, and the Procuring Entity shall be discharged from all liability in connection 
with the claim. Otherwise, the following provisions of this Sub- Clause shall apply. 

 
The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

 
The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim, either onthe Site or at another location acceptable to the Project Manager. Without 
admitting the Procuring Entity's liability, the Project Manager may, after receiving any 
notice under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor 
to keep further contemporary records. The Contractorshall permit the Project Manager to 
inspect all these records, and shall (if instructed) submit copies to theProject Manager. 

 
Within 42 days after the Contractor became aware (or should have become aware) of the event 

or circumstancegiving rise to the claim, or within such other period as may be proposed 
by the Contractor and approvedby the Project Manager, the Contractor shall send to the 
Project Manager a fully detailed claim which includes full supporting particulars of the 
basis of the claim and of the extension of time and/or additionalpayment claimed. If the 
event or circumstance giving rise to the claimhas a continuingeffect: 

a) this fullydetailed claimshall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the Project 
Manager may reasonablyrequire; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting 
from the eventor circumstance, or within such other period as may be proposed by the 
Contractor and approved by theProject Manager. 



 

 

Within 42 days after receiving a Notice of a claim or any further particulars supporting a 
previous claim, or within such other period as may be proposed by the Project Manager 
and approved by the Contractor, the Project Manager shall respond with approval, or 
with disapproval and detailed comments. He may also request any necessary further 
particulars, but shall nevertheless give his response on the principlesof the claim within 
the above defined time period. 

Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub- 

Clause 
3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion 
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitledunder 
the Contract. 

Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the 
particulars supplied aresufficient to substantiate the whole of the claim, the Contractor shall only 
be entitled to payment for such partof the claimas he has been able to substantiate. 

If the Project Manager does not respond within the timeframe defined in this Clause, either Party 
may consider thatthe claim is rejected by the Project Manager and any of the Parties may refer 
to Arbitration in accordance withSub-Clause 24.4 [Arbitration]. 

 
The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 

apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to 
any claim, any extension of timeand/or additional payment shall take account of the extent (if 
any) to which the failure has prevented or prejudiced proper investigation of the claim, unless 
the claim is excluded under the second paragraph of thisSub-Clause 24.3. 

Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 
amicably before the commencement of arbitration. However, unless both Parties agree 
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 24.1 above 
should move to commence arbitration after the fifty-sixth day from the day on which a notice 
of a claim was given, even if no attempt at an amicable settlement has beenmade. 

Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Worksor abandonment of the Worksor 
termination of the Contract by either party: 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these 

Conditions. 

c) Whether or not acertificate has beenimproperlywithheldor is not in accordance with these 

Conditions. 

e) Anydispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, unless the 
Procuring Entity and the Contractor agree otherwise in writing. 

Arbitration 

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 24.3 shall be finallysettled by arbitration. 

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 
dispute has not been given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise tothe dispute. 

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall 



 

 

not commence unless an attempt has in the first instance been made by the parties to settle 
such claim or disputeamicably with or without the assistance of third parties. Proof of such 
attempt shall berequired. 

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to 
determine the rights of the parties and assess and award any sums which ought to have been the 
subject of or included in any certificate. 

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 
review and revise any certificate, opinion, decision, requirement or notice and to determine all 
matters in dispute which shall besubmitted to him in the same manner as if no such certificate, 
opinion, decision requirement or notice had beengiven. 

The arbitrators shall have full power to open up, review and revise any certificate, determination, 
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall 
disqualify representatives of the Parties and the Project Manager from being called as a witness 
and giving evidence before thearbitrators on any matter whatsoever relevant to the dispute. 

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the 
reasons fordissatisfaction given in its Notice of Dissatisfaction. 

Arbitration may be commenced prior to or after completion of the Works. The obligations of the 
Parties, and the Project Manager shall not be altered by reason of any arbitration being 
conducted during the progress of the Works. 

24.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible 
for paying one-half of this remuneration. 

Arbitration with National Contractors 

If the Contract is with national contractors, arbitration proceedings will be conducted in 
accordance with theArbitration Laws of Kenya. In case of any claim or dispute, such 
claim or dispute shall be notified in writing by either party to the other with a request to 
submit it to arbitration and to concur in the appointment of an Arbitrator within thirty 
days of the notice. The dispute shall be referred to the arbitration and final decision of a 
person to be agreed between the parties. Failing agreement to concur inthe appointment of 
an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, bythe 
Chairman or Vice Chairmanof any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

The institution writtento first bythe aggrieved partyshall take precedence over all other institutions. 

 

Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International 
Arbitration (NCIA) which offers a neutral venue for the conduct of national and international 
arbitration with commitment to providing institutional support to the arbitral process. 

Failure to Comply with Arbitrator's Decision 

The award of suchArbitrator shall be final and bindingupon the parties. 

In the event that a Partyfails to comply with a final and binding Arbitrator's decision, then the other 
Party may,without prejudice to any other rights it may have, refer the matter toa competent 
court of law. 



 

 

 

Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the Contract 
unless they otherwiseagree; and 

b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

25. Fraud and Corruption 

The Government requires compliance with the country's Anti-Corruption laws and its 
prevailing sanctionspoliciesand procedures as set forth in the Constitution of Kenya and 
its Statutes. 

The Procuring Entity requires the Contractor to disclose any commissions or fees that may 
have been paid orare to be paid to agents or any other party with respect to the bidding 
process or execution of the Contract.The information disclosed must include at least the 
name and address of the agent or other party, the amount and currency, and the purpose 
of the commission, gratuityor fee. 

 

A. Time Control 

1. Program 

Within the time stated in the SCC, after the date of the Letter of Acceptance, the 
Contractor shall submit to the Project Manager for approval a Program showing the 
general methods, arrangements, order, and timing for all the activities in the Works. In 
the case of a lump sum contract, the activities inthe Program shall be consistent with 
thoseinthe Activity Schedule. 

An update of the Program shall be a program showing the actual progress achieved on each activity 
and the effect ofthe progress achieved on the timing of the remaining work, including any changes 
to the sequence of the activities. 

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no 
longer than theperiod stated in the SCC. If the Contractor does not submit an updated Program 
within this period, the ProjectManager may withhold the amount stated in the SCC from the 
next payment certificate and continue to withhold this amount until the next payment after the 
date on which the overdue Program has been submitted. Inthe case of a lump sum contract, the 
Contractor shall provide an updated Activity Schedule within 14 days of being instructed to by 
the Project Manager. 

 

The Project Manager's approval of the Program shall not alter the Contractor's obligations. 
The Contractor may revise the Program and submit it to the Project Manager again at any 
time. A revised Program shall show the effect of Variations and Compensation Events. 

2. Extension of the Intended Completion Date 

The Project Manager shall extend the Intended Completion Date if a Compensation Event 
occurs or a Variation is issued which makes it impossible for Completion to be achieved 
by the IntendedCompletion Date without the Contractor taking steps to accelerate the 
remaining work, which would cause the Contractor to incur additional cost. 

The Project Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project Manager for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to give early warning of a delay or has 
failed to cooperate in dealing with a delay, the delay by thisfailure shall not be considered 
in assessing the new Intended Completion Date. 



 

 

3. Acceleration 

When the Procuring Entity wants the Contractor to finish before the Intended Completion 
Date, the Project Manager shall obtain priced proposals for achieving the necessary 
acceleration from the Contractor. If the Procuring Entity accepts these proposals, the 
Intended Completion Date shall be adjusted accordingly and confirmed by both the 
Procuring Entityand the Contractor. 

If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, 
they are incorporated in the Contract Price and treated as a Variation. 

4. Delays Ordered by the Project Manager 

The Project Manager may instruct the Contractor to delay the start or progress of any activity 
within the Works. 

5. Management Meetings 

Either the Project Manager or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

The Project Manager shall record the business of management meetings and provide copies 
of the record to those attending the meeting and to the Procuring Entity. The 
responsibility of the parties for actionsto be taken shall be decided by the Project Manager 
either at the management meeting or after the management meeting and stated in writing 
to all who attended the meeting. 

6. Early Warning 

The Contractor shall warn the Project Manager at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price, or delay the execution of the 
Works. The Project Manager may require the Contractor to provide an estimate 
of the expected effect of the future event or circumstance on the Contract Price 
and Completion Date. The estimate shall be provided by the Contractor assoon as 
reasonablypossible. 

The Contractor shall cooperate with the Project Manager in making and 
considering proposalsfor how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of the Project Manager. 

B. Quality Control 

1. Identifying Defects 

The Project Manager shall check the Contractor's work and notify the Contractor 
of any Defectsthat are found. Such checking shall not affect the Contractor's 
responsibilities. The Project Manager may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Project Manager considers may 
have a Defect. 



 

 

 

 

2. T 
e 

sIf the Project Manager instructs the Contractor to carry out a test not specified in the 

tSpecification to check whether any work has a Defect and the test shows that it does, 

sthe Contractor shall pay for the test and any samples. If there is no Defect, the test shall 
be a Compensation Event. 

 

3. Correction of Defects 

The Project Manager shall give notice to the Contractor of any Defects before the 
end of the Defects Liability Period, which begins at Completion, and is defined 
in the SCC. The DefectsLiability Period shall be extended for as long as Defects 
remain to be corrected. 

Every time notice of a Defect is given, the Contractor shall correct the notified 
Defect within thelength of time specified bythe Project Manager's notice. 

4. Uncorrected Defects 

If the Contractor has not corrected a Defect within the time specified in the 
Project Manager's notice, the Project Manager shall assess the cost of having the 
Defect corrected, and the Contractor shall pay this amount. 

C. Cost Control 

1. Contract Price
7
 

The Bill of Quantities shall contain priced items for the Works to be performed by the 
Contractor. The Billof Quantities is used to calculate the Contract Price. The Contractor 
will be paid for the quantity of thework accomplished at the rate in the Bill of Quantities 
for each item. 



 

 

 

2. Changes in the Contract Price
8
 

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular itemby more than 25 percent, provided the change exceeds 1 percent of the 
Initial Contract Price, the Project Manager shall adjust the rate to allow for the change. 
The Project Manager shall not adjust ratesfrom changes in quantities if thereby the Initial 
Contract Price is exceeded by more than 15 percent, except with the prior approval of the 
Procuring Entity. 

If requested by the Project Manager, the Contractor shall provide the Project Manager with 
a detailed costbreakdown of anyrate in the Bill of Quantities. 

3. Variations 

All Variations shall beincluded in updated Programs
9 
produced bythe Contractor. 

The Contractor shall provide the Project Manager with a quotation for carrying out the 
Variation when requested to do so by the Project Manager. The Project Manager shall 
assess the quotation, which shallbe given within seven (7) days of the request or within 
any longer period stated by the Project Managerand before the Variation is ordered. 

If the Contractor's quotation is unreasonable, the Project Manager may order the Variation 
and make a change to the Contract Price, which shall be based on the Project Manager's 
own forecast of the effectsof the Variation on the Contractor's costs. 

If the Project Manager decides that the urgency of varying the work would prevent a quotation being 
given and considered without delaying the work, no quotation shall be given and the Variation 
shall be treated as a Compensation Event. 

The Contractor shall not be entitled to additional payment for costs that could have been avoided by 
giving early warning. 

If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the 
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or 
the timing of its execution donot cause the cost per unit of quantity to change, the rate in the Bill 
of Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 
changes, or if the nature or timing of the work in the Variation does not correspond with items in 
the Bill of Quantities, the quotation by the Contractor shall be in theform of new rates for the 
relevant items of work

10
. 

Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any 
time during theperformance of the contract. The value engineering proposal shall, at a minimum, 
include the following; 

a) theproposed change(s), anda description of the difference to the existing contract requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of 
costs (including life cycle costs) the Procuring Entity may incur in implementing the value 
engineering proposal;and 

c) a description of any effect(s) of thechange on performance/functionality. 

The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits 

that: 

a) accelerate the contract completion period; or 

b) reducethe Contract Price or the life cycle coststothe Procuring Entity; or 

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or 

d) yieldanyother benefits to the Procuring Entity, without compromising he functionality of the Works. 

 
7
In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 
36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity Schedule 
shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the 
performance of activities on which basisthe Contractor will be paid. If payment for materials on site shall be made separately, the Contractor 



 

 

shall show delivery of Materials to the Site separately on the Activity Schedule. 
8
In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of 
working made at theContractor's own discretion. Prices in the Activity Schedule shall not be altered when the 
Contractor makes such changes to the Activity Schedule. 

9
In lumpsum contracts, add “and Activity Schedules” after “Programs.” 

10
In lump sum contracts, delete thisparagraph. 

 

 

If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the 
percentage specifiedin the SCC of the reductionin the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit 
described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 

4. Cash Flow Forecasts 

When the Program
11
, is updated, the Contractor shall provide the Project Manager with an updated 

cash flow forecast. The cash flow forecast shall include different currencies, as defined in the 
Contract, converted as necessaryusingthe Contract exchange rates. 

5. Payment Certificates 

The Contractor shall submit to the Project Manager monthly statements of the estimated value of the 
work executed less the cumulative amount certified previously. 

The Project Manager shall check the Contractor's monthly statement and certify the amount to be 
paid to the Contractor. 

The value of workexecuted shall be determined by the Project Manager. 

The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities 
that have beencompleted

12
. 

The value of workexecuted shall include the valuation of Variations and Compensation Events. 

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion 
of any item previously certified in anycertificate in thelight of later information. 

Where the contract price is different from the corrected tender price, in order to ensure the contractor 
is not paid lessor more relative to the contract price (which would be the tender price), payment 
valuation certificates and variation orders on omissions and additions valued based on rates in the 
Bill of Quantities or schedule of rates inthe Tender, will be adjusted by a plus or minus percentage. 
The percentage already worked out during tender evaluation is worked out as follows: (corrected 
tender price – tender price)/tender price X 100. 

6. Payments 

Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity 
shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date 
of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid 
interest on the late payment in the next payment. Interest shall be calculated from the date by 
which the payment should have been made up to the datewhen the late payment is made at the 
prevailing rate of interest for commercial borrowing for each of the currenciesin whichpayments 
are made. 

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 
clause. Interest shallbe calculated fromthe date upon which the increased amount would have been 
certified in the absence of dispute. 

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of 
currencies comprisingthe Contract Price. 



 

 

Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring 
Entity and shallbe deemed covered byother rates and prices in the Contract. 

 

 

 

 
11
In lump sum contracts, add “or Activity Schedule” after “Program.” 

12
In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed 

activities in the ActivitySchedule.” 

 

 

7. Compensation Events 

The followingshall be Compensation Events: 

a) The Procuring Entity does not give access to a part of the Site by the Site Possession Date 
pursuant to GCCSub-Clause 20.1. 

b) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects 
the work of theContractor under the Contract. 

c) The Project Manager orders a delay or does not issue Drawings, Specifications, or 
instructions requiredfor execution of the Works on time. 

d) The Project Manager instructs the Contractor to uncover or to carry out additional tests 
upon work, whichis then found to have no Defects. 

e) The Project Manager unreasonably does not approve a subcontract to be let. 

f) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of the Letter of Acceptance from the information issued to bidders 
(including the Site Investigation Reports), from information available publicly and froma 
visual inspection of the Site. 

g) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by theProcuring Entity, or additional work required for safetyor 
other reasons. 

h) Other contractors, public authorities, utilities, or the Procuring Entity does not work 
within the dates andother constraints stated in the Contract, and theycause delayor extra 
cost to the Contractor. 

i) The advance payment is delayed. 

j) Theeffects on the Contractor of any of the Procuring Entity's Risks. 

k) The Project Manager unreasonably delays issuing a Certificate of Completion. 

If a Compensation Event would cause additional cost or would prevent the work being completed 
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 
Completion Date shall be extended. The Project Manager shall decide whether and by how much 
the Contract Price shall be increased andwhether and by how much the Intended Completion Date 
shall be extended. 

As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 
forecast cost hasbeen provided by the Contractor, it shall be assessed by the Project Manager, 
and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager's 
own forecast. The Project Manager shall assume that the Contractor shall react competently and 
promptlyto the event. 

The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests 
are adversely affected by the Contractor's not having given early warning or not having 
cooperated with the ProjectManager. 

8. Tax 

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 
between the date 30days before the submission of bids for the Contract and the date of the last 
Completion certificate. The adjustment shall be the change in the amount of tax payable by the 



 

 

Contractor, provided such changes are not already reflected in the Contract Price or are a result of 
GCC Clause 44. 

9. Currency y of Payment 

All payments under the contract shall be made in Kenya Shillings 

10. Price Adjustment 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 
provided, theamounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formulaof the type specified belowapplies: 

P = A + B Im/Io 

where: P is the adjustment factor for the 

portion of 

the Contract Price payable. 

A and B are coefficients
13 

specified in the SCC, representing the non-adjustable and adjustable 
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of 
the month being invoicedand IOC is the index prevailing 30 days before Bid opening for inputs 
payable. 

If the value of the index is changed after it has been used in a calculation, the calculation shall be 
corrected and an adjustment made in the next payment certificate. The index value shall be 
deemed to take account of all changesin cost due to fluctuations in costs. 

11. Retention 

The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in 

the SCC until Completionof the whole of the Works. 

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with 
GCC 53.1, halfthe total amount retained shall be repaid to the Contractor and half when the 
Defects Liability Period has passed and the Project Manager has certified that all Defects notified 
by the Project Manager to the Contractor before the end of this period have been corrected. The 
Contractor may substitute retention money with an ―ondemand‖ Bank guarantee. 

12. Liquidated Damages 

 
The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the 

SCC for eachday that the Completion Date is later than the Intended Completion Date. The total 
amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring 
Entity may deduct liquidated damagesfrom payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor's liabilities. 

If the Intended Completion Date is extended after liquidated damages have been paid, the Project 
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment certificate. TheContractor shall be paid interest on the overpayment, calculated 
from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

13. Bonus 

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each 
day (less anydays for which the Contractor is paid for acceleration) that the Completion is earlier 
than the Intended Completion Date. The Project Manager shall certify that the Works are 
complete, although they may not be dueto be complete. 

14. Advance Payment 

The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the 
SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional 
Bank Guarantee in a form and by abank acceptable to the Procuring Entity in amounts and 



 

 

currencies equal to the advance payment. TheGuarantee shall remain effective until the advance 
payment has been repaid, but the amount of the Guarantee shall be progressively reduced by the 
amounts repaid by the Contractor. Interest shall not be charged on the advance payment. 

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 
mobilization expenses required specifically for execution of the Contract. The Contractor shall 
demonstrate that advance paymenthasbeenused inthis waybysupplyingcopies of invoicesorother 
documents to the Project Manager. 

 

 

 

 

 

 

 

 
 c c  

13
The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in 

the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) 
to take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the 
Contract Price. 

 

 

The advance payment shall be repaid by deducting proportionate amounts from payments 
otherwise due to the Contractor, following the schedule of completed percentages of the 
Works on a payment basis. Noaccount shall be taken of the advance payment or its 
repayment in assessing valuations of work done, Variations, price adjustments, 
Compensation Events, Bonuses, or Liquidated Damages. 

15. Securities 

The Performance Security shall be provided to the Procuring Entity no later than the date 
specified in theLetter of Acceptance and shall be issued in an amount specified in the SCC, 
by a bank or surety acceptableto the Procuring Entity, and denominated in the types and 
proportions of the currencies in which the Contract Price is payable. The Performance 
Security shall be valid until a date 28 day from the date of issue of the Certificate of 
Completion in the case of a Bank Guarantee, and until one year from the date ofissue of the 
Completion Certificate inthe case of a Performance Bond. 

16. Dayworks 

If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the 
Project Manager hasgiven written instructions inadvance for additional work to be paid 
for in that way. 

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved 
by the ProjectManager. Each completed form shall be verified and signed by the Project 
Manager within two days ofthe work being done. 

The Contractor shall be paidfor Dayworks subject to obtaining signed Dayworks forms. 

17. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 
Start Date and theend of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if theloss or damage arises from the Contractor's acts or 
omissions. 

D. Finishing the Contract 

1. Completion 

The Contractor shall request the Project Manager to issue a Certificate of Completion of 
the Works, andthe Project Manager shall do so upon deciding that the whole of the Works 
is completed. 

2. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven days of the 
Project Manager'sissuinga certificate of Completion. 



 

 

 

3. Final Account 

The Contractor shall supply the Project Manager with a detailed account of the total 
amount that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 56 days of receiving 
the Contractor's account if it is correct and complete. If it is not, the Project Manager 
shall issue within 56 days a schedule that states the scope of the corrections oradditions 
that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on theamount payabletothe Contractor and 
issue a payment certificate. 

4. Operatingand Maintenance Manuals 

If ―as built‖ Drawings and/or operating and maintenance manuals are required, the 
Contractor shallsupply themby the dates stated in the SCC. 

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
SCC pursuant toGCC Sub-Clause 56.1, or they do not receive the Project Manager's 
approval, the Project Manager shall withhold the amount stated in the SCC from 
payments due to the Contractor. 

5. Termination 

The Procuring Entity or the Contractor may terminate the Contract if the other partycauses a 
fundamental breach ofthe Contract. 

Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 
Program and thestoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than 
for a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the 
Contractor within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the ProjectManager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and 
Corruption, as defined inparagraph 2.2 a of the Appendix A to the GCC, in competing for or 
in executing the Contract, then the Procuring Entity may, after giving fourteen (14) days 
written notice to the Contractor, terminate the Contract and expel himfrom the Site. 

Notwithstanding the above, the Procuring Entitymay terminate the Contract for convenience. 

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 
secure, and leavethe Site as soon as reasonablypossible. 

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a 
cause other thanthose listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide 
whether the breach is fundamental or not. 

6. Payment upon Termination 

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project 
Manager shallissue a certificate for the value of the work done and Materials ordered less advance 



 

 

payments received up to thedate of the issue of the certificate and less the percentage to apply to 
the value of the work not completed, as specified in the SCC. Additional Liquidated Damages 
shall not apply. If the total amount due to the ProcuringEntity exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the Procuring Entity. 

If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental 
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the 
value of the work done, Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs 
of protecting and securing the Works, and less advancepayments received up to the date of the 
certificate. 

7. Property 

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of theProcuring Entity if the Contract is terminated because of the Contractor's default. 

8. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 
of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract 
has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 
after receiving this certificate and shallbe paid for all work carried out before receiving it and for 
any work carried out afterwards to which a commitment was made. 



 

 

Section IX - Special Conditions of Contract 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the 
Procuring Entity prior to issuance of the bidding document. Schedules and reports to be 
provided by the Procuring Entity should beannexed. 

 

 

A. General 

 

Condition 
GCC 
clause 

 

Data 

Procuring 1(q) 
COUNTY GOVERNMENT OF BOMET- P.O.BOX 19-20400 

Entity’s BOMET 
Name  

Address  

Time for 
completion 

 

1.1(u) 

 

4 months 

 
Project 
Manager 

 

1.1(x) 

The Chief Officer 

COUNTY GOVERNMENT OF BOMET- 
P.O.BOX 19-20400 BOMET 

Location of 
Site 

 

1.1(z) 

 

CHEPALUNGU SUB- COUNTY Bomet County 

Start Date 1z(cc) 
After 14days stand still period and signing od contract 

 

 

Works 

 

 

1(gg) 

i. Site excavation 
ii. Concrete works 

iii.  Steel fixing 
 

Delegation 5 
The project manager may delegate any of his duties and responsibilities 

 

 

 

 
Key 
personnel 

 

 

 

 

 

9 

 

 
 

 

 

B.Time Control 

Approval 
of works 
programe 

 

26.1 

 

The Contractor shall submit for approval a Program for the Works 

within [14} days from the date of the Letter of Acceptance. 



 

 

 

 

 

 

CONTRACT FORMS 



 

 

FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. 
Send this Notification to the Tenderer's Authorized Representative named in the Tender 
Information Formon the formatbelow. 

 

 

FORMAT 

FORM No. I - Notification of Intention to Award [This Notification of Intention to 

Award shall besent to each Tenderer that submitted a Tender.] [Send this Notification to 

the Tenderer's Authorized Representative named in the Tender Information Form] 

FORMAT 

For the attention of Tenderer's Authorized Representative 

 
Name: ................................................................. [insert Authorized Representative's name] Address: [insert 

Authorized 

Representative's Address] Telephones: [insert Authorized Representative's telephone/fax 

numbers] EmailAddress: [insert Authorized Representative's email address] 

 
[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification 
must be sent to allTenderers simultaneously. This means on the same date and as close to the same 
time as possible.] 

Date of Transmission: This Notification is sent by: [email] on [date] (local time) 

 

Procuring Entity: [insert the name of the 

Procuring Entity] Contract title: [insert 

the name of the contract] 

Country: Kenya, County (if the Procuring Entity is from a County) 

This Notification of Intention to Award (Notification) notifies you of our decision to award the 
above contract. Thetransmission of this Notification begins the Standstill Period. During the 
Standstill Period, you may: 

a) Request a debriefing in relation the evaluation of your Tender, and/or 

b) Submit a Procurement-related Complaint in relation to the decision to award the contract. 

1. The successful Tenderer 

Name: [insert name of successful Tenderer] Address: [insert address of the successful Tenderer] 

Contract price:[insert contract price of the successful Tender] 

2. Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's 
price was evaluatedinclude the evaluated price as well as the Tender price as read out.] 

SNo Name of 

Tender 

Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why not 

Evaluated 

1     

2     

3     

4     

5     

     



(Note a) State NE if not evaluated 

1. How to request a debriefing

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide
to request a debriefing your written request must be made within three (5) Business Days of receipt
of this Notification of Intention toAward.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the
request for debriefing as follows:

i) Attention: [insert full name of person, if applicable]

ii) Title/position: [insert title/position]

ii) Agency: [insert name of Procuring Entity]

iii) Email address: [insert emailaddress]

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing
within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing
within this period, the Standstill Period shall be extended by five (3) Days after the date that the
debriefing is provided. If this happens, we will notify you and confirm the date that the extended
Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days
from the date of publication of the Contract Award Notice.

2. How to make a complaint
a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by

midnight, [insert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement-related Complaint as follows:

i) Attention: [insert full name of person, if applicable]

ii) Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert emailaddress]

c) At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015
and its Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender
in this tendering process, and is the recipient of a Notification of Intention toAward.

ii) The complaint can only challenge the decision to award the contract.

iii) Youmust submit the complaint within the period stated above.

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke


 

 

iv) You must include, in your complaint, all of the information required to support your 
complaint. 

3. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 
Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the 
Procuring Entity: 

Signature: Name:  

 Title/position:  

 Telephone: Email:   
 

 



 

 

FORM NO. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW(r.203(1)) 

 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

… ...................................................................................... APPLICANT 

AND 

…............................................... RESPONDENT (Procuring Entity) 

 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ..................... dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ...........(Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address ...................... P. O. Box 

No…………. Tel. No……..Email ..................... , hereby request the Public Procurement Administrative Review Board 

to review the whole/part of the above mentioned decision on the following grounds , namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 

1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on ................. day of 

………....20….……… 

SIGNED 

Board Secretary 



 

 

FORM NO 3: NOTIFICATION OFAWARD - LETTER OFACCEPTANCE 

 

[Letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number,as given in the Contract Data] for the Accepted Contract Amount [amount in 
numbers and words] [name of currency],as corrected and modified in accordance with the Instructions to 
Tenderers, is hereby accepted 
by 
.................................................................................................................................................................. 
(name 
of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions 
of Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, 
Contract Forms, of the TenderDocument. 

Authorized Signature: ................................................................................................................. 

Name and Title of Signatory: ........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 



 

 

FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT is made on the ……………… day of ……………. 20 …………… 

between The Chief Officer, on behalf of the Director General COUNTY GOVERNMENT 

OF BOMET Kenya hereinafter called "the Employer" of the one part and 

… .......................................................................................................... hereinafter called 

“the Contractor" of the other part. 

 

 

WHEREAS the Employer is desirous that certain works should be executed, viz. 

CONSTRUCTION OF KYGONG TRANSFOMER- CHEBIRIR FOOTBRIDGE, TENDER NUMBER: 

CGB/DRPWT/BRG/003/2025-2026 and has accepted a Bid by the Contractor for the execution 

completion and maintenance of such works, 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following document shall be deemed to form and be read and construed as 

part of this Agreement, viz.: 

a). The Letter of acceptance 

b). The said BID and Appendix to 

Tender c). The Conditions of 

Contract Part II 

d). The Conditions of 

Contract Part I e). The Special 

Specifications 

f). The Standard Specifications for Road and Bridge Construction, 1986 

Edition. g). The Drawings 

h). Schedules of Supplementary 

Information g). The Priced 

Bill of Quantities 

i). Other documents as may be agreed and listed 

All aforesaid documents are hereinafter referred to as "The Contract". 



 

 

3. In consideration of the payment to be made by the Employer to the Contractor, the 

Contractor 

hereby covenants with the Employer to execute, complete and maintain the works in 

conformity in all respects with the provisions of the Contract. 

The Employer hereby covenants to pay the Contractor in consideration of the execution, 

completion and maintenance of the works the Contract Price at the times and in the manner 

prescribed by the Contract. 

 

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to 

be hereto affixed (or have hereunto set their respective hands and seals) on the day and year first 

above written. 

 

SIGNED SEALED AND DELIVERED 

 

By the said Employer: ……………………………………………………….. 

(The Chief Officer, COUNTY 

GOVERNMENT OF BOMET-P.O.BOX 

19-20400 BOMET) For and on behalf of 

the said Employer 

In the presence of: ……………………………………………………….. 

(Name and Designation of Witness) 

 

……………………………………………… 

… ........... (Signature of Witness) 

………………………………………………… 

… ....... (Address of witness) 

 

 

By the said Contractor: 

……….………………………………………………. 

In the presence of: 

 

……………………………………………………….. 

(Name and Designation of Witness) 

 

………………………………………………… 

… ....... (Signature of Witness) 

………………………………………………… 

… ....... (Address of witness) 



 

 

FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 

[Guarantor letterhead] 

 

Beneficiary: [insert name and Address of Procuring Entity] Date: 
 

 

[Insert date of issue] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  

 (hereinafter called "the Contractor") has 
entered into Contract No.  dated  with 
(nameof Procuring Entity) (the Procuring Entity as the Beneficiary), for the 
execution of 
 (Hereinafter called"the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, a 

performance guarantee isrequired. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount 
of 

 

(in words ),
1 
such sum being payable in the types and proportions of currencies in which 

the Contract Price ispayable, upon receipt by us of the Beneficiary's complying demand 
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed 
document accompanying or identifying the demand, statingthat the Applicant is in breach of its 
obligation(s) under the Contract, without the Beneficiary needing to prove or toshow grounds for 
your demand or the sumspecified therein. 

 

4. This guarantee shall expire, no later than the …. Day of …………, 2. ...... 
2
, and any demand for payment 

under it 

must be received by us at the office indicated above on or before that date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year],in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantorbefore the expiryof the guarantee. 

 

[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the finalproduct. 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the 
Letter of Acceptance,less provisional sums, if any, and denominated either in the currency of the Contract or a freely 
convertible currency acceptable to the 
Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity 
should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to 
request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the 
expiration date established in the guarantee. 



 

 

FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank 
Guarantee insteadof Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity] 
 

Date: 

 [Insert date 

of issue]. PERFORMANCE BOND No.:  

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond as Principal (hereinafter called ―the 

Contractor‖)and  ] as Surety 
(hereinafter called 
―the Surety‖), are held and firmly bound 
unto  
] 

asObligee (hereinafter called ―the Procuring Entity‖) in the amount 
of  

 

for the payment of which sum well and truly to be made in the types and proportions of currencies in 
which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, 
executors, administrators, successors and assigns, jointlyand severally, firmlyby these presents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

 dayof , 20 , for in accordance with the 
documents, plans,specifications, and amendments thereto, which to the extent herein provided 
for, are by reference made part hereof and are hereinafter referred to as the Contract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly 
and faithfullyperform the said Contract (including any amendments thereto), then this obligation 
shall be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor 
shall be, and declared by the Procuring Entity to be, in default under the Contract, the Procuring 
Entity having performed the Procuring Entity's obligations thereunder, the Surety may promptly 
remedy the default, or shall promptly: 

1) completethe Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 
completing theContract in accordance with its terms and conditions, and upon determination 
by the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a 
Contract between such Tenderer, and Procuring Entity and make available as work 
progresses (even though there should be a default or a succession of defaults under the 
Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay 
the cost of completion less the Balance of the Contract Price; but not exceeding, including 
other costs and damages for which the Surety may be liable hereunder, the amount set forth in 
the first paragraph hereof.The term ―Balance of the Contract Price,‖ as used in this paragraph, 
shall mean the total amount payable byProcuring Entity to Contractor under the Contract, 
less the amount properly paid by Procuring Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract 
in accordance with its terms and conditionsup to a total not exceeding the amount of this Bond. 

4. The Suretyshall not be liable for a greater sumthan the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the 
issuing of theTaking-Over Certificate. No right of action shall accrue on this Bond to or for the use 



 

 

of any person or corporationother than the Procuring Entity named herein or the heirs, executors, 
administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety 
has caused these presents to be sealed with his corporate seal duly attested by the signature of his 
legal representative, thisday of 20. 

SIGNED ON on behalf of By  in the capacity of In 

the 

presence of 

SIGNED ON on behalf of By in the capacityof In 

the 

presence of 



 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] 
 

Guarantor: 

 [Insert name and address of place of issue, unless indicated in the 

letterhead] 

1. We have been informed that  (hereinafter called ―the Contractor‖) has entered 
into Contract No. dated with the Beneficiary, for the execution of 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 

the sum 

 (in words) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sumor sums not exceeding in total an amount of   (in 
words )

1 
uponreceipt by us of the 

Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating 
either that theApplicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of the 

Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amountwhichthe Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate fromthe Beneficiary's bank stating that the advance payment referred to above has been 
credited to the Contractor onits account number at  . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as specified in copies of interim statements or payment 
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our 
receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the 
Accepted Contract Amount, less provisional sums, has beencertified for payment, or on the 
day of , 2 ,

2 
whichever is earlier. 

Consequently, demand for payment under this guarantee must be received by us at this office on or 
before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 
months][one year], in response to the Beneficiary's written request for such extension, such 
request to be presented to the Guarantorbefore the expiryof the guarantee. 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from thefinal product. 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the 

advance payment asspecified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time 

for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior tothe expiration date established in the guarantee. 

 

FORM NO. 8 - RETENTION MONEY SECURITY 



 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that [insert name of Contractor, which in the case of 
a joint ventureshall be the name of the joint venture] (hereinafter called "the Contractor") has 
entered into Contract No. 
 [insert reference number of the contract] dated with the 
Beneficiary, for theexecution of [insert name 
of contract and brief description of Works] (hereinaftercalled "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 
retains moneys upto the limit set forth in the Contract (―the Retention Money‖), and that when the 
Taking-Over Certificate has been issued under the Contract and the first half of the Retention 
Money has been certified for payment, and paymentof [insert the second half of the Retention 
Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sumor sums not exceeding in total an amount of [insert amount in figures] 
([insert amount inwords ])

1 
upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand itself or in a separate 
signed document accompanying oridentifying the demand, stating that the Contractor is in breach 
of its obligation(s) under the Contract, without your needing to prove or show grounds for your 
demand or the sumspecified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 
certificate fromthe Beneficiary's bank stating that the second half of the Retention Money as 
referred to above has been creditedto the Contractor on its account number   at 
[insert name and address ofApplicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of ........................................, 

2. 

.............................................................................................................................................................................. 
2
, 

and any demand for payment under it must be received by us at the office indicated above on or before that 

date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 
[one year], inresponse to the Beneficiary's written request for such extension, such request to be 
presented to the Guarantor before the expiryof the guarantee. 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from thefinal product. 

The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 
 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity 

should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension 
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the 
guarantee. 



 

 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 
Tender Reference No.:  [insert identification 

no] Name of the Tender Title/Description: [insert name of the 

assignment] to: [insert complete name of Procuring Entity] 

 
In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 
 Details of all Beneficial Owners % of shares 

a person 

holds in the 

company 

Directly or 

indirectly 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body  of  the  Tenderer 

(Yes / No) 

Whether a person 

directly or 

indirectly exercises 

significant influence 

or control over the 

Company (tenderer) 

(Yes / No) 

 

 

 

 

1. 

Full Name  Directly------ 

----- % 

of shares 

Directly……… 

…….% of voting 

rights 

 

Indirectly---------- 

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

Direct……………… 

… 

 

 

Indirect…………… 

…... 

1. Exercises 

significant 

influence or 

control over the 

Company body of 

the Company 

(tenderer) 

Yes -----No---- 

2. Is this influence 

or control 

exercised directly 

or indirectly? 

 

Direct………….. 

Indirect………… 

National identity 

card number or 

Passport number 

 

 Personal 

Identification 

Number (where 

applicable) 

 
Indirectly---- 

- --------- % 

of shares 

 Nationality   

 Date of birth 

[dd/mm/yyyy] 

  

 Postal address   

 Residential address   

 Telephone number   

 Email address   

 Occupation or 

profession 

  

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 



 

 

 Details of all Beneficial Owners % of shares 

a person 

holds in the 

company 

Directly or 

indirectly 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body  of  the  Tenderer 

(Yes / No) 

Whether a person 

directly or 

indirectly exercises 

significant influence 

or control over the 

Company (tenderer) 

(Yes / No) 

2. Full Name  Directly------ 

----- % 

of shares 

Directly……… 

…….% of voting 

rights 

 

Indirectly---------- 

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 

Direct……………… 

… 

 

Indirect…………… 

…... 

1. Exercises 

significant 

influence or 

control over the 

Company body of 

the Company 

(tenderer) 

Yes -----No---- 

2. Is this influence 

or control 

exercised directly 

or indirectly? 

 

Direct………….. 

Indirect………… 

National identity 

card number or 

Passport number 

 

 Personal 

Identification 

Number (where 

applicable) 

 
Indirectly---- 

- --------- % 

of shares 

 Nationality(ies)   

 Date of birth 

[dd/mm/yyyy] 

  

 Postal address   

 Residential address   

 Telephone number   

 Email address   

 Occupation or 

profession 

  

 

3. 

 

e.t 

.c 

      

   

   

   

 

 

 

II) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement 

Regulatory Authority together with other details in relation to contract awards and shall be maintained in 

the Government Portal, published and made publicly available pursuant to Regulation 13(5) of the 

Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph 

Personally Identifiable Information in line with the Data Protection Act shall not be published or made 

public). Note that Personally Identifiable Information (PII) is defined as any information that can be used 

to distinguish one person from another and can be used to deanonymize previously anonymous data. This 

information includes National identity card number or Passport number, Personal Identification Number, 

Date of birth, Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a 

natural person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly; 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly; 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

(d) exercises significant influence or control, directly or indirectly, over the company. 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 



 

 

Name of the Tenderer ........................ *[insert complete name of the Tenderer]  

 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of 

person duly authorized to sign the Tender] 

Designation of the person signing the Tender .......................... [insert complete title of the person signing the 

Tender] 

 

Signature of the person named above ......................... [insert signature of person whose name and capacity 

are shown above] 

 

Date this ....................... [insert date of signing] day of ....................... [Insert month], [insert year] 

 

 

 

Bidder Official Stamp 
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