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INVITATION TO TENDER

CONTRACT NOS. KAA/OT/LOKI/0078/2025-2026 DATE; 31/03/2026

CONTRACT NAME: DRILLING AND EQUIPING OF BOREHOLE IN LOKICHOGIO AIRSTRIP

10.

11.

12.

The Kenya Airports Authority invites sealed tenders for the construction of the DRILLING AND EQUIPING
OF BOREHOLE IN LOKICHOGIO AIRSTRIP

Tendering will be conducted under open competitive method (National) using a standardized tender
document. Tendering is open to all qualified and interested Tenderers.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents
during office hours 0800 to 1300 hours and 1400 to 1700 hours at the address given below.

A complete set of Tender documents are downloadable from the KAA supplier login screen using the link
https://kaa.go.ke/corporate/procurement/ . Tender documents obtained electronically will be free of charge.

Tender documents may be viewed and downloaded for free from the website ((www.kaa.go.ke).).
Tenderers who download the tender document must forward their particulars immediately to
tenders@kaa.go.ke to facilitate any further clarification or addendum. No other communication channel
shall be used except through this email address.

All Tenders must be accompanied by a tender Security of Kenya shillings Two Hundred Thousand (Ksh.2
00,000) only in the format provided in this bidding document.

The Tenderer shall chronologically serialize all pages of the tender documents submitted including any
attachments.

The tender shall be submitted online on or before 28t April, 2026 at 11.00 am. Interested bidders who are
not in KAA system and therefore do not have login credentials should contact KAA procurement through
email: tenders@kaa.go.ke for login credentials early enough and not later than three (3) days before
tender closing date. All relevant submission documents must be attached on the login screen (Technical
Proposal on Cfolder under technical Rfx Response system will lead you to the second screen (Cfolder)
where the system creates a folder specific to you for uploading your response documents, click on “Tech
Bid” the system will allow you to create a document, Click “create” button and attach the documents. and
Financial Proposal on Price Submission Screen). A step-by-step manual/guide is available for downloading
using the link https://www.kaa.go.ke/corporate/procurement/manuals/. Bidders should note that
documents submitted for purposes of registration for login credentials do not form part of the tender
document.

All Prices quoted should be inclusive of all costs and taxes; and must be in Kenya shillings and shall remain
valid for 186 days from the closing date of Tender.

Tenders will be opened online immediately on 28" April, 2026 at 11.00 am at the Conference Room, 1st Floor,
Kenya Airports Authority Headquarters complex building. There shall be no physical attendance of the tender
opening. However, a virtual link shall be provided to those tenderers who shall submit their tenders online and
would wish to participate in the tender opening. Tenderers shall therefore be required to submit their email
address to tenders@kaa.go.ke to enable them access this link during tender opening.

Bidders shall not have access to the eProcurement system after the official closing time.

The addresses referred to above are:
a. Address for obtaining further information and for purchasing tender documents
i. Name of Procuring Entity — KENYA AIRPORTS AUTHORITY
ii. Physical address - Kenya Airports Authority Headquarters complex building, Jomo



https://kaa.go.ke/corporate/procurement/
mailto:tenders@kaa.go.ke
https://www.kaa.go.ke/corporate/procurement/manuals/

@

@

©)

@
@

Kenyatta International Airport, Airport North Road, 2" Floor, Procurement & Logistics

Department
Postal Address — P.O Box 19001 — 00501 Nairobi
Officer to be contacted. — General Manager, Procurement and Logistics, Email:

tenders@kaa.go.ke

Address for Submission of Tenders.

Name of Procuring Entity: Kenya Airports Authority

Postal Address (include designation to be attentional):
General Manager (Procurement & Logistics), P.O. Box 19001-00501 Nairobi

Tenders shall be submitted through the eProcurement portal.

Address for Opening of Tenders.

Name of Procuring Entity: Kenya Airports Authority

Kenya Airports Authority Headquarters complex building, Jomo Kenyatta International Airport, Airport North
Road, 1°* Floor, Procurement & Logistics Department

Bidders should note that all our tenders shall be opened virtually through a link to be provided.



PART 1 - TENDERING PROCEDURES

SECTIONI-INSTRUCTIONSTOTENDERERS
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GENERALPROVISIONS

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified in the TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the
person or his or her sub-contractors are not debarred from participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign
the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-consultants,
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records
and other documents relating to any initial selection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assighment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect
give such firm any unfair competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or
anindividual or any combination of such entities in the form of a joint venture (JV) under an existing agreement
or with the intent to enter into such an agreement supported by a letter of intent. In the case of a joint venture,
all members shall be jointly and severally liable for the execution of the entire Contract in accordance with the
Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business
for and on behalf of any and all the members of the JV during the tendering process and, in the event the JV is
awarded the Contract, during contract execution. Members of a joint venture may not also make an individual
tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of the
same Tender. The maximum number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or
Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial
or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not
allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering
process, if the tenderer:
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a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or
b) Receives or has received any direct or indirect subsidy from another tenderer; or
C) Hasthe same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications
of the goods or works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for
Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document; or

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or
ii) may be involved in the implementation or supervision of such Contract unless the conflict stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A tenderer that is
proven to have been involved in any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint
venture may not also make an individual tender, be a subcontractor in a separate tender or be part of another
joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate
as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered
in and operates inconformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the
case may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors
or sub-consultants for any part of the Contract including related Services.

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
WWwWw.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be

awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it

is:

i)  Alegal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any public
entity or Government, and

ili) operating under commercial law and vested with legal rights and liabilities similar to any commercial
enterprise to enable it compete with firms in the private sector on an equal basis.

Firms and individuals shall be ineligible if their countries of origin are:
a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VIl of
the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or services
from that country, or any payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the


http://www.ppra.go.ke/

310

311

312

313

Procuring Entity shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local
subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion
will be automatically disqualified. Information required to enable the Procuring Entity determine if this
condition is met shall be provided for this purpose in “SECTION I1I-EVALUATION AND QUALIFICATION CRITERIA,
Item 9”.

Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if the tenderer is
not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by
Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in
Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall
not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a
condition of contract award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National Construction Authority may
be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption
as a condition of award and signature of contract. Application for exemption from the Competition Authority
of Kenya may be accessed from the website www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations
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by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue Authority.
Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in any country that is
not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence
of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings and
to the environment shall not be eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the
tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter up
on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity
against all liability arising from death or personal injury, loss of or damage to property, and any other losses
and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of
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the proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT10.

PART 1: Tendering Procedures Section I: Instructions to Tenderers Section II: Tender Data Sheet (TDS)

Section lll: Evaluation and Qualification Criteria Section IV: Tendering Forms
PART 2: Works' Requirements Section V: Bills of Quantities Section VI: Specifications Section VII: Drawings

PART3: Conditions of Contract and Contract Forms Section VIII: General Conditions (GCC) Section IX:
Particular Conditions of Contract Section X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness
of the Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and
those of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. In
case of any contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

Clarification of Tender Document, Site Visit, Pre-Tender Meeting

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if
provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for
clarification, provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers
who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry
but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish
its response at the web page identified in the TDS. Should the clarification result in changes to the essential
elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the
procedure under ITT 8 and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The
costs of visiting the Site shall be at the Tenderer’s own expense. The Procuring Entity shall specify in the TDS
if a pre- arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's
designated representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case
may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer
guestions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of
the questions asked by Tenderers and the responses given, together with any responses prepared after the
meeting, will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes
shall not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged site visit
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT
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8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and
the pre-tender meeting will not be a cause for disqualification of a Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender
Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the
Procuring Entity should extend the deadline for the submission of Tenders, pursuant to ITT 22.2.

C. PREPARATION OF TENDERS

9.

111

112

121

Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the
tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer
and the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature
that are part of the Tender may be in another language provided they are accompanied by an accurate and
notarized translation of the relevant passages into the English Language, in which case, for purposes of
interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

a) Form of Tender prepared in accordance with ITT 12;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;
C) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordance with ITT 20.3;

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;
h)  Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to
contract signature will render the tender liable for disqualification.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text,
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

12
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The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to
be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section llI,
Evaluation and Qualification Criteria.

Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, and
proposed construction methodology and other relevant details. Only the technical alternatives, if any, of the
Tenderer with the Winning Tender conforming to the basic technical requirements shall be considered by the
Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified
parts of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and
described in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in
the Bill of Quantities shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is
determined substantially responsive notwithstanding this omission, the average price of the item quoted by
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender
so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the Tender,
including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 12

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except
in cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

Where tenders are being invited for individual lots (contracts) or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are
opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and
the total Tender Price submitted by the Tenderer.

13



151

152

153

17.
171

172

173

174

175

176

Currencies of Tender and Payment
The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer
in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from
outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign
currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the
Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices
and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a
detailed breakdown of the foreign currency requirements shall be provided by Tenderers.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, sufficient detail to demonstrate
the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's
eligibility in accordance with ITT 4.

In accordance with Section Ill, Evaluation and Qualification Criteria, to establish its qualifications to perform
the Contract the Tenderer shall provide the information requested in the corresponding information sheets
included in Section IV, Tender Forms.

If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, individually or in
joint ventures, applying for eligibility for national preference shall supply all information required to satisfy the
criteria for eligibility specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity, a particular contract or group of contractors qualifies for a margin of preference. Further the
information will enable the Procuring Entity identify any actual or potential conflict of interest in relation to
the procurement and/or contract management processes, or a possibility of collusion between tenderers, and
there by help to prevent any corrupt influence in relation to the procurement process or contract
management.

The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

14



17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and
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accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant
to these requirements, the Tenderer shall warrant that the information submitted is complete, current and
accurate as at the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tenderer will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or
contract management process, then:

i)  Ifthe procurement process is still on going, the tenderer will be disqualified from the procurement process,

i)  If the contract has been awarded to that tenderer, the contract award will be set aside,
iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether
the tenderer or any other persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-
date, or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the
tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material,
or was due to genuine error which was not attributable to the intentional act, negligence or recklessness of
the tender.

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance
with ITT 22). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be
made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty
(30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request without
forfeiting its Tender security. A Tenderer granting their quest shall not be required or permitted to modify its
Tender.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee in any

of the following forms at the Tenderer's option:

i) cash;

il) abank guarantee;

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority; or

iv) aguarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from
a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under
ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected
by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be
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returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders
were determined non-responsive or a bidder declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other
documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the
Form of Tender, or any extension there to provided by the Tenderer; or

b) if the successful Tenderer fails to:
i)  sign the Contract in accordance with ITT 47; or

i)  furnish a Performance Security and if required in the TDS, and any other documents required in the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering,
the Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named
in the letter of intent referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified
inthe TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and the copies,
the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV,and so as to be legally binding on all the members as evidenced by a power of attorney signed by their
legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

D. SUBMISSION AND OPENING OF TENDERS

2L

211

Sealing and Marking of Tenders

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity
and a warning not to open before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderer shall place the following separate, sealed envelopes:

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
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describedinITT11; and
b) inan envelope or package or container marked “COPIES” all required copies of the Tender; and
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) inan envelope or package or container marked “ORIGINAL - ALTERNATIVE TENDER”, the alternative
Tender; and

ii) inthe envelope or package or container marked “COPIES-ALTERNATIVETENDER”, all required copies
of the alternative Tender.

The inner envelopes or packages or containers shall:

212
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241
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243

a) bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and
C) Bearthe name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume
no responsibility for the misplacement or premature opening of the Tender. Tenders that were misplaced or
opened prematurely will not be accepted.

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the
date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option of
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the
electronic Tender submission procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending
the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring
Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as
extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders,
in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written
notice, duly signed by an authorized representative, and shall include a copy of the authorization in
accordance with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of the Tender must accompany the respective written notice. All notices must
be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to theTenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission
of Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender
or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of
Tenderers' designated representatives and anyone who chooses to attend. Any specific electronic Tender
opening procedures required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as
specified in the TDS.
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First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out attender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a
valid authorization to request the substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender.No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened on eata time, reading out: the name of the Tenderer and
whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts
and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if
required; and any other details as the Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on
by the tender opening committee) are to be initialed by the members of the tender opening committee
attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;
b) The Tender Price, per lot (contract) if applicable, including any discounts;

C) any alternative Tenders;

d) the presence or absence of a Tender Security, if one was required.

e) number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of
tender opening register shall be issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders

26.

261

262
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Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until information
on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers,
the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable
time for a response. Any clarification submitted by a tenderer that is not in response to a request by the
Procuring Entity shall not be considered. The Procuring Entity's request for clarification and the response shall
be in writing. No change, including any voluntary increase or decrease, in the prices or substance of the
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tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered
by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

C) “Omission” is the failure to submit part or all of the information or documentation required in the
Tender document.

Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the
tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if
accepted, would:

a)  Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or

b) limitin any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the
tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16,
to confirm that all requirements of Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected
by the Procuring Entity and may not subsequently be made responsive by correction of the material
deviation, reservation, or omission.

Non-material Non-conformities

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in
the tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit
the necessary information or documentation, within a reasonable period of time, to rectify nonmaterial non-
conformities in the tender related to documentation requirements. Requesting information or
documentation on such non-conformities shall not be related to any aspect of the price of the tender. Failure
of the tenderer to comply with the request may result in the rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified
in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall
not be the subject of correction, adjustment or amendment in anyway by any person or entity.
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Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead
to disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub total and
total bid price shall be considered as a major deviation that affects the substance of the tender and
shall lead to disqualification of the tender as non-responsive. and

c) If thereis a discrepancy between words and figures, the amount in words shall prevail

Tenderers shall be notified of any error detected in their bid during the notification of award.

Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a single
currency as specified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international competitive tendering
where foreign contractors are expected to participate in the tendering process and where the contract
exceeds the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to reservations
exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and
Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability,
as the case may be), and who are appropriately registered as such by the authority to be specified in the TDS,
a procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms
belonging to the specified group are eligible to tender. No tender shall be reserved to more than one group.
If not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open
to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of
the Works by subcontractors selected/nominated by the Procuring Entity. Incase the Procuring Entity
nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the
Procuring Entity. The main contract shall specify the working arrangements between the main contractor and
the nominated subcontractor.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of
works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts
of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless
their specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as can
be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the qualifications
of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section Ill, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the
criteria and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance
with ITT 40.
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352 Toevaluate a Tender, the Procuring Entity shall consider the following:

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and contingencies, if any,
but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

C) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordance with ITT 32;

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section Ill, Evaluation and Qualification
Criteria.

353 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period
of execution of the Contract, shall not be considered intender evaluation.

354 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more
lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to
determine the lowest evaluated tenderer or tenderers based one lot (contract) or based on a combination
of lots (contracts), will be specified in Section Ill, Evaluation and Qualification Criteria. In the case of multiple
lots or contracts, tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form
for each Lot.

36. Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

37. Abnormally Low Tenders and Abnormally High Tenders
Abnormally Low Tenders

371 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the
Tenderer's ability to perform the Contract for the offered Tender Price or that genuine competition between
Tenderers is compromised.

372 Inthe event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and
any other requirements of the Tender document.

373  After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer
has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring
Entity shall reject the Tender.

Abnormally High Tenders

374 An abnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned
that it (the Procuring Entity) may not be getting value for money or it may be paying too high a price for the
contract compared with market prices or that genuine competition between Tenderers is compromised.

375 Incase of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check if the
estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring
Entity may also seek written clarification from the tenderer on the reason for the high tender price. The
Procuring Entity shall proceed as follows:

i)  If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity may accept or not accept the tender depending on the Procuring Entity's budget considerations.

i)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
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revised estimates, specifications, scope of work and conditions of contract, as the case may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the tender
prices with the scope of works, proposed methodology, schedule and any other requirements of the Tender
document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring

Entity may as appropriate:

a) accept the Tender; or

b)  require that the total amount of the Performance Security be increased at the expense of the Tenderer
to a level not exceeding a 10% of the Contract Price; or

C) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works; or

d) reject the Tender,
Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria
specified in Section Ill, Evaluation and Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and
whose Tender has been determined to be:

a) Most responsive to the Tender document; and

b) The lowest evaluated price.
Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and
reject all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers.
Incase of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to
the Tenderers.

F. AWARD OF CONTRACT

42,

Award Criteria
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The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined
to be the Lowest Evaluated Tender.

Notice of Intention to enter into a Contract
Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall

issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall
contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

C) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed
was unsuccessful, unless the price information in (c) above already reveals the reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period;

Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not

apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by the Procuring Entity
On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an

unsuccessful tenderer may make a concern regarding their tender. The Procuring Entity shall provide the
debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall
transmit the Letter of Award to the successful Tenderer. The letter of award shall request the successful
tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the
parties meeting their respective statutory requirements, the Procuring Entity shall send the successful
Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya,
unless the Procuring Entity has agreed in writing that a correspondent bank is not required.
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Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of
the award and forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract
to the Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than the amount specified in
the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain
the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the
selection method used,;

€) the name of the successful Tenderer, the final total contract price, the contract duration.

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

Procurement Related Complaint

The procedures for making Procurement-related Complaints shall be specified in the TDS.
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Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference A. General
ITT 1 The name of the contract is DRILLING AND EQUIPING OF BOREHOLE IN LOKICHOGIO AIRSTRIP

The reference number of the contract is: KAA/OT/LOKI/0078/2025-2026

The number and identification of lots (contracts) comprising this Tender are N/A
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: TWO (2)

B. Contents of Tendering Document.

ITT7.1 (i) The Tenderer will submit any request for clarifications in writing at the address
Attention: General Manager, Procurement & Logistics

Postal Address: P.O. Box 19001-00501 Nairobi, Kenya

Physical Address: Kenya Airports Authority Headquarters Complex Building, Jomo Kenyatta
International Airport, Airport North Road, 2nd Floor, Procurement & Logistics Department

Electronic mail address: tenders@kaa.go.ke

Request for clarification should be received by the Procuring Entity no later than: three (3) days.

The  Procuring Entity will publish its response at the website _at
https://kaa.go.ke/corporate/procurement/
ITT 17.2 (A) A pre-arranged pretender site visit “shall” take place at the following data, time and
place:

Date:: 17 April, 2026
Time: 10.00am

Address: Lokichogio Airstrip
Email: tenders@kaa.go.ke

A representative of the Employer will be available to meet the tenderers on the specified
time for the site visit and sign the completed Certificate of Tenderer’s Visit to the Site.
Tenderers must provide their own transport.

The bidder’s representative must meet the following for the site visit.

1. Original Introductory letter bearing the Company letterhead and an Official Stamp

authorizing them to represent the company in the pre-tender site visit and Pre-tender
Conference. The letter shall be duly signed. Photocopies or any other media shall not
be accepted.

Certificate of Tenderer’s visit to site

Original ID/Passport and a Copy

A Copy of Registration Certificate and proof of current subscription by EBK
Appropriate Personal protective equipment (PPE) High visibity reflective vests and
safety boot.

i dwnN

All required certified copies SHALL be certified by Commissioner of Oaths or Notaries Public.
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Site visit attendance is Mandatory by the proposed Site Agent or Assistant Site Agent who
meets the minimum qualifications in the personnel categories. The attendance sheet shall be
signed by the proposed personnel and submitted as proof of attendance.

The copies of ID/Passport, Professional Registration certificates, proof of current subscription
and introductory letters shall be retained by the Procuring Entity’s Team and may be verified
later for authenticity.

During the pre-bid site visit /meeting no person will be allowed to represent more than one
prospective bidder.

C. Preparation of Tenders

ITT 11.1 (h
" The Tenderer shall submit the following additional documents in its Tender: All documents
indicated as mandatory in the evaluation criteria.As a minimum, Bidders shall provide
latest information set out in the evaluation criteria below
ITT13.1
Alternative Tenders “shall not be” considered.
ITT13.2
Alternative times for completion “shall not be” permitted.
ITT13.4
Alternative technical solutions shall NOT be permitted for the following parts of the Works:
ITT 14.5
The prices quoted by the Tenderer shall be fixed.
ITT 15.2
Foreign currency requirements is not allowed
ITT 18.1
The Tender Validity period shall be One hundred and Eighty-Six (186) days from the date of
tender opening.
ITT 19.1
Tender Security amounting to Ksh.200,000.00 in the prescribed format valid for 216 days from
the tender opening date.
The tender security shall be in any of the following forms:
a) cash or banker’s cheque, or
b) a bank guarantee, or
C) guarantee issued by a reputable insurance company approved by Public
Procurement Regulatory Authority (PPRA) or
The Tender Security shall be valid for 216 days from the date of tender opening.
Bidder should note the following:
(i) Those who have obtained a digital tender security must provide it online with their
tender document in the KAA portal. The digital tender security must have a
mechanism to verify such as use of quick response (QR) code or an online portal. They
do not need to provide a hard copy of the tender security physically.
Those who do not provide a digital tender security as per (i) above will be required to
submit an original Tender Security physically to the office of the General Manager,
Procurement and Logistics department, KAA Headquarters, 2" Floor on or before the
closing/opening date and time.
ITT 20.3

The written confirmation of authorization to sign on behalf of the Tenderer shall consist of:
Power of Attorney certified by a Commissioner of Oaths.
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D. Submission and Opening of Tenders

ITT 22.1

Date and time for submission of Tenders 28™ April, 2026 at 11:00 am

Please note that all our tenders shall be submitted electronically via KAA Portal the original
except tender security.

ITT 25.1

The procedure of electronic tender submission is as specified below:

1. Upon accessing the tender documents, you will be required to respond to the tender
online using the following link https://suppliers.kaa.go.ke/irj/portal

2. Interested bidders who are not in KAA system and therefore do not have login
credentials should contact KAA procurement through email: tenders@kaa.go.ke for
login credentials early enough and not later than three (3) days before tender closing
date.

3. All relevant submission documents must be attached on the login screen (Technical
Proposal on Cfolder under technical Rfx Response system will lead you to the second
screen (Cfolder) where the system creates a folder specific to you for uploading your
response documents, Do not click and attach your documents on the collaboration
folder. click on “Tech Bid” the system will allow you to create a document, Click
“create” button and attach the documents. and Financial Proposal on Price Submission
Screen).

4. A step by step manual/guide is available for downloading using the link
https://www.kaa.go.ke/corporate/procurement/manuals/

5. Completed Tender documents and its attachments shall be submitted online before
the closing date 28" April, 2026 at 11.00 am

E. Evaluation and Comparison of Tenders

ITT 32.1

The Tender Price and all unit rates shall be in Kenya Shillings ONLY

ITT 33.2

A Margin of preference “shall not” apply.

ITT 34.1

At this time, the Procuring Entity “does not intend” to execute certain specific parts of the
Works by subcontractors selected in advance.

ITT 34.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted
is 30% of the total contract amount. Tenderers planning to subcontract more than 30% of total
volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the works to
be subcontracted along with complete details of the subcontractors and their qualification and
experience.

ITT 35.2 (e)

Additional requirements apply.

These are as detailed in the evaluation criteria in Section Ill, Evaluation and Qualification
Criteria

ITT 48.1

Performance security shall be 10% of the contract sum

ITT 50

The procedures for making a Procurement-related Complaints are available from the PPRA
website info@ppra.go.ke or complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement —related Complaint, the Tenderer should submit
its complaint following these procedures, in writing (by the quickest means available, that is
either by hand delivery or email to:

General Manager, Procurement & Logistics
Kenya Airports Authority
Email address: tenders@kaa.go.ke
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In summary, a Procurement-related Complaint may challenge any of the following:
i. The terms of the Tender Documents; and
ii.  The Procuring Entity’s decision to award the contract
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SECTION l1lI- EVALUATION AND QUALIFICATION CRITERIA

General Provisions

L

11

General Provisions

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No
other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer
shall provide all the information requested in the forms included in Section IV, Tendering Forms. The
Procuring Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluating
Tenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling

equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last
day of the respective calendar year (in which the amounts for that year is to be converted) was originally
established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

C) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in
determining the exchange rates in the Tender may be corrected by the Procuring Entity.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the
Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded.
The Standard Tender Evaluation Report for Goods and Works for evaluating Tenders provides clear guidelines
on how to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will
be considered irresponsive and will not be considered further.

The following is the preliminary evaluation criteria.

EVALUATION AND QUALIFICATION
CRITERIA

Based on the information contained in the Instructions to Tenderers and the appendix thereof, the following will be the
evaluation criteria for determination of responsive tenderer leading to award of the contract:

STAGE | - a) PRELIMINARY/MANDATORY EVALUATION
The following are the MANDATORY requirements that SHALL constitute the evaluation criteria at the Preliminary
Evaluation Stage.

No Requirement Compliance
. Duly filled, signed and stamped form of tender Must Meet
2. Tender security shall be Kshs. 200,000.00 and shall be valid or 186 days from the date | Must Meet

of tender opening.

The tender security shall be in any of the following forms:

a) cash or banker’s cheque, or

b) a bank guarantee, or

c) Guarantee issued by a reputable insurance company approved by Public
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Requirement

Compliance

Procurement Regulatory Authority (PPRA).
Bidders are required to note the following:

(i)Those who have obtained a digital tender security must provide it online
with their tender document in the KAA portal. The digital tender security
must have a mechanism to verify such as use of quick response (QR) code
or an online portal. They do not need to provide a hard copy of the tender
security physically.

(ii)Those who do not provide a digital tender security as per (i) above will
be required to submit an original Tender Security physically to the office
of the General Manager, Procurement and Logistics department, KAA
Headquarters, 2nd Floor on or before the closing/opening date and time.

3. Copy of certificate of Registration/Incorporation or partnership deed to show that | Must Meet
the applicant is a registered company and legally authorized to do business in Kenya.
4. A written power of Attorney authorizing the signatory of the tender to commit the | Must Meet
Tenderer certified by a commissioner for oaths. This requirement is not applicable to
sole proprietorships.
5. A valid KRA tax compliance certificate or its equivalent in their country of origin Must Meet
6. Valid Trade License/Business permit in the county of operation. Must Meet
7. Duly filled and signed confidential business questionnaire form in the format provided | Must Meet
in the tender document.
8. Submission of a dully filled, signed and price schedule form. Must Meet
Duly filled Certificate of Independent Tender Determination Must Meet
10. Duly filled self-Declaration that the Person/Tenderer is not Debarred in the Matter of | Must Meet
the Public Procurement and Asset Disposal Act, 2015.
. Duly filled Self Declaration that the Person/Tenderer will not engage in any corrupt | Must Meet
or fraudulent practice.
12. Duly filled Declaration and commitment to the Code of Ethics Must Meet
13. Copy of CR |2. Where one or more of the shareholders is accompany (Beneficial | Must Meet
Ownership) the CR12 of such a company shall be provided.
However, where the CRI12 of the beneficial shareholders is not available, as at the
time of the tender submission, the successful bidder shall be required to submit it
before execution of the contract.
This requirement is not applicable to sole proprietorships and partnerships
registered under Business Names. Provide copy of CRI2 or equivalent
from country of origin (in case of joint venture with a foreign company),
providing a list of directors and shareholding status.
14. Submission of valid NCA 6 borehole drilling services and NCA 4 mechanical service | Must Meet
licenses
15. Attendance of site visit by a Registered Engineer of experience with at least ten (10) | Must Meet
years’ experience in water works with current practicing licence The bidder is
required to submit the site attendance sheet signed by KAA staff/ representative at
the site meeting.
16. Copies of the following documents as proof of access to liquid assets of not less than | Must Meet

Kshs. 30 Million or capacity to have a minimum cash flow of Kshs. 30 million.
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No Requirement

Compliance

This shall be evidenced by any of the following:

a) Letter of line of credit from approved financial institution to this project and
indicating the amount available or

b) Overdraft facility from a commercial bank specifically for this project and indicating
the amount to be availed or

c) Current bank statement for the last three years

Or a combination of the above.

17. Tender document to be serialized from the first to last page including all attachments.

Must Meet

NB: (Failure to meet any of the above MANDATORY criteria will result to automatic disqualification and bidder

shall not be eligible for technical or financial evaluation)
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Technical Evaluation

Compliance with the following technical requirements:

Description of Criteria requirement

Compliance

Demonstration of past experience and performance.
Tenderers shall submit documents to demonstrate past experience and past performance
in implementation of projects of 5 ( five)similar nature in the region (i.e Drilling and

Equipping of Borehole) within years 2024 to date

a) Technical Experience:

Experience Requirement

The Tenderer shall demonstrate experience in a minimum of five (5) similar works
undertaken within years 2024 to date) the specified period, in the capacity of
contractor with an average contract value of not less than KES 100,000,000.00.
In the case of a Joint Venture (JV), the combined experience of all JV partners shall meet
the above requirement. However, evidence of successful past projects shall be limited to
projects executed by the same Joint Venture.

All referenced projects shall be successfully completed, the Tenderer shall provide
Contract document or LPO with a letter from the Project Manager or
Employer confirming the project status, the Tenderer’s technical capability, and
timely performance

Must Meet

Qualification and experience of key personnel.

The qualifications and experience of key personnel proposed for administration and
execution of the Contract, both on and off site. Bidders shall submit CV’s by the employer
and employee, academic certificates of key personnel to be involved in the works. The
minimum requirement is: -

a. Project Manager, shall be a professional Engineer with at least ten (10) years’
experience in water works with current practicing licence

b. | no Technician Mechanical , with similar work experience for 10 years holding
at least Diploma in Mechanical Engineering.
I no Electrical Technicians, with at least Five (5) years’ experience in installations of
similar works — holding at least Diploma in Electrical Engineering.

Must Meet

The bidder must have access to a functional borehole drilling rig with proven
capacity to drill water boreholes to a minimum depth of 300 metres in hard rock
formations. The drilling rig must be suitable for DTH hammer drilling and/or
rotary drilling in hard rock conditions.

Bidders shall submit:

1. Proof of ownership (logbook, asset register, purchase invoice) or lease/hire

agreement;

Manufacturer’s brochure/catalogue indicating technical capacity;

Current photographs of the drilling rig;

Evidence that the equipment will be available exclusively or as required for

this contract (a commitment letter to MD/CEO KAA) .

5. Attach valid licences from the Ministry of Water, Sanitation and Irrigation
and the Water Resources Authority (WRA/WARMA) authorizing the
bidder to undertake borehole drilling works in Kenya

~own

Must Meet

Submission of Detailed Works Schedule.

Must Meet
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NB: FAILURE TO TECHNICAL REQUIREMENTS WILL LEAD TO AUTOMATIC
DISQUALIFICATION FROM FURTHER EVALUATION

1. Tender Evaluation (ITT 35)

FINANCIAL EVALUATION
Only the bids which will be responsive to the technical requirement shall undergo financial evaluation which shall
include evaluation of:

i. Duly completed and signed Form of Tender and the appendix to the form of tender in the format contained in
this bid document
ii. Priced Bill of Quantities in the format contained in this bid document.

The financial evaluation will be based on the lowest evaluated price.

Note: Bidders are hereby notified that due diligence shall be carried out on information provided by the bidder.
Any false information provided will lead to automatic disqualification irrespective at any stage of the procurement
process or contract execution.

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluated as fOllows ©...N/A.......coocveveeieece e

iii) Other Criteria; if permitted under ITT 35.2(d) 1...N/A .o ettt

2. Multiple Contracts — N/A

a. Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots
and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the
two Options listed below for award of Contracts.

OPTION 1

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the
tenderer meets the Eligibility and Qualification Criteria for that Lot.

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided
the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer
will be awarded the combination of Lots for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

OPTION 2 - N/A

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
won Lots.

3. Alternative Tenders (ITT 13.1) - N/A
An alternative if permitted under ITT 13.1, will be evaluated as follows:
The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works Requirements.
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic

technical requirements shall be considered by the Procuring
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MARGIN OF PREFERENCE — N/A

a. If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%)
to be loaded one valuated price of the foreign tenderers, where the percentage of shareholding of Kenyan
citizens is less than fifty-one percent (51%).

Contractors applying for such preference shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contract or or group of contractors qualifies for
a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed
to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall be classified
into the following groups:

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares
of over fifty one percent (51%).

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares
of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest
tender, and the lowest evaluated tender in each group shall be further compared with each other. If, as a
result of this comparison, a tender from Group A is the lowest, it shall be selected for the award. If a tender
from Group B is the lowest, an amount equal to the percentage indicated in Item 3.1 of the respective tender
price, including unconditional discounts and excluding provisional sums and the cost of day works, if any,
shall be added to the evaluated price offered in each tender from Group B. All tenders shall then be compared
using new prices with added prices to Group Band the lowest evaluated tender from Group A. If the tender
from Group Ais still the lowest tender, it shall be selected for award. If not, the lowest evaluated tender from
Group B based on the first evaluation price shall be selected.

Post qualification and Contract award (ITT 39), more specifically, - to use the technical evaluation criteria

provided above in no. 2 and 3 above.

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the
lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the
following conditions.

i)  Other conditions depending on their seriousness.

a) History of non-performing contracts:
Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-performance
of a contract did not occur because of the default of the Tenderer, or the member of a JV in the last
three (3) years. The required information shall be furnished in the appropriate form.

b) Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and in the case the
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with
respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved against
the Tenderer. Tenderer shall provide information on pending litigations in the appropriate form.

c) Litigation History
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last
Three (3) years. All parties to the contract shall furnish the information in the appropriate form about
any litigation or arbitration resulting from contracts completed or ongoing under its execution over the
years specified. A consistent history of awards against the Tenderer or any member of a JV may result
in rejection of the tender.
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6.

QUALIFICATION FORMSUMMARY — BIDDERS TO USE THE CRITERIA GIVEN IN NO.2

1 12 13 14 15
Item | Qualification Subject Qualification Requirement Document To be Completed | For Procuring Entity’s
No. by Tenderer Use (Qualification met

or Not Met)

1 | Nationality | Nationality in accordance with ITT3.6 rormstli-1.1andl.Z, with

attachments
2 Tax Obligations for Has produced a current tax clearance certificate or tax Attachment
Kenyan Tenderers exemption certificate issued by Kenya Revenue Authority
in accordance with ITT 3.14.

13 Conflict of Interest INoconflictsofinterestinaccordancewithITT3.3 Form of Tender

4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described in ITT 3.7

] State-owned Enterprise IMeetsconditionsofITT3.8 FormsELIl-1.1and1.2, \yith
S attachments
6 Goods, equipment To have their origin in any country that is not determined Fo-rms ELl - 1.1 and 1.2,

and services to be ineligible under ITT 4.1 with attachments
supplied under the
contract
7 History of Non- Non-performance of a contract did not occur as a result of] Form CON-2
Performing Contracts contractor default since 1°tJanuary 2022.
8 Suspension Based on| Not under suspension based on-execution of a Form of Tender
Execution ofl Tender/Proposal Securing Declaration pursuant to ITT
Tender/Proposal Securing 19.9
Declaration by the
Procuring Entity
9 Pending Litigation Tender's financial position and prospective long-term FormCON-2
profitability still sound according to criteria established
in
3.1 and assuming that all pending litigation will NOT
be resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions Form CON-2
against the Tenderer since 1°' January 2022.
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12

13

14

15

Item No.

Qualification Subject

Qualification Requirement

Document To be
Completed by
Tenderer

For Procuring Entity's
Use (Qualification met
or Not Met)

1

Financial Capabilities

(i) The Tenderer shall demonstrate that it has access to, or

has available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya Shillings
200,000,000.00 equivalent for the subject contract(s) net of the
Tenderer's other commitments.

(i) The Tenderers shall also demonstrate, to the satisfaction of
the Procuring Entity, that it has adequate sources of finance to
meet the cash flow requirements on works currently in progress
and for future contract commitments.

(i) The audited balance sheets or, if not required by the laws
of the Tenderer' s country, other financial statements
acceptable to the Procuring Entity, for the last 3 years shall be
submitted and must demonstrate the current soundness of the
Tenderer's financial position and indicate its prospective long-
term profitability.

Form FIN - 3.1,
with
attachments

12

Average Annual
Construction Turnover

Minimum average annual construction turnover of Kenya
Shillings 300,000,000.00, equivalent calculated as total certified
payments received for contracts in progress and/or completed
within the last 3 years, divided by 3 years

Form FIN - 3.2

13

General Construction

Experience

Experience under construction contracts in the role of prime
contractor, JV member, sub-contractor, or management
contractor for at least the last 5 years, starting 1°* January 2020}.

4. Form EXP -4.1
Experience
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12

13

14 15

Document To be Completed by

For Procuring Entity's

Ite Qualification Subject Qualification Requirement

m Tenderer Use (Qualification met
No. or Not Met)

14 Specific Construction & A minimum number of 3 similar contracts specified below | Form EXP.42(a]

Contract Management
Experience

that have been satisfactorily and substantially completed
as a prime contractor, joint venture member,
management contractor or sub-contractor between 1st
January 2020 and tender submission deadline i.e.
Three(3) contracts, each of minimum value Kenya
shillings 200,000,000.00 or equivalent.

[In case the Works are to be tender as individual
contracts under multiple contract procedure, the
minimum number of contracts required for purposes of
evaluating qualification shall be selected from the
options mentioned in ITT 35.4}

The similarity of the contracts /shall be based on the
following:

1. New pavement construction.

2. Cement stabilized gravel layers

3. Asphalt concrete works.
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SECTION IV - TENDERING FORMS

QUALIFICATION FORMS

1. FOREIGN TENDERERS 40%RULE.
2. TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE
3. Form EQU: EQUIPMENT.
4, FORM PER -1.
5. FORM PER-2.
6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION.
6.1 FORM ELI-1.1.
6.2 FORM ELI-1.2.
6.3 FORM CON -2.
6.4 FORM FIN -3.1.
6.5 FORM FIN -3.2.
6.6 FORM FIN —3.3.
6.7 FORM FIN -3.4.
6.8 FORM EXP -4.1.
6.9 FORM EXP - 4.2(a).
6.9 FORM EXP -4.2 (a) (cont.).
6.10 FORM EXP -4.2 (b).
OTHER FORMS

7. FORM OFTENDER.

8. FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE.
9. FORM OF TENDER SECURITY (TENDERBOND).

10. FORM OF TENDER-SECURINGDECLARATION.

11.  APPENDIX TO TENDER.

TECHNICAL PROPOSAL FORMS

Site Organization.
Method Statement.
Mobilization Schedule.

Construction Schedule.



QUALIFICATION FORMS

1. FOREIGN TENDERERS 40% RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition.

ITEM

Description of Work Item

Describe location of
Source

COST in
K. shillings

Comments, if any

Local Labor

[o8]

w

™~ [\

L.ocal materials

—

~ [\S]

[\

W

TOTAL COST LOCAL CONTENT

XXXXX

PERCENTAGE OF CONTRACT PRICE

XXXX
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3. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section lll, Evaluation and Qualification Criteria. A separate Form shall
be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment
information

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

Current status

Current location

Details of current commitments

Source Indicate source of the equipment
OOwned ORented Ol cased O Specially manufactured
Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project
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4. FORM PER-1

Contractor's Representative and Key Personnel
Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below
for each candidate.

Contractor' Representative and Key Personnel.

1. Title of position: Contractor’s Representative

Name of candidate:

Duration of
appointment:

linsert the whaole period (start and end dates) for which this position
will be engaged]

Time
commitment: for
this position:

|insert the number of davs/week/months/ that has been scheduled for
this position]

Expected time
schedule for this

[insert the expected time schedule for this position (e.g. attach high
level Gantt chait|

position:
, Title of position: / /
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position
appointment: will be engaged)
Time [insert the number of days/week/months/ that has been scheduled jor
commitment: for| this position]
this position:
Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this | /leve! Gantt chart|
position:
3 Title of position: / ]

Name of candidate:

Duration of

[insert the whole period (start and end dates) for which this position

commitment: for
this position:

appointment: will be engaged]|
Time [insert the number of dayvs/week/months/ that has been scheduled for

this position

Expected time
schedule for this
position:

linsert the expected time schedule for this position (e.g. attach high
level Gantt chart]
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4. Titleofposition:/ /

Name of candidate:

Duration of linsert the whole period (start and end dates) for which this position
appointment: will be engaged]
Time linsert the number of days/week/months/ that has been scheduled for

. this position]
commitment: for

this position:

Expected time [insert the expected time schedule for this position (e.g. attach high
schedule for this | /level Gantt chart]
position:

5. Title of position: /insert title]

Name of candidate

Duration of linsert the whole period (start and end dates) for which this position
. will be engaged)

appointment:

Time [insert the number of days/week/months/ that has been scheduled for

commitment: for | this position]

this position:

Expected time [insert the expected time schedule for this position (e.g. altach high
schedule for this level Gantt chart]

position:

5. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

rosition [#1 ] {ifle of postiion jrom Form PEK-I|

Personnel
information Name: Date of birth:
Professional qualifications: )
Address: E-mail:
Academic qualifications:
Language proficiency: [language and levels of speaking, reading and writing skills]
Address of Procuring Entity:
Details
"ears with present Procuring EI%PII)’I
Telephone: ‘ontact (manager / personnel officer):




Fax:

Jobtitle:
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Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

. Duration of .
Project Role . Relevant experience
involvement
[main [role and
project responsibilities on the | [1ime in role] [describe the experience relevant to this
details] | project] position]
DECLARATION

I, the under signed [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
Lowest of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

| confirm that | am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment ‘ Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Timec commmitment; [insert period (start and end dates) jor witich 1is
Contractor's Representative or Key Personnel is available
to work on this contract]

| understand that any misrepresentation or omission in this Form may:

a) be taken into consideration during Tender evaluation;
b) result in my disqualification from participating in the Tender;
c) resultin my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):




6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section Ill, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

61 FORM ELI-1.1Tenderer
Information Form

Date:

ITT No. and title:

['enderer's name

In case of Jomi Venture (JV'), name ol each member:

T'enderer’s actual or mtended country of registration:
[icate country of Constitution]

I'enderer's actual or itended ycar ol incorporation:

I'enderer's legal address
[in country of registration]:

Tenderer's authorized representative information

Name:

Address:

Telephone/Faxnumbers:

E-mailaddress:

1.Attached are copies of original documents of

O  Articles of Incorporation (or equivalent documents of constitution or association), and/or
d&cuments of registration of the legal entity named above, in accordance with [TT 3.6

O DLfcase of IV, letter of intent to form JV or JV agreement, in accordance with [TT 3.5

O IPcase of state-owned enterprise or institution, in accordance with ITT 3.8, documents
cstablishing:

2. Included arc the organizational chart, a list of Board of Dircctors, and the beneficial ownership.




62 FORM ELI-1.2

Tenderer's JV Information Form
(to be completed for each member of Tenderer's JV)

Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information

Name:

Address:

Telephone/Fax numbers:

E-mail address:

1. Attached are copies of original documents of

ClArticles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 43.6.

L1 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with I'TT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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63 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer's Name:

Date:

JV Member's Name
ITT No. and title:

Non-Performed Contracts in accordance with Section I11, Evaluation and Qualification Criteria

OContract non-performance did not occur since 1™ January /insert vear/specified in Section 111,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

OContract(s) not performed since 1% January [insert yvear] specified in Section I11, Evaluation and
Qualification Criteria, requirement 2.1

Name of Procuring Entity: [insert full name/
Address of Procuring Entity: [insert street/city/country/

Reason(s) for nonperformance: /indicate main reason(s)/

Year | Non- performed | Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert | [insert amount Contract Identification: findicate complete contract name/ | [insert amount]

vear] | and percentage] | number, and any other identification]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

CINo pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-
Factor 2.3.

OPending litigation in accordance with Section 11, Evaluation and Qualification Criteria, Sub-Factor 2.3
as indicated below
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Year of| Amount in dispute Contract Identification Total Contract
dispute (currency) Amount
(currency),
Kenya  Shilling
Equivalent
(exchange rate)

Contract Identification: .
Name of Procuring Entity:
Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address  of  Procuring
Entity: Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria

D No Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria,
Sub- Factor 2.4.

D Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria,
Sub- Factor 2.4 as indicated below.

[insert [insert percentage] | Contract ldentification: [indicate complete| [insert amount}
year} contract name, number, and any other
identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country}

Matter in dispute: [indicate main issues
in dispute}

Party who initiated the dispute:
[indicate "Procuring  Entity"  or
“"Contractor"} Reason(s) for Litigation
and award decision

[indicate main reason(s)}
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64 FORM FIN -3.1:

Financial Situation and Performance

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

6.4.1. Financial Data

Type of Financial information
in

(currency)

Historic information for previous
vears,

(amount in currency, currency, exchange rate*, USD equivalen

Year 1 Year2 Year3

Year4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Asscts (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Betore Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate
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642 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling
equivalent)

1

2

3

643 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section Ill,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity (such as
parent company or group member).

b) be independently audited or certified in accordance with local legislation.
€) be complete, including all notes to the financial statements.
d) correspond to accounting periods already completed and audited.

Attached are copies of financial statements 1 for the years required above; and complying with the
requirements

6.5 FORM FIN —-3.2:
Average Annual Construction Turnover

Tenderer's Name:
Date:

JV Member's Name
ITT No. and title:

| Annual turnover data (construction only)

Year Amount Currency Exchange rate Kenya Shilling equivalent
[indicate year] | [insert amount and indicate

currency]
Average
Annual
Construction
Turnover *

* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

llf the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason
for this should be justified.
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6.6 FORM FIN -3.3:
Financial Resources
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other

financial means, net of current commitments, available to meet the total construction cash flow demands of the
subject contractor contracts as specified in Section I, Evaluation and Qualification Criteria.

No. | Source of financing Amount (Kenya Shilling
equivalent)

1

2

3

6.7 FORMFIN-3.4:
Current Contract Commitments / Works in Progress
Tenderers and each member to a JV should provide information on their current commitments on all contracts that

have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

No. | Name of Contract | Procuring Entity’s Valueof Estimated | Average Monthly
. . . Invoicing Over
Contact Address, Outstanding Completion | | .t Six Months
Tel, Work Date
. [Kenya Shilling
[Current /month)|
Kenya Shilling
/month
Equivalent|
1
2
3
4




6.8 FORM EXP -4.1

General Construction Experience

Tenderer's Name:

Date:

JV Member's Name:

ITT No. and title:
Qtagrting Endina Coantract Ldant aofine
Al I.IIIE L-lllllllE AU AL T  TOCTTIitaricaononn
Year Roleof
Year
Tenderer

Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount ofcontract:

Nameof ProcuringEntity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amountofcontract;

Nameof ProcuringEntity:

Address:
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6.9 FORM EXP -4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Similar Contract No.

Information
Contract Identification
Award date
Completion date
Role in Contract Prime

Contractor O | Member in Management Sub-

A% Contractor
contractor
Total Contract Amount O O
I maambng 10 o TR e oo la JENEE STTLN aen D
T ITIrCTITroCT T Oy T 3500 \,,UIII.I“\_,LUI’
ccif rticipation in al Contr

spec y‘pa ticipatio total Contract KenyaShilling
ATTIOUUITL

Procuring Entity's Name:
Address:

Telephone/fax number

E-mait:

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section I11:

L.

Amount

2 Physical size of required works
items

3.Complexity

4 Methods/Technology

5.Construction rate for key activities

6.0ther Characteristics
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6.10 FORM EXP -4.2(b)
Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:

Sub-contractor's Name2 (as perITT34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section Ill, Evaluation

and Qualification Criteria, Sub-Factor 4.2.

1 Key Activity No One: _

Information

Contract Identification

Award date

Completion date

Role in Contract . . .
Prime Member in Management | Sub-contractor
Contractor
Contractor Y O
Total Contract Amount O
] ]
Kenya Shillin
Quantity (Volume, number or ratc of Total quantity in | Percentage Actual
production, as applicable) performed the contract participation Quantity
under the contract per year or part of the ) (ii) Performed
- i . .
year ( (1) x (i)
Yearl
Year 2
ycar 4
Year 3

Procurmg Entity s Name:

2 If applicable
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Address:
Telephone/fax number
E-mail:

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b)
of Section III:

2 Activity No. Two
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OTHER FORMS

7

FORM OF TENDER

INSTRUCTIONS TO TENDERERS

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

ii) All italicized text is to help Tenderer in preparing this form.

iii)  Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION OF THE TENDERER attached to this Form of Tender.

iv)  The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
e Tenderer's Eligibility-Confidential Business Questionnaire.
e Certificate of Independent Tender Determination.

e Self-Declaration of the Tenderer.

Date of this Tender submission:

Request for Tender No.: [KAA/OT/LOKI/0078/2025-2026] Name of Tender DRILLING AND EQUIPING OF BOREHOLE
IN LOKICHOGIO AIRSTRIP

To: [Kenya Airports Authority] Dear Sir

1

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct and complete the Works and
remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] Kenya
Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] [figures]
[words]

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the
receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised in the
Contract within the time stated in the Particular Conditions of Contract.

We agree to adhere by this tender until one hundred and eighty six (186) days from the date of tender opening
and shall remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are not
bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 8;

ii)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring
Entity's Country in accordance with ITT 19.8;
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)

()

vii)
viii)

iX)

Xxi)

xii)

xiii)

Xiv)

XV)

XVi)

XVil)

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of
the options below as appropriate]

Total price is: [insert the total price of the Tender in words and figures, indicating the various amounts and the
respective currencies]; Or

Discounts: The discounts offered and the methodology for their application are:

The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in 186 days, if applicable) from the
date fixed for the Tender submission deadline specified in TDS 22.1(as amended, if applicable), and it shall
remain binding upon us and may be accepted at any time before the expiration of that period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance
with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers,
or service providers for any part of the contract, are not subject to, and not controlled by any entity or
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement
Regulatory Authority or any other entity of the Government of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-
owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of
ITT 3.7);

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full
address, the reason for which each commission or gratuity was paid and the amount and currency of each
such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared
and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other. Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
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on our behalf engages in any type of Fraud and Corruption;

xix)  Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xx)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to
interest.

b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

c)  Self-Declaration of the Tenderer—to declare that we will, if awarded a contract, not engage in any form
of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and
Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed
in
“Appendix 1- Fraud and Corruption” attached to the Form of Tender. Name

of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of person
duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender] Signature
of the person named above: [insert signature of person whose name and capacity are shown above] Date
signed[insert date of signing] day of [insert month], [insert year]

Date signed day of

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender,

(This appendix forms part of the Tender)
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CONDITIONS OF CONTRACT

AMOUNT

Tender Security

Kshs. 200,000/=

Amount of Performance Security (Unconditional Bank
Guarantee)

10 percent of Tender Sum

Revised Program of works to be submitted

Not later than 28 days after
issuance of Order to
Commence

Cash flow estimate to be submitted

Not later than 28 days after
issuance of Order to
Commence

Minimum amount of Third Party Insurance

2% of the contract amount

Period for commencement, from the Engineer’s order to
commence

28 days

Time for completion

Eight (8) Months

Amount of liquidated damages

Kshs. 100,000/= per day

Limit of liquidated damages

10% of Contract Value

Defect Liability period

12 Months

Percentage of Retention

10% of Interim Payment
Certificate

Limit of Retention Money

10% of Contract Price

Minimum amount of interim certificates

Kshs.5,000,000.00

Time within which payment to be made after Interim
Payment Certificate signed by Engineer

30 days

Appointer of Arbitrator

Chief Justice of The Republic of
Kenya

Notice to Employer and Engineer

The Employers address is:
Kenya Airports Authority,
P.O. Box 19001 — 00501,
Nairobi

The Engineer’s address is:
General Manager (P&ES),
Kenya Airports Authority,
P.0O. Box 19001 — 00501,
Nairobi

Signature of Bidder.........cccevvvveeveecececennne, Date....ccccevueneee

(Affix stamp)
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A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

i) Tenderer's details

ITEM DESCRIPTION

Kenya Airports Authority
1 | Name of the Procuring Entity

KAA/OT/LOKI/0078/2025-2026
2 | Reference Number of the Tender

3 | Date and Time of Tender Opening

4 Name of the Tenderer

5 | Full Address and Contact Details of | 1.Country
the Tenderer.
2. City

3.Location
4. Building

5.Floor
6. Postal Address

7. Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency

8 | Description of Nature of Business

9 Maximum value of business which
the Tenderer handles.

10 | State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical
addresses, email, and telephone
number) of

state which stock exchange




General and Specific Details

ii) Sole Proprietor, provide the following details.

Name in full Age
Nationality Country of Origin
Citizenship

iii) Partnership, provide the following details.

0 1.

MNats Q A
0 JTIarcs UwWIICU

+ 1+ F b Jas
l‘laLlUllallLy \_JILIL.CIIDIIILJ

Names of Partners

(iv) Registered Company, provide the following details.

i)  Private or public Company

ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT)........cccuieiiiiie ettt e aee e
Issued Kenya Shillings (EQUIVAIENT)........cooiuiiiiieiie ettt e e e rr e e e e eannes

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

1

2

3

(v)  DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i) Are there any person/persons in........c.ccceeeee.. (Name of Procuring Entity) who has/have an interest or
relationship in this firm? Yes/No.........cccccvevevnnnee.

If yes, provide details as follows.

Designation in the Interest or Relationship with
Names of Person Procuring Entity Tenderer




i) Conflict of interest disclosure

Type of Conflict

Disclosure
YES OR NO

If YES provide details of
the relationship with
Tenderer

Tenderer is directly or indirectly controls, is controlled by
or is under common control with another tenderer.

Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

Tenderer has the same legal representative as another
tenderer

Tender has a relationship with another tenderer, directly
or through common third parties, that puts it in a
position to influence the tender of another tenderer, or
influence the decisions of the Procuring Entity regarding
this tendering process.

Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this Tender
Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who are
directly or indirectly involved in the preparation of the
Tender document or specifications of the Contract,
and/or the Tender evaluation process of such contract.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
would be involved in the implementation or
supervision of the such Contract.

Has the conflict stemming from such relationship stated
in item 7 and 8 above been resolved in a manner
acceptable to the Procuring Entity throughout the
tendering process and execution of the Contract.

(vi)

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the

Certification

date of submission.

Full Name

Title or Designation

(Signature)

(Date)
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B.

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

[, the undersigned, in submitting the accompanying Letter of Tender to the Kenya Airports Authority

[Name of Procuring Entity] for:

KAA/OT/LOKI/0078/2025-2026 - DRILLING AND EQUIPING OF BOREHOLE IN LOKICHOGIO AIRSTRIP

[Name and number of tender] in response to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

1

2,

| have read and | understand the contents of this Certificate;

| understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

| am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) methods, factors or formulas used to calculate prices;

C) the intention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5) (b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this
request for tenders relates, except as specifically authorized by the procuring authority or as specifically
disclosed pursuant to paragraph (5) (b) above;

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of
the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to
paragraph (5) (b) above.
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Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]
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SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE
PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

L) e , Of Post Office BOX ....ceeveveeveeveveeeieecenen, being a resident of
......................................... in the Republic of .........cccceceeueeuennnenne.. do hereby make a statement as
follows: -

1 THATIam the Company Secretary/Chief Executive/Managing Director/Principal Officer/Director
of
................................................... (insert name of the Company) who is a Bidder in respect of Tender
No. KAA/OT/LOKI/0078/2025-2026 ......... for — DRILLING AND EQUIPING OF BOREHOLE IN
LOKICHOGIO AIRSTRIP
(insert tender title/description) for ...Kenya Airports Authority........ccccceue..... (insert name of the
Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and
belief.

(Title) (Signature) (Date)

Bidder Official Stamp
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FORM SD2
SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR FRAUDULENT
PRACTICE

L e e of P. O. BOX cevveereirireienins being a resident of............... in the
Republicof..._ . .do hereby make a statement as follows: -

1 THAT | am the Chief Executive/Managing Director/Principal Officer/Director of
..................................... (insert name of the Company) who is a Bidder in respect of Tender No.
KAA/OT/LOKI/00778/2025-2026 for DRILLING AND EQUIPING OF BOREHOLE IN
LOKICHOGIO AIRSTRIP
........................ (insert tender title/description) for ...Kenya Airports Authority............... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in
any corrupt or fraudulent practice and has not been requested to pay any inducement to
any member of the Board, Management, Staff and/or employees and/or agents of...Kenya
Airports Authoriity.......cccceceveiees (insert name of the Procuring entity) which is the procuring
entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement toany member of the Board, Management, Staff and/or employees and/or

agents of...Kenya Airports Authority.........cccceeueee.. (name of the procuring entity)

4 THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with
other bidders participating in the subject tender

5 THAT what is deponed to herein above is true to the best of my knowledge, information and
belief.

................................................................................................... (Title)
(Signature) (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

ettt et et et be et (person) on behalf of (Name of the Business/Company/Firm)
........................................................... declare that | have read and fully understood the contents of the Public
Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public
Procurement and Asset Disposal and my responsibilities under the Code.

| do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

Name of AULhOFIZEA SIGNATOIY......uviiiiiiie e e e s e e e e e aa e e e e eesaareeeens

(Company Seal/Rubber Stamp where
applicable) Witness
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D.

APPENDIX 1-FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1.

11

21

22

23

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud
and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

1) aperson to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits
an offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be—
a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) if a contract has already been entered into with the person, the contract shall be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5 An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement—
a) shall not take part in the procurement proceedings;
b) shall not, after a procurement contract has been entered into, take part in any decision relating to
the procurement or contract; and
¢) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the

group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet
all the requirements of this Act.

6) Anemployee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5) (a)
and the contract is awarded to the person or his relative or to another person in whom one of them had
a director indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

68



“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value
to influence improperly the actions of another party;

i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid
an obligation;

ii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iii) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

iv) “obstructive practice” is:

» deliberately destroying, falsifying, altering, or concealing of evidence material to theinvestigation
or making false statements to investigators in order to materially impede investigation by Public
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice;
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation; or

e acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:
"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring entity
of the benefits of free and open competition.

C) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring
(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub- consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other

appropriate authority appointed by Government of Kenya to inspect2 all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

Iror the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying
for pre-qualification, expressing interest in a consultancy, and tendering, either directly or as a nominated sub-
contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of
such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing
contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities
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undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address specific matters
related to investigations/audits, such as evaluating the veracity of an allegation of possible Fraudand Corruption,
through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's
or individual's financial records and information, and making copies thereof as relevant; accessing and examining
any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals;
performing physical inspections and site visits; and obtaining third party verification of information.
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2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE

Beneficiary:
Request for Tenders No:

Date:

TENDER GUARANTEE No.:
Guarantor:

We have been informed that (herein after called "the Applicant") has
submitted or will submit to the Beneficiary its Tender (herein after called "the Tender") for the execution of
under Request for Tenders No. (“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or
a separate signed document accompanying or identifying the demand, stating that either the Applicant:

a) Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension there to provided by the Applicant; or

b)  Having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period
or any extension thereto provided by the Applicant, (i) has failed to execute the contract agreement,
or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or(ii)twenty-eight days after the end of the Tender Validity
Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[signature(s)]

71



3. FORM OF TENDER SECURITY (TENDER BOND) [The Surety shall fill in this Tender Bond
Form in accordance with the instructions indicated.] BOND NO.,

1 BY THIS BOND [name of tenderer] as Principal (herein after called “the Principal”), and [name, legal title, and
address of surety], authorized to transact business in [name of country of Purchaser], as Surety (herein after
called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obligee (herein after called “the

Purchaser”) in the sum of [amount ofBond]5[amountin words], for the payment of which sum, well and truly
to be made, we, the said Principal and Surety, bind ourselves, our successors and assigns, jointly and severally,
firmly by these presents.

2 WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the
Day of , 20, for the supply of [name of Contract] (herein after called the “Tender”).

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:

(@)  Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Principal; or

(b) having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity Period or
any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or (ii) has failed
to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the
Purchaser's Tendering document.

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt of the
Purchaser's first written demand, without the Purchaser having to substantiate its demand, provided that in
its demand the Purchaser shall state that the demand arises from the occurrence of any of the above events,
specifying which event(s) has occurred.

4 The Surety hereby agrees that its obligation will remain in full force and effect upto and including the date
30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender
or any extension thereto provided by the Principal.

5 IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their
respective names this day of 21.

Principal:

Surety:

Corporate Seal (where
appropriate)

(Signature) (Signature)
(Printed name and title) (Printed name and title)

5The amount of the Bond shall be denominated in the currency Kenya shillings or the equivalent amount in a freely
convertible currency.
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4,

FORM OF TENDER-SECURING DECLARATION

[insert date (as day, month and year) of Tender Submission]

Tender NO ettt . [insert number of tendering process]

e e e ernes [insert complete name of

Purchaser] |/We, the undersigned, declare that:

1

2

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with
the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are
in breach of our obligation(s) under the bid conditions, because we—(a) have withdrawn our tender during the
period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s),
upon the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name
of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of
bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of
intent.

SIBNEA ettt ettt sttt e Capacity / title (director

NV [ ¢ =TT US O PPRI Duly authorized to sign the
bid for and on behalf of: [insert complete name of Tenderer] Dated on...................... day
o] SR [Insert date of signing]

Seal or stamp
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5.  Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts pavable

Local currency:

Foreign currency #1:

Forcign currency #2:

Forcign currency #3:

Provisional sums cxpressed in local currency | To be entered by the Procuring Entity]

6. TECHNICAL PROPOSAL

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to proceed with
the works. The Procuring entity will review these Proposals and determine the extent to which they meet the
required standards to complete the works.

61 Site Organization
[insert Site Organization information]

62 Method Statement
[insert Method Statement]

63 Mobilization Schedule
[insert Mobilization Schedule]

64 Construction Schedule
[insert Construction Schedule]



pArT2-SECTION VII: TECHNICAL SPECIFICATIONS

GENERAL CONDITIONS
1.1 GENERAL

1. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this section. Read and conform to the FIDIC
General Conditions of the Contract and Division 1 General Requirements.

1.2 SCOPE OF WORK
SYSTEM OVERVIEW

The works shall comprise hydrogeological investigation, drilling, construction, development, testing and
equipping of a production borehole to supply potable water for airport operations at LOKICHOGIO Airstrip

The borehole system shall include:
1. Hydrogeological survey and siting
2. Borehole drilling and casing installation
3. Gravel packing and sanitary sealing
4. Borehole development
5. Test pumping and yield determination
6. Borehole headworks construction
7. Installation of submersible pump and rising main
8. Electrical control and protection system
9. Flow measurement and monitoring instruments

10. Water quality testing and regulatory approvals

The completed borehole shall be capable of delivering not less than 8 m3/hr against a total dynamic head of
approximately 300 m, or as confirmed by the test pumping results.

1.5 DEFINITIONS AND SYSTEM DESCRIPTION
For the purpose of this Contract, the following definitions shall apply:
1.5.1 Borehole

A drilled groundwater abstraction structure constructed to access water from an underground aquifer and
equipped with casing, screens, and pumping equipment for water extraction.
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1.5.2 Borehole Rehabilitation
The process of restoring the performance and structural integrity of an existing borehole through inspection,
cleaning, redevelopment, repair of casing or screens, and replacement or reinstallation of pumping equipment.

1.5.3 Borehole Camera Inspection

The use of a specialized downhole video camera system inserted into the borehole to visually inspect the
condition of the casing, screen sections, water entry points, and any obstructions or structural defects within
the borehole.

1.5.4 Borehole equipping
The installation or replacement of borehole equipment including submersible pumps, rising mains, electrical
cables, control equipment, and associated fittings required to achieve full operational capacity of the borehole.

1.5.5 Raw Water
Untreated groundwater abstracted directly from the borehole prior to any treatment or conditioning processes.

1.5.8 Potable Water
Water that meets the drinking water quality standards prescribed by relevant regulatory authorities and is safe
for human consumption.

1.5.9 Water Storage Tank
A structure designed to store treated water for balancing supply and demand within the distribution system.

1.5.10 Reticulation System

The network of pipelines, valves, pumps, and associated infrastructure used to distribute treated water to
various facilities within the airport.

1.5.11 Control Panel

An electrical control assembly containing instrumentation, protection devices, and automation systems used to
control and monitor the operation of pumps and the water treatment plant.

1.5.12 PLC (Programmable Logic Controller)

An industrial digital controller used to automate and control electromechanical processes such as pump
operation, treatment plant sequencing, alarms, and monitoring.

1.5.13 Airport Operations

All operational activities related to the functioning of the airport including aircraft movements, passenger
services, safety operations, and support services that must not be disrupted by the contractor’s activitie

1.6 SYSTEM DESCRIPTION
PROCESS FLOW OF THE BOREHOLE SYSTEM

Step 1: Hydrogeological Surve-A hydrogeological survey shall be undertaken to:
Identify three potential drilling points
Evaluate aquifer characteristics
Estimate expected yields
Support Environmental Impact Assessment (EIA)
Deliverables:

Hydrogeological report
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Recommended drilling coordinates

Estimated aquifer depths

Step 2: Borehole Drilling-Drilling shall be carried out using rotary drilling rigs capable of drilling to 300 m
depth.

Typical drilling profile:

Depth Diameter
0-300 m 203 mm (8”)

Drilling fluid shall be used where necessary to stabilize the borehole.

Step 3: Borehole Casing Installation
The borehole shall be lined with mild steel casing Class B (>4.2 mm thickness).
Components:
Plain casing
e Used in unstable formations
Slotted casing
o Installed across water-bearing aquifers
Specifications:

Item Size

Casing diameter 153 mm

Wall thickness >4.2 mm

Slot size Based on formation analysis

Step 4: Gravel Packing
Gravel pack shall be placed between the borehole wall and screen to prevent sand ingress.
Specification:

Parameter Value

Material Washed silica gravel
Size 2-4 mm

Placement Tremie pipe method

Step 5: Grouting and Sanitary Seal



A bentonite seal of minimum 3 m shall be installed near the surface to prevent contamination from surface
water.

Annular spaces above the gravel pack shall be cement groute.
Step 6: Borehole Development

Development shall be carried out by:

e Air lifting
e Surging
e Pumping

Minimum duration: 4 hours
Purpose:
« Remove drilling mud
e Remove fine particles
e Increase aquifer yield
Step 7: Test Pumping
A 24-hour constant discharge test shall be conducted.

Measurements to be recorded:

Static water level

e Pumping water level
e Drawdown
e Recovery rate
e Yield
Outputs:

« Safe borehole yield
e Recommended pump setting depth
e Pump design head

Step 8: Water Quality Analysis

Water samples shall be tested for:

Physical
e Turbidity
e Colour
e TDS
Chemical
° pH
e Fluoride
e |ron
o Nitrates



e Hardness
Microbiological

e Total coliform
o E.coli

Testing shall be done in a WRA approved laboratory.
4. BOREHOLE EQUIPPING SYSTEM

Submersible Pump

Specification:

Parameter Value

Pump type Stainless steel deep well submersible

Capacity 8 m¥/hr

Head 300 m

Motor 3 Phase 415V

Material ~ Stainless steel

model Grundfos SP46-8 or equivalent approved by project manager

Rising Main

Parameter Value
Material Gl pipe
Diameter 2”
Class Class B

Accessories:
e Crane sockets
e Non return valve
o Flow meter

Flow Meter

Installed at the wellhead.

Specification:

Parameter Value

Type Bulk mechanical water meter
Size 2"

Class Class B

Purpose:

« Monitor abstraction volumes
e Support WRA reporting
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5. ELECTRICAL CONTROL SYSTEM
The pump shall be controlled by a Direct-On-Line (DOL) control panel.
Panel Components

Contactor

Thermal overload relay
Phase failure protection relay
Voltmeter with selector switch
Ammeter

MCCB protection

Water level protection relay
Start/Stop push buttons

. Indicator lights

10. Pump hour counter

11. Cable termination box

CoNoR~LNE

Pump Protection System-An MP204 motor protection unit shall be provided.
e Dry run protection
« Overcurrent protection
e Phase failure detection
« Voltage imbalance protection
6. BOREHOLE HEADWORKS
A protective borehole chamber shall be constructed.

Specification:

Parameter Value
Chamber size 1Im x 1m x 1m

Floor Class 20 concrete
Cover Steel plate (Gauge 16)
Access Lockable

Security Anti-theft

7. MONITORING SYSTEM
The borehole shall include:
Dipper tube
e 25 mm diameter
e 300 m length
o For water level measurement

Electrode sensors

o Borehole low level protection



e Tank high level control
8. REGULATORY COMPLIANCE
The contractor shall obtain all approvals from the Water Resources Authority (WRA) including:

o Borehole drilling permit

e Hydrogeological approval
e Supervision compliance

o Borehole completion report

2.4 Water Storage Facilities

Pumped water shall be conveyed to water storage tanks designed to provide sufficient storage capacity for
operational demand and system balancing.

2.5 Integration with Airport Water Reticulation

The pumped water from the storage system shall be connected to the existing airport water reticulation
network to supply various airport facilities within Kisumu International Airport.

2.6 Control and Automation

The borehole pumping system and the water treatment plant shall be equipped with an automated control
system incorporating a PLC-based control panel to monitor and control plant operation, including pump
sequencing, pressure monitoring, flow control, alarms, and protection systems.

2.7 Operational Considerations; All works shall be carried out in coordination with airport management to
ensure that construction activities do not interfere with active airport operations and that safety and operational
requirements are maintained at all times.

1.11 QUALIFICATIONS

1. Selected contractors and their sub-contractors shall have a minimum 10 years completed projects experience and
have installed equipment at a minimum of 5 major installations. The companies shall:

i. Perform all work done on the borehole and associated systems / appurtenances.
ii. Design the borehole and desalination system for a useful life of 10 years, as long as the maintenance and functioning
of the pumps are carried out in accordance to manufacturer.

2. Submit under Experience in Bidding Forms, a list of recent jobs that the company has performed.

3. Submit under Personnel in the Bidding Forms a list of persons proposed to supervise the installation and their
respective qualifications. Approved personnel shall not be changed without written authorization from the Employer.

1.12 WARRANTY

1. Provide a manufacturer’s written warranty of a minimum of two years from the issuance of the
completion certificate for each of the subsystems.

2. The Contractor shall warrant that the products and system shall be free of defects in materials and
workmanship. The warranty shall cover all replacement parts and labour for the extent of the warranty
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period.

3. Provide a maintenance program that includes three inspections and instructions to the airport
maintenance staff for the extent of the warranty period in the first year and thereafter for two inspections
and instructions for the next five years and renewable thereafter as per the requirements of the
Employer.

1.13 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

1. Arrange with the Employer the location of the water system Contractor’s yard. Confine materials,
products, equipment and temporary structures within the limits of the site.

2. Site office/Prelims

1.13 AIRPORT IN USE

The Contractor shall be deemed to have fully allowed in his rates and prices for all constraints, restrictions, sequencing
requirements, temporary works, protection measures, night works, standby arrangements, and coordination obligations
associated with working in an airport in use. No additional payment shall be made on account of such operational
constraints.

1.14 CONTRACT CLOSEOUT

1. Provide to the Engineer (6) six hard copies and one electronic copy of the Operations and Maintenance Manual. The
Operations and Maintenance Manual will include:

I. A complete list of sub-contractors’ names, addresses and telephone numbers.

i . Description of each system and major component of the systems.
iii. Operations and installation instructions of each assembly, component and

system.

iv. Complete cleaning, maintenance, repair and restoration instruction of each
component of the system.

V. List of spare parts of each assembly, component and system complete with
names, addresses and telephone numbers of suppliers.

Vi. Operating curves of mechanical and electrical equipment.

Vii. Lubrication and filter schedule of all equipment.

viii. Equipment maintenance and overhaul and adjustment schedules.

iX. Final balancing reports of mechanical systems.

X. Installation manual or installation instructions of each mechanical and
electrical item.

Xi. As-built drawings of all components.

Xii. Final reviewed shop drawings.

Xiii. Copies of all warranties, correctly executed.

1 Review Operations and Maintenance Manual for completeness.
2 Expedite and complete deficiencies and defects identified by the Engineer.

5. Review Variation Orders, holdbacks and other Contract Price Adjustments.

6. Submit required documentation such as Statutory Declarations, Indemnification Forms,
Warranties, Certificates of Approvals or acceptance from Regulating authorities.

7. Review inspection and testing reports to verify conformance to the intent of the
documents and that changes, repairs or replacements have been completed.
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8. Review conditions of equipment that has been used in the course of the work to ensure
turning over at completion in “as new condition” with warranties, dated and certified
from the date of the issuance of the Taking Over Certificate.

9. Arrange and co-ordinate instructions of the Employer’s staff in care, maintenance and
operation and finishes and as defined in this Specification.

10. Co-ordinate: building accessibility, traffic, Contractor’s clean up and completion
activities with the Employer’s schedule of the airport-in-use.

11. Provide on-going review, inspection and attendance to project call back, maintenance
and repair problems during the Warranty Period.

PART 2 - PRODUCTS 2.1 GENERAL REQUIREMENTS

1. Provide all equipment and material new, undamaged, with no defects and of the best grade.

2. Provide products that are the standard and proven design of the manufacturer. When standard
products are modified to suit these specifications, certify operating conditions, ratings and capacity of
the product based on qualification tests and submit compliance certificates.

3. All products and systems used shall be the latest improvements on design and materials.

2.2 PRODUCT SPECIFICATIONS

2.2.1 Borehole pump:

1. General

The contractor shall supply, install, test and commission a stainless steel deep well submersible pump and
motor set suitable for installation in a 6-inch borehole, capable of delivering 8 m3/hr against a total dynamic
head of 300 m or as confirmed during test pumping.

e The pump shall be equivalent to or better than the Grundfos SP 9-33

series or other approved equivalent.

The pump shall be suitable for continuous operation in saline borehole water.

2. Hydraulic Performance

Parameter Requirement
Pump type Multistage centrifugal deep well submersible pump
Rated flow 8 m3/hr (2.2 L/s)
Total dynamic head 300 m
Pump efficiency > 70 % at duty point
Operating range 60—-120% of rated flow
Maximum sand content 50 g/m3

Minimum borehole diameter 150 mm (6")
Maximum water temperature 35°C
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Pump curves shall be submitted showing:

Flow vs Head

Power consumption
Efficiency curve
NPSH characteristics

3. Pump Construction

Component Material
Pump casing AISI 304 or AISI 316 stainless steel
Impellers Stainless steel
Diffusers Stainless steel
Pump shaft Stainless steel

Suction strainer Stainless steel
Non-return valve Stainless steel integrated in pump

Pump shall be corrosion resistant and suitable for desalination pretreatment applications.

4. Submersible Motor

Parameter Specification
Motor type Water-filled rewindable submersible motor
Voltage 415V £10%
Phase 3 phase

Frequency 50 Hz

Insulation class Class F or better

Protection IP68

Cooling Water filled motor

Motor rating  Sized to meet duty (typically 15-18.5 kW)
Starting method Direct-On-Line (DOL)

Motor shall include:

e Built-in non-return valve
e Water-lubricated bearings
¢ Mechanical shaft seal

5. Electrical Cable

Submersible power cable shall:
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Parameter Specification

Cable type Flat rubber sheathed submersible cable
Size 6 mm2 x 3 core

Length 300 m

Insulation Waterproof EPDM or equivalent
Jointing  Factory vulcanized or resin sealed

6. Rising Main

As per BOQ:

Component Specification
Rising main pipe 2” Class B GI pipe
Length 200 m
Couplings Crane sockets

Pump connection Stainless steel discharge head

Pipe shall withstand:

e Pressure > 30 bar

7. Protection and Monitoring

The pump shall be protected by the following systems:
MP204 Motor Protection Unit
Functions include:

Overload protection

Dry running protection

Phase failure

Phase imbalance

Over/under voltage

Motor temperature monitoring
Power consumption monitoring

8. Control Panel

The control panel shall include:

« MCCB main isolator
o Contactor
e Thermal overload relay



Phase failure relay
Over/under voltage relay
Water level control relay
Ammeter

Voltmeter

Selector switches

Pump running indicator
Trip alarm indicators
Pump run hour meter
Start/Stop push buttons

The panel enclosure shall be:

Powder coated mild steel
IP54 minimum protection

9. Installation Requirements

Pump installation shall include:

10.

Stainless steel safety cable

Borehole cap with cable gland

Cable support clamps

Proper rising main alignment

Pump suspended minimum 3 m above borehole bottom

Testing and Commissioning

Testing shall include:

NoogokrwbdPE

Insulation resistance test

Electrical continuity test

Direction of rotation test

Pump performance test

Flow verification using bulk meter
Drawdown monitoring

Control panel functionality tests

Commissioning shall be witnessed by the Mechanical Engineer.

1 1 . Documentation-The contractor shall submit:

Pump curves
Motor data sheet
Installation manual
Spare parts list
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12. Warranty

Electrical schematics
Warranty certificate

The pump and motor shall carry a minimum 24-month warranty from commissioning.

BILLS OF QUANTITIES

Notes for preparing Bills of Quantities

1.0

Preamble to Bill of Quantities

a)

b)

d)

9)

h)

The Bill of Quantities shall form part of the Contract Documents and is to be read in conjunction with the
Instructions to Tenderers, Conditions of Contract Parts | and 11, Specifications and Drawings.

The brief description of the items in the Bill of Quantities is purely for the purpose of identification, and
in no way modifies or supersedes the detailed descriptions given in the conditions of Contract and
Specifications for the full direction and description of work and materials.

The Quantities set forth in the Bill of Quantities are estimated and provisional, representing substantially
the work to be carried out, and are given to provide a common basis for tendering and comparing of
Tenders. There is no guarantee to the Contractor that he will be required to carry out all the quantities of
work indicated under any one particular item or group of items in the Bill of Quantities. The basis of
payment shall be the Contractor’s rates and the quantities of work actually done in fulfilment of his
obligation under the Contract.

The prices and rates inserted in the Bills of Quantities will be used for valuing work executed, and the
Engineer will measure the whole of the works executed in accordance with this Contract.

A price or rate shall be entered in ink against every item in the Bill of Quantities with the exception of
items, which already have provisional sums, affixed thereto. The Tenderers are reminded that no “nil” or
“included” rates or “lump-sum” discounts will be accepted. The rates for various items should include
discounts if any. Tenderers who fail to comply will be disqualified.

Provisional sums (including Day works) in the Bill of Quantities shall be expended in whole or in part at
the discretion of the Engineer in accordance with Sub-clause 52.4 and Clause 58 of part of the Conditions
of Contract.

The price and rates entered in the Bill of Quantities shall, except insofar as it is otherwise provided under
the Contract, include all Constructional plant to be used, labour, insurance, supervision, compliance,
testing, materials, erection, maintenance or works, overheads and profits, taxes and duties together with
all general risks, liabilities and obligations set out or implied in the Contract, transport, electricity and
telephones, water, use and replenishment of all consumables, including those required under the Contract
by the Engineer and his staff.

Errors will be corrected by the Employer for any arithmetic errors in computation or summation as
follows:

Where there is a discrepancy between amount in words and figures, the amount in words will govern; and
Where there is a discrepancy between the unit rate and the total amount derived from the multiplication
of the unit price and the quantity, the unit rate as quoted will govern, unless in the opinion of the Employer,

there is an obviously gross misplacement of the decimal point in the unit price, in which event the total
amount as quoted will govern and the unit rate will be corrected.
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)
K)

If a Tenderer does not accept the correction of errors as outlined above, his Tender will be rejected.

The Bills of Quantities, unless otherwise expressly stated therein, shall be deemed to have been prepared
in accordance with the principles of the latest edition of the Civil Engineering Standard Method of
Measurement (CESMM).

“Authorised” “Directed” or “Approved” shall mean the authority, direction or approval of the Engineer.

Unless otherwise stated, all measurements shall be net taken on the finished work carried out in
accordance with the details shown on the drawings or instructed, with no allowance for extra cuts or fills,
waste or additional thickness necessary to obtain the minimum finished thickness or dimensions required
in this Contract. Any work performed in excess or the requirements of the plans and specifications will
not be paid for, unless ordered in writing by the Engineer.

@ Hard material, in this Contract, shall be defined as the material which, in the opinion of the
Engineer, require blasting, or the use of metal wedges and sledgehammers, or the use of compressed air
drilling for their removal, and which cannot be extracted by ripping with a dozer tractor of at least 150
brake horse power (112 kilowatt) with a single, rear-mounted, hydraulic ripper. Boulders of more than
0.2m® occuring in soft material shall be classified as hard material
(b) Soft material shall be all material other than hard material.

2.0 The objectives of the Bills of Quantities are;

@

and

(b)

3.0

(@)

(b)

to provide sufficient information on the quantities of Works to be performed to enable tenders to be prepared efficiently and accurately;

when a Contract has been entered into, to provide a priced Bills of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bills of Quantities in sufficient detail
to distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bills of Quantities should be as simple
and brief as possible.

The Bills of Quantities should be divided generally into the following sections:

Preliminaries.

The preliminaries should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bills of Quantities and which are to be
used for the measurement of any part of the Works.

The number of preliminary items to be priced by the tenderer should be limited to tangible items such as

site office and other temporary works, otherwise items such as security for the Works which are primarily
part of the Contractor’s obligations should be included in the Contractor’s rates.

Work Items
(i) The items in the Bills of Quantities should be grouped into sections to distinguish
between those parts of the Works which by nature, location, access, timing or any other
special characteristics may give rise to different methods of construction or phasing of
the Works or considerations of cost. General items common to all parts of the Works
may be grouped as a separate section in the Bills of Quantities.
(ii) The brief description of the items in the Bill of Quantities should in no way modify or

supersede the detailed descriptions given in the Contract drawings, Conditions of
Contract and Specifications.
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(iii))  Quantities should be computed net from the Drawings, unless directed otherwise in the
Contract, and no
allowance should be made for bulking, shrinkage or waste. Quantities should be rounded
up or down where appropriate.

(iv)  The commencing surface should be identified in the description of each item for Work
involving excavation, boring or drilling, for which the commencing surface is not also
the original surface. The excavated surface should be identified in the description of each
item for Work involving excavation for which the excavated surface is not also the final
surface. The depths of Work should be measured from the commencing surface to the
excavated surface, as defined.

(c) Daywork Schedule
A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in the Bills
of Quantities is relatively high. To facilitate checking by the Employer of the realism of rates quoted by the tenderers,

the Daywork Schedule should normally comprise:

(i) alist of the various classes of labour, and materials for which basic Daywork rates or prices are to
be inserted by the tenderer, together with a statement of the conditions under which the Contractor
will be paid for Work executed on a Daywork basis; and

(i) a percentage to be entered by the tenderer against each basic Daywork Subtotal amount for labour,
materials and plant representing the Contractor’s profit, overheads, supervision and other charges.

(d) Provisional Quantities and Provisional Sums

Q) Provision for quantity contingencies in any particular tem or class of Work with
a high expectation of quantity overrun should be made by entering specific
“Provisional Quantities” or “Provisional Items” in the Bills of Quantities, and not
by increasing the quantities for that item or class of Work beyond those of the
Work normally expected to be required. To the extent not covered above, a
general provision for physical contingencies (quantity overruns) should be made

by

including a “Provisional Sum” in the Summary of the Bills of Quantities.
Similarly, a contingency allowance for possible price increases should be
provided as a “Provisional Sum” in the Summary of the Bills of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need
arises.

(i) Provisional Sums to cover specialized works normally carried out by Nominated Sub
Contractors should be avoided and instead Bills of Quantities of the specialised Works
should be included as a section of the main Bill of Quantities to be priced by the Main
Contractor. The Main Contractor should be required to indicate the name (s) of the
specialised firms he proposes to engage to carry out the specialized Works as his
approved domestic sub-contractors. Only Provisional Sums to cover specialized Works
by statutory authorities should be included in the Bills of Quantities.

(iii)  Unless otherwise provided in the Contract, the Provisional Sums included in the Bills of
Quantities should always be expended in whole or in part at the discretion of the Engineer
after full consultation with the Employer.

a. Summary Page
The Summary should contain a tabulation of the separate parts of the Bills of Quantities
carried forward, with Provisional Sums for Dayworks, physical (quantity) contingencies,
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and price contingencies (upward price adjustment) where applicable.

BILL OF QUANTITIES

DRILLING AND EQUIPPING OF ONE (1) BOREHOLES

AT LOKICHOGIO AIRSTRIP

BILL NO 1: PRELIMINARY AND GENERAL ITEMS

ITEM
NO

DESCRIPTION

UNIT

Qry

RATE

AMOUNT

(KSHS)

(KSHS)

Contractors mobilization

101

Mobilization and demobilization of contractors plant and
equipment including but not limited to drilling units, test
pumping equipment, borehole development equipment,
materials, personnel and other required supplies

LS

102

Erecting and dismantling of contractor’s borehole plant
and equipment including but not limited to drilling unit,
test pumping and borehole development units

LS

103

Allow Provisional Sum of Kshs 1,500,000 to cover
supervision costs of Engineers assigned on the project from
the employer’s head office to cover expenses for
communication, transport, stationery, hydrogeological
survey etc, to be expended as directed by the Project
Manager

No.

1,500,000

104

Allow Provisional Sum of Kshs 600,000 for capacity
building to be expended as directed by the Project
Manager

Allow for profits for items 103 and 104

%

%

SUB-

TOTAL

BILL NO 2: BH Drilling & Test pumping

ITEM
NO

DESCRIPTION

UNIT

Qry

RATE
(KSHS)

AMOUNT

(KSHS)

201

Drilling of 203mm (8”) diameter borehole from 0-n.e 100m
below surface

100

202

Ditto but 100- n.e 200m depth

100
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203 Ditto but 200- n.e 300m depth m 100
204 Supply al‘wd installation of n.i.d 153 mm(6”) diameter plain pees | 35
steel casing class B- ( not Less than 4.2mm)
Supply and installation of n.i.d 153 mm(6”) diameter
205 tpply and Insta’iat ' (67) di Pces | 15
slotted steel casing class B ( not Less than 4.2mm)
206 Supply and installation of filter gravel pack (2-4mm) Ton 5
207 Grout between the casing and the borehole LS 1
Borehole development by airlifting and/or surging for LS LS
208 minimum of 4hrs, with estimate of discharge and static
water level measurement.
Test Pumping for 24 hours, draw-down, yield recovery
209 and data analysis witnessed by the Mechanical Engineer HR 24
210 Construction of borehole head-works around well head by
constructing a concrete plinth and a chamber measuring
1mX1mX1m with the class 20/20 mass concrete floor slab | Ng 1
walls. Chamber to have painted Gauge 16 steel plate
lockable access cover ImX1m with anti-theft and weather
resistant padloc
211 Supply and fix 6" borehole steel cap. No 1
212 Supply and fix 8" surface casing, M 6
214 Place a bentonite sanitary seal 3m deep per borehole No. 1
515 Allow cost:s for providin.g .water for all requirements of the sum | 1
contract, field camp, drilling works e.t.c
Collect water samples and carry out water quality analysis
216 in a reputable laboratory and submit water quality test NO 1
report
917 Allow c95ts for Follecting formation samples and prepare NO 1
Geological logging charts
Allow for all applicable permits and approvals from Water
Resources Authority (WRA), including application fees,
218 hydrogeological approvals, supervision requirements, and | LS
preparation, submission, and follow-up of the Borehole
Drilling Completion Report to WRA for approval
SUB-
TOTAL
BILL NO 3: EQUIPPING OF BOREHOLE
ITEM RATE AMOUNT
NO DESCRIPTION UNIT | QTY (KSHS)
(KSHS)
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219

Provide, install, test and commission a complete solarized
borehole pumping system comprising a stainless steel
deep-well submersible pump directly coupled to a
suitable submersible motor, capable of delivering not less
than 8 m3/hr against a total dynamic head of 300 m. The
pump shall be Grundfos SP 46-8 or approved equivalent.

The system shall be designed to operate on both solar
photovoltaic (PV) power and mains electricity through a
complete changeover arrangement. The Contractor shall
provide and install a crystalline solar photovoltaic array of
adequate total capacity to meet the pump duty, complete
with solar pump controller/inverter, mounting structures,
interconnections, isolators, combiner boxes, surge
protection, earthing, cabling, control equipment and all
associated accessories. Each solar module shall have a
minimum capacity of 330 W unless otherwise approved.

The item shall include all materials, equipment, fittings,
wiring, controls, testing, commissioning and all incidental
works necessary to provide a complete, fully functional
and reliable solarized borehole pumping installation to
the satisfaction of the Project Manager

Nr

220

Provide, install and commission a 3 phase, 415V, DOL
control panel for the above pump comprising of the
following -

Provisional

a) Appropriate rating contactor

b) Appropriate rating thermal overload relay

c) Over/under voltage phase failure protection relay

d) Voltmeter

e) Voltmeter selection switch

f) Water level relay

g) Appropriate Ammeter

h) Appropriate MCCB for the mains

i) Appropriate MCCB for the control circuit

j) Start, Stop/Reset push button (Green marked "START"
and Black/Red marked "STOP/RESET")

k) Pilot indicator lights (green marked "PUMP RUN", red
marked "OVERLOAD TRIPPED", yellow marked

"BOREHOLE LOW", white marked "TANK HIGH" etc.

[) Hours run counter range 0 - 99999 hours

NO
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m) Cable looping box of appropriate rating

221

Enhanced MP204 Black box unit to integral circuit

No

222

2" Class B Gl rising main pipe

MTR

40

223

Supply of 2" crane sockets to the rising main

No

224

Provide and install one 2" bulk flow meter class B c¢/w Non
Return valve at the well head.

No

225

Electrode cable (pair)

50

226

Electrode pencil (pair)

No

227

25mm Dipper tube complete

300

228

1.5mm2 Flat cable for float switch

30

229

2" x 6" borehole cover c/w sundries

No

230

1.5mm?2 2-core underground armored cable electrodes

25

231

Allow a sum for testing and commissioning of the borehole
equipping works witnessed by the Mechanical Engineer

No.

232

Submersible cable rubber sheathed 6 mm2 x 3 core
submersible armored cable

300

233

Supply, deliver, install, test and commission 10,000-litre
vertical bilayer polyethylene (HDPE) water storage tank,
food-grade inner layer, UV-resistant outer layer, suitable
for potable water storage, complete with inlet, outlet,
overflow, washout/drain, access cover, screened vent,
base supports, connectors and all associated accessories,
including manufacturer’s warranty.

No

234

Construct a reinforced concrete tank plinth measuring
approximately 6m x 6m and raised 500mm above ground
level, comprising excavation, reinforced concrete strip
foundations, 200mm thick masonry perimeter walling,
approved selected murram filling, hardcore, sand blinding,
damp proof membrane, 150mm thick reinforced concrete
slab, finished smooth and suitable to support 4 No. 10,000
litre water storage tanks, complete with open-sided
structural steel roof canopy including steel columns,
rafters, purlins, roofing sheets, painting, all fittings and
accessories, complete in all respects

Sum

Sum

235

Supply, deliver, install, test and commission 2-inch (63mm)
PPR water pipeline from the tank area to the borehole,
including all pipe fittings, specials, valves, trench
excavation, bedding, laying, jointing, backfilling,
compaction, reinstatement and all associated works,
complete in all respects.

300

236

Supply and install 63mm gate valves as directed by the
Engineer

No
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Suppy and install 63mm non return valves.

237 No 6
238 Supply and install scoiur valve no 2
239 Supply and install air valve No 2

TOTAL FOR EQUIPPING OF THE BREHOLES

Fill and compact selected excavated material other than
240 . e . M3 2
top soil, rock or artificially hard material

241 Disposal of Excavated Materials

242 Dispose. excavated material other than rock as directed by M3 5
the Engineer

Dispose excavated material rock or artificially hard
243 . . . . M3 0.5
materials on site as directed by the Engineer

In situ Concrete: Provision and placing

Rate to include for shuttering

Mass concrete class 15/20

244 Blinding layer 50mm thick M3 4

Reinforced vibrated concrete class 25/20

SUMMARY

SHEET

BILL DESCRIPTION CONTRACT
SUM

BILLNO 1 PRELIMINARY AND GENERAL ITEMS

BILLNO 2 DRILLING OF BOREHOLE

BILLNO 3 EQUIPPING OF BOREHOLE

A | SUB-TOTAL 1

Add 5%

Contingencies on
B |A

C | Add 16% Vat on A

SUB-TOTAL 2
D | (A+B+C)

E | Discount

F | 0.003% PPRA Levy




GRAND TOTAL D - E -F (TAKE TO FORM OF TENDER)

Total tender sum in words: Kenya Shillings

Cents

(Bidder’s Signature)

For and on behalf of:

(Date)

Witness:

Address:

Date:

Official Seal/Stamp:
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A.

Schedule of Daywork Rates

[Note to the Procuring Entity:

21

22

i) A “Daywork Schedule” is commonly found in contracts where the likely incidence of unforeseen work
cannot be covered by definitive descriptions and approximate quantities in the Bills of Quantities. The
preferred alternative is to value the additional work in accordance with the Conditions of Contract. A
Daywork Schedule normally has the disadvantage of not being competitive among Tenderers, who may
therefore load the rates as signed to some or all the items. If a Daywork Schedule is to be included at all
in the tendering documents, it is preferable to include nominal quantities against the items most likely
to be used, and to carry the sum of the extended amounts forward into the Tender Summary in order
to make the basic Schedule of Daywork Rates competitive.

ii)  The total amount assigned to such competitive daywork is normally 3-5 percent of the estimated base
Contract Price and is regarded as a Provisional Sum for contingencies to be expended under the
direction and at the discretion of the Engineer.]

General

Reference should be made to Sub-Clause 13.6 of the General Conditions. Work shall not be executed on a day
work basis except by written order of the Engineer. Tenderers shall enter basic rates for day work items in the
Schedules, which rates shall apply to any quantity of day work ordered by the Engineer. Nominal quantities
have been indicated against each item of daywork, and the extended total for Daywork shall be carried
forward as a Provisional Sum to the Summary Total Tender Amount. Unless otherwise adjusted, payments for
day work shall be subject to price adjustment in accordance with the provisions in the Conditions of Contract.

Daywork Labor

In calculating payments due to the Contract or for the execution of day work, the hours for labor will be
reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to the
time of return to the original place of departure, but excluding meal breaks and rest periods. Only the time of
classes of labor directly doing work ordered by the Engineer and for which they are competent to perform will
be measured. The time of gangers (charge hands) actually doing work with the gangs will also be measured
but not the time of foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labor is employed on daywork,
calculated at the basic rates entered by the Contractor in the Schedule of Daywork Rates: 1. Labor, together
with an additional percentage payment on basic rates representing the Contractor's profit, overheads, etc., as
described below:

a) The basic rates for labor shall cover all direct costs to the Contractor, including (but not limited to) the
amount of wages paid to such labor, transportation time, overtime, subsistence allowances, and any sums
paid to or on behalf of such labor for social benefits in accordance with [country of Procuring Entity] law.
The basic rates will be payable in local currency only.

b) The additional percentage payment to be quoted by the Tenderer and applied to costs incurred under (a)
above shall be deemed to cover the Contractor's profit, overheads, superintendence, liabilities, and
insurances and allowances to labor, time keeping, and clerical and office work, the use of consumable
stores, water, lighting, and power; the use and repair of stagings, scaffolding, workshops, and stores,
portable power tools, manual plant, and tools; supervision by the Contractor's staff, foremen, and other
supervisory personnel; and charges incidental to the fore going. Payments under this item shall be made
in the following currency proportions:

i) foreign: percent (to be stated by Tenderer)g.

i)  local: percent (to be stated by

Tenderer). [Note to the Procuring Entity:

This method of indicating profit and overheads separately facilitates the addition of further items of daywork, if needed, the basic costs
of which can then be checked more easily. An alternative is to make Daywork rates all- inclusive of the Contractor's overhead and profit,
etc., in which case this paragraph and the relevant Daywork Schedule should be modified accordingly.]
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41

42

43

Daywork Materials

The Contractor shall be entitled to payment in respect of materials used for daywork (except for materials for
which the cost is included in the percentage addition to labor costs as detailed hereto fore), at the basic rates
entered by the Contractor in the Schedule of Daywork Rates: 2. Materials, together with an additional
percentage payment on the basic rates to cover overhead charges and profit, as follows:

a) the basic rates for materials shall be calculated on the basis of the invoiced price, freight, insurance,
handling expenses, damage, losses, etc., and shall provide for delivery to store for stockpiling at the Site.
The basic rates shall be stated in local currency, but payment will be made in the currency or currencies
expended upon presentation of supporting documentation.

b) the additional percentage payment shall be quoted by the Tenderer and applied to the equivalent local
currency payments made under (a) above. Payments under this item will be made in the following
currency proportions:

i) foreign: percent (to be stated by the Tenderer)lo;
ii) local: percent (to be stated by the Tenderer);

c) the cost of hauling materials for use on work ordered to be carried out as daywork from the store or
stockpile on the Site to the place where it is to be used will be paid in accordance with the terms for Labor
and Construction in this schedule.

Daywork Contractor's Equipment

The Contractor shall be entitled to payments in respect of Contractor's Equipment already on Site and
employed on daywork at the basic rental rates entered by the Contractor in the Schedule of Daywork Rates:
3. Contractor's Equipment. Said rates shall be deemed to include due and complete allowance for
depreciation, interest, indemnity, and insurance, repairs, maintenance, supplies, fuel, lubricants, and other
consumables, and all overhead, profit, and administrative costs related to the use of such equipment.

[Note to the Procuring Entity: This is an example of wording to include overhead and profit, etc., in the daywork
rates. A separate percentage addition could be used as for labor and materials.] The cost of drivers, operators,
and assistants will be paid for separately as described under the section on Daywork Labor. [Note to the
Procuring Entity: An alternative, sometimes adopted for administrative convenience, is to include the cost of
drivers, operators, and assistants in the basic rates for Contractor's Equipment. The last sentence of this
paragraph 5 should then be modified accordingly.]

In calculating the payment due to the Contractor for Contractor's Equipment employed on daywork, only the
actual number of working hours will be eligible for payment, except that where applicable and agreed with
the Engineer, the traveling time from the part of the Site where the Contractor's Equipment was located when
ordered by the Engineer to be employed on daywork and the time for return journey thereto shall be included
for payment.

The basic rental rates for Contractor's Equipment employed on daywork shall be stated in local currency, but
payments to the Contractor will be made incurrency proportions, as follows:

a) foreign: percent (to be stated by the Tenderer)ll.
b) local: percent (to be stated by the Tenderer).

9TheTenderersha// state the percentage in a common foreign currency equivalent required for payment and the exchange rates and

official sources used. 107he Tenderer shall state the percentage in a single foreign currency equivalent and the exchange rates and

gg‘icial sources used.
The Tenderer shall state the percentage in a single foreign currency equivalent and the exchange rates and official sources used.
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SECTION VI - SPECIFICATIONS

[In drafting of the Specification, care must be taken when drafting the Work's Requirements to ensure that the
requirements are not restrictive. Recognized international standards should be used as much as possible for the
description of goods, materials and workmanship. Where other particular standards are specified, whether national
standards or other standards, it should be stated that goods, materials and workmanship meeting other
authoritative standards and which promise to ensure equal or higher quality than the standards specified, will also
be acceptable. Where a brand name of a productis specified it should always be qualified with the terms “or
equivalent”.]

Notes for preparing Specifications

1

Specifications must be drafted to present a clear and precise statement of the required standards of materials,
and workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring
Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and
other supplies to be permanently incorporated in the Works be new, unused, of the most recent or current
models, and incorporating all recent improvements in design and materials unless provided otherwise in the
Contract.Where the Contractor is responsible for the design of any part of the permanent Works, the extent of
his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for
every Works Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise
recognized international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into
consideration the comparative specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference
to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be atleast structurally and functionally equivalent to the basic design parameters and
Specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details. Technical alternatives permitted in this
manner shall be considered by the Procuring Entity each on its own merits and independently of whether the
tenderer has priced the item as described in the Procuring Entity's design included with the tender documents.
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SECTION V - SPECIFICATIONS

101

102

103

104

105

109

Special Specifications

Special specification is supplementary to the Standard Specifications and the two must be read in
conjunction. In any case where there appears to be conflict between the two then the Special Specifications
will take precedence.

Location of Contract

The proposed works are located approximately two kilometers from Malindi Town on the Mombasa — Malindi
Highway.

Extent of Contract

The works will include but not limited to; -
(a)  Milling of worn-out Asphalt Concrete wearing course
(b) Laying of Asphalt Concrete wearing course
(c) Pavement marking.

(d)  Any other operation ancillary to the main works.

Programme of Execution of the Works

The contractor shall provide the works programme, required under clause 14 of the Conditions of Contract,
within 14 days of receipt of the Engineer's Order to commence work.

The programme shall be co-ordinated with climatic and other conditions to provide for the completion of the
works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, but
he shall in no manner be relieved by the Engineer's approval of the programme, of his obligation to complete
the works in the prescribed order and by the prescribed completion date and he shall from time to time
review his progress and make such amendments to his rate of execution of the works as may be necessary
to fulfil his obligations.

The Contractor shall allow in his programme for construction of trial sections and carrying out tests upon
them as directed by the Engineer in accordance with the provisions of Clause 129 of the Standard
Specification. The time for completion of the Contract shall not be extended because of the time taken to
carry out tests and evaluate trial sections

Order of Execution of Works

In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such that a
continuous and consecutive output of fully completed work is achieved.

Notice of Operations

Add the following sub- Clause.

Notification Terms

It shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled are
completed and ready for approval, and the contractor shall give sufficient notice to allow control test to be
performed.

Explosive and Blasting

a) The requirements of the Laws of Kenya governing explosives and other requirements and regulations of
Government of Kenya and other authorities shall be complied with.

b) No explosives of any kind shall be used without prior written consent of the Engineer.

c) The Contractor shall be solely responsible for the provision, handling, and storage and transporting of all
explosives, ancillary materials and all other items of related kind whatsoever required for blasting.
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d) Before the beginning of the Defects Liability Period the Contractor shall remove all unused explosives from
the site on completion of the Works or which are ordered by the Engineer, and submit to the Engineer
written confirmation of compliance with the instruction.

e) The Contractor shall submit to the Engineer monthly returns detailing the quantity of explosives brought
to the site together with the quantities used during the month and the location and quantity of rock
blasted.

117 Add Sub clause 117

(K) In addition to providing, equipping and maintaining adequate first aid stations throughout the works in
accordance with the Laws of Kenya. The Contractor shall allow for this in the rates and be responsible for
all site welfare arrangements at his own cost.

i Non-interference with Aircraft Movements and Safety Precautions

ii. The contractor shall ensure that neither his own operations, nor those of his Subcontractor(s),
and no trespass by his employee shall interfere with the operations of aircraft using the airfield,
and shall at all times maintain close liaison with the Designated Safety Officer.

iii. The contractor shall ensure that the airfield service and emergency roads are maintained in open
and serviceable conditions at all times.

iv.  The contractor shall ensure that the works are carried out in such a manner that they do not
present hazardous conditions to aircraft.

v.  The contractor shall allow in his rates for all inconvenience or delay caused by air movements and
for all costs which may be carried by him in complying with the requirement for this specification.
No claim shall be allowed or delays resulting from abnormal or increased aircraft movements
during the contract period.

vi. Flying operations and aircraft ground manoeuvring operation will continue throughout the entire
period of the contract. The contractor shall comply strictly with all regulations and instructions of
Airport Authorities in respect of all or any of the Contractor’s operations that may take place upon
or in any way affect operations at the airfield as if the said regulations and instructions were of
statutory effect in Kenya.

vii.  The contractor shall be responsible for ascertaining the nature and effect of all such regulations
and instructions and shall be deemed at all times to have full knowledge thereof.
viii. No person who is deficient in eyesight or hearing shall be employed on the works and all safety

regulations for the time being in force at the above are to be brought to the notice of all persons
employed on the works and to be strictly complied with.

120 Protection of Existing Works and Services
The Contractor shall acquaint himself with the position of all existing services such as sewers, water drains,
cables for electricity and telephone, lighting and telephone poles, water mains, etc., before commencing any
excavation or other work likely to affect the existing services.

The cost of all plant, equipment and materials, labour, technical and professional staff, transport and the like
necessary for determining the locations of existing services, including the making good of any damage caused
to such services all to the satisfaction of the Engineer, shall be deemed to be included in the tender rates. No
other payment shall be made for the costs of such operations, nor for the making good of damage caused
thereby to the existing services.

The Contractor shall be held responsible for injury to existing structures, works or services and shall indemnify
and keep indemnified the Employer against any claims in this respect (including consequential damages).

121 Diversion of services

Add the following to the existing text:
(a) The Contractor shall acquaint himself with the position of all existing services including sewers, water
pipes, underground drains, cable for electricity and telephone lines, telephone and lighting poles before
commencing any excavation or other work likely to affect these existing services.

(b)  The Contractor shall pay any charges arising from the moving of such services for which Provisional Sums
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have been included in the Bill of Quantities. Subject to the agreement of the Engineer and upon production
of receipts, the Contractor shall be reimbursed in Interim Certificates the net cost of such moving or
alteration plus the percentage inserted in the Bill of Quantities for all costs and profits in making the
payments.

(c)  The Contractor shall be entirely responsible for and shall repair at his own cost, any services that may be
damaged by his plant, equipment or personnel for not following the laid down procedure of locating and
shifting services or damage that may occur subsequent to alteration of such services. The Contractor shall
indemnify the Employer against claims arising from damages to existing services or works.

123 Liaison with Government Officials and Police

Add the following to the existing text:
In addition to the requirements of maintaining liaison with Government Officials and Police, the Contractor
shall be responsible for acquainting himself with all current and valid ordinances or regulations which may
affect the work.

124 Land For All Camps Sites And For The Contractor's Own Purposes, Including Temporary Works.
Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary works and
construction purposes shall be to the approval of the Engineer but the Contractor will make all necessary
arrangements with the property owners concerned and pay all charges arising therefrom. On or before
completion of the Contract, the Contractor shall remove all temporary works and shall restore all such land
to the condition in which it was immediately prior to the occupation thereof as far as is reasonable and
practicable. No separate payment will be made to the Contractor on account of these items and the
Contractor must make due allowance for them in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to appoint
competent surveyors who will liaise with the Engineer on matters related to the demarcation of the existing
road reserve, site measurements, removal and reinstatement of existing services.

125 Water Supply
Add the following to this clause:

The Contractor at his own cost shall obtain necessary permissions from both relevant Government authorities
and private parties to draw water from natural sources and private sources respectively.

127 Trial Sections

The Contractor shall allow in his programme for constructing trial sections and carrying out tests upon them
as directed by the Engineer. Trials would normally be required at the start of each pavement layer and if
changes of materials, method or equipment deem it necessary as directed by the Engineer.

The time for completion of the Contract shall not be extended because of the time needed to construct trial
sections and evaluate the tests on them.

At least fourteen days before the work of laying any pavement layer is commenced, the contractor shall
construct trial sections of at least 100 m in length and to the full construction width and the specified
pavement layer thickness. For each trial section, the Contractor shall use the materials, mix proportions,
mixing, laying, compaction plants and construction procedure that he proposes to use for the main work. The
main work of laying the pavement layer shall not be commenced until this trial has been tested and approved
by the Engineer.

No variation in the construction procedure, mix proportions, size, grading or source of any of the constituents
shall be made without the agreement of the Engineer who may first require new trial sections to be carried
out.

Trial sections, if found satisfactory, will be paid for under the rates in the Bill of Quantities for the appropriate
items, as if the trial sections were part of the normal work. No separate payment will be made for trial
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sections and testing and the Contractor shall be deemed to have provided for this in his rates.

The Contractor shall make good, at his own expense, any trial sections that fail to meet the specified
standards. The standards shall include, but not be limited to, material quality, layer thickness, levels and
compaction.

128 Storage of Materials
All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall carefully
protect from the weather all work and materials which may be affected thereby.

129 Test Certificates
When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers of
materials and goods required in connection with the works as the Engineer may require.
Such certificates shall certify that the materials or goods concerned have been tested in accordance with the
requirements of the specifications and shall give the results of all the tests carried out. The Contractor shall
provide adequate means of identifying the materials and goods delivered to the site with the corresponding
certificates.

131 Signboards
The Contractor shall provide and erect publicity signs on the site as directed. The Engineer shall, as shown in
the Drawings, direct the minimum dimensions and thickness of the steel framework and sheet. The
framework and sheet shall be prepared and painted black, while the ring at the top of the supporting frames
shall be painted white. The wordings and KAA's logo shall be printed on backlit sticker paper resistant to the
effects of weather using reflectorized paint or material approved by the Engineer. The colours, fonts and
heights of the letters shall be as indicated on the drawings and as directed by the Engineer.

Signboard shall be removed and handed over to the Airport/Airstrip in charge at the end of Defects liability
Period.

132 Engineers, Office, Equipment & Furniture
132.1 Engineer’s Representative Office

The contractor shall provide a furnished and equipped main office of plan area as shown in the drawing. This
office shall be of weatherproof construction, provided with mosquito proof and burglar-proof windows and
lockable doors and suitably insulated against heat and cold, fitted with air conditioning units, all to the
satisfaction of the Engineer. The windows shall be fitted with curtains and blinders.

The offices shall be provided with water and electricity supply and the Contractor shall allow for any water
and electricity consumed and for any statutory charges associated with provision of the utilities. The
Contractor shall also provide 24 hours a day security and security lights, the cost of which shall be deemed to
have been included in the rates for the offices.

The offices shall also be provided with a back-up power supply, the cost of which shall be deemed to have
been included in the rates for the offices. The Contractor shall, on provision of receipts, be reimbursed for
expenses for the provision of consumables for the back-up power supply under miscellaneous receipted
accounts.

The office for the Resident Engineer shall be completely separate from that of the Contractor.
Measurement and payment for the Engineers office shall be made under the relevant provisions in the Bills
of Quantities. The rate inserted for provision of the main office shall include the cost of complying with the
requirements of clauses 117, 124, 125, 132, 133, 134, 135, 136 and 137 of the standard specifications. The
office building shall revert to the Employer at the end of the project.

132.5 Survey Equipment

The Contractor shall provide and maintain for the duration of the contract the Engineer’s survey equipment
as described in Bill of Quantities as required by the Engineer. The Contractor, when instructed, shall provide
and install at the Engineer’s office the Equipment specified below with a dealer’s certificate and warranty.
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The payment to comply with this requirement is provided in the Bill of Quantities and ownership of all
equipment shall revert to the Employer after the completion of the Works.

Failure by the Contractor to provide or maintain the equipment shall make him responsible to bear all costs
that may be incurred as a result of the Engineer’s staff using alternative means of communication, including
delays in supervision and approval of Works by the Engineer.

132.3 Communication for the Engineer

133

137

138

The Contractor shall, if so instructed by the Engineer provide, connect and maintain mobile phones for the
exclusive use by the Engineer and his staff for the duration of the contract. The Contractor shall provide air-
time for these mobile phones as directed by the Engineer and be reimbursed under appropriate items in the
Bills of Quantities.

Time For Erection Of The Engineer’s Office And Laboratory

The office to be provided under the Contract shall be handed over to the Engineer in finished and fully
habitable condition not later than sixty days after the Engineer’s order to commence work (Clause 41 of the
Conditions of Contract).

No construction of the Works will be permitted until the Engineer’s offices have been accepted by the
Engineer as finished and able to function efficiently.

In the case where the offices are not completed after sixty days, the Contractor will thereafter be responsible
for all costs of such temporary arrangements, including that of additional transport.

All equipment shall be made available to the Engineer, for his exclusive use throughout the Contract, not later
than three (3) weeks after the Engineer’s order to supply.

Attendance upon the Engineer and his Staff

The costs, for attendance required by this Clause 137, shall be as specified in the attached table:-

Designation Num [ Minimum Qualifications Minimum gross
ber monthly salary (ksh)

Inspector 1 National Diploma in Civil

Engineering 98,724.00
Surveyor 1 National Diploma in

Surveying/Civil Engineering 98,724.00
Material 1 National Diploma in Civil
Technologist Engineering 98,724.00
Chainman 2 KCSE Certificate 50,000.00
Office clerk/ | 1 Certificate in Secretarial or | 70,000.00
Documentarist equivalent
Office assistant 1 KCSE Certificate 30,000.00

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under
appropriate items in the Bills of Quantities.

In addition to the above listed staff, the Employer will attach under training or internship/Industrial
attachment additional number of technical staff comprising Engineers, Inspectors, Surveyors and Materials
Technologists. These staff shall be paid a stipend as shall be directed by the Engineer.

Vehicles and Drivers for the Engineer and his Staff and Method of Payment

In addition to provisions of the Clause 138 of the Standard Specification, the Contractor shall when instructed
to do so provide, fuel and maintain in good working conditions, with driver, the number and type of vehicle
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139

140

specified in the Bill of Quantities for exclusive use of the Engineer and his staff throughout the Contract.

The Contractor shall insure comprehensively the vehicles for any licensed driver and shall provide competent
drivers during normal working hours and whenever required by the Engineer.

Should any vehicle supplied not be in road worthy condition, the Contractor shall provide equivalent
replacement vehicle until such time as the original vehicle is repaired to the satisfaction of the Engineer and
returned for use.

Payment for the vehicles up to 4,000Km shall be by months. Payment for mileage above 4,000Km shall be
made at a rate per kilometer. These payments shall be inclusive of all fuels, lubricants, servicing, insurance,
maintenance, drivers and repairs. The rate shall include any overtime the driver might be due or any other
allowance to the normal working hours. Payment shall be made under relevant items in Bills of Quantities.

The vehicles provided under this clause shall revert to the Contractor.
Miscellaneous Accounts

The Contractor maybe instructed by the Engineer to make payments of general miscellaneous accounts for
such items as stationary, stores and equipment and miscellaneous supervision personnel and claims or the
Engineer may direct the Contractor to purchase or pay for the above. The Contractor will be paid on a prime
cost basis plus a percentage for overheads and profits under appropriate items in the Bills of Quantities.

Payment Of Overtime For Engineer’s Junior Staff

In the last line delete the words “shall be at the Contractor’s expense” and substitute with “including the
approved percentage for administrative overheads shall be paid by the Contractor to the Engineer”.

If the Contractor wishes to execute permanent works outside the Engineer’s normal working hours as stated
in Clause 45.1 of the Conditions of Contract, then the payment for overtime for the Engineer’s junior staff
shall be reimbursed in full by the Contractor to the Engineer plus a 20 percent additional amount to cover for
the Engineer’s administrative overheads.

If the Contractor wishes to execute the works on regular basis outside the Engineer’s normal working hours,
over a prolonged period, the Engineer may, if he deems it necessary, employ additional supervisory staff for
which the required salaries, plus twenty (20%) percent additional amount to cover for the Engineer’s
administrative overheads shall be reimbursed in full by the Contractor to the Engineer. In addition, the
Contractor shall provide the required accommodation for such staff at his own cost. The Contractor shall not
be reimbursed any of these costs.

141 Measurement And Payment

142

Delete Sub-Clause 141 (a) entirely and substitute with: -

No Preliminary item has been included in this Contract. All Contractor’s mobilisation and general costs shall
therefore be included in relevant rates in the Bill of Quantities.

Delete Sub-Clause 141 (m) entirely
Environmental Protection (Where Applicable)

The Contractor shall comply with the Statutory Regulations in force in Kenya regarding environmental
protection and waste disposal, and shall liaise with the National Environmental Management Agency (NEMA).

Within four (4) weeks of the order to commence work, the Contractor shall prepare and submit a specific
Environmental Management Plan for the project and his operations, relating to the approved Environmental
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Impact Assessment. The Environmental Management Plan shall outline potential environmental hazards and
risks, and provide an action plan to deal with the hazards, minimise the risks, and mitigate adverse
environmental impacts, and include a general decommissioning plan covering all relevant aspects of the
project. The Environmental Management Plan shall identify monitoring indicators and reporting
requirements.

The Contractor shall be required to submit environmental progress reports to the Engineer every three (3)
months.

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; that
the impact of the construction on the environment shall be kept to a minimum and that appropriate
measures are taken to mitigate any adverse effects during the construction.

(a)The Contractor shall exercise care to preserve the natural landscape and shall conduct his construction
operations so as to prevent any unnecessary destruction, scarring, or defacing of the natural surroundings in
the vicinity of the work. Except where clearing is required for permanent works, all trees, native shrubbery,
and vegetation shall be preserved and shall be protected from damage by the Contractor’s construction
operations and equipment. All unnecessary destruction, scarring, damage or defacing resulting from the
Contractor’s operations shall be repaired, replanted, reseeded or otherwise corrected as directed by the
Engineer, and at the Contractor’s expense.

(b)The Contractor shall ensure that measures are in place to control soil erosion and water pollution, by
use of berms, dykes, silt fences, brush barriers, dams, sediment basins, filter mats, netting, gravel, mulches,
grasses, slope drains, contour banks, and other erosion control devices and methods. Temporary erosion
control provisions shall be coordinated with permanent erosion control features to assure economical,
effective and continuous measures throughout the period of the works. The Contractor’s attention is drawn
to the requirements of Clause 502, in that works need to be progressively finished so that permanent
vegetation can establish quickly to mitigate soil erosion and erosion of drains.

(c)The Contractor shall provide all the labour, equipment, materials, and means required and shall carry
out proper and efficient measures wherever and as often as necessary to minimise the dust nuisance.

(d) The Contractor shall comply with all applicable Kenyan laws, orders and regulations concerning the
prevention, control and abatement of excessive noise. Blasting, use of jackhammers, pile driving, rock
crushing, or any other activities producing high-intensity impact noise may be performed at night only upon
approval of the Engineer.

(e) Immediately after extraction of materials, all borrows pits shall be backfilled to the satisfaction of the
Engineer. In particular borrow pits near the project road shall be backfilled in such a way that no water collects
in them.

(f) Spilling of bitumen fuels Oils and other pollutants shall be cleared up.

(g) The Contractor's attention is drawn to the requirements of the Standard Specification in regard to the
environment and in particular to the following clauses:

Clause 115: Constru  ction Generally

Clause 116: Protection from Water

Clause 136: Removal of Camps

Clause 605: Safety and Public Health Requirements Clause

Clause 607: Site Clearance and Removal of Topsoil and Overburden

(h) Payment in respect of this Clause 142 is included as a Lump Sum in the Bill of Quantities. Payment of
the Lump Sum will be by equal monthly instalments over the period of the Contract excluding the Period of
Maintenance. The total sum of the instalments shall not exceed the Lump Sum, and payment of the monthly
instalment will only be made for that month if the Engineer is satisfied that the Contractor has fully complied
with the requirements of Clause 142, otherwise the Contractor shall forfeit such instalment.
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144 Copies Of Orders And Requisitions

The Contractor shall provide the Engineer with copies of all orders for supply of materials and goods required
in connection with the works as the Engineer may require.

145 Shortage Of Bitumen And Other Materials

The Contractor shall make provisions for obtaining bitumen and other materials required for the Contract if
they are not available locally. In particular, the Employer shall not be liable for any additional costs due to
local lack of bitumen or any other materials.

SECTION 2: MATERIALS AND TESTING OF MATERIALS
205 Soils and Gravel

Whenever in the Contract Document a minimum California Bearing Ratio (CBR) is specified, the CBR of the
material shall be determined at the specified state of compaction.
(i)  After four days soaking in the case of virgin materials, and

(ii)  After seven days curing plus seven days soaking in the case of cement improved materials.

218 Paint for pavements marking
(iii) The paint shall be highway quality marking paint in accordance to the relevant Kenyan standards. Paint shall
be internally reflectorized and suitable for applying by brush, low pressure spaying equipment and high
pressure spraying equipment. The paint shall be of a type approved by the engineer.

228 Workmanship And Quality Control

The Contractor shall, not later than 4 weeks after the notice to commence the Works, submit a project specific
Quality Management System, including the Work Method Statements and Quality Audit for major items of
work, showing how all the Contractor’s systems will ensure that all the works will conform to the Contract
documents. The onus rests with the Contractor to produce work which conforms in quality and accuracy of
detail to all the requirements of the Specifications and Drawings, and the Contractor shall, at his/her own
expense, institute a quality control system and provide experienced engineers, foremen, surveyors, materials
technicians, other technicians and other technical staff, together with all transport, instruments and
equipment, to ensure adequate supervision and positive control of the Works at all times. The Contractor
shall provide chainmen and labourers as necessary for the Engineer to carry out checks on the Works

The Contractor shall conduct tests or have them conducted continually on a regular basis, to check the
properties of natural materials and processed natural materials and of products manufactured on the site,
such as concrete and asphalt. The Contractor shall remain fully responsible for any defective material or
equipment provided by him. Similarly, the quality of all elements of the Works shall be checked on a regular
basis so as to ensure compliance with the specified requirements

The intensity of control and of tests to be conducted by the Contractor in terms of these obligations shall be
adequate to ensure that proper control is being exercised.

Where any natural materials or products made from natural materials are supplied, and upon completion of
each element of the construction work, the Contractor shall test and check such materials, products and/or
elements for compliance with the specified requirements and shall submit his results to the Engineer for
approval. Such submission shall include all his measurements and test results and shall furnish adequate
proof of compliance with the specified requirements

No specific pay items are provided as compensation for the above obligations, including the provision of all
samples delivered to the Engineer, the repair of places from which samples were taken, and the provision of
the necessary personnel and testing apparatus and facilities, for which compensation shall be included in the
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bid rates of the Contractor for the various items of work to which these obligations apply.

The Contractor shall submit to the Engineer for examination, the results of all relevant tests, measurements
and levels indicating compliance with the Specifications on completion of every part of the Work

SECTION 3 - SETTING OUT & TOLERANCES

301

Setting Out

(b)

Detailed setting out

Reference pegs shall be 50 mm x 50 mm in cross section, 600 mm long driven 400 mm firmly into the ground
and painted white above ground level. The offset from the centreline shall be indicated by a small nail, 20-25
mm long, with its head driven flush with the top of the peg. Chainages, chainage offsets and reference
elevation shall be clearly marked on the sides of the peg to the satisfaction of the Engineer

SECTION 5: EARTHWORKS

504

505

Preparation Prior to Forming Embankment

Where benching of the existing pavement is required to accommodate earthworks subgrade or subbase for
widening of the road, the rate for compaction of existing ground shall be deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water penetrating the
underlying layer, construction of the subsequent layers shall be postponed until the underlying layers are dry
enough to accommodate the construction plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both vertically and perpendicular
to the direction of the travel. The step shall be 500mm perpendicular to the direction of the travel and
150mm vertical unless otherwise instructed by the Engineer.

Special care shall be taken when compacting the new material at the joint ensuring that specified density is
achieved.

Construction of Embankments

Only material approved by the Engineer shall be used for fill in embankments.
Material with high swelling characteristics or high organic matter content and any other undesirable material
shall not be used, unless specifically directed by the Engineer. Unsuitable material shall include:
i. All material containing more than 5% by weight or organic matter (such as topsoil, material
from swamps, mud, logs, stumps and other perishable material)
ii. All material with a swell of more than 3% (such as black cotton soil)
iii. All clay of plasticity index exceeding 50.
iv. All material having moisture content greater than 105% of optimum moisture content (Standard
Compaction)
Subgrade: Shall mean upper 300mm of earthworks either in-situ or in fill and subgrade shall be provided for
as part of earthworks operation and payment shall be made as “fill”. The material for subgrade shall have a
CBR of not less than 8% measured after a 4-day soak in a laboratory mix compacted to a dry density of 100%
MDD (AASHTO T99) and a swell of less than 1%.
Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be repaired by
filling in selected soft, hard or natural of minimum CBR 30% and compacted in accordance with clauses in the
specifications applying to normal subgrade.
Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or natural; selected
material requirements shall be executed with Clause 505.
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511

Borrow Pits

The first part of the Standard Specification is amended as follows: -

Fill material which is required in addition to that provided by excavation shall be obtained from borrow pits
to be located and provided by the Contractor but to the approval of the Engineer contrary to what has been
stated.

SECTION 6 - QUARRIES, BORROW PITS, STOCKPILES AND SPOIL AREAS

601

602

603

605

General

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not make
available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those
areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with the
Standard and Special Specifications, and for the procurement, Wining, haulage to site of these materials and
all costs involved therein. Similarly the contractor will be responsible for the provision and costs involved in
providing suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil
dumps or stockpiles within the road reserve forming the site of the works the Contractor may utilise these
subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements for this
Clause and the Contractor must include these costs in the rates inserted into the Bills of Quantities.

Material Sites

The information on possible material sites is given for the general guidance of bidders. Bidders are however
advised to conduct their own investigation as the information contained therein is neither guaranteed nor
warranted

Provision of Land

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not make
available to the Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those
areas in road reserves specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with the
Standard and Special Specifications, and for the procurement, Wining, haulage to site of these materials and
all costs involved therein. Similarly the contractor will be responsible for the provision and costs involved in
providing suitable areas for stockpiling materials and spoil dumps. Should there be suitable sites for spoil
dumps or stockpiles within the road reserve forming the site of the works the Contractor may utilise these
subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements for this
Clause and the Contractor must include these costs in the rates inserted into the Bills of Quantities.

Safety and Public Health Requirements

In addition to clause 605, the contractor shall allow for professionals to conduct lectures to the workers
regarding the spread of HIV/Aids.

SECTION 7 - EXCAVATION AND FILLING FOR STRUCTURES

703

Excavation of Foundations for Structures
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Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard material, on
which foundations for structures shall be placed, shall be compacted to 100% MDD (AASHTO T.99)
immediately before structures are constructed.

Thus in Std Specification, Paragraph 4, last line: - Replace "95%" with "100%".

707 Backfilling for Structures

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a minimum of
100% MDD (AASHTO T.99).

714 Backfill below Structures

SECTION 10: GRADING AND GRAVELLING

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 804 of the
Standard Specification.

1001 Scope:
Grading covers the works involved in the reinstatement of the carriageway to the camber by removing the
high points and filling up gullies corrugations and wheel ruts to restore smooth running surface. Gravelling
consists of excavation, loading hauling and spreading of gravel wearing course material on the formation of
carriageway. Gravel shall include lateritic gravel, quartzitic gravel, calcareous gravel, decomposed rock, soft
stone coral rag, clayey sand and crushed rock.

The material may be obtained from borrow pits or excavation in cuttings. Gravel material shall conform to

the requirement given in Table 10.1

Table 10.1: Requirement for Gravel Wearing Course

GRADING REQUIREMENTS AFTER

COMPACTION PLASTICITY INDEX REQUIREMENTS PI

Sieve % by Weight

(mm) Passing Zone Min Max

40 100

28 95-100 WET 5 20

20 85 -100

14 65 - 100 DRY 15 20

10 55 -100

5 35-92 BEARING STRENGTH REQUIREMENTS

2 23-77 Traffic Commercial DCP

1 18- 62 VPD CBR Equivalent

0.425 14 -50 mm/Blow

0.075 10-40 Greater than 15 25 11
Less than 15 20 14
CBR at 95 % at MDD, Modified AASHTO and 4
days soak
Lower quality material (CBR 15) may be
accepted if no better material can be found

NB: Wet Zone - mean annual rainfall greater than 500 mm.

Dry zone - mean annual rainfall less than 500 mm.

The Engineer shall approve quarries and their extent of exploitation. The quarries shall be shown to the
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Contractor prior to commencement of the Works. The Contractor shall be responsible for the acquisition of
the quarry rights and shall therefore conduct respective negotiations with landowners and affected
communities.

Alternative sources of gravel material whose quality can be shown to be in compliance with the specification
requirements may be used, with the proviso that the Employer is not to incur additional expenses in
connection with its winning and haulage. Contractor is deemed to have included in his rates for the provision
of the gravel material to have included the cost of complying with the testing requirements.

1004 Haulage
This activity involves loading of excavated gravel, haulage by appropriate equipment and off-loading of the
same as specified in the drawings or as directed by the Engineer. Where the loads delivered in any load falls
short of agreed equipment capacity, dumping shall not be permitted unless the agreed spacing is adjusted

accordingly.

Where loads supplied are found to contain material other than from the approved quarry and thus of
unacceptable quality, the Engineer shall cause them to be removed from site at the contractor's expense.

Work Method
The Contractor shall use a combination of both Labour and equipment to carry out this Item work.
Quality Control
e No haulage equipment shall be used unless its capacity has been ascertained the Engineer.
e The quality of gravel dumped on the carriageway/carriageway shall be visually checked daily.
e The quantity of material delivered in each load shall be checked before dumping is allowed.
e The distance between the stacks shall be checked using tape measure.

Measurement and Payment

No separate measurement and payment shall be made for haulage of gravel and contractor shall be deemed
to have allowed in his rates and prices for the cost.

1005 Spreading and Compaction of Gravel
This activity involves spreading gravel material, shaping to ensure uniform thickness of the layer across the
full width of the carriageway and the specified camber. Spreading also includes, removing any oversized
stones or boulders which cannot be broken down to required size, spoil dump.
Where water needs to be added, it shall be applied in an even manner and the rate of application shall be
such that no transverse or longitudinal flows occur. Unless otherwise instructed by the Engineer, the moisture
content shall be within the range of +/- 2% of the optimum moisture content. Compaction will be carried out
as specified in 5.05.
Work Method

The Contractor shall use Labour or Equipment to carry out this Item work.

Quality Control

. The gravel surface width shall be checked at every 100m interval using tape measure and shall have
tolerance of + /-50mm.
. Trial holes at every 100m shall be used to check the gravel surface thickness and shall have a tolerance

of + 5mm /- Omm.
110



° The camber cross fall shall be checked at every 50m and the maximum tolerances shallbe +/-1%
° The longitudinal profile shall be checked with every load to ensure a smooth surface with no
corrugations or depressions

Measurement and Payment
The unit of measurement shall be in cubic metres of compacted material on carriageway. The unit rate shall

be the full compensation for labour, tools, equipment and any incidental costs required for carrying out the
work.

SECTION 14: CEMENT TREATED MATERIALS

1401.

1402.

1408.

1404.

1400.

Cement Treatment

Cement for improvement shall be CEM I, 42.5N Portland Cement manufactured to KS EAS 18-1: 2001 - Part

1, KS 1725: 2001 standards. The cement content for the treated material shall be between 2-3% of the total

weight of gravel to be improved. In adopting the cement content for improvement care shall be taken to

ensure that base quality improved gravel for sub-base is avoided. The Engineer shall exercise his discretion

to any variation in the rate of application of the cement, which he may see fit to order from time to time.
Lime Treatment

Lime treatment will be as outlined in the Standard Specifications for road and bridge construction. The lime
content of the stabilized material shall be as indicated by the Engineer.

Moisture Content
The moisture content of the treated material shall be as directed by the Engineer but nevertheless within the
range of 95% to 105% of the Optimum Moisture Content (AASHTO T180). Minimum compaction shall be 97%
MDD (AASHTO T180").

Mixing and Placing
The material to be stabilized and the cement shall be mixed by an approved mixing plant, which will either
be a mix-in-place pulvimixer or a stationary mixing plant for material to be used for pavement reconstruction,
widening and shoulders.

Protection & Curing

Protection and curing shall be carried out in accordance with the provisions of Clause 1409(i) of the Standard
Specification but provision shall be made to wet the surface from time to time as directed by the Engineer.

SECTION 15 - BITUMINOUS SURFACE TREATMENTS

1501b Preparation of Surface

In addition to requirements of Clause 1503B of the Standard Specifications, the contractor shall prepare and
Repair Cracks, Edges, Potholes and Other Failures as follows: -

a) Cracks 3.0mm or less in width
The entire crack area shall be cleaned by brushing with a wire brush and then blowing with a compressed air
jet and the crack sealed with 80/100 cutback bitumen using a pouring pot or pressure lance and hand

squeegee. The surface shall then de dusted with sand or crushed dust.

b) Cracks greater than 3.0mm in width
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Before these cracks are filled a steel wire brush or router shall be used to clean them and then a compressed
air jet shall be used to clean and remove any foreign or lose material in the crack until the entire crack area
is clean.

When the crack and surrounding area have been thoroughly cleaned, dry sand shall be forced into the crack
until it is sealed in the manner specified for cracks less than 3.0mm width.

c) Potholes, edges and other repair areas

Where instructed, the Contractor shall prepare areas for the repair of potholes, road edges and other repair
areas by excavating off unsuitable or failed material and debris, trimming off excavated edges, cleaning and
compacting the resulting surfaces and applying MC 30 or MC 70 cut-back bitumen prime coat at a rate of 0.8-
1.2 litres/m2, all as directed by the Engineer.

Measurement and payment shall be made under the relevant item of Bill No 15. Where the surface repair on
potholes and edges are to be carried out, Asphalt Concrete Type | (0/14gradation) shall be used. Bituminous
material for repair of failures and other repair areas shall be paid for under the relevant item of Bill No 16

1502b Materials for Prime Coat and Tack Coat.

For prime coat, the binder shall be a medium-curing cutback MC 70 unless otherwise directed by the
Engineer.

The rate of spray of bituminous prime coat refers to the gross volume of the cutback bitumen, that is to say
the volume of the bitumen plus dilatants.

Prime coat shall be applied to gravel areas that are to receive bituminous mixes as directed by the Engineer.
The tack coat shall consist of bitumen emulsion KI-60 unless otherwise directed by the Engineer.

The rates of spray of the binder shall be as instructed by the Engineer and shall generally be within the range
0.8-1.2 litres/square metre.

and the bituminous binder for surface dressing shall be 80/100 pen grade bitumen.

1511c Measurement and Payment
Seal coat
Seal coats shall be measured by the litre, for each type of bituminous binder for each seal coat, calculated as
the product of the area in square metres sprayed and the rate of application in litres/square metres,
corrected to 15.6°C

SECTION 16 - BITUMINOUS MIX BASES, BINDER COURSES AND WEARING COURSES

This section covers different types of bituminous mixes for base and surface (wearing and binder courses)
and is divided into the following parts: -

PART A - GENERAL
1601a Scope of Part A

Part A comprises all the general requirements for bituminous mixes, which apply to Part B as well.
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1602a Requirements from Other Sections

The following sections of this Specification apply to Part B of this section and shall be read in conjunction

therewith:-

Section 2 Materials and Testing of Materials

Section 3 Setting Out and Tolerances

Section 6 Quarries, Borrow Pits, Stockpile and Spoil Areas
Section 15 Bituminous Surface Treatments and Surface Dressing

1603a Construction Plant
(a) General

The Contractor shall submit to the Engineer in accordance with Section 1 of its Specification, full details of
the construction plant he proposes to use and the procedures he proposes to adopt for carrying out the
permanent Works.

The Engineer shall have access at all times to construction plant for the purposes of inspection. The
Contractor shall carry out regular calibration checks in the presence of the Engineer and shall correct
forthwith any faults that are found.

All construction plant used in the mixing, laying and compacting of bituminous mixes shall be of adequate
rated capacity, in good working condition, and shall be acceptable to the Engineer. Obsolete or worn-out
plant will not be allowed on the work.

(b) Mixing Plant

Bituminous materials shall be mixed in a plant complying with ASTM Designation D995 and shall be located
on the Site unless otherwise agreed by the Engineer. It shall be equipped with at least three bins for the
storage of heated aggregates and a separate bin for filler. All bins shall be covered to prevent the ingress of
moisture.

The plant may be either the batch-mix type or the continuous-mix type and shall be capable of regulating the
composition of the mixture to within the tolerances specified in Clause 1614A of this Specification.

The bitumen tank shall be capable of maintaining its contents at the specified temperature within a tolerance
of 50C and a fixed thermometer easily read from outside the tank. Any bitumen that has been heated above
1800C or has suffered carbonisation from prolonged heating shall be removed from the plant and disposed
of.

(c) LayingPlant

Bituminous materials shall be laid by a self-propelled spreader finisher equipped with a hopper, delivery
augers and a heated adjustable vibrating screed. It shall be capable of laying bituminous materials with no
segregation, dragging, burning or other defects and within the specified level and surface regularity
tolerance. Delivery augers shall terminate not more than 200mm from the edge plates.

(d) Compaction Plant

The Contractor shall provide sufficient rollers of adequate size and weight to achieve the specified
compaction. Prior to commencing the laying of bituminous mixes in the permanent Works the Contractor
shall carry out site trials in accordance with Section 2 of this Specification to demonstrate the adequacy of
his plant and to determine the optimum method of use and sequence of operation of the rollers.

It is important to achieve as high a density as possible at the time of construction and it is expected that
vibrating rollers will be required to produce the best results. However, it is essential that thorough pre-
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construction trials are carried out to ensure that:-

(a) Therolleris set up to have the optimum amplitude and frequency of vibration for the particular material
being laid

(b) That the roller does not cause breakdown of the aggregate particles.

(c) That the optimum compaction temperatures are established which allow compaction without causing
ripple effects or other distortions of the surfacing.

1604a Preparation of Surface

Immediately before placing the bituminous mix in the pavement, the existing surface shall be cleaned of all
material and foreign matter with mechanical brooms or by other approved methods. The debris shall be
deposited well clear of the surface to be covered.

Any defect of the surface shall be made good and no bituminous mix shall be laid until the Engineer has
approved the surface.

A tack coat shall be applied in accordance with Section 15 of this Specification. If the Engineer considers a
tack coat is required prior to laying the bituminous mix or between layers of the bituminous mix, due solely
to the

Contractor's method of working, then such tack coat shall be at the Contractor's expense.

1605a Design and Working Mixes

At least two months prior to commencing work using a bituminous mix, the Contractor shall, having
demonstrated that he can produce aggregates meeting the grading requirements of the Specification, submit
samples of each constituent of the mix to the Engineer. The contractor in the presence of the Engineer will
then carry out laboratory tests in order to decide upon the proportion of each constituent of the initial design
mix or mixes to be used for site trials to be carried out in accordance with Clause 1606A of this Specification.

Should the Engineer conclude from the site trials that the mix proportion or aggregate grading are to be
changed, the Contractor shall submit further samples of the constituents and carry out further site trials all
as directed by the Engineer.

The Engineer may instruct the alteration of the composition of the -75 micron fraction of the aggregates by
the addition or substitution of mineral filler. The Engineer may also instruct the alteration of all or part of
the -6.3mm fraction of the aggregates by the addition or substitution of natural sand.

The Contractor shall make the necessary adjustments to his plant to enable the revised mix to be produced.

Following laboratory and site trials the contractor jointly with the Engineer will determine the proportions of
the working mix and the Contractor shall maintain this composition within the tolerances given in Clause
1614A.

Should any changes occur in the nature or source of the constituent materials, the Contractor shall advise
the Engineer accordingly? The procedure set out above shall be followed in establishing the new mix design.

1606a Site Trials

Full scale laying and compaction site trials shall be carried out by the Contractor on all asphalt pavement
materials proposed for the Works using the construction plant and methods proposed by the Contractor for
constructing the Works. The trials shall be carried out with the agreement, and in the presence of the
Engineer, at a location approved by the Engineer.

The trials shall be carried out to: -
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Test materials, designed in the laboratory, so that a workable mix that satisfies the specification requirements
can be selected.

To enable the Contractor to demonstrate the suitability of his mixing and compaction equipment to provide
and compact the material to the specified density and to confirm that the other specified requirements of
the completed asphalt pavement layer can be achieved.

Each trial area shall be at least 100 metres long and to the full construction width and depth for the material.
It may form part of the Works provided it complies with this Specification. Any areas that do not comply with
this Specification shall be removed.

The Contractor shall allow in his programme for conducting site trials and for carrying out the appropriate
tests on them. The trial on any pavement layer shall be undertaken at least 21 days ahead of the Contractor
proposing to commence full-scale work on that layer.

The Contractor shall compact each section of trial over the range of compactive effort the Contractor is
proposing and the following data shall be recorded for each level of compactive effort at each site trial: -
The composition and grading of the material including the bitumen content and type and grade of bitumen
used. The moisture content of aggregate in the asphalt plant hot bins.

The temperature of the bitumen and aggregate immediately prior to entering the mixer, the temperature of
the mix on discharge from the mixer and the temperature of the mix on commencement of laying, on
commencement of compaction and on completion of compaction. The temperature of the mixture is to be
measured in accordance with BS 598, Part 3, Appendix A.

The type, size, mass, width of roll, number of wheels, wheel load, tyre pressures, frequency of vibration and
the number of passes of the compaction equipment, as appropriate for the type of roller.
The target voids and other target properties of the mix together with the results of the laboratory tests on
the mix.

e The density and voids achieved.

e The compacted thickness of the layer.

e Any other relevant information as directed by the Engineer.

At least eight sets of tests shall be made by the Contractor and the Engineer on each 100 metres of trial for
each level of compactive effort and provided all eight sets of results over the range of compactive effort
proposed by the Contractor meet the specified requirements for the material then the site trial shall be
deemed successful. The above data recorded in the trial shall become the agreed basis on which the
particular material shall be provided and processed to achieve the specified requirements.

1607a Mixing Of Aggregates and Bitumen

The bitumen shall be heated so that it can be distributed uniformly and care shall be taken not to overheat
it. The temperature shall never exceed 1700 C for 60/70-penetration grade bitumen.

The aggregates shall be dried and heated so that they are mixed at 125-165°C when 60/70 bitumen is used
The dried aggregates shall be combined in the mixer in the amount of each fraction instructed by the Engineer
and the bitumen shall then be introduced into the mixer in the amount specified. The materials shall then
be mixed until a complete and uniform coating of the aggregate is obtained.

The mixing time shall be the shortest required to obtain a uniform mix and thorough coating. The wet mixing
time shall be determined by the Contractor and agreed by the Engineer for each plant and for each type of

aggregate used. It shall normally not exceed 60 seconds.

1608a Transporting the Mixture
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The mix shall be transported from the mixing plant to the spreader in trucks having tight, clean, smooth beds,
which have been treated to prevent adhesion of the mixture to the truck bodies. Gasoline, kerosene, diesel
fuel or other solvents shall not be used for this purpose. Loads shall be covered by waterproof canvas or
metal sheets during wet weather. Vehicles shall be insulated when the air temperature and/or length of haul
make this necessary to maintain the temperature between the specified limits. Any loads wetted excessively
by rain will be rejected. Hauling over freshly laid material will not be permitted.

1609a Laying the Mixture

Mixtures that have a temperature of less than 1350C when dumped into the spreader, will be rejected. The
spreader shall be adjusted and the speed regulated so that the surface of the course will be smooth and the
course of such depth that, when compacted, it will conform to the cross-section shown on the Drawings.
Lanes shall be parallel to the road centreline.

All joints shall present the same texture, density and smoothness as other areas of the surfacing. The joints
between old and new lanes or sections shall be carefully formed in such manner as to ensure a continuous
bond between the old and new pavement.

1610a Compaction
Add the following:

Tests for conformity with the smoothness and levels specified shall be made by the Contractor immediately
after initial compaction and any deviations in excess of the specified tolerances shall be corrected by
loosening the hot surface with rakes and removing or adding material as necessary before continuing the
rolling. The speed of the rollers shall not exceed 5 km/h and shall at all times be slow enough to avoid
displacement of the hot mixture. Any displacement of the mixture occurring as a result of reversing the
direction of the roller, or from any other cause, shall be corrected at once by loosening the surface with rakes
and re-rolling. Rolling of the surfacing shall be continued until all roller marks are eliminated and the required
density is obtained.

The rollers shall not be permitted to stand on surfacing which has not been fully compacted. Precautions
shall be taken to prevent the dropping of oil, grease, gasoline, or other foreign matter on any layer. The
Contractor shall provide competent workmen who are capable of performing all work incidental to the
correction of all surfacing irregularities.

After final rolling, no vehicular traffic of any kind shall be permitted for at least 24 hours
1611a Finishing, Joints and Edges

Any mixture that becomes loose and broken, mixed with dirt or foreign matter or is in any way defective,
shall be removed and replaced with fresh hot mixture, which shall be compacted to conform to the
surrounding area.

Spreading of the mixture shall be as continuous as possible. Transverse joints shall be formed by cutting
neatly in a straight line across the previous run to expose the full depth of the course. The vertical face so
formed shall be painted lightly with hot 60/70 penetration grade bitumen just before the additional mixture
is placed against it.

Longitudinal joints shall be rolled directly behind the paving operation. The first lane shall be placed true to
line and level and have an approximately vertical face. The mixture placed in the abutting lane shall then be
tightly crowded against the face of the previously placed lane. The paver shall be positioned to spread
material overlapping the joint face by 20-30mm. Before rolling, the excess mixture shall be raked off and
discarded.

When the abutting lane is not placed in the same day, or the joint is destroyed by traffic, the edge of the lane
shall be cut back as necessary, trimmed to line and painted lightly with hot 60/70 penetration grade bitumen
just before the abutting lane is placed.
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Any fresh mixture spread accidentally on the existing work at a joint shall be carefully removed by brooming
it back on to uncompacted work, so as to avoid formation of irregularities at the joint. The finish at joints
shall comply with the surface requirements and shall present the same uniformity of finish, texture and
density as other sections of the work.

The edges of the course shall be rolled concurrently with or immediately after the longitudinal joint. In rolling
the edges, roller wheels shall extend 50 to 100mm beyond the edge.

1612a Sampling and Testing Of Bituminous Mixtures

The sampling of bituminous mixtures shall be carried out in accordance with AASHTO T168 (ASTM
Designation D979).

1613a Quality Control Testing

During mixing and laying of bituminous mixtures, control tests on the constituents and on the mixed material
shall be carried out in accordance with Clause 1612A and Section 2 of this Specification.

If the results of any tests show that any of the constituent materials fail to comply with this Specification, the
Contractor shall carry out whatever changes may be necessary to the materials or the source of supply to
ensure compliance.

If the results of more than one test in ten on the mixed material show that the material fails to comply with
this Specification, laying shall forthwith cease until the reason for the failure has been found and corrected.
The Contractor shall remove any faulty material laid and replace it with material complying with this
Specification all at his own expense.

1614a Tolerances

Surfacing courses and base shall be constructed within the geometric tolerances specified in Section 3 of this
Specification.

The Contractor shall maintain the composition of the mixture as determined from the laboratory and site
trials within the following tolerances (+ or -), per single test: -

Bitumen Content 0.3% (by total weight of total mix)

Passing 10mm sieve and 6% (by total weight of dry aggregate

larger sieves including mineral filler)

Passing sieves between 4% (by total weight of dry aggregate

10mm and 1.0mm sieves including mineral filler)

Passing sieves between 3% (by total weight of dry aggregate

1.0mm and 0.075mm sieve including mineral filler)

Passing 0.075mm sieve 2% (by total weight of dry aggregate
including mineral filler)

The average amount of bitumen in any length of any layer, calculated as the product of the bitumen contents
obtained from single tests and the weight of mixture represented by each test, shall not be less than the
amount ordered.
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The average amount of bitumen for each day's production calculated from the checked weights of mixes shall
not be less than the amount ordered.

The average amount of bitumen in any length of any layer, calculated as the product of the bitumen contents
obtained from single tests and the weight of mixture represented by each test, shall not be less than the
amount ordered.

The average amount of bitumen for each day's production calculated from the checked weights of mixes shall
not be less than the amount ordered.

The final average overall width of the upper surface of a bituminous mix layer measured at six equidistant
points over a length of 100m shall be at least equal to the width specified. At no point shall the distance
between the centreline of the road and the edge of the upper surface of a bituminous mix layer be narrower
than that specified by more than 13mm.

1615a Measurement and Payment

No separate measurement and payment shall be made for complying with the requirements of Clauses 1601A
to 1614A inclusive and the Contractor shall be deemed to have allowed in his rates in Parts B and C of Section
16 of this Specification for the costs of complying with the requirements of Part a of Section 16 of this
Specification

SECTION 20 - FURNITURE

2005

Pavement Marking

Paint for road marking shall be internally reflectorized road marking paint material in accordance with Clause
219 of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior application of approved
tack coat.

SECTION 22-DAYWORKS

2202 Measurements and Payment

(a)

Plant

Where items of major plant listed in the schedule of Daywork are specified by type (e.g. Concrete mixer etc.) the power
rating if such items of plant are provided by the Contractor shall not be lower than the power ratings of such plant
manufactured within the last two years prior to the date of BID. Any item of major plant employed upon Dayworks that
has a power rating lower than specified above shall be paid for at rates lower than those in the schedule of Dayworks.
The reduction in the rate payable shall be in proportion to the reduction in power rating below that specified above.
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PART 3 — CONDITIONS OF CONTRACT AND
CONTRACT FORMS

Section VIII - General Conditions of Contract 1. GENERAL CONDITIONS

11 General Provisions

1.1.1 Definitions

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and B, and these General
Conditions, the following words and expressions shall have the meanings stated. Words indicating persons or parties
include corporations and other legal entities, except where the context requires otherwise.

1.1.2 The Contract
“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the documents so named (if
any) which are comprised in the Schedules.

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract Agreement].
“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these Conditions, the
Specification, the Drawings, the Schedules, and the further documents (if any) which are listed in the Contract

Agreement or in the Letter of Acceptance.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings
issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted public
authority.

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the Procuring Entity,
including any annexed memoranda comprising agreements between and signed by both Parties.

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was completed by the
Contractor and includes the signed offer to the Procuring Entity for the Works.

“SCC” means the Special Conditions of Contract completed by the Procuring Entity which modify the General
Conditions of Contract.

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Letter of
Tender, as included in the Contract. Such document may include the Bills of Quantities, data, lists, and schedules of

rates and/or prices.

“Specification” means the document entitled specification, as included in the Contract, and any additions and
modifications to the specification in accordance with the Contract. Such document specifies the Works.

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with the Letter of Tender,
as included in the Contract.

1.1.3 Parties and Persons
“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any other

personnel assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the person named by the Contract or in the Contractor appointed from time to
time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the Procuring Entity and
the legal successors in title to this person(s).

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the purposes of the Contract
and named in the SCC, or other person appointed from time to time by the Procuring Entity and
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notified to the Contractor under Sub-Clause 3.4 [Replacement of the Engineer].
“Party” means the Procuring Entity or the Contractor, as the context requires.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.
“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2 [Delegation by the
Engineer] and all other staff, labor and other employees of the Engineer and of the Procuring Entity; and any other

personnel notified to the Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal successors in title to this
person.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works; and the legal successors in title to each of these persons.

1.1.4 Dates, Tests, Periods and Completion
“Base Date” means a date 30 day prior to the submission of tenders.
“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of Works].
“Completion Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. “Day”
means a calendar day and “year” means 365 days.
“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may be)
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over 365 days except
if otherwise stated in the SCC (with any extension under Sub-Clause 11.3 [Extension of Defects Notification Period]),
calculated from the date on which the Works or Section is completed as certified under Sub-Clause 10.1[Taking Over of
the Works and Sections].
“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].
“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in
accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring
Entity.
“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties or instructed as a
Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the case
may be) are taken over by the Procuring Entity.
“Time for Completion” means the time for completing the Works or a Section (as the case may be) under Sub- Clause
8.2 [Time for Completion], as stated in the SCC (with any extension under Sub-Clause 8.4 [Extension of Time for
Completion]), calculated from the Commencement Date.

1.1.5 Money and Payments

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes adjustments in
accordance with the Contract.

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site,
including overhead and similar charges, but does not include profit.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment
Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment
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Certificate].
“Foreign Currency” means acurrency in which part (orall) of the Contract Price is payable, but not the Local Currency.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], other
than the Final Payment Certificate.

“Local Currency” means the currency of the Country.
“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of any
part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub- Clause
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract Price
and Payment], for a payment certificate.

1.1.6  Works and Goods
“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and
completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary
Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part of
the Permanent Works.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works,
including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the Works.

“Section” means a part of the Works specified in the SCC as a Section (if any).

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site for
the execution and completion of the Permanent Works and the remedying of any defects.

“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate.
1.1.7 Other Definitions

“Contractor's Documents” means the calculations, computer programs and other software, drawings, manuals, models
and other documents of a technical nature (if any) supplied by the Contractor under the Contract.

“Country” means Kenya as the country in which the Site is located, where the Permanent Works are to be executed.
“Force Majeure” is defined in Clause 19 [Force Majeure].

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations and by- laws of
any legally constituted public authority.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.4
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indicating its dissatisfaction and intention to commence arbitration.
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security].

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the Procuring
Entity for the use of the Contractor in the execution of the Works, as stated in the Specification; but does not include
Plant which has not been taken over by the Procuring Entity.

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming part
of the Site.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 [Variations
and Adjustments].

12 Interpretation

In the Contract, except where the context requires otherwise:
a) Words indicating one gender include all genders;
b)  words indicating the singular also include the plural and words indicating the plural also include the singular;

C)  provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in writing;

d)  “written” or “inwriting” means hand-written, type-written, printed or electronically made, and resulting in a
permanent record; and

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the words “tender
documents” with “ tendering documents.”

13 Communications

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations,
notices, requests and discharges, these communications shall be:

a) Inwriting and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of the agreed
systems of electronic transmission as stated in the SCC; and

b)  delivered, sent or transmitted to the address for the recipient's communications as stated in the SCC. However:

i) if the recipient gives notice of another address, communications shall thereafter be delivered accordingly;
and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the
address from which the request was issued.

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a certificate
is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a Party, by the other
Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as the case may be.

14 Law and Language

1.4.1 The Contract shall be governed by the laws of Kenya.

1.4.2 The ruling language of the Contract shall be the English Language.
15 Priority of Documents

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of
interpretation, the priority of the documents shall be in accordance with the following sequence:
a) The Contract Agreement,
b)  the Form of Tender,

C) The Letter of Acceptance,
d) the Particular Conditions—Part A,
€) the Particular Conditions—Part B
f)  the General Conditions of Contract
g) the Specifications and
h)  the Drawings;
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i)  the Bills of Quantities and
]) the Schedules and any other documents forming part of the Contract.

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary clarification or
instruction.

16 Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Letter of Acceptance,
unless the Particular Conditions establish otherwise. The Contract Agreement shall be based upon the form annexed
to the Particular Conditions. The costs of stamp duties and similar charges (if any) imposed by law in connection with
entry into the Contract Agreement shall be borne by the Procuring Entity.

17 Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or under the Contract.

However, either Party:

a) May assign the whole or any part with the prior agreement of the other Party, at the sole discretion of such other
Party, and

b)  may, as security in favor of a Procuring Entity or financial institution, assign its right to any moneys due, or to
become due, under the Contract.

18 Care and Supply of Documents

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise stated in the
Contract, two copies of the Contract and of each subsequent Drawing shall be supplied to the Contractor, who may
make or request further copies at the cost of the Contractor.

1.8.2  Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken over by
the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the Engineer

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the Contractor's
Documents (if any), the Drawings and Variations and other communications given under the Contract. The Procuring
Entity's Personnel shall have the right of access to all these documents at all reasonable times.

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works, the
Party shall promptly give notice to the other Party of such error or defect.

19 Delayed Drawings or Instructions

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed or disrupted if any
necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be reasonable. The
notice shall include details of the necessary drawing or instruction, details of why and by when it should be issued, and
the nature and amount of the delay or disruption likely to be suffered if it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue the notified drawing or
instruction within a time which is reasonable and is specified in the notice with supporting details, the Contractor shall
give a further notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.
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1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine these matters.

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by the Contractor, including
an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be entitled to
such extension of time, Cost or profit.

110 Procuring Entity's Use of Contractor's Documents

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual property rights in the
Contractor's Documents and other design documents made by (or on behalf of) the Contractor. The Contractor shall
be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable transferable non- exclusive
royalty-free license tocopy, use and communicate the Contractor's Documents, including making and using
modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate the
Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, repairing and
demolishing the Works, and

C) in the case of Contractor's Documents which are in the form of computer programs and other software, permit
their use on any computer on the Site and other places as envisaged by the Contract, including replacements of
any computers supplied by the Contractor.

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, without
the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the Procuring Entity
for purposes other than those permitted under this Sub-Clause.

i Contractor's Use of Procuring Entity's Documents

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual property rights in the
Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. The Contractor may,
at his cost, copy, use, and obtain communication of these documents for the purposes of the Contract. They shall not,
without the Procuring Entity's consent, be copied, used or communicated to a third party by the Contractor, except as
necessary for the purposes of the Contract.

112 Confidential Details

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other information as may
be reasonably required in order to verify compliance with the Contract and allow its proper implementation.

113 Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the Particular
Conditions:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or similar
permission for the Permanent Works, and any other permissions described in the Specification as having been (or
to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and hold the Contractor harmless
against and from the consequences of any failure to do so; and

b)  the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and approvals,
as required by the Laws in relation to the execution and completion of the Works and the remedying of any
defects; and the Contractor shall indemnify and hold the Procuring Entity harmless against and from the
consequences of any failure to do so, unless the Contractor is impeded to accomplish these actions and shows
evidence of its diligence.
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114 Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated grouping of two
or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the performance of
the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the Contractor and
each of these persons; and

C) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring Entity.
115 Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall permit and shall cause its
subcontractors and sub-consultants to permit, the Procuring Entity and/or persons appointed by the Procuring Entity
to inspect the Site and/or the accounts and records relating to the procurement process, selection and/or contract
execution, and to have such accounts and records audited by auditors appointed by the Procuring Entity if requested
by the Procuring Entity. The Contractor's and its Subcontractors' and sub- consultants' attention is drawn to Sub-
Clausel5.6 (Fraud and Corruption) which provides, interalia, that acts intended to materially impede the exercise of
the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract termination (as
well as to a determination of ineligibility pursuant to the Procuring Entity's prevailing sanctions procedures).

2 THE PROCURING ENTITY
21 Right of Access to the Site

211  The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within the time
(or times) stated in the SCC. The right and possession may not be exclusive to the Contractor. If, under the Contract,
the Procuring Entity is required to give (to the Contractor) possession of any foundation, structure, plant or means of
access, the Procuring Entity shall do so in the time and manner stated in the Specification. However, the Procuring
Entity may withhold any such right or possession until the Performance Security has been received.

212 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of access to, and possession of,
the Site within such times as required to enable the Contractor to proceed without disruption in accordance with the
programme submitted under Sub-Clause 8.3 [Programme].

213 If the Contractor suffers delay and/or incurs Cost as aresult of a failure by the Procuring Entity to give any such right or
possession within such time, the Contractor shall give notice to the Engineer and shall been titled subject toSub-
Clause20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time
for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

214 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 [Determinations]to agree or
determine these matters.

215 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be
entitled to such extension of time, Cost or profit.

22 Permits, Licenses or Approvals

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow the
Contractor to obtain properly:

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily available, and

b) Any permits, licenses or approvals required by the Laws of the Country:
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i) Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
ii)  For the delivery of Goods, including clearance through customs, and
iii) For the export of Contractor's Equipment when it is removed from the Site.

23 Procuring Entity's Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring Entity's
other contractors on the Site:

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and (c) of Sub-
Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].

24 Procuring Entity's Financial Arrangement

241  The Procuring Entity shall submit, before the Commencement Date and there after within 30 days after receiving any
request from the Contractor, reasonable evidence that financial arrangements have been made and are being
maintained which will enable the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in
accordance with Clause 14 [Contract Price and Payment]. Before the Procuring Entity makes any material change to his
financial arrangements, the Procuring Entity shall give notice to the Contractor with detailed particulars.

242 In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has suspended disbursements
under its loan, which finances in whole or in part the execution of the Works, the Procuring Entity shall give notice of
such suspension to the Contractor with detailed particulars, including the date of such notification, with a copy to the
2.4.3 Engineer, within 7 days of the Procuring Entity having received the suspension notification from the Procuring
Entity. If alternative funds will be available in appropriate currencies to the Procuring Entity to continue making
payments to the Contractor beyond a date 60 day after the date of Procuring Entity notification of the suspension, the
Procuring Entity shall provide reasonable evidence in his notice of the extent to which such funds will be available.

25 Procuring Entity's Claims

251 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or otherwise
in connection with the Contract, and/or to any extension of the Defects Notification Period, the Procuring Entity or the
shall give notice and particulars to the Contractor. However, notice is not required for payments due under Sub-Clause
4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for
other services requested by the Contractor.

252  The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became aware,
or should have become aware, of the event or circumstances giving rise to the claim. A notice relating to any extension
of the Defects Notification Period shall be given before the expiry of such period.

253  The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the amount and/or
extension to which the Procuring Entity considers itself to be entitled in connection with the Contract. The Engineer
shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if any)
which the Procuring Entity is entitled to be paid by the Contractor, and/or(ii) the extension (if any) of the Defects
Notification Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period].

3. THE ENGINEER

31 Engineer's Duties and Authority

311  The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him in the Contract. The
Engineer's staff shall include suitably qualified engineers and other professionals who are competent to carry out these
duties.
The Engineer shall have no authority to amend the Contract.

The Engineer may exercise the authority attributable to the Engineer as specified in or necessarily to be implied from
the Contract. If the Engineer is required to obtain the approval of the Procuring Entity before exercising a
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specified authority, the requirements shall be as stated in the Particular Conditions. The Procuring Entity shall promptly
inform the Contractor of any change to the authority attributed to the Engineer.

However, whenever the Engineer exercises a specified authority for which the Procuring Entity's approval is required,
then (for the purposes of the Contract) the Procuring Entity shall be deemed to have given approval. Except as
otherwise stated in these Conditions:

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the Engineer shall be
deemed to act for the Procuring Entity; the Engineer has no authority to relieve either Party of any duties,
obligations or

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or
similar act by the Engineer (including absence of disapproval) shall not relieve the Contractor from any
responsibility he has under the Contract, including responsibility for errors, omissions, discrepancies and non-
compliances; and

c) any act by the Engineer in response to a Contractor's request except as otherwise expressly specified shall be
notified in writing to the Contractor within 14 days of receipt.

The following provisions shall apply; The Engineer shall obtain the specific approval of the Procuring Entity before taking
action under the-following Sub-Clauses of these Conditions:

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b) Sub-Clause13.1: instructing a Variation, except;
i)  Inanemergency situation as determined by the Engineer, or

i) If such a Variation would increase the Accepted Contract Amount by less than the percentage specified in the
SCC.

C) Sub-Clausel3.3: Approving a proposal for Variation submitted by the Contractor in accordance with Sub
Clausel3.10r13.2.

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable currencies.

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an emergency
occurs affecting the safety of life or of the Works or of adjoining property, he may, without relieving the Contractor of
any of his duties and responsibility under the Contract, instruct the Contract or to execute all such work or to do all
such things as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall
forthwith comply, despite the absence of approval of the Procuring Entity, with any such instruction of the Engineer.
The Engineer shall determine an addition to the Contract Price, in respect of such instruction, in accordance with Clause
13 and shall notify the Contractor accordingly, with a copy to the Procuring Entity.

Delegation by the Engineer

The Engineer may from time to time assign duties and delegate authority to assistants, and may also revoke such
assignment or delegation. These assistants may include a resident engineer, and/or independent inspectors appointed
to inspect and/or test items of Plant and/or Materials. The assignment, delegation or revocation shall be in writing and
shall not take effect until copies have been received by both Parties. However, unless otherwise agreed by both Parties,
the Engineer shall not delegate the authority to determine any matter in accordance with Sub-Clause3.5
[Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized to issue
instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, consent,
examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in accordance with
the delegation, shall have the same effect as though the act had been an act of the Engineer. However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore not
prejudice the right of the Engineer to reject the work, Plant or Materials;

b) if the Contractor questions any determination or instruction of an assistant, the Contractor may refer the matter
to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction.

Instructions of the Engineer

The Engineer may issue to the Contractor (at any time) instructions and additional or modified Drawings which may be
necessary for the execution of the Works and the remedying of any defects, all in accordance with the
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Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the appropriate
authority has been delegated under this Clause. If an instruction constitutes a Variation, Clause 13 [Variations and
Adjustments] shall apply.

The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on anymatter related to

the Contract. Whenever practicable, their instructions shall be given in writing. If the Engineer or a delegated assistant:

a) Gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) theContractor, within two working days
after giving the instruction, and

C) does not reply by issuing a written rejection and/or instruction within two working days after receiving
the confirmation, then the confirmation shall constitute the written instruction of the Engineeror delegated
assistant (as the case may be).

Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 21 days before the
intended date of replacement, give notice to the Contractor of the name, address and relevant experience of the
intended replacement Engineer. If the Contractor considers the intended replacement Engineer to be unsuitable, he
has the right to raise objection against him by notice to the Procuring Entity, with supporting particulars, and the
Procuring Entity shall give full and fair consideration to this objection.

Determinations

Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub-Clause 3.5 to agree or
determine any matter, the Engineer shall consult with each Party in an endeavor to reach agreement. If agreement is
not achieved, the Engineer shall make a fair determination in accordance with the Contract, taking due regard of all
relevant circumstances.

The Engineer shall give notice to both Parties of each agreement or determination, with supporting particulars, within
30 days from the receipt of the corresponding claim or request except when otherwise specified. Each Party shall give
effect to each agreement or determination unless and until revised under Clause 20 [Claims, Disputes and Arbitration].

THE CONTRACTOR
Contractor's General Obligations

The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in accordance
with the Contract and with the Engineer's instructions, and shall remedy any defects in the Works.

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all Contractor's
Personnel, Goods, consumables and other things and services, whether of a temporary or permanent nature, required
in and for this design, execution, completion and remedying of defects.

All equipment, material, and services to be incorporated in or required for the Works shall have their origin in any
eligible source country as defined by the Procuring Entity.

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all methods of
construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible for all Contractor's
Documents, Temporary Works, and such design of each item of Plant and Materials as is required for the item to be in
accordance with the Contract, and (ii) shall not otherwise be responsible for the design or specification of the
Permanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods which the
Contractor proposes to adopt for the execution of the Works. No significant alteration to these arrangements and
methods shall be made without this having previously been notified to the Engineer.

The Contractor shall not commence any Works, including mobilization and/or pre-construction activities (e.g. limited
clearance for haul roads, site accesses and work site establishment, geotechnical investigations or investigations to
select ancillary features such as quarries and borrowpits), unless the Engineer is satisfied that appropriate measures
are in place to address environmental, social, health and safety risks and impacts.
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417 If the Contract specifies that the Contract or shall design any part of the Permanent Works, then unless otherwise stated
in the Particular Conditions:

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in accordance with the
procedures specified in the Contract;

b) These Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written in the
language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include additional
information required by the Engineer to add to the Drawings for co-ordination of each Party's designs;

c) The Contractor shall be responsible for this part and it shall, when the Works are completed, be fit for such
purposes for which the part is intended as are specified in the Contract; and

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to the Engineer the “as- built”
documents and, if applicable, operation and maintenance manuals in accordance with the Specification and
insufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and repair this part
of the Works. Such part shall not be considered to be completed for thev purposes of taking-over under Sub-Clause
10.1 [Taking Over of the Works and Sections] until these documents and manuals have been submitted to the
Engineer.

42 Performance Security
421 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million shillings.

422  The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated in the
SCC and denominated in the currency (ies) of the Contractor in a freely convertible currency acceptable to the Procuring
Entity. If an amount is not stated in the SCC, this Sub-Clause shall not apply.

423  The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days after receiving the Letter
of Acceptance and shall send a copy to the Engineer. The Performance Security shall be issued by a reputable Procuring
Entity or financial institution selected by the Contract or and shall be in the form annexed to the Particular Conditions,
as stipulated by the Procuring Entity in the SCC, or in another form approved by the Procuring Entity.

424  The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has executed
and completed the Works and remedied any defects. If the terms of the Performance Security specify its expiry date,
and the Contractor has not become entitled to receive the Performance Certificate by the date 30 days prior to the
expiry date, the Contractor shall extend the validity of the Performance Security until the Works have been completed
and any defects have been remedied.

425  The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the Procuring
Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses and
expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the extent to
which the Procuring Entity was not entitled to make the claim.

426  The Procuring Entity shall return the Performance Security to the Contractor within 21 days after receiving a copy of
the Performance Certificate.

427 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer determines an addition or
are duction to the Contract Price as a result of a change in cost and/or legislation, or as a result of a Variation, amounting
to more than 25 percent of the portion of the Contract Price payable in a specific currency, the Contractor shall at the
Engineer's request promptly increase, or may decrease, as the case may be, the value of the Performance Security in
that currency by an equal percentage.

43 Contractor's Representative

431  The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act on the
Contractor's behalf under the Contract.
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Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the Commencement
Date, submit to the Engineer for consent the name and particulars of the person the Contractor proposes to appoint
as Contractor's Representative. If consent is withheld or subsequently revoked interms of Sub-Clause 6.9 [Contractor's
Personnel], or if the appointed person fails to act as Contractor's Representative, the Contractor shall similarly submit
the name and particulars of another suitable person for such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's
Representative or appoint a replacement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of the
Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution of the Works,
a suitable replacement person shall be appointed, subject to the Engineer's prior consent, and the Engineer shall be
notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3
[Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to any competent person, and may
at anytime revoke the delegation. Any delegation or revocation shall not take effect until the Engineer has received
prior notice signed by the Contractor's Representative, naming the person and specifying the powers, functions and
authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clausel.4 [Law and
Language]. If the Contractor's Representative's delegates are not fluent in the said language, the Contractor shall make
competent interpreters available during all working hours in a number deemed sufficient by the Engineer.

Subcontractors
The Contractor shall not subcontract the whole of the Works.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as if they
were the acts or defaults of the Contractor. Unless otherwise stated in the Particular Conditions:

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract for
which the Subcontractor is named in the Contract;

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors;

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended date of the
commencement of each Subcontractor's work, and of the commencement of such work on the Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the subcontract to be
assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of Subcontract] (if or when
applicable) or in the event of termination under Sub-Clause15.2 [Termination by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractorby Sub-Clause 1.12 [Confidential Details]
apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from the Country to be
appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and the
Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the Procuring Entity,
then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor shall have no liability to the
Procuring Entity for the work carried out by the Subcontractor after the assignment takes effect.

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate opportunities for

carrying out work to:

a) The Procuring Entity's Personnel,

b) Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed in the execution on or near the
Site of any work not included in the Contract.
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462 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer delays and/or
to incur Unforeseeable Cost. Services for these personnel and other contractors may include the use of Contractor's
Equipment, Temporary Works or access arrangements which are the responsibility of the Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, structure,
plant or means of access in accordance with Contractor’s Documents, the Contractor shall submit such documents to
the Engineer in the time and manner stated in the Specification.

47 Setting Out

471 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in the
Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all parts of the
Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the Contractor
shall use reasonable efforts to verify their accuracy before they are used.

472 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in these
items of reference, and an experienced contractor could not reasonably have discovered such error and avoided this
delay and/or Cost, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

473  After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, and (ii) the
matters described in sub-paragraphs (a) and (b) above related to thise.

48 Safety Procedures

The Contractor shall:

a) Comply with all applicable safety regulations,

b) Take care for the safety of all persons entitled to be on the Site,

C) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to avoid danger to these
persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under Clause10
[Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be necessary, because
of the execution of the Works, for the use and protection of the public and of owners and occupiers of adjacent
land.

49 Quality Assurance

The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of the
Contract. The system shall be in accordance with the details stated in the Contract. The Engineer shall be entitled to
audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Engineer for information before each
design and execution stage is commenced. When any document of a technical nature is issued to the Engineer, evidence
of the prior approval by the Contractor itself shall be apparent on the document itself. Compliance with the quality
assurance system shall not relieve the Contractor of any of his duties, obligations or responsibilities under the Contract.

410 Site Data

The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, all relevant
datain the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, including environmental
aspects. The Procuring Entity shall similarly make available to the Contract or all such data which come into the
Procuring Entity's possession after the Base Date. The Contractor shall be responsible for interpreting all such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have obtained
all necessary information as to risks, contingencies and other circumstances which may influence or affect the Tender
or Works. To the same extent, the Contractor shall be deemed to have inspected and examined the Site, its
surroundings, the above data and other available information, and to have been satisfied before submitting the Tender
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as to all relevant matters, including (without limitation):

a) The form and nature of the Site, including sub-surface conditions,

b) The hydrological and climatic conditions,

C) The extent and nature of the work and Goods necessary for the execution and completion of the Works and
the remedying of any defects,

d) The Laws, procedures and labor practices of the Country, and

e) The Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water and
other services.

411 Sufficiency of the Accepted Contract Amount

4111 The Contractor shall be deemed to:
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and
b) Have based the Accepted Contract Amount on the data, interpretations, necessary information, inspections,
examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site Data].

4112  Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations under
the Contract (including those under Provisional Sums, if any) and all things necessary for the proper execution and
completion of the Works and the remedying of any defects.

412 Unforeseeable Physical Conditions

4121 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including sub-
surface and hydrological conditions but excluding climatic conditions.

4122 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the
Contractor shall give notice to the Engineer as soon as practicable.

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, and shall set out the
reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue executing the Works,
using such proper and reasonable measures as are appropriate for the physical conditions, and shall comply with any
instructions which the Engineer may give. If an instruction constitutes a Variation, Clause 13 [Variations and
Adjustments] shall apply.

4123  If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a notice,
and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject to notice under
Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.

4124  Upon receiving such notice and inspecting and/or investigating these physical conditions, the Engineer shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to what extent these
physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related to
this extent.

4125 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Engineer may also review
whether other physical conditions in similar parts of the Works (if any) were more favorable than could reasonably have
been foreseen when the Contractor submitted the Tender. If and to the extent that these more favorable conditions
were encountered, the Engineer may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine the reductions in Cost which were due to these conditions, which may be included (as deductions) in the
Contract Price and Payment Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all
these reductions, for all the physical conditions encountered in similar parts of the Works, shall not result in any
reduction in the Contract Price.

4126  The Engineer shall take account of any evidence of the physical conditions foreseen by the Contractor when submitting
the Tender, which shall be made available by the Contractor, but shall not be bound by the Contractor's interpretation
of any such evidence.

413 Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession of the
Site including special and/or temporary rights-of-way which are necessary for the Works. The Contractor shall obtain,
at his risk and cost, any additional rights of way or facilities outside the Site which he may require for the purposes of
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the Works.
414 Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a) The convenience of the public, or

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they are public or in the
possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and expenses (including
legal fees and expenses) resulting from any such unnecessary or improper interference.

415 Access Route

TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccessroutestothe

SiteatBaseDate.TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombeingdamaged by the
Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles
and routes.

Except as otherwise stated in these Conditions:

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be required for his
use of access routes;

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any permission
which may be required from the relevant authorities for his use of routes, signs and directions;

C) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise of any access
route;

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes shall be
borne by the Contractor.

416  Transport of Goods

Unless otherwise stated in the Particular Conditions:

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which any Plant or a major
item of other Goods will be delivered to the Site;

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and protecting
all Goods and other things required for the Works; and

C) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and
expenses (including legal fees and expenses) resulting from the transport of Goods, and shall negotiate and pay all
claims arising from their transport.

417 Contractor's Equipment
The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site, Contractor's
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall not remove

from the Site any major items of Contractor's Equipment without the consent of the Engineer. However, consent shall
not be required for vehicles transporting Goods or Contractor's Personnel off Site.

418 Protection of the Environment

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit damage
and nuisance to people and property resulting from pollution, noise and other results of his operations.

The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities shall not
exceed the values stated in the Specification or prescribed by applicable Laws.

419 Electricity, Water and Gas

4191 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other services he
may require for his construction activities and to the extent defined in the Specifications, for the tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas and other
services as may be available on the Site and of which details and prices are given in the Specification. The Contractor
shall, at his risk and cost, provide any apparatus necessary for his use of these services and for measuring the quantities
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consumed.

The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined by the
Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The
Contractor shall pay these amounts to the Procuring Entity.

Procuring Entity's Equipment and Free-Issue Materials

The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the Contractor in the
execution of the Works in accordance with the details, arrangements and prices stated in the Specification. Unless
otherwise stated in the Specification:

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the Contractor's
Personnel is operating it, driving it, directing it or in possession or control of it.

The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's Equipment
shall be agreed or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-
Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the details stated
in the Specification. The Procuring Entity shall, at his risk and cost, provide these materialsc at the time and place
specified in the Contract. The Contractor shall then visually inspect them and shall promptly give notice to the Engineer
of any shortage, defect or default in these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall
immediately rectify the notified shortage, defect or default.

After this visual inspection, the free-issue materials shall come under the care, custody and control of the Contractor.
The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring Entity of liability for
any shortage, defect or default not apparent froma visual inspection.

Progress Reports

Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared by the Contractor and
submitted to the Engineer in six copies. The first report shall cover the period upto the end of the first calendar month
following the Commencement Date. Reports shall be submitted monthly thereafter, each within 7 days after the last
day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the
completion date stated in the Taking-Over Certificate for the Works.

Each report shall include:

4213

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s Documents,
procurement, manufacture, delivery to Site, construction, erection and testing; and including these stages for
work by each nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]),

b) photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture
location, percentage progress, and the actual or expected dates of:

i) commencement of manufacture,

i) Contractor's inspections,

iii) tests, and

iV) shipment and arrival at the Site;
d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
e) copies of quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-Clause
20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to environmental aspects and
public relations; and

h) comparisons of actual and planned progress, with details of any events or circumstances which may jeopardize the
completion in accordance with the Contract, and the measures being (or to be) adopted to overcome delays.

The Contractor shall provide immediate notification to the Engineer of incidents in the following categories. Full details
of such incidents shall be provided to the Engineer within the time frame agreed with the Engineer.

a) confirmed or likely violation of any law or international agreement;
b) any fatality or serious injury;
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c) significant adverse effects or damage to private property (e.g. vehicle accident, damage from fly rock, working
beyond the boundary);

d) major pollution of drinking water aquifer or damage or destruction of rare or endangered habitat (including
protected areas) or species; or

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or other violations involving
children.

Security of the Site

Unless otherwise stated in the Particular Conditions:
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel; and to any
other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as authorized personnel of the
Procuring Entity's other contractors on the Site.

Contractor's Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by the
Contractor and agreed by the Engineer as additional working areas. The Contractor shall take all necessary precautions
to keep Contractor's Equipment and Contractor's Personnel within the Site and these additional areas, and to keep
them off adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction and shall
store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away and remove from
the Site any wreckage, rubbish and Temporary Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part of the Site and
Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material, wreckage, rubbish and
Temporary Works. The Contractor shall leave that part of the Site and the Works in a clean and safe condition. However,
the Contractor may retain on Site, during the Defects Notification Period, such Goods as are required for the Contractor
to fulfil obligations under the Contract.

Fossils

All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or archaeological
interest found on the Site shall be placed under the care and authority of the Procuring Entity. The Contractor shall take
reasonable precautions to prevent Contractor's Personnel or other persons from removing or damaging any of these
findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall issue
instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the instructions,
the Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause

20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to

agree or determine these matters.
NOMINATED SUB CONTRACTORS
Definition of “nominated Subcontractor

In the Contract, “nominated Subcontractor” means a Subcontractor:

a) Whois stated in the Contract as being a nominated Subcontractor, or

b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor to employ as a
Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].

Objection to Nomination
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the Contractor

raises reasonable objection by notice to the Engineer as soon as practicable, with supporting particulars. An objection
shall be deemed reasonable if it arises from (among other things) any of the following matters, unless the Procuring
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6.1

621

Entity agrees in writing to indemnify the Contractor against and from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or financial
strength;

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from any negligence or
misuse of Goods by the nominated Subcontractor, his agents and employees; or

C) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontracted work (including design, if any), the nominated Subcontract or shall:

i)  undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge his
obligations and liabilities under the Contract;

i) indemnify the Contractor against and from all obligations and liabilities arising under or in connection with
the Contract and from the consequences of any failure by the Subcontractor to perform these obligations or
to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums due under
the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors].

Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's
invoices approved by the Contractor which the Engineer certifies to be due in accordance with the subcontract. These
amounts plus other charges shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause
13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments].

Evidence of Payments

Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the Engineer

may request the Contractor to supply reasonable evidence that the nominated Subcontractor has received all amounts

due in accordance with previous Payment Certificates, less applicable deductions for retention or otherwise. Unless

the Contractor:

a) Submits this reasonable evidence to the Engineer, or

b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or refuse to pay these
amounts, and

ii) submits to the Engineer reasonable evidence that the nominated Subcontractor has been notified of the

Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the nominated
Subcontractor, partor all of such amounts previously certified (less applicable deductions) as are due to the
nominated Subcontractor and for which the Contractor has failed to submit the evidence described in sub-
paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring Entity, the amount which the
nominated Subcontractor was directly paid by the Procuring Entity.

STAFF AND LABOR
Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement of all staff
and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, housing. The
Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor with appropriate
qualifications and experience from sources within the Country.

Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those established
for the trade or industry where the work is carried out. If no established rates or conditions are applicable, the
Contractor shall pay rates of wages and observe conditions which are not lower than the general level of wages and
conditions observed locally by Procuring Entity's whose trade or industry is similar to that of the Contractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in Kenya in
respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the Laws of Kenya for
the time being in force, and the Contractor shall perform such duties in regard to such deductions there of as may be
imposed on him by such Laws.

Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring Entity's Personnel.
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Labor Laws

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel, including Laws
relating to their employment, health, safety, welfare, immigration and emigration, and shall allow them all their legal
rights.

The Contractor shall require his employees to obey all applicable Laws, including those concerning safety at work.
Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working hours stated

in the SCC, unless:

a) Otherwise stated in the Contract,

b) The Engineer gives consent, or

C) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, in which
case the Contractor shall immediately advise the Engineer.

Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary accommodation
and welfare facilities for the Contractor's Personnel. The Contractor shall also provide facilities for the Procuring Entity's
Personnel as stated in the Specification.

The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or permanent living
quarters within the structures forming part of the Permanent Works.

Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the Contractor's
Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical staff, first aid facilities,
sick bay and ambulance service are available at all times at the Site and at any accommodation for Contractor's and
Procuring Entity's Personnel, and that suitable arrangements are made for all necessary welfare and hygiene
requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and
protection against accidents. This person shall be qualified for this responsibility and shall have the authority to issue
instructions and take protective measures to prevent accidents. Throughout the execution of the Works, the Contractor
shall provide whatever is required by this person to exercise this responsibility and authority.

The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. The
Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and damage to
property, as the Engineer may reasonably require.

6.7.3 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme via an approved service provider
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and shall undertake such other measures as are specified in this Contract to reduce the risk of the transfer of the HIV
virus between and among the Contractor's Personnel and the local community, to promote early diagnosis and to assist
affected individuals.

Contractor's Superintendence

Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's obligations, the
Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, inspect and test the work.

Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language for
communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out (including the
methods and techniques required, the hazards likely to be encountered and methods of preventing accidents), for the
satisfactory and safe execution of the Works.

Contractor's Personnel

The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and experienced in their
respective trades or occupations. The Engineer may require the Contractor to remove (or cause to be removed) any
person employed on the Site or Works, including the Contractor's Representative if applicable, who:

a) Persists in any misconduct or lack of care,
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b) Carries out duties incompetently or negligently,
C) Fails to conform with any provisions of the Contract,
d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the execution of the
Works.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.
Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's Personnel and
of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar month, in a form approved
by the Engineer, until the Contractor has completed all work which is known to be outstanding at the completion date
stated in the Taking-Over Certificate for the Works.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly conduct
by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property on and near
the Site.

Foreign Personnel

The Contractor may bring in to the Country any foreign personnel who are necessary for the execution of the Works to
the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are provided with the
required residence visas and work permits. The Procuring Entity will, if requested by the Contractor, use his Lowest
endeavors in a timely and expeditious manner to assist the Contract or in obtaining any local, state, national or
government permission required for bringing in the Contractor's personnel.

The Contractor shall be responsible for the return of these personnel to the place where they were recruited or to their
domicile. In the event of the death in the Country of any of these personnel or members of their families, the Contractor
shall similarly be responsible for making the appropriate arrangements for their return or burial.

Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the Specification
at reasonable prices for the Contractor's Personnel for the purposes of or in connection with the Contract.

Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and other
water for the use of the Contractor's Personnel.

Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed on the
Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply with all the
regulations of the local health authorities, including use of appropriate insecticide.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, give, barter or
otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or disposal thereof
by Contractor's Personnel.

Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any kind, or
allow Contractor's Personnel to do so.

Festivals and Religious Customs
The Contractor shall respect the Country's recognized festivals, days of rest and religious or other customs.
Funeral Arrangements

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral arrangements
for any of his local employees who may die while engaged upon the Works.

Prohibition of Forced or Compulsory Labor
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The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting
arrangements.

621  Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical,
mental, spiritual, moral, or social development. Where the relevant labor laws of the Country have
provisions for employment of minors, the Contract or shall follow those laws applicable to the Contractor.
Children below the age of 18 years shall not be employed in dangerous work.

622 Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labor at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and
Equipment].

623 Workers' Organizations

The Contractor shall comply with laws on workers' rights to form and to join workers' organizations without
interference and to bargain collectively.

624  Non-Discrimination and Equal Opportunity

The Contractor shall not make employment decisions on the basis of personal characteristics unrelated to
inherent job requirements. The Contractor shall base the employment relationship on the principle of equal
opportunity and fair treatment and shall not discriminate with respect to aspects of the employment
relationship, including recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, promotion, termination of employment or
retirement, and discipline.

7. Plant, Materials and Workmanship
71 Manner of Execution

The Contractor shall carry out the manufacture of Plant, the production and manufacture of Materials, and

all other execution of the Works:

a) Inthe manner (if any) specified in the Contract,

b) Ina proper workman like and careful manner, in accordance with recognized good practice, and

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the
Contract.

72 Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the Engineer
for consent prior to using the Materials in or for the Works:
a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and
b) additional samples instructed by the Engineer as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.

73 Inspection

731 The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained,
and
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b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of
Plant and production and manufacture of Materials.

732 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the
Contractor from any obligation or responsibility.

The Contractor shall give notice to the Engineer whenever any work is ready and before it is covered up, put
out of sight, or packaged for storage or transport. The Engineer shall then either carry out the examination,
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor
that the Engineer does not require to do so. If the Contractor fails to give the notice, he shall, if and when
required by the Engineer, uncover the work and thereafter reinstate and make good, all at the Contractor's
cost.

74 Testing
741  This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after Completion (if any).

742  Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials,
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials
and other parts of the Works.

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.

743  The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention to attend
the tests. If the Engineer does not attend at the time and place agreed, the Contractor may proceed with the
tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made
in the Engineer'spresence.

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a result of a
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Engineer and shall
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension ofTime for Completion], and

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.

744  After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When the specified
tests have been passed, the Engineer shall endorse the Contractor's test certificate, or issue a certificate to
him, to that effect. If the Engineer has not attended the tests, he shall be deemed to have accepted the
readings as accurate.

75 Rejection

751 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship
is found to be defective or otherwise not in accordance with the Contract, the Engineer may reject the Plant,
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then
promptly make good the defect and ensure that the rejected item complies with the Contract.

752  If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be repeated unde
rthe same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity.

76 Remedial Work
761 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to:

a) remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,
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b) remove and re-execute any other work which is not in accordance with the Contract, and

c) execute any work which is urgently required for the safety of the Works, whether because of an accident,
unforeseeable event or otherwise.

762 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any)
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

763 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the
Procuring Entity all costs arising from this failure.

77 Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the extent consistent
with the Laws of the Country, become the property of the Procuring Entity at whichever is the earlier of the
following times, free from liens and other encumbrances:

a) When it isincorporated in the Works;

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10
[Payment for Plant and Materials in Event of Suspension].

78 Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:
a) Natural Materials obtained from outside the Site, and

b) The disposal of material from demolitions and excavations and of other surplus material (whether
natural or man-made), except to the extent that disposal areas within the Site are specified in the
Contract.

8. COMMENCEMENT, DELAYS AND SUSPENSION
81 Commencement of Works

811 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the
date at which the following precedent conditions have all been fulfilled and the Engineer's notification
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received
by the Contractor:

a) Contract by relevant authorities of the Country;

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial arrangements
(under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]);

c) signature of the Contract Agreement by both Parties, and if required, approval of the except if otherwise
specified in the SCC, effective access to and possession of the Site given to the Contractor together with
such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the
commencement of the Works

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance Payment] provided
that the corresponding Procuring Entity guarantee has been delivered by the Contractor.

812 If the said Engineer's instruction is not received by the Contractor within 180 days from his receipt of the
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause 16.2
[Termination by Contractor].

813 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shall then proceed with the Works with due expedition and without delay.

82 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:
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831

832

833

834

841

842

a) achieving the passing of the Tests on Completion, and

b) completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the
Works and Sections].

Programme

The Contractor shall submit a detailed time programme to the Engineer within 14 days after receiving the
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's
obligations. Each programme shall include:

a) theorderin which the Contractor intends to carry out the Works, including the anticipated timing ofeach
stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site,
construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and
d) asupporting report which includes:

i) a general description of the methods which the Contract or intends to adopt, and of the major
stages, in the execution of the Works, and

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.

Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be
entitled to rely upon the programme when planning their activities.

The Contractor shall promptly give notice to the Engineer of specific probable future events or circumstances
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. The
Engineer may require the Contractor to submit an estimate of the anticipated effect of the future event or
circumstances, and/or a proposal under Sub-Clause 13.3 [Variation Procedure].

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised programme to the Engineer in accordance with this Sub-Clause.

Extension of Time for Completion

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time
for Completion if and to the extent that completion for the purposes of Sub-Clause10.1 [Taking Over of the
Works and Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the
Contract,

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,

c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental
actions, or

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring
Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Engineer shall review previous
determinations and may increase, but shall not decrease, the total extension of time.

Delays Caused by Authorities
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If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted
public authorities in the Country,

b) These authorities delay or disrupt the Contractor's work, and

c) thedelay ordisruption was Unforeseeable, then this delay or disruption will be considered as a cause of
delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].

86 Rate of Progress

861 If, at any time:
a) Actual progress is too slow to complete within the Time for Completion, and/or

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other
than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Engineer
may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and
supporting report describing the revised methods which the Contractor proposes to adopt in order to
expedite progress and complete within the Time for Completion.

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which may
require increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods,
at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur
additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims]
pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.

862  Additional costs of revised methods including acceleration measures, instructed by the Engineer to reduce
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by
the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor.

87 Delay Damages

871 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this
default. These delay damages shall be the sum stated in the SCC, which shall be paid for everyday which shall
elapse between the relevant Time for Completion and the date stated in the Taking-Over Certificate.
However, the total amount due under this Sub-Clause shall not exceed the maximum amount of delay
damages (if any) stated in the SCC.

872 These delay damages shall be the only damages due from the Contractor for such default, other than in the
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from
any other duties, obligations or responsibilities which he may have under the Contract.

88 Suspension of Work

The Engineer may at any time instruct the Contractor to suspend progress of part or all of the Works. During
such suspension, the Contractor shall protect, store and secure such part or the Works against any
deterioration, loss or damage.

The Engineer may also notify the cause for the suspension. If and to the extent that the cause is notified and
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

89 Consequences of Suspension

891 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's instructions under Sub-
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the
Engineer and shall been titled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
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[Determinations] to agree or determine these matters.

892 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

810 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/or
Materials which have not been delivered to Site, if:

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance
with the Engineer's instructions.

811 Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Engineer's permission to proceed. If the Engineer does not give permission
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat
the suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the
Works. If the suspension affects the whole of the Works, the Contractor may give notice of termination under
Sub-Clause 16.2 [Termination by Contractor].

812 Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Engineer shall jointly examine
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the
suspension after receiving from the Engineer an instruction to this effect under Clausel3 [Variations and
Adjustments].

9. TESTS ON COMPLETION
91 Contractor's Obligations

911 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1
[Contractor's General Obligations].

912 The Contractor shall give to the Engineer not less than 21 days' notice of the date after which the Contract
or will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion
shall be carried out within 14 days after this date, on such day or days as the Engineer shall instruct.

913 In considering the results of the Tests on Completion, the Engineer shall make allowances for the effect of
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified
report of the results of these Tests to the Engineer.

92 Delayed Tests

921 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth
paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by notice require
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out
the Tests on such day or days within that period as the Contract or may fix and of which he shall give notice
to the Engineer.
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If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's
Personnel may proceed with the Tests at the risk and cost of the Contractor. The Tests on Completion shall
then be deemed to have been carried out in the presence of the Contract or and the results of the Tests shall
be accepted as accurate.

Retesting

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and
the Engineer or the Contractor may require the failed Tests, and Tests on Completion on any related work,
to be repeated under the same terms and conditions.

Failure to Pass Tests on Completion

If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],
the Engineer shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3;

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section,
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the same
remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 [Failure to Remedy Defects]; or

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests.

In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other obligations under
the Contract, and the Contract Price shall be reduced by such amount as shall be appropriate to cover the
reduced value to the Procuring Entity as a result of this failure. Unless the relevant reduction for this failure
is stated (or its method of calculation is defined) in the Contract, the Procuring Entity may require the
reduction to be (i) agreed by both Parties (in full satisfaction of this failure only) and paid before this Taking-
Over Certificate is issued, or

determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations].

PROCURING ENTITY'S TAKING OVER
Taking Over of the Works and Sections

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by the
Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below,
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in
accordance with this Sub-Clause.

The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not earlier than 14 days
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.

The Engineer shall, within 30 days after receiving the Contractor's application:

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or Section were
completed in accordance with the Contract, except for any minor outstanding work and defects which
will not substantially affect the use of the Works or Section for their intended purpose (either until or
whilst this work is completed and these defects are remedied); or

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before
issuing a further notice under this Sub-Clause.

If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's application within
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with

the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period.

Taking Over of Parts of the Works
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1021 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part
of the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either
specified in the Contract or agreed by both Parties) unless and until the Engineer has issued a Taking-Over
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate isissued:

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,

b) The Contractor shall cease to be liable for the care of such part as from this date, when responsibility
shall pass to the Procuring Entity, and

1022 If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part.After the
Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given the
earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the
expiry date of the relevant Defects Notification Period.

1023 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works,
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give
notice to the Engineer and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any
such Cost-plus profit, which shall be included in the Contract Price. After receiving this notice, the Engineer
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this Cost and profit.

1024 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works
or Section (as the case may be) as a whole. The Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply
to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum
amount of these damages.

103 Interference with Tests on Completion

1031 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been
completed.

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The
Engineer shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance
with the relevant provisions of the Contract.

1032 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.

1033 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

104 Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall
not be deemed to certify completion of any ground or other surfaces requiring reinstatement.

1. Defects Liability
111 Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by
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the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or
as soon as practicable thereafter, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such
reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section
(as the case may be).

If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on behalf of) the
Procuring Entity.

112  Cost of Remedying Defects

1121 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the
work is attributable to:

a) Any design for which the Contractor is responsible,
b) Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

1122 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.

113 Extension of Defects Notification Period

1131 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension of
the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which
they are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a
Defects Notification Period shall not be extended by more than two years.

1132 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 [Suspension of
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under
this Clause shall not apply to any defects or damage occurring more than two years after the Defects
Notification Period for the Plant and/or Materials would otherwise have expired.

114 Failure to Remedy Defects

1141 If the Contractor fails to remedy any defector damage within a reasonable time, a date may be fixed by (or
on behalf of) the Procuring Entity, on or by which the defect or damage is to be remedied. The Contractor
shall be given reasonable notice of this date.

1142 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to
be executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Procuring
Entity may (at his option):

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5
[Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring
Entity in remedying the defect or damage;

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in accordance
with Sub-Clause3.5 [Determinations]; or

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which
cannot be put to the intended use.

1143 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity shall then be
entitled to recover all sums paid for the Works or for such part (as the case may be), plus financing costs and
the cost of dismantling the same, clearing the Site and returning Plant and Materials to the Contractor.

115 Removal of Defective Work
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If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent,
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or
damaged. This consent may require the Contractor to increase the amount of the Performance Security by
the full replacement cost of these items, or to provide other appropriate security.

116 Further Tests

If the work of remedying of any defect or damage may affect the performance of the Works, the Engineer
may require the repetition of any of the tests described in the Contract. The requirement shall be made by
notice within 30 days after the defect or damage is remedied.

These tests shall be carried out in accordance with the terms applicable to the previous tests, except that
hey shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying
Defects], for the cost of the remedial work.

117  Right of Access

Until the Performance Certificate has been issued, the Contractor shall have such right of access to the
Works as is reasonably required in order to comply with this Clause, except as may be inconsistent with the
Procuring Entity's reasonable security restrictions.

118 Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the direction of
the Engineer. Unless the defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost
of Remedying Defects], the Cost of the search plus profit shall be agreed or determined by the Engineer in
accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price.

119 Completion Certificate

1191 Performance of the Contractor's obligations shall not be considered to have been completed until the
Engineer has issued the Performance Certificate to the Contractor, stating the date on which the Contractor
completed his obligations under the Contract.

1192 The Engineer shall issue the Performance Certificate within 30 days after the latest of the expiry dates of
the Defects Notification Periods, or as soon thereafter as the Contractor has supplied all the Contractor's
Documents and completed and tested all the Works, including remedying any defects. A copy of the
Performance Certificate shall be issued to the Procuring Entity.

1193 Only the Performance Certificate shall be deemed to constitute acceptance of the Works.
1110 Unfulfilled Obligations

After the Performance Certificate has been issued, each Party shall remain liable for the fulfiiment of any
obligation which remains unperformed at that time. For the purposes of determining the nature and extent
of unperformed obligations, the Contract shall be deemed to remain in force.

1111 Clearance of Site

11111 Upon receiving the Performance Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

11112 If all these items have not been removed within 30 days after receipt by the Contractor of the Performance
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal
and restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.

12 MEASUREMENT AND EVALUATION
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121 Works to be Measured

1211 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other
particulars detailing the amounts which he considers to be entitled under the Contract.

1212 Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall be given to
the Contractor's Representative, who shall:
a) promptly either attend or send another qualified representative to assist the Engineer in making the
measurement, and

(b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by (or on behalf of) the
Engineer shall be accepted as accurate.

1213  Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to
examine and agree the records with the Engineer, and shall sign the same when agreed. If the Contractor
does not attend, the records shall be accepted as accurate.

1214 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then the
Contractor shall give notice to the Engineer of the respects in which the records are asserted to be
inaccurate. After receiving this notice, the Engineer shall review the records and either confirm or vary them
and certify the payment of the undisputed part. If the Contractor does not so give notice to the Engineer
within 14 days after being requested to examine the records, they shall be accepted as accurate.

122 Method of Measurement

Except as otherwise stated in the Contract and notwithstanding local practice:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) The method of measurement shall be in accordance with the Bills of Quantities or other applicable
Schedules.

123 Evaluation

1231 Except as otherwise stated in the Contract, the Engineer shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of work, applying the
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the
appropriate rate or price for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such
item in the Contractor, if there is no such item, specified for similar work.

1232 Any item of work included in the Bills of Quantities for which no rate or price was specified shall be
considered as included in other rates and prices in the Bills of Quantities and will not be paid for separately.

However, a new rate or price shall be appropriate for an item of work if:
a) 1) the measured quantity of the item is changed by more than 25% from the quantity of this item
in the Bills of Quantities or another Schedule,
i)  This change in quantity multiplied by such specified rate for this item exceeds 0.25% of the
Accepted Contract Amount,
Iili)  This change in quantity directly changes the Cost per unit quantity of this item by more than 1%,
and
IV)  This item is not specified in the Contract as a “fixed rate item”;
or
b) i) the work is instructed under Clause 13 [Variations and Adjustments],
i) no rate or price is specified in the Contract for this item, and
iii)  no specified rate or price is appropriate because the item of work is not of similar character, or
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is not executed under similar conditions, as any item in the Contract.

1233 Each new rate or price shall be derived from any relevant rates or prices in the Contract, with reasonable
adjustments to take account of the matters described in sub-paragraph (a) and/or (b), as applicable. If no
rates or prices are relevant for the derivation of a new rate or price, it shall be derived from the reasonable
Cost of executing the work, together with profit, taking account of any other relevant matters.

1234  Until such time as an appropriate rate or price is agreed or determined, the Engineer shall determine a
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work
commences.

1235 Where the contract price is different from the corrected tender price, in order to ensure the contractor is
not paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price—tender price)/tender
price X 100.

124 Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed,

if:

a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have
been deemed to be covered by a sum forming part of the Accepted Contract Amount;

b) the omission of the work will result (or has resulted) in this sum not forming part of the Contract Price;
and

C) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor
shall give notice to the Engineer accordingly, with supporting particulars. Upon receiving this notice,
the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
this cost, which shall be included in the Contract Price.

13. VARIATIONS AND ADJUSTMENTS
131 Right to Vary

1311 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over Certificate for the
Works, either by an instruction or by a request for the Contractor to submit a proposal.

1312 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice
to the Engineer stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of
the Works. Upon receiving this notice, the Engineer shall cancel, confirm or vary the instruction.

Each Variation may include:

a) Changes to the quantities of any item of work included in the Contract (however, such changes do not
necessarily constitute a Variation),

b) Changes to the quality and other characteristics of any item of work,
c) Changes to the levels, positions and/or dimensions of any part of the Works,
d) Omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any
associated Tests on Completion, boreholes and other testing and exploratory work, or

f)  changes to the sequence or timing of the execution of the Works.

1313 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until
the Engineer instructs or approves a Variation.
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132 Value Engineering

1321 The Contract or may, at any time, submit to the Engineer a written proposal which (in the Contractor's
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing,
maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the
completed Works, or (iv) otherwise be of benefit to the Procuring Entity.

1322  The proposal shall be prepared at the cost of the Contract or and shall include the items listed in Sub- Clause
13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent
Works, then unless otherwise agreed by both Parties:

a) The Contractor shall design this part,
b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and

c) if this change results in a reduction in the contract value of this part, the Engineer shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included
in the Contract Price. This fee shall be half (50%) of the difference between the following amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-
Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changes in Cost], and

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of
any reductions in quality, anticipated life or operational efficiencies.

1323  However, if amount (i) is less than amount (ii), there shall not be a fee.
133 Variation Procedure

1331 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing
as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting:
a) A description of the proposed work to be performed and a programme for its execution,
b) the Contractor's proposal for any necessary modifications to the programme according toSub-
Clause 8.3 [Programme] and to the Time for Completion, and
c) the Contractor's proposal for evaluation of the Variation.

1332 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not
delay any work whilst awaiting a response.

1333  Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by
the Engineer to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the
Engineer instructs or approves otherwise in accordance with this Clause.

134 Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an
adjustment is agreed, approved or determined as stated above, the amount payable in each of the
applicable currencies shall be specified. For this purpose, reference shall be made to the actual or expected
currency proportions of the Cost of the varied work, and to the proportions of various currencies specified
for payment of the Contract Price.
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135 Provisional Sums

1351  Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's instructions,
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Engineer shall
have instructed. For each Provisional Sum, the Engineer may instruct:

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and
valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in
the Contract Price:
i) The actual amounts paid (or due to be paid) by the Contractor, and
ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts by

applying the relevant percentage rate (if any) stated in the appropriate Schedule.

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied.

1352  The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts
or receipts in substantiation.

136 Daywork

1361 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be executed on a
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract,
this Sub-Clauses hall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.

1362  Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall
deliver each day to the Engineer accurate statements in duplicate which shall include the following details
of the resources used in executing the previous day's work:

a) The names, occupations and time of Contractor's Personnel,
b) The identification, type and time of Contractor's Equipment and Temporary Works, and
c) The quantities and types of Plant and Materials used.

1363  One copy of each statement will, if correct, or when agreed, be signed by the Engineer and returned to the
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].

137 Adjustments for Changes in Legislation

1371  The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a
change in the Laws of the Country (including the introduction of new Laws and the repeal or modification
of existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base
Date, which affect the Contractor in the performance of obligations under the Contract.

1372  If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these

changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice
to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:
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a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

1373  Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant
delay has already been taken into account in the determination of a previous extension of time and such
Cost shall not be separately paid if the same shall already have been taken into account in the indexing of
any inputs to the table of adjustment data in accordance with the provisions of Sub-Clause
13.8 [Adjustments for Changes in Cost].

138 Adjustments for Changes in Cost

1381 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub- Clause
shall not apply.

1382  If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the
cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined
by the formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in
Costs is not covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be
deemed to have included amounts to cover the contingency of other rises and falls in costs.

1383 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance
with the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for
each of the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued
on the basis of Cost or current prices. The formulae shall be of the following general type:

Pn=a+bLn/Lo+cEn/Eo+dMn/Mo+...... where:

“Pn”is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of
the work carried out in period “n”, this period being a month unless otherwise stated in the SCC,;

€69

a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable
portion in contractual payments;

“b”, “c”, “d” ...are coefficients representing the estimated proportion of each cost element related to the
execution of the Works, as stated in the relevant table of adjustment data; such tabulated cost elements
may be indicative of resources such as labor, equipment and materials;

“Ln”, “En”, “Mn”, ... are the current cost indices or reference prices for period “n”, expressed in the
relevant currency of payment, each of which is applicable to the relevant tabulated cost element on the

date 49 days prior to the last day of the period (to which the particular Payment Certificate relates); and

“Lo”, “Eo”, “Mo”, ... are the base cost indices or reference prices, expressed in the relevant currency of
payment, each of which is applicable to the relevant tabulated cost element on the Base Date.

153



1384

1385

1386

1387

1388

14.

141

1411

1412

1413

142

1421

1422

The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is
in doubt, it shall be determined by the Engineer. For this purpose, reference shall be made to the values of
the indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the
purposes of clarification of the source; although these dates (and thus these values) may not correspond
to the base cost indices.

In cases where the “currency of index” is not the relevant currency of payment, each index shall be
converted into the relevant currency of payment at the selling rate, established by the central Procuring
Entity of the Country, of this relevant currency on the above date for which the index is required to be
applicable.

Until such time as each current cost index is available, the Engineer shall determine a provisional index for
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculated accordingly.

If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices
thereafter shall be made using either (i) each index or price applicable on the date 49 days prior to the
expiry of the Time for Completion of the Works, or (ii) the current index or price, whichever is more
favorable to the Procuring Entity.

The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall
only be adjusted if they have been rendered unreasonable, unbalanced or inapplicable, as a result of
Variations.

CONTRACT PRICE AND PAYMENT
The Contract Price

Unless otherwise stated in the Particular Conditions:

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be subject to
adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and
the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changes in Legislation];

c) any quantities which may be set out in the Bills of Quantities or other Schedule are estimated
guantities and are not to be taken as the actual and correct quantities:

i) of the Works which the Contractor is required to execute, or
ii) for the purposes of Clause 12 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed

breakdown of each lump sum price in the Schedules.

The Engineer may take account of the breakdown when preparing Payment Certificates, but shall not be
bound by it.

Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall be exempt
from the payment of import duties and taxes upon importation.

Advance Payment

The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization and cash
flow support, when the Contractor submits a guarantee in accordance with this Sub-Clause. The total
advance payment, the number and timing of instalments (if more than one), and the applicable currencies
and proportions, shall be as stated in the SCC. Unless and until the Procuring Entity receives this guarantee,
or if the total advance payment is not stated in the SCC, this Sub-Clause shall not apply.

The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies
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equal to the advance payment. This guarantee shall be issued by a reputable Procuring Entity or financial
institution selected by the Contractor and shall be in the form annexed to the Particular Conditions or in
another form approved by the Procuring Entity.

1423  The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has
been repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as
indicated in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance
payment has not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the
validity of the guarantee until the advance payment has been repaid.

1424  Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage deductions
from the interim payments determined by the Engineer in accordance with Sub-Clause 14.6 [Issue of
Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the total
of all certified interim payments (excluding the advance payment and deductions and repayments of
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of each Interim
Payment Certificate (excluding the advance payment and deductions for its repayments as well as
deductions for retention money) in the currencies and proportions of the advance payment until such
time as the advance payment has been repaid; provided that the advance payment shall be completely
repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less Provisional Sums
has been certified for payment.

1425  If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works
or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance
then outstanding shall immediately become due and in case of termination under Clause 15 [Termination
by Procuring Entity], except for Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for
Convenience], payable by the Contractor to the Procuring Entity.

143 Application for Interim Payment Certificates

1431  The Contractor shall submit a Statement in six copies to the Engineer after the end of each month, in a
form approved by the Engineer, showing in detail the amounts to which the Contractor considers itself to
been titled, together with supporting documents which shall include the report on the progress during this
month in accordance with Sub-Clause 4.21 [Progress Reports].

1432  The Statement shall include the following items, as applicable, which shall be expressed in the various
currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to
the end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g)
below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changes in Cost];

c) anyamount to be deducted for retention, calculated by applying the percentage of retention stated in
the SCC to the total of the above amounts, until the amount so retained by the Procuring Entity reaches
the limit of Retention Money (if any) stated in the SCC;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-
Clausel14.5[Plant and Materials intended for the Works];

f) any other additions or deductions which may have become due under the Contract or otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

1433  Where the contract price is different from the corrected tender price, in order to ensure the contractor is
not paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price—tender price)/tender
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144 Schedule of Payments

1441  If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will

be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

b) Sub-Clausel4.5[Plant and Materials intended for the Works] shall not apply; and

c) |If these instalments are not defined by reference to the actual progress achieved in executing the
Works, and if actual progress is found to be less or more than that on which this schedule of payments
was based, then the Engineer may proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine revised instalments, which shall take account of the extent to which progress is
less or more than that on which the instalments were previously based.

1442  If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates
of the payments which he expects to become due during each quarterly period. The first estimate shall be
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly
intervals, until the Taking-Over Certificate has been issued for the Works.

145 Plant and Materials intended for the Works (see SCC for lists)

1451  If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the
Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as
part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates].

1452  If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the Schedules, this Sub-
Clause shall not apply. The Engineer shall determine and certify each addition if the following conditions
are satisfied:

a) The Contractor has:
i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials)
which are available for inspection, and
ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials to the
Site, supported by satisfactory evidence;
and either:

b) The relevant Plant and Materials:
i) Arethose listed in the Schedules for payment when shipped,
ii) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been
submitted to the Engineer together with evidence of payment of freight and insurance, any other
documents reasonably required, and an Procuring Entity guarantee in a form and issued by an
entity approved by the Procuring Entity in amounts and currencies equal to the amount due under
this Sub- Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause
14.2[Advance Payment] and shall be valid until the Plant and Materials are properly stored on Site
and protected against loss, damage or deterioration;

c) therelevant Plant and Materials:
i) are those listed in the Schedules for payment when delivered to the Site, and

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration, and appear to be in accordance with the Contract.

1453  The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Engineer's
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

1454  The currencies for this additional amount shall be the same as those in which payment will become due
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when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the
relevant Plant and Materials.

146 Issue of Interim Payment Certificates

1461  No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement and supporting
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall
state the amount which the Engineer fairly determines to be due, with all supporting particulars for any
reduction or withholding made

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not be bound to
issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be
less than the minimum amount of Interim Payment Certificates (if any) stated in the SCC. In this event, the
Engineer shall give notice to the Contractor accordingly.

1462  An Interim Payment Certificate shall not be withheld for any other reason, although:

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of
rectification or replacement may be witheld until rectification or replacement has been completed;
and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,
and had been so notified by the Engineer, the value of this work or obligation may be withheld until
the work or obligation has been performed.

1463  The Engineer may in any Payment Certificate make any correction or modification that should properly be
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the
Engineer's acceptance, approval, consent or satisfaction.

147 Payment
1471  The Procuring Entity shall pay to the Contractor:

a) The first instalment of the advance payment within 42 days after issuing the Letter of Acceptance or
within 21 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance
Security] and Sub-Clause 14.2 [Advance Payment], whichever is later;

b) the amount certified in each Interim Payment Certificate within 56 days after the Engineer receives
the Statement and supporting documents; or, at a time when the Procuring Entity's loan or credit (from
which part of the payments to the Contractor is being made) is suspended, the amount shown on any
statement submitted by the Contractor within 14 days after such statement is submitted, any
discrepancy being rectified in the next payment to the Contractor; and

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring Entity receives
this Payment Certificate; or, at a time when the Procuring Entity's loan or credit (from which part of
the payments to the Contractor is being made) is suspended, the undisputed amount shown in the
Final Statement within 56 days after the date of notification of the suspension in accordance with Sub-
Clause 16.2 [Termination by Contractor].

1472  Payment of the amount due in each currency shall be made in to the Procuring Entity account, nominated
by the Contractor, in the payment country (for this currency) specified in the Contract.

148 Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor
shall be entitled to receive financing charges compounded monthly on the amount unpaid during the
period of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause
14.7 [Payment], irrespective (in the case of its sub-paragraph (b)) of the date on which any Interim Payment
Certificate is issued.

Unless otherwise stated in the Particular Conditions, these financing charges shall be calculated at the
annual rate of three percentage points above the discount rate of the central Procuring Entity in the
country of the currency of payment, or if not available, the inter-Procuring Entity offered rate, and shall be
paid in such currency.
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The Contractor shall be entitled to this payment without formal notice or certification, and without
prejudice to any other right or remedy.

149 Payment of Retention Money

1491 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall
be certified by the Engineer for payment to the Contractor. If a Taking-Over Certificate is issued for a
Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This
proportion shall be half (50%) of the proportion calculated by dividing the estimated contract value of the
Section or part, by the estimated final Contract Price.

1492  Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding balance
of the Retention Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This
proportion shall be half (50%) of the proportion calculated by dividing the estimated contract value of the
Section by the estimated final Contract Price.

1493  However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer shall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

1494  When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7
[Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost].

1495  Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been issued for
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the
Contractor shall be entitled to substitute a guarantee, in the form annexed to the Particular Conditions or
in another form approved by the Procuring Entity and issued by a reputable Procuring Entity or financial
institution selected by the Contractor, for the second half of the Retention Money. The Contractor shall
ensure that the guarantee is in the amounts and currencies of the second half of the Retention Money and
is valid and enforceable until the Contract or has executed and completed the Works and remedied any
defects, as specified for the Performance Security in Sub-Clause 4.2. On receipt by the Procuring Entity of
the required guarantee, the Engineer shall certify and the Procuring Entity shall pay the second half of the
Retention Money. The release of the second half of the Retention Money against a guarantee shall then be
in lieu of the release under the second paragraph of this Sub-Clause. The Procuring Entity shall return the
guarantee to the Contractor within 21 days after receiving a copy of the Performance Certificate.

1496  If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, and the
amount guaranteed under it when the Taking-Over Certificate is issued is more than half of the Retention
Money, then the Retention Money guarantee will not be required. If the amount guaranteed under the
Performance Security when the Taking-Over Certificate is issued is less than half of the Retention Money,
the Retention Money guarantee will only be required for the difference between half of the Retention
Money and the amount guaranteed under the Performance Security.

1410 Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the

Engineer six copies of a Statement at completion with supporting documents, in accordance with Sub-

Clause

14.3 [Application for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,

b) any further sums which the Contractor considers to be due, and

C) an estimate of any other amounts which the Contractor considers will become due to him under the
Contract. Estimated amounts shall be shown separately in this Statement at completion.

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].

1411  Application for Final Payment Certificate
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14111 Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the Engineer,
six copies of a draft final statement with supporting documents showing in detail in a form approved by
the Engineer:

a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

14112  If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Engineer may reasonably require within 30 days from receipt of
said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall
then prepare and submit to the Engineer the final statement as agreed. This agreed statement is referred
to in these Conditions as the “Final Statement”.

14113 However, if, following discussions between the Engineer and the Contractor and any changes to the draft
final statement which are agreed, it becomes evident that a dispute exists, the Engineer shall deliver to the
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit
to the Procuring Entity (with a copy to the Engineer) a Final Statement.

1412  Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in
connection with the Contract. This discharge may state that it becomes effective when the Contractor has
received the Performance Security and the outstanding balance of this total, in which event the discharge
shall be effective on such date.

1413  Issue of Final Payment Certificate

14131 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall deliver, to
the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:

@) The amount which he fairly determines is finally due, and

(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for all
sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to the
Contractor or from the Contractor to the Procuring Entity, as the case may be.

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall request the
Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the Engineer
shall issue the Final Payment Certificate for such amount as he fairly determines to be due.

1414  Cessation of Procuring Entity's Liability

14141 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection
with the Contract or execution of the Works, except to the extent that the Contractor shall have included
an amount expressly for it:

a) In the Final Statement and also
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the
Statement at completion described in Sub-Clause 14.10[Statement at Completion].

14142 However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct
by the Procuring Entity.

1415  Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currencies.
If more than one currency is so named, payments shall be made as follows:
a) If the Accepted Contract Amount was expressed in Local Currency only:
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151

1521

1522

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange
to be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies,
except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application
for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub-
paragraph (a) (i) above;

b) payment of the damages specified in the SCC, shall be made in the currencies and proportions specified
in the Schedule of Payment Currencies;

C) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the
sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may
recover the balance of this amount from the sums otherwise payable to the Contractor in other
currencies; and

e) if norates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing
on the Base Date and determined by the central Procuring Entity of the Country.

TERMINATION BY PROCURING ENTITY
Notice to Correct

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by notice require
the Contractor to make good the failure and to remedy it within a specified reasonable time.

Termination by Procuring Entity

The Procuring Entity shall be entitled to terminate the Contract if the Contractor:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1
[Notice to Correct],

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of
his obligations under the Contract,

c) without reasonable excuse fails:

(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and Suspension],
or

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause 7.6
[Remedial Work], within 30 days after receiving it,

d) subcontracts the whole of the Works or as signs the Contract without the required agreement,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has
a similar effect to any of these acts or events, or

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other
thing of value, as an inducement or reward:

i) for doing or forbearing to do any action in relation to the Contract, or

i) for showing or for bearing to show favor or disfavor to any person in relation to the Contract,
or if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly
or indirectly) to any person any such inducement or reward as is described in this sub-paragraph
(f). However, lawful inducements and rewards to Contractor's Personnel shall not entitle
termination, or

g) based onreasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the
Appendix B to these General Conditions, in competing for or in executing the Contract.

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e) or (f) or (g), the Procuring Entity may by notice terminate the Contract immediately.
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The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the
Procuring Entity, under the Contract or otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and
other design documents made by or for him, to the Engineer. However, the Contractor shall use his Lowest
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/or arrange for any other entities to
do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other
design documents made by or on behalf of the Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the
risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due
to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment.
Any balance of the proceeds shall then be paid to the Contractor.

Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring
Entity] has taken effect, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums due
to the Contractor for work executed in accordance with the Contract.

Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the

Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],

b) Withhold further payments to the Contractor until the costs of execution, completion and remedying
of any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring
Entity, have been established, and/or

€) Recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the
Procuring Entity shall pay any balance to the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring Entity's
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns
the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in
order to execute the Works itself or to arrange for the Works to be executed by another contractor or to
avoid a termination of the Contract by the Contractor under Clause 16.2[Termination by Contractor].

After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work
and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment
on Termination].

Fraud and Corruption

The Procuring Entity requires compliance with the national law and regulations against corruption. All
available sanctions will apply where corruption is detected.

SUSPENSION AND TERMINATION BY CONTRACTOR

Contractor's Entitlement to Suspend Work
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1611  If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or
the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements] or Sub-
Clause 14.7 [Payment], the Contractor may, after giving not less than 21days' notice to the Procuring Entity,
suspend work (or reduce the rate of work) unless and until the Contractor has received the Payment
Certificate, reasonable evidence or payment, as the case may be and as described in the notice.

1612  Notwithstanding the above, if the Procuring Entity has suspended disbursements under the loan or credit
from which payments to the Contractor are being made, in whole or in part, for the execution of the Works,
and no alternative funds are available as provided for in Sub-Clause 2.4 [Procuring Entity's Financial
Arrangements], the Contractor may by notice suspend work or reduce the rate of work at any time, but
not less than 7 days after the Procuring Entity having received the suspension notification from the
Procuring Entity.

1613  The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8
[Delayed Payment] and to termination under Sub-Clause 16.2[Termination by Contractor].

1614  If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in
the relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall
resume normal working as soon as is reasonably practicable.

1615  If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Engineer and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

1616  After receiving this notice, the Engineers hall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

162 Termination by Contractor

1621  The Contractor shall be entitled to terminate the Contract if:

a) the Contractor does not receive the reasonable evidence within 42 days after giving notice under Sub-
Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to comply with Sub-
Clause 2.4 [Procuring Entity's Financial Arrangements],

b) the Engineer fails, within 56 days after receiving a Statement and supporting documents, to issue the
relevant Payment Certificate,

c) the Contractor does not receive the amount due under an Interim Payment Certificate within 42 days
after the expiry of the time stated in Sub-Clause 14.7 [Payment] within which payment is to be made
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

d) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as
to materially and adversely affect the economic balance of the Contract and/or the ability of the
Contractor to perform the Contract,

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-Clause 1.7
[Assignment],

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of these acts or events.

h) The Contractor does not receive the Engineer's instruction recording the agreement of both Parties on

the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1
[Commencement of Works.

1622  In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by
notice terminate the Contract immediately.
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1623  Inthe event the Procuring Entity suspends the loan or credit from which part or whole of the payments to
the Contractor are being made, if the Contractor hasnot received the sums due to him upon expiration of
thel4 days referred to in Sub-Clause 14.7 [Payment] for payments under Interim Payment Certificates, the
Contractor may, without prejudice to the Contractor's entitlement to financing charges under Sub-
Clause14.8 [Delayed Payment], take one of the following actions, namely (i) suspend work or reduce the
rate of work under Sub-Clause 16.1 above, or (ii) terminate the Contract by giving notice to the Procuring
Entity, with a copy to the Engineer, such termination to take effect 14 days after the giving of the notice.

The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor,
under the Contract or otherwise.

163  Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,
Payment and Release] has taken effect, the Contractor shall promptly:

a) Cease all further work, except for such work as may have been instructed by the Engineer for the
protection of life or property or for the safety of the Works,

b) Handover Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

C) Remove all other Goods from the Site, except as necessary for safety, and leave the Site.
164 Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the
Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release],
and

C) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this
termination.

17. RISK AND RESPONSIBILITY
171 Indemnities

1711 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of:

@) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course of or by
reason of the Contractor's design (if any), the execution and completion of the Works and the remedying of
any defects, unless attributable to any negligence, willful actor breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, or any of the irrespective agents, and

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent that such damage
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and
completion of the Works and the remedying of any defects, unless and to the extent that any such damage
or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the
Procuring Entity's Personnel, the irrespective agents, or any one directly or indirectly employed by any of
them.

1712 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their
respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence,
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any oftheir
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described
in sub-paragraphs (d)(i), (i) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to
Property].
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172 Contractor's Care of the Works

1721 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.

1722  After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this
outstanding work has been completed.

1723  If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works,
Goods and Contractor's Documents conform with the Contract.

1724  The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor
aftera Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for
which the Contractor was liable.

173  Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as they
directly affect the execution of the Works in the Country, are:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war, within the Country,

C) riot, commotion or disorder within the Country by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, within the
Country, except as may be attributable to the Contractor's use of such munitions, explosives, radiation
or radio-activity,

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

f)  use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be
specified in the Contract,

g) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the Procuring
Entity is responsible, and

h) any operation of the forces of nature which is Unforeseeable or against which an experienced
contractor could not reasonably have been expected to have taken adequate preventive precautions.

174  Consequences of Procuring Entity's Risks

1741 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Engineer and
shall rectify this loss or damage to the extent required by the Engineer.

1742  If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the Contractor shall
give a further notice to the Engineer and shall be entitled subject to Sub-Clause 20.1[Contractor's Claims]
to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs
(f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus profit shall be payable.

1743  After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

164



175 Intellectual and Industrial Property Rights

1751 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any patent,
registered design, copyright, trademark, tradename, trade secret or other intellectual or industrial property
right relating to the Works; and “claim” means a claim (or proceedings pursuing a claim) alleging an
infringement.

1752 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim,
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.

1753  The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging
an infringement which is or was:

a) Anunavoidable result of the Contractor's compliance with the Contract, or
b) Aresult of any Works being used by the Procuring Entity:

i) For a purpose other than that indicated by, or reasonably to be inferred from, the
i) Contract, or

iii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the
Contractor prior to the Base Date or is stated in the Contract.

1754  The Contractor shall indemnify and hold the Procuring Entity harmless against and from any other claim
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design
for which the Contractor is responsible.

1755 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party,
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration
upon being requested to do so by such other Party.

176 Limitation of Liability

1761 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any
contractor for any indirect or consequential loss or damage which may be suffered by the other Party in
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-
Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4
[Payment on Termination]; Sub-Clause17.1 [Indemnities]; Sub-Clause 17.4 (b) [Consequences of Procuring
Entity's Risks] and Sub-Clause 17.5[Intellectual and Industrial Property Rights].

1762  The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and
Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than
one) to the Accepted Contract Amount, as stated in the SCC, or (if such multiplier or other sum is not so
stated) the Accepted Contract Amount.

1763  This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the
defaulting Party.

177  Use of Procuring Entity's Accommodation/Facilities

1771 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contract
or until cessation of occupation (where hand-over or cessation of occupation may take place after the date
stated in the Taking-Over Certificate for theWorks).

1772 If any loss or damage happens to any of the above items while the Contractor is responsible for their care
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.
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18. INSURANCE
181 General Requirements for Insurances

1811 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and
maintaining the insurance specified in the relevant Sub-Clause.

1812 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the
provisions of this Clause.

1813 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the
provisions of this Clause.

1814 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint
insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the
policy on behalf of these additional joint insured except that the Procuring Entity shall act for Procuring
Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the
insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all
additional joint insured to comply with the conditions stipulated in the policy.

1815 Each policy insuring against loss or damage shall provide for payments to be made in the currencies
required to rectify the loss or damage. Payments received from insurers shall be used for the rectification
of the loss or damage.

1816  The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from the
Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been effected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to
Property].

1817  When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.

1818 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that
insurance is maintained in accordance with this Clause.

Neither Party shall make any material alteration to the terms of any insurance without the prior approval
of the other Party. If an insurer makes (or attempts to make) any alteration, the Party first notified by the
insurer shall promptly give notice to the other Party.

1819  The insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain
under the Contract or fails to provide satisfactory evidence and copies of policies in accordance with this
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount
of these premiums to the other Party, and the Contract Price shall be adjusted accordingly.

18110 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from
the insurers shall be borne by the Contractor and/or the Procuring Entity in accordance with these
obligations, liabilities or responsibilities. However, if the insuring Party fails to effect and keep in force an
insurance which is available and which it is required to effect and maintain under the Contract, and the
other Party neither approves the omission nor effects insurance for the coverage relevant to this default,
any moneys which should have been recoverable under this insurance shall be paid by the insuring Party.

18111 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or
Sub- Clause 20.1[Contractor's Claims], as applicable.

166



18112

1821

1824

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited
to the insurance referred to Clause18) with insurers from any eligible source country.

Insurance for Works and Contractor's Equipment

The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less than
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and
profit. This insurance shall be effective from the date by which the evidence is to be submitted under sub-
paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the
Taking-Over Certificate for the Works.

The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any
other operations (including those under Clause 11 [Defects Liability]).

The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while
it is being transported to the Site and until it is no longer required as Contractor's Equipment.

Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss
or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h) of
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated
in the SCC(if an amount is not so stated, this sub-paragraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i) a part of the Works which is in a defective condition due to a defect in its design, materials or
workmanship (but cover shall include any other parts which are lost or damaged as a direct result
of this defective condition and not as described in sub-paragraph (ii) below),

ii) a part of the Works which is lost or damaged in order to reinstate any other part of the Works if
this other part is in a defective condition due to a defect in its design, materials or workmanship,

iii) a part of the Works which has been taken over by the Procuring Entity, except to the extent that
the Contractor is liable for the loss or damage, and

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and Materials intended
for the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially
reasonable terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed,
unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances].

Insurance against Injury to Persons and Damage to Property

The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the
Contract and occurring before the issue of the Performance Certificate.
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1832 This insurance shall be for a limit per occurrence of not less than the amount stated in the SCC, with no
limit on the number of occurrences. If an amount is not stated in the SCC, this Sub-Clause shall not apply.
Unless otherwise stated in the Particular Conditions, the insurances specified in this Sub-Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,
b) Shall be in the joint names of the Parties,

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and

d) May however exclude liability to the extent that it arises from:

i) The Procuring Entity's right to have the Permanent Works executed on, over, under, in or through
any land, and to occupy this land for the Permanent Works,

ii) damage which is an unavoidable result of the Contractor's obligations to execute the Works and
remedy any defects, and

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is
available at commercially reasonable terms.

184 Insurance for Contractor's Personnel

1841 The Contract or shall effect and maintain insurance against liability for claims, damages, losses and
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person
employed by the Contractor or any other of the Contractor's Personnel.

1842 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, damages, losses
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any
person employed by the Contractor or any other of the Contractor's Personnel, except that this insurance
may exclude losses and claims to the extent that they arise from any act or neglect of the Procuring Entity
or of the Procuring Entity's Personnel.

1843  The insurance shall be maintained in full force and effect during the whole time that these personnel are
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected
by the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.

FORCE MAJEURE
191 Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance:

a) Which is beyond a Party's control,

b) Which such Party could not reasonably have provided against before entering into the Contract,
¢) which, having arisen, such Party could not reasonably have avoided or overcome, and

d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed
below, so long as conditions (a) to (d) above are satisfied:

i)  war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

i) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except
as may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-
activity, and

V) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.
192 Notice of Force Majeure

1921 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice
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shall be given within 14 days after the Party became aware, or should have become aware, of the relevant
event or circumstance constituting Force Majeure.

1922  The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either Party
to make payments to the other Party under the Contract.

193 Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be
affected by the Force Majeure.

194 Consequences of Force Majeure

1941 If the Contractor is prevented from performing his substantial obligations under the Contract by Force
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay
and/or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in the Country, payment of any
such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed
by Force Majeure, to the extent they are not indemnified through the insurance policy referred to in
Sub- Clause 18.2 [Insurance for Works and Contractor's Equipment].

1942  After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

195 Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force
majeure on terms additional to or broader than those specified in this Clause, such additional or broader
force majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him
to relief under this Clause.

196 Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days
by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force
Majeure], or for multiple periods which total more than 140 days due to the same notified Force Majeure,
then either Party may give to the other Party a notice of termination of the Contract. In this event, the
termination shall take effect 7 days after the notice is given, and the Contractor shall proceed in accordance
with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].

Upon such termination, the Engineer shall determine the value of the work done and issue a Payment

Certificate which shall include:

a) The amounts payable for any work carried out for which a price is stated in the Contract;

b) The Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor,
or of which the Contractor is liable to accept delivery: this Plant and Materials shall become the
property of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the
Contractor shall place the same at the Procuring Entity's disposal;

C) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the
Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there turn of
these items to the Contractor's works in his country (or t any other destination at no greatercost);and
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e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection with the
Works at the date of termination.

197 Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract,
entitles the Parties to be released from further performance of the Contract, then upon notice by either
Party to the other Party of such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of either
Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been
payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been
terminated under Sub-Clause 19.6.

20. CLAIMS, DISPUTES AND ARBITRATION
20.1 Contractor's Claims

2011 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

2012 IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days, the Time for Completion shall not be
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clause shall apply.

2013 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

2013  The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's
liability, the Engineer may, after receiving any notice under this Sub-Clause, monitor the record-keeping
and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the
Engineer to inspect all these records, and shall (if instructed) submit copies to the Engineer.

2014  Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Engineer, the Contractor shall send to the Engineer a fully detailed claim which
includes full supporting particulars of the basis of the claim and of the extension of time and/or additional
payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Engineer may reasonably require; and

C) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and
approved by the Engineer.

2015 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or
within such other period as may be proposed by the Engineer and approved by the Contractor, the
Engineer shall respond with approval, or with disapproval and detailed comments. He may also request
any necessary further particulars, but shall nevertheless give his response on the principles of the claim
within the above defined time period.
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2017

2018

2019

20.2

20.3

20.4

2041

2042

2043

2044

2045

Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

If the Engineer does not respond within the time frame defined in this Clause, either Party may consider
that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration in accordance
with Sub-Clause 20.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to
a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of Sub- Clause 20.3 (f).

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice
of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after the fifty-
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement
has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either
party:

a) The appointment of a replacement Engineer upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions.

C) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of
the Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contract or agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter
or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or
dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought to have been the subject of or
included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review
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and revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement
or notice had been given.

2046  The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Engineer from being called as a witness and giving evidence before
the arbitrators on any matter whatsoever relevant to the dispute.

247  Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons
for dissatisfaction given in its Notice of Dissatisfaction.

2047 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties,
and the Engineer shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

2048  The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half
of this remuneration.

205 Arbitration with National Contractors

2051 if the Contract is with national contractors, arbitration proceedings will be conducted in accordance with
the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in
writing by either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration
and final decision of a person to be agreed between the parties. Failing agreement to concur in the
appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the
Chairman or Vice Chairman of any of the following professional institutions;

i)  Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya

iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

2052 The institution written to first by the aggrieved party shall take precedence over all other institutions.

206  Arbitration with Foreign Contractors

271 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the
United Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by
the International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or

more arbitrators appointed in accordance with said arbitration rules.

272 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the
language for communications defined in Sub-Clause 1.4 [Law and Language].

X7 Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

28 Failure to Comply with Arbitrator's Decision

281 The award of such Arbitrator shall be final and binding upon the parties.

282 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.
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10,7  Contract operations continue

Notwithstanding any reference to arbitration herein,

a) The parties shall continue to perform their respective obligations under the Contract unless they
otherwise agree; and

b)  The Procuring Entity shall pay the Contractor any monies due the Contractor.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the provisions herein

shall prevail over those in the GCC.

Conditions GCC Clause Data
Procuring Entity’s name and | 1.1.2 Kenya Airports Authority
address P.O Box 19001-00501
Nairobi
Contractor’s name and address | 1.1.2 Insert the name
Engineer’s name and address 1.1.2 General Manager- Projects & Engineering Services
Kenya Airports Authority
P.O Box 19001-00501
Nairobi
Completion Certificate 1.1.3 Completion Certificate and Performance Certificate shall
be applied interchangeably
Time for Completion 1.1.3 8 Months from Commencement Date.
Section 1.1.5 Not applicable
Electronic transmission 1.3.1(a) The systems of electronic transmission shall be official e-
mail provided.
Address for Notices 1.3.1(b) Insert addresses
Priority of documents 1.5.1 1. The Contract Agreement - FORM No. 4,
2. The Letter of Acceptance,
3. The Form of Tender,
4. The Special Conditions of Contract,
5. The General Conditions of Contract
6. The Special Specifications
7. The General Specifications
8. The Drawings
9. the Bills of Quantities and
10.the Schedules and any other documents forming part
of the Contract
Time for the Parties entering into | 1.6 The Parties shall enter into a Contract Agreement within
a Contract Agreement 28 days after the Contractor receives the Letter of
Acceptance.
Assignment 1.7 Not applicable
Inspections and Audit by the | 1.15 Delete the words “Pursuant to paragraph 2.2 e. of
Procuring Entity Appendix B to the General Conditions”
Time for access to the Site 2.1.1 Before issuance of Notice to Commence.
2.1.2 As per SCC2.1.1
Employer’s Financial | 2.4 Delete clause in its entirety
Arrangements
Engineer’s Duties and Authority | 3.1.2 (b) (ii) 0%
Performance Security 4.2.1
The Performance Security shall be 10% of the Contract
4.2.2 Price and shall be in Kenya Shillings.
4.2.3 Delete and replace with:

The Performance Security shall be issued by a bank located
in Kenya, licensed by the Central Bank of Kenya and
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Conditions

GCC Clause

Data

acceptable to the Procuring Entity and in the form
provided in Section Ill.

The Procuring Entity shall seek authentication of the

Performance Security from the issuing bank. It is the
responsibility of the Contractor to ensure that: -

(i) the issuing bank responds with reasonable dispatch

to an inquiry from the Procuring Entity. Failure by

the issuing bank to respond to the inquiry within a

reasonable period may lead to the Contractor’s

Performance Security being rejected and returned.

The Performance Security shall be valid and enforceable
until the Contractor has executed and completed the
Works and remedied any defects and upto the time of
issuance of the Performance Certificate.

Or

Cash deposit equivalent refundable upon issuance of
Taking Over Certificate.

The Contractor shall furnish the Engineer with a copy of
the performance security.

Contractor’'s  Representative’s
name

4.3

[insert the name of the Contractor’s Representative agreed
by the Procuring Entity prior to Contract signature]

Nominated Subcontractors

Not applicable

Working Hours

Normal working hours shall be Monday to Friday 1900hrs
to 0800hrs local time. Works will be executed at night
hours.

The Contractor shall provide the Contractor’s Personnel
and Engineer’s support staff annual holiday and sick,
maternity and family leave, as required by applicable Laws
or as stated in the Specification.”

Key Personnel names

6.9.1

[insert the name of each Key Personnel agreed by the
Procuring Entity prior to Contract signature]

Commencement of Works

8.1.1(a, b, c &d)

Delete and replace with;

The Commencement Date shall be 14 days after the
Engineer has issued Notice of Commencement. This shall
be issued after the following precedent conditions have all
been fulfilled:

a) Submission of Performance Guarantee in
accordance with Clause 4.2 of the GCC

b) Signature of the Contract Agreement by
both Parties.

c) Submission of revised program of works in
the form and detail provided for under
Clause 8.3 of GCC

d) Access to the Site as provided in Clause 2.1
of the SCC.

e) Submission of Insurance Policies

175



Conditions GCC Clause Data
f) Issuance of NOTAM (Where applicable)
Delay Damages 8.7.1 Delay damages shall be Kshs 100,000.00 of the final
Contract Price per day of delay.
Maximum amount of delay | 8.7.1 10% of the final Contract Price.
damages
Defects Liability 11 365 days from date stated in Taking Over Certificate.
Method of Measurement 12.2 Civil Engineering Method of Measurement
Provisional Sums 13.5. (b)(iii) As per priced bill of quantities
Adjustments for Changes in Cost | 13.8.3 Period “n” applicable to the adjustment multiplier
“Pn”: _ ___ "not applicable” [Insert the
period if different from one (1) month; if period “n” is
one (1) month, insert “not applicable”]
Contract Price 14.1.1(a) The Contract Price shall be as per the form of tender.
Advance Payment Guarantee 1421 Delete and replace with:
The Advance Payment Guarantee shall be issued by a bank
located in Kenya, licensed by the Central Bank of Kenya
and acceptable to the Procuring Entity and in the form
provided in Section Ill.
Advance Payment 14.2 No Advance Payment
Limit of Retention 14.3.2(c) The limit of Retention Money shall be 10% of the Contract
Amount.
Percentage of Retention 14.3.2(c) 10% of each Interim Payment Certificate
Plant and Materials If Sub-Clause 14.5 applies:
14.5.2(b)(i) Plant and Materials for payment Free on Board
Not applicable
14.5.2(c)(i) Plant and Materials for payment when delivered to the
Site
Not applicable
Minimum Amount of Interim | 14.6.1 Kshs 5,000,000
Payment Certificates
Interim Payment Certificate 14.6.2 Add the following;
Default in Contractor’s obligation but not limited to
i Nonpayment of Engineer’s staff salaries
ii.  Submission of revised programme
iii.  Submission of Insurances.
iv. Extension of expiry of Performance Guarantee
where applicable.
v.  Abandonment of site without notice to Engineer
vi. Non remittance of payments for material tests.
vii. Non facilitation of transport for engineer and his
staff.
Interim Payment Certificate 14.6.3 In addition
No incorrect statement or supporting documents shall be
certified, no correction should be done by the Engineer, all
required corrections shall be done by the Contractor
including correction of Amounts.
Payment 14.7.1.b Within 60 days of submission of Certified Interim Payment

Certificate to the Procuring Entity by the Engineer
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Conditions GCC Clause Data

Delayed Payment 14.8.1 Delete and replace with:
If the Contractor does not receive payment in accordance
with Sub-Clause 14.7 [Payment], the Contractor shall be
entitled to receive financing charges computed annually
on simple interest on the amount unpaid during the period
of delay. This period shall be deemed to commence on the
date for payment specified in Sub-Clause 14.7 [Payment],
irrespective (in the case of its sub-paragraph (b)) of the
date on which any Interim Payment Certificate is issued.
The maximum interest payable will be capped at the value
of the principal amount.

Publishing source of commercial | 14.8.2 Calculated at the annual rate of three percentage points

interest rates for financial above the discount rate as determined by Central Bank of

charges in case of delayed Kenya.

payment

Notice to correct 15.1 Replace “reasonable time “ with Within the time stated in
the Notice to Correct

Maximum total liability of the | 17.6.2

Contractor to the Procuring The product of 2 times the Accepted Contract Amount,

Entity

Periods for submission of | 18.1.6 a. evidence of insurance. — 14 days after signing of

insurance: Contract
b. relevant policies 14 days after signing of Contract

Maximum number of | 18.2.4 (d) 10% of Contract Amount

deductibles for insurance of the

Procuring Entity's risks

Minimum amount of third-party | 18.3.2 [2% of Contract Amount]

insurance According to the Laws of Kenya

Arbitration with National 20.5 Arbitrator shall be.appoint(?d by the registrar of Nairobi
Centre for International Arbitration

Contractors

The place of arbitration 20.7.2 The place of arbitration shall be in Nairobi
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Section X - Contract Forms

Table of Forms

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE FORM No. 3 -

CONTRACT AGREEMENT

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] FORM No. 5
- PERFORMANCE SECURITY [Option 2 - Performance Bond)]

FORM No. 6 - ADVANCE PAYMENT SECURITY FORM No.

7 - RETENTION MONEY SECURITY
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FORM No. | - Notification of Intention to Award [This Notification of Intention to Award shall be sent to
each Tenderer that submitted a Tender.] [Send this Notification to the Tenderer's Authorized
Representative named in the Tender Information Form]

FORMAT

For the attention of Tenderer's Authorized Representative

Name....................[insert Authorized Representative's name] Address: [insert Authorized Representative's
Address] Telephones: [insert Authorized Representative's telephone/fax numbers] Email Address: [insert

Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to all
Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of Transmission: This Notification is sent by: [email] on [date] (local time)

Procuring Entity: [insert the name of the Procuring Entity]
Contract title: [insert the name of the contract]

Country: Kenya, County (if the Procuring Entity is from a County)

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

a) Request a debriefing in relation the evaluation of your Tender, and/or

b) Submit a Procurement-related Complaint in relation to the decision to award the contract.
1 The successful Tenderer
Name: [insert name of successful Tenderer] Address: [insert address of the successful Tenderer] Contract price:

[insert contract price of the successful Tender]

2 Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was evaluated
include the evaluated price as well as the Tender price as read out.]

Name of Tenderer Tcwmt;iice fgjmeﬂﬂ fif
1
2
3
4
5
6
7
Ltc.
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1L How torequest a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a
debriefing your written request must be made within three (3) Business Days of receipt of this Notification of
Intention to Award. Provide the contract name, reference number, name of the Tenderer, contact details; and
address the request for debriefing as follows:

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring Entity:
[insert name of Procuring Entity] Email address: [insert email address]

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within
five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the
Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this
happens, we will notify you and confirm the date that the extended Standstill Period will end. The debriefing may

be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the
debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide
the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of
publication of the Contract Award Notice.

2 How to make a complaint?

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert
date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the Procurement-
related Complaint as follows:

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring Entity: [insert name
of Procuring Entity] Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this

complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

In summary, there are four essential requirements:
a) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.
b) The complaint can only challenge the decision to award the contract.
C) You must submit the complaint within the period stated above.
d) Youmustinclude, in your complaint, all of the information necessary to support your case.

e) The application must be accompanied by the fees set out in the Procurement Regulations, which shall not
be refundable (information available from the Public Procurement Authority at www.ppoa.go.ke.

3. Standstill Period
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).
i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.
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(i)  The Standstill Period may be extended as stated in Section 4 above.
If you have any questions regarding this Notification please do not hesitate to contact
us. On behalf of the Procuring Entity:

Name

Title and Position

Signature

Date

FORM NO. 2 - NOTIFICATION OF AWARD

Letter of Acceptance

[letter head paper of the Procuring Entity]

[date]

FORMAT

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification
number, as given in the SCC] for the Accepted Contract Amount [amount in numbers and words] [name of currency],
as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by our Agency.
You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section X, Contract Forms, of the tender

document.

We attach a copy of the Contact for your
Authorized Signature:

Name and Title of

Signatory: Name of Agency:

Attachment: Contract Agreement
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FORM NO. 3 — CONTRACT AGREEMENT

THIS AGREEMENT made the day of , , between
of (hereinafter “the Procuring
Entity”), of the one part, and of (herein after “the

Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should
be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of
these Works and the remedying of any defects therein, The Procuring Entity and the Contractor agree as follows:

L Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them
in the Contract documents referred to.

2  The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a)
b)
c)
d)
e)
f)

9)
h)

The Letter of Acceptance

The Letter of Tender

The addenda Nos (if any)
The Particular Conditions

The General Conditions;
The Specification
The Drawings; and

The completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion

of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
laws of Kenya on the day, month and year specified above.

Signed by

(for the Procuring Entity)

Signedby

(for the Contractor)
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FORM NO. 4 - PERFORMANCE SECURITY
— (Unconditional Demand Bank Guarantee)

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity] Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that (herein after called "the Applicant") has entered into Contract
No. dated with the Beneficiary, for the execution of
(herein after called "the Contract").

2. Further more, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any

sum or sums not exceeding in total an amount of___ ( ),1 such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your
demand or the sum specified therein.

4.  This guarantee shall expire, no later thanthe ............c.......... Dayof .............. 2...2,and any demand for payment
under it must be received by us at this office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the
Letter of Acceptance, less provisional sums, if .

any, and denominated either in the currency(cies) of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring
Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must

be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring Entity
might consider adding the following text to the form, at the end of the pen ultimate paragraph: “The Guarantor
agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in response to
the Beneficiary's written request for such extension, such request to be presented to the Guarantor before the expiry

of the guarantee.”
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FORM No. 5 - PERFORMANCE SECURITY OPTION 2—- (Performance Bond)

[Note: Procuring Entities are advised to use Performance Security—Unconditional Demand Bank Guarantee instead
of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring
Entity] Date: [Insert date of issue] PERFORMANCE
BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head]

1. By this Bond as Principal (hereinafter called “the
Contractor”) and ] as Surety
(hereinafter called “the Surety”), are held and firmly bound unto ] as Obligee
(hereinafter called “the Procuring Entity”) in theamountof for the payment of which sum

well and truly to be made in the types and proportions of currencies in which the Contract Price is payable,
the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly ands everally, firmly by these presents.

2 WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of, 20

, for in accordance with the documents, plans, specifications, and

amendments thereto, which to the extent here in provided for, are by reference made part hereof and are
herein after referred to as the Contract.

3 NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract in accordance with its terms and conditions; or

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and
Procuring Entity and make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean
the total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly
paid by Procuring Entity to Contractor; or

3) Paythe Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions upto a total not exceeding the amount of this Bond.

4 The Surety shall not be liable for a greater sum than the specified penalty of this Bond.
5 Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or

corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors,
and assigns of the Procuring Entity.
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In testimony where of, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative,

this day

of 20
SIGNED ON on behalf of
By in the capacity of

In the presence of

SIGNED ON

By

In the presence of

on behalf of

in the capacity of
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FORM NO. 6 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee] [Guarantor letterhead or SWIFT identifier code]

[Guarantor letterhead o rSWIFT identifier code]

Beneficiary: [Insert name and Address of Procuring
Entity] Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (herein after called “the Applicant”) has entered into Contract
No. dated with the Beneficiary, for the execution of
(herein after called" the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
() is to be made against an advance payment guarantee.

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum

or sums not exceeding in total an amount of ( )1 upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect of th eWorks; or

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the advance payment referred to above has been credited to the
Applicant on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Applicant as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has

been certified for payment, or on the dayof ,2 ,2 whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in
the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to
the Procuring Entity.
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2insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event
of an extension of the time for completion of the Contract, the Procuring Entity would need to request an extension
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration
date established in the guarantee. In preparing this guarantee, the Procuring Entity might consider adding the
following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension
of this guarantee for a period not to exceed [six months] [one year], in response to the Beneficiary's written request
for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
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FORM NO. 7 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring
Entity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.:
[Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that [insert name of Contractor, which in the case of a joint venture

shall be the name of the joint venture] (herein afte rcalled" the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (herein after
called" the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
and payment of [insert the second half of the Retention Money] is to be made against a Retention Money
guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in

words ])1 upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or show grounds for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been

credited to the Contractor on its account number at [insert name and address
of Applicant's bank].
5. This guarantee shall expire no later than the................ Day of.......... , 2...2, and any demand for payment under

it must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including foot notes) is for use in preparing this form and shall be deleted from the
final product.

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

2insert a date that is twenty-eigh tdays after the expiry of retention period after the actual completion date of the
contract. The Procuring Entity should note that in the event of an extension of this date for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee.
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Appendix to Bid

Schedule of Adjustment Data

[Note: this schedule should be inserted in the Bidding Document when prices are to be adjustable — refer to
BDS ITT 14.5; it must be deleted for a fixed price Contract]

Section(s) of Works: [the insertion of various sections and separate tables will be necessary when sections of
works (or the Bill of Quantities) have very different currency contents]

Table of Weightings

Factor and description Range of [Weightings for each Totals
Values payment currency (3)
permitted |(2)
(1) (national (foreign
currency) currency:
€ or USS)
X Non Adjustable 0.1 0.1
A) Labour 0.15-0.25
B) Fuel,Qils and Lubricants (0.1-0.20
C) Aggregates 0.1-0.2
D) Bitumen 0.05-0.15
E) Steel Reinforcement 0.05-0.1
F)Cement/Lime 0.1-0.2
G)Plant and [0.1-0.25
Maintenance of Plant
Total 1.00 1.00

The Employer shall indicate (i) the value of the fixed element X in the price adjustment formula in Columns
(1) and (3), and (ii) acceptable ranges for the weightings (a), (b), (c) of the adjustment factors in the formula.

The Bidder shall indicate in Columns (2) the specific weightings for each factor and bid currency, and in Column
(3) the sub-totals for each factor, which must be within the range specified by the Employer in Column (1),

respectively; furthermore, the sum of the sub-totals in Column (3) must be equal to 1 (one).

A formula shall be used for each payment currency, to be derived from the above Table as follows: the
weightings to be used in each formula will be derived from the values in each currency column, respectively,
by dividing each individual value by the sum of the values in the given column.
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Table A: National Currency

Index Code

Index
Description/
identification

Publication
Source forthe
Index

Base Value in
[month] Y

(T)

(S)

()

Table B: Foreign Currency

The Bidder shall fill a table similar to the following one for each foreign currency of payment, as appropriate.

Index Code

Index
Description/
identification

Publication
Source for the
Index

Base Value in
[month] @

Bidder’s Signature

1

Insert the month of the Base Date, i.e. the month of the Deadline for Bid
Submission in accordance with ITT Clause 22.
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a Kenya Airports Authority

e

(i) CERTIFICATE OF TENDERER’S VISIT TO SITE

This is to certify that

INGIME/S]eeie ettt ettt en e s aanens

participated in the organized inspection visit of the site of the works for the

DRILLING AND EQUIPING OF BOREHOLE IN LOKICHOGIO AIRSTRIP

TENDER No. KAA/OT/LOKI/0078/2025-2026

NOTE: This form is to be completed on site on the date of the site visit.
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Schedule of Adjustment Data

[Note: this schedule should be inserted in the Bidding Document when prices are to be adjustable — refer
to BDS ITT 14.5; it must be deleted for a fixed price Contract]

Section(s) of Works: [the insertion of various sections and separate tables will be necessary when sections of

works (or the Bill of Quantities) have very different currency contents]

Table of Weightings

Factor and description Range of Weightings for each Totals
Values payment currency (3)
permitted )
1) (national (foreign
currency) currency:
€ or USY)
X Non Adjustable 0.1 0.1
A) Labour 0.15-0.25
B) Fuel,Oils and Lubricants 0.1-0.20
C) Aggregates 0.1-0.2
D) Bitumen 0.05-0.15
E) Steel Reinforcement 0.05-0.1
F)Cement/Lime 0.1-0.2
G)Plant and 0.1-0.25
Maintenance of Plant
Total 1.00 1.00

The Employer shall indicate (i) the value of the fixed element X in the price adjustment formula in
Columns (1) and (3), and (ii) acceptable ranges for the weightings (a), (b), (c) of the adjustment factors in

the formula.

The Bidder shall indicate in Columns (2) the specific weightings for each factor and bid currency, and in Column
(3) the sub-totals for each factor, which must be within the range specified by the Employer in Column (1),

respectively; furthermore, the sum of the sub-totals in Column (3) must be equal to 1 (one).

A formula shall be used for each payment currency, to be derived from the above Table as follows: the
weightings to be used in each formula will be derived from the values in each currency column, respectively,
by dividing each individual value by the sum of the values in the given column.
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Table A: National Currency

Index Code Index Publication Base Value in
Description/ Source for the [month] ®
identification Index

(T)
©®)
Q)

Table B: Foreign Currency

The Bidder shall fill a table similar to the following one for each foreign currency of payment, as appropriate.

Index Code Index Publication Base Value in
Description/ Source for the [month] @
identification Index

)
©®)
()

Bidder’s Signature
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