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TENDER DOCUMENTS FOR PROCUREMENT OF WORKS (BUILDING AND ASSOCIATED CIVIL 
ENGINEERING WORKS)  

1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY 

 
Name: COUNTY GOVERNMENT OF WAJIR, DEPARTMENT OF ENVIRONMENT AND CLIMATE CHANGE 

Address: P.O.BOX 9, 70200 WAJIR 

Email address: supplychain@wajir.go.ke 

2) Invitation to Tender (ITT) No: WCG/OT/ENV/FLLOCCA/05/2025-2026 

3) Tender Name:  THE PROPOSED DRILLING, EQUIPING, WATERWORKS AND ESTABLISHMENT 

OF INTEGRATED COMMUNITY FARM AT SABENA, HABASWEIN WARD 

                                         WAJIR SOUTH SUB-COUNTY.
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INVITATION TO TENDER 

PROCURING ENTITY: COUNTY GOVERNMENT OF WAJIR 

CONTRACT NAME AND DESCRIPTION: THE PROPOSED DRILLING, EQUIPING, WATERWORKS AND 

ESTABLISHMENT OF INTEGRATED COMMUNITY FARM AT SABENA, HABASWEIN WARD 

                                         WAJIR SOUTH SUB-COUNTY. 

The COUNTY GOVERNMENT OF WAJIR invites sealed tenders for the construction of  the proposed drilling, 

equiping, waterworks and establishment of integrated community farm at sabena, habaswein ward 

wajir south sub-county Tendering will be conducted under open competitive method (National) using a standardized 

tender document. Tendering is open to all qualified and interested Tenderers. 

Qualified and interested tenderers may obtain further information and inspect the Tender Documents during office hours at the 
address given below. 

A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a non- refundable 
fees of Free of Charge in cash or Banker's Cheque and payable to the address given below. Tender documents may be obtained 
electronically from the Website www.wajir.go.ke. Tender documents obtained electronically will be free of charge. Tenderers 
downloading documents from a designated website shall advise the Procurement Entity that they have downloaded the tender 
documents, giving full contact addresses of the tenderer (email, telephone number and postal address). 

Tender documents may be viewed and downloaded for free from the website www.wajir.go.ke . Tenderers who download the 
tender document must forward their particulars immediately to CHIEF OFFICER ENERGY, ENVIRONMENT, 
CLIMATE CHANGE AND NATURAL RESOURCE P.O BOX 9-70200 WAJIR, supplychain@wajir.go.ke to facilitate 
any further clarification or addendum. 

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 150 days from the date 
of opening of tenders. 

All Tenders must be accompanied by a tender security in the form of unconditional bank guarantee issued by banks 
regulated by the central bank of Kenya/reputable insurance company of Kshs. Nil. 

The Tenderer shall chronologically serialize all pages of the tender documents submitted in the numerical format i.e., 1, 2, 3, 
4 ........ including the cover page.  

Completed tenders must be delivered to the address below on or before 30 APRIL 2026. Electronic Tenders will not be permitted. 

Tenders will be opened immediately after the deadline date and time specified above or any deadline date and time specified 
later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives who choose to attend at the 
address below. 

Late tenders will be rejected. 

The addresses referred to above are: 
 

Address for obtaining further information and for purchasing tender documents 

Head of Supply Chain Management Office (2nd Floor) 
County Government of Wajir  
P.O Box 9-70200, Wajir  
Email: supplychain@wajir.go.ke 

 

 

 

Address for Submission of Tenders. 

http://www.wajir.go.ke/
http://www.wajir.go.ke/
mailto:supplychain@wajir.go.ke
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COUNTY GOVERNMENT OF WAJIR 

CHIEF OFFICER ENERGY, ENVIRONMENT, CLIMATE CHANGE AND NATURAL RESOURCE Tenders should 

be deposited at the tender box provided at the GOVERNOR’S OFFICE, COUNTY GOVERNMENT OF WAJIR 

HEADQUARTERS, and P.O. BOX 9-70200 

 

Address for Opening of Tenders. 

COUNTY GOVERNMENT OF WAJIR  

GOVERNOR’S OFFICE, COUNTY GOVERNMENT OF WAJIR HEADQUARTERS GROUND FLOOR 

 

 

Authorized Official  

 
Name: MOHAMED ABDULLAHI GUHAD 

Designation: CHIEF OFFICER ENERGY, ENVIRONMENT, CLIMATE CHANGE AND NATURAL RESOURCE 

Address: P.O. BOX 9-70200 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

          

 

                                            COUNTY GOVERNMENT OF WAJIR 
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DEPARTMENT OF ENVIROMENT AND CLIMATE CHANGE 

 

TENDER NOTICE 

 

The County Government of Wajir through the Department of Environment and Climate Change Would 

like to invites eligible bidders to submit sealed bids for the following tenders. 

 

S/N TENDER NO TENDER DESCRIPTION TENDER 

SECURITY 

ELIGIBILITY NCA 

CATEGORIES 

 WCG/OT/ENV/FLLO

CCA/05/2025-2026 
the proposed drilling, 

equiping, waterworks 

and establishment of 

integrated community 

farm at sabena, 

habaswein ward                                   

wajir south sub-county 

    Nil  YOUTH NCA 6 & above 

for Water and 

Building works  

 

Interest Mandatory requirement, tender conditions and further instruction are contained in the tender documents which 

can be downloaded free of charge at www.wajir.go.ke or www.tenders.go.ke. Interested bidders may obtain clarification 

from the Head of Supply Chain Management Office 2nd floor during working hours or through email: - 

supplychain@wajir.go.ke . 

Completed bid documents shall be sealed in plain envelope (Original and Copy) marked with the tender Name, Reference 

number and be deposited in the tender box situated at the Ground Floor, County Headquarters Offices on or before 

Thursday 30th April 2026 at 11:00 AM, opening of the bids will take place immediately thereafter at the Ground Floor 

Boardroom in the presence of tenderers/ representatives who wish to attend. 

 

Note: - LATE BIDS SHALL NOT BE ACCEPTED. 

 

Director Supply Chain Management Services 

For The Chief officer Energy, Environment, Climate Change and 

Natural resource 
 

 

 

 

 

 

 

 

 

 

 

http://www.wajir.go.ke/
http://www.tenders.go.ke/
mailto:supplychain@wajir.go.ke
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SECTION I - INSTRUCTIONS TO TENDERERS 

 A. GENERAL PROVISIONS 
Scope of tender 

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as described in 
the tender documents. The name, identification, and number of lots (contracts) of this Tender Document are specified in the 
TDS. 

Throughout this tendering document: 

The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if specified in the TDS, 
distributed or received through the electronic-procurement system used by the Procuring Entity) with proof of receipt; 
if the context so requires, “singular” means “plural” and vice versa. 
“Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is an official working 
day of the Procuring Entity. It excludes official public holidays. 

Fraud and corruption 

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 2015, Section 
62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a declaration that the person shall 
not engage in any corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors are not debarred 
from participating in public procurement proceedings. 

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive practices in 
contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions 
may be imposed. To this effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender 
Determination” annexed to the Form of Tender. 

Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, service 
providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records and other documents 
relating to any initial selection process, pre-qualification process, tender submission, proposal submission, and contract 
performance (in the case of award), and to have them audited by auditors appointed by the Procuring Entity. 

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their Affiliates 
competing for a specific assignment do not derive a competitive advantage from having provided consulting services related 
to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 
with this tender document all in formation that would in that respect give such firm any unfair competitive advantage over 
competing firms. 

Eligible tenderers 

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or an individual or 
any combination of such entities in the form of a joint venture (JV) under an existing agree mentor with the intent to enter in 
to such an agreement supported by a letter of intent. In the case of a joint venture, all members shall be jointly and severally 
liable for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative 
who shall have the authority to conduct all business for and on behalf of any and all the members of the JV during the tendering 
process and, in the event the JV is awarded the Contract, during contract execution. Members of a joint venture may not also 
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of the 
same Tender. The maximum number of JV members shall be specified in the TDS. 

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister of a 
Spouse, their business associates or agents and firms/organizations in which they have a substantial or controlling interest shall 
not be eligible to tender or be awarded a contract. Public Officers are also not allowed to participate in any procurement 
proceedings. 

 
A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be disqualified. A tenderer 
may be considered to have a conflict of interest for the purpose of this tendering process, if the tenderer: 
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Directly or indirectly controls, is controlled by or is under common control with another tenderer. 

Receives or has received any direct or indirect subsidy from another tenderer. 

Has the same legal representative as another tenderer. 

Has a relationship with another tenderer, directly or through common third parties that puts it in a position to influence the 
tender of another tenderer, or influence the decisions of the Procuring Entity regarding this tendering process. 

Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the goods or 
works that are the subject of the tender. 

Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for Contract 
implementation. 

Would be providing goods, works, or non-consulting services resulting from or directly related to consulting services for the 
preparation or implementation of the contract specified in this Tender Document. 

Has a close business or personal relationship with senior management or professional staff of the Procuring Entity who has 
the ability to influence the bidding process and: 

Are directly or indirectly involved in the preparation of the Tender document or specifications of the Contract, and/or the Tender 
evaluation process of such contract; or 

May be involved in the implementation or supervision of such Contract unless the conflicts teeming from such relationship has 
been resolved in a manner acceptable to the Procuring Entity throughout the tendering process and execution of the Contract. 

A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven to have been 
involved in any of these practices shall be automatically disqualified. 

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for permitted 
alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation shall result in the 
disqualification of all Tenders in which the firm is involved. Members of a joint venture may not also make an individual tender, 
be a sub-contractor in a separate tender or be part of another joint venture for the purposes of the same Tender. A firm that is 
not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer shall be deemed 
to have the nationality of a country if the Tenderer is constituted, incorporated or registered in and operates in conformity with 
the provisions of the laws of that country, as evidenced by its articles of incorporation (or equivalent documents of constitution 
or association) and its registration documents, as the case may be. This criterion also shall apply to the determination of the 
nationality of proposed sub-contractors or sub-consultants for any part of the Contract including related Services. 

A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be awarded a 
contract. The list of debarred firms and individuals is available from the website of PPRA www.ppra.go.ke. 

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be awarded Contract(s) 
only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it is: 

A legal public entity of Government and/or public administration, 

financially autonomous and not receiving any significant subsidies or budget support from any public entity or Government, 
and; 

operating under commercial law and vested with legal rights and liabilities similar to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

Firms and individuals shall be ineligible if their countries of origin are: 

As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

By an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the 
United Nations, Kenya prohibits any import of goods or contracting of works or services from that country, or any payments 
to any country, person, or entity in that country. 

http://www.ppra.go.ke/


 

3  

 

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity 
shall reasonably request. 

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local sub-contracts 
and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in its tender documentary 
evidence that this requirement is met. Foreign tenderers not meeting this criterion will be automatically disqualified. 
Information required to enable the Procuring Entity determine if this condition is met shall be provided for this purpose in 
“SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if it is registered in Kenya and 
has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign firms or individuals more 
than 10 percent of the contract price, excluding provisional sums. JVs are considered as foreign tenderers if the individual 
member firms registered in Kenya have less 51 percent ownership by nationals of Kenya. The JV shall not subcontract to 
foreign firms more than 10 percent of the contract price, excluding provisional sums. 

The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered with the National 
Construction Authority and be issued with a Registration Certificate before they can undertake any construction works in 
Kenya. Registration shall not be a condition for tender, but it shall be a condition of contract award and signature. A selected 
tenderer shall be given opportunity to register before such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website www.nca.go.ke. 

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may prevent, distort 
or lessen competition in provision of services are prohibited unless they are exempt in accordance with the provisions of Section 
25 of the Competition Act, 2010. JVs will be required to seek for exemption from the Competition Authority. Exemption shall 
not be a condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be given opportunity 
to seek such exemption as a condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke. 

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations by 
producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

Eligible goods, equipment, and services 

Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not ineligible 
under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the origin of Goods, 
equipment and services. 

Any goods, works and production processes with characteristics that have been declared by the relevant national environmental 
protection agency or by other competent authority as harmful to human beings and to the environment shall not be eligible for 
procurement. 

Tenderer's responsibilities 

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Procuring Entity will 
in no case be responsible or liable for those costs. 

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site of the Works 
and its surroundings and obtain all information that may be necessary for preparing the tender and entering into a contract for 
construction of the Works. The costs of visiting the Site shall beat the tenderer's own expense. 

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon its premises 
and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity again stall liability arising from 
death or personal injury, loss of or damage to property, and any other losses and expenses incurred as a result of the examination 
and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the proposed work 
method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 
Sections of Tender Document 

 

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which should be read in 
conjunction with any Addenda issued in accordance with ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions to Tenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification Criteria Section IV – 
Tendering Forms 

PART 2: Works' Requirements Section V - 
Bills of Quantities Section VI - Specifications 
Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 
 
The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless obtained directly 
from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the Tender document, responses to 
requests for clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if any), or Addenda to 
the Tender document in accordance with ITT 10. In case of any contradiction, documents obtained directly from the Procuring 
Entity shall prevail. 
 
The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document and to furnish 
with its Tender all information and documentation as is required by the Tender document. 
 
Clarification of Tender Document, Site Visit, Pre-tender Meeting 

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the Procuring 

Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if provided for in accordance with 

ITT 7.2. The Procuring Entity will respond in writing to any request for clarification, provided that such request is received no 

later than the period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 

copies of its response to all tenderers who have acquired the Tender documents in accordance with ITT 7.4, including a 

description of the inquiry but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly 

publish its response at the web page identified in the TDS. Should the clarification result in changes to the essential elements 

of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the procedure under ITT 8 and 

ITT 22.2. 

 

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the site(s) of the 

required contracts and obtain all information that may be necessary for preparing a tender. The costs of visiting the Site shall 

be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site visit and or a pre-tender 

meeting will be held, when and where. The Tenderer's designated representative is invited to attend a pre-arranged site visit 

and a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 

 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the period specified 

in the TDS before the meeting. 

 

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the questions asked 

by Tenderers and the responses given, together with any responses prepared after the meeting, will be transmitted promptly to 

all Tenderers who have acquired the Tender Documents. Minutes shall not identify the source of the questions asked. 

 

The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit and those of 
the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender Documents that may become 
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necessary as a result of the pre-arranged site visit and those of the pre-tender meeting shall be made by the Procuring Entity 
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting. Non-
attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer. 

Amendment of Tender Documents 

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender Documents by 
issuing addenda. 

Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who have obtained 
the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly publish the addendum on the 
Procuring Entity's website in accordance with ITT 7.5. 

To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the Procuring 
Entity should extend the deadline for the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring Entity shall 
not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the Procuring 
Entity, shall be written in the English Language. Supporting documents and printed literature that are part of the Tender may 
be in another language provided they are accompanied by an accurate and notarized translation of the relevant passages into 
the English Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

Documents Comprising the Tender 

The Tender shall comprise the following: 

 

Form of Tender prepared in accordance with ITT 12; 

Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

Alternative Tender, if permissible, in accordance with ITT 13; 

Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordancewithITT20.3; 

Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's qualifications to perform the 
Contract if its Tender is accepted; 

Conformity: a technical proposal in accordance with ITT 16; 

Any other document required in the TDS. 

 
In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint Venture Agreement 
entered into by all members. Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a successful 
Tender shall be signed by all members and submitted with the Tender, together with a copy of the proposed JV Agreement. 
Change of membership and conditions of the JV prior to contract signature will render the tender liable for disqualification. 
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Form of Tender and Schedules 

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms furnished in 
Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no substitutes shall be 
accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the information requested. The Tenderer 
shall chronologically serialize all pages of the tender documents submitted. 

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be paid to agents 
or any other party relating to this Tender. 

Alternative Tenders 

Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

When alternative times for completion are explicitly invited, a statement to that effect will be included in the TDS, and the 
method of evaluating different alternative times for completion will be described in Section III, Evaluation and Qualification 
Criteria. 

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements of the Tender 
Documents must first price the Procuring Entity's design as described in the Tender Documents and shall further provide all 
information necessary for a complete evaluation of the alternative by the Procuring Entity, including drawings, design 
calculations, technical specifications, breakdown of prices, and proposed construction methodology and other relevant details. 
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical requirements 
shall be considered by the Procuring Entity. 

When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the Works, 
and such parts will be identified in the TDS, as will the method for their evaluating, and described in Section VII, Works' 
Requirements. 

Tender Prices and Discounts 

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the Bill of 
Quantities shall conform to the requirements specified below. 

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against which no 
rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in the Bill of Quantities and will 
not be paid for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not 
included in the Tender, and provided that the Tender is determined substantially responsive notwithstanding this omission, the 
average price of the item quoted by substantially responsive Tenderers will be added to the Tender price and the equivalent 
total cost of the Tender so determined will be used for price comparison. 

The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, including any 
discounts offered. 

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in accordance with 
ITT 12.1. 

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment during the 
performance of the Contract in accordance with the provisions of the Conditions of Contract, except in cases where the contract 
is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings 
for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to 
justify its proposed indices and weightings. 

Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), tenderers wishing to 
offer discounts for the award of more than one Contract shall specify in their Tender the price reductions applicable to each 
package, or alternatively, to individual Contracts within the package. Discounts shall be submitted in accordance with ITT 
14.4, provided the Tenders for all lots (contracts) are opened at the same time. 
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All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 30 days 
prior to the deadline for submission of Tenders, shall be included in the rates and prices and the total Tender Price submitted 
by the Tenderer. 

Currencies of Tender and Payment 

The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in the Bill of 
Quantities, entirely in Kenya shillings. 

A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from outside Kenya (referred 
to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate in the Appendix to Tender the percentage(s) 
of the Tender Price (excluding Provisional Sums), needed by the Tenderer for the payment of such foreign currency 
requirements, limited to no more than two foreign currencies. 

The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the percentage(s) mentioned 
in (a) above shall be specified by the Tenderer in the Appendix to Tender and shall be based on the exchange rate provided by 
the Central Bank of Kenya on the date 30 days prior to the actual date of tender opening. Such exchange rate shall apply for 
all foreign payments under the Contract. 

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local and foreign 
currency requirements, and to substantiate that the amounts included in the unit rates and prices and shown in the Schedule of 
Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed breakdown of the foreign currency 
requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, schedule and 
any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate the adequacy of the 
Tenderer's proposal to meet the work's requirements and the completion time. 

Documents Establishing the Eligibility and Qualifications of the Tenderer 

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's eligibility in 
accordance with ITT 4. 

In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the Contract the 
Tenderer shall provide the information requested in the corresponding information sheets included in Section IV, Tender Forms. 

If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or in joint ventures, 
applying for eligibility for national preference shall supply all information required to satisfy the criteria for eligibility specified 
in accordance with ITT 33.1. 

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of ownership, as 
shall be required to determine whether, according to the classification established by the Procuring Entity, a particular contractor 
or group of contractors qualifies for a margin of preference. Further the information will enable the Procuring Entity identify 
any actual or potential conflict of interest in relation to the procurement and/or contract management processes, or a possibility 
of collusion between tenderers, and thereby help to prevent any corrupt influence in relation to the procurement process or 
contract management. 

The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a tenderer may have. 
There can be no circumstances in which it would be justified for a tenderer to keep information relating to its ownership and 
control confidential where it is tendering to undertake public sector work and receive public sector funds. Thus, confidentiality 
will not be accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to provide required 
information on its ownership and control. 

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity may request in 
relation to owner ship and control which in formation on any changes to the information which was provided by the tenderer 
under ITT 6.4. The obligations to require this information shall continue for the duration of the procurement process and 
contract performance and after completion of the contract, if any change to the information previously provided may reveal a 
conflict of interest in relation to the award or management of the contract. 

All information provided by the tenderer pursuant to these requirements must be complete, current and accurate as at the date 
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of provision to the Procuring Entity. In submitting the information required pursuant to these requirements, the Tenderer shall 
warrant that the information submitted is complete, current and accurate as at the date of submission to the Procuring Entity. 

If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, if the Procuring 
Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information submitted by a tenderer pursuant 
to these requirements, then the tender will be rejected. 

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity (whether through 
its own enquiries, through notification by the public or otherwise), shows any conflict of interest which could materially and 
improperly benefit the tenderer in relation to the procurement or contract management process, then: 

If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement process, 

if the contract has been awarded to that tenderer, the contract award will be set as depending the outcome of (iii), 

the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the tenderer or any other 
person shave committed any criminal offence. 

If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-date, or attempts to 
obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable 
satisfaction of the Procuring Entity that any such act was not material, or was due to genuine error which was not attributable 
to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts from the 
date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with ITT 22). At ender valid 
for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbemadein writing. If a Tender 
Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline of the 
extended validity period. A Tenderer may refuse the request without forfeiting its 
Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender. 

Tender Security 

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as specified in the 
TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in the TDS. A Tender-
Securing Declaration shall use the form included in Section IV, Tender Forms. 

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of the following 
forms at the Tenderer's option: 

cash; 

a bank guarantee; 

a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority listed by the Authority; 

a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a reputable source, 
and an eligible country. 

 
If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a correspondent bank 
located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) days beyond the original validity 
period of the Tender, or beyond any period of extension if requested under ITT 18.2. 

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not accompanied by a 
substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by the Procuring Entity as non-
responsive. 

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be returned as 
promptly as possible upon the successful Tenderer's signing the Contract and furnishing the Performance Security and any 
other documents required in the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers where 
the procurement proceedings are terminated, all tenders were determined non-responsive or a bidder declines to extend tender 
validity period. 

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful Tenderer has 
signed the Contract and furnished the required Performance Security, and any other documents required in the TDS. 
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The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the Form of Tender, or 
any extension there to provided by the Tenderer; or 

if the successful Tenderer fails to: - 

sign the Contract in accordance with ITT47; or 

furnish a Performance Security and if required in the TDS, and any other documents required in the TDS. 

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars the Tenderer from 
participating in public procurement as provided in the law. 

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the Tender. If the 
JV has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender Security or the Tender-
Securing Declaration shall be in the names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 
11.2. 

A tenderer shall not issue a tender security to guarantee itself. 

Format and Signing of Tender 

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and clearly mark it 
“ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In 
addition, the Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly mark them “COPY.” 
In the event of any discrepancy between the origin a land the copies, the original shall prevail. 

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their business. This may 
include proprietary information, trade secrets, or commercial or financially sensitive information. 

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly authorized 
to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as specified in the TDS and shall 
be attached to the Tender. The name and position held by each person signing the authorization must be typed or printed below 
the signature. All pages of the Tender where entries or amendments have been made shall be signed or initialed by the person 
signing the Tender. 

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the JV, and so as 
to be legally binding on all the members as evidenced by a power of attorney signed by their legally authorized representatives. 

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

Sealing and Marking of Tenders 

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single sealed container 
bearing the name and Reference number of the Tender, addressed to the Procuring Entity and a warning not to open before the 
time and date for Tender opening date. Within the single envelope, package or container, the Tenderer shall place the following 
separate, sealed envelopes: 

in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as described in ITT 11; 
and 

in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the alternative Tender; and 

in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required copies of the alternative 
Tender. 

The inner envelopes or packages or containers shall: 
bear the name and address of the Procuring Entity, 
bear the name and address of the Tenderer; and 
bear the name and Reference number of the Tender. 

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no responsibility 
for the misplacement or premature opening of the Tender. Tenders misplaced or opened prematurely will not be accepted. 
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Deadline for Submission of Tenders 

Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date and time also 
specified in the TDS. When so specified in the TDS, tenderers shall have the option of submitting their Tenders electronically. 
Tenderers submitting Tenders electronically shall follow the electronic Tender submission procedures specified in the TDS. 

The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the Tender 
Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and Tenderers previously 
subject to the deadline shall thereafter be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in accordance with 
ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of Tenders shall be declared late, 
rejected, and returned unopened to the Tenderer. 

Withdrawal, Substitution, and Modification of Tenders 

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice, duly signed 
by an authorized representative, and shall include a copy of the authorization in accordance with ITT 20.3, (except that 
withdrawal notices do not require copies). The corresponding substitution or modification of the Tender must accompany the 
respective written notice. All notices must be: 

prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not require copies), and in 
addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance with ITT 22. 

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of Tenders and the 
expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any extension thereof. 

Tender Opening 

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all Tenders received 
by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' designated representatives who 
chooses to attend. Any specific electronic Tender opening procedures required if electronic Tendering is permitted in 
accordance with ITT 22.1, shall be as specified in the TDS. 

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the corresponding Tender 
shall not be opened but returned to the Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal 
notice contains a valid authorization to request the withdrawal and is read out at Tender opening. 

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding Tender being 
substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No Tender substitution shall be 
permitted unless the corresponding substitution notice contains a valid authorization to request the substitution and is read out 
at Tender opening. 

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No Tender 
modification shall be permitted unless the corresponding modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening. 

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether there is a 
modification; the total Tender Price, per lot (contract) if applicable, including any discounts and alternative Tenders; the 
presence or absence of a Tender Security or Tender-Securing Declaration, if required; and any other details as the Procuring 
Entity may consider appropriate. 

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be considered further for 
evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by the tender opening committee) are to 
be initialed by the members of the tender opening committee attending the opening. 

At the Tender Opening, the Procuring Entity’s hall neither discuss the merits of any Tender nor reject any Tender (except for 
late Tenders, in accordance with ITT 23.1). 



 

11  

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

the Tender Price, per lot (contract) if applicable, including any discounts; 

any alternative Tenders; 

the presence or absence of a Tender Security, if new as required; 

number of pages of each tender document submitted. 

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a Tenderer's signature 
on the minutes shall not invalidate the contents and effect of the minutes. A copy of the tender opening register shall be 
distributed to all Tenderers. 

E. EVALUATION AND COMPARISON OF TENDERS 

Confidentiality 

Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to Tenderers or 
any other persons not officially concerned with the Tender process until information on Intention to Award the Contract is 
transmitted to all Tenderers in accordance with ITT 43. 

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award decisions may 
result in the rejection of its tender. 

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to contact the 
Procuring Entity on any matter related to the tendering process, it shall do so in writing. 

Clarification of Tenders 

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the Procuring Entity 
may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time for a response. Any clarification 
submitted by a tenderer that is not in response to a request by the Procuring Entity shall not be considered. The Procuring 
Entity's request for clarification and the response shall be in writing. No change, including any voluntary increase or decrease, 
in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic 
errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request for 
clarification, its Tender may be rejected. 

Deviations, Reservations, and Omissions 

During the evaluation of tenders, the following definitions apply: - 
“Deviation” is a departure from the requirements specified in the tender document; 
“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements specified in 
the tender document; and 
“Omission” is the failure to submit part or all of the information or documentation required in the Tender document. 

Determination of Responsiveness 

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender itself, as defined 
in ITT 11. 

A substantially responsive Tender is one that meets the requirements of the Tender document without material deviation, 
reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would: 

Affecting any substantial way, the scope, quality, or performance of the Works specified in the Contract; 

limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the tenderer's obligations 
under the proposed contract; 

if rectified, would unfairly affect the competitive position of other tenderers presenting substantially responsive tenders. 

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to confirm that all 
requirements of Section VII, Works' Requirements have been met without any material deviation, reservation or omission. 

If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the Procuring 
Entity and may not subsequently be made responsive by correction of the material deviation, reservation, or omission. 
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Non-material non-conformities 

Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the tender. 

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the necessary 
information or documentation, within a reasonable period of time, to rectify non-material non- conformities in the tender related 
to documentation requirements. Requesting information or documentation on such non-conformities shall not be related to any 
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in the rejection of its tender. 

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material non-conformities 
related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect the price 
of a missing or non-conforming item or component in the manner specified in the TDS. 

 

Arithmetical Errors 

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the subject of 
correction, adjustment or amendment in any way by any person or entity. 

 
Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis: - 
Any error detected if considered a major deviation that affects the substance of the tender, shall lead to disqualification of the 
tender as non-responsive. 
Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total bid price shall be 
considered as a major deviation that affects the substance of the tender and shall lead to disqualification of the tender as non-
responsive. and  
if there is a discrepancy between words and figures, the amount in words shall prevail 

Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single currency as 
specified in the TDS. 

Margin of Preference and Reservations 

A margin of preference may be allowed only when the contract is open to international competitive tendering where foreign 
contractors are expected to participate in the tendering process and where the contract exceeds the value/threshold specified in 
the Regulations. 

A margin of preference shall not be allowed unless it is specified so in the TDS. 

Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive to specific 
groups as provided in ITT 33.4. 

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and Medium Enterprises, 
Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the case may be), and who are 
appropriately registered as such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation 
to tender specifically indicates that only businesses or firms belonging to the specified group are eligible to tender. No tender 
shall be reserved to more than one group. If not so stated in the Invitation to Tender and in the Tender documents, the invitation 
to tender will be open to all interested tenderers. 

Nominated Subcontractors 

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the Works by 
subcontractors selected/nominated by the Procuring Entity. In case the Procuring Entity nominates a subcontractor, the 
subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The main contract shall specify the 
working arrangements between the main contractor and the nominated subcontractor. 

Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works as specified in 
the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works. 

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized parts 
of the Works were previously designated so by the Procuring Entity in the TDS a scan be met by subcontractors referred to 
hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized Sub contractors proposed by the 
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Tenderer may be added to the qualifications of the Tenderer. 

Evaluation of Tenders 

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and Qualification 
Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria and methodologies the 
Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 40. 

To evaluate a Tender, the Procuring Entity shall consider the following: 

price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, but including Day 
work items, where priced competitively; 

price adjustment due to discounts offered in accordance with ITT 14.4; 

converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in accordance with ITT 32; 

price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and 

any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification Criteria. 

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of 
the Contract, shall not be considered in Tender evaluation. 

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots (contracts). 
Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine the lowest evaluated tenderer 
or tenderers base done lot (contract) or based on a combination of lots (contracts), will be specified in Section III, Evaluation 
and Qualification Criteria. In the case of multiple lots or contracts, tenderer will be required to prepare the Eligibility and 
Qualification Criteria Form for each Lot. 

 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in accordance 
with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

Abnormally low tenders and abnormally high tenders  

Abnormally Low Tenders 

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears so low 
that it raises material concerns as to the capability of the Tenderer in regard to the Tenderer's ability to perform the Contract 
for the offered Tender Price or that genuine competition between Tenderers is compromised. 

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written clarifications 
from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter of the contract, scope, 
proposed methodology, schedule, allocation of risks and responsibilities and any other requirements of the Tender document. 

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has failed to 
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the Tender. 

Abnormally high tenders 

An abnormally high tender price is one where the tender price, in combination with other constituent elements of the Tender, 
appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring Entity) may not be 
getting value for money or it may be paying too high a price for the contract compared with market prices or that genuine 
competition between Tenderers is compromised. 

In case of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if the estimated cost 
of the contract is correct and review the Tender Documents to check if the specifications, scope of work and conditions of 
contract are contributory to the abnormally high tenders. The Procuring Entity may also seek written clarification from the 
tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows: 

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity may accept or not a 
accept the tender depending on the Procuring Entity's budget considerations. 

If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender prices, the 
Procuring Entity shall reject all tenders and may retender for the contract based on revised estimates, specifications, scope of 
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work and conditions of contract, as the case may be. 

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition between tenderers 
is compromised (often due to collusion, corruption or other manipulations), the Procuring Entity shall reject all Tenders and 
shall institute or cause competent Government Agencies to institute an investigation on the cause of the compromise, before 
retendering. 

Unbalanced and/ or front-loaded tenders 

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously unbalanced and/or 
frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. Clarifications may include detailed 
price analyses to demonstrate the consistency of the tender prices with the scope of works, proposed methodology, schedule 
and any other requirements of the Tender document. 

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring Entity may as 
appropriate: 

accept the Tender; 

require that the total amount of the Performance Security be increased at the expense of the Tenderer to a level not exceeding 
a 30% of the Contract Price; 

agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for undelivered works; 

reject the Tender, 

Qualifications of the tenderer 

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having submitted the 
lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in Section III, Evaluation and 
Qualification Criteria. 

The determination shall be based upon an examination of the documentary evidence of the Tenderer's qualifications submitted 
by the Tenderer, pursuant to ITT 17. The determination shall not take into consideration the qualifications of other firms such 
as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Sub-contractors if permitted in 
the Tender document), or any other firm(s) different from the Tenderer. 

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative determination shall 
result in disqualification of the Tender, in which event the Procuring Entity shall proceed to the Tenderer who offers a 
substantially responsive Tender with the next lowest evaluated price to make a similar determination of that Tenderer's 
qualifications to perform satisfactorily. 

Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated Tender. The 
Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender has been 
determined to be: 

Most responsive to the Tender document; and 

the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject all Tenders at 
any time prior to Contract Award, without there by incurring any liability to Tenderers. In case of annulment, all Tenders 
submitted and specifically, Tender securities, shall be promptly returned to the Tenderers. 

F. AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be the Lowest 
Evaluated Tender. 

 

Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a Notification 
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of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at a minimum, the following 
information: 

the name and address of the Tenderer submitting the successful tender; 

the Contract price of the successful tender; 

a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was unsuccessful, unless 
the price information in (c) above already reveals the reason; 

the expiry date of the Standstill Period; and 

instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

Stand still period 

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied tender to 
launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply. 

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer the 
Notification of Intention to Enter into a Contract with the successful Tenderer. 

 

Debriefing by The Procuring Entity 

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an unsuccessful 
tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or concerns regarding their 
tender. The Procuring Entity shall provide the debriefing within five days of receipt of the request. 

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs of attending 
such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, upon addressing 
a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit the Letter of Award to the 
successful Tenderer. The letter of award shall request the successful tenderer to furnish the Performance Security within 21 
days of the date of the letter. 

Signing of Contract 

Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties meeting their 
respective statutory requirements, the Procuring Entity shall send the successful Tenderer the Contract Agreement. 

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and return it to the 
Procuring Entity. 

The written contract shall be entered into within the period specified in the notification of award and before expiry of the 
tender validity period. 

Performance Security 

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful Tenderer shall 
furnish the Performance Security and, any other documents required in the TDS, in accordance with the General Conditions 
of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms included in Section X, Contract Forms, 
or another form acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent 
financial institution located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is not 
required. 

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents required in the 
TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the Tender 
Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated Tender. 

Performance security shall not be required for contracts estimated to cost less than the amount specified in the Regulations. 

Publication of Procurement Contract 
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Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its notice boards and 
websites; and on the Website of the Authority. At the minimum, the notice shall contain the following information: 

name and address of the Procuring Entity; 

name and reference number of the contract being awarded, a summary of its scope and the selection method used; 

the name of the successful Tenderer, the final total contract price, the contract duration; 

dates of signature, commencement and completion of contract; 

names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

 
 Procurement related Complaints and Administrative Review 

The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

  A request for administrative review shall be made in the form provided under contract forms. 
 

 

Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). Whenever 

there is a conflict, the provisions herein shall prevail over those in ITT. 
 

 

Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is: THE PROPOSED DRILLING, EQUIPING, 

WATERWORKS AND ESTABLISHMENT OF INTEGRATED COMMUNITY 

FARM AT SABENA, HABASWEIN WARD WAJIR SOUTH SUB-COUNTY 

The reference number of the Contract is: WCG/OT/ENV/FLLOCCA//05/2025-2026 

 

The number and identification of lots (contracts) comprising this Tender are 

[insert number and identification of lots (contracts)] 

 

Lot 1- Name ________________N/A ________________ 

 

Lot 2- Name ________________N/A ________________ 

 

Lot… Name________________N/A ________________ 

 

ETC. 

ITT 2.4 The Information made available on competing firms is as follows: N/A 

 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: N/A 

 

 

  

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: Five  

 

B.  Contents of Tender Document 

ITT 6 The Tenderer shall submit the following additional documents in its Tender: As indicated in 

the Qualification Criteria 

ITT 7.1 The Tenderer will submit any request for clarifications in writing at the Address:  

 

COUNTY GOVERNMENT OF WAJIR, DEPARTMENT OF ENVIRONMENT AND 

CLIMATE CHANGE 

ATTENTION: CHIEF OFFICER ENERGY, ENVIRONMENT, CLIMATE CHANGE 

AND NATURAL RESOURCE  

COUNTY HEADQUARTERS  

P.O BOX 9 -70200, WAJIR 
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

HEAD OF SUPPLY CHAIN MANAGEMENT 

supplychain@wajir.go.ke    

 

to reach the Procuring Entity not later than Thursday 30th April 2026 at 11:00 AM 

 

(ii) The Procuring Entity shall publish its response at the website: www.wajir.go.ke 

 

ITT 7.2 A pre-arranged meeting / pretender site visit [insert “shall” or “shall not”] take place at the 

following date, time and place: 

Date: ________________  

Time: ________________   

Place:_____________________ 

 

Pre-Tender meeting [insert “shall” or “shall not”] take place at the following date, time and 

place: 

Date: ________________  

Time: ____________________  

Place: ___________________  

 

ITT 7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 2 

Days before the meeting. 

 

ITT 7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged 

pretender will be published is www.wajir.go.ke  

 

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 

documents, the Procuring Entity’s address is: 

 

Name of Procuring Entity: COUNTY GOVERNMENT OF WAJIR, DEPARTMENT OF 

ENVIRONMENT AND CLIMATE CHANGE 

Physical Address: COUNTY HEADQUARTERS 

Postal Address: P.O. BOX 9-70200 WAJIR  

Floor/ Room number: COUNTY HEADQUARTERS, 2nd Floor  

HEAD OF SUPPLY CHAIN MANAGEMENT 

Electronic mail address: supplychain@wajir.go.ke    

 

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: 

Written Form of Power Attorney, signed by Commissioner for Oaths 

Bills of Quantities Duly Completed, Signed and Stamped by the Tenderer in the format provided. 

Schedule of completed and ongoing works 

Certified copy of Registration certificate from National Construction Authority, Category NCA 6 

and above in Water and building works. 

Copies of audited accounts and bank statements for each of the last two year(s) beginning from 

the most recent year. 

Submit Tender Form in the company Letter head duly Completed, Signed and Stamped by The 

Tenderer in the format provided. 

Certified Copy of Company Registration / Incorporation Certificates. (For Main Contractor and 

Domestic Sub Contractors) - (certified by commissioner for oaths) 

Certified copy of Valid Tax Compliance Certificate, including a certified copy of the company’s 

Pin No. (For Main Contractor and Domestic Sub Contractors) 

Current Business License. (For Main Contractor and Domestic Sub Contractors)  

Provide letter of Authority to seek references from bidder’s bank (letter addressed to specific 

Banks giving authority to Client to verify the bank statements for the Main Contractor).  

Evidence of physical location of office by providing certified copies of premises ownership / 

lease, and utility bills. (For Main Contractor and Domestic Sub Contractors) 

A copy of company’s list of directors, beneficial owners, name of proprietor or names of partners 

(Copy of CR12 / CR13) issued within the last six Month (6) and showing the list of directors  

mailto:supplychain@wajir.go.ke
http://www.wajir.go.ke/
http://www.wajir.go.ke/
mailto:supplychain@wajir.go.ke
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

(certified by commissioner for oaths) 

ITT 13.1 Alternative Tenders shall not be considered.  

 

ITT 13.2 Alternative times for completion shall not be permitted. 

 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: N/A 

 

ITT 14.5 The prices quoted by the Tenderer shall be Fixed 

 

ITT 15.2 (a) Foreign currency requirements not allowed 

 

ITT 18.1 The Tender validity period shall be 150 days 

 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be 30 days. 

 

(b) The Tender price shall be adjusted by the following percentages of the tender price: 

 

(i)  By ____N/A_____% of the local currency portion of the Contract price adjusted to reflect 

local inflation during the period of extension,  

and  

 

(ii) By_____ N/A ______% the foreign currency portion of the Contract price adjusted to reflect 

the international inflation during the period of extension. 

 

ITT 19.1 Tender shall not provide a Tender Security 

 

The type of Tender security shall be Kshs. NIL-in the amount of Kenya shillings in the form of a 

bank guarantee or a guarantee by an insurance company registered and licensed by the Insurance 

Regulatory Authority listed by the Authority 

 

ITT 20.1 In addition to the original of the Tender, the number of copies is: 1 (ONE) 

 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: 

Written Form of Power Attorney, signed by Commissioner for Oaths 

 

D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  

Name of Procuring Entity: COUNTY GOVERNMENT OF WAJIR 

Postal Address: P.O.BOX 9-70200 

Attention: CHIEF OFFICER ENERGY, ENVIRONMENT, CLIMATE CHANGE 
AND NATURAL RESOURCE 

Physical address for hand Courier Delivery: GOVERNOR’S OFFICE, COUNTY 
GOVERNMENT OF WAJIR HEADQUARTERS TENDER BOX 

 

Date and time for submission of Tenders Thursday 30th April 2026 at 11:00 AM  

Tenders shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 

below: 

 

Name of Procuring Entity: COUNTY GOVERNMENT OF WAJIR 

 

Physical address for the location: GOVERNOR’S OFFICE, COUNTY GOVERNMENT OF 

WAJIR HEADQUARTERS GROUND FLOOR 
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

State date and time of tender opening: Thursday 30th April 2026 at 11:00 AM  

  

ITT 25.1  If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 

submission procedures specified below [insert a description of the electronic Tender opening 

procedures]: 

_______________________________N/A_____________________________________

______________________________________________________ 

 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 

 

The adjustment shall be based on the Average price of the item or component as quoted in other 

substantially responsive Tenders. If the price of the item or component cannot be derived from the 

price of other substantially responsive Tenders, the Procuring Entity shall use its best estimate.  

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 

the selling exchange rate all Tender prices expressed in various currencies into a single currency 

is: Kenya Shillings  

 

The source of exchange rate shall be: The Central bank of Kenya (mean rate) 

 

The date for the exchange rate shall be: the deadline date for Submission of the Tenders. 

 

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be broken 

down into the respective amounts payable in various currencies by using the selling exchange 

rates specified by the Tenderer in accordance with ITT 15.1. 

 

In the second step, the Procuring Entity will convert the amounts in various currencies in which 

the Tender Price is payable (excluding Provisional Sums but including Day work where priced 

competitively) to the single currency identified above at the selling rates established for similar 

transactions by the authority specified and, on the date, stipulated above. 

ITT 33.2 A margin of preference shall not apply.  

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations 

________________________N/A_________________________ 

______________________________________________________________ 

ITT 34.1 At this time, the Procuring Entity does not intend to execute certain specific parts of the Works by 

subcontractors selected in advance. 

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 

_______% of the total contract amount. Tenderers planning to subcontract more than 10% of total 

volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be 

subcontracted along with complete details of the subcontractors and their qualification and experience. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, 

Evaluation and Qualification Criteria.  

ITT 48.1 Other documents required in addition to the Performance Security are; N/A  

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of 

Intention to Award the Contract” herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke.  

 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 

complaint following these procedures, in writing (by the quickest means available, that is either 

by hand delivery or email to: 

 

For the attention: HEAD OF SUPPLY CHAIN MANAGEMENT 

Procuring Entity: COUNTY GOVERNMENT OF WAJIR, DEPARTMENT OF 
ENVIRONMENT AND CLIMATE CHANGE 

 

Email address: supplychain@wajir.go.ke    

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
mailto:supplychain@wajir.go.ke
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Reference to 

ITC Clause 
PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 

In summary, a Procurement-related Complaint may challenge any of the following (among 

others): 

 

(i) the terms of the Tender Documents; and 

  

(ii) the Procuring Entity’s decision to award the contract. 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

GENERAL PROVISIONS 

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other factors, 
methods or criteria shall be used other than specified in this tender document. The Tenderer shall provide all the 
information requested in the forms included in Section IV, Tendering Forms. The Procuring Entity shall use the 
Standard Tender Evaluation Document for Goods and Works for evaluating Tenders. 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows: 

For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the 
respective calendar year (in which the amounts for that year is to be converted) was originally established. 

Value of single contract - Exchange rate prevailing on the date of the contract signature. 

Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in determining 
the exchange rates in the Tender may be corrected by the Procuring Entity. 

EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at 
the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been determined to be 
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price 
shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF 

RESPONSIVENESS Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria and 
other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements 
provided for in the preliminary evaluation criteria outlined below. The Standard Tender Evaluation Report Document 
for Goods and Works for evaluating Tenders provides very clear guide on how to deal with review of these 
requirements. Tenders that do not pass the Preliminary Examination will be considered non- responsive and will not 
be considered further. 
 
 

 

S/No. 
Completeness and 

Responsiveness Criteria 

 

References 

 

Requirement 

 
 

Form of Tender 

 

Section IV 

Tenderer shall Prepare Form of 

Tender with its letter head clearly 

showing the Tenderer's complete 

name and business address. 

 Tenderers Eligibility 

Confidential Business 

Questionnaire 

 

Section IV 

 

Properly fill, sign and Stamp 

Provide all required information 

 
Certificate of Independent 

tender determination 

 

Section IV 
Properly fill, sign and Stamp 

Provide all required information 

 
 

Self-Declaration Form (SD1, 
2) 

 

Section IV 
Properly fill, sign and Stamp 

Provide all required information in 

the two forms 
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 Declaration and Commitment 

to Code of Ethics 

 

Section IV 
Properly fill, sign and Stamp 

Provide all required information 

  

Tax Compliance Certificate 

 

Tender notice 
 

Provide valid tax compliance 

certificate 

  

Registration with National 

Construction Authority (NCA) 

 

 

Tender notice 

Copy of valid certificate of 

Registration for Water works and 

Building  in Category 6 and Above 

accompanied by a valid practicing 

license 

  

Certificate of Incorporation 

 

Item 1.4 of QC 
 

Copy of certificate Certified by 

Commissioner for Oaths 

  

Certificate of Recent CR12 

 

Tender notice 
Provide a copy of Certified recent 

CR12 (within 6 months) certificate 

  

Certificate of Registration in a 

target group 

 

Tender notice 
 

Certified copy of a valid certificate 

from National or County Treasury 

for relevant category-AGPO-

YOUTH  

 Priced Bill of Quantities  

Section V (Bill of 

Quantities) 

 

Fill all the bill of Quantities, sign 

stamp and counter sign any 

alteration(s) 

 Tenderers Qualification Form Section IV, Form ELI 

– 1.1 
Form to be fully filled, signed and 

stamped as instructed. 

  

Non-Performed Contracts 

Section IV, Form CON 

1 
Form to be fully filled, stamped 

and signed 

Provide all the information 

  

 

Financial situation and 

performance 

Section IV, Form FIN-

3.1(1,2 &3) 

 

Section IV, Form FIN- 

3.2 Section IV, Form 

FIN- 3.4 

 

Form to be fully filled as required, 

stamped and signed 

Provide all the required information 

  

General Construction 

Experience 

Section IV, Form 

EXP-4.1 

-Section IV, Form 

EXP-4.2(a),(b) 

Form to be fully filled as required, 

stamped and signed 

Provide all the required information 

  

Form of Tender Bond/Tender 

declaration Form 

Section IV, Form of 

Tender bond/tender 

declaration form 

Provide unconditional bank 

guarantee from a recognized 

financial institution with all the 

required conditions as per the 

provided format. Must be valid for 
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30 days after bid validity. 

  

 

Pending Litigation 

Section IV, Tenderers 

qualification forms; 

Form CON-1 

Form to be fully filled as required, 

stamped and signed 

Provide all the required information 

  

 

 

Litigation History 

 

Section IV, Tenderers 

qualification forms; 

Form CON-1 

 

Form to be fully filled as required, 

stamped and signed 

Provide all the required information 

  

 

Serializing of Document 

 

 

 

ITT No. 6 

Serialize chronologically and 

sequentially all pages of the tender 

documents submitted in the format 

of i.e. 1, 2, 3, 4, 5……. Including 

the cover page and all other pages 
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THE TENDERER SHALL SUBMIT THE FOLLOWING ADDITIONAL DOCUMENTS IN ITS TENDER 

RESPONSIVENESS: 

 

Written Form of Power Attorney, signed by Commissioner for Oaths 

Bills of Quantities Duly Completed, Signed and Stamped by the Tenderer in the format provided. 

Schedule of completed and ongoing works 

Certified copy of Registration certificate from National Construction Authority, Category NCA 6 and above for 

Water and Building works. 

Copies of audited accounts and bank statements for each of the last two year(s) beginning from the most recent 

year. 

Submit Tender Form in the company Letter head duly Completed, Signed and Stamped by The Tenderer in the 

format provided. 

Certified Copy of Company Registration / Incorporation Certificates. (For Main Contractor and Domestic Sub 

Contractors) - (certified by commissioner for oaths) 

Certified copy of Valid Tax Compliance Certificate, including a certified copy of the company’s Pin No. (For Main 

Contractor and Domestic Sub Contractors) 

Current Business License. (For Main Contractor and Domestic Sub Contractors)  

Provide letter of Authority to seek references from bidder’s bank (letter addressed to specific Banks giving 

authority to Client to verify the bank statements for the Main Contractor).  

Evidence of physical location of office by providing certified copies of premises ownership / lease, and utility bills. 

(For Main Contractor and Domestic Sub Contractors) 

A copy of company’s list of directors, beneficial owners, name of proprietor or names of partners (Copy of CR12 / 

CR13) issued within the last Six (6) Month  and showing the list of directors (certified by commissioner for oaths) 

 

 

EVALUATION CRITERIA. 

 

There are three levels of evaluation criteria subjected to Companies that bid for the Above Items. 

These are: - 

 

A. Mandatory Requirements 

B. Technical evaluation 

C. Financial Evaluation 
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A. MANDATORY REQUIREMENTS 
S/NO Requirements Score 

1. Certified Copy  of Valid Certificate of Reservation AGPO-Youth Category  Mandatory 

2. Certified Copy of Certificate of incorporation or Registration Certificate Mandatory 

3. Certified Copy of valid NCA certificate of Registration for Water and Building  works in 

Category NCA 6 and Above accompanied by a valid practicing license 

Mandatory 

4. Certified copy of the CR12 Certificate issued within the last six (6) months, indicating the 

current list of directors, beneficial owners, proprietor, or partners. The CR12 must be certified 

by a Commissioner for Oaths and shall be accompanied by certified copies of valid 

identification documents (National Identity Card or Passport) for each director. 

Mandatory 

5. Certified Copy of Current Single business permit from Wajir County Government. Mandatory 

6. Certified Copy of Valid Tax Compliance Certificate and Company KRA pin 

(Will be verified on the KRA TCC Checker) 

Mandatory 

7. Bid document MUST be in the original and copy and MUST be sequentially serialized 

(paginated) on every page including and not limited to attachments Submission of two Tender 

documents securely bound (Spiral or book) and clearly marked (original and (copy) by the 

tenderer. No loose documents will be accepted. 

Mandatory 

8 Submit Tender Form in the company Letter head duly Completed, Signed and Stamped by The 
Tenderer in the format provided. 

Mandatory 

9 Must submit a duly filled up Confidential Business Questionnaire, signed and stamped Mandatory 

10 Written and signed Power of attorney/litigation history Mandatory 

11 Evidence of Physical Registered Office (Attach Utility Bills/ Lease Agreement 

/Rental Payment Receipt/Evidence of Ownership of The Premises). 

Mandatory 

12 Duly Filled, Signed and stamp debarment letter /Debarment form (SDI) Mandatory 

13 Duly Filled, Signed and stamp certificate of independent tender Determination Mandatory 

14 Duly Filled, Signed and stamp fraud and corruption declaration Form (SD2) Mandatory 

15 Duly Filled, Signed and stamp declaration and commitment to the code of ethics Mandatory 

16 Duly Filled, Signed and stamp Form Of Tender - Securing Declaration Mandatory 

 

NOTE 

 

PLEASE ENSURE ALL THE DOCUMENT ATTACHED ARE GENUINE AND SUBJECT TO 

VERIFICATION ANY COMPANY WHO FALSIFY ANY DOCMENTATION WILL BE DEBARD FROM 

TRANSACTING ANY BUSINESS WITH WAJIR COUNTY GOVERNMENT 

 

ALL MANDATORY DOCUMENT WILL BE VERIFIED FROM THE RESPECTIVE INSTITUTIONS 

AND MUST BE CERTIFIED BY COMMISSIONER OF OATHS. 
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B. TECHNICAL CRITERIA 
 

 

 
 
 
 
 
 
 
 
 
1 

TECHNICAL STAFF Max.20 
Marks 

(a) Site Manager Max 8 

• Registered Professional Civil / Water Engineer 0-2 

• academic Qualification: Degree in Civil / Water Engineering 0 – 2 

• General Experience: Minimum 15 years 0 – 2 

• Specific Experience in water works : Minimum 10 years 0 – 2 

(b) Senior Foremen Max 6 

• Academic Qualification: Diploma in Civil / Water Engineering 0 – 2 

• General Experience: Minimum 15 years 0 – 2 

• Specific Experience in water works: Minimum 10 years 0 – 2 

(c)Surveyor Max 6 

• academic Qualification: Diploma in Surveying 0 – 2 

• General Experience: Minimum 10 years 0 – 2 

• Specific Experience in water works projects : Minimum 7 years 0 – 2 

 
 
 
 
 
 
 
 
2 

PLANT AND EQUIPMENT. 
Attach evidence Logbooks /Lease Agreement Certified by a a 

Commissioner for Oaths. The presented equipment should be 

readily available for mobilization to the project site Without 

Delay in accordance to the schedule of activities across the 

project implementation. 

Min. 
No 

Max.25 

• Excavator 1 5 

• Dozer (D7 and above) 1 5 

• Tipper lorries 1 5 

• Drilling Rig 1 5 

• Installation Truck 1 3 

• 4WD Pick Ups 1 Ton 1 2 

 
 
 
 
 
3 

 
 

WORK EXPERIENCE  Max 20 

• General experience as a contractor within the last 10 years 0 – 10 

• Experience in water works projects ; 
Company past similar works experience for not less than 20 million cumulative in 2 years. Provide 

proof of similar works in terms of copies of contracts agreements, LSOs, completion   certificates   or 
Subcontraction 
10m and above – 5 marks 

5m and above – 3 marks 

1m and above – 2 marks 

 

0 – 10 

4 

WORK METHODOLOGY Max 05 

 
Submission of a brief work methodology describing how the bidder intends to carry out water works, 

including: 

• Water pipeline installation methodology 

• Construction of tanks and pump houses 

• Testing, flushing, and commissioning procedures 

• Signed and resourced work programme (A3 size) 

• Superimposed cash flow projection 

 
 
0-5 
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• Quality assurance and site organization 

5 

SAFETY & PUBLIC PROTECTION Max 5 

Submission of proposals covering: 

• Public safety around Working sites 

• Worker health and safety measures 

• Accident prevention strategies 

0-5 

6 

ENVIRONMENTAL MANAGEMENT Max 5 

Proposal on social mitigation measures 
Submission of a proposal detailing: 

• Environmental protection measures 

• Water source protection 

• Social mitigation measures 

• Compliance with environmental regulations 

0-5 

TOTAL TECHNICAL SCORE 
80 Max. 

 

C. FINANCIAL EVALUATION REQUIREMENTS. 
 

NO Financial capacity requirements Scores 

1 The financial accounts, balance sheets, profit and loss statements are certified by reputable 

audit firm. Contact information of the firm to be provided and Certified Audited Accounts 

for the last (2) years (demonstrates the soundness of the Applicant’s financial position) 

Should be duly Stamped, Certified and Signed by a recognized audit firm. 

Year 2 (10 points) 

Year 1 (6 points) 

10 

2 Certified Bank statement from a reputable bank. Contact information to be 

Availed (for the last 6 Month. Should be duly stamped and signed by a recognized 

financial institution.) 

5 

3 Certified Credit Line from a reputable bank 5 

 Total financial score 20 

 

NO CATEGORY MAXMARKS 

1 TECHNICAL EVALUATION 80 

2 FINANCIAL EVALUATION 20 

TOTAL 100 

 
(T+F) =100 

N/B: Technical + Financial= 100 Marks, Pass Mark is 70 marks. Tenderers that pass technical 
evaluation proceed to tender sum comparisons. The lowest responsive and technically qualified 
tenderer wins the bid 
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A TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 
………………………………………………………………… 

Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be evaluated as 
follows:………………………… 

Other Criteria; if permitted under ITT 35.2(j): 

………………………………………………………………………………………………… 

MULTIPLE CONTRACTS 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and a lowest 
evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two Options listed below for 
award of Contracts. 

OPTION 1 N/A 

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer meets the 
Eligibility and Qualification Criteria for that Lot. 

If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided the tenderer meets the 
aggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer will be awarded only the combinations for 
which the tenderer qualifies and the others will be considered for award to second lowest the tenderers. 

OPTION 2 N/A 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the combination with the 
lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the combination provided the tenderer 
meets the aggregate Eligibility and Qualification Criteria for all the won Lots. 

 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 An alternative if permitted under ITT 3.1, will be evaluated as follows: NOT APLLICABLE 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. Only the 
technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic technical requirements 
shall be considered by the Procuring Entity. 

MARGIN OF PREFERENCE – NOT APPLICABLE 

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be loaded on evaluated 
prices of the foreign tenderers, where the percentage of shareholding of Kenyan citizens is less than fifty- one percent (51%). 

Contractors shall be asked to provide, as part of the data for qualification, such information, including details of ownership, as 
shall be required to determine whether, according to the classification established by the Procuring Entity, a particular 
contractor or group of contractors’ qualifies for a margin of preference. 

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed to ascertain their 
percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into the following groups: 
Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares of over fifty one 
percent (51%). 
Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares of less than fifty one 
percent (51%). 

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, and the lowest 
evaluated tender in each group shall be further compared with each other. If, as a result of this comparison, a tender from Group 
A is the lowest, it shall be selected for the award of contract. If a tender from Group B is the lowest, an amount equal to the 
percentage indicated in Item 6.1 of the respective tender price, including unconditional discounts and excluding provisional 
sums and the cost of day works, if any, shall be added to the evaluated price offered in each tender from Group B. All tenders 
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shall then be compared using new prices with added prices to Group B and the lowest evaluated tender from Group A. If the 
tender from Group A is still the lowest tender, it shall be selected for award. If not, the lowest evaluated tender from Group B 
based on the first evaluation price shall be selected. 

Post qualification and Contract ward (ITT 39), more specifically, 

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated tenderer, subject to 
confirmation of pre-qualification data, if so required. 

In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest evaluated tenderer 
shall be considered for contract award, subject to meeting each of the following conditions. 

The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, 
and other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow of 
Kenya Shillings 50 Million 

Minimum average annual construction turnover of Kenya Shillings 100 Million, equivalent calculated as total certified 
payments received for contracts in progress and/or completed within the last 5 years. 

At least 2 (Two) contract(s) of a similar nature executed within Kenya, or the East African Community or a broad, that have 
been satisfactorily and substantially completed as a prime contractor, or joint venture member or sub-contractor each of 
minimum value Kenya shillings 100 Million or
 equivalent. 

Contractor's Representative and Key Personnel, which are specified as 

 

Item 
No 

Description Minimum Number 
Required for the Contract 
Execution* 

A Project Manager 1 

B Foreman / Site Agent 1 

  

Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically listed as   

 

Item 
No 

Description Minimum Number 
Required for the Contract 
Execution* 

 Vibrating Roller 

 

1 

 Hand Propelled Vibrating Roller 850 Kg 

 

1 

 10 Ton Tipper Lorry 

 
1 

 50mm Delivery water pump and motor. 

 
1 

 Concrete mixer 0.7m3/min. 2 

 Concrete Vibrator (Poker Type) 4 

 Drilling Rig 1 

 Installation Truck 1 

 4WD Pick Ups 1 Ton 1 

 Drilling Rig 1 

 

 

History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-performance of a contract did not 
occur because of the default of the Tenderer, or the member of a JV in the last 5 years. The required information shall be 
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furnished in the appropriate form. 

 

Pending Litigation 

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case the Tenderer is a JV, of each 
member of the JV, shall remain sound according to criteria established with respect to Financial Capability under Paragraph (i) 
above if all pending litigation will be resolved against the Tenderer. Tenderer shall provide information on pending litigations 
in the appropriate form. 

 

Litigation History 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 
5 years. All parties to the contract shall furnish the information in the appropriate form about any litigation or arbitration 
resulting from contracts completed or on going under its execution over the years specified. A consistent history of awards 
against the Tenderer or any member of a JV may result in rejection of the tender. 
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QUALIFICATION FORM 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s Use 

(Qualification met or Not 

Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 

attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax exemption 

certificate issued by Kenya Revenue Authority in accordance with 

ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as described in ITT 

3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 

attachments 

 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not determined ineligible 

under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 

 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a result of contractor 

default since 1st January 2020.  

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the 

Procuring Entity 

Not under suspension based on-execution of a Tender/Proposal 

Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 

 

Tender’s financial position and prospective long-term profitability 

still sound according to criteria established in 3.1 and assuming that 

all pending litigation will NOT be resolved against the Tenderer. 

Form CON – 2 

 

 

10 Litigation History No consistent history of court/arbitral award decisions against the 

Tenderer since 1st January 2020. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of credit, and 

other financial means (independent of any contractual advance 

payment) sufficient to meet the construction cash flow requirements 

estimated as Kenya Shillings 50 Million equivalent for the subject 

contract(s) net of the Tenderer’s other commitments. 

Form FIN – 3.1, with 

attachments 

 

2
5 
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1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s Use 

(Qualification met or Not 

Met) 

 

(ii) The Tenderers shall also demonstrate, to the satisfaction of the 

Procuring Entity, that it has adequate sources of finance to meet the 

cash flow requirements on works currently in progress and for future 

contract commitments. 

 

(iii) The audited balance sheets or, if not required by the laws of the 

Tenderer’s country, other financial statements acceptable to the 

Procuring Entity, for the last 2 years shall be submitted and must 

demonstrate the current soundness of the Tenderer’s financial 

position and indicate its prospective long-term profitability. 

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya Shillings 

100 Million equivalent calculated as total certified payments received 

for contracts in progress and/or completed within the last 3 years, 

divided 3 years, 

Form FIN – 3.2 

 

 

13 General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management contractor for 

at least the last 3 years, starting 1st January 2020. 

4. Form EXP – 4.1 

 Experience 

 

14 Specific Construction & 

Contract Management 

Experience 

A minimum number of 2 (Two) similar contracts specified below that 

have been satisfactorily and substantially completed as a prime 

contractor, joint venture member, management contractor or sub-

contractor between 1st January 2020 and tender submission deadline 

i.e. 2 (Two) (number) contracts, each of minimum value Kenya 

shillings 100 Million equivalent. 

[In case the Works are to be tender as individual contracts under 

multiple contract procedure, the minimum number of contracts 

required for purposes of evaluating qualification shall be selected 

from the options mentioned in ITT 35.4] 

 

The similarity of the contracts shall be based on the following: 

[Based on Section VII, Scope of Works, specify the minimum key 

requirements in terms of physical size, complexity, construction 

method, technology and/or other characteristics including part of the 

requirements that may be met by specialized subcontractors, if 

permitted in accordance with ITT 34.3] 

Form EXP 4.2(a)  

 
 

2
6
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 
 

ITEM Description of Work Item Describe location of 

Source 

COST in  

K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   

2
7 
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FORM: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. 
 

Item of equipment 

 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 
each candidate. 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

 Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 
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FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 
Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] 
[describe the experience relevant to this 

position]  
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Declaration 
 
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

be taken into consideration during Tender evaluation; 

result in my disqualification from participating in the Tender; 

result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

    

Signature: __________________________________________________________ 

 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 

 

Signature: ________________________________________________________ 

 

Date: (day month year): ______________________________________________ 
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TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 

5.1 FORM ELI -1.1  

Tenderer Information Form 
Date:  

ITT No. and title:   

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

Legal and financial autonomy 

Operation under commercial law 

Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 

Included are the organizational chart and  a list of Board of Directors 
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5.2 FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. and title:   

 

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 

documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.5. 

 

2. Included are the organizational chart and a list of Board of Directors. 
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 

Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

 

 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification 

Criteria, requirement 2.1 

Year Non- performed 

portion of 

contract 

Contract Identification 

 

Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as 

indicated below. 

 

 

Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below. 
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Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

[insert year] [insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full 

name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 

bids with competitors, subcontracting work to unsuccessful tenderers, etc. 
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5.4 FORM FIN – 3.1:  
 

Financial Situation and Performance 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

5.4.1.  Financial Data 

 

Type of Financial information 

in___________________ 

(currency)  

Historic information for previous _________years, 

______________ 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 
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5.4.2  Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 
 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 

5.4.3  Financial documents 
 

The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation 

and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 

as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________ years required above; and complying with the 

requirements 

  

 
1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this 

should be justified. 
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5.5 FORM FIN – 3.2:  
 

Average Annual Construction Turnover 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  
 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the subject 

contract or contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
 
 

 

 

5.7 FORM FIN – 3.4:  
 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 

been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 

but for which an unqualified, full completion certificate has yet to be issued. 

 
Current Contract Commitments 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No. Name of Contract Procuring Entity’s 

Contact Address, Tel,  

Value of 

Outstanding 

Work 

[Current Kenya 

Shilling /month 

Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last 

Six Months 

[Kenya Shilling 

/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP - 4.1  

 

General Construction Experience 
 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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5.9 FORM EXP - 4.2(a) 
 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

5.10 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

Similar Contract No. 

 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  
 

Management 

Contractor 
 

Sub-

contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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5.11 FORM EXP - 4.2 (a) (cont.) 
 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. 

 
Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 
 

1.  Amount  

2. Physical size of required works 

items 
 

3.  Complexity  

4.  Methods/Technology  

5.  Construction rate for key activities  

6.  Other Characteristics  
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5.12 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities 
 

Tenderer's Name: ________________ 

Date: ___________________ 

Tenderer's JV Member Name: __________________ 

Sub-contractor's Name2 (as per ITT 34): ________________ 

ITT No. and title: _____________________ 

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

_______________________ 
 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 
 

Member in  

JV  
 

Management 

Contractor 
 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 

 

 

 

 

 

 

 

 
2 If applicable 
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2. Activity No. Two  

3. ………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 
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OTHER FORMS 

6. FORM OF TENDER 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

All italicized  text  is  to  help  the Tenderer  in  preparing  this  form. 

The Tenderer  must  prepare  this  Form  of  Tender  on  stationery  with  its  letterhead  clearly  showing  the  Tenderer's  
complete  name  and  business  address. Tenderers are reminded that this is a mandatory requirement.  

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF 
DECLARATION  FORMS OF  THE  TENDERER  as listed under (xxii) below. 

Date of  this  Tender  submission:.............[insert  date  (as  day,  month  and  year)  of  Tender  submission]  Tender                      

Name                    and                    Identification:....................[insert                    identification]  Alternative  

No.:.............................................[insert  identification  No  if  this  is  a  Tender  for  an  alternative] 

To: .................................... [Insert complete name of Procuring Entity] 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution of the 

above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects therein for 

the sum3 of Kenya Shillings [[Amount in figures] ______________________Kenya Shillings [amount in 

words]____________________________________________________________________ 

 

The above amount includes foreign currency4 amount (s) of [state figure or a percentage and currency] 

[figures]_____________________________________[words] _________________ 

_____________________________________________________________________________  

 

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of the 

Architect notice to commence, and to complete the whole of the Works comprised in the Contract within the time stated 

in the Special Conditions of Contract. 

We agree to adhere by this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

We understand that you are not bound to accept the lowest or any tender you may receive. 

We, the undersigned, further declare that: 

No reservations: We have examined and have no reservations to the tender document, including Addenda issued in 
accordance with ITT 28; 

 
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
4 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 4; 

Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity based on 
execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country in accordance with 
ITT 19.8; 

 

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief description 
of the Works]; 

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of the 
options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 
the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

Total price of each lot [insert the total price of each lot in words and figures, indicating the various amounts and the 
respective currencies]; and 

Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the various 
amounts and the respective currencies]; 

Discounts: The discounts offered and the methodology for their application are: 

The discounts offered are: [Specify in detail each discount offered.] 

The exact method of calculations to determine the net price after application of discounts is shown below: [Specify in 
detail the method that shall be used to apply the discounts]; 

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if applicable) from 
the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance with the 
Tendering document; 

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not participating 
in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the requirements of ITT 3.4, other 
than alternative Tenders submitted in accordance with ITT 13.3; 

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or service 
providers for any part of the contract, are not subject to, and not controlled by any entity or individual that is subject 
to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory Authority or any other entity 
of the Government of Kenya, or any international organization. 

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state- owned 
enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of ITT3.8]; 

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with respect to 
the tender process or execution of the Contract: [insert complete name of each Recipient, its full address, the reason 
for which each commission or gratuity was paid and the amount and currency of each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”) 

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in your Letter 
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of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and executed; 

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the Most 
Advantageous Tender or any other Tender that you may receive; 

Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting for us or on our 
behalf engages in any type of Fraud and Corruption; and 

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the intention 
of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent Tender 
Determination” attached below. 

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal, 
copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership Information 

in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of intention to enter into a 

contract in the event we are the successful tenderer in this subject procurement proceeding.  

We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender: 

Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without colluding with 
other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed 
in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of 
person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer 
Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 

Tenderer's details 
 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the Tenderer. 

 

 

 

 

 

Country 

City  

Location 

Building 

Floor  

Postal Address  

Name and email of contact person. 

6 Current Trade License Registration Number and 

Expiring date 

 

7 Name, country and full address (postal and physical 

addresses, email, and telephone number) of 

Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer 

handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal and 

physical addresses, email, and telephone number) of   

state which stock exchange 

 

General and Specific Details 

Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    

Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

Registered Company, provide the following details. 

Private or public Company   

State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 
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Give details of Directors as follows. 
 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 
 Names of Person Designation in the 

Procuring Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    
 

 

 

Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

1 Tenderer is directly or indirectly 

controls, is controlled by or is under 

common control with another 

tenderer. 

  

2 Tenderer receives or has received 

any direct or indirect subsidy from 

another tenderer. 

  

3 Tenderer has the same legal 

representative as another tenderer 

  

4 Tender has a relationship with 

another tenderer, directly or through 

common third parties, that puts it in a 

position to influence the tender of 

another tenderer, or influence the 

decisions of the Procuring Entity 

regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates 

participated as a consultant in the 

preparation of the design or technical 

specifications of the works that are 

the subject of the tender.  

  

6 Tenderer would be providing goods, 

works, non-consulting services or 

consulting services during 

implementation of the contract 

specified in this Tender Document.  

  

7 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who are directly or indirectly 

involved in the preparation of the 

Tender document or specifications of 

the Contract, and/or the Tender 

evaluation process of such contract. 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of the relationship with 

Tenderer 

8 Tenderer has a close business or 

family relationship with a 

professional staff of the Procuring 

Entity who would be   involved in the 

implementation or supervision of the 

such Contract.  

  

9 Has the conflict stemming from such 

relationship stated in item 7 and 8 

above been resolved in a manner 

acceptable to the Procuring Entity 

throughout the tendering process and 

execution of the Contract. 

  

 
 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Title or Designation  

 

 

(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [Name of Procuring Entity] for:
 [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

I have read and I understand the contents of this Certificate; 

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender on 
behalf of the Tenderer; 

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

Has been requested to submit a Tender in response to this request for tenders; 

could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or 
experience; 

The Tenderer discloses that [check one of the following, as applicable]: 

The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement or 
arrangement with, any competitor; 

The Tenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete details 
thereof, including the names of the competitors and the nature of, and reasons for, such consultations, communications, 
agreements or arrangements; 

In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

prices; 
methods, factors or formulas used to calculate prices; 
the intention or decision to submit, or not to submit, a tender; or 
the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically 
disclosed pursuant to paragraph (5)(b) above; 

In addition, there has been no consultation, communication, agreement or arrangement with any competitor regarding 
the quality, quantity, specifications or delivery particulars of the works or services to which this request for tenders 
relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant to 
paragraph(5)(b) above; 

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to 
any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, which ever 
comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) above. 

 
Name  
Title  
Date    

[Name, title and signature of authorized agent of Tenderer and Date] 
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c) SELF- DECLARATION FORMS 

 
FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of…………………………………. in the Republic of ……………………………. do hereby make a statement as 

follows: - 

 

THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. (insert name of the 

Procuring entity) and duly authorized and competent to make this statement. 

 

THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in procurement 

proceeding under Part IV of the Act. 

 

THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 

 

…………………………………. ………………………………. ……………………… 

(Title)  (Signature)  (Date) 

 

Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 

………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 

THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. (insert 

name of the Company) who is a Bidder in respect of Tender No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and duly 

authorized and competent to make this statement. 

 

THAT the afore said Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or fraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or 

employees and/or agents of ……………………. (insert name of the Procuring entity) which is the procuring entity. 

 

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any member 

of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the procuring 

entity). 

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender 

THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 

(Title)  (Signature)  (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and 

Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

 

Date………………………………………………………………........................................................................ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

Purpose 

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and procedures, 
Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other Kenya's Acts or 
Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to Public Procurement 
Processes and Contracts that are governed by the laws of Kenya. 

Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged in 
procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the procurement 
process, selection and contract execution of all contracts, and refrain from Fraud and Corruption and fully comply with 
Kenya's laws and Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed and 
actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of 
Interest in procurement including consequences for offences committed. A few of the provisions noted below highlight 
Kenya's policy of no tolerance for such practices and behavior: 

A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or fraudulent 
practice; or conflicts of interest in any procurement or as set disposal proceeding; 

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an offence; 

Without limiting the generality of the subsection (1) and (2), the person shall be: - 

disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

if a contract has already been entered into with the person, the contract shall be voidable; 

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the procuring 
entity may have; 

An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity who has 
a conflict of interest with respect to a procurement: - 

 
Shall not take part in the procurement proceedings; 

shall not, after a procurement contract has been entered in to, take part in any decision relating to the procurement or 
contract; and 

shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group of tenderers to 
whom the contract was awarded, but the subcontractor appointed shall meet all the requirements of this Act. 

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited under that 
subsection, but for that subsection, would have been within his or her duties shall disclose the conflict of interest to the 
procuring entity; 

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and the 
contract is awarded to the person or his relative or to another person in whom one of them had a direct or indirect 
pecuniary interest, the contract shall be terminated and all costs incurred by the public entity shall be made good by 
the awarding officer. Etc. 
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In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 
influence improperly the actions of another party; 
“fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation; 
“collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, 
including to influence improperly the actions of another party; “coercive practice” is impairing or harming, or 
threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party; 
“obstructive practice” is: 

Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false 
statements to investigators in order to materially impede investigation by Public Procurement Regulatory Authority 
(PPRA) or any other appropriate authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, 
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the investigation; or 

acts intended to materially impede the exercise of the PPRA's or the appointed authority's inspection and audit rights 
provided for under paragraph 2.3 e. below. 

Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent and 
collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal process or the 
exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor and includes collusive 
practices amongst tenderers prior to or after tender submission designed to establish tender prices at artificial non-
competitive levels and to deprive the procuring entity of the benefits of free and open competition. 

Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended for award, any 

of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/ or their 
employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in 
competing for the contract in question; 

Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) for 
sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) Tenderers 
(applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-consultants, Service 
providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate authority appointed by Government 
of Kenya to inspect

2 
all accounts, records and other documents relating to the procurement process, selection and/or 

contract execution, and to have them audited by auditors appointed by the PPRA or any other appropriate authority 
appointed by Government of Kenya; and 

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document declaring that 
they and all parties involved in the procurement process and contract execution have not engaged/will not engage in 
any corrupt or fraudulent practices. 
 

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, expressing interest in 

a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's financial 
records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or 
electronic format) deemed relevant for the investigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; performing 
physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

 
Beneficiary:   

Request for Tenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   

 

We have been informed that  (here in after called "the Applicant") has submitted 
or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender 
guarantee. 

 
At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender 
(“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or 
any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance. 

 
This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 
agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results of 
the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
Consequently, any demand for payment under this guarantee must be received by us at the office indicated above on 
or before that date. 
 

 

 

 

[signature(s)] 

 

 

 

 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

 
TENDER GUARANTEE No.:      

 

 

Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated ……… 

[Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter called “the 

Tender”) for the execution of   under  Request  for  Tenders  No.    (“the ITT”). 

 

KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] having 

our registered office at …………… (hereinafter called “the Guarantor”), are bound unto ……………. [Name of Procuring 

Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… (Currency and guarantee amount) for 

which payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, 

jointly and severally, firmly by these presents.    

 

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

 

 

NOW, THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

 

has withdrawn its Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  Tender  (“the  

Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 

 

having been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  Validity  Period  

or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  agreement;  or  (ii)  has  failed  

to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  to  tenderers  (“ITT”)  of  the  Procuring  

Entity's  Tendering  document. 

 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  receipt  

of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  its  demand,  

provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  occurrence  of  any  

of  the  above  events,  specifying  which  event(s)  has  occurred. 

 

This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  the  

contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  is  not  the  

successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  to  the  Applicant  

of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  Tender  Validity  Period. 

 

Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  

above  on  or  before  that  date. 

 

 

 _________________________  ______________________________ 

  [Date ]     [Signature of the Guarantor] 

 _________________________  ______________________________ 

  [Witness]     [Seal] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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 FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of 
our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of tender 
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the 
Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to 
furnish the Performance Security, in accordance with the instructions to tenders. 

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon the 
earlier of: 
Our receipt of a copy of your notification of the name of the successful Tenderer; or 
thirty days after the expiration of our Tender. 

I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of the 
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, the 
Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed:……………………………………………………..……….. Capacity/title (director or partner or sole 

proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………….. Duly authorized to sign the bid for and on 

behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp 
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Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 
 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 

____________________________________ 

[To be entered by the Procuring Entity] 
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PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

Notes and Sample Items for Preparing a Bill of Quantities 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person 
drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract Documents. 

The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately and 
when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works 
executed. In order to attain these objectives, Works should be itemized in the Bill of Quantities insufficient detail to 
distinguish between the different classes of Works, or between Works of the same nature carried out in different 
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these 
requirements, the layout and content of the Bill of Quantities should be as simple and clear as possible. 

The Bills of Quantities should be divided generally into the following sections: 

Preambles 
Preliminary items 
Work Items 
Daywork Schedule; and 
Provisional items 
Summary. 

NOTES TO PREPARING PREAMBLES 

The Preambles should include only those items that constitute the cost of the works but would not be priced separately 
as they are expected to be included in the unit prices. Care should be taken to ensure that these items are not petition 
of the conditions of contract. The Preambles should indicate the inclusiveness of the unit prices and should state the 
methods of measurement that have been adopted in the preparation of the Bill of Quantities, that are to be used for the 
measurement of any part of the Works. The units of measurement and abbreviations should be defined and any 
mandatory national units defined and described. The methods of and procedure for re- measurement should be 
described in the Preambles. 

Units of Measurement - The following units of measurement and abbreviations shall be used, unless other national 
units are mandatory in Kenya. 
 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton 

m3 or cu m 

ha 

h 

kg 

ls 

m 

t 

millimeter 

month 

number 

square meter 

square millimeter 

week 

Mm 

Mon 

Nr 

M2 or sq. m 

mm2 or sq mm 

wk. 

 

The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special Conditions 
of Contract, Technical Specifications, and Drawings. 

The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a common 
basis for tendering. The basis of payment will be the actual quantities of work ordered and carried out, as measured by 
the Contractor and verified by the Architect and valued at the rates and prices tender in the pricedBills of Quantities, 
where applicable, and otherwise at such rates and prices as the Architect may fix within the terms of the Contract. 
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The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided under the 
Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance, insurance, profit, 
taxes, and duties, together with all general risks, liabilities, and obligations set out or implied in the Contract. 

A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or not. 
The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be covered by other 
rates and prices entered in the Bill of Quantities. 

The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the priced 
Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among the rates and 
prices entered for the related Items of Work. 

General directions and descriptions of work and materials are not necessarily repeated nor summarized in the Bills of 
Quantities. References to the relevant sections of the Contract documents shall be made before entering prices against 
each item in the priced Bills of Quantities. 

Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be expended in 
whole or in part at the direction and discretion of the Architect in accordance with Sub-Clause13.5 and Clause 13.6 of 
the General Conditions of contract. 
In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person preparing the 
Tender Documents. The Contractor must allow in his rates for any costs associated with and complying with the 
requirements in the Preambles. 

Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary items, it 
will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore, the item or items 
will be executed without any additional costs or without being treated like variations. 

 
NOTES ON PREPARING BILLS OF QUANTITIES 

The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable and 
can be priced separately and included in the interim valuations precisely. Such items may include such items as site 
office, notice boards, and other temporary works, otherwise items such as security for the Works which are primarily 
part of the Contractor's obligations should be included in the Contractor's rates. 

The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of the 
Works which by nature, location, access, timing, or any other special characteristics may give rise to different methods 
of construction, or phasing of the Works, or considerations of cost. Such groups could be ground excavations, 
structures, external works, services, etc. General items common to all parts of the Works may be grouped as a separate 
section in the Bill of Quantities. 

Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no allowance 
should be made for bulking, shrinkage or waste. Quantities should be rounded up where appropriate. 

Where the measured items a redeemed not to be exact because of the likelihood that the scope can change during the 
execution of the works, such items could be subject to re-measurement, the word “provisional” should be used to 
identify such cases. Where whole sections of the work items fall in this class, for example foundations, they should be 
labelled “Provisional Quantities” or “Provisional Items” so that the Tenderer/Contractor is advised up front that such 
items are subject to re-measurement to done before such work is cover-up. 

All items that have not been measured and therefore not subject tot enders pricing should be listed in the Bills of 
Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated subcontract 
or separate measurements at a later date during the execution of the works. For example, if it is deemed not possible 
to measure electrical works before going to tender because detail designs are not ready, a provisional sum can be 
allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed later when actual design details 
are completed. To the extent not covered above, there should be in the Bills of Quantities a general provision for 
physical and financial contingencies made as a “Provisional Sum for Contingencies” and “Provisional Sum for 
Fluctuations”. The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to 
request periodic supplementary approvals as the future need arises. 
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Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be avoided 
and instead Bills of Quantities of the specialized Works should be included as a section of the main Bills of Quantities 
to be priced by the Main Contractor. The Main Contractor should be required to indicate the name(s) of the specialized 
firms he proposes to engage to carry out the specialized Works as his approved domestic sub-contractors. Only 
provisional sums to cover specialized Works by statutory authorities should be included in the Bills of Quantities. 

A Day work Schedule should be included if the probability of unforeseen work, outside the items included in the Bill 
of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the 
tenderers, the Day work Schedule should normally comprise:  

A list of the various classes of labor, and materials for which basic. 

Day work rates and prices for various categories of labor are to be inserted by the tenderer, together with a statement 
of the conditions under which the Contractor will be paid for Work executed on a Day work basis. 

A percent a get to be entered by the tenderer against each basic Day work item. 

Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, supervision and other 
charges. 

The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 
provisional sums for Day work, Provisional sums and Contingencies, and provision for Total Costing. The last line 
should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the Form of Tender. 
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BILLS OF QUANTITIES 

(a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance with [insert the name of 
a standard reference guide, or full details of the methods to be used]. 

The Site is situated in (provide full description where the site is situated, coordinates from the nearest known landmark 
like a town and its size) It is approximately Kilometers from 
Nairobi. Access to the site shall be through   ,  

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the 
Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the nature of 
the ground, substrata and other local conditions, positions of existing power, water and other services, access roads or 
any other limitations that might affect his cost or progress. No claim for extras shall be considered on account of lack 
of knowledge in this respect. 

The Contractor shall obtain the Architect's approval on the siting of all temporary Water works, spoil heaps, temporary 
access path, and storage of materials. The Contractor shall also obtain the Architect approval and direction regarding 
the use of any materials found on the Site. 

The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring Entity 
or Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings shall be provided 
to the contractor but additional copies shall be provided at a cost to be determined by the Engineer. 

The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank Guarantees 
and stamp charges in connection with this contract Agreement. 

The Contractor shall carry out the various sections of the Works in such an order as the Architect May direct. The 
Procuring Entity reserves the right to occupy the Works by sections on completion provided that such occupation is 
considered to be both practical and reasonable and will not interfere with the Works. The Contractor shall allow any 
costs associated with such occupation. 
The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves the right 
in very exceptional circumstances to make such payments direct in the interests of the project where the completion 
thereof might be jeopardized by any dispute or vicariousness between the Contractor and the Sub- Contractor involve. 
The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for 
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is presumed 
to have been calculated making due allowance for seasonal inclement weather conditions. No claim for extension of 
time due to the normal inclement weather for this area shall be entertained. 

The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress Chart 
setting out the order in which the Works are to be carried out, with the appropriate dates thereof. This Chart shall be 
agreed with the Architect and no deviation from the order set out in it will be permitted without the written consent of 
the Engineer. The Contractor will be responsible for arranging the above programme with all his sub-Contractors and 
Specialties. The Contractor shall allow in his rates for carrying out this exercise, and for updating it as required. 

The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect from 
time to time direct, a Progress Report and any information for the proceeding period, showing the progress during the 
period and the up-to-date cumulative progression all important items of each section or portion of the Works. 

The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by the 
Engineer. The Photographs shall provide a record of the Site and adjacent are as prior to the commencement of the 
Works and shall cover such portion of the works in progress and completion as the Architect shall direct. All prints 
shall be full plate size, unmounted, and marked on the reverse side with the date of exposure, identification reference 
and brief description. The copyright of all photographs shall be vested in the Procuring Entity. The negatives and four 
prints from each negative shall be delivered to the Architect within two weeks of exposure. 
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Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever possible 
dimensions are to be taken on the Site or from the Water works. Before any work is commenced by Sub- Contractors 
or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the drawings. The 
Contractor shall be responsible for the accuracy of such dimensions. 

Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact position, 
depth and level of all existing electric cables, water pipes or other services in the area and he shall make whatever 
provisions may be required by the Authorities concerned for the support and protection of such services. Any damage 
or disturbance caused to any services shall be reported immediately to the Architect and the relevant Authority and 
shall be made good to their satisfaction at the Contractor's expense. Where appropriate the Contractor shall open up 
the ground in advance of the main work by hand digging if necessary, to locate precisely the position and details of the 
services which are likely to affect his operations. 

The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of the 
proposed works, at such hours and by such route as are permitted by the Authorities. 

The Contractor will be required to make good, at his own expense and damage he may cause to the present road surface 
and pavements within or beyond the boundary of the Site, during the period of the works. All existing paths, storm 
water channels, etc., that may be destroyed or damaged during the progress of the Works shall be reinstated by the 
Contractor to the satisfaction of the Engineer. 

The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance in 
solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, (including 
works of sub–contractors). If need be, he shall make arrangements with the Local Water Authority for the installation 
of a separate meter for all water used by him throughout the Contract and pay all cost and fees in connection therewith. 
He shall also provide temporary storage tanks and tubing, etc., as may be necessary, and clear away at completion. 

The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractor shall pay all fees and obtain all permits in connection there with. 

The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, competent 
and experienced in the kind of work involved, who shall give is whole time to the superintendence of the works. 
(Including works of sub – contractors). Such Agent or Representative shall receive on behalf of the Contractor 
directions and instruction from the Engineer, and such directions and instructions shall be deemed to be given to the 
contractor in accordance with the Conditions of Contract. The Agent shall not be replaced without the specific approval 
of the Engineer. 

The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected at all 
times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against falling materials, 
tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of dangerous rubbish. The Architect 
shall be empowered to suspend work on site should it be considered this condition is not being observed and no claim 
arising from such suspension will be allowed. 

The are as available to the Contractor for work yards, offices and other facilities shall be directed by the Architect and 
any existing features to remain shall be protected from damage throughout the Contract Period and handed back in 
good condition when they are vacated at the end of the Contract. If additional areas are required, the contractor shall 
source then a town cost. 

The Contractor shall give the Architect reasonable notice of the intention to set out or take levels for any part of the 
Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling shall be 
within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or leveling by the 
Architect shall not relieve the Contractor of his duties or responsibilities under the Contract. 

The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused to 
existing and adjacent property, including Water works that are not a subject of demolition. He shall make good at his 
own cost damage to persons and property caused there on, and he shall indemnify the Procuring Entity against any loss 
or claim that may arise. 
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The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from dust, 
noise or any other cause to the occupiers of the existing and adjacent property. He must provide such temporary and 
special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and 
sufficient for the protection of the existing and adjacent property and or prevention of nuisance etc. as directed by 
Engineer. 

The Contractors attention is drawn to the standards levy order which was amended on 15
th
October 1998.Legal notice 

No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of construction works 
with effect from January 1999. Tenderer shall allow for this in the build-up of his rates. 

The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other temporary 
buildings for the use of the contractor and sub-contractors, including lighting furniture equipment and attendance. 

Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be complete 
with sanitary accommodation and fencing gates. 

The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health Authorities 
and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees during the period of 
the Works and remove when no longer required. 

The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the Works, 
Plant and materials against damage and theft. 

The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of every 
description for the due and satisfactory completion of the Works and shall remove the same on completion. All such 
plant, tools and equipment shall comply with all regulations in force throughout the period of the Contract and shall be 
altered or adopted during the Contract period as may be necessary to comply with any amendments in or additions to 
such regulations. 

Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance of the 
works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter and adopt all 
scaffolding as and when required during the Works, and remove on completion. No scaffolding is measured here in 
after and the Contractor must allow in his rates for this. 

The Contractor shall take all necessary precautions such as temporary fencing, hoarding fans, planked footways, guard–
rails gantries screen, etc., for the safe custody of the Works, materials and public protection and adjacent properties. 

Cover up all and protect from damage, including damage from in clement weather, all finished work and unfixed 
materials, including that of Sub-Contractors, etc., to the satisfaction of the Architect until the completion of the 
Contract. 

The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus excavated 
demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and Works in a clean 
and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be taken to leave clean all 
floors and windows and tore move all paint and cement all rubbish and dirt as it accumulates. The Contractor is to find 
his own dump and shall pay all charges in connection there with. 

Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, making 
molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion, from different 
batches; the concrete being taken from the point of deposit. 

The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost, any 
samples of materials and workmanship that may be called for by the Architect for the approval or rejection, and any 
further samples in the case of rejection, until such samples are approved by the Engineer. Such samples, when 
approved, shall be the minimum standard for the work to which they apply. The procedure or submitting samples of 
materials for testing or approval and the method of marking for identification shall be as laid down by the Engineer. 
The Contractor shall allow in his Tender for such samples and tests, including those in connection with his Sub-
Contractors work. 

The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual payment 
section 35(7)(i)(ii) which became effective on 1

st 
July 2000. A 3% withholding tax will be applicable to all in terim 

payments exceeding Kshs……................……. for work done in respect of Water works or civil works. The contractor 
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shall allow for any costs arising resulting there from in the build-up of rates. 

Blasting will only be allowed with the express permission of the Architect in writing. All blasting operations shall be 
carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in force for the time 
being, and any special regulations laid down by the Architect governing the use and storage of explosives. 

The National Construction Authority is a state corporation established under the national construction authority Act 
No.14 of 2011. The broad Mandate of the Authority is to oversee the construction industry and coordinate its 
development. The National Construction Authority Regulations 2014 with an effective date of 6

th
June 2014, regulation 

25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for construction 
services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow for VAT 1.19 as 
instructed elsewhere. 

The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of the 
Conditions of contract and also specified in the Special Conditions of Contract. 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
COUNTY GOVERNMENT OF WAJIR THE THE THE PROPOSED DRILLING, EQUIPING, 

WATERWORKS AND ESTABLISHMENT OF INTEGRATED COMMUNITY FARM AT SABENA, 

HABASWEIN WARD 

 WAJIR SOUTH SUB-COUNTY 

    General Conditions of Contract 

------------------------------------------------------------------------------------------------------------------------------------- 

GENERALPROVISIONS 

Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” means the date of completion of the Works as certified by the Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions 
of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and 
completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary 
Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part 
of the Permanent Works. 

“Contractor’s Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any other 
personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to 
time by the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 
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“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 



 

78  

 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section(as the case may be) 
under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days stated 
in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted public 
authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent Works, 
including vehicles purchased for the Procuring Entity and relating to the construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 
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Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract 
and named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity 
and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of 
any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of 
Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming part 
of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date” is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract Price 
and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of Tender, 
as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 
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accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as a 
Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the case 
may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

Interpretation 

In the Contract, except where the context requires otherwise: 
Words indicating one gender include all genders; 
words indicating the singular also include the plural and words indicating the plural also include the singular; 
provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in writing; 
“written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a 
permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these Conditions. 

Communications 
Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, 
notices, requests and discharges, these communications shall be: 
In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 
the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
delivered, sent or transmitted to the address for the recipient's communications as stated in the Special Conditions of 
Contract. However: 

if the recipient gives notice of another address, communications shall thereafter be delivered accordingly; and 
if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the address from 
which there quest was issued. 

Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a certificate 
is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a Party, by the other 
Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case may be. 

Law and Language 

The Contract shall be governed by the laws of Kenya. 

The ruling language of the Contract shall be English. 

 

Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 
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The Contract Agreement, 
The Letter of Acceptance, 
The Special Conditions – Part A, 
the Special Conditions – Part B 
the General Conditions of Contract 
the Form of Tender, 
the Specifications and Bills of Quantities 
the Drawings, and 
the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract Agreement 
unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon the form annexed to 
the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by law in connection with entry 
into the Contract Agreement shall be borne by the Procuring Entity. 

Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the Contract. 
However, the contractor: 

May as sign the whole or any part with the prior consent of the Procuring Entity, and 

may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become due, under the 
Contract. 

Care and Supply of Documents 

The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise stated in 
the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall be supplied to 
the Contractor, who may make or request further copies at the cost of the Contractor. 

Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken over by 
the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the Architect two copies 
of each of the Contractor's Documents. 

The Contractor shall keep on the Site, a copy of the Contract, publications named in the Specification, the Contractor's 
Documents (if any), the Drawings and Variations and other communications given under the Contract. The Procuring 
Entity's Personnel shall have the right of access to all these documents at all reasonable times. 

If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works, the 
Party shall promptly give notice to the other Party of such error or defect. 

Timely provision of Drawings or Instructions 

The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if any 
necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be reasonable. 
The notice shall include details of the necessary drawing or instruction, details of why and by when it should be issued, 
and the nature and amount of the delay or disruption likely to be suffered if it is late. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified drawing 
or instruction within a time which is reasonable and is specified in the notice with supporting details, the Contractor 
shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 
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payment of any other associated costs accrued, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, including 
an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be entitled to 
such extension of time, or costs accrued. 

Procuring Entity's Use of Contractor's Documents 

As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights in the 
Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable transferable 
non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, including making and 
using modifications of them. This license shall: 

apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the Works, 
entitle any person in proper possession of the relevant part of the Works to copy, use and communicate the Contractor's 
Documents for the purposes of completing, operating, maintaining, altering, adjusting, repairing and demolishing the 
Works, and 
in the case of Contractor's Documents which are in the form of computer programs and other software, permit their 
use on any computer on the Site and other places as envisaged by the Contract, including replacements of any 
computers supplied by the Contractor. 

The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, without 
the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the Procuring Entity for 
purposes other than those permitted under Sub-Clause 1.10.2. 

Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property rights in 
the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. The Contractor 
may, at his cost, copy, use, and obtain communication of these documents for the purposes of the Contract. They shall 
not, without the Procuring Entity's consent, be copied, used or communicated to a third party by the Contractor, except 
as necessary for the purposes of the Contract. 

Confidential Details 

The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The confidentiality shall 
survive termination or completion of the contract. They shall disclose all such confidential and other information as 
may be reasonably required in order to verify compliance with the Contract and allow its proper implementation. 

The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private and 
confidential, except to the extent necessary to carry out their respective obligations under the Contract or to comply 
with applicable Laws. Each of them shall not publish or disclose any particulars of the Works prepared by the other 
Party without the previous agreement of the other Party. However, the Contractor shall be permitted to disclose any 
publicly available information, or information otherwise required to establish his qualifications to compete for other 
projects. 

Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the Special 
Conditions of Contract: 

The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, Water works permit or similar 
permission for the Permanent Works, and any other permissions described in the Specifications as having been (or to 
be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and hold the Contractor harmless against 
and from the consequences of any failure to do so; and 
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the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and approvals, as 
required by the Laws in relation to the execution and completion of the Works and the remedying of any defects; and 
the Contractor shall indemnify and hold the Procuring Entity harmless against and from the consequences of any failure 
to do so, unless the Contractor is impeded to accomplish these actions and shows evidence of its diligence. 

Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated grouping of 
two or more persons: 

These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the performance of the 
Contract; 
these persons shall notify the Procuring Entity of their leader who shall have authority to bind the Contractor and each 
of these persons; and 
the Contractor shall not alter its composition or legal status without the prior consent of the Procuring Entity. 

Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall cause its 
subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, Procuring Entity and/or 
persons appointed or designated by the Government of Kenya to inspect the Site and/or the accounts and records 
relating to the procurement process, selection and/or contract execution, and to have such accounts and records audited 
by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The Contractor's and its 
Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides, 
inter alia, that acts intended to materially impede the exercise of the Procuring Entity's inspection and audit rights 
constitute a prohibited practice subject to contract termination (as well as to a determination of in eligibility pursuant 
to the Procuring Entity's prevailing sanctions procedures). 

 
THE PROCURING ENTITY 

Right of Access to the Site 

The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within the time 
(or times) stated in the Special Conditions of Contract. The right and possession may not be exclusive to the 
Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) possession of any 
1foundation, structure, plant or means of access, the Procuring Entity shall do so in the time and manner stated in the 
Specification. However, the Procuring Entity may withhold any such right or possession until the Performance Security 
has been received. 

If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor right of 
access to, and possession of, the Site within such times as required to enable the Contractor to proceed without 
disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any such right 
or possession within such time, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 
an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 
payment of any such Cost-plus profit, which shall be included in the Contract Price. 

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine these matters. 

However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be 
entitled to such extension of time, Cost or profit. 
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Permits, Licenses or Approvals 

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow the 
Contractor to obtain properly: 

Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
any permits, licenses or approvals required by the Laws of Kenya: 

which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
for the delivery of Goods, including clearance through customs, and  
 for the export of Contractor's Equipment when it is removed from the Site. 

Procuring Entity’s Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring 
Entity's other contractors on the Site: 

co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and (c) of Sub-
Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the Procuring 
Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 [Contract Price and 
Payment]. 

THE ENGINEER 

Architect Duties and Authority 

The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. The 
Architect staff shall include suitably qualified Assistants and other professionals who are competent to carry out these 
duties. The Architect Name and Address shall be provided in the Special Conditions of Contract. 

The Architect shall have no authority to amend the Contract. 

The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be implied from 
the Contract. If the Architect is required to obtain the approval of the Procuring Entity before exercising a specified 
authority, the requirements shall be as stated in the Special Conditions of Contract. The Procuring Entity shall 
promptly inform the Contractor of any change to the authority attributed to the Engineer. 

However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is required, 
then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence of such approval 
before complying with the instruction. 

Except as otherwise stated in these Conditions: 

 
Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the Architect shall be 
deemed to act for the Procuring Entity; 

the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under the Contract; 

any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar 
act by the Architect (including absence of disapproval) shall not relieve the Contractor from any responsibility he has 
under the Contract, including responsibility for errors, omissions, discrepancies and non-compliances; and 

any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor within 14 
days of receipt. 
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The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-following Sub-
Clauses of these Conditions: 

Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

Sub-Clause 13.1: instructing a Variation, except; 

In an emergency situation as determined by the Engineer, or 

If such a Variation would increase the Accepted Contract Amount by less than the percentage specified in the Special 
Conditions of Contract. 

Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with Sub Clause 
13.1 or 13.2. 

Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an emergency 
occurs affecting the safety of life or of the Works or of adjoining property, he may, without relieving the Contractor of 
any of his duties and responsibility under the Contract, instruct the Contractor to execute all such work or to do all such 
things as may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The Contractor shall forth with 
comply, despite the absence of approval of the Procuring Entity, with any such instruction of the Engineer. The 
Architect shall determine an addition to the Contract Price, in respect of such instruction, in accordance with Clause 
13 and shall notify the Contractor accordingly, with a copy to the Procuring Entity. 

Delegation by the Engineer 

The Architect may from time to time assign duties and delegate authority to assistants and may also revoke such 
assignment or delegation. These assistants may include a resident Engineer, and/or independent inspectors appointed 
to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or revocation shall be in writing and 
shall not take effect until copies have been received by both Parties. However, unless otherwise agreed by both Parties, 
the Architect shall not delegate the authority to determine any matter in accordance with Sub-Clause 3.5 
[Determinations]. 

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized to issue 
instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, consent, 
examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in accordance with 
the delegation, shall have the same effect as though the act had been an act of the Engineer. However: 

Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore not prejudice 
the right of the Architect to reject the work, Plant or Materials; 

If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the matter to the 
Engineer, who shall promptly confirm, reverse or vary the determination or instruction. 

Instructions of the Engineer 

The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings which may 
be necessary for the execution of the Works and the remedying of any defects, all in accordance with the Contract. The 
Contractor shall only take instructions from the Engineer, or from an assistant to whom the appropriate authority has 
been delegated under Clause 3.2.1. 

The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter related 
to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect or a delegated 
assistant: 

 
Gives an oral instruction, 

receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two working days 
after giving the instruction, and 
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does not reply by issuing a written rejection and/or instruction within two working days after receiving the 
confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case may 
be). 

Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before the 
intended date of replacement, give notice to the Contractor of the name, address and relevant experience of the intended 
person to replace the Engineer. 

Determinations 

Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to agree or 
determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. If agreement is 
not achieved, the Architect shall make a fair determination in accordance with the Contract, taking due regard of all 
relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 
within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each Party 
shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, Disputes and 
Arbitration]. 

THE CONTRACTOR 

Contractor's General Obligations 

The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in accordance 
with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all Contractor's 
Personnel, Goods, consumables and other things and services, whether of a temporary or permanent nature, required 
in and for this design, execution, completion and remedying of defects. 

All equipment, material, and services to be incorporated in or required for the Works shall have their origin in any 
eligible source country. 

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all methods of 
construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible for all Contractor's 
Documents, Temporary Works, and such design of each item of Plant and Materials as is required for the item to be in 
accordance with the Contract, and (ii) shall not otherwise be responsible for the design or specification of the Permanent 
Works. 

The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods which the 
Contractor proposes to adopt for the execution of the Works. No significant alteration to these arrangements and 
methods shall be made without this having previously been notified to the Engineer. 

If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless otherwise stated 
in the Special Conditions: 

The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with the procedures 
specified in the Contract; 

these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written in the 
language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include additional information 
required by the Architect to add to the Drawings for co-ordination of each Party's designs; 
the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such purposes for 
which the part is intended as are specified in the Contract; and 

prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe “as-built” 
documents and, if applicable, operation and maintenance manuals in accordance with the Specification and in sufficient 
detail for the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of the Works. 
Such part shall not be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over 
of the Works and Sections] until these documents and manuals have been submitted to the Engineer. 

Performance Security 
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The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated in the 
Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely convertible 
currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions of Contract, this Sub-
Clause shall not apply. 

The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving the 
Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by a reputable 
bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as stipulated by the 
Procuring Entity in the Special Conditions of Contract, or in another form approved by the Procuring Entity. 

The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has executed 
and completed the Works and remedied any defects. If the terms of the Performance Security specify its expiry date, 
and the Contractor has not become entitled to receive the Performance Certificate by the date 30 days prior to the expiry 
date, the Contractor shall extend the validity of the Performance Security until the Works have been completed and any 
defects have been remedied. 

The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the Procuring 
Entity is entitled under the Contract. 

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the extent to 
which the Procuring Entity was not entitled to make the claim. 

The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a copyof 
the Taking-Over Certificate. 

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an addition or a 
reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of a Variation, amounting 
to more than 25 percent of the portion of the Contract Price payable in a specific currency, the Contractor shall at the 
Architect request promptly increase, or may decrease, as the case may be, the value of the Performance Security in that 
currency by an equal percentage. 

Contractor's Representative 

The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act on the 
Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be provided in the 
Special Conditions of Contract. 

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the Commencement 
Date, submit to the Architect for consent the name and particulars of the person the Contractor proposes to appoint as 
Contractor's Representative. If consent is with held or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's 
Personnel], or if the appointed person fails to act as Contractor's Representative, the Contractor shall similarly submit 
the name and particulars of an other suitable person for such appointment. 

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of the 
Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution of the Works, 
a suitable replacement person shall be appointed, subject to the Architect prior consent, and the Architect shall be 
notified accordingly. 

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

The Contractor's Representative may delegate any powers, functions and authority to any competent person, and may 
at any time revoke the delegation. Any delegation or revocation shall not take effect until the Architect has received 
prior notice signed by the Contractor's Representative, naming the person and specifying the powers, functions and 
authority being delegated or revoked. 

The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 [Law 
and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the Contractor shall 
make competent interpreters available during all working hours in a number deemed sufficient by the Engineer. 

Sub-contractors 
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The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the works as 
provided in Clause 34.2. 

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as if they 
were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract for which 
the Subcontractor is named in the Contract; 
The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the commencement 
of each Subcontractor's work, and of the commencement of such work on the Site; and 
each subcontract shall include provisions which would entitle the Procuring Entity to require the subcontract to be 
assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of Subcontract] (if or when applicable) 
or in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity]. 

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential Details] 
apply equally to each Subcontractor. 

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be appointed 
as Subcontractors. 

Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and the 
Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the Procuring Entity, 
then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor shall have no liability to the 
Procuring Entity for the work carried out by the Subcontractor after the assignment takes effect. 

Co-operation 

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate opportunities for 
carrying out work to: 

The Procuring Entity's Personnel, 

Any other contractors employed by the Procuring Entity, and 

The personnel of any legally constituted public authorities, who may be employed in the execution on or near the 
Site of any work not included in the Contract. 

Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer delays and/or 
to incur Unforeseeable Cost. Services for these personnel and other contractors may include the use of Contractor's 
Equipment, Temporary Works or access arrangements which are the responsibility of the Contractor. 

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, structure, 
plant or means of access in accordance with Contractor's Documents, the Contractor shall submit such documents to 
the Architect in the time and manner stated in the Specification. 

 

Setting Out of the Works 

The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in the 
Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all parts of the 
Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the 
Contractor shall use reasonable efforts to verify their accuracy before they are used. 

If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in these 
items of reference, and an experienced contractor could not reasonably have discovered such error and avoided this 
delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 
payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
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[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to this. 

Safety Procedures 

 

The Contractor shall: 

Comply with all applicable safety regulations, 

Take care for the safety of all persons entitled to be on the Site, 
Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid danger to these 
persons, 
provide fencing, lighting, guarding and watching of the Works until completion and taking over under Clause 10 
[Procuring Entity's Taking Over], and 
provide any Temporary Works (including roadways, footways, guards and fences) which may be necessary, because 
of the execution of the Works, for the use and protection of the public and of owners and occupiers of adjacent land. 

Quality Assurance 

The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of the 
Contract. The system shall be in accordance with the details stated in the Contract. The Architect shall be entitled to 
audit any aspect of the system. 

Details of all procedures and compliance documents shall be submitted to the Architect for information before each 
design and execution stage is commenced. When any document of a technical nature is issued to the Engineer, evidence 
of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations or 
responsibilities under the Contract. 

Site Data 

The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, all relevant 
data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, including 
environmental aspects. The Procuring Entity shall similarly make available to the Contractor all such data which come 
into the Procuring Entity's possession after the Base Date. The Contractor shall be responsible for interpreting all such 
data. 

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have obtained 
all necessary information as to risks, contingencies and other circumstances which may influence or affect the Tender 
or Works. To the same extent, the Contractor shall be deemed to have inspected and examined the Site, its surroundings, 
the above data and other available information, and to have been satisfied before submitting the Tender as to all relevant 
matters, including (without limitation): 

The form and nature of the Site, including sub-surface conditions, 

the hydrological and climatic conditions, 

the extent and nature of the work and Goods necessary for the execution and completion of the Works and the 
remedying of any defects, 

the Laws, procedures and labour practices of Kenya, and 

the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water and other 
services. 

 

 

 
Sufficiency of the Accepted Contract Amount 

 
The Contractor shall be deemed to: 

Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

have based the Accepted Contract Amount on the data, interpretations, necessary information, inspections, 
examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site Data]. 

 
Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations under 
the Contract (including those under Provisional Sums, if any) and all things necessary for the proper execution and 
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completion of the Works and the remedying of any defects. 

Unforeseeable Physical Conditions 

 
In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including sub-
surface and hydrological conditions but excluding climatic conditions. 

 
If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 
Contractor shall give notice to the Architect as soon as practicable. 

 
This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set out the 
reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue executing the Works, 
using such proper and reasonable measures as are appropriate for the physical conditions, and shall comply with any 
instructions which the Architect may give. If an instruction constitutes a Variation, Clause 13 [Variations and 
Adjustments] shall apply. 

 
If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a notice, 
and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject to notice under 
Sub-Clause 20.1 [Contractor's Claims] to: 
 

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 

payment of any such Cost, which shall be included in the Contract Price. 

 
Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall proceed 
in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to what extent these 
physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related to 
this extent. 

However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may also review 
whether other physical conditions in similar parts of the Works (if any) were more favorable than could reasonably 
have been foreseen when the Contractor submitted the Tender. If and to the extent that these more favorable conditions 
were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the reductions in Cost which were due to these conditions, which may be included (as deductions) in the 
Contract Price and Payment Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all 
these reductions, for all the physical conditions encountered in similar parts of the Works, shall not result in a net 
reduction in the Contract Price. 

 
The Architect shall take account of any evidence of the physical conditions foreseen by the Contractor when submitting 
the Tender, which shall be made available by the Contractor, but shall not be bound by the Contractor's interpretation 
of any such evidence. 

Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession of the 
Site including special and/or temporary rights-of-way which are necessary for the Works. The Contractor shall obtain, 
at his risk and cost, any additional rights of way or facilities out side the Site which he may require for the purposes of 
the Works. 

Avoidance of Interference 

 
The Contractor shall not interfere unnecessarily or improperly with: 

The convenience of the public, or 

The access to and use and occupation of all roads and foot paths, irrespective of whether they are public or in the 
possession of the Procuring Entity or of others. 

 
The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from any such unnecessary or improper interference. 
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Access Route 

 
The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to the Site 
at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged by the 
Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles 
and routes. 

 
Except as otherwise stated in these Conditions: 

The Contractor shall (as between the Parties) be responsible for any maintenance which may be required for his use 
of access routes; 

the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any permission 
which may be required from the relevant authorities for his use of routes, signs and directions; 

the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise of any access 
route; 

the Procuring Entity does not guarantee the suitability or availability of particular access routes; and 

Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes shall be borne 
by the Contractor. 

Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a major item of 
other Goods will be delivered to the Site; 

the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and protecting all 
Goods and other things required for the Works; and 

the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and 
expenses (including legal fees and expenses) resulting from the transport of Goods and shall negotiate and pay all 
claims arising from their transport. 

Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall not remove 
from the Site any major items of Contractor's Equipment without the consent of the Engineer. However, consent shall 
not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

Protection of the Environment 

 
The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit damage 
and nuisance to people and property resulting from pollution, noise and other results of his operations. 

The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities shall not 
exceed the values stated in the Specification or prescribed by applicable Laws. 

Electricity, Water and Gas 

 
The Contractor shall, except as stated below, be responsible for the provision of all power, water and other services he 
may require for his construction activities and to the extent defined in the Specifications, for the tests. 

 
The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas and other 
services as may be available on the Site and of which details and prices are given in the Specifications. The Contractor 
shall, at his risk and cost, provide any apparatus necessary for his use of these services and for measuring the quantities 
consumed. 

The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined by the 
Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The 
Contractor shall pay these amounts to the Procuring Entity. 
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Procuring Entity's Equipment and Free-Issue Materials 

 
The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the Contractor in 
the execution of the Works in accordance with the details, arrangements and prices stated in the Specification. Unless 
otherwise stated in the Specification: 

The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the Contractor's 
Personnel is operating it, driving it, directing it or in possession or control of it. 

 
The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's Equipment shall 
be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-
Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

 
The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the details 
stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the time and place 
specified in the Contract. The Contractor shall then visually inspect them and shall promptly give notice to the Architect 
of any shortage, defect or default in these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall 
immediately rectify the notified shortage, defector default. 

 
After this visual inspection, the free-issue materials shall come under the care, custody and control of the Contractor. 
The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring Entity of liability 
for any shortage, defect or default not apparent from a visual inspection. 

Progress Reports 

 
Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the Contractor 
and submitted to the Architect in six copies. The first report shall cover the period up to the end of the first 
calendar month following the Commencement Date. Reports shall be submitted monthly thereafter, each within 
7 days after the last day of the period to which it relates. 

 
Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the 
completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 
 

charts and detailed descriptions of progress, including each stage of design (if any), Contractor's Documents, 
procurement, manufacture, delivery to Site, construction, erection and testing; and including these stages for work 
by each nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

photographs showing the status of manufacture and of progress on the Site; 

for the manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture location, 
percentage progress, and the actual or expected dates of: 

commencement of manufacture, 

Contractor's inspections, 

tests, and 

shipment and arrival at the Site; 

the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

copies of quality assurance documents, test results and certificates of Materials; 

list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub- Clause 20.1 
[Contractor's Claims]; 

safety statistics, including details of any hazardous incidents and activities relating to environmental aspects 
and public relations; and 

comparison so factual and planned progress, with details of any events or circumstances which may jeopardize 
the completion in accordance with the Contract, and the measures being (or to be) adopted to overcome delays. 

Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel; and to any 
other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as authorized personnel of the 
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Procuring Entity's other contractors on the Site. 

Contractor's Operations on Site 

 
The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by the 
Contractor and agreed by the Architect as additional working areas. The Contractor shall take all necessary 
precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these additional areas, 
and to keep them off adjacent land. 

 
During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction and 
shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away and 
remove from the Site any wreckage, rubbish and Temporary Works which are no longer required. 

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part of the 
Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material, 
wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and the Works in a clean 
and safe condition. However, the Contractor may retain on Site, during the Defects Notification Period, such 
Goods as are required for the Contractor to fulfil obligations under the Contract. 

Fossils 

 
All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or archaeological 
interest found on the Site shall be placed under the care and authority of the Procuring Entity. The Contractor shall take 
reasonable precautions to prevent Contractor's Personnel or other persons from removing or damaging any of these 
findings. 

 
The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall issue 
instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the instructions, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's 
Claims] to: 

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 
payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

NOMINATED SUBCONTRACTORS 

Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

Who is nominated by the Procuring Entity, or 

Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the Contractor 
raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting particulars. An 
objection shall be deemed reasonable if it arises from (among other things) any of the following matters, unless the 
Procuring Entity agrees in writing to indemnify the Contractor against and from the consequences of the matter: 

there are reasons to believe that the Subcontractor does not have sufficient competence, resources or financial 
strength; 

the nominated Subcontractor does not accept to indemnify the Contractor against and from any negligence or misuse 
of Goods by the nominated Subcontractor, his agents and employees; or 

the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the subcontracted 
work (including design, if any), the nominated Subcontractor shall: 

undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge his obligations 
and liabilities under the Contract; 

indemnify the Contractor against and from all obligations and liabilities arising under or in connection with the Contract 
and from the consequences of any failure by the Subcontractor to perform these obligations or to fulfil these liabilities, 
and 

be paid only if and when the Contractor has received from the Procuring Entity payments for sums due under the 
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Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors]. 

 
Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's invoices 
approved by the Contractor which the Architect certifies to be due in accordance with the subcontract. These amounts 
plus other charges shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 
[Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

Evidence of Payments 

 
Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the Architect 
may request the Contractor to supply reasonable evidence that the nominated Subcontractor has received all amounts 
due in accordance with previous Payment Certificates, less applicable deductions for retention or otherwise. Unless the 
Contractor: 

Submits this reasonable evidence to the Engineer, or 

i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to pay 
these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of the 
Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct to the nominated 
Subcontractor, part or all of such amounts previously certified (less applicable deductions) as are due to the nominated 
Subcontractor and for which the Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) 
above. The Contractor shall then repay, to the Procuring Entity, the amount which the nominated Subcontractor was 
directly paid by the Procuring Entity. 

 
STAFF AND LABOR 

Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement of all staff 
and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, housing. The Contractor 
is encouraged, to the extent practicable and reasonable, to employ staff and labor with appropriate qualifications and 
experience from sources within Kenya. 

Rates of Wages and Conditions of Labor 

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those established 
for the trade or industry where the work is carried out. If no established rates or conditions are applicable, the Contractor 
shall pay rates of wages and observe conditions which are not lower than the general level of wages and conditions 
observed locally by Procuring Entity's whose trade or industry is similar to that of the Contractor. 

The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in Kenya in 
respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the Laws of Kenya for 
the time being in force, and the Contractor shall perform such duties in regard to such deductions there of as may be 
imposed on him by such Laws. 

Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's Personnel. 

Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, including Laws 
relating to their employment, employment of children, health, safety, welfare, immigration and emigration, and shall 
allow them all their legal rights. The Contractor shall require his employees to obey all applicable Laws, including 
those concerning safety at work. 

Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working hours stated 
in the Special Conditions of Contract, unless: 
Otherwise stated in the Contract, 
The Architect gives consent, or 
The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, in which 
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case the Contractor shall immediately advise the Engineer, provided that work done outside the normal working hours 
shall be considered and paid for as overtime. 

Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary accommodation 
and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide facilities for the Procuring 
Entity's Personnel as stated in the Specifications. The Contractor shall not permit any of the Contractor's Personnel to 
maintain any temporary or permanent living quarters within the structures forming part of the Permanent Works. 

Health and Safety 

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the Contractor's 
Personnel. In collaboration with local health authorities, the Contractor shall ensure that medical staff, first aid facilities, 
sick bay and ambulance service are available at all times at the Site and at any accommodation for Contractor's and 
Procuring Entity's Personnel, and that suitable arrangements are made for all necessary welfare and hygiene 
requirements and for the prevention of epidemics. 

The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and protection 
against accidents. This person shall be qualified for this responsibility and shall have the authority to issue instructions 
and take protective measures to prevent accidents. Throughout the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this responsibility and authority. 

The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. The 
Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and damage to 
property, as the Architect may reasonably require. 

The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an approved 
service provider and shall undertake such other measures taken to reduce the risk of the transfer of these diseases 
between and among the Contractor's Personnel and the local community, to promote early diagnosis and to assist 
affected individuals. 

Contractor's Superintendence 

Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's obligations, the 
Contractor shall provide all necessary super intendance to plan, arrange, direct, manage, inspect and test the work. 

Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language for 
communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out (including 
the methods and techniques required, the hazards likely to be encountered and methods of preventing accidents), for 
the satisfactory and safe execution of the Works. 

Contractor's Personnel 

The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades or 
occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The Architect may 
require the Contractor to remove (or cause to be removed) any person employed on the Site or Works, including the 
Contractor's Representative if applicable, who: 

Persists in any misconduct or lack of care, 

Carries out duties in competently or negligently, 

fails to conform with any provisions of the Contract, 

persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the execution of the 
Works. 

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's Personnel and 
of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar month, in a form approved 
by the Engineer, until the Contractor has completed all work which is known to be outstanding at the completion date 
stated in the Taking-Over Certificate for the Works. 
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Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly conduct 
by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property on and near 
the Site. 

Foreign Personnel 

The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no Kenyans with 
the required skills. 

The Contractor shall be responsible for the return of any foreign personnel to the place where they were recruited or to 
their domicile. In the event of the death in Kenya of any of these personnel or members of their families, the Contractor 
shall similarly be responsible for making the appropriate arrangements for their return or burial. 

Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and other 
water for the use of the Contractor's Personnel. 

Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed on the 
Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply with all the 
regulations of the local health authorities, including use of appropriate insecticide. 

Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, barter or 
otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or disposal thereof 
by Contractor's Personnel. 

Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily performed, that 
is exacted from an individual under threat of force or penalty, and includes any kind of involuntary or compulsory 
labor, such as indentured labor, bonded labor or similar labor-contracting arrangements. 

Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be hazardous, or 
to interfere with, the child's education, or to be harmful to the child's health or physical, mental, spiritual, moral, or 
social development. Where the relevant labour laws of Kenya have provisions for employment of minors, the 
Contractor shall follow those laws applicable to the Contractor. Children below the age of 18 years shall not be 
employed in dangerous work. 

Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records shall 
include the names, ages, genders, hours worked and wages paid to all workers. These records shall be summarized on 
a monthly basis and submitted to the Engineer. These records shall be included in the details to be submitted by the 
Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join workers' 
organizations of their choosing without interference. 

Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and shall not 
discriminate with respect to aspects of the employment relationship, including recruitment and hiring, compensation 
(including wages and benefits), working conditions and terms of employment, access to training, promotion, 
termination of employ mentor retirement, and discipline. 
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PLANT, MATERIALS AND WORKMANSHIP 

Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of Materials, and all 
other execution of the Works: 

In the manner (if any) specified in the Contract, 

in a proper workman like and careful manner, in accordance with recognized good practice, and 

with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the Contract. 

 
Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 
consent prior to using the Material sin or for the Works: 

manufacturer's standard samples of Materials and samples specified in the Contract, all at the Contractor's cost, and 

additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

Inspection 

The Procuring Entity's Personnel shall at all reasonable times: 

Have full access to all parts of the Site and to all places from which natural Materials are being obtained, and 

during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, inspect, measure 
and test the materials and workmanship, and to check the progress of manufacture of Plant and production and 
manufacture of Materials. 

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, including 
providing access, facilities, permissions and safety equipment. No such activity shall relieve the Contractor from any 
obligation or responsibility. 

The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put out of 
sight, or packaged for storage or transport. The Architect shall then either carry out the examination, inspection, 
measurement or testing without unreasonable delay, or promptly give notice to the Contractor that the Architect does 
not require to do so. If the Contractor fails to give the notice, he shall, if and when required by the Engineer, uncover 
the work and there after reinstate and make good, all at the Contractor's cost. 

Testing 

This Sub-Clause shall apply to all tests specified in the Contract. 

Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents and 
other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably qualified and 
experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor shall agree, with the 
Engineer, the time and place for the specified testing of any Plant, Materials and other parts of the Works. 

The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified tests, or 
instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested Plant, 
Materials or workmanship is not in accordance with the Contract, the cost of carrying out this Variation shall be borne 
by the Contractor, notwithstanding other provisions of the Contract. 

The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the tests. If 
the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, unless otherwise 
instructed by the Engineer, and the tests shall then be deemed to have been made in the Architect presence. 

If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a delay for 
which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 

payment of any such Cost-plus profit, which shall be included in the Contract Price. 
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After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine these matters. 

The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified tests have 
been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to him, to that effect. If 
the Architect has not attended the tests, he shall be deemed to have accepted the readings as accurate. 

Rejection 

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is found to 
be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, Materials or 
workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly make good the 
defect and ensure that the rejected item complies with the Contract. 

If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under the same 
terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional costs, the Contractor 
shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity. 

Remedial Work 

Notwithstanding any previous test or certification, the Architect may instruct the Contractor to: 

Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

remove and re-execute any other work which is not in accordance with the Contract, and 
execute any work which is urgently required for the safety of the Works, whether because of an accident, unforeseen 
able event or otherwise. 

 
The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) specified in 
the instruction, or immediately if urgency is specified under sub-paragraph (c). 

If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay other 
persons to carry out the work. Except to the extent that the Contractor would have been entitled to payment for the 
work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs 
arising from this failure. 

If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in accordance with 
Clause 15. 

Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

When it is incorporated in the Works; 

when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 [Payment for 
Plant and Materials in Event of Suspension]. 

Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

Natural materials obtained from outside the Site, and 

The disposal of material from demolitions and excavations and of other surplus material (whether natural or man-
made), except to the extent that disposal are as within the Site are specified in the Contract. 

 

COMMENCEMENT, DELAYS AND SUSPENSION 

Commencement of Works 

Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date at which 
the following precedent condition shave all been fulfilled and the Architect notification recording the agreement of 
both Parties on such fulfilment and instructing to commence the Work is received by the Contractor: 

Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant authorities 
of Kenya; 

except if otherwise specified in the Special Conditions of Contract, effective access to and possession of the Site given 
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to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as required 
for the commencement of the Works. 

Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided that the 
corresponding bank guarantee has been delivered by the Contractor. 

If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter of 
Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [Termination by 
Contractor]. 

The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay. 

Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for Completion for the 
Works or Section (as the case may be), including: 

Achieving the passing of the Tests on Completion, and 

completing all work which is stated in the Contract as being required for the Works or Section to be considered to be 
completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections]. 
 

Programme 

The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the notice under 
Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised programme whenever the 
previous programme is inconsistent with actual progress or with the Contractor's obligations. Each programme shall 
include: 

The order in which the Contractor intends to carry out the Works, including the anticipated timing of each stage of 
design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site, construction, erection 
and testing, 

each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

the sequence and timing of inspections and tests specified in the Contract, and 

a supporting report which includes: 

i) 

 
ii) 

a general description of the methods which the Contractor intends to adopt, and of the major stages, 
in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the extent to 
which it does not comply with the Contract, the Contractor shall proceed in accordance with the programme, subject 
to his other obligations under the Contract. The Procuring Entity's Personnel shall be entitled to rely upon the 
programme when planning their activities. 

The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances which 
may adversely affect the work, increase the Contract Price or delay the execution of the Works. 
 

If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to comply with 
the Contractor to be consistent with actual progress and the Contractor's stated intentions, the Contractor shall submit 
a revised programme to the Architect in accordance with this Sub-Clause. 
 

Extension of Time for Completion 

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time for 
Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the Works and 
Sections] is or will be delayed by any of the following causes: 

a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 [Variation 
Procedure]) or other substantial change in the quantity of an item of work included in the Contract, 

a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

exceptionally adverse climatic conditions, 

Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental actions, or 

any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring Entity's 
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Personnel, or the Procuring Entity's other contractors. 

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall give 
notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each extension 
of time under Sub-Clause 20.1, the Architect shall review previous determinations and may increase, but shall not 
decrease, the total extension of time. 

Delays Caused by Authorities 

If the following conditions apply, namely: 

The Contractor has diligently followed the procedures laid down by the relevant legally constituted public authorities 
in Kenya, 

These authorities delay or disrupt the Contractor's work, and 

the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of delay under 
sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 
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Rate of Progress 

If, at any time: 
Actual progress is too slow to complete within the Time for Completion, and/or 

Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other than as a 
result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Architect may instruct the 
Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and supporting report describing the 
revised methods which the Contractor proposes to adopt in order to expedite progress and complete within the Time 
for Completion. 

Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require increases 
in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and cost of the 
Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the Contractor shall subject 
to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in addition to delay 
damages (if any) under Sub-Clause 8.7 below. 

Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce delays 
resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by the Procuring 
Entity, without generating, however, any other additional payment benefit to the Contractor. 

Delay Damages 

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to notice 
under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this default. These 
delay damages shall be the sum stated in the Special Conditions of Contract, which shall be paid for everyday which 
shall elapse between the relevant Time for Completion and the date stated in the taking-Over Certificate. However, the 
total amount due under this Sub-Clause shall not exceed the maximum amount of delay damages (if any) stated in the 
Special Conditions of Contract. 

These delay damages shall be the only damages due from the Contractor for such default, other than in the event of 
termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works. These damages 
shall not relieve the Contractor from his obligation to complete the Works, or from any other duties, obligations or 
responsibilities which he may have under the Contract. 

Suspension of Work 

The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During such 
suspension, the Contractor shall protect, store and secure such part or the Works against any deterioration, loss or 
damage. 

The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is the 
responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

Consequences of Suspension 

If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- Clause 
8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 

Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to agree or 
determine these matters. 

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making good the 
consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's failure to protect, 
store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 
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Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or Materials which 
have not been delivered to Site, if: 

The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance with the 
Architect instructions. 

Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the Contractor may 
request the Architect permission to proceed. If the Architect does not give permission within 30 days after being 
requested to do so, the Contractor may, by giving notice to the Engineer, treat the suspension as an omission under 
Clause 13 [Variations and Adjustments] of the affected part of the Works. If the suspension affects the whole of the 
Works, the Contractor may give notice of termination under Sub-Clause 16.2 [Termination by Contractor]. 

Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine the Works 
and the Plant and Materials affected by the suspension. The Contractor shall make good any deterioration or defect in 
or loss of the Works or Plant or Materials, which has occurred during the suspension after receiving rom the Architect 
an instruction to this effect under Clause 13 [Variations and Adjustments]. 

 

TESTS ON COMPLETION 

Contractor's Obligations 

The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 [Testing], 
after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's General 
Obligations]. 

The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor will be 
ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion shall be carried out 
within 14 days after this date, on such day or days as the Architect shall instruct. 

In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of any use of 
the Works by the Procuring Entity on the performance or other characteristics of the Works. As soon as the Works, or 
a Section, have passed any Tests on Completion, the Contractor shall submit a certified report of the results of these 
Tests to the Engineer. 

Delayed Tests 

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth paragraph) 
and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require the 
Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the Tests on 
such day or days within that period as the Contractor may fix and of which he shall give notice to the Engineer. 

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's Personnel 
may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall then be deemed to 
have been carried out in the presence of the Contractor and the results of the Tests shall be accepted as accurate. 

Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and the Architect 
or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be repeated under the 
same terms and conditions. 
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Failure to Pass Tests on Completion 

If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the Architect 
shall be entitled to: 

Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, reject the Works 
or Section (as the case may be), in which event the Procuring Entity shall have the same remedies as are provided in 
sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

PROCURING ENTITY'S TAKING OVER 

Taking Over of the Works and Sections 

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by the Procuring 
Entity when (i) the Works have been completed in accordance with the Contract, including the matters described in 
Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over 
Certificate for the Works has been issued, or is deemed to have been issued in accordance with this Sub-Clause. 

The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days before the 
Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are divided into Sections, 
the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

The Architect shall, within 30 days after receiving the Contractor's application: 

Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were completed in 
accordance with the Contract, except for any minor outstanding work and defects which will not substantially affect 
the use of the Works or Section for their intended purpose (either until or whilst this work is completed and these 
defects are remedied); or 
reject the application, giving reasons and specifying the work required to be done by the Contractor to enable the 
Taking-Over Certificate to be issued. The Contractor shall then complete this work before issuing a further notice under 
this Sub-Clause. 

If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within the 
period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with the Contract, 
the Taking-Over Certificate shall be deemed to have been issued on the last day of that period. 

Taking Over of Parts of the Works 

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part of the 
Permanent Works. 

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either specified 
in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over Certificate for this 
part. However, if the Procuring Entity does use any part of the Works before the Taking-Over Certificate is issued: 

The part which is used shall be deemed to have been taken over as from the date on which it is used, 

the Contractor shall cease to be liable for the care of such part as from this date, when responsibility shall pass to the 
Procuring Entity, and 

if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given the 
earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on Completion. The 
Contractor shall carry out these Tests on Completion as soon as practicable before the expiry date of the relevant 
Defects Notification Period. 

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, other than 
such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give notice to the Architect 
and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs, which shall 
be included in the Contract Price. After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine this accrued cost. 

 

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages thereafter 
for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for the remainder of the 
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Section (if any) in which this part is included shall also be reduced. For any period of delay after the date stated in this 
Taking-Over Certificate, the proportional reduction in these delay damages shall be calculated as the proportion which 
the value of the part so certified bears to the value of the Works or Section (as the case may be) as a whole. The Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The 
provisions of this paragraph shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] 
and shall not affect the maximum amount of these damages. 

 
Interference with Tests on Completion 

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause for which 
the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the Works or Section (as 
the case may be) on the date when the Tests on Completion would otherwise have been completed. 

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the Tests on 
Completion as soon as practicable, before the expiry date of the Defects Notification Period. The Architect shall require 
the Tests on Completion to be carried out by giving 14 days' notice and in accordance with the relevant provisions of 
the Contract. 

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on Completion, the 
Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 

payment of any such accrued costs, which shall be included in the Contract Price. 

 
After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine these matters. 

Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall not be 
deemed to certify completion of any ground or other surfaces requiring reinstatement. 

DEFECTS LIABILITY 

Completion of Outstanding Work and Remedying Defects 

In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by the Contract 
(fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as soon as practicable 
thereafter, the Contractor shall: 

complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such reasonable time 
as is instructed by the Engineer, and 

execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the Procuring Entity on 
or before the expiry date of the Defects Notification Period for the Works or Section (as the case may be). 

If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

Cost of Remedying Defects 

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and Remedying 
Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work is attributable to: 

Any design for which the Contractor is responsible, 

Plant, Materials or workmanship not being in accordance with the Contract, or 

Failure by the Contractor to comply with any other obligation. 

 

 

If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly by (or 
on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

Extension of Defects Notification Period 
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The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension of the 
Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a major item of 
Plant (as the case may be, and after taking over) cannot be used for the purposes for which they are intended by reason 
of a defect or by reason of damage attributable to the Contractor. However, a Defects Notification Period shall not be 
extended by more than two years. 

If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of Work] or 
Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this Clause shall not 
apply to any defects or damage occurring more than two years after the Defects Notification Period for the Plant and/ 
or Materials would otherwise have expired. 

Failure to Remedy Defects 

If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the Engineer, 
on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable notice of this date. 

If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be executed 
at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying Defects], the Procuring Entity may (at his 
option): 

Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the Contractor shall have 
no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to 
the Procuring Entity the costs reasonably incurred by the Procuring Entity in remedying the defect or damage; 

Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance with Sub-Clause 
3.5 [Determinations]; or 

if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or any major part 
of the Works, terminate the Contract as a whole, or in respect of such major part which cannot be put to the intended 
use. Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity shall then be entitled 
to recover all sums paid for the Works or for such part (as the case may be), plus financing costs and the cost of 
dismantling the same, clearing the Site and returning Plant and Materials to the Contractor. 

Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, the 
Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or damaged. This 
consent may require the Contractor to increase the amount of the Performance Security by the full replacement cost of 
these items, or to provide other appropriate security. 

Further Tests 

If the work of remedying of any defector damage may affect the performance of the Works, the Architect may require 
the repetition of any of the tests described in the Contract. The requirement shall be made by notice within 14 days 
after the defect or damage is remedied. 

These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they shall be 
carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of 
the remedial work. 

Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works as is 
reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring Entity's 
reasonable security restrictions. 

Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defection parts of the works that have 
already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor 
under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or determined 
by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price. 

Completion Certificate 

Performance of the Contractor's obligations shall not be considered to have been completed until the Architect has 
issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed his obligations 
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under the Contract. 

The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the Defects 
Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents and completed and 
tested all the Works, including remedying any defects. A copy of the Completion Certificate shall be issued to the 
Procuring Entity. 

Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any obligation 
which remains unperformed at that time. For the purposes of determining the nature and extent of unperformed 
obligations, the Contract shall be deemed to remain in force. 

Clearance of Site 

Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works from the Site. 

If all these items have not been removed within 30 days after receipt by the Contractor of the Completion Certificate, 
the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity shall be entitled to be 
paid the costs incurred in connection with, or attributable to, such sale or disposal and restoring the Site. 

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the Procuring 
Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

MEASUREMENT AN DEVALUATION 

Works to be Measured 

The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall show in 
each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 [Statement on 
Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other particulars detailing the 
amounts which he considers to be entitled under the Contract. 

Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to the 
Contractor's Representative, who shall: 
promptly either attend or send another qualified representative to assist the Architect in making the measurement, and 
supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be accepted as 
accurate. 

Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, these 
shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and agree the records 
with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, the records shall be accepted 
as accurate. 

 

 

If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the Contractor shall 
give notice to the Architect of the respects in which the records are asserted to be inaccurate. After receiving this notice, 
the Architect shall review the records and either confirm or vary them and certify the payment ofthe undisputed part. 
If the Contractor does not so give notice to the Architect within 14 days after being requested to examine the records, 
they shall be accepted as accurate. 

Method of Measurement 

Except as otherwise stated in the Contract: 
Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
the method of measurement shall be in accordance with the Bill of Quantities or other applicable Schedules. 
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Evaluation 

Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying the 
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate rate 
or price for the item. 

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such item in the 
Contractor, if there is no such item, specified for similar work. 

Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered as 
included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

The work is instructed under Clause13 [Variations and Adjustments], 

no rate or price is specified in the Contract for this item, and 

no specified rate or price is appropriate because the item of work is not of similar character, or is not executed under 
similar conditions, as any item in the Contract. 

Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices are relevant 
for the new item of work, it shall be derived from the reasonable Cost of executing such work, prevailing market rates, 
together with profit, taking account of any other relevant matters. 

Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a provisional rate 
or price for the purposes of Interim Payment Certificates as soon as the concerned work commences. 

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not paid less 
or more relative to the contract price (which would be the tender price), payment valuation certificates and variation 
orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of rates in the Tender, will 
be adjusted by a plus or minus percentage. The percentage already worked out during tender evaluation is worked out 
as follows: (corrected tender price– tender price)/ tender price X 100. 

Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, if: 

The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have been deemed to 
be covered by a sum forming part of the Accepted Contract Amount; 

The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; and 

this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall give notice 
to the Architect accordingly, with supporting particulars. Upon receiving this notice, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be included in the 
Contract Price. 

 

 

VARIATIONS AND ADJUSTMENTS 

Right to Vary 

Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the Works, 
either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed by the Architect 
under this Clause shall in any way vitiate or in validate the Contract. 

The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to the 
Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods required for the 
Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of the Works. Upon receiving 
this notice, the Architect shall cancel, confirm or vary the instruction. 

Each Variation may include: 

changes to the quantities of any item of work included in the Contract (however, such changes do not necessarily 
constitute a Variation), 

changes to the quality and other characteristics of any item of work, 

changes to the levels, positions and/ or dimensions of any part of the Works, 

omission of any work unless it is to be carried out by others, 

any additional work, Plant, Materials or services necessary for the Permanent Works, including any associated Tests 
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on Completion, boreholes and other testing and exploratory work, or 

changes to the sequence or timing of the execution of the Works. 

The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until the 
Architect instructs after obtaining approval of the Procuring Entity. 

Variation Order Procedure 

Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature and form 
of such variation. As soon as possible after having received such notice, the Contractor shall submit to the Engineer: 

A description of work, if any, to be performed and a programme for its execution, and 

the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 8.3 or to any 
of the Contractor's obligations under the Contract, and 

the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the Employer and 
the Contractor, decide as soon as possible whether or not the variation shall be carried out. If the Architect decides that 
the variation shall be carried out, he shall issue a Variation Order clearly identified as such in accordance with the 
Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of Sub-
Clause 13.2.2 shall apply. 

Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment shall be 
determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork Prices. If the rates 
contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the specific work in question, 
suitable rates shall be established by the Architect reflecting the level of pricing in the Dayworks Prices. Where rates 
are not contained in the said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting a 
market price. Due account shall be taken of any over-or under-recovery of overheads by the Contractor in consequence 
of the variation. The Contractor shall also be entitled to be paid: 

The cost of any partial execution of the Works rendered useless by any such variation, 

The cost of making necessary alterations to Plant already manufactured or in the course of manufacture or of any 
work done that has to be altered in consequence of such a variation, 

any additional costs incurred by the Contractor by the disruption of the progress of the Works as detailed in the 
Programme, and 

the net effect of the Contractor's finance costs, including interest, caused by the variation. 
The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 
 
 

Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound to these 
Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed pending the 
granting of an extension of the Time for Completion or an adjustment to the Contract Price under Sub-Clause31.3. 

Value Engineering 

The Contractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) will, if 
adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining or operating 
the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, or 
(iv) otherwise be of benefit to the Procuring Entity. 

The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 13.3 
[Variation Procedure]. 

If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent Works, 
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then unless otherwise agreed by both Parties: 
The Contractor shall design this part, 

sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

if this change results in a reduction in the contract value of this part, the Architect shall proceed in accordance with 
Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included in the Contract Price. This fee 
shall behalf (50%) of the difference between the following amounts: 
such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 
13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost], and 
the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of any improvement in 
quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount established 
in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

Variation Procedure for Value Engineering proposal 

If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as soon as 
practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
A description of the proposed work to be performed and a programme for its execution, 
the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 8.3 
[Programme] and to the Time for Completion, and 
the Contractor's proposal for evaluation of the Variation. 

The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay any work 
whilst awaiting a response. 

Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by the 
Architect to the Contractor, who shall acknowledge receipt. 

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the Architect 
instructs or approves otherwise in accordance with this Clause. 

Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an adjustment is 
agreed, approved or determined as stated above, the amount payable in each of the applicable currencies shall be 
specified. For this purpose, reference shall be made to the actual or expected currency proportions of the Cost of the 
varied work, and to the proportions of various currencies specified for payment of the Contract Price. 

Provisional Sums 

Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, and the 
Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only such amounts, for 
the work, supplies or services to which the Provisional Sum relates, as the Architect shall have instructed. For each 
Provisional Sum, the Architect May instruct: 

Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and valued under Sub-
Clause 13.3 [Variation Procedure]; and/or 

Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as defined in Clause 
5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in the Contract Price: 

The actual amounts paid (or due to be paid) by the Contractor, and 

a sum for overhead charges and profit, calculated as a percentage of these actual amounts by applying the relevant 
percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the percentage rate stated in the 
Special Conditions of Contract shall be applied. 

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or receipts 
in substantiation. 

Dayworks 

For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a daywork 
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basis. The work shall then be valued in accordance with the Daywork Schedule included in the Contract, and the 
following procedure shall apply. If a Daywork Schedule is not included in the Contract, this Sub-Clause shall not apply. 

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying for 
payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall delive 
reach day to the Architect accurate statements induplicate which shall include the following details of the resources 
used in executing the previous day's work: 
The names, occupations and time of Contractor's Personnel, 
the identification, type and time of Contractor's Equipment and Temporary Works, and 
the quantities and types of Plant and Materials used. 

One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the Contractor. 
The Contractor shall then submit priced statements of these resources to the Engineer, prior to their inclusion in the 
next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

Adjustments for Changes in Legislation 

The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a change in the 
Laws of Kenya (including the introduction of new Laws and the repeal or modification of existing Laws) or in the 
judicial or official governmental interpretation of such Laws, made after the Base Date, which affect the Contractor in 
the performance of obligations under the Contract. 

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these changes 
in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to the Architect and 
shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 
payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine these matters. 

Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay has 
already been taken into account in the determination of a previous extension of time and such Cost shall not be 
separately paid if the same shall already have been taken into account in the indexing of any inputs to the table of 
adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

 

 

Adjustments for Changes in Cost 

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and foreign 
currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall not apply. 

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost of labor, 
Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the formulae 
prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not covered by the 
provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have included a mounts to cover 
the contingency of other rises and falls in costs. 

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with the 
appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of the currencies 
in which the Contract Price is payable. No adjustment is to be applied to work valued on the basis of Cost or current 
prices. The formulae shall be of the following general type: 
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The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in doubt, it 
shall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the indices at stated 
dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of clarification of the source; 
although these dates (and thus these values) may not correspond to the base cost indices. 

Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted into the 
relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this relevant currency on 
the above date for which the index is required to be applicable. 

Until such time as each current cost index is available, the Architect shall determine a provisional index for the issue 
of Interim Payment Certificates. When a current cost index is available, the adjustment shall be recalculated 
accordingly. 

If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after shall be 
made using either (i) each index or price applicable on the date 49 days prior to the expiry of the Time for Completion 
of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring Entity. 

The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only be 
adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

CONTRACT PRICE AND PAYMENT 

The Contract Price 

Unless otherwise stated in the Special Conditions: 

The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be subject 
to adjustments in accordance with the Contract; 

the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the Contract Price 
shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 [Adjustments for Changes in 
Legislation]; 

any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities and are not to 
be taken as the actual and correct quantities: 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: 
P is the adjustment factor for the portion of the Contract Price payable. 
A and B are coefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non-adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 
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of the Works which the Contractor is required to execute, or 

for the purposes of Clause12 [Measurement and Evaluation]; and 

the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed breakdown of 
each lump sum price in the Schedules. The Architect may take account of the break down when preparing Payment 
Certificates but shall not be bound by it. 

Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts there for, 
imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from the payment of 
import duties and taxes upon importation. 

Advance Payment 
The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow support, 
when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, the number and 
timing of instalments (if more than one), and the applicable currencies and proportions, shall be as stated in the Special 
Conditions of Contract. 

 
Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in the Special 
Conditions of Contract, this Sub-Clause shall not apply. 

 
The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for the advance 
payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application for Interim Payment 
Certificates]) and after the Procuring Entity receives (i) the Performance Security in accordance with Sub-Clause 4.2 
[Performance Security] and (ii) a guarantee in amounts and currencies equal to the advance payment. This guarantee 
shall be issued by a reputable bank or financial institutions elected by the Contractor and shall be in the form annexed 
to the Special Conditions or in another form approved by the Procuring Entity. 

 
The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been repaid, but 
its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in the Payment 
Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not been repaid by the 
date 30 days prior to the expiry date, the Contractor shall extend the validity of the guarantee until the advance payment 
has been repaid. 

 
Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 
percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 14.6 
[Issue of Interim Payment Certificates], as follows: 

Deductions shall commence in the next interim Payment Certificate following that in which the total of all certified 
interim payments (excluding the advance payment and deductions and repayments of retention) exceeds 30 percent 
(30%) of the Accepted Contract Amount less Provisional Sums; and 

deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the amount of each 
Interim Payment Certificate (excluding the advance payment and deductions for its repayments as well as deductions 
for retention money) in the currencies and proportions of the advance payment until such time as the advance payment 
has been repaid; provided that the advance payment shall be completely repaid prior to the time when 90 percent (90%) 
of the Accepted Contract Amount less Provisional Sums has been certified for payment. 

 
If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or prior to 
termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and Termination by Contractor] 
or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then outstanding shall immediately become 
due and in case of termination under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 
[Procuring Entity's Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity. 

Application for Interim Payment Certificates 
The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of Contract) to the 
Architect after the end of each month, in a form approved by the Engineer, showing in detail the amounts to which the 
Contractor considers itself to be entitled, together with supporting documents which shall include there porton the 
progress during this month in accordance with Sub-Clause4.21 [Progress Reports]. 

 
The Statement shall include the following items, as applicable, which shall be expressed in the various currencies in 
which the Contract Price is payable, in the sequence listed: 
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the estimated contract value of the Works executed and the Contractor's Documents produced up to the end of the 
month (including Variations but excluding items described in sub-paragraphs (b) to (g) below); 

any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with Sub-Clause 
13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost]; 

any amount to be deducted for retention, calculated by applying the percentage of retention stated in the Special 
Conditions of Contract to the total of the above amounts, until the amount so retained by the Procuring Entity reaches 
the limit of Retention Money (if any) stated in the Special Conditions of Contract; 

any amounts to be added for the advance payment and (if more than one instalment) and to be deducted for its 
repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 [Plant and Materials 
intended for the Works]; 

any other additions or deductions which may have become due under the Contractor otherwise, including those under 
Clause 20 [Claims, Disputes and Arbitration]; and 

the deduction of amounts certified in all previous Payment Certificates. 

Schedule of Payments 
If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will be paid, 
then unless otherwise stated in this schedule: 

The instalments quoted in this schedule of payments shall be the estimated contract values for the purposes of sub-
paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

If these instalments are not defined by reference to the actual progress achieved in executing the Works, and if actual 
progress is found to be less or more than that on which this schedule of payments was based, then the Architect may 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised instalments, which shall 
take account of the extent to which progress is less or more than that on which the instalments were previously based. 

 
If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates of the 
payments which he expects to become due during each quarterly period. The first estimate shall be submitted within 
42 days after the Commencement Date. Revised estimates shall be submitted at quarterly intervals, until the Taking-
Over Certificate has been issued for the Works. 

Plant and Materials intended for the Works 
If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 14.3, (i) 
an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent Works, and (ii) 
a reduction when the contract value of such Plant and Materials is included as part of the Permanent Works under sub-
paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 
If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-Clause shall 
not apply. 

The Architect shall determine and certify each addition if the following conditions are satisfied: 

The Contractor has: 

kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which are available for 
inspection, and 
(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the 
Site, supported by satisfactory evidence; 

and either: 

the relevant Plant and Materials: 

are those listed in the Schedules for payment when shipped, 

have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

are described in a clean shipped bill of lading or other evidence of shipment, which has been submitted to the Architect 
together with evidence of payment of freight and insurance, any other documents reasonably required, and a bank 
guarantee in a form and issued by an entity approved by the Procuring Entity in amounts and currencies equal to the 
amount due under this Sub-Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 
[Advance Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected against 
loss, damage or deterioration; or 

the relevant Plant and Materials: 

are those listed in the Schedules for payment when delivered to the Site, and 

have been delivered to and are properly stored on the Site, are protected against loss, damage or deterioration and 
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appear to be in accordance with the Contract. 

 
The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect determination of 
the cost of the Plant and Materials (including delivery to Site), taking account of the documents mentioned in this Sub-
Clause and of the contract value of the Plant and Materials. 

 
The currencies for this additional amount shall be the same as those in which payment will become due when the 
contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 
At that time, the Payment Certificate shall include the applicable reduction which shall be equivalent to, and in the 
same currencies and proportions as, this additional amount for the relevant Plant and Materials. 

Issue of Interim Payment Certificates 

 
No amount will be certified or paid until the Procuring Entity has received and approved the Performance Security. 
Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, deliver to the 
Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the amount which the Architect 
fairly determines to be due, with all supporting particulars for any reduction or withholding made by the Architect on 
the Statement if any. 

 
However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue an Interim 
Payment Certificate in an amount which would (after retention and other deductions) be less than the minimum amount 
of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. In this event, the Architect shall 
give notice to the Contractor accordingly. 

 
An Interim Payment Certificate shall not be withheld for any other reason, although: 

if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of rectification or 
replacement may be withheld until rectification or replacement has been completed; and/or 

if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, and had been so 
notified by the Engineer, the value of this work or obligation may be withheld until the work or obligation has been 
performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be 
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 

Payment 

 
The Procuring Entity shall pay to the Contractor: 

The advance payment shall be paid within 60 days after signing of the contract by both parties or within 60 days after 
receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and Sub- Clause 14.2 [Advance 
Payment], which ever is later; 
The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues Interim Payment 
Certificate; and 
the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues Interim Payment 
Certificate; or after determination of any disputed amount shown in the Final Statement in accordance with Sub-Clause 
16.2 [Termination by Contractor]. 

 
Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor, in the 
payment country (forth is currency) specified in the Contract. 

Delayed Payment 

 
If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor shall be 
entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period of delay. This 
period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in 
the case of its sub-paragraph (b) of the date on which any Interim Payment Certificate is issued. 

 
These financing charges shall be calculated at the annual rate of three percentage points above the mean rate of the 
Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and shall be paid in 
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such currency. 

 
The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice to any 
other right or remedy. 

Payment of Retention Money 

 
When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall be certified 
by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section or part of the Works, 
a proportion of the Retention Money shall be certified and paid. This proportion shall behalf (50%) of the proportion 
calculated by dividing the estimated contract value of the Section or part, by the estimated final Contract Price. 

 
Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the Retention 
Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate was issued for a 
Section, a proportion of the second half of the Retention Money shall be certified and paid promptly after the expiry 
date of the Defects Notification Period for the Section. This proportion shall behalf (50%) of the proportion calculated 
by dividing the estimated contract value of the Section by the estimated final Contract Price. 

 
However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be entitled to 
withhold certification of the estimated cost of this work until it has been executed. 

 
When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 [Adjustments 
for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the Works and 
the first half of the Retention Money has been certified for payment by the Engineer, the Contractor shall be entitled to 
substitute a Retention Money Security guarantee, in the form annexed to the Special Conditions or in another form 
approved by the Procuring Entity and issued by a reputable bank or financial institution selected by the Contractor, for 
the second half of the Retention Money. 

The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days after 
receiving a copy of the Completion Certificate. 

Statement at Completion 

 
Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the Architect 
three copies of a Statement at completion with supporting documents, in accordance with Sub- Clause 14.3 
[Application for Interim Payment Certificates], showing: 
the value of all work done in accordance with the Contract up to the date stated in the Taking-Over Certificate for the 
Works, 
any further sums which the Contractor considers to be due, and 
an estimate of any other amounts which the Contractor considers will become due to him under the Contract. 
Estimated amounts shall be shown separately in this Statement at completion. 

 
The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

 

 

 

 

 

Application for Final Payment Certificate 

 
Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six copies of a 
draft final statement with supporting documents showing in detail in a form approved by the Engineer: 

The value of all work done in accordance with the Contract, and 
Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit such 
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further information as the Architect may reasonably require within 30 days from receipt of said draft and shall make 
such changes in the draft as may be agreed between them. The Contractor shall then prepare and submit to the Architect 
the final statement as agreed. This agreed statement is referred to in these Conditions as the “Final Statement”. 

 
However, if, following discussions between the Architect and the Contractor and any changes to the draft final 
statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the Procuring Entity 
(with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft final statement. 
Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 
20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the Procuring Entity (with a copy to the 
Engineer) a Final Statement. 

Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total of the Final 
Statement represents full and final settlement of all moneys due to the Contractor under or in connection with the 
Contract. This discharge may state that it becomes effective when the Contractor has received the Performance Security 
and the outstanding balance of this total, in which event the discharge shall be effective on such date. 

Issue of Final Payment Certificate 

 
Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 [Application 
for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to the Procuring Entity 
and to the Contractor, the Final Payment Certificate which shall state: 

The amount which he fairly determines is finally due, and 

After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for all sums to 
which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to the Contractor or from the 
Contractor to the Procuring Entity, as the case may be. 

 
If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 [Application for 
Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request the Contractor to do so. If the 
Contractor fails to submit an application within a period of 30 days, the Architect shall issue the Final Payment 
Certificate for such amount as he fairly determines to be due. 
 

Cessation of Procuring Entity's Liability 

 
The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with the 
Contract or execution of the Works, except to the extent that the Contractor shall have included an amount expressly 
for it: 

in the Final Statement and also, 
(except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the Statement at 
completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification obligations, or the 
Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the Procuring Entity. 
 
 
 
Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currencies. If more 
than one currency is so named, payments shall be made as follows: 

If the Accepted Contract Amount was expressed in Local Currency only: 

the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to be used for 
calculating the payments, shall be as stated in the Schedule of Payment Currencies, except as otherwise agreed by both 
Parties; 

payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 [Adjustments for Changes 
in Legislation] shall be made in the applicable currencies and proportions; and 

other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates] shall be made in the currencies and proportions specified in sub- paragraph (a) (i) above; 

payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies and 
proportions specified in the Schedule of Payment Currencies; 
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other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum was 
expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum payable by 
the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the balance of this amount 
from the sums otherwise payable to the Contractor in other currencies; and 

if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing on the Base 
Date and determined by the Central Bank of Kenya. 

 
TERMINATION BY PROCURING ENTITY 

Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the 
Contractor to make good the failure and to remedy it within 30 days. 

Termination by Procuring Entity 

The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based on 
following circumstances which shall include but not limited to: 

fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 [Notice to 
Correct], 

abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 
obligations under the Contract, 

without reasonable excuse fails: 

to proceed with the Works in accordance with Clause 8 [Commencement, Delays and Suspension], or 

to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial Work], within 30 days 
after receiving it, 

subcontracts the major part or whole of the Works or assigns the Contract without the consent of the Procuring Entity, 

becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made against him, 
compounds with his creditors, or carries on business under a receiver, trustee or manager for the benefit of his creditors, 
or if any act is done or event occurs which (under applicable Laws) has a similar effect to any of these acts or events, 
or 

gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other thing of 
value, as an induce mentor reward: 

for doing or for bearing to do any action in relation to the Contract, or 

for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or indirectly) to any 
person any such induce mentor reward as is described in this sub-paragraph (f). However, lawful inducements and 
rewards to Contractor's Personnel shall not entitle termination, or 

 

 

 

If the contract or repeatedly fails to remedy delivers defective work, 

based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the Appendix B to 
these General Conditions, in competing for or in executing the Contract. 

In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the Contractor, 
terminate the Contract and expel the Contractor from the Site. However, in the case of sub- paragraph (e) or (f) or (g) 
or (h), the Procuring Entity may by notice terminate the Contract immediately. 

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring Entity, 
under the Contractor otherwise. 

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and other design 
documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to comply 
immediately with any reasonable instructions included in the notice (i) for the assignment of any subcontract, and (ii) 
for the protection of life or property or for the safety of the Works. 

After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do so. The 
Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design documents made 
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by or on behalf of the Contractor. 

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be released to 
the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk and cost of the 
Contractor. However, if by this time the Contractor has failed to make a payment due to the Procuring Entity, these 
items may be sold by the Procuring Entity in order to recover this payment. Any balance of the proceeds shall then be 
paid to the Contractor. 

Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken 
effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value 
of the Works, Goods and Contractor's Documents, and any other sums due to the Contractor for work executed in 
accordance with the Contract. 

Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 
withhold further payments to the Contractor until the costs of execution, completion and remedying of any defects, 
damages for delay in completion (if any), and all other costs incurred by the Procuring Entity, have been established, 
and/ or 

recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra costs of completing 
the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 [Valuation at Date of Termination]. 
After recovering any such losses, damages and extra costs, the Procuring Entity shall pay any balance to the Contractor. 

Procuring Entity's Entitlement to Termination for Convenience 
The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's convenience, by 
giving notice of such termination to the Contractor. The termination shall take effect 30 days after the later of the dates 
on which the Contractor receives this notice or the Procuring Entity returns the Performance Security. The Procuring 
Entity shall not terminate the Contract under this Sub-Clause in order to execute the Works itself or to arrange for the 
Works to be executed by another contractor or to avoid a termination of the Contract by the Contractor under Clause 
16.2 [Termination by Contractor]. After this termination, the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 
16.4 [Payment on Termination]. 

Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its prevailing 

sanctions. 

 

Corrupt gifts and payments of commission 

The Contractor shall not; 

Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration of any kind 
as an inducement or reward for doing or for bearing to door for having done or for borne to do any act in relation to 
the obtaining or execution of this or any other Contract for the Procuring Entity or for showing or for bearing to show 
favor or disfavor to any person in relation to this or any other contract for the Procuring Entity. 

Enter into this or any other contract with the Procuring Entity in connection with which commission has been paid or 
agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is made particulars of any 
such commission and of the terms and conditions of any agreement for the payment there of have been disclosed in 
writing to the Procuring Entity. 

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether with 
or without the knowledge of the Contractor) shall be an offence under the provisions of the Public Procurement and 
Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) of the Laws of Kenya. 

SUSPENSION AND TERMINATION BY CONTRACTOR 

Contractor's Entitlement to Suspend Work 
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If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or Sub-
Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with the works in 
accordance with the program, the Contractor may, after giving not less than 30 days' notice to the Procuring Entity, 
suspend work (or reduce the rate of work) unless and until the Contractor has received the Payment Certificate, 
reasonable evidence or payment, as the case may be and as described in the notice. 

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 [Delayed 
Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor]. 

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the relevant 
Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall resume normal working 
as soon as is reasonably practicable. 

If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of work) in 
accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 
payment of any such Cost-plus profit, which shall be included in the Contract Price. 

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine these matters. 

Termination by Contractor 

The Contractor shall be entitled to terminate the Contract if: 

the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the relevant Payment 
Certificate, 

the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days after the expiry 
of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made (except for deductions in 
accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as to materially 
and adversely affect the economic balance of the Contract and/or the ability of the Contractor to perform the Contract, 

a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged Suspension], or 

the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager for the benefit 
of his creditors, or if any act is done or event occurs which (under applicable Laws) has a similar effect to any of these 
acts or events. 

the Contractor does not receive the Architect instruction recording the agreement of both Parties on the fulfilment of 
the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement of Works]. 

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring Entity, 
terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice terminate the 
Contract immediately. 

The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, under the 
Contractor otherwise. 

Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for Convenience], 
Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, Payment and Release] has 
taken effect, the Contractor shall promptly: 
cease all further work, except for such work as may have been instructed by the Architect for the protection of life or 
property or for the safety of the Works, 
hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has received payment, 
and 
remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring Entity 
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shall promptly: 

Return the Performance Security to the Contractor, 

pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], and 

pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this termination. 
 

RISK AND RESPONSIBILITY 

Indemnities 

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and expenses) in 
respect of: 

Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of or by reason of 
the Contractor's design (if any), the execution and completion of the Works and the remedying of any defects, unless 
attributable to any negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring Entity's 
Personnel, or any of their respective agents, and 

damage to or loss of any property, real or personal (other than the Works), to the extent that such damage or loss arises 
out of or in the course of or by reason of the Contractor's design (if any), the execution and completion of the Works 
and the remedying of any defects, unless and to the extent that any such damage or loss is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, their respective agents, 
or anyone directly or indirectly employed by any of them. 

The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their respective 
agents, against and from all claims, damages, losses and expenses (including legal fees and expenses) in respect of (1) 
bodily injury, sickness, disease or death, which is attributable to any negligence, willful act or breach of the Contract 
by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and (2) the matters for 
which liability may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 
18.3 [Insurance Against Injury to Persons and Damage to Property], unless and to the extent that any such damage or 
loss is attributable to any negligence, willful actor breach of the Contract by the contractor, the contractor's Personnel, 
their respective agents, or anyone directly or indirectly employed by any of them. 

Contractor's Care of the Works 

The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement Date until 
the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking Over of the Works and 
Sections]) for the Works, when responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-
Over Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, responsibility for the care 
of the Section or part shall then pass to the Procuring Entity. 

After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility for the care 
of any work which is outstanding on the date stated in a Taking-Over Certificate, until this outstanding work has been 
completed. 

If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the Contractor 
is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], the Contractor 
shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and Contractor's Documents 
conform with the Contract. 

The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after a Taking-
Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which occurs after a Taking-
Over Certificate has been issued and which arose from a previous event for which the Contractor was liable. 

Procuring Entity's Risks 
The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they directly 
affect the execution of the Works in Kenya, are: 

War hostilities (whether war be declared or not), 

rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's Personnel, 

explosive materials, ionizing gradiation or contamination by radio-activity, except as may be attributable to the 
Contractor's use of such explosives, radiation or radio-activity, 

pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 
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use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be specified in the 
Contract, 
design of any part of the Works by the Procuring Entity's Personnel or by others for whom the Procuring Entity is 
responsible, and 
any operation of the forces of nature which is Unforeseeable or against which an experienced contractor could not 
reasonably have been expected to have taken adequate preventive precautions. 

Consequences of Procuring Entity's Risks 

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the Works, Goods 
or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify this loss or 
damage to the extent required by the Engineer. 

If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall give a 
further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 
Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

Intellectual and Industrial Property Rights 

In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, registered 
design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property right relating to the 
Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an infringement. 

 

Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, the first 
Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging an 
infringement which is or was: 
An un avoidable result of the Contractor's compliance with the Contract, or 
A result of any Works be infused by the Procuring Entity: 
for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the Contractor prior to 
the Base Date or is stated in the Contract. 

The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim which arises 
out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design for which the Contractor 
is responsible. 

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The other Party 
shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other Party (and its 
Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, unless the indemnifying 
Party failed to take over the conduct of any negotiations, litigation or arbitration upon being requested to do so by such 
other Party. 

For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-exclusive and non-
transferable license to the Procuring Entity under the patent, utility models ,or other intellectual rights owned by the 
contractor or a third party from whom the contract or has received the rights to grant sub-licenses and shall also grant 
to the Procuring Entity a non-exclusive and non-transferable rights (without the rights to sub-license) to use the know 
how and other technical information disclosed to the contract or under the contract. Nothing contained here-in shall be 
construed as transferring ownership of any patent, utility model, trademark, design, copy right, know-how or other 
intellectual rights from the contractor or any other third party to the Procuring Entity. 

Limitation of Liability 
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Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor for any 
in director consequential loss or damage which may be suffered by the other Party in connection with the Contract, 
other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; 
Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 
[Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and 
Industrial Property Rights]. 

The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other than under 
Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and Free- Issue 
Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not 
exceed the sum resulting from the application of a multiplier (less or greater than one) to the Accepted Contract 
Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other sum is not so stated) the 
Accepted Contract Amount. 

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the defaulting 
Party. 

Use of Procuring Entity's Accommodation/Facilities 

The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and facilities, 
if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor until cessation of 
occupation (where hand-over or cessation of occupation may take place after the date stated in the Taking-Over 
Certificate for the Works). 

If any loss or damage happens to any of the above items while the Contractor is responsible for their care arising from 
any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor shall, at his own cost, 
rectify the loss or damage to the satisfaction of the Engineer. 

 

 

INSURANCE 

General Requirements for Insurances 

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and maintaining 
the insurance specified in the relevant Sub-Clause. 

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms approved by 
the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties before the date of the Letter 
of Acceptance. This agreement of terms shall take precedence over the provisions of this Clause. 

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in terms 
acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties before the date of 
the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this Clause. 

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though a separate 
policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, namely in addition 
to the insured specified in this Clause, (i) the Contractor shall act under the policy on behalf of these additional joint 
insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not 
be entitled to receive payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) 
the insuring Party shall require all additional joint insured to comply with the conditions stipulated in the policy. 

Each policy insuring against loss or damage shall provide for payments to be made in the currencies required to rectify 
the loss or damage. Payments received from insurers shall be used for the rectification of the loss or damage. 

The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 
Evidence that the insurances described in this Clause have been affected, and 
copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and Contractor's 
Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to Property]. 

When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. Whenever evidence 
or policies are submitted, the insuring Party shall also give notice to the Engineer. 
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Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party shall keep 
the insurers informed of any relevant changes to the execution of the Works and ensure that insurance is maintained in 
accordance with this Clause. 

Neither Party shall make any material alteration to the terms of any insurance without the prior approval of the other 
Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer shall promptly 
give notice to the other Party. 

If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain under 
the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- Clause, the 
other Party may (at its option and without prejudice to any other right or remedy) effect insurance for the relevant 
coverage and pay the premiums due. The insuring Party shall pay the amount of these premiums to the other Party, and 
the Contract Price shall be adjusted accordingly. 

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring Entity, 
under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from the insurers shall 
be borne by the Contractor and/or the Procuring Entity. 

Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the insuring Party fails 
to effect and keep in force an insurance which is available and which it is required to effect and maintain under the 
Contract, and the other Party neither approves the omission nor effects insurance for the coverage relevant to this 
default, any moneys which should have been recoverable under this insurance shall be paid by the insuring Party. 

 

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or Sub- Clause 
20.1 [Contractor's Claims], as applicable. 

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to the insurance 
referred to Clause 18) with insurers from any eligible source country. 

Insurance for Works and Contractor's Equipment 

The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the full 
reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. This insurance 
shall be effective from the date by which the evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 
[General Requirements for Insurances], until the date of issue of the Taking-Over Certificate for the Works. 

The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance Certificate, 
for loss or damage for which the Contractor is liable arising from a cause occurring prior to the issue of the Taking-
Over Certificate, and for loss or damage caused by the Contractor in the course of any other operations (including those 
under Clause 11 [Defects Liability]). 

The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, including 
delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it is being transported 
to the Site and until it is no longer required as Contractor's Equipment. 

Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
Shal lbe effected and maintained by the Contractor as insuring Party, 

shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the insurers, payments 
being held or allocated to the Party actually bearing the costs of rectifying the loss or damage, 

shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or damage to a part 
of the Works which is attributable to the use or occupation by the Procuring Entity of another part of the Works, and 
loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], 
excluding (in each case) risks which are not insurable at commercially reasonable terms, with deductibles per 
occurrence of not more than the amount stated in the Special Conditions of Contract (if an amount is not so stated,t 
his sub-paragraph (d) shall not apply), and 
may however exclude loss of, damage to, and reinstatement of: 

a part of the Works which is in a defective condition due to a defect in its design, materials or workmanship (but cover 
shall include any other parts which are lost or damaged as a direct result of this defective condition and not as described 
in sub-paragraph (ii) below), 

apart of the Works which is lost or damaged in order to reinstate any other part of the Works if this other part is in a 
defective condition due to a defect in its design, materials or workmanship, 
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apart of the Works which has been taken over by the Procuring Entity, except to the extent that the Contractor is 
liable for the loss or damage, and 

Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for the Works]. 

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be available at 
commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the Procuring Entity, with 
supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring Entity's 
Claims] to payment of an amount equivalent to such commercially reasonable terms asthe Contractor should have 
expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, 
to have approved the omission under Sub-Clause 18.1 [General Requirements for Insurances]. 

Insurance against Injury to Persons and Damage to Property 

The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury which may 
occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and Contractor's 
Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), 
which may arise out of the Contractor's performance of the Contract and occurring before the issue of the Performance 
Certificate. 

 

This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions of 
Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions of 
Contract, this Sub-Clause shall not apply. 

Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

Shall be effected and maintained by the Contractor as insuring Party, 

shall be in the joint names of the Parties, 

shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except things insured 
under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

may however exclude liability to the extent that it arises from: 

the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

through any land, and to occupy this land for the Permanent Works, 

damage which is an unavoidable result of the Contractor's obligations to execute the 

Works and remedy any defects, and 

a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is available at 
commercially reasonable terms. 

Insurance for Contractor's Personnel 

The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses (including 
legal fees and expenses) arising from injury, sickness, disease or death of any person employed by the Contractor or 
any other of the Contractor's Personnel. 

The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses and 
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person employed by 
the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude losses and claims to 
the extent that they arise from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel. 

The insurance shall be maintained in full force and effect during the whole time that these personnel are assisting in 
the execution of the Works. For a Subcontractor's employees, the insurance may be effected by the Subcontractor, but 
the Contractor shall be responsible for compliance with this Clause. 

FORCE MAJEURE 

Definition of Force Majeure 

In this Clause, “Force Majeure” means an exceptional event or circumstance: 

Which is beyond a Party's control, 

Which such Party could not reasonably have provided against before entering into the Contract, 

which, having arisen, such Party could not reasonably have avoided or over come, and 

which is not substantially attributable to the other Party. 
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Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, so long 
as conditions (a) to (d) above are satisfied: 
war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, military or 
usurped power, or civil war, 
riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel, 
munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as may be 
attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, and 
natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

Notice of Force Majeure 

If a Party is or will be prevented from performing its substantial obligations under the Contract by Force Majeure, then 
it shall give notice to the other Party of the event or circumstances constituting the Force Majeure and shall specify the 
obligations, the performance of which is or will be prevented. The notice shall be given within 14 days after the Party 
became aware, or should have become aware, of the relevant event or circumstance constituting Force Majeure. 

 

The Party shall, having given notice, be excused performance of its obligations for so long as such Force Majeure 
prevents it from performing them. 

Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either Party to 
make payments to the other Party under the Contract. 

Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the Contract as 
a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected by the Force 
Majeure. 

Consequences of Force Majeure 

If the Contractor is prevented from performing his substantial obligations under the Contract by Force Majeure of 
which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay and/ or incurs Cost 
by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of Time 
for Completion], and 

if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 [Definition of 
Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such Cost, including the costs of 
rectifying or replacing the Works and/or Goods damaged or destroyed by Force Majeure, to the extent they are not 
indemnified through the insurance policy referred to in Sub- Clause18.2 [Insurance for Works and Contractor's 
Equipment]. 

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree 
or determine these matters. 

Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force majeure on 
terms additional to or broader than those specified in this Clause, such additional or broader force majeure events or 
circumstances shall not excuse the Contractor's non-performance or entitle him to relief under this Clause. 

Optional Termination, Payment and Release 

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by reason of 
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], or for multiple periods 
which total more than 140 days due to the same notified Force Majeure, then either Party may give to the other Party 
a notice of termination of the Contract. In this event, the termination shall take effect 7 days after the notice is given, 
and the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's 
Equipment]. 

Upon such termination, the Architect shall determine the value of the work done and issue a Payment Certificate 
which shall include: 

theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or of which the 
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Contractor is liable to accept delivery: this Plant and Materials shall become the property of (and be at the risk of) the 
Procuring Entity when paid for by the Procuring Entity, and the Contractor shall place the same at the Procuring Entity's 
disposal; 

other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the Contractor in the 
expectation of completing the Works; 

the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of these items to the 
Contractor's works in his country (or to any other destination at no greater cost); and 

the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the Works at the date 
of termination. 

 

 

 

 

Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the Parties 
(including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or both Parties 
to fulfil its or their contractual obligations or which, under the law governing the Contract, entitles the Parties to be 
released from further performance of the Contract, then upon notice by either Party to the other Party of such event or 
circumstance: 

The Parties shall be discharged from further performance, without prejudice to the rights of either Party in respect of 
any previous breach of the Contract, and 

The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable under Sub-
Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been terminated under Sub-Clause 19.6. 
SETTLEMENT OF CLAIMS AND DISPUTES 

Contractor's Claims 
If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any additional 
payment, under any Clause of these Conditions or otherwise in connection with the Contract, the Contractor shall give 
Notice to the Engineer, describing the event or circumstance giving rise to the claim. The notice shall be given as soon 
as practicable, and not later than 30 days after the Contractor became aware, or should have become aware, of the event 
or circumstance. 

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not be 
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be discharged from 
all liability in connection with the claim. Otherwise, the following provisions of this Sub-Clause shall apply. 

The Contractor shall also submit any other notices which are required by the Contract, and supporting particulars for 
the claim, all as relevant to such event or circumstance. 

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on the Site 
or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's liability, the Architect may, 
after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or instruct the Contractor to keep 
further contemporary records. The Contractor shall permit the Architect to inspect all these records and shall (if 
instructed) submit copies to the Engineer. 

Within 42days after the Contractor became aware (or should have become aware) of the event or circumstance giving 
rise to the claim, or within such other period as may be proposed by the Contractor and approved by the Engineer, the 
Contractor shall send to the Architect fully detailed claim which includes full supporting particulars of the basis of the 
claim and of the extension of time and/ or additional payment claimed. If the event or circumstance giving rise to the 
claim has a continuing effect: 

This fully detailed claim shall be considered as interim; 

The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ or amount 
claimed, and such further particulars as the Architect may reasonably require; and 

The Contractor shall send a final claim within 30 days after the end of the effects resulting from the event or 
circumstance, or within such other period as may be proposed by the Contractor and approved by the Engineer. 

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or within 
such other period as may be proposed by the Architect and approved by the Contractor, the Architect shall respond 
with approval, or with disapproval and detailed comments. He may also request any necessary further particulars but 
shall nevertheless give his response on the principles of the claim within the above defined time period. 
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Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after its expiry) 
in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional payment (if any) to 
which the Contractor is entitled under the Contract. 

Each Payment Certificate shall include such additional payment for any claim as has been reasonably substantiated as 
due under the relevant provision of the Contract. Unless and until the particulars supplied are sufficient to substantiate 
the whole of the claim, the Contractor shall only be entitled to payment for such part of the claim as he has been able 
to substantiate. 

 

 

If the Architect does not respond within the time frame defined in this Clause, either Party may consider that the claim 
is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in accordance with 
Clause 20.3. 

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a claim. If 
the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension of time and/ or 
additional payment shall take account of the extent (if any) to which the failure has prevented or prejudiced proper 
investigation of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 20.3. 

Procuring Entity's Claims 

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or otherwise 
in connection with the Contract, and/or to any extension of the Defects Notification Period, the Procuring Entity or the 
Architect shall give notice and particulars to the Contractor. However, notice is not required for payments due under 
Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue 
Materials], or for other services requested by the Contractor. 

The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became aware, 
or should have become aware, of the event or circumstances giving rise to the claim. A notice relating to any extension 
of the Defects Notification Period shall be given before the expiry of such period. 

The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the amount and/or 
extension to which the Procuring Entity considers itself to be entitled in connection with the Contract. The Architect 
shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if any) 
which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of the Defects 
Notification Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period]. 

This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring Entity shall 
only be entitled to set off against or make any deduction from an amount certified in a Payment Certificate, or to 
otherwise claim against the Contractor, in accordance with this Sub-Clause. 

Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in 
accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days from the day on which a 
notice of a claim was given, even if no attempt at an amicable settlement has been made. 

Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical 
completion of the Works or abandonment of the Works or termination of the Contract by either party: 
Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the Works 
or termination or alleged termination of the Contract, unless the Procuring Entity and the Contractor agree otherwise 
in writing. 

Arbitration 
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Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in 
accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not 
been given by the applying party within ninety days of the occurrence or discovery of the matter or issue giving rise to 
the dispute. 

 

 

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not commence 
unless an attempt has in the first instance been made by the parties to settle such claim or dispute amicably with or 
without the assistance of third parties. Proof of such attempt shall be required. 

The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such measurements, 
computations, tests or valuations as may in his opinion be desirable in order to determine the rights of the parties and 
assess and a ward any sums which ought to have been the subject of or included in any certificate. 
 

The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and revise any 
certificate, opinion, decision, requirement or notice and to determine all matters in dispute which shall be submitted to 
him in the same manner as if no such certificate, opinion, decision require mentor notice had been given. 

The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, opinion 
or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the Parties and the 
Architect from being called as a witness and giving evidence before the arbitrators on any matter whatsoever relevant 
to the dispute. 

Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and the 
Architect shall not be altered by reason of any arbitration being conducted during the progress of the Works. 

The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the Parties 
when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this remuneration. 

Arbitration with National Contractors 

If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the Arbitration 
Laws of Kenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing by either party to the 
other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator within thirty days of 
the notice. The dispute shall be referred to the arbitration and final decision of a person to be agreed between the parties. 
Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of 
the applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 
Architectural Association of Kenya 
Institute of Quantity Surveyors of Kenya 
Association of Consulting Engineers of Kenya 
Chartered Institute of Arbitrators (Kenya Branch) 
Institution of Engineers of Kenya 

The institution written to first by the aggrieved party shall take precedence over all other institutions. 

Arbitration with Foreign Contractors 

Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United Nations 
Commission on International Trade Law (UNCITRAL); or with proceedings administered by the International 
Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more arbitrators appointed 
in accordance with said arbitration rules. 

The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the language 
for communications defined in Sub-Clause1.4 [Law and Language]. 
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Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which offers 
a neutral venue for the conduct of national and international arbitration with commitment to providing institutional 
support to the arbitral process. 

Failure to Comply with Arbitrator's Decision 

The award of such Arbitrator shall be final and binding up on the parties. 

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may, without 
prejudice to any other rights it may have, refer the matter to a competent court of law. 

 

Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

the parties shall continue to perform their respective obligations under the Contract unless they otherwise agree; and 

the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                here 
in shall prevail over those in the GCC. 

 

 

Conditions Sub-

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 
Heading COUNTY GOVERNMENT OF WAJIR 

P.O BOX 9 -70200, WAJIR 

 

Name and Reference No. of the 

Contract 

 

Heading 

and 1.1 
THE PROPOSED DRILLING, 

EQUIPING, WATERWORKS AND 

ESTABLISHMENT OF INTEGRATED 

COMMUNITY FARM AT SABENA, 

HABASWEIN WARD 

WAJIR SOUTH SUB-COUNTY 

WCG/OT/ENV/FLLOCCA/05/2025-2026 

Engineers Name and address Heading 

and 3.1.1 

Insert 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature] 

Key Personnel names  16.9.1 [insert the name of each Key Personnel agreed by 

the Procuring Entity prior to Contract signature] 

Time for Completion 1.1. _____________WEEKS 

If Sections are to be used, refer to Table: Summary of 

Sections below 

Defects Notification Period 1.1 6 MONTHS 

  

Sections 1.1 If Sections are to be used, refer to Table: Summary of 

Sections below 

Electronic transmission systems 1.3 IFMIS 

Time for the Parties entering into a 

Contract Agreement 

1.6 Within 30days 

Commencement Date 8.1.1  

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 

than 14 days after Commencement Date 

Architect Duties and Authority 3.1.6 (b) 

(ii)  

Variations resulting in an increase of the Accepted 

Contract Amount in excess of 15% shall require 

approval of the Procuring Entity.  

Performance Security 4.2.1 The performance security will be in the form of a 

Bank Demand Guarantee in the amount(s) of 10% 

percent of the Accepted Contract Amount and in the 

same currency(ies) of the Accepted Contract 

Amount. 

Normal working hours 6.5 0800 hrs to 1700 hrs 

Delay damages for the Works 8.7 & 

14.15(b)  

0.005% of the Contract Price per day. 

If Sections are to be used, refer to Table: Summary of 

Sections below 

Maximum amount of delay 

damages 

8.7.1 2.5% of the final Contract Price.  
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Conditions Sub-

Clause 

Data 

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage 

for adjustment of Provisional Sums] 

_______% 

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier 

“Pn”: __________ [Insert the period if different from 

one (1) month; if period “n” is one (1) month, insert 

“not applicable”] 

Total advance payment  14.2.1      % Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable 

[Insert number and timing of installments if 

applicable] 

Repayment amortization rate of 

advance payment  

14.2.5 (b) _______% 

Percentage of Retention 14.3.2 (c) 10% 

Limit of Retention Money 14.3.2 (c) 5% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

______________ [list]. 

14.5.3(c)(i) Plant and Materials for payment when delivered to 

the Site ___________________ [list]. 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 8 % of the Accepted Contract Amount. 

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment 

14.8 Specify 0.05% rate per month of delayed payment. 

Maximum total liability of the 

Contractor to the Procuring Entity  

17.6.2 [Select one of the two options below as appropriate] 

The product of_____________ [insert a multiplier 

less or greater than one] times the Accepted 

Contract Amount, 

or  

_____________ [insert amount of the maximum total 

liability] 

Periods for submission of 

insurance: 

18.1.6 [Insert period for submission of evidence of 

insurance and policy. Period may be from 14 days to 

30days.] 

a. evidence of insurance.  30 days 

b. relevant policies  30 days 

Maximum amount of deductibles 

for insurance of the Procuring 

Entity's risks 

18.2.4 (d) [Insert maximum amount of deductibles] 

Minimum amount of third-party 

insurance 

18.3.2 [Insert amount of third-party insurance] 

The place of arbitration  20.7.2 ARBITRATION LAWS OF KENYA 
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SECTION X - CONTRACT FORMS 

 
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] FORM 

No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 
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FORM No 1: NOTIFICATION OF INTENTION TOAWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

FORMAT 

For the attention of Tenderer's Authorized Representative 

Name: [insert Authorized Representative's name] 

Address: [insert Authorized Representative's Address] 

Telephone: [insert Authorized Representative's telephone/fax numbers] 

Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to all 
Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

Notification of Award 

Procuring Entity: [insert the name of the Procuring Entity] 

Project: [insert name of project] 

Contract title: [insert the name of the contract] 

ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The 
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

The successful tenderers 

Name of successful Tender  
 

Address of the successful Tender   

 
 

Contract price of the successful Tender Kenya Shillings    

(in words ) 

The reasons for your tender being unsuccessful are as follows: 

Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as well as 
the Tender price as read out. 
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SNo Name of Tender Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why Not Evaluated 

1     

2     

3     

4     

5     

     

 (Note a) State NE if not evaluated 

 

How to request a debriefing 

DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a 
debriefing your written request must be made within three (5) Business Days of receipt of this Notification of Intention 
to Award. 

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for 
debriefing as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/position] 

Agency: [insert name of Procuring Entity] 

Email address: [insert email address] 

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within five (3) 
Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill 
Period shall be extended by five (3) Days after the date that the debriefing is provided. If this happens, we will notify 
you and confirm the date that the extended Standstill Period will end. 

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing 
how the debriefing will take place and confirm the date and time. 

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the 
debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of publication of the 
Contract Award Notice. 

How to make a complaint 

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert date] 
(local time). 

Provide the contract name, reference number, name of the Tenderer, contact details; and address the Procurement-
related Complaint as follows: 

Attention: [insert full name of person, if applicable] 

Title/position: [insert title/ position] 

Agency: [insert name of Procuring Entity] 

Email address: [insert email address] 

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision 
to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your 
complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends. 

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its Regulations 
available from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/
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Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

You should read these documents before preparing and submitting your complaint. 

There are four essential requirements: 

You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this tendering 
process and is the recipient of a Notification of Intention to Award. 

The complaint can only challenge the decision to award the contract. 

You must submit the complaint within the period stated above. 

You must include, in your complaint, all of the information required to support your complaint. 

Standstill Period 

 
DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to Award. 

The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact us. 
On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  No…………. 

Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to review the whole/part of 

the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of 

………....20….……… 

SIGNED  

Board Secretary 
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FORM NO 3:  LETTER OF AWARD 
 

Letter head paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number, 
as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency], 
as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted by……………… (name 
of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, for 
that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 
 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the 
Contract documents referred to. 

The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement 
shall prevail over all other Contract documents. 

The Notification of Award 

the Form of Tender 

the addenda Nos  (if any) 

the Special Conditions of Contract 

the General Conditions of Contract; 

the Specifications 

the Drawings; and 

the completed Schedules and any other documents forming part of the contract. 

In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this Agreement, 
the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy defects therein in 
conformity in all respects with the provisions of the Contract. 

The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion of the 
Works and the remedying of defects there in, the Contract Price or such other sum as may become payable under the 
provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the Laws of 
Kenya on the day, month and year specified above. 

 
Signed and sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name of 

Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of (in words ),
1 
such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract, 

without the Beneficiary needing to prove or to show grounds for your demand or the sum specified therein. 

This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any demand for payment 

under it must be received by us at the office indicated above on or before that date. 

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before 

the expiry of the guarantee.” ....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditional demand Bank Guarantee instead 
of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code]  

Beneficiary: [insert name and Address of Procuring Entity] Date:   [Insert 

date of issue]  

PERFORMANCE BOND No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  and 
  ] as Surety (hereinafter called “the Surety”),are held and firmly 
bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 
amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 
of ,20 , for in accordance with the documents, plans, specifications, and amendments 
there to, which to the extent here in provided for, are by reference made part here of and are here in after referred to as 
the Contract. 

 
NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 
perform the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise, 
it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring Entity to be, 
in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations there under, 
the Surety may promptly remedy the default, or shall promptly: 

Complete the Contract in accordance with its terms and conditions; or 

Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the Contract 
in accordance with its terms and conditions, and upon determination by the Procuring Entity and the Surety of the 
lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and make available 
as work progresses (even though there should be a default or a succession of defaults under the Contract or Contracts 
of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of the 
Contract Price; but not exceeding, including other costs and damages for which the Surety may be liable hereunder, 
the amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, 
shall mean the total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly 
paid by Procuring Entity to Contractor; or 

Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with its terms 
and conditions up to a total not exceeding the amount of this Bond. 

The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the Taking-
Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation other than 
the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of the Procuring 
Entity. 

In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused these 
presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this day  of
 20 . 
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SIGNED ON on behalf of  
 

By in the capacity of  
 

In the presence of  
 

 

SIGNED ON on behalf of  
 

By in the capacity of  
 

In the presence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring 

Entity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 
No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment guarantee. 

At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum or 
sums not exceeding in total an amount of (in words )

1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand 
itself or in a separate signed document accompanying or identifying the demand, stating either that the Applicant: 

Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

Has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount which 
the Applicant has failed to repay. 

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the 
Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on its account 
number at . 

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid 
by the Contractor as specified in copies of interim statements or payment certificates which shall be presented to us. 
This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment certificate indicating that 
ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been certified for payment, or on the
 day of ,2 ,

2 
whichever is earlier. Consequently, 

any demand for payment under this guarantee must be received by us at this office on or before that date. 

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before 
the expiry of the guarantee. 
 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 
 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as specified 

in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the 

Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior 
to the expiration date established in the guarantee. 
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FORM NO. 8 – RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
We have been informed that [insert name of Contractor, which in the case of a joint venture shall be the name of the 
joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
execution of  [insert name of contract and brief description of Works] (hereinafter called 
"the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to the 
limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been issued under 
the Contract and the first half of the Retention Money has been certified for payment, and payment of [insert the second 
half of the Retention Money] is to be made against a Retention Money guarantee. 

 At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums 
not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 
words ])

1 
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in 

the demand itself or in a separate signed document accompanying or identifying the demand, stating that the Contractor 
is in breach of its obligation(s) under the Contract, without your needing to prove or showgrounds for your demand or the 
sum specified there in. 

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the 
Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to the 
Contractor on its account number at  [insert name and address of Applicant's bank]. 

This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for payment under 

it must be received by us at the office indicated above on or before that date. 

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before the 
expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product. 
 
1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing 
and must be made prior to the expiration date established in the guarantee. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert identification no] Name of the 

Tender Title/Description:  [insert name of the assignment] to: [insert 

complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish additional 
information on beneficial ownership: [select one option as applicable and delete the options that are 
not applicable] 

We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 
 Details of all Beneficial Owners  

 

%  of shares 

a person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the 

Tenderer (Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer)  (Yes / No) 

 

 

 

1. 

Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

Having the right to 

appoint a majority of the 

board of the directors or 

an equivalent governing 

body of the Tenderer: 

Yes -----No---- 

Is this right held directly 

or indirectly?: 

 

 Direct…………………  

 

 Indirect………………... 

 

Exercises significant 

influence or control 

over the Company 

body of the Company 

(tenderer)  

 

Yes -----No---- 

 

Is this influence or 

control exercised 

directly or indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential address  

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
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 Details of all Beneficial Owners  

 

%  of shares 

a person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the 

Tenderer (Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer)  (Yes / No) 

Telephone number  

Email address  

Occupation or 

profession 

 

 

2. Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of voting 

rights 

 

Indirectly----------

% of voting 

rights 

Having the right to 

appoint a majority of the 

board of the directors or 

an equivalent governing 

body of the Tenderer: 

Yes -----No---- 

Is this right held directly 

or indirectly?: 

 

 Direct…………………  

 

 Indirect………………... 

 

Exercises significant 

influence or control 

over the Company 

body of the Company 

(tenderer)  

 Yes -----No---- 

 

Is this influence or 

control exercised 

directly or indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential address  

Telephone number  

Email address  

Occupation or 

profession 

 

 

3. 

 

e.t.c 

      

   

   

   

 

 Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory Authority together 

with other details in relation to contract awards and shall be maintained in the Government Portal, published and made publicly available 

pursuant to Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph 

Personally Identifiable Information  in line with the Data Protection Act shall not be published or made public). Note that Personally 

Identifiable Information (PII) is defined as any information that can be used to distinguish one person from another and can be used 

to deanonymize previously anonymous data. This information includes National identity card number or Passport number, Personal 

Identification Number, Date of birth, Residential address, email address and Telephone number. 

 

In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person who in relation to 
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the company: 

 

holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

exercises significant influence or control, directly or indirectly, over the company.  

 

What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly authorized 

to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

 

 

 

Bidder Official Stamp 
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   BQs & DRAWINGS 
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REPUBLIC OF KENYA 
 

 

 

DEPARTMENT OF ENVIRONMENT, ENERGY & CLIMATE CHANGE 

THE PROPOSED DRILLING, EQUIPING, WATERWORKS AND 

ESTABLISHMENT OF INTEGRATED COMMUNITY FARM AT SABENA, 

HABASWEIN WARD 

WAJIR SOUTH SUB-COUNTY. 
 

 

 

 

 

ISSUED BY: 

DEPARTMENT OF ENVIRONMENT, ENERGY AND CLIMATE CHANGE 

P. O. BOX 9~70200 WAJIR 

COUNTY 

 

2025/2026 

BILLS OF QUANTITIES 
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BILL NO 1: FOR DRILLING, DEVELOPMENT AND TEST PUMPING OF BOREHOLE AT 

SABENA IN WAJIR SOUTH SUB-COUNTY- 250METERS. 

 

No. Item description Unit Qty Rate (KES) Amount 

(KES) 

A1.1 Conduct hydro-geological and geophysical 

survey 

Ls Ls   

A1.2 Enquire authorization/permit and approval for 

ground penetration/aquifer abstraction from 

WRA. 

Ls Ls   

A1.3 Mobilization of machinery and personnel, erection 

of camps and sanitary facilities and demobilization 

zone. 

 

Ls 

 

Ls 

  

A1.4 Erection and dismantling of drilling equipment 

and allied machinery at site including drilling of 

borehole through all types of strata between 100 

meters below the ground level. 

M 

100   

A1.5 Ditto item A1.2 but between 100meters and 

200meters below ground level. 

M 100   

A1.6 Ditto item A1.3 but between 200meters and 

250meters below ground level. 

M 50   

A1.7 Supply and install 200mm internal diameter 

blind mild steel borehole casings. 

M 122   

A1.8 Supply and install 200mm internal diameter 

slotted mild steel borehole casings. 

M 78   

A1.9 Allow for taking samples of borehole drill 

cuttings at 2 meter intervals. 

Ls Ls   

A1.10 Supply and insert rounded 2-4mm diameter 

gravel pack. 

Ton 12   

A1.11 Grout between the casing and the borehole for 

the top ten (10) meters. 

Ls Ls   

A1.12 Allow for physical and chemical development 

of the borehole. 

Hr 12   

A1.13 Undertake constant discharge borehole test 

pumping. 

Hr 24   

A1.14 Undertake recovery water level observations. Ls Ls   

A1.15 Allow for 15 liters water sample laboratory 

analysis and submission of borehole completion 

record. 

Ls Ls   

A1.16 Install wellhead, serial number, cap the well and 

construct 1x1x1m slab around the well, 

Ls Ls   

A1.17 Supply water and drilling fluids for drilling 

operations and field camp. 

Ls Ls   

TOTAL COST CARRIED TO GRAND SUMMARY 
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BILL NO 2: FOR EQUIPING AND INSTALLATION OF SOLAR WATER PUMPING SYSTEM 

AT SABENA COMMUNITY FARM BOREHOLE IN WAJIR SOUTH SUB- COUNTY 

S/No Work Description Unit Quantity Rate Amount 

1. Supply of pump and 

motor 7.5kW (Italy 

model) 

No 1   

2. Supply of solar 

panels 620W 

Pcs 20   

3. Fabrication and 

installation of solar 

structure using 

75×75×3mm and 

50×50×3mm (4m 
height) 

LS 1   

4. Supply of 2″ UPVC 
heavy duty pipes 

Pcs 66   

5. Supply of 11kW 3- 

phase Sunverter 

No 1   

6. Supply of 6mm² 4- core 

submersible drop cable 

M 230   

7. Supply of 4mm² 

armored underground 

cable 

M 30   

8. Supply of 6mm² PV 

cable (Red & Black) 

M 40   

9. Supply of adapter set Pcs 2   

10. Supply of earth rod 

complete with clamp 

Pc 1   

11. Supply of 6mm² × 1 

core earth cable 

M 15   

12.. Supply of adaptor 
box 4″ × 4″ × 3″ 

Pc 1   

13. Supply of Londex 

cable 

M 200   

14. Supply of pencil 

electrodes 

Pair 1   

15. Supply of 

submersible cable 

splicing joint 

Pc 1   
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16. Supply and 

installation of PV 

disconnect 1000V 

AC/40A 

Pc 1   

17. Supply and 

installation of 2.5″ × 

6″ borehole cover 

complete with 

sundries 

Pc 1   

18. Supply of 1.5mm² × 

2-core underground 

cable 

M 30   

 TOTAL COST CARRIED TO GRAND SUMMARY  

 

 

 

BILL NO 3: FOR THE SUPPLY, FABRICATION, ERECTION AND INSTALLATION OF A 32 

CUBIC METRE STEEL WATER TANK ON A 10-METRE-HIGH STEEL TOWER 

 

ITEM SPECIFICATION UNIT QTY RATE 

(KSH) 

AMOUNT 

(KSH) 

1. Supply design materials and install 10M high 

Mild Steel tank tower. 

Tower to BS499 complete with top walk ways 

with 2.1mm thick chequered plates, safety hand 

rails, columns, bracings and hopped cat ladder. 

Paint tower with a coat of red oxide primer and 

two coats of silver aluminum. 

ITEM 1   

2. Supply and install on tower a 32M3 pressed steel 

tank Viking metric cold pressed mild steel panels 

4.5mm thick. Sectional water tank to BS 1564 

part 2 complete with 2mm thick pitched roof 

cover, internal and external ladders, bracings, 

vent cleats, stays, manhole with lockable cover, 

glassticord joining compound, galvanized nuts, 

bolts, washers, sealants and starndard100NB 
threaded nozzles. All these Galvanized 

ITEM 1 
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3. Plumbing works to the tank and connection to the 

existing reticulation system at 10m distance and 

test for leaks and strength. Plumbing works - 

2’’G. I class B for inlet and overflow, and 2” GI 

class B for outlet and wash out. Provide for 

Functional Float and pointer type water level 

indicator. All pipes till ground level complete with 

sockets, unions, tees, Pegler gate valves and any 

other necessary monger as will be directed by the 

site engineer. The inlet pipe should however be 

free of gate valves 

ITEM 1   

4. Civil works for the concrete foundation columns 

anchored on a raft foundation as will be directed 

by the Engineer upon approval of the foundation 
details and design proposed by the contractor. 

ITEM 1   

5. Installation charges LSM LSM   

 TOTAL COST CARRIED TO GRAND SUMMARY  

 

 

 

BILL NO 4: FOR WATER RETICULATION SYSTEM 100M (STANDARD) TO COMMUNITY 

WATER POINT 

No ITEM/WORK 

DESCRIPTION 

UNIT QTY UNIT 

PRICE 

TOTAL 

KSH 

1. Construction of one 

community water point 

with 2 taps in each side 

LS LS   

2. Fabricate, deliver and 

install steel gantry 9m 

high 

1 1   

 FITINGS AND OTHER ACCESSORIES 

3. Trenching of pipe line 1 

½ ft width x 2ft deep 

  L/s  

4. Laying of pipes   L/s  

5. Backfilling   L/s  

6. GS pipe 2” Ф class C No 17   

7. GI gate valve 2” No 4   
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8. GI bend 2” No 2   

9. GI elbow 2” No 6   

10. Tee 2” No 2   

11. GI nipple 2” No 2   

12. Union 2” No 2   

13. Long nipple 2” No 2   

14. Thread tape No 10   

 TOTAL COST CARRIED TO GRAND SUMMARY  
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BILL NO 5: CONSTRUCTION OF 1NO. LIVESTOCK TROUGH AT SABENA COMMUNITY 

FARM BOREHOLE IN WAJIR SOUTH SUB-COUNTY. 

 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

ELEMENT NO.1     

Foundation Trench     

Excavate starting from reduced level a 450mm wide foundation trench 

at average depth of 500mm in normal soil and not less 1000mm 

m3 4.68   

backfill and ram selected excavated materials 300mm thick in layers not 

exceeding 150mm for loose soil formation 

M3 1.4   

cart away surplus excavated materials to an approved place M3 3.3   

Supply and fill 50mm thick marram well rolled and rammed for loose 

soil formation 

M3 0.47   

supply all materials and cast 150mm thick well compacted concrete M 2.3   

supply and build 150mm thick stone walling foundation in cement and 

sand mortar (1:3 ) to a height of 0.5m plinth 

M 7.25   

supply and hand pack a 100mm thick coarse gravel to the floor area and 

compact 

SM 7.5   

Supply and lay 50mm thick marram blinding SM 7.5   

supply and lay 1000g polythene DPM (with 150mm laps ) over the 

marram blinding 

SM 7.5   

supply and fix formwork to side of slab LM 14.5   

supply all materials and cast a 75mm thick well compacted reinforced 

concrete slab mix 1:2:4 or class20/20 
SM 0.56   

Allow for curing of all concrete and masonry works ITEM 1   

Sub-total 1: substructure     

ELEMENT NO. 2 WALLING     

Supply and build 150mm thick walling thick stone walling in 1:3 

cement sand mortar to a height of 450mm above slab 

SM 9.36   

15mm thick to render brick -work including plinth wall height 0.95m SM 28.25   

provide for 15mm screeding and cement grouting/slurry to cattle trough 

floor 

SM 7.5   

Clearing the site of all debris and make good on environmental damages ITEM 1   

Sub-total 2: walling   

Sub-total 1: substructure   

TOTAL COST CARRIED TO GRAND SUMMARY  
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BILL NO 6: FOR FENCING 400M X 300M AT SABENA COMMUNITY FARM IN WAJIR 

SOUTH SUB-COUNTY 

 

Item Description Unit Qty Rate 

(Kshs.) 

Amount (Kshs) 

1. Bush Clearing Ls Ls   

2. Ploughing Ls Ls   

3. 125x125 x 3048mm long precast 

concrete fencing posts with 

300mm long crank and reinforced 

with 4 number 8mm diameter 

deformed steel bars, 6mm 

diameter mild steel stirrups at 

300mm centers. The concrete shall 

be class 20 (1:2:4 mix), finished 

fair faced and have 7 number holes 

for attaching 
binding wire. (Spaces at 3m) 

No 466   

4. Ditto for corner, end and straining 

posts ditto but including hole for one 

number bolt. 

No 4   

5. Ditto struts for corner end and 

straining posts ditto but including 

hole for one number bolt and 
cranked to neatly support the main 

posts. 

No 8   

6. 100x100 x 2000mm long precast 

concrete straining fencing posts 

reinforced with 4 number 8mm 

diameter, 6mm diameter mild steel 

stirrups at 300mm centers. The 

concrete shall be class 20 (1:2:4 

mix), finished fair faced 

and holes for attaching binding 

wire.( Spaced at 30m) 

No 94   
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7. Mass concrete class 20 (1:2:3 mix) 

benching to concrete posts well 

vibrated. 

No 466   

8. 12 1/2 gauge (20kg) galvanized 

barbed wire or other equal and 

approved tied to existing precast 

concrete posts (M/S) with and 

including galvanized steel binding 

wire. 5strands of barbed wire. 

Rolls 14   

9. 1800mm high gauge 12.5 (100mm 

x 100mm mesh sizes) chain-link 

mesh stretched and tightly tied to 

existing barbed wire (m/s) with 

and including galvanized steel 

binding wire. The bottom side to 

have 25mm depth of benching into 

the soil and top side end to be 

properly tied up (18 metres long 
rolls) 

Rolls 77   

10. Galvanized plain binding wire 

16G wire (to use as tying wire) 

Kg 40   

11. Double leaf gate size 4000x2000mm 

high comprising, 50x40x2mm thick 

RHS framing, 40x25x2mm thick 

RHS braces, heavy duty weld mesh 

(3mm diameter) facing, Purpose 

made padlock lockig device all 

welded together and painted to 

approval. The gate to be fixed on 

concrete 
pillars. 

No 2   

12. Labour for fencing (Excavate 

holes in hard soil / 

murram; size 450mm diameter and 

450mm deep; spread the arising as 

directed on site. Barbed wire & 

chain link installation) 

M 1400   

13. Construction of 

paddocking/Livestock house 

(measuring length 2X8m, width 

6m and height 2.6m mainly 

comprise of timber, heavy gauge 

wire mesh and colored iron sheet) 

Ls 1   
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14. Construct security guard house 

with sore within (measuring 12ft 

by 12fts) 

Ls 1   

 TOTAL COST CARRIED TO GRAND SUMMARY  

 

 

 

 

BILL NO 7: 12 Ha PIPING WITH 4 ACRE DRIP IRRIGATION AT SABENA COMMUNITY 

FARM IN WAJIR SOUTH SUB-COUNTY. 

 

QUOTATION FOR 12 Ha PIPING WITH 4 ACRE DRIP IRRIGATION 

No Item Unit Qty Rate Total 

1 HDPE pipe PN10 32mm rolls 35   

2 HDPE PN10 63mm rolls 12   

3 HDPE joint 63mmx32mm pcs 48   

4 HDPE connector 63mm pcs 12   

5 HDPE elbow 63mm pcs 12   

6 HDPE male connector 63mm pcs 18   

7 HDPE pipe PN10 40mm rolls 4   

8 HDPE elbow 32mm pcs 100   

9 HDPE T-joint 32mm pcs 70   

10 HDPE ball valve 32mm pcs 100   

11 HDPE ball valve 40mm pcs 10   

12 HDPE elbow 40mm pcs 14   

13 HDPE end cap 63mm pcs 12   
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14 HDPE end cap 32mm pcs 20   

15 HDPE end cap 40mm pcs 8   

16 HDPE T-Joint 32mm pcs 60   

17 Tank connector pcs 2   

18 Screen filter pcs 2   

19 Female PVC ball valve 63mm 

threaded 

pcs 4   

20 16x16mm start connector pcs 800   

21 16x16mm drip take off pcs 800   

22 16mm drip end cap pcs 800   

23 16x16mm PE to PE connectors Pcs 20   

24 16mm rubber grommets Pcs 800   

25 Drip line 30cm,0.5mm,500m Pcs 22000   

26 Drip holder pegs Pcs 800   

27 16mm PE pipe PN16 M 400   

28 Installation sundries Ls 1   

29 Trenching and backfilling M 850   

30 Supply and install 5,000 litres 

approved plastic tank 

No 5   

31 Supply and erect tank stand structure 

4m high (Heavy gauge black pipe 3’’) 

and provision of plumbing works 

No 5   

 TOTAL COST CARRIED TO GRAND SUMMARY   
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BILL NO 8: FOR HAYSTORE 40FTX20FT AT SABENA COMMUNITY FARM IN WAJIR 

SOUTH SUB-COUNTY 

 

S/NO ITEM Unit QTY UNIT 

PRICE 

AMOUNT 

1. Blocks pcs 850   

2. Timber 4x2 ft 970   

3. Timber 8x1 ft 140   

4. Iron sheets 3m (Colored) pcs 30   

5. Cement bags 45   

6. Hardcore tonnes 10   

7. Ballast tonnes 5   

8. Sand tonnes 10   

9. Roofing nails kgs 4   

10. Ordinary nails 3’’ kgs 10   

11. Ordinary 5’’ &6’’ kgs 7   

12. Black pipe 2’’ heavy gauge pcs 3   

13. Hoop iron kgs 20   

14. Steel door 10ftx4ft pcs 1   

15. Paintings (undercoat and 

finishing coat) 

Ls 1   

16. Wire mesh heavy gauge pcs 55   

17. Plastic gutters (140 mm diameter 

half round complete with 

brackets, stop ends down 

Pcs 9   

 pipe and all other necessary 

accessories) 

    

18. Labour Ls 1   

TOTAL COST CARRIED TO GRAND SUMMARY  
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BILL NO 9: PROVISION OF SEEDS, SEEDLINGS, FARM TOOLS AND LIVESTOCK. (FROM 

CERTIFIED SEED COMPANY) 

 

S/NO DESCRIPTION UNIT 

PRICE 

QTY RATE AMOUNT 

1. Tomato ( Rio Grande 

VF) 

100g 5   

2. Spinach Swiss Chard 

(Tender Giant) 

100 grams 5   

3. Kale (thousand 

headed) 

100g 5   

4. Green Pepper 

(California Wonder) 

100grams 5   

5. Carrot (Nantes 100grams 6   

6. Onion (Sivan F1) 500g 2   

7. Watermelon (Sukari 

F1) 

25g 5   

8. Beetroot (BeetRT 

Detroit) 

100g 6   

9. Papaya (Red Royale 

F1) 

10g 10   

10. Green gram (KS20) 1kg 2   

11. Maize (Dh01) 2kgs 4   

12. Sorghum (Gadam) 2kg 2   

13. Sub-Total  

PESTICIDES/INSECTICIDES 

S/NO DESCRIPTION UNIT 

PRICE 

QTY RATE AMOUNT 

14. Alonze 50c 100mls 4   

15. Escort 100mls 4   

16. Thunder 100mls 4   

17. Absolute star 100mls 4   

18. Sub-Total  

PASTURE (Seeds) 

S/NO DESCRIPTION UNIT 

PRICE 

QTY RATE AMOUNT 

19. Juncao Cuttings 3500   

20. Bracharia Hybrid 

grass 

250g 4   

21. Sudan grass 1kg 4   
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22. Sub-Total  

SEEDLINGS 

S/NO DESCRIPTION UNIT 

PRICE 

QTY RATE AMOUNT 

23. Mango apple seedling No 30   

24. Pixie Orange No 30   

25. Lemon No 30   

26. Guava No 30   

27. African Dates No 15   

28. Sub-Total  

SUPPLY AND PLANTATION OF SHADE TREES 

S/NO DESCRIPTION UNIT 

PRICE 

QTY RATE AMOUNT 

29. Neem tree No 200   

30. Acacia species (e.g., 

Acacia tortillas, 

Acacia Senegal) 

No 50   

31. Salvadora persica 

(Toothbrush tree) 

No 50   

32. Moringa oleifera No 50   

33. Sub-Total  

FARM TOOLS 
1. Supply and delivery 

of Watering Can 

No 5   

2. Supply and delivery 

of Knapsack sprayer- 

No 4   

 Manual (16 ltrs)     

3. Supply and delivery 

of Knapsack sprayer 

pump 4 stroke 

No 1   

4. Supply and delivery 

of plain jembe 

No 4   

5. Supply and delivery 

of fork jembe 

No 4   

6. Supply and delivery 

of Rake 

No 4   

7. Supply and delivery 

of wheelbarrow 

No 2   
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8. Supply and delivery 

of pangas 

No 4   

9. Supply and delivery 

of farm personal 

protective gears 

(overall Respirators, 

Gumboots, Gloves, 

Googles and Cap.) 

Set 4   

10. Planting seedlings 

bags 

100 pack/pcs 5   

11. Nursery planting trays 200 holes 5   

12. Canvass hose pipe 2’’ 
(30m) 

No 4   

1. Sub-Total  

FERTLIZERS 

2. DAP 50 kg 1   

3. NPK 17:17:17 50 kg 1   

4. CAN 50 kgs 1   

5. Easy grow fruit and 

flower 

1kg 2   

6. Easy grow calcium 1kg 2   

7. Easy grow vegetative 

foliar 

1kg 2   

8. Sub-Total  

LIVESTOCK 

S/NO DESCRIPTION UNIT 

PRICE 

QTY RATE AMOUNT 

9. Galla goat (Somali 

goat) 

No 20   

10. Male Somali Goat 

(Billy) 

No 3   

11. Blackhead sheep 

(Somali sheep) 

No 10   

12. Blackhead sheep 

(Somali blackhead 

Ram)) 

No 2   

 Sub-Total  

 TOTAL COST CARRIED TO GRAND SUMMARY  
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BILL NO 10: FOR 2 NO SHADE NET. 

 

 

No. 

 

Description 

 

Unit 

 

Qty 

 

Rate (KES) 

 

Amount (KES) 

 

1 
75% UV Treated Shade 

Net (154m² coverage) 

 

m² 

 

560 

  

 

2 

Galvanized Steel Pipes 

(Dome Arches & Frame 

Complete) 

 

Lot 

 

1 

  

3 Base Plates & Anchors Lot 1 
  

 

4 
Binding Wires, Clamps 

& Fixing Clips 

 

Lot 

 

1 

  

5 
Shade Net Installation 

Labour 
Lot 1 

  

6 
Drip Tape (600m total 

for 5 beds) 
Roll 4 

  

7 32mm HDPE Main Pipe m 60 
  

8 25mm Sub-main Pipe m 60   

9 
Drip Connectors, Tees & 

End Caps 
Lot 1 

  

10 Screen Filter Piece 2   

11 Ball Valves Piece 4   

 TOTAL COST CARRIED TO GRAND SUMMARY  
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BILL NO11: STANDARD DOUBLELINED PIT LATRINE 

 

 

NO. ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

 

1 

 

Excavate over site average 1.5m deep 

wheel and deposit on site (not exceeding) 

100m away 

 

 

M3 

 

11 

  

 

2 
Excavate for pit, wheel and deposit from 

site (not exceeding 100m away) 

 

 

M3 

 

15 

  

3 Concrete blocks size 115mm with motor 

1:3 

 

M2 
84 

  

4 Concrete 1:2:3 for foundation and slab M3 4   

 

5 

 

Reinforcement bars Y10 

 

Kg 

 

360 

  

6 50mmx75mm cypress timber for roofing M 24   

7 GI roofing sheets G30 M2 18   

 

8 

 

Vent pipe with fly screen 

 

No 

 

2 

  

9 
Supply, deliver and install 1000x2100mm 

wooden doors 
No 2 

  

11 Labour (skilled and unskilled) LS LS   
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GRAND SUMMARY BILL OF QUANTITIES PROPOSED INTEGRATED FARM AT SABENA 

COMMUNITY FARM WAJIR SOTH SUB-COUNTY 

 

ITEM DESCRIPTION TENDERER 
’S AMOUNT 

KSHS 

OFFICIAL USE 

ONLY KSHS 

01 TOTAL COST FOR DRILLING, 

DEVELOPMENT AND TEST PUMPING OF 

BOREHOLE 

  

02 TOTAL COST FOR EQUIPING AND 

INSTALLATION OF SOLAR WATER 

PUMPING SYSTEM 

  

03 TOTAL COST FOR THE SUPPLY, 

FABRICATION, ERECTION AND 

INSTALLATION OF A 32 CUBIC METRE 

STEEL WATER TANK ON A 10-METRE- 

HIGH STEEL TOWER 

  

02 TOTAL COST FOR FENCING 400M X 300M 

AND PADDOCKING/LIVESTOCK HOUSE 

  

03 TOTAL COST FOR 12 Ha PIPING WITH 4 

ACRE DRIP IRRIGATION 

  

05 TOTAL COST FOR CONSTRUCTION OF 

HAYSTORE 

  

06 TOTAL COST FOR PROVISION OF SEEDS, 

SEEDLINGS, FARM TOOLS AND 

LIVESTOCK 

  

07 TOTAL COST FOR SHADE NETS   

08 TOTAL COST FOR STANDARD 

DOUBLELINED PIT LATRINE 

  

09 TOTAL COST FOR TRANSPORT FOR ALL 

MATERIALS 

  

 HANDOVER   

TOTAL COST CARRIED TO GRAND SUMMARY 
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12 Provide, install and maintain for the entire 

contract period a standard sign post made of 

heavy gauge material and dimensions as 

directed by the Engineer 

  

  

SUB TOTAL 
  

 ADD 16% VAT   

 GRAND TOTAL   

 AMOUNT IN 

WORDS………………………………………………………………………………………… 

……… 

………………………………………………………………………………………………… 

………… 

CONTRACTOR′S 

NAME……………………………………………………………………………………… 

ADDRESS……………………………………………………………………………………… 

……… 

DATE…………………………………………………………………………………………… 

……… 

SIGNATURE AND 

STAMP…………………………………………………………………………………… 

WITNESS 

NAME………………………………………………………………………………………… 

…… 

ADDRESS……………………………………………………………………………………… 

…… 

DATE…………………………………………………………………………………………… 

……… 

SIGNATURE…………………………………………………………………………………… 

……… 
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