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THE PROPOSED EXTENSION TO THE EXISTING DORMITORY AT
PARKLANDS ARYA GIRLS HIGH SCHOOL

Tender No: NG-CDF/WST/001/2025-2026

Issued by: -
Field Operations Officer
P.O Box 13712-00800, GPO, Nairobi.

Email: cdfwestlands@ngcdf.go.ke
Website: ngcdf.go.ke

The contract for the above-mentioned works entered into this.......... day of
...................... 2026 by the undersigned refers to these Tender Documents and the
Ministry of Transport, Infrastructure, Public Works, Housing, and Urban Development and
public General Specification dated March, 1976 (together with any amendments issued
thereto) shall be read and construed as part of the said contract.

THE CONTRACTOR Fund Account Manager
WESTLANDS NG-CDF

Date: oo Date: oo

SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Bills of Quantities and
should he find any missing or in duplicate or figures indistinct he must inform the Field
Operations Officer Westlands Constituency, Nairobi at once and have the same rectified.

Should the Contractor be in doubt about the precise meaning of any item or figure for any
reason whatsoever, he must inform the Regional works officer, State Department for Public
Works, Ngong Hills Regional office in order that the correct meaning may be decided before
the date for submission of tenders.

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender
due to mistakes in the specifications, which should have been rectified in the manner,
described above.
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INVITATION TO TENDER

PROCURING ENTITY: NATIONAL GOVERNMENT CONSTITUENCY
DEVELOPMENT FUND — WESTLANDS CONSTITUENCY

P.O. BOX 13712 — 00800 Nairobi

CONTRACT NAME AND DESCRIPTION: THE PROPOSED EXTENSION TO
THE EXISTING DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

The Westlands NG-CDF invites sealed tenders for THE PROPOSED EXTENSION TO THE
EXISTING DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL
1. Tendering will be conducted under open competitive method (National) using a

standardized tender document. Tendering is open to All

2. Qualified and interested tenderers may obtain further information and inspect the
Tender Documents during office hours 0800 to 1600 hours at the address given
below.

3. Tender documents may be viewed and downloaded for free from the websites
https://tenders.go.ke/. Tenderers who download the tender document must forward
their particulars immediately to cdfwestlands@ngcdf.go.ke facilitate any further
clarification or addendum.

4. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall
remain valid for 180 days from the date of opening of tenders or as indicated in the
advertisement.

5. All tender must be accompanied by a tender Security of Kshs. 200,000.00 from a
reputable Bank

6. The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

7. Completed tenders must be delivered to the address below on or before as indicated in
the tender invitation
Electronic Tenders will NOT be permitted.

8. Tenders will be opened immediately after the deadline date and time specified above
or any dead line date and time specified later. Tenders will be publicly opened in the
presence of the Tenderers' designated representatives who choose to attend at the
address below.

9. Late tenders will be rejected.

10. The addresses referred to above are:

A: Address for obtaining further information and for access of tender documents

Westlands Constituency NG-CDF office


mailto:cdfwestlands@ngcdf.go.ke

Located in Loresho police post compound
P.O Box 13712-00800

Nairobi, Kenya

Email: cdfwestlands@ngcdf.go.ke

Website: tenders.go.ke

B. Address for Submission of Tenders.
Westlands Constituency NG~CDF office
Located in Loresho police post compound
P.O Box 13712~00800
Nairobi, Kenya

Email: cdfwestlands@ngcdf.¢o.ke
| Website: ngcdf.go.ke

C. Address for Opening of Tenders.
Westlands Constituency NG-CDF office
Located in Loresho police post compound
P.O Box 13712-00800
Nairobi, Kenya
Email: cdfwestlands@ngcdf.go.ke

| Website: ngcdf.2o.ke

D: Authorized Official

Name: Amos Wainaina

Designation: Fund Account Manager

National Government Constituency Development Fund-Westlands
Constituency

Amos Wainaina 21/06/2026

Signature: Date:
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PART 1: TENDERING PROCEDURES



SECTION I - INSTRUCTION TO TENDERERS

Note: The tenderer must comply with the following conditions and instructions and failure to
do so is liable to result in rejection of the tender.

A. GENERAL PROVISIONS
1. Scope of Tender

1.

The Procuring Entity as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The name,

identification, and number of lots (contracts) of this Tender Document are specified
in the TDS.

Throughout this tendering document:

1.2.1 The term “in writing” means communicated in written form (e.g., by mail, e-

mail, fax, including if specified in the TDS, distributed or received through the
electronic-procurement system used by the Procuring Entity) with proof of
receipt;

1.2.2 ifthe context so requires, “singular” means “plural” and vice versa;

1.2.3 “Day” means calendar day, unless otherwise specified as “Business Day”. A

Business Day is any day that is an official working day of the Procuring Entity.
It excludes official public holidays.

2. Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public
Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in
corruption”. The tender submitted by a person shall include a declaration that the
person shall not engage in any corrupt or fraudulent practice and a declaration that the
person or his or her sub-contractors are not debarred from participating in public
procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act
2010, regarding collusive practices in contracting. Any tenderer found to have
engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions
may be imposed. To this effect, Tenders shall be required to complete and sign the
“Certificate of Independent Tender Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (whether declared or not),
subcontractors, sub-consultants, service providers, suppliers, and their personnel, to
permit the Procuring Entity to inspect all accounts, records and other documents
relating to any initial selection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have
them audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage - Fairness and transparency in the tender process
require that the firms or their Affiliates competing for a specific assignment do not
derive a competitive advantage from having provided consulting services related to
this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and make
available to all the firms together with this tender document all in formation that would
in that respect give such firm any unfair competitive advantage over competing firms



3. Eligible Tenderers

a. A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution

subject to ITT 3.8, or an individual or any combination of such entities in the form of a
joint venture (JV) under an existing agree mentor with the intent to enter in to such an
agreement supported by a letter of intent. In the case of a joint venture, all members shall
be jointly and severally liable for the execution of the entire Contract in accordance with
the Contract terms. The JV shall nominate a Representative who shall have the authority
to conduct all business for and on behalf of any and all the members of the JV during
the tendering process and, in the event the JV is awarded the Contract, during contract
execution. Members of a joint venture may not also make an individual tender, be a
subcontractor in a separate tender or be part of another joint venture for the purposes of
the same Tender. The maximum number of JV members shall be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister.
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not be
eligible to tender or be awarded a contract. Public Officers are also not allowed to
participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of
interest shall be disqualified. A tenderer may be considered to have a conflict of interest
for the purpose of this tendering process, if the tenderer:

Directly or indirectly controls, is controlled by or is under common control with another
tenderer;

Receives or has received any direct or indirect subsidy from another tenderer;

Has the same legal representative as another tenderer;

Has a relationship with another tenderer, directly or through common third parties, that
puts it in a position to influence the tender of another tenderer, or influence the decisions
of the Procuring Entity regarding this tendering process;

Any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods or works that are the subject of the tender;

Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity
as a consultant for Contract implementation;

Would be providing goods, works, or non-consulting services resulting from or directly
related to consulting services for the preparation or implementation of the contract
specified in this Tender Document;

Has a close business or personal relationship with senior management or professional
staff of the Procuring Entity who has the ability to influence the bidding process and:
Are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or
May be involved in the implementation or supervision of such Contract unless the
conflicts teeming from such relationship has been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and execution of the Contract.



d. Atenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A
tenderer that is proven to have been involved in any of these practices shall be
automatically disqualified

e. A Tenderer (either individually or as a JV member) shall not participate in more than one
Tender, except for permitted alternative tenders. This includes participation as a
subcontractor in other Tenders. Such participation shall result in the disqualification of all
Tenders in which the firm is involved. Members of a joint venture may not also make an
individual tender, be a sub-contractor in a separate tender or be part of another joint
venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member
may participate as a subcontractor in more than one tender.

f. A Tenderer may have the nationality of any country, subject to the restrictions pursuant to
ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is
constituted, incorporated or registered in and operates in conformity with the provisions
of the laws of that country, as evidenced by its articles of incorporation (or equivalent
documents of constitution or association) and its registration documents, as the case may
be. This criterion also shall apply to the determination of the nationality of proposed sub-
contractors or sub-consultants for any part of the Contract including related Services.

g. A Tenderer that has been debarred from participating in public procurement shall be
ineligible to tender or be awarded a contract. The list of debarred firms and individuals is
available from the website of PPRA www.ppra.go.ke.

h. A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible
to tender and be awarded Contract(s) only if it is determined by the Procuring Entity to
meet the following conditions, i.e., if it is:

i.  Alegal public entity of Government and/or public administration,
ii.  Financially autonomous and not receiving any significant subsidies or
budget support from any public entity or Government, and;

iii.  Operating under commercial law and vested with legal rights and
liabilities similar to any commercial enterprise to enable it compete
with firms in the private sector on an equal basis.

i. Firms and individuals shall be ineligible if their countries of origin are:

a. As a matter of law or official regulations, Kenya prohibits commercial
relations with that country;

b. By an act of compliance with a decision of the United Nations Security
Council taken under Chapter VII of the Charter of the United Nations,
Kenya prohibits any import of goods or contracting of works or services
from that country, or any payments to any country, person, or entity in
that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring
Entity, as the Procuring Entity shall reasonably request.

J.  Foreign tenderers are required to source at least forty (40%) percent of their contract
inputs (in supplies, local sub-contracts and labour) from citizen suppliers and contractors.
To this end, a foreign tenderer shall provide in its tender documentary evidence that this
requirement is met. Foreign tenderers not meeting this criterion will be automatically



disqualified. Information required to enable the Procuring Entity determine if this
condition is met shall be provided for this purpose in “SECTIONI II - EVALUATION
AND QUALIFICATION CRITERIA, Item 9”.

Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign
tenderer, If it is registered in Kenya and has less than 51 percent ownership by nationals
of Kenya and if it does not subcontract to foreign firms or individuals more than 10
percent of the contract price, excluding provisional sums. JVs are considered as foreign
tenderers if the individual member firms registered in Kenya have less 51 percent
ownership by nationals of Kenya. The JV shall not subcontract to foreign firms more than
10 percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.

. The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services
are prohibited unless they are exempt in accordance with the provisions of Section 25 of
the Competition Act, 2010. JVs will be required to seek for exemption from the
Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to
seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website
www.cak.go.ke.

A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled
his/her tax obligations by producing valid tax compliance certificate or tax exemption
certificate issued by the Kenya Revenue Authority.

Eligible Goods, Equipment and Services

Goods, equipment and services to be supplied under the Contract may have their origin
in any country that is not ineligible under ITT 3.9. At the Procuring Entity's request,
Tenderers may be required to provide evidence of the origin of Goods, equipment and
services.

Any goods, works and production processes with characteristics that have been
declared by the relevant national environmental protection agency or by other
competent authority as harmful to human beings and to the environment shall not be
eligible for procurement

Tenderer’s Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of
his/her tender, and the Procuring Entity will in no case be responsible or liable for those
costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the Site of the Works and its surroundings and obtain all
information that may be necessary for preparing the tender and entering into a contract
for construction of the Works. The costs of visiting the Site shall beat the tenderer's own
expense.



c. The Tenderer and any of its personnel or agents will be granted permission by the
Procuring Entity to enter upon its premises and lands for the purpose of such visit. The
Tenderer shall indemnify the Procuring Entity again stall liability arising from death or
personal injury, loss of or damage to property, and any other losses and expenses
incurred as a result of the examination and inspection

d. The Tenderer shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including charts as
necessary or required.

B. CONTENTS OF TENDER DOCUMENTS

6. Sections of Tender Document

a. The tender document consists of Parts 1, 2, and 3, which includes all the sections specified
below, and which should be read in conjunction with any Addenda issued in accordance
with ITT 10.

PART 1: Tendering Procedures

Section | — Instructions to Tenderers

Section Il — Tender Data Sheet (TDS)

Section I11- Evaluation and Qualification Criteria
Section IV — Tendering Forms

PART 2: Works' Requirements
Section V - Bills of Quantities
Section VI - Specifications
Section VII — Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII - General Conditions (GCC)

Section IX - Special Conditions of Contract

Section X- Contract Forms

b. The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract
documents. Unless obtained directly from the Procuring Entity, the Procuring Entity is
not responsible for the completeness of the Tender document, responses to requests for
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting
(if any), or Addenda to the Tender document in accordance with ITT 10. In case of any
contradiction, documents obtained directly from the Procuring Entity shall prevail.

c. The Tenderer is expected to examine all instructions, forms, terms, and specifications in
the Tender Document and to furnish with its Tender all information and documentation as
is required by the Tender document.

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting

a. A Tenderer requiring any clarification of the Tender Document shall contact the Procuring
Entity in writing at the Procuring Entity's address specified in the TDS or raise its enquiries
during the pre-Tender meeting if provided for in accordance with ITT 7.2. The Procuring



Entity will respond in writing to any request for clarification, provided that such request
is received no later than the period specified in the TDS prior to the deadline for
submission of tenders. The Procuring Entity shall forward copies of its response to all
tenderers who have acquired the Tender documents in accordance with ITT 7.4, including
a description of the inquiry but without identifying its source. If so specified in the TDS,
the Procuring Entity shall also promptly publish its response at the web page identified in
the TDS. Should the clarification result in changes to the essential elements of the Tender
Documents, the Procuring Entity shall amend the Tender Documents following the
procedure under ITT 8and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the site(s) of the required contracts and obtain all information that
may be necessary for preparing a tender. The costs of visiting the Site shall be at the
Tenderer's own expense. The Procuring Entity shall specify in the TDS if a pre-arranged
Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's
designated representative is invited to attend a pre-arranged site visit and a pre-tender
meeting, as the case may be. The purpose of the site visit and the pre-tender meeting will
be to clarify issues and to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity
not later than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable,
including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all
Tenderers who have acquired the Tender Documents. Minutes shall not identify the source
of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the
pre-arranged site visit and those of the pre-tender meeting at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result
of the pre-arranged site visit and those of the pre-tender meeting shall be made by the
Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not
through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site
visit and the pre-tender meeting will not be a cause for disqualification of a Tenderer.

. Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, the Procuring Entity may
amend the Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated
in writing to all who have obtained the Tender Documents from the Procuring Entity. The
Procuring Entity shall also promptly publish the addendum on the Procuring Entity's
website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in preparing
their Tenders, the Procuring Entity should extend the dead line for the submission of
Tenders, pursuant to ITT 22.2.



C. PREPARATION OF TENDERS

9. Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender,
and the Procuring Entity shall not be responsible or liable for those costs, regardless of the
conduct or outcome of the tendering process.

10. Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by
the tenderer and the Procuring Entity, shall be written in the English Language. Supporting
documents and printed literature that are part of the Tender may be in another language
provided they are accompanied by an accurate and notarized translation of the relevant
passages into the English Language, in which case, for purposes of interpretation of the Tender,
such translation shall govern.

11. Documents Comprising the Tender

a. The Tender shall comprise the following:

a. Form of Tender prepared in accordance with ITT 12;

b. Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and
ITT 14,

c. Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d. Alternative Tender, if permissible, in accordance with ITT 13;

e. Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordance with ITT20.3;

f.  Qualifications: documentary evidence in accordance with ITT 17 establishing

the Tenderer's qualifications to perform the Contract if its Tender is accepted,;

Conformity: a technical proposal in accordance with ITT 16;

Any other document required in the TDS

> @

b. Inaddition to the requirements under ITT 11.1, Tenders submitted by a JV shall include
a copy of the Joint Venture Agreement entered into by all members. Alternatively, a
letter of intent to execute a Joint Venture Agreement in the event of a successful Tender
shall be signed by all members and submitted with the Tender, together with a copy of
the proposed JV Agreement. Change of membership and conditions of the JV prior to
contract signature will render the tender liable for disqualification.

12. Form of Tender and Schedules

a. The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared
using the relevant forms furnished in Section IV, Tendering Forms. The forms must be
completed without any alterations to the text, and no substitutes shall be accepted
except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested. The Tenderer shall chronologically serialize all pages of the
tender documents submitted.



b.

13.

14

a.

The Tenderer shall furnish in the Form of Tender information on commissions and
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect
will be included in the TDS, and the method of evaluating different alternative times
for completion will be described in Section I1I, Evaluation and Qualification Criteria.

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical
alternatives to the requirements of the Tender Documents must first price the Procuring
Entity's design as described in the Tender Documents and shall further provide all
information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of
prices, and proposed construction methodology and other relevant details. Only the
technical alternatives, if any, of the Tenderer with the Winning Tender conforming to
the basic technical requirements shall be considered by the Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical
solutions for specified parts of the Works, and such parts will be identified in the TDS,
as will the method for their evaluating, and described in Section VII, Works'
Requirements.

. Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the
Form of Tender and in the Bill of Quantities shall conform to the requirements specified
below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill
of Quantities. Items against which no rate or price is entered by the Tenderer shall be
deemed covered by the rates for other items in the Bill of Quantities and will not be paid
for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities
shall be assumed to be not included in the Tender, and provided that the Tender is
determined substantially responsive notwithstanding this omission, the average price of
the item quoted by substantially responsive Tenderers will be added to the Tender price
and the equivalent total cost of the Tender so determined will be used for price
comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12.1,
shall be the total price of the Tender, including any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the
Form of Tender, in accordance with ITT 12.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are
not subject to adjustment during the performance of the Contract in accordance with the
provisions of the Conditions of Contract, except in cases where the contract is subject



to fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish
the indices and weightings for the price adjustment formulae in the Schedule of
Adjustment Data and the Procuring Entity may require the Tenderer to justify its
proposed indices and weightings.

f.  Where tenders are being invited for individual lots (contracts)or for any combination of
lots (packages), tenderers wishing to offer discounts for the award of more than one
Contract shall specify in their Tender the price reductions applicable to each package,
or alternatively, to individual Contracts within the package. Discounts shall be
submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are
opened at the same time.

g. All duties, taxes, and other levies payable by the Contractor under the Contract, or for
any other cause, as of the date 30 days prior to the deadline for submission of Tenders,
shall be included in the rates and prices and the total Tender Price submitted by the
Tenderer

15. Currencies of Tender and Payment
a. The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

b. Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings.

a. A Tenderer expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside Kenya (referred to as “the foreign currency requirements’) shall
(if so, allowed in the TDS) indicate in the Appendix to Tender the percentage(s) of the
Tender Price (excluding Provisional Sums), needed by the Tenderer for the payment of
such foreign currency requirements, limited to no more than two foreign currencies.

b. The rates of exchange to be used by the Tenderer in arriving at the local currency
equivalent and the percentage(s) mentioned in (a) above shall be specified by the
Tenderer in the Appendix to Tender and shall be based on the exchange rate provided by
the Central Bank of Kenya on the date 30 days prior to the actual date of tender opening.
Such exchange rate shall apply for all foreign payments under the Contract.

c. Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's
satisfaction, their local and foreign currency requirements, and to substantiate that the
amounts included in the unit rates and prices and shown in the Schedule of Adjustment
Data in the Appendix to Tender are reasonable, in which case a detailed breakdown of
the foreign currency requirements shall be provided by Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section 1V, Tender
Forms, and insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet
the work's requirements and the completion time.

17. Documents Establishing the Eligibility and Qualifications of the Tenderer

a. Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibility in accordance with ITT 4.

b. In accordance with Section III, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information
requested in the corresponding information sheets included in Section IV, Tender Forms.



If a margin of preference applies as specified in accordance with ITT 33.1, nation al
tenderers, individually or in joint ventures, applying for eligibility for national preference
shall supply all information required to satisfy the criteria for eligibility specified in
accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contractor or group of
contractors’ qualifies for a margin of preference. Further the information will enable the
Procuring Entity identify any actual or potential conflict of interest in relation to the
procurement and/or contract management processes, or a possibility of collusion between
tenderers, and thereby help to prevent any corrupt influence in relation to the procurement
process or contract management.

The purpose of the information described in ITT 17.4 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it
would be justified for a tenderer to keep information relating to its ownership and control
confidential where it is tendering to undertake public sector work and receive public sector
funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification
for a Tenderer's failure to disclose, or failure to provide required information on its
ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations that
the Procuring Entity may request in relation to owner ship and control which in formation
on any changes to the information which was provided by the tenderer under ITT 6.4. The
obligations to require this information shall continue for the duration of the procurement
process and contract performance and after completion of the contract, if any change to
the information previously provided may reveal a conflict of interest in relation to the
award or management of the contract

All information provided by the tenderer, pursuant to these requirements must be
complete, current and accurate as at the date of provision to the Procuring Entity. In
submitting the information required pursuant to these requirements, the Tenderer shall
warrant that the information submitted is complete, current and accurate as at the date of
submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender will
be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to
verify to a reasonable degree the information submitted by a tenderer, pursuant to these
requirements, then the tender will be rejected.

If information submitted by a tenderer, pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or
otherwise), shows any conflict of interest which could materially and improperly benefit
the tenderer in relation to the procurement or contract management process, then:

If the procurement process is still ongoing, the tenderer will bed is qualified from the
procurement process,

if the contract has been awarded to that tenderer, the contract award will be set as
depending the outcome of (iii),

the tenderer will be referred to the relevant law enforcement authorities for investigation
of whether the tenderer or any other person shave committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is in complete, in
accurate or out-of-date, or attempts to obstruct the verification process, then the
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18.

19.

consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable
satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or recklessness
of the tender

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The
Tender Validity period starts from the date fixed for the Tender submission deadline (as
prescribed by the Procuring Entity in accordance with ITT 22). At ender valid for a shorter
period shall be rejected by the Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the
Procuring Entity may request Tenderers to extend the period of validity of their Tenders.
The request and the responses shall be made in writing. If a Tender Security is requested
in accordance with ITT 19, it shall also be extended for thirty (30) days beyond the
deadline of the extended validity period. A Tenderer may refuse the request without
forfeiting its Tender security. A Tenderer granting the request shall not be required or
permitted to modify its Tender

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or
a Tender Security as specified in the TDS, in original form and, in the case of a Tender
Security, in the amount and currency specified in the TDS. A Tender-Securing
Declaration shall use the form included in Section 1V, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a
demand guarantee in any of the following forms at the Tenderer's option:

cash;
a bank guarantee;

a guarantee by an insurance company registered and licensed by the Insurance
Regulatory Authority listed by the Authority;

a guarantee issued by a financial institution approved and licensed by the Central Bank
of Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing
bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender
Security shall be valid for thirty (30) days beyond the original validity period of the
Tender, or beyond any period of extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by the Procuring Entity as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing
the Contract and furnishing the Performance Security and any other documents required
in the TDS. The Procuring Entity shall also promptly return the tender security to the
tenderers where the procurement proceedings are terminated, all tenders were determined
non-responsive or a bidder declines to extend tender validity period.

11



20.

The Tender Security of the successful Tenderer shall be returned as promptly as possible
once the successful Tenderer has signed the Contract and furnished the required
Performance Security, and any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

if a Tenderer withdraws its Tender during the period of Tender validity specified
by the Tenderer on the Form of Tender, or any extension there to provide by the
Tenderer; or

if the successful Tenderer fails to: -
sign the Contract in accordance with ITT47; or

furnish a Performance Security and if required in the TDS, and any other
documents required in the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to
the PPRA to debars the Tenderer from participating in public procurement as provided in
the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of
the JV that submits the Tender. If the JV has not been legally constituted into a legally
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing
Declaration shall be in the names of all future members as named in the letter of intent
referred to in ITT 4.1 and ITT 11.2.

A tenderer shall not issue a tender security to guarantee itself.

Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted
in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the
Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly
mark them “COPY.” In the event of any discrepancy between the original and the copies,
the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets, or
commercial or financially sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization
shall consist of a written confirmation as specified in the TDS and shall be attached to the
Tender. The name and position held by each person signing the authorization must be
typed or printed below the signature. All pages of the Tender where entries or amendments
have been made shall be signed or initialled by the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of
the JV on behalf of the JV, and so as to be legally binding on all the members as evidenced
by a power of attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or

12



21.

T o o

22.

23.

initialled by the person signing the Tender.

SUBMISSION AND OPENING OF TENDERS
Sealing and Marking of Tenders

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed
package, or in a single sealed container bearing the name and Reference number of the
Tender, addressed to the Procuring Entity and a warning not to open before the time and
date for Tender opening date. Within the single envelope, package or container, the
Tenderer shall place the following separate, sealed envelopes:

in an envelope or package or container marked “ORIGINAL”, all documents comprising
the Tender, as described in ITT 11; and

in an envelope or package or container marked “COPIES”, all required copies of the
Tender; and

if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

in an envelope or package or container marked “ORIGINAL —~ALTERNATIVE
TENDER?”, the alternative Tender; and

in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”,
all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:
bear the name and address of the Procuring Entity,

bear the name and address of the Tenderer; and
bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring
Entity will assume no responsibility for the misplacement or premature opening of the
Tender. Tenders misplaced or opened prematurely will not be accepted

Deadline for Submission of Tenders

Tenders must be received by the Procuring Entity at the address specified in the TDS and
no later than the date and time also specified in the TDS. When so specified in the TDS,
tenderers shall have the option of submitting their Tenders electronically. Tenderers
submitting Tenders electronically shall follow the electronic Tender submission
procedures specified in the TDS.

The Procuring Entity may, at its discretion, extend the deadline for the submission of
Tenders by amending the Tender Documents in accordance with ITT 8, in which case all
rights and obligations of the Procuring Entity and Tenderers previously subject to the
deadline shall thereafter be subject to the deadline as extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for
submission of tenders, in accordance with ITT 22. Any Tender received by the Procuring
Entity after the deadline for submission of Tenders shall be declared late, rejected, and
returned unopened to the Tenderer.

13



24. Withdrawal, Substitution and Modification of Tenders

a.

25.

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a
copy of the authorization in accordance with ITT 20.3, (except that withdrawal notices do
not require copies). The corresponding substitution or modification of the Tender must
accompany the respective written notice. All notices must be:

prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

received by the Procuring Entity prior to the deadline prescribed for submission

of Tenders, in accordance with ITT 22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned
unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender validity
specified by the Tenderer on the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly
open and read out all Tenders received by the deadline, at the date, time and place
specified in the TDS, in the presence of Tenderers' designated representatives who
chooses to attend. Any specific electronic Tender opening procedures required if
electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in
the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelopes with the corresponding Tender shall not be opened but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding withdrawal
notice contains a valid authorization to request the withdrawal and is read out at Tender
opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and
exchanged with the corresponding Tender being substituted, and the substituted Tender
shall not be opened, but returned to the Tenderer. No Tender substitution shall be
permitted unless the corresponding substitution notice contains a valid authorization to
request the substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if

applicable, including any discounts and alternative Tenders; the presence or absence of a
Tender Security or Tender-Securing Declaration, if required; and any other details as the
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27.

Procuring Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further for evaluation. The Form of Tender and pages of the
Bill of Quantities (to be decided on by the tender opening committee) are to be initialled
by the members of the tender opening committee attending the opening.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any
Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum: -

the name of the Tenderer and whether there is a withdrawal, substitution, or
modification;

the Tender Price, per lot (contract) if applicable, including any discounts;
any alternative Tenders;

the presence or absence of a Tender Security, if new as required;

number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes.
The omission of a Tenderer's signature on the minutes shall not invalidate the contents
and effect of the minutes. A copy of the tender opening register shall be distributed to all
Tenderers.

EVALUATION AND COMPARISON OF TENDERS
Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award
shall not be disclosed to Tenderers or any other persons not officially concerned with the
Tender process until information on Intention to Award the Contract is transmitted to all
Tenderers in accordance with ITT 43.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders
or Contract award decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award,
if a tenderer wishes to contact the Procuring Entity on any matter related to the tendering
process, it shall do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification
of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a
clarification of its tender, given a reasonable time for a response. Any clarification
submitted by a tenderer that is not in response to a request by the Procuring Entity shall
not be considered. The Procuring Entity's request for clarification and the response shall
be in writing. No change, including any voluntary increase or decrease, in the prices or
substance of the tender shall be sought, offered, or permitted, except to confirm the
correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 31.
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29.

30.

If a tenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

Deviations, Reservations and Omissions

During the evaluation of tenders, the following definitions apply: -

“Deviation” is a departure from the requirements specified in the tender document;
“Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and

“Omission” is the failure to submit part or all of the information or documentation

required in the Tender document.
Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender
document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that, if accepted, would:

Affect in any substantial way the scope, quality, or performance of the Works specified
in the Contract;

limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer's obligations under the proposed contract;

if rectified, would unfairly affect the competitive position of other tenderers presenting
substantially responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in
accordance with ITT 16, to confirm that all requirements of Section VII, Works'
Requirements have been met without any material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it
shall be rejected by the Procuring Entity and may not subsequently be made responsive
by correction of the material deviation, reservation, or omission.

Non-Material and Non-Conformities

Provided that a tender is substantially responsive, the Procuring Entity may waive any
non-conformities in the tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that
the tenderer submit the necessary information or documentation, within a reasonable
period of time, to rectify non-material non- conformities in the tender related to
documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the
tenderer to comply with the request may result in the rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify
quantifiable non-material non-conformities related to the Tender Price. To this effect, the
Tender Price shall be adjusted, for comparison purposes only, to reflect the price of a
missing or non-conforming item or component in the manner specified in the TDS.

16



31.

a.

32.

33.

34.

Arithmetic Errors

The tender sum as submitted and read out during the tender opening shall be absolute and
final and shall not be the subject of correction, adjustment or amendment in any way by
any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall
handle errors on the following basis: -

Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price, quantity,
and subtotal and total bid price shall be considered as a major deviation that affects the
substance of the tender and shall lead to disqualification of the tender as non-responsive.
and

if there is a discrepancy between words and figures, the amount in words shall prevail
Tenderers shall be notified of any error detected in their bid during the notification of
award.

Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be
converted in to a single currency as specified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international
competitive tendering where foreign contractors are expected to participate in the
tendering process and where the contract exceeds the value/threshold specified in the
Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be
subject to reservations exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to a specific group of businesses (these groups
are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and
Enterprises of persons living with disability, as the case may be), and who are
appropriately registered as such by the authority to be specified in the TDS, a procuring
entity shall ensure that the invitation to tender specifically indicates that only businesses
or firms belonging to the specified group are eligible to tender. No tender shall be reserved
to more than one group. If not so stated in the Invitation to Tender and in the Tender
documents, the invitation to tender will be open to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any
specific elements of the Works by subcontractors selected/nominated by the Procuring
Entity. In case the Procuring Entity nominates a subcontractor, the subcontract agreement
shall be signed by the Subcontractor and the Procuring Entity. The main contract shall
specify the working arrangements between the main contractor and the nominated
subcontractor.

Tenderers may propose sub-contracting up to the percentage of total value of contracts or
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35.

36.

37.

the volume of works as specified in the TDS. Subcontractors proposed by the Tenderer
shall be fully qualified for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for
the Works unless their specialized parts of the Works were previously designated so by
the Procuring Entity in the TDS a scan be met by subcontractors referred to hereafter as
'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualifications of the
Tenderer

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section
III, Evaluation and Qualification Criteria No other evaluation criteria or methodologies
shall be permitted. By applying the criteria and methodologies the Procuring Entity shall
determine the Lowest Evaluated Tender in accordance with ITT 40

To evaluate a Tender, the Procuring Entity shall consider the following:

price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

price adjustment due to discounts offered in accordance with ITT 14.4;

converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 32;

price adjustment due to quantifiable non material non-conformities in accordance with
ITT 30.3; and

any additional evaluation factors specified in the TDS and Section 11, Evaluation and
Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be considered in Tender
evaluation.

Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender
for one or more lots (contracts). Each lot or contract will be evaluated in accordance with
ITT 35.2. The methodology to determine the lowest evaluated tenderer or tenderers base
done lot (contract) or based on a combination of lots (contracts), will be specified in
Section I11, Evaluation and Qualification Criteria. In the case of multiple lots or contracts,
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form
for each Lot.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive
Tenders established in accordance with ITT 35.2 to determine the Tender that has the
lowest evaluated cost.

Abnormally Low Tenders and Abnormally High Tenders
Abnormally Low Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the capability
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38.

of the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered
Tender Price or that genuine competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity
shall seek written clarifications from the Tenderer, including detailed price analyses of its
Tender price in relation to the subject matter of the contract, scope, proposed
methodology, schedule, allocation of risks and responsibilities and any other requirements
of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines
that the Tenderer has failed to demonstrate its capability to perform the Contract for the
offered Tender Price, the Procuring Entity shall reject the Tender.

Abnormally High Tenders

An abnormally high tender price is one where the tender price, in combination with other
constituent elements of the Tender, appears unreasonably too high to the extent that the
Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for
money or it may be paying too high a price for the contract compared with market prices
or that genuine competition between Tenderers is compromised.

In case of an abnormally high price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender
Documents to check if the specifications, scope of work and conditions of contract are
contributory to the abnormally high tenders. The Procuring Entity may also seek written
clarification from the tenderer on the reason for the high tender price. The Procuring Entity
shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's
budget considerations.

If specifications, scope of work and/or conditions of contract are contributory to the
abnormally high tender prices, the Procuring Entity shall reject all tenders and may
retender for the contract based on revised estimates, specifications, scope of work and
conditions of contract, as the case may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because
genuine competition between tenderers is compromised (often due to collusion,
corruption or other manipulations), the Procuring Entity shall reject all Tenders and shall
institute or cause competent Government Agencies to institute an investigation on the
cause of the compromise, before retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated
price is seriously unbalanced and/or frontloaded, the Procuring Entity may require the
Tenderer to provide written clarifications. Clarifications may include detailed price
analyses to demonstrate the consistency of the tender prices with the scope of works,
proposed methodology, schedule and any other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the
Tenderer, the Procuring Entity may as appropriate:

accept the Tender;

require that the total amount of the Performance Security be increased at the expense of
the Tenderer to a level not exceeding a 30% of the Contract Price;
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39.

40.

41.

42.

43.

agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying
too much for undelivered works;
reject the Tender

Quialifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that
is selected as having submitted the lowest evaluated cost and substantially responsive
Tender, meets the qualifying criteria specified in Section 111, Evaluation and Qualification
Criteria.

The determination shall be based upon an examination of the documentary evidence of
the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The
determination shall not take into consideration the qualifications of other firms such as the
Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized
Sub-contractors if permitted in the Tender document), or any other firm(s) different from
the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in which
event the Procuring Entity shall proceed to the Tenderer who offers a substantially
responsive Tender with the next lowest evaluated price to make a similar determination of
that Tenderer's qualifications to perform satisfactorily.

Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine
the Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer
that meets the Qualification Criteria and whose Tender has been determined to be:

Most responsive to the Tender document; and

The lowest evaluated price.

Procuring Entity’s Right to Accept Any Tender and to Reject Any or all Tenders
The Procuring Entity reserves the right to accept or reject any Tender and to annul the
Tender process and reject all Tenders at any time prior to Contract Award, without there

by incurring any liability to Tenderers. In case of annulment, all Tenders submitted and
specifically, Tender securities, shall be promptly returned to the Tenderers.

AWARD OF CONTRACT

Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has
been determined to be the Lowest Evaluated Tender.

Notice of Intention to Enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the
Procuring Entity shall issue a Notification of Intention to Enter into a Contract/Notification
of award to all tenderers which shall contain, at a minimum, the following information:
the name and address of the Tenderer submitting the successful tender;

the Contract price of the successful tender;
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a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

d. the expiry date of the Standstill Period; and

44,

45.

46.

47.

instructions on how to request a debriefing and/ or submit a complaint during the stand
still period

Standstill Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days
to allow any dissatisfied tender to launch a complaint. Where only one Tender is
submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has
transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the
successful Tenderer

Debriefing by The Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 43, an unsuccessful tenderer may make a written request to the
Procuring Entity for a debriefing on specific issues or concerns regarding their tender. The
Procuring Entity shall provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer
shall bear its own costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
specified in ITT 42.1, upon addressing a complaint that has been filed with in the Standstill
Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer.
The letter of award shall request the successful tenderer to furnish the Performance
Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract
and upon the parties meeting their respective statutory requirements, the Procuring Entity
shall send the successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer
shall sign, date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification
of award and before expiry of the tender validity period.
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48.

a.

49,

50.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring
Entity, the successful Tenderer shall furnish the Performance Security and, any other
documents required in the TDS, in accordance with the General Conditions of Contract,
subject to ITT 38.2 (b), using the Performance Security and other Forms included in
Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution
located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent
bank is not required

Failure of the successful Tenderer to submit the above-mentioned Performance Security
and other documents required in the TDS or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Tender Security. In that event
the Procuring Entity may award the Contract to the Tenderer offering the next Best
Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than the
amount specified in the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the
awarded contract at its notice boards and websites; and on the Website of the Authority.
At the minimum, the notice shall contain the following information:

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the
selection method used;

the name of the successful Tenderer, the final total contract price, the contract duration;
dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as readout at
Tender opening.

Procurement Related Complaint

The procedures for making Procurement-related Complaints are as specified in the TDS.
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SECTION Il - TENDER DATA SHEET (TDS)

SECTION Il — Tender Data Sheet (TDS)

The following specific data shall complement, supplement or amend the provisions in the
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall
prevail over those in the ITT.

A. GENERAL

ITT1.1

The Name of the Contract is: THE PROPOSED EXTENSION O THE
Eéll-ls(-)r(l)l\ll_G DORMITORY AT PARKLANDS ARYA GIRLS HIGH

The Reference Number of the Contract is;: No. NG-CDF/WST/001/2025-2026

'I{Ihe Number and Identification of Lots (Contracts) Comprising this Tender are:
one

ITT2.3

The Information Made Available on Competing Firms is as Follows
i Bill of Quantities

ITT2.4

The firms that provided consulting services for the contract being tendered for
are: HOUSING AND URBAN RENEWAL SUB-SECTOR, NAIROBI
CITY COUNTY, P.O BOX 30075 - 00100 NAIROBI; The Roles are
defined as follows’-

Project Manager — Regional works officer, Nairobi region.

ATChITECT — tuiniininiiiiiiiiiiiiiiiirniierrninerasnenes

QuUANTItY SUNVEYOT — .iuviieiieiniinienceececnsancncens

Electrical ENQINEEr — .cviieiieiiiniiniiecnecniennnnns

Structural ENQINEer — ..cviiieiieiieineinienceecnsennns

Mechanical ENQINEEr — ....iveieeieeinieneieeneensannanns

ITT3.1

Maximum Number of Members in the Joint Venture (JV) Shall Be Five

B. CONTENTS OF TENDER DOCUMENT

ITT7.1

I.  The Tenderer will submit any request for clarifications in writing at the
address P.o box 13712-00800 NAIROBI or email
cdfwestlands@ngcdf.go.ke
To reach the Procuring Entity no later than the date of submission of
the tenders.

ii.  The Procuring Entity shall publish its response at the website

ITT7.2

i. A pre-arranged pretender visit shall NOT take place at the following
date, time and place. However, tenderers are encouraged to visit the
site at any time at their own convenience before the tender opening
date.

Date; N/ A

Time;

Place;

ii. A pre-tender meeting shall NOT take place at the following date, time

and place.

Date; N/ A

Time;

Place;
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ITT7.3

The tenderer will submit any question in writing to reach the procuring entity
not later than 3 working days before the Tender Opening Date.

ITT7.5

The procuring entity website where minutes of the pre-tender meeting and the
pre-arranged pretender will be published is ngcdf.go.ke

ITT9.1

For Clarification of Tender purposes, for obtaining further information and
for purchasing tender documents, the Procuring Entity's address is:

Attention: Clerk of Works, Westlands Constituency
Address: P. O. Box 13712— 00800 Nairobi.

C. PREPARATION OF TENDERS

The Tenderer shall submit the following additional documents in its Tender:

1. Evidence of Personnel Academic & Professional Qualifications
2. Evidence of completed projects of similar nature, complexity or

magnitude
ITT11.1 3. Proof / Evidence of Ownership for all the relevant equipment and
(h) transport
4. Audited Financial Reports for the last three (3) years (2023, 2024 &
2025)
5. Evidence of Financial Resources (Cash in hand, lines of credit,
overdraft etc)
ITT13.1 | Alternative tenders shall not be considered
ITT13.2 | Alternative times for completion shall not be permitted
ITT13.2 | Alternative technical solutions shall not be permitted
ITT14.5 | The prices quoted by the Tenderer shall be fixed
ITT1)5.2(a Foreign currency requirements not allowed.
ITT18.1 | The tender validity period shall be 180 days.
(@) The Number of days beyond the expiry of the initial tender validity
period will be 30 days.
(b) The Tender price shall be adjusted by the following percentages of
the tender price:
ITT18.3 : : . :
i. By 0% the local currency portion of the Contract price adjusted
to reflect local inflation during the period of extension, and
ii. By 0%, the foreign currency portion of the Contract price adjusted
to reflect the international inflation during the period of extension.
Tender shall provide Tender Security. The type of Tender security shall be
ITT19.1 | Bank Guarantee in the amount of an amount equivalent to Kshs. 200,000
or as indicated in the letter of invitation or as in the advertisement.
ITT20.1 | Inaddition to the original of the tender, the number of copies is One
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ITT20.3

The written confirmation of authorization to sign on behalf of the tenderer
shall consist of a written power of attorney

D. SUBMISSION AND OPENING OF TENDERS

ITT22.1

For tender submission purposes only, the Procuring Entity's address is:

National Government Constituency Development Fund

Westlands Constituency office located in Loresho police post compound.
P. O. Box 13712 — 00800 Nairobi

Tenderers shall NOT submit tenders electronically.

ITT25.1

The Tender opening shall take place at the time and the address for
Opening of Tenders Provided below:

National Government Constituency Development Fund
Westlands Constituency,

P. O. Box 13712 — 00800 Nairobi

On ---30"" June 2026---at...10.00am...

ITT25.1

If Tenderers are allowed to submit Tenders electronically, they shall
follow the electronic tender submission procedures specified below

N/A

ITT25.5

The number of representatives of the Procuring Entity to sign is a
minimum of 3

E. EVALUATION AND COMPARISON OF TENDERS

The adjustment shall be based on the average price of the item or
component as quoted in other substantially responsive Tenders. If the

ITT30.3 | price of the item or component cannot be derived from the price of other
substantially responsive Tenders, the Procuring Entity shall use its best
estimate.

ITT33.2 | A margin of preference shall NOT apply.

The invitation to tender is extended to the following group that qualify for
Reservations
ITT33.4
N/A
ITT34.1 At this time, the Procuring Entity does not int_end to execute certain specific
' parts of the Works by subcontractors selected in advance.
Contractors may propose subcontracting: Maximum percentage of
subcontracting permitted is 20%o of the total contract amount. Tenderers

ITT34.2 planning to subcontract more than 10% of total volume of work shall specify,

' in the Form of Tender, the activity (ies) or parts of the Works to be sub
contracted along with complete details of the subcontractors and their
qualification and experience.

The parts of the Works for which the Procuring Entity permits Tenderers to

ITT34.3 | propose Specialized Subcontractors are designated as follows:

1. Electrical Works
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2. Mechanical Works

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tenderer for the
purpose of evaluation.

ITT35.2
(d)

Additional requirements apply. These are detailed in the evaluation
criteria in Section 11, Evaluation and Qualification Criteria.

ITT48.1

Other documents required in addition to the Performance Security are
N/A

ITT49.1

The procedures for making a Procurement-related Complaint are detailed
in the "Notice of Intention to Award the Contract” herein and are also
available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement-related Complaint, the
Tenderer should submit its complaint following these procedures, in
writing (by the quickest means available that is by hand either delivery or
email to; -

For the attention:
Title/position:
Procuring Entity:
Email address:

In summary, a Procurement-related Complaint may challenge any of the
following (among others):

(i) the terms of the Tender Documents; and

the Procuring Entity's decision to award the contract

SECTION Il - EVALUATION AND QUALIFICATION CRITERIA
1. GENERAL PROVISIONS

1.1. This section contains the criteria that the Employer shall use to evaluate tender and
qualify tenderers. No other factors, methods or criteria shall be used other than
specified in this tender document. The Tenderer shall provide all the information
requested in the forms included in Section IV, Tendering Forms. The Procuring Entity
shall use the Standard Tender Evaluation Document for Goods and Works for
evaluating Tenders.

1.2. Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate
the Kenya Shilling equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange

rate prevailing on the last day of the respective calendar year (in which the
amounts for that year are to be converted) was originally established.

b) Value of single contract - Exchange rate prevailing on the date of the contract
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signature.

c) Exchange rates shall be taken from the publicly available source identified in
the ITT 14.3. Any error in determining the exchange rates in the Tender may be
corrected by the Procuring Entity.

1.3. EVALUATION AND CONTRACT AWARD CRITERIA

The Procuring Entity shall use the criteria and methodologies listed in this Section to
evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets
the qualification criteria, (i1) has been determined to be substantially responsive to the
Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price

shall be selected for award of contract.

1. For construction turnover or financial data required for each year - Exchange rate

prevailing on the last day of the respective calendar year (in which the amounts for
that year is to be converted) was originally established.

Value of single contract - Exchange rate prevailing on the date of the contract
signature.

Exchange rates shall be taken from the publicly available source identified in the
ITT 14.3. Any error in determining the exchange rates in the Tender may be
corrected by the Procuring Entity.

2. PRELIMINARY EXAMINATION FOR DETERMINATION OF

RESPONSIVENESS

This stage shall involve examination of the pre-qualification conditions as set out in the ITT
and any other conditions stated in the bid document.

The tender shall be complete in all aspects in meeting the requirements provided for in the
preliminary evaluation criteria outlined below; -

Tenders that do not pass the Preliminary Examination will be considered non- responsive and
will not be considered further.

S/N | Mandatory Eligibility criteria Tenderer’s
Compliance
(YES or NO)
1 Provide Proof of business incorporation or registration
2 | Tenderer has a current tax clearance certificate or taxexemption certificate
issued by the Kenya Revenue Authority. (Valid Tax Compliance Certificate)
3 A copy of company’s list of directors, beneficial owners, name of proprietor or

names of partners for the bidder not more than one-year-old (CR12). All

Directors of both Limited companies and sole proprietor to attach ID COPY (ies).

A sole proprietor may not attach a CR12.
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Tenderer to attach a valid tender security (Bid Bond) of Kshs 200,000 valid for 180
Days from the date of tender opening from a reputable Bank.

Fully filled, Signed and Stamped Form of Tender. The tenderer MUST prepare
the form of tender on stationery with its LETTERHEAD clearly showing the
Tenderer’s complete name and business address. Tenderer’s MUST complete and
sign Confidential Business Questionnaire, Certificate of Independent Tender
Determination and the Self Declaration of the tenderer attached to the Form of
tender.

Attach evidence of a valid registration with National Construction Authority
(NCA) Category 6 or above for building works and above with Current
Annual Practicing License.

The Bid has been submitted in the format required by the procuring entity - the
tender document to be TAPE BOUND and returned in the order and pages
provided and paginated in sequence including attachments. Own pagination
should begin from the very first page. (Spiral Binding and use of Spring or box
files will not be accepted and will lead to automatic disqualification)

Valid copy of Trading License / Business Permit

Power of attorney (if Tender signatory is not a director)

10

Determination of Responsiveness: Responsiveness/Not
Responsive (R/NR)

Note:
The bid security shall be in accordance with the following notes; -

e (A) The tenderer shall furnish as part of his tenders a tender surety in the amount as stated
in the tender document on the Appendix to Instructions to Tenderers”.

e (B) The unconditional Tender surety shall be in Kenya shillings and be in form of a certified
cheque, bank draft, an irrevocable letter of credit or a guarantee from a reputable Bank
located in the Republic of Kenya. The format of the surety shall be in accordance with the
sample form included in the tender documents and the tender surety shall be valid for 180
days from the date of tender opening”.

e (C) Asubstantially responsive tender is one which conforms to all terms and condition and
specifications of the tender document without material deviation or reservation and has a
valid Bank/Insurance guarantee”.

The employer/procuring entity may seek further clarification/confirmation if necessary, to
confirm authenticity/compliance of any condition of the tender. Further, in case of a
discrepancy between the amounts stated in the appendix to instruction to tenderers and the one
stated in the advertisement or invitation letter, the bid security shall be taken as the amount in
the advertisement/ letter of invitation.

The bidders’ who do not satisfy any of the above requirements shall be considered Non-
Responsive and their tenders will not be evaluated further.

STAGE 2: TECHNICAL EVALUATION

Assessment for eligibility
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The tender document shall be examined based on clause 11.1 of the Instruction to Tenderers.

The tenderers will be required to provide evidence for eligibility of the award of the tender by
satisfying the employer of their eligibility and their capability and adequacy of resources to
effectively carry out the subject contract.

The tenderers shall be required;

a) To fill the Standard Forms provided in the bid document for the purposes of providing
the required information. The tenderers may also attach the required information if
they so desire;

A.) TECHNICAL EVALUATION FOR BUILDERS’ WORKS

The award of points for the STANDARD FORMS considered in this section shall be as shown
below;

The detailed scoring plan shall be as shown in table A below: -

TABLE A: Assessment for Eligibility

S/IN Qualification Requirements Weighting Max score
(%)
T1 | Number of Years in the Business of 2 marks for Each year up to a maximum of 5 years 10

construction and associated works.

(Attach  evidence in  form  of
LPO/Contracts)

T2 |KEY PERSONNEL(Tenderer’s must fill form PER1 contractors representative and key personnel
while Form PER2 should be filled for each key personnel

2a | Director of the Firm with relevant e Holder of degree or diploma in relevant 3
qualifications and experience. engineering
(Attach detailed CV, qualification andprofessional field... 3 Marks

certificates eg Mechanical, Architectural, civiland | o - Ho|der of certificate in relevant engineering field
structural engineering, Quantity survey or any

degree/diploma in building construction) ...2 marks
e Holder of trade test certificate in relevant
engineering
field...1 Marks
e No relevant certificate .................... 0
2b | At least INo. Degree/Diploma holder of key| e With 3years to 71 months relevant experience ....... 3 3
personnel in relevant engineering field. Marks

Attach detailed CV, qualification andprofessional | o \\/jth 2 years to 47 months relevant experience
certificates e.g Mechanical, Architectural, civil and

structural engineering, Quantity survey or any 2 Marks .
degree/diploma in building construction ¢ With 0 to 23 months relevant experience .......... 1
mark
2c | At least 2No. Certificate holder of key e With 3years to 71 months relevant experience 3
personnel in relevant engineering field. | ... .. 3 Marks

Attach detailed CV, qualification andprofessional
certificates e.g Mechanical, Architectural, civil and
structural engineering, Quantity survey orany | eee-e 2 Marks

degree/diploma in building construction ¢ With 0 to 23 months relevant experience .......... 1

Mark
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2d | At least 2No. Artisans (Trade Test| o With 3years to 71 months relevant experience 3
Certificate holder) in relevant engineering| ... ... 3 Marks
field. e With 2 years to 47 months relevant experience ......
2 Marks
e With 0 to 23 months relevant experience ....... 1
mark
T3 | EXPERIENCE
3a | Evidence of having completed similar| e Project of similar nature, complexity or magnitude 15
project in the last 5 years (Max. 5No. for10 million and above ------ 3 Marks
projects) with a value of at least Kshs| e Project of similar nature and a value below 10
10,000,000.00. millionbut above 5 million - 2 Marks
e project below 5 Million ------- 1 marks
The similarity and complexity of the
contracts shall be based on thefollowing:
Ground breaking, foundation, walling,
slab, dodo and windows
fixing,roofing,tiling,painting external and
internal finishes
To Score, the bidder Must attach certified copies of Completion Certificate confirming successful
project completion for each reference
site and contract value.
Tenderer’s MUST fill FORM EXP — 4.1 General Construction Experience as one copy and for
each project fill FORM EXP 4.2(a) Specific Construction and Contract Management Experience
3b | On-going projects with a value above 1 Mark for each compliant project to a maximum of 5
5 million— Provide Evidence (certified 5projects
copies of contract agreement clearly
indicating the value of the
project)
tenderer’s MUST fill work in progress
gualification form attached in this
tender document
3c | Schedule of Contractor’s equipment| e Means of transport (5 vehicles each 2mks) ...10 20
(Attach proof of ownership, lease orhire) Marks
e Vehicles (Pickups, tractor,| ¢ No means of transport — 0
lorries/tipper, and closed van)
e Equipment (Concrete mixers, Concrete | o Has equipment for the work being tendered (5
vibrators, Wheel barrows, Portable equipment each 2 mks) ....10 Marks
power saws, drilling machines, tile
cutters, diesel generators, horse pipes) | o Has no relevant equipment for the work being
NB: Tenderer’s must fill form EQU: tendered. . ...0
Equipment for each of their equipment
T4 | WORK PROGRAM
Work program in (Gantt chart) and work ¢ Clearly showing all the activities of the project 2
methodology clearly describingactivities withclear timelines - 2 Marks
with clear timelines— e Showing some of the activities with clear timeline
- Imarks
e Without timelines — 0
T5 [FINANCIAL STABILITY: tenderer’s MUST fill financial qualification forms attached in this
tender document
5a | Signed and stamped Audited accounts e 1 mark for Each year ... 3 marks; 3
for the last three
financial years (2023, 2024, 2025)
5c | Evidence of Financial Resources (cash in | e Has financial resources to finance the projected 3

hand. Lines of credit, overdraft facility,
bank statements for the last six months..)

monthly cash flow* for three months................ 3
Marks
¢ Has financial resources equal to the projected
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monthlycash flow* ...2 Marks

¢ Has financial resources less than the projected
monthly
cash flow* ... 1Marks

¢ Has not indicated sources of financial
resources

TOTAL TECHNICAL SCORE 70

The pass-mark under the Technical Evaluation is 70 percent. Any bidder who scores
below the pass mark will be considered non responsive

*Monthly Cash Flow =Tender Sum/Contract Period

STAGE 3 - FINANCIAL EVALUATION
Upon completion of the technical evaluation a detailed financial evaluation for the bidder (and all
their joint venture partners) shall follow.
(The financial evaluation shall proceed in the manner described in the Public Procurement and
Disposal Act (2015) of the laws of Kenya and the Public Procurement and Disposal Regulations, 2020
specifically section 77.
The evaluation shall be in three stages

a) Determination of Arithmetic Errors for the bidder (and all their joint venture partners);

b) Comparison of Rates for the bidder (and all their joint venture partners); and

c) Consistency of the Rates for the bidder (and all their joint venture partners);

A) Determination of the Arithmetic Errors

Arithmetic Errors will be corrected by the Procuring Entity as follows:

i) In the event of a discrepancy between the amount as stated in the form of Tender and the
corrected tender figure in the Main summary of the Bills of Quantities, the amount as stated
in the Form of tender shall prevail. Pursuant to Section 82 of the Public Procurement and
Asset Disposal Act 2015, the tender sum as submitted and read out during the tender
opening shall be absolute and final and shall not be the subject of correction, adjustment or
amendment in any way by any person or entity;

ii) Error correction factor : Pursuant to regulation 74(2) of the Public Procurement and Asset
Disposal Regulations 2020,Any errors in the submitted tender arising from a
MISCALCULATION of UNIT PRICE,QUANTITY,SUB TOTAL and TOTAL BID
PRICE shall be considered as a MAJOR DEVIATION that affects the substance of the
tender and shall lead to DISQUALIFICATION of the tender as NON-RESPONSIVE.

B) Comparison of rates for the bidder

Items that are underpriced or overpriced may indicate potential for non-delivery and front loading
respectively. The committee shall promptly write to the tenderer asking for detailed breakdown of
costs for any of the quoted items, relationship between those prices, proposed construction/installation
methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate recommendation to
the procuring entity’s tender committee giving necessary evidence. Such recommendations may
include but not limited to:

a) Recommend no adverse action to the tenderer after a convincing response;

b) Employer requiring that the amount of the performance bond be raised at the expense
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of the successful tenderer to a level sufficient to protect the employer against potential
financial losses;

c) Recommend non-award based on the response provided and the available demonstrable
evidence that the scope, quality, completion timing, administration of works to be
undertaken by the tenderer, would adversely be affected or the rights of the employer
or the tenderers obligations would be limited in a substantial way.

C) Consistency of the Rates
The evaluation committee will compare the consistency of rates for similar items and note all
inconsistencies of the rates for similar items.

STAGE 4 - DUE DELIGENEC &RECOMMENDATION FOR AWARD

Particulars of post — qualification if applicable. The Client, National Government
Constituency Development Fund, may inspect the premises and under due diligence to seek
further clarification/confirmation, if necessary, to confirm authenticity /compliance of any
condition of the tender /qualifications of the tenderer in line with Section 83 of the Public
Procurement and Asset Disposal Act ,2015

Award Criteria:
The firm achieving the lowest evaluated price will be awarded the contract in line with Section
86 of the Public Procurement and Disposal Act,2015

3. TENDER EVALUATION (ITT 35)

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria
shall apply:

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as
follows: ......... 3 T

(i) Alternative Technical Solutions for specified parts of the Works, if permitted under
ITT 13.4, will be evaluated as follows:

4. MULTIPLE CONTRACTS

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are
evaluated on basis of Lots and a lowest evaluated tenderer identified for each Lot. The
Procuring Entity will select one Option of the two Options listed below for award of Contracts.

OPTION 1
(1) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot,

provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.
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(ii) Ifatenderer wins more than one Lot, the tender will be awarded a contract for all won
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria
for all the won Lots. The tenderer will be awarded only the combinations for which
the tenderer qualifies and the others will be considered for award to second lowest the
tenderers.

OPTION2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and
determine the combination with the lowest evaluated price. Tenders will then be awarded to
the Tenderer or Tenderers in the combination provided the tenderer meets the aggregate
Eligibility and Qualification Criteria for all the won Lots.

5. ALTERNATIVE TENDERS (ITT 13.1)

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 3.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 -
Works’ requirements. Only the technical alternatives, if any, of the Tenderer with the Best
Evaluated Tender conforming to the basic technical requirements shall be considered by the
Procuring Entity.

6. MARGIN OF PREFERENCE

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifieen
percent (15%) to be loaded on evaluated prices of the foreign tenderers, where the
percentage of shareholding of Kenyan citizens is less than fifty- one percent (51%).

6.2  Contractors shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine whether,
according to the classification established by the Procuring Entity, a particular contractor
or group of contractors qualifies for a margin of preference.

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive
Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan citizens.
Responsive tenders shall be classified into the following groups:

Q) Group A: tenders offered by Kenyan Contractors and other Tenderers where
Kenyan citizens hold shares of over fifty one percent (51%).

(i) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan
citizens hold shares of less than fifty one percent (51%).

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to
determine the lowest tender, and the lowest evaluated tender in each group shall be further
compared with each other. If, as a result of this comparison, a tender from Group A is the
lowest, it shall be selected for the award of contract. If a tender from Group B is the lowest, an
amount equal to the percentage indicated in Item 6.1 of the respective tender price, including
unconditional discounts and excluding provisional sums and the cost of day works, if any, shall
be added to the evaluated price offered in each tender from Group B. All tenders shall then be
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compared using new prices with added prices to Group B and the lowest evaluated tender from
Group A. If the tender from Group A is still the lowest tender, it shall be selected forward. If
not, the lowest evaluated tender from Group B based on the first evaluation price shall be
selected.

7. Post qualification and Contract ward (ITT 39), more specifically,

@ In case the tender was subject to post-qualification, the contract shall be awarded to
the lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so
required.

(b) In case the tender was not subject to post-qualification, the tender that has been
determined to be the lowest evaluated tenderer shall be considered for contract
award, subject to meeting each of the following conditions.

(1 The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent
of any contractual advance payment) sufficient to meet the construction cash flow
of Kenya Shillings...............................

(i) Minimum average annual construction turnover of Kenya Shillings..................
[insert amount], equivalent calculated as total certified payments received for
contracts in progress and/or completed within the last..................... [insert of
year] years.

(iii)  Atleast............... (insert number) of contract(s) of a similar nature
executed within Kenya, or the East African Community or a broad, that have been
satisfactorily and substantially completed as a prime contractor, or joint venture
member  or  sub-contractor each of  minimum  value Kenya

shillings.................o.el . equivalent.

(iv)  Contractor's Representative and Key Personnel, which are specified
AS. .ttt

(v) Contractors’ key equipment listed on the table “Contractor's Equipment” below and

more specifically listed as [specify requirements for each lot as applicable]
(vi)  Other conditions depending on their seriousness.

a) History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member
of a JV in the last (specify years). The required information shall be furnished in the
appropriate form.

b) Pending Litigation

Financial position and prospective long-term profit ability of the Single Tenderer, and in the
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
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litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

C) Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last (specify years). All parties to the contract shall furnish the information in the
appropriate form about any litigation or arbitration resulting from contracts completed or on
going under its execution over the years specified. A consistent history of awards against the
Tenderer or any member of a JV may result in rejection of the tender.:
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1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To For Procuring
No. be Completed Entity's Use
by Tenderer (Qualification met
or Not Met)
L Nationality Nationality in accordance with ITT 3.6 Forms ELI - 1.1
and 1.2, with
attachments
2. Tax Obligations for Has produced a current tax clearance certificate or tax exemption Attachment
Kenyan Tenderers certificate issued by Kenya Revenue Authority in accordance with
ITT 3.14.
3. Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4. PPRA Eligibility Not having been declared ineligible by the PPRA as described in Form of Tender
ITT 3.7
. State — Owned Enterprise | Meets conditions of ITT 3.8 Forms ELI - 1.1
and 1.2, with
attachments
6. Goods, equipment and To have their origin in any country that is not determined ineligible | Forms ELI - 1.1
services to be supplied under ITT 4.1 and 1.2, with
under the contract attachments
I History of Non- Non-performance of a contract did not occur as a result of Form CON-2
Performing Contracts contractor default since 1%t March 2000.
8.

Suspension Based on
Execution of Tender /

Not under suspension based on-execution of a Tender/Proposal

Form of Tender
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1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To For Procuring
No. be Completed Entity's Use
by Tenderer (Qualification met
or Not Met)
Proposal Securing Securing Declaration pursuant to ITT 19.9
Declaration by the
Procuring Entity
9. Pending Litigation Tender's financial position and prospective long-term profitability Form CON-2
still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be resolved
against the Tenderer.
10. Litigation History No consistent history of court/arbitral award decisions against the Form CON - 2
Tenderer since 1% March 2000
11. Financial Capabilities Q) The Tenderer shall demonstrate that it has access to, or has Form FIN - 3.1,
available, liquid assets, unencumbered real assets, lines of credit, with
and other financial means (independent of any contractual advance | attachments

payment) sufficient to meet the construction cash flow requirements
estimated as Kenya Shillings [insert amount] equivalent for the
subject contract(s) net of the Tenderer's other commitments.

(i)  The Tenderers shall also demonstrate, to the satisfaction of
the Procuring Entity, that it has adequate sources of finance to meet
the cash flow requirements on works currently in progress and for
future contract commitments.
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1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To For Procuring
No. be Completed Entity's Use
by Tenderer (Qualification met
or Not Met)
(iii)  The audited balance sheets or, if not required by the laws of
the Tenderer's country, other financial statements acceptable to the
Procuring Entity, for the last [insert number of years] years shall be
submitted and must demonstrate the current soundness of the
Tenderer's
financial position and indicate its prospective long-term
profitability.
12. Average Annual Minimum average annual construction turnover of Kenya Shillings | Form FIN - 3.2
Construction Turnover [insert amount], equivalent calculated as total certified payments
received for contracts in progress and/or completed within the last
[insert of year] years, divided by [insert number of years] years
13. General Construction Experience under construction contracts in the role of prime 4. Form EXP -
Experience contractor, JV member, sub-contractor, or management contractor 4.1
fgr at least the last [insert number of years] years, starting 1st March Experience
[insert year}.
14. Specific Construction & A minimum number of [state the number} similar contracts Form EXP
Contract Management specified below that have been satisfactorily and substantially 4.2(a)

Experience

completed as a prime contractor, joint venture member,
management contractor or sub-contractor between 1st March [insert
year] and tender submission deadline i.e.
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1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To For Procuring
No. be Completed Entity's Use
by Tenderer (Qualification met
or Not Met)

.. .. (number) contracts, each of minimum value Kenya
shillings........ ..... .. equivalent.

[In case the Works are to be tender as individual contracts under
multiple contract procedure, the minimum number of contracts
required for purposes of evaluating qualification shall be selected
from the options mentioned in ITT 35.4}

The similarity of the contracts shall be based on the following:
[Based on Section VII, Scope of Works, specify the minimum key
requirements in terms of physical size, complexity, construction
method, technology and/or other characteristics including part of the
requirements that may be met by specialized subcontractors, if
permitted in accordance with ITT 34.3}
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SECTION IV - TENDERING FORMS
8. QUALIFICATION FORMS
1. FOREIGN TENDERERS 40% RULE

ltem

Description of Work
Item

Describe Location
of Source

Cost in K.

Shillings

Comments if
Any

Local Labour

Sub-Contracts from Local Sources

Local Materials

vlbwNRr Mo sw|neRgolbslodROlol ek lo|lo|sow|de D>

TOTAL COST OF LOCAL CONTENT

PERCENTAGE OF CONTRACT PRICE
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2. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate

Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Tenderer.

Item of Equipment

Equipment | Name of Manufacturer Model and Power Rating
Information
Current Capacity Year of Manufacture

Current Location

Indicate source of the equipment

0 Owned ] Rented [ Leased [0 Specially Manufactured
Omit the following information for equipment owned by the tenderer
Name of Owner

Address of Owner
Owner

Telephone Contact Name and Title

Fax Telex

Agreements | Details of rental/lease/manufacture agreements specific to the project
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3. FORM PER -1
Contractors Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2
below for each candidate

1. Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for
This Position

Expected Time Schedule
for This Position

2. Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for
This Position

Expected Time Schedule
for This Position

3. Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for
This Position

Expected Time Schedule
for This Position

4, Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for
This Position

Expected Time Schedule
for This Position

5. Title of Position

Name of Candidate
Duration of Appointment
Time Commitment for
This Position

Expected Time Schedule
for This Position
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4. FORM PER -2
Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#1] [title of position from Form Per-1]

Personnel | Name:
Information

Date of Birth:

Address:

E-Mail:

Professional Qualifications:

Academic Qualifications:

Language Proficiency: [language and levels of speaking, reading and
writing skills]

Address of Procuring Entity:

Telephone: Contact (Manager/Personnel Officer)
Fax:
Job Title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and

managerial experience relevant to the project

Project Role IDuratlon of Relevant Experience
nvolvement
[main [role and responsibilities on the [time in role] [describe the
project | project] experience relevant to
details] this position]
Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify
that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly

describes myself, my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule

for this position as provided in the Tender:

Commitment

Details

Commitment to duration of contract

[insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work in this contract]

Time commitment

[insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work in this contract]

I understand that any misrepresentation or omission in this form may:
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a) be taken into consideration during Tender evaluation;
b)  result in my disqualification from participating in the tender;
c) Result in my dismissal from the contract.

Name of Contractor's Representative or Key Personnel:
Signature:

Date: (day month year):

Counter signature of authorized representative of the Tenderer:
Signature:

Date: (day month year):
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and

Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information
Sheets included hereunder.

1.1. FORM ELI -1.1
Tenderer Information Form

Date:
ITT No. and Title:

Tenderer’s Name

In case of Joint Venture (JV), Name of Each Member

Tenderer’s Actual or Intended Year of Incorporation

Tenderer’s Legal Address [in country of registration]

Tenderer’s Authorised Representative Information
Name:

Address:

Telephone/Fax Numbers:

E-mail Address:

1. Attached are copies of original documents of:
e Atrticles of Incorporation (or equivalent documents of constitution or
association) and /or documents of registration of the legal entity named
above in accordance with ITT 3.6
e Incase of JV, letter of intent to form JV or JV agreement in accordance with
ITT 3.5
e In case of state-owned enterprise or institution in accordance with ITT 3.8
documents establishing:
a. Legal and financial autonomy
Operation under commercial law
Establishing that the tenderer is not under the supervision of the Procuring
Entity
2. Included are the organisational chart, a list of Board of Directors and the beneficial
ownership

1.2. FORMELI-1.2
Tenderer’s JV Information Form

(to be completed for each member of Tenderer’s JV)

Date:
ITT No. and Title:

Tenderer’s JV Name
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JV Member’s Name

JV Member’s Country of Registration

JV Member’s Year of Constitution

JV Member’s Legal Address in Country of Constitution

JV Member’s Authorised Representative Information
Name:

Address:

Telephone/Fax Numbers:

E-mail Address:

1. Attached are copies of original documents of:
e Atrticles of Incorporation (or equivalent documents of constitution or
association) and /or documents of registration of the legal entity named
above in accordance with ITT 3.6
e In case of state-owned enterprise or institution in accordance with ITT 3.8
documents establishing:
Legal and financial autonomy
Operation under commercial law
f. Establishing that the tenderer is not under the supervision of the Procuring
Entity, in accordance with ITT 3.5
2. Included are the organisational chart, a list of Board of Directors and the beneficial
ownership

1.3. FORM CON -2
Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer's Name: Date:

JV Member’s Name ITT No. And Title

Non-Performed Contracts in accordance with Section 11, Evaluation and Qualification Criteria

o Contract non-performance did not occur since 1% March [ insert year] specified in Section
I11, Evaluation and Qualification Criteria, Sub-Factor 2.1

o Contract(s) non-performance since 1% March [ insert year] specified in Section IlI,
Evaluation and Qualification Criteria, Requirement 2.1

o Contract(s) withdrawn did not occur since 1% March [ insert year] specified in Section Il1,
Evaluation and Qualification Criteria, Requirement 2.1
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Total Contract Amount

Ngrrllz)rmed o (current value,
Year P rtion of Contract Identification currency, exchange rate
Egntlr%cto and_Kenya Shilling
equivalent)
Contract Identification: [indicate complete
contract name/number and any other
identification]
Name of Procuring Entity: [insert full
. [insert name] . o
[insert amount and Addresg of Procuring Entity: [insert [insert amount]
year] percentage] street/cny/count_ry] o
Name of Procuring Entity: [insert
street/city/country]

Reason(s) for non-performance: [indicate
main reasons]

Pending Litigation in accordance with Section 111, Evaluation and Qualification Criteria

o No Pending Litigation in accordance with Section I11, Evaluation and Qualification
Criteria, Sub Factor 2.3
o Pending Litigation in accordance with Section 111, Evaluation and Qualification Criteria,
Sub-Factor 2.3 as indicated below.

Total Contract Amount

Amount in
CYrear of dispute Contract Identification (cu_rl_’ency), I_(enya
ispute (currency) Shilling Equivalent
(exchange rate)
Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of Dispute:
Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
. . Matter in dispute:
[insert | [insert [insert amount]
year] percentage]

Party who initiated the dispute:
Status of Dispute:

Litigation in accordance with Section 111, Evaluation and Qualification Criteria
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o No Litigation in accordance with Section 11, Evaluation and Qualification Criteria, Sub
Factor 2.4

o Pending Litigation in accordance with Section 111, Evaluation and Qualification Criteria,
Sub-Factor 2.4 as indicated below.

Outcome as Total Contract Amount
Year of | percentage e - (currency), Kenya
award | of Net Contract Identification Shilling Equivalent
Worth (exchange rate)

Contract Identification: [indicate complete
contract name/number and any other
identification]

Name of Procuring Entity: [insert full

name]
Address of Procuring Entity: [insert

[insert | [insert street/city/country] .

year] percentage] | Matter in dispute: [indicate main issues in [insert amount]
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and Award
Decision: [indicate main reasons]

Include details relating to potential bid-rigging practices such as previous occasions where tenders were
withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.

1.4. FORM FIN - 3.1
Tenderer’s Name:

Date:
JV Member’s Name:
ITT No. and Title:

1.4.1. FINANCIAL DATA

Type of Historic Information for Previous Years
Financial
Information in

(amount in currency, currency exchange rate*, USD equivalent)

(currency)

Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets
(TA)

Total Liabilities
(TL)

Net Worth (NW)

Current Assets
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(CA)

Current
Liabilities (CL)

Working Capital
(WC)

Information from Income Statement

Total Revenue
(TR)

Profits Before
Taxes (PBT)

Cash Flow Information

Cash Flow from
Opening
Activities

*Refer to ITT 15 for the exchange rate

1.4.2. Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for

future contract commitments.

No. | Source of Finance

Amount (Kenya Shilling
Equivalent)

1.4.3. Financial Documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III,

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a. Reflect the financial situation of the Tenderer or In case of JV member, and not an affiliated
entity (such as parent company or group member).

b. Be independently audited or certified in accordance with local legislation.
c. Be complete, including all notes to the financial statements.
d. Correspond to accounting periods already completed and audited

Attached are copies of financial statements for the three(3) years required above and complying with the

requirements.

1.5. FORM FIN - 3.2
Average Annual Construction Turnover

Tenderer’s Name:

Date:

JV Member’s Name:

ITT No. and Title:
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Annual Turnover Data (Construction Only)

Year

Amount Currency

Exchange Rate

Kenya Shilling
Equivalent

[Indicate year]

[Insert amount and
indicate currency]

Average Annual
Construction
Turnover *

*See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.

1.6. FORM FIN - 3.3
Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit,
and other financial means, net of current commitments, available to meet the total construction cash

flow demands of the subject contractor contracts as specified in Section I1I, Evaluation and
Qualification Criteria.

No. | Source of Finance Amount (Kenya Shilling
Equivalent)

1

2

3

1.7. FORM FIN - 3.4
Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all
contracts that have been awarded, or for which a letter of intent or acceptance has been received, or
for contracts approaching completion, but for which an unqualified, full completion certificate has yet

to be issued.
No. | Name of Procuring | Value of Estimated Average Monthly
Contract | Entity’s Outstanding Completion Invoicing Over

Contact
Address,
Tel

Work [Current | Date

Kenya Shilling/

Month

Last Six Months
[Kenya Shilling/
Month]
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Equivalent]

1.8. FORM EXP -4.1
General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name:

ITT No. and Title:

Page of pages
Starting | Ending | Contract Identification Role of
Year Year Tenderer

Contract Name:

Brief Description of the Works Performed
by the Tenderer

Amount of Contract

Name of Procuring Entity

Address

Contract Name:

Brief Description of the Works Performed
by the Tenderer

Amount of Contract

Name of Procuring Entity

Address

Contract Name:

Brief Description of the Works Performed
by the Tenderer

Amount of Contract

Name of Procuring Entity

Address
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1.9. FORM EXP - 4.2(a)
Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:

JV Member’s Name:
ITT No. and Title:

Similar Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract Prime Member | Management | Sub-
Contractord |inJv O Contractor Contractor
O O
Total Contract Amount Kenya Shilling

If Member in a JV or Sub-
Contractor, Specify
Participation in Total
Contract Amount

Procuring Entity’s Name:

Address:
Telephone/Fax Number:
E-Mail:

Description of the
similarity in accordance
with Sub-Factor 4.2(a) of
Section IlI:

‘1. Amount

‘2. Physical Size of
Required Works Items

‘3. Complexity

‘4. Methods/Technology

‘5. Construction Rate for
Key Activities

‘6. Other Characteristics

1.10. FORM EXP —4.2(b)
Specific Construction and Contract Management Experience

Tenderer’s Name: Date:
JV Member’s Name: ITT No. and Title:
Sub-Contractor’s Name? (as per ITT 34)
ITT No. and Title
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All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section
111, Evaluation and Qualification Criteria, Sub-Factor 4.2.

Similar Contract No. Information

Contract Identification

Award Date

Completion Date

Role in Contract Prime Member in | Management | Sub-
Contractor O | Jv O Contractor Contractor

O O
Total Contract Amount Kenya Shilling
Quantity (Volume, Total Quantity | Percentage | Actual Quantity Performed

Number of Rate of
Production as applicable)
performed under the
contract per year or part
of the year

in the
Contract (i)

Participation

(i)

(i) x (ii)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:
Telephone/Fax Number:
E-Mail:

Description of the
similarity in accordance
with Sub-Factor 4.2(b) of
Section IlI:
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OTHER FORMS

1. FORM OF TENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing
the Tenderer's complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this Form of
Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
« Tenderer's Eligibility- Confidential Business Questionnaire

o Certificate of Independent Tender Determination

+ Self-Declaration of the Tenderer

Date of this Tender submission: [insert date (as day, month and year) of Tender submission]

Request for Tender No.: [insert identification] Name and description of Tender [Insert as
per ITT) Alternative No.: [insert identification No if this is a Tender for an alternative]

To:

[insert complete name of Procuring Entity]

Dear Sirs,

1

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for
the execution of the above-named Works, we, the undersigned offer to construct and complete the

Works and remedy any defects there in for the sum® of Kenya Shillings [[Amount in figures] Kenya
Shillings [amount in words]

The above amount includes foreign currency4 amount(s) of [state figure or a percentage and currency]
[figures]

[words]The percentage or amount quoted above does not
include provisional sums, and only allows not more than two foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible
after the receipt of the Architect notice to commence, and to complete the whole of the Works
comprised in the Contract within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding
upon us and may be accepted at any time before that date.

We understand that you are not bound to accept the lowest or any tender you may receive.

We, the under signed, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3and 4;

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
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Vi

Xi)

xii)

xiii)

Xiv)

XV)

the Procuring Entity's Country in accordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction schedule, the following
Works: [insert a brief description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is:
[Insert one of the options below as appropriate]

Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and
figures, indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

(@) Total price of each lot [insert the total price of each lot in words and figures, indicating
the various amounts and the respective currencies]; and

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and
figures, indicating the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS
22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any
time before the expiration of that period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and
we are not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor,
and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance
with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer,
manufacturers, or service providers for any part of the contract, are not subject to, and not
controlled by any entity or individual that is subject to, a temporary suspension or a debarment
imposed by the Public Procurement Regulatory Authority or any other entity of the Government
of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We
are not a state- owned enterprise or institution]/[We are a state-owned enterprise or institution
but meet the requirements of ITT3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities,
or fees with respect to the tender process or execution of the Contract: [insert complete name of
each Recipient, its full address, the reason for which each commission or gratuity was paid and
the amount and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount
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_(If none has been paid or is to be paid, indicate “none.”) .
This sum should be carried forward from the Summary of the Bills of Quantities. .
The percentage guoted above should not include provisional sums, and not more than two foreign
currencies are allowed.
xvi) Binding Contract: We understand that this Tender, together with your written acceptance there
of included in your Letter of Acceptance, shall constitute a binding contract between us, until a
formal contract is prepared and executed,

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost
Tender, the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Corruption; and

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and
made with the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Tender Determination” attached below.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal, copy available from___ (specify website) during the procurement process
and the execution of any resulting contract.

xXi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial
Ownership Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of
notification of intention to enter into a contract in the event we are the successful tenderer in this subject
procurement proceeding.

xxii) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any
conflict to interest

b) Certificate of Independent Tender Determination - to declare that we completed the tender
without colluding with other tenderers

c) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of
Tender.

Name of the Tenderer: *[insert complete name of person signing the
Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:
**[insert complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete
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title of the person signing the Tender]

Signature of the person named above: [insert signature
of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert
year]

Date signed day of :

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer.

**Person signing the Tender shall have the power of attorney given by the Tenderer to be
attached with the Tender.

a) TENDERER’S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a
JV. Tenderer is further reminded that it is an offence to give false information on this Form.

a. Tenderer’s Details

ITEM DESCRIPTION

1 | Name of the Procuring Entity

2 | Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Namc of the Tenderer

5 | Full Address and Contact Details of L. Country
the Tenderer. 2, City
3. Location
4. Building
5. Floor
6. Postal Address
5

Name-and-emat-of contact person-

¢ | Current Trade License Registration
Number and Expiring date

Name, country and full address

7 .
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency

g Description of Nature of Business

9 Maximum value of business which

the Tenderer handles.

10 | State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical
addresses, email, and telephone
number) of

state which stock exchange
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General and Specific Details

b. Sole Proprietor, provide the following details

Name in full Age
Nationality Country of Origin__
Citizenship
c. Partnership, provide the following details
Names of Partners Nationality Citizenship % Shares Owned
1
2
3

d. Registered Company, provide the following details
I.  Private or public company
I1.  State the nominal and issued capital of the company
Nominal Kenya Shillings (Equivalent)

Issued Kenya Shillings (Equivalent)

1. Give Details of Directors as follows
Names of Director Nationality Citizenship % Shares Owned

[EY

N

e. DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity

i.  Are there any person/persons in (Name of Procuring Entity) who
has/have an interest or relationship in this firm? Yes/No
If Yes provide details as follows:

Names of Person Designation in the Procuring Interest or
Entity Relationship with
Tenderer
1
2
3

ii. Conflict of Interest Disclosure

Type of Conflict Disclosure | If YES provide
YES OR | details of the

relationship with
NO Tenderer

1 | Tenderer is directly or indirectly

controls, is controlled by or is under common control
with another tenderer.

2 | Tenderer receives or has received any direct or

indirect subsidy from another
Tenderer.
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3 | Tenderer has the same legal
representative as another tenderer

4 | Tender has a relationship with another
tenderer, directly or through common
third parties, that puts it in a position to

influence the tender of another tenderer,
or influence the decisions of the )
Procuring Entity regarding this tendering

process.

5 ["Any of the Tenderer's affiliates

participated as a consultant in the
preparation of the design or technical
specifications of the works that are the

subject of the tender.

6 | Tenderer would be providing goods, works, non-

consulting services or
consulting services during

Implementation of the contract
Specified in this Tender Document.

7 [Tenderer has a close business or family
relationship with a professional staff of
the Procuring Entity who are directly or
indirectly involved in the preparation of

the Tender document or specifications
of the Contract, and/or the Tender
evaluation process of such contract.

8 [Tenderer has a close business or family

relationship with a professional staff of
the Procuring Entity who would be

involved in the implementation or supervision of
the such Contract.
9 Has the conflict stemming from such relationship

stated in item 7 and 8
above been resolved in a manner
acceptable to the Procuring Entity

throughout the tendering process and execution of the
Contract.

Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at
the date of submission.

Full Name

Title or Designation

(Signature) (Date)
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity] for:

[Name and number of tender] in response

to the request for tenders made by: [Name of Tenderer] do hereby make the following
statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

1
2

I have read and I understand the contents of this Certificate;

| understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to
submit the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

Has been requested to submit a Tender in response to this request for tenders;

could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

The Tenderer discloses that [check one of the following, as applicable]:

The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

The Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

prices;
methods, factors or formulas used to calculate prices;
the intention or decision to submit, or not to submit, a tender; or

the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which this request for tenders relates, except as specifically authorized by the procuring
authority or as specifically disclosed pursuant to paragraph(5)(b) above;

The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph (5)(b) above.

Name
Title
Date

[Name, title and signature of authorized agent of Tenderer and Date]
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C) SELF DECLARATION FORMS
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER
OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

| D , 0f Post Office BOX ....ovvviiiiiiiiiiiiii being a resident of

......................................... in the Republicof .................................. do hereby make a statement
as follows: -

1 THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................... (insert name of the Company) who is a Bidder in respect of Tender

....................... for......................... (insert tender title/description) for ......................... (insert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating
in procurement proceeding under Part 1V of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.
........................................................................................................ (Title)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE.

of PO.BOX .......ccoeiiiviieeiieiie e oo DeINg a Tesident of
......................................... in the Republic of ................... do hereby make a statement as follows:

1 THAT I am the Chief Executive/Managing Director/Principal Officer/Director of
........................................ (insert name of the Company) who is a Bidder in respect of Tender

..................... (insert tender title/description) for .................. (insert name of the Procuring
entity) and duly authorized and competent to make this statement.

2. THAT the afore said Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of ......................... (insert name of the
Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement
to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

5 THAT what is deponed to here in above is true to the best of my knowledge information and belief.

.. (Title) (Signature)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

PPN (person) on behalf of (Name of the Business/ Company/Firm)

.............................................................. declare that I have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for
persons participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

| do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized
][0T 1 (0] Y/ POV U VP PRUPTPRTPTPRRPRRPPRIN

Telephone. ..... .o E-mail...........oo

Name 0f the FIrm/CoOmPany..........ooiiiiiiiii ettt e rrte et e e e e e e e sabe e e sateeessaeessae e nsaennseeenneens
At .. ettt st st eas

(Company Seal/ Rubber Stamp where applicable)

Witness
N A1 . . ettt e e e e e

DAt .o ————
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d) APPENDIX 1 - FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1.

11

21

22

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and
any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall
apply with respect to Public Procurement Processes and Contracts that are governed by the laws of
Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel,
involved and engaged in procurement under Kenya's Laws and Regulation, observe the highest
standard of ethics during the procurement process, selection and contract execution of all contracts,
and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per
paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such
practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or as set disposal
proceeding;

2 A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

3  Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) ifa contract has already been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;

5 An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

a) Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any decision
relating to the procurement or contract; and

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of
the group of tenderers to whom the contract was awarded, but the subcontractor appointed
shall meet all the requirements of this Act.
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6) An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her duties
shall disclose the conflict of interest to the procuring entity;

7) Ifaperson contravenes subsection (1) with respect to a conflict of interest described in subsection
(5)(a) and the contract is awarded to the person or his relative or to another person in whom one
of them had a direct or indirect pecuniary interest, the contract shall be terminated and all costs
incurred by the public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to
avoid an obligation;

iii) “collusive practice “is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party; “coercive
practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

iv) “obstructive practice” is:

- Deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or intimidating
any party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

- acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or
disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after
tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

c) Rejects a proposal for award? of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors,
service providers, suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts
and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents
requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their
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Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the

PPRA or any other appropriate authority appointed by Government of Kenya to inspect2 all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement
document declaring that they and all parties involved in the procurement process and contract
execution have not engaged/will not engage in any corrupt or fraudulent practices.
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2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE

Beneficiary:
Request for Tenders No:
Date:
TENDER GUARANTEE No.:
Guarantor:

1. We have been informed that (hereinafter called "the Applicant™) has
submitted or will submit to the Beneficiary its Tender (hereinafter called” the Tender") for the execution
of under Request for Tenders No.

(“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported
by a Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of (_) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period
or any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or
(ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's
notification to the Applicant of the results of the Tendering process; or (ii) thirty days after the end of
the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Signature(s)]
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3. FORM OF TENDER SECURITY (TENDER BOND)
[The Surety shall fill in this Tender Bond Form in accordance with the

instructions indicated.] BOND NO._

1 BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal
title, and address of surety],authorized to transact business in [name of country of Purchaser], as
Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obligee
(hereinafter called “the Purchaser”) in the sum of [amount of Bond][amount in words],for the payment
of which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our
successors and as signs, jointly and severally, firmly by these presents.

2 WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the_day
of

, 20, for the supply of [name of Contract] (herein after called the “Tender”).
3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender
(“the Tender Validity Period”), or any extension there to provided by the Principal; or

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity Period
or any extension there to provided by the Principal;(i) failed to execute the Contract agreement; or (ii)
has failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”)
of the Purchaser's Tendering document.

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt of
the Purchaser's first written demand, without the Purchaser having to substantiate its demand, provided
that in its demand the Purchaser shall state that the demand arises from the occurrence of any of the
above events, specifying which event (s) has occurred.

4. The Surety here by agrees that its obligation will remain in full force and effect up to and including the
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter
of Tender or any extension thereto provided by the Principal.

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their
respective names this day of __ 20.

Principal: Surety:

Corporate Seal (where appropriate)

Principal: Surety:
(Signature) (Signature)
(Printed name and title) (Printed name and title)
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4. FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ..o [insert date (as day, month and year) of Tender Submission]
Tender NO.: oo [insert number of tendering process]
O [insert complete name of Purchaser] I/We, the undersigned, declare that:
1 1/We understand that, according to your conditions, bids must be supported by a Tender-Securing
Declaration.

2. 1/We accept that I/we will automatically be suspended from being eligible for tendering in any contract
with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if
we are in breach of our obligation(s) under the bid conditions, because we—(a) have withdrawn our
tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having
been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or
refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in
accordance with the instructions to tenders.

3. 1/We understand that this Tender Securing Declaration shall expire if we are not the successful
Tenderer(s), upon the earlier of:

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. 1/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at
the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as
named in the letter of intent.

SIgNEd. .t Capacity/title (director or

3 5T Duly authorized

to sign the bid for and on behalf of: [insert complete name of Tenderer]

Datedon ...................... dayof................ y e [Insert date of signing] Seal or stamp
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Appendix to Tender
Schedule of Currency Requirements

Summary of currencies of the Tender for
Works]

[insert name of Section of the

Name of Currency

Amounts Payable

Local Currency

Foreign Currency #1

Foreign Currency #2

Foreign Currency #3

Provisional Sums expressed in local
currency

[To be entered by the Procuring Entity]
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PART Il -WORKS REQUIREMENTS
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THE PROPOSED EXTENSION TO EXISTING DORMITORY

AT PARKLANDS ARYA GIRLS HIGH SCHOOL

BY

WESTLANDS NG-CDF

BILLS OF QUANTITIES

PREPARED BY

HOUSING AND URBAN
RENEWAL SUB-SECTOR

NAIROBI CITY COUNTY

P.O.BOX 30075
NAIROBI

Jun-26
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries”
in the tenderer’s priced Bills of Quantities. The contractor is
advised to read and understand all preliminary items.

DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves;
Construction of Dormitory which involves ; concrete
Superstructure, walling, Doors, Windows, external and internal
finishes, roof, and electrical and plumbing works

FLOOR AREAS

The total gross floor areas are approximately 669 square metres.
The total gross floor area is given without warranty but for
guidance only.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall
generally take precedence. However, such discrepancies between
any contract documents shall immediately be referred to the
PROJECT MANAGER in accordance with Clause 22 of the
Conditions of Contract. The discrepancies shall then be treated as a
variation and be dealt with in accordance with Clause 22 of the said
Conditions.

LOCATION OF SITE

The site of the proposed works is located at... WESTLANDS
NG-CDF, Nairobi County. The Contractor is advised to visit the
site, to familiarize with the nature and position of the site. No
claims arising from the Contractor’s failure to do so will be

entertained.
The Contractor shall be deemed to have verified for themselves

following:-

(@) The nature of the site

(b) The amount of clearing and cutting and fillings and
therefore ready with the right equipment.

(c) The nature of existing communication by road or otherwise.

PARTICULAR PRELIMINARIES PP/2




PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

(d) The availability of land for the erection and positioning of all
temporary structures, plant and materials necessary for the execution
of the works.

SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company ‘s
rubberstamp on each and every page of tender document.

Carried to collection

0.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required
during the works including ordinary and special dust screens,
hoardings, barriers, warning signs, etc as directed by the Project
Manager and

as necessary for the adequate propping and protection of
existing property, finishes, workmen employed on the site,
employer's agents and the public. Any damage or loss incurred due
to the insufficiency of such protection must be made good by the
Contractor. All protective devices are to be removed on
completion of the works and any necessary making good
consequent upon this is to be excecuted to the satisfaction of the
Project Manager

The works shall be propped, strutted and supported as necessary
before any alteration or demolition work commences. Prices shall
include for all cleaning and preparatory work to structure and
finishes and for making good to all finishes on completion whether
or not specifically described.

Unless described as set aside for re-use all arising debris and
surplus materials shall be carefully removed from building and
carterd away from site.

The Contractor shall be entirely responsible for any breakage or
damage which may occur to materials required for re-use during
their removal unless it is certified by the Project Manager that
such damage or breakage was inevitable as a result of the
condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris
and surplus materials from the site as they accumulate and upon
completion of the works, remove and clear away all plant,
equipment, rubbish, unused materials and stains and leave in a
clean and tidy state to the reasonable satisfaction of the Project
Manager.

The whole of the works shall be delivered up clean, complete and
in perfect condition in every respect to the satisfaction of the
Project Manager.
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

CLAIMS

It shall be a condition of this contract that upon it becoming
reasonably apparent to the Contractor that he has incurred losses
and / or expenses due to any of the contract conditions, or by any
other reason whatsoever, he shall present such a claim or intent to
claim notice to the PROJECT MANAGER within the contract
period. No claim shall be entertained upon the expiry of the said
contact period.

Carried to collection

0.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT

A [PAYMENTS

The tenderer’s attention is drawn to the fact that the
GOVERNMENT DOES NOT MAKE ADVANCE PAYMENTS
but

pays for work done and materials delivered to sit: all in

accordance with Clause 23 of the Conditions of Contract
Agreement. In order to facilitate this, a list of the general
component elements for the works is given at the summary page

of these specifications and the tenderer is requested to break

down his tender sum commensurate to the said elements

B |[PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out
on a restricted site where the client is going on with other nomal
activities. The Contractor is thus instructed to take reasonable
care in the execution of the works as to prevent accidents, damage
or loss and disruoption of activities beeing carried out by the
Client. The Contractor shall allow in his rates any expense he
deemed necessary by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he
may encounter in the course of the works for the Client may in
some cases ask the Contractor not to proceed with the works until
some activities within the site are completed, as the facility will be
operating as usual during the course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course
of the Contract and afterwards clearing away a signboard as

designed, specified and approved by the Project Manager. 20.000.00

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow
for transporting workers to and from the site during the tenure of the
contract.
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT
F |MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall
become the property of Parklands Arya Girls High School . The
Contractor shall allow in his rates the cost of transporting the
demolished materials as directed.

Carried to collection 20,000.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT
A |PRICING RATES

The tenderer shall include for all costs in executing the whole of
the works, including transport, replacing damaged items, fixing,
all to comply with the said Conditions of Contract.

B |SECURITY
The Contractor shall allow for providing adequate security for the 50,000.00
works and the workers in the course of execution of this contract.
No claim will be entertained from the Contractor for not
maintaining adequate security for both the works and workers.

URGENCY OF THE WORKS

C |The Contractor is notified that these “ works are urgent” and
should be completed within the period stated in these Particular
Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems
that he/she may incur by having to complete these works within
the stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

D |All materials for incorporation in the works must be stored on site
before payment is effected, unless specifically exempted by the
Project Manager. This isto include materials of the Contractor,
nominated sub-Contractors and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
E from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever
provisions may be required by the authorities concerned for the
support, maintenance and protection of such services.

CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition 31
of the Conditions of contract must be adhered to.
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT

The ‘PROJECT MANAGER’ shall strictly monitor the
Contractors progress in relation to the progress chart and should
it be found necessary the ‘PROJECT MANAGER’ shall inform
the Contractor in writing that his actual performance on site is
not satisfactory .In all such cases the Contractor shall accelerate
his rate of performance production and progress by all means
such as additional labour,plant, e.t.c and working overtime all at
his cost.

Carried to collection 50,000.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT

A | TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’s Page STD/8

B [DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified

above must be delivered in the addressed envelope
which should be properly sealed and deposited at the offices as
specified in the letter accompanying these documents or as
indicated in the advertisement.

Tenders will be opened at the time specified in the letter
accompanying these Tender Documents or as indicated in the
advertisement. Tenders delivered/received later than the above time
will not be opened.

c |VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance
Act part 3 Section 21(b) operative from 1% September, 1993 which
requires payment of VAT on all contracts. The Contractor should
therefore include allowance in his rates and

prices for prices for VAT and any other Government taxes
currently in force.

NB: VAT shall be added at the Grand Summary page

Carried to collection 0.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT

A |PARTICULARS OF INSERTIONS TO BE MADE IN
APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the
Contract Agreement: -

Period of Final Measurement 3 Months From Practical
completion

Defects Liability Period 6 Months from Practical
completion

Date for Possession To be agreed with the Project
Manager

Date for Completion ...16.. Weeks from date of
Possession

Liquidated and Ascertained At the rate of Kshs..
30,000... per

week or part thereof

Prime cost sums for which

to tender

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 5%

Carried to collection 0.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUN

COLLECTION

Brought forward from page PP/1 Brought
forward from page PP/2 Brought forward
from page PP/3 Brought forward from page
PP/4 Brought forward from page PP/5
Brought forward from page PP/6 Brought

forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED
TO
GRAND SUMMARY
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

GENERAL PRELIMINARIES

METHOD OF MEASUREMENT

The Bills of Quantities have been prepared in accordance with
the general Principles of the Standard Method of Measurement
of Building Works for East Africa, Second Edition (Metric),
published by the Architectural Association of Kenya, Chapter
of Quantity Surveyors.

PRICING ITEMS OF PRELIMINARIES AND
PREAMBLES

Prices will be inserted against items of Preliminaries in the
Contractor's priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices
or rates for the various items in the Bills of Quantities or
Specification for all costs involved in complying with all the
requirements for the proper execution of the whole of the works in
the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are
abbreviated and shall be all the requirements for the proper
execution of the whole of the works in the Contract.

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number
Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification
Published by the British Standards Institution, 2 Park
Street, London W.l., England.

GENERAL PRELIMINARIES GP/13




PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT
Ditto - Shall mean the whole of the preceding description except
as qualified in the description in which it occurs.
m.s Shall mean measured separately.
a.b.d Shall mean as before described.
Carried to collection 0.00

GENERAL PRELIMINARIES
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

EXCEPTION TO THE STANDARD METHOD OF
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of
Measurement is deleted and the following clause is
substituted:-

Attendance on nominated Sub-Contractors shall be given as an
item in each case shall be deemed to include: allowing use of
standing scaffolding, mess rooms, sanitary accommodation and
welfare facilities; provision of special scaffolding where
necessary; providing space for office accommodation and

for storage of plant and materials;
providing light and water for their work: clearing away rubbish;
unloading checking and hoisting: providing electric power and
removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub-Contractors'
work and being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station
(Unless otherwise stated),pay all demurrage charges, load and
transport to site where necessary, unload, store,unpack, assemble
as necessary, distribute to position, hoist and fix only.

EMPLOYER

The "Employer” is FUND MANAGER WESTLANDS
CONSTITUENCY

The term "Employer"” and "Government" wherever used in the
contract document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall
be deemed to imply the Project Manager as defined in Condition 1
of the Conditions of Contract or such person or persons as may
be duly authorised to represent him on behalf of the Government.
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT
D. [(ARCHITECT
The term "Architect™ shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is County
Architect- Nairobi county P.O. Box 30075 Nairobi
Carried to collection 0.00

GENERAL PRELIMINARIES
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT

A |QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The
P.M." as defined above whose address unless otherwise notified
is County Quantity Surveyor- Nairobi county P.O. Box 30075
Nairobi

B ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The
P.M." as defined above whose address unless otherwise notified
is County Electrical Engineer- Nairobi county P.O. Box 30075
Nairobi

c |MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The
P.M." as defined above whose address unless otherwise notified is
County Mechanical Engineer - Nairobi county

P.O. Box 30075 Nairobi

D |[STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The
P.M." as defined above whose address unless otherwise notified
is County Structural Engineer -Nairobi county P.O. Box 30075
Nairobi

g |FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of
Kenya's Standard Tender Document for Procurement of Building
Works(2000 Edition) included herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38
of these tender documents.

Particulars of insertions to be made in the Appendix to the
Contract Agreement will be found in the Particular Preliminaries
part of these Bills of Quantities

Carried to collection 0.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

BOND.

The Contractor shall find and submit on the Form of Tender an
approved bank who will be willing to be bound to the Government
in an amount equal to five per cent (5) of the Contract amount for
the due performances of the Contract up to the date of
completion as certified by the PROJECT MANAGER and who
will, when and if called upon, sign a Bond to that effect on the
relevant standard form included herein. (without the addition of
any limitations) on the same day as the Contract Agreement is
signed, by the Government, the Contractor shall furnish within
seven days another Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles
required for the works except in so far as may be stated otherwise
herein and except for such items specificallyand only required for
the use of nominated Sub-Contractors as described herein. No
timber used for scaffolding, formwork or temporary works of any
kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the
site at such hours and by such routes as may be permitted by the
competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the
work shall be of the best quality and description unless otherwise
stated. The Contractor shall order all materials to be obtained
from overseas immediately after the Contract is signed and shall
also ensure they are onsite when required for use in the works.
The Bills of Quantities shall not be used for the purpose of
ordering materials.

SIGN FOR MATERIALS SUPPLIED.

GENERAL PRELIMINARIES GP/18




PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT

The Contractor will be required to sign a receipt for all articles
and materials supplied by the PROJECT MANAGER at the
time of taking deliver thereof, as having received them in good
order and condition, and will thereafter be responsible for any
loss or damage and for replacements of any such loss or damage
with articles and/or materials which will be supplied by the
PROJECT MANAGER at the current market prices including
Customs Duty and V.A.T., all at the Contractor's own cost and
expense, to the satisfaction of the PROJECT MANAGER

Carried to collection 0.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION

AMOUNT

A |STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where
directed on the site weather proof lock-up sheds and make good
damaged or disturbed surfaces upon completion to the
satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

B |SAMPLES

The Contractor shall furnish at his own cost any samples of
materials or workmanship including concrete test cubes required
for the works that may be called for by the PROJECT
MANAGER for his approval until such samples are approved
by the PROJECT MANAGER and the PROJECT MANAGER,
may reject any materials or workmanship not in his opinion to
be up to approved samples. The PROJECT MANAGER shall
arrange for the testing of such materials as he may at his
discretion deem desirable, but the testing shall be made at the
expense of the Contractor and not at the expense of the
PROJECT MANAGER. The Contractor shall pay for the
testing in accordance with the current scale of testing charges
laid down by the Ministry of Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and
the method of marking for identification shall be as laid down
by the PROJECT MANAGER The Contractor shall allow in his
tender for such samples and tests except those in connection with
nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE
ETC.
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM DESCRIPTION AMOUNT

Allow for complying with all Government Acts, Orders and
Regulations in connection with the employment of Labour and
other matters related to the execution of the works. In particular
the Contractor's attention is drawn to the provisions of the
Factory Act 1950 and his tender must include for all costs arising
or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so
the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current
Acts and Regulations, including Police Regulations regarding the
movement, housing, security and control of labour, labour camps
, passes for transport, etc. It is most important that the
Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations
and/or restrictions which may affect the organisation of the
works, supply and control of labour, etc., and allow accordingly
in his tender. No claim in respect of want of knowledge in this
connection will be entertained.

Carried to collection 0.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of
all the works stores, materials, plant, personnel, etc., both his
own and sub-contractors' and must provide all necessary
watching, lighting and other precautions as necessary to ensure
security against theft, loss or damage and the protection of the
public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and
make good any damage to public or private roads arising from or
conseqguent upon the execution of the works to the satisfaction of
the local and other competent authority and the PROJECT
MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other
services and he will be held responsible for and shall make good
all such damage arising from the execution of this contract at his
own expense to the satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and
visit the site the location of which is described in the Particular
Preliminaries hereof. He shall be deemed to have acquainted
himself therewith as to its nature, position, means of access or
any other matter which, may affect his tender. No claim arising
from his failure to comply with this recommendation will be
considered.

ACCESS TO SITE AND TEMPORARY ROADS.
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor
must allow for building any necessary temporary access roads for
the transport of the materials, plant and workmen as may be
required for the complete execution of the works including the
provision of temporary culverts, crossings, bridges, or any other
means of gaining access to the Site. Upon completion of the
works, the Contractor shall remove such temporary access roads;
temporary culverts, bridges, etc., and make good and reinstate
all works and surfaces disturbed to the satisfaction of the
PROJECT MANAGER.

Carried to collection

0.00

GENERAL PRELIMINARIES GP/23



PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for
use of storage and for the purpose of erecting workshops, etc.,
shall be defined on site by the PROJECT MANAGER

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed
on site and afterwards dismantle the site office of the standard
type, complete with furniture. He shall also provide a strong
metal trunk complete with strong hasp and staple fastening and
two keys. He shall provide, erect and maintain a lock-up type
water or bucket closet for the sole use of the PROJECT
MANAGER including making temporary connections to the
drain where applicable to the satisfaction of Government and
Medical Officer of Health and shall provide services of cleaner
and pay all conservancy charges and keep both office and closet
in a clean and sanitary condition from commencement to the
completion of the works and dismantle and make good disturbed
surfaces. The office and closet shall be completed before the
Contractor is permitted to commence the works. The Contractor
shall make available on the Site as and when required by the
"PROJECT MANAGER" a modern and accurate level together
with levelling staff, ranging rods and 50 metre metallic or linen
tape.

WATER AND ELECTRICITY SUPPLY FOR THE
WORKS
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

The Contractor shall provide at his own risk and cost all
necessary water, electric light and power required for use in the
works. The Contractor must make his own arrangements for
connection to the nearest suitable water main and for metering
the water used. He must also provide temporary tanks and meters
as required at his own cost and clear away when no longer
required and make good on completion to the entire satisfaction
of the PROJECT MANAGER . The Contractor shall pay all
charges in connection herewith. No guarantee is given or implied
that sufficient water will be available from mains and the
Contractor must make his own arrangements for augmenting this
supply at his own cost.

Nominated Sub--contractors are to be made liable for the cost

of any water or electric current used and for any installation
provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained
by the Contractor to the satisfaction of the Government and/or
Local Authorities, Labour Department and the PROJECT
MANAGER

Carried to collection

0.00
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PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

ITEM

DESCRIPTION

AMOUNT

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire

satisfaction in all respects of the PROJECT MANAGER who

shall at all times during normal working hours have access to the
works and to the yards and workshops of the Contractor and sub-

Contractors or other places where work is being prepared for the
contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item
A7(i) of the Standard Method of Measurement. Such sums are
net and no addition shall be made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum™ or "P.C. Sum" wherever used in
these Bills of Quantities shall have the meaning stated in
Section A item A7 (ii) of the Standard Method of
Measurement. Persons or firms nominated by the PROJECT
MANAGER to execute work or to provide and fix materials or
goods are described herein as Nominated Sub-Contractors.
Persons or firms so nominated to supply goods or materials are
described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of
Site and in agreement with the PROJECT MANAGER a
Progress Chart for the whole of the works including the works
of Nominated Sub-Contractors ; one copy to be handed to the
PROJECT MANAGER and a further copy to be retained on
Site. Progress to be recorded and chart to be amended as
necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.
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ITEM

DESCRIPTION

AMOUNT

In the final account all P.C. Sums shall be deducted and the
amount properly expended upon the PROJECT MANAGER'S
order in respect of each of them added to the Contract sum. The
Contractor shall produce to the PROJECT MANAGER such
guotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the
Contractor. Items of profit upon P.C. Sums shall be adjusted in
the final account pro-rata to the amount paid.

Items of "attendance"

Carried to collection

0.00
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ITEM DESCRIPTION AMOUNT

A |ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be
accepted of any work for which a P.C. Sum is included in these
Bill of Quantities profit and attendance will be allowed at the
same rate as it would be if the work were executed by a
Nominated Sub-Contractor.

B |ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and
the value of the work properly executed in respect of them upon
the PROJECT MANAGER's order added to the Contract Sum.
Such work shall be valued as described for Variations, but
should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be
supplied by a Nominated Supplier, the value of such work or
articles shall be treated as a P.C. Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for
similar items added.

c |NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be
executed by nominated sub-contractors, the Contractor shall
enter into sub-contracts and shall thereafter be responsible for
such sub-contractors in every respect. Unless otherwise
described the Contractor is to provide for such Sub-Contractors
any or all of the facilities described in these Preliminaries. The
Contractor should price for these with the nominated Sub-
contract Contractor's work concerned in the

P.C. Sums under the description "add for Attendance".

DIRECT CONTRACTS
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ITEM

DESCRIPTION

AMOUNT

Notwithstanding the foregoing conditions, the Government reserves
the right to place a "Direct Contract” for any goods or services
required in the works which are covered by a P.C. Sum in the Bills
of Quantities and to pay for the same direct. In any such
instances, profit relative to the P.C. Sum the priced Bills of
Quantities will be adjusted as described for

P.C. Sums and allowed.

Carried to collection

0.00
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ITEM

DESCRIPTION

AMOUNT

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade
and shall afford any tradesmen or other persons employed for the
execution of any work not included in this Contract every facility
for carrying out their work and also for use of his ordinary
scaffolding. The Contractor, however, shall not be required to
erect any special scaffolding for them. The Contractor shall
perform such cutting away for and making good after the work
of such tradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and
paid for to the extent executed at rates provided in these Bills.

INSURANCE

The Contractor shall insure as required in Clause 30 of the
Conditions of Contract. No payment on account of the work
executed will be made to the Contractor until he has satisfied
the PROJECT MANAGER either by production of an Insurance
Policy or and Insurance Certificate that the provision of the
foregoing Insurance Clauses have been complied with in all
respects. Thereafter the PROJECT MANAGER shall from time
to time ascertain that premiums are duly paid up by the
Contractor who shall if called upon to do so, produce the
receipted premium renewals for the PROJECT MANAGER's
inspection.

PROVISIONAL WORK

All work described as "Provisional™ in these Bills of Quantities
is subject to remeasurement in order to ascertain the actual
quantity executed for which payment will be made. All
"Provisional" and other work liable to adjustment under this
Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the
PROJECT MANAGER Immediately the work is ready for
measuring, the Contractor shall give notice to the PROJECT
MANAGER. If the Contractor makes default in these respects
he shall if the PROJECT MANAGER so directs uncover the
work to enable all measurements to be taken and afterwards
reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.
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ITEM DESCRIPTION AMOUNT
Any unauthorised alteration or qualification made to the text of
the Bills of Quantities may cause the Tender to be disqualified
and will in any case be ignored. The Contractor shall be deemed
to have made allowance in his prices generally to cover any
items against which no price has been inserted in the priced
Bills of Quantities. All items of measured work shall be priced in
detail and the Tenders containing Lump Sums to cover trades or
groups of work must be broken down to show the price of each
item before they will be accepted.

Carried to collection 0.00
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ITEM

DESCRIPTION

AMOUNT

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in writing. All blasting operations shall
be carried out at the Contractor's sole risk and cost in
accordance with any Government regulations in force for the time
being, and any special regulations laid down by the PROJECT
MANAGER governing the use and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the PROJECT MANAGER
directs otherwise such materials shall be dealt with as provided
in the Contract. Such materials shall only be used in the works,
in substitution of materials which the Contractor would
otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the
Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills
of Quantities, including casing , casing up, covering or such
other means as may be necessary to avoid damage to the
satisfaction of the PROJECT MANAGER and remove such
protection when no longer required and make good any damage
which may nevertheless have been done at completion free of
cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it
accumulates and at the completion of the works and remove all
plant, scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN
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ITEM

DESCRIPTION

AMOUNT

Clean and flush all gutters, rainwater and waste pipes, manholes
and drains, wash (except where such treatment might cause
damage) and clean all floors, sanitary fittings, glass inside and
outside and any other parts of the works and remove all marks,
blemishes, stains and defects from joinery, fittings and decorated
surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight,
clean, perfect and fit for occupation to the approval of the
PROJECT MANAGER

Carried to collection

0.00
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ITEM

DESCRIPTION

AMOUNT

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method
of execution of the work and notes for pricing, the Contractor is
referred to the Ministry of Roads, Public Works and Housing
General Specification dated 1976 or any subsequent revision
thereof which is issued as a separate document, and which shall
be allowed in all respects unless it conflicts with the General
Preliminaries, Trade Preambles or other items in these Bills of
Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of
October, 1971, which requires payment by the Contractor of a
Training Levy at the rate of 1/4 % of the Contract sum on all
contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or
adjacent to the site before payment is effected unless
specifically exempted by the PROJECT MANAGER. This
includes the materials of the Main Contractor, Nominated
Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with
a hoarding 2400 mm high consisting of iron sheets gauge 30 on
100 x 50 mm 2nd grade treated sawn cypress timber posts firmly
secured at 1800 mm centres with two 75 x 50 mm 2nd grade
treated sawn cypress timber rails. The Contractor is in addition
required to take all precautions necessary for the safe custody of
the works, materials, plant, public and Employer's property on
the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT
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ITEM

DESCRIPTION

AMOUNT

The Contractor shall constantly keep on the works a literate
English speaking Agent or Representative, competent and
experienced in the kind of work involved who shall give his whole
experience in the kind of work involved and shall give his whole
time to the superintendence of the works. Such Agent or
Representative shall receive on behalf of the Contractor all
directions and instructions from the Project Manager and such
directions shall be deemed to have been given to the Contractor
in accordance with the Conditions of Contract.

Carried to collection

0.00
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ITEM

DESCRIPTION

AMOUNT

COLLECTION

Brought Forward From Page GP/ 1 Brought
Forward From Page GP/ 2 Brought Forward
From Page GP/ 3 Brought Forward From
Page GP/ 4 Brought Forward From Page GP/
5 Brought Forward From Page GP/ 6
Brought Forward From Page GP/ 7 Brought
Forward From Page GP/ 8 Brought Forward
From Page GP/ 9 Brought Forward From
Page GP/ 10 Brought Forward From Page

GP/ 11 Brought Forward From Page GP/ 12

TOTAL FOR GENERAL PRELIMINARIES CARRIED

TO
GRAND SUMMARY
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Item Description Unit Qty Rate Amount

FOURTH FLOOR

ELEMENT NO.2 REINFORCED CONCRETE
SUPERSTRUCTURE (FRAME)

Insitu concrete grade 25/20 including vibrating around
reinforcement.

A [ Columns CM 14
B [Beams CM 32
C [[200mm Thick suspended slab to support the water tanks SM 70

Reinforcements

High tensile steel reinforcemnt to B.S 4449 and B.S
4466 with and including all necessary tying wires and

spacer blocks

D [8mm diameter bars KGS 1,536
E |[12mm diameter bars KGS 1,680
F [16mm diameter bars KGSs | 2,800
G [120mm diameter bars KGS 2,304

Sawn Formwork to: - Sides

H |and soffits of beams.

SM 215
| | Vertical sides of columns. SM 149
J |[[Soffits of suspended slab SM 70
K [Edges of slab 75-150mm girth SM o5

Total for R.C. Superstructures Carried to Summary Page
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Item Description Unit Qty Rate Amount

ELEMENT NO. 3 WALLING

200mm thick machine dressed masonary walling bedded,
jointed and pointed in cement/sand (1:3) mortar to
architects approval

A ||200mm thick External Wall SM 352
B ||Ditto Internal Wall SM 443
C | Ditto but dwarf balcony Wall SM 38
D [|150 Internal Wall SM 100

Total for Walling Carried to Summary Page -
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Item Description Unit Qty Rate Amount

ELEMENT NO. 4 WINDOWS

Steel casement window; purpose made standard metal
casement sections complete with Zed sections;
permanent ventilators comprising 'T' bar_ gauze and metal
hood; openable casements; coupling mullions; approved
ironmongery; as per schedule.

Pattern as shown in the Appendix to Architects approval

A [Window size 3000 x 1250mm high NO 9
B [Window size 1600 x 1250mm high NO 1
C ||Window size 1250 x 1300mm high NO 1
D | Window size 1100 x 1300mm high NO 4
E |[window size 800 x 800mm high NO 5

Glazing

4mm Thick sheet glass and glazing to steel casement

window with and including linseed putty; in
F |[Clear Panes of various sizes SM 43
G |IDitto Obscure SM 3

Prepare metal surfaces; apply undercoat and two
finishing coats first grade eggshell paint; as ""Crown

paints' or other equal approved metallic paint on metal
surfaces to

H |General surfaces; window and burglarproofing grilles

internally (measured flat overall) SM 46
| |General surfaces; windows externally (measured flat overall) SM 46
Curtain Rods
25mm Diameter approved wrought iron front and rear rod
J [curtain rail cut to lengths complete with fixings, runners and LM 39
end stops and screwed or plugged to wall Architect's
approval
Window cill
K |[Precast concrete window cill and including finishing LM a4

well,creating a throat and making good

Total for Windows Carried to Summary Page
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Item Description Unit Qty Rate Amount
ELEMENT NO.5 DOORS
Metal Doors
The following purpose made mild steel doors complete
with hanging and locking accessories fabricate in
accordance with the Archtectural designs ad onced
primed with red oxide before delivery to the site by cutting
and pinning fixing lugs
to walls and plastering reveals in cement (1:3)mortar_ with
all main frames in 50*40mm RHS Tubing.
Door size 1000 x 2400mm high in Single Leaf, a fanlight
A e . NO 1
300mm high; c/w all necessary ironmongery
Flush Doors
Mahogany Veneered Panel Doors
50mm thick solid cored flush double door leaf size 2000 x
B . NO 3
2400mm high
C ||Ditto but 900 x 2400mm high NO 5
D | Ditto but 800 x 2400mm high NO 18
Frames selected; in wrot mahogany
E | 100x50mm with two labours LM 178
F [20mm diameter quadrant fillet LM 178
G |[60x20mm Ditto moulded architraves LM 178
H 15x15mmcypress plain beading LM 85
Ironmongery
Supply and fix English ""Union"' or other equal approved
ironmongery; matching screws; locks to include a set of
3 keys,
| || Two lever mortice lock; rebated and complete with a set of brass NO %6
lever handle furniture fixed to timber door
J 100 mm Long brass butt hinges PRS 39
K llPlastic door stopper NO 26
Total Carried to collection for Doors

GENERAL PRELIMINARIES GP/10




PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

Item Description Unit Qty Rate Amount

DOORS contd.........

Painting and Decorating

One undercoat two finishing coats clear polyurethane
varnish; to Basco duracoat paints or_ equal and
approved on wood surfaces

K.P.S and apply 2 coats of gloss oil paint to timber surfaces

A 1200-300mm girth LM 178
Apply wood primer to the back of frame before fixing it
B |100-200mm girth L 178
Prepare and apply 3 coats of gloss oil paint to general timber
C surfaces M 120
Prepare and apply 2 coats of gloss oil paint to steel surfaces S
D generally on steel doors 6
M
SM

Total Carried to collection for Doors

GENERAL PRELIMINARIES GP/1




PROPOSED DORMITORY AT PARKLANDS ARYA GIRLS HIGH SCHOOL

Item Description Unit Qty Rate Amount

COLLECTION FOR DOORS

Brought Forward from Page FF/5 -

Brought Forward from Page FF/6 -

Total for Doors Carried to Summary Page -
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Item Description Unit Qty Rate Amount

ELEMENT NO. 6 FINISHES

Gypsum_Ceiling Board

A [[12mm thick gypsum ceiling board SM 608

B ||[Extra over for gypsum ceiling bulk heads LM 244

Decoration and painting

Knot, prime, stop, destain, prepare and apply one
undercoat and two finishing gloss oil paint to;

C | Surfaces of Gypsum boards SM 608

Wall Finishes Internally

15mm Thick plaster in cement/sand (1:3)floated with a
steel trowel; to block walls and concrete surfaces in:-

Wall surfaces to receive paint
C SM 1077
Prepare surfaces and applyl undercoat and 2 coats  of

silk vinyl paint to or other equal approved on_plastered
masonry or concrete surfaces; to

Plastered wall surfaces
D SM 1077

Wall tiles

15mm Thick plaster in cement/sand (1:3)floated with a
Wooden trowelled trowel; to block walls and concrete
surfaces in:-

Wall surfaces to receive tiles

E SM 226
300 x 250 x 8mm Approved coloured glazed ceramic

floor tiles as 'Saj Ceramics' or other equal and approved;
to regular pattern; grouting joints in_ matching cement;
to

Wall surfaces
F SM 226

Total Carried to collection for Finishes
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Item Description Unit Qty Rate Amount

Finishes Contd...........

Wall Finishes Externally

15mm Thick plaster in cement/sand (1:3)floated with a
steel trowel; to block walls and concrete surfaces in:-

Wall surfaces to receive paint
A SM | 352

Prepare surfaces and applyl undercoat and 2 coats of
silk vinyl paint to or other equal approved on plastered
masonry or concrete surfaces; to

Plastered wall surfaces
B SM 352

Floor Finishings

Backing

20 mm thick cement sand (1:3) screed backing to receive
rustic Ceramic floor tiles/Anti-slip ceramic tiles/ coloured
C | polished ceramic tiles/ Granito tiles. SM 678

Tiles

400x400x8mm thick slip Ceramic floor tiles bedded and
jointed in cement and finished with matching colour

D |[waterproof grout. SM 608
Ditto Non slip tiles

E ) o o SM 70
100 x 20mm high ceramic tiles skirting

F LM 244

Staircase Finishes

Plaster 9mm first coat of cement, lime putty and sand
(1:2:9):4mm second coat of cement lime putty and
sand (1:1:6) steel trowelled to:

Landing

Risers Treads 18
H 12
| 12

L v g v 0O

Total Carried to collection for Finishes
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Item Description Unit Qty Rate Amount
Finishes Contd...........
32mm thick sand(1:3) screed backing to receive rustic
ceramic floor tiles/. Anti-slip ceramic tiles/ coloured
polished cermaic tiles
A | Soffits of waist S 14
Soffits of landing M 8
C [|Edges of waist S 12
M
600*300*10mm thuck coloured/polished anti-slip L
ceramic floor tiles bedded and jointed in cement and
finished with matching colour waterproof grout M
D [ Soffits of waist 14
E |[Soffits of landing 8
F |[Edges of waist 100mm 12
G [[High skirting SM 32
Staircase and Balcony Balustrading S
900mm High balustrading comprising 75mm diameter stainless M
steel handrail on 50mmx50mm SHS stainless steel moulded L
H [balusters at approximately 250mm centres; 6No middle rails; to 51
profile of staircase; all to detail - see Appendix M
L
Prepare metal surfaces; apply undercoat and two M
finishing coats first grade eqgshell paint; as "'Crown
paints' or other equal approved metallic paint on metal
surfaces to
General surfaces; of meatallic railling (measured flat overall)
| [900*1800mm steel double decker beds to each cubicle, 51
SM
matron and bedroms.
J 120
SM
NO
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Total Carried to collection for Finishes

Item Description Unit Qty Rate Amount
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COLLECTION FOR FINISHES

Brought Forward from Page FF/7

Brought Forward from Page FF/8

Brought Forward from Page FF/9

Total for Finishes Carried to Summary Page
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Item Description Unit Qty Rate Amount

FOURTH FLOOR SUMMARY PAGE

1 | Superstructre R.C Frame

2 ||Walling
3 [ Windows
4 | Doors

5 ||Finishes

SUB-TOTAL FOR FOURTH FLOOR BUILDERS
WORK CARRIED TO SUMMARY
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Item Description Unit Qty Rate Amount

ELEMENT NO. 7

ROOFING CONSTRUCTION AND RAINWATER
GOODS

Wall-plate in first grade sawn celcured cypress

A 1100x50mm wall plate on boom with 12mm cement/ sand LM 1y
(1:3) mortar bed and hoop iron straps (m/s)

B [Make mortice in concrete beam for anchoring hoop iron NO 36
straps.

C [20x2mm thick hoop iron strapping 800mm long once NO 36
folded, cast into beams and other ends run over and lapped
over timber with a adequate nailing
Covering

D [1T528 gauge Profiled roofing sheets and fixed on timber SM 011
purlins (m/s) with adequate end and side laps

E ) ) ) ) LM 44
Ditto matching ridge cap and hips
Trusses
The following double pitched sawn cypress celcured
graded timber.

F LM 480
100 x 50mm tie beam 100x

G LM 9%
50mm king post

H LM 689
100 x 50mm struts and ties 75

I L 427

X 50mm purlins

J . M 120
150 x 50mm underpurlins

K L 548
100 x 50mm rafter
L _ o M 1150
75x50 brandering to ceilings at 600c/c 50x50
M _ . L 1150
brandering to ceilings at 600c/c
M
LM
LM
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Total carried to Collection for Roofing

ROOFING Ontd......

Wrot 1st grade cypress in;

250 x 25mm fascia/verge board with one beveled edge and

A fixed to ends of rafters and purlins LM 134
Decoration and painting
Knot, prime, stop, destain, prepare and apply one
undercoat and two finishing gloss oil paint to;
B | Surfaces of timber 200-300mm girth LM 134
RAINWATER GOODS
150x150mm Plastic rain water downpipe; holderbats at
C llsoomm (maximum) centres on wall . LM o6
Ditto UPVC Rain water gutters; holderbats at 1200mm
D (maximum) centres on fascia board LM 148
Extra over ditto for 800 mm swan neck offset Ditto N 12
F | for shoe 'e) 12
N
0]
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Total carried to Collection for Roofing
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COLLECTION FOR ROOFING CONSTRUCTION
AND RAINWATER GOODS

Brought forward from page 3rd/3

Brought forward from page 3rd/4

Total for Roof Construction and Rain Water Goods
carried to Summary Page

ROOF
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BILL NO Description FROM PAGE Amount (Kshs)

BUILDERS WORK SUMMARY

1 SECOND FLOOR

2 ROOF

Total for Builders Work Carried to Main Summary
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IItem

Description

Unit

Qty

Rate

Amount

P.C & PROVISIONAL SUMS

The contractor shall include in his tender_the
following to be deducted in whole or in part
as directed by the Project Manager

ELECTRICAL WORKS

Provide the Provisional Sum of Kshs. Five
Hundred Thousand (500,000/=) only for

Electrical Installations for all the works

PLUMBING WORKS

Provide the Provisional Sum of Kshs. Five
Hundred and Thousand (Kshs. 500,000) for

Plumbing and Drainage Work.

FIXTURE AND FITTINGS

Provide the Provisional Sum of Kshs. One
Hundred and Fifty Thousand (Kshs.
150,000) for Kitchen worktops and cabinets,

and bedroom wardobes.

PROJECT MANAGER'S ADMINISTRATION

EXPENSES

Allow a Provisional Sum of KShs. Three
Hundred Thousand (300,000/=) only for

Project Management.

Allow kshs.200,000 for PMC allowances
CONTINGENCY

Provide the Provisional Sum of Kshs. Five
Hundred Thousand (500,000/=) only for
Contingencies to be omitted or expended in
whole or in part at the discretion of the
Architect

500,000

500,000

150,000

300,000

200,000

500,000

Total Carried to Grand Summary

2,150,000
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GRAND SUMMARY

ITEM

DESCRIPTION

AMOUNT (Kshs)

1 PRELIMINARIES

2 BUILDERS WORK

3 P.C & PROVISIONAL SUMS

Allow for a capacity building levy at 0.03%

GRAND TOTAL CARRIED TO
FORM OF TENDERS

Contractor's

GENERAL PRELIMINARIES

GP/15

GS/01

Grand Summary



SECTION VI - SPECIFICATIONS
Notes for preparing Specifications

1 Specifications must be drafted to present a clear and precise statement of the required standards of
materials, and workmanship for tenderers to respond realistically and competitively to the
requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications should
require that all materials, plant, and other supplies to be permanently incorporated in the Works be
new unused, of the most recent or current models, and incorporating all recent improvements in design
and materials unless provided otherwise in the Contract. Where the Contractor is responsible for the
design of any part of the permanent Works, the extent of his obligations must be stated.

2 Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for every Works Contract.

3 There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as high ways, urban housing, irrigation and water supply. The General
Specifications should cover all classes of workmanship, materials and equipment commonly involved
in constructions, although not necessarily to be used in a particular works contract. Deletions or
addenda should then adapt the General Specifications to the particular Works.

4 Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications
of standards for materials, plant and workmanship, existing Kenya Standards should be used as much
as possible, otherwise recognized international standards may also be used.

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to
be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly)
alternatives are possible to the technical solutions indicated in tender documents for certain elements
of the Works, taking into consideration the comparative specialized advantage of potential tenderers.

6.  The Procuring Entity should provide a description of the selected parts of the Works with appropriate
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating
that the alternative solutions shall be at least structurally and functionally equivalent to the basic
design parameters and Specifications.

7. Such alternative solutions shall be accompanied by all information necessary for a complete
evaluation by the Procuring Entity, including drawings, design calculations, technical specifications,
breakdown of prices, proposed construction methodology, and other relevant details. Technical
alternatives permitted in this manner shall be considered by the Procuring Entity each on its own
merits and independently of whether the tenderer has priced the item as described in the Procuring
Entity's design included with the tender documents.

SECTION VII - DRAWINGS

Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed
in a separate booklet.

GENERAL PRELIMINARIES GP/16



PART Il - THE CONDITIONS OF CONTRACT AND CONTRACT
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)

Procurement Entity; National Government Constituency Development Fund, Westlands Constituency,
Nairobi.

Contract; THE PROPOSED EXTENSION TO THE EXISTING DORMITORY AT PARKLANDS
ARYA GIRLS HIGH SCHOOL

Tender no. NG-CDF/WST/001/2025-2026.

Project Manager Name & Address; Housing and Urban Renewal Sub-Sector,
Nairobi City County
P.O Box 30075 — 00100
Nairobi

General Conditions of Contract

1. GENERALPROVISIONS
11 Definitions

In this Contract, except where context otherwise requires, the following terms shall be interpreted as
indicated below. Words indicating persons or parties include corporations and other legal entities, except
where the context requires otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the
tender. “Completion Date” means the date of completion of the Works as certified by the
Engineer.

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the
provisions of the Contract.

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded
in the Agreement Form and signed by the parties including all attachments and appendices thereto and all
documents incorporated by reference therein to execute, complete, and maintain the Works.

“Contractor's Documents” means the calculations, computer programs and other software, progress
reports, drawings, manuals, models and other documents of a technical nature (if any) supplied by the
Contractor under the Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the
execution and completion of the Works and the remedying of any defects. However, Contractor's Equipment
excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things
intended to form or forming part of the Permanent Works.

“Contractor’s Personnel” means the Contractor's Representative and all personnel whom the Contractor
utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each

Subcantractar-apd anagiher personnel assisting the ng}tlagctor in the execution of the Works.



“Contractor's Representative” means the person named by the Contractor in the Contractor appointed
from time to time by the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring
Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the
Site, including overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials
and plant.

“Defect” means any part of the Works not completed in accordance with the Contract.

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the
Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated
from the Completion Date, within which the contractor is liable for any defects that may develop in the
handed over works.

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case
maybe) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends
over the days stated in the Special Conditions of Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and
modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final
Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment
Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the
Contract Price is payable, but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as
appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and
Payment], other than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally
constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity,
including any annexed memoranda comprising agreements between and signed by both Parties.

“Local Currency” means the currency of Kenya.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent
Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3

indicStiNG H-BEAALRISR and intention to commencE@tbitration.

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special



Conditions of Contract which constitute Part A of the Special Conditions.
“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance
Security]. “Permanent Works” means the permanent works to be executed by the Contractor under the
Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the
Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction or
operation of the Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by
the Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the
Specification; but does not include Plant which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor
and other employees of the Architect and of the Procuring Entity; and any other personnel notified to the
Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person
appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who
is responsible for supervising the execution of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525
or an “Engineer” registered under Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of
the Contract and named in the Special Conditions of Contract, or other person appointed from time to time
by the Procuring Entity and notified to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5
[Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-
Clause

14.3 [ Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention
Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with
the Form of Tender, as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents which a
ref actual and interpretative about the surface and sub-surface condition sat the Site.

“Site” means the places where the Permanent Works are to be executed, including storage and working
areas, and to which Plant and Materials are to be delivered, and any other places as may be specified in the
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“Specification” means the document entitled specification, as included in the Contract, and any additions
and modifications to the specification in accordance with the Contract. Such document specifies the Works.



“Start Date” or “Commencement Date ““is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with the Site possession date(s).

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14
[Contract Price and Payment], for a payment certificate.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as
a subcontractor, for a part of the Works.

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment)
required on Site for the execution and completion of the Permanent Works and the remedying of any defects.

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which
are needed for construction or installation of the Works.

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form
of Tender, as included in the Contract.

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried
out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by
the Procuring Entity.

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or
instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works
or a Section (as the case may be) are taken over by the Procuring Entity.

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as
stated in the Special Conditions of Contract (with any extension calculated from the Commencement Date.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause
13 [Variations and Adjustments].

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the
Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary
Works, or either of them as appropriate.

1.2 Interpretation

In the Contract, except where the context requires otherwise:
a) Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also
include the singular;

79 ¢¢

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be
recorded in writing;

d) “written” or “in writing”” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of
these Conditions.
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1.3 Communications

131 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:

a) Inwriting and delivered by hand (against receipt), sent by mail or courier, or transmitted using
any of the agreed systems of electronic transmission as stated in the Special Conditions of
Contract; and

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the
Special Conditions of Contract. However:

i) if the recipient gives notice of another address, communications shall thereafter be delivered
accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be
sent to the address from which the request was issued.

132 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed.
When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice
is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the
other Party, as the case may be.

1.4 Law and Language
141 The Contract shall be governed by the laws of Kenya.

142 The ruling language of the Contract shall be English.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. For the
purposes of interpretation, the priority of the documents shall be in accordance with the following sequence:

a)  The Contract Agreement,

b)  The Letter of Acceptance,

c)  The Special Conditions — Part A,

d)  the Special Conditions — Part B

e)  the General Conditions of Contract

f)  the Form of Tender,

g)  the Specifications and Bills of Quantities

h)  the Drawings, and

i)  the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary
clarification or instruction.

1.6 Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the
Contract Agreement, unless the Special Conditions establish otherwise. The Contract Agreement
shall be based upon the form annexed to the Special Conditions. The costs of stamp duties and similar
charges (if any) imposed by law in connection with entry into the Contract Agreement shall be borne
by the Procuring Entity.
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The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or
under the Contract. However, the contractor:
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a)  May as sign the whole or any part with the prior consent of the Procuring Entity, and

b)  may, as security in favor of a bank or financial institution, assign its right to moneys due, or to
become due, under the Contract.

Care and Supply of Documents

The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless
otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawings and
Bills of Quantities shall be supplied to the Contractor, who may make or request further copies at the
cost of the Contractor.

Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and
until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall
supply to the Architect two copies of each of the Contractor's Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification,
the Contractor's Documents (if any), the Drawings and Variations and other communications given
under the Contract. The Procuring Entity's Personnel shall have the right of access to all these
documents at all reasonable times.

If a Party becomes aware of an error or defect in a document which was prepared for use in executing
the Works, the Party shall promptly give notice to the other Party of such error or defect.

Timely provision of Drawings or Instructions

The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or
disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular
time, which shall be reasonable. The notice shall include details of the necessary drawing or
instruction, details of why and by when it should be issued, and the nature and amount of the delay
or disruption likely to be suffered if it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the
notified drawing or instruction within a time which is reasonable and is specified in the notice with
supporting details, the Contractor shall give a further notice to the Architect and shall be entitled
subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b)  payment of any other associated costs accrued, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

However, if and to the extent that the Architect failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents,
the Contractor shall not be entitled to such extension of time, or costs accrued.

Procuring Entity's Use of Contractor's Documents

As agreed between the Parties, the Contractor shall retain the copyright and other intellectual
property rights in the Contractor's Documents and other design documents made by (or on behalf
of) the Contractor.

The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-
terminable transferable non-exclusive royalty-free license to copy, use and communicate the
Contractor's Documents, including making and using modifications of them. This license shall:
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b) entitle any person in proper possession of the relevant part of the Works to copy, use and
communicate the Contractor's Documents for the purposes of completing, operating,
maintaining, altering, adjusting, repairing and demolishing the Works, and

c) inthe case of Contractor's Documents which are in the form of computer programs and other
software, permit their use on any computer on the Site and other places as envisaged by the
Contract, including replacements of any computers supplied by the Contractor.

The Contractor's Documents and other design documents made by (or on behalf of) the Contractor
shall not, without the Contractor's consent, be used, copied or communicated to a third party by (or
on behalf of) the Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2.

Contractor’s Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual
property rights in the Specification, the Drawings and other documents made by (or on behalf of)
the Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these
documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent,
be copied, used or communicated to a third party by the Contractor, except as necessary for the
purposes of the Contract.

Confidential Details

The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The
confidentiality shall survive termination or completion of the contract. They shall disclose all such
confidential and other information as may be reasonably required in order to verify compliance
with the Contract and allow its proper implementation.

The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as
private and confidential, except to the extent necessary to carry out their respective obligations
under the Contract or to comply with applicable Laws. Each of them shall not publish or disclose
any particulars of the Works prepared by the other Party without the previous agreement of the other
Party. However, the Contractor shall be permitted to disclose any publicly available information, or
information otherwise required to establish his qualifications to compete for other projects.

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise
stated in the Special Conditions of Contract:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit
or similar permission for the Permanent Works, and any other permissions described in the
Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring
Entity shall indemnify and hold the Contractor harmless against and from the consequences of
any failure to do so; and

b)  the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits,
licenses and approvals, as required by the Laws in relation to the execution and completion of
the Works and the remedying of any defects; and the Contractor shall indemnify and hold the
Procuring Entity harmless against and from the consequences of any failure to do so, unless
the Contractor is impeded to accomplish these actions and shows evidence of its diligence.

Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other
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a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;



b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind
the Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of the
Procuring Entity.

1.15 Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit
and shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory
Authority, Procuring Entity and/or persons appointed or designated by the Government of Kenya to
inspect the Site and/or the accounts and records relating to the procurement process, selection and/or
contract execution, and to have such accounts and records audited by auditors appointed by the
Procuring Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' and
sub-consultants' attention is drawn to Sub Clause 15.6 (Fraud and Corruption) which provides, inter
alia, that acts intended to materially impede the exercise of the Procuring Entity's inspection and
audit rights constitute a prohibited practice subject to contract termination (as well as to a
determination of in eligibility pursuant to the Procuring Entity's prevailing sanctions procedures).

2. THE PROCURING ENTITY
12 Right of Access to the Site

121  The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the
Site within the time (or times) stated in the Special Conditions of Contract. The right and
possession may not be exclusive to the Contractor. If, under the Contract, the Procuring Entity is
required to give (to the Contractor) possession of any foundation, structure, plant or means of access,
the Procuring Entity shall do so in the time and manner stated in the Specification. However, the
Procuring Entity may withhold any such right or possession until the Performance Security has been
received.

122 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the
Contractor right of access to, and possession of, the Site within such times as required to enable the
Contractor to proceed without disruption in accordance with the Programme submitted under Sub-
Clause 8.3 [Programme].

123  If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to
give any such right or possession within such time, the Contractor shall give notice to the Architect
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

124  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

125 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by
the Contractor, including an error in, or delay in the submission of, any of the Contractor's
Documents, the Contractor shall not be entitled to such extension of time, Cost or profit.

13  Permits, Licenses or Approvals

131  The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as
to allow the Contractor to obtain properly:

GENERAE BBRMINMETSaws of Kenya which are ref¥4# to the Contract but are not readily available, and
b) any permits, licenses or approvals required by the Laws of Kenya:



i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
ii) for the delivery of Goods, including clearance through customs, and
iii) for the export of Contractor's Equipment when it is removed from the Site.

14 Procuring Entity’s Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the
Procuring Entity's other contractor son the Site:

a)  co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b)  take actions similar to those which the Contractor is required to take under sub-paragraphs
(@), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection
of the Environment].

15  Procuring Entity's Financial Arrangements

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable
the Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance
with Clausel14 [Contract Price and Payment].

3. THE ENGINEER
16  Architect Duties and Authority

161  The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in
the Contract. The Architect staff shall include suitably qualified Assistants and other professionals
who are competent to carry out these duties. The Architect Name and Address shall be provided in
the Special Conditions of Contract.

162  The Architect shall have no authority to amend the Contract.

163  The Architect May exercise the authority attributable to the Architect as specified in or necessarily
to be implied from the Contract. If the Architect is required to obtain the approval of the Procuring
Entity before exercising a specified authority, the requirements shall be as stated in the Special
Conditions of Contract. The Procuring Entity shall promptly inform the Contractor of any change
to the authority attributed to the Engineer.

164  However, whenever the Architect exercises a specified authority for which the Procuring Entity's
approval is required, then (for the purposes of the Contract) the contractor shall require the Architect
to provide evidence of such approval before complying with the instruction.

165 Except as otherwise stated in these Conditions:

a)  Whenever carrying out duties or exercising authority, specified in or implied by the Contract,
the Architect shall be deemed to act for the Procuring Entity;

b)  the Architect has no authority to relieve either Party of any duties, obligations or
responsibilities under the Contract;

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal,
request, test, or similar act by the Architect (including absence of disapproval) shall not relieve
the Contractor from any responsibility he has under the Contract, including responsibility for
errors, omissions, discrepancies and non-compliances; and

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the
Contractor within 14 days of receipt.
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The Architect shall obtain the specific approval of the Procuring Entity before taking action under
the-following Sub-Clauses of these Conditions:

a)  Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b)  Sub-Clause 13.1: instructing a Variation, except;
i) Inan emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by less than the
percentage specified in the Special Conditions of Contract.

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in
accordance with Sub Clause 13.1 or 13.2.

d)  Sub-Clausel3.4: Specifying the amount payable in each of the applicable three currencies.

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the
Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property,
he may, without relieving the Contractor of any of his duties and responsibility under the Contract,
instruct the Contractor to execute all such work or to do all such things as may, in the opinion of the
Engineer, be necessary to abate or reduce the risk. The Contractor shall forth with comply, despite
the absence of approval of the Procuring Entity, with any such instruction of the Engineer. The
Architect shall determine an addition to the Contract Price, in respect of such instruction, in
accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the Procuring
Entity.

Delegation by the Engineer

The Architect may from time to time assign duties and delegate authority to assistants and may also
revoke such assignment or delegation. These assistants may include a resident Engineer, and/or
independent inspectors appointed to inspect and/ or test items of Plant and/or Materials. The
assignment, delegation or revocation shall be in writing and shall not take effect until copies have
been received by both Parties. However, unless otherwise agreed by both Parties, the Architect shall
not delegate the authority to determine any matter in accordance with Sub-Clause 3.5
[Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be
authorized to issue instructions to the Contractor to the extent defined by the delegation. Any
approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by an assistant, in accordance with the delegation, shall have the same effect as
though the act had been an act of the Engineer. However:

a)  Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall
therefore not prejudice the right of the Architect to reject the work, Plant or Materials;

b)  If the Contractor questions any determination or instruction of an assistant, the Contractor
may refer the matter to the Engineer, who shall promptly confirm, reverse or vary the
determination or instruction.

Instructions of the Engineer

The Architect may issue to the Contractor (at any time) instructions and additional or modified
Drawings which may be necessary for the execution of the Works and the remedying of any defects,
all in accordance with the Contract. The Contractor shall only take instructions from the Engineer,
or from an assistant to whom the appropriate authority has been delegated under Clause 3.2.1.

The Contractor shall comply with the instructions given by the Architect or delegated assistant, on
any matter related to the Contract. Whenever practicable, their instructions shall be given in writing.
If the Architect tor a delegated assistant:
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b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor,
within two working days after giving the instruction, and

c) does not reply by issuing a written rejection and/or instruction within two working days after
receiving the confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant
(as the case may be).

Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than
21 days before the intended date of replacement, give notice to the Contractor of the name, address
and relevant experience of the intended person to replace the Engineer.

Determinations

Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-
Clause3.5 to agree or determine any matter, the Architect shall consult with each Party in an
endeavor to reach agreement. If agreement is not achieved, the Architect shall make a fair
determination in accordance with the Contract, taking due regard of all relevant circumstances.

The Architect shall give notice to both Parties of each agree mentor determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when
otherwise specified. Each Party shall give effect to each agreement or determination unless and until
revised under Clause 20 [Claims, Disputes and Arbitration].

4. THE CONTRACTOR
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Contractor’s General Obligations

The Contractor shall design (to the extent specified in the Contract), execute and complete the Works
in accordance with the Contract and with the Architect instructions, ands hall remedy any defects in
the Works.

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary
or permanent nature, required in and for this design, execution, completion and remedying of
defects.

All equipment, material, and services to be incorporated in or required for the Works shall have their
origin in any eligible source country.

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and
of all methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall
be responsible for all Contractor's Documents, Temporary Works, and such design of each item of
Plant and Materials as is required for the item to be in accordance with the Contract, and (ii) shall
not otherwise be responsible for the design or specification of the Permanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements and
methods which the Contractor proposes to adopt for the execution of the Works. No significant
alteration to these arrangements and methods shall be made without this having previously been
notified to the Engineer.

Ifthe Contract specifies that the Contractor shall design any part of the Permanent Works, then unless
otherwise stated in the Special Conditions:

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in
accordance with the procedures specified in the Contract;

b)  these Contractor's Documents shall be in accordance with the Specification and Drawings, shall
be written in the language for communications defined in Sub-Clause 1.4 [Law and Language],

GENERAINBRERIMNINABIEEe additional information réef/R8d by the Architect to add to the Drawings for

co-ordination of each Party's designs;
c) the Contractor shall be responsible for this part and it shall, when the Works are completed,
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befit for such purposes for which the part is intended as are specified in the Contract; and

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the
Architect the “as-built” documents and, if applicable, operation and maintenance manuals in
accordance with the Specification and in sufficient detail for the Procuring Entity to operate,
maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not
be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking
Over of the Works and Sections] until these documents and manuals have been submitted to
the Engineer.

Performance Security

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the
amount stated in the Special Conditions of Contract and denominated in the currency (ies) of the
Contract or in a freely convertible currency acceptable to the Procuring Entity. If an amount is not
stated in the Special Conditions of Contract, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after
receiving the Notification of Award and shall send a copy to the Engineer. The Performance Security
shall be issued by a reputable bank selected by the Contractor and shall be in the form annexed to
the Special Conditions, as stipulated by the Procuring Entity in the Special Conditions of Contract,
or in another form approved by the Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the
Contractor has executed and completed the Works and remedied any defects. If the terms of the
Performance Security specify its expiry date, and the Contractor has not become entitled to receive
the Performance Certificate by the date 30 days prior to the expiry date, the Contractor shall extend
the validity of the Performance Security until the Works have been completed and any defects have
been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for amounts to
which the Procuring Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from a claim under the
Performance Security to the extent to which the Procuring Entity was not entitled to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 14 days after
receiving a copy of the Taking-Over Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect
determines an addition or a reduction to the Contract Price as a result of a change in cost and/ or
legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the
Contract Price payable in a specific currency, the Contractor shall at the Architect request promptly
increase, or may decrease, as the case may be, the value of the Performance Security in that currency
by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority
necessary to act on the Contractor's behalf under the Contract. The Contractor's Representative's
Name and Address shall be provided in the Special Conditions of Contract.

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Architect for consent the name and particulars of the person the
Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently
revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act
as Contractor's Representative, the Contractor shall similarly submit the name and particulars of

GRS HAY on for such appointment. ©P/2°

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the
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Contractor's Representative or appoint are placement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's
performance of the Contract. If the Contractor's Representative is to be temporarily absent from the
Site during the execution of the Works, a suitable replacement person shall be appointed, subject to
the Architect prior consent, and the Architect shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-
Clause 3.3 [Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to any competent
person, and may at any time revoke the delegation. Any delegation or revocation shall not take effect
until the Architect has received prior notice signed by the Contractor's Representative, naming the
person and specifying the powers, functions and authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clausel.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the
said language, the Contractor shall make competent interpreters available during all working hours
in a number deemed sufficient by the Engineer.

Sub-contractors

The Contractor shall not subcontract the whole of the Works. The contractor may however
subcontract the works as provided in Clause 34.2.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or
employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the
Special Conditions:

a)  The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a
subcontract for which the Subcontractor is named in the Contract;

b)  The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended
date of the commencement of each Subcontractor's work, and of the commencement of such
work on the Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require
the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of
Benefit of Subcontract] (if or when applicable) or in the event of termination under Sub-Clause
15.2 [Termination by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12
[Confidential Details] apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from
Kenya to be appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification
Period and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such
obligations to the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the
assignment, the Contractor shall have no liability to the Procuring Entity for the work carried out by
the Subcontractor after the assignment takes effect.

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate
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a)  The Procuring Entity's Personnel,
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b)  Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed in the
execution on or near the Site of any work not included in the Contract.

Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to
suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors
may include the use of Contractor's Equipment, Temporary Works or access arrangements which are
the responsibility of the Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any
foundation, structure, plant or means of access in accordance with Contractor's Documents, the
Contractor shall submit such documents to the Architect in the time and manner stated in the
Specification.

Setting Out of the Works

The Contractor shall set out the Works in relation to original points, lines and levels of reference
specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the
correct positioning of all parts of the Works, and shall rectify any error in the positions, levels,
dimensions or alignment of the Works.

The Procuring Entity shall be responsible for any errors in these specified or notified items of
reference, but the Contractor shall use reasonable efforts to verify their accuracy before they are
used.

If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by
an error in these items of reference, and an experienced contractor could not reasonably have
discovered such error and avoided this delay and/ or Cost, the Contractor shall give notice to the
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b) payment of any such costs accrued, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5

[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not

reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above
related to these.

Safety Procedures

The Contractor shall:
a) Comply with all applicable safety regulations,
b)  Take care for the safety of all persons entitled to be on the Site,

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to
avoid danger to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking
over under Clause 10 [Procuring Entity's Taking Over], and

e) provide any Temporary Works (including roadways, footways, guards and fences) which may
be necessary, because of the execution of the Works, for the use and protection of the public
and of owners and occupiers of adjacent land.
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The Contractor shall institute a quality assurance system to demonstrate compliance with the
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requirements of the Contract. The system shall be in accordance with the details stated in the
Contract. The Architect shall be entitled to audit any aspect of the system.

Details of all procedures and compliance documents shall be submitted to the Architect f or
information before each design and execution stage is commenced. When any document of a
technical nature is issued to the Engineer, evidence of the prior approval by the Contractor itself
shall be apparent on the document itself.

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.

Site Data

The Procuring Entity shall have made available to the Contractor for his information, prior to the
Base Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological
conditions at the Site, including environmental aspects. The Procuring Entity shall similarly make
available to the Contractor all such data which come into the Procuring Entity's possession after the
Base Date. The Contractor shall be responsible for interpreting all such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed
to have obtained all necessary information as to risks, contingencies and other circumstances which
may influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to
have inspected and examined

the Site, its surroundings, the above data and other available information, and to have been satisfied
before submitting the Tender as to all relevant matters, including (without limitation):

a)  The form and nature of the Site, including sub-surface conditions,

b)  the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and completion of
the Works and the remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power,
transport, water and other services.

Sufficiency of the Accepted Contract Amount

The Contractor shall be deemed to:
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b)  have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause
4.10 [Site Datal].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's
obligations under the Contract (including those under Provisional Sums, if any) and all things
necessary for the proper execution and completion of the Works and the remedying of any defects.

Unforeseeable Physical Conditions

In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and
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If the Contractor encounters adverse physical conditions which he considers to have been
Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable.

This notice shall describe the physical conditions, so that they can be inspected by the Architect and
shall set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor
shall continue executing the Works, using such proper and reasonable measures as are appropriate
for the physical conditions, and shall comply with any instructions which the Architect may give. If
an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.

If and to the extent that the Contractor encounters physical conditions which are Unforeseeable,
gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall
be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:

a) anextension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

Upon receiving such notice and inspecting and/or investigating these physical conditions, the
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
(i) whether and (if so) to what extent these physical conditions were Unforeseeable, and (ii) the
matters described in sub-paragraphs (a) and (b) above related to this extent.

However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the
Architect may also review whether other physical conditions in similar parts of the Works (if any)
were more favorable than could reasonably have been foreseen when the Contractor submitted the
Tender. If and to the extent that these more favorable conditions were encountered, the Architect
may proceed in accordance with Sub-Clause 3.5

GENERAL PRELIMINARIES GP/33
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[Determinations] to agree or determine the reductions in Cost which were due to these conditions,
which may be included (as deductions) in the Contract Price and Payment Certificates. However,
the net effect of all adjustments under sub-paragraph (b) and all these reductions, for all the physical
conditions encountered in similar parts of the Works, shall not result in a net reduction in the Contract
Price.

The Architect shall take account of any evidence of the physical conditions foreseen by the
Contractor when submitting the Tender, which shall be made available by the Contractor, but shall
not be bound by the Contractor's interpretation of any such evidence.

Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and
possession of the Site including special and/or temporary rights-of-way which are necessary for the
Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out
side the Site which he may require for the purposes of the Works.

Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a)  The convenience of the public, or

b)  The access to and use and occupation of all roads and foot paths, irrespective of whether they
are public or in the possession of the Procuring Entity or of others.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from any such
unnecessary or improper interference.

Access Route

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access
routes to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or
bridge from being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts
shall include the proper use of appropriate vehicles and routes.

Except as otherwise stated in these Conditions:

a)  The Contractor shall (as between the Parties) be responsible for any maintenance which may
be required for his use of access routes;

b)  the Contractor shall provide all necessary signs or directions along access routes, and shall
obtain any permission which may be required from the relevant authorities for his use of
routes, signs and directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or
otherwise of any access route;

d) the Procuring Entity does not guarantee the suitability or a viability of particular access routes;
and

cENERAT RS AR KK RON-suitability or non-availahifity,for the use required by the Contractor, of

access routes shall be borne by the Contractor.
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Transport of Goods

Unless otherwise stated in the Special Conditions:

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any
Plant or a major item of other Goods will be delivered to the Site;

b)  the Contractor shall be responsible for packing, loading, transporting, receiving, unloading,
storing and protecting all Goods and other things required for the Works; and

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all
damages, losses and expenses (including legal fees and expenses) resulting from the transport
of Goods and shall negotiate and pay all claims arising from their transport.

Contractor’'s Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site,
Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works.
The Contractor shall not remove from the Site any major items of Contractor's Equipment without
the consent of the Engineer. However, consent shall not be required for vehicles transporting Goods
or Contractor's Personnel off Site.

Protection of the Environment
The contractor shall comply with the applicable environmental laws, regulations and policies.

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site)
and to limit damage and nuisance to people and property resulting from pollution, noise and other
results of his operations.

The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's
activities shall not exceed the values stated in the Specification or prescribed by applicable Laws.

Electricity, Water and Gas

The Contractor shall, except as stated below, be responsible for the provision of all power, water and
other services he may require for his construction activities and to the extent defined in the
Specifications, for the tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity,
water, gas and other services as may be available on the Site and of which details and prices are
given in the Specifications. The Contractor shall, at his risk and cost, provide any apparatus
necessary for his use of these services and for measuring the quantities consumed.

The quantities consumed and the amounts due (at these prices) for such services shall be agreed or
determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-
Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

Procuring Entity's Equipment and Free-Issue Materials
GENERAL PRELIMINARIES GP/35
The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of

the Contractor in the execution of the Works in accordance with the details, arrangements and prices



4201

4202

4203

4.21

4211

4212

stated in the Specification. Unless otherwise stated in the Specification:
a)  The Procuring Entity’s hall be responsible for the Procuring Entity's Equipment, except that

b)  the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any
of the Contractor's Personnel is operating it, driving it, directing it or in possession or control
of it.

The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring
Entity's Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause
2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these
amounts to the Procuring Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance
with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide
these materials at the time and place specified in the Contract. The Contractor shall then visually
inspect them and shall promptly give notice to the Architect of any shortage, defect or default in
these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately
rectify the notified shortage, defector default.

After this visual inspection, the free-issue materials shall come under the care, custody and control
of the Contractor. The Contractor's obligations of inspection, care, custody and control shall not
relieve the Procuring Entity of liability for any shortage, defect or default not apparent from a visual
inspection.

Progress Reports

Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared
by the Contractor and submitted to the Architect in six copies. The first report shall cover the
period up to the end of the first calendar month following the Commencement Date. Reports
shall be submitted monthly thereafter, each within 7 days after the last day of the period to
which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be
outstanding at the completion date stated in the Taking-Over Certificate for the Works. Each
report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any),
Contractor's Documents, procurement, manufacture, delivery to Site, construction,
erection and testing; and including these stages for work by each nominated Subcontractor
(as defined in Clause 5 [Nominated Subcontractors]),

b)  photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the
manufacturer, manufacture location, percentage progress, and the actual or expected dates
of:

i) commencement of manufacture,
i)  Contractor's inspections,
iii) tests, and
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iv)  shipment and arrival at the Site;
d)  the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
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e) copies of quality assurance documents, test results and certificates of Materials;

f)  list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given
under Sub- Clause 20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to
environmental aspects and public relations; and

h)  comparison so factual and planned progress, with details of any events or circumstances
which may jeopardize the completion in accordance with the Contract, and the measures
being (or to be) adopted to overcome delays.

Security of the Site

Unless otherwise stated in the Special Conditions:
a)  The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity
or the Engineer, as authorized personnel of the Procuring Entity's other contractors on the
Site.

Contractor’s Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which may
be obtained by the Contractor and agreed by the Architect as additional working areas. The
Contractor shall take all necessary precautions to keep Contractor's Equipment and Contractor's
Personnel within the Site and these additional areas, and to keep them off adjacent and.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary
obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary
Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from
that part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works. The Contractor shall
leave that part of the Site and the Works in a clean and safe condition. However, the Contractor
may retain on Site, during the Defects Notification Period, such Goods as are required for the
Contractor to fulfil obligations under the Contract.

Fossils

All fossils, coins, articles of value or antiquity, and structures and other remains or items of
geological or archaeological interest found on the Site shall be placed under the care and authority
of the Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's
Personnel or other persons from removing or damaging any of these findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who

shall issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from

complying with the instructions, the Contractor shall give a further notice to the Architect and shall
ceeeratithedisminieciite Sub- Clause 20.1 [Contraatey'sClaims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and



b)  payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

5. NOMINATED SUBCONTRACTORS

118 Definition of “nominated Subcontractor”

In this Contract, “nominated Subcontractor” means a Subcontractor:
a)  Who is nominated by the Procuring Entity, or

b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to
Notification].

119 Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom
the Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable,
with supporting particulars. An objection shall be deemed reasonable if it arises from (among other
things) any of the following matters, unless the Procuring Entity agrees in writing to indemnify the
Contractor against and from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence,
resources or financial strength;

b)  the nominated Subcontractor does not accept to indemnify the Contractor against and from
any negligence or misuse of Goods by the nominated Subcontractor, his agents and
employees; or

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that,
for the subcontracted work (including design, if any), the nominated Subcontractor shall:

i)  undertake to the Contractor such obligations and liabilities as will enable the Contractor to
discharge his obligations and liabilities under the Contract;

i) indemnify the Contractor against and from all obligations and liabilities arising under or
in connection with the Contract and from the consequences of any failure by the
Subcontractor to perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments
for sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to
nominated Subcontractors].

120 Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in
accordance with the subcontract. These amounts plus other charges shall be included in the Contract
Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated
in Sub-Clause 5.4 [Evidence of Payments].

121  Evidence of Payments

1211 Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, the Architect may request the Contractor to supply reasonable evidence that the
nominated Subcontractor has received all amounts due in accordance with previous Payment
Certificates, less applicable deductions for retention or otherwise. Unless the Contractor:

GENERAL PREL_IMINARIES . GP_/38
(@) Submits this reasonable evidence to the Engineer, or

(b) 1) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or



refuse to pay these amounts, and

i)  Submits to the Architect reasonable evidence that the nominated Subcontractor has been
notified of the Contractor's entitlement, then the Procuring Entity may (at his sole
discretion) pay, direct to the nominated Subcontractor, part or all of such amounts
previously certified (less applicable deductions) as are due to the nominated Subcontractor
and for which the Contractor has failed to submit the evidence described in sub-
paragraphs (a) or (b) above. The Contractor shall then repay, to the Procuring Entity, the
amount which the nominated Subcontractor was directly paid by the Procuring Entity.

6. STAFF AND LABOR
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Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the
engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and,
when appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable,
to employ staff and labor with appropriate qualifications and experience from sources within Kenya.

Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than
those established for the trade or industry where the work is carried out. If no established rates or
conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are
not lower than the general level of wages and conditions observed locally by Procuring Entity's
whose trade or industry is similar to that of the Contractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay personal income
taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject
to tax under the Laws of Kenya for the time being in force, and the Contractor shall perform such
duties in regard to such deductions there of as may be imposed on him by such Laws.

Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring
Entity's Personnel.

Labor Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's
Personnel, including Laws relating to their employment, employment of children, health, safety,
welfare, immigration and emigration, and shall allow them all their legal rights. The Contractor shall
require his employees to obey all applicable Laws, including those concerning safety at work.

Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal
working hours stated in the Special Conditions of Contract, unless:

a) Otherwise stated in the Contract,

b) The Architect gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of
the Works, in which case the Contractor shall immediately advise the Engineer, provided that

cener NP AR RALlside the normal working ho%gg@" be considered and paid for as overtime.

Facilities for Staff and Labor



Except as otherwise stated in the Specification, the Contractor shall provide and maintain all
necessary accommodation and welfare facilities on site for the Contractor's Personnel. The
Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in the
Specifications. The Contractor shall not permit any of the Contractor's Personnel to maintain any
temporary or permanent living quarters within the structures forming part of the Permanent Works.

128 Health and Safety

1281 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of
the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure
that medical staff, first aid facilities, sick bay and ambulance service are available at all times at the
Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable
arrangements are made for all necessary welfare and hygiene requirements and for the prevention of
epidemics.

1282 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining
safety and protection against accidents. This person shall be qualified for this responsibility and shall
have the authority to issue instructions and take protective measures to prevent accidents.
Throughout the execution of the Works, the Contractor shall provide whatever is required by this
person to exercise this responsibility and authority.

1283 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its
occurrence. The Contractor shall maintain records and make reports concerning health, safety and
welfare of persons, and damage to property, as the Architect may reasonably require.

1284 The Contractor shall conduct an awareness Programme on HIV and other sexually transmitted
diseases via an approved service provider and shall undertake such other measures taken to reduce
the risk of the transfer of these diseases between and among the Contractor's Personnel and the local
community, to promote early diagnosis and to assist affected individuals.

129 Contractor's Superintendence

1201 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct,
manage, inspect and test the work.

1292 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations
to be carried out (including the methods and techniques required, the hazards likely to be encountered
and methods of preventing accidents), for the satisfactory and safe execution of the Works.

130 Contractor's Personnel

1301 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their
respective trades or occupations. The Contractors Key personnel shall be named in the Special
Conditions of Contract. The Architect may require the Contractor to remove (or cause to be removed)
any person employed on the Site or Works, including the Contractor's Representative if applicable,
who:

a)  Persists in any misconduct or lack of care,
b)  Carries out duties in competently or negligently,
c) fails to conform with any provisions of the Contract,

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment,
GENERAMPRELIMINARIES GP/40

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during
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the execution of the Works.

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement
person.
Records of Contractor's Personnel and Equipment
The Contractor shall submit, to the Engineer, details showing the number of each class of
Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be
submitted each calendar month, in a form approved by the Engineer, until the Contractor has
completed all work which is known to be outstanding at the completion date stated in the Taking-
Over Certificate for the Works.
Disorderly Conduct
The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or
disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection
of persons and property on and near the Site.
Foreign Personnel
The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are
no Kenyans with the required skills.
The Contractor shall be responsible for the return of any foreign personnel to the place where they
were recruited or to their domicile. In the event of the death in Kenya of any of these personnel or
members of their families, the Contractor shall similarly be responsible for making the appropriate
arrangements for their return or burial.
Supply of Water
The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of
drinking and other water for the use of the Contractor's Personnel.
Measures against Insect and Pest Nuisance
The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel
employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The
Contractor shall comply with all the regulations of the local health authorities, including use of
appropriate insecticide.
Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell,
give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation,
sale, gift, barter or disposal thereof by Contractor's Personnel.
Prohibition of Forced or Compulsory Labour
The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind
of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-
contracting arrangements.
Prohibition of Harmful Child Labor

GENERAL PRELIMINARIES GP/41

The Contractor shall not employ children in a manner that is economically exploitative, or is likely
to be hazardous, or to interfere with, the child's education, or to be harmful to the child's health or
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physical, mental, spiritual, moral, or social development. Where the relevant labour laws of Kenya
have provisions for employment of minors, the Contractor shall follow those laws applicable to the
Contractor. Children below the age of 18 years shall not be employed in dangerous work.

Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site.
The records shall include the names, ages, genders, hours worked and wages paid to all workers.
These records shall be summarized on a monthly basis and submitted to the Engineer. These records
shall be included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of
Contractor's Personnel and Equipment].

Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and
to join workers' organizations of their choosing without interference.

Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and fair
treatment and shall not discriminate with respect to aspects of the employment relationship,
including recruitment and hiring, compensation (including wages and benefits), working conditions
and terms of employment, access to training, promotion, termination of employ mentor retirement,
and discipline.

PLANT, MATERIALS AND WORKMANSHIP

Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of
Materials, and all other execution of the Works:

a) In the manner (if any) specified in the Contract,
b) ina proper workman like and careful manner, in accordance with recognized good practice, and

c)  with properly equipped facilities and non-hazardous Materials, except as otherwise specified
in the Contract.

Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the
Architect for consent prior to using the Material sin or for the Works:

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and

b) additional samples instructed by the Architect as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.
Inspection

The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are
being obtained, and

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to

GENER %gmlqﬁpmﬁqggt, measure and test the majggigls and workmanship, and to check the progress

manutacture of Plant and production and manufacture of Materials.
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The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these
activities, including providing access, facilities, permissions and safety equipment. No such activity
shall relieve the Contractor from any obligation or responsibility.

The Contractor shall give notice to the Architect whenever any work is ready and before it is covered
up, put out of sight, or packaged for storage or transport. The Architect shall then either carry out
the examination, inspection, measurement or testing without unreasonable delay, or promptly give
notice to the Contractor that the Architect does not require to do so. If the Contractor fails to give
the notice, he shall, if and when required by the Engineer, uncover the work and there after reinstate
and make good, all at the Contractor's cost.

Testing
This Sub-Clause shall apply to all tests specified in the Contract.

Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor,
materials, and suitably qualified and experienced staff, as are necessary to carry out the specified
tests efficiently. The Contractor shall agree, with the Engineer, the time and place for the specified
testing of any Plant, Materials and other parts of the Works.

The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of
specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional
tests show that the tested Plant, Materials or workmanship is not in accordance with the Contract,
the cost of carrying out this Variation shall be borne by the Contractor, notwithstanding other
provisions of the Contract.

The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to
attend the tests. If the Architect does not attend at the time and place agreed, the Contractor may
proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed
to have been made in the Architect presence.

If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a
result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to the
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b)  payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the
specified tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue
a certificate to him, to that effect. If the Architect has not attended the tests, he shall be deemed to
have accepted the readings as accurate.

Rejection

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or
workmanship is found to be defective or otherwise not in accordance with the Contract, the Architect
may reject the Plant, Materials or workmanship by giving notice to the Contractor, with reasons.
The Contractor shall then promptly make good the defect and ensure that the rejected item complies
with the Contract.

1462 cdfigheL Arehitasiakaguires this Plant, Materials gw/ggorkmanship to be retested, the tests shall be

repeated under the same terms and conditions. If the rejection and retesting cause the Procuring
Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's
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Claims] pay these costs to the Procuring Entity.
Remedial Work

Notwithstanding any previous test or certification, the Architect may instruct the Contractor to:

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the
Contract,

b) remove and re-execute any other work which is not in accordance with the Contract, and

c) execute any work which is urgently required for the safety of the Works, whether because of
an accident, unforeseen able event or otherwise.

The Contractor shall comply with the instruction within a reasonable time, which shall be the time
(if any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ
and pay other persons to carry out the work. Except to the extent that the Contractor would have
been entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring
Entity's Claims] pay to the Procuring Entity all costs arising from this failure.

If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination
in accordance with Clause 15.

Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the
property of the Procuring Entity at whichever is the earlier of the following times, free from liens and
other encumbrances:

a) When it is incorporated in the Works;

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-
Clause 8.10 [Payment for Plant and Materials in Event of Suspension].

Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other
payments for:
a)  Natural materials obtained from outside the Site, and

b)  The disposal of material from demolitions and excavations and of other surplus material
(whether natural or man-made), except to the extent that disposal is as within the Site are
specified in the Contract.

COMMENCEMENT, DELAYS AND SUSPENSION
Commencement of Works

Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall
be the date at which the following precedent condition shave all been fulfilled and the Architect
notification recording the agreement of both Parties on such fulfilment and instructing to commence
the Work is received by the Contractor:

a)  Signature of the Contract Agreement by both Parties, and if required, approval of the Contract
by relevant authorities of Kenya,;

b) except if otherwise specified in the Special Conditions of Contract, effective access to and
GENERAJORBELHYHNARTEEhe Site given to the Contr&gRdf4ogether with such permission(s) under (a) of
Sub-Clause 1.13 [Compliance with Laws] as required for the commencement of the Works.



c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment]
provided that the corresponding bank guarantee has been delivered by the Contractor.

1502 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of
the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-
Clausel 6.2 [Termination by Contractor].

1503 The Contractor shall commence the execution of the Works as soon as is reasonably practicable
after the Commencement Date and shall then proceed with the Works with due expedition and
without delay.

151 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:

a)  Achieving the passing of the Tests on Completion, and

b)  Completing all work which is stated in the Contract as being required for the Works or Section
to be considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking
Over of the Works and Sections].

152 Programme

1521 The Contractor shall submit a detailed time Programme to the Architect withinl 4 days after
receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also
submit a revised Programme whenever the previous Programme is inconsistent with actual progress
or with the Contractor's obligations. Each Programme shall include:

a) The order in which the Contractor intends to carry out the Works, including the anticipated
timing of each stage of design (if any), Contractor's Documents, procurement, manufacture of
Plant, delivery to Site, construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5
[Nominated Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and

d) asupporting report which includes:

I)  ageneral description of the methods which the Contractor intends to adopt, and of the
major stages, in the execution of the Works, and

i) details showing the Contractor's reasonable estimate of the number of each class of
Contractor's Personnel and of each type of Contractor's Equipment, required on the Site
for each major stage.

832 Unless the Engineer, within 14 days after receiving a Programme, gives notice to the Contractor
stating the extent to which it does not comply with the Contract, the Contractor shall proceed in
accordance with the Programme, subject to his other obligations under the Contract. The Procuring
Entity's Personnel shall be entitled to rely upon the Programme when planning their activities.

833 The Contractor shall promptly give notice to the Architect of specific probable future events or
circumstances which may adversely affect the work, increase the Contract Price or delay the
execution of the Works.

834 If, at any time, the Architect gives notice to the Contractor that a Programme fails (to the extent

stated) to comply with the Contractor to be consistent with actual progress and the Contractor's stated

caREDLIo8%: HR% Goateactor shall submit a revised &y ggramme to the Architect in accordance with this
Sub-Clause.
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Extension of Time for Completion

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of

the Time for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1

[Taking Over of the Works and Sections] is or will be delayed by any of the following causes:

a) aVariation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause
13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work
included in the Contract,

b) acause of delay giving an entitlement to extension of time under a Sub-Clause of these
Conditions,

c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or
governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the
Procuring Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the

Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's

Claims]. When determining each extension of time under Sub-Clause 20.1, the Architect shall

review previous determinations and may increase, but shall not decrease, the total extension of time.

Delays Caused by Authorities

If the following conditions apply, namely:

a)  The Contractor has diligently followed the procedures laid down by the relevant legally
constituted public authorities in Kenya,

b)  These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as
a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for
Completion].

Rate of Progress

If, at any time:

a) Actual progress is too slow to complete within the Time for Completion, and/or

b) Progress has fallen (or will fall) behind the current Programme under Sub-Clause 8.3
[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for
Completion], then the Architect may instruct the Contractor to submit, under Sub-Clause 8.3
[Programme], a revised Programme and supporting report describing the revised methods
which the Contractor proposes to adopt in order to expedite progress and complete within the
Time for Completion.

Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may

require increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods,

at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur
additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's

Claims] pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-

Clause 8.7 below.

Additional costs of revised methods including acceleration measures, instructed by the Architect to

GErlgl(gucci 93'& s resulting from causes listed underély 4—é3|ause 8.4 [Extension of Time for Completion]

sha

e pala/I b'\ilA%Ees Procuring Entity, without generating, however, any other additional payment

benefit to the Contractor.
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Delay Damages

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall
subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the
Procuring Entity for this default. These delay damages shall be the sum stated in the Special
Conditions of Contract, which shall be paid for everyday which shall elapse between the relevant
Time for Completion and the date stated in the taking-Over Certificate. However, the total amount
due under this Sub-Clause shall not exceed the maximum amount of delay damages (if any) stated
in the Special Conditions of Contract.

These delay damages shall be the only damages due from the Contractor for such default, other than
in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to
completion of the Works. These damages shall not relieve the Contractor from his obligation to
complete the Works, or from any other duties, obligations or responsibilities which he may have
under the Contract.

Suspension of Work

The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works.
During such suspension, the Contractor shall protect, store and secure such part or the Works against
any deterioration, loss or damage.

The Architect may also notify the cause for the suspension. If and to the extent that the cause is
notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11
shall not apply.

Consequences of Suspension

If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions
under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall
give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims]
to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b)  Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5
[Determinations] to agree or determine these matters.

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred
in, making good the consequences of the Contractor's faulty design, workmanship or materials, or
of the Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension
of Work].

Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/
or Materials which have not been delivered to Site, if:

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30
days, and

b)  the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in

GENER Aﬂcggmmmmrsh the Architect instructions.GP /47

Prolonged Suspension



If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days,
the Contractor may request the Architect permission to proceed. If the Architect does not give
permission within 30 days after being requested to do so, the Contractor may, by giving notice to the
Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of the
affected part of the Works. If the suspension affects the whole of the Works, the Contractor may give
notice of termination under Sub-Clause 16.2 [Termination by Contractor].

8.12 Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall
make good any deterioration or defect in or loss of the Works or Plant or Materials, which has
occurred during the suspension after receiving from the Architect an instruction to this effect under
Clause 13 [Variations and Adjustments].

GENERAL PRELIMINARIES GP/48
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Contractor’s Obligations

The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-
Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-
Clause 4.1 [Contractor's General Obligations].

The Contractor shall give to the Architect not less than 21 days' notice of the date after which the
Contractor will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests
on Completion shall be carried out within 14 days after this date, on such day or days as the Architect
shall instruct.

In considering the results of the Tests on Completion, the Architect shall make allowances for the
effect of any use of the Works by the Procuring Entity on the performance or other characteristics of
the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor
shall submit a certified report of the results of these Tests to the Engineer.

Delayed Tests

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4
[Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be
applicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice
require the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor
shall carry out the Tests on such day or days within that period as the Contractor may fix and of
which he shall give notice to the Engineer.

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring
Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on
Completion shall then be deemed to have been carried out in the presence of the Contractor and the
results of the Tests shall be accepted as accurate.

Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall
apply, and the Architect or the Contractor may require the failed Tests, and Tests on Completion on
any related work, to be repeated under the same terms and conditions.

Failure to Pass Tests on Completion
If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3
[Retesting], the Architect shall be entitled to:

a)  Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or
Section, reject the Works or Section (as the case may be), in which event the Procuring Entity
shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clausel 1.4 [Failure
to Remedy Defects].

10. PROCURING ENTITY'S TAKING OVER
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Taking Over of the Works and Sections
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Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken
over by the Procuring Entity when (i) the Works have been completed in accordance with the
Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and except as
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allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued,
or is deemed to have been issued in accordance with this Sub-Clause.

The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than
14 days before the Works will, in the Contractor's opinion, be complete and ready for taking over. If
the Works are divided into Sections, the Contract or may similarly apply for a Taking-Over
Certificate for each Section.

The Architect shall, within 30 days after receiving the Contractor's application:

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or
Section were completed in accordance with the Contract, except for any minor outstanding
work and defects which will not substantially affect the use of the Works or Section for their
intended purpose (either until or whilst this work is completed and these defects are remedied);
or

b) reject the application, giving reasons and specifying the work required to be done by the
Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then
complete this work before issuing a further notice under this Sub-Clause.

If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's
application within the period of 30 days, and if the Works or Section (as the case may be) are
substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to have
been issued on the last day of that period.

Taking Over of Parts of the Works

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for
any part of the Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which
is either specified in the Contract or agreed by both Parties) unless and until the Architect has issued
a Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the
Works before the Taking-Over Certificate is issued:

a)  The part which is used shall be deemed to have been taken over as from the date on which it is
used,

b) the Contractor shall cease to be liable for the care of such part as from this date, when
responsibility shall pass to the Procuring Entity, and

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.

After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall
be given the earliest opportunity to take such steps as may be necessary to carry out any outstanding
Tests on Completion. The Contractor shall carry out these Tests on Completion as soon as practicable
before the expiry date of the relevant Defects Notification Period.

If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the
Works, other than such use as is specified in the Contractor agreed by the Contractor, the Contractor
shall (i) give notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's
Claims] to payment of any such accrued costs, which shall be included in the Contract Price. After
receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine this accrued cost.

If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay
damages thereafter for completion of the remainder of the Works shall be reduced. Similarly, the

cEledax darragesiaiche remainder of the Sectiong@dfsany) in which this part is included shall also be

reduced. For any period of delay after the date stated in this Taking-Over Certificate, the proportional
reduction in these delay damages shall be calculated as the proportion which the value of the part so
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certified bears to the value of the Works or Section (as the case may be) as a whole. The Architect
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these
proportions. The provisions of this paragraph shall only apply to the daily rate of delay damages
under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these damages.

Interference with Tests on Completion

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by
a cause for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have
taken over the Works or Section (as the case may be) on the date when the Tests on Completion
would otherwise have been completed.

The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry
out the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification
Period. The Architect shall require the Tests on Completion to be carried out by giving 14 days'
notice and in accordance with the relevant provisions of the Contract.

If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b)  payment of any such accrued costs, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the
Works shall not be deemed to certify completion of any ground or other surfaces requiring
reinstatement.

11. DEFECTS LIABILITY
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Completion of Outstanding Work and Remedying Defects

In order that the Works and Contractor's Documents, and each Section, shall be in the condition
required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects
Notification Period or as soon as practicable thereafter, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate,
within such reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of)
the Procuring Entity on or before the expiry date of the Defects Notification Period for the
Works or Section (as the case may be).

If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.
Cost of Remedying Defects

All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that
the work is attributable to:

GH) ERA RIRIENGIR TS Which the Contractor is respBaible,

b)  Plant, Materials or workmanship not being in accordance with the Contract, or
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c) Failure by the Contractor to comply with any other obligation.

If and to the extent that such work is attributable to any other cause, the Contractor shall be notified
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall

apply.
Extension of Defects Notification Period

The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an
extension of the Defects Notification Period for the Works or a Section if and to the extent that the
Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used
for the purposes for which they are intended by reason of a defect or by reason of damage attributable
to the Contractor. However, a Defects Notification Period shall not be extended by more than two
years.

If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8
[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the
Contractor's obligations under this Clause shall not apply to any defects or damage occurring more
than two years after the Defects Notification Period for the Plant and/ or Materials would otherwise
have expired.

Failure to Remedy Defects

If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed
by the Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be
given reasonable notice of this date. If the Contractor fails to remedy the defect or damage by this
notified date and this remedial work was to be executed at the cost of the Contractor under Sub-
Clause 11.2[ Cost of Remedying Defects], the Procuring Entity may (at his option):

(@)  Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but

the Contractor shall have no responsibility for this work; and the Contractor shall subject to
Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably
incurred by the Procuring Entity in remedying the defect or damage;

(b)  Require the Architect to agree or determine a reasonable reduction in the Contract Price in

accordance with Sub-Clause 3.5 [Determinations]; or

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the

Works or any major part of the Works, terminate the Contract as a whole, or in respect of such
major part which cannot be put to the intended use. Without prejudice to any other rights, under
the Contractor otherwise, the Procuring Entity shall then be entitled to recover all sums paid
for the Works or for such part (as the case may be), plus financing costs and the cost of
dismantling the same, clearing the Site and returning Plant and Materials to the Contractor.

Removal of Defective Work

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives
consent, the Contractor may remove from the Site for the purposes of repair such items of Plant as
are defective or damaged. This consent may require the Contractor to increase the amount of the
Performance Security by the full replacement cost of these items, or to provide other appropriate
security.

Further Tests

If the work of remedying of any defector damage may affect the performance of the Works, the
Architect may require the repetition of any of the tests described in the Contract. The requirement
shall be made by notice within 14 days after the defect or damage is remedied.

1662 dpesk tents alathRegarried out in accordance wigp e terms applicable to the previous tests, except

that they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of
Remedying Defects], for the cost of the remedial work.
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Right of Access

Until the Completion Certificate has been issued, the Contractor shall have such right of access to
the Works as is reasonably required in order to comply with this Clause, except as may be
inconsistent with the Procuring Entity's reasonable security restrictions.

Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the
works that have already accepted, under the direction of the Engineer. Unless the defect is to be
remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost
of the search plus profit shall be agreed or determined by the Architect in accordance with Sub-
Clause 3.5 [Determinations] and shall be included in the Contract Price.

Completion Certificate

Performance of the Contractor's obligations shall not be considered to have been completed until the
Architect has issued the Completion Certificate to the Contractor, stating the date on which the
Contractor completed his obligations under the Contract.

The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates
of the Defects Liability Period, or as soon thereafter as the Contractor has supplied all the
Contractor's Documents and completed and tested all the Works, including remedying any defects.
A copy of the Completion Certificate shall be issued to the Procuring Entity.

Only the Completion Certificate shall be deemed to constitute acceptance of the Works.

Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment
of any obligation which remains unperformed at that time. For the purposes of determining the
nature and extent of unperformed obligations, the Contract shall be deemed to remain in force.

Clearance of Site

Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

If all these items have not been removed within 30 days after receipt by the Contractor of the
Completion Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items.
The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable
to, such sale or disposal and restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less
than the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring
Entity.

12. MEASUREMENT AN DEVALUATION
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Works to be Measured

The Works shall be measured, and valued for payment, in accordance with this Clause. The
Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment
Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment

GENERAEiEREEIMINARIBSNtities and other particulafsPd®3ailing the amounts which he considers to be

entitled under the Contract.



1722 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be
given to the Contractor's Representative, who shall:

a) promptly either attend or send another qualified representative to assist the Architect in
making the measurement, and

b) supply any particulars requested by the Engineer.

1723 If the Contractor fails to attend or send a representative, the measurement made by the Architect
shall be accepted as accurate.

1724 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested,
attend to examine and agree the records with the Engineer, and shall sign the same when agreed. If
the Contractor does not attend, the records shall be accepted as accurate.

1725  If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the
Contractor shall give notice to the Architect of the respects in which the records are asserted to be
inaccurate. After receiving this notice, the Architect shall review the records and either confirm or
vary them and certify the payment of the undisputed part. If the Contractor does not so give notice
to the Architect within 14 days after being requested to examine the records, they shall be accepted
as accurate.

173  Method of Measurement
Except as otherwise stated in the Contract:
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) the method of measurement shall be in accordance with the Bill of Quantities or other
applicable Schedules.

174 Evaluation

1741  Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine the value of work done by evaluating each item
of work, applying the measurement agreed or determined in accordance with the above Sub-Clauses
12.1 and 12.2 and the appropriate rate or price for the item.

1742  For each item of work, the appropriate rate or price for the item shall be the rate or price specified
for such item in the Contractor, if there is no such item, specified for similar work.

1743  Any item of work included in the Bill of Quantities for which no rate or price was specified shall be
considered as included in other rates and prices in the Bill of Quantities and will not be paid for
separately.

1744 However, for a new item of work, a new rate or price shall be appropriate for such item of work if:
a)  The work is instructed under Clausel13 [Variations and Adjustments],
b)  no rate or price is specified in the Contract for this item, and
¢) no specified rate or price is appropriate because the item of work is not of similar character,

or is not executed under similar conditions, as any item in the Contract.

1745 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates
or prices are relevant for the new item of work, it shall be derived from the reasonable Cost of
executing such work, prevailing market rates, together with profit, taking account of any other
relevant matters.

1746  Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine
cenmrMisrnabnatermsprice for the purposes of IngwsuPayment Certificates as soon as the concerned
work commences.



1747 Where the contract price is different from the corrected tender price, in order to ensure the contractor
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is not paid less or more relative to the contract price (which would be the tender price), payment
valuation certificates and variation orders on omissions and additions valued based on rates in the
Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage.
The percentage already worked out during tender evaluation is worked out as follows: (corrected
tender price— tender price)/ tender price X 100.

Omissions

Whenever the omission of any work form’s part (or all) of a Variation, the value of which has not

been agreed, if:

a)  The Contractor will incur (or has incurred) cost which, if the work had not been omitted,
would have been deemed to be covered by a sum forming part of the Accepted Contract
Amount;

b)  The omission of the work will result (or has resulted) in this sum not forming part of the Contract

Price; and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the
Contractor shall give notice to the Architect accordingly, with supporting particulars. Upon
receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine this cost, which shall be included in the Contract Price.

13. VARIATIONS AND ADJUSTMENTS
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Right to Vary

Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate
for the Works, either by an instruction or by a request for the Contractor to submit a proposal. No
Variation instructed by the Architect under this Clause shall in any way vitiate or in validate the
Contract.

The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives
notice to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily
obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in the
sequence or progress of the Works. Upon receiving this notice, the Architect shall cancel, confirm
or vary the instruction.

Each Variation may include:

a) changes to the quantities of any item of work included in the Contract (however, such
changes do not necessarily constitute a Variation),

b)  changes to the quality and other characteristics of any item of work,
c) changes to the levels, positions and/ or dimensions of any part of the Works,
d) omission of any work unless it is to be carried out by others,

e) any additional work, Plant, Materials or services necessary for the Permanent Works,
including any associated Tests on Completion, boreholes and other testing and exploratory
work, or

f)  changes to the sequence or timing of the execution of the Works.

The Contractor shall not make any alteration and/or modification of the Permanent Works, unless
and until the Architect instructs after obtaining approval of the Procuring Entity.

Variation Order Procedure

1321 cENERniorRryIMatAatien Order under Sub-Clause 1@p}gbthe Architect shall notify the Contractor of the

nature and form of such variation. As soon as possible after having received such notice, the
Contractor shall submit to the Engineer:
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a)  Adescription of work, if any, to be performed and a Programme for its execution, and

b) the Contractor's proposals for any necessary modifications to the Programme according to
Sub-Clause 8.3 or to any of the Contractor's obligations under the Contract, and

c) the Contractor's proposals for adjustment to the Contract Price.

Following the receipt of the Contractor's submission the Architect shall, after due consultation with
the Employer and the Contractor, decide as soon as possible whether or not the variation shall be
carried out. If the Architect decides that the variation shall be carried out, he shall issue a Variation
Order clearly identified as such in accordance with the Contractor's submission or as modified by
agreement.

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the
provisions of Sub-Clause 13.2.2 shall apply.

Disagreement on Adjustment of the Contract Price

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the
adjustment shall be determined in accordance with the rates specified in the Bills of Quantities or
Schedule of Daywork Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are
not directly applicable to the specific work in question, suitable rates shall be established by the
Architect reflecting the level of pricing in the Dayworks Prices. Where rates are not contained in the
said Prices, the amount shall be such as is in all the circumstances reasonable, reflecting a market
price. Due account shall be taken of any over-or under-recovery of overheads by the Contractor in
consequence of the variation. The Contractor shall also be entitled to be paid:

a)  The cost of any partial execution of the Works rendered useless by any such variation,

b)  The cost of making necessary alterations to Plant already manufactured or in the course of
manufacture or of any work done that has to be altered in consequence of such a variation,

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works
as detailed in the Programme, and

d) the net effect of the Contractor's finance costs, including interest, caused by the variation.

The Architect shall on this basis determine the rates or prices to enable on-account payment to be
included in certificates of payment.

Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and
be bound to these Conditions in so doing as if such variation was stated in the Contract. The work
shall not be delayed pending the granting of an extension of the Time for Completion or an
adjustment to the Contract Price under Sub-Clause31.3.

Value Engineering

The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's
opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of
executing, maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring
Entity of the completed Works, or

(iv) otherwise, be of benefit to the Procuring Entity.

The proposal shall be prepared at the cost of the Contractor and shall include the items listed in
Sub-Clause 13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of part of the
Permanent Works, then unless otherwise agreed by both Parties:

cey ERALITRELoMtkaetEs shall design this part, GP/56

b)  sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and



c) ifthis change results in a reduction in the contract value of this part, the Architect shall proceed
in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall
be included in the Contract Price. This fee shall behalf (50%) of the difference between the
following amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments under
Sub-Clause

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changes in Cost], and

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking
account of any improvement in quality, anticipated life or operational efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item
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13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i)
is more than amount established in item 13.2.3 (c (ii), it shall result in a price variation to the
Procuring Entity.

Variation Procedure for Value Engineering proposal

If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in
writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or
by submitting:

a) A description of the proposed work to be performed and a Programme for its execution,

b) the Contractor's proposal for any necessary modifications to the Programme according to Sub-
Clause 8.3 [Programme] and to the Time for Completion, and

c) the Contractor's proposal for evaluation of the Variation.

The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value
Project Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor
shall not delay any work whilst awaiting a response.

Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be
issued by the Architect to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless
the Architect instructs or approves otherwise in accordance with this Clause.

Payment in Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then whenever
an adjustment is agreed, approved or determined as stated above, the amount payable in each of the
applicable currencies shall be specified. For this purpose, reference shall be made to the actual or
expected currency proportions of the Cost of the varied work, and to the proportions of various
currencies specified for payment of the Contract Price.

Provisional Sums

Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the
Contractor shall include only such amounts, for the work, supplies or services to which the
Provisional Sum relates, as the Architect shall have instructed. For each Provisional Sum, the
Architect May instruct:

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor
GENERANBREAMENAReSer Sub-Clause 13.3 [Variati&R4rocedure]; and/or

b)  Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor
(as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be
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included in the Contract Price:
i) The actual amounts paid (or due to be paid) by the Contractor, and

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts
by applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there
is no such rate, the percentage rate stated in the Special Conditions of Contract shall be
applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and
accounts or receipts in substantiation.

Dayworks

For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed
on a daywork basis. The work shall then be valued in accordance with the Daywork Schedule
included in the Contract, and the following procedure shall apply. If a Daywork Schedule is not
included in the Contract, this Sub-Clause shall not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for
any Goods.

Except for any items for which the Daywork Schedule specifies that payment is not due, the
Contractor shall deliver each day to the Architect accurate statements induplicate which shall include
the following details of the resources used in executing the previous day's work:

a)  The names, occupations and time of Contractor's Personnel,
b) the identification, type and time of Contractor's Equipment and Temporary Works, and
c) the quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned
to the Contractor. The Contractor shall then submit priced statements of these resources to the
Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application for
Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting
from a change in the Laws of Kenya (including the introduction of new Laws and the repeal or
modification of existing Laws) or in the judicial or official governmental interpretation of such Laws,
made after the Base Date, which affect the Contractor in the performance of obligations under the
Contract.

If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result
of these changes in the Laws or in such interpretations, made after the Base Date, the Contractor
shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's
Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b)  payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

1384 GRIGRANEIRREHNIN RIS foregoing, the Contractor GR&¥Bnot be entitled to an extension of time if the

relevant delay has already been taken into account in the determination of a previous extension of
time and such Cost shall not be separately paid if the same shall already have been taken into account
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in the indexing of any inputs to the table of adjustment data in accordance with the provisions of
Sub-Clause 13.8 [Adjustments for Changes in Cost].

Adjustments for Changes in Cost

In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local
and foreign currencies included in the Schedules. If there is no such table of adjustment data, this
Sub-Clause shall not apply.

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls
in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts
determined by the formulae prescribed in this Sub-Clause. To the extent that full compensation for
any rise or fall in Costs is not covered by the provisions of this or other Clauses, the Accepted
Contract Amount shall be deemed to have included amounts to cover the contingency of other rises
and falls in costs.

The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in
accordance with the appropriate Schedule and certified in Payment Certificates, shall be determined
from formulae for each of the currencies in which the Contract Price is payable. No adjustment is to
be applied to work valued on the basis of Cost or current prices. The formulae shall be of the
following general type:

Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where:
P is the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients specified in the SCC, representing then on adjustable and adjustable
portions, respectively, of the Contract Price payable and

Im is the index prevailing at the end of the month being invoiced and lo is the index
prevailing 30 days before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each
currency. Normally, both coefficients shall be the same in the formulae for all
currencies, since coefficient A, for the non-adjustable portion of the payments, is a very
approximate figure (usually 0.15) to take account of fixed cost elements or other
nonadjustable components. The sum of the adjustments for each currency are added to
the Contract Price.

1394 ceNmraostRndicesxraeference prices stated in the &aykoof adjustment data shall be used. If their source

is in doubt, it shall be determined by the Engineer. Forth is purpose, reference shall be made to the
values of the indices at stated dates (quoted in the fourth and fifth columns respectively of the table)
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for the purposes of clarification of the source; although these dates (and thus these values) may not
correspond to the base cost indices.

In cases where the “currency of index” is not the relevant currency of payment, each index shall be
converted into the relevant currency of payment at the selling rate, established by the Central Bank
of Kenya, of this relevant currency on the above date for which the index is required to be applicable.

Until such time as each current cost index is available, the Architect shall determine a provisional
index for the issue of Interim Payment Certificates. When a current cost index is available, the
adjustment shall be recalculated accordingly.

If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices
there after shall be made using either (i) each index or price applicable on the date 49 days prior to
the expiry of the Time for Completion of the Works, or (ii) the current index or price, whichever is
more favorable to the Procuring Entity.

The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data
shall only be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a
result of Variations.

14. CONTRACT PRICE AND PAYMENT
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The Contract Price

Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3
[Evaluation] and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract,
and the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause
13.7 [Adjustments for Changes in Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated
quantities and are not to be taken as the actual and correct quantities:
i)  of the Works which the Contractor is required to execute, or
ii) for the purposes of Clausel2 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a
proposed breakdown of each lump sum price in the Schedules. The Architect may take account
of the break down when preparing Payment Certificates but shall not be bound by it.

Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential

spare parts there for, imported by the Contractor for the sole purpose of executing the Contract shall

not be exempt from the payment of import duties and taxes upon importation.

Advance Payment

The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and

cashflow support, when the Contractor submits a guarantee in accordance with this Clause. The total

advance payment, the number and timing of instalments (if more than one), and the applicable

currencies and proportions, shall be as stated in the Special Conditions of Contract.

Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not

stated in the Special Conditions of Contract, this Sub-Clause shall not apply.

GENERAL PRELIMINARIES GP/60
The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment

Certificate for the advance payment or its first instalment after receiving a Statement (under Sub-
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Clause 14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives
(i) the Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a
guarantee in amounts and currencies equal to the advance payment. This guarantee shall be issued
by a reputable bank or financial institutions elected by the Contractor and shall be in the form
annexed to the Special Conditions or in another form approved by the Procuring Entity.

The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment
has been repaid, but its amount shall be progressively reduced by the amount repaid by the
Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify its expiry
date, and the advance payment has not been repaid by the date 30 days prior to the expiry date, the
Contractor shall extend the validity of the guarantee until the advance payment has been repaid.

Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid
through percentage deductions from the interim payments determined by the Architect in accordance
with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the
total of all certified interim payments (excluding the advance payment and deductions and
repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount Less
Provisional Sums; and

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract
of the amount of each Interim Payment Certificate (excluding the advance payment and
deductions for its repayments as well as deductions for retention money) in the currencies and
proportions of the advance payment until such time as the advance payment has been repaid;
provided that the advance payment shall be completely repaid prior to the time when 90 percent
(90%) of the Accepted Contract Amount less Provisional Sums has been certified for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the
Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16
[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the
whole of the balance then outstanding shall immediately become due and in case of termination
under Clause 15 [Termination by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's
Entitlement to Termination for Convenience], payable by the Contractor to the Procuring Entity.

Application for Interim Payment Certificates

The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions
of Contract) to the Architect after the end of each month, in a form approved by the Engineer,
showing in detail the amounts to which the Contractor considers itself to be entitled, together with
supporting documents which shall include their part on the progress during this month in accordance
with Sub-Clause4.21 [Progress Reports].

The Statement shall include the following items, as applicable, which shall be expressed in the
various currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced
up to the end of the month (including Variations but excluding items described in sub-
paragraphs (b) to (g) below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in
accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause

GEN ERA]L3P§E|LIIA\I\9NEEE§mS for Changes in Cost]; GP/61

c) any amount to be deducted for retention, calculated by applying the percentage of retention
stated in the Special Conditions of Contract to the total of the above amounts, until the
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amount so retained by the Procuring Entity reaches the limit of Retention Money (if any) stated
in the Special Conditions of Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause
14.5 [Plant and Materials intended for the Works];

f)  any other additions or deductions which may have become due under the Contractor otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

Schedule of Payments

If the Contract includes a schedule of payments specifying the instalments in which the Contract
Price will be paid, then unless otherwise stated in this schedule:

a)  The instalments quoted in this schedule of payments shall be the estimated contract values for
the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates];

b)  Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and

c) If these instalments are not defined by reference to the actual progress achieved in executing
the Works, and if actual progress is found to be less or more than that on which this schedule
of payments was based, then the Architect may proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine revised instalments, which shall take account of the
extent to which progress is less or more than that on which the instalments were previously
based.

If the Contract does not include a schedule of payments, the Contractor shall submit non-binding
estimates of the payments which he expects to become due during each quarterly period. The first
estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall
be submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works.

Plant and Materials intended for the Works

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of
Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for
incorporation in the Permanent Works, and (ii) a reduction when the contract value of such Plant and
Materials is included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3
[Application for Interim Payment Certificates].

If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this
Sub-Clause shall not apply.

The Architect shall determine and certify each addition if the following conditions are satisfied:
a)  The Contractor has:

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and
Materials) which are available for inspection, and

(i) submitted statement of the Cost of acquiring and delivering the Plant and Materials to
the Site, supported by satisfactory evidence;

and either:

Gy erAherelevanmiAdant and Materials: GP/62

i) are those listed in the Schedules for payment when shipped,



1814

1815

182

181

1822

1823

ii)  have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and

iii)  are described in a clean shipped bill of lading or other evidence of shipment, which has
been submitted to the Architect together with evidence of payment of freight and
insurance, any other documents reasonably required, and a bank guarantee in a form and
issued by an entity approved by the Procuring Entity in amounts and currencies equal to
the amount due under this Sub-Clause: this guarantee may be in a similar form to the
form referred to in Sub-Clausel14.2 [Advance Payment] and shall be valid until the Plant
and Materials are properly stored on Site and protected against loss, damage or
deterioration; or

c) the relevant Plant and Materials:
i)  arethose listed in the Schedules for payment when delivered to the Site, and

ii)  have been delivered to and are properly stored on the Site, are protected against loss,
damage or deterioration and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect
determination of the cost of the Plant and Materials (including delivery to Site), taking account of
the documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will become
due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application
for Interim Payment Certificates]. At that time, the Payment Certificate shall include the applicable
reduction which shall be equivalent to, and in the same currencies and proportions as, this additional
amount for the relevant Plant and Materials.

Issue of Interim Payment Certificates

No amount will be certified or paid until the Procuring Entity has received and approved the
Performance Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and
supporting documents, deliver to the Procuring Entity and to the Contractor an Interim Payment
Certificate which shall state the amount which the Architect fairly determines to be due, with all
supporting particulars for any reduction or withholding made by the Architect on the Statement if
any.

However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound
to issue an Interim Payment Certificate in an amount which would (after retention and other
deductions) be less than the minimum amount of Interim Payment Certificates (if any) stated in the
Special Conditions of Contract. In this event, the Architect shall give notice to the Contractor
accordingly.

An Interim Payment Certificate shall not be withheld for any other reason, although:

a) ifanything supplied or work done by the Contractor is not in accordance with the Contract, the
cost of rectification or replacement may be withheld until rectification or replacement has been
completed; and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the
Contract, and had been so notified by the Engineer, the value of this work or obligation may be
withheld until the work or obligation has been performed.

4.6.4 The Architect may in any Payment Certificate make any correction or modification that should

14.7

GENERAHFREE MIMRIES any previous Payment Cefifi&@}e. A Payment Certificate shall not be deemed

to indicate the Architect acceptance, approval, consent or satisfaction.

Payment
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The Procuring Entity shall pay to the Contractor:

a)  The advance payment shall be paid within 60 days after signing of the contract by both parties
or within 60 days after receiving the documents in accordance with Sub-Clause 4.2
[Performance Security] and Sub- Clause 14.2 [Advance Payment], whichever is later;

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect
Issues Interim Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity
Issues Interim Payment Certificate; or after determination of any disputed amount shown in the
Final Statement in accordance with Sub-Clause 16.2 [Termination by Contractor].

Payment of the amount due in each currency shall be made into the bank account, nominated by the
Contractor, in the payment country (forth is currency) specified in the Contract.

Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the
Contractor shall be entitled to receive financing charges (simple interest) monthly on the amount
unpaid during the period of delay. This period shall be deemed to commence on the date for payment
specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b) of the date
on which any Interim Payment Certificate is issued.

These financing charges shall be calculated at the annual rate of three percentage points above the
mean rate of the Central Bank in Kenya of the currency of payment, or if not available, the interbank
offered rate, and shall be paid in such currency.

The Contractor shall be entitled to this payment without formal notice and certification, and without
prejudice to any other right or remedy.

Payment of Retention Money

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention
Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate
is issued for a Section or part of the Works, a proportion of the Retention Money shall be certified
and paid. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated
contract value of the Section or part, by the estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance
of the Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-
Over Certificate was issued for a Section, a proportion of the second half of the Retention Money
shall be certified and paid promptly after the expiry date of the Defects Notification Period for the
Section. This proportion shall behalf (50%) of the proportion calculated by dividing the estimated
contract value of the Section by the estimated final Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects
hall be entitled to withhold certification of the estimated cost of this work until it has been executed.

1494 - \WWhep caleulatingkihese proportions, no accountép%hbe taken of any adjustments under Sub-Clause

13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in
Cost].
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for the Works and the first half of the Retention Money has been certified for payment by the
Engineer, the Contractor shall be entitled to substitute a Retention Money Security guarantee, in the
form annexed to the Special Conditions or in another form approved by the Procuring Entity and
issued by a reputable bank or financial institution selected by the Contractor, for the second half of
the Retention Money.

The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within
14 days after receiving a copy of the Completion Certificate.

Statement at Completion
Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall

submit to the Architect three copies of a Statement at completion with supporting documents, in
accordance with Sub- Clause 14.3 [Application for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-

Over Certificate for the Works,

b) any further sums which the Contractor considers to be due, and
c) anestimate of any other amounts which the Contractor considers will become due to him

under the Contract. Estimated amounts shall be shown separately in this Statement at
completion.

The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment
Certificates].

Application for Final Payment Certificate

Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the
Engineer, six copies of a draft final statement with supporting documents showing in detail in a
form approved by the Engineer:

a) The value of all work done in accordance with the Contract, and

b) Any further sums which the Contractor considers to be due to him under the Contractor
otherwise.

If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor
shall submit such further information as the Architect may reasonably require within 30 days from
receipt of said draft and shall make such changes in the draft as may be agreed between them. The
Contractor shall then prepare and submit to the Architect the final statement as agreed. This agreed
statement is referred to in these Conditions as the “Final Statement”.

However, if, following discussions between the Architect and the Contractor and any changes to
the draft final statement which are agreed, it becomes evident that a dispute exists, the Architect
shall deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate
for the agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under
Sub-Clause 20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement],
the Contractor shall then prepare and submit to the Procuring Entity (with a copy to the Engineer)
a Final Statement.

Discharge

GENERAL PRELIMINARIES

GP/65
When submitting the Final Statement, the Contractor shall submit a discharge which confirms that
the total of the Final Statement represents full and final settlement of all moneys due to the
Contractor under or in connection with the Contract. This discharge may state that it becomes
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effective when the Contractor has received the Performance Security and the outstanding balance
of this total, in which event the discharge shall be effective on such date.

Issue of Final Payment Certificate

Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause
14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect
shall deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which
shall state:

a) The amount which he fairly determines is finally due, and

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring
Entity and for all sums to which the Procuring Entity is entitled, the balance (if any) due from
the Procuring Entity to the Contractor or from the Contractor to the Procuring Entity, as the
case may be.

If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause
14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect
shall request the Contractor to do so. If the Contractor fails to submit an application within a period
of 30 days, the Architect shall issue the Final Payment Certificate for such amount as he fairly
determines to be due.

Cessation of Procuring Entity's Liability

The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in
connection with the Contract or execution of the Works, except to the extent that the Contractor
shall have included an amount expressly for it:

a) inthe Final Statement and also,

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the
Works) in the Statement at completion described in Sub-Clause 14.10 [Statement at
Completion].

However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification
obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless
misconduct by the Procuring Entity.

Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment
Currencies. If more than one currency is so named, payments shall be made as follows:

a) If the Accepted Contract Amount was expressed in Local Currency only:

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of
exchange to be used for calculating the payments, shall be as stated in the Schedule of
Payment Currencies, except as otherwise agreed by both Parties;

i) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

GENERAl PRethamNprzments and deductions undeP/€gb-paragraphs (a) to (d) of Sub-Clause 14.3

[Application for Interim Payment Certificates] shall be made in the currencies and
proportions specified in sub- paragraph (a) (i) above;



b)

c)

d)

e)

payment of the damages specified in the Special Conditions of Contract, shall be made in the

currencies and proportions specified in the Schedule of Payment Currencies;

other payments to the Procuring Entity by the Contractor shall be made in the currency in

which the sum was expended by the Procuring Entity, or in such currency as may be agreed by

both Parties;
if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds

the sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity

may recover the balance of this amount from the sums otherwise payable to the Contractor in
other currencies; and

if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those
prevailing on the Base Date and determined by the Central Bank of Kenya.

15. TERMINATION BY PROCURING ENTITY
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Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice
require the Contractor to make good the failure and to remedy it within 30 days.

Termination by Procuring Entity

The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the
contract based on following circumstances which shall include but not limited to:

a)

b)

c)

d)

9)

fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-
Clause 15.1 [Notice to Correct],

abandons the Works or otherwise plainly demonstrates the intention not to continue
performance of his obligations under the Contract,

without reasonable excuse fails:

i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or

i)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6
[Remedial Work], within 30 days after receiving it,

subcontracts the major part or whole of the Works or assigns the Contract without the consent
of the Procuring Entity,

becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order
made against him, compounds with his creditors, or carries on business under a receiver, trustee
or manager for the benefit of his creditors, or if any act is done or event occurs which (under
applicable Laws) has a similar effect to any of these acts or events, or

gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity,
commission or other thing of value, as an induce mentor reward:

for doing or for bearing to do any action in relation to the Contract, or
for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or

if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly
or indirectly) to any person any such induce mentor reward as is described in this sub-paragraph
(h. However, lawful inducements and rewards to Contractor's Personnel shall not entitle
termination, or

If the contract or repeatedly fails to remedy delivers defective work,

ceENErA2sRE A KGaspnable evidence, has engagegpydraud and Corruption as defined in paragraph

2.2 of the Appendix B to these General Conditions, in competing for or in executing the
Contract.
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In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to
the Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case
of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract
immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the
Procuring Entity, under the Contractor otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents,
and other design documents made by or for him, to the Engineer. However, the Contractor shall use
his best efforts to comply immediately with any reasonable instructions included in the notice (i)
for the assignment of any subcontract, and (ii) for the protection of life or property or for the safety
of the Works.

After termination, the Procuring Entity may complete the Works and/ or arrange for any other
entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's
Documents and other design documents made by or on behalf of the Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works
will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their
removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed to
make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity in
order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor.

Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by
Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the value of the Works, Goods and Contractor's Documents,
and any other sums due to the Contractor for work executed in accordance with the Contract.

Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken
effect, the Procuring Entity may:

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],

b) withhold further payments to the Contractor until the costs of execution, completion and
remedying of any defects, damages for delay in completion (if any), and all other costs incurred
by the Procuring Entity, have been established, and/ or

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any
extra costs of completing the Works, after allowing for any sum due to the Contractor under
Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, damages
and extra costs, the Procuring Entity shall pay any balance to the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's
convenience, by giving notice of such termination to the Contractor. The termination shall take
effect 30 days after the later of the dates on which the Contractor receives this notice or the Procuring
Entity returns the Performance Security. The Procuring Entity shall not terminate the Contract under
this Sub-Clause in order to execute the Works itself or to arrange for the Works to be executed by
another contractor or to avoid a termination of the Contract by the Contractor under Clause 16.2
[Termination by Contractor]. After this termination, the Contractor shall proceed in accordance with
Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid in

GERGGHOBREE Wit med-Clause 16.4 [Payment ondgpggination].

Fraud and Corruption
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The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and
its prevailing sanctions.

Corrupt gifts and payments of commission

The Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or
consideration of any kind as an inducement or reward for doing or for bearing to door for having
done or for borne to do any act in relation to the obtaining or execution of this or any other
Contract for the Procuring Entity or for showing or for bearing to show favor or disfavor to any
person in relation to this or any other contract for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his knowledge,
unless before the Contract is made particulars of any such commission and of the terms and
conditions of any agreement for the payment there of have been disclosed in writing to the
Procuring Entity.

Any breach of this Condition by the Contractor or by anyone employed by him or acting on his
behalf (whether with or without the knowledge of the Contractor) shall be an offence under the
provisions of the Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and
Economic Crimes Act (2003) of the Laws of Kenya.

16. SUSPENSION AND TERMINATION BY CONTRACTOR
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Contractor’s Entitlement to Suspend Work

If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment
Certificates] or Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the
contractor to proceed with the works in accordance with the program, the Contractor may, after
giving not less than 30 days' notice to the Procuring Entity, suspend work (or reduce the rate of
work) unless and until the Contractor has received the Payment Certificate, reasonable evidence or
payment, as the case may be and as described in the notice.

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause
14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described
in the relevant Sub-Clause and in the above notice) before giving a notice of termination, the
Contractor shall resume normal working as soon as is reasonably practicable.

If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the
rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Termination by Contractor

The Contractor shall be entitled to terminate the Contract if:
a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to

ceneraD MG RS Kigant Payment Certificate, oo o

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90
days after the expiry of the time stated in Sub-Clausel 4.7 [Payment] within which payment is
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to be made (except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's
Claims]),

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such
manner as to materially and adversely affect the economic balance of the Contract and/or the
ability of the Contractor to perform the Contract,

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11
[Prolonged Suspension], or

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business
under a receiver, trustee or manager for the benefit of his creditors, or if any act is done or event
occurs which (under applicable Laws) has a similar effect to any of these acts or events.

f)  the Contractor does not receive the Architect instruction recording the agreement of both Parties
on the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1
[Commencement of Works].

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the
Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the
Contractor may by notice terminate the Contract immediately.

The Contractor's election to terminate the Contract shall not prejudice any other rights of the
Contractor, under the Contractor otherwise.

Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination

for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional

Termination, Payment and Release] has taken effect, the Contractor shall promptly:

a) cease all further work, except for such work as may have been instructed by the Architect for
the protection of life or property or for the safety of the Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor
has received payment, and

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.
Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect,
the Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and
Release], and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result
of this termination.

17. RISK AND RESPONSIBILITY

195

1%51

Indemnities

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's
Personnel, and their respective agents, against and from all claims, damages, losses and expenses
(including legal fees and expenses) in respect of:

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the
course of or by reason of the Contractor's design (if any), the execution and completion of the

cenerAVORKSBNdaHies remedying of any defects, a)iggs attributable to any negligence, willful actor

breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their
respective agents, and



b) damage to or loss of any property, real or personal (other than the Works), to the extent that
such damage or loss arises out of or in the course of or by reason of the Contractor's design (if
any), the execution and completion of the Works and the remedying of any defects, unless and
to the extent that any such damage or loss is attributable to any negligence, willful act or breach
of the Contract by the Procuring Entity, the Procuring Entity's Personnel, their respective
agents, or anyone directly or indirectly employed by any of them.

1952  The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel,
and their respective agents, against and from all claims, damages, losses and expenses (including
legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is
attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the
Procuring Entity's Personnel, or any of their respective agents, and (2) the matters for which liability
may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-
Clause 18.3 [Insurance Against Injury to Persons and Damage to Property], unless and to the extent
that any such damage or loss is attributable to any negligence, willful actor breach of the Contract
by the contractor, the contractor's Personnel, their respective agents, or anyone directly or indirectly
employed by any of them.

196  Contractor's Care of the Works

1%1 The Contractor shall take full responsibility for the care of the Works and Goods from the
Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under
Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for
the care of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is
so deemed to be issued) for any Section or part of the Works, responsibility for the care of the
Section or part shall then pass to the Procuring Entity.

1%2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take
responsibility for the care of any work which is outstanding on the date stated in a Taking-Over
Certificate, until this outstanding work has been completed.

1%3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period
when the Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3
[Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk
and cost, so that the Works, Goods and Contractor's Documents conform with the Contract.

1%4 The Contractor shall be liable for any loss or damage caused by any actions performed by the
Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be liable for
any loss or damage which occurs after a Taking-Over Certificate has been issued and which arose
from a previous event for which the Contractor was liable.

197  Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far
as they directly affect the execution of the Works in Kenya, are:

a) War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the
Contractor's Personnel,

c) explosive materials, ionizing gladiation or contamination by radio-activity, except as may be
attributable to the Contractor's use of such explosives, radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,
e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may
be specified in the Contract,

GEfJERAdeRRGNIgNRIESart of the Works by the ProG#vifiy Entity's Personnel or by others for whom the
Procuring Entity is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an experienced



contractor could not reasonably have been expected to have taken adequate preventive
precautions.

198  Consequences of Procuring Entity's Risks

1981 Ifand to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to
the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the
Architect and shall rectify this loss or damage to the extent required by the Engineer.

1982  Ifthe Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor
shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-
paragraphs (e)and

(9) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

1983  After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

19 Intellectual and Industrial Property Rights

191 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any
patent, registered design, copyright, trade mark, trade name, trade secret or other intellectual or
industrial property right relating to the Works; and “claim” shall refer to a claim (or proceedings
pursuing a claim) alleging an infringement.

192  Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving
the claim, the first Party shall be deemed to have waived any right to indemnity under this Sub-
Clause.

193  The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim
alleging an infringement which is or was:

a) Anunavoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works be infused by the Procuring Entity:
i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or

ii) in conjunction with anything not supplied by the Contractor, unless such use was
disclosed to the Contractor prior to the Base Date or is stated in the Contract.

194  The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other
claim which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or
(ii) any design for which the Contractor is responsible.

195 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its
cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which
may arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist in
contesting the claim. This other Party (and its Personnel) shall not make any admission which might
be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over the
conduct of any negotiations, litigation or arbitration upon being requested to do so by such other
Party.

196 For operation and maintenance of any plan to reequipment installed, the contractor shall grant a
cenon- engléswe and_non-transferable license tot ocurlng Entity under the patent, utility models

,0f other intelectual rights owned by the contract r or a third party from whom the contract or has
received the rights to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive

and non-transferable rights (without the rights to sub-license) to use the know-how and other
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technical information disclosed to the contract or under the contract. Nothing contained here-in shall
be construed as transferring ownership of any patent, utility model, trademark, design, copy right,
know-how or other intellectual rights from the contractor or any other third party to the Procuring
Entity.

Limitation of Liability

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of
any contractor for any in director consequential loss or damage which may be suffered by the other
Party in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay
Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after
Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-
Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and
Industrial Property Rights].

The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract
other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's
Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5
[Intellectual and Industrial Property Rights], shall not exceed the sum resulting from the application
of a multiplier (less or greater than one) to the Accepted Contract Amount, as stated in the Special
Conditions of Contract, or (if such multiplier or other sum is not so stated) the Accepted Contract
Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless
misconduct by the defaulting Party.

Use of Procuring Entity's Accommodation/Facilities

The Contractor shall take full responsibility for the care of the Procuring Entity provided
accommodation and facilities, if any, as detailed in the Specification, from the respective dates of
hand-over to the Contractor until cessation of occupation (where hand-over or cessation of
occupation may take place after the date stated in the Taking-Over Certificate for the Works).

If any loss or damage happens to any of the above items while the Contractor is responsible for their
care arising from any cause whatsoever other than those for which the Procuring Entity is liable, the
Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.

18. INSURANCE

1102

11021
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11023

11024

General Requirements for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting
and maintaining the insurance specified in the relevant Sub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in
terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed by
both Parties before the date of the Letter of Acceptance. This agreement of terms shall take
precedence over the provisions of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers
and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by
both Parties before the date of the Letter of Acceptance. This agreement of terms shall take
precedence over the provisions of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as
though a separate policy had been issued for each of the joint insured. If a policy indemnifies
additional joint insured, namely in addition to the insured specified in this Clause, (i) the Contractor

GEMAPAARGHYENARESolicy on behalf of these add®FHA1 joint insured except that the Procuring Entity

shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive
payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) the
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insuring Party shall require all additional joint insured to comply with the conditions stipulated in
the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the currencies
required to rectify the loss or damage. Payments received from insurers shall be used for the
rectification of the loss or damage.

The relevant insuring Party shall, within the respective periods stated in the Special Conditions of
Contract (calculated from the Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage
to Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the
Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies. The
insuring Party shall keep the insurers informed of any relevant changes to the execution of the Works
and ensure that insurance is maintained in accordance with this Clause.

Neither Party shall make any material alteration to the terms of any insurance without the prior
approval of the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first
notified by the insurer shall promptly give notice to the other Party.

If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and
maintain under the Contractor fails to provide satisfactory evidence and copies of policies in
accordance with this Sub- Clause, the other Party may (at its option and without prejudice to any
other right or remedy) effect insurance for the relevant coverage and pay the premiums due. The
insuring Party shall pay the amount of these premiums to the other Party, and the Contract Price
shall be adjusted accordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not
recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity.

Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the
insuring Party fails to effect and keep in force an insurance which is available and which it is
required to effect and maintain under the Contract, and the other Party neither approves the omission
nor effects insurance for the coverage relevant to this default, any moneys which should have been
recoverable under this insurance shall be paid by the insuring Party.

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's
Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable.

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not
limited to the insurance referred to Clause 18) with insurers from any eligible source country.

Insurance for Works and Contractor's Equipment

The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less
than the full reinstatement cost including the costs of demolition, removal of debris and professional
fees and profit. This insurance shall be effective from the date by which the evidence is to be
submitted under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until

GEMRALRREEIMNARIEShe Taking-Over CertificateO®47the Works.

11032

The insuring Party shall maintain this insurance to provide cover until the date of issue of the



Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause
occurring prior to the issue of the Taking-Over Certificate, and for loss or damage caused by the
Contractor in the course of any other operations (including those under Clause 11 [Defects
Liability]).

1183 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement
value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be
effective while it is being transported to the Site and until it is no longer required as Contractor's
Equipment.

1184 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from
the insurers, payments being held or allocated to the Party actually bearing the costs of
rectifying the loss or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract,
loss or damage to a part of the Works which is attributable to the use or occupation by the
Procuring Entity of another part of the Works, and loss or damage from the risks listed in sub-
paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each
case) risks which are not insurable at commercially reasonable terms, with deductibles per
occurrence of not more than the amount stated in the Special Conditions of Contract (if an
amount is not so stated, this sub-paragraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i)  apartofthe Works which is in a defective condition due to a defect in its design, materials
or workmanship (but cover shall include any other parts which are lost or damaged as a
direct result of this defective condition and not as described in sub-paragraph (ii) below),

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the
Works if this other part is in a defective condition due to a defect in its design, materials
or workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the
extent that the Contractor is liable for the loss or damage, and

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials
intended for the Works].

1185 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases
to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice
to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled
subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such
commercially reasonable terms as the Contractor should have expected to have paid for such cover,
and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to have approved
the omission under Sub-Clause 18.1 [General Requirements for Insurances].

1104 Insurance against Injury to Persons and Damage to Property

11041 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily
injury which may occur to any physical property (except things insured under Sub-Clause 18.2
[Insurance for Works and Contractor's Equipment]) or to any person (except persons insured under
Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may arise out of the Contractor's
performance of the Contract and occurring before the issue of the Performance Certificate.

11042GENRRAINSBELNEMARETE be for a limit per occurren€€/dPnot less than the amount stated in the Special
Conditions of Contract, with no limit on the number of occurrences. If an amount is not stated in
the Special Conditions of Contract, this Sub-Clause shall not apply.



11043 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,
b) shall be in the joint names of the Parties,

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property
(except things insured under Sub-Clause 18.2) arising out of the Contractor's performance of
the Contract, and

d) may however exclude liability to the extent that it arises from:
i)  the Procuring Entity's right to have the Permanent Works executed on, over, under, in or
i) through any land, and to occupy this land for the Permanent Works,
iii) damage which is an unavoidable result of the Contractor's obligations to execute the
iv) Works and remedy any defects, and

v) acause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that
cover is available at commercially reasonable terms.

1105 Insurance for Contractor's Personnel
11061 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any
person employed by the Contractor or any other of the Contractor's Personnel.

11062 The insurance shall cover the Procuring Entity and the Architect against liability for claims,
damages, losses and expenses (including legal fees and expenses) arising from injury, sickness,
disease or death of any person employed by the Contractor or any other of the Contractor's
Personnel, except that this insurance may exclude losses and claims to the extent that they arise
from any act or neglect of the Procuring Entity or of the Procuring Entity's Personnel.

11063 The insurance shall be maintained in full force and effect during the whole time that these personnel
are assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be
effected by the Subcontractor, but the Contractor shall be responsible for compliance with this
Clause.

19. FORCE MAJEURE
1106 Definition of Force Majeure

11061 In this Clause, “Force Majeure” means an exceptional event or circumstance:
a) Which is beyond a Party's control,
b)  Which such Party could not reasonably have provided against before entering into the Contract,
c¢) which, having arisen, such Party could not reasonably have avoided or overcome, and
d) which is not substantially attributable to the other Party.

11062 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind
listed below, so long as conditions (a) to (d) above are satisfied:
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity,

except as may be attributable to the Contr%g);'g use of such munitions, explosives, radiation
GENERAL PR CHB/-“NAR

orra actlvfy, and

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.



1107
11071

11072

11073

1108

1109

11091

11092

1110

111

11111

11112

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the Contract by
Force Majeure, then it shall give notice to the other Party of the event or circumstances constituting
the Force Majeure and shall specify the obligations, the performance of which is or will be
prevented. The notice shall be given within 14 days after the Party became aware, or should have
become aware, of the relevant event or circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations for so long as such
Force Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of
either Party to make payments to the other Party under the Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance
of the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it
ceases to be affected by the Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing his substantial obligations under the Contract by
Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure],
and suffers delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause
19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment
of any such Cost, including the costs of rectifying or replacing the Works and/or Goods
damaged or destroyed by Force Majeure, to the extent they are not indemnified through the
insurance policy referred to in Sub- Clausel8.2 [Insurance for Works and Contractor's
Equipment].

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from
force majeure on terms additional to or broader than those specified in this Clause, such additional
or broader force majeure events or circumstances shall not excuse the Contractor's non-performance
or entitle him to relief under this Clause.

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous period of 84
days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of
Force Majeure], or for multiple periods which total more than 140 days due to the same notified
Force Majeure, then either Party may give to the other Party a notice of termination of the Contract.
In this event, the termination shall take effect 7 days after the notice is given, and the Contractor
shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's
Equipment].

Upon such termination, the Architect shall determine the value of the work done and issue a
Payment Certificate which shall include:

GENERALBRAGVNESHableforanyworkcarriedoutf§tAichapriceisstatedintheContract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the
Contractor, or of which the Contractor is liable to accept delivery: this Plant and Materials shall



1112

become the property of (and be at the risk of) the Procuring Entity when paid for by the
Procuring Entity, and the Contractor shall place the same at the Procuring Entity's disposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred
by the Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the
return of these items to the Contractor's works in his country (or to any other destination at no
greater cost); and

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with
the Works at the date of termination.

Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control
of the Parties (including, but not limited to, Force Majeure) arises which makes it impossible or
unlawful for either or both Parties to fulfil its or their contractual obligations or which, under the
law governing the Contract, entitles the Parties to be released from further performance of the
Contract, then upon notice by either Party to the other Party of such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of
either Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have
been payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the
Contract had been terminated under Sub-Clause 19.6.

GENERAL PRELIMINARIES GP/78



20. SETTLEMENT OF CLAIMS AND DISPUTES
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Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or
any additional payment, under any Clause of these Conditions or otherwise in connection with the
Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance
giving rise to the claim. The notice shall be given as soon as practicable, and not later than 30 days
after the Contractor became aware, or should have become aware, of the event or circumstance.

If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment, and
the Procuring Entity shall be discharged from all liability in connection with the claim. Otherwise,
the following provisions of this Sub-Clause shall apply.

The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim,
either on the Site or at another location acceptable to the Engineer. Without admitting the Procuring
Entity's liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the
record-keeping and/ or instruct the Contractor to keep further contemporary records. The Contractor
shall permit the Architect to inspect all these records and shall (if instructed) submit copies to the
Engineer.

Within 42days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor and approved by the Engineer, the Contractor shall send to the Architect fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of
time and/ or additional payment claimed. If the event or circumstance giving rise to the claim has a
continuing effect:

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated
delay and/ or amount claimed, and such further particulars as the Architect may reasonably
require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from
the event or circumstance, or within such other period as may be proposed by the Contractor
and approved by the Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous
claim, or within such other period as may be proposed by the Architect and approved by the
Contractor, the Architect shall respond with approval, or with disapproval and detailed comments.
He may also request any necessary further particulars but shall nevertheless give his response on the
principles of the claim within the above defined time period.

Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of the Time for
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under the
Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars
supplied are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to

GENRANLRREGIMIARFArt of the claim as he has be&PaHe to substantiate.

If the Architect does not respond within the time frame defined in this Clause, either Party may
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11141

11142

11143

11144
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consider that the claim is rejected by the Architect and any of the Parties may refer the dispute for
amicable settlement in accordance with Clause 20.3.

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any
claim, any extension of time and/ or additional payment shall take account of the extent (if any) to
which the failure has prevented or prejudiced proper investigation of the claim, unless the claim is
excluded under the second paragraph of this Sub-Clause 20.3.

Procuring Entity's Claims

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these
Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects
Notification Period, the Procuring Entity or the Architect shall give notice and particulars to the
Contractor. However, notice is not required for payments due under Sub-Clause 4.19 [Electricity,
Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials],
or for other services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days after the Procuring
Entity became aware, or should have become aware, of the event or circumstances giving rise to the
claim. A notice relating to any extension of the Defects Notification Period shall be given before
the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include substantiation
of the amount and/or extension to which the Procuring Entity considers itself to be entitled in
connection with the Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is entitled
to be paid by the Contractor, and/ or (ii) the extension (if any) of the Defects Notification Period in
accordance with Sub-Clause 11.3 [Extension of Defects Notification Period].

This amount may be included as a deduction in the Contract Price and Payment Certificates. The
Procuring Entity shall only be entitled to set off against or make any deduction from an amount
certified in a Payment Certificate, or to otherwise claim against the Contractor, in accordance with
this Sub-Clause.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably
before the commencement of arbitration. However, unless both Parties agree otherwise, the Party
giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence
arbitration after 60 days from the day on which a notice of a claim was given, even if no attempt at
an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before
the practical completion of the Works or abandonment of the Works or termination of the Contract
by either party:

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.

b)  Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

¢) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause
19.

e) All other matters shall only be referred to arbitration after the completion or alleged completion
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity

GeNERATSREIVQRRIEstor agree otherwise in wWritiggygo
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Arbitration



11171 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

11172 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or
dispute has not been given by the applying party within ninety days of the occurrence or discovery
of the matter or issue giving rise to the dispute.

11173 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall
not commence unless an attempt has in the first instance been made by the parties to settle such
claim or dispute amicably with or without the assistance of third parties. Proof of such attempt shall
be required.

11174 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and a ward any sums which ought to have been the
subject of or included in any certificate.

11175 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision require mentor notice had been given.

11176 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Architect from being called as a witness and giving evidence
before the arbitrators on any matter whatsoever relevant to the dispute.

11177 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

257  Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Architect shall not be altered by reason of any arbitration being conducted during
the progress of the Works.

258 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for
paying one-half of this remuneration.

20.6  Arbitration with National Contractors

2061 Ifthe Contract is with national contractors, arbitration proceedings will be conducted in accordance
with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be
notified in writing by either party to the other with a request to submit it to arbitration and to concur
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to
the arbitration and final decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the
applying party, by the Chairman or Vice Chairman of any of the following professional institutions;

i)  Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
v) Institution of Engineers of Kenya

2062 The institution written to first by the aggrieved party shall take precedence over all other institutions.

20.7 _ Arbitration with Forelgn Contractors
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2071  Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of
the United Nations Commission on International Trade Law (UNCITRAL); or with proceedings
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20.8

20.9
2091

2092

20.10

administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules
of Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules.

The place of arbitration shall be a location specified in the SCC; and the arbitration shall be
conducted in the language for communications defined in Sub-Clausel.4 [Law and Language].

Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Ngong Hills Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding up on the parties.
In the even that a Party fails to comply with a final and binding Arbitrator's decision, then the other

Party may, without prejudice to any other rights it may have, refer the matter to a competent court
of law.

Contract operations to continue
Notwithstanding any reference to arbitration herein,

111  the parties shall continue to perform their respective obligations under the Contract unless
they otherwise agree; and

112  the Procuring Entity shall pay the Contractor any monies due the Contractor.
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Section IX - Special Conditions of Contract

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions
here in shall prevail over those in the GCC.

Part A - Contract Data

Conditions Sub - Data
Clause

Procuring Entity’s name | Heading National Government Constituency Development Fund,

and address
Westlands Constituency, Nairobi.
P.O. BOX 13712 — 00800, Nairobi

Name and Reference No. | Heading THE PROPOSED EXTENSION TO THE EXISTING

of the Contract and 3.1.1 DORMITORY AT PARKLANDS ARYA GIRLS HIGH
SCHOOL

LOCAtION OF SIEE | e et

Engineer Name and Heading Sub county Works Officer,

address and 3.1.1 Housing and Urban renewal Sub - Sector,
Nairobi City County
P.O Box 30075 — 00100, Nairobi
Telephone: ....................
Facsimile: coevvevnininennnnnns

Contractor’s 43.1

Representative’s Name

Key Personnel name 16.9.1

Time for Completion 1.1 24 Weeks

Defects Notification 1.1 180 days

Period

Sections 1.1 None

Electronic Transmission | 1.3 N/A

systems

Time for Parties entering | 1.6 Within 30 days

into a Contract

Agreement

Commencement Date 8.1.1 TO BE AGREED WITH PROJECT MANAGER

Time for access to the site | 2.1 No later than the Commencement Date, and not later than 7 days
after Commencement Date.

Architect Duties and 3.1.6 (b) (ii) | Variations resulting in an increase of the Accepted Contract

Authority Amount in excess of 25% shall require approval of the Procuring
Entity.

Performance Security 4.2.1 The performance security will be in the form of a Performance
Bond in the amount of 5 Percent of the Accepted Contract
Amount and in the same currency (ies) of the Accepted Contract
Amount

Nomifi&eRStSBRESHYARES None GP/83

Engaged by the Client

Normal Working Hours 6.5 0800 hrs. t01700 hrs.




Conditions Sub - Data
Clause
Delay Damages for the 8.7 & 14.15 | 1% of the Contract Price per Day
Works (b)
Maximum amount of 8.7 10% of the final Contract Price
Delay Damages
Provisional Sums 13.5. (b) [If there are Provisional Sums, insert a percentage for
(i) adjustment of Provisional Sums}
. %
Adjustments for 13.8
Changes in Cost N/A
Total advance payment | 14.2.1 0% Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which the
Accepted Contract Amount is payable
Repayment 14.2.5 (b) N/A
amortization rate of
advance payment
Percentage of 14.3.2(c) |10%
Retention
Limit of Retention 14.3.2 (c) | 10% of the Accepted Contract Amount
Money
Plant and Materials ey If Sub-Clause 14.5 applies:
: i
) Plant and Materials for payment Free on Board
N/A
14.5(C)(i) | Plant and Materials for payment when delivered to the Site
N/A
Minimum Amount of 14.6 0% of the Accepted Contract Amount. — AS PER
Interim Payment VALUATION
Certificates
Publishing source of 14.8 At a rate of three percent above the Central Bank of Kenya’s
commercial interest average rate for base lending prevailing as of the first day the
rates for financial payment becomes overdue
charges in case of
delayed payment
Maximum total 17.6 Kshs. 5.000.000.00
liability of the R
Contractor to the
Procuring Entity
i 18.1
Per|0(_JIs for 14 days
submission of
insurance:
14 days

a. evidence of
insurance.

Relevant policies

Amount to be
withheld for late

subrfFNFBA LFRELIMINARIE

updated Program

"

Whole Certificate

GP/84

Maximum amount of

18.2.4 (d)




Conditions Sub - Data
Clause
deductibles for
insurance of the
Procuring Entity's risks
Minimum amount of 18.3 Kshs. 5,000,000.00
third-party insurance
The Place of Arbitration 20.7.2 Nairobi
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SECTION X - CONTRACT FORMS

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM No. 2 - REQUEST FOR REVIEW

FORM No. 3- LETTER OF AWARD - LETTER OF ACCEPTANCE

FORM No. 4 - CONTRACT AGREEMENT

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]
FORM No. 6- PERFORMANCE SECURITY [Option 2— Performance

Bond] FORM No. 7 - ADVANCE PAYMENT SECURITY

FORM No. 8 - RETENTION MONEY SECURITY

FORM No. 9 — BENEFICIAL OWNERSHIP DISCLOSURE FORM
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful.
Send this Notification to the Tenderer's Authorized Representative named in the Tender Information Form
on the format below.

FORMAT

1

For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address]

iii) Telephone: [insert Authorized Representative's telephone/fax numbers]

iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification

must be sent to all Tenderers simultaneously. This means on the same date and as close to the same
time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Award

i)  Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii) Contract title: [insert the name of the contract]

iv) ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill
Period, you may:

Request a debriefing in relation to the evaluation of your tender by submitting a
Procurement-related Complaint in relation to the decision to award the contracts.

a)  The successful tenderers

i)  Name of successful Tender

i)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings

(in words )

b)  The reasons for your tender being unsuccessful are as follows:
GENERAL PRELIMINARIES GP/87 c) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the



evaluated price as well as the Tender price as read out.

SNo | Name of Tender Tender Price Tender’s evaluated | One Reason Why Not Evaluated
as read out price (Note a)

1

2

3

4

S

(Note a) State NE if not evaluated

5 How to request a debriefing?

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (5) Business Days
of receipt of this Notification of Intention to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address
the request for debriefing as follows:
i) Attention: [insert full name of person, if applicable]
i)  Title/position: [insert title/position]
iii)  Agency: [insert name of Procuring Entity]
iv)  Email address: [insert email address]

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide the
debriefing within this period, the Standstill Period shall be extended by five (3) Days after the date

that the debriefing is provided. If this happens, we will notify you and confirm the date that the
extended Standstill Period will end.

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly
advise you in writing how the debriefing will take place and confirm the date and time.

f)  If the deadline to request a debriefing has expired, you may still request a debriefing. In this case,
we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days
from the date of publication of the Contract Award Notice.

6. How to make a complaint?

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address
the Procurement-related Complaint as follows:
GENFRAL PRELEMINARIEMsert full name of person, iE&gpSicable]

i)  Title/position: [insert title/ position]



iii)  Agency: [insert name of Procuring Entity]
iv)  Email address: [insert email address]

c) At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received, a
debriefing before making this complaint. Your complaint must be submitted within the Standstill
Period and received by us before the Standstill Period ends.

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015
and its Regulations available from the Website www.ppra.go.ke.

You should read these documents before preparing and submitting your complaint.

e) There are four essential requirements:

i)  You must be an 'interested party'. In this case, that means a Tenderer who submitted a
Tender in this tendering process and is the recipient of a Notification of Intention to Award.

i)  The complaint can only challenge the decision to award the contract.

iii) You must submit the complaint within the period stated above.

iv)  You must include, in your complaint, all of the information required to support your
complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not hesitate to
contact us. On behalf of the Procuring Entity:

Signature:

Name:

Title/position:

alanhAana.
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http://www.ppra.go.ke/

FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF......ccuuu... 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20..... for .........(Tender description).

REQUEST FOR REVIEW

We. oo ,the above named Applicant(s), of address: Physical address................ P. 0. Box No.............
Tel. No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the whole/part of
the above mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ..........c.oeeeie (Applicant) Dated on................ dayof ............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day of
2200

SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity]

[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in
numbers and words] [name of currency], as corrected and modified in accordance with the Instructions to
Tenderers, is here by accepted by.................. (name of Procuring Entity).

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms,
of the Tender Document.

AULNOTIZEA STIGNATUIE. ...ttt b e bttt s e e s et e et e e nee e aneebe et eneens

Name and Title OF SIGNATOTY: .. .ot et e bbbt e e

NamMe OF ProCUINING ENTILY: ..ottt et eneas

Attachment: CONIraCt AQIEEMENT: .......cviieiiietiit ittt ettt se e e
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the dayof.............................. 20 i ,
between..........cooeveiiiiiiiin.
........ cenof L (hereinafter “the
Procuring
Entity”), of the one part, and of

(hereinafter “the Contractor”), of the
other part:
WHEREAS the Procuring Entity desires that the Works known as should

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and
completion of these Works and the remedying of any defects there in,

The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement.
This Agreement shall prevail over all other Contract documents.
a)  The Notification of Award
b)  the Form of Tender
c) the addenda Nos (if any)
d)  the Special Conditions of Contract
e) the General Conditions of Contract;
f)  the Specifications
g) the Drawings; and
h)  the completed Schedules and any other documents forming part of the contract.
3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in

this Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects there in, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner prescribed
by the Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance
with the Laws of Kenya on the day, month and year specified above.

igned and sealed by or the Procuring Entity
Signed and sealed b (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity]
Date: [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter  called
"the Contractor”) has entered into Contract No. dated with
(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution
of

(hereinafter called “the Contract").

2 Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is

required.

3 Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary

any sum or sums not exceeding in total an amount of _(in words ),1 such sum being payable in the
types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the
Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand itself
or in a separate signed document accompanying or identifying the demand, stating that the Applicant
is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show
grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the..................... Dayof............ 2. ..2, and any
demand for payment under it must be received by us at the office indicated above on or before that
date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of  the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.



FORM No. 6- PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank
Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary [insert name and address of Procuring
Entity] Date: [Insert date of issue]
PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 By this Bond as Principal (hereinafter called “the
Contractor”) and ] as Surety (hereinafter
called “the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called

“the Procuring Entity”) in the amount of _for the payment of which sum well and truly to be made in
the types and proportions of currencies in which the Contract Price is payable, the Contractor and the
Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the

day of ,20 , for in accordance with the documents,

plans, specifications, and amendments there to, which to the extent here in provided for, are by reference
made part here of and are here in after referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be
null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and
declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having
performed the Procuring Entity's obligations there under, the Surety may promptly remedy the default,
or shall promptly:

a) Complete the Contract in accordance with its terms and conditions; or

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract
between such Tenderer, and Procuring Entity and make a available as work progresses (even though
there should be a default or a succession of defaults under the Contract or Contracts of completion
arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of
the Contract Price; but not exceeding, including other costs and damages for which the Surety may
be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance of the
Contract Price,” as used in this paragraph, shall mean the total amount payable by Procuring Entity
to Contractor under the Contract, less the amount properly paid by Procuring Entity to Contractor;
or

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.



5 Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing
of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any
person or corporation other than the Procuring Entity named here in or the heirs, executors,
administrators, successors, and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has
caused these presents to be sealed with his corporate seal duly at tested by the signature of his legal
representative, this day of 20 :

SIGNED ON on behalf of

By in the capacity of

In the presence of

SIGNED ON on behalf of

By in the capacity of

In the presence of




FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring

Entity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (hereinafter called “the Contractor”) has entered into

Contract No. dated with the Beneficiary, for the execution of
(hereinafter called"” the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the
sum

(in words ) is to be made against an advance payment

guarantee.

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary

any sum or sums not exceeding in total an amount of(in words)1 upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a
separate signed document accompanying or identifying the demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the
Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying
the amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the advance payment referred to above has been
credited to the Contractor on its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment certificates
which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of
the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount,

less provisional sums, has been certified for payment, or on the day of ,2_,2 whichever is
earlier. Consequently, any demand for payment under this guarantee must be received by us at this
office on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

[Namie of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.



FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]
[Guarantor letterhead]
Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor™) has entered into
Contract No.

[insert reference number of the contract] dated with the Beneficiary, for
the execution of [insert name of contract
and brief description of Works] (hereinafter called "the Contract").

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has been
certified for payment, and payment of [insert the second half of the Retention Money] is to be made
against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary
any sum or sums not exceeding in total an amount of /insert amount in figures]____ ([insert amount in

words ]):L upon receipt by us of the Beneficiary's complying demand
supported by the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s)
under the Contract, without your needing to prove or showgrounds for your demand or the sum specified
there in.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a
certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred
to above has been credited to the Contractor on its account number__at [insert name
and address of Applicant's bank].

5. This guarantee shall expire no later than the.................... Day of................... 2, 2, and any demand
for payment under it must be received by us at the office indicated above on or before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months]
[one year], in response to the Beneficiary's written request for such extension, such request to be
presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from
the final product.



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant tg
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be
submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted,
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Reference No.:

[insert identification no]

Name of the Tender Title/Description: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to the requirement in your notification of award dated__ [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable]

)  Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Details of all Beneficial Owners % of shares | % of voting Whether a  person | Whether a person
aperson rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes / No)
Full Name Directly------ Directly......... 1.Having the right to | Exercises
- — | - % | ... % of voting appoint a majority of | significant
National identity i the board of the | influenceor
of shares rights !
card number or directors or  an | control over the
1. | Passport number ) equivalent governing | Company body of
Personal (I)ndlrectly """"" body of the Tenderer: | the Company
Identification Indirectly-——- | 7 of voting Yes -----No--—- (tenderer)
------ % | rights 2.1s this right held
Number (where > LI
applicable) of shares directly or indirectly?: | Yes ----- No----
Nationality Is this influence
Date of birth Direct.................. or cor_1tro| _
[ddimmiyyyyl exgrc:l_sed directly
or indirectly?
Postal address
L Indirect............... Direct..............
Residential address
Telephone number




Details of all Beneficial Owners % of shares | % of voting Whether a  person | Whether a person
aperson rights a person directly or indirectly | directly or
holds in the holds in the holds a right to appoint | indirectly exercises
company company or remove a member of | significant influence
Directly or the board of directors of | or control over the
indirectly the company or an | Company (tenderer)
equivalent governing | (Yes/No)
body of the Tenderer
(Yes/ No)
Email address Indirect............
Occupation or
profession
2. | Full Name Directly------ Directly......... 1.Having the right to | 1.Exercises
- PSR — % | ... % of voting appoint a majority of | significant
National identity of shares rights the board of the | influence or
card number or directors or  an | control over the
Passport number ) equivalent governing Company body of
Personal Indirectly---------- body of the Tenderer: | the Company
e irectly---—- | % of voting Yes ----- No---- tenderer
Identification Indirectly - €S ~----No ( )
Number (where | |- % | rights 2.Is this right held | Yes----- No----
applicable) of shares directly or indirectly?:

Nationality(ies)

Date of birth
[dd/mm/yyyy]

Postal address

Residential address

Telephone number

Email address

Occupation or
profession

2. Is this influence
or control
exercised directly
or indirectly?

et

I1) Am fully aware that beneficial ownership information above shall be reported to the Public Procurement
Regulatory Authority together with other details in relation to contract awards and shall be maintained in
the Government Portal, published and made publicly available pursuant to Regulation 13(5) of the
Companies (Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this paragraph
Personally ldentifiable Information in line with the Data Protection Act shall not be published or made
public). Note that Personally Identifiable Information (PII) is defined as any information that can be used
to distinguish one person from another and can be used to deanonymize previously anonymous data. This
information includes National identity card number or Passport number, Personal Identification Number, Date
of birth, Residential address, email address and Telephone number.

111) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural

person who in relation to the company:




(a) holds at least ten percent of the issued shares in the company either directly or indirectly;
(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

(d) exercises significant influence or control, directly or indirectly, over the company.

V) What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: ..........ccoenee. *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of
person duly authorized to sign the Tender]

Designation of the person signing the Tender: ...........cc.ccce... [insert complete title of the person signing the Tender]
Signature of the person named above: ....................... [insert signature of person whose name and capacity are
shown above]

Date this ......ccccoovvvviennne [insert date of signing] day Of...........ccccue... [Insert month], [insert year]

Bidder Official Stamp
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