COUNTY GOVERNMENT OF HOMA BAY
DEPARTMENT OF ROADS, PUBLIC WORKS, TRANSPORT
AND INFRASTRUCTURE
P. O. BOX 52-40300 - HOMA BAY

Email: - procurement@homabay.go.ke
REPUBLIC OF KENYA HOMA BAY COUNTY

TENDER DOCUMENT FOR PROPOSED OPENING AND
MAINTENANCE OF NYAGIDHA JNC-YAO KAGIA-YAO KOBUNGA-
YAO KABONDO ROAD IN NDHIWA SUB COUNTY.

TENDER NUMBER: - HBC/RPWT&I/ONT/013/2025-2026

CATEGORY: -CITIZEN CONTRACTORS

DATE OF ISSUE - JUNE 22, 2026

CLOSING DATE: - JUNE 30, 2026

CLOSING TIME: 11.00 AM



mailto:procurement@homabay.go.ke

COUNTY DIRECTOR, CHIEF OFFICER,
PROCUREMENT AND SUPPLIES MANAGEMENT § DEPARTMENT OF ROADS, PUBLIC WORKS,
COUNTY GOVERNMENT OF HOMA BAY TRANSPORT AND INFRASTRUCTURE

P.O. BOX 469-40300, HOMA BAY P.O. BOX 469-40300, HOMA BAY

TABLE OF CONTENTS
PREFACE ..o v
APPENDIX TO THE PREFACE ...ttt bbbttt Vi
GUIDELINES FOR PREPARATION OF TENDER DOCUMENTS .....ccocoiiiiiiiiieieiee e Vi
2 PART 1 - TENDERING PROCEDURES .......cooiotiiiiiiiiiii ettt Vi
3 PART 2 - PROCUREMENT ENTITY'S REQUIREMENTS .....ccoiiiieiiiieiiiiic sttt vii
4 PART 3 - CONDITIONS OF CONTRACT ANDCONTRACTFORMS .....cccccoiiiiiiiiiiiiiiiiiiiieie vii
INVITATION TO TENDER ..ottt ee et et e sr e iX
PART 1:TENDERING PROCEDURES ...ttt 1
SECTION I — INSTRUCTIONS TO TENDERERS ........cot ittt 1
A. GENERAL PROVISIONS ... oottt sttt e b s e be sttt et e eneeneans 1
1.0 oo Lo (<1 o (=) SRS PTPSPP 1
2.0 Fraud @nd COMTUPTION ......cuiititiie ettt bbbt b bbb bbbt bbb bt eneene s 1
3.0 ELQIDIE TENUBIETS ...t b bbbttt b bbb e et 1
4.0 Eligible goods, eqUIPMENT, ANT SEIVICES........cci ittt 3
5.0 Tenderer's reSPONSIDIIITIES........c i ettt e st e seesneeeeneas 3
B. CONTENTS OF TENDER DOCUMENTS ... .cotiiiiiiiiiiiiie ittt 3
6.0 SeCtions Of TENAEIr DOCUMENT ........oiiiieiiieee ettt sttt st s ettt eneeete e e seeeseenbeeneeeesneeneeneas 3
7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting ..........cocvvoeiviiiie i 4
8.0 Amendment Of TENAET DOCUMENTS ........oiuiiieiieeee ettt e s e e e teeseesteeteeseesreeseenteaneenee e 5
10.0  LANGUAGE OF TENABE ...ttt bbb bbbt b bbbttt 5
11.0  Documents COmMPIiSING thETENAEY ........cvcuiiiiiriieicie ettt 5
12.0  Form of Tender and SCREAUIES ..........ooiii ettt este st et sneenee e 5
13. AREINAIIVETENAEIS ...ttt 6
14.0  Tender Prices ant DISCOUNTS. ........cuiiiiieieeeetesteeee st etees et ese e tesseeeesteaseeseeeteeneesaeaseeaaeaseesaeaseeeeseeeneensesneeneenes 6
15.0  Currencies of Tender and PAYMENT . .........coiiiiiiiiiieeeee et bbbt sb e eie s 6
16.0  Documents Comprising the Technical Proposal ...........ccccocvoiiiiiiiiiiiie e 7
17.0  Documents Establishing the Eligibility and Qualifications of the Tenderer...........ccccocevvvvvieiienienieerienienene, 7
18.0  Period Of Validity OF TENUEIS ......cv ittt ettt sttt r e et e et nesteneseene s 8
19.0  TENOET SECUITEY ..ttt b bbb bt bbbt et e bt bbb et nen e e ene e e ane s 8
20.0  Format and SIgNING OF TENGAEE .........cvciiiiiiee ettt bbb 9
D. SUBMISSION AND OPENING OF TENDERS .......cccouiiiiiiiiiiiiiiiiei sttt 9
21.0  Sealing and Marking Of TENAEIS .........ceiiiuiiiiei et se bbbt et e st ere e ne s 9
22.0  Deadline for SUDMISSION OF TENARIS. ......iuii ettt sttt reseene e enas 10

P22 O I I (T =Y 010 (=T TP 10


file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250082
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250081
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250080
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250079
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250078
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250077
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250076
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250075
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250074

24.0  Withdrawal, Substitution, and Modification Of TENUEIS.......c.cceeviiiiiiiiece sttt sre b 10

25. TN BT O DN ettt ettt et sttt e sttt s ettt ettt ettt ettt ettt e et e e et eeseasneeeesnneis 10
E. EVALUATION AND COMPARISON OF TENDERS ... tiiiiiiitiiiiiiitiieisitiiesisiseiessisesessiseresssosersessssseessssseresssssees 11
26. GO I AL IEY teiiiiitttttitiiiessiettt ettt e eeessset ettt e e e e saet ettt ettt ettt ettt e e e e et et e e b e e e e snnbbneneas 11
27.0  ClarifiCatiON OF TONAEIES .ooeeeeeeeeeeeeee et e et e e e e e e e et ettt eeeeeeae e eeeeeesseaaaneeeeeeeaesseaaeneeeeeessaaaannnneeeeessaaaes 11
29.0  Determination Of RESPONSIVENESS.......c.uiitiiireieieeiiete sttt s sttt ab bbb nene e e aneas 12
30.0  NON-MALEITAL NON-CONTOIMITIES .....vvetieitiiiie sttt eet et e st e s ettt e set e et eseeseeeesesseteesasseeeesassseeesassseeesasreeessrneees 12
3 I O N €11 g g LT or= I T (0 £ TR 12
33.0  Margin of Preference and RESEIVALIONS .........cccviieiiiiiic ittt s re e re e 13
34.0  NOMINALEU SUDCONMTIACIONS ... eiteeet e ettt ettt e e et e e ettt teeeeese et eeeeesases e aeeeeeeesesanesarreeeeeesssassnrreeeeeeees 13
35. BV U 0N OF TS ..ttt iutiiitiiittie st tese s eeseeeesseeeeeeeesheeeee e e ee e e et et ee e e ee e e et e ettt e ene e e ees e e st e eabeesneeeabeeesnneesnreas 13
36.0  COMPArISON OF TENAEBIS ...ttt et e s r e e b e be e s e st e e teesbesbe e s b e s beareesbestaeneeneas 14
37.0  Abnormally low tenders and abnormally high tenders ..........cccoveieiieiciiii e 14
ADNOIMAITY LOW TENUETS .....ciiiiiietets ettt bbbttt bbbttt 14
AN M Y NN BT S .t iiii ittt ittt te e st ettt et tessse sttt teeeassasse ettt eeeeee sttt eeeeeeeesssteeeeseeeessaasssreebeeeeesaasanes 14
38.0  Unbalanced and/or front-loaded tenders14
39.0  QUAlIfICAtIONS OF the tENAETET ... . civiiveireeite ettt ee et s et s e s e et be e st e e st e e e rteeteesbeesbeesstesntesbeebeeareesres 15
40.0  LOWESE BVAIUBLEO TENTET ..eeiieveeeee ettt e ettt ettt e ettt e ettt e e e et e et e e s ess et esesseeeesesneeeenasneeeesanseeesannreeesnnneeens 15
41.0  Procuring entity's right to accept any tender, and to reject any or all tenders..........ccccoeveveieevc e, 15
F. AVWARD OF CON T R A CT .ttt et e e s eeteetseteteesseeeeessaeeeessssseeesaaseeeasaseeessaseeeesaseeeesssseeeesssseeesssseeeesssees 15
O T YY1 (o o3 | (=] 4 - F TR 15
43.0 Notice of INteNtion t0 ENEEN INTO @ CONTIACT ....vvviiiiciiiii ittt e s e e e st b e e e s sbbe e e e s sabbesessabbeeessaranees 15
0 TS = o T (Y ] | =Y o oY TR TP 16
I o T = o T [ (] | =Y o 0T TSR TPPPRPPRR 16
45.0 Debriefing by The Procuring Entity16
O )1 (<Y o) 7\ ATz o [T R R TR 16
47.0  SIGNING OF CONMTACT......ccuiiieiieie ettt et et e e be e e s be et e e besbe et e sbeessesteebaeeesbeeneesbesreenre e 16
48.0  PErTOIMANCE SECUILY ... c.eiuiiiiiiiitiitiite ittt bbbttt bbbt bbbttt b bbbt b e e b 16
49.0  Publication OF ProCUIEMENT CONTIACT. ... ..eeeiie ittt ettt e ettt e e et e e ettt e e e e e e ettt e e e e e ee e ereeeeees 16
50.0  Procurement related Complaints and AAMINIStrative REVIEW ...........ccuoiiiiiiiniiieieeese e 17
SECTION Il — TENDER DA T ASH E E T (T DS ) .. itiittttitiititis ettt it ettt saat et etteessstaaseeeeeeteeesssaaseseeeeteesssasesseerrereessasanes 18
SECTION 111 - EVALUATION ANDQUALIFICATIONCRITERIA ...ttt ettt et teie e e taiieeessseneesssanneeeasaes 23
1. SN A PrOV IS T OMS .ttt ettt ettt ettt et e sttt et e e e e e ettt et e e e e e ettt et e e e oottt et e e e oo ettt et e e eeeeaneebeeeeeeesaasannsnneeees 23
2. Preliminary examination for Determination Of RESDONSIVENESS. .. .uuuuriiiiieiiiieierrerreeeeeiieenrreereeessiieiseeeeeeeesas 23
3. TENAET EVAIUALION ...ttt e e et e oottt e e et e e ettt e e e e e e e ettt e e e e e e ee et et eeeeeeaeeaneeees 23
4, VLU T D00 G0Nt A0S ..ttt ettt ittt st ettt ettt e e e ee ettt ettt e e e ettt et e e e e e ettt et e e e e e ettt et e e e e e ettt et et esaaasseeereeeessasannes 23
5. AT NIAEIVE TRNUBIS ..ttt ettt et e e et e s e e ettt e et et e ea e e e e e e ateeeeteeeeaeeesateeeteeeeteeeseeeesateenateenateeenseeentees 24
6. IV AT O N OF P B N O .. ttttitiii ittt ettt ettt e ettt et e ee e ettt et e e e e e e ettt et e e et ettt e e e e et ettt eteeesaessseeeeeeesssaasnnes 24
7. Post qualification and CONraCt AWATA .........c.ueieiiiiiiiii ittt st sbe st nne s 24
SECTION 1V —TENDE RIN G FORIMS L. ittt ittt i et ettt ettt ettt ttttttttttttttttttetttttttetttetttetttttteetttttttetttttteteterteeaeeaeeees 29
QU A LI I C AT ION O RIS ..ottt ettt ettt et ttesseeeeeessaeeeeessasseesssaseeeessasessessasseeessasseeessaseeeetamseeesssmeeesssmeeeessns 30
1. FOREIGN TENDERERSZ0Y RULLE .....ciiitiiiiiiotiiiiiitiiiesietteissseseesessossessssossesessosssesssossssessosssessssseeesssssesessans 30
3. FOIrM E QU E QU P IMIEIN T L..iiiiiiittiit ittt sttt ees sttt eess et eesseseeesaseeeeessseeeee s eeeeeeanseeeesaseeeeeaasseeeesseseeesaaneeeeesans 31
4, O RIM PE R = ittt ittt ettt ettt et ettt ettt sttt eesee e ees et eee e seeeeeae et e e ean e e e e e e eeeae e eeeeaseeeeeanneeeeeasseeeeaaneeeeasane 32
5. O RIM P R 2. ittt ittt ittt et ettt et ee et eees st et eesss e ees et eeee e eeeeeeae et eeeas e e e e e eeeean e eeeeaseeeeeanneeeeeanseeessaneneeasane 33
6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION ..ottt s siieeesiiieeenaenes 35
6.1 FORIM ELI =00 oottt ettt e e ettt e e ettt e e ettt e e et e e e e st et e e e st et eessateeeesaabeeeessbeeeessebeeeeenarreeessans 35


file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250073
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250072
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250071
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250070
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250069
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250068
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250067
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250066
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250065
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250064
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250063
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250062
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250061
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250060
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250059
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250058
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250057
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250056
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250055

6.2 FORM ELI =12, ittt 36

6.3 FORM CON 2.ttt ettt ettt ettt et e et et e st e et st e e st e et e st e ste et e st e ateenteareeee e 37
6.4 FORM FIN— 3.0 ittt ettt ettt et e e st e et et e st e et et e e e st e st e et e st e aneenteaneeeeans 39
6.5 FORM FIN 3.2 ittt ettt ettt e ettt e b e et et e ebe et e et e et e et e ebeenseebeanee et e abeebesbeebeenbeaneeneens 40
6.6 FORM FIN = 3.3 ittt t ettt et e et et e st e et et e et e et e st e e e st e ate et e st e areenteaneeee e 41
6.7 FORM FIN— 3.4 oottt ettt ettt st e et et st e et e st e et e st e ate et e ste et enteaneeee e 41
6.8 FORM EXP- 4.1 oottt ettt ettt ettt et e et et st e et e st e e e st e et e et e st e areenteaneeee e 42
6.9 FORM EXP4.2(@) 1ttt ettt ettt ettt e st e et e et e et e ebe et e eteeteeebeebeeseebeanseabeabsestesbeessesbeaneenreans 43
6.10 FORM EXP-4.2(10) tuoitiiieiiiiiee ettt ettt ettt ettt e e s e et a et are e ars 44
OTHER FORMS ittt ettt ettt ettt ettt et e it e et e et et s et e et e et e e et e et s et e et e et s et e et s et e ets et e et s are e e e 46
7. FORM OF TENDER ...ttt sttt ettt ettt te st eeteabe et e sbeabseebesbeenseabeaneesbeabsessesbeansenbesneeneeans 46

a) TENDERER'S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE ...ocoocovvvviiiiiiien, 49

b) CERTIFICATE OF INDEPENDENTTENDERDETERMINATION ..ocvoiiiiiiiiiiesisi et 52

c) SELF-DECLARATION FORM - SELF DECLARATION OFTHETENDERER.........c..ccccooviviiiiicianns 53

d) APPENDIX 1- FRAUDANDCORRUPTION.....cttiiiiiiiiiiesest sttt ettt s sa s sa e sieana e 55
8. FORM OF TENDER SECURITY — DEMANDBANKGUARANTEE........ccccoviiiiic e 57
9. FORM OF TENDER SECURITY (INSURANCE GUARANTEE) .......ccciiieiiieeeesice e 58
10. FORM OFTENER-SECURING DECLARATION. ...ttt e 59
11. APPENDIXTOTENDER.......ci ottt ettt et et et e et e st e e se e beaaeesaesbeeneesras 60
TECHNICALPROPOSALFORIMS ...ttt sttt sttt s te et et s te et esbe e e e s tesbaestesbeene e besaeenee e 60
12. ST OFGANTZATION ...ttt bbb et h bbbt s bbb et e bt b e e bt b st b e e e nenre s 60
13. MELNOM STALEIMENT ...ttt s b et e et e s be et e e besae e b e e be e st e sbeebeesbesbeestesbesneebestaenseeas 60
14 MOBITZAtION SCHBAUIE ...ttt e et et e s be st e s besaeestesta e s e nras 60
15 CONSLIUCTION SCREAUIE ... ..ottt ettt e e st e e s be e s beesatesbe e beesbeesbsesteesabeenteebeeas 60
PART 2-WORKS REOQUIREIMEN TS ittt ittt ittt e sttt e e sttt e e s tteeeesatreeesesteeeeatsbeeeeaabreeeesbreeesaasreeeaassees 60
SECTION V — BILLOF QUANTITIES ...ttt ettt s ettt e st e e s be e e s at e e s rte e e atae e snbeeenneeas 61
1. O ECEIVES ...ttt ettt ettt ettt ettt e st e e sttt et e e et ee bt ettt et e ettt et e bt e eheeaheeant e et e e e e bt e bt e atbeanbeenreereeas 61
2. 0NN . ettt ettt et e et e et e ettt e ettt e et e e ettt e et e e e st e et e e et e e e nreeenreees 61
3. PrEAIMIDIE L. ittt ettt s st at e et e et eeebe e bt e ebr e et b e e e e ereeereeaneeanreanreanns 61
4, RO CK Lttt ettt et e it e e e e e et et e e e st e et e ettt et e et et it e st e e ettt et e et et e e nre e st e e areearees 61
5. MV O K T BIMIS L.ttt t et e e et eeeteeete e et e et e et e e ebeeebe et e e et e et e enbeenbeeebeeebeeebeeenbeabeenreenbeeareearees 61
6. QUM L.ttt ittt ettt et et ettt ettt e e et e et e este e et e et e sab e et e e bt ebeeetseets e e s e ebeeebeeabeeen s e et e enbeebeeabseatbeanreenreereeas 61
7. UNItS OF IMBASUIBIMIENT . .. ettt ettt e et se e st e st e st e et eeebeeebeeabeeebseetseesbeeebeeeseesseesssesneeareeabeesbeesreessees 62
8. Ground and EXCAVAtION LEVEIS .. .u.iiuiiiiiiiiiiiiee it sttt ettt ettt e eeesteesie e st e snseabesbeeebeeessessseanseeseesseeas 62
9. DayWOIK SCNEAUIE ... ittt ettt et e e e st e e st e st e st e st e et eenteenreeareearees 62
10. Provisional QuantitieS aNd SUMS .........euiiieiiiiiee sttt ettt e e e s 62
11. SUMIMIANY ¢ttt ettt e e 4ottt ettt st ettt e et et ettt ettt e st e et et e sttt ettt ant e e e e e e bt e et e et e e e eteente e 63
12 Sample BillS Of QUANTITIES .....ve.viieiiieiieiee sttt se e ae e 63
A PIEAMDIE ittt e e n e e s e et e et e et e et t e et e et e nteear e e aneeanreaeeanes 63
B WOTK TEBIMS ..ttt ettt ettt ettt et e e et et et et e et et e st e et et e et et e et et e st e ate et e sreareesrea 63
C. Schedule Of DAYWOIK RALES .........cciiiieitiiie ittt ettt s et s s e et e s te e s e st e e re e besbees b e steaneesaesraeneenras 66

12. (€ - UL ST 0] 00T Y SRS 72


file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250054
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250053
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250052
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250051
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250050
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250049
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250048
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250047
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250046
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250045
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250044
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250043
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250042
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250041
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250040
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250039
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250038
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250037
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250036
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250035
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250034
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250033
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250032
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250031
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250030
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250029
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250028
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250027
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250026

SECTION VI-SPECIFICATIONS ...ttt 72

SECTION V- DRAWINGS. ...ttt ettt ettt ettt et sttt st et st et st et e st et e st et et et e e st ete st st es st ereararesraris 73
SUPPLEMENTARYINFORMATION ...ttt ettt ettt sttt st e st et e ssat e s sbesssrenesraresssreneane 74
PART 3 - CONDITIONS OF CONTRACT AND CONTRACT FORMS ... 75
SECTION VIII - GENERAL CONDITIONS OF CONTRACT ...ooiiiii ittt sttt sttt sre e 75
1. GENERAL CONDITIONS . ... .oe oottt sttt st et et e s te s e bease et estaebesbeersesbeareeseenteans 76
2. THE PROCURING ENTITY L iiitiiiiitiieie ittt ettt ettt ettt ettt st e st a st a st e st e sta et e steaneeseearens 82
3. THE ENGINEER ..ottt ettt ettt ettt ettt et et e b e e be st e et e ebe et e abeebsebesbeesseabesneeseareans 83
4, THE CONTRACTOR .ottt ettt e ettt st e et e e st e et e et e st e et e st e ese et e sbe et e steate et e sreansesseaseas 85
5 NOMINATED SUB CONTRACTORS ... oottt ettt ettt ettt sttt st sta st eneesta et e st aeeseeare e 93
6.  STAFF AND LABOR ..ottt ettt ettt et st et st e st e st e et e et e st e et e st e st e et esteeneeeeareans 94
7. Plant, MaterialsandVWorKmManShip ........ieeieeiiiiiiisiee i st eseee e st e seese e st e s e st e s steesteesteesrseaseeeeeenseesseens 97
8. COMMENCEMENT, DELAYS AND SUSPENSION ...ooiiiiiiiiiiiieittt ettt ettt 99
9. TESTS ON COMPLETION ..ottt ittt ettt ettt sttt st e ettt st et st e et et este et e sta et e sreareeneesreanes 102
10.  Procuring ENtity'STAKING OVEF .....ciieiiiiiiiiiiieite sttt ettt sttt e sa et e ste st e st e st et e sreareestaes e s e areaneesreanes 103
11, DefeCtS LiaDility .. oiiiiiitiiieiiiieeie ettt ettt ettt sreanes 104
12.  MEASUREMENT AND EVALUATION ....cccoiiiiiiiiiitiitittisisse s esssssssssssesssssssssssssssessssssssssssassesssssssssssssessessssssssssassans 106
13.  VARIATIONS AND ADJUSTMENTS Lttt se e sttt sre e 108
14, Contract Price and PAYMENT .. ...cuiiiieiiiiiiiiiitiiie ettt ettt s ettt st e et st e se et e st e et e st e ate e st e sreareenrea 112
15. TERMINATION BY PROCURING ENTITY 1iotiitiiiiiiieiesit sttt ettt ans 121
16.  SUSPENSION AND TERMINATION BY CONTRACTOR .....coiiiiiiciectece ettt ettt 119
17.  RISK AND RESPONSIBILITY Loiitiitiiiiiiiiitiite ittt st ete et st e st et eetesteenseebesnsessesseansesseasseesssssesseaseasesseases 121
18, INSURANCE .ottt ettt ettt ettt et et et et e e et e et e bt et e st e abe et e steetb e st e ere et e are e s e sreanes 123
19, FORCE MAJEURE ..ottt ettt e ettt et st et et e st e et e ete et et e are e s e sreanes 126
20. CLAIMS, DISPUTES AND ARBITRATION L..uiiiiitiiiiiiiiiiiiiitiit st see sttt see et sssbessiarsssabessrerssneresnanes 128
SECTION IX - ARTICULAR CONDITIONS OF CONTRACT ...ttt ettt 131
SECTION X —~CONTRACT FORMS .....ctiiiiiiitiieiitiitiit sttt iteitsstestesetesreaseesesneessesseassessesssessesseasseesssnsessessessesreases 134
FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD........cocoiriineinsiinesiessiss s ssssssessssssssssssssssssessssssssssssssssans 135
FORM NO. 2 — REGUESE TON TEVIBW........eeuieiiiietiie sttt stttk bbbttt ettt sttt 137
FORM NO. 3 — LETER OF AWARD.......coootiitiiieiteite ettt ettt sttt et et este st e et e stsestesbaestesteetsebesreestesbesnsestenres 137
FORM NO. 4 —CONTRACT AGREEMENT ....uoiiiiitiiieiietee ettt ea et ere e sre e 138
FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee].................. 139
FORM No. 6 - PERFORMANCE SECURITY [Option 2—Performance Bond] .........cccocviiiiiiiiiiiiiiiiieiecieeinenn, 140
FORM No. 7 — ADVANCE PAYMENT SECURITY L.iiiiiiiiiiiiiiiiiiie it iisiesieesseressssesssesssesssassessssnsessessesnsessesses 141
FORM No. 8 - RETENTION MONEY SECURITY ...ooiiiiiiiieiist ettt ettt 143

FORM No. 9 - BENEFICIAL OWNERSHIP DISCLOSURE FORM 14


file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250025
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250024
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250023
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250022
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250021
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250020
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250019
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250018
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250017
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250016
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250015
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250014
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250013
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250012
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250011
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250010
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250009
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250008
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250007
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250006
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250005
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250004
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250003
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250002
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250001
file:///C:/Users/hp/Desktop/PPRA%20DOCS/DOC%202.%20STD%20FOR%20PROCUREMENT%20OF%20WORKS%20OF%20WORKS-ROADS%20WATER%20BRIDGES.%20etc.docx%23_TOC_250000

INVITATION TO TENDER

Procuring Entity: County Government of Homa Bay

Tender Description: PROPOSED OPENING AND MAINTENANCE OF NYAGIDHA JNC-YAO
KAGIA-YAO KOBUNGA-YAO KABONDO ROAD IN NDHIWA SUB COUNTY

Tender No: HBC/RPWT&I/ONT/013/2025-2026
ENGINEERS ESTIMATE: 5,085,710.93

The County Government of Homa Bay invites tenders for the PROPOSED OPENING AND MAINTENANCE
OF NYAGIDHA JNC-YAO KAGIA-YAO KOBUNGA-YAO KABONDO ROAD IN NDHIWA SUB
COUNTY

Tendering will be conducted under open competitive method (National) using a standardized tender document.

1. The tender is open to all qualified and interested Tenderers. Any Contractors with pending works with
the County Government of Homa Bay are NOT eligible to participate in this tender.

2. Eligible and interested bidders may obtain further information and inspect the bidding documents at the
office of the Director, Procurement and Supplies Management, County Government of Homa Bay
between 8.00am and 5.00pm Kenyan Time, during Official working days.

3. The document may also be downloaded free of charge from the Public Procurement Information Portal
www.tenders.go.ke.

4. Bidders who download the tender document must register with County Government, the company
name, postal, physical, email and telephone address for the purposes of receiving any further tender
clarifications and/or addenda if need be through Email: procurement@homabay.go.ke.

5. Prices quoted should be inclusive of all taxes and service delivery costs, must be expressed in Kenya
shillings and will remain valid for 120 days from date of tender opening.

6. The Tenderer shall chronologically serialize all pages of the tender documents submitted numerically in
the order of 1, 2, 3.... of all the documents submitted.

7. Completed tender documents must be enclosed in plain sealed envelopes clearly marked with the tender
number and tender description and must be deposited in the tender box situated at the entrance at the
new Governors office block not later than 30™ June 2026 at 11:00am EAT. Large documents that
cannot fit the etender box shall be registered at the office of the director procurement and supplies
management located on basement of Governor’s new office block.

8. All Bidders to submit Copy of Tender Security of Kshs: 100,000.00 Inform of a Bank Guarantee, a
Gurantee by an Insurance Company Registration and Licensed by The Insurance Regulation Authority
listed by the Authority or a guarant issued by financial Institution approved and licensed by Central
Bank of Kenya (CBK). Original tender security should be deposited and registered with the office of
County Director of Procurement and Supplies Management while its copy submitted with the tender

documents.

9. Tenders will be opened immediately there after .

The addresses referred to above are:

County Director,
Procurement & Supplies Management,
County Government of Homa Bay,


http://www.tenders.go.ke/
mailto:procurement@homabay.go.ke

P.O. Box 469 — 40300, Homa Bay.
Email: procurement@homabay.go.ke

PART 1 - TENDERING PROCEDURES


mailto:procurement@homabay.go.ke




SECTIONI-INSTRUCTIONS TO TENDERERS

A GENERALPROVISIONS

1 Sope of Tender

11 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified in the TDS.

2 Fraud and Corruption

21 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall
include a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration
that the person or his or her sub-contractors are not debarred from participating in public procurement
proceedings.

22 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding
collusive practices in contracting. Any tenderer found to have engaged in collusive conduct shall be
disqualified and criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to
complete and sign the “Certificate of Independent Tender Determination” annexed to the Form of Tender.

23 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub-consultants,
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records
and other documents relating to any initial selection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them audited by auditors
appointed by the Procuring Entity.

24 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect
give such firm any unfair competitive advantage over competing firms.

3. EligibleTenderers

31 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or
an individual or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent to enter into such an agreement supported by a letter of intent. In the case of a
joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the members of the JV during the tendering process and,
in the event the JV is awarded the Contract, during contract execution. Members of a joint venture may not
also make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for
the purposes of the same Tender. The maximum number of JVmembers shall be specified in the TDS.

32 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a
substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are
also not allowed to participate in any procurement proceedings.

33 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering
process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or
b)  Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a
position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity

regarding this tendering process; or






e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications
of the goods or works that are the subject of the tender; or

f)  any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for
Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document; or

h)  Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:
i) are directly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or
i) may be involved in the implementation or supervision of such Contract unless the conflict stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

34 A tender shall not be involved in incorrect, coercive, obstructive or fraudulent practice. A tenderer that is
proven to have been involved in any of these practices shall be automatically disqualified.

35 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint
venture may not also make an individual tender, be a subcontractor in a separate tender or be part of another
joint venture for the purposes of the same Tender. A firm that is not a tenderer, or a JV member may
participate as a subcontractor in more than one tender.

36 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in
and operates inconformity with the provisions of the laws of that country, as evidenced by its articles of
incorporation (or equivalent documents of constitution or association) and its registration documents, as the
case may be. This criterion also shall apply to the determination of the nationality of proposed subcontractors
or sub-consultants for any part of the Contract including related Services.

37 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
WWW.ppra.go.ke.

38 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be
awarded a Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if
itis:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any public
entity or Government, and

iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial
enterprise to enable it compete with firms in the private sector on an equal basis.

39 Firms and individuals shall be ineligible if their countries of origin are:
a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country, or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII
of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or
services from that country, or any payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the
Procuring Entity shall reasonably request.

310 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local
subcontracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide
inits tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion
will be automatically disqualified. Information required to enable the Procuring Entity determine if this
condition is met shall be provided for this purpose in “SECTION III-EVALUATION AND QUALIFICATION

CRITERIA, Item 9.


http://www.ppra.go.ke/

311 Pursuant to the eligibility requirements of 1TT4.10, a tender is considered a foreign tenderer, if the tenderer is

312

313

not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by
Kenyan citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in
Kenya or if are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall
not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a
condition of contract award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National Construction Authority may
be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as
a condition of award and signature of contract. Application for exemption from the Competition Authority of
Kenya may be accessed from the website www.cak.go.ke.

4.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations
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by producing a valid tax compliance or valid tax certificate issued by the Kenya Revenue Authority.
Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in any country that is
not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence
of the origin of Goods, equipment and services.

Any goods, works and production processes with characteristics that have been declared by the relevant
national environmental protection agency or by other competent authority as harmful to human beings and to
the environment shall not be eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the
tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter up
on its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity
against all liability arising from death or personal injury, loss of or damage to property, and any other losses
and expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of
the proposed work method and schedule, including charts, as necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT20.

PART 1: Tendering Procedures
Section I: Instructions to Tenderers
Section II: Tender Data Sheet
(TDS)
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Section III: Evaluation and Qualification
Criteria Section IV: Tendering Forms

PART 2: Works' Requirements
Section V: Bills of Quantities
Section VI: Specifications
Section VII: Drawings

PARTS3: Conditions of Contract and Contract
Forms Section VIII: General Conditions (GCC)
Section IX: Particular Conditions of Contract Section
X: Contract Forms

The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of a pre-arranged
site visit and those of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with
ITT 10. In case of any contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

Clarification of Tender Document, Site Visit, Pre-Tender Meeting

A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if
provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for
clarification, provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers
who have acquired the Tender D documents in accordance with ITT 7.4, including a description of the inquiry
but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly
publish its response at the web page identified in the TDS. Should the clarification result in changes to the
essential elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents
following the procedure under ITT 8and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the
site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The
costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS
if a pre- arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's
designated representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case
may be. The purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer
questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the
questions asked by Tenderers and the responses given, together with any responses prepared after the meeting,
will be transmitted promptly to all Tenderers who have acquired theTender Documents. Minutes shall not
identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre-arranged site
visit and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the
Tender Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-
tender meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant
to ITT 8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit
and the pre-tender meeting will not be a cause for disqualification of a Tenderer.







8. Amendment of Tender Documents

81 Atany time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender
Documents by issuing addenda.

82 Any addendum issued shall be part of the Tender Documents and shall be communicatedinwriting to all who
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5.

83 Togive Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the
Procuring Entity should extend the deadline for the submission of Tenders, pursuant to ITT 22.2.

C. PREPARATION OF TENDERS

9. Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, and the
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the
tendering process.

10. LanguageofTender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature
that are part of the Tender may be in another language provided they are accompanied by an accurate and
notarized translation of the relevant passages into the English Language, in which case, for purposes of
interpretation of the Tender, such translation shall govern.

11 Documents Comprising the Tender

111 The Tender shall comprise the following:
a) Form of Tender prepared in accordance with ITT 12;
b)  Schedules including priced Bill of Quantities, completed inaccordance with ITT 12 and ITT 14;
¢) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;
d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to perform the Contract if its Tender is accepted:;

g) Conformity: a technical proposal in accordance with ITT 16;
h)  Any other document required in the TDS.

112 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement enteredinto by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to
contract signature will render the tender liable for disqualification.

12 Form of Tender and Schedules

121 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text,
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

122 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to

be paid to agents or any other party relating to this Tender.






13 Alternative Tenders
131 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

132 When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section IlI,
Evaluation and Qualification Criteria.

133 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the
Procuring Entity, including drawings, design calculations, technicalspecifications, breakdown of prices, and
proposed construction methodology and other relevant details. Only the technical alternatives, if any, of the
Tenderer with the Winning Tender conforming to the basic technical requirements shall be considered by the
Procuring Entity.

134 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified
parts of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and
described in Section V11, Works' Requirements.

14. Tender Prices and Discounts

141 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in
the Bill of Quantities shall conform to the requirements specified below.

142 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is
determined substantially responsive notwithstanding this omission, the average price of the item quoted by
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender
so determined will be used for price comparison.

143 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total price of the Tender,
including any discounts offered.

144 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 12

145 Tt will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the Conditions of
Contract, exceptin cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a
case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule
of Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and
weightings.

146 Where tenders are being invited for individual lots (contracts) or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are
opened at the same time.

147 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and
the total Tender Price submitted by the Tenderer.

15, Currencies of Tender and Payment

151 The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

152 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer

in the Bill of Quantities, entirely in Kenya shillings
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a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from
outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS)
indicate in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums),
needed by the Tenderer for the payment of such foreign currency requirements, limited to no more than
two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the
Contract.

Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices
and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a
detailed breakdown of the foreign currency requirements shall be provided byTenderers.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of theTenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's
eligibility in accordance with ITT 4.

In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform
the Contract the Tenderer shall provide the information requested in the corresponding information sheets
included in Section IV, Tender Forms.

If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, individually or
in joint ventures, applying for eligibility fornational preference shall supply all information required to satisfy
the criteria for eligibility specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the
Procuring Entity, a particular contract or or group of contractors qualifies for a margin of preference. Further
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation
to the procurement and/or contract management processes, or apossibility of collusion between tenderers, and
there by help to prevent any corrupt influence in relation to the procurement process or contract management.

The purpose of the information described in ITT 17.2 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current and
accurateas at the date of provision to the Procuring Entity. In submitting the information required pursuant to
these requirements, theTenderer shall warrant that the information submitted is complete, current and accurate
as at the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tenderer will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected.




179  If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i)  If the procurement process is still on going, the tenderer will be disqualified from the procurement process,
i)  If the contract has been awarded to that tenderer, the contract award will be set aside,
iii) The tenderer will be referred to the relevant law enforcement authorities for investigation of whether

the tenderer or any other persons have committed any criminal offence.

1710 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date,
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the
tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or
was due to genuine error which was not attributable to the intentional act, negligence or recklessness of the
tender.

18 Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period
starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in
accordance with ITT 22). A Tender valid for a shorter period shall be rejected by the Procuring Entity as
non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be
made in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for
thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse the request
without forfeiting its Tender security. A Tenderer granting their quest shall not be required or permitted to
modify its Tender.

19,  Tender Security

191 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section 1V, Tender
Forms.

192  If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand guarantee in any

of the following forms at the Tenderer's option:

i) cash;

ii) abank guarantee;

iii) aguarantee by an insurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority; or

iV) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from
a reputable source, and an eligible country.

193 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty
(30) days beyond the original validity period of the Tender, or beyond any period of extension if requested
under ITT 18.2.

194 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected
by the Procuring Entity as non-responsive.

195 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS.The Procuring Entity shall also
promptly return the tender security to the tenderers where the procurement proceedings are terminated, all
tenders were determined non-responsive or a bidder declines to extend tender validity period.

196 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents

required in the TDS.






197  The Tender Security may be forfeited or the Tender-Securing Declaration executed:
a) ifa Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the
Form of Tender, or any extension there to provided by the Tenderer; or
b) if the successful Tenderer fails to:
i)  sign the Contract in accordance with ITT 47; or
i) furnish a Performance Security and if required in the TDS, and any other documents required in the TDS.

198 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that
PPRA debars the Tenderer from participating in public procurement as provided in the law.

199 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering,
the Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named
in the letter of intent referred to in ITT 4.1 and ITT 11.2.

1910 A tenderer shall not issue a tender security to guarantee itself.
2.  Format and Signing of Tender

201 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly
marked “ALTERNATIVE.” Inaddition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original
and the copies, the original shall prevail.

202 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

203 The original and all copies of the Tender shall be typed or written in indelible ink and shall besigned by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held bye ach
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

204 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their
legally authorized representatives.

205 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing theTender.

D. SUBMISSION AND OPENING OF TENDERS
2l Sealing and Marking of Tenders

211  The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity
and a warning not to open before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderer shall place the following separate, sealed envelopes:

a) inanenvelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
describedinlTT11; and

b) in an envelope or package or container marked “COPIES” all required copies of the Tender; and
c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE TENDER?”, the
alternative Tender; and

i) in the envelope or package or container marked “COPIES-ALTERNATIVETENDER?”, all required

copies of the alternative Tender.



The inner envelopes or packages or containers shall:

a) Bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

212 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will
assume no responsibility for the misplacement or premature opening of the Tender. Tenders that were
misplaced or opened prematurely will not be accepted.

2. Deadline for Submission of Tenders

21 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the
date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have the option of
submitting their Tenders electronically. Tenderers submitting Tenders electronically shall follow the
electronic Tender submission procedures specified in the TDS.

222 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending
the Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring
Entity and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as
extended.

23. Late Tenders

The Procuring Entity shall not considerany Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

24.  Withdrawal, Substitution, and Modification of Tenders

241 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written
notice, duly signed by an authorized representative, and shall include a copy of the authorization in
accordance with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding
substitution or modification of theTender must accompany the respective written notice. All notices must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;”and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

242  Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers.

243  No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender
or any extension thereof.

2. Tender Opening

251 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out
all Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of
Tenderers' designated representatives and anyone who chooses to attend. Any specific electronic Tender
opening procedures required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as
specified in the TDS.

252 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the
withdrawal and is read out attender opening.

253 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a
valid authorization to request the substitution and is read out at Tender opening.




254  Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender.No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out at Tender opening.

255 Next, all remaining envelopes shall be opened on eata time, reading out: the name of the Tenderer and
whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any
discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing
Declaration, if required; and any other details as the Procuring Entity may consider appropriate.

256  Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on
by the tender opening committee) are to be initialed by the members of the tender opening committee
attending the opening.

257 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 23.1).

258 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a) The name of the Tenderer and whether there is a withdrawal, substitution, or modification;
b)  The Tender Price, per lot (contract) if applicable, including any discounts;
c) Any alternative Tenders;
d) The presence or absence of a Tender Security, if one was required.
e)  Number of pages of each tender document submitted.

259 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of
tender opening register shall be issued to a tenderer upon request.

E. Evaluation and Comparison of Tenders
2.  Confidentiality

261 Information relating to the evaluation of Tenders and recommendation of contract award shall not be
disclosed to Tenderers or any other persons not officially concerned with the Tender process until
information on Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43.

262  Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

263 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

27.  Clarification of Tenders

2711 Toassist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable
time for a response. Any clarification submitted by a tenderer that is not in response to a request by the
Procuring Entity shall not be considered. The Procuring Entity's request for clarification and the response
shall be in writing. No change, including any voluntary increase or decrease, in the prices or substance of the
tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered
by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 31.

272 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

28.  Deviations, Reservations, and Omissions

281 During the evaluation of tenders, the following definitions apply:
a) “Deviation” is a departure from the requirements specified in the tender document;




b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in the
Tender document.

2.  Determination of Responsiveness

291 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of thetender
itself, as defined in ITT 11.

292 A substantially responsive Tender is one that meets the requirements of the Tender document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if
accepted, would:

a)  Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the
tenderer's obligations under the proposed contract; or

c) ifrectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.

203 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16,
to confirm that all requirements of Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

294  If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by
the Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

0. Non-material Non-conformities

301 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in
the tender.

302 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit
the necessary information or documentation, within a reasonable period of time, to rectify nonmaterial non-
conformities in the tender related to documentation requirements. Requesting information or
documentationon such non-conformities shall not be related to any aspect of the price of the tender. Failure
of the tenderer to comply with the request may result in the rejection of its tender.

303 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for
comparison purposes only, to reflect the price of a missing or non-conforming item or component in the
manner specified in the TDS.

3L  Arithmetical Errors

311 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not
be the subject of correction, adjustment or amendment in anyway by any person or entity.

312 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, sub total and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall
lead to disqualification of the tender as non-responsive. and

c) Ifthere is a discrepancy between words and figures, the amount in words shall prevail

3Ll3 Tenderers shall be notified of any error detected in their bid during the notification of award.
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Conversion to Single Currency

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted into a single
currency as specified in the TDS.

Margin of Preference and Reservations

A margin of preference may be allowed only when the contract is open to international competitive tendering
where foreign contractors are expected to participate in the tendering process and where the contract exceeds
the value/threshold specified in the Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject to reservations
exclusive to specific groups as provided in ITT 33.4.

Where it is intended to reserve a contract to a specific group of businesses (these groups are Small and
Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability,
as the case may be), and who are appropriately registered as such by the authority to be specified in the TDS,
a procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms
belonging to the specified group are eligible to tender. No tender shall be reserved to more than one group.
If not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open
to all interested tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of
the Works by subcontractors selected/nominated by the Procuring Entity. Incase the Procuring Entity
nominates a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring
Entity. The main contract shall specify the working arrangements between the main contractor and the
nominated subcontractor.

Tenderers may propose subcontracting upto the percentage of total value of contracts or the volume of works
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of
the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless
their specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as can
be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the
qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the qualifications
of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 111, Evaluation
and Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the
criteria and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance
with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider thefollowing:

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and contingencies, if
any, but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordance with ITT 32;

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period
of execution of the Contract, shall not be considered intender evaluation.




354 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more
lots (contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to
determine the lowest evaluated tenderer or tenderers based one lot (contract) or based on a combination of
lots (contracts), will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple
lots or contracts, tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form
for each Lot.

3%.  Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.

37.  Abnormally Low Tenders and Abnormally High
Tenders Abnormally Low Tenders

371  An Abnormally Low Tender is one where the Tender price, in combination with other elements of theTender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

372 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and
any other requirements of theTender document.

373  After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

Abnormally High Tenders

374 An abnormally high tender price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned
that it (the Procuring Entity) may not be getting value for money or it may be paying too high a price for the
contract compared with market prices or that genuine competition between Tenderers is compromised.

375 Incase of an abnormally high price, the Procuring Entity shall make a survey of the market prices, check if
the estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring
Entity may also seek written clarification from the tenderer on the reason for the high tender price. The
Procuring Entity shall proceed as follows:

i)  If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring
Entity may accept or not accept the tender depending on the Procuring Entity's budget considerations.

i)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

376 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

3B Unbalanced and/or Front-Loaded Tenders

381 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written
clarifications. Clarifications may include detailed price analyses to demonstrate the consistency of the tender
prices with the scope of works, proposed methodology, schedule and any other requirements of the Tender
document.




382  After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entitymayasappropriate:
a) accept the Tender; or
b)  require that the total amount of the Performance Security be increased at the expense of the Tenderer to
a level not exceeding a 10% of the Contract Price; or

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works; or

d) reject the Tender,
3. Qualifications of the Tenderer

391 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as
having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria
specified in Section III, Evaluation and Qualification Criteria.

392 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in theTender document), or any other
firm(s) different from theTenderer.

303 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

40, Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and
whose Tender has been determined to be:

a) Most responsive to theTender document; and
b)  The lowest evaluated price.

41 Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.
The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and
reject all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers.
Incase of annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to
the Tenderers.

F. AWARD OF CONTRACT

42 Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to
be the Lowest Evaluated Tender.

43 Notice of Intention to enter into a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall
issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall
contain, at a minimum, the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

c) astatement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless the price information in (c) above already reveals the reason;

d) the expiry date of the Standstill Period; and
e) instructions on how to request a debriefing and/or submit a complaint during the stand still period;
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Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not

apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to
eachTenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by the Procuring Entity
On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an

unsuccessful tenderer may make a concerns regarding their tender. The Procuring Entity shall provide the
debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specifiedin ITT
42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall
transmit the Letter of Award to the successful Tenderer. The letter of award shall request the successful
tenderer to furnish the Performance Security within 21 days of the date of the letter.

Signing of Contract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the
parties meeting their respective statutory requirements, the Procuring Entity shall send the successful
Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period.

Performance Security

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in
accordance with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security
and other Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity.
A foreign institution providing a bank guarantee shall have a correspondent financial institution located in
Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required in theTDS or sign the Contract shall constitute sufficient grounds for the annulment of the award
and forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the
Tenderer offering the next Best Evaluated Tender.

Performance security shall not be required for contract sestimated to cost less than the amount specified in
the Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe
following information:

a) name and address of the Procuring Entity;
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b)

c)
d)

e)

name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

the name of the successful Tenderer, the final total contract price, the contract duration.

dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

Procurement Related Complaint and Administrative Review

501 The procedures for making Procurement-related Complaints shall be specified in the TDS.

502 A request for administrative review shall be made in the form provided under contract forms.







Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers

(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT1.1

The name of the contract is PROPOSED OPENING AND MAINTENANCE
OF NYAGIDHA JNC-YAO KAGIA-YAO KOBUNGA-YAO KABONDO
ROAD IN NDHIWA SUB COUNTY

The reference number of the Contract is: HBC/RPWT&I/ONT/013/2025-2026

The number and identification of lots (contracts) comprising this Tender are

Lot 1- Name N/A

Lot 2- Name

Lot... Name
ETC

ITT 2.4

The Information made available on competing firms is as follows:

ITT 2.4

The firms that provided consulting services for the contract being tendered for are:
N/A

ITT 3.1

Maximum number of members in the Joint Venture (JV) shall be: N/A

B. Contents of

Tender Document

ITT 7.1

(1) The Tenderer will submit any request for clarifications in writing at the
Address P.O Box 469-40300 Homa Bay

(i) email address: procurement@homabay.go.ke

Attn: County Director of Procurement and Supplies Management
to reach the Procuring Entity not later than 30" June,2026

(i) The Procuring Entity will publish its response at the website www.homabay.go.ke
and www.tenders.go.ke

ITT 7.2

(A) A pre-arranged pretender site visit SHALL NOT take place at the following date,
time and place:

Date: N/A

Time:

Place:

(B) Pre-Tender meeting SHALL NOT take place at the following date, time and place:
Date: N/A

Time:

Place:

Note: For Pre-tender site visits, Bidders are requested to make their own
arrangement and familiarize themselves with the sites before tendering and
thereafter sign pre-tender site visit register and collect pre-tender site visit
certificates which MUST be signed and stamped by the Director Procurement and
Supplies Chain Management, on or before the closing date.
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Reference to

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause

ITT7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not
later than _ N/A before the meeting.

ITT75 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-

arranged pretender will be published is _N/A

C. Preparation

of Tenders

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: No
additional documents

ITT13.1 Alternative Tenders SHALL NOT BE considered.

ITT 13.2 Alternative times for completion SHALL NOT BE permitted.

ITT 134 Alternative technical solutions shall be permitted for the following parts of the Works:

N/A :

ITT 145 The prices quoted by the Tenderer shall be: FIXED FOR THE PERIOD OF THE
TENDER

ITT 15.2(a) Foreign currency requirements NOT ALLOWED.

ITT 18.2 The Tender validity period shall be 120 DAY'S from the date of tender submission

ITT 18.3 a) The Number of days beyond the expiry of the initial tender validity period will be 30
DAYS.
(b) The Tender price shall be adjusted by the following percentages of the tender price:
N/A

ITT 19.1
A Tender Security SHALL BE required.
A Tender-Securing Declaration SHALL BE required.

ITT 195 Other documents required are as per the qualification requirements in section
111

ITT 20.1 In addition to the original of the Tender, the number of copies is: N/A

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist

of: Written Power of Attorney for the person(s) duly authorized to bind the tenderer
certified by commissioner of oaths. The County Government of Homabay will
determine whether the tender document has been properly signed.

D. Submission

and Opening of Tenders

ITT 22.1 (A) Completed tender documents must be submitted and received not later than 30™
June, 2026 at 11.00 am

ITT 25.1 Tenders shall be opened on 25™ June, 2026 at 11.00 am

ITT 25.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the

electronic tender submission procedures: Downloading of the Tender document

E. Evaluation, al

nd Comparison of Tenders

ITT 30.3

N/A




Reference to

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause

ITT 31.2 Any calculation, addition and multiplication errors detected shall lead to automatic
disqualification

ITT 32.1 Tender evaluation and comparison shall be in Kenya Shillings

ITT 33.2 A margin of preference SHALL NOT apply.

ITT 33.4 The invitation to tender is extended to the following groups that qualify for
Reservations:

ITT 34.1 At this time, the Procuring Entity DOES NOT INTEND to execute certain specific parts
of the Works by subcontractors selected in advance.

ITT 34.2 Subcontracting whole or part of the works is NOT permitted

ITT 34.3
The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: N/A

ITT 35.2 (e) Additional requirements apply. These are detailed in the evaluation criteria in Section
111, Evaluation and Qualification Criteria.

ITT 48.1 Successful bidders shall be required to submit performance security in the form of
unconditional Bank Guarantee of 2% of the bid sum where the contract sum is more
than 5 million shillings

ITT 48.2 Additional requirements are:

As indicated in the Summery of evaluation requirements in Section 111, Evaluation and
Qualification Criteria.
ITT50.1 The procedures for making a Procurement-related Complaint are available from the

PPRA website info@ppra.go.ke or complaints@ppra.go.ke. If a Tenderer wishes to
make a Procurement-related Complaint, the Tenderer should submit its complaint
following these procedures, in writing (by the quickest means available, that is either by
hand delivery or email to:

For the attention: County Director of Procurement and Supplies Management
Procuring Entity: Homa bay County Government

Email address: procurement@homabay.go.ke

In summary, a Procurement-related Complaint may challenge any of the following:
(i) the terms of the Tender Documents; and

(i) the Procuring Entity’s decision to award the contract.
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SECTION IlI- EVALUATION AND QUALIFICATION CRITERIA

General Provisions

1

11

41

General Provisions

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No
other factors, methods or criteria shall be used other than specified in this tender document. The Tenderer
shall provide all the information requested in the forms included in Section IV, Tendering Forms. The
Procuring Entity shall use the Standard Tender Evaluation Document for Goods and Works for
evaluating Tenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling

equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last
day of the respective calendar year (in which the amounts for that year is to be converted) was
originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

¢) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in
determining the exchange rates in the Tender may be corrected by the Procuring Entity.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and
arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been
determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the
Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility
criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the
requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with
unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. The
Standard Tender Evaluation Report for Goods and Works for evaluating Tenders provides clear guidelines on
how to deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be
considered irresponsive and will not be considered further.

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be
attached or clearly described all information and list of documentation to be submitted by Tenderers to
enable preliminary evaluation of the Tender]

Preliminary Evaluation Creteria

Tender Evaluation (ITT 35)
Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

ii)  Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluated as follows: N/A... ...t

Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots
and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the
two Options listed below for award of Contracts.




OPTION 1

i)  If atenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the
tenderer meets the Eligibility and Qualification Criteria for that Lot.

ii) If atenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided
the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will
awarded the combination of Lots for which the tenderer qualifies and the others will be considered for
award to second lowest the tenderers
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OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in
the combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the
won Lots.

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender
conforming to the basic technical requirements shall be considered by the Procuring

MARGIN OF PREFERENCE

If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be
loaded one valuated price of the foreign tenderers, where the percentage of shareholding of Kenyan citizens
is less than fifty-one percent (51%).

Contractors applying for such preference shall be asked to provide, as part of the data for qualification, such
information, including details of ownership, as shall be required to determine whether, according to the
classification established by the Procuring Entity, a particular contract or or group of contractors qualifies for
a margin of preference.

After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed
to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders to shall be classified
into the following groups:

i)  GroupA: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold
shares of over fifty one percent (51%).

ii)  GroupB: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares
of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest
tender, and the lowest evaluated tender in each group shall be further compared with each other. If, as a result
of this comparison, a tender from Group A is the lowest, it shall be selected for the award. If a tender from
Group B is the lowest, an amount equal to the percentage indicated in Item 3.1 of the respective tender price,
including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be
added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using
new prices with added prices to Group Band the lowest evaluated tender from Group A. If the tender from
Group A is still the lowest tender, it shall be selected for award. If not, the lowest evaluated tender from
Group B based on the first evaluation price shall be selected.

Post qualification and Contract award (ITT 39), more specifically,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest
evaluated tenderer, subject to confirmation of pre-qualification data, if so required.

b) Incase the tender was not subject to post-qualification, the tender that has been determined to be the
lowest evaluated tenderer shall be considered for contract award, subject to meeting each of the
following conditions.

i)  The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow of Kenya Shillings 5 Million

i) Minimum average annual construction turnover of Kenya Shillings 20 Millio equivalent calculated
as total certified payments received for contracts in progress and/or completed within the last_2
years.




b)

iii) At least_ 5 of contract(s) of a similar nature executed within Kenya, or the East AfriGcan
Community or abroad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings 2
Million or equivalent

iv) Contractor's Representative and Key Personnel, which are specified as

v)  Contractors key equipment listed on the table “Contractor's Equipment” below and more
specifically listed as [specify requirements for each lot as applicable]

vi) Other conditions depending on their seriousness.

History of non-performing contracts:

Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-performance
of a contract did not occur because of the default of the Tenderer, or the member of a JV in the last

3 years. The required information shall be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with
respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved
against the Tenderer.Tenderer shall provide information on pending litigations in the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last
Syears. All parties to the contract shall furnish the information in the appropriate form about any
litigation or arbitration resulting from contracts completed or ongoing under its execution over the years
specified. A consistent history of awards against the Tenderer or any member of a JV may result in
rejection of the tender







QUALIFICATION FORM SUMMARY

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed by Tenderer For Procuring
No. Entity’s Use
(Qualification met or
Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI—1.1 and 1.2, with attachments (Company
incorporation certificate and CR12)
2 Tax Obligations for Has produced a current tax clearance certificate or | Attachment (Tax Compliance Certificate or Tax
Kenyan Tenderers tax exemption certificate issued by Kenya Exemption Certificate)
Revenue Authority in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT Form of Tender
3.3
4 PPRA Eligibility Not having been declared ineligible by the PPRA | Form of Tender
as described in ITT 3.7
5 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI — 1.1 and 1.2, with attachments
6 Goods, equipment and To have their origin in any country that is not Forms ELI—1.1 and 1.2, with attachments
services to be supplied determined ineligible under ITT 4.1
under the contract
7 History of Non- Non-performance of a contract did not occurasa | Form CON-2
Performing Contracts result of contractor default since 1% January
[....... ].
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant to
Tender/Proposal Securing | ITT 19.9
Declaration by the
Procuring Entity
9 Pending Litigation Tender’s financial position and prospective long- | Form CON - 2
term profitability still sound according to criteria
established in 3.1 and assuming that all pending
litigation will NOT be resolved against the
Tenderer.
10 Litigation History No consistent history of court/arbitral award Form CON -2
decisions against the Tenderer since 1* January
2016.
11 Financial Capabilities (i) The Tenderer shall demonstrate that it has Form FIN — 3.1, with attachments

access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and
other financial means (independent of any




2

3

4

5

ltem
No.

Quialification Subject

Qualification Requirement

Document To be Completed by Tenderer

For Procuring
Entity’s Use
(Qualification met or
Not Met)

contractual advance payment) sufficient to meet
the construction cash flow requirements estimated
as Kenya Shillings [20 million) equivalent for the
subject contract(s) net of the Tenderer’s other
commitments.

(ii) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash flow
requirements on works currently in progress and
for future contract commitments.

(iii) The audited balance sheets or, if not required
by the laws of the Tenderer’s country, other
financial statements acceptable to the Procuring
Entity, for the last 2 years shall be submitted and
must demonstrate the current soundness of the
Tenderer’s financial position and indicate its
prospective long-term profitability.

12

Average Annual
Construction Turnover

Minimum average annual construction turnover of
Kenya Shillings 20 Million], equivalent calculated
as total certified payments received for contracts
in progress and/or completed within the last
[insert of year] years, divided by [insert number
of years] years

Form FIN - 3.2

13

General Construction
Experience

Experience under construction contracts in the
role of prime contractor, JVV member, sub-
contractor, or management contractor for at least
the last 2 years, starting 1% January 2019.

Form EXP -4.1

14

Specific Construction &
Contract Management
Experience

A minimum number of 5 similar contracts
specified below that have been satisfactorily and
substantially completed as a prime contractor,
joint venture member, management contractor or
sub-contractor between 1st January 2019 and
tender submission deadline i.e. .... (Number)
contracts, each of minimum value Kenya

Form EXP 4.2(a)




1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed by Tenderer For Procuring
No. Entity’s Use

(Qualification met or
Not Met)

shillings............... equivalent.

[In case the Works are to be tender as individual
contracts under multiple contract procedure, the
minimum number of contracts required for
purposes of evaluating qualification shall be
selected from the options mentioned in ITT 35.4]

The similarity of the contracts shall be based on
the following: [Based on Section VII, Scope of
Works, specify the minimum key requirements in
terms of physical size, complexity, construction
method, technology and/or other characteristics
including part of the requirements that may be
met by specialized subcontractors, if permitted in
accordance with ITT 34.3]




SECTION IV - TENDERING FORMS

QUALIFICATION FORMS

FOREIGN TENDERERS 40%RULE.

TENDERER'S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE
Form EQU: EQUIPMENT.

FORM PER -1.

FORM PER-2.

TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION.
6.1 FORM ELI-1.1.

6.2 FORM ELI-1.2.

6.3 FORM CON -2.

6.4 FORM FIN -3.1.

6.5 FORM FIN -3.2.

6.6 FORM FIN-3.3.

6.7 FORM FIN -3.4.

6.8 FORM EXP -4.1.

6.9 FORM EXP -4.2(a).

69 FORM EXP -4.2 (a) (cont.).

6.10 FORM EXP -4.2 (b).

o ok~ w e

OTHER FORMS
7. FORM OFTENDER.

8. FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE.
9. FORM OF TENDER SECURITY (TENDERBOND).
10. FORM OF TENDER-SECURINGDECLARATION.

11. APPENDIX TO TENDER.
TECHNICAL PROPOSAL FORMS
Site Organization. Method Statement. Mobilization Schedule. Construction

Schedule.



QUALIFICATION FORMS

1. FOREIGN TENDERERS 40% RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition.

ITEM | Description of Work Item Describe location of | COST in Comments, if any
Source K. shillings

A Local Labor

1

2

3

4

5

B Sub contracts from Local sources

1

2

3

4

5

C Local materials

1

2

3

4

5

D Use of Local Plant and Equipment

1

2

3

4

5

E Add any other items

1

2

3

4

5

6
TOTAL COST LOCAL CONTENT XXXXX
PERCENTAGE OF CONTRACT PRICE XXXX







3. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for
the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be prepared for each item

of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
O Owned O Rented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project




4. EFORMPER-1

Contractor's Representative and Key
Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below
for each candidate.

Contractor' Representative and Key Personnel.

1. | Title of position: Contractor’s Representative

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will be engaged]
appointment:

Time [insert the number of days/week/months/ that has been scheduled for this position]
commitment: for
this position:

Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt chart]
schedule for this
position:

2. | Title of position: [ 1

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will be engaged]
appointment:

Time [insert the number of days/week/months/ that has been scheduled for this position]
commitment: for
this position:

Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt chart]
schedule for this
position:

3. | Title of position: [ 1

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will be engaged]
appointment:

Time [insert the number of days/week/months/ that has been scheduled for this position]
commitment: for
this position:

Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt chart]
schedule for this
position:

4. | Title of position: [ ]

Name of candidate:

Duration of [insert the whole period (start and end dates) for which this position will be engaged]
appointment:

Time [insert the number of days/week/months/ that has been scheduled for this position]
commitment: for
this position:

Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt chart]
schedule for this
position:

Title of position: [insert title]

5. | Name of candidate

Duration of [insert the whole period (start and end dates) for which this position will be engaged]
appointment:




Time [insert the number of days/week/months/ that has been scheduled for this position]
commitment: for
this position:
Expected time [insert the expected time schedule for this position (e.g. attach high level Gantt chart]
schedule for this
position:

5 FEORM PER-2:

Resume and Declaration - Contractor’s Representative and Key Personnel

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

Duration of

Project Role -
involvement

Relevant experience

[role and
responsibilities on the | [time in role]
project]

[main project
details]

[describe the experience relevant to this
position]




DECLARATION

I, the under signed [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to
the Lowest of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself,

my qualifications and my experience.

I confirm that I am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:

a) be taken into consideration during Tenderevaluation;
b) result in my disqualification from participating in theTender;
¢) resultin my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of theTenderer:

Signature:

Date: (day month year):




6. TENDERERS QUALIFICATION WITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

61 FORMELI-
1.1Tenderer Information
Form

Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:
Tenderer's actual or intended country of registration:
[icate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Acrticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

o Legal and financial autonomy

o Operation under commercial law

o Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




62 FORMELI-12

Tenderer's JV Information Form
(To be completed for each member of Tenderer's JV)

Date:

ITT No. andtitle;

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 43.6.

I In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




63 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer'sName:
Date:

JV Member's Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section 11, Evaluation and
Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1* January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed |Contract Identification Total Contract Amount
portion of (current value, currency,
contract exchange rate and Kenya

Shilling equivalent)

[insert [insertamount  |Contract Identification: [indicate complete contract name/  [insert amount]
year] and percentage] |number, and any other identification]

Name of Procuring Entity: [insert full name]

/Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section I11, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section 11, Evaluation and Qualification Criteria, Sub-Factor 2.3.
O Pending litigation in accordance with Section IlI, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.




Year of
dispute

(currency)

Amount in dispute

Contract Identification

Total Contract
Amount
(currency),
Kenya Shilling
Equivalent
(exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section I1l, Evaluation and Qualification Criteria, Sub-
Factor 2.4.
O Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-

Factor 2.4 as indicated below.

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency),
Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] | Contract Identification: [indicate complete [insert amount]
year] contract name, number, and any other

identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]




64 FORM FIN -3.1:
Financial Situation and Performance

Tenderer's Name:
Date:

JV Member's Name
ITT No. and title:

6.4.1. Financial Data

Type of Financial information Historic information for previous years,

in

(currency) (@amount in currency, currency, exchange rate*, USD equivalent)
Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate




642 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)
1

643 Financial documents

The Tenderer and its parties shall provide copies of financial statements for 2 years pursuant Section 111, Evaluation
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity (such as
parent company or group member).

b) be independently audited or certified in accordance with local legislation.
c) be complete, including all notes to the financial statements.
d) correspond to accounting periods already completed and audited.

Attached are copies of financial statements ‘for the_2 years required above; and complying with the requirements

6.5 FORM FIN -3.2:
Average Annual Construction Turnover

Tenderer's Name:
Date:

JV Member's Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section 111, Evaluation and Qualification Criteria, Sub-Factor 3.2.




6.6 FORM FIN -3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cashflow demands of the
subject contractor contracts as specified in Section III, Evaluation and Qualification Criteria.

6.7 FORM FIN-3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that

have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching
completion, but for which an unqualified, full completion certificate has yet to be issued.

Starting Year Ending Year (Contract Identification Role of Tenderer

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:
Address:




6.8 FORM EXP -4.1

General Construction Experience

Tenderer's Name:
Date:

JV Member's Name:
ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor 0 IV Contractor contractor
O O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:




69 FORM EXP -4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:
Date:

JV Member's Name
ITT No. and title:

Similar Contract No. Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section IlI:

1. Amount
2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities
6. Other Characteristics







6.10 FORM EXP -4.2(b)
Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name’ (as perl TT34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section I,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 Key Activity No One: _

Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management  Sub-contractor
Contractor JV Contractor O
O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  Percentage Actual Quantity
production, as applicable) performed underthe contract participation Performed
the contract per year or part of the year (i) (i) (i) x (i)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:




Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
1"

2 Activity No. Two




OTHER FORMS

7. EORM OF TENDER
(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS
i) All italicized text is to help the Tenderer in preparing this form.

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address. Tenderers are reminded that this is a mandatory requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELF DECLARATION FORMS OF THE TENDERER as listed under (xxii) below.

Date of this Tender SUBMIISSION:........coiiiiiii et [insert date

(as day, month and year) of Tender submission]

Tender Name and IdentifiCation: ... s [insert
identification]
ATEINATIVE INO. . oottt et e e s e s be s beete e s besbe s beess e be b e st e e Re e s e sbeesseseeseeabeenteseenreaneennas [insert

identification No if this is a Tender for an alternative]

L LS SR PRP SRR
[Insert complete name of Procuring Entity]

Dear Sirs,

1 In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above-named Works, we, the undersigned offer to construct and complete the Works and

remedy any defects therein for the sum of Kenya Shillings [/dmount in figures]
e e ..._Kenya Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency) [figures]
[words]

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

2 We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably possible after the
receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised in the
Contract within the time stated in the Particular Conditions of Contract.

3. Weagree to adhere by this tender until [Insert date], and it shall remain binding upon

us and may be accepted at any time before that date.



4. Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute abinding Contract between us. We further understand that you are not
bound to accept the lowest or any tender you may receive.

5 We, the undersigned, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 8;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT
3and 4,

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring
Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring
Entity's Country in accordance with ITT 19.8;

(v  Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

()  Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of
the options below as appropriate]

()  Optionl, incase of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating
the various amounts and the respective currencies]; Or

Option2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the
various amounts and the respective currencies];

vii) __ Discounts: The discounts offered and the methodology for their application are:
viii)  The discounts offered are: [Specify in detail each discount offered.]

ix)  The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

X) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that
period;

xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance
with the Tendering document;

xii)  One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

xiii)  Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual
that is subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory
Authority or any other entity of the Government of Kenya, or any international organization.

xiv)  State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-
owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of




XV)

Xvi)

Xvii)

ITT 3.7];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full
address, the reason for which each commission or gratuity was paid and the amount and currency of each
such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared
and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other. Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on
our behalf engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of
intention to enter into a contract in the event we are the successful tenderer in this subject procurement
proceeding.

We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:

i)  Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to
interest.

i)  Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

iii)  Self-Declaration of the Tenderer— to declare that we will, if awarded a contract, not engage in any form
of fraud and corruption.

iv) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and
Asset Disposal.




Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed in
“Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert

complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:
**[insert complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender:

[insert complete title of the person signing the Tender]

Signature of the person named above:

-[insert signature of person whose name and capacity are shown above]

Date signed-----
[insert date of signing] day of [insert month], [insert year]

Date signed day of ,

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender,




A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE
Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.
Tenderer is further reminded that it is an offence to give false information on this Form.

i) Tenderer's details

ITEM DESCRIPTION

1 | Name of the Procuring Entity

2 | Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Name of the Tenderer

5 | Full Address and Contact Details of | 1. Country

the Tenderer.

2. City
3. Location
4. Building
5. Floor

6. Postal Address

7. Name and email of contact person.

6 | Current Trade License Registration
Number and Expiring date

7 | Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency

(o]

Description of Nature of Business

9 | Maximum value of business which
the Tenderer handles.

10 | State if Tenders Company is listed in
stock exchange, give name and full
address (postal and physical
addresses, email, and telephone
number) of

state which stock exchange




General and Specific Details

ii) Sole Proprietor, provide the following details.

Name in full Age
Nationality Country of Origin
Citizenship

iii) Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned

(iv)  Registered Company, provide the following details.
i)  Private or public Company

ii)  State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT).........cc.oiiiiiiiieie ettt

Issued Kenya Shillings (EQUIVAIENT).........coiiiiiiiiciee e
iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

(v DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

i) Arethere any person/persons in........................ (Name of Procuring Entity) who has/have an interest

or relationship in this firm? Yes/No...........................

If yes, provide details as follows.

Names of Person Designation in the Procuring Entity | Interest or Relationship with Tenderer




ii) Conflict of interestdisclosure

Type of Conflict Disclosure If YES provide details of the
YES OR NO relationship with Tenderer

1 | Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

w

Tenderer has the same legal representative as another tenderer

4 | Tender has a relationship with another tenderer, directly or
through common third parties that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.

5 | Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

6 | Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 | Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

8 Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of such
Contract.

9 Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract?

Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date
of submission.

Full Name Title or Designation

(Signature) (Date)




B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name
of Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do

hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

1 Ihave read and I understand the contents of this Certificate;

2. lunderstand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3.l amthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit
theTender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

5 The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
a) prices;
b) methods, factors or formulas used to calculate prices;
¢) the intention or decision to submit, or not to submit, a tender; or
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5) (b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this
request for tenders relates, except as specifically authorized by the procuring authority or as specifically
disclosed pursuant to paragraph (5) (b) above;

8  The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to
paragraph (5) (b) above.

Name

Title

Date

[Name, title and signature of authorized agent of Tenderer and Date]




SELF-DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

N ,0f Post Office BOX .....ccoovvviiin being a resident of

......................................... in the Republicof .................................. do hereby make a statement as
follows: -

1 THAT I am the Company Secretary/Chief Executive/Managing Director/Principal Officer/Director of

(insert tender title/desCription) fOr ... ... i
(insert name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder Official Stamp




FORM SD2
SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE

of P.O.BOX ..oeviiiiii being a resident of................ in the
Republicof..._ .do hereby make a statement as follows: -

1 THAT | am the Chief Executive/Managing Director/PrincipalOfficer/Director of
..................................... (insert name of the Company) who is a Bidder in respect of Tender No.
....................... for........................... (insert tender title/description) for .................. (insert name
of the Procuring entity) and duly authorized and competent to make this statement.

2 THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or
fraudulent practice and has not been requested to pay any inducement to any member of the Board,
Management, Staff and/or employees and/or agents of......................... (insert name of the Procuring
entity) which is the procuring entity.

3 THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement toany
member of the Board, Management, Staff and/or employees and/or agents of........................... (name of
the procuring entity)

4 THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other bidders
participating in the subject tender

5 THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp




DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

Lo iiieieeeeieeeen ... (person) on behalf of (Name of the Business/Company/Firm)
........................................................... declare that I have read and fully understood the contents of the
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in
Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement
and Asset Disposal.

Name Of AULhOFIZEA SIGNALOTY......ccviiiiiiiiie et re e seeras

Office address......ocueeuieieierienieieeee e Telephone........cooovveiiiiiiies
ErMALL .

(Company Seal/Rubber Stamp where
applicable) Witness







D.

APPENDIX 1-FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

1.

11

21

22

23

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to

Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants,
Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved
and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics
during the procurement process, selection and contract execution of all contracts, and refrain from Fraud and

Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

1) aperson to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or

fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an

offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be—

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or

b) if a contract has already been entered into with the person, the contract shall be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the

procuring entity may have;

5 An employee or agent of the procuring entity or a member of the Board or committee of the procuring

entity who has a conflict of interest with respect to a procurement—
a) shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the

procurement or contract; and

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group
of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the

requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the

conflict of interest to the procuring entity;

7) 1If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5) (a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
director indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public

entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:




i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

i) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iV) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to theinvestigation
or making false statements to investigators in order to materially impede investigation by Public
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice;
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation; or

+ acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"Fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the
contractor, and includes collusive practices amongst tenderers prior to or after tender submission
designed to establish tender prices at artificial non-competitive levels and to deprive the procuring entity
of the benefits of free and open competition.

¢) Rejects a proposal for award” of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors,
Sub- consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other
appropriate authority appointed by Government of Kenya to inspect’ all accounts, records and other
documents relating to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority appointed by Government
of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

LFor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraudand Corruption, through the appropriate mechanisms. Such activity includes but is
not limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant;
accessing and examining any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections
and site visits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request forTenders No:

Date:
TENDER GUARANTEE No.:

Guarantor:

1. We have been informed that (here inafter called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (here inafter called” the Tender™) for the execution of
under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. Atthe request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or a
separate signed document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.




FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... of ............ [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto
................. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum of
..................... (Currency and guarantee amount) for which payment well and truly to be made to the said
Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these
presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4, This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii)twenty-eight
days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.










FORM OF TENDER-SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date:. ..o [Insert date (as day, month and year) of Tender Submission]
Tender NO.I.oooeieee e . [Insert number of tendering process]

T e [Insert complete name of

Purchaser] 1/We, the undersigned, declare that:

1

2

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with
the Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in
breach of our obligation(s) under the bid conditions, because we—(a) have withdrawn our tender during the
period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the
acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the
Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s),
upon the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or

b) thirty days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint VVenture, the Tender Securing Declaration must be in the name of
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of

bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of
intent.

Duly authorized to sign the bid for and on behalf of: [insert complete name of

Tenderer] Dated on...................... dayof...........cooeiii. [Insert date of

signing]

Seal or stamp




Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency [To be entered by the Procuring Entity]

5  TECHNICAL PROPOSAL

The tender shall complete these sections as a Technical proposal to indicate how he/she intends to proceed with the
works. The Procuring entity will review these Proposals and determine the extent to which they meet the required
standards to complete the works.

5.1 Site Organization
[Insert Site Organization information]

5.2 Method Statement
[Insert Method Statement]

5.3 Mobilization Schedule
[Insert Mobilization Schedule]

5.4 Construction Schedule
[Insert Construction Schedule]



SUMMERY OR EVALUATION REQUIREMENTS

1. Preliminary examination for Determination of Responsiveness

No. Criteria YES/NO
Signed and stamped pre-tender site visit certificate

1.

2. Copy of certificate of incorporation/Registration

3. Copy of a valid tax compliance certificate

4, Copy of valid NCA registration certificate and practicing licence, Road works
category 8 and above

5. /A copy of CR12 for limited company and for Sole proprietor & Partnership
companies to provide copies of directors 1.D)

6. All Bidders to submit Copy of Tender Security of Kshs: 100,000.00
Inform of a Bank Guarantee, a Gurantee by an Insurance Company
Registration and Licensed by the Insurance Regulation Authority listed
by the Authority or a guarantee issued by financial Institution approved
and licensed by Central Bank of Kenya (CBK). Original tender security
should be deposited and registered with the office of County Director of
Procurement and Supplies Management while its copy submitted with
the tender documents.

7. Duly filled, signed and stamped form of tender prepared on supplier’s letterhead
clearly showing the Tenderer's complete name and business address

8. A valid Single business permit from a County Government for 2026

9. Dully filled, signed and stamped Confidential Business Questionnaire

10. Dully filled, signed and stamped Certificate of Independent Tender
Determination Form

11. Dully filled, signed and stamped Self Declaration Form SD2

12. Dully filled, signed and stamped Declaration and Commitment to the code of
ethics Form

13. Written declaration letter signed and stamped by an attorney/commissioner for
oaths that the firm/person/tenderer is not debarred from participating in
procurement proceedings

14. Written declaration letter signed and stamped by an attorney/commissioner for
oaths that the firm/person/tenderer is not guilty of violation of fair employment
laws and practices

15. Written Power of Attorney for the person(s) duly authorized to bind the tenderer
certified by commissioner of oaths.

16. Tender document MUST be sequentially Paginated/serialized/ Numbered on
each page including all the attachments.

NOTE: Bidders who do not meet any of the above mandatory criteria shall be declared non-responsive
and shall not proceed to the technical evaluation stage




1. TECHNICAL EVALUATION REQUIREMENTS

ltem
No.

Criteria

Relevant Form Filled/Signed and/or Attachments

Points

Max.
points

FINANCIAL
CAPABILITY

Financial Resources
Average Annual
Construction Turnover

-Form Fin 3.1: Financial Situation and Performance

-Form Fin 3.3: Financial Resources

i)-The tenderer shall demonstrate that it has access

to, or has available, liquid assets, unencumbered real

assets, lines of credit, and other financial means

(independent of any contractual advance payment)

sufficient to meet the construction cash flow

requirements estimated as Kenya Shillings
5,000,000.00 equivalent for the subject contract(s)
net of the Tenderer's other commitments.

ii)-Financial Statement for the last 2 years Audited
Financial Statements and Certified by auditor(s)
approved by Institute of Public Accountants of
Kenya (ICPAK).

iii)-bank statement for the last 6 months certified by
the issuing bank.

Note: The financial statements submitted must be
acceptable to the Procuring Entity and must
demonstrate the current soundness of the Tenderer's
financial position and indicate its prospective long-
term profitability and that it has adequate sources of
finance to meet the cash flow requirements on
works currently in progress and for future contract
commitments.

Average Annual
Construction Turnover

-Form Fin 3.2: Average Annual Construction
Turnover

Minimum average annual construction turnover of
Kenya Shillings 5,000,000.00, or equivalent
calculated as total certified payments received for
contracts in progress and/or completed within the
last 3 years, divided by 3 years

21

EXPERIENCE

General Construction
Experience in the last 3
years upto a max. of 3
projects

-Form EXP- 4.1: General Construction Experience

a) Experience under construction contracts in
the role of prime contractor, JV member,
sub-contractor, or management contractor
for at least 3 projects in the last 3 years,
starting 1° January 2023. (As indicated in
Form EXP 4.1 above)

If project is on-going it must be at least
70% complete. Bidder to attach copies of
interim payment certificates

17




- Supported by Copies of award
Letters/LSO/Signed Contract agreements 1
point each

- Supported by Copies of Completion
Certificates/site taking over certificate/interim
payment certificates- 2 points each

Specific Construction &
Contract Management
Experience

Form EXP 4.2(a)

Contract Management
Experience in Projects of
similar nature and
magnitude in the last 3
years upto a max. of 3
projects

A minimum number of 3 similar contracts each
with minimum value of kshs. 10 million or
equivalent specified in the above form EXP 4.2(a)
that have been satisfactorily and substantially
completed as a prime contractor, joint venture
member, management contractor or sub-contractor
between 1st January 2022 and tender submission
deadline.

Supported by Copies of award Letters/LSO/
signed contract agreement Forms

Supported by Copies of Completion Certificates/site
taking over certificate/ interim payment certificates-
3 points each

EXPERIENCE AND
QUALIFICATION OF
KEY PERSONNEL

(Attach Form PE-2 for
each personnel)

-Form PER-2: Resume and Declaration -
Contractor’s Representative and Key Personnel

Professional qualifications
and experience of the
Team leader (Attach
certified Copies of
certificates and detail CV
for experience)

a) Project Manager
Minimum qualifications and technical
experience
- Bachelor’s degree in Bsc Civil
Engineering, Electrical, Quantity
surveying or equivalent

- Registered Professional with the
respective registration bodies Engineers
Board of Kenya (EBK) with a valid
practicing license

-General Experience —3 years.

-Specific experience on Road Construction and/or
Civil works — 3 years.

-Relevant completed assignment of the same
magnitude (Attach CV indicating the assignment
undertaken, in the last five years, organization and
the contact person) — 1 point s for every relevant
assignment up to a max. 3 assignments

FORM PER 1: Contractor' Representative and
and other key Personnel

b) Site Agent
Minimum qualifications and technical experience

Bcs Degree/Higher Diploma in Construction or
equivalent.
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— 3 years.

Relevant completed assignment of the same
magnitude in the last 3 years (Attach CV indicating
the assignment undertaken, organization and the
contact person) — 1 points for every relevant
assignment up to a max.3 assignments

) Surveyor
Minimum gualifications and technical experience

Diploma / Degree in Land Surveying / Geospatial
Engineering or equivalent

Experience — 3 years

Relevant completed assignment of he same
magnitude in the last five years (Attach CV
indicating the assignment undertaken, organization
and the contact person) — 1 point for every relevant
assignment up to a max. 2 projects

d) Foreman
Minimum gqualifications and technical experience
Certificate- Road/General Construction,

Experience — 3 years

Relevant completed assignment in the last five
years (Attach CV indicating the assignment
undertaken, organization and the contact person)
— 1 point for every relevant assignment up to a
max. 2 projects

CONTRACTOR’S
EQUIPMENTS

-1f owned, provide proof of
ownership e.g copies of
Logbooks.

-If leased or hired provide
Lease Agreement indicating
that the lessor shall avail the
equipment upon award of
the tender and submit a
copy of a written agreement
to lease between lessee and
lessor indicating list of
equipment and their
corresponding copies of log
books or proof of ownership
by lessor; and confirmation
that the equipment listed
shall be available on site
when required

Form EQU: Equipment

Compaction Equipment
1. 2Rollers
2. 2 Compactors

3. 2 water boosers

Earth Moving Equipment
1. Excavators

2. Graders

3. Backhoe
Transportation Vehicles
1. Lorries

2. Tippers

3. Pickups

Other Equipment

1. Concrete mixers
2.Concrete poker vibrators
3.Welding machine
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CURRENT CONTRACT
COMMITMENTS

-Form Fin 3.4: Current Contract Commitments /
Works in Progress

Details of construction
works underway or
contractually committed

-4 projects and above ongoing

-3 projects on going




i.e. Schedules of on-going -2 projects on-going 3
projects each with value 5 | 01 projects on-going 4
million.
LITIGATION HISTORY | -Form CON-2: Litigation history and Pending 1 3
Litigation
No consistent history of court/arbitral award 1
decisions against the tenderer since 1* January 2019
Non-performance of a contract did not occur as a 1
result of contractor default since 1st January 2019.
TECHNICAL Site Organization: 1 4
PROPOSAL Insert Site Organization information
- Method Statement: Insert Method Statement 1
-Mobilization Schedule: Insert Mobilization 1
Schedule
Construction Schedule: 1
Insert Construction Schedule
TOTAL MARKS 85

Bidders who meet the passmark of 65 out of 85 shall proceed to financial evaluation stage

1 Financial Evaluation

Arithmetic calculations shall be checked, any calculation, addition and multiplication errors shall lead
to automatic disqualification. Bidder with the lowest price in the Form of Tender shall be declared as
the lowest evaluated bidder.
Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest
Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the
Qualification Criteria and whose Tender has been determined to be:

a) Most responsive to the Tender document; and

b) The lowest evaluated price.

2 Post qualification

The Evaluation Committee shall conduct due diligence on the lowest evaluated bidder for each lot, all
the information and documents submitted by the tenderers shall be subjected to scrutiny to confirm
their authenticity.




PART 2 - WORKS' REQUIREMENTS



SECTION YV - BILLS OF QUANTITIES

SCOPE OF WORKS

This will be issued as instruction.

Notes for Preparing a Bills of Quantities

These Notes for Preparing Bills of Quantities are intended only as information for the Procuring Entity or the
person drafting the tendering documents. They should not be included in the final documents.

1. Objectives
1.1  The objectives of the Bills of Quantities are:

(@)  to provide sufficient information on the quantities of Works to be performed to enable tenders to be prepared
efficiently and accurately; and

(b)  when a contract has been entered into, to provide a priced Bills of Quantities for use in the periodic valuation
of Works executed.

1.2. In order to attain these objectives, Works should be itemized in the Bills of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bills of Quantities should be as simple and
brief as possible.

2. Content
The Bills of Quantities should be divided generally into the following sections:

a) Preamble;

b)  Work Items (grouped into parts);
c)  Day work Schedule; and

d)  Summary.

3. Preamble

The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement that have been adopted in the preparation of the Bills of Quantities and that are to be used for
the measurement of any part of the Works.

4, Rock

Where excavation, boring, or drilling is included in the Works, a comprehensive definition of rock (always a
contentious topic in contract administration), should be provided in the Technical Specification and this
definition should be used for the purposes of measurement and payment.

5. Work ltems

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the
Works that by nature, location, access, timing, or any other special characteristics may give rise to different
methods of construction, phasing of the Works, or considerations of cost. General items common to all parts
of the Works may be grouped as a separate section in the Bills of Quantities. When a family of Price
Adjustment Formulae are used, they should relate to appropriate sections in the Bills of Quantities.

6. Quantities

Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no
allowance should be made for bulking, shrinkage, or waste. Quantities should be rounded up or down where

appropriate and spurious accuracy should be avoided.






7.

10.

101

102

11.

Units of Measurement

The following units of measurement and abbreviations are recommended for use (unless other national units

are mandatory in the country of the Procuring Entity).

Unit Abbreviation Unit Abbreviation
cubic meter m° or cu m millimeter mm

hectare ha month mon

hour h number nr

kilogram kg square meter m? or sq m
lump sum sum square millimeter mm? or sq mm
meter m week wk

metric ton t

(1,000 kg)

Ground and Excavation Levels

The commencing surface should be identified in the description of each item for work involving excavation,
boring, or driving, for which the commencing surface is not also the original surface. The excavated surface
should be identified in the description of each item for worki nvolving excavation for which the excavated
surface is not also the final surface. The depths of work should be measured from the commencing surface to
the excavated surface, as defined.

Day work Schedule

A Day work Schedule should be included if the probability of unforeseen work, outside the items included in
the Bills of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates

quoted by the Tenderers, the Day work Schedule should normally comprise:

a) a list of the various classes of labor, materials, and Contractor's Equipment for which basic Day work
rates or prices are to be inserted by the Tenderer, together with a statement of the conditions under
which the Contractor will be paid for work executed on a Day work basis; and

b) a percentage to be entered by the Tenderer against each basic Daywork Subtotal amount for labor,
materials, and Plant representing the Contractor's profit, overheads, supervision, and other charges.

Provisional Quantities and Sums

Provision for quantity contingencies in any particular item or class of work with a high expectation of quantity
overrun should be made by entering specific “Provisional Quantities” or “Provisional Items” in the Bills of
Quantities, and not by increasing the quantities for that item or class of work beyond those of the work
normally expected to be required. To the extent not covered above, a general provision for physical
contingencies (quantity overruns) should be made by including a “Provisional Sum” in the Summary of the
Bills of Quantities. Similarly, a contingency allowance for possible price increases should be provided as a
“Provisional Sum” in the Summary of the Bills of Quantities. The inclusion of such Provisional Sums often
facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future

need arises.

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by a Nominated
Subcontractor should be specified in the relevant part of the Bills of Quantities as a particular Provisional Sum
with an appropriate brief description. A separate tendering procedure is normally carried out by the Procuring
Entity to select the specialists, who are then nominated as subcontractors to the main or prime contractor. To
provide an element of competition among the main Tenderers (or prime contractors) in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime contractor for the use
and convenience of the specialist or nominated subcontractor, each related Provisional Sum should be
following by an item in the Bills of Quantities inviting a percentage (to be quoted by the main Tenderer)
payable on the actual expenditure from the Provisional Sum.

Summary

The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with
provisional sums for Daywork, for physical (quantity) contingencies, and for price contingencies (upward
price adjustment) where applicable.




12 Sample Bills of Quantities
A. Preamble

1 The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers, General and Particular
Conditions of Contract, Technical Specifications, and Drawings.

2 The quantities given in the Bills of Quantities are estimated and provisional, and are given to provide a
common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried
out, as measured by the Contractor and verified by the Engineer and valued at the rates and prices tender in
the priced Bills of Quantities, where applicable, and otherwise at such rates and prices as the Engineer may fix
within the terms of the Contract.

3. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided
under the Contract, include all Constructional Plant, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or implied
in the Contract.

4. A rate or price shall be entered against each item in the priced Bills of Quantities, whether quantities are
stated or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed
to be covered by other rates and prices entered in the Bills of Quantities.

5 The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the
priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among
the rates and prices entered for the related Items of Work.

6.  General directions and descriptions of work and materials are not necessarily repeated nor summarized in the
Bills of Quantities. References to the relevant sections of the Contract documentation shall be made before
entering prices against each item in the priced Bills of Quantities.

7. Provisional Sums included and so designated in the Bills of Quantities shall be expended in whole or in part at
the direction and discretion of the Engineer in accordance with Sub-Clause 13.5 and Clause 13.6 of the
General Conditions.

8  The method of measurement of completed work for payment shall be in accordance with [insert the name of a
standard reference guide, or full details of the methods to be used] °.

B. Work Items

1. The Bills of Quantities usually contains the following part Bills, which have been grouped
according to the nature or timing of the work:

Bill No. 1: General Items;

Bill No. 2: Earthworks;

Bill No. 3: Culverts and Bridges;
Bill No. 4: etc., as required,
Daywork Schedule; and
Summary Bills of Quantities.

The method of measurement should be spelled out precisely in the Preamble to the Bills of Quantities, describing for example the allowances (if any) for timbering
in excavation, etc. Many national standard reference guides have been prepared on the subject, and one such guide is the Standard Method of Measurement of the
U.K. Institution of Civil Engineers.




PROPOSED OPENING AND MAINTENANCE OF NYAGIDHA JNC-YAO KAGIA-YAO KOBUNGA-
YAO KABONDO ROAD IN NDHIWA SUB COUNTY
(E.E=KSH.5,085,710.93)

2. Tenderers shall price the Bills of Quantities in local currency only
Bills of Quantities




BILL NO.1: SPECIFIED PROVISIONAL SUMS

AMOUNT
[tem no. DESCRIPTION UNIT [ QTY RATE (KSH)
Allow a pc sum for material
01.80.010 | testing as directed by engineer PC 1.00 50,000.00 | 50,000.00
Allow a pc sum for project
management fee as directed by
01.80.011 engineer PC 1.00 40,000.00 |40,000.00
Allow a pc sum for survey
01.80.012 | works PC 1.00 50,000.00 | 50,000.00
Allow a pc sum for project
supervision fee as directed by
01.80.013 | engineer PC 1.00 100,000.00 | 100,000.00
01.80.014 | Allow for profit and over heads | % 10%
TOTAL FOR PROVISIONAL SUM CARRIED TO SUMMARY PAGE
BILL NO.1GENERAL ADMINISTRATIVE
ITEMS ITEMS/PRELIMINARY
AMOUNT
Item No. DESCRIPTION UNIT [ QTY RATE (KSH)
Provide and erect standard
publicity signs as directed by
01.80.016 | engineer NO 1.00

TOTAL FOR BILL NO.1 CARRIED TO SUMMARRY PAGE

BILL NO.4: SITE CLEARANCE AND TOP

TRIPPING




AMOUNT
Item No. DESCRIPTION UNIT | QTY RATE (KSH)

cut, and dispose of all trees and
04.50.004 | remove all stamps NO - - -

TOTAL FOR BILL NO.4 CARRIED TO SUMMARRY PAGE -

BILL NO.5 : EARTHWOKS

AMOUNT
Item No. DESCRIPTION UNIT | QTY RATE (KSH)
Excavation in soft material to
05.50.004 | formation level cM 2,835.00
05.50.005 | Excavation in hard M - - -
05.50.006 | Horizontal alignment LM 10,000.00

TOTAL FOR BILL NO.5 CARRIED TO SUMMARY

BILL NO.7 : EXCAVATION AND FILL TO
THE STRUCTURE




AMOUNT

Item No. DESCRIPTION UNIT [ QTY RATE (KSH)
07.50.004 | supply and install gabions NO -
07.50.005 | Rock fill to road surface CM 162.00
07.50.006 | Stamp removal NO 30.00
TOTAL FOR BILL NO.7 CARRIED TO SUMMARRY PAGE
BILL NO.8 CULVERT AND DRAINAGE
WORKS
AMOUNT

Item No. DESCRIPTION UNIT [ QTY RATE (KSH)

Supply and install culvert of
08.60.033 | 600mm diameter LM 7.00

Supply and install culvert
08.60.034 | 900mm LM 35.00

TOTAL FOR BILL NO.8 CARRIED FORWARD TO SUMMARRY PAGE

BILL NO.10 GRADING AND GRAVELLING




Item No.

DESCRIPTION

UNIT

QTY

RATE

AMOUNT
(KSH)

10-50-003

Heavy grading including side
ditches, back slopes, in slopes
and mitre drains without
watering or compaction as
instructed by engineer

SM

12,600.00

10-60-001

Provide gravel wearing course -
excavation, free haul, spread,
water and compact gravel to
specifications at sections
instructed by the engineer

cM

1,701.00

TOTAL FOR BILL NO.10 CARRIED TO SUMMARY PAGE




GRAND SUMMARRY

GENERAL SUMMARRY PAGE AMOUNT

Bill No 1: General items

BILL NO.4 Site clearance and Top soil stripping -

BILL NO. 5 Earthworks

BILL NO.7: Excavation and fill to the structure

Bill No 8: Culvert and drainage works

Bill No 10: Grading and Gravelling works

Subtotal Bills

>

Charge Specified Provisional Sums in the sub-Total of
bills

Total bills plus provisional sums A+B

Charge 0.03% PPRA Capacity Building Levy on the
Sub Total bills

o) N @

Charge 16%VAT on the Sub Total bills E

Grand total taken to form of tender F=C+E+D

Tender Sum in Words:

CONTRACTOR WITNESS

SIGNATURE. ... SIGNATURE

ADDRESS.....civiiiiiiiiii ADDRESS

DATE & STAMP....ciniiii DATE




SECTION VI - SPECIFICATIONS
TECHNICAL SPECIFICATIONS FOR WORKS/SERICES

@) A preliminary description of the proposed works/services and work method and schedule, including drawings
and charts, as necessary, containing all required information by which the proposed works may be evaluated (e.g.
technical characteristics, operational capacities, maintenance, environmental effect, etc.) together with manuals or
instructions for use or any other relevant information and documentation, delivery/installation schedules, etc.;

(b) A detailed statement of how the tenderer will carry out the works/services that will form an integral part of the
Contract.

SECTION 1: GENERAL
101 LOCATION AND EXTENT OF SITE

The Projects will be located within Homabay County
102 EXTENT OF CONTRACT.

The extent of works under this particular contract entails: -
e Asper BOQ

104 PROGRAMME OF EXECUTION OF THE WORKS

The contractor shall provide the works programme, required under clause 14 of the Conditions of Contract,
within 14 days of receipt of the Engineer's Order to commence work.

The programme shall be coordinated with climatic and other conditions to provide for the completion of the
works in the order and by the time specified.

The Contractor shall carry out the contract in accordance with the programme agreed with the Engineer, but he
shall in no manner be relieved by the Engineer's approval of the programme, of his obligation to complete the
works in the prescribed order and by the prescribed completion date and he shall from time to time review his

progress and make such amendments to his rate of execution of the works as may be necessary to fulfill his
obligations.

105 ORDER OF EXECUTION OF WORKS
In addition to Clause 105 of the Standard Specification the Contractor shall carry out the Works such that a
continuous and consecutive output of fully completed work is achieved. The Resident Engineer shall be
required to check the contractor’s work execution progress.

107 TAKING OVER CERTIFICATE
The minimum length of road for which a certificate will be issued shall be the entire works or as agreed with
the Engineer.

109 NOTICE OF OPERATIONS

Add the following sub- Clause:

Notification Terms

1t shall be the Contractor’s responsibility to notify the Engineer when any item of works scheduled are
completed and ready for approval, and the contractor shall give sufficient notice to allow control test to be

performed.



Explosives and Blasting

(a) The requirements of the Laws of Kenya governing explosives and other requirements and regulations of
Government of Kenya and other authorities shall be complied with.

(b) No explosives of any kind shall be used without prior written consent of the Engineer.

(c) The Contractor shall be solely responsible for the provision, handling, storage and transporting of all
explosive ancillary materials and all other items of related kindwhatsoever required for blasting.

117 HEALTH, SAFETY AND ACCIDENTS
Add to Sub-Clause 19.1 the following:

In addition to providing, equipping and maintaining adequate first aid stations throughout the works in
accordance with the Laws of Kenya, the contractor shall provide and maintain on site during the duration of the
Contract, a fully equipped dispensary. This shall be with a qualified Clinical Officer / Nurse who shall offer the
necessary medical advice on HIV and related diseases to the Engineer’s and Contractor’s Site staff. The
Contractor shall allow for this in the rates and be responsible for all site welfare arrangements at his own cost.

121 DIVERSION OF SERVICES

(a) The Contractor shall acquaint himself with the location of all existing services such as telephone lines,
electricity cables, water pipes, sewers etc., before execution of any works that may affect the services. The
cost of determining the location of the existing services together with making good or repairing of any
damage caused all to the satisfaction of the Engineer shall be included in the Bid rates.

(b) Subject to the agreement with the Engineer, the Contractor shall be responsible for removal of alteration
and relocation of existing services.

(c) The Contractor shall indemnify the Employer against claims originating from damage to existing services or
works.

123 LIAISONS WITH GOVERNMENT AND POLICE OFFICIALS

The Contractor shall keep in close touch with the Police and the other Government officials of the area
regarding their requirements in the control of traffic or other matters, and shall provide all assistance or
facilities, which may be required by such officials in the execution of their duties.

124 LAND FOR ALL CAMPS SITES AND FOR THE CONTRACTOR'S OWN PURPOSES, INCLUDING
TEMPORARY WORKS.

Notwithstanding Clause 124 of the Standard Specification all requirements of land for temporary works and construction
purposes shall be to the approval of the Engineer but the Contractor will make all necessary arrangements with the
property owners concerned and pay all charges arising there from. On or before completion of the Contract, the
Contractor shall remove all temporary works and shall restore all such land to the condition in which it was immediately
prior to the occupation thereof as far as s reasonable and practicable. No separate payment will be made to the
Contractor on account of these items and the Contractor must make due allowance for them in his rates.

Notwithstanding Clause 120 of the Standard Specifications, the Contractor shall be required to appoint a competent
surveyor who will liaise with the Engineer on matters related to the demarcation of the existing road reserve, site
measurements, removal and reinstatement of existing services.

128  STORAGE OF MATERIALS

All materials shall be stored on Site in a manner approved by the Engineer and the Contractor shall carefully protect
from the weather all work and materials which may be affected thereby.




129  TEST CERTIFICATES

When instructed by the Engineer the Contractor shall submit certificates of test from the suppliers of materials and
goods required in connection with the works as the Engineer may require.

Such certificates shall certify that the materials or goods concerned have been tested in accordance with the
requirements of the specifications and shall give the results of all the tests carried out. The Contractor shall provide
adequate means of identifying the materials and goods delivered to the site with the corresponding certificates.

139  PRIME COST SUMS

The Contractor will be paid on a prime cost basis plus a percentage for overheads and profits under relevant items of the
Bills of Quantities.

143 ENVIRONMENTAL PROTECTION

The Contractor shall ensure so far as is reasonably practicable and to the satisfaction of the Engineer; that the impact
of the construction on the environment shall be kept to a minimum and that appropriate measures are taken to mitigate
any adverse effects during the construction.

@ After extraction of materials, all borrows pits shall be backfilled to the satisfaction of the Engineer. In
particular borrow pits near the project road shall be backfilled in such a way that no water collects in them.
(b) Spilling of bitumen fuels Oils and other pollutants shall be cleared up.

(c) Including removal of excavated material from the pavement to spoil.

SECTION 2: MATERIALS AND TESTING OF MATERIALS

205 SOILS AND GRAVEL

All materials testing shall be in accordance with section 2 of the Standard Specifications.
SECTION 3: SETTING OUT & TOLERANCES

301 SETTING OUT

a) In addition to the provisions of clause 3.01(a) if the traverse points to be used for the setting out are close
to the existing carriageway and interfere with construction works then the Contractor will have to relocate them to a
location where they will not be disturbed. The co-ordinates and heights of all traverse points so located shall be listed
and provided to the Engineer for checking and/or approval. Contractor shall also monument the new centreline every
200m along straight and all salient points along curves by a pin in the concrete beacon before commencement of any
works.

The road reserve boundary posts shall have 12mm diameter steel pins embedded in concrete, 200mm long with 25mm
exposed to the air, sticking out form its top surface. This pin shall be co-ordinated and heighten and result of the same
shall be provided to the Engineer for approval. Cost of these works shall be included in the rates as no separate item has
been provided.

Commencement of the works shall not be permitted until this basic survey data has been provided and approved by the
Engineer for at least 5 Kms of the road.

b) Detailed Setting Out

Reference pegs shall be 50mm by 50mm in section 600mm long driven 400mm firmly into ground and painted white
above the ground. The offset from centreline shall be indicated by small nail 20mm to 25mm long with its head driven
flush with the top of the peg.

Chainages, offset and reference elevation shall be clearly indicated to the sides of the peg to the satisfaction of the
Engineer.

After cutting of benches and prior to commencement of earthworks or subgrade works, Contractor shall take cross-
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sections again and submit the copy of the same to Engineer for agreement. These cross-sections shall then be used as
basis of measurement for all subsequent layers, unless otherwise stated.

SECTION 4: SITE CLEARANCE AND TOP SOIL STRIPPING
SITE CLEARANCE
Site Clearance shall be carried out as directed by the Engineer.
402 REMOVAL OF TOPSOIL
Topsoil shall include removal of up to 200mm depth of any unsuitable material as  directed by the Engineer.
403 REMOVAL OF STRUCTURES, FENCES AND OBSTRUCTIONS

When instructed by the Engineer, the Contractor shall demolish or remove structure and payment for this shall be made
on day works basis.

SECTION 5: EARTHWORKS

504 PREPARATION PRIOR TO FORMING EMBANKMENT
Where benching is required for existing pavement to accommodate earthworks subgrade or subbase for widening the
road, the rate for compaction of existing ground shall be deemed to cover this activity.

Excavation in the pavement of the existing road shall be kept dry. In the event of water penetrating the underlying layer,
construction of the subsequent layers shall be postponed until the underlying layers are dry enough to accommodate the
construction plant without deforming or otherwise showing distress.

Step construction shall be carried out per layer at the joint where excavating both vertically and perpendicular to the
direction of the travel. The step shall be 500mm perpendicular to the direction of the travel and 150mm vertical unless
otherwise instructed by the Engineer.
Special care shall be taken when compacting the new material at the joint ensuring that specified density is achieved.
505 CONSTRUCTION OF EMBANKMENTS

Only material approved by the Engineer shall be used for fill in embankments.
Material with high swelling characteristics or high organic matter content and any other undesirable material shall not

be used, unless specifically directed by the Engineer. Unsuitable material shall include:

(M All material containing more than 5% by weight or organic matter (such as topsoil, material from swamps,
mud, logs, stumps and other perishable material)

(i) All material with a swell of more than 3% (such as black cotton soil)

(iii) All clay of plasticity index exceeding 50.

(iv)  All material having moisture content greater than 105% of optimum moisture content (Standard Compaction)
Subgrade: Shall mean upper 300mm of earthworks either insitu or in fill and subgrade shall be provided for as part of
earthworks operation and payment shall be made as “fill”. The material for subgrade shall have a CBR of not less than
8% measured after a 4-day soak in a laboratory mix compacted to a dry density of 100% MDD (AASHTO T99) and a
swell of less than 1%.

Subgrade repair: Where directed by the Engineer, any localized failure in the subgrade shall be repaired by filling in
selected soft, hard or natural of minimum CBR 30% and compacted in accordance with clauses in the specifications

applying to normal subgrade.

Embankment repair: Where directed by the Engineer, any localized filling in soft, hard or natural; selected material
requirements shall be executed with Clause 505.




508 COMPACTION OF EARTHWORKS

At pipe culverts, all fill above ground level around the culverts shall be compacted to density of 100% MDD (AASHTO
T.99) up to the level of the top of the pipes or top of the surround(s), if any and for a width equal to the internal diameter
of the pipe on either side of the pipe(s) or surround(s) as applicable.

At locations adjacent to structures, all fill above ground level upto the underside of the subgrade shall be compacted to
density of 105% MDD (AASHTO T.99). In case of fill around box culverts this should be carried out for the full width
of the fill and for a length bounded by the vertical plane passing through the ends of the wingwalls.

Notwithstanding the provision of clause 503 of the standard Specification, Compaction of subgrade material (i.e.
material immediately below formation) in cut areas shall not be carried out by the contractor in areas where the
formation is formed in hard material, unless the Engineer issues specific instructions to the contrary are issued.

Where improved sub-grade material shall be required, this shall be compacted and finished to the same standards and
tolerances as those required for normal subgrade and clauses in the specifications applying to normal subgrade shall also

apply.

511 BORROWPITS
The first part of the Standard Specification is amended as follows: -

Fill material which is required in addition to that provided by excavation shall be obtained from borrow pits to be
located and provided by the Contractor but to the approval of the Engineer contrary to what has been stated.

517 MEASUREMENT AND PAYMENT

Notwithstanding the provisions of clause 517 of the standard specifications, the rate for compaction of fill in soft
material shall allow for the requirements of clause 508 of the special specification and no extra payment shall be made
for compaction around pipe culverts (100% MDD AASHTO T.99).

SECTION 6: QUARRIES, BORROW PITS, STOCKPILES AND SPOILAREAS

601 GENERAL

Notwithstanding any indications to the contrary in the Standard specification the Engineer will not make available to the
Contractor any land for quarries, borrow pits, stockpiles and spoil areas, except for those areas in road reserves
specifically approved by him.

The contractor will be entirely responsible for locating suitable sources of materials complying with the Standard and
Special Specifications, and for the procurement, Wining, haulage to site of these materials and all costs involved therein.
Similarly, the contractor will be responsible for the provision and costs involved in providing suitable areas for
stockpiling materials and spoil dumps. Should there be suitable sites for spoil dumps or stockpiles within the road
reserve forming the site of the works the Contractor may utilise these subject to the approval of the Engineer.

No additional payment will be made to the Contractor to cover costs arising from the requirements for this Clause and
the Contractor must include these costs in the rates inserted into the Bills of Quantities.

SECTION 7: EXCAVATION AND FILLING FOR STRUCTURES

703 EXCAVATION OF FOUNDATIONS FOR STRUCTURES

Unless otherwise instructed by the Engineer, all excavated surfaces in material other than hard material, on which
foundations for structures shall be placed, shall be compacted to 100% MDD (AASHTO T.99) immediately before
structures are constructed.

Paragraph 4, last line: - Replace "95%" with "100%".

707  BACKFILLING FOR STRUCTURES

Unless otherwise instructed by the Engineer, all backfilling material shall be compacted to a minimum of 100% MDD
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(AASHTO T.99).
709  EXCAVATION FOR RIVER TRAINING AND NEW WATER COURSES

Payments for river training and establishment of new watercourses shall only be made where such work constitute
permanent works. Works done for road deviation or other temporary works shall not qualify for payment.

710  STONE PITCHING

Stone pitching to drains, inlets and outlets of culverts to embankments and around structure shall consist of sound
unweathered rock approved by the Engineer.

The stone as dressed shall be roughly cubical in shape with minimum dimensions of 150 x 150mm for normal thickness
of stone pitching.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone laid, interlocked and rammed
into the material to give an even finished surface.

In areas where stone pitching has been damaged, the Contractor shall identify such areas and notify the Engineer for his
agreement of the extent of the Works required and his approval and instructions to proceed with the Works.  Stone
Pitching Repair and Reconstruction shall be carried out in accordance with Clause 710 of the Standard Specifications.

The Works shall involve, removal of the damaged stone pitching and reconstruction of the said areas in accordance with
Clause 710 of the Standard Specifications by use of the sound salvaged material together with any necessary additional
material where all such materials shall comply with Section 7 of the Standard Specifications.

Contrary to Clause 713 of the standard specifications, the rates inserted for stone pitching shall allow for grouting.

711 GABIONS

Where instructed by the Engineer the Contractor shall install gabions as protection works to washout areas or bridge
Piers and or Abutments. Gabions shall be constructed in accordance with Clause 711 of the Standard Specification.

In cases where existing gabions have been damaged, the Contractor shall identify them and notify the Engineer for his
agreement of the extent of the Work required and his approval and instructions to proceed with the Works.

The Works shall involve removal of the damaged gabions / rocks, excavation to the correct levels and grades as directed
by the Engineer, and in accordance with Clause 711 of the Standard Specifications and reconstruction with new gabions
and other necessary materials as necessary. The damaged gabions shall be recovered and transported to the nearest
D.W.O’s Yard or M.O. R.& P. depot.

712  RIP-RAP PROTECTION WORK

Quarry waste or similar approved material shall be used to backfill scoured and eroded side, outfall and cut-off drain.
The material shall be compacted to form a flat or curved surface preparatory to stone [pitching of drainage channels,
existing and new scour checks as directed by the Engineer.

The surface to receive the pitching shall be compacted and trimmed to slope and the stone hand laid, interlocked and
rammed into the material to give an even finished surface. The interstices of the Pitching shall be rammed with insitu
material. The insitu material immediately behind the pitching shall be compacted to minimum density of 100% MDD
compaction (AASHTO T.99).

714  BACKFILL BELOW STRUCTRURES

Where instructed this shall be carried out in compliance with the requirements of Clause 507 and 804 of the Standard
Specification.

SECTION 8 - CULVERTS AND DRAINAGE WORKS

801 SCOPE OF SECTION




The operations specified in this section apply to the installation of drainage works and reinstatement and improvement
of the same.

In addition, this Section covers: -

- Installation of 450 mm, 600 mm, 900mm or 1200mm diameter pipe culverts

- Desilting and cleaning of existing pipes and outfall drains to make them free flowing.

804 EXCAVATION FOR CULVERTS AND DRAINAGE WORKS

In the Standard Specifications, make the following amendments: -

In paragraph 6, line 3, and in paragraph 7, line 5 and in paragraph 11, line 6, delete "95%" and insert "100%".
Removal of Existing Pipe Culverts

Where instructed by the Engineer, the Contractor shall excavate and remove all existing blocked or collapsed culvert
?oiesi)soﬂf 450 mm, 600 mm and 900mm diameter including concrete surround, bedding, inlet and outlet structure and cut

The void left after removal of culvert pipes shall be widened as necessary to accommodate new concrete bedding, pipe
and hunching.

The payment of this work shall be per linear metre of pipes removed, and the volume in m? of inlet/outlet structure
removed. The void left by removal of these pipes shall be carefully preserved in order to accommodate replacement with
450 mm, 600 mm or 900 mm diameter pipe culverts as shall be directed by the Engineer.

Removal of Other Existing Drainage Structures

When instructed by the Engineer, the Contractor shall demolish or remove any other structure and payment shall be
made on day work basis.

Excavation for Culverts and Drainage Works

The Contractor shall carry out all excavations for new culverts and drainage works to the lines, levels, inclinations, and
dimensions shown on the drawings or as instructed by the Engineer.

805 EXCAVATION IN HARD MATERIAL
In the Standard Specifications, Sub-clauses 805(a) and 805 (b) delete "95%" and insert "100%".
In sub-clause 809(a), paragraph 1, line 1, substitute "95%" with "100%".

In sub-clause 809(c), paragraph 2, line 4, between the words "compacted™ and "and shaped" insert the words "to 100%
MDD (AASHTO T.99)".

Hard material is material which can be excavated only after blasting with explosives or barring and wedging or the use
of a mechanical breaker fitted with a rock point in good condition and operated correctly. Boulders of more than 0.2m?*
occurring in soft material shall be classified as hard material.

809 BEDDING AND LAYING OF PIPE CULVERTS

Concrete pipes shall be laid on a 150mm thick concrete bed of class 15/40 and the pipes shall be bedded on a 1:3
cement: sand mortar at least 50mm thick, 150mm wide and extending the full length of the barrel.

The rates inserted shall allow for compaction of the bottom of excavation to 100% MDD (AASHTO T.99).
810  JOINTING CONCRETE PIPES

The concrete pipes for the culverts shall have ogee joints and will be jointed by 1:2 cement: sand mortar and provided




with fillets on the outside as described in clause 810 of the Standard Specification.
812 BACKFILLING OVER PIPE CULVERTS
In the Standard Specifications, clause 812
a) Delete paragraph 6 " for pipe culverts ........ depth of 150mm", entirely.

b) Wherever the expression "dry density of 95% MDD (AASHTO T. 99)" appears delete and replace with "dry
density of 100% MDD (AASHTO T.99)".

The rates entered for laying of pipe culverts shall allow for backfilling to pipe culverts and compacting to 100% MDD
(AASHTO T.99) and these works shall notbe measured and paid for separately.

814  SUBSOIL DRAINS

In the event of excavation for repairs exposing local see page, springs or unacceptably high water table, the Engineer
may instruct the provision of counter fort or French drains.

These drains shall consist of a trench excavated to the alignment, width, depth and gradient instructed by the Engineer,
and backfilled with approved compacted clean hard crushed rock material as specified in clause 815 of the standard
specification. Where these drains lie within the carriageway the carriageway shall be reinstated with compacted graded
crushed stone or stabilised gravel and surfaced with hot asphalt or a surface dressing as instructed by the Engineer.
Payment will be paid in accordance with Clause 814 of the Standard Specification.

INVERT BLOCK DRAINS AND HALF ROUND CHANNELS

Invert Block Drains and Half Round Channels shall be constructed as shown in the drawings provided in accordance
with the Standard Specifications where directed by the Engineer.

817 REPAIRS TO DRAINS

817.1 Cleaning Existing Drains

In areas of existing side drains, metre or outfall drains where such are blocked, the Engineer shall instruct the Contractor
to clean and clear the drains to free flowing condition.

The work shall consist of:

@) Stripping and removal of any extraneous material to spoil including vegetation and roots in the drains to the
satisfaction of the engineer.

(b) Spreading of any spoil to the satisfaction of the Engineer.

() Shaping the drains to free flowing condition.

Removing any broken side slabs for inverted block drains and replacing with a new one.

Removing any broken inverted block drains and replacing with a new well jointed one.

Cleaning any closed structures including cross culverts of any size to free flowing conditions.

Measurement and Payment for cleaning drains shall be by cubic metre of drain cleaned measured as the product of plan
area and vertical depth of extraneous material instructed to be removed. No extra payment will be made for removal of
vegetation and roots.

817.2 Channels

The Engineer may instruct that the Contractor provides open channels in place of existing subdrains where the latter




may be damaged or in any other place. The rates entered by the Contractor in the bills of quantities must include for
removal and disposal of any subdrain material, excavation to line and level, backfilling and compaction as directed by
the engineer. The channels shall be constructed of precast class 20/20 concrete of minimum 80mm thickness and lengths
or widths not exceeding 1000mm. Joints shall be at least 15mm wide filled with 1:2 cement sand mortar.

817.3 RUBBLE FILLS FOR PROTECTION WORK

Quarry waste or similar approved material shall be used to back fill scoured and eroded side, outfall and cu-off drains.
The material shall be compacted to form a flat or curved surface preparatory to stone pitching of drainage channels,
existing and new scour checks as directed by the Engineer.

817.4 Stone Pitching

Stone pitching shall be constructed in accordance with clause 710 of the standard Specification.

Gabions

Gabions shall be constructed in accordance with clause 711 of the standard Specification.

Spoil Material

The Contractor shall be responsible for removal from site of all materials excavated in the course of undertaking works
in this section of the specifications, unless suitable for re-use, and deposit of the material in a spoil dump to be approved
by the Engineer.

SCOUR CHECKS

Scour checks are to be constructed in mass concrete in accordance with clause 818 of the standard specifications and the
drawings as shall be provided.

819 CLEANING AND MAINTENANCE
819.1 De-silting of Pipe Culverts

Where instructed Contractor shall desilt the existing pipe culverts by removing all the material from the pipe to make
them clean and free flowing.

Measurement and payment shall be by the linear metres of pipes de-silted, regardless of diameter size.

SECTION 9 - PASSAGE OF TRAFFIC
901 SCOPE OF THE SECTION

The Contractor shall so arrange his work to ensure the safe passage of the Traffic at all times and if necessary construct
and maintain an adequate diversion for traffic complete with all the necessary road traffic signs.

The contractor shall provide to the satisfaction of the Engineer adequate warning signs, temporary restriction signs,
advance warning signs, barriers, temporary bumps and any other device and personnel equipped with two way radios to
ensure the safe passage of traffic through the works.

When carrying out the Works the Contractor shall have full regard for the safety of all road users.

The Contractor shall also provide sign posts and maintain to the satisfaction of the Engineer all deviations necessary to

complete the works. The contractor should allow for the costs of complying with the requirements of this clause in his

Payment shall be per unit km rate through the works.

rates.



SECTION 10 -GRAVEL WEARING COURSE

GENERAL
1001

The road carriageway shall be constructed in accordance with the provisions of Section 10 of the Standard
Specifications. Borrow pits and spoil areas shall comply with all the requirements of Section 6 of this specification in
respect of borrow pits and spoil areas.

1002 CLASSIFICATION OF MATERIAL

Gravel wearing course material shall be material which can extracted from a borrow area or a road cutting by ripping to
a depth of 300mm with a single tine hydraulic ripper acceptable to the Engineer. The material shall have a minimum
CBR of 20 at 95% MDD (AASHTO T180) and four days soak

The plasticity requirements and the class of material shall be specified in the Special specification.

SECTION 20 - ROAD FURNITURE

2001 ROAD RESERVE BOUNDARY POSTS

Road reserve boundary posts shall be provided as directed by the Engineer and in compliance with Standard
Specification clause 2001.

2003 EDGE MARKER POSTS

Edge marker posts shall be provided as directed by the Engineer and in compliance with standard Specification Clause
2003.

2004 PERMANENT ROAD SIGNS

Permanent Road Signs shall be provided as directed by the Engineer and in compliance with the requirements of the
"Manual for Traffic Signs in Kenya" Part Il and standard Specification clause 2004.

2004B EXISTING ROAD SIGNS

Where directed by the Engineer, the Contractor shall take down road signs including all posts, nuts, bolts and fittings,
and remove and dispose of the concrete foundation and backfill the post holes. The signs shall be stored at the
Contractor's store and they shall become the property of the Employer who shall remove them prior to the expiry of the
maintenance period.

Measurement and payment for taking down road signs shall be made by the number of signs of any type and size taken
down, cleaned and stored as directed.

Where a salvaged existing sign complies with the requirements of new road signs, the Engineer may instruct the
Contractor to remove the sign for safe storage, and re-erect it.

Measurement and payment shall be made by the number of road signs re-erected as directed and the rate shall include
for excavation, concrete foundations and backfilling around posts and removal of surplus material to spoil.

2005 ROAD MARKING

Paint for road marking shall be internally reflectorised hot applied thermoplastic material in accordance with Clause 218
d(ii) of the Standard Specification.

The rates inserted in the Bills of Quantities for road marking shall include for prior application of approved tack coat.
2006 GUARDRAILS

Contrary to the Standard Specification, quardrail posts shall be concrete 200 mm diameter set vertically at least 1.2m




into the shoulder as directed by the Engineer. Spacer blocks shall also be made of concrete.
Beams for guardrails shall be "Armco Flex beam" or similar obtained from a manufacturer approved by the Engineer.

2007 KERBS
a) Vertical Joints

Vertical joints between adjacent Kerbs shall not be greater than 5 mm in width and shall be filled with a mortar
consisting of 1:3 cement: sand by volume.

b) Transition between flush and raised kerbs

The transition between flush and raised kerbs (e.g at bus bays) shall be termed as ramped kerbs. The transition between
flush and raised kerbs shall occur within a length of 2.0 m.

2008 KILOMETRE MARKER POSTS

Kilometre marker posts shall be provided as directed by the Engineer and in compliance with Standard Specification
clause 2008.

2009 RUMBLE STRIPS

Where directed by the Engineer, the Contractor shall provide, place, trim, shape and compact to line and level asphaltic
concrete rumble strips on the finished shoulders. This shall be done to the satisfaction of the Engineer

2010 BOLLARDS

Where directed by the Engineer, the Contractor shall provide, and install class 20/20 200mm diameter reinforced
concrete Bollards concreted 300mm into the ground.

1 cuments.







SECTION VII - DRAWINGS

Note: A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a
separate booklet.
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Section VIII - General Conditions of Contract 1. GENERAL CONDITIONS

1. General Provisions

11 Definitions

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and B, and
these General Conditions, the following words and expressions shall have the meanings stated. Words
indicating persons or parties include corporations and other legal entities, except where the context requires
otherwise.

1.1.1 The Contract
“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the
documents so named (if any) which are comprised in the Schedules.

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract Agreement].

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these
Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any) which are
listed in the Contract Agreement or in the Letter of Acceptance.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally
constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the Procuring
Entity, including any annexed memoranda comprising agreements between and signed by both Parties.

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was completed by
the Contractor and includes the signed offer to the Procuring Entity for the Works.

“SCC” means the Special Conditions of Contract completed by the Procuring Entity which modify the
General Conditions of Contract.

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the
Letter of Tender, as included in the Contract. Such document may include the Bills of Quantities, data, lists,
and schedules of rates and/or prices.

“Specification” means the document entitled specification, as included in the Contract, and any additions
and modifications to the specification in accordance with the Contract.Such document specifies the Works.

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with the
Letter of Tender, as included in the Contract.

1.1.2 Parties and Persons
“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor
utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each
Subcontractor; and any other personnel assisting the Contractor in the execution of the Works.
“Contractor's Representative” means the person named by the Contract or in the Contractor appointed
from time to time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], who acts on behalf
of the Contractor.

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the Procuring
Entity and the legal successors in title to this person(s).

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the purposes of
the Contract and named in the SCC, or other person appointed from time to time by the Procuring Entity

“Party” means the Procuring Entity or the Contractor, as the context requires.

and notified to the Contractor under Sub-Clause 3.4 [Replacement of the Engineer].



“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2
[Delegation by the Engineer] and all other staff, labor and other employees of the Engineer and of the
Procuring Entity; and any other personnel notified to the Contractor, by the Procuring Entity or the
Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal successors in
title to this person.

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a
subcontractor, for a part of the Works; and the legal successors in title to each of these persons.

1.1.3 Dates, Tests, Periods and Completion
“Base Date” means a date 30 day prior to the submission of tenders.
“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of Works].
“Completion Certificate” means the certificate issued under Sub-Clause 11.9 [Performance
Certificate]. “Day” means a calendar day and “year” means 365 days.
“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case
may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends
over 365 days except if otherwise stated in the SCC (with any extension under Sub-Clause 11.3 [Extension
of Defects Notification Period]), calculated from the date on which the Works or Section is completed as
certified under Sub-Clause 10.1[Taking Over of the Works and Sections].
“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].
“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried
out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by
the Procuring Entity.
“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties or
instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works
or a Section (as the case may be) are taken over by the Procuring Entity.
“Time for Completion” means the time for completing the Works or a Section (as the case may be) under
Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any extension under Sub-Clause 8.4
[Extension of Time for Completion]), calculated from the Commencement Date.

1.1.4 Money and Payments

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes
adjustments in accordance with the Contract.

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off
the Site, including overhead and similar charges, but does not include profit.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final
Payment Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment




Certificate].
“Foreign Currency” means acurrency in which part (orall) of the Contract Price is payable, but not the
Local Currency.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and
Payment], other than the Final Payment Certificate.

“Local Currency” means the currency of the Country.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].
“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5
[Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under
Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment
of Retention Money].

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14
[Contract Price and Payment], for a payment certificate.

1.1.5 Works and Goods
“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the
execution and completion of the Works and the remedying of any defects. However, Contractor's Equipment
excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things
intended to form or forming part of the Permanent Works.
“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent
Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract.

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.
“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the
Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction or
operation of the Works.
“Section” means a part of the Works specified in the SCC as a Section (if any).
“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment)
required on Site for the execution and completion of the Permanent Works and the remedying of any
defects.
“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate.

1.1.6 Other Definitions
“Contractor's Documents” means the calculations, computer programs and other software, drawings,
manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the

Contract.

“Country” means Kenya as the country in which the Site is located, where the Permanent Works are to be
executed.

“Force Majeure” is defined in Clause 19 [Force Majeure].

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations and by-
laws of any legally constituted public authority.

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.4
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indicating its dissatisfaction and intention to commence arbitration.
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance
Security].

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by
the Procuring Entity for the use of the Contractor in the execution of the Works, as stated in the
Specification; but does not include Plant which has not been taken over by the Procuring Entity.

“Site” means the places where the Permanent Works are to be executed, including storage and working
areas, and to which Plant and Materials are to be delivered, and any other places as may be specified in the
Contract as forming part of the Site.

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13
[Variations and Adjustments].

12 Interpretation

In the Contract, except where the context requires otherwise:

a)  Words indicating one gender include all genders;

b) words indicating the singular also include the plural and words indicating the plural also include the
singular;

€) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded
in writing;

d) “written” or “inwriting” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record; and

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the words “tender
documents” with “tendering documents.”

13 Communications

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents,
determinations, notices, requests and discharges, these communications shall be:

a) Inwriting and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of
the agreed systems of electronic transmission as stated in the SCC; and

b) Delivered, sent or transmitted to the address for the recipient's communications as stated in the SCC.
However:

i) if the recipient gives notice of another address, communications shall thereafter be delivered
accordingly; and

i) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to
the address from which the request was issued.

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a
Party, by the other Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as the case
may be.

14 Law andLanguage

1.4.1 The Contract shall be governed by the laws of Kenya.

1.4.2 The ruling language of the Contract shall be the English Language.

15 Priority of Documents

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one another. For the
purposes of interpretation, the priority of the documents shall be in accordance with the following sequence:

a) The Contract Agreement,
b) theLetterofAcceptance,




c) the Particular Conditions—Part A,

d) the Particular Conditions—Part B

e) the General Conditions of Contract

f)  the Form of Tender,

g) the Specifications and Bills of Quantities

h)  the Drawings, and

i)  the Schedules and any other documents forming part of the Contract.

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary
clarification or instruction.

16 Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Letter of
Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement shall be based
upon the form annexed to the Particular Conditions. The costs of stamp duties and similar charges (if any)
imposed by law in connection with entry into the Contract Agreement shallbe borne by the Procuring Entity.

17 Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or under the

Contract. However, either Party:

a) May assign the whole or any part with the prior agreement of the other Party, at the sole discretion of
such other Party, and

b) May, as security in favor of a Procuring Entity or financial institution, assign its right to any moneys
due, or to become due, under the Contract.

18 Care and Supply of Documents

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise
stated in the Contract, two copies of the Contract and of each subsequent Drawing shall be supplied to the
Contractor, who may make or request further copies at the cost of the Contractor.

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the
Engineer

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor's Documents (if any), the Drawings and Variations and other communications given under the
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all
reasonable times.

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the
Works, the Party shall promptly give notice to the other Party of such error or defect.

19  Delayed Drawings or Instructions

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed or disrupted if
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is
late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue the notified
drawing or instruction within a time which is reasonable and is specified in the notice with supporting
details, the Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.




1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall
not be entitled to such extension of time, Cost or profit.

110  Procuring Entity's Use of Contractor's Documents

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual property rights in the
Contractor's Documents and other design documents made by (or on behalf of) the Contractor. The
Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable
transferable non- exclusive royalty-free license tocopy, use and communicate the Contractor's Documents,
including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the
Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting,
repairing and demolishing the Works, and

c) inthe case of Contractor's Documents which are in the form of computer programs and other software,
permit their use on any computer on the Site and other places as envisaged by the Contract, including
replacements of any computers supplied by the Contractor.

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not,
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the
Procuring Entity for purposes other than those permitted under this Sub-Clause.

111  Contractor's Use of Procuring Entity's Documents

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual property rights
in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. The
Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes of the
Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to a third
party by the Contractor, except as necessary for the purposes of the Contract.

112  Confidential Details

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other
information as may be reasonably required in order to verify compliance with the Contract and allow its
proper implementation.

113 Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in
the Particular Conditions:

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or
similar permission for the Permanent Works, and any other permissions described in the Specification
as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify
and hold the Contractor harmless against and from the consequences of any failure to do so; and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
against and from the consequences of any failure to do so, unless the Contractor is impeded to
accomplish these actions and shows evidence of its diligence.

114 Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated
grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the

performance of the Contract;



b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring
Entity.

115 Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall permit and shall
cause its subcontractors and sub-consultants to permit, the Procuring Entity and/or persons appointed by the
Procuring Entity to inspect the Site and/or the accounts and records relating to the procurement process,
selection and/or contract execution, and to have such accounts and records audited by auditors appointed by
the Procuring Entity if requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-
consultants' attention is drawn to Sub-Clause15.6 (Fraud and Corruption) which provides, interalia, that acts
intended to materially impede the exercise of the Procuring Entity's inspection and audit rights constitute a
prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant to
the Procuring Entity's prevailing sanctions procedures).

2 THE PROCURING ENTITY
21 Right of Access to the Site

211  The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site
within the time (or times) stated in the SCC. The right and possession may not be exclusive to the
Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) possession of
any foundation, structure, plant or means of access, the Procuring Entity shall do so in the time and manner
stated in the Specification. However, the Procuring Entity may withhold any such right or possession until
the Performance Security has been received.

212 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of access to, and
possession of, the Site within such times as required to enable the Contractor to proceed without disruption
in accordance with the programme submitted under Sub-Clause 8.3 [Programme].

213 If the Contractor suffers delay and/or incurs Cost as aresult of a failure by the Procuring Entity to give any
such right or possession within such time, the Contractor shall give notice to the Engineer and shall been
titled subject toSub-Clause20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

214 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 [Determinations]
to agree or determine these matters.

215  However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the
Contractor shall not be entitled to such extension of time, Cost or profit.

22 Permits, Licenses or Approvals

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow
the Contractor to obtain properly:

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily available, and
b) Any permits, licenses or approvals required by the Laws of the Country:

i) Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
i)  For the delivery of Goods, including clearance through customs, and
iii) For the export of Contractor's Equipment when it is removed from the Site.

23 Procuring Entity's Personnel

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

Entity's other contractors on the Site:
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b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].

Procuring Entity's Financial Arrangement

The Procuring Entity shall submit, before the Commencement Date and there after within 30 days after
receiving any request from the Contractor, reasonable evidence that financial arrangements have been made
and are being maintained which will enable the Procuring Entity to pay the Contract Price punctually (as
estimated at that time) in accordance with Clause 14 [Contract Price and Payment]. Before the Procuring
Entity makes any material change to his financial arrangements, the Procuring Entity shall give notice to the
Contractor with detailed particulars.

In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has suspended
disbursements under its loan, which finances in whole or in part the execution of the Works, the Procuring
Entity shall give notice of such suspension to the Contractor with detailed particulars, including the date of
such notification, with a copy to the 2.4.3 Engineer, within 7 days of the Procuring Entity having received
the suspension notification from the Procuring Entity. If alternative funds will be available in appropriate
currencies to the Procuring Entity to continue making payments to the Contractor beyond a date 60 day after
the date of Procuring Entity notification of the suspension, the Procuring Entity shall provide reasonable
evidence in his notice of the extent to which such funds will be available.

Procuring Entity's Claims

If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the
Procuring Entity or the shall give notice and particulars to the Contractor. However, notice is not required for
payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring
Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity
became aware, or should have become aware, of the event or circumstances giving rise to the claim. A
notice relating to any extension of the Defects Notification Period shall be given before the expiry of such
period.

The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the
Contract. The Engineer shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor,
and/or(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3
[Extension of Defects Notification Period].

THE ENGINEER
Engineer’s Duties and Authority

The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him in the
Contract. The Engineer's staff shall include suitably qualified engineers and other professionals who are
competent to carry out these duties.

The Engineer shall have no authority to amend the Contract.

The Engineer may exercise the authority attributable to the Engineer as specified in or necessarily to be
implied from the Contract. If the Engineer is required to obtain the approval of the Procuring Entity before
exercising a specified authority, the requirements shall be as stated in the Particular Conditions. The
Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the
Engineer.

However, whenever the Engineer exercises a specified authority for which the Procuring Entity's approval is
required, then (for the purposes of the Contract) the Procuring Entity shall be deemed to have given
approval. Except as otherwise stated in these Conditions:

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Engineer shall be deemed to act for the Procuring Entity; the Engineer has no authority to relieve either
Party of any duties, obligations or

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by the Engineer (including absence of disapproval) shall not relieve the Contractor




from any responsibility he has under the Contract, including responsibility for errors, omissions,
discrepancies and non-compliances; and

C) any act by the Engineer in response to a Contractor's request except as otherwise expressly specified
shall be notified in writing to the Contractor within 14 days of receipt.

312  The following provisions shall apply; The Engineer shall obtain the specific approval of the Procuring Entity
before taking action under the-following Sub-Clauses of these Conditions:

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.
b) Sub-Clausel3.1: instructing a Variation, except;
i) Inan emergency situation as determined by the Engineer, or

i) If such a Variation would increase the Accepted Contract Amount by less than the percentage
specified in the SCC.

¢) Sub-Clausel3.3: Approving a proposal for Variation submitted by the Contractor in accordance with
Sub Clausel13.10r13.2.

d) Sub-Clausel3.4: Specifying the amount payable in each of the applicable currencies.

313 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contract or to
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate
or reduce the risk. The Contractor shall forthwith comply, despite the absence of approval of the Procuring
Entity, with any such instruction of the Engineer. The Engineer shall determine an addition to the Contract
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor
accordingly, with a copy to the Procuring Entity.

3.2 Delegation by the Engineer

321 The Engineer may from time to time assign duties and delegate authority to assistants, and may also revoke
such assignment or delegation. These assistants may include a resident engineer, and/or independent
inspectors appointed to inspect and/or test items of Plant and/or Materials. The assignment, delegation or
revocation shall be in writing and shall not take effect until copies have been received by both Parties.
However, unless otherwise agreed by both Parties, the Engineer shall not delegate the authority to determine
any matter in accordance with Sub-Clause3.5 [Determinations].

322 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check,
certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an
assistant, in accordance with the delegation, shall have the same effect as though the act had been an act of
the Engineer. However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore
not prejudice the right of the Engineer to reject the work, Plant or Materials;

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the
matter to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction.

3.3 Instructions of the Engineer

331 The Engineer may issue to the Contractor (at any time) instructions and additional or modified Drawings
which may be necessary for the execution of the Works and the remedying of any defects, all in accordance
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to
whom the appropriate authority has been delegated under this Clause. If an instruction constitutes a
Variation, Clause 13 [Variations and Adjustments] shall apply.

332 The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on any
matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the
Engineer or a delegated assistant:

a) Gives an oral instruction,

b) Receives a written confirmation of the instruction, from (or on behalf of) theContractor, within two
working days after giving the instruction, and

c) Does not reply by issuing a written rejection and/or instruction within two working  days after
receiving the confirmation, then the confirmation shall constitute the written instruction of the

Engineeror delegated assistant (as the case may be).
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Replacement of the Engineer

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 21 days
before the intended date of replacement, give notice to the Contractor of the name, address and relevant
experience of the intended replacement Engineer. If the Contractor considers the intended replacement
Engineer to be unsuitable, he has the right to raise objection against him by notice to the Procuring Entity,
with supporting particulars, and the Procuring Entity shall give full and fair consideration to this objection.

Determinations

Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub-Clause 3.5
to agree or determine any matter, the Engineer shall consult with each Party in an endeavor to reach
agreement. If agreement is not achieved, the Engineer shall make a fair determination in accordance with the
Contract, taking due regard of all relevant circumstances.

The Engineer shall give notice to both Parties of each agreement or determination, with supporting
particulars, within 30 days from the receipt of the corresponding claim or request except when otherwise
specified. Each Party shall give effect to each agreement or determination unless and until revised under
Clause 20 [Claims, Disputes and Arbitration].

THE CONTRACTOR
Contractor's General Obligations

The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in
accordance with the Contract and with the Engineer's instructions, and shall remedy any defects in the
Works.

The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or
permanent nature, required in and for this design, execution, completion and remedying of defects.

All equipment, material, and services to be incorporated in or required for the Works shall have their origin
in any eligible source country as defined by the Procuring Entity.

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be
responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and
Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise be
responsible for the design or specification of the Permanent \Works.

The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these
arrangements and methods shall be made without this having previously been notified to the Engineer.

The Contractor shall not commence any Works, including mobilization and/or pre-construction activities
(e.g. limited clearance for haul roads, site accesses and work site establishment, geotechnical investigations
or investigations to select ancillary features such as quarries and borrowpits), unless the Engineer is satisfied
that appropriate measures are in place to address environmental, social, health and safety risks and impacts.

If the Contract specifies that the Contract or shall design any part of the Permanent Works, then unless

otherwise stated in the Particular Conditions:

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in accordance with
the procedures specified in the Contract;

b) These Contractor's Documents shall be in accordance with the Specification and Drawings, shall be
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall
include additional information required by the Engineer to add to the Drawings for co-ordination of
each Party's designs;

c) The Contractor shall be responsible for this part and it shall, when the Works are completed, be fit for
such purposes for which the part is intended as are specified in the Contract; and

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to the Engineer the
“as- built” documents and, if applicable, operation and maintenance manuals in accordance with the
Specification and insufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble,
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adjust and repair this part of the Works. Such part shall not be considered to be completed for thev
purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these
documents and manuals have been submitted to the Engineer.

Performance Security

Performance security shall not be required for contracts estimated to cost less than Kenya shillings five
million shillings.

The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount
stated in the SCC and denominated in the currency (ies) of the Contractor in a freely convertible currency
acceptable to the Procuring Entity. If an amount is not stated in the SCC, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days after receiving
the Letter of Acceptance and shall send a copy to the Engineer. The Performance Security shall be issued by
a reputable Procuring Entity or financial institution selected by the Contract or and shall be in the form
annexed to the Particular Conditions, as stipulated by the Procuring Entity in the SCC, or in another form
approved by the Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has
executed and completed the Works and remedied any defects. If the terms of the Performance Security
specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by
the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security
until the Works have been completed and any defects have been remedied.

The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which
the Procuring Entity is entitled under the Contract.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to
the extent to which the Procuring Entity was not entitled to make the claim.

The Procuring Entity shall return the Performance Security to the Contractor within 21 days after receiving a
copy of the Performance Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer determines an
addition or are duction to the Contract Price as a result of a change in cost and/or legislation, or as a result of
a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific
currency, the Contractor shall at the Engineer's request promptly increase, or may decrease, as the case may
be, the value of the Performance Security in that currency by an equal percentage.

Contractor's Representative

The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act
on the Contractor's behalf under the Contract. Unless the Contractor's Representative is named in the
Contract, the Contractor shall, prior to the Commencement Date, submit to the Engineer for consent the
name and particulars of the person the Contractor proposes to appoint as Contractor's Representative. If
consent is withheld or subsequently revoked interms of Sub-Clause 6.9 [Contractor's Personnel], or if the
appointed person fails to act as Contractor's Representative, the Contractor shall similarly submit the name
and particulars of another suitable person for such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the
Contractor's Representative or appoint a replacement.

The whole time of the Contractor's Representative shall be given to directing the Contractor's performance
of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the
execution of the Works, a suitable replacement person shall be appointed, subject to the Engineer's prior
consent, and the Engineer shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3
[Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to any competent person,
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and may at anytime revoke the delegation. Any delegation or revocation shall not take effect until the
Engineer has received prior notice signed by the Contractor's Representative, naming the person and
specifying the powers, functions and authority being delegated or revoked.

The Contractor's Representative shall be fluent in the language for communications defined in Sub-
Clausel.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said
language, the Contractor shall make competent interpreters available during all working hours in a number
deemed sufficient by the Engineer.

Subcontractors
The Contractor shall not subcontract the whole of the Works.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as if
they were the acts or defaults of the Contractor. Unless otherwise stated in the Particular Conditions:

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a
subcontract for which the Subcontractor is named in the Contract;

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors;

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended date of the
commencement of each Subcontractor's work, and of the commencement of such work on the Site; and

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause15.2 [Termination
by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractorby Sub-Clause 1.12
[Confidential Details] apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from the
Country to be appointed as Subcontractors.

Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period
and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the
assignment takes effect.

Co-operation

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate

opportunities for carrying out work to:

a) The Procuring Entity's Personnel,

b) Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed in the execution on or
near the Site of any work not included in the Contract.

Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include
the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of
the Contractor.

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any
foundation, structure, plant or means of access in accordance with Contractor’s Documents, the Contractor

shall submit such documents to the Engineer in the time and manner stated in the Specification.

Setting Out

The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all




The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the
Contractor shall use reasonable efforts to verify their accuracy before they are used.

472  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in
these items of reference, and an experienced contractor could not reasonably have discovered such error and
avoided this delay and/or Cost, the Contractor shall give notice to the Engineer and shall be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

473  After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been
discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise.

48  Safety Procedures

The Contractor shall:

a) Comply with all applicable safety regulations,

b) Take care for the safety of all persons entitled to be on the Site,

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to avoid danger
to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under
Clausel0 [Procuring Entity's Taking Over], and

e) Provide any Temporary Works (including roadways, footways, guards and fences) which may be
necessary, because of the execution of the Works, for the use and protection of the public and of owners
and occupiers of adjacent land.

49  Quality Assurance

491  The Contractor shall institute a quality assurance system to demonstrate compliance with the requirementsof
the Contract. The system shall be in accordance with the details stated in the Contract. The Engineer shall be
entitled to audit any aspect of the system.

492  Details of all procedures and compliance documents shall be submitted to the Engineer for information
before each design and execution stage is commenced. When any document of a technical nature is issued to
the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document
itself. Compliance with the quality assurance system shall not relieve the Contractor of any of his duties,
obligations or responsibilities under the Contract.

410 Site Data

4101 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date,
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site,
including environmental aspects. The Procuring Entity shall similarly make available to the Contract or all
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be
responsible for interpreting all such data.

4102 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to
have obtained all necessary information as to risks, contingencies and other circumstances which may
influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to have
inspected and examined the Site, its surroundings, the above data and other available information, and to
have been satisfied before submitting the Tender as to all relevant matters, including (without limitation):

a) The form and nature of the Site, including sub-surface conditions,

b) The hydrological and climatic conditions,

c) The extent and nature of the work and Goods necessary for the execution and completion of the
Works and the remedying of any defects,

d) The Laws, procedures and labor practices of the Country, and

e) The Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water

411  Sufficiency of the Accepted Contract Amount

and other services.
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The Contractor shall be deemed to:

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b) Have based the Accepted Contract Amount on the data, interpretations, necessary information,
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site
Data].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's
obligations under the Contract (including those under Provisional Sums, if any) and all things necessary for
the proper execution and completion of the Works and the remedying of any defects.

Unforeseeable Physical Conditions

In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other
physical obstructions and pollutants, which the Contractor encounters at the Site when executing the Works,
including sub-surface and hydrological conditions but excluding climatic conditions.

If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the
Contractor shall give notice to the Engineer as soon as practicable.

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, and shall
set out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue
executing the Works, using such proper and reasonable measures as are appropriate for the physical
conditions, and shall comply with any instructions which the Engineer may give. If an instruction constitutes
a Variation, Clause 13 [Variations and Adjustments] shall apply.

If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject

to notice under Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

Upon receiving such notice and inspecting and/or investigating these physical conditions, the Engineer shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs
(a) and (b) above related to this extent.

However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Engineer may
also review whether other physical conditions in similar parts of the Works (if any) were more favorable
than could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that
thesemore favorable conditions were encountered, the Engineer may proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine the reductions in Cost which were due to these conditions, which
may be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of
all adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered
in similar parts of the Works, shall not result in any reduction in the Contract Price.

The Engineer shall take account of any evidence of the physical conditions foreseen by the Contractor when
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the
Contractor's interpretation of any such evidence.

Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works.
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities outside the Site
which he may require for the purposes of the Works.

Avoidance of Interference

The Contractor shall not interfere unnecessarily or improperly with:
a) The convenience of the public, or

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they are public
or in the possession of the Procuring Entity or of others.




4142 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper
interference.

415  Access Route

4151 TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccessroutestothe
SiteatBaseDate. TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombeingdamaged by the
Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of
appropriatevehiclesandroutes.

4152 Except as otherwise stated in these Conditions:

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be required
for his use of access routes;

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any
permission which may be required from the relevant authorities for his use of routes, signs and
directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise
of any access route;

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes
shall be borne by the Contractor.

416  Transport of Goods

Unless otherwise stated in the Particular Conditions:

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which any Plant or a
major item of other Goods will be delivered to the Site;

b) The Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and
protecting all Goods and other things required for the Works; and

c) The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,
losses and expenses (including legal fees and expenses) resulting from the transport of Goods, and shall
negotiate and pay all claims arising from their transport.

417  Contractor's Equipment

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site, Contractor's
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer.
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site.

418 Protection of the Environment

4181 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to
limit damage and nuisance to people and property resulting from pollution, noise and other results of his
operations.

4182 The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities
shall not exceed the values stated in the Specification or prescribed by applicable Laws.

419  Electricity, Water and Gas

4191 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other
services he may require for his construction activities and to the extent defined in the Specifications, for the
tests.

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas
and other services as may be available on the Site and of which details and prices are given in the
Specification. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these
services and for measuring the quantities consumed.

4192 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or
determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause
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3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.
Procuring Entity's Equipment and Free-Issue Materials

The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in
the Specification. Unless otherwise stated in the Specification:

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that

b) The Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.

The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's
Equipment shall be agreed or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the
Procuring Entity.

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materialsc at
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall
promptly give notice to the Engineer of any shortage, defect or default in these materials. Unless otherwise
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defect or default.

After this visual inspection, the free-issue materials shall come under the care, custody and control of the
Contractor.The Contractor's obligations of inspection, care, custody and control shall not relieve the
Procuring Entity of liability for any shortage, defect or default not apparent froma visual inspection.

Progress Reports

Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared by the
Contractor and submitted to the Engineer in six copies. The first report shall cover the period upto the end of
the first calendar month following the Commencement Date. Reports shall be submitted monthly thereafter,
each within 7 days after the last day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the
completion date stated in the Taking-Over Certificate for the Works.

Each report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; andincluding
these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

b) photographs showing the status of manufacture and of progress on the Site;

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer,
manufacture location, percentage progress, and the actual or expected dates of:

i) commencement of manufacture,
i) Contractor's inspections,
iii) tests, and
iv) shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];

e) copies of quality assurance documents, test results and certificates of Materials;

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-Clause
20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to environmental
aspects and public relations; and

h) comparisons of actual and planned progress, with details of any events or circumstances which may
jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted to
overcome delays.

The Contractor shall provide immediate notification to the Engineer of incidents in the following categories.
Full details of such incidents shall be provided to the Engineer within the time frame agreed with the
Engineer.

) confirmed or likely violation of anvy law or international agreement;
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b) any fatality or serious injury;
c) significant adverse effects or damage to private property (e.g. vehicle accident, damage from fly rock,
working beyond the boundary);

d) major pollution of drinking water aquifer or damage or destruction of rare or endangered habitat
(including protected areas) or species; or

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or other violations
involving children.

Security of the Site

Unless otherwise stated in the Particular Conditions:
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel;
and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as
authorized personnel of the Procuring Entity's other contractors on the Site.

Contractor's Operations on Site

The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by
the Contractor and agreed by the Engineer as additional working areas. The Contractor shall take all
necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these
additional areas, and to keep them off adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction
and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear
away and remove from the Site any wreckage, rubbish and Temporary Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part of
the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material,
wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and the Works in a
clean and safe condition. However, the Contractor may retain on Site, during the Defects Notification
Period, such Goods as are required for the Contractor to fulfil obligations under the Contract.

Fossils

All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity.
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from
removing or damaging any of these findings.

The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with
the instructions, the Contractor shall give a further notice to the Engineer and shall be entitled subject to
Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

NOMINATED SUB CONTRACTORS

Definition of “nominated Subcontractor

In the Contract, “nominated Subcontractor” means a Subcontractor:

a) Who is stated in the Contract as being a nominated Subcontractor, or

b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor to employ
as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].

Objection to Nomination
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Contractor raises reasonable objection by notice to the Engineer as soon as practicable, with supporting
particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the
following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and
from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or
financial strength;

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from any
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or

C) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the
subcontracted work (including design, if any), the nominated Subcontract or shall:

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to
discharge his obligations and liabilities under the Contract;

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in
connection with the Contract and from the consequences of any failure by the Subcontractor to
perform these obligations or to fulfil these liabilities, and

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated
Subcontractors].

Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated
Subcontractor's invoices approved by the Contractor which the Engineer certifies to be due in accordance
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence
of Payments].

Evidence of Payments

Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the

Engineer may request the Contractor to supply reasonable evidence that the nominated Subcontractor

hasreceived all amounts due in accordance with previous Payment Certificates, less applicable deductions

for retention or otherwise. Unless the Contractor:

a) Submits this reasonable evidence to the Engineer, or

b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or refuse to

pay these amounts, and
i) submits to the Engineer reasonable evidence that the nominated Subcontractor has been notified

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct
to the nominated Subcontractor, partor all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then
repay, to the Procuring Entity, the amount which the nominated Subcontractor was directly paid
by the Procuring Entity.

STAFF AND LABOR
Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate,
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor
with appropriate qualifications and experience from sources within the Country.

Rates of Wages and Conditions of Labor

The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those
established for the trade or industry where the work is carried out. If no established rates or conditions are
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the
general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is
similar to that of the Contractor.
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The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such
deductions there of as may be imposed on him by such Laws.

Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring Entity's
Personnel.

Labor Laws

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel,
including Laws relating to their employment, health, safety, welfare, immigration and emigration, and shall
allow them all their legal rights.

The Contractor shall require his employees to obey all applicable Laws, including those concerning safety at
work.

Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working

hours stated in the SCC, unless:

a) Otherwise stated in the Contract,

b) The Engineer gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the
Works, in which case the Contractor shall immediately advise the Engineer.

Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary
accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall also provide
facilities for the Procuring Entity's Personnel as stated in the Specification.

The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or permanent
living quarters within the structures forming part of the Permanent Works.

Health and Safety

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure thatmedical
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made
for all necessary welfare and hygiene requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety
and protection against accidents. This person shall be qualified for this responsibility and shall have the
authority to issue instructions and take protective measures to prevent accidents. Throughout the execution
of the Works, the Contractor shall provide whatever is required by this person to exercise this responsibility
and authority.

The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence.
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons,
and damage to property, as the Engineer may reasonably require.

HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme Vvia an approved
service provider and shall undertake such other measures as are specified in this Contract to reduce the
risk of the transfer of the HIV virus between and among the Contractor's Personnel and the local
community, to promote early diagnosis and to assist affected individuals.

Contractor's Superintendence

Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's




inspect and test the work.

682  Superintendence shall be given by a sufficient number of persons having adequate knowledge of the
language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be
carried out (including the methods and techniques required, the hazards likely to be encountered and
methods of preventing accidents), for the satisfactory and safe execution of the Works.

69 Contractor's Personnel

691 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and experienced in
their respective trades or occupations. The Engineer may require the Contractor to remove (or cause to be
removed) any person employed on the Site or Works, including the Contractor's Representative if applicable,
who:

a) Persists in any misconduct or lack of care,

b) Carries out duties incompetently or negligently,

c) Fails to conform with any provisions of the Contract,

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the
execution of the Works.

692 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.
610 Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to be
outstanding at the completion date stated in the Taking-Over Certificate for the Works.

611 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property
on and near the Site.

612  Foreign Personnel

6121 The Contractor may bring in to the Country any foreign personnel who are necessary for the execution of the
Works to the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are
provided with the required residence visas and work permits. The Procuring Entity will, if requested by the
Contractor, use his Lowest endeavors in a timely and expeditious manner to assist the Contract or in
obtaining any local, state, national or government permission required for bringing in the Contractor's
personnel.

6122 The Contractor shall be responsible for the return of these personnel to the place where they were recruited
or to their domicile. In the event of the death in the Country of any of these personnel or members of their
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their
return or burial.

613  Supply of Foodstuffs

6131 The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the
Specification at reasonable prices for the Contractor's Personnel for the purposes of or in connection with the
Contract.

614  Supply of Water

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and
other water for the use of the Contractor's Personnel.

615 Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply
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with all the regulations of the local health authorities, including use of appropriate insecticide.
Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter
or disposal thereof by Contractor's Personnel.

Arms and Ammunition

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any
kind, or allow Contractor's Personnel to do so.

Festivals and Religious Customs

The Contractor shall respect the Country's recognized festivals, days of rest and religious or other customs.

Funeral Arrangements

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral
arrangements for any of his local employees who may die while engaged upon the Works.

Prohibition of Forced or Compulsory Labor

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting
arrangements.

Prohibition of Harmful Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical,
mental, spiritual, moral, or social development. Where the relevant labor laws of the Country have
provisions for employment of minors, the Contract or shall follow those laws applicable to the Contractor.
Children below the age of 18 years shall not be employed in dangerous work.

Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labor at the Site. The records
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and
Equipment].

Workers' Organizations

The Contractor shall comply with laws on workers' rights to form and to join workers' organizations without
interference and to bargain collectively.

Non-Discrimination and Equal Opportunity

The Contractor shall not make employment decisions on the basis of personal characteristics unrelated to
inherent job requirements. The Contractor shall base the employment relationship on the principle of equal
opportunity and fair treatment and shall not discriminate with respect to aspects of the employment
relationship, including recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, promotion, termination of employment or
retirement, and discipline.

Plant, Materials and Workmanship
Manner of Execution

The Contractor shall carry out the manufacture of Plant, the production and manufacture of Materials, and
all other execution of the Works:

a) In the manner (if any) specified in the Contract,

b) Ina proper workman like and careful manner, in accordance with recognized good practice, and

c) With properly equipped facilities and non-hazardous Materials, except as otherwise specified in the




Contract.
72 Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the Engineer
for consent prior to using the Materials in or for the Works:
a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the
Contractor's cost, and
b) additional samples instructed by the Engineer as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.

73 Inspection

731  The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained,
and

b) During production, manufacture and construction (at the Site and elsewhere), be entitled to examine,
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of
Plant and production and manufacture of Materials.

732  The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities,
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the
Contractor from any obligation or responsibility.

The Contractor shall give notice to the Engineer whenever any work is ready and before it is covered up, put
out of sight, or packaged for storage or transport. The Engineer shall then either carry out the examination,
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor
that the Engineer does not require to do so. If the Contractor fails to give the notice, he shall, if and when
required by the Engineer, uncover the work and thereafter reinstate and make good, all at the Contractor's
cost.

74 Testing
741 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after Completion (if any).

742 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance,
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials,
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The
Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials
and other parts of the Works.

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of specified
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.

743  The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention to attend the
tests. If the Engineer does not attend at the time and place agreed, the Contractor may proceed with the tests,
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the
Engineer'spresence.

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a result of a
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Engineer and shall
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.

744 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When the specified
tests have been passed, the Engineer shall endorse the Contractor's test certificate, or issue a certificate to
him, to that effect. If the Engineer has not attended the tests, he shall be deemed to have accepted the
readings as accurate.




75  Rejection

751 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is
found to be defective or otherwise not in accordance with the Contract, the Engineer may reject the Plant,
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then
promptly make good the defect and ensure that the rejected item complies with the Contract.

752  If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be repeated unde
rthe same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the
Procuring Entity.

76  Remedial Work

761 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to:
a) remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,
b) remove and re-execute any other work which is not in accordance with the Contract, and

c) execute any work which is urgently required for the safety of the Works, whether because of an
accident, unforeseeable event or otherwise.

762  The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any)
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).

763 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and
pay other persons to carry out the work. Except to the extent that the Contractor would have been entitled to
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the
Procuring Entity all costs arising from this failure.

77 Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the extent consistent
with the Laws of the Country, become the property of the Procuring Entity at whichever is the earlier of the
following times, free from liens and other encumbrances:

a) When it is incorporated in the Works;

b) When the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10
[Payment for Plant and Materials in Event of Suspension].

78 Royalties

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:
a) Natural Materials obtained from outside the Site, and

b) The disposal of material from demolitions and excavations and of other surplus material (whether
natural or man-made), except to the extent that disposal areas within the Site are specified in the
Contract.

8. COMMENCEMENT, DELAYS AND SUSPENSION
81 Commencement of Works

811 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the
date at which the following precedent conditions have all been fulfilled and the Engineer's notification
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received
by the Contractor:

a) Contract by relevant authorities of the Country;

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial arrangements
(under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]);

c) signature of the Contract Agreement by both Parties, and if required, approval of the except if otherwise
specified in the SCC, effective access to and possession of the Site given to the Contractor together with
such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the
commencement of the Works

d) receipt by the Contract or of the Advance Payment under Sub-Clausel14.2 [Advance Payment] provided

that the corresponding Procuring Entity guarantee has been delivered by the Contractor.



812 If the said Engineer's instruction is not received by the Contractor within 180 days from his receipt of the
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause 16.2
[Termination by Contractor].

813  The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shall then proceed with the Works with due expedition and without delay.

82  Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for
Completion for the Works or Section (as the case may be), including:

a) achieving the passing of the Tests on Completion, and

b) completing all work which is stated in the Contract as being required for the Works or Section to be
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the
Works and Sections].

83 Programme

831 The Contractor shall submit a detailed time programme to the Engineer within 14 days after receiving the
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's
obligations. Each programme shall include:

a) the order in which the Contractor intends to carry out the Works, including the anticipated timing ofeach
stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site,
construction, erection and testing,

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated
Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and
d) asupporting report which includes:

i) ageneral description of the methods which the Contract or intends to adopt, and of the major
stages, in the execution of the Works, and

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.

832  Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be
entitled to rely upon the programme when planning their activities.

833 The Contractor shall promptly give notice to the Engineer of specific probable future events or
circumstances which may adversely affect the work, increase the Contract Price or delay the execution of
the Works. The Engineer may require the Contractor to submit an estimate of the anticipated effect of the
future event or circumstances, and/or a proposal under Sub-Clause 13.3 [Variation Procedure].

834 If, at anytime, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the
Contractor shall submit a revised programme to the Engineer in accordance with this Sub-Clause.

84  Extension of Time for Completion

841 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the
Time for Completion if and to the extent that completion for the purposes of Sub-Clause10.1 [Taking Over
of the Works and Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the
Contract,

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,

c) exceptionally adverse climatic conditions,

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental
actions, or

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring

Fntity‘q Personnel _or the Pmmring Fntity'q other contractors



842 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor
shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's Claims]. When
determining each extension of time under Sub-Clause 20.1, the Engineer shall review previous
determinations and may increase, but shall not decrease, the total extension of time.

85  Delays Caused by Authorities

If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted
public authorities in the Country,

b) These authorities delay or disrupt the Contractor's work, and

¢) The delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of
delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].

86 Rate of Progress

861 If, at any time:
a) Actual progress is too slow to complete within the Time for Completion, and/or

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme],
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the
Engineer may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised
programme and supporting report describing the revised methods which the Contractor proposes to
adopt in order to expedite progress and complete within the Time for Completion.

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which may
require increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at
the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur
additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims]
pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7
below.

862  Additional costs of revised methods including acceleration measures, instructed by the Engineer to reduce
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid
by the Procuring Entity, without generating, however, any other additional payment benefit to the
Contractor.

87 Delay Damages

871 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this
default. These delay damages shall be the sum stated in the SCC, which shall be paid for everyday which
shall elapse between the relevant Time for Completion and the datestatedintheTaking-
OverCertificate. However, the total amount due under this Sub-Clause shall not exceed the maximum amount
of delay damages (if any) stated in the SCC.

872  These delay damages shall be the only damages due from the Contractor for such default, other than in the
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from
any other duties, obligations or responsibilities which he may have under the Contract.

88  Suspension of Work

881 The Engineer may at any time instruct the Contractor to suspend progress of part or all of the Works. During
such suspension, the Contractor shall protect, store and secure such part or the Works against any
deterioration, loss or damage.

882  The Engineer may also notify the cause for the suspension. If and to the extent that the cause is notified and
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

89  Consequences of Suspension

891 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's instructions under
Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to
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the Engineer and shall been titled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in,
making good the consequences of the Contractor's faulty design, workmanship or materials, or of the
Contractor's failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/or
Materials which have not been delivered to Site, if:

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance
with the Engineer's instructions.

Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the
Contractor may request the Engineer's permission to proceed. If the Engineer does not give permission
within 30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works.
If the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor].

Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Engineer shall jointly
examine the Works and the Plant and Materials affected by the suspension. The Contractor shall make good
any deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the
suspension after receiving from the Engineer an instruction to this effect under Clausel3 [Variations and
Adjustments].

TESTS ON COMPLETION
Contractor's Obligations

The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1
[Contractor's General Obligations].

The Contractor shall give to the Engineer not less than 21 days' notice of the date after which the Contract or
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion
shall be carried out within 14 days after this date, on such day or days as the Engineer shall instruct.

In considering the results of the Tests on Completion, the Engineer shall make allowances for the effect of
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a
certified report of the results of these Tests to the Engineer.

Delayed Tests

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth
paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by notice require
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out
the Tests on such day or days within that period as the Contract or may fix and of which he shall give notice
to the Engineer.




If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring
Entity's Personnel may proceed with the Tests at the risk and cost of the Contractor. The Tests on
Completion shall then be deemed to have been carried out in the presence of the Contract or and the results
of the Tests shall be accepted as accurate.

93 Retesting

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and
the Engineer or the Contractor may require the failed Tests, and Tests on Completion on any related work, to
be repeated under the same terms and conditions.

94  Failure to Pass Tests on Completion

941 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],
the Engineer shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3;

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section,
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the
same remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 [Failure to Remedy Defects]; or

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests.

942 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other obligations under
the Contract, and the Contract Price shall be reduced by such amount as shall be appropriate to cover the
reduced value to the Procuring Entity as a result of this failure. Unless the relevant reduction for this failure
is stated (or its method of calculation is defined) in the Contract, the Procuring Entity may require the
reduction to be (i) agreed by both Parties (in full satisfaction of this failure only) and paid before this
Taking-Over Certificate is issued, or
(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5
[Determinations].

10. PROCURING ENTITY'S TAKING OVER
101  Taking Over of the Works and Sections

1011 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a)
below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in
accordance with this Sub-Clause.

1012 The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not earlier than 14 days
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.

1013 The Engineer shall, within 30 days after receiving the Contractor's application:

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or Section were
completed in accordance with the Contract, except for any minor outstanding work and defects which
will not substantially affect the use of the Works or Section for their intended purpose (either until or
whilst this work is completed and these defects are remedied); or

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to

enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before
issuing a further notice under this Sub-Clause.

1014 If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's application
within the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance
with the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that
period.

102  Taking Over of Parts of the Works

1021 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part

of the Permanent Works.



The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either
specified in the Contract or agreed by both Parties) unless and until the Engineer has issued a Taking-Over
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate isissued:

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,

b) The Contractor shall cease to be liable for the care of such part as from this date, when responsibility
shall pass to the Procuring Entity, and

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part.

1022 After the Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be
given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests
onCompletion. The Contractor shall carry out these Tests on Completion as soon as practicable before the
expiry date of the relevant Defects Notification Period.

1023 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works,
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give
notice to the Engineer and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of
any such Cost-plus profit, which shall be included in the Contract Price. After receiving this notice, the
Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this Cost
and profit.

1024 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay
damages there after for completion of the remainder of the Works shall be reduced. Similarly, the delay
damages for the remainder of the Section (if any) in which this part is included shall also be reduced. For
any period of delay after the date stated in this Taking-Over Certificate, the proportional reduction in these
delay damages shall be calculated as the proportion which the value of the part so certified bears to the value
of the Works or Section (as the case may be) as a whole. The Engineer shall proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine these proportions. The provisions of this paragraph
shall only apply to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not
affect the maximum amount of these damages.

103  Interference with Tests on Completion

1031 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been
completed.

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The
Engineer shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance
with the relevant provisions of the Contract.

1032 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on
Completion, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and
b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.

1033  After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

104  Surfaces Requiring Reinstatement

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall
not be deemed to certify completion of any ground or other surfaces requiring reinstatement.

11 Defects Liability
111  Completion of Outstanding Work and Remedying Defects
1111 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by

the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as
soon as practicable there after, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such

reasonable time as is instructed by the Engineer, and



b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section
(as the case may be).

1112 If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on behalf of) the
Procuring Entity.

112 Cost of Remedying Defects

1121  All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the
work is attributable to:

a) Any design for which the Contractor is responsible,
b) Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

122 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified
promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.

113  Extension of Defects Notification Period

1131 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which
they are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a
Defects Notification Period shall not be extended by more than two years.

1132 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 [Suspension of
Work] orSub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under
this Clause shall not apply to any defects or damage occurring more than two years after the Defects
Notification Period for the Plant and/or Materials would otherwise have expired.

114  Failure to Remedy Defects

1141 If the Contractor fails to remedy any defector damage within a reasonable time, a date may be fixed by (or
on behalf of) the Procuring Entity, on or by which the defect or damage is to be remedied. The Contractor
shall be given reasonable notice of this date.

1142 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be
executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Procuring
Entity may (at his option):

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5
[Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring
Entity in remedying the defect or damage;

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in accordance
with Sub-Clause3.5 [Determinations]; or

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which
cannot be put to the intended use.

1143 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity shall then be
entitled to recover all sums paid for the Works or for such part (as the case may be), plus financing costs and
the cost of dismantling the same, clearing the Site and returning Plant and Materials to the Contractor.

115 Removal of Defective Work
If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent,

the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or
damaged. This consent may require the Contractor to increase the amount of the Performance Security by

116  Further Tests

the full replacement cost of these items, or to provide other appropriate security.
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If the work of remedying of any defect or damage may affect the performance of the Works, the Engineer
may require the repetition of any of the tests described in the Contract. The requirement shall be made by
notice within 30 days after the defect or damage is remedied.

These tests shall be carried out in accordance with the terms applicable to the previous tests, except that hey
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying
Defects], for the cost of the remedial work.

Right of Access

Until the Performance Certificate has been issued, the Contractor shall have such right of access to the
Works as is reasonably required in order to comply with this Clause, except as may be inconsistent with the
Procuring Entity's reasonable security restrictions.

Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the direction of
the Engineer. Unless the defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost
of Remedying Defects], the Cost of the search plus profit shall be agreed or determined by the Engineer in
accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price.

Completion Certificate

Performance of the Contractor's obligations shall not be considered to have been completed until the
Engineer has issued the Performance Certificate to the Contractor, stating the date on which the Contractor
completed his obligations under the Contract.

The Engineer shall issue the Performance Certificate within 30 days after the latest of the expiry dates of the
Defects Notification Periods, or as soon thereafter as the Contractor has supplied all the Contractor's
Documents and completed and tested all the Works, including remedying any defects. A copy of the
Performance Certificate shall be issued to the Procuring Entity.

Only the Performance Certificate shall be deemed to constitute acceptance of the Works.

Unfulfilled Obligations

After the Performance Certificate has been issued, each Party shall remain liable for the fulfilment of any
obligation which remains unperformed at that time. For the purposes of determining the nature and extentof
unperformed obligations, the Contract shall be deemed to remain in force.

Clearance of Site

Upon receiving the Performance Certificate, the Contractor shall remove any remaining Contractor's
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.

If all these items have not been removed within 30 days after receipt by the Contractor of the Performance
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and
restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.

MEASUREMENT AND EVALUATION
Works to be Measured

The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other
particulars detailing the amounts which he considers to be entitled under the Contract.




1212 Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall be given to
the Contractor's Representative, who shall:

a) promptly either attend or send another qualified representative to assist the Engineer in making the
measurement, and
(b) supply any particulars requested by the Engineer.

If the Contractor fails to attend or send a representative, the measurement made by (or on behalf of) the
Engineer shall be accepted as accurate.

1213  Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from
records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to
examine and agree the records with the Engineer, and shall sign the same when agreed. If the Contractor
does not attend, the records shall be accepted as accurate.

1214 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then the
Contractor shall give notice to the Engineer of the respects in which the records are asserted to be
inaccurate. After receiving this notice, the Engineer shall review the records and either confirm or vary
them and certify the payment of the undisputed part. If the Contractor does not so give notice to the
Engineer within 14 days after being requested to examine the records, they shall be accepted as accurate.

122 Method of Measurement

Except as otherwise stated in the Contract and notwithstanding local practice:

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) The method of measurement shall be in accordance with the Bills of Quantities or other
applicable Schedules.

123 Evaluation

1231 Except as otherwise stated in theContract, the Engineer shallproceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of work,
applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1
and 12.2 and the appropriate rate or price for the item.

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for
such item in the Contractor, if there is no such item, specified for similar work.

1232 Any item of work included in the Bills of Quantities for which no rate or price was specified shall
be considered as included in other rates and prices in the Bills of Quantities and will not be paid
for separately.

However, a new rate or price shall be appropriate for an item of work if:
a) 1)  the measured quantity of the item is changed by more than 25% from the quantity of this
item in the Bills of Quantities or another Schedule,
i) This change in quantity multiplied by such specified rate fo rthis item exceeds 0.25% of
the Accepted Contract Amount,
i)  This change in quantity directly changes the Cost per unit quantity of this item by more
than 1%, and
iv)  This item is not specified in the Contract as a “fixed rate
item”; or
b) 1)  the work s instructed under Clause 13 [Variations and Adjustments],
i) no rate or price is specified in the Contract for this item, and
Iii)  no specified rate or price is appropriate because the item of work is not of similar
character, or is not executed under similar conditions, as any item in the Contract.

1233 Each new rate or price shall be derived from any relevant rates or prices in the Contract, with
reasonable adjustments to take account of the matters described in sub-paragraph (a) and/or (b), as
applicable. If no rates or prices are relevant for the derivation of a new rate or price, it shall be
derived from the reasonable Cost of executing the work, together with profit, taking account of any




other relevant matters.

1234 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall
determine a provisional rate or price for the purposes of Interim Payment Certificates as soon as
the concerned work commences.

1235 Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender price),
payment valuation certificates and variation orders on omissions and additions valued based on
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus
percentage. The percentage already worked out during tender evaluation is worked out as follows:
(corrected tender price—tender price)/tender price X 100.

124  Omissions

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been

agreed, if:

a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, would
have been deemed to be covered by a sum forming part of the Accepted Contract Amount;

b) the omission of the work will result (or has resulted) in this sum not forming part of the
Contract Price; and

c) this cost is not deemed to be included in the evaluation of any substituted work; then the
Contractor shall give notice to the Engineer accordingly, with supporting particulars. Upon
receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine this cost, which shall be included in the Contract Price.

13 VARIATIONS AND ADJUSTMENTS
131 Right to Vary

1311 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over Certificate
for the Works, either by an instruction or by a request for the Contractor to submit a proposal.

1312 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives
notice to the Engineer stating (with supporting particulars) that (i) the Contractor cannot readily
obtain the Goods required for the Variation, or (ii) such Variation triggers a substantial change in
the sequence or progress of the Works. Upon receiving this notice, the Engineer shall cancel,
confirm or vary the instruction.

Each Variation may include:
a) Changes to the quantities of any item of work included in the Contract (however, such
changes do not necessarily constitute a Variation),

b) Changes to the quality and other characteristics of any item of work,
c) Changes to the levels, positions and/or dimensions of any part of the Works,
d) Omission of any work unless it is to be carried out by others,

e) Any additional work, Plant, Materials or services necessary for the Permanent Works,
including any associated Tests on Completion, boreholes and other testing and exploratory
work, or

f)  Changes to the sequence or timing of the execution of the Works.

1313 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless
and until the Engineer instructs or approves a Variation.

132  Value Engineering

1321 The Contract or may, at any time, submit to the Engineer a written proposal which (in the

Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the
Procuring Entity of executing, maintaining or operating the Works, (iii) improve the efficiency or




value to the Procuring Entity of the completed Works, or (iv) otherwise be of benefit to the
Procuring Entity.

1322 The proposal shall be prepared at the cost of the Contract or and shall include the items listed in
Sub- Clause 13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of part of the
Permanent Works, then unless otherwise agreed by both Parties:

a) The Contractor shall design this part,

b) Sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and

c) If this change results in a reduction in the contract value of this part, the Engineer shall
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee,
which shall be included in the Contract Price. This fee shall be half (50%) of the difference
between the following amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments under
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8
[Adjustments for Changes in Cost], and

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking
account of any reductions in quality, anticipated life or operational efficiencies.

1323 However, if amount (i) is less than amount (ii), there shall not be a fee.
133  Variation Procedure

1331 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond in
writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case)
or by submitting:

a) adescription of the proposed work to be performed and a programme for its execution,

b) the Contractor's proposal for any necessary modifications to the programme according toSub-
Clause 8.3 [Programme] and to the Time for Completion, and

c) the Contractor's proposal for evaluation of the Variation.

1332 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2
[Value Engineering] or otherwise), respond with approval, disapproval or comments. The
Contractor shall not delay any work whilst awaiting a response.

1333 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be
issued by the Engineer to the Contractor, who shall acknowledge receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation],
unless the Engineer instructs or approves otherwise in accordance with this Clause.

134 Paymentin Applicable Currencies

If the Contract provides for payment of the Contract Price in more than one currency, then
whenever an adjustment is agreed, approved or determined as stated above, the amount payable in
each of the applicable currencies shall be specified. For this purpose, reference shall be made to
the actual or expected currency proportions of the Cost of the varied work, and to the proportions
of various currencies specified for payment of the Contract Price.

135  Provisional Sums

1351 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's
instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the
Contractor shall include only such amounts, for the work, supplies or services to which the
Provisional Sum relates, as the Engineer shall have instructed. For each Provisional Sum, the

Engineer may instruct:
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a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor
and valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for
which there shall be included in the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and
ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts
by applying the relevant percentage rate (if any) stated in the appropriate Schedule.

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied.

The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and
accounts or receipts in substantiation.

Daywork

For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be
executed on a daywork basis. The work shall then be valued in accordance with the Daywork
Schedule included in the Contract, and the following procedure shall apply. If a Daywork
Schedule is not included in the Contract, this Sub-Clauses hall nota pply.

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When
applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for
any Goods.

Except for any items for which the Daywork Schedule specifies that payment is not due, the
Contractor shall deliver each day to the Engineer accurate statements in duplicate which shall
include the following details of the resources used in executing the previous day's work:

a) The names, occupations and time of Contractor's Personnel,

b) The identification, type and time of Contractor's Equipment and Temporary Works, and

c) The quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Engineer and
returned to the Contractor. The Contractor shall then submit priced statements of these resources
to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 [Application
for Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Costresulting
from a change in the Laws of the Country (including the introduction of new Laws and the repeal
or modification of existing Laws) or in the judicial or official governmental interpretation of such
Laws, made after the Base Date, which affect the Contractor in the performance of obligations
under the Contract.

If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a
result of these changes in the Laws or in such interpretations, made after the Base Date, the
Contractorshall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause
8.4 [Extension of Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the




relevant delay has already been taken into account in the determination of a previous extension of
time and such Cost shall not be separately paid if the same shall already have been taken into
account inthe index ing of any inputs to the table of adjustment data in accordance with the
provisions of Sub-Clause

13.8 [Adjustments for Changes in Cost].

138  Adjustments for Changes in Cost

1381 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for
local and foreign currencies included in the Schedules. If there is no such table of adjustment data,
this Sub- Clause shall not apply.

1382 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls
in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the
amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full
compensation for any rise or fall in Costs is not covered by the provisions of this or other Clauses,
the Accepted Contract Amount shall be deemed to have included amounts to cover the
contingency of other rises and falls in costs.

1383 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in
accordance with the appropriate Schedule and certified in Payment Certificates, shall be
determined from formulae for each of the currencies in which the Contract Price is payable. No
adjustment is to be applied to work valued on the basis of Cost or current prices. The formulae
shall be of the following general type:

Pn=a+bLn/Lo+cEn/Eo+dMn/Mo+...... where:

“Pn” is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of the
work carried out in period “n”, this period being a month unless otherwise stated in the SCC;

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable
portion in contractual payments;

“b”, “c”, “d”, ... are coefficients representing the estimated proportion of each cost element related to the
execution of the Works, as stated in the relevant table of adjustment data; such tabulated cost elements may
be indicative of resources such as labor, equipment and materials;

“Ln”, “En”, “Mn”, ... are the current cost indices or reference prices for period “n”, expressed in the relevant
currency of payment, each of which is applicable to the relevant tabulated cost element on the date 49 days
prior to the last day of the period (to which the particular Payment Certificate relates); and

“Lo”, “Eo”, “Mo” ... are the base cost indices or reference prices, expressed in the relevant currency of
payment, each of which is applicable to the relevant tabulated cost element on the Base Date.

1384  The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in
doubt, it shall be determined by the Engineer. For this purpose, reference shall be made to the values of the
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of
clarification of the source; although these dates (and thus these values) may not correspond to the base cost
indices.

1385 In cases where the “currency of index” is not the relevant currency of payment, each index shall be
converted into the relevant currency of payment at the selling rate, established by the central Procuring
Entity of the Country, of this relevant currency on the above date for which the index is required to be
applicable.

Until such time as each current cost index is available, the Engineer shall determine a provisional index for
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the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be
recalculated accordingly.

If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices
thereafter shall be made using either (i) each index or price applicable on the date 49 days prior to the
expiry of the Time for Completion of the Works, or (ii) the current index or price, which ever is more
favorable to the Procuring Entity.

The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall
only be adjusted if they have been rendered unreasonable, unbalanced or inapplicable, as a result of
Variations.

CONTRACT PRICE AND PAYMENT
The Contract Price

Unless otherwise stated in the Particular Conditions:

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be subject to
adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and
the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7
[Adjustments for Changes in Legislation];

€) any quantities which may be set out in the Bills of Quantities or other Schedule are estimated
guantities and are not to be taken as the actual and correct quantities:

i) of the Works which the Contractor is required to execute, or
ii) for the purposes of Clause 12 [Measurement and Evaluation]; and

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed

breakdown of each lumpsum price in the Schedules.

The Engineer may take account of the breakdown when preparing Payment Certificates, but shall not be

bound by it.

Not withstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare
parts there for, imported by the Contractor for the sole purpose of executing the Contract shall be exempt
from the payment of import duties and taxes upon importation.

Advance Payment

The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization and
cashflow support, when the Contractor submits a guarantee in accordance with this Sub-Clause. The total
advance payment, the number and timing of instalments (if more than one), and the applicable currencies
and proportions, shall be as stated in the SCC. Unless and until the Procuring Entity receives this
guarantee, or if the total advance payment is not stated in the SCC, this Sub-Clause shall not apply.

The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies
equal to the advance payment. This guarantee shall be issued by a reputable Procuring Entity or financial
institution selected by the Contractor and shall be in the form annexed to the Particular Conditions or in
another form approved by the Procuring Entity.

The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been
repaid, but its amount shall be progressively reducedbytheamountrepaidbytheContractorasindicatedinthe
Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not
been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the
guarantee until the advance payment has been repaid.

Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage deductions

from the interim payments determined by the Engineer in accordance with Sub-Clause 14.6 [Issue of

Interim PaymentCertificates], as follows:

a) Deductions shall commence in the next interim Payment Certificate following that in which the total
of all certified interim payments (excluding the advance payment and deductions and repayments of
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and
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b) Deductions shall be made at the amortization rate stated in the SCC of the amount of each Interim
Payment Certificate (excluding the advance payment and deductions for its repayments as well as
deductions for retention money) in the currencies and proportions of the advance payment until such
time as the advance payment has been repaid; provided that the advance payment shall be completely
repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less Provisional
Sums has been certified for payment.

If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works
or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance
then outstanding shall immediately become due and in case of termination under Clause 15 [Termination
by Procuring Entity], except for Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for
Convenience], payable by the Contractor to the Procuring Entity.

Application for Interim Payment Certificates

The Contractor shall submit a Statement in six copies to the Engineer after the end of each month, in aform
approved by the Engineer, showing in detail the amounts to which the Contractor considers itself to been
titled, together with supporting documents which shall include the report on the progress during this month
in accordance with Sub-Clause 4.21 [Progress Reports].

The Statement shall include the following items, as applicable, which shall be expressed in the various

currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g)
below);

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for
Changes in Cost];

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in
the SCC to the total of the above amounts, until the amount so retained by the Procuring Entity
reaches the limit of Retention Money (if any) stated in the SCC;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be
deducted for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-
Clausel4.5[Plant and Materials intended for the Works];

f) any other additions or deductions which may have become due under the Contract or otherwise,
including those under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.

Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities
or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already
worked out during tender evaluation is worked out as follows: (corrected tender price—tender price)/tender
priceX100.

Schedule of Payments

If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will
be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

b) Sub-Clausel4.5[Plantand Materials intended for the Works] shall not apply; and

c) If these instalments are not defined by reference to the actual progress achieved in executing the
Works, and if actual progress is found to be less or more than that on which this schedule of payments
was based, then the Engineer may proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine revised instalments, which shall take account of the extent to which progress is less
or more than that on which the instalments were previously based.

If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates
of the payments which he expects to become due during each quarterly period. The first estimate shall be




submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly
intervals, until the Taking-Over Certificate has been issued for the Works.

145 Plant and Materials intended for the Works (see SCC for lists)

1451  If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-
Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the
Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as
part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment
Certificates].

1452 If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the Schedules, this Sub-
Clause shall not apply. The Engineer shall determine and certify each addition if the following conditions
are satisfied:

a) The Contractor has:
i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials)
which are available for inspection, and
ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials to the
Site, supported by satisfactory evidence; and either:

b) The relevant Plant and Materials:
i) Are those listed in the Schedules for payment when shipped,
i) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; and

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been
submitted to the Engineer together with evidence of payment of freight and insurance, any other
documents reasonably required, and an Procuring Entity guarantee in a form and issued by an
entity approved by the Procuring Entity in amounts and currencies equal to the amount due under
this Sub- Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause
14.2[Advance Payment] and shall be valid until the Plant and Materials are properly stored on Site
and protected against loss, damage or deterioration;

c) the relevant Plant and Materials:
i) are those listed in the Schedules for payment when delivered to the Site, and

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration, and appear to be inaccordance with the Contract.

1453  The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Engineer's
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.

1454 The currencies for this additional amount shall be the same as those in which payment will become due
when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim
Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which
shall be equivalent to, and in the same currencies and proportions as, this additional amount for the
relevant Plant and Materials.

146 Issue of Interim Payment Certificates

1461  No amount will be certified or paid until the Procuring Entity has received and approved the Performance
Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement and supporting
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which
shall state the amount which the Engineer fairly determines to be due, with all supporting particulars for
any reduction or withholding made

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not be bound to
issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be
less than the minimum amount of Interim Payment Certificates (if any) stated in the SCC. In this event, the
Engineer shall give notice to the Contractor accordingly.

1462  An Interim Payment Certificate shall not be withheld for any other reason, although:
a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of

rectification or replacement may bewithheld until rectification or replacement has been completed;
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and/or

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract,
and had been so notified by the Engineer, the value of this work or obligation may be withheld until
the work or obligation has been performed.

The Engineer may in any Payment Certificate make any correction or modification that should properly be
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the
Engineer's acceptance, approval, consent or satisfaction.

Payment

The Procuring Entity shall pay to the Contractor:

a) The first instalment of the advance payment within 42 days after issuing the Letter of Acceptance or
within 21 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance
Security] and Sub-Clause 14.2 [Advance Payment], whichever is later;

b) the amount certified in each Interim Payment Certificate within 56 days after the Engineer receives the
Statement and supporting documents; or, at a time when the Procuring Entity's loan or credit (from
which part of the payments to the Contractor is being made) is suspended, the amount shown on any
statement submitted by the Contractor within 14 days after such statement is submitted, any
discrepancy being rectified in the next payment to the Contractor; and

C) the amount certified in the Final Payment Certificate within 56 days after the Procuring Entity receives
this Payment Certificate; or, at a time when the Procuring Entity's loan or credit (from which part of
the payments to the Contractor is being made) is suspended, the undisputed amount shown in the Final
Statement within 56 days after the date of notification of the suspension in accordance with Sub-
Clause 16.2 [Termination by Contractor].

Payment of the amount due in each currency shall be made in to the Procuring Entity account, nominated
by the Contractor, in the payment country (for this currency) specified in the Contract.

Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor
shall be entitled to receive financing charges compounded monthly on the amount unpaid during the period
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7
[Payment], irrespective (in the case of its sub-paragraph (b)) of the date on which any Interim Payment
Certificate isissued.

Unless otherwise stated in theParticular Conditions, these financing charges shall be calculated at the
annual rate of three percentage points above the discount rate of the central Procuring Entity in the country
of the currency of payment, or if not available, the inter-Procuring Entity offered rate, and shall be paid in
such currency.

The Contractor shall be entitled to this payment without formal notice or certification, and without
prejudice to any other right or remedy.

Payment of Retention Money

When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money
shall be certified by the Engineer for payment to the Contractor. If a Taking-Over Certificate is issued for a
Section or part of the Works, a proportion of the Retention Money shall be certified and paid. This
proportion shall be half (50%) of the proportion calculated by dividing the estimated contract value of the
Section or part, by the estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding balance of
the Retention Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be
certified and paid promptly after the expiry date of the Defects Notification Period for the Section. This
proportion shall be half (50%) of the proportion calculated by dividing the estimated contract value of the
Section by the estimated final Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer shall be
entitled to withhold certification of the estimated cost of this work until it has been executed.

When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7




[Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost].

1495  Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been issued for
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the
Contractor shall be entitled to substitute a guarantee, in the form annexed to the Particular Conditions or in
another form approved by the Procuring Entity and issued by a reputable Procuring Entity or financial
institution selected by the Contractor, for the second half of the Retention Money. The Contractor shall
ensure that the guarantee is in the amounts and currencies of the second half of the Retention Money and is
valid and enforceable until the Contract or has executed and completed the Works and remedied any
defects, as specified for the Performance Security in Sub-Clause 4.2. On receipt by the Procuring Entity of
the required guarantee, the Engineer shall certify and the Procuring Entity shall pay the second half of the
Retention Money. The release of the second half of the Retention Money against a guarantee shall then be
in lieu of the release under the second paragraph of this Sub-Clause. The Procuring Entity shall return the
guarantee to the Contractor within 21 days after receiving a copy of the Performance Certificate.

1496  If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, and the
amount guaranteed under it when the Taking-Over Certificate is issued is more than half of the Retention
Money, then the Retention Money guarantee will not be required. If the amount guaranteed under the
Performance Security when the Taking-Over Certificate isissued is less than half of the Retention Money,
the Retention Money guarantee will only be required for the difference between half of the Retention
Money and the amount guaranteed under the Performance Security.

1410  Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit tothe

Engineer six copies of a Statement at completion with supporting documents, in accordance with Sub-

Clause

14.3 [Application for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over
Certificate for the Works,

b) any further sums which the Contractor considers to be due, and

€) an estimate of any other amounts which the Contractor considers will become due to him under the
Contract. Estimated amounts shall be shown separately in this Statement at completion.

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].
1411 Application for Final Payment Certificate

14111  Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the Engineer,
six copies of a draft final statement with supporting documents showing in detail in a form approved by the
Engineer:

a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

14112  If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor shall
submit such further information as the Engineer may reasonably require within 30 days from receipt of
said draft and shall make such changes in the draft as may be agreed between them. The Contractor shall
then prepare and submit to the Engineer the final statement as agreed. This agreed statement is referred to
in these Conditions as the “Final Statement”.

14113  However, if, following discussions between the Engineer and the Contractor and any changes to the draft
final statement which are agreed, it becomes evident that a dispute exists, the Engineer shall deliver to the
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining
Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare
and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.

1412 Discharge
When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total
connection with the Contract. This discharge may state that it becomes effective when the Contractor has

received the Performance Security and the outstanding balance of this total, in which event the discharge
shall be effective on such date

of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in



1413  Issue of Final Payment Certificate

14131 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall deliver,
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:

(@) The amount which he fairly determines is finally due, and

(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for
all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to the
Contractor or from the Contractor to the Procuring Entity, as the case may be.

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall request
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the
Engineer shall issue the Final Payment Certificate for such amount as he fairly determines to be due.

1414 Cessation of Procuring Entity's Liability

14141 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection
with the Contract or execution of the Works, except to the extent that the Contractor shall have included an
amount expressly for it:

a) In the Final Statement and also
b) (Except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the
Statement at completion described in Sub-Clause 14.10[Statement at Completion].

14142  However, this Sub-Clause shall not limit the Procuring Entity'sliabilityunderhisindemnificationobligations,
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the
ProcuringEntity.

1415  Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment
Currencies.If more than one currency is so named, payments shall be made as follows:
a) If the Accepted Contract Amount was expressed in Local Currency only:

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange
to be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies,
except as otherwise agreed by both Parties;

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and
proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application
for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub-
paragraph (a) (i) above;

b) payment of the damages specified in the SCC, shall be made in the currencies and proportions
specified in the Schedule of Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the
sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may
recover the balance of this amount from the sums otherwise payable to the Contractor in other
currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing
on the Base Date and determined by the central Procuring Entity of the Country.

15. TERMINATION BY PROCURING ENTITY
151 Notice to Correct

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by notice require

the Contractor to make good the failure and to remedy it within a specified reasonable time.



152 Termination by Procuring Entity

1521 The Procuring Entity shall be entitled to terminate the Contract if the Contractor:

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1
[Notice to Correct],

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his
obligations under the Contract,

c) without reasonable excuse fails:

(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and
Suspension], or

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause 7.6
[Remedial Work], within 30 days after receiving it,

d) subcontracts the whole of the Works or as signs the Contract without the required agreement,

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has
a similar effect to any of these acts or events, or

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or
other thing of value, as an inducement or reward:

i)  for doing or forbearing to do any action in relation to the Contract, or

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or if
any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or
indirectly) to any person any such inducement or reward as is described in this sub-paragraph (f).
However, lawful inducements and rewards to Contractor's Personnel shall not entitle
termination, or

g) Dbased on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the
Appendix B to these General Conditions, in competing for or in executing the Contract.

1522 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub-
paragraph (e) or (f) or (g), the Procuring Entity may by notice terminate the Contract immediately.

1523  The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the
Procuring Entity, under the Contract or otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and
other design documents made by or for him, to the Engineer. However, the Contractor shall use his lowest
efforts to comply immediately with any reasonable instructions included in the notice (i) for the
assignment of any subcontract, and (ii) for the protection of life or property or for the safety of the Works.

After termination, the Procuring Entity may complete the Works and/or arrange for any other entities to do
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other
design documents made by or on behalf of the Contractor.

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the
risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due
to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment.
Any balance of the proceeds shall then be paid to the Contractor.

153 Valuation at Date of Termination
As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring
Entity] has taken effect, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to
agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums due to
the Contractor for work executed in accordance with the Contract.

154 Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect,

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],
b) Withhold further payments to the Contractor until the costs of execution, completion and remedying of

the Procuring Entity may:
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any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring
Entity, have been established, and/or

Recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause
15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and extra costs,
the Procuring Entity shall pay any balance to the Contractor.

Procuring Entity's Entitlement to Termination for Convenience

The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring Entity's
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns
the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in
order to execute the Works itself or to arrange for the Works to be executed by another contractor or to
avoid a termination of the Contract by the Contractor under Clause 16.2[Termination by Contractor].

After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of
Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4
[Payment on Termination].

Fraud and Corruption

The Procuring Entity requires compliance with the national law and regulations against corruption. All
available sanctions will apply where corruption is detected.

SUSPENSION AND TERMINATION BY CONTRACTOR

Contractor's Entitlement to Suspend Work

If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]
or the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements] or
Sub- Clause 14.7 [Payment], the Contractor may, after giving not less than 21days' notice to the Procuring
Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the Payment
Certificate, reasonable evidence or payment, as the case may be and as described in the notice.

Not withstanding the above, if the Procuring Entity has suspended disbursements under the loan or credit
from which payments to the Contractor are being made, in whole or in part, for the execution of the Works,
and no alternative funds are available as provided for in Sub-Clause 2.4 [Procuring Entity's Financial
Arrangements], the Contractor may by notice suspend work or reduce the rate of work at any time, but not
less than 7 days after the Procuring Entity having received the suspension notification from the Procuring
Entity.

The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8
[Delayed Payment] and to termination under Sub-Clause 16.2[ Termination by Contractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall
resume normal working as soon as is reasonably practicable.

If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Engineer and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a)

an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this notice, the Engineers hall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

Termination by Contractor

The Contractor shall be entitled to terminate the Contract if:

a)

the Contractor does not receive the reasonable evidence within 42 days after giving notice under Sub-




Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to comply with Sub-
Clause 2.4 [Procuring Entity's Financial Arrangements],

b) the Engineer fails, within 56 days after receiving a Statement and supporting documents, to issue the
relevant Payment Certificate,

¢) the Contractor does not receive the amount due under an Interim Payment Certificate within 42 days
after the expiry of the time stated in Sub-Clause 14.7 [Payment] within which payment is to be made
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

d) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as
to materially and adversely affect the economic balance of the Contract and/or the ability of the
Contractor to perform the Contract,

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-Clause 1.7
[Assignment],

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged
Suspension], or

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or
administration order made against him, compounds with his creditors, or carries on business under a
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which
(under applicable Laws) has a similar effect to any of these acts or events.

h) The Contractor does not receive the Engineer's instruction recording the agreement of both Parties on
the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1
[Commencement of Works.

1622 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by
notice terminate the Contract immediately.

1623 In the event the Procuring Entity suspends the loan or credit from which part or whole of the payments to
the Contractor are being made, if the Contractor hasnot received the sums due to him upon expiration of
thel4 days referred to in Sub-Clause 14.7 [Payment] for payments under Interim Payment Certificates, the
Contractor may, without prejudice to the Contractor's entitlement to financing charges under Sub-
Clausel4.8 [Delayed Payment], take one of the following actions, namely (i) suspend work or reduce the
rate of work under Sub-Clause 16.1 above, or (ii) terminate the Contract by giving notice to the Procuring
Entity, with a copy to the Engineer, such termination to take effect 14 days after the giving of the notice.

The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor,
under the Contract or otherwise.

163  Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination,
Payment and Release] has taken effect, the Contractor shall promptly:

a) Cease all further work, except for such work as may have been instructed by the Engineer for the
protection of life or property or for the safety of the Works,

b) Handover Contractor's Documents, Plant, Materials and other work, for which the Contractor has
received payment, and

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site.
164  Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the
Procuring Entity shall promptly:

a) Return the Performance Security to the Contractor,

b) Pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release],
and

¢) Pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this
termination.




17. RISK AND RESPONSIBILITY
171 Indemnities

1711  The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel,
and their respective agents, against and from all claims, damages, losses and expenses (including legal fees
and expenses) in respect of:

@) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course of or by
reason of the Contractor's design (if any), the execution and completion of the Works and the remedying of
any defects, unless attributable to any negligence, willful actor breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, or any of the irrespective agents, and

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent that such damage or
loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and
completion of the Works and the remedying of any defects, unless and to the extent that any such damage or
loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the
Procuring Entity's Personnel, the irrespective agents, or any one directly or indirectly employed by any of
them.

1712  The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence,
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any oftheir
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as
described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and
Damage to Property].

172 Contractor's Care of the Works

1721  The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.

1722 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this
outstanding work has been completed.

1723  If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works,
Goods and Contractor's Documents conform with the Contract.

1724  The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor
aftera Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for
which the Contractor was liable.

173 Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as they
directly affect the execution of the Works in the Country, are:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war, within the Country,

c) riot, commotion or disorder within the Country by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, within the
Country, except as may be attributable to the Contractor's use of such munitions, explosives, radiation
or radio-activity,

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,
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f)  use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be
specified in the Contract,

g) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the
Procuring Entity is responsible, and

h) any operation of the forces of nature which is Unforeseeable or against which an experienced
contractor could not reasonably have been expected to have taken adequate preventive precautions.

Consequences of Procuring Entity's Risks

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Engineer and
shall rectify this loss or damage to the extent required by the Engineer.

If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the Contractor shall
give a further notice to the Engineer and shall be entitled subject to Sub-Clause 20.1[Contractor's Claims]
to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs
(f) and (@) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus profit shall be payable.

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

Intellectual and Industrial Property Rights

In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any patent,
registered design, copyright, trademark, tradename, trade secret or other intellectual or industrial property
right relating to the Works; and “claim” means a claim (or proceedings pursuing a claim) alleging an
infringement.

Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim,
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.

The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging
an infringement which is or was:

a) Anunavoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works being used by the Procuring Entity:

i)  For a purpose other than that indicated by, or reasonably to be inferred from, the
ii) Contract, or

iii) In conjunction with anything not supplied by the Contractor, unless such use was disclosed to the
Contractor prior to the Base Date or is stated in the Contract.

The Contractor shall indemnify and hold the Procuring Entity harmless against and from any other claim
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design
for which the Contractor is responsible.

If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost)
conduct negotiations for the settlement of the claim, and any litigation or arbitration which may arise from
it. The other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim.
This other Party (and its Personnel) shall not make any admission which might be prejudicial to the
indemnifying Party, unless the indemnifying Party failed to take over the conduct of any negotiations,
litigation or arbitration upon being requested to do so by such other Party.

Limitation of Liability

Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any
contractor for any indirect or consequential loss or damage which may be suffered by the other Party in
connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-
Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4
[Payment on Termination]; Sub-Clausel17.1 [Indemnities]; Sub-Clause 17.4 (b) [Consequences of Procuring
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Entity's Risks] and Sub-Clause 17.5[Intellectual and Industrial Property Rights].

The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than
one) to the Accepted Contract Amount, as stated in the SCC, or (if such multiplier or other sum is not so

stated) the Accepted Contract Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by

the defaulting Party.

Use of Procuring Entity's Accommodation/Facilities

The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contract
or until cessation of occupation (where hand-over or cessation of occupation may take place after the date

stated in the Taking-Over Certificate for theWorks).

If any loss or damage happens to any of the above items while the Contractor is responsible for their care
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor

shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.
INSURANCE

General Requirements for Insurances

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and

maintaining the insurance specified in the relevant Sub-Clause.

Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the

provisions of this Clause.

Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the

provisions of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint
insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the
policy on behalf of these additional joint insured except that the Procuring Entity shall act for Procuring
Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the
insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all

additional joint insured to comply with the conditions stipulated in the policy.

Each policy insuring against loss or damage shall provide for payments to be made in the currencies
required to rectify the loss or damage. Payments received from insurers shall be used for the rectification

of the loss or damage.

The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from the

Commencement Date), submit to the other Party:
a) Evidence that the insurances described in this Clause have been effected, and

b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to

Property].

When each premium is paid, the insuring Party shall submit evidence of payment to the other Party.
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.

Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuringParty
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that

insurance is maintained in accordance with this Clause.
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Neither Party shall make any material alteration to the terms of any insurance without the prior approval of
the other Party. If an insurer makes (or attempts to make) any alteration, the Party first notified by the
insurer shall promptly give notice to the other Party.

The insuring Party fails to effect and keep in force any of the insurances it is required to effect and
maintain under the Contract or fails to provide satisfactory evidence and copies of policies in accordance
with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or
remedy) effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay
the amount of these premiums to the other Party, and the Contract Price shall be adjusted accordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the
Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not
recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity in accordance
with these obligations, liabilities or responsibilities. However, if the insuring Party fails to effect and keep
in force an insurance which is available and which it is required to effect and maintain under the Contract,
and the other Party neither approves the omission nor effects insurance for the coverage relevant to this
default, any moneys which should have been recoverable under this insurance shall be paid by the insuring
Party.

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or
Sub- Clause 20.1[Contractor's Claims], as applicable.

The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to
the insurance referred to Clause18) with insurers from any eligible source country.

Insurance for Works and Contractor's Equipment

The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less than
the full reinstatement cost including the costs of demolition, removal of debris and professional fees and
profit. This insurance shall be effective from the date by which the evidence is to be submitted under sub-
paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the
Taking-Over Certificate for the Works.

The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any
other operations (including those under Clause 11 [Defects Liability]).

The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value,
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while
it is being transported to the Site and until it is no longer required as Contractor's Equipment.

Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss
or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h) of
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in
the SCC(if an amount is not so stated, this sub-paragraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i) a part of the Works which is in a defective condition due to a defect in its design, materials or
workmanship (but cover shall include any other parts which are lost or damaged as a direct result
of this defective condition and not as described in sub-paragraph (ii) below),

i) a part of the Works which is lost or damaged in order to reinstate any other part of the Works if
this other part is in a defective condition due to a defect in its design, materials or workmanship,

iii) a part of the Works which has been taken over by the Procuring Entity, except to the extent that
the Contractor is liable for the loss or damage, and



for the Works].

1825 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially
reasonable terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed,
unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-
Clause 18.1 [General Requirements for Insurances].

183 Insurance against Injury to Persons and Damage to Property

1831  The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the
Contract and occurring before the issue of the Performance Certificate.

1832 This insurance shall be for a limit per occurrence of not less than the amount stated in the SCC, with no
limit on the number of occurrences. If an amount is not stated in the SCC, this Sub-Clause shall not apply.
Unless otherwise stated in the Particular Conditions, the insurances specified in this Sub-Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,
b) Shall be in the joint names of the Parties,

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and

d) May however exclude liability to the extent that it arises from:

i)  The Procuring Entity's right to have the Permanent Works executed on, over, under, in or through
any land, and to occupy this land for the Permanent Works,

ii) damage which is an unavoidable result of the Contractor's obligations to execute the Works and
remedy any defects, and

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is
available at commercially reasonable terms.

184 Insurance for Contractor's Personnel

1841  The Contract or shall effect and maintain insurance against liability for claims, damages, losses and
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person
employed by the Contractor or any other of the Contractor's Personnel.

1842  The insurance shall cover the Procuring Entity and the Engineer against liability for claims, damages,
losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of
any person employed by the Contractor or any other of the Contractor's Personnel, except that this
insurance may exclude losses and claims to the extent that they arise from any act or neglect of the
Procuring Entity or of the Procuring Entity's Personnel.

1843  The insurance shall be maintained in full force and effect during the whole time that these personnel are

assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.

19, FORCE MAJEURE
191 Definition of Force Majeure

1911  In this Clause, “Force Majeure” means an exceptional event or circumstance:
a) Which is beyond a Party's control,
b) Which such Party could not reasonably have provided against before entering into the Contract,

d) Which is not substantially attributable to the other Party.

¢) Which, having arisen, such Party could not reasonably have avoided or overcome, and
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Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed
below, so long as conditions (a) to (d) above are satisfied:

i)  war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

ii) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution,
insurrection, military or usurped power, or civil war,

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity,
except as may be attributable to the Contractor's use of such munitions, explosives, radiation or
radio- activity, and

v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.
Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the Contract by Force
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice
shall be given within 14 days after the Party became aware, or should have become aware, of the relevant
event or circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations for so long as such Force
Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either
Party to make payments to the other Party under the Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be
affected by the ForceMajeure.

Consequences of Force Majeure

If the Contractor is prevented from performing his substantial obligations under the Contract by Force
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers
delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-
Clause

20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in the Country, payment of
any such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or
destroyed by Force Majeure, to the extent they are not indemnified through the insurance policy
referred to in Sub- Clause 18.2 [Insurance for Works and Contractor's Equipment].

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations]
to agree or determine these matters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force
majeure on terms additional to or broader than those specified in this Clause, such additional or broader
force majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to
relief under this Clause.

Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days
by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force
Majeure], or for multiple periods which total more than 140 days due to the same notified Force Majeure,
then either Party may give to the other Party a notice of termination of the Contract. In this event, the
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termination shall take effect 7 days after the notice is given, and the Contractor shall proceed in
accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].

Upon such termination, the Engineer shall determine the value of the work done and issue a Payment
Certificate which shall include:

a) The amounts payable for any work carried out for which a price is stated in the Contract;

b) The Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor
shall place the same at the Procuring Entity's disposal;

¢) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the
Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there turn of
these items to the Contractor's works in his country (or toanyotherdestinationatnogreatercost);and

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection with the
Works at the date of termination.

Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for
either or both Parties to fulfil its or their contractual obligations or which, under the law governing the
Contract, entitles the Parties to be released from further performance of the Contract, then upon notice by
either Party to the other Party of such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the rights of either
Party in respect of any previous breach of the Contract, and

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been
payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been
terminated under Sub-Clause 19.6.

CLAIMS, DISPUTES AND ARBITRATION
Contractor's Claims

If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the
claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days, the Time for Completion shall not be
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-
Clauseshallapply.

The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's
liability, the Engineer may, after receiving any notice under this Sub-Clause, monitor the record-keeping
and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the
Engineer to inspect all these records, and shall (if instructed) submit copies to the Engineer.

Within 42 days after the Contractor became aware (or should have become aware) of the eventor
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Engineer, the Contractor shall send to the Engineer a fully detailed claim which
includes full supporting particulars of the basis of the claim and of the extension of time and/or additional
payment claimed. If the event or circumstance giving rise to the claim has a continuing effect:

a) This fully detailed claim shall be considered as interim;
b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated dela
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and/or amount claimed, and such further particulars as the Engineer may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the
event or circumstance, or within such other period as may be proposed by the Contractor and approved
by the Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Engineer and approved by the Contractor, the
Engineer shall respond with approval, or with disapproval and detailed comments. He may also request
any necessary further particulars, but shall nevertheless give his response on the principles of the claim
within the above defined time period.

Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the extension (if any) of theTime for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
additional payment (if any) to which the Contractor is entitled under the Contract.

Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

If the Engineer does not respond within the time frame defined in this Clause, either Party may consider
that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration in accordance
with Sub-Clause 20.4 [Arbitration].

The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply toa
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of Sub- Clause 20.3 (f).

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice
of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after the fifty-
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment of the Works or termination of the Contract by either

party:

a) The appointment of a replacement Engineer upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.
e) Any dispute arising in respect of war risks or war damage.

f) All other ma tters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contract or agree otherwise in writing.

Arbitration

Any claim or dispute between the Parties arising out of or in connection with the Contract not settled
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not



dispute amicably with or without the assistance of third parties. Proof of such attempt shall be required.

2044  The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine
the rights of the parties and assess and award any sums which ought to have been the subject of or
included in any certificate.

2045  The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute
which shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement
or notice had been given.

2046  The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify
representatives of the Parties and the Engineer from being called as a witness and giving evidence before
the arbitrators on any matter whatsoever relevant to the dispute.

2047  Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

2047  Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties,
and the Engineer shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

2048  The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half
ofthis remuneration.

205  ArbitrationwithNationalContractors

2051 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in
writing by either party to the other with a request to submit it to arbitration and to concur in the
appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration
and final decision of a person to be agreed between the parties. Failing agreement to concur in the
appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, by the
Chairman or Vice Chairman of any of the following professional institutions;

i)  Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
v) Institution of Engineers of Kenya

2052 The institution written to first by the aggrieved party shall take precedence over all other institutions.

206  Arbitration with Foreign Contractors

271  Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of theUnited
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or
more arbitrators appointed in accordance with said arbitration rules.

2072 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in
the language for communications defined in Sub-Clause 1.4 [Law and Language].

A7 Alternative Arbitration Proceedings
Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)

which offers a neutral venue for the conduct of national and international arbitration with commitment to

28 Failure to Comply with Arbitrator’s Decision

providing institutional support to the arbitral process.



281  The award of such Arbitrator shall be final and binding upon the parties.

2082 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

107  Contract operations continue

Notwithstanding any reference to arbitration herein,
a) The parties shall continue to perform their respective obligations under the Contract unless they

otherwise agree; and

b)  The Procuring Entity shall pay the Contractor any monies due the Contractor.

SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the provisions herein
shall prevail over those in the GCC.

Conditions GCC Clause Data

Procuring Entity’s name and 1

address COUNTY GOVERNMENT OF HOMABAY

Time for Completion 1 60 days

Engineer’s name and address 1 CHIEF OFFICER, DEPARTMENT OF ROADS,
TRANSPORT AND PUBLIC WORKS BOX 52-40300
HOMA BAY

Electronic transmission 1.3 Electronic transmission shall be through the IFMIS portal

Time for the Parties entering 1.6 DATE. APRIL, 2026

into a Contract Agreement

Time for access to the Site 2.1 NOT LATER THAN THE COMMENCEMENT DAY

Engineer’s Authority to 3.1.2 (b) (ii) N/A

make variations. Any request for contract variation and amendments that
may arise are subject to SECTION 139 OF THE PPADA
2015 AND REGULATION 132 OF PPADR, 2020.
Variations resulting in an increase of the Accepted
Contract Amount shall require approval of the Procuring
Entity.

Performance Security 4.2.2 Successful bidders shall be required to submit
performance Security of 5% of Contract Sum from a
Financial Institution.

Contractor’s Representative’s | 4.3 WILL BE PROVIDED BY THE AWARDED

name CONTRACTOR

Working Hours 6.5 Normal working hours shall be__8.00 a.m to 5.00
pm .

Key Personnel names 6.9.1 AS WILL BE AGREED BY THE AWARDED
CONTRACTOR AND CLIENT

Commencement of Works 8.1.1(c) AS AGREED BY THE PARTIES

Delay Damages 8.7.1 Delay damages shall be AS PER SECTION 140 OF

THE PUBLIC PROCUREMENT AND ASSET
DISPOSAL ACT, 2015




Conditions GCC Clause Data

Maximum amount of delay 8.7.1 AS PER SECTION 140 OF THE PUBLIC

damages PROCUREMENT AND ASSET DISPOSAL ACT,
2015

Defects Notification Period 7 days.

Adjustments for Changes in 13.8.3 AS PER SECTION 139 OF THE PUBLIC

Cost PROCUREMENT AND ASSET DISPOSAL ACT,
2015

Delay damages for the Works 8.7 & 14.15(b) AS PER SECTION 140 OF THE PUBLIC
PROCUREMENT AND ASSET DISPOSAL ACT,
2015

Provisional Sums 13.5. (b)(iii)
AS PER SECTION 139(2)b OF THE PUBLIC
PROCUREMENT AND ASSET DISPOSAL ACT,
2015

Total advance payment 1421 Advance payment SHALL NOT BE ALLOWED

Repayment amortization rate 14.2.4(b) __N/A %

of advance payment

Limit of Retention 14.3.2(c) The limit of Retention Money (if any) shall
be 10% of the certified sum

Percentage of Retention 14.3.2(c) -10% of the certified sum

Plant and Materials If Sub-Clause 14.5 applies: N/A

14.5.2(b)(i) Plant and Materials for payment Free on Board
14.5.2(c)(i) Plant and Materials for payment when delivered to the Site
N/A

Minimum Amount of Interim 14.6.1 50 % of the Accepted Contract Amount.

Payment Certificates

Publishing source of 14.8 Three percentage points above the discount rate given by

commercial interest rates for the Central bank of Kenya.

financial charges in case of

delayed payment

Delayed payment 14.8.1 Shall not apply

Maximum total liability of the | 17.6.2

Contractor to the Procuring ACCEPTED CONTRACT AMOUNT

Entity

Insurance 18

Periods for submission of 18.1.6 30 DAYS

insurance:

a. evidence of insurance. days

b. relevant policies days

Maximum number of 18.2(d) SHALL NOT APPLY

deductibles for insurance of the

Procuring Entity's risks

Minimum amount of third- 18.3.2 N/A

party insurance

The place of arbitration 20.7.2 The place of arbitration shall be as per the clause-
20.5
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FORM No. | - Notification of Intention to Award

[This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender.] [Send

this Notification to the Tenderer's Authorized Representative named in the Tender Information Form]

FORMAT
For the attention of Tenderer's Authorized Representative
Name:.................... [insert Authorized Representative's name] Address: [insert Authorized

Representative's Address] Telephones: [insert Authorized Representative's telephone/fax numbers] Email
Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to all
Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of Transmission: This Notification is sent by: [email] on [date] (local time)
Procuring Entity: [insert the name of the Procuring

Entity] Contract title: [insert the name of the contract]
Country: Kenya, County (if the Procuring Entity is from a County)

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

a) Request a debriefing in relation the evaluation of your Tender, and/or
b) Submit a Procurement-related Complaint in relation to the decision to award the contract.

1 The successful Tenderer
Name: [insert name of successful Tenderer]. Address: [insert address of the successful Tenderer] Contract

price: [insert contract price of the successful Tender]

2 Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price was evaluated
include the evaluated price as well as the Tender price as read out.]

Name of Tenderer Tender price Evaluated Tender price | Comments (if any)

N O O B W N -

Etc.







1 How to request a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a
debriefing your written request must be made within three (3) Business Days of receipt of this Notification of
Intention to Award. Provide the contract name, reference number, name of the Tenderer, contact details; and address
the request for debriefing as follows:

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring Entity:

[insert name of Procuring Entity] Email address: [insert email address]

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing
within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is
provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end. The

debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing
how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide
the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of
publication of the Contract Award Notice.

2 How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, [insert
date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the Procurement-
related Complaint as follows:

Attention: [insert full name of person, if applicable]

Title/position: [insert title/position] Procuring

Entity: [insert name of Procuring Entity] Email

address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making this

complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill
Period ends.

In summary, there are four essential requirements:
a) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.
b) The complaint can only challenge the decision to award the contract.
¢) You must submit the complaint within the period stated above.
d) Youmust include, in your complaint, all of the information necessary to support your case.

e) The application must be accompanied by the fees set out in the Procurement Regulations, which shall not
be refundable (information available from the Public Procurement Authority at www.ppoa.go.ke.



http://www.ppoa.go.ke/

3 Standstill Period
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).
i)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of
Intention to Award.

(i)  The Standstill Period may be extended as stated in Section 4 above.
If you have any questions regarding this Notification please do not hesitate to contact
us. On behalf of the Procuring Entity:

Name

Title and Position

Signature

Date




FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW (r.203 (1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO.......cccccuuuet OF....ccccuueee. 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........in the matter of Tender No..............of ..............20 for ......... (Tender description).

REQUEST FOR REVIEW

We oo, ,the above named Applicant(s), of address: Physical address................ P.O.Box No.............

Tel. No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the whole/part of

the above mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ........ccccenents (Applicant) Dated on................ dayof............... /..20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day of
w200

SIGNED

Board Secretary




FORM NO. 3 - LETTER OF AWARD

[Letter head paper of the Procuring Entity]

[Date]

FORMAT

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the /name of the Contract and identification
number, as given in the SCC] for the Accepted Contract Amount [amount in numbers and words] [name of
currency], as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by our
Agency.

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of
Contract, using, for that purpose, one of the Performance Security Forms included in Section X, Contract Forms, of
the tender document.

We attach a copy of the Contact for your

Authorized Signature:
Name and Title of
Signatory: Name of
Agency:

Attachment: Contract Agreement
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FORM NO. 4 - CONTRACT AGREEMENT

THIS AGREEMENT made the day of , , between
of (hereinafter “the Procuring
Entity”), of the one part, and of (herein after “the

Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Worksknownas should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein, The Procuring Entity and the Contractor agree as follows:

1 Inthis Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a)
b)
c)
d)
e)
f)

9)
h)

The Letter of Acceptance

The Letter of Tender

The addenda Nos (if any)

The Particular Conditions

The General Conditions;

The Specification

The Drawings; and

The completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects therein, the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the
laws of Kenya on the day, month and year specified above.

Signedby

(For the Procuring Entity)

Signedby

(For the Contractor)







FORM NO. 5 - PERFORMANCE SECURITY
— (Unconditional Demand Bank Guarantee)

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring

Entity] Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that (herein after called "the Applicant™) has entered into Contract
No. dated with the Beneficiary, for the execution of

(herein after called "the Contract™).

2. Further more, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of (), such sum being payable in the types and
proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's
complying demand supported by the Beneficiary's statement, whether in the demand itself or in a separate
signed document accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show grounds for your
demand or the sum specified therein.

4. This guarantee shall expire, no later than the ........................ Day of .............. 2...% and any demand for
payment under it must be received by us at this office indicated above on or before that date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

e Guaranior shall Insery an amount Fepresenting tie percern fie epre mract Amount specified in the Letter of Acceptance, less
provisional sums, if any, and denommated either in the currency (C|es) of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that
in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
In preparing this guarantee, the Procuring Entity might consider adding the following text to the form, at the end of the pen ultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in response
to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
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FORM No. 6 - PERFORMANCE SECURITY OPTION 2- (Performance Bond)

[Note: Procuring Entities are advised to use Performance Security—Unconditional Demand Bank Guarantee
instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring
Entity] Date: [Insert date of issue] PERFORMANCE
BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head]

1. By this Bond as Principal (hereinafter called “the
Contractor”) and ] as Surety
(hereinafter called “the Surety”), are held and firmly bound unto ] as Obligee
(hereinafter called “the Procuring Entity”) in theamountof for the payment of which sum

140

well and truly to be made in the types and proportions of currencies in which the Contract Price is payable, the
Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns,
jointly ands everally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day of,
20 , for in accordance with the documents, plans, specifications, and
amendments thereto, which to the extent here in provided for, are by reference made part hereof and are herein
after referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null and
void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations there under, the Surety may promptly remedy the default, or shall promptly:

1) Complete the Contract in accordance with its terms and conditions; or

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and
Procuring Entity and make available as work progresses (even though there should be a default or a
succession of defaults under the Contract or Contracts of completion arranged under this paragraph)
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding,
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in
the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean
the total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly
paid by Procuring Entity to Contractor; or

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions upto a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of
the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or
corporation other than the Procuring Entity named here in or the heirs, executors, administrators, successors,
and assigns of the Procuring Entity.




In testimony where of, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused

these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day

of 20
SIGNED ON on behalf of
By in the capacity of
In the presence of
SIGNED ON on behalf of
By in the capacity of

In the presence of




FORM NO. 7 - ADVANCE PAYMENT SECURITY
[Demand Bank Guarantee] /Guarantor letterhead or SWIFT identifier

code] [Guarantor letterhead o rSWIFT identifier code]
Beneficiary: [Insert name and Address of Procuring
Entity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 Wehave been informed that (herein after called “the Applicant”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(herein after called" the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
() is to be made against an advance payment guarantee.

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of () upon receipt by us of the Beneficiary's complying
demand supported by the Beneficiary's statement, whether in the demand itself or in a separate signed
document accompanying or identifying the demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in respect of th eWorks; or

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the
amount which the Applicant has failed to repay.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the advance payment referred to above has been credited to the
Applicant on its account number at

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Applicant as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has

been certified for payment, or on the dayof 2 2 whichever is earlier.
Consequently, any demand for payment under this guarantee must be received by us at this office on or before
that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

1 The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency (ies) of the
advance payment as specified in the Contract, or in a freely convertible currency acceptable to the Procuring Entity.

2|nsert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time
for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request
must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Procuring
Entity might consider adding the following text to the form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time
extension of this guarantee for a period not to exceed [six months] [one year], in response to the Beneficiary's written request for such
extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
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FORM NO. 8 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring
Entity] Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.:
[Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (herein afte rcalled” the Contractor™) has entered into Contract
No.

[Insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (herein after
called" the Contract").

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate
has been issued under the Contract and the first half of the Retention Money has been certified for payment,
and payment of [insert the second half of the Retention Money] is to be made against a Retention Money
guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1)! upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract,
without your needing to prove or show grounds for your demand or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate
from the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been
credited to the Contractor on its account number at [insert name and address
of Applicant's bank].

This guarantee shall expire no later than the................ Day of.......... ,2...%, and any demand for payment
under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one
year], in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: Allitalicized text (including foot notes) is for use in preparing this form and shall be deleted from the
final product.

LThe Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

Zinsert a date that is twenty-eigh tdays after the expiry of retention period after the actual completion date of the contract. The Procuring
Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in
the guarantee.



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

» Directly or indirectly holding 25% or more of the shares.

« Directly or in directly holding 25% or more of the voting rights.

» Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert identification

no] Name of the Assignment: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to your notification of award dated [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable]

I) Wehere by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial Directly or Directly or indirectly | Directly or indirectly having the right
Owner indirectly holding holding 25 % or more | to appoint a majority of the board of
25% or more of the | of the Voting Rights the directors or an equivalent
shares (Yes/ No) governing body of the Tenderer
(Yes/ No) (Yes/ No)

[include full name
(last, middle, first),
nationality, country of
residence]

OR

ii)  Wedeclare that there is no Beneficial Owner meeting one or more of the following conditions: directly or
indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting
rights. Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If
this option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting
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rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body
of the Tenderer]”

Name of the Tenderer: .........ccccceevenee. *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person
duly authorized to sign the Tender]

Title of the person signing the Tender: ...........ccoc...... [insert complete title of the person signing the Tender]
Signature of the person named above: ............cc.co...... [insert signature of person whose name and capacity are shown
above]

Date signed ........cccocevvenenn. [insert date of signing] day Of............c.cce.... [Insert month], [insert year]



