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INVITATION TO TENDER

PROCURING ENTITY-COUNTY DIVISION OF ENVIRONMENT, FORESTRY, CLIMATE CHANGE AND

SOLID WASTE MANAGEMENT

TENDER NO. KCG/ENVRM/OT/FL0oCCA/2225736/2025/2026

CONTRACT DESCRIPTION: PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE
DEVELOPMENT OFFICES IN SOKONI WARD — KILIFI MUNICIPALITY.

The County Government of Kilifi invites sealed tenders for the PROPOSED CONSTRUCTION OF CLIMATE CHANGE
INFORMATION CENTRE DEVELOPMENT CENTRE IN SOKONI WARD — KILIFI MUNICIPALITY

Tendering will be conducted under open competitive method National using a standardized tender
document. Tendering is open to all qualified and interested Tenderers.

i

10.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents during
office hours i.e. 0800 to 1700 hours at the address given below.

A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a non-
refundable fees of Ksh 1,000 in cash or Banker's Cheque and payable to the address given below. Tender
documents may be obtained electronically from the Website(s) www.kilifi.go.ke or Public Procurement
Information Portal. Tender documents obtained electronically will befree of charge.

Tender documents may be viewed and downloaded for free from the website www.Kkilifi.go.ke. Tenderers who
download the tender document must forward their particulars immediately to supplychain@kilifi.go.ke to
facilitate any further clarification or addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 147 days
from the date of opening of tenders.

All Tenders must be accompanied by a tender Security of KSH 650,000/= Six hundred and fifty thousand
shillings only.)

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

Completed tenders must be delivered to the address below on or before 3"° JULY, 2026 at 11:30 Hrs. Electronic
Tenders will not be permitted.

Tenders will be opened immediately after the deadline date and time specified above or any dead line date and
time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives
who choose to attend at the address below.

Latetenders will be rejected.

Theaddresses referred to above are;

Address for obtaining further information and for purchasing tender documents

County Government of Kilifi
Po. Box 519-80108

Kilifi
supplychain@kilifi.go.ke


http://www.kilifi.go.ke/
http://www.kilifi.go.ke/
mailto:supplychain@kilifi.go.ke
mailto:supplychain@kilifi.go.ke

B. Address for Submission of Tenders.

Ifmis

A. Address for Opening of Tenders.

Electronic

CPA JACINTA TRESA ISMAIL

ACCOUNTING OFFICER- COUNTY DIVISION OF ENVIRONMENT, FORESTRY, CLIMATE CHANGE AND SOLID

WASTE MANAGEMENT



PART 1 - TENDERING PROCEDURES



SECTION I: INSTRUCTIONS TO TENDERERS

A

1.

2.

General Provisions

Scope of Tender

1.1 TheProcuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified in the TDS.

Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act,
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a
declaration that theperson shall not engage in any corrupt or fraudulent practice and a declaration that theperson
or his or her sub-contractors are not debarred from participating in public procurement proceedings.

2.2 TheProcuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. Tothis effect, Tenders shall berequired tocompleteand sign the
“Certificate of Independent Tender Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. Tothat end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related tothis tender being tendered for. The Procuring Entity shall indicate inthe TDS firms
(if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall check
whether the owners or controllers of the Tenderer are same as those that provided consulting services. The
Procuring Entity shall, upon request, make available to any tenderer information that would give such firmunfair
competitive advantage over competing firms.

Eligible Tenderers

3.1 ATenderer may bea firmthat is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or
any combination of such entities inthe form of a joint venture (JV) under an existing agreement or with the
intent to enter into such an agreement supported by a letter of intent. Public employees and their close relatives
(spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in thetender. Inthe case
of a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the members of the JV during the tendering process and, in
the event the JV is awarded the Contract, during contract execution. The maximum number of JV members
shall be specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial
or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers arealso not allowed
to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, if
thetenderer:

a) Directly or indirectly controls, is controlled by or is under common control withanother tenderer; or

b) Receives or has received any direct or indirect subsidy from another tenderer; or

C) Has the same legal representative as another tenderer; or

d) Hasarelationship with another tenderer, directly or through common third parties, that puts it ina position

to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this



tendering process; or

e)  Anyof its affiliates participated as a consultant in the preparation of the design or technical specifications of
the works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the
Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document or

h) Has a close business or family relationship with a professional staff of the Procuring Entity who:

i)  aredirectly or indirectly involved in the preparation of the Tender document or specifications of the
Contract, and/or the Tender evaluation process of such contract; or

ii) would be involved in the implementation or supervision of such Contract unless the conflict stemming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract.

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A
tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation
shall result in the disqualification of all Tenders in which the firmis involved. Afirmthat is not a tenderer or a JV
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the
purposes of the same Tender.

3.6 ATenderer may have the nationality of any country, subject to the restrictions pursuantto ITT 4.8.A
Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or
registered in and operates in conformity with the provisions of the laws of that country, as evidenced by its
articles of incorporation (or equivalent documents of constitution or association) and its registration documents,
asthecase may be. This criterion also shall apply to the determination of the nationality of proposed
subcontractors or sub- consultants for any part of the Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
WWW.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a
Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support
fromanypublic entity or Government, and (iii) operating under commercial lawand vested with legal rights and
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal
basis.

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a
decision of the United Nations Security Council taken under Chapter V11 of the Charter of the United Nations,
Kenya prohibits any import of goods or contracting of works or services from that country, or any payments
to any country, person, or entity in that country. A tenderer shall provide such documentary evidence of
eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,
subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer shall provide in
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition is
met shall be provided in for this purpose is be provided in “SECTION III - EVALUATION AND
QUALIFICATION CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the
tenderer is not registered in Kenya or if thetenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan

Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if
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areregistered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JVshall not subcontract
to foreign firms more than 10 percent of the contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate before they can
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a
condition of contract award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National Construction Authority may
be accessed from the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a
condition of award and signature of contract. Application for exemptionfromthe Competition Authority of Kenya
may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid
tax clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4. Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is
not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of
the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national
environmental protection agency or by other competent authority as harmful to human beings and to the
environment shall not be eligible for procurement.

5. Tenderer's Responsibilities

5.1 Thetenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's own
expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses
incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

6. Sections of Tender Document

6.1 Thetender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT 8.
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PART 1 Tendering Procedures

i) Section | - Instructions to Tenderers (ITT)

ii) Section Il - Tender Data Sheet (TDS)

i) Section Il - Evaluation and Qualification Criteria
iv)  Section IV-Tendering Forms

PART 2 Works Requirements

i) Section V- Drawings

i) Section VI - Specifications

ii)  Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms

i) Section VIII - General Conditions of Contract (GCC)
ii) Section IX - Special Conditions of Contract (SC)

iii)  Section X - Contract Forms

6.2 Thelnvitationto Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

6.3 Unless obtained directly fromthe Procuring Entity, the Procuring Entity is not responsible for the completeness of
the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained
directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site
of the Required Services and its surroundings and obtain all information that may be necessary for preparing the
Tender and entering into a contract for the Services. The costs of visiting the Site shall beat the Tenderer's own
expense.

8. Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The
Procuring Entity shall also specify inthe TDS if a pre-arranged pretender site visit will be held and when. The
Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works.
The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of thesite of the works, ifapplicable,
including the text of the questions asked by Tenderers and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions asked.

8.4 TheProcuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting and
the pre-arranged pretender visit of the site of the works at the web page identified inthe TDS. Any modification to
the Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged
pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant
to ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will
not be a cause for disqualification of a Tenderer.

9. Clarificationand amendments of Tender Documents

9.1 ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the
pre-



arranged pretender visit of the site of the works if provided for inaccordance with ITT 8.4. The Procuring Entity
will respond in writing to any request for clarification, provided that such request is received no later than the
period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward
copies of its response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3,

including a description of the inquiry but without identifying its source. If specified inthe TDS, the Procuring
Entity shall also promptly publish its response at the web page identified in the TDS. Should the clarification
result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender
Documents appropriately following theprocedure under ITT 8.4.

10. Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering
document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who
have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring
Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

10.3To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance
with ITT 25.2 below.

C. Preparation of Tenders

11. CostofTendering

11.1The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering
process.

12.  Language of Tender

12.1 TheTender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the
Procuring Entity, shall be written inthe English Language. Supporting documents and printed literature that are
part of the Tender may be in another language provided they are accompanied by an accurate and notarized
translation of therelevant passages into the English Language, in which case, for purposes of interpretation of the
Tender, such translation shall govern.

13.  Documents Comprising the Tender

13.1The Tender shall comprise the following:
a) Formof Tender prepared inaccordance with ITT 14;
b)  Schedules including priced Bill of Quantities, completed inaccordance with ITT 14and ITT 16;
c) Tender Security or Tender-Securing Declaration, inaccordancewith ITT 21.1;
d) Alternative Tender, if permissible, inaccordance with ITT 15;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordance with ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's qualifications
to perform the Contract if its Tender is accepted;

g)  Conformity: a technical proposal inaccordance with ITT 18;
h)  Anyother document required inthe TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,



together witha copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender
documents submitted.

13.3 TheTenderer shall furnish in the Form of Tender information on commissions and gratuities, ifany, paid or to be
paid to agents or any other party relating to this Tender.

14. Formof Tenderand Schedules

14.1The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section 1V, Tendering Forms. The forms must be completed without any alterations to the text, and no
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested.

15.  Alternative Tenders
15.1Unless otherwisespecified in the TDS, alternative Tenders shall not beconsidered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section 11,
Evaluation and Qualification Criteria.

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.
When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described
in Section VII, Works' Requirements.

16. TenderPrices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the
Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the
Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 14.1.

16.5 It will be specified inthe TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during theperformance of the Contract in accordance with the provisions of the Conditions of Contract, except in
cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data
and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are
opened at the same time.



16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer.

17.  Currencies of Tenderand Payment

17.1Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in
the Bill of Quantities, entirely in Kenya shillings. ATenderer expecting to incur expenditures in other currencies
for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign currency to meet
those expenditures.

18.  Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section 1V, Tender Forms, in sufficient detail to demonstrate the
adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.

19. Documents Establishing the Eligibility and Qualifications ofthe Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's
eligibility in accordance with ITT 4.

19.2 In accordance with Section 11, Evaluation and Qualification Criteria, to establish its qualifications to performthe
Contract the Tenderer shall provide the information requested in the corresponding information sheets included in
Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint
ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy the
criteria for eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall berequired to determine whether, accordingto theclassification established bythe Procuring
Entity, a contractor or group of contractors qualifies for a margin of preference. Further the information will
enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to
prevent any corrupt influence in relation to theprocurement process or contract management.

19.5The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly,
if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information
submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

19.91If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of



interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i) if theprocurement process is still ongoing, the tenderer will be disqualified fromthe procurement process,
i) ifthecontract has been awarded to that tenderer, thecontract award will beset aside,

ii)  thetenderer will be referred to the relevant law enforcement authorities for investigation of whether the
tenderer or any other persons havecommitted any criminal offence.

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-
date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the
tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or
was due to genuine error which was not attributable to the intentional act, negligence or recklessness of the
tenderer.

20.  Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with
ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made
inwriting. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30)
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting
its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender,
except as provided in ITT 20.3.

20.31f the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the
expiry of the initial tender validity period, the Contract price shall be determined as follows:
a) inthe case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor
specified in the TDS;
b)  inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation

shall be based on the tender price without taking into consideration the applicable correction from those
indicated above.

21. TenderSecurity

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified inthe TDS, inoriginal formand, inthe case of a Tender Security, intheamount and currency specified in
the TDS. A Tender-Securing Declaration shall usethe formincluded in Section 1V, Tender Forms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall bea demand guarantee in any of
the following forms at the Tenderer's option:
a) an unconditional Bank Guarantee issued by reputable commercial bank); or
b) anirrevocable letter of credit;
c) a Banker's chequeissued by a reputablecommercial bank; or
d)  another securityspecified inthe TDS,

21.31f an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT
20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by
the Procuring Entity as non-responsive.

21.51f a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were
determined nonresponsive or a bidder declines to extend tender validity period.



21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
required in the TDS.

21.7The Tender Security may be forfeited or the Tender-Securing Declaration executed:
e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer onthe
Form of Tender, or any extension thereto provided by the Tenderer; or
f) if thesuccessful Tenderer fails to:
i) signthe Contract inaccordance with ITT 50; or
ii) furnisha Performance Securityand if required in the TDS, and any other documents required in the
TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in
the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10 Atenderer shall not issue a tender security to guarantee itself.

22. Format and Signing of Tender

22.1The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and
the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

22.3The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

22.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally
authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

D. Submission and Opening of Tenders
23.  Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of thetender documents, a tenderer may usean envelope, package or
container. The Tenderer shall deliver the Tender ina singlesealed envelope, or ina single sealed package, or in a
single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring
Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope,
package or container, the Tenderer shall placethefollowing separate, sealed envelopes:

a) inanenvelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
described in ITT 11; and

b)  inanenvelope or package or container marked “COPIES”, all required copies of the Tender; and
C) if alternative Tenders arepermitted in accordance with ITT 15, and if relevant:



i) inan envelope or package or container marked “ORIGINAL —~ALTERNATIVE TENDER?”, the
alternative Tender; and

i) intheenvelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all
required copies of the alternative Tender.

The inner envelopes or packages or containers shall:
a)  bear thename andaddress of the Procuring Entity.
b)  Dbear the nameand address of theTenderer; and
c)  bear thenameand Reference number of the Tender.

23.2If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no
responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened
prematurely will not beaccepted.

24. Deadline for Submissionof Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date
and time also specified in the TDS. Whensospecified in the TDS, Tenderers shall havethe option of submitting
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender
submission procedures specified in the TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the
Tender Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and
Tenderers previously subject to the deadlineshall thereafter besubject to the deadlineas extended.

25. Late Tenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in
accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late, rejected, and returned unopened to the Tenderer.

26.  Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice,
duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT
22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of
the Tender must accompany the respective written notice. All notices must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;”and

b)  received by theProcuring Entity prior tothedeadline prescribedfor submission of Tenders, inaccordance
with ITT 24.

26.2 Tenders requested to be withdrawn inaccordance with ITT 26.1 shall bereturned unopened to the Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of
Tenders and the expiration of theperiod of Tender validity specified by the Tenderer on the Formof Tender or any
extension thereof.

27. TenderOpening

27.1Except in the cases specified in ITT 23and ITT 26.2, the Procuring Entity shall publicly open and read out all
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers'
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if
electronic Tendering is permitted in accordance with ITT 24.1, shall beas specified in the TDS.

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out at Tender opening.



27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a
valid authorization to request the substitution and is read out at Tender opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorization to request the modification and is read out at Tender opening.

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by
the members of the tender opening committee attending the opening. The number of representatives of the
Procuring Entity to sign shall be specified in the TDS.

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any
Tender (except for late Tenders, in accordance with ITT 25.1).

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
a)  thename of the Tenderer and whether there is a withdrawal, substitution, or modification;
b)  theTender Price, per lot (contract) if applicable, including anydiscounts;
c)  anyalternative Tenders;
d)  thepresence or absenceof a Tender Security, if one was required.
e) number of pages of eachtender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the
tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28.  Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to
contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

29. Clarification of Tenders

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

29.21f atenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions



30.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” is a departure from the requirements specified in thetender document;
b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

C)  “Omission” is the failure to submit part or all of the information or documentation required in the Tender
document.

31. Determination of Responsiveness

31.1The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender
itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material
deviation, reservation, or omission. Amaterial deviation, reservation, or omission is onethat, if accepted, would:
a)  affect inany substantial way thescope, quality, or performance of the Works specified inthe Contract; or
b)  limitinany substantial way, inconsistent with the tender document, the Procuring Entity's rights or the
tenderer's obligations under theproposed contract; or
C) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsivetenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to
confirm that all requirements of Section VI, Works' Requirements have been met without any material
deviation, reservation or omission.

31.41f a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

32. Non-material Non-conformities

32.1Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the
tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the
necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in
the tender related to documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with
the request may result in the rejection of its tender.

32.3Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in
the TDS.

33.  Arithmetical Errors

33.1The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be
the subject of correction, adjustment or amendment in any way by any person or entity.

33.2Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

b)  Anyerrors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall lead
to disqualification of the tender as non-responsive. and

C) if there is a discrepancy between words and figures, theamount in words shall prevail
33.3 Tenderers shall benotified of any error detected intheir bid during the notification of a ward.

34.  Currency provisions



34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will
be determined non-responsiveand rejected.

35.  Marginof Preference and Reservations
35.1No margin of preference shall be allowed on contracts for small works.

35.2Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of
women, youthand/or persons living with disability, who areappropriately registered as such by the authority to be
specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only
businesses/firms belonging to those specified groups arethe only ones eligible to tender. Otherwise if no so stated,
the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the
Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as
specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

36.3The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized
parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors
referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section I11, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and
methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

37.2To evaluate a Tender, the Procuring Entity shall consider the following:
a) priceadjustmentduetodiscounts offered inaccordancewith ITT 16;
b)  converting the amount resulting fromapplying (a) and (b) above, if relevant, to a single currency in
accordance with ITT39;
c) priceadjustment dueto quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and
d) any additional evaluation factors specified in the TDS and Section 111, Evaluation and Qualification
Criteria.

37.3The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be considered in Tender evaluation.

37.41n the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts
offered in the Form of Tender, is specified in Section 111, Evaluation and Qualification Criteria.

38. Comparisonof Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

39.  Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

39.21n the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any



other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

40.  Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring
Entity) may not be getting value for money or it may be paying too high a price for the contract compared with
market prices or that genuine competition between Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check
if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring
Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity
may accept or not accept the tender depending on the Procuring Entity's budget considerations.
i) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high

tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as thecase may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of thecompromise, before retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.11f in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entity may as appropriate:
a)  accept theTender; or

b)  requirethat the total amount of the Performance Security be increased at the expense of the Tenderer to a
level not exceeding a 30% of the Contract Price; or

c)  agreeona payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works;or
d)  reject the Tender,

42.  Qualifications ofthe Tenderer

42.1The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified
in Section 111, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.



42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price.

42.5In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to

demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject
the Tender.

43. Best Evaluated Tender

43.1Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated
Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose
Tender has been determined to be:
a) Most responsiveto the Tender document; and
b)  thelowest evaluated price.

44.  Procuring Entity's Right to AcceptAny Tender, and to Reject Any or All Tenders.

44.1The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject
all Tenders atany time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of
annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender
securities, shall bepromptly returned to the Tenderers.

F. Award of Contract
45,  AwardCriteria

45.1The Procuring Entity shall award the Contract to thesuccessful tenderer whose tender has been determined to be
the Lowest Evaluated Tender.

46. Notice of Intentionto enterinto a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a
Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a
minimum, the following information:

a)  thenameand address of the Tenderer submitting thesuccessful tender;
b)  the Contract priceof thesuccessful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless theprice information in (c) abovealready reveals the reason;
d)  theexpiry date of the Standstill Period; and

e) instructions on howto request a debriefing and/or submit a complaint during thestandstill period;

47,  Standstill Period

47.1The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not
apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

48.  Debriefing by the Procuring Entity

48.10n receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or



concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of
the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.

49. LetterofAward

49.1Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,
upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish
the Performance Security within 21days of thedate of the letter.

50. Signing ofContract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period

51.  Appointment ofAdjudicator

51.1 The Procuring Entity proposes the person named inthe TDS to be appointed as Adjudicator under the Contract, at
the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the
Tenderer should so state in his Tender. If, inthe Letter of Acceptance, the Procuring Entity does not agree on the
appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the

Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to
appoint theAdjudicator.

52.  Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance fromthe Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless
the Procuring Entity has agreed in writing that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required inthe TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and

forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million
shillings.

53.  Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its

notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe
following information:

a) nameand address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

C) the nameof thesuccessful Tenderer, the final total contract price, the contract duration.



d)  dates of signature, commencement and completion of contract;
e)  names ofallTenderers that submitted Tenders, andtheir Tender prices asread out at Tender opening.

54.  Procurement Related Complaints and Administrative Review
54.1 Theprocedures for making Procurement-related Complaints areas specified inthe TDS.

54.2 Arequest for administrative review shall be made in the form provided under contract forms.



Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
A. General
ITT 1.1
The name of the contract is PROPOSED CONSTRUCTION OF CLIMATE
CHANGE INFORMATION CENTRE DEVELOPMENT CENTRE IN
SOKONI WARD — KILIFI MUNICIPALITY
The reference number of the Contract is KCG/ ENVRM/OT/FLOCCA
12225736/2025/2026
The number and identification of lots (contracts) comprising this Tender are N/A
ITT 2.3 The Information made available on competing firms is as follows: N/A
ITT 24 The firms that provided consulting services for the contract being tendered for are:
N/A
ITT 31 Maximum number of members in the Joint Venture (JV) shall be: [5].
B. Contents of Tender Document
8.1 (A) Pre-Tender conference shall take place
(B) A pre-arranged pretender visit of the site of the works shall take place at the
following date, time and place:
Date: 29" JUNE, 2026 Time:
10.00 a,m
Place: Contractors to meet at COUNTY WATER AND ENVIRONMENT
HEADQUARTERS OFFICE.
ITT82 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than 37° JULY, 2026
ITT 84 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the
pre-arranged pretender site visit will be published is www.kilifi.go.ke
ITTO91 For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:
County Government of Kilifi,
P.o Box 519-80108,
Kilifi.
Head of Supply Chain Management
Email: supplychain@kilifi.go.ke
C. Preparation of Tenders
ITP13.1 (h) The Tenderer shall submit the following additional documents in its Tender: N/A
ITT 15.1 Alternative Tenders shall not be considered.
ITT 15.2 Alternative times for completion shall not be permitted.
ITT 165 The prices quoted by the Tenderer shall be fixed
ITT 20.1 The Tender validity period shall be 147 days.
ITT 20.3 (a)



http://www.kilifi.go.ke/
mailto:supplychain@kilifi.go.ke

ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

(b) The Tender price shall be adjusted by the following percentages of the tender
price:

(i) By 0 % of the local currency portion of the Contract price adjusted
to reflect local inflation during the period of extension, N/A
and

(ii) By 0 % the foreign currency portion of the Contract price
adjusted to reflect the international inflation during the period of extension. N/A

ITT 211

A Tender Security shall be required.
A Tender-Securing Declaration shall not be required.

If a Tender Security shall be required, the amount and currency of the Tender
Security shall be Kshs. 650,000/=

ITT 21.2 (d)

The other Tender Security shall be N/A

ITT 215

On the Performance Security, other documents required shall be N/A

ITT 221

In addition to the original of the Tender, the number of copies is: N/A

ITT 223

The written confirmation of authorization to sign on behalf of the Tenderer shall
consist of power of attorney indicating the name of the person to sign the tender
document and execute the contract

D. Submission and Opening of Tenders

ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is:
County Government of Kilifi,
P.o Box 519-80108
Kilifi.
IFMIS PORTAL
Date and time for submission of Tenders is 3%° JULY, 2026 at 11:30 am
Tenderers shall submit tenders electronically.
ITT 271 The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:
County Government of Kilifi,
P.o Box 519-80108
Kilifi.
IFMIS PORTAL
Date and time of tender opening is 3°° JULY, 2026 at 11:30 am
ITT 271 If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified by the national treasury in the
ITT 27.6 The number of representatives of the Procuring Entity to sign is 3.

E. Evaluation, a

nd Comparison of Tenders

ITT 323

The adjustment shall be based on the average price of the item or component as
quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate.




ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 35.2 The invitation to tender is extended to the following groups that qualify for
Reservations

ITT 36.1 At this time, the Procuring Entity does not intend to execute certain specific parts of
the Works by subcontractors selected in advance.

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: 40% of the total contract amount. Tenderers planning to subcontract
more than 10% of total volume of work shall specify, in the Form of Tender, the
activity (ies) or parts of the Works to be subcontracted along with complete details of
the subcontractors and their qualification and experience.

ITT 36.3 Theparts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows: N/A
For the above-designated parts of the Works that may require Specialized
Subcontractors, therelevant qualifications of theproposed Specialized Subcontractors
will be added to the qualifications of the Tenderer for the purpose of evaluation.

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in
Section 111, Evaluation and Qualification Criteria.

ITT51.1 The person hamed to be appointed as Adjudicator is N/A

ITT 52.2 Other documents required are N/A

ITT54.1 The procedures for making a Procurement-related Complaints are detailed in the

“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures,
in writing (by the quickest means available, that is either by hand delivery or
email to:

For the attention: JACINTA ISMAILTitle/position:

Accounting officer Entity: County Government of

Kilifi Email address: supplychain@kilifi.go.ke

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and

(i) the Procuring Entity’s decision to award the contract.
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SECTION 11 - EVALUATION AND QUALIFICATION CRITERIA

1

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling
equivalent using the rate of exchange determined as follows:

a)  For construction turnover or financial data required for each year - Exchange rate prevailing on the last day
of the respective calendar year (in which the amounts for that year is to be converted) was originally
established.

b)  Valueof single contract - Exchangerateprevailing on the date of the contract signature.

C) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in
determining the exchange rates in the Tender may becorrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring
Entity should use the Standard Tender Evaluation Document for Goods and Works for evaluating
Tenders.

Evaluationand contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at
the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender
price shall beselected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria
and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of
“Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with unacceptable errors,
abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to
deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered
irresponsive and will not beconsidered further



PRELIMINARY EXAMINATION

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERERS RESPONSIVE/
NON
RESPONSIVE

Tenderers are required to submit copies of the following MANDATORY DOCUMENTS
which will be used during preliminary examination to determine responsiveness:

A copy of certificate of Registration/Incorporation

Avalid CR12 of not more than 1 year or copies of ID cards for business names.

A Copy of Valid Tax Compliance Certificate from Kenya Revenue Authority

A Copy of KRAPIN Certificate.

Valid annual practicing license from National Construction Authority for

Building works.

6. Must Fill the Bills of Quantities and Price Schedule in the format provided without any
alterations whatsoever.

7. Avalid Single Business Permit.

8. Bid document must be sequentially paginated/serialized, including
all attachments.

9. Thetenderer must submit a duly filled, signed and stamped Confidential
Business Questionnaire.

10. Self-declaration in non-engagement in corruption/non PPRA debarment.

11. Attach a site visit certificate signed by an authorized officer in charge.

12. Attach a bid bond of Kshs 650,000 from a reputable firm.

13. Attach an NCA 6 and above certificate for Building works from National
Construction Authority.

14. Duly filled, signed and stamped form of tender.

B A S =

Tenderers that are non-responsive will be eliminated from the entire evaluation process and will not be
considered further



Tender Evaluation (ITT 35) Price evaluation: inaddition to thecriteria listed in ITT 35.2 (a)— (c) thefollowing

criteria shall apply:
Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: N/A

i)
i)

ii)

Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluated as follows: N/A

Other Criteria; if permitted under ITT 35.2(d): N/A

Post qualificationand Contract ward (ITT 39), more specifically,

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated
tenderer, subject to confirmation of pre-qualification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest
evaluated tenderer shall be considered for contract award, subject to meeting each of the following

2)
b)

conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance pay
ment) sufficient to meet the construction cash flow of Kenya Shillings

ii)  Minimum average annual construction turnover of Kenya Shillings 10,000,000.00, equivalent
calculated as total certified payments received for contracts in progress and/or completed within the
last 5 years.

iii)  Atleast3 contract(s) of a similar nature executed within Kenya, or the East African Community or
abroad, that have been satisfactorily and substantially completed as a prime contractor, or joint
venture member or sub-contractor each of minimum value Kenya shillings 10,000,000.00
equivalent.

iv)  Contractor's Representative and Key Personnel, which arespecified as below

Designation Minimum requirement No. required
Site Agent Qualification: A degree in relevant field 1
Specific experience in similar works: 7 years
V) Contractors key equipment listed on the table “Contractor's Equipment” below and more
specifically listed as below
Item No. | Equipment details No. required
A Grader 1
B Drum rollers 1
C Excavator 1
D Water boozer 1
E Bulldozer 1
F Lorries 3
vi)  Other conditions depending ontheir seriousness.

a) History of non-performing contracts:



b)

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member
of a JV in the last_5 years. The required information shall be furnished intheappropriateform.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last_5 years. All parties to the contract shall furnish the information in theappropriate form
about any litigation or arbitration resulting from contracts completed or ongoing under its
execution over the years specified. A consistent history of awards against the Tenderer or any
member of a JV may result in rejection of the tender.



5 QUALIFICATION FORM

SUMMARY
1 2 3 4 5
Item | Qualification Qualification Requirement Document To be Completed For Procuring
No. | Subject by Tenderer Entity’s Use
(Qualification met
or Not Met)
1 Nationality Nationality in accordance with Forms ELI-1.1and 1.2, with
ITT 3.6 attachments
2 Tax Obligations | Has produced a current tax Form of Tender
for Kenyan clearance certificate or tax
Tenderers exemption certificate issued by
the the Kenya Revenue
Authority in accordance with
ITT 3.14.
3 Conflict of No conflicts of interest in Form of Tender
Interest accordance with ITT 3.3
4 PPRA Eligibility | Not having been declared Form of Tender
ineligible by the PPRA as
described in ITT 3.8
5 State- owned Meets conditions of ITT 3.7 FormsELI-1.1and 1.2,
Enterprise with attachments
6 Goods, To have their origin in any Forms ELI-1.1and 1.2, with
equipment and country that is not determined attachments
services to be ineligible under ITT 4.1
supplied under
the contract
7 History of Non- | Non-performance of a contract Form CON-2
Performing did not occur as a result of
Contracts contractor default since 1
January 2019
8 Suspension Not under suspension based on- | Form of Tender
Based on execution of a Tender/Proposal
Execution of Securing Declaration pursuant
Tender/Proposal | to ITT 19.9
Securing
Declaration by
the Procuring
Entity
9 Pending Tender’s financial positionand | FormCON — 2
Litigation prospective long-term
profitability still sound
according to criteria established
in 3.1 and assuming that all
pending litigation will NOT be
resolved against the Tenderer.
10 Litigation No consistent history of FormCON - 2
History court/arbitral award decisions
against the Tenderer since 1%
January 2019
11 Financial (i) The Tenderer shall FormFIN—3.1, with
Capabilities demonstrate that it has access attachments

to, or has available, liquid




2

3

4

5

Item
No.

Qualification
Subject

Qualification Requirement

Document To be Completed
by Tenderer

For Procuring
Entity’s Use

(Qualification met

or Not Met)

assets, unencumbered real
assets, lines of credit, and other
financial means (independent
of any contractual advance
payment) sufficient to meet the
construction cash flow
requirements estimated as
Kenya Shillings 1,000,000.00
or (10% of the budget)
equivalent for the subject
contract(s) net of the
Tenderer’s other commitments.

(ii) The Tenderers shall also
demonstrate, to the satisfaction
of the Procuring Entity, that it
has adequate sources of finance
to meet the cash flow
requirements on works
currently in progress and for
future contract commitments.

(iii) The audited balance sheets
or, if not required by the laws
of the Tenderer’s country, other
financial statements acceptable
to the Procuring Entity, for the
last 3 years shall be submitted
and must demonstrate the
current soundness of the
Tenderer’s financial position
and indicate its prospective
long-term profitability.

12

Average Annual
Construction
Turnover

Minimum average annual
construction turnover of Kenya
Shillings 10,000,000.00,
equivalent calculated as total
certified payments received for
contracts in progress and/or
completed within the last 5
years, divided by 5 years

FormFIN — 3.2

13

General
Construction
Experience

Experience under construction
contracts in the role of prime
contractor, JV member, sub-
contractor, or management
contractor for at least the last 5
years, starting 1% January 2019.

FormEXP - 4.1

14

Specific
Construction &
Contract
Management
Experience

A minimum number of 3
similar contracts specified
below that have been
satisfactorily and substantially
completed as a prime
contractor, joint venture
member, management

FormEXP 4.2(a)




1 2 3 4 5
Item | Qualification Qualification Requirement Document To be Completed For Procuring
No. Subject by Tenderer Entity’s Use

(Qualification met
or Not Met)

contractor or sub-contractor
between 1st January 2019 and
tender submission deadlinei.e.
3 contracts, each of minimum
value Kenya shillings
10,000,000.00 equivalent.

[In case the Works are to be
tender as individual contracts
under multiple contract
procedure, the minimum
number of contracts required
for purposes of evaluating
qualification shall be selected
from the options mentioned in
ITT 35.4]

The similarity of the contracts
shall be based on the following:
[Based on Section VII, Scope of
Works, specify the minimum
key requirements in terms of
physical size, complexity,
construction method,
technology and/or other
characteristics including part
of the requirements that may be
met by specialized
subcontractors, if permitted in
accordance with ITT 34.3]




SUMMARY OF POST-QUALIFICATION CRITERIA

ITEM

DESCRIPTION

SCORE

KEY PERSONNEL

Evidence of Qualified and Experienced personnel of at least 4 Key personnel to
undertake the specified works .Attach CV’s with copies of academic and professional
certificates including letters of appointment and consents to work for the firm of
Technical Staff (building engineering), with TWO 2 NO. minimum registered as
Professional Engineers by the Engineers Board of Kenya and Valid Practicing Licenses,
(15 Mrks)
A. Degree Holders with 10 years’ experience for Two(2 no) Key Technical
staff — 15 mrk
i. One (1) No. Technical staff —7.5 mrks
ii. Notechnical staff - 0 mrks
B. Degree/Diploma in (building engineering) Two (2no) technical staff—
Two technical staff registered with Engineers Board of Kenya with 3
years’
Experience 15Mrks
i) Degree/Diploma in (building engineering) One (1no) technical staff—

One technical staff registered with Engineers Board of Kenya 7.5Mrks
iy no registration -Omrks

PLANT AND EQUIPMENTS

3 No. Lorry - 3mrks
1 NO. Poker Vibrator - 4mrks
1 No. Concrete Mixer - 4mrk
1 No. Bar Bending Machine - 4mrk

Provide evidence of Ownership/possession , lease or hire agreement.

15

EXPERIENCE

Implementation of Six (6) previous assignments/ contracts, MUST attach LSO/LPO
against completion certificates, Contract Agreements, Letters of Awards, certificates
of Good defects and Letters of Recommendations for works of at least Six in number
projects of the same Nature and Magnitude.

L Similar works, same magnitude— 20 mrks.

iL Similar works, less magnitude— 10 mrks

20

FINANCIAL CAPACITY

Tenderer must submit copies of certified Audited Financial Accounts for thelast 3 years
(2023, 2024& 2025.)

-three years- 10marks

-two years-6marks

One year-3marks

15

DETAILED WORK PLAN/METHODOLOGY

Show How You Shall Under Take The Works Highlighting All the Steps and
procedures for the entire period of the contract and a detailed work schedule

indicating all the timelines to be spent on all the relevant project phases of the




project.

6 BQ RATES
Consistency and reasonability of rates with approved estimates, possible front-loading of bill 10
items will result to zero marks
TOTAL MARKS 100

Tenderers MUST have a minimum score of 60 to be subjected to financial evaluation.

The lowest evaluated bidder shall be awarded the tender.



QUALIFICATION FORMS

1 FORMEQU:EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section Il1, Evaluation and Qualification Criteria. A separate Form shall
be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
0 Owned O Rented [ Leased [ Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific tothe project




2. FORM PER-1

Contractor's Representative and Key Personnel Schedule

Tenderers shouldprovidethe names and details of thesuitably qualified Contractor's Representative and Key Personnel to
performthe Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate.

Contractor’ Representative and Key Personnel

1. Title of position: Contractor’s Representative

Name of candidate:

Duration of
appointment:

Time commitment; for
this position:

Expected time schedule
for this position:

2. Title of position:

Name of candidate:

Duration of
appointment:

Time commitment: for
this position:

Expected time schedule
for this position:

3. Title of position:

Name of candidate:

Duration of
appointment:

Time commitment: for
this position:

Expected time schedule
for this position:

4. Title of position:

Name of candidate:

Duration of
appointment:

Time commitment: for
this position:

Expected time schedule
for this position:

5. Title of position:

Name of candidate

Duration of
appointment:

Time commitment: for
this position:

Expected time schedule
for this position:




3 EORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer
Position
Personnel Name: Date of birth:
information
Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency:

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

. Duration of .
Project Role . Relevant experience
involvement

[main [role and
project responsibilities on the [timeinrole]
details] project]

[describe the experience relevant to this
position]




Declaration

I, theundersigned Key Personnel, certify that to the best of my knowledge and belief, the information contained in this
Form PER-2 correctly describes myself, my qualifications and my experience.

I confirmthat | am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details
Commitment to duration of contract:

Time commitment:

I understand that any misrepresentation or omission in this Form may:
a) betaken into consideration during Tender evaluation;

b) result in my disqualification fromparticipating in the Tender;

c) result in my dismissal fromthecontract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

of authorized representative of the Tenderer:

Signature: Date:(day month

year):




4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section Ill, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

41FORM ELI-11

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:
Tenderer's actual or intendedcountry of registration:
[indicate country of Constitution]
Tenderer'sactual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax humbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, inaccordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, inaccordance with ITT 3.8, documents
establishing:

° Legal and financial autonomy

° Operation under commercial law

° Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




42FORMELI-12

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, inaccordance with ITT 3.6.

I In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




4.3 FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

(| Contract non-performance did not occur since 1% January [insert year] specified in Section i,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section 111, Evaluationand
Qualification Criteria, requirement 2.1
Year Non- performed |Contract Identification Total Contract
portion of Amount (current
contract value, currency,
exchange rate and
Kenya Shilling
equivalent)
[insert [insert amount |Contract Identification: [indicate complete contractname/ |[insert amount]
year] and percentage] |number, and any other identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, inaccordance with Section 111, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
O Pendinglitigation inaccordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.3

as indicated below.

Year of Amount in dispute Contract Identification Total Contract
Kenya Shilling

rate)

dispute (currency) Amount (currency),

Equivalent (exchange

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute: Status
of dispute:

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

2.4,

as indicated below.

O No Litigation History inaccordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor

O Litigation History inaccordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4




Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] Contract Identification: [indicate complete [insert amount]
year] contract name, number, and any other

identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]

Reason(s) for Litigationand award decision
[indicate main reason(s)]




4.4 FORM FIN — 3.1:

Financial Situation and Performance

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

44.1. Financial Data

Type of Financial information
in
(currency)

Historic information for previous

years,

(amountincurrency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3

Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

CashFlowfrom Operating
Activities

*Refer to ITT 15 for the exchange rate




442  Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)

443 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section I11, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:
(B)-eerseeeee e e e eeee e e e eSS0 reflect the financial

situation of the Tenderer or in case of JVV member, and not anaffiliated entity (such as parent company or group member).
() beindependently audited or certified in accordance with local legislation.
© becomplete, including all notes to the financial statements.

() v correspond to accounting
periods already completed and audited.

O Attached are copies of financial statementsl for the years required above; and complying with the
requirements

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for
this should be justified.



4.5 FORM FIN —3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section |11, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FEORM FIN — 3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
' equivalent)

1

2




4.7 EFORM FIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Outstanding Estimated | Average Monthly
Nameof | Procuring Entity’s Work Completion | Invoicing Over Last
contract | Lontact Aaaress, 1€l, | |Current Kenya shilling pate SIX Months
/month Equivalent] [Kenya Shilling
/month)]

QI PB[W| N




48 EFORMEXP-41

General Construction Experience

Tenderer’s Name:

Date:

JV Member’s Name

ITT No. and title:

Page of pages
Starting Ending Contract Identification Role of
Year Tenderer
Year
Contract name:

Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:




4.9 FORM EXP - 4.2(a)
Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Similar Contract No. Information

Contract Identification

Awarddate

Completion date

Role in Contract Prime Member in Management Sub-
Contractor 0 JV Contractor contractor
m| m| O
TotalContract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section IlI:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities
6 Other Characteristics




4.11 EORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name2 (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this formas per ITT 34 and Section 111, Evaluation and
Qualification Criteria, Sub-Factor 4.2.

1 Key Activity No One: _
Information
Contract Identification
Awarddate
Completion date
Role in Contract Prime Member in Management  |Sub-contractor
Contractor JV Contractor O
O O O
TotalContract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in Percentage Actual
production, as applicable) performed under |the contract participation Quantity
the contract per year or part of the year (1) (i) Performed
(i) x (i)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 If applicable



Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
i

2. Activity No. Two
K



OTHER FORMS

5}

FORM OF TENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must preparethis Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address.

Al italicized text is tohelp Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELFDECLARATION OF THETENDERERattachedtothis Form of Tender.

The Form of Tendershall include the following Forms duly completed and signed by the Tenderer.
«  Tenderer's Eligibility- Confidential Business Questionnaire

«  Certificate of Independent Tender Determination

«  Self-Declaration of the Tenderer

Date of this Tendersubmission:
Request for Tender No.:
Name and description of Tender.:

Alternative No.:
To:

Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
of the above named Works, we, the undersigned offer to constructand complete the Works and remedy any defects
therein for the sum of Kenya Shillings [Amount in figures] Kenya

Shillings [amountinwords]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency]
[figures] [words] .

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

Weundertake, if our tender is accepted, tocommencethe Worksas soonas is reasonablypossible after the receipt of
the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may beaccepted at any time beforethat date.

Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

We, theundersigned, further declare that:

i)  Noreservations: We have examined and have no reservations to the tender document, including Addenda
issued in accordance with ITT 28;

i)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and4;

iif)  Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country in accordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];




v)

vi Option 1, in case of one lot: Total price is:

Tender Price: Thetotalpriceofour Tender, excludingany discounts offeredinitem 1 aboveis: __ [Insert one
of the options belowas appropriate]

[insert the total price of the Tender in words and figures, indicating the various amounts and the respective
currencies]; Or

Option 2, in case of multiple lots:

Xi)

xii)

xiii)

Xiv)

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts andthe respective currencies];

and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating
the various amountsand therespective
currencies];

Discounts: Thediscounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used toapply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: We are not a state-owned enterprise or institution;

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Xvi)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the

Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or

on our behalf engages in any typeof Fraud and Corruption;



xix)  Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xX)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copyavailable from (specify website) during the procurement process and the
execution of any resulting contract.

xxi)  We, theTenderer, havecompleted fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire— to establish we are not in any conflict
tointerest.

b) Certificate of Independent Tender Determination — to declare that we completed the tender without
colluding with other tenderers.

C) Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: * [insert complete name of person signing the
Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

bl [insert complete name of personduly authorized tosign the
Tender]
Title of the personsigning the Tender: [insert complete title of the person

signing the Tender]

Signature of the person named above: [insert signature of person

whose name and capacity are shown above] Date signed [insert dateof signing] day

of [insert month], [insert year]

Date signed day of :

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.



A

TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.Tenderer

is further reminded that it is an offence to givefalseinformation on this Form.

(@) Tenderer's details
ITEM DESCRIPTION
1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Dateand Time of Tender
Opening
4 | Name of the Tenderer
5 | Full Address and Contact Details | 1. Country
of the Tenderer. 2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person.
6 | Current Trade License
Registration Number and
Expiring date
7 | Name, country and full address
(postal and physical addresses,
email, and telephone number) of
Registering Body/Agency
8 | Description of Nature of Business
9 | Maximum value of business
which the Tenderer handles.
10 | State if Tenders Company is
listed in stock exchange, give
name and full address (postal
and physical addresses, email,
and telephone number) of
state which stock exchange




General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality
Country of Origin Citizenship ____

C) Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned
:
3
d)  Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT) ..........cooiiiiiiiiiic e Issued
Kenya Shillings (EQUIVAIENT)..........ccooiiiiiicc e
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
:
3

() DISCLOSURE OFINTEREST- Interest of the Firminthe Procuring Entity.

i) Arethereany person/persons in..........cccccoevveevveennnen. (Name of Procuring Entity) who has/have an interest
or relationship inthis firm? Yes/No...........................

If yes, provide details as follows.

Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer

i) Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of the
YESORNO | relationship with Tenderer

1 | Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

w

Tenderer has the same legal representative as another tenderer

4 | Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.

5 | Any of the Tenderer’s affiliates participated as a consultant in




Type of Conflict Disclosure If YES provide details of the
YESORNO | relationship with Tenderer

the preparation of the design or technical specifications of the
works that are the subject of the tender.

6 | Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

7 | Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.

8 | Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

9 | Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

f)  Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name Titleor

Designation

(Signature) (Date)



B. CERTIFICATE OF INDEPENDENT TENDERDETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby
makethefollowing statements that | certify to betrue and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

i I haveread and | understand thecontents of this Certificate;

2 I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3 I amthe authorized representative of the Tenderer with authority tosign this Certificate, and to submit the Tender
on behalf of the Tenderer;

4 For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeenrequested tosubmit a Tender inresponseto this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities orexperience;

5 TheTenderer discloses that [check one of thefollowing, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas usedto calculate prices;

c) theintention or decision tosubmit, or not to submit, a tender; or

d)  thesubmission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

7 In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant to paragraph (5)(b) above;

8 theterms of the Tender havenot been, and will not be, knowingly disclosedbythe Tenderer, directly or indirectly, to

any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].

C. SELF-DECLARATIONFORMS




FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

Ly , OF POSt OFfiCe BOX .....c.vveviiiiiiiieiic e being a resident of
......................................... inthe Republic of ...............cccccceiiiiiieeennnn.. do hereby make a statement as
follows: -

1. THAT lamthe Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
s (insert name of the Company) who is a Bidder in respect of Tender
No.

....................... for ........................ (insert tender title/description) for.............ccccccevvvennnn.. (InSert
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is trueto thebest of my knowledge, information and belief.

USRS RPP (Title)
(Signature) (Date)

Bidder Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

......................................... OF P. O. BOX ..vviiiviiiieiiieiie st DEING @ TESTDENt OF
..................................... inthe Republic of .......................... do hereby make a statement as follows: -
THAT I amthe Chief Executive/Managing Director/Principal Officer/Director of ............cccccovvvvviiiiiennnnn (insert
name of the Company) who is a Bidder in respect of Tender NO........cccccccvviiiiiiiie e for

................................................. (insert tender title/description) for ...............oooiiiiiiiiiiiii
(insert name of the Procuring entity) and duly authorized and competent to makethis statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents Of ..........cccccevvvrieviinninns (insert name of the Procuring entity) which is the procuring
entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ............ccccceevvevierinnnne (name of the
procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in thesubject tender

THAT what is deponed to herein above is trueto thebest of my knowledge information and belief.

it S s

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L et s e s e e e eee e (PErSON) ON behalf of (Name of the Business/
COoMPANY/FIIM)...cciiiiiiee e declare that I have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit toabide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of AULhONIZed SIgNAtory.........c.ovirinint i eseeneees STET Lt

POSIEION. . oottt e e et e e e e et ra e eeteeaaeerraeenaeas

Officeaddress........ccovviviiiiiii Telephone. ... ..o.ouviviiieiieceeeeeece e

Bomail. oo et e e ret e e e et e et e ra e retaeataeeraranae s

Name of the FIrm/COmPany..........c.o.iiiiriiitiiit ettt e et et e s b e s esaete s b e besaesbessessesesbessesnes s e ns
(P TP TP PP UPPROPRP PP (Company Seal/ Rubber

Stamp where applicable)

Witness



APPENDIX 1- FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that aregoverned by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers),
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any
Agents (whether declared or not); and any of their Personnel, involved and engaged in procurement under Kenya's
Laws and Regulation, observe the highest standard of ethics during the procurement process, selection and contract
execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and
Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted
below highlight Kenya's policy of no tolerance for such practices and behavior: -

] a person to whom this Act applies shall not be involved in any corrupt, coercive, abstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2 A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

) Without limiting thegenerality of thesubsection (1) and (2), theperson shall be: -
a) disqualified fromentering into a contract for a procurement or asset disposal proceeding; or
b) ifacontract hasalready been entered into with theperson, thecontract shall be voidable;

4 The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5 An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -
a) shall not takepart in theprocurement proceedings;
b) shall not, after a procurement contract has been entered into, take part in any decision relating to the

procurement or contract; and

c)  shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whomthecontract wasawarded, but thesubcontractor appointed shall meet all the requirements of
this Act.

6)  Anemployee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to theprocuring entity;

7 If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by theawarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a)  Defines broadly, for thepurposes of theaboveprovisions, theterms set forth below as follows:
i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly theactions of another party;

i)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an



b)

d)

obligation;

iif)  “collusive practice” is anarrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly theactions of another party;

IV)  “coercivepractice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or theproperty of theparty to influence improperly the actions of a party;

V)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusivepractices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor,
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of freeand
open competition.

Rejects a proposal for award" of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for thecontract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate
authority appointed by Government of Kenya to inspect’all accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have them audited by auditors
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

LEor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of suchcontract, and (ii) entering into an addendumor amendment
introducing a material modification toanyexisting contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, throughtheappropriatemechanisms. Such activity includes but is not limited to: accessing and
examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.



FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request forTenders No:

Date:

TENDER GUARANTEE No.:

Guarantor:

1 We have been informed that (here inafter called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of
under Request for Tenders No. (“the ITT™).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(@) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to
furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
onor before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

i WHNEIEAS ...t (hereinafter called “the tenderer”) has submitted its tender dated
......................... forthe. ..o (NETEINATEET Called “the Tender™) for
the execution of under Request for Tenders No. (“the
ITT”).

2 KNOW ALL PEOPLE by these presents that WE ..................... OF oo having our
registered office at ............... (hereinafter  called “the  Guarantor”), are bound unto

................................................. (hereinafter called “the Procuring Entity”) in the sum  of
....................................... (Currency and guarantee amount) for which payment well and truly to be made to the

sald Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these
presents.

Sealed with the Common Seal of the said Guarantor this day of 20

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or
(if) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount
upon receipt of the Procuring Entity's first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

4 This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract
agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii)twenty-eight days after the end of the Tender Validity Period.

5 Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date.

[Date] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



TENDER-SECURING DECLARATION FORM

Date: ..o

Tender NO. Lo

0 e I/We, theundersigned, declare that:

1 I/Weunderstand that, according to your conditions, bids must besupported by a Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for theperiod of time of [insert number of months or years] starting on [insert date], if we are in breach of
our obligation(s) under the bid conditions, because we — (a) have withdrawn our tender during the period of tender
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or
refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) our receipt of a copy of your notification of thename of thesuccessful Tenderer; or
b) thirty days after the expiration of our Tender.
4 I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the

Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall bein the names of all future partners as named in the letter of intent.

SIGNEA. .ttt e nas Capacity / title (director

or partner or sole proprietor, BIC.) Name:
PRSPPSO Duly authorized to sign the bid

forand onbehalf Of: .....oooe et e e

Datedon...................... dayof.....cccooveviiiiiiiiciin Seal or stamp



Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency

[To be entered by the Procuring Entity]




PART Il - WORK REQUIREMENTS



SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

i

Specifications must be drafted to present a clear and precise statement of the required standards of materials, and
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must
bestated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for
everyWorks Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. Inthe Specifications of standards
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise
recognized international standards may also beused.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into
consideration the comparative specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference to
Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the basic design parameters and
Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer has
priced the itemas described in the Procuring Entity's design included with the tender documents.



SECTION VII-BILLS OF QUANTITIES

1.

Objectives

The objectives of the Bill of Quantities are:

a)  toprovide sufficient information on the quantities of Works to be performed to enable tenders to be
prepared efficiently and accurately; and

b)  whena Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in different
locations or inother circumstances which maygiveriseto differentconsiderations of cost. Consistent withthese
requirements, the layout and contents of the Bill of Quantities should beas simpleand brief as possible.

2. Day workSchedule

ADay work Schedule should be included only if the probability of unforeseen work, outside the items included
in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by
the Tenderers, the Day work Schedule should normally comprise the following:

a)  Alist of the various classes of labor, materials, and Constructional Plant for which basic day work rates
or prices are to be inserted by the Tenderer, together with a statement of the conditions under which
the Contractor shall bepaid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as
Tender. The rate to be entered by the Tenderer against each basic day work item should include the
Contractor's profit, overheads, supervision, and other charges.

Provisional Sums

Ageneral provision for physical contingencies (quantity overruns) may be madeby including a provisional sum
in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be
providedas a provisionalsumin the Summarypriced Bill of Quantities. The inclusion of suchprovisionalsums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions
of Contract should state the manner in which they shall be used, and under whose authority (usually the
Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors
should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an
appropriatebrief description. Aseparateprocurement procedure is normallycarried out by the Procuring Entity
to select such specialized contractors. To provide an element of competition among the Tenderers in respect
of any facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for
the use and convenience of the specialist contractors, each related provisional sum should be followed by an
item in the Bill of Quantities inviting the Tenderer toquotea sumfor such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or
the person drafting the tendering document. They should not be included in the final tendering document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
a)  Preambles

b)  Preliminary items

c)  Workltems

C) Daywork Schedule;and

d) Provisional items

e) Summary.
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ITEM|DESCRIPTION AMOUNT

PARTICULAR PRELIMINARIES

A |PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The contractor is advised to read
and understand all preliminary items.

B [(DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves; Erection and
completion of a 2 storey Office Block which involve; substructures,
concrete structure, coral stone walling, roof structure and roofing,
doors, windows, external and internal finishes, associated mechanical
and electrical services and external works (septic tank, and soakpit)

C |FLOOR AREAS

The total gross floor areas are approximately 1300 square metres.
The total gross floor area is given without warranty but for guidance
only.

D [(MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER
in accordance with Clause 22 of the Conditions of Contract. The
discrepancies shall then be treated as a variation and be dealt with in
accordance with Clause 22 of the said Conditions.

E |LOCATION OF SITE

The site of the proposed works is located at Sokoni Ward - Kilifi
Municipality, Kilifi County. The Contractor is advised to visit the
site, to familiarize with the nature and position of the site. No claims
arising from the Contractor’s failure to do so will be entertained.

The Contractor shall be deemed to have verified for themselves
following:-

(a) The nature of the site

(b) The amount of clearing and cutting and fillings and therefore ready
with the right equipment.

(c) The nature of existing communication by road or otherwise.

(d) The availability of land for the erection and positioning of all
temporary structures, plant and materials necessary for the execution of
the works.

(e) Underground surfacewater conditions

F |SIGNING OF THE TENDER DOCUMENTS
The bidder shall append his / her signature and / or company ‘s
rubberstamp on each and every page of tender document.

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during
the works including ordinary and special dust screens, hoardings,
barriers, warning signs, etc as directed by the Project Manager and

as necessary for the adequate propping and protection of existing
property, finishes, workmen employed on the site, employer's agents
and the public. Any damage or loss incurred due to the insufficiency of
such protection must be made good by the Contractor. All protective
devices are to be removed on completion of the works and any necessary
making good consequent upon this is to be excecuted to the satisfaction
of the Project Manager

The works shall be propped, strutted and supported as necessary before
any alteration or demolition work commences. Prices shall include for
all cleaning and preparatory work to structure and finishes and for

making good to all finishes on completion whether or not specifically
described.

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and carterd away
from site.

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal
unless it is certified by the Project Manager that such damage or
breakage was inevitable as a result of the condition of the item
concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion
of the works, remove and clear away all plant, equipment, rubbish,
unused materials and stains and leave in a clean and tidy state to the
reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses
due to any of the contract conditions, or by any other reason whatsoever,
he shall present such a claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claim shall be entertained
upon the expiry of the said contact period.

Carried to collection
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ITEM|DESCRIPTION AMOUNT

A |PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT
DOES NOT MAKE ADVANCE PAYMENTS but pays for work done and
materials delivered to sit: all in accordance with Clause 23 of the
Conditions of Contract Agreement. In order to facilitate this, a list of the
general component elements for the works is given at the summary page
of these specifications and the tenderer is requested to break down his
tender sum commensurate to the said elements

B |PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other nomal activities.
The Contractor is thﬂs instructed to take dreasonable care in the
execution of the works as to prevent accidents, damage or loss and
disruoption of activities beeing carried out by the Client. The Contractor
shall allow in his rates any expense he deemed necessary by taking such
care within the site.

C |WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may
encounter in the course of the works for the Client may in some cases
ask the Contractor not to proceed with the works until some activities
within the site are completed, as the facility will be operating as usual
during the course of the contract.

D |SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed,
specified and approved by the Project Manager.

E (LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the
contract.

F |MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become
the property of St. Thomas Girls Secondary School . The Contractor shall
allow in his rates the cost of transporting the demolished materials as
directed.

Carried to collection
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ITEM|DESCRIPTION AMOUNT

A (PRICING RATES

The tenderer shall include for all costs in executing the whole of the
works, including transport, replacing damaged items, fixing, all to

comply with the said Conditions of Contract.

B |SECURITY

The Contractor shall allow for providing adequate security for the works
and the workers in the course of execution of this contract. No claim
will be entertained from the Contractor for not maintaining adequate
security for both the works and workers.

C |URGENCY OF THE WORKS
The Contractor is notified that these “ works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that
he/she may incur by having to complete these works within the
stipulated contract period.

D [(PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site
before payment is effected, unless specifically exempted by the Project
Manager. This is to include materials of the Contractor, nominated sub-
Contractors and nominated suppliers.

E |EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever provisions
may be required by the authorities concerned for the support,
maintenance and protection of such services.

F |CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition 31 of the
Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors
progress in relation to the progress chart and should it be found
necessary the ‘PROJECT MANAGER’ shall inform the Contractor in
writing that his actual performance on site is not satisfactory .In all
such cases the Contractor shall accelerate his rate of performance
production and progress by all means such as additional labour,plant,
e.t.c and working overtime all at his cost.

Carried to collection

PARTICULAR PRELIMINARIES PP/4



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM

DESCRIPTION

AMOUNT

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with
clause 6.00 (as amended) on award of contract of the Instructions to
Tenderer’s. No payment on account for the works executed will be made
to the contractor until he has submitted the Performance Bond to the
Project Manager duly signed, sealed and stamped from an approved
Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’s Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter
accompanying these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance
Act part 3 Section 21(b) operative from 15t September, 1993 which
requires payment of VAT on all contracts. The Contractor should
therefore include allowance in his rates and prices for prices for VAT
and any other Government taxes currently in force.

NB: VAT shall be added at the Grand Summary page

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

PROJECT MANAGERS EXPENSES

Provide field allowance, mobile phone airtime, contract
administration expenses and stationery worth Kenya Shillings
Two Million Two Hundred Fifty Thousand (Kshs 2,250,000.00) only for
the project management/implementation team for the duration
of the contract period.

Allow for Contractor’s profit and overheads (....... %)

2,250,000.00

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX
TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the
Contract Agreement: -

Period of Final Measurement 3 Months From Practical
completion

Defects Liability Period 6 Months from Practical
completion

Date for Possession To be agreed with the Project Manager
Date for Completion ...54.. Weeks from date of Possession
Liquidated and Ascertained At the rate of Kshs.. 30,000... per

week or part thereof

Prime cost sums for WhiCh ....ccceoevvvvviiiiiiiiiiiiiiiiieiiieeeeieeeeeneens
The Contractor desires to teNder .........eeevveeeeeeeeeeeeeneeeeereeneennenn.

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 10%

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

COLLECTION

Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
GRAND SUMMARY

PARTICULAR PRELIMINARIES PP/8
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ITEM

DESCRIPTION

AMOUNT

GENERAL PRELIMINARIES

METHOD OF MEASUREMENT

The Bills of Quantities have been prepared in accordance with the
general Principles of the Standard Method of Measurement of Building
Works for East Africa, Second Edition (Metric), published by the
Architectural Association of Kenya, Chapter of Quantity Surveyors in
June 2008.

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's
priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates
for the various items in the Bills of Quantities or Specification for all
costs involved in complying with all the requirements for the proper
execution of the whole of the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are
abbreviated and shall be all the requirements for the proper execution
of the whole of the works in the Contract.

CM. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the
British Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

A.

EXCEPTION TO THE STANDARD METHOD OF
MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in
each case shall be deemed to include: allowing use of standing
scaffolding, mess rooms, sanitary accommodation and welfare
facilities; provision of special scaffolding where necessary; providing
space for office accommodation and for storage of plant and
materials; providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power and
removing and replacing duct covers, pipe casings and the like necessary
for the execution and testing of Sub- Contractors' work and being
responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated),pay all demurrage charges, load and transport to site
where necessary, unload, store,unpack, assemble as necessary,
distribute to position, hoist and fix only.

EMPLOYER
The "EmplOyer" is ....cccceceeevrerceeveereresercennnns

The term "Employer" and "Government" wherever used in the contract
document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be
deemed to imply the Project Manager as defined in Condition 1 of the
Conditions of Contract or such person or persons as may be duly
authorised to represent him on behalf of the Government.

ARCHITECT

The term "Architect” shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is

QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

B

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M."
as defined above whose address unless otherwise notified is

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works(2000
Edition) included herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1to 37 as set out in pages 18 to 38 of these
tender documents.

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these
Bills of Quantities

BOND.

The Contractor shall find and submit on the Form of Tender an
approved bank who will be willing to be bound to the Government in an
amount equal to five per cent (5) of the Contract amount for the due
performances of the Contract up to the date of completion as certified
by the PROJECT MANAGER and who will, when and if called upon,
sign a Bond to that effect on the relevant standard form included
herein. (without the addition of any limitations) on the same day as the
Contract Agreement is signed, by the Government, the Contractor shall
furnish within seven days another Surety to the approval of the
Government.

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

A

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for
the works except in so far as may be stated otherwise herein and except
for such items specificallyand only required for the use of nominated
Sub-Contractors as described herein. No timber used for scaffolding,
formwork or temporary works of any kind shall be used afterwards in
the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at
such hours and by such routes as may be permitted by the competent
authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall
be of the best quality and description unless otherwise stated. The
Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also ensure they are
onsite when required for use in the works. The Bills of Quantities shall
not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the PROJECT MANAGER at the time of taking
deliver thereof, as having received them in good order and condition,
and will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and/or materials
which will be supplied by the PROJECT MANAGER at the current
market prices including Customs Duty and V.A.T., all at the
Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on
the site weather proof lock-up sheds and make good damaged or
disturbed surfaces upon completion to the satisfaction of the PROJECT
MANAGER Nominated Sub-Contractors are to be made liable for the
cost of any storage accommodation provided especially for their use.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the
works stores, materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and
other precautions as necessary to ensure security against theft, loss or
damage and the protection of the public.

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

A

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that
may be called for by the PROJECT MANAGER for his approval until
such samples are approved by the PROJECT MANAGER and the
PROJECT MANAGER, may reject any materials or workmanship not in
his opinion to be up to approved samples. The PROJECT MANAGER
shall arrange for the testing of such materials as he may at his
discretion deem desirable, but the testing shall be made at the expense
of the Contractor and not at the expense of the PROJECT MANAGER.
The Contractor shall pay for the testing in accordance with the current
scale of testing charges laid down by the Ministry of Roads, Housing
and Public Works.

The procedure for submitting samples of materials for testing and the
method of marking for identification shall be as laid down by the
PROJECT MANAGER The Contractor shall allow in his tender for such
samples and tests except those in connection with nominated sub-
contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.
Allow for complying with all Government Acts, Orders and Regulations
in connection with the employment of Labour and other matters
related to the execution of the works. In particular the Contractor's
attention is drawn to the provisions of the Factory Act 1950 and his
tender must include for all costs arising or resulting from compliance
with any Act, Order or Regulation relating to Insurances, pensions and
holidays for workpeople or so the safety, health and welfare of the
workpeople.

The Contractor must make himself fully acquainted with current Acts
and Regulations, including Police Regulations regarding the
movement, housing, security and control of labour, labour camps ,
passes for transport, etc. It is most important that the Contractor,
before tendering, shall obtain from the relevant Authority the fullest
information regarding all such regulations and/or restrictions which
may affect the organisation of the works, supply and control of labour,
etc., and allow accordingly in his tender. No claim in respect of want of
knowledge in this connection will be entertained.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make
good any damage to public or private roads arising from or consequent
upon the execution of the works to the satisfaction of the local and
other competent authority and the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined
on site by the PROJECT MANAGER

Carried to collection
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DESCRIPTION

AMOUNT

A

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other services and
he will be held responsible for and shall make good all such damage
arising from the execution of this contract at his own expense to the
satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the
site the location of which is described in the Particular Preliminaries
hereof. He shall be deemed to have acquainted himself therewith as to
its nature, position, means of access or any other matter which, may
affect his tender. No claim arising from his failure to comply with this
recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor must
allow for building any necessary temporary access roads for the
transport of the materials, plant and workmen as may be required for
the complete execution of the works including the provision of
temporary culverts, crossings, bridges, or any other means of gaining
access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc.,
and make good and reinstate all works and surfaces disturbed to the
satisfaction of the PROJECT MANAGER.

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site
and afterwards dismantle the site office of the standard type, complete
with furniture. He shall also provide a strong metal trunk complete
with strong hasp and staple fastening and two keys. He shall provide,
erect and maintain a lock-up type water or bucket closet for the sole use
of the PROJECT MANAGER including making temporary connections
to the drain where applicable to the satisfaction of Government and
Medical Officer of Health and shall provide services of cleaner and pay
all conservancy charges and keep both office and closet in a clean and
sanitary condition from commencement to the completion of the works
and dismantle and make good disturbed surfaces. The office and closet
shall be completed before the Contractor is permitted to commence the
works. The Contractor shall make available on the Site as and when
required by the "PROJECT MANAGER" a modern and accurate level
together with levelling staff, ranging rods and 50 metre metallic or
linen tape.

SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the

Contractor to the satisfaction of the Government and/or Local
Authorities, Labour Department and the PROJECT MANAGER

Carried to collection
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DESCRIPTION
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A

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary
water, electric light and power required for use in the works. The
Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He must
also provide temporary tanks and meters as required at his own cost
and clear away when no longer required and make good on completion
to the entire satisfaction of the PROJECT MANAGER . The Contractor
shall pay all charges in connection herewith. No guarantee is given or
implied that sufficient water will be available from mains and the
Contractor must make his own arrangements for augmenting this
supply at his own cost. Nominated Sub--contractors are to be made
liable for the cost of any water or electric current used and for any
installation provided especially for their own use.

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects of the PROJECT MANAGER who shall at all
times during normal working hours have access to the works and to the
yards and workshops of the Contractor and sub-Contractors or other
places where work is being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7(i) of the Standard
Method of Measurement. Such sums are net and no addition shall be
made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills
of Quantities shall have the meaning stated in Section A item A7 (ii) of
the Standard Method of Measurement. Persons or firms nominated by
the PROJECT MANAGER to execute work or to provide and fix
materials or goods are described herein as Nominated Sub-Contractors.
Persons or firms so nominated to supply goods or materials are
described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and
in agreement with the PROJECT MANAGER a Progress Chart for the
whole of the works including the works of Nominated Sub-Contractors

; one copy to be handed to the PROJECT MANAGER and a further
copy to be retained on Site. Progress to be recorded and chart to be
amended as necessary as the work proceeds.

Carried to collection
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PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM

DESCRIPTION

AMOUNT

A

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect
of each of them added to the Contract sum. The Contractor shall
produce to the PROJECT MANAGER such quotations, invoices or bills,
properly receipted, as may be necessary to show the actual details of
the sums paid by the Contractor. Items of profit upon P.C. Sums shall
be adjusted in the final account pro-rata to the amount paid. Items of

"attendance"

Should the Contractor be permitted to tender and his tender be
accepted of any work for which a P.C. Sum is included in these Bill of
Quantities profit and attendance will be allowed at the same rate as it
would be if the work were executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the
value of the work properly executed in respect of them upon the
PROJECT MANAGER's order added to the Contract Sum. Such work
shall be valued as described for Variations, but should any part of the
work be executed by a Nominated Sub-Contractor, the value of such
work or articles for the work to be supplied by a Nominated Supplier,
the value of such work or articles shall be treated as a P.C. Sum and
profit and attendance comparable to that contained in the priced Bills
of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed
by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors
in every respect. Unless otherwise described the Contractor is to
provide for such Sub-Contractors any or all of the facilities described in
these Preliminaries. The Contractor should price for these with the
nominated Sub-contract Contractor's work concerned in the P.C. Sums
under the description "add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves
the right to place a "Direct Contract" for any goods or services required
in the works which are covered by a P.C. Sum in the Bills of Quantities
and to pay for the same direct. In any such instances, profit relative to
the P.C. Sum the priced Bills of Quantities will be adjusted as described
for P.C. Sums and allowed.

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

A

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and
shall afford any tradesmen or other persons employed for the execution
of any work not included in this Contract every facility for carrying out
their work and also for use of his ordinary scaffolding. The Contractor,
however, shall not be required to erect any special scaffolding for them.
The Contractor shall perform such cutting away for and making good
after the work of such tradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and paid for to
the extent executed at rates provided in these Bills.

INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions
of Contract. No payment on account of the work executed will be made
to the Contractor until he has satisfied the PROJECT MANAGER either
by production of an Insurance Policy or and Insurance Certificate that
the provision of the foregoing Insurance Clauses have been complied
with in all respects. Thereafter the PROJECT MANAGER shall from
time to time ascertain that premiums are duly paid up by the
Contractor who shall if called upon to do so, produce the receipted
premium renewals for the PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject
to remeasurement in order to ascertain the actual quantity executed for
which payment will be made. All "Provisional" and other work liable to
adjustment under this Contract shall left uncovered for a reasonable
time to allow all measurements needed for such adjustment to be taken
by the PROJECT MANAGER Immediately the work is ready for
measuring, the Contractor shall give notice to the PROJECT
MANAGER. If the Contractor makes default in these respects he shall if
the PROJECT MANAGER so directs uncover the work to enable all
measurements to be taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the
Bills of Quantities may cause the Tender to be disqualified and will in
any case be ignored. The Contractor shall be deemed to have made
allowance in his prices generally to cover any items against which no
price has been inserted in the priced Bills of Quantities. All items of
measured work shall be priced in detail and the Tenders containing
Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

Carried to collection
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DEVELOPMENT IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM

DESCRIPTION

AMOUNT

A

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in writing. All blasting operations shall be
carried out at the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special
regulations laid down by the PROJECT MANAGER governing the use
and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the
property of the Government. Unless the PROJECT MANAGER directs
otherwise such materials shall be dealt with as provided in the
Contract. Such materials shall only be used in the works, in
substitution of materials which the Contractor would otherwise have
had to supply with the written permission of the PROJECT MANAGER
Should such permission be given, the Contractor shall make due
allowance for the value of the materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing , casing up, covering or such other means
as may be necessary to avoid damage to the satisfaction of the
PROJECT MANAGER and remove such protection when no longer
required and make good any damage which may nevertheless have
been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it
accumulates and at the completion of the works and remove all plant,
scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash (except where such treatment might cause damage) and
clean all floors, sanitary fittings, glass inside and outside and any other
parts of the works and remove all marks, blemishes, stains and defects
from joinery, fittings and decorated surfaces generally, polish door
furniture and bright parts of metalwork and leave the whole of the
buildings watertight, clean, perfect and fit for occupation to the
approval of the PROJECT MANAGER

Carried to collection
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DEVELOPMENT IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM

DESCRIPTION

AMOUNT

A.

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of
execution of the work and notes for pricing, the Contractor is referred
to the Ministry of Roads, Public Works and Housing General
Specification dated 1976 or any subsequent revision thereof which is
issued as a separate document, and which shall be allowed in all
respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October,
1971, which requires payment by the Contractor of a Training Levy at
the rate of 1/4 % of the Contract sum on all contracts of more than
Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or
adjacent to the site before payment is effected unless specifically
exempted by the PROJECT MANAGER. This includes the materials of
the Main Contractor, Nominated Sub-Contractors and Nominated
Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a
hoarding 2400 mm high consisting of iron sheets gauge 30 on 100 x 50
mm 2nd grade treated sawn cypress timber posts firmly secured at
1800 mm centres with two 75 x 50 mm 2nd grade treated sawn cypress
timber rails (Approximately 300 linear metres). The Contractor is
in addition required to take all precautions necessary for the safe
custody of the works, materials, plant, public and Employer's property
on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in the
kind of work involved who shall give his whole experience in the kind of
work involved and shall give his whole time to the superintendence of
the works. Such Agent or Representative shall receive on behalf of the
Contractor all directions and instructions from the Project Manager
and such directions shall be deemed to have been given to the
Contractor in accordance with the Conditions of Contract.

Carried to collection
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ITEM

DESCRIPTION

AMOUNT

COLLECTION
Brought Forward From Page GP/ 1
Brought Forward From Page GP/ 2
Brought Forward From Page GP/ 3
Brought Forward From Page GP/ 4
Brought Forward From Page GP/ 5
Brought Forward From Page GP/ 6
Brought Forward From Page GP/ 7
Brought Forward From Page GP/ 8
Brought Forward From Page GP/ 9
Brought Forward From Page GP/ 10

Brought Forward From Page GP/ 11

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO
GRAND SUMMARY
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PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE
DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 1

Please note that ALL substructure works are

Measured Provisionally. The contractor
must ensure that the actual measurements
are taken by the Project Manager before any

works are covered. Failure to do so will
necessatate works to be open up for
verification at your (contractor's) cost.

NOTE: Classes of Rock

(1) Class 1:

Soft rock of the type known locally as "CORAL"
which in the opinion of the Engineer cannot be
considered as hard rock shall be known as Class 1
rock. Soft Rock shall be rock with compressive
strength not exceeding 15N/mm2. Murram and
Kunker is specifically excluded and will be
reckoned as normal/common excavation.
Extremely weathered and weak Tuff shall also be
considered as normal excavation.

(2) Class 2 :

Class 2 Rock shall be with compressive strength
exceeding 15N/mmz2. This type of rock contains
stones and boulders of unweathered or
incompletely weathered Tuff, trachyte, black trap or
lava with compressive strength exceeding
15N/mm2 in a formation which is massive and
geologically homogeneous. A boulder or outcrop
with such compressive strength will be deemed to
be Class 2 rock or Hard Rock

The opinion of the Engineer in classifying rock shall
be final and binding.

Explosives must not be used without the prior
approval of the Engineer. Blasting operations are
carried out at the Contractor's sole risk, and all
blasting must be carried out in accordance with
government regulations and approval

Carried to collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

SUBSTRUCTURES (All provisional)

Site Preparation

Clear site to remove all top soil, vegetation, shrubs,
undergrowth, small trees and grub up roots and
burn all the arising

Trees
Cut trees, grub up roots and cart away as directed

by the Project Manager. Girth 1200 -1500 mm girth

Cut trees, grub up roots and cart away as directed
by the Project Manager. Girth 1500 -1800 mm girth

Excavation (Note that all excavations are
measured nett and no allowance for
working space provided)

Mass excavation to reduce levels not exceeding
1500 mm deep, average 300 mm deep

Excavate for foundation trenches from reduced
level not exceeding 1.50 metres deep

Excavate for column bases from reduced level not
exeeding 1.50 metres deep

Extra over all descriptions of excavations and
removal from site for breaking up rocks:
irrespective of class

Disposal of excavated material

Fillings around sub- walls: backfill and compact in
150 mm layers: selected excavated materials

Remove surplus spoil from site and deposit in spoil
heaps and later spreadon site as directed

851

340

263

212

190

240

575

SM

NO

NO

CM

CM

CM

CM

CM

CM

Carried to collection
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ITEM DESCRIPTION QTY |UNIT RATE AMOUNT

Planking and strutting

A |Planking and strutting to sides of all excavations: ITEM
keep excavations free from all fallen materials
Disposal of Water

B |Keep excavations free from all water including ITEM
spring or running water.
Hardcore Filling

C |300mm Thick layer of imported hardcore filling 591 SM
including levelling and consolidating in 150mm
layers
Imported Filling

D |Imported filling in selected and approved murram 340 CM
including levelling and consolidating in 150mm
layers including watering
Murram

E [s0omm Thick Quarry dust blinding to the surface of 501 SM
hardcore rolled smooth to receive polythene
sheeting
Insecticide treatment
Premise SC or other equal and approved
termiticide 0.5% solution to be applied at
the rate of 4 litres per square metre on top
of hardcore filling over foundation walls

F |To Quarry dust surface 650 SM
CONCRETE WORK
Insitu concrete mix (1:4:8) in;

G |50 mm Blinding to strips 176 SM

H |50 mm Blinding to column bases 141 SM

Carried to collection
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weighing 2.22kg per square metre(measured net no
allowances made for laps) including bends tying
wire and spacer blocks.

ITEM DESCRIPTION QTY |UNIT RATE AMOUNT
Insitu reinforced concrete: (mix 1:1%/ 2:3)
grade 25 (20 mm aggregate): vibrated in:-
A |Strip foundation 35 CM
B |Column bases 42 CM
C |Columns 4 CM
D |Ground beam 9 CM
E [Ramp 1 CM
F [150mm Thick ground floor slab 650 SM
Steel reinforcement as described including
cutting to length,bending,hoisting and fixing
including all necessary tying wires and
spacing blocks.
Ribbed bars to KS ISO 6935-2:2007
G [8mm diameter 1,585 | KG
H |1omm diameter 1,034 | KG
I |12mm diameter 161 KG
J |16mm diameter 6,677 | KG
Fabric Mesh Reinforcement
K |BRC Fabric mesh reinforcement Ref. A142; 650 SM

Carried to collection
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bituminous paint to rendered walls; externally

ITEM DESCRIPTION QTY |UNIT RATE AMOUNT
Sawn formwork: to
A [Vertical: sides of foundations in trenches 117 SM
B [Vertical: sides of column bases 86 SM
C [|Vertical: sides of columns 53 SM
D |Vertical sides of ground beam 88 SM
E |Edges: slab over 75 but not exceeding 150 mm wide | 117 LM
F [Edges: ramp over 75 but not exceeding 150 mm 12 LM
wide
Walling
Approved local stone; roughly squared;
bedded and jointed in cement sand mortar
(1:3)
G |200 mm thick walls reinforced with hoop iron at 527 SM
every alternate course
DAMP PROOFING
1000 Gauge polythene; 150mm laps; no
allowances made for laps
H |Horizontal; over 300mm wide 650 SM
Plinth Finishes
I |15mm Thick cement sand (1:3) rendering to plinth; 53 SM
wood float finish
J |Prepare and apply three coats of premium quality 53 SM

Carried to collection
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slabs pointed in cement sand (1:3) mortar and laid
on 50mm approved bed of sand

ITEM DESCRIPTION QTY |UNIT RATE AMOUNT

Paving slabs

A |Excavate trench for edge wall foundation average 43 CM
60omm deep, part return fill and ram remainder
cart away

B |Plain concrete (1:3:6) in strip foundation 11 CM

C |200mm thick coral block edge walling in cement 72 SM
sand (1:3) mortar

D [300mm thick approved hardcore handpacked and 144 SM
compacted as before described

E |Treat hardcore surface and tops of walls with 144 SM
approved insecticide

F |600x600x50mm pre-cast concrete (1:2:4) paving 144 SM

Carried to collection

COLLECTION

SUBSTRUCTURE WORK

Brought forward from page BL/2
Brought forward from page BL/3
Brought forward from page BL/4
Brought forward from page BL/5

Brought down from page BL/6 above

TOTAL FOR SUBSTRUCTURE CARRIED TO
SUMMARY
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ITEM DESCRIPTION QTY |UNIT RATE AMOUNT
ELEMENT NO. 2
RC SUPERSTRUCTURE
Insitu reinforced concrete: (mix 1:1*/ 2:3)
grade 25 (20 mm aggregate): vibrated in:-
A |Beams 53 M
B |Columns 19 CM
C [Staircase 5 CM
D |150mm thick suspended floor slab 613 SM
E |150mm thick suspended roof slab 650 SM
F [150mm thick suspended landings 9 SM
G |150mm thick suspended slab above staircase 23 SM
Sawn formwork: to
H |Sides of Columns 281 SM
I |Sides and soffits of beams 527 SM
J  |Soffites of suspended floor slab 613 SM
K |Soffites of suspended roof slab 650 SM
L |Soffites of landings 9 SM
M [Soffites of suspended slab above staircase 23 SM
N |Sloping soffites of staircase 22 SM
O [Extreme edges of staircase average 300mm wide 15 LM
with profile to treads and risers
P |Edges of suspended slabs 75-150mm 238 LM
Q |Risers 150mm high 66 LM

Carried to collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Steel reinforcement as described including
cutting to lengh,bending,hoisting and fixing

including all necessary tying wires and

spacing blocks.

Ribbed bars to KS ISO 6935-2:2007
16mm Diameter bars

12mm Diameter bars

1omm Diameter bars

8mm Diameter bars

10,957
112
16,599

3,169

KG

KG

KG

KG

Carried to collection

COLLECTION

RC SUPERSTRUCTURE

Brought forward from page BL/7

Brought down from page BL/8 above

TOTAL FOR RC SUPERSTRUCTURE
CARRIED TO SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENTNO. 3

WALLING

Approved natural stone; fine squared
chisel dressed one side; bedded and jointed
in cement mortar (1:3)

Walls 200 mm thick reinforced with and including
20swqgx25mm wide hoop iron in every alternate
course externally

Ditto but parapet walling

Approved natural stone; fine squared
chisel dressed one side; bedded and jointed
in cement mortar (1:3)

Walls 200 mm thick reinforced with and including
20swqx25mm wide hoop iron in every alternate
course internally

Ditto walls 150 mm thick internally

Bituminous or other equal approved damp-
proof course; 3 ply membrane bedded and
jointed in cement sand (1:3) mortar

including 150mm end taps

Horizontal; 200mm wide under walls

526

131

534

02

123

SM

SM

SM

SM

LM

TOTAL FOR WALLING CARRIED TO
SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 5

FLAT ROOF FINISHES AND RAINWATER
DISPOSAL

Flat Roof Finishes

75mm thick (average) light weight roof screed
consisting of cement, sand and pumice or
vermiculite (1:3:7) finished with 12mm thick
cement sand (1:4) topping complete with burnt clay
tiles laid to falls to flat roof, all to project manager's
approval

300 x 50 mm high precast concrete coping
weathered and throated on both sides and jointed
to wall in cement sand mortar 1:3 all to approval

Ditto but 500 x 500 mm pier coping
Rainwater Goods
The following in 26 Gauge Galvanised mild

steel sheeting

Extra over for forming 1t60mm diameter hole for
down pipe

160mm downpipes in concrete columns/ walling to
approval

Extra over downpipe for 1t60mm diameter anti
splash shoe

Extra, 150mm flubora outlets including galvanised
expanded metal mesh

450 mm girth flashing one end built in mortar in
groove in wall, other dressed over roof covering

650

109

23

64

70

SM

LM

NO

NO

LM

NO

NO

LM

TOTAL FOR FLAT ROOF FINISHES AND
RAINWATER DISPOSAL CARRIED TO
SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENTNO. 2
DOORS

Wrot mahogany/ mvule or equal and
approved hardwood

45mm thick (finished) framed panelled Double
Leaf fanlight door overall size 1500x2700mm high;
comprising 2 No. equal openable leafs each size
750x2400mm high, 30omm high fanlight.
comprising 150x45mm rebated top rail, twice
rebated middle rail, 200x45mm rebated bottom
rail, panel filled with and including 25mm thick
hardwood panels including 40x20mm moulded
beading all finished for painting (m/s), all to detail
and approval

Solid core flush doors; finished with scratch
proof mahogany laminate; hardwood lipped
on all edges and to look like framed door;
Complete with solid blocking for pressed
ironmongery:

Single leaf door, 45mm thick; overall size
900x2400mm high, 300mm high fanlight

Single leaf door, 45mm thick; overall size
800x2400mm high, 300mm high fanlight

The following in wrot Mvule/Mahogany or
any equal and approved hardwood

150 x 5o0mm frame with two labours
150 X 50 mm transome

100 x 5o0mm frame with two labours
100 X 50 mm transome

25 x 12m Quadrant

50 x 25mm. Splayed architrave.

25 x 12m glazing bead

27

16

28

244

37

272

272

117

No.

No.

No.

LM

LM

LM

LM

LM

LM

LM

Carried to collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Glazing

smm clear glass pane fixed with glazing bead
(measured separately)

Metal fixing cramps

30 x 3mm. Approved door cramps 250mm. Long
once bent one end drilled and screwed to wood

Ironmongery
Supply and fix the following ironmongery from

'UNION' or other equal & approved manufacturer
including all necessary matching screws.

3 - Lever mortice lock with aluminium furniture
2 - Lever mortice lock with aluminium furniture

2 - Lever bathroom mortice lock with aluminium
furniture

Heavy duty double action hinges to approved
sample (1.5 pairs on each leaf)

100mm. Pressed aluminium butt hinges; 24 No.102
(1.5 pairs on each leaf)

38mm. Diameter door stop N0.8400

150 x 150mm Brass gender/ disabled indicator
plate

Painting and Decoration

Prepare and apply one coat aluminium
primer before fixing: to backing of wood

Surfaces over 200 but not exceeding 30o0mm

Surfaces not exceeding 100mm

15

282

28

15

66

47

315

661

SM

NO

NO

NO

NO

PRS

PRS

NO

NO

LM

LM

Carried to collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Prepare and apply three coats of premium

quality clear varnish; Matt quality to:-

General surfaces of wood exceeding 200mm but not

exceeding 30o0mm girth
Surfaces not exceeding 100mm

Doors both internally and externally

315

661

191

LM

LM

SM

Carried to collection

COLLECTION

DOORS

Brought forward from page BL/11
Brought forward from page BL/12

Brought down from page BL/13 above

TOTAL FOR DOORS CARRIED TO
SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENTNO. 3

WINDOWS

Heavy Duty Natural Anodised Aluminium
windows to B.S. 4813 to be executed by an
approved sub contractor

The following in Heavy Duty Natural
Anodised Aluminium windows from
approved manufacturer(s) complete with
80x55x3 mm frames mullions trasomes
railing and necessary intermidiate
reinforcement elements including all
weather strips, rubber glazing strips,
couplings, ironmongery icluding hinges,
fasteners and stays, sliding rails (where
necessary) bars; panes left open for glazing
to Architects detail

Window WD-001 Size 1800x1700mm high
Window WD-002 Size 800x2700mm high
Window WD-002 Size 800x1000mm high
‘Window Sills

200x50mm pre-cast concrete window sill bedded

and pointed in cement sand(1:3) mortar, weathred
and throated all to Architects detail and approval

Glazing
Blue stopsol sheet glass and glazing with

aluminium beadings
6mm thick glass in panes (0.50-1.00m2 )

Ditto but sunblasted obscure glass panes

35

17

99

120

14

NO

NO

NO

LM

SM

SM

Carried to collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Burglar proofing grilles

Mild steel grille framed with 40 x 40 x 3mm thick
RHS sections and 16mm diameter bars welded
together at 200 mm centres bothways; including

assembly and fixing to opening cutting and pinning
lugs to concrete and bedding frame in cement sand

mortar (1:4); all to design and pattern as directed.

Window blinds

Supply and fix venetian blinds complete
with tracks to the project manager's
approval and as described

Overall size 2100x2000mm high

Painting and decorating:

Prepare and apply three coats high quality
gloss paint to:

Surfaces of window cill 200mm but not exceeding
300mm girth

To burglar-proofing grilles; internally/externally

134

35

99

268

SM

No

LM

SM

Carried to collection

COLLECTION
WINDOWS
Brought forward from page BL/14

Brought down from page BL/15 above

TOTAL FOR WINDOWS CARRIED TO
SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 8

BALUSTRADES AND RAILINGS
"All Provisional"

Handrail - Stainless Steel
50x1.5mm diameter CHS stainless steel butt fixed
to 38x1.5mm diameter stainless steel balusters

(m.s) complete with and including all necessary
accessories

Extra over ditto for rounded edges

Extra over ditto for mitred angles

Metal Work

38x1.5mm diameter stainless steel balusters
grouted to walling or concrete work complete with
and including all necessary accessories

19mm x1.5mm thick stainless steel rails fixed to

balusters complete with and including all necessary
accessories

30

151

90

LM

NO

NO

LM

LM

TOTAL FOR BALUSTRADES AND
RAILINGS CARRIED TO SUMMARY

Builders Work BL/16




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE
DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

shelves

ITEM DESCRIPTION QTY |UNIT RATE AMOUNT
ELEMENT NO. 9
FIXTURES AND FITTINGS:
"All Provisional"
Worktop
Concrete Works
A [Plain concrete (1:3:6) in plinth 11 SM
B [Reinforced concrete (1:2:4) in 100mm worktops 11 SM
Formwork
C |Sawn softwood formwork to soffites of worktops 11 SM
D |Edges of worktops 75-150mm high 29 LM
E |10omm diameter ribbed reinforcement bars 93 KG
F [200 mm thick coral block walling reinforced with 17 SM
and including 20swgx25mm wide hoop iron in
every alternate course
G |15mm thick cement sand (1:3) plaster of worktop 11 SM
H |Ditto walls 56 SM
I |20mm thick polished Granite on surfaces of 11 SM
worktop
J | Ditto but to 100 mm wide edges 29 LM
Shelving
K |75x50 mm thick Mahogany members 24 LM
L |Ditto plugged to walls 18 LM
M [25mm meru oak veneered both sides block board 36 SM

Carried to collection

Builders Work BL/17




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE
DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

approved sample

ITEM DESCRIPTION QTY |(UNIT RATE AMOUNT

Shelving Cont'd

A [25mm block board doors including 10 x 20mm 12 SM
Lipping tongued to edge of blockboard including
groove to approval

B |40 x40 x 3 mm mild steel angle lines screwed to 40 LM
wall/ column to approval

C |50 mm heavy duty butt hinges 36 Prs

D [38mm Diameter dished knob 36 No

E |50mm Extruded brass double ball catch to 36 No

Carried to collection

COLLECTION

FIXTURES AND FITTINGS

Brought forward from page BL/17

Brought down from page BL/18 above

TOTAL FOR FIXTURES AND FITTINGS
CARRIED TO SUMMARY

Builders Work BL/18




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE
DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM DESCRIPTION QTY |UNIT RATE AMOUNT
ELEMENT NO.10
FINISHES
INTERNAL FINISHES
Floor finishes
Screed; cement and sand 1:4 with approved
integral dust proofing additive wood floated.
A 32 mm thick to receive non-slip ceramic tiles(m.s) 1,263 | SM
B |Ditto suspended landing 9 SM
C |Ditto 3oomm wide treads 66 LM
D |Ditto 150mm high risers 66 LM
Non-slip ceramic tiles
Note: Works on tiles shall commence after
sample tile is approved.
E [8mm thick non-slip ceramic tiles fixed with tile 1,272 | SM
adhesive, all to approval
F |100mm high ditto skirting 626 LM
G |Ditto 30o0mm wide treads 66 LM
H |Ditto 150mm high risers 66 LM
Ceiling Finishes
15 mm Thick internal gauged lime plaster as
described to:
I |Soffits of suspended slabs 1,263 | SM
J  |Soffits of suspended slab above staircase 23 SM
K |Ditto to soffits of landing 9 SM
L |Ditto to soffits of staircase 22 SM

Carried to collection

Builders Work BL/19




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE
DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM DESCRIPTION QTY |UNIT RATE AMOUNT
Wall Finishes
12mm thick cement sand (1:3) plaster steel
trowelled smooth to:
A |Walls and columns internally 1,502 | SM
B [Ditto beams 200 SM
C |Door and window reveals 276 LM
Backing; cement and sand 1:4 with
approved integral dust proofing additive
wood floated.
D |15 mm thick to receive ceramic tiles 276 SM
Glazed wall tiles, local approved colour;
glazed; to regular pattern bedding and
jointing in cement mortar (1:4). Grouting
joints with matching colour cement
E [400x 250 x 6mm coloured ceramic tiles to wall 276 SM
surfaces
F |PVC Edgings 100 LM
DALINLIKINAL KINIDIIED
G |15mm thick cement sand (1:3) render to walls and 988 SM
columns externally
H [Ditto beams 300 SM
I |Door and window reveals 620 LM

Carried to collection

Builders Work BL/2




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE
DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

COLLECTION

FINISHES

Brought forward from page BL/19

Brought forward from page BL/20

TOTAL FOR FINISHES CARRIED TO

SUMMARY

Builders Work

BL/21




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE
DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM DESCRIPTION QTY |UNIT RATE AMOUNT

ELEMENT NO.11

PAINTING AND DECORATION

Internal Painting

Prepare and apply three coats PVA based

premium quality silk vinyl Anti Bacteria

emulsion paint or other equal and

approved to:-
A [Plastered wall surfaces 1,502 | SM
B |Ditto beam surfaces 200 SM
C |Soffits of suspended slabs 1,263 | SM
D |Ditto to soffits of landing 9 SM
E [Ditto to soffits of staircase 22 SM
F |Plastered door and window reveals 276 LM

External Painting

Prepare and apply three coats of Permaplast

paint as "Crown Berger Limited" or any

equal and approved to:
G [Rendered wall surfaces 988 SM
H [Ditto beam surfaces 300 SM
I [Door and window reveals 620 LM

TOTAL FOR PAINTING AND DECORATION
CARRIED TO SUMMARY

Builders Work BL/22




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE
DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

10

11

SUMMARY

SUBSTRUCTURES

R.C. SUPERSTRUCTURE
SUPERSTRUCTURE WALLING
ROOFING AND RAINWATER DISPOSAL
DOORS

WINDOWS

BALUSTRADES & RAILINGS

FIXTURES AND FITTINGS

FINISHES

PAINTING AND DECORATION

TOTAL FOR BUILDER'S WORKS CARRIED

TO GRAND SUMMARY

Builders Work BL/23




ELECTRICAL WORKS




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

SCHEDULE 1:

Supply Install, Test and Commission
Following:-

LIGHTING POINTS

1.01 [Lighting points wired in 3x1.5mm? PVC/SC copper
cables drawn in concealed 20mm diameter heavy
gauge PVC conduit including all boxes, saddles and
accessories for

i)One way switching 64 | No.
ii)Two Way switching 12 | No.

1.02 |[10A moulded ivory type switch plates as MK
range/clipsal or approved equivalent as follows

a)One gang one way 64 | No.
b)One gang Two way 12 | No.
d)Two gang One way 12 | No.
e)Three gang One way 6 No.
LIGHTING FITTINGS

1.03 |Light fittings complete with all the necessary fixing
accessories and rated energy lamps as follows:-
i)1200mm 1x36w batten Fluorescent fitting as 56 No.
FITZGERALD, THORN or approved equivalent (Type
B1)

ii)100w tungsten bulk head fitting as approved by the 24 | No.
respective Engineer
ii) Type S1i-mirror strip light with ON/OFF pull chord, | 8 No.
240/110V ac socket suitable for wet areas cw 60w strip
light as micromark or approved equivalent

iii)60ow spherical screw neck ball fitting as THORN 24 | No.
MTC 1060 or as approved equivalent (Type 1)

ix)1x8w non-maintained emergency lighting type 6 No.
flourescent bulkhead as THORN Cat. No. EFV

M3.T/ICEL

v)Ceiling mounted standard circular luminnaire with | 30 | No.
opal diffuser and white polycarbonate body with HPF
control gear for 16w/2D lamp as THORN OYSTER 23
ROUND or approved equivalent

TOTAL C/F TO COLLECTION

ELECTRICAL WORKS E/1



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT

IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

1.04

1.05

1.08

1.07

1.09

1.10

1.11

1.12

1.13

1.14
1.15
1.16

1.17

1.18

SOCKET OUTLETS AND POWER POINTS
Socket outlet point comprising wiring in 3x2.5 mm?
PVC-SC-Cu cables drawn inside 20mm diameter HG
conduits

13A Twin switched moduled socket outlet plate as
crabtree or approved equivalent:-

3 compartment floor box recessed in floor for twin
socket outlets and data points BRITON make as
CRABTREE Cat. No. BRS 3G

13A Twin switched waterproof socket outlet plate as
CRABTREE Cat. No/ 9565/LX IP 65 or approved
equivalent

ELECTRICAL SWEEP FANS

Ceiling fan points wired in 3x1.5mm? PVC/SC copper
cables drawn in concealed 20mm diameter heavy
gauge PVC conduit including all boxes, saddles and all
accessories

1400mm 3-arm Ceiling fan as ORIENT DELUXE
complete with the regulator or approved equivant
Ceiling fan hook (M-10)

SUB-MAINS CABLES

5x16.0mm2 SC-PVC copper cables drawn inside 38mm
diameter HG conduits

14 gauge (14 s.w.g.) galvanized mild steel "T' cable
looping box to M.O.W standards

60/80A Twin Lucy cut-out with neutral link

60/80A single Lucy cut-out

Hand drier point comprising wiring in 3x2.5 mm?2 PVC-
SC-Cu cables drawn in 25mm diameter HG conduits
including all boxes, sanddles and accessories

POWER POINT FOR AIR CONDITIONING
UNITS

Air conditioner points wired using 3x4.0mm?2 SC PVC
Cu cables drawn in HG PVC conduits/PVC trunking

15A 3-pin One gang SP switched flush socket outlet as
MEM or approved equivalent

56

56

16

30

30

30

40

N

24

24

No.

No.

No.

No.

No.

No.

No.

No.

No

No
No
No.

TOTAL C/F TO COLLECTION

ELECTRICAL WORKS E/2



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT

IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

1.19

1.20

1.21

1.22

1.23

1.24

1.25

1.26

1.27

1.28

1.29

1.30

TV POINT

TV cord outlet points in 25mm diameter conduits
interlinked and connected to a master antenna thrugh
a low loss coaxial cable or approved equivalent

Moulded TV outlet plate as MK or approved equivalent

DISTRIBUTION BOARDS

12-Way SPN Distribution Board flush mounted on the
wall complete with 100A SPN integral isolator as
CRABTREE or equivalent to approval.

Ditto but 9 ways

A standard metal clad looping box to Electrical
Engineer's specification

SP MCB's as CRABTREE
1)10A SP

ii)20A SP

iii)32A SP

iv)Blanking Plate

Sub-main power wired in 3x10.0mm2 PVC/SC copper
cables drawn in concealed 25mm diameterheavy
gauge PVC conduit complete with all necessary
accessories excluding switches.

14 gauge (14 swg ) oven baked galvanized mild steel
standard 'T' cable loop-in box to house 2 No. single cut-
outs and 1No. Double cut-out

FIRE ALARM

Fire alarm panel/Fire alarm bell/Break glass Unit
Points/Smoke detector/heat detector points
comprising wiring in 3x2.5mm? fire resistant cables
concealed in PVC conduits concealed in ceiling space
but excluding bell and break glass unit

Call point as MENVIER or approved equivalent
Sounder as MENVIER or approved equivalent

Smoke/Heat detectors complete with base as
MENVIER MPD + MDB 700

12

12

NI W N

No.

No.

No.

No.

No

TOTAL C/F TO COLLECTION

ELECTRICAL WORKS E/3



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

Total from page E/1
Total from page E/2

Total from above

TOTAL SCHEDULE 1 C/F TO SUMMARY

PRICE SUMMARY PAGE

A | TOTALFORSCHEDULE1 B/FFROME/3
PAGE

TOTAL ELECTRICAL WORKS CARRIED TO
GRAND SUMMARY PAGE

TOTAL TENDER SUM IN WORDS.....cccccttttectreireirecsersrecsressessessesssssessessesssssssssssessessessas
NAME OF SUB-CONTRACTOR: ...cccecrerreireirececressecsccsssessessessssssssssessessssssssssssssssssess
NB:- 1. The Electrical contractor to undertake these works must be registered with National Construction

Authority category "NCA 7" and Energy Petroleum Regulatory Authority (EPRA) class C-1 and above
(Copys of registration certificates and renewal to be attached)

2. The bills of quantities for electrical works must be signed and stamp by the electrical
contractor who will undertake the works.

DATE: ...ccovuevuenersucnnces SIGNATURE: .....eeerererrucnecseesesssessees
OFFICIAL RUBBER STAMP: .......ccovriuinneinecnsnensecsecssessacsssesssens
PIN: .cvvvernrnecnncnsneccneeas V.AT. REG. NO.: wccouirrueenruensrensseeseesssesacesns
ELECTRICAL WORKS E/4 @)



MECHANICAL WORKS




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

SPECIFICATIONS AND BILLS OF
QUANTITIES FOR THE PROPOSED
INTERNAL PLUMBING, SANITARY
FITTINGS, DRAINAGE, WATER
RETICULATION, AND PORTABLE FIRE
FIGHTING EQUIPMENTS
INSTALILATIONS FOR THE PROPOSED
CONSTRUCTION OF CLIMATE CHANGE
INFORMATION CENTRE OFFICE
DEVELOPMENT

1). Plumbing,Sanitary fittings and
Drainage

2)Water Tanks installations,Pumping and
treatment plants

3). Refrigeration,Air Conditioning and
Mechanical Ventillation

4). Fire Engineering Services

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/1



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

Supply, deliver and install pipes, tubing
and fiitings as described and shown on the
drawings. The pipes shall be PN 25PPR
pipes where exposed to adverse weather
conditions and all conforming to the
current European standards for PPR
installations and to the Engineers
Approval. Pipe jointing shall be by
polyfusion or use electric coupling, Rates
must allow for all metal/plastic threaded
adaptors where required for the
connection of sanitary fixtures, valves,
sockets, sliding and fixed joints support
raceways, isolating sheaths, elastic
materials, expansion arms and bends
cross overs, couplings, clippings,
connectors, joints etc. as required in the
running legths of pipe work and also
where necessary, for pipe fixing clips,
holder bats plugged and screwed for the
proper and satisfactory functioning of the
system. The pipes will be pressure tested
before the plastering of wall commences
and as per the manufactures
recommended testing pressures

ELEMENT NO. 1 (INTERNAL

PLUMBING):

PPR Pipes
A |20mm diameter (PN-20) PPR pipe in chase 60 | LM
B |25mm Ditto 64 | LM
C |32mm Ditto 32 | LM
D [|40mm Ditto 50 | LM
E |s0mm Ditto 4 LM

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/2



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT
ELEMENT NO.1 CONT'D:
Sockets
A |20mm diameter socket 16 | No.
B [25mm ditto 28 [ No.
C |[32mm ditto 24 | No.
D [40mm ditto 3 No.
E |50mm ditto 2 No.
Bends
F |20mm diameter bends 16 | No.
G [25mm ditto 28 | No.
H |32mm ditto 29 | No.
I [40mm ditto 2 No.
J |50mm ditto 1 No.
Tees
K [2o0mm diameter equal tees 16 | No.
L |25mm ditto 8 No.
M |32mm ditto 12 | No.
N [40mm ditto 1 No.
O |somm ditto 1 No.
TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/3



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.1 CONT'D:
Reducers

A |25x20mm Reducer 28 | No.

B [32x20mm Reducer 12 | No.

C |32x25mm Ditto 8 No.

D |40x25mm Ditto 6 No.

E |40x32mm Ditto 2 No.

F |50x32mm Ditto 1 No.

G |50x40mm Ditto 1 No.
Threaded Fittings

H |2omm diameter male/female threaded 90° 64 | No.
bend/Elbow

I |25mm diameter PPR-M Adapter 18 | No.

J |32mm ditto 6 No.

K [|40mm ditto 6 No.
Nipples

L |2omm diameter G.I Nipple 24 | No.

M |25mm ditto 6 No.

N |[32mm ditto 6 No.
TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/4



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.1 CONT'D:

Valves
A |2o0mm diameter approved medium pressure 4 No.
screw down full way non-rising stem wedge gate
valve to BS 5154 PN 20 for series B rating,with
wheel and head jopints to steel tubing and
complete with round male threaded transtion
fittings.The gate valve to be as PEGLER or
approved equivalent.

B [25mm Ditto 2 No.

C |32mm Ditto 2 No.

TOTAL CARRIED TO COLLECTION

Summary of Collection:

Internal Plumbing

Totals Brought Down From Above
Totals Brought Forward From Mech/2
Totals Brought Forward From Mech/3

Totals Brought Forward From Mech/4

TOTAL INTERNAL PLUMBING CARRIED
FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/5



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO. 2:

SANITARY FITTINGS:
Supply,deliver,install,test and commission
the following sanitary appliances complete
with all the accessories including all
connections to the services,waste,jointing
to water supply,overflows,supports and all
plugging and screwing to walls and floors.

Note.

(i). All sanitary fittings shall be in
approved colour.

(ii). The model and Ref. No. Indicated is
only a guide to the type and quality of
fittings.

(iii). Equivalent and Approved models may
be acceptable

Close Couple Water Closet
A |Close Couple water closet suite in approved 16 | No
colour comprising of W.C. bowl,'p'or's' trap
connector,heavy duty matching plastic seat and
cover with metal top fixed to (crome plated)
hinges and secured to floor or wall and complete
with horizontal outlet to BS 3402 with 9 litre
valveless Top Quality Ceramic Cistern and fittings
including siphon,15mm diameter side inlet ball
valves,2omm diameter side overflow,plastic flush
bend,inlet connection,and chrome-plated
lever..The water closet suite to be as 'Model
Twyfords'-England or other approved equivalent.

Toilet Roll Holder
B |Semirecessed toilet roll holder in Vitreous China | 16 | No.
of size 165 x 165mm in approved colour as

Twyfords 9806WH or equal and aapproved.

Bib Tap
C |15mm diameter heavy duty 'Peglar’ bib tap or 7 No
other equal and to approved catalogue

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/6



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT
ELEMENT NO.2 CONT'D:
Hand Drier
A | Automatic Hand Drier in approved colour 7 No

operating on infra-red automatic sensing system
with heating element,safety cut-out comlete with
a 30-seconds safety timer,plastic rawl plugs and
fixing screws.The hand drier to have a heating
capacity of 3.1Kw and performance flow rate of
3.82 Litres/Min and to be of size
270x264x143mm deep.It shall have anoise level
of below72.5dBA at 1.5m.It shall be as 'Model
Mediclinics' or other approved equivalent

Mirrors
B |610 X 610mm X 6mm thick polished plate silver | 12 | No
backed with beveled edges mirror fixed with clear
silicon to 100 x 25mm thick wrot mahogany
molded framing in 4 labors plugged to wall using
4No. Wall plugs with 75mm long stainless steel
screws, painted in three coats polyurethane
varnish all to approval

Flexible Tubing
C |15mm diameter x 300mm longg flexible 30 [ No.
connectors complete with Integral chrome plated
angle valve for connecting the Sanitary fitting to
water supply.To be as Cobra or equal and
approved.

Counter Top Wash Hand Basin
D [Wash Hand Basin suitable for mounting on 12 [ No
counter size 510x420mm with one tap holes and
chain stay hole,32 mm diameter chrome-plated
pop up chain waste, first quality plastic bottle
bottle trap(32mm 'P' trap) with 75mm seal.The
wash hand basin to be as 'Model Twyfords' Sola
510'or equal and approved.The basin to be
supplied and installed complete with 15mm
diameter heavy duty chrome plated single lever
basin mixer "COBRA' elbow action Pillar Tap
or other equal and approved

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/7



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.2 CONT'D:

Semi Pedestal Wash Hand Basin
A |Wash Hand Basin with semi - pedestal, size 4 No
510x420mm with one tap hole and chain stay
hole,32 mm diameter chrome-plated pop up
chain waste and fittings,approved first quality
plastic bottle trap(32mm bottle trap) with 75mm
seal.The wash hand basin to be as "Model
Twyfords 'Sola 510'or equal and approved.The
basin to be supplied and installed complete with
15mm diameter heavy duty chrome plated single
lever basin mixer "COBRA' elbow action Pillar
Tap or other equal and approved

Shower Fittings
B | Concealed shower fitting consisting of 25mm 2 No.
diameter x 2500mm long PPR riser pipe for
showers,25mm diameter chrome plated cold
water swivel/adjustable shower rose, Carina
handle and 2No. 'Cobra" Stop Cocks

Urinal Set
C | Urinal system comprising of 1No. Ceramic 4 | SET
'DURAVIT' urinal bowl and division or equal
and approved complete with doomed waste
fitting all to approval, Exposed push button-Type
Urinal Flush Valve for 3/4" top spud urinals as
'COBRA' or other approved equivalent including
fixing to wall with steel screws brackets and
accessories for proper functioning of the set

Soap Dispenser
D |Wall mounted soap dispenser with a capacity of 8 No

about 1.5 Litre and having a press action soap
release mechanism complete with fixing
screws.including allowing for initial soap supply
as 'Starmix or other approved equivalent.The
soap dispenser shall be size125x100x290mm high
and shall be as '"Model Mediclinics' or other
approved equivalent

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/8



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.2 CONT'D:

Disabled persons Water Closet and Wash
Hand Basin Facility

Wheel chair accessible W.C facility Comprising of
the following;:-

A | (@)Close coupled W.C with 7.5 litre cistern with 2 SET
bottom inlet and overflow.The bowl shall e of size
375 X 560 x 420mm high.The bowl and cistern
shall be manufactured from vitreous china
complying with B.S 3402.The unit shall be
complete with valveless cistern fitting including
syphon,15mm side inlet ball valve,20mm
diameter side overflow,plastic flush bend,inlet
connector and reversible metallic chrome plated
cistern lever.There shall also be a heavy duty
seat(25mm high) and cover with chrome plated
metal hinges,toilet roll holder,900 x 450 x 6mm
thick mirror and Robe hook(ii)Semi-recessed
wall mounted W.H.B of size 600 X 500 X 545mm
high with flexible connectors to water taps.The
basin shall be manufactured from vitreous china
complying with B.S 3402.It shall have one L/H
tap hole with 15mm chrome plated lever action
pillar tap,chrome plated waste,first quality bottle
trap,pedestal and wall fixing bolts.

(iii)Hinged support rail with toilet roll holder
77omm long manufactured in nylon coated
aluminium and mounted on a wall fixing plate
size 230x100mm,4No. 600mm grab rails with
covered wall plates.The Disabled set shall be as
Twyfords-England-DOC.M wheelchair accessible
W.C facility or approved equivalent.

Soap dish
B |Semi recessed built in soap dish in vitreous china | 2 No.

of size 150x150mm in approved colour as
Twyfords or equal and approved .

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/9



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.2 CONT'D:

Towel Rail
A |Chrome plated 20mm diameter x 80omm long 2 No
approved towel rail and brackets as one piece,
plugged and screwed into the wall. The fitting ball
shall be as Twyfords or equal and approved.

TOTAL CARRIED TO COLLECTION

Summary of collection

Sanitary Fittings

Totals Brought Forward From Mech/6
Totals Brought Forward From Mech/7
Totals Brought Forward From Mech/8
Totals Brought Forward From Mech/9

Totals Brought Forward From Mech/10

TOTAL SANITARY FITTINGS CARRIED
FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/10



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.3:

FOUL DRAINAGE:

Supply,deliver and install the following
UpVC,MUpVC,soil and waste
systems,respectively to B.S 5255 with
fittings fixed Key Terrain High Grade
Golden Brown and Grey UPVC soil and
waste pipe and jointing in accordance with
manufacture's printed instructions and
manufactured by reputable
manufacturers.Tenderers must allow in
their pipework prices for all the
couplings,clippingsconnectors,joints,e.t.c
as required in the running lengths of
pipework and also where necessary,for
pipe fixing clips,holder bats plugged and
screwed for the proper and satisfactory
functioning of the system

Internal;
A |40mm diameter Grey UPVC waste pipe in wall 30 [ LM
chase.
B |50mm ditto 40 | LM
C |40mm ditto but boxed in concrete floor slab 40 | LM
D |50mm ditto 48 | LM
E [100mm ditto but in wall duct 60 | LM
Extra Ovetubing For;-
F |100x50mm diameter UPVC floor trap,grating 10 | No
and cover

G |100x50x40mm diameter Master gulley floor trap 6 No
ditto

H |100mm diameter WC connector 16 No

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/11



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.3 CONT'D:

External;;
A |100mm diameter Grey UPVC soil vent pipe with 64 | LM
expansion coupling and fixing to wall with holder
bats ducts

B |100mm diameter Golden Brown UPVC waste 84 | LM
pipe in soil

C |160mm ditto 12 | LM
Extra Overtubing For;-

D |40omm diameter access tee and cap 16 | No

E |50mm ditto 12 No

F |10o0mm diameter Inspection bend and Accescap. [ 16 [ No

G |100mm diameter vent cowl 12 [ No
H |100mm diameter weathering Slate and Apron 2 No
I |100mm diameter medium duty UPVC gulley 16 | No.

trap,grating cover and waste

TOTAL CARRIED TO COLLECTION

Summary of Collection:

Foul Drainage

Totals Brought Down From Above

Totals Brought Forward From Mech/11

TOTAL FOUL DRAINAGE CARRIED
FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/12



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.4:

STERILIZATION AND TESTING:

A | Allow for sterilization and flushing out of entire 1 | ITEM
cold water installation with chlorine to the
Engineer's Satisfaction

B |Ditto for setting to work and testing the whole of 1 | ITEM
the plumbing and drainage installation works
both during progress and at completion to the
satisfaction of the Engineer's satisfaction and to
leave the whole installation in good working
condition

TOTALTESTING CARRIED FORWARD TO
MECHANICAL WORKS SUMMARY PAGE

MECHANICAL WORKS Mech/13



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.5:

BUILDER'S WORK IN CONNECTION
WITH PLUMBING AND DRAINAGE

Masonry Gulley Trap
A |Construct masonry gulley trap size 200x200mm, | 16 | No.
approx depth 3oomm, complete with seal and
concrete cover, including all disposal and form
work

Manbholes and Covers
B | Construct Manholes size 600 x 450mm and 12 | No.
averaging 750mm deep constrructed in 100mm
thick concrete base(1:3:6), approved 150mm
block sides rendered all around in cement and
sand (1:4).It shall have an approved heavy duty
castiron cover and frame as manufactured by E.A
Foundry works,Including all necessary
excavations,disposal and form work.

Excavations
C |Excavate trench not exceeding 1.5m deep, 96 | LM
average depth 60omm for laying of drain pipes as
earlier described, part back fill, part load and cart
away remainder

Chasing
D |Form chasein both 100mm and 200mm thick 210 | LM

coral block wall to receive necessary pipe work
and make good disturbed areas

Holes

E |Make a hole through 200mm thick coral block 20 | No.
wall for small pipe and make good disturbed
areas

F |Ditto butlarge ditto 20 | No.

TOTAL BUILDERS WORK CARRIED
FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/14



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.6:

WATER RETICULATION (ALL
PROVISIONAL):

WATER TANKS:

Overhead Water Tank
A | Supply, deliver and install Cylindrical close end 2 | ITEM
plastic moulded tank of capacity 5,000 litres
and (size 1900mm diameterx 2000mm
high). The tank to be assembled complete with
cover and having screwed connections fo inlet,
outlet, overflow, 32mm high pressure ball valve,
drain pipes and any other item necessary for its
proper functioning.The tank shall be as "Roto
Model’ or equal and approved

Surface Mounted Water Storage Tank
B |Supply, deliver and install vertical close end 1 | ITEM
plastic moulded water storage tank of capacity
10,000 litres and (size 2400mm diameter x
2800mm high). The tank to be assembled
complete with cover and having screwed
connections fo inlet, outlet, overflow, 32mm high
pressure ball valve, drain pipes and any other
item necessary for its proper functioning.. The
tank shall be installed on a reinforced flat surface
platform base approx. g9oomm high (M/S) and
shall be as "Roto Model' or equal and approved

Tank Base
C |Allow for the construction of the above 1 | ITEM
mentioned tank base Approx.size 2500mm
diameter x goomm high consisting of 200mm
thick coral block wall,100mm thick well
compacted harcore filling,50mm thick
blinding,Approved Damp proof membrane,A142
BRC Mesh,100mm thick vibrated (1:2:4)concrete
floor slab, 15mm thick screed on the general faces
of the tank base in (1:3) cement/sand mortar,
600mm widex1500mm deep srip
foundation,including all Excavations and disposal

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/15



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT
ELEMENT NO.06 CONT'D:
Testing
A | Allow for connecting the above earlier described 1 | ITEM

Booster pumps to the pump delivery and suction
lines, including Test Pumping and testing the
whole of the water Reticulation system both
during progress and at commissioning to the
Engineer's satisfaction and to leave the system in
and good sound working condition

Excavations
B |Excavate trench in soil/murram for Water Mains | 200| LM
supply pipe not exceeding 1200mm deep ,lay

pipe,part return in,fill ram and surplus cart away

Pipe Work
C |4omm diameter (PN-20) PPR Riser in duct and 8 LM

on roof terrace

D |25mm diameter PPR (PN-20) pipedropinducts | 24 | LM

E |32mm ditto 24 | LM
F |40mm ditto 12 | LM
G [50mm ditto 12 | LM
H [40mm ditto but distribution pipework on roof 36 | LM
terrace
I |s0mm ditto 12 | LM
J |63mm ditto 24 [ LM
K |50mm diameter (PN-20) PPR Pipelaid and 20 | LM

jointed in trench

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/16



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT
ELEMENT NO.06 CONT'D:
Extra Overtubing for:
Sockets;
A |40mm diameter PPR Sockets 12 | No.
B [50mm ditto 4 No.
C |65mm ditto 14 | No.
Bends
D |40mm diameter bend/Elbow 4 No.
E |65mm ditto 2 No
Tees
F |40omm diameter (PN-20) PPR equal tee 3 No.
G [50mm ditto 1 No.
H |65mm ditto 6 No.
Valves

I |63mm diameter supply mains full way gate valve 1 No.
as PEGLAR or equal and approved

J |32mm diameter Non Return Valve as PEGLARor | 1 No.
equal and approved.

K [|40mm ditto 1 No.

Stand Pipe
L |15mm diameter bib tap suitable for connectingto| 1 | ITEM

a hose pipe complete with threaded adaptors.The
tap to be complete with 5-metre long 20mm
diameter pipe,bends,e.t.c.The chrome plated bib
tap to be as 'cobra’ Ref.107EC taps or other
approved equivalent

Mains Valve Chamber
M | Construct Mains Valve Chamber size 1 | ITEM
600x600x500mm deep with 100mm thick
concrete block rendered all round in cement and
and sand mortar (1:4) including hinged iron
cover amd frame in grease

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/17



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.06 CONT'D:

Water connection and Testing

A [32mm diameter G.I. equal tee 1 No
B |32x25mm diameter G.I. reducer 1 No
C |[25mm diameter G.I. nipple 2 No
D [32mm diameter PPR Adaptor 1 No

E |25mm diameter full Way gate valve as PEGLAR 1 No
or other equal and approved

Testing;
H |Allow for testing the general water supply and 1 | ITEM
reticulation systems to level in sound working
condition and to the Engineer's satisfaction

TOTAL CARRIED TO COLLECTION

Summary of Collection:

Water Reticulation

Totals Brought Forward From Mech/15
Totals Brought Forward From Mech/16
Totals Brought Forward From Mech/17

Totals Brought Forward From Above

TOTAL WATER RETICULATION CARRIED
FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/18



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

ELEMENT NO.7 (FIRE FIGHTING AND
PROTECTION SERVICES);

PORTABLE FIRE EXTINGUISHERS
Portable Fire Extinguisher

A |9Kgcatridge type general purpose portable dry 6 No.
powder fire extingusher fully charged or equal
and approved.

Carbon dioxide Gas Fire Extinguisher

B |5kg carbon dioxide gas portale fire extinguisher 6 No.
complete with pressure gauge,initial charge and
mounting brackets

Dry Chemical Powder

C |6kg dry chemical powder portable fire 6 No.
extinguisher complete wth pressure gauge,initial
charge and mounting brackets.

Signage
D | Allow for the signage, fire exits and fire 1 | ITEM
instructions all as described in the particular
specifications and to the Project Enginneer's
Approval.

Testing
E |Testing the whole fire fighting equipments to 1 | ITEM
leave in sound working condition and to the
Engineer's satisfaction

TOTAL FIRE FIGHTING CARRIED
FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/19



PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE DEVELOPMENT
IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM DESCRIPTION QTY| UNIT RATE AMOUNT

MECHANICAL WORKS SUMMARY PAGE:-

INTERNAL PLUMBING BROUGHT
FORWARD FROM MECH/5

SANITARY FITTINGS BROUGHT
FORWARD FROM MECH/10

FOUL DRAINAGE BROUGHT FORWARD
FROM MECH/12

TESTING BROUGHT FORWARD FROM
MECH/13

BUILDERS WORK BROUGHT FORWARD
FROM MECH/14

WATER RETICULATION BROUGHT
FORWARD FROM MECH/18

FIRE FIGHTING SERVICES BROUGHT
FORWARD FROM MECH/19

TOTAL FOR MECHANICAL WORKS
CARRIED FORWARD TO GRAND
SUMMARY

MECHANICAL WORKS Mech/20
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PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

EXTERNAL WORKS

EXTERNAL SOIL WATER
DRAINAGE (ALL PROVISIONAL):-

Excavate trench for drain pipe average 1500
mm deep, part return fill and ram and
remainder cart away

Ditto average 3000 mm deep

300 mm diameter "Golden Brown" UPVC
pipe laid in trench and jointed

600x450x1000mm (average) deep
manholes complete with heavy duty cast
iron manhole covers

Extra over for back filling with selected
excavated material all to Project managers
approval

100

50

150

15

90

LM

LM

LM

NO

CM

TOTAL OF EXTERNAL SOIL WATER
DRAINAGE CARRIED TO ELEMENT
SUMMARY

EXTERNAL WORKS EX/1




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

SEPTIC TANK SITE 14 M LONG X 5M
WIDE X 3M DEEP (2NO)

A [Clear site of shrubs,grass and carting away 102 SM
the arisings

B |Uprooting 300-600mm girth stumps 2 No.

C |Excavate pit for septic tank not exceeding 168 CM
1.5m deep

D |Ditto 1.5 - 3.0M deep 168 CM

E [Ditto 3 - 4.5M deep 98 CM

F |Extra over excavation in hard rock 20 CM

G |Return fill and ram selected excavted soil 63 CM
around walling

H |Cart away surplus excavated material 273 CM

I |s50mm thick blinding 1:4:8 70 SM

J [300mm thick reinforced concrete 1:2:4 slab 70 SM
in surface bed

K |Ditto in walls 123 SM

L [150mm thick scum baffle 14 SM

M [200mm thick in baffle wall 22 SM

N [200mm thick cover slab 70 SM

O [150mm thick scum buffle and dividing wall 7 SM
Carried to Collection

EXTERNAL WORKS EX/2




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM DESCRIPTION QTY | UNIT RATE AMOUNT
Sawn formwork: to
A |Formwork to walling 246 SM
B [Soffits of suspended slap 70 SM
C |Sides of scum baffle wall 14 SM
D |Ditto to sides and soffit of scum baffle 22 SM
E [Box out formwork to opening size 4 NO
600x450mm
Steel reinforcement as described
including cutting to
engh,bendjng,hoisting and fixin
lnléi;ud]l;)ng a r%’eceésagg tyrilng wires
and spacing blocks.
Ribbed bars to KS ISO 6935-2:2007
F |10mm diameter high yield reinforcement 3,134 KG
bars
G [12mm ditto 1,606 | KG
H |8mm diameter mild-steel bars 226 KG
I |Form or leave hole in 250mm concrete 4 NO
walling for 1t00mm pipe including making
good disturbed surfaces
J |15mm sulphate resistant cement rendering 195 SM
internally
K |15mm thick cement/sand (1:3) waterproof 165 SM
screed to walls, top and soffit of cover slab
and exposed surfaces of septic tank
L [30mm but surface bed slab internal floor 60 SM
screed finish
M |600x450mm heavy duty cast iron manhole 4 NO
cover and frame
N |600x450x1000mm average deep manholes 2 NO
Carried to collection
EXTERNAL WORKS EX/3




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

SEPTIC TANK

Brought forward from page EX/2

Brought forward from page EX/3

TOTAL FOR 1NO. SEPTIC TANKS

CARRIED TO ELEMENT SUMMARY

EXTERNAL WORKS

EX/4




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM DESCRIPTION QTY | UNIT RATE AMOUNT

SOAK PIT - 2M DIAMETER X 12M
DEEP - (1NO)

A |[Excavate pit not exceeding 1.5M deep 5 CM

B [Ditto exceeding 1.5M but not exceeding 5 CM
3.0m deep

C |Ditto exceeding 3.0M but not exceeding 5 CM
4.5M deep

D |Ditto exceeding 4.5M but not exceeding 5 CM
6.0M deep

E [Ditto exceeding 6M but not exceeding 7.5M 5 CM
deep

F |Ditto exceeding 7.5M but not exceeding 5 CM
9.0M deep

G |Ditto exceeding 9M but not exceeding 5 CM
10.5M deep

H |Ditto exceeding 10.5M but not exceeding 5 CM
12.0M deep

I |Extra-over excavation for excavatinginrock| 20 CM

J | Cart away surplus excavated material from 40 CM
site

K |Plain concrete (1:3:6) in strip foundation 1 CM

L |Reinforced concrete (1:2:4) in 100mm 5 SM
cover slab
Formwork To:-

M |Soffit of suspended slab 3 SM
Edges of ditto 75 - 150mm high 8 Im

O [Box out formwork to form opening size 1 NO
600x450mm
Carried to Collection

EXTERNAL WORKS EX/5




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

1omm diameter high yield reinforcement
bars

200mm coral blocks walling in cement sand
(1:3) mortar

Approved hard-core backfill
Form or leave hole in 200mm coral block
walling including making good disturbed

surfaces

600 x 450mm cast iron manhole cover and
frame

TESTING:-

Allow for testing the External soil drainge
to the satisfaction of the Project Manager

87

75

21

KG

SM

CM

NO

NO

Carried to collection

SOAK PIT
Brought forward from page EX/5

Brought down from above page EX/6

TOTAL OF SOAK PIT CARRIED TO
ELEMENT SUMMARY

EXTERNAL WORKS

EX/6




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFT MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT |

SUMMARY

ELEMENT

External soil water drainage
Septic Tank

Soak pits

TOTAL FOR EXTERNAL WORKS
CARRIED TO GRAND SUMMARY

EXTERNAL WORKS

EX/7



PRIME COST SUMS AND
PROVISIONAL SUMS




PROPOSED CONSTRUCTION OF CLIMATE CHANGE INFORMATION CENTRE OFFICE

DEVELOPMENT IN SOKONI WARD - KILIFI MUNICIPALITY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

PRIME COSTS & PROVISIONAL SUMS

PROVISIONAL SUMS

The following provisional sums are to be measured
on completion and priced in accordance with the

rates contained in these bills of quantities or
prorata thereto or deducted in whole if not required

Allow a provisional sum of Kenya shillings Three
Million (3,000,000.00) only for Contingencies

Allow a provisional sum of Kenya Shillings Five
Hundred Thousand (Kshs. 500,000) only for
installation of conduits for data networking,
telephone and power circuits

PRIME COST SUMS
Allow a prime cost sum for provision of KP&LC
service line and attendance of Kenya Shillings Five

Hundred Thousand only (Ksh. 500,000)

Allow for contractor's profit

ITEM

ITEM

ITEM

%

3,000,000.00

500,000

500,000

TOTAL FOR P.C. & PROVISIONAL SUMS
CARRIED TO GRAND SUMMARY

PROVISIONAL SUMS PS/1




GRAND SUMMARY




PROPOSED CONSTRUCTION OF CLIMATE CHANGE

INFORMATION CENTRE OFFICE DEVELOPMENT IN

SOKONI WARD - KILIFT MUNICIPALITY

GRAND SUMMARY

ITEM | DESCRIPTION FOR OFFICIAL USE FOR TENDERER USE
ONLY ONLY
K.SHS. K.SHS.
A | Particular Preliminaries
B |General Preliminaries
C |Builder's Works
D |External Works
E | Electrical Works
F |Mechanical Works
G |Provisional Sums 4,100,000.00
SUB-TOTAL
Add 16% VAT
Add 0.03% PPRA CAPACITY
BUILDING LEVY
TOTAL CARRIED TO FORM OF
TENDER
Amount in words. Kenya SHIlIINES .........c.cocuieiiiiiieieeieie sttt e e e tesesteseesre e saes s esssessaesseesseensaessenneas
.......................................................................................................... CONLS et eee e ee e s
Tenderer’s Signature and STAIMP.........cccieeeieiiieiiieeiteerereerteereestteesstessraeessaeessaeessesessessasssessssessrsessnsesrens
AQATESS ettt ettt e teeeee et eeteeessessessssaasbaaesaeeteeteseesesseessessensensnes
| D 7 | (SR
WItNESS SIZNATUTE .....ouveiiiieiiiieieeeeteert ettt ettt ettt et e saesaesne e eae
AQATESS ettt ettt teete et e eeeeeessesses s naaaaaat sttt teeeeeeeeesseessessessannnns
| D7 | (R
GRAND SUMMARY GS/1 )

< |
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S.F. KEY TO FOUNDATION

NOTES

1. This drawing is to be read in conjunction with all
other relevant Architectural/Structural drawings.

2. The Contractor to confirm all dimensions on site
before commencing the works.

R.F.

3. Figured dimensions only to be taken and all
dimensions are in millimetres unless stated
otherwise.

4. Structural Concrete to be class 20/20
Concrete cover to reinforcement including links;

= 40mm
Slabs/Stairs = 20mm

Foundations = 50mm Columns

Beams = 25mm

5. Reinforcement steel to be;

T- Ribbed high yield bars to BS 4461 and KS:ISO 6935-2
R-round mild bars to BS 4449.

6. All Reinforcement steel must be approved by
the Structural Engineer before casting.

7. Foundation depth to be taken to firm ground. Minimum
depth of foundation to be 1200mm.

8.All 200 mm thick walls to have Masonry of minimum
strength 0f 7N/mm?2,

9. Foundation designed for a Ground Bearing Capacity
of 100KN /M.2

SECTION DETAILS
1. -Blinding concrete (1:4:8)

2. -300mm Well Compacted
Approved Hardcore
(Compacted in 2

layers of 150mm)

3. - 50mm Murram Blinding
4. - 150mm Thick Slab

5. -A142 BRC Mesh placed
20mm from top.

6. - 1000mm Gauge Damp
Proof Membrane (DPM)

REV REVISIONS SIGN DATE | APPROVED

BY
CHECKED

BY

CHECKED

BY

CHECKED

BY

CHECKED
F.F.

Client

COUNTY DIDVISION OF CLIMATE CHANGE -
FLOCCA PROGRAMME.

CHIEF OFFICER, ENVIRONMENT & CLIMATE
CHANGE

PROPOSED COUNTY CLIMATE CHANGE

OFFICE BLOCK

Drawing Title

COLUMN REINFORCEMENT DETAILS

G.F.

Designed by E. KAVIHA Drawn by  Dkm

Checked by: Eng. GKK Approved by: G.KK
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NOTES

30600 North Elevation GENERAL
0 s o S0 w20 m e 1700 e ® 1 B ® 1w 1. All dimensions to be checked on site
. . w0 1800 1000 1g0 %0 700 1800 &0  1e0 1200 s0 o@D " 1s00 1100 1800 @0 100 1600 180 150 1600 700 1800 1101 0 G50 800 700 800 825 00 575 before commencement of any work.
A s c o e . s " 3 «
2. Use figured dimensions only. Any
o B o o . dicrepancies should be reported to the
architect before commencement of works.
o g 8 g 3. All dimensions are in millimeters unless
" . oo e ortherwise specified.
g £z 5 4. All sanitary fittings, doors and windows
g < 3£ g
& 83 e to schedule
- - 39 £ S c . . .
: s fgg 65§ gs Training & Conference Hall g a 5. Permanent ventilation to be provided on
! - & o 2 ¢ all doors and wind WCd
g 5 5 Female g s and windows except WC doors.
: H H © Staircase gg 6. p.v. denotes permanent ventilation
Lobby .
- - ( . . . Sanitor 7. All walls less than 200mm thick to be
. ¢ s reinforced every alternate course with
. g g .
§—§ g g ‘ ‘ Lobby s §, hoop iron.
DI Secretary a8
° " g ° . CIVIL WORKS
g H ii
g gz ! : .
c g owo 55@ 1. All RC work to structural engineer's
. o g8
i s details.
Toilet 15
s 8 GIS & Data Lab C‘Wﬁgggﬁ;ﬁ & Reception & Waiting nzlafe i@s % E
2 848 i g
A Aomin room 5 » 8
g 8 offioe store gt STRUCTURAL WORKS

s s 1. Refer to structural engineer's details for
all RC works.

g Main Entry Janitor . .
o 2. Foundation depth to be determined on
150mm refnforced concrete floor slab to : g . ° site to architect's and structural engineer's
structural engineers detail to receive 8
appropriate water proofing membrane and app roval.
quarry tiles floor finish
10 9 8 7 6 5 4 3 1 0
0
parapet wallto detai 70 80 180 1800 L10 S0 10 800 1m0 160 1800 SO0 180 %0 60 180 7T 1%0 7 L0 600 800 LE0 1000 18D 6D 6200 ™ MECHANICAL WORKS
1 3 4 5 6 7 8 9 10 a0 1S 150 4025 20 5800 20 5800 20 7,800 20 580 20 2,150 150 3,700 20 . .
600mm thickreinforced concrete beam tostructural 6200 220 75 6000 a0 x 1. All plumbing and drainage to comply
engineers detals B0 . . .
with council requirements.
A 3 c o e . s " B K 2. All internal fittings to be approved by
Aumiium window to schedle South Elevation architect
< 3. Plumbing and drainage to mechanical
engineer's details
4. All soil and water pipes under paved
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NOTES

1. This drawing is to be read in conjunction with all
other relevant Architectural/Structural drawings.

2. The Contractor to confirm all dimensions on site
before commencing the works.

3. Figured dimensions only to be taken and all
dimensions are in millimetres unless stated
otherwise.
4.Structural Concrete to be class 20/20 (Mix: 1:2:4)
Concrete cover to reinforcement including links;

Columns = 40mm

Slabs/Stairs = 20mm

Foundations = 50mm

Beams = 25mm

5. Reinforcement steel to be;

T- Ribbed high yield bars to BS 4461 and KS:ISO 6935-2
R-round mild bars to BS 4449.

6. All Reinforcement steel must be approved by
the Structural Engineer before casting.

7. Foundation depth to be taken to firm ground. Minimum
depth of foundation to be 1200mm.

8.All 200 mm thick walls to have Masonry of minimum
strength Of 7N/mm?2.

9. Foundation designed for a Ground Bearing Capacity
of 150KN/Mz2,
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PART I11 - CONDITIONS OF CONTRACT
AND CONTRACT FORMS



SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

11 Bold facetypeis used toidentify defined terms.

a)  The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of Variations and Compensation Events.

c)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

d)  Bill of Quantities means thepriced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Events arethose defined in GCC Clause42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g)  The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor is theparty whose Bid to carry out the Works has been accepted by the Procuring Entity.

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

)} The Contract Price is the Accepted Contract Amount stated inthe Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

k)  Days arecalendar days; months arecalendar months.

) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

m)  ADefect is any part of theWorks not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  TheDefects Liability Period is theperiod named inthe SCC pursuant to Sub-Clause 34.1 and calculated
fromthe Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

g)  The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, who is also the Procuring Entity.

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.



y)

aa)
bb)
cc)
dd)
ee)

ff)
99)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials areall supplies, including consumables, used by the Contractor for incorporation inthe Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site is thearea of the works as defined as suchinthe SCC.

Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about thesurfaceand subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variationis aninstruction given bythe Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically defined.
The Project Manager shall provide instructions clarifying queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the Completion
Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities®, and

anyother document listed inthe SCC as forming part of the Contract.

6in lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”




3. Language andLaw

31 Thelanguage of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a) asa matter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VI of
the Charter of the United Nations, Kenya prohibits any import of goods fromthat country or any payments to
any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5. Delegation

51 Otherwise specified inthe SCC, the Project Manager may delegateany of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying
the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when it is delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8. Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor's Risks

101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.



11. Procuring Entity's Risks

111 Fromthe Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a) Therisk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are dueto

i) useor occupation of the Siteby the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

ii)  negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b) Therisk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting thecountry where the Works are to be executed.

112 Fromthe Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage
to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage dueto
aa) a Defect which existed onthe Completion Date,
bb) anevent occurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment)
which arenot Procuring Entity's risks are Contractor's risks.

13. Insurance

131 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from
the Start Dateto theend of the Defects Liability Period, in theamounts and deductibles stated in the SCC for the
following events which aredue to the Contractor's risks:

a) loss of or damage tothe Works, Plant, and Materials;
b) loss of or damage to Equipment;

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) personal injury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval beforethe Start Date. All such insurance shall provide for compensation to bepayable in the
types and proportions of currencies required to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect
the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums
shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

135 Both parties shall comply with any conditions of the insurance policies.

14. Site Data

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

15. Contractor to Construct the Works

151 The Contractor shall construct and install the Works inaccordance with the Specifications and Drawings.



16. The Works to Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager,
and complete them by the Intended Completion Date.

17. Approval bythe Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.

18. Safety

181 TheContractor shall beresponsible for thesafety of all activities on the Site.

19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and carry
out the Project Manager's instructions for dealing with them.

20. Possession ofthe Site

21 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not
given by thedate stated inthe SCC, the Procuring Entity shall bedeemed to havedelayed the start of the relevant
activities, and this shall bea Compensation Event.

21. Access to the Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the
Site and to any place where work in connection with the Contract is being carried out or is intended to be carried
out.

22. Instructions, Inspections and Audits

21 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

22 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

23 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to have
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority.
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud
and Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Public
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice subject to
contract termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).



23. Appointment ofthe Adjudicator

21 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the Procuring
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority
designated in the SCC at the request of either party, within 14 days of receipt of such request.

24, Settlement of Claims and Disputes

241 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should havebecome aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the
record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project
Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claimshall beconsidered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager mayreasonablyrequire; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event
or circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Project Manager and approved by the Contractor,
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the



additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice
of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement
has been made.

243 Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practicalcompletion of theWorks or abandonment of the Works or termination of the Contractbyeitherparty:

a) Theappointment of a replacement Project Manager upon thesaid person ceasingto act.

b) Whether or not the issue of an instruction bythe Project Manager is empowered by these Conditions.

c) Whether or nota certificate has been improperly withheld or is not inaccordance with these Conditions.
e) Any disputearising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agreeotherwise in writing.

24 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has
not been given by the applying party within ninety days of the occurrence or discovery of the matter or issue
giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in any
certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice
had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators
on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the



Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

245 Arbitrationwith National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the

Avrbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

i) Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

24.5.2 Theinstitution written to first by theaggrieved party shall takeprecedence over all other institutions.

246 AlternativeArbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)

which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

247 Failure to Comply withArbitrator’s Decision
24.7.1 Theaward of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) theparties shall continuetoperformtheir respective obligations under the Contract unless they otherwise
agree; and
b) theProcuring Entity shall paythe Contractor any monies duethe Contractor.

25. Fraud andCorruption

21 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

22 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the amount
and currency, and thepurpose of thecommission, gratuity or fee.

B. Time Control
26. Program

21 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to

the Project Manager for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

22 An update of the Program shall be a program showing the actual progress achieved on each activity and the

effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

23 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and



continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

24 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. Arevised Program shall show
the effect of Variations and Compensation Events.

27. Extensionofthe Intended Completion Date

ZI1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor
to incur additional cost.

212 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has failed to give early warning of
a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

28. Acceleration

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

29. Delays Ordered by the Project Manager

21 TheProject Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

30. Management Meetings

Y1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

Y2 The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

31. Early Warning

31 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate
shall be provided by the Contractor as soon as reasonably possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Project Manager.

C.  Quality Control

32. Identifying Defects

&1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
havea Defect.



33. Tests

31 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall bea Compensation Event.

34. Correctionof Defects

31 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

#2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.

35. Uncorrected Defects

&1 Ifthe Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

36. Contract Price’

¥l The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37. Changes inthe Contract Price®

31 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes

in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior
approval of the Procuring Entity.

312 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

38. Variations
B1 All Variations shall be included in updated Programs9 produced by the Contractor.

3B2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be

given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

B3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change
to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the
Variation on the Contractor's costs.

B4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given

and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:
36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and
control the performanceof activities onwhichbasis the Contractor will bepaid. If payment for materials on site shall bemadeseparately,
the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Prices inthe Activity Scheduleshall notbealtered when the Contractor makes such changestothe Activity
Schedule.

9n lumpsumcontracts, add “and Activity Schedules” after “Programs.” 10Inlumpsum contracts, delete this paragraph.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving



early warning

385 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the
work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor
shall be in the form of new rates for the relevant items of work

36 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) theproposed change(s), anda description of the difference to the existing contract requirements;

b) afull cost/benefit analysis of the proposed change(s) includinga descriptionand estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and

c) adescription of any effect(s) of thechange on performance/functionality.

37 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reducethe Contract Price or thelife cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

B8 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
inthe SCC of the reduction in the Contract Price; or

b) anincrease inthe Contract Price; butresults ina reduction in life cycle costs due toany benefit described in
(a) to (d) above, theamount to bepaid to the Contractor shall bethefull increase in the Contract Price.

39. Cash FlowForecasts

1 When the Programll, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is workedout as follows:(corrected tenderprice—tenderprice)/tender price X 100.

41. Payments

411 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate.



If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by which the payment should have been made up to
the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each
of the currencies in which payments are made.

412 1f an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Avrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

414 1tems of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity
and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

21 Thefollowing shall be Compensation Events:

d)  TheProcuring Entity does not giveaccess to a part of the Siteby the Site Possession Datepursuant to GCC
Sub-Clause 20.1.

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

g)  TheProject Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

h)  TheProject Manager unreasonably does not approvea subcontract to belet.

i) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), frominformation available publicly and froma visual inspection of the Site.

)} The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

) Theadvance payment is delayed.
m)  Theeffects onthe Contractor of any of the Procuring Entity's Risks.
n)  TheProject Manager unreasonably delays issuinga Certificate of Completion.

42 1f a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased
and whether and by how much the Intended Completion Date shall be extended.

#3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price
shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall
adjust the Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that
the Contractor shall react competently and promptly to the event.

11, lump sum contracts, add “or Activity Schedule” after “Program.”

12, lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed
activities in the Activity Schedule.”

&4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are



adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

43. Tax

431 The Project Manager shalladjust the Contract Price if taxes, duties, andother levies arechangedbetweenthedate
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or area result of GCC Clause 44.

44. Currency y of Payment

41 All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

41 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applying the respective priceadjustment factor to thepayment amounts due in each currency. Aseparate formula
of the typespecified below applies:

P=A+BIm/lo
where: P is theadjustment factor for theportion of the Contract Pricepayable.

A and B are coefficients™® specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and 10C is the index prevailing 30 days before Bid opening for inputs payable.

42 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost dueto fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period
has passed and the Project Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The Contractor may substitute retention money
with an “on demand” Bank guarantee.

47. Liguidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor's
liabilities.

472 1f the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor byadjusting thenext payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended

Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due
tobecomplete.

49. Advance Payment
491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.



The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities
M1 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter
of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the
Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price
is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion
Certificate in the case of a Performance Bond.

51. Dayworks
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

513 The Contractor shall bepaid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises fromthe Contractor's acts or omissions.

E. Finishing theContract

53. Completion

531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that thewhole of the Works is completed.

54. Taking Over

541 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing
a certificate of Completion.

55. Final Account

%1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the Defects Liability Period. The Project Manager
shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56
days of receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager shall issue
within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final
Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount
payableto the Contractor and issuea payment certificate.

13he sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the
formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take
account of fixed cost elements or other non-adjustablecomponents. Thesum of the adjustments for each currency areaddedtothe Contract Price.



56. Operating and Maintenance Manuals

%1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

%2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold theamount stated in the SCC frompayments dueto the Contractor.

57. Termination

571 The Procuring Entity or the Contractor may terminate the Contract if theother party causes a fundamental breach
of the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)
b)
c)
d)

9)
h)

the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppagehas not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of thedate of the Project Manager's certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

the Contractor does not maintain a Security, which s required;

the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can bepaid, as defined in the SCC; or

if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the Contract
and expel himfromthe Site.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other
than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is
fundamental or not.

58. Payment uponTermination

581 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work
not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable
to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

59. Property

51 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property
of the Procuring Entity if the Contract is terminated because of the Contractor's default.



60. Release from Performance

61 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out afterwards to which a

commitment wasmade.



SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to
issuance of the biddingdocument. Schedules andreportstobe provided bythe Procuring Entityshouldbe annexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
A. General
GCC1l.1(qg) The Procuring Entity is County Government of Kilifi, P.o Box 519-80108 Kilifi.
GCC1.1(u) The Intended Completion Date for the whole of the Works shall be as per the contract
GCC1.1(% The Project Manager is Director for Roads, Transport and Public Works, County Government
of Kilifi.
GCC1l1(2 The Site is located at Kilifi County and is defined in drawings No. 45
GCC 1.1 (cc) The Start Date shall be as per the contract
GCC1.1(gg) | TheWorks consist of Recarpeting
GCC22 Sectional Completions are: N/A
GCCh.1 The Project manager may delegate any of his duties and responsibilities.
GCcCs.1l Schedule of other contractors: N/A
GCCoal Key Personnel
GCC 9.1 is replaced with the following:
9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.
[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to
Contract signature.]
GCC131 The minimum insurance amounts and deductibles shall be:
(@) for loss or damage to the Works, Plant and Materials:
(b)  For loss or damage to Equipment:
(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract:
(d) for personal injury or death:
(i)  ofthe Contractor’s employees:
(i)  of other people:
GCC141 Site Data are:
GCC20.1 The Site Possession Date(s) shall be: as per the contract




Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause
GCC231& Appointing Authority for the Adjudicator: PPRA.
GCC 232
Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:

B. Time Control

GCC26.1 The Contractor shall submit for approval a Program for the Works within 7 days from the date
of the Letter of Acceptance.
GCC 26.3 The period between Program updates is 14 days.

The amount to be withheld for late submission of an updated Program is Kshs 5,000.

C. Quality Cont

rol

GCC341

The Defects Liability Period is: 84 days.

D. Cost Control

GCC 389 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be 30% of the reduction in the Contract Price.
GCC44.1 The currency of the Procuring Entity’s Country is: Kenya Shillings.
GCC45.1 The Contract is not subject to price adjustment in accordance with GCC Clause 45, and the
following information regarding coefficients does not apply.
[Price adjustment is mandatory for contracts which provide for time of completion exceeding
18 months]
The coefficients for adjustment of prices are:
@) percent nonadjustable element (coefficient A). N/A
(b) percent adjustable element (coefficient B). N/A
(c) Thelndex I for shall be N/A
GCC46.1 The proportion of payments retained is: 10%
GCC47.1 The liquidated damages for the whole of the Works are 0.01% per day. The maximum amount
of liquidated damages for the whole of the Works is 10% of the final Contract Price.
GCC50.1 The Performance Security amount is 10%

(@) Performance Security — Bank Guarantee: in the amount(s) of 10 percent of the Accepted
Contract Amount and in the same currency(ies) of the Accepted Contract Amount.
(b)  Performance Security — Performance Bond: in the amount(s) of 10 percent of the

Accepted Contract Amount and in the same currency(ies) of the Accepted Contract
Amount.

E. Finishing the

Contract

GCC57.2 (g)

The maximum number of days is: 28; consistent with Clause 47.1 on liquidated damages].

GCC58.1

The percentage to apply to the value of the work not completed, representing the Procuring




Number of
GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Entity’s additional cost for completing the Works, is 10%.




FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Formon the format below.

FORMAT

1 For the attention of Tenderer's Authorized Representative
i) Name:
i)  Address:
iii)  Telephone:

iv)  Email Address:

Date of transmission:

This Notification is sent by

Notification of Intention to Award

i) Procuring Entity:

i)  Project:

iii)  Contract title:
iv)  Country:

)] ITT No:

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
i) Name of successful Tender

ii) Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in
words )

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was
unsuccessful.



SNo

Name of Tender | Tender Price | Tender’s evaluated One Reason Why not
as read out price (Note a) Evaluated

QB WNF-

(Note a) State NE if not evaluated

How torequest a debriefing

a)
b)

d)

DEADLINE:The deadlinetorequest a debriefing expires at midnight on

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention to Award.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i) Attention:
i)  Title/position:
i) Agency:
iii) Emailaddress:

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If
this happens, we will notify you and confirmthe date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take placeand confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make acomplaint

a)
b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i) Attention:

ii)  Title/position:
iii)  Agency:
iv) Emailaddress:

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available fromthe Websiteinfo@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
Therearefour essential requirements:
i)  Youmust be an'interested party'. In this case, that means a Tenderer who submitted a Tender inthis



mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke

tenderingprocess, and is therecipient of a Notification of Intention toAward.
i)  Thecomplaint can only challengethe decision to award thecontract.
i) You must submit thecomplaint within theperiod stated above.

iv)  You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is dueto end at midnight on [insert date] (local time).

i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  TheStandstill Period may be extended as stated in paragraph Section 5 (d) above.

If you haveanyquestions regarding this Notification pleasedo not hesitatetocontact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone: Email:




FORM NO. 2- REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO.....cocouvernn OF...ccceuveenee 20.........
BETWEEN
...................................................................................... APPLICANT
AND
................................................ RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ... dated the...day of
............. 20..........in the matter of Tender No..............of .............20..... for............ (Tender description).

REQUEST FOR REVIEW

UWe. .o ,the above named Applicant(s), of address: Physical address................ P.O.BOX NO.....coevevrerrrnnne Tel.
No.......Email ................... , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:

1

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED .........c...ene. (Applicant) Dated on................ dayof............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on................... day of
2200

SIGNED

Board Secretary



FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount [amount in numbersand words] [name of currency], as
corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by .................... (name of
Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms, of the Tender
Document.



FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between
of (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

i In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) theLetter of Acceptance

b) theLetter of Tender

c) theaddenda Nos (ifany)

d) the Special Conditions of Contract

e) theGeneral Conditions of Contract;

f)  theSpecifications

g) theDrawings; and

h) thecompleted Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with theprovisions of the Contract.

4 The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under theprovisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).




FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: Date:

Guarantor:

L We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At therequest of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words ),"such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that theApplicant is inbreach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to
show grounds for your demand or thesumspecified therein.

This guarantee shall expire, no later than the .... Dayof ............ J2 i, 2, and any demand for payment under it
must bereceived by us at the office indicated above on or beforethat date.

The Guarantor agrees toa one-time extension of this guarantee for a period not to exceed [sixmonths][oneyear], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
beforethe expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must bein writing and mustbemadeprior to the expiration date established in theguarantee.



FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: Procuring Entity] Date:
PERFORMANCE BONDNOo.:

Guarantor:

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sumwell and truly to be made inthe types and proportions of currencies in which the Contract
Priceis payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by thesepresents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereof and arehereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy thedefault, or shall promptly:

1) completethe Contract inaccordance with its terms and conditions; or

2) obtainatender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3 pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding theamount of this Bond.

4, TheSurety shall not beliablefor a greater sumthan thespecified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of 20




SIGNED ON on behalfof By___in the capacity of In the

presence of

SIGNED ON on behalf of By__inthecapacityof Inthe

presence of



FORMNO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

Beneficiary:

Date:

ADVANCE PAYMENTGUARANTEE No.: Guarantor:

L We have beeninformed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) is to be madeagainst anadvancepayment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum

or sums not exceeding in total an amount of (inwords )" upon

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the

demand itself or in a separate signed document accompanying or identifying the demand, stating either that the

Applicant:

a)  hasusedtheadvance payment for purposes other thanthe costs of mobilization in respect of the Works; or

b)  has failed to repay theadvance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, or onthe __ day of , 2 2whichever is earlier. Consequently, nyad ema nd
for payment under this guarantee must bereceived by us at this office on or beforethat date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed six months, in response to
the Beneficiary's written request for such extension, such request to bepresented to the Guarantor beforetheexpiry
of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

‘The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as

specified

in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity wouldneed to requestanextension of this guarantee fromthe Guarantor. Suchrequestmustbe in writing andmust bemadepriorto the
expiration date established in theguarantee



FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

Beneficiary:

Date:

Advance payment guarantee no.

Guarantor:
L We have beeninformed that (hereinafter called "the Contractor™) has entered into Contract
No.

dated with the Beneficiary, for the execution of

(hereinafter called "the Contract™).

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to the limit
set forth in the Contract (“the Retention Money™), and that when the Taking-Over Certificate has been issued under the
Contract and the first half of the Retention Money has been certified for payment, and payment of [insert thesecond half of
the Retention Money] is to be madeagainst a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or sums
not exceeding in total an amount of [insert amount in figures] ([insert amount in words
1)" upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating that the Contractor is in
breach of its obligation(s) under the Contract, without your needing to prove or show grounds for your demand or the sum
specifiedtherein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from the
Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to the
Contractor on its accou nt number at [insert name and address of
Applicant's bank].

This guarantee shall expire no later thanthe .............c.cccocoee. Day of .. . iy 2 , and
any demand for payment under it must bereceived by us at the office indicated above onor beforethat date

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in response

to the Beneficiary's written request for such extension, such request to be presented to the Guarantor before the expiry of
theguarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

'The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

“Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in the event of an
extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Suchrequestmustbe in writing
andmustbemadeprior to the expiration dateestablished in theguarantee.



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

«  Directly or indirectly holding 25% or more of the shares.

«  Directly or in directly holding 25% or more of the voting rights.

« Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.:

Name of the Assignment:

to:

In response to your notification of award dated to furnish additional information on beneficial ownership:

1)  Wehereby provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial Directly or Directly or indirectly Directly or indirectly having the right
Owner indirectly holding holding 25% or more | to appoint a majority of the board of
25% or more of the | of the Voting Rights the directors or an equivalent
shares (Yes/ No) governing body of the Tenderer
(Yes/ No) (Yes/ No)

[include full name
(last, middle, first),
nationality, country of
residence]

OR

ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or indirectly holding
25% or more of the shares. Directly or indirectly holding 25% or more of the voting rights. Directly or indirectly having
the right to appoint a majority of the board of directors or equivalent governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this option is
selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer]”



Name of the Tenderer ................ *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly
authorized to sign the Tender]

Title of the person signing the Tender: .............ccccu....
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