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INVITATION TO TENDER  

PROCURING ENTITY: EWASO NG’IRO NORTH RIVER BASIN DEVELOPMENT 

AUTHORITY. 

TENDER NAME: DESILTING OF KUNJURE WATER PAN IN WAJIR NORTH 

CONSTITUENCY, WAJIR COUNTY. 

 

1. Ewaso Ng’iro North River Basin Development Authority invites sealed tenders for the 

Proposed DESILTING OF KUNJURE WATER PAN IN WAJIR NORTH CONSTITUENCY, 

WAJIR COUNTY.  

2. Tendering will be conducted under open competitive method of National competitive 

bidding using a standardized tender document. Tendering is open to all qualified and 

interested bidders. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours from 8:00 a.m. to 5:00 pm hours at the Supply Chain 

Management Division and The Directorate of Infrastructure and Natural Resources 

Development. 

4. A complete set of tender documents may viewed or downloaded from the Authority’s 

Website(s):www.ennda.go.ke or public procurement information portal (PPIP), 

www.tender.go.ke. Free of charge. 

5. Tenderers who downloaded the tender document may forward their particulars/queries 

immediately to info@ennda.go.ke/procurement@ennda.go.ke to facilitate any further 

clarification or addendum.  

6. All Tenders must be accompanied by a security bond of Kshs. 500,000 inform of Bank 

Guarantee. 

7. There shall be a mandatory pre-tender site visit as specified in the Tender data sheet and 

detailed tender notice uploaded onto the ENNDA website. 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted.  

9. Completed tender documents are to be enclosed in plain sealed envelope clearly marked 

with tender name, reference number and submitted to the address below on or before 29
th
 

June 2026, at 10:00am. E.A.T. Electronic tenders will not be allowed. Late tenders will be 

rejected.  

http://www.ennda.go.ke/
http://www.ennda.go.ke/
http://www.tender.go.ke/
http://www.tender.go.ke/
http://www.tender.go.ke/
http://www.tender.go.ke/
mailto:info@ennda.go.ke/procurement@ennda.go.ke
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11. Tenders will be opened immediately after the deadline date and time specified above or 

any deadline date and time specified in TDS or later. Tenders will be publicly opened in the 

presence of the Tenderers' designated representatives who choose to attend at the address 

below.  

12. The addresses referred to above are:  

  

  

 ADDRESS FOR SUBMISSION OF TENDERS.  

Name of Procuring Entity: Ewaso Ng’iro North River Basin Development Authority  

Postal Address: P.o. Box 203- 60300, Isiolo, Kenya.  

Place: Tender box situated at ENNDA HQs placed outside the reception area.  

Date: 29
th
 June 2026, at 10:00am.  E.A.T 
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SECTION I-   INSTRUCTIONS TO TENDERERS  

  

A. GENERAL PROVISIONS  

 

1. Scope of Tender  

  

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for 

Works Contract as described in the tender documents. The name, identification, and number 

of lots (contracts) of this Tender Document are specified in the TDS. 

  

2. Fraud and Corruption  

  

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and 

Asset Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender 

submitted by a person shall include a declaration that the person shall not engage in any corrupt 

or fraudulent practice and a declaration that the person or his or her sub-contractors are not 

debarred from participating in public procurement proceedings.  

  

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, 

regarding collusive practices in contracting. Any tenderer found to have engaged in collusive 

conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect, 

Tenders shall be required to complete and sign the “Certificate of Independent Tender 

Determination” annexed to the Form of Tender.  

  

2.3 Tenderers shall permit and shall cause their agents (where declared or not), subcontractors, sub- 

consultants, service providers, suppliers, and their personnel, to permit the Procuring Entity to 

inspect all accounts, records and other documents relating to any initial selection process, pre-

qualification process, tender submission, proposal submission, and contract performance (in the 

case of award), and to have them audited by auditors appointed by the Procuring Entity.  

  

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the 

firms or their Affiliates competing for a specific assignment do not derive a competitive 

advantage from having provided consulting services related to this tender. To that end, the 

Procuring Entity shall indicate in the Data Sheet and make available to all the firms together 

with this tender document all information that would in that respect give such firm any unfair 

competitive advantage over competing firms.  

  

3. Eligible Tenderers  

 

3.1  A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject 

to ITT 3.8, or an individual or any combination of such entities in the form of a joint venture (JV) 

under an existing agreement or with the intent to enter into such an agreement supported by a letter 

of intent. In the case of a joint venture, all members shall be jointly and severally liable for the 

execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a 

Representative who shall have the authority to conduct all business for and on behalf of any and all 

the members of the JV during the tendering process and, in the event the JV is awarded the Contract, 

during contract execution. Members of a joint venture may not also make an individual tender, be 

a subcontractor in a separate tender or be part of another joint venture for the purposes of the same 

Tender. The maximum number of JV members shall be specified in the TDS.  
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3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, 

Parent Brother, or Sister of a Spouse, their business associates or agents and firms/organizations 

in which they have a substantial or controlling interest shall not be eligible to tender or be 

awarded a contract. Public Officers are also not allowed to participate in any procurement 

proceedings.  

  

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest 

shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose 

of this tendering process, if the tenderer:  

a) Directly or indirectly controls, is controlled by or is under common control with another 

tenderer; or  

b) Receives or has received any direct or indirect subsidy from another tenderer; or  

c) Has the same legal representative as another tenderer; or  

d) Has a relationship with another tenderer, directly or through common third parties, that 

puts it in  

a position to influence the tender of another tenderer, or influence the decisions of the 

Procuring Entity regarding this tendering process; or  

  

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the goods or works that are the subject of the tender; or  

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a 

consultant for Contract implementation; or  

g) Would be providing goods, works, or non-consulting services resulting from or directly 

related to consulting services for the preparation or implementation of the contract 

specified in this Tender Document; or  

h) Has a close business or personal relationship with senior management or professional staff 

of the Procuring Entity who has the ability to influence the bidding process and:  

i) are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or  

ii) May be involved in the implementation or supervision of such Contract unless the 

conflict stemming from such relationship has been resolved in a manner acceptable 

to the Procuring Entity throughout the tendering process and execution of the 

Contract.  

  

3.4 A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice. A 

tenderer that is proven to have been involved in any of these practices shall be automatically 

disqualified.  

  

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 

Tender, except for permitted alternative tenders. This includes participation as a subcontractor 

in other Tenders. Such participation shall result in the disqualification of all Tenders in which 

the firm is involved. Members of a joint venture may not also make an individual tender, be a 

subcontractor in a separate tender or be part of another joint venture for the purposes of the 

same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor 

in more than one tender.  

  

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 

ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 

constituted, incorporated or registered in and operates inconformity with the provisions of the 

laws of that country, as evidenced by its articles of incorporation (or equivalent documents of 
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constitution or association) and its registration documents, as the case may be. This criterion 

also shall apply to the determination of the nationality of proposed subcontractors or sub-

consultants for any part of the Contract including related Services.  

  

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible 

to tender or be awarded a contract. The list of debarred firms and individuals is available from 

the website: www.ennda.go.ke 

  

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to 

tender and be awarded a Contract(s) only if it is determined by the Procuring Entity to meet 

the following conditions, i.e. if it is:  

i) A legal public entity of Government and/or public administration,  

ii) financially autonomous and not receiving any significant subsidies or budget support from 

any public entity or Government, and  

iii) Operating under commercial law and vested with legal rights and liabilities similar to any 

commercial enterprises to enable it compete with firms in the private sector on an equal 

basis.  

  

3.9 Firms and individuals shall be ineligible if their countries of origin are:  

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that 

country, or  

b) by an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods or 

contracting of works or services from that country, or any payments to any country, 

person, or entity in that country.  

  

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring 

Entity, as the Procuring Entity shall reasonably request.  

  

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 

(in supplies, local subcontracts and labor) from citizen suppliers and contractors. To this end, a 

foreign tenderer shall provide in its tender documentary evidence that this requirement is met. 

Foreign tenderers not meeting this criterion will be automatically disqualified. Information 

required to enable the Procuring Entity determine if this condition is met shall be provided for 

this purpose in “SECTION III-EVALUATION AND QUALIFICATION CRITERIA, Item 9”.  

3.11 Pursuant to the eligibility requirements of ITT4.10, a tender is considered a foreign tenderer, if 

the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 

51 percent ownership by Kenyan citizens. JVs are considered as foreign tenderers if the 

individual member firms are not registered in Kenya or if are registered in Kenya and have less 

than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign firms 

more than 10 percent of the contract price, excluding provisional sums.  

  

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors 

be registered with the National Construction Authority and be issued with a Registration 

Certificate before they can undertake any construction works in Kenya. Registration shall not 

be a condition for tender, but it shall be a condition of contract award and signature. A selected 

tenderer shall be given opportunity to register before such award and signature of contract. 

Application for registration with National Construction Authority may be accessed from the 

website www.nca.go.ke.  

  

http://www.ennda.go.ke/
http://www.ennda.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
http://www.nca.go.ke/
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3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings which may prevent, distort or lessen competition in provision of services are 

prohibited unless they are exempt in accordance with the provisions of Section 25 of the 

Competition Act, 2010. JVs will be required to seek for exemption from the Competition 

Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract 

award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 

condition of award and signature of contract. Application for exemption from the Competition 

Authority of Kenya may be accessed from the website www.cak.go.ke.  

  

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled  

his/her tax obligations by producing a valid tax compliance or valid tax certificate issued by the 

Kenya Revenue Authority.  

 

4. Eligible Goods, Equipment, and Services  

  

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 

country that is not ineligible under ITT3.9. At the Procuring Entity's request, Tenderers may be 

required to provide evidence of the origin of Goods, equipment and services.  

  

4.2 Any goods, works and production processes with characteristics that have been declared by the 

relevant national environmental protection agency or by other competent authority as harmful 

to human beings and to the environment shall not be eligible for procurement.  

5. Tenderer's Responsibilities  

  

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 

tender, and the Procuring Entity will in no case be responsible or liable for those costs.  

  

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine 

and inspect the Site of the Works and its surroundings and obtain all information that may be 

necessary for preparing the tender and entering into a contract for construction of the Works. 

The costs of visiting the Site shall be at the tenderer's own expense.  

  

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring 

Entity to enter up on its premises and lands for the purpose of such visit. The Tenderer shall 

indemnify the Procuring Entity against all liability arising from death or personal injury, loss of 

or damage to property, and any other losses and expenses incurred as a result of the 

examination and inspection.  

  

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or 

required.  

  

B. CONTENTS OF TENDER DOCUMENTS  

  

6. Sections of Tender Document  

  

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, 

and which should be read in conjunction with any Addenda issued in accordance with ITT10.  

  

http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
http://www.cak.go.ke/
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PART 1: Tendering  

Procedures Section I: Instructions to Tenderers  

Section II: Tender Data Sheet (TDS)  

Section III: Evaluation and Qualification  

Criteria Section IV: Tendering Forms  

  

 PART  2: Works'  

Requirements Section V: Bills of Quantities  

Section VI: Specifications 

Section VII: Drawings  

 

PART 3: Conditions of Contract and Contract Forms  

Section VIII:   General Conditions (GCC) 

Section IX: Particular Conditions of Contract Section 

X: Contract Forms  

  

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract 

documents.  

  

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for 

the completeness of the Tender document, responses to requests for clarification, the minutes 

of a pre- arranged site visit and those of the pre-Tender meeting (if any), or Addenda to the 

Tender document in accordance with ITT 10. In case of any contradiction, documents obtained 

directly from the Procuring Entity shall prevail.  

  

6.4 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 

Tender Document and to furnish with its Tender all information and documentation as is 

required by the Tender document.  

  

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

  

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity 

in writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the 

pre- Tender meeting if provided for in accordance with ITT 7.2. The Procuring Entity will 

respond in writing to any request for clarification, provided that such request is received no 

later than the period specified in the TDS prior to the deadline for submission of tenders. The 

Procuring Entity shall forward copies of its response to all tenderers who have acquired the 

Tender D documents in accordance with ITT 7.4, including a description of the inquiry but 

without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly 

publish its response at the web page identified in the TDS. Should the clarification result in 

changes to the essential elements of the Tender Documents, the Procuring Entity shall amend 

the Tender Documents following the procedure under ITT 8 and ITT 22.2.  

  

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 

and inspect the site(s) of the required contracts and obtain all information that may be necessary 

for preparing a tender. The costs of visiting the Site shall be at the Tenderer's own expense. The 

Procuring Entity shall specify in the TDS if a pre- arranged Site visit and or a pre-tender meeting 

will be held, when and where. The Tenderer's designated representative is invited to attend a 

pre- arranged site visit and a pre-tender meeting, as the case may be. The purpose of the site 
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visit and the pre-tender meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage.  

  

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring 

Entity not later than the period specified in the TDS before the meeting.  

  

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including 

the text of the questions asked by Tenderers and the responses given, together with any 

responses prepared after the meeting, will be transmitted promptly to all Tenderers who have 

acquired the Tender Documents. Minutes shall not identify the source of the questions asked.  

  

7.5 The Procuring Entity shall also promptly publish anonymized (no names) Minutes of the pre- 

arranged site visit and those of the pre-tender meeting at the web page identified in the TDS. 

Any modification to the Tender Documents that may become necessary as a result of the pre-

arranged site visit and those of the pre-tender meeting shall be made by the Procuring Entity 

exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes 

of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender 

meeting will not be a cause for disqualification of a Tenderer.  

  

8. Amendment of Tender Documents  

  

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend 

the Tender Documents by issuing addenda.  

  

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in 

writing to all who have obtained the Tender Documents from the Procuring Entity. The 

Procuring Entity shall also promptly publish the addendum on the Procuring Entity's website in 

accordance with ITT 7.5.  

  

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing 

their Tenders, the Procuring Entity should extend the deadline for the submission of Tenders, 

pursuant to ITT 22.2.  

  

C. PREPARATION OF TENDERS  

  

9. Cost of Tendering  

  

The Tenderer shall meet all costs associated with the preparation and submission of its Tender, 

and the Procuring Entity shall not be responsible or liable for those costs, regardless of the 

conduct or outcome of the tendering process.  

10. Language of Tender  

  

The Tender, as well as all correspondence and documents relating to the tender exchanged by 

the tenderer and the Procuring Entity, shall be written in the English Language. Supporting 

documents and printed literature that are part of the Tender may be in another language 

provided they are accompanied by an accurate and notarized translation of the relevant 

passages into the English Language, in which case, for purposes of interpretation of the Tender, 

such translation shall govern.  
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11. Documents Comprising the Tender  

11.1 The Tender shall comprise the following:  

a) Form of Tender prepared in accordance with ITT 12;  

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 

14;  

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;  

d) Alternative Tender, if permissible, in accordance with ITT 13;  

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 

Tenderer, in accordance with ITT 20.3;  

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's 

qualifications to perform the Contract if its Tender is accepted;  

g) Conformity: a technical proposal in accordance with ITT 16;  

h) Any other document required in the TDS.  

  

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy 

of the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent 

to execute a Joint Venture Agreement in the event of a successful Tender shall be signed by 

all members and submitted with the Tender, together with a copy of the proposed JV 

Agreement. Change of membership and conditions of the JV prior to contract signature will 

render the tender liable for disqualification.  

  

12. Form of Tender and Schedules  

  

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 

the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 

without any alterations to the text, and no substitutes shall be accepted except as provided 

under ITT 20.3. All blank spaces shall be filled in with the information requested. The Tenderer 

shall chronologically serialize all pages of the tender documents submitted.  

  

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 

if any, paid or to be paid to agents or any other party relating to this Tender.  

  

13. Alternative Tenders  

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.  

  

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be 

included in the TDS, and the method of evaluating different alternative times for completion 

will be described in Section III, Evaluation and Qualification Criteria.  

  

13.3 Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives to 

the requirements of the Tender Documents must first price the Procuring Entity's design as 

described in the Tender Documents and shall further provide all information necessary for a 

complete evaluation  

of the alternative by the Procuring Entity, including drawings, design calculations, technical 

specifications, breakdown of prices, and proposed construction methodology and other 

relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender 

conforming to the basic technical requirements shall be considered by the Procuring Entity.  
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13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical 

solutions for specified parts of the Works, and such parts will be identified in the TDS, as will 

the method for their evaluating, and described in Section VII, Works' Requirements.  

  

14. Tender Prices and Discounts  

  

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form 

of Tender and in the Bill of Quantities shall conform to the requirements specified below.  

  

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 

covered by the rates for other items in the Bill of Quantities and will not be paid for separately 

by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to 

be not included in the Tender, and provided that the Tender is determined substantially 

responsive notwithstanding this omission, the average price of the item quoted by substantially 

responsive Tenderers will be added to the Tender price and the equivalent total cost of the 

Tender so determined will be used for price comparison.  

  

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the total 

price of the Tender, including any discounts offered.  

  

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form 

of Tender, in accordance with ITT 12  

  

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 

subject to adjustment during the performance of the Contract in accordance with the 

provisions of the Conditions of Contract, except in cases where the contract is subject to 

fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the 

indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data 

and the Procuring Entity may require the Tenderer to justify its proposed indices and 

weightings.  

  

14.6 Where tenders are being invited for individual lots (contracts) or for any combination of lots 

(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 

specify in their Tender the price reductions applicable to each package, or alternatively, to 

individual Contracts within the package. Discounts shall be submitted in accordance with ITT 

14.4, provided the Tenders for all lots (contracts) are opened at the same time.  

  

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 

included in the rates and prices and the total Tender Price submitted by the Tenderer.  

  

15. Currencies of Tender and Payment  

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same.  

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be  

quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings 

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works 

supplied  
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from outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed 

in the TDS) indicate in the Appendix to Tender the percentage(s) of the Tender Price 

(excluding Provisional Sums), needed by the Tenderer for the payment of such foreign 

currency requirements, limited to no more than two foreign currencies.  

b) The rates of exchange to be used by the Tenderer in arriving at the local currency 

equivalent and the percentage(s) mentioned in (a) above shall be specified by the Tenderer 

in the Appendix to Tender and shall be based on the exchange rate provided by the Central 

Bank of Kenya on the date 30 days prior to the actual date of tender opening. Such 

exchange rate shall apply for all foreign payments under the Contract.  

  

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's 

satisfaction, their local and foreign currency requirements, and to substantiate that the amounts 

included in the unit rates and prices and shown in the Schedule of Adjustment Data in the 

Appendix to Tender are reasonable, in which case a detailed breakdown of the foreign currency 

requirements shall be provided by Tenderers.  

  

16. Documents Comprising the Technical Proposal  

  

The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 

Forms, and insufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet 

the work's requirements and the completion time.  

  

17. Documents Establishing the Eligibility and Qualifications of the Tenderer  

 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4.  

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information requested 

in the corresponding information sheets included in Section IV, Tender Forms.  

17.3 If a margin of preference applies as specified in accordance with ITT33. 1, national tenderers, 

individually or in joint ventures, applying for eligibility for national preference shall supply all 

information required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a particular contract or group of contractors 

qualifies for a margin of preference. Further the information will enable the Procuring Entity 

identify any actual or potential conflict of interest in relation to the procurement and/or 

contract management processes, or a possibility of collusion between tenderers, and thereby 

help to prevent any corrupt influence in relation to the procurement process or contract 

management.  

17.5 The purpose of the information described in ITT 17.2 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it would 

be justified for a tenderer to keep information relating to its ownership and control 

confidential where it is tendering to undertake public sector work and receive public sector 

funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification for a 

Tenderer's failure to disclose, or failure to provide required information on its ownership and 

control.  
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17.6 The Tenderer shall provide further documentary proof, information or authorizations that the 

Procuring Entity may request in relation to ownership and control which information on any 

changes to the information which was provided by the tenderer under ITT 6.4. The obligations 

to require this information shall continue for the duration of the procurement process and 

contract performance and after completion of the contract, if any change to the information 

previously provided may reveal a conflict of interest in relation to the award or management 

of the contract.  

17.7 All information provided by the tenderer pursuant to these requirements must be complete, 

current and accurate as at the date of provision to the Procuring Entity. In submitting the 

information required pursuant to these requirements, the Tenderer shall warrant that the 

information submitted is complete, current and accurate as at the date of submission to the 

Procuring Entity.  

17.8 If a tenderer fails to submit the information required by these requirements, its tenderer will 

be rejected. Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify 

to a reasonable degree the information submitted by a tenderer pursuant to these 

requirements, then the tender will be rejected.  

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 

Procuring  

Entity (whether through its own enquiries, through notification by the public or otherwise), 

shows any conflict of interest which could materially and improperly benefit the tenderer in 

relation to the procurement or contract management process, then:  

i) If the procurement process is still on going, the tenderer will be disqualified from the 

procurement process,  

ii) If the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) The tenderer will be referred to the relevant law enforcement authorities for 

investigation of whether the tenderer or any other persons have committed any criminal 

offence.  

  

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate 

or out-of-date, or attempts to obstruct the verification process, then the consequences ITT 

17.8 will ensue unless the tenderer can show to the reasonable satisfaction of the Procuring 

Entity that any such act was not material, or was due to genuine error which was not 

attributable to the intentional act, negligence or recklessness of the tender.  

  

18. Period of Validity of Tenders  

  

18.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed by 

the Procuring Entity in accordance with ITT 22). A Tender valid for a shorter period shall be 

rejected by the Procuring Entity as non-responsive.  

  

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the 

Procuring Entity may request Tenderers to extend the period of validity of their Tenders. The 

request and the responses shall be made in writing. If a Tender Security is requested in 

accordance with ITT 19, it shall also be extended for thirty (30) days beyond the deadline of 

the extended validity period. A Tenderer may refuse the request without forfeiting its Tender 

security. A Tenderer granting their quest shall not be required or permitted to modify its 

Tender.  
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19. Tender Security  

  

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 

Tender Security as specified in the TDS, in original form and, in the case of a Tender Security, 

in the amount and currency specified in the TDS. A Tender-Securing Declaration shall use the 

form included in Section IV, Tender Forms.  

  

19.2 If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a demand 

guarantee in any of the following forms at the Tenderer's option: i) cash;  

ii)  a bank guarantee; iii) a guarantee by an insurance company registered and licensed 

by the Insurance Regulatory  

Authority listed by the Authority; or  

iv) A guarantee issued by a financial institution approved and licensed by the Central Bank of 

Kenya, from a reputable source, and an eligible country.  

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank 

shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security 

shall be valid for thirty (30) days beyond the original validity period of the Tender, or beyond 

any period of extension if requested under ITT 18.2.  

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 

Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 

Declaration shall be rejected by the Procuring Entity as non-responsive.  

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the  

Contract and furnishing the Performance Security and any other documents required in the 

TDS. The Procuring Entity shall also promptly return the tender security to the tenderers where 

the procurement proceedings are terminated, all tenders were determined non-responsive or 

a bidder declines to extend tender validity period.  

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once 

the successful Tenderer has signed the Contract and furnished the required Performance 

Security, and any other documents required in the TDS.  

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:  

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the  

Tenderer on the Form of Tender, or any extension there to provided by the 

Tenderer; or b) if the successful Tenderer fails to:  

i) sign the Contract in accordance with ITT 47; or  

ii) Furnish a Performance Security and if required in the TDS, and any other documents 

required in the TDS.  

  

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the 

PPRA that PPRA debars the Tenderer from participating in public procurement as provided in 

the law.  

  

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV 

that submits the Tender. If the JV has not been legally constituted into a legally enforceable 

JV at the time of tendering, the Tender Security or the Tender-Securing Declaration shall be in 

the names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 

11.2.  
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19.10 A tenderer shall not issue a tender security to guarantee itself.  

  

20. Format and Signing of Tender  

  

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as 

described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in 

accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer 

shall submit copies of the Tender, in the number specified in the TDS and clearly mark them 

“COPY.” In the event of any discrepancy between the original and the copies, the original 

shall prevail.  

  

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information.  

  

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Tenderer. This authorization 

shall consist of a written confirmation as specified in the TDS and shall be attached to the 

Tender. The name and position held by each person signing the authorization must be typed 

or printed below the signature. All pages of the Tender where entries or amendments have 

been made shall be signed or initialed by the person signing the Tender.  

  

20.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the 

JV on behalf of the JV, and so as to be legally binding on all the members as evidenced by a 

power of attorney signed by their legally authorized representatives.  

  

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed 

by the person signing the Tender.  

  

D. SUBMISSION AND OPENING OF TENDERS  

  

21. Sealing and Marking of Tenders  

  

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, 

or in a single sealed container bearing the name and Reference number of the Tender, 

addressed to the Procuring Entity and a warning not to open before the time and date for 

Tender opening date. Within the single envelope, package or container, the Tenderer shall 

place the following separate, sealed envelopes:  

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising 

the Tender, as described in ITT 11; and  

b) in an envelope or package or container marked “COPIES” all required copies of the 

Tender; and  

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:  

i) In an envelope or package or container marked “ORIGINAL - ALTERNATIVE 

TENDER”, the alternative Tender; and  

ii) In the envelope or package or container marked “COPIES-ALTERNATIVE TENDER”, 

all required copies of the alternative Tender.  

  

The inner envelopes or packages or containers shall:  
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a) Bear the name and address of the Procuring Entity.  

b) Bear the name and address of the Tenderer; and  

c) Bear the name and Reference number of the Tender.  

  

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring 

Entity will assume no responsibility for the misplacement or premature opening of the Tender. 

Tenders that were misplaced or opened prematurely will not be accepted.  

  

22.  Deadline for Submission of Tenders  

  

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no 

later than the date and time also specified in the TDS. When so specified in the TDS, Tenderers 

shall have the option of submitting their Tenders electronically. Tenderers submitting Tenders 

electronically shall follow the electronic Tender submission procedures specified in the TDS.  

  

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders 

by amending the Tender Documents in accordance with ITT 8, in which case all rights and 

obligations of the Procuring Entity and Tenderers previously subject to the deadline shall 

thereafter be subject to the deadline as extended.  

  

23.  Late Tenders  

  

The Procuring Entity shall not consider any Tender that arrives after the deadline for 

submission of tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity 

after the deadline for submission of Tenders shall be declared late, rejected, and returned 

unopened to the Tenderer.  

  

24.  Withdrawal, Substitution, and Modification of Tenders  

  

24.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 

sending a written notice, duly signed by an authorized representative, and shall include a copy 

of the authorization in accordance with ITT 20.3, (except that withdrawal notices do not 

require copies). The corresponding substitution or modification of the Tender must 

accompany the respective written notice. All notices must be:  

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals 

notices do not require copies), and in addition, the respective envelopes shall be clearly 

marked  

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION; “and  

b) Received by the Procuring Entity prior to the deadline prescribed for submission of 

Tenders, in accordance with ITT 22.  

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened 

to the Tenderers.  

  

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of Tenders and the expiration of the period of Tender validity specified by the 

Tenderer on the Form of Tender or any extension thereof.  

  

25. Tender Opening  

  



 

Page 22 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open 

and read out all Tenders received by the deadline, at the date, time and place specified in the 

TDS, in the presence of Tenderers' designated representatives and anyone who chooses to 

attend. Any specific electronic Tender opening procedures required if electronic Tendering is 

permitted in accordance with ITT 22.1 shall be as specified in the TDS.  

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 

with the corresponding Tender shall not be opened but returned to the Tenderer. No Tender 

withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 

authorization to request the withdrawal and is read out attender opening.  

  

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 

the corresponding Tender being substituted, and the substituted Tender shall not be opened, 

but returned to the Tenderer. No Tender substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to request the substitution 

and is read out at Tender opening.  

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the modification and is read out 

at Tender opening.  

  

25.5 Next, all remaining envelopes shall be opened on eat time, reading out: the name of the 

Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 

applicable, including any discounts and alternative Tenders; the presence or absence of a 

Tender Security or Tender- Securing Declaration, if required; and any other details as the 

Procuring Entity may consider appropriate.  

  

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 

opening shall be considered further for evaluation. The Form of Tender and pages of the Bill 

of Quantities (to be decided on by the tender opening committee) are to be initialed by the 

members of the tender opening committee attending the opening.  

  

25.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor 

reject any Tender (except for late Tenders, in accordance with ITT 23.1).  

  

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a 

minimum:  

a) The name of the Tenderer and whether there is a withdrawal, substitution, or 

modification;  

b) The Tender Price, per lot (contract) if applicable, including any discounts;  

c) any alternative Tenders;  

d) The presence or absence of a Tender Security, if one was required.  

e) Number of pages of each tender document submitted.  

  

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect 

of the minutes. A copy of tender opening register shall be issued to a tenderer upon request.  

  

E. EVALUATION AND COMPARISON OF TENDERS  
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26. Confidentiality  

  

26.1 Information relating to the evaluation of Tenders and recommendation of contract award 

shall not be disclosed to Tenderers or any other persons not officially concerned with the 

Tender process until information on Intention to Award the Contract is transmitted to all 

Tenderers in accordance with ITT 43.  

  

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 

Contract award decisions may result in the rejection of its tender.  

  

26.3 Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if 

a tenderer wishes to contact the Procuring Entity on any matter related to the tendering 

process, it shall do so in writing.  

  

27. Clarification of Tenders  

27.1 To assist in the examination, evaluation, and comparison of the tenders, and 

qualification of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for 

a clarification of its tender, given a reasonable time for a response. Any clarification submitted 

by a tenderer that is not in response to a request by the Procuring Entity shall not be 

considered. The Procuring Entity's request for clarification and the response shall be in writing. 

No change, including any voluntary increase or decrease, in the prices or substance of the 

tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic 

errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with 

ITT 31.  

  

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 

Procuring Entity's request for clarification, its Tender may be rejected.  

  

28. Deviations, Reservations, and Omissions  

28.1 During the evaluation of tenders, the following definitions apply:  

a) “Deviation” is a departure from the requirements specified in the tender document;  

b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and  

c) “Omission” is the failure to submit part or all of the information or documentation 

required in the Tender document.  

  

29. Determination of Responsiveness  

  

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the 

contents of the tender itself, as defined in ITT 11.  

  

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document 

without material deviation, reservation, or omission. A material deviation, reservation, or 

omission is one that, if accepted, would:  

a) Affect in any substantial way the scope, quality, or performance of the Works specified 

in the  

Contract; or  
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b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's 

rights or the tenderer's obligations under the proposed contract; or  

c) If rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders.  

  

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance 

with ITT 16, to confirm that all requirements of Section VII, Works' Requirements have been 

met without any material deviation, reservation or omission.  

  

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall 

be rejected by the Procuring Entity and may not subsequently be made responsive by 

correction of the material deviation, reservation, or omission.  

  

30. Non-material Non-conformities  

  

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non- 

conformity in the tender.  

  

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the 

tenderer submit the necessary information or documentation, within a reasonable period of 

time, to rectify nonmaterial non- conformities in the tender related to documentation 

requirements. Requesting information or documentation on such non-conformities shall not 

be related to any aspect of the price of the tender. Failure of the tenderer to comply with the 

request may result in the rejection of its tender.  

  

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 

nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall 

be adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming 

item or component in the manner specified in the TDS.  

  

31. Arithmetical Errors  

  

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and 

final and shall not be the subject of correction, adjustment or amendment in anyway by any 

person or entity.  

  

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors 

on the following basis:  

a) Any error detected if considered a major deviation that affects the substance of the 

tender, shall lead to disqualification of the tender as non-responsive.  

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 

subtotal and total bid price shall be considered as a major deviation that affects the 

substance of the tender and shall lead to disqualification of the tender as non-responsive. 

and  

c) If there is a discrepancy between words and figures, the amount in words shall prevail  

  

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award.  
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32. Conversion to Single Currency  

  

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted 

into a single currency as specified in the TDS.  

  

33. Margin of Preference and Reservations  

  

33.1 A margin of preference may be allowed only when the contract is open to international 

competitive tendering where foreign contractors are expected to participate in the tendering 

process and where the contract exceeds the value/threshold specified in the Regulations.  

  

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS.  

  

33.3 Contracts procured on basis of international competitive tendering shall not be subject to 

reservations exclusive to specific groups as provided in ITT 33.4.  

  

33.4 Where it is intended to reserve a contract to a specific group of businesses (these groups are 

Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises of 

persons living with disability, as the case may be), and who are appropriately registered as 

such by the authority to be specified in the TDS, a procuring entity shall ensure that the 

invitation to tender specifically indicates that only businesses or firms belonging to the specified 

group are eligible to tender. No tender shall be reserved to more than one group. If not so 

stated in the Invitation to Tender and in the Tender documents, the invitation to tender will 

be open to all interested tenderers.  

  

34. Nominated Subcontractors  

  

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 

elements of the Works by subcontractors selected/nominated by the Procuring Entity. In case 

the Procuring Entity nominates a subcontractor; the subcontract agreement shall be signed by 

the Subcontractor and the Procuring Entity. The main contract shall specify the working 

arrangements between the main contractor and the nominated subcontractor.  

  

34.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the 

volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be 

fully qualified for their parts of the Works.  

  

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the 

Works unless their specialized parts of the Works were previously designated so by the 

Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as 'Specialized 

Subcontractors', in which case, the qualifications of the Specialized Subcontractors proposed 

by the Tenderer may be added to the qualifications of the Tenderer.  

  

35. Evaluation of Tenders  

  

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 

permitted. By applying the criteria and methodologies the Procuring Entity shall determine 

the Lowest Evaluated Tender in accordance with ITT 40.  



 

Page 26 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

  

35.2 To evaluate a Tender, the Procuring Entity shall consider the following:  

a) Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and 

contingencies, if any, but including Day work items, where priced competitively;  

b) Price adjustment due to discounts offered in accordance with ITT 14.4;  

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single 

currency in accordance with ITT 32;  

d) price adjustment due to quantifiable non material non-conformities in accordance with 

ITT 30.3; and  

e) Any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria.  

  

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be considered intender evaluation.  

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender 

for one or more lots (contracts). Each lot or contract will be evaluated in accordance with ITT 

35.2. The methodology to determine the lowest evaluated tenderer or tenderers based one 

lot (contract) or based on a combination of lots (contracts), will be specified in Section III, 

Evaluation and  

Qualification Criteria. In the case of multiple lots or contracts, tenderer will be will be required 

to prepare the Eligibility and Qualification Criteria Form for each Lot.  

  

36. Comparison of Tenders  

  

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated 

cost.  

  

37. Abnormally Low Tenders and Abnormally High  

Tenders Abnormally Low Tenders  

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability of 

the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered 

Tender Price or that genuine competition between Tenderers is compromised.  

  

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity 

shall seek written clarifications from the Tenderer, including detailed price analyses of its 

Tender price in relation to the subject matter of the contract, scope, proposed methodology, 

schedule, allocation of risks and responsibilities and any other requirements of the Tender 

document.  

  

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that 

the Tenderer has failed to demonstrate its capability to perform the Contract for the offered 

Tender Price, the Procuring Entity shall reject the Tender.  

  

Abnormally High Tenders  
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37.4 An abnormally high tender price is one where the tender price, in combination with other 

constituent elements of the Tender, appears unreasonably too high to the extent that the 

Procuring Entity is concerned that it (the Procuring Entity) may not be getting value for money 

or it may be paying too high a price for the contract compared with market prices or that 

genuine competition between Tenderers is compromised.  

  

37.5 In case of an abnormally high price, the Procuring Entity shall make a survey of the market 

prices, check if the estimated cost of the contract is correct and review the Tender Documents 

to check if the specifications, scope of work and conditions of contract are contributory to the 

abnormally high tenders. The Procuring Entity may also seek written clarification from the 

tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows:  

i) If the tender price is abnormally high based on wrong estimated cost of the contract, 

the Procuring Entity may accept or not accept the tender depending on the Procuring 

Entity's budget considerations.  

ii) If specifications, scope of work and/or conditions of contract are contributory to the 

abnormally high tender prices, the Procuring Entity shall reject all tenders and may 

retender for the contract based on revised estimates, specifications, scope of work and 

conditions of contract, as the case may be.  

  

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 

manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause 

competent Government Agencies to institute an investigation on the cause of the compromise, 

before retendering.  

  

38. Unbalanced and/or Front-Loaded Tenders  

  

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price 

is seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to 

provide written clarifications. Clarifications may include detailed price analyses to demonstrate 

the consistency of the tender prices with the scope of works, proposed methodology, schedule 

and any other requirements of the Tender document.  

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, 

the Procuring Entity may as appropriate: a)  accept the Tender; or  

b) require that the total amount of the Performance Security be increased at the expense of 

the  

Tenderer to a level not exceeding a 10% of the Contract Price; or  

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying 

too much for undelivered works; or  

d) reject the Tender,  

  

39. Qualifications of the Tenderer  

  

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is 

selected as having submitted the lowest evaluated cost and substantially responsive Tender, 

meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria.  

  

39.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The determination 
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shall not take into consideration the qualifications of other firms such as the Tenderer's 

subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors if 

permitted in the Tender document), or any other firm(s) different from the Tenderer.  

  

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. 

A negative determination shall result in disqualification of the Tender, in which event the 

Procuring Entity shall proceed to the Tenderer who offers a substantially responsive Tender 

with the next lowest evaluated price to make a similar determination of that Tenderer's 

qualifications to perform satisfactorily.  

40. Lowest Evaluated Tender  

  

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 

Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whose Tender has been determined to be:  

a) Most responsive to the Tender document; and  

b) The lowest evaluated price.  

  

41. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.  

  

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 

and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to 

Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be 

promptly returned to the Tenderers.  

 

F. AWARD OF CONTRACT  

42. Award Criteria  

  

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 

determined to be the Lowest Evaluated Tender.  

  

43. Notice of Intention to enter into a Contract  

  

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring 

Entity shall issue a Notification of Intention to Enter into a Contract/Notification of award to all 

tenderers which shall contain, at a minimum, the following information:  

a) the name and address of the Tenderer submitting the successful tender;  

b) the Contract price of the successful tender;  

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the 

reason;  

d) the expiry date of the Standstill Period; and  

e) instructions on how to request a debriefing and/or submit a complaint during the stand 

still period;  

  

44. Stand still Period  
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44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 

allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the 

Standstill Period shall not apply.  

  

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has 

transmitted to each Tenderer the Notification of Intention to Enter into a Contract with the 

successful Tenderer.  

  

45. Debriefing by the Procuring Entity  

  

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred 

to in ITT 43, an unsuccessful tenderer may make concerns regarding their tender. The 

Procuring Entity shall provide the debriefing within five days of receipt of the request.  

  

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer 

shall bear its own costs of attending such a debriefing meeting.  

  

46. Letter of Award  

  

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 

specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill 

Period, the Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The 

letter of award shall request the successful tenderer to furnish the Performance Security within 

21 days of the date of the letter.  

  

47. Signing of Contract  

  

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract 

and upon the parties meeting their respective statutory requirements, the Procuring Entity shall 

send the successful Tenderer the Contract Agreement.  

  

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall 

sign, date, and return it to the Procuring Entity.  

  

47.3 The written contract shall be entered into within the period specified in the notification of 

award and before expiry of the tender validity period.  

  

48. Performance Security  

  

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, 

the successful Tenderer shall furnish the Performance Security and, any other documents 

required in the TDS, in accordance with the General Conditions of Contract, subject to ITT 

38.2 (b), using the Performance Security and other Forms included in Section X, Contract 

Forms, or another form acceptable to the Procuring Entity. A foreign institution providing a 

bank guarantee shall have a correspondent financial institution located in Kenya, unless the 

Procuring Entity has agreed in writing that a correspondent bank is not required.  

  

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and 

other documents required in the TDS or sign the Contract shall constitute sufficient grounds 
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for the annulment of the award and forfeiture of the Tender Security. In that event the 

Procuring Entity may award the Contract to the Tenderer offering the next Best Evaluated 

Tender.  

  

48.3 Performance security shall not be required for contracts estimated to cost less than the 

amount specified in the Regulations.  

  

49. Publication of Procurement Contract  

  

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 

contract at its notice boards and websites; and on the Website of the Authority. At the 

minimum, the notice shall contain the following information:  

a) name and address of the Procuring Entity;  

b) name and reference number of the contract being awarded, a summary of its scope and 

the selection method used;  

c) The name of the successful Tenderer, the final total contract price, the contract duration.  

d) dates of signature, commencement and completion of contract;  

e) Names of all Tenderers that submitted Tenders and their Tender prices as read out at 

Tender opening.  

   

50. Procurement Related Complaint  

 

50.1 The procedures for making Procurement-related Complaints shall be specified in the TDS. 

50.2    A request for administrative review shall be made in the form provided under contract forms.  
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 SECTION II - TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement the provisions in the Instructions to Tenderers 

(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

TENDER DATA SHEET (TDS) 

Reference 

to ITT 

Clause  

PARTICULARS OF INSTRUCTIONS TO TENDERERS  

A. General  

ITT 1 Name of the contract: DESILTING OF KUNJURE WATER PAN IN WAJIR 

NORTH CONSTITUENCY, WAJIR COUNTY.  

Reference number of the Contract: ENNDA/CONTR/020/2025-2026 LOT 9 

Scope of the contract includes but not limited to the following;  

i. Bush clearing and soil stripping works. 

ii. Excavation of water pan of a reservoir capacity of 40,000 cubic meters. 

iii. Construction/excavation of silt trap of 1,200 cubic meters. 

iv. Limited embankment works 

v. Construction of spillway and inlet channels appropriately 

vi. Construction/excavation of collection trenches/cut of drains. 

vii. Erosion protection works which involves stone pitching, concrete sills and 

cattle ramps. 

viii. Construction of 1No. standard block Gender Segregated ventilated 

improved Pit Latrine with 2-Doors. 

ITT 2.4  The Information made available on competing firms is as follows: as indicated in 

the tender documents  

ITT 2.4  The firms that provided consulting services for the contract being tendered for 

are:  Ewaso Ng’iro North Development Authority  

ITT 3.1  Maximum number of members in the Joint Venture (JV) shall be: Not Allowed.  

B. Contents of Tender Document  

ITT 7.1  i) The Tenderer will submit any request for clarifications in writing at the  

Address  

The Managing Director.  

Ewaso Ng’iro North Development  

Authority P.o. Box 203-60300 Isiolo. 

To reach the Procuring Entity not later than seven days before closing.  

(ii) The Procuring Entity will publish its response at the website: 

www.ennda.go.ke  

ITT 7.2  Pre-Tender site visit shall take place at the following date, time and place: 

20
th 

June 2026, meeting point at Godoma-Bute road junction, Wajir North 

Constituency, Wajir County at 10:00 am E.A.T 

 

NOTE: 

 

Every Bidder shall be represented by one Person who is duly authorised by 

the Company/Firm to attend the Pre-Tender site visit. The Individual MUST 

Bring along the following: 

 

1. Original ID/Passport and a CERTIFIED Copy 

2. Should have a working knowledge of English, Kiswahili or both 

http://www.ennda.go.ke/
http://www.ennda.go.ke/
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3. The representative should have a basic knowledge about 

engineering or construction 

4. Original Introductory letter bearing the Company letterhead and an 

Official Rubber Stamp authorizing them to represent the company 

in the specific pre-tender site visit. The letter shall be duly signed by 

one of the Directors of the company. Photocopies or any other 

media shall not be accepted. 

 

In addition to the above: - 

Directors of the firm who choose to represent the company/firm 

should provide a certified copy of CR12 with their names indicated 

NOTE 

• The copy of ID/Passport SHALL be certified by Commissioner for 

Oaths or Notaries Public. 

• All the above documents shall be retained by the Procuring Entity 

and may be verified later for authenticity. 

One (1) person shall ONLY represent one (1) company. 

ITT 7.3  The Tenderer will submit any questions in writing, to reach the Procuring Entity 

not later than 3 (three) days before the meeting.  

ITT 7.5  The Procuring Entity’s website where the Minutes of the pre-Tender meeting and 

the pre- arranged pretender will be published is www.ennda.go.ke  

C. Preparation of Tenders  

ITT 11.1 (h)  The Tenderer shall submit the following additional documents in its Tender: N/A  

ITT 13.1  Alternative Tenders Shall not considered.  

ITT 13.2  Alternative times for completion shall not be permitted.  

ITT 13.4  Alternative technical solutions shall not be permitted for the Works 

ITT 14.5  The prices quoted by the Tenderer shall be: Fixed  

ITT 15.2(a)  Foreign currency requirements not allowed.  

ITT 18.2  The Tender validity period shall be 120 days  

ITT 18.3  a) The Number of days beyond the expiry of the initial tender validity period will 

be 30 days.  

(b) The Tender price shall be adjusted by the following percentages of the tender 

price: Not Adjustable  

ITT 19.1  A Tender Security shall be required.  All Tenders must be accompanied by a 

security bond of Kshs. 500,000 inform of Bank Guarantee or insurance 

ITT 19.5  Other documents required are as listed in the evaluation criteria.  

ITT 20.1  In addition to the original of the Tender, the number of copies is: 1(one)  

ITT 20.3  The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of: power of attorney  

D. Submission and Opening of Tenders  

ITT 21.2  A tender package or container that cannot fit in the tender box shall be received 

as follows: Delivered to Ewaso Ng’iro North Development Authority at Supply 

Chain department office for receiving & recording  

ITT 22.1 ` (A) For Tender submission purposes only, the Procuring Entity’s address is:  

Ewaso Ng’iro North Development Authority 

P.o. Box 203-60300, Isiolo  

http://www.ennda.go.ke/
http://www.ennda.go.ke/
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ENNDA Headquarter, Hospital Road, Isiolo.  

Date and time for submission of Tenders: before 29
th
 June 2026, 10:00am.  E.A.T 

Tender submission through electronic methods shall not be allowed. 

ITT 25.1  The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below:  

ENNDA Board Room 

Ewaso Ng’iro North Development Authority  

P.o. Box 203-60300, Isiolo  

ENNDA Headquarter, Hospital Road, Isiolo town  

Date and time of tender opening: 29
th
 June 2026, at 10:00am.  E.A.T 

E. Evaluation, and Comparison of Tenders  

ITT 30.3  Adjustment shall not be applicable. 

ITT 31.2  The error shall be considered a major deviation that leads to disqualification of 

the tender if the percentage of the error (error over the tender price quoted) is: 

N/A  

ITT 32.1  The currency that shall be used for Tender evaluation and comparison purposes 

to convert at the selling exchange rate all Tender prices expressed in various 

currencies into a single currency is: Kenya Shillings.  

The source of exchange rate shall be: The Central bank of Kenya  

The date for the exchange rate shall be: the deadline date for Submission of the 

Tenders.  

ITT 33.2  A margin of preference shall not apply.  

ITT 33.4  The invitation to tender is extended to the following groups that qualify for 

Reservations: open to all interested bidders 

ITT 34.1  At this time, the Procuring Entity does not intend to execute certain specific parts 

of the Works by subcontractors selected in advance.  

ITT 34.2  Contractors are not allowed to subcontract.  

ITT 34.3  The parts of the Works for which the Procuring Entity permits Tenderers to 

propose Specialized Subcontractors are designated as follows:  

N/A 

ITT 35.2 (e)  Additional requirements may apply. These are detailed in the evaluation criteria 

in Section III, Evaluation and Qualification Criteria.  

ITT 50.1  The procedures for making a Procurement-related Complaint are available from 

the PPRA website info@ppra.go.ke or complaints@ppra.go.ke. If a Tenderer 

wishes to make a Procurement-related Complaint, the Tenderer should submit its 

complaint following these procedures, in writing (by the quickest means available, 

that is either by hand delivery or email to:  

For the attention: Title/position: Managing Director  

Procuring Entity: Ewaso Ng’iro North Development Authority  

Email address: info@ennda.go.ke or procurement@ennda.go.ke  

 

  

mailto:info@ennda.go.ke
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SECTION III- EVALUATION AND QUALIFICATION CRITERIA  

1. General Provisions  

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify 

tenderers. No other factors, methods or criteria shall be used other than specified in this tender 

document. The Tenderer shall provide all the information requested in the forms included in 

Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation 

Document for Goods and Works for evaluating Tenders.  

  

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 

Kenya Shilling equivalent using the rate of exchange determined as follows:  

a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts for that 

year is to be converted) was originally established.  

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.  

c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. 

Any error in determining the exchange rates in the Tender may be corrected by the 

Procuring Entity.  

  

1.3 Evaluation and contract award Criteria  

 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 

and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has 

been determined to be substantially responsive to the Tender Documents, and (iii) is determined to 

have the Lowest Evaluated Tender price shall be selected for award of contract. 

  

2. Preliminary examination for Determination of Responsiveness  

 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 

criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting 

the requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders 

with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front 

loaded.  

The Standard Tender Evaluation Report for Goods and Works for evaluating Tenders provides clear 

guidelines on how to deal with review of these requirements. Tenders that do not pass the Preliminary 

Examination will be considered irresponsive and will not be considered further.  

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be 

attached or clearly described all information and list of documentation to be submitted by Tenderers 

to enable preliminary evaluation of the Tender]  

  

3. Tender Evaluation  

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria 

shall apply:  

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as 

follows: N/A  

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 

13.4, will be evaluated as follows: N/A  

iii) Other Criteria; if permitted under ITT 35.2(d).  

 

4. Multiple Contracts  

  

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are 

evaluated on basis of Lots and the lowest evaluated tenderer identified for each Lot. The 
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Procuring Entity will select one Option of the two Options listed below for award of 

Contracts.  

  

OPTION 1  

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, 

provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.  

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won 

Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria for 

all the lots. The tenderer will be awarded the combination of Lots for which the tenderer 

qualifies and the others will be considered for award to second lowest the tenderers.  

  

OPTION 2  

  

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 

the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 

Tenderers in the combinations provided the tenderer meets the aggregate Eligibility and Qualification 

Criteria for all the won Lots.  

  

5. Alternative Tenders 

An alternative if permitted under ITT 13.1 will be evaluated as follows:  

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part2-Works 

Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 

conforming to the basic technical requirements shall be considered by the Procuring  

  

6. Margin of Preference  

  

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent 

(15%) to be loaded one valuated price of the foreign tenderers, where the percentage of 

shareholding of Kenyan citizens is less than fifty-one percent (51%).  

  

6.2 Contractors applying for such preference shall be asked to provide, as part of the data for 

qualification, such information, including details of ownership, as shall be required to 

determine whether, according to the classification established by the Procuring Entity, a 

particular contract or group of contractors qualifies for a margin of preference.  

  

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders 

shall be assessed to ascertain their percentage of shareholding of Kenyan citizens. Responsive 

tenders to shall be classified into the following groups:  

i)  Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 

citizens hold shares of over fifty-one percent (51%).  

ii)  Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan 

citizens hold shares of less than fifty-one percent (51%).  

  

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine 

the lowest tender, and the lowest evaluated tender in each group shall be further compared 

with each other. If, as a result of this comparison, a tender from Group A is the lowest, it shall 

be selected for the award. If a tender from Group B is the lowest, an amount equal to the 

percentage indicated in Item 3.1 of the respective tender price, including unconditional 

discounts and excluding provisional sums and the cost of day works, if any, shall be added to 

the evaluated price offered in each tender from Group B. All tenders shall then be compared 

using new prices with added prices to Group Band the lowest evaluated tender from Group 
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A. If the tender from Group A is still the lowest tender, it shall be selected for award. If not, 

the lowest evaluated tender from Group B based on the first evaluation price shall be selected.  

  

7. Post qualification and Contract award  

 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the 

lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so 

required.  

b) In case the tender was not subject to post-qualification, the tender that has been 

determined to be the lowest evaluated tenderer shall be considered for contract award, 

subject to meeting each of the following conditions  

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent 

of any contractual advance payment) sufficient to meet the construction cash flow 

of Kenya Shillings 25,000,000.  

ii) Minimum average annual construction turnover of Kenya Shillings 25,000,000 

equivalent calculated as total certified payments received for contracts in progress 

and/or completed within the last three (3) years.  

iii) At least 3 of contract(s) of a similar nature executed within Kenya, or the East 

African Community or abroad, that have been satisfactorily and substantially 

completed as a prime contractor, or joint venture member or sub-contractor each 

of minimum value Kenya shillings 20,000,000 equivalent.  

iv) Contractor's Representative and Key Personnel, which are specified in the 

Evaluation form 

v) Contractors key equipment listed on the table “Contractor's Equipment” below 

and more specifically listed in the Evaluation form 

vi) Other conditions depending on their seriousness.  

 

a) History of non-performing contracts 

Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that Non-performance 

of a contract did not occur because of the default of the Tenderer, or the member of a JV in the last 

3 years The required information shall be furnished in the appropriate form.  

b) Pending Litigation  

Financial position and prospective long-term profitability of the Single Tenderer, and in the case 

the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established 

with respect to Financial Capability under Paragraph (i) above if all pending litigation will be 

resolved against the Tenderer. Tenderer shall provide information on pending litigations in the 

appropriate form.  

 

c) Litigation History  

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 3 

years. All parties to the contract shall furnish the information in the appropriate form about any litigation 

or arbitration resulting from contracts completed or ongoing under its execution over the year’s 

specified. A consistent history of awards against the Tenderer or any member of a JV may result in 

rejection of the tender.  
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8. Evaluation Criteria 

A. PRELIMINARY EVALUATION 

No.  
Qualification 

Subject  
Qualification Requirement  Document to be completed/Provided  by Tenderer  

Qualification 

met or Not 

Met)  

1  Nationality  Nationality in accordance with ITT3.6  

Form ELI-1.1 filled with the following attachments; 

1. Certificate of Incorporation (or equivalent 

2. CR12 (Last 3 months to tender opening) 

3. Copies of National Identification documents for Directors 

  

2  

Tax Obligations 

for Kenyan 

Tenderers  

Has produced a current tax clearance certificate 

or tax exemption certificate issued by Kenya 

Revenue Authority in accordance with ITT 3.14. 

and KRA pin certificate 

1. Valid Tax Compliance Certificate 

2. KRA PIN Certificate 
  

3  
Conflict of 

Interest  
No conflicts of interest in accordance with ITT3.3  Form of Tender    

4  PPRA Eligibility  
Not having been declared ineligible by the PPRA 

as described in ITT 3.7  
Form of Tender /SD1   

5  Litigation History  

No consistent history of court/arbitral award 

decisions against the tenderer for the last three (3) 

years. 

Form CON-1   

6  
 Pending 

Litigation  

Tender's financial position and prospective 

long-term profitability still sound according to 

criteria established in 3.1 and assuming that all 

pending litigation will NOT be resolved against 

the Tenderer. 

Form CON-1  
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No.  
Qualification 

Subject  
Qualification Requirement  Document to be completed/Provided  by Tenderer  

Qualification 

met or Not 

Met)  

7  

Declaration of 

Fair employment 

laws and 

practices 

Bidders shall declare they are not guilty of any 

serious violation of fair employment laws and 

practices and will be bound to abide by the 

industry CBA at minimum. 

Form CON - 2  

8  

Suspension Based 

on  

Execution of 

Tender/Proposal  

Securing 

Declaration by 

the Procuring 

Entity  

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to 

ITT 19.9  

Form of Tender    

9  

Declaration of 

knowledge of 

site/pre-bid 

meeting 

i. Bidders to send one technical person 

as per the requirement in the TDS 

ii. Bidders to sign the attendance register 

iii. Bidders to have pre-tender site visit 

certificate signed by Employer’s 

Representative. 

Attachment    

10  Tender Security Original Tender security document 
Tender security bond of Kshs. 500,000 inform of Bank 

Guarantee 
 

11  
Priced Bill of 

Quantities 

i. Fill all rates, and amounts, 

ii. NO Alterations of the Quantities 

accepted 

iii. All bidders own Corrections must be 

Countersigned, 

iv. NO Errors noted in the Bills of 

Quantities. 

Bills of Quantity in the Prescribed Format  
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No.  
Qualification 

Subject  
Qualification Requirement  Document to be completed/Provided  by Tenderer  

Qualification 

met or Not 

Met)  

12  

Annual Practicing 

License with the 

National 

Construction 

Authority 

Proof of registration with the National 

Construction Authority in Class in Category 

NCA 6 and above for water works; 

1. Copy of Current NCA Practicing License 

2. Copy of NCA registration certificate 

 

 

13  Business permit 
Provide a current business permit certificate 

specific to construction or general contracting. 
Attach current business permit certificate (2026)  

14  
Serialization of 

the Bid 

1. Bidders shall sequentially serialize all pages 

of each tender submitted. 

2. Any written Pages or document attached or 

inserted Documents MUST be sequentially 

serialized. 

The Serialization MUST be numerically sequential starting 

from Numeric 1. 
 

15  
Power of 

Attorney 

The written confirmation of authorization to 

sign on behalf of the Tenderer through 

Commissioner for Oaths  

Attachment  

16  
Completeness of 

tender document 

i. The person or persons signing the bid shall 

initial all pages of the bid where entries 

have been made.  

ii. Bidders shall own all alterations made to 

the tender document. 

iii.  Bidders shall duly fill all relevant 

forms/schedules provided for in the 

document that requires entries. 

iv. If any unit price or lump sum price as a unit 

is omitted by the bidder, it shall be 

considered incomplete or rejected. 

i. The person or persons signing the bid shall initial all 

pages of the bid where entries have been made. 

ii. Bidders shall own all alterations made to the tender 

document. 

iii. Bidders shall duly fill all relevant forms/schedules 

provided for in the document that requires entries. 
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B. TECHNICAL EVALUATION  

No.  
Qualification 

Subject  
Qualification Requirement  

Document to be completed/Provided  by 

Tenderer  
Maximum score 

1.  Financial 

Capabilities 

Bidders shall provide audited balance 

sheets or, if not required by the laws of 

the Tenderer's country, other financial 

statements acceptable to the Procuring 

Entity, for the last 3 years shall be 

submitted and must demonstrate the 

current soundness of the Tenderer's 

financial position and indicate its 

prospective long-term profitability (as 

demonstrated by Financial Evaluation 

ratios). 

Form FIN - 3.1, with attachments including; 

i. Audited accounts  1/2 mark each 

year 

ii. All pages must be initialed and stamped by 

both a practicing Auditor registered with ICPAK 

and one of the Directors  

1/2 mark each 

year 

i. Auditor’s practicing membership number 

from ICPAK must be indicated. 

1 

ii. valid practicing license shall be provided.  1 

The Financial Ratio Form to be signed by 

the Auditor registered with ICPAK and 

one of the Directors. Computation shall 

be made for the following Ratios and 

marks awarded to each of the ratios: 

i. Working Capital 1 

ii. Debt to Equity Ratio 1 

iii. Current ratio 1 

iv. Operating Cash Flow ratio 1 

The Tenderer shall demonstrate that it 

has access to, or has available, liquid 

assets, unencumbered real assets, lines of 

credit, and other financial means 

(independent of any contractual advance 

Line of credit  

 

2 



 

Page 41 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

No.  
Qualification 

Subject  
Qualification Requirement  

Document to be completed/Provided  by 

Tenderer  
Maximum score 

payment) sufficient to meet the 

construction cash flow requirements 

estimated at a minimum of 10% of 

Engineer’s Estimate for the subject 

contract(s) net of the Tenderer's other 

commitments. 

Bank statement 2 

  Minimum average annual construction 

turnover of Kenya Shillings 

25,000,000.00 equivalent calculated as 

total certified payments received for 

contracts in progress and/or completed 

within the last 3 years, divided by 3 

years 

Form FIN - 3.2 

Attachments include Financial Statements 

2 

  Value of outstanding works shall not be 

more than the Engineer`s Estimate 

Form FIN - 3.3 

If the outstanding Works is more than the 

Engineer`s Estimate of this bid, the bidder loses 

1 mark 

1 

2.  General 

Construction 

Experience 

Experience under construction contracts 

in the role of prime contractor, JV 

member, sub-contractor, or 

management contractor, substantially 

completed in the last [5 years] prior to 

the applications submission deadline. 

Form EXP -4.1 

Attach Letters of Award and Completion 

Certificates 

10 

 

3.  Specific 

Construction 

& Contract 

Participation in contract (s) of a similar 

nature with minimum cumulative value 

of Ksh. Sixty Million (60,000,000.00) as 

Form EXP 4.2 

Provide Letters of Award and Completion 

Certificates 

15 Marks 
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No.  
Qualification 

Subject  
Qualification Requirement  

Document to be completed/Provided  by 

Tenderer  
Maximum score 

Management 

Experience 

filled in Form EXP 4.2 that have been 

satisfactorily and substantially 

completed by the bidder. The similarity 

shall be based on the physical size, 

complexity, methods/technology or 

other characteristics. 

For subcontracted works, the bidder should 

provide the following; 

• i. Award letter of the main contractor. 

ii. Award letter of the subcontract. 

iii. Completion letter of the subcontract. 

Subcontract approval from the 

Engineer/supervision Authority 

4.  Bidders 

Representative 

and Key 

Personnel 

Curriculum Vitae (CVs) of the Proposed 

Key Staff must be presented in the 

provided format and duly signed by the 

proposed individual. Copies of certified 

certificates and Annual Practicing 

Licenses (for Engineers) and Academic 

Certificates for all staff is mandatory; 

Schedule 1 (Form PER. 1)  24 

1. Project manager/site agent Current / Valid Registration by EBK 3 

Qualifications in Civil Engineering/ Building and 

Construction (Degree) 

3 

Experience Qualification in similar field above 

5 years 

3 

ii. Surveyor Current / Valid Registration by ISK 3 

Degree in land surveying/ Geospatial 

engineering 

3 

Experience Qualification in similar field above 

5 years 

3 
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No.  
Qualification 

Subject  
Qualification Requirement  

Document to be completed/Provided  by 

Tenderer  
Maximum score 

iii. Foreman Qualifications in Civil Engineering/ Building 

and Construction (either Degree, HND, 

Diploma) 

3 

Experience Qualification in similar field above 

5 years 

3 

5.  Bidders key 

equipment 

Bidders shall declare they have 

possession/Ownership of various 

equipment as proposed to be used in 

the Project by providing Logbooks that 

demonstrate proof of ownership. 

For Bidders planning to hire, they shall provide 

an Active Lease Agreement in Place that can be 

used during the Project Life. The copy of 

logbooks of the lessor(s) shall also be 

provided. 

owned hired 

20 10 

i. Pick-ups 1 (No.) 2 1 

ii. Shovels 2 (No.) 3 1.5 

iii. Trucks 2 (No.) 3 1.5 

iv. Excavators 2 (No.) 3 1.5 

v. Dozer 1 (No.) 2 1 

vi. Poker Vibrator 1 (No.) 2 1 

vii. Concrete Mixer 1 (No.) 3 1.5 

viii. Survey Equipment preferably RTK 1 (No.) 2 1 

6.  Proposed 

methodology 

Adequacy and quality of the proposed 

technical approach and methodology. 

Work Methodology on the following: 

 

Procedure on execution of activities as 

outlined in the BoQs 

1 

Allocation of machinery/labour in execution 

the activities 

1 

Procedures in quality control of the activities 

described in BoQs 

1 
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No.  
Qualification 

Subject  
Qualification Requirement  

Document to be completed/Provided  by 

Tenderer  
Maximum score 

Provided a Methodology on safety during the 

construction period 

2 

Provide a specific Quality management plan 2 

Work plan/Program of Works (PoW). 

Adequacy of Work plan/Program of 

Works (PoW) to be resourced with the 

following; 

 

PoW Resourced with Equipment-Min. 

allocation pursuant to the Schedule E of 

Technical Proposal - – To be submitted in A3 

Size Paper well legible Fonts. 

2 

PoW captures Monthly outputs for each activity 2 

PoW details BoQ Quantities, Units and Rates in 

Schedule A of the technical proposal 

2 

PoW is superimposed with Cashflow 

Projections as detailed 

1 

site Organization and staffing (Schedule B of 

Technical proposal) 

1 

C. Tenderers who score less than the required pass (75%) will be automatically disqualified. Tenderers who pass the technical evaluation will 

be evaluated further. 

D. FINANCIAL EVALUATION: 

The lowest evaluated bidder shall be subjected to Financial Evaluation which include but not limited to sensitivity analysis of the rates to detect 

abnormally low bids or abnormally high bids or unbalanced tenders or front loaded. 

E. POST QUALIFICATION:  

The procuring entity may verify the documents provided by the bidder with the issuing authority. Whenever found to be false, the firm will be 

disqualified. 
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SECTION IV - TENDERING FORMS  

1. TENDERER'S QUALIFICATION FORM 

FORM ELI-1.1- Tenderer Information Form 

FORM ELI- 1.2- Tenderer JV information 

FORM ELI - 1.3- Qualification of Foreign Contractors 

FORM ELI - 1.4- Declarations of materials, equipment and labor sources 

2. FORM OF TENDER 

A. Tenderer's Eligibility- Confidential Business Questionnaire 

B. Certificate of Independent Tender Determination 

C. Self-Declaration of the Tenderer 

D. Appendix to form of Tender 

 

3. CONTRACTUAL FORMS 

FORM CON-1 

FORM CON-2   

4. FINANCIAL FORMS 

FORM FIN –3.1. 

FORM FIN –3.2. 

FORM FIN –3.3. 

5. TECHNICAL EXPERIENCE FORMS  

FORM EXP -4.1 

FORM EXP -4.2  

6. TECHNICAL PROPOSAL FORMS.  

SCHEDULE A. Projected Cash Flow 

SCHEDULE B. Site Organizations 

SCHEDULE C. Contractor's Equipment 

SCHEDULE D. Initial Tentative Program of Performance 

SCHEDULE E. Key Personnel Proposed 

7. FORM OF TENDER SECURITY - DEMAND BANKGUARANTEE.  

8. FORM OF TENDER SECURITY (TENDER BOND).  

9. FORM OF TENDER-SECURING DECLARATION.  
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1. TENDERERS QUALIFICATION FORMS  

  

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria the Tenderer shall provide the information requested in the corresponding 

Information Sheets included hereunder.  

  

FORM ELI- 1.1 

 

Tenderer Information Form  

 

Date:         

  

Tender No. and title:            

               

  

Tenderer's name: 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 

Tenderer's actual or intended year of incorporation: 

Tenderer's legal address: 

Tenderer's authorized representative information 

Name: _____________________________________   

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

 Attach the following copies of certified original documents 

1. Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

2. The organizational chart and a list of Board of Directors 

3. CR12 (Last 3 months to tender opening) 

4. Copies of National Identification documents for Directors 
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FORM ELI-1.2  

Tenderer's JV Information Form  

(To be completed for each member of Tenderer's JV)  

Date:    

   

Tender No. and title:      

        

  

Tenderer’s JV name: 

 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITT 43.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the 

supervision of the Procuring Entity, in accordance with ITT 3.8. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 

3. CR12 (Last 3 months to tender opening) 
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FORM ELI-1.3 QUALIFICATION OF FOREIGN CONTRACTORS  

 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils 

this condition.  

  

ITEM Description of Work Item Describe location 

of Source 

COST in  

K. shillings 

Comments, if 

any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT   

 PERCENTAGE OF TENDER PRICE   
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FORM ELI – 1.4 DECLARATIONS OF MATERIALS, EQUIPMENT AND LABOUR SOURCES  

Pursuant to ITT 5.1, tenderers must complete this form to demonstrate that the tender fulfils this 

condition 

 

 

ITEM Description of Work Item Describe location of 

Source 

Comments, if 

any 

A.  MATERIALS 

    

    

    

    

    

B.  EQUIPMENT 

    

    

    

    

C.  LABOUR 

    

    

    

 TOTAL COST LOCAL CONTENT  

 PERCENTAGE OF TENDER PRICE  
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 2. FORM OF TENDER  

 

INSTRUCTIONS TO TENDERERS 

i) All italicized text is to help the Tenderer in preparing this form. 

ii) The Tenderer MUST prepare this Form of Tender with its letterhead clearly showing the Tenderer’s 

complete name and business address. Tenderers are reminded that this is a mandatory requirement.  

iii) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

A) Tenderer's Eligibility- Confidential Business Questionnaire 

B) Certificate of Independent Tender Determination 

C) Self-Declaration of the Tenderer 

 

To: .................................... [Insert complete name of Procuring Entity] 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] 

Request            for Tender No.:  [insert identification] Name and description of Tender 

[Insert as per ITT) Alternative No.: [insert identification No if this is a Tender for an 

alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

 

1.  In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 

the execution of the above named Works, we, the undersigned offer to construct and complete the 

Works and remedy any defects therein for the sum
1
 of Kenya Shillings [[Amount in figures] 

______________________Kenya Shillings [amount   in words]_____________________________ 

The above amount includes foreign currency
2
 amount (s) of [state figure or a percentage and 

currency] [figures]_________________________________[words] _______________________________ 

 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible 

after the receipt of the Architect notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Special Conditions of Contract. 

1. We agree to adhere by this tender until [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

2. We understand that you are not bound to accept the lowest or any tender you may receive. 

3. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 

including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by 

the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 

Declaration in the Procuring Entity's Country in accordance with ITT 19.8; 

 

iv) Conformity: We offer to execute in conformity with the tendering documents and in 

accordance with the implementation and completion specified in the construction 

schedule, the following Works: [insert a brief description of the Works]; 

 
1 This sum should be carried forward from the Summary of the Bills of Quantities. 

2 The percentage quoted above should not include provisional sums, and not more than   

    two foreign currencies are allowed. 
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v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 

above is: [Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words 

and figures, indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, 

indicating the various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words 

and figures, indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply the 

discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 

(as amended, if applicable) from the date fixed for the Tender submission deadline 

specified in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance 

Security in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual 

Tender, and we are not participating in any other Tender(s) as a Joint Venture member 

or as a sub-contractor, and meet the requirements of ITT 3.4, other than alternative 

Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 

Engineer, manufacturers, or service providers for any part of the contract, are not 

subject to, and not controlled by any entity or individual that is subject to, a temporary 

suspension or a debarment imposed by the Public Procurement Regulatory Authority 

or any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the 

other] [We are not a state- owned enterprise or institution]/[We are a state-owned 

enterprise or institution but meet the requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 

gratuities, or fees with respect to the tender process or execution of the Contract: [insert 

complete name of each Recipient, its full address, the reason for which each commission 

or gratuity was paid and the amount and currency of each such commission or gratuity]. 

Name of Recipient Address Reason Amount 
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(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written acceptance 

thereof included in your Letter of Acceptance, shall constitute a binding contract 

between us, until a formal contract is prepared and executed; 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated 

cost Tender, the Most Advantageous Tender or any other Tender that you may receive; 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person 

acting for us or on our behalf engages in any type of Fraud and Corruption; and 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive 

and made with the intention of accepting the contract if awarded. To this effect we 

have signed the “Certificate of Independent Tender Determination” attached below. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal, copy available from (specify website) during the procurement 

process and the execution of any resulting contract. 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial 

Ownership Information in conformity with the Beneficial Ownership Disclosure Form 

upon receipt of notification of intention to enter into a contract in the event we are the 

successful tenderer in this subject procurement proceeding.  

xxii) We, the Tenderer, have   duly completed, signed and stamped the following Forms as part of 

our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are 

not in any conflict to interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender 

without colluding with other tenderers. 

(a) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, 

not engage in any form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in 

Public Procurement and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and 

corruption as informed in “Appendix 1 - Fraud and Corruption” attached to the 

Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 

complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are 

shown above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

 

Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 

Tenderer. 
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**Person signing the Tender shall have the power of attorney given by the Tenderer to be 

attached with the Tender. 

A. TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE  

Instruction to Tenderer  

Tender is instructed to complete the particulars required in this Form, one form for each entity 

if Tender is a JV. Tenderer is further reminded that it is an offence to give false information on 

this Form.  

 

(a) Tenderer's details  

  

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration 

Number and Expiring date 

 

7 Name, country and full address 

(postal and physical addresses, email, 

and telephone number) of Registering 

Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical addresses, 

email, and telephone number) of   

state which stock exchange 

 

  

General and Specific Details 

(b) Sole Proprietor, provide the following details.  

Name in full  Age     

Nationality   Country of Origin      

Citizenship        

 

(c) Partnership, provide the following details. 
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 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

(d) Registered Company, provide the following details.  

 i) Private or public Company          

ii) State the nominal and issued capital of the Company      

Nominal Kenya Shillings (Equivalent)        

Issued Kenya Shillings (Equivalent)         

iii) Give details of Directors as follows. 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.  

i) Are there any person/persons in        (Name of 

Procuring Entity) who has/have an interest or relationship in this firm? Yes/No    

If yes, provide details as follows: -  

  Name of person  Designation in the 

procuring entity  

Interest or relationship 

with Tenderer  

1.        

2.        

3.        

 

ii) Conflict of interest disclosure  

 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details 

of the relationship 

with Tenderer 

1 Tenderer is directly or indirectly controls, is 

controlled by or is under common control with 

another tenderer. 

  

2 Tenderer receives or has received any direct or 

indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as 

another tenderer 

  

4 Tender has a relationship with another tenderer, 

directly or through common third parties that 

puts it in a position to influence the tender of 

another tenderer, or influence the decisions of 

the Procuring Entity regarding this tendering 

process. 
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 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details 

of the relationship 

with Tenderer 

5 Any of the Tenderer’s affiliates participated as a 

consultant in the preparation of the design or 

technical specifications of the works that are the 

subject of the tender.  

  

6 Tenderer would be providing goods, works, 

non-consulting services or consulting services 

during implementation of the contract specified 

in this Tender Document.  

  

7 Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who are directly or indirectly 

involved in the preparation of the Tender 

document or specifications of the Contract, 

and/or the Tender evaluation process of such 

contract. 

  

8 Tenderer has a close business or family 

relationship with a professional staff of the 

Procuring Entity who would be   involved in the 

implementation or supervision of such Contract.  

  

9 Has the conflict stemming from such relationship 

stated in item 7 and 8 above been resolved in a 

manner acceptable to the Procuring Entity 

throughout the tendering process and execution 

of the Contract? 

  

  

Certification   

 

On behalf of the Tenderer, I certify that the information given above is complete, current and 

accurate as at the date of submission.  

Full Name:    

Title:                                         

  

Signature:     

Date:     
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

I, the undersigned, in submitting the accompanying Letter of Tender to the  

  [Name of 

Procuring Entity] for: [Name and 

number of tender] in response to the request for tenders made by:  [Name of 

Tenderer] do hereby make the following statements that I certify to be true and complete in 

every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, 

and to submit the Tender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 

shall include any individual or organization, other than the Tenderer, whether or not 

affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for tenders, and the 

Tenderer discloses, in the attached document(s), complete details thereof, including the 

names of the competitors and the nature of, and reasons for, such consultations, 

communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has 

been no consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for 
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Tenders; except as specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement 

with any competitor regarding the quality, quantity, specifications or delivery particulars of 

the works or services to which this request for tenders relates, except as specifically 

authorized by the procuring authority or as specifically disclosed pursuant to paragraph (5) 

(b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

tender opening, or of the awarding of the Contract, whichever comes first, unless otherwise 

required by law or as specifically disclosed pursuant to paragraph (5) (b) above. 

 

Name:    

Title or Designation:                                          

  

Signature:     

Date:     
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C. SELF-DECLARATION FORMS  

  

FORM SD1  

  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 

PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.  

  

I,           , of Post 

Office Box       being a resident of    In the 

Republic of        do hereby make a statement as follows: -  

  

1. THAT I am the Secretary/Chief Executive/Managing Director/Principal Officer/Director of  

           (Insert name of the 

Company) who is a Bidder in respect of Tender No.      For 

           (Insert tender 

title/description) for           

        

(Insert name of the Procuring entity) and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act.  

  

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.  

 

 

 

         

 (Title)  (Signature)  (Date)  

  

Bidder Official Stamp  
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FORM SD2  

 

SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE  

I,           , of Post 

Office Box       being a resident of   In the 

Republic of        do hereby make a statement as follows: -  

1. THAT I am the Secretary/Chief Executive/Managing Director/Principal Officer/Director of  

           (Insert name of the 

Company) who is a Bidder in respect of Tender No.      For 

           (Insert tender 

title/description) for          (Insert name of 

the Procuring entity) and duly authorized and competent to make this statement.  

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in 

any corrupt or fraudulent practice and has not been requested to pay any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of  

            (insert name 

of the Procuring entity) which is the procuring entity.  

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered 

any inducement to any member of the Board, Management, Staff and/or employees and/or agents 

of         (name of the procuring entity) 

  

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with 

other bidders participating in the subject tender. 

 

5. THAT what is deponed to herein above is true to the best of my knowledge, information 

and belief.  

 

 

         

 (Title)  (Signature)  (Date)  

  

Bidder Official Stamp 
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 FORM SD3: DECLARATION AND COMMITMENT TO THE CODE OF ETHICS  

I          (Person) on behalf of (Name of the 

Business/Company/Firm)          declare that I 

have read and fully understood the contents of the Public Procurement & Asset Disposal Act, 2015, 

Regulations and the Code of Ethics for persons participating in Public Procurement and Asset Disposal 

and my responsibilities under the Code. 

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal.  

 

Name of Authorized signatory:          

Sign:              

Position:             

Office address Telephone:           

E-mail:             

Name of the Firm/Company:          

Date:              

(Company Seal/Rubber Stamp) 

where applicable  

 

 

Witness 

Name:             

Sign:              

Date:               
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D.  APPENDIX 1 - TO FORM OF TENDER  

FRAUD AND CORRUPTION  

1. Purpose  

  

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 

policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 

Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 

similar offences, shall apply with respect to Public Procurement Processes and Contracts that 

are governed by the laws of Kenya.  

  

2. Requirements  

  

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub- 

consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of 

their Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, 

observe the highest standard of ethics during the procurement process, selection and contract 

execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's 

laws and Regulations as per paragraphs 1.1 above.  

  

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 

rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 

Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 

consequences for offences committed. A few of the provisions noted below highlight Kenya's 

policy of no tolerance for such practices and behavior:  

  

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 

proceeding;  

  

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 

commits an offence;  

  

3) Without limiting the generality of the subsection (1) and (2), the person shall be—  

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or  

b) if a contract has already been entered into with the person, the contract shall be voidable;  

  

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have;  

  

5) An employee or agent of the procuring entity or a member of the Board or committee of the 

procuring entity who has a conflict of interest with respect to a procurement— a) Shall not take 

part in the procurement proceedings;  

b) Shall not, after a procurement contract has been entered into, take part in any decision relating 

to the procurement or contract; and  

c) Shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the 

group of bidders to whom the contract was awarded, but the subcontractor appointed shall meet 

all the requirements of this Act.  
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6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within his or her 

duties shall disclose the conflict of interest to the procuring entity;  

  

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 

(5) (a) and the contract is awarded to the person or his relative or to another person in whom 

one of them had a direct or indirect pecuniary interest, the contract shall be terminated  

and all costs incurred by the public entity shall be made good by the awarding officer. Etc.  

 

2.3 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 

Entity:  

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence improperly the actions of another party;  

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 

an obligation;  

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party;  

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a party;  

v) “obstructive practice” is:  

• deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation 

or making false statements to investigators in order to materially impede investigation by Public 

Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 

Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 

and/or threatening, harassing, or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the investigation; or  

  

• Acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below.  

  

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows:  

  

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 

disposal process or the exercise of a contract to the detriment of the procuring entity or the 

tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 

tender submission designed to establish tender prices at artificial non-competitive levels and to 

deprive the procuring entity of the benefits of free and open competition.  

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub- 

contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the 

contract in question;  

  

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 

appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable 

under the Acts and Regulations;  
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e) Requires that a clause be included in Tender documents and Request for Proposal documents 

requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their 

Sub-contractors, Sub- consultants, Service providers, Suppliers, Agents personnel, permit the PPRA 

or any other appropriate authority appointed by Government of Kenya to inspect
2 
all accounts, 

records and other documents relating to the procurement process, selection and/or contract 

execution, and to have them audited by auditors appointed by the PPRA or any other 

appropriate authority appointed by Government of Kenya; and  

  

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with  

their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 

document declaring that they and all parties involved in the procurement process and contract 

execution have not engaged/will not engage in any corrupt or fraudulent practices.   
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3. CONTRACTUAL FORMS 

FORM CON – 1  

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer’s name:            

Date:              

JV members name:            

Tender no. and title:           

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not for the last three (3) years. 

 

 Contract(s) not performed for the last three (3) years from the date of tender opening. 

Year Non- performed 

portion of 

contract 

Contract Identification 

 

Total Contract 

Amount (current 

value, currency, 

exchange rate and 

Kenya Shilling 

equivalent) 

  Contract Identification: 

Name of Procuring Entity: 

Address of Procuring Entity:  

Reason(s) for nonperformance: 

 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 

2.3 as indicated below. 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

     

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

Sub-Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.4 as indicated below. 
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Year of 

award 

Outcome 

as 

percentage 

of Net 

Worth  

Contract Identification 

 

 

 

 

  

Total Contract 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate complete 

contract name and number] 

 

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute: [indicate main issues in 

dispute] 

 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

 

 

[insert amount] 

 

 

FORM CON – 2 DECLARATION FORM – FAIR EMPLOYMENT LAW AND PRACTICES 

Date:  

To:  

MANAGING DIRECTOR 

EWASO NG'IRO NORTH RIVER BASIN DEVELOPMENT  

P.O.BOX 203-60300 

ISIOLO, KENYA. 

We (name and address)       declare the following: 

1. Have not been involved in and will not be involved in violation of fair employment laws and 

practices. 

2. THAT what is declared hereinabove is true to the best of my knowledge, information and belief 

              

Name of Bidder’s authorized Representative Signature Date 

(To be signed by authorized representative and officially stamped) 

  



 

Page 66 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

4. FINANCIAL FORMS 

FORM FIN –3.1: Financial Situation and Performance  

PART 1  

Tenderer's Name:                                                       

Date:           

JV Member's Name           

Tender No. and title:           

 

1. Financial Data   

Type of Financial information in Ksh.  Historic information for previous 3 years, 

 2023 2024 2025 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)    

Total Liabilities (TL)    

Total Equity/Net Worth (NW)    

Current Assets (CA)    

Current Liabilities (CL)    

Working Capital (WC)    

Information from Income Statement 

Total Revenue (TR)    

Profits Before Taxes (PBT)    

   Cash Flow Information 

Cash Flow from Operating Activities    
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Sources of Finance  

Specify sources of finance to meet the cash flow requirements on works currently in progress 

and for future contract commitments. 

  

No. Source of finance Amount (Kenya Shilling equivalent) 

1   

2   

3   

 

2. Financial Documents  

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 

III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) Reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 

entity (such as parent company or group member). 

b) Be independently audited or certified in accordance with local legislation. 

c) Be complete, including all notes to the financial statements. 

d) Correspond to accounting periods already completed and audited. 

Attached are copies of financial statements for the three (3) years required above; and complying with 

the requirements. 

PART 2  

 

Detailed Financial Situation Evaluation  

No. Description Auditors 

Assessment 

2023 

Auditors 

Assessment 

2024 

Auditors 

Assessment 

2025 

Evaluation Score 

Award Criteria 

1.  Financial Ratios  

a.  Current Ratio= Current 

Assets/Current Liabilities 

   Current Ratio more 

than 1 = 1 marks 

b.  Debt to Equity Ratio = 

Total Liabilities/Total 

Equity 

   Equity Capital Ratio 

less than 1 = 1 Marks 

c.  Working Capital = 

Current Assets - Current 

Liabilities 

   Positive Working 

Capital = 1 marks 
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d.  Operating Cash Flow 

Ratio = Cash Flow from 

Operations/Current 

Liabilities 

   Operating Cash-flow 

more than 1 = 1 marks 

2.  Working Capital in KShs. Working Capital is 

equal or more than 

10% of Engineers 

Estimate= 1marks 

 

The above Financial Ratios have to be derived from first Principles from the Audit Statements. The 

Auditor who has undertaken the analysis has to demonstrate the financial ratios and append his 

signature and stamp to the Document as below: 

 

The Auditor shall be required to provide his/her workings and demonstrate the source of the workings 

from the various Audited statements by including the Page Numbers and references of the source of 

the figures used in the computation of the assigned values. 

 

The Auditor undertaking the above Financial Analysis MUST duly fill the Contact Sheet below in all 

aspects and attach current annual practising license.  

Financial ratios Computed by a Certified Public Accountant: 

Firm Name   

Firm ICPAK Reg. Number   

Telephone Number   

Email Address   

Postal Address   

Physical Address   

Contact Person   

Mobile Contact of the Contact 

Person  

 

ICPAK Number  

Signature   

Date  

Personal/Corporate 

Stamp 
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Ratios attested by the Company Director: 

Director’s Name   

ID/Passport Number   

Telephone Number   

Email Address   

Postal Address   

Physical Address   

Signature   

Date   

Personal/Corporate  

Stamp  

 

 

 

FORM FIN – 3.2:  

Average Annual Construction Turnover  

Tenderer’s name:            

Date:              

JV members name:            

Tender no. and title:           

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling 

equivalent 

2023    

2024    

2025    

Average 

Annual 

Construction 

Turnover  
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FORM FIN – 3.3:  

 

Current Contract Commitments / Works in Progress  

Tenderers and each member to a JV should provide information on their current commitments on 

all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full completion 

certificate has yet to be issued.  

Current contract commitments 

No. Name of Contract Procuring 

Entity’s 

Contact 

Address, Tel, 

Fax 

Value of 

Outstanding 

Work (Kenya 

Shilling 

equivalent) 

Estimated 

Completion 

Date 

Average 

Monthly 

Invoicing Over 

Last Six Months 

[KSh./month] 

1.       

2.       

3.       

4.       

5.       

6.       

7.       
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5. TECHNICAL EXPERIENCE FORMS  

FORM EXP -4.1 General Construction Experience 

Tenderer’ Name:            

Date:              

JV Members’s Name:            

Tender No. and Title:          

  

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  

FORM EXP - 4.2: SPECIFIC CONSTRUCTION AND CONTRACT MANAGEMENT EXPERIENCE 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 



 

Page 73 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

 

6. TECHNICAL PROPOSAL 

The Tenderer's Technical Proposal shall include the following elements: 

SCHEDULE A. Projected Cash Flow 

SCHEDULE B. Site Organizations 

SCHEDULE C. Contractor's Equipment 

SCHEDULE D. Initial Tentative Program of Performance 

SCHEDULE E. Key Personnel Proposed 

Instructions on how to present the various schedules of the Technical Proposal are given on 

the following pages 

SCHEDULE A: Projected Cash Flow 

1. Tenderers shall tabulate below estimates, based on their preliminary work programme, of: 

a) On the expenditure side, the value of the work which will be carried out; 

b)  On the revenue side, the net payments to which they will become entitled with due 

allowance for the advance payment and repayment, materials prepayments, and 

retention money, but excluding price adjustments for rise and fall and provisional sums 

for emergency works. 

c)  The projected net cash flow during the contract period. 

2. The prospective successful Tenderer may be required to submit full details to substantiate his 

estimates. 

Period (Months) Cost of building and 

construction works 

Net Payment to be 

received 

Net Cash flow 

1-3    
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3-6    

6-9    

9-12    

ETC    

 

SCHEDULE B: SITE ORGANIZATION  

Tenderers shall give below full particulars of the organization they propose to establish, direct, and 

administer the performance of the Contract. In particular, Tenderers shall indicate the location of site 

camps and the resources they intend to allocate to Self-Control Units for planning and monitoring 

purposes.  

1. SITE ORGANIZATION CHART  

i. ORGANOGRAM  

ii. SITE ORGANISATION LAYOUTS  

iii. SITE LOCATION MAP  

2. NARRATIVE DESCRIPTION OF SITE ORGANIZATION CHART  

SCHEDULE C: Contractor’s Equipment Form EQU 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to 

meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 

Criteria. A separate Form shall be prepared for each item of equipment listed in Section B (Technical 

Evaluation) of Qualification Form. 

Equipment Information and current status for equipment leased from Government Agencies may be 

omitted. 

Item of equipment 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity Year of manufacture 

Current 

status 

Current location 

 Details of current commitments 
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Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

  

 

 SCHEDULE D: INITIAL TENTATIVE PROGRAM OF WORKS 

To demonstrate a clear understanding of the requirements of the Contract, Tenderers shall provide 

the following: 

i. A bar chart sub-divided into sections for each works showing the major activities to be carried 

out. The activities shall be shown against time, with linkages shown between 

related/sequential activities as far as possible and appropriate. 

ii. A bar chart or schedule showing the usage of major plant, including those listed in Schedule C 

(Contractor's Equipment). 

 

SCHEDULE E 

Form PER -1 Key Personnel Schedule 

 

Tenderers should provide the names and details of the suitably qualified Key Personnel to perform 

the Contract. The data on their experience should be supplied using the Form PER-1 below for each 

candidate. 

 

Contractor' Representative and Key Personnel.  

1. Project 

manager/site 

agent  

Title of position:  

Name of candidate:  

Duration of appointment: 

Time commitment for this position: 

Expected time schedule for this position: 

Telephone No.: 

Email address: 

Summarize professional experience in reverse chronological order. Indicate particular technical 

and managerial experience relevant to the project. 
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Project Role Duration of involvement Relevant experience 

    

    

    

    

    

DECLARATION 

I, the under signed                                                                  certify that to the best of my 

knowledge and belief, the information contained in this Form PER-1 correctly describes myself, 

my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the Tender: 

I understand that any misrepresentation or omission in this Form may:  

a) be taken into consideration during Tender evaluation;  

b) result in my disqualification from participating in the Tender;  

c) Result in my dismissal from the contract. 

d) Involve follow up with relevant the relevant professional bodies for report of professional 

misconduct. 

  

Name:  

Signature:      

Date:   

Countersignature of authorized representative of the Tenderer:   

2. Architect/ 

Quantity 

surveyor 

Title of position: 

Name of candidate: 

Duration of appointment: 

Time commitment for this position: 

Expected time schedule for this position: 

Telephone No.: 

Email address: 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

Project Role Duration of involvement Relevant experience 
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DECLARATION 

I, the under signed                                                                   certify that to the best of my 

knowledge and belief, the information contained in this Form PER-1 correctly describes myself, 

my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the Tender: 

I understand that any misrepresentation or omission in this Form may:  

a) be taken into consideration during Tender evaluation;  

b) result in my disqualification from participating in the Tender;  

c) Result in my dismissal from the contract. 

d) Involve follow up with relevant the relevant professional bodies for report of professional 

misconduct. 

 

  

Name:  

Signature:      

Date:   

Countersignature of authorized representative of the Tenderer:  

3. Foreman Title of position:  

Name of candidate: 

Duration of appointment: 

Time commitment for this position: 

Expected time schedule for this position: 

Telephone No.: 

Email address: 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project 

Project Role Duration of involvement Relevant experience 
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DECLARATION 

I, the under signed                                                                   certify that to the best of my 

knowledge and belief, the information contained in this Form PER-1 correctly describes myself, 

my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the Tender: 

I understand that any misrepresentation or omission in this form may:  

a) be taken into consideration during Tender evaluation;  

b) result in my disqualification from participating in the Tender;  

c) Result in my dismissal from the contract.  

d) Involve follow up with relevant the relevant professional bodies for report of professional 

misconduct. 

 

  

Name:  

Signature:      

Date:   

Countersignature of authorized representative of the Tenderer: 
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7. FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE  

  

Beneficiary:               

Request for Tenders No:               

 Date:        

 TENDER GUARANTEE No.:        

 Guarantor:        

   

1. We have been informed that    (herein after called "the Applicant") has  

submitted or will submit to the Beneficiary its Tender (herein after called "the Tender") for the 

execution of        Under Request for Tenders 

No.         (“The ITT”).  

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee.  

  

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of     (

    ) upon receipt by us of the Beneficiary's complying demand, 

supported by the Beneficiary's statement, whether in the demand itself or a separate signed 

document accompanying or identifying the demand, stating that either the Applicant: 

a) Has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter 

of Tender (“the Tender Validity Period”), or any extension there to provide by the Applicant; 

or  

b) Having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension thereto provided by the Applicant, (i) has failed to execute the 

contract agreement, or (ii) has failed to furnish the Performance.  

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies 

of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the 

Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the 

Beneficiary's notification to the Applicant of the results of the Tendering process; or (ii) twenty-

eight days after the end of the Tender Validity Period.  

 

5. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date.  

  

              

[Signature]  
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8. FORM OF TENDER SECURITY (INSURANCE GUARANTEE)  

  

TENDER GUARANTEE No.            

   

1. Whereas           [Name of the 

tenderer] (hereinafter called “the tenderer”) has submitted its tender dated  

 [Date of submission of tender] for the       

 Name and/or description of the tender] (hereinafter called “the Tender”) for the execution 

of      under Request for Tenders No.   

 (“the ITT”). 

2. KNOW ALL PEOPLE by these presents that WE     of   

[Name of Insurance Company] having our registered office at     

(hereinafter called “the Guarantor”), are bound unto     

   [Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum 

of             

(Currency and guarantee amount) for which payment well and truly to be made to the said 

Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, 

firmly by these presents.    

 

Sealed with the Common Seal of the said Guarantor this  day of  20

  

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:  

  

(a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; 

or  

(b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender 

Validity Period or any extension thereto provided by the Principal; (i) failed to execute the 

Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with 

the Instructions to tenderers (“ITT”) of the Purchaser's Tendering document.  

Then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon 

receipt of the Purchaser's first written demand, without the Purchaser having to substantiate its 

demand, provided that in its demand the Purchaser shall state that the demand arises from the 

occurrence of any of the above events, specifying which event(s) has occurred.   

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and 

including the date 30 days after the date of expiration of the Tender Validity Period set forth 

in the Principal's Letter of Tender or any extension thereto provided by the Principal.   

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be 

executed in their respective names this day of  20    

             

  [Date ]     [Signature of the Guarantor]                   

            

   [Witness]     [Seal]  
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9. FORM OF TENDER-SECURING DECLARATION  

  

[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date:      [insert date (as day, month and year) of Tender 

Submission]  

Tender No.     [insert number of tendering process]  

To:       [insert complete name of Purchaser]  

 

I/We, the undersigned, declare that:  

  

1.I/We understand that, according to your conditions, bids must be supported by a Tender-

Securing Declaration.  

 

2.I/We accept that I/we will automatically be suspended from being eligible for tendering in 

any contract with the Purchaser for the period of time of [insert number of months or years] 

starting on [insert date], if we are in breach of our obligation(s) under the bid conditions, 

because we–(a) have withdrawn our tender during the period of tender validity specified by 

us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by 

the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if 

required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 

instructions to tenders.  

 

3.I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of:  

a) our receipt of a copy of your notification of the name of the successful Tenderer; or  

b) Thirty days after the expiration of our Tender.  

 

4.I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must 

be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been 

legally constituted at the time of bidding, the Tender Securing Declaration shall be in the 

names of all future partners as named in the letter of intent.  

 

 

Signed:           

   

Capacity / title (director or partner or sole proprietor, etc.)       

Name:           

   

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] Dated 

on   day of       [Insert date of signing]  

Seal or stamp   
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SECTION V - BILLS OF QUANTITIES  

A. Preamble  

  

1. The Bills of Quantities shall be read in conjunction with the Instructions to Tenderers, General and 

Particular Conditions of Contract, Technical Specifications, and Drawings.  

  

2. The quantities given in the Bills of Quantities are estimated and provisional, and are given to provide 

a common basis for tendering. The basis of payment will be the actual quantities of work ordered 

and carried out, as measured by the Contractor and verified by the Engineer and valued at the rates 

and prices tender in the priced Bills of Quantities, where applicable, and otherwise at such rates and 

prices as the Engineer may fix within the terms of the Contract.  

  

3. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise 

provided under the Contract, include all Constructional Plant, transportation, labor, supervision, 

materials, erection, maintenance, insurance, profit, taxes, and duties, together with all general risks, 

liabilities, and obligations set out or as implied in the Contract.  

  

4. A rate or price shall be entered against each item in the priced Bills of Quantities, whether quantities 

are stated or not. The cost of Items against which the Contractor has failed to enter a rate or price 

shall be deemed to be covered by other rates and prices entered in the Bills of Quantities.  

  

5. The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed 

to be distributed among the rates and prices entered for the related Items of Work.  

  

6. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bills of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bills of Quantities.  

  

7. Provisional Sums included and so designated in the Bills of Quantities shall be expended in whole or 

in part at the direction and discretion of the Engineer in accordance with Sub-Clause 13.5 and Clause 

13.6 of the General Conditions.  

  

8. The method of measurement of completed work for payment shall be in accordance with the work 

done.  

9. The following are the units of measurement and abbreviations:  

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton 

(1,000 kg) 

m3 or cu m 

ha 

h 

kg 

sum 

m 

t 

millimetre 

month 

number 

square meter 

square 

millimetre 

week 

mm 

mon 

nr/no. 

m2 or sq m 

mm2 or sq mm 

wk 
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B. Work Items  

  

1. The Bills of Quantities contains the different bills, which have been grouped according to the nature 

or timing of the work:  

  

2. If TDS-ITT 15.1 (a) applies, Tenderers shall price the Bills of Quantities in local currency only and 

shall indicate in the Appendix to tender the percentage expected for payment in foreign currency 

or currencies. If TDS-ITT 15.1 (b) applies Tenderers shall price the Bills of Quantities in the applicable 

currency or currencies. 
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BILL OF QUANTITIES FOR DESILTING OF KUNJURE WATER PAN IN WAJIR NORTH 

CONSTITUENCY, WAJIR COUNTY.  

BILL NO.1: PRELIMINARY AND GENERAL ITEMS 

S/NO ITEM DESCRIPTION UNIT QTY RATE COST 

1.1 CONTRACTUAL REQUIREMENTS            

1.1.1 

Allow for provision of Insurance of 

works, plants, materials and against 

Accident to workmen all in accordance 

to Clauses 18 of GCC. 

Item 1 100,000  
 

100,000  

1.2 SPECIFIED REQUIREMENTS          

1.2.1 

Provide and erect two (2) metallic sign 

boards, one at the site and the other at 

the main road junction clearly indicating 

the direction and the distance (in km) to 

the site, as directed by the Engineer. The 

sign boards to be installed before 

commencement of works. 

No. 2     

1.2.2 

Allow provisional sum of Kshs. 500,000 

for supervision of works to be expended 

when, and as directed by the Engineer 

(PM) 

LS 1 500,000 500,000 

1.2.3 

Provide provisional sum Ksh. 400,000 

for repairs and maintenance of 

Employer’s vehicle for use by the 

Engineer during project Supervision 

period. 

LS 1 400,000 400,000 

1.2.4 

Allow provisional sum of Kshs. 200,000 

for supply and delivery of Stationeries 

for the project implementation 

LS 1 200,000 200,000 

1.3 MOBILIZATION     

1.3.1 

Allow for Mobilization of personnel, 

plant and equipment and demobilization 

upon completion of works 

LS 1   

1.3.2 

Allow for establishment of the 

contractor's camp(s), offices, storage yard 

and other facilities including removal 

upon completion. The camp to be set 

out before commencement of works & 

to include visitors’ book & site instruction 

book 

LS 1  100,000 
 

100,000  

  TOTALS OF BILL NO. 1 CARRIED TO SUMMARY     

 BILL NO. 2: BUSH CLEARING AND TOP SOIL STRIPPING 

2.1 

Clear site on reserve mechanically by 

removal of trees, hedges, bushes, 

vegetation and other deleterious 

materials 

M2  30,100     

2.2 
Removal of overburden to a maximum 

depth of 300mm and dispose.  
M3 4,000     
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  TOTALS OF BILL NO. 2 CARRIED TO SUMMARY     

 
BILL NO.3: EARTHWORKS 

  

Depth to be measured from the ground level after Topsoil Stripping measurements of 

which must submitted and agreed with the Project Manager prior to commencement of 

excavation works. 

3.1 PAN EXCAVATION         

3.1.1 

Allow for Pan Excavation of top 

dimensions 143m by 108m and bottom 

dimensions of 125m by 90m, depth 3m 

with minimum slope of 1:3 and cart away 

material for reuse or as directed by the 

Engineer. 

M3 40,041     

3.1.2 

Place, spread and shape surplus excavated 

material to form embankment around the 

reservoir by leaving a berm clearance of 

minimum 15m or directed by the 

supervising engineer. The embankment of 

a height of 2.0m, crest width 6m and side 

slopes 1:3, or as directed by the PM  

M3 11,560     

3.2 INLET CHANNEL & OUTLET CHANNELS         

3.2.1 

Excavate in normal soil to trapezoidal 

shape to form an inlet channel, dispose 

excavated materials and trim the slopes to 

a minimum of 3:1. 

M3 100     

3.2.2 

Excavate in normal soil to trapezoidal 

shape to form an outlet/spillway channel, 

dispose excavated materials and trim the 

slopes to a minimum of 3:1. 

M3 200     

3.3 SILT TRAP           

3.3.1 

Excavate silt trap of dimensions 30m by 

20m by 2m deep by tapping the required 

runoffs from the catchment into the 

reservoir, cart away the excavated 

Material to   form main reservoir 

embankment and shape, trim the side 

slopes of the silt trap as per directions of 

the Supervising Engineer.  

M3 1,200     

3.4 RIVER BED DIVERSION          

 

Preventing water from flowing down terraced slopes, or diverting large quantities of 

water from entering reservoir during construction stage. The rate to include backfilling 

or removal of diversion structures after completion of works upon approval. 

3.4.1 

River diversion works at the proposed 

pan site including Construction of 

cofferdams, diversion trenches etc.  

M3  100     

  TOTALS OF BILL NO. 3 CARRIED TO SUMMARY     

 BILL NO. 4: MISCELLANEOUS WORKS 
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4.1 CONCRETE ANCILLARIES         

 
Provide and place concrete, vibrate, compact and cure concrete in the following elements 

of the structure as per details on drawings. 

4.1.1 

Cast reinforced concrete to stabilize 

spillway inlet excavation surface and 

reservoir inlet beneath lining in rock or as 

directed - thickness: 25mm 

M
3
 4     

 
Vibrated, Reinforced Concrete 

Class 25 to: 
    

4.1.2 
Construct sills as indicated in the 

drawings. 
M

3
 4     

4.1.3 

Riprap protection to inlet walls and pan 

inlet walls and outflow channel as shown 

in Drawings. 
M

3
 10   

4.1.4 

Provide for thick stone pitching 

protection to cattle ramp 10m wide 15m 

long and 300mm thickness with natural 

hard stones material as shall be directed 

by engineer. 

M
3
 10     

  Sub-Total 4.1         

4.2 
2-DOOR GENDER SEGREGATED PIT 

LATRINE 
        

  Site Clearance         

4.2.1  

Clear site off grass, shrubs and all 

vegetation; cart away as directed  
SM  30     

4.2.2  

Excavate vegetable soil average 200mm 

deep and cart away as directed  
SM  30     

  Excavation          

4.2.3  

Excavate for strip foundation starting 

from reduced level not exceeding 1.5m 

deep and cart away as directed.  

CM  5     

4.2.4  

Excavate in pit for septic tank starting 

from ground level, depth n.e 1.50m deep  
CM  5     

4.2.5  Ditto 3.00- 4.50 meters deep  CM  8     

4.2.6  Ditto 4.50- 6.0 meters deep  CM  8     

4.2.7  

Extra over excavation for excavating in 

rock 1  
CM  5     

4.2.8  
Remove and cart away from site surplus 

excavated material as directed.  
CM  31     

  Antitermite Treatment         

4.2.9  

TERMIDOR' or other equal and approved 

insecticide ten years guarantee to surfaces 

of fill  

SM  10     

  
Insitu Concrete; Reinforced; 20/(20Mm); 

Vibrated 
        

4.2.10  excavation of Foundations trench CM  3     

4.2.11  Place 150mm thick concrete blinding floor  CM  4     

4.2.12  150mm thick bed floor slab SM  10     
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Bars; High Yield Steel; Cold Worked to Bs 

4461 Including Bends, Hooks, Tying Wire 

and Distance Blocks  

        

4.2.13  Reinforcement bars 12mm  KG  75     

4.2.14  Reinforcement bars 8mm  KG  60     

4.2.15  

place BRC class A142 mesh 200x200mm, 

weight 2.22kgs laps) including beds, 

binding wire and spacer blocks  
KG  10 

    

4.2.16  

Polythene; 1000gauge, 150mm laps (no 

allowance made to slabs), horizontal; 1 

no. layer laid on murram blinding  
SM  20 

    

  Solid Concrete Block Walling         

4.2.17  

150mm thick approved local bedding, 

jointing and pointing in cement sand (1:3) 

mortar with hoop iron in every two 

alternate courses  

SM  35     

  
Roofing; Roofing Sheets Gauge 30 In Pre-

Painted Corrugated Normal Profile 
        

4.2.18  

Roof covering not exceeding 15° from 

horizontal; fixing to timber structure(m/s) 

with roofing nails and neoprene washers 

J bolts nuts and caps.  

SM  12     

  
Carpentry; The Following Sawn Celcured 

Cypress   
        

4.2.19  100*50mm rafters  LM  12     

4.2.20  

100*50mm wall plate rag-bolted at 

1200mm centers with 12mm diameter 

bolts(m/s)  

LM  15     

4.2.21  75*50mm sawn cypress purlins  LM  20     

4.2.22  200*25mm thick fascia board  LM  15     

  Doors and Windows        

4.2.23  

Supply and fix door size 900x2100mmm 

high including frames and other necessary 

fittings  

No.  2     

4.2.24  

Supply and fix window size 200x300mm 

high including frames and other necessary 

fittings  

No.  2     

  Finishes                  

4.2.25  

Plaster: 12mm thick 2No. Coat work, 

9mm first coat of cements and (1:6), 3mm 

second coat of cement and lime putty 

(1:10); steel troweled to concrete or 

blockwork base generally to both internal 

and external surfaces.  

SM  100     
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4.2.26  

Prepare and apply one undercoat and 

three coats of first quality plastic emulsion 

paint to both internal external surfaces 

with ENNDA cooperate colors.  

SM  70     

  Sub-Total 4.2         

  TOTALS OF BILL NO. 4 CARRIED TO SUMMARY   

 

 

 

SUMMARY 

 

Bill 

No.  
DESCRIPTION  TENDERED AMOUNT   

1 PRELIMINARY AND GENERAL ITEMS                           

2 BUSH CLEARING  

3 EARTH WORKS                                       

4 MISCELLANEOUS WORKS                                       

   SUB-TOTAL 1                      

 ADD 5% CONTIGENCY  

 
ADD PPRA CAPACITY BUILDING LEVY-0.03% OF 

SUB-TOTAL 1 
 

 SUB-TOTAL 2  

  ADD 16% APPLICABLE TAX                     

  GRAND TOTAL                       
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SECTION VI - SPECIFICATIONS  

1. General Descriptions 

 

1.1 General Description and Scope of the Works  

  

The main works to be undertaken under this contract comprise the following:   

i. Bush clearing and soil stripping works. 

ii. Construction/excavation of water pan of a reservoir capacity of 40,000 cubic meters. 

iii. Construction/excavation of silt trap of 1,200 cubic meters. 

iv. Limited embankment works 

v. Construction of spillway and inlet channels appropriately 

vi. Construction/excavation of collection trenches/cut of drains. 

vii. Erosion protection works which involves stone pitching, concrete sills and cattle ramps. 

viii. Construction of 1No. standard block Gender Segregated ventilated improved Pit Latrine 

with 2-Doors. 

1.2 Location of the Works and Climatic conditions 

The proposed project is located Kunjure B Village, Hote location, Godoma Ward, Wajir North 

Constituency, Wajir County. The project area is located in semi-arid region. The area is warm, dry, 

and mostly clear except during the rainy seasons where the skies are partly cloudy. The area has 

uniform white loam soil. 

 

1.3 Drawings and Documents  

The drawings listed in Section 7 of the Tender Documents and any other modifications to those 

drawings and any other drawings that may be prepared by the Contractor and approved by the 

Engineer shall subsequently become the Contract Drawings. For the purpose of carrying out the 

Contract, the Contractor will be provided with Contract Documents. 

  

1.4 Standard Specifications  

For convenience and in order to establish the necessary standards of quality, reference has been made 

to specifications issued by national or other widely recognized bodies. Such specifications shall be 

referred to as ‘Standard Specifications’ and shall be the latest editions of such specifications issued 

prior to the issue of these Tender documents together with such additions or amendments as may 

have been issued prior to the same date. Subject to the written approval of the Engineer, any other 

internationally accepted Standard. 

 

Specification which requires an equal quality of work may be used. If the Contractor proposes to use 

a Standard Specification other than that specified, three copies of the proposed Standard Specification 

in English, shall be submitted to the Engineer not less than 28 days before approval of Standard 

Specification is required. In referring to Standard Specifications, the following abbreviations are used:  

 

  

BS  British Standard  

ISO  International Organization for Standardization  

ASTM  American Society for Testing and Materials  

ASA  American Standards Association  

KBS  Kenya Bureau of Standards  

KS  Kenya standard  
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1.5 Works Designed by the Contractor  

All drawings, calculations, plans, reports, instruction manuals, pamphlets, data and all other 

documents required to be submitted by the Contractor under the Contract shall be clear and readable. 

The Contractor shall submit these drawings and documents in a logical order to the Engineer for 

review or approve at twenty- eight (28) calendar days prior to execution of the Works.  

All shop drawings, including field erection, layout and construction details shall be furnished by the 

Contractor for the approval of the Engineer.  

  

All the drawings and calculation to substantiate the design shall be checked, signed and approved by 

the Contractor prior to submission. The drawings shall also be signed by a qualified engineer 

responsible for the design.  

  

Approval of the drawings by the Engineer shall not be construed as a complete check but will indicate 

only that the general method and detailing is satisfactory. The approval by the Engineer shall not 

relieve the Contractor of the requirement of the Contract or responsibility for work execution. All 

the cost thereof will be deemed to be included in the Contractor’s unit rates and Contract sum.  

  

1.6 As Built Drawings  

Within Forty-Five (45) days after the receipt of the Completion Certificate, the Contractor shall submit 

to the Engineer all the approved drawings and documents (including operation and maintenance 

manuals), clearly revised and brought up to date by the Contractor to show the permanent 

construction actually made. No separate payments will be made for the provision of the drawings as 

the cost thereof shall be deemed to be included in the unit rates and the Contract Sum.  

  

1.7 Site Meetings  

The Contractor shall be obliged to attend all meetings at the appointed time. The discussions of such 

meetings shall include but not be limited to the progress of work and problems having direct bearing 

on the immediate and long term activities (construction, procurement, transport, labor etc). The 

Engineer shall invite the Employer for such meetings.  

  

1.8 Progress Photographs  

The Contractor shall furnish the Engineer with coloured photographs (not less 8cm x 12cm size) of 

the work in progress throughout the Contract period. The photographs shall be taken at the start, 

during and at the completion of each major task of the work as directed by the Engineer. A brief 

description and date of each photograph shall be included.  

  

1.9 Level Datum  

The survey control points and benchmarks shown on the drawings shall be handed over to the 

Contractor as basis for surveying and setting out of Works. The Contractor shall be responsible for 

carrying out the field surveys for the performance of the Works. Before using the control points and 

bench marks for setting out of the Works, the Contractor shall carry out a check survey thereon and 

satisfy himself as to their accuracy. The Employer shall bear no responsibility for the accuracy of any 

control point or benchmark.  

  

The Contractor may establish additional temporary bench marks for his own convenience but each 

temporary bench mark shall be of a design and in a location approved by the Engineer and shall be 

accurate in relation to the bench marks established by the Engineer. The Contractor shall protect the 

reference points and level bench marks and in the event of any damage he shall re-survey and re-

establish the points and bench marks.  
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1.10 Setting Out  

  

The Contractor shall appoint and employ the necessary qualified and experienced staff to set out the 

Works accurately. The Contractor shall establish and locate all lines and levels and be responsible for 

the correct location of all Works.  

 

Where directed by the Engineer, the Contractor shall take such levels and dimensions as may be 

required for the purposes of measurements prior to disturbance of the ground. These shall be agreed 

between the Contractor and the Engineer in writing before any of the surface is disturbed or covered 

up.  

  

1.11 Construction and Checking of Work  

The Contractor shall be solely responsible for and shall provide all labor, tools, lifting tackle and other 

equipment required for the construction and checking of the Works. No operatives shall be allowed 

to execute any type of work, which is normally carried out by a skilled tradesman, unless the operative 

is thoroughly experienced and proficient in the trade concerned. Supervisors and operatives may be 

required to demonstrate their proficiency or produce certificate of competence to the satisfaction of 

the Engineer. As each part of the work is carried out it shall be subject to the approval by the Engineer.  

  

1.12 Supervision and Labour  

The Contractor will be required to maintain a competent supervisor and staff on site throughout the 

construction period until completion of the Works, and thereafter as may be required during the 

defects liability period. The Engineer shall give prior approval to the appointment of this supervising 

Site Agent and key staff and shall have authority to withdraw the approval at any time in accordance 

with the Conditions of Contract. All staff and labor employed on the Works shall be employed in 

accordance with the local labor and employment laws and regulations.  

  

1.13 Works Executed by the Employer or by other Contractors  

  

The Employer reserves the right to execute, on the site, works not included under this Contract and 

to employ for this purpose either his own employees or other contractors whose contracts may be 

either a sub-contract under this Contract, or an entirely separate contract. The Contractor shall ensure 

that neither his own operations nor trespass by his employees shall interfere with the operations of 

the Employer, or his contractors employed on such works and the same obligations shall be imposed 

on the Employer or other contractors in respect of work being executed under this Contract.  

  

1.14 Contractor’s Site Offices, Workshops, Storage and Working Areas  

The Employer shall provide, free of charge, areas of land where the Contractor shall establish the 

office, housing, workshop, stores, accommodation and camp for himself and his employees. In which 

case, the Contractor shall provide erect, service and maintain all necessary buildings as offices, housing 

or workshop/stores for himself, his staff and his employees. These buildings shall form the time of 

their erection until the completion of the Contract be the property of the Employer and the 

Contractor shall not demolish or remove any buildings or part of any buildings without the written 

permission of the Engineer.  

  

All huts, buildings, fixtures and fittings provided by the Contractor shall be removed and the site 

reinstated at the end of the Contract.  

The Employer reserves the right to allocate areas of land less than the Contractor may require. In such 

case, the Contractor shall make his own arrangement for obtaining the use of the additional areas 
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that he requires. The location of all the offices, stores and the like shall be to the approval of the 

Engineer  

  

1.15 Definition and Use of the Site  

  

1.15.1 Definition of the Site  

The Site shall include all those areas of land which, being public or private:  

i. Are being provided by the Employer for the purpose of constructing the permanent works.  

ii. Are being provided by the Employer for Temporary Works, including camps, offices and 

stores.  

iii. Are acquired, leased, or operated by the Contractor as borrow pits or spoil tips for the 

Permanent Works, including all access roads.  

  

1.15.2 Use of the Site  

The lands and other places outside the Site which are the property of or under the control of the 

Employer shall not be used except with the approval of the Engineer. The Contractor shall at any 

time remove any vehicle or vessel or any other obstruction under his control that may be required to 

be removed by the Engineer for any purpose. The Contractor shall move such obstruction promptly 

on instruction being given.  

  

The Contractor shall maintain access for the inspection, operation and maintenance of any of the 

Employer's plant or works which lies within the Site or elsewhere. The Contractor shall not use any 

portion of the Site for any purpose not connected with the Works unless the written permission of 

the Engineer has been obtained. Except with the written permission of the Employer, to be given 

when necessary for the execution of the Works, the Contractor’s employees will not be permitted to 

enter any of the Employer’s buildings or lands, or sites under the control of other contractors or the 

Engineer. The Contractor shall warn his employees that any person found within such buildings or 

sites without authority is labile to be removed from the Works in accordance with the Conditions of 

Contract.  

  

1.16 Possession of the Site  

The Contractor shall restrict to those areas of the Site adjacent to the works being executed and shall 

avoid any encroachment upon lands outside the areas for which possession has been given. Any 

trespass or damage or any claim arising from such encroachment shall be the Contractor’s sole 

responsibility and he shall hold the Employer indemnified against all claims arising from such trespass 

or damage. 

  

1.17 Interference with the Works  

The Contractor shall not interfere in any way with any existing works, whether the property of the 

Employer or of a third party, whether or not the position of such works is indicated to the Contractor 

by the Engineer, except where such interference is specifically described as part of the Works, either 

in the Contract or in an instruction from the Engineer.  

 

1.18 Material for the Works  

All material shall comply with appropriate Standard Specifications unless otherwise required 

hereinafter. The Contractor shall, before placing any order of materials, manufactured articles or 

machinery for incorporation in the Works, submit for the approval of the Engineer the names of the 

suppliers from whom he proposes to obtain such materials, manufactured articles or machinery, 

together with a list of the same, giving the origin, quality, weight, strength, description and other 
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relevant details. No materials, manufactured articles or machinery shall be ordered or obtained from 

any suppliers which the Engineer has not approved in writing. 

  

All materials shall be delivered to the Site a sufficient period of time before they are required for use 

in the Works, to enable the Engineer to take such samples as he may wish for testing and approval.  

Notwithstanding the fact that approval has been given to the source of supply, the Engineer may 

forbid the use of any materials if, upon delivery, they are found to be defective, or he considers them 

unsuitable for incorporation in the Works. Such rejected materials shall be removed from the site 

forthwith.  

The Contractor may propose alternative materials of equivalent quality to those specified, and subject 

to the approval, such materials may be used in the Works.  

The Contractor shall have no claim against the Employer in respect of any financial loss which he may 

suffer as a result of the rejection of any such materials, and he shall also bear the cost of removing 

them from the Site.  

  

The Engineer shall have the right to inspect materials and plant for the permanent works during the 

course of manufacture. The Contractor shall arrange for the right of access to manufacturing premises 

for the Engineer and his staff during normal working hours. The Engineer shall be given sufficient 

notice by the Contractor to allow him to observe the testing of any materials for the works at the 

place of manufacture. The Engineer shall also be given the opportunity to inspect any material or 

plant in their completed state prior to packing for transport to the site.  

If requested by the Engineer, the Contractor shall provide to the Engineer copies of orders for the 

supply of goods or materials required in connection with the works.  

 

1.19 Rejected Materials and Defective Work  

Materials or work which, in the opinion of the Engineer, do not comply with the Specification, shall 

be classified as rejected materials or defective work, and shall be cut out and removed from the Works 

and replaced as directed by the Engineer.  

  

1.20 Existing Works and Services  

The Contractor shall acquaint himself with the positions of all existing works and services including 

water mains, storm water drains, cables, and service poles before any excavation is commenced.  

The Contractor will be held responsible for any damage, however caused, in the course of the 

execution of the Works, to such existing works and services. Such existing works and services, where 

exposed by the execution of the works, shall be properly shored, hung-up and supported to the 

satisfaction of the Engineer and of the authority concerned. Poles supporting cables and the like 

adjacent to the Works shall be kept securely in place until the Works are completed and shall then be 

made as safe and permanent as before.  

  

Notwithstanding the foregoing requirements and without lessening the Contractor’s responsibility, 

the Contractor shall inform the Engineer immediately any existing works have been exposed and shall 

comply with any requirements of the authority concerned.  

  

Only when and as directed by the Engineer shall the position of existing works or services be changed 

by the Contractor to meet the requirements of the proposed work.  

The Contractor shall make adequate provision so that when carrying out his work, no interference, 

damage or pollution is caused to roads and footpaths, or to any mains, drains, and the like or other 

parts of the Works. Wherever loads have to be carried over ground in which pipes, valves, culverts, 

and the like are buried, the Contractor shall take all precautions including where necessary, the 

provision and use of sleeper roads, light gauge railways or other means to prevent damage occurring 
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to such underground works. The Contractor shall not store any plant or materials or spoil heaps over 

existing water mains, or in such positions that interference with access to the mains, control gates and 

the likes is created. Approval by the Engineer to the means of protection employed shall not relieve 

the Contractor of any responsibility in respect of damage occasioned by his operations.  

The laying of pipework, ducts, drains, and the like shall be arranged so as to cause as little interference 

as possible with the smooth operation of existing works. 

  

When breaking out and making good existing structures, the Contractor shall disturb the existing 

structures as little as possible. All structures shall be made good with materials similar to those used in 

the existing works, or such materials which are considered by the Engineer to be of similar appearance 

and suitable in all other respects.  

  

1.21 Existing Access  

Existing access to lands, property and all other places shall be maintained by the Contractor during 

the continuance of the works to the Engineer’s satisfaction.  

  

1.22 Liaison with Police and other Officials   

The Contractor shall keep in close contact with the police and other officials in the areas concerned 

regarding their requirements for the control of workmen, movement of traffic, or other matters and 

shall provide all assistance and facilities which may be required by such officials in the execution of 

their duties.  

  

1.23 Water and Power for Use on the Works  

The Contractor shall be solely responsible for the location, procurement and maintenance of a water 

supply adequate in quality and quantity to meet his obligations under the Contract.  

The Contractor shall be solely responsible for the location and continuity of the supply of water for 

use on the Works. Supplies may be derived from rivers and streams, but shall in all cases to be to the 

Engineer’s  

approval, and the abstraction of water from any sources shall not interfere with any permanent water 

supply. The Contractor shall be solely responsible for the transporting of water from its source to the 

point at which it is required for construction purposes, and in such quantities and quality as to enable 

the Works to proceed without hindrance due to the shortage of adequate water supplies.  

  

The Contractor shall make his own arrangements for power supplies and shall be solely responsible 

for the location, procurement and maintenance of a power supply, adequate to meet his obligations 

under the Contract.  

  

The Contractor shall make his own arrangements for the supply of adequate safe drinking water, 

electricity and other services to the Permanent Works, Temporary Works and Contractor’s equipment 

and shall provide and maintain all pipes, cables and fittings which may be necessary to carry such 

services to his operations.  

  

1.24 Inspection by Engineer during the Defects Liability Period  

The Engineer will give the Contractor due notice of his intention to carry out any inspection during 

the defects liability period. The Contractor shall, upon receipt of such notice, arrange for their 

representatives to be present at the times and dates named by the Engineer. This representative shall 

render all necessary assistance and shall take note of all (matters and things to which his attention is 

directed by the Engineer.  
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1.25 Site Offices for the Engineer  

The Contractor will construct and equip the site office as specified by the Engineer. See attached 

drawing.  

  

1.26 Accommodation for the Engineer  

The Engineer and his staff will arrange for their accommodation.  

  

1.27 Survey Instruments and Chainmen for the Engineer  

  

The Contractor shall provide and maintain in first class working order, for the sole use of the Engineer 

and his staff for the duration of the Contract, the following minimum survey instruments complete 

with all accessories, tapes, poles, staves, staging, moulds, templates, profiles, and requisites necessary 

for checking and setting out, and measurement of the Works. The equipment shall revert to the 

Contractor at the end of the Contract period. The survey equipment shall include the following or 

similar approved as a minimum;  

  

 

Description  Quantity  

Automatic level machine  1 

Tripod stand  1 

RTK  1 

100m measuring tape  1 

  

1.28 Engineer’s Laboratory  

There will be no site laboratory. All samples will be taken to recognized laboratories approved by 

the Engineer. The Contractor shall allow for all the necessary labor and equipment necessary for the 

sampling. 

  

1.29 Transport for the Engineer  

The Engineer and his staff will be responsible for their own transport arrangements. 

 

1.30 Sign Boards  

Before the erection of any sign boards or posters by the Contractor, the Contractor shall obtain the 

approval of the Employer and the Engineer to the size, location and wording of such sign boards or 

posters. Unless otherwise agreed, the signboard shall be in seven sections. Section one shall contain:  

  

• Name of financing governments  • Names of the Program and Project  

• Name of the financiers  • Name of the Employer  

• Name of the implementing agency  • Name of the executing agency  

• Name of the Contractor    

  

1.31 Tracked Contractor’s Equipment  

The Contractor's tracked equipment may not be run on any public or private road without the written 

permission of the owner or authority concerned.  

 

1.32 Fuel supplies  

The Contractor shall arrange for obtaining, storing and distributing all fuel oils required for the 

completion of the Works. The storage of fuel on site shall comply with the Petroleum Act and or 
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Factories Act applicable in Kenya. Copies of this can be purchased by the Contractor at the 

Government Printer.  

1.33 Telephone and Communications  

The Contractor shall obtain suitable means of communications during the course of the Contract. The 

use of radio communications may be permitted but the Contractor shall be responsible for obtaining 

all the necessary permission and licenses.  

  

1.34 Preservation of trees  

No tree shall be removed without prior written permission of the Engineer who will limit the removal 

of trees to the minimum necessary to accommodate the Permanent Works.  

If trees are removed or damaged by the Contractor or his employees, without approval, then the 

Contractor shall replace such trees. The Contractor shall plant, water and ensure that the replacement 

trees are properly established, all at his own cost.  

  

1.35 Protection from water  

  

The Contractor shall keep the whole of the Works free from water and shall be deemed to have 

included in his Contract Sum all costs for pumping, shoring, temporary drains, sumps and other 

measures and provisions necessary for such purposes and for clearing away and making good to the 

satisfaction of the Engineer any damage caused thereby.  

  

1.36 Protection against Fires  

  

The Contractor is advised that, at all times, it is necessary to guard against fires starting within the Site 

or in the environs thereof, particularly as the result of the Works or from the actions of his employees. 

The Contractor shall have available, at all times, a trained fire- fighting team provided with adequate 

fire-fighting equipment and shall deal with all fires on the Site howsoever caused.  

The Contractor shall be responsible for maintaining qualified firefighting crew on the Site at all times 

as well as maintaining an efficient fire alarm system. The Contractor shall also submit a fire prevention 

and fire- fighting program for the Engineer’s approval.  

The Contractor shall provide suitable and adequate firefighting equipment, to the satisfaction of the 

Engineer, for ready use at all the times in all the Engineer’s site establishment including Contractor’s 

residential quarters, labor camps and ancillary buildings. These shall be maintained until the 

completion of the construction and handing over of the works to the Employer.  

The Contractor shall comply with laws and regulations regarding fires and with respect to the 

prevention of fires. No fire may be lit in the dry season without written permission from the Engineer 

and/or the relevant Authority.  

  

1.37 Safety precautions  

  

The Contractor’s attention is drawn to the Circular Ref: KA/17/A/2(4) from Factories Inspectorate, 

Ministry of Labour, and Notice No. 79 gazette in the Kenya Gazette No. 56 (Legislative Supplement 

No. 38) in respect of the appointment of Safety Supervisors on Building and Works of Engineering 

Construction. In accordance with this requirement, the Contractor shall appoint a Safety Supervisor 

who shall be qualified in safety and familiar with the works being performed. The Safety Officer shall 

ensure that adequate measures and rules for the protection of health and safeguarding against 

accidents are enforced.  

Contractor shall take all necessary precautions against risks of loss of life or of injury to any person 

employed on the Works or to employees of the Employer and to the Engineer or to visitors or to 
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persons having good and sufficient reasons to be about the Works, and to this end he shall properly 

safeguard the Works to the satisfaction of the Engineer.  

The Contractor shall at all times comply with any accident prevention regulations and any safety 

regulations peculiar to the various trades employed on the Works, and any safety regulations 

published by the Government.  

  

The Contractor shall report promptly to the Engineer all accidents involving the death of or serious 

injury to any person on the Site or resulting from the Contractor’s operations.  

The Contractor shall, at his own expense, educate all his employees on safety precautions based on 

good practice on site. This shall be done in both English and Kiswahili languages. Safety instructions 

shall deal with all safety measures including but not be limited to the following; protective clothing, 

helmets and footwear, use of lifting equipment, precautions against electrical shock, welding, routine 

procedures in case of accidents, fires, etc., watchmen, warning notices and barriers, use of drilling 

equipment and dust suppression and use and storage of explosive.  

 

1.38 Explosives and Fuels  

The Contractor shall make arrangements to transport, store and handle explosives and fuels in a safe 

manner for protecting the public in accordance with the laws and regulations in force in Kenya. In 

this regard, he shall submit a program to the Engineer for approval for the safe handling and storage 

of explosives and fuels. When (approved, the Contractor shall issue a copy to each of his personnel 

involved with the handling of explosives and fuels.  

The Contractor shall obtain all necessary licenses and shall pay all fees and charges in respect of the 

same as may be necessary for the purpose of moving explosives and fuels from place to place and 

storing the same, and shall make all applications and obtain approvals from the relevant authorities 

of the Government of Kenya.  

  

The Contractor shall construct his explosives magazines at locations and in a manner complying with 

the relevant regulations of Kenya and approved by the Engineer. Detonators and fuse shall be stored 

in a separate magazine away from explosives. In no case shall they be transported in the same vehicle 

with explosives. The Contractor shall provide adequate protective facilities to safely store and to 

prevent the loss or theft of explosives. Overnight storage of explosives and detonators outside of the 

magazines will not be permitted. Magazines shall be securely locked when not in use.  

The Contractor shall maintain an inventory record of storage and withdrawal of all explosives 

including detonators. This record shall be available to the Engineer, and the Engineer shall be 

promptly notified of any loss or theft of explosives. The Contractor shall supply and install sirens and 

loudspeakers systems, so that adequate warning may be given to all persons who may be endangered 

when explosives charges are to be fired. The Contractor shall ensure, prior to discharging explosives, 

that the area to be blasted is clear of all workmen, residents, pedestrians etc. In addition, he shall post 

flagmen on each of the roads entering the said area so as to stop and prevent any traffic from entering 

into the area until “all clear” notification is given.  

  

1.39 Above Ground Fuel Storage Tanks  

The fuel storage tank shall comply with BS 21, 1387, 799, 2594 and 5410 and shall have internal 

working pressure up to and including 0.4 bars, measured at the top of the tank, and a maximum 

internal vacuum of 10m bar. Unless otherwise shown on the drawings, the tank shall have a manhole 

whose center shall be 450mm from one end. Filling point shall be fitted to the highest point in the 

tank shell and vent and dip point shall be fitted preferably at the Centre of the manhole lid. The 

Contractor shall supply the dip stick.  
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The drain point shall be fitted at the lowest point in the tank and flush with the inside of the shell. 

This shall be at a minimum of 150mm from the ground level. The draw off shall be welded near the 

base of the tank on the vertical center-line and at the opposite end to the drain.  

The tank shall be suspended from the ground by saddle supports and the bond between the tank and 

the supports shall be broken by application of bituminous paint on the tank and the saddles. The tank 

shall be fitted with lifting tugs/hooks of sufficient strength at locations shown on the drawings. The 

location of the tank shall be firm ground with reinforced concrete slab with a provision of catch pits 

and sumps of sufficient capacities and to the satisfaction of the Engineer. A bund wall shall be provided 

round the hard standing concrete slab. The tank shall be earthed in accordance with BS 7430 AND 

6651. The earth system shall terminate with copper earth rod in earth test pit.  

 

1.40 Watching, Fencing and Lighting  

The Contractor shall employ competent watchmen to guard the Works both by day and night. Any 

excavations, material dumps, spoil dumps or other obstructions likely to cause injury to any person 

or thing shall be suitably fenced off and at night marked by red warning lights. 

  

1.41 Soil Conservation  

All precautions shall be taken by the Contractor to prevent the erosion of soil from any lands used or 

occupied by the Contractor for the purpose of the execution of the Temporary Works.  

If in the opinion of the Engineer, the Contractor’s operations in areas other than the permanent works 

caused soil erosion, the Contractor shall undertake soil conservation measures in these areas as 

directed by the Engineer. The details of the proposed soil conservation measures shall be submitted 

by the Contractor for the Engineer’s approval prior to the execution of the said works.  

All soil conservation measures shall be carried out at the earliest possible time, as approved by the 

Engineer, to ensure that the required protection is established most effectively during the progress of 

Works. No separate payment will be made for the soil conservation measures and such costs shall be 

deemed to be included in the respective unit rates and the Contract Sum.  

 

1.42 Dust Abatement  

During the performance of the work the Contractor shall carry out proper and efficient measures 

wherever and as often as necessary to reduce the dust nuisance resulting from his operations. Measures 

shall include, but not be limited, to installation of dust suppression units on his rock drilling 

equipment, watering down of excavated material during loading operations, and use of water tankers 

to sprinkle access roads, disposal areas, etc. The Contractor shall be held liable for any damage to 

crops, cultivated fields and dwellings of persons in the neighbourhood of the Works resulting from 

his operations.  

No separate payment will be made for the dust abatement measures and the costs thereof shall be 

deemed to be included in the respective unit rates and the Contract Sum. 

 

1.43 Noise Control   

All work shall be carried out without unreasonable noise. Compressors used on site shall be silenced 

either by using only full silenced models or fitted with effective exhaust silencers and properly lined 

and scaled acoustic covers all to the design of the manufacturers of the compressor or by the use of 

effective acoustic screens to enclose the noise source. Pneumatic percussion tools used on Site shall be 

fitted with silencers of a type recommended by the manufacturers of the tools. Compressors, silencers 

or other equipment shall be maintained in good and efficient working order. No separate payment 

will be made for noise suppression measures and the costs thereof shall be included in the unit rates 

and the Contract Sum. 
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1.44 Sanitation  

The Contractor shall provide adequate sanitation and refuse collection and disposal facilities 

complying with state laws and local by-laws for all houses, offices, workshops, and the like, erected 

on the site, all to the satisfaction of the Engineer.  

The toilet facilities provided at the site by the Contractor shall be made available, free of charge, to 

the employees of the Contractor and any person other than contractors.  

The Contractor shall warn his employees and sub-contractors that any employee found fouling the 

site shall be removed from the site immediately in accordance with the Conditions of Contract.  

The Contractor shall remove all rubbish and to this end shall provide adequate number of covered 

garbage bins/containers placed at convenient points around the site establishments. The Contractor 

shall institute and maintain a regular garbage collection and disposal system. Garbage shall be disposed 

of by burial or by other means approved by the Engineer. No separate payment will be made for 

such sanitary arrangements and all such costs will be deemed to be included in the unit rates and 

Contract Sum.  

  

1.45 First Aid and Medical Services  

The Contractor shall provide and maintain all equipment necessary to render First Aid in case of 

accidents, snakebites or other emergencies. This equipment shall be kept in readiness at the sites of 

the works, at camps and wherever the Contractor's staff may regularly live and work. The Contractor 

shall ensure that there are persons available to all such places with knowledge of simple First Aid 

procedures and able to administer snakebite treatment.  

Notwithstanding the minimum requirements prescribed above, the Contractor shall be responsible 

for the adequacy of all the arrangements made.  

  

1.46 HIV/AIDS Awareness  

The Contractor shall implement an HIV/AIDS awareness programme for his Personnel.  

  

1.47 Pollution  

During the execution of the Works, the Contractor shall ensure that no pollution of existing 

watercourses is allowed to take place as a result of his operations. The Contractor shall take all 

reasonable steps to protect the environment on and off the site and to avoid damage or nuisance to 

persons or to property of the republic or others resulting from pollution, noise or other causes arising 

as a consequence of his methods of operation.  

  

1.48 Restoration of Drains, Streams, Canals etc  

Subject to any requirement of the Works whereby a permanent change is to be restored, all drains, 

canals, pipes, channels, water-courses or streams temporarily cut through or disturbed by the 

excavation of the Works are to be restored so that the water flowing in them may continue to flow 

in as full and free manner as it did before the disturbance.  

  

1.49 Site Clearance  

On completion of the Works, the Contractor shall clear the site and remove all temporary buildings, 

equipment and debris. The Contractor shall level off and grade all areas used for haul roads and all 

building, store and workshop areas. The whole of the site shall be left in a clean and tidy condition.  
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2. Earthworks  

 

2.1.1 Method Statements  

At least seven (7) days prior to the commencement of any open excavation at any section of the 

Works, the Contractor shall submit for the Engineer's approval a statement of the excavation 

methods and procedures he intends to adopt on that section. The statement shall include a 

description of the following, together with any other items which the Contractor considers 

relevant:  

• Sequence of operations;  

• A detailed programme of events and any consequent change in the overall 

programme  of the Works;  

• Methods and plant to be used;  

• blasting techniques, including charge spacing, delays, etc;  

• Excavation protection and support, including drainage and temporary works;  

• Disposal or re-use of materials, including quantities and locations.  

  

The methods adopted shall provide for the safe and efficient execution of the excavation work in 

such a way as to conform to the programme for completion of the Works and so that they do not 

interfere with other operations in progress of the Contractor or others. The Engineer's approval of 

the Contractor's method of excavation shall not relieve the Contractor of any of his responsibilities 

or obligations under the Contract. The event the Contractor's methods do not provide results 

which satisfy requirements stated in the Specification, the Contractor will be obliged to change 

them and to use techniques and procedures either agreed between the engineer and the Contractor 

or as indicated by the Engineer. Such changes will not warrant any extra payment to the 

Contractor.  

  

2.1.2 Location and Shape of Excavation  

The Contractor shall locate the excavations for structures and all other work as shown on the 

drawings and in accordance with the benchmarks provided to him by the Engineer.  

The Contractor shall be responsible for correct location, and all extra work caused by his negligence 

in this matter will be at his expense and shall be corrected at the Engineer's request.  

  

If local survey points or bench marks have been removed or are insufficient, the setting-out shall 

be related back to other established survey points or bench marks. Excavation shall be to the lines, 

grades and dimensions shown on the drawings or as established by the Engineer. During the 

progress of any open excavation work, it may be found necessary or desirable to vary the slopes 

or the dimensions of the excavations from those shown on the drawings or established by the 

Engineer. Such adjustment or trimming of the final excavated surface is considered to be a separate 

operation as defined hereafter.  

  

Any and all over-excavation performed by the Contractor for any purpose or reason, except as 

may be directed by the Engineer, shall be at the expense of the Contractor. All such over-

excavation shall be backfilled with approved material from excavations or concrete as directed by 

the Engineer, and the cost of furnishing and placing this backfill or concrete shall be at the expense 

of the Contractor. The Engineer may direct alternative measures of backfilling, and the cost of such 

measures shall be at the expense of the Contractor.  

Any other excavation performed at the option of the Contractor to secure access to required work, 

for disposal of material excavated, or for any other purpose, shall be at the expense of the 

Contractor.  
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2.1.3 Measurement of Excavated Volumes  

The Contractor shall submit to the Engineer for approval the proposed surveying method for the 

measurement of excavated volumes not less than seven (7) days before commencing any such 

work. The proposed method shall take one of the following forms: a) Contour Line Method  

b) Average Section Method  

 

2.1.4 Classification of Excavated Materials  

Separate measurements shall be made for bulk and trench excavation classified either as "common 

excavation" or "rock excavation". At the commencement of any excavation operations at each 

location of each section of the Works, the Contractor shall establish and agree with the Engineer 

the separate classification and their limits. Subsequent modifications to these limits may be made 

during the progress of the Works in accordance with actual conditions as encountered, but such 

modifications will only be agreed when the materials are exposed. Whenever an agreement is not 

possible on the classification of the material exposed in a certain area, a ripping test, in the form 

described below, shall be performed by the Contractor at his own expense at the area considered, 

in the presence of the Engineer. The ripping test shall comprise:  

a) a survey, on a 1.0 m grid, to establish cross-sections over a test area of not less than 10 x 4 

m within the area to be classified;  

b) provision of a Caterpillar Model D8K tractor or equivalent machine, equipped with a single 

straight ripper tooth 60 m penetration, hydraulically operated and approved by the 

manufacturer for use with the  

D8K;  

c) Ripping of test area with two passes per meter of width, with the full load applied to ripper 

tooth;  

d) After ripping, removal of ripped material by loading machine of approved type;  

e) Re-survey of the cross-sections and calculation of the volume and equivalent depth of 

excavation. Common excavation for the purposes of measurement and payment shall be 

defined as:  

  

(a) All materials excavated without prior visual inspection and classification by the 

Engineer;  

(b) All material that gives an equivalent depth of excavation equal to or more than 

0.25 meters in the ripping test;  

(c) All non-rippable boulders, or detached pieces of solid rock, embedded in common 

excavation material, but each having a volume of less than one cubic meter or a 

weight of less than two tones.  

  

Rock excavation for the purposes of measurement and payment shall be defined as:  

(a) All material so classified by visual inspection and agreed with the Engineer.  

(b) All material that gives an equivalent depth of excavation less than 0.25 meters in the 

ripping test;  

(c) All non-rippable boulders, or detached pieces of solid rock embedded in common 

excavation, each having a volume of more than one cubic meter or a weight of more than 

two tones.  

  

2.2 Site Clearance and Stripping  

General clearance is defined as the clearing, grubbing, (removal and disposal of all vegetation, 

grass, debris, bushes, dense bush, trees, hedges, undergrowth, stumps, roots, shrubs, plants and 

backfilling of holes left by the removal of stumps and roots.  
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The widths and lengths over which site clearance is to be carried out shall be instructed by the 

Engineer. Site clearance over the area of quarries, borrow pits, stockpiles and spoil tips shall be 

carried out where instructed by the Engineer. The Engineer may give instructions that specific trees, 

stumps or objects shall not be removed during site clearance operation. Where the Engineer 

instructs that site clearance is required, the entire area shall be cleared and all materials thus cleared 

shall become the property of the Employer. Unless otherwise instructed, vegetation and perishable 

materials shall be carted to spoil areas, which spoil areas shall be provided in accordance with 

requirement of this Specification.  

If the Contractor clears the Site in advance of the main Works such that the grass and other 

vegetation re- grows prior to the main Works commencing at any particular location then any 

additional, or repeating of, site clearance required shall be at the Contractor’s expense. Stripping 

work shall basically consist of removal of top soil, grasses, vegetative material to a depth of 150mm 

below ground level and its disposal to a stockpile. Stripping shall include for removal, stockpiling 

and for reinstatement or spreading as directed by the Engineer.  

Measurement and payment of this shall be in square metres, calculated as the plan area instructed 

by the Engineer.  

  

2.3 Blasting  

The Contractor shall not be permitted to use explosives for rock excavation without the approval 

of the Engineer. The Contractor shall only employ suitably qualified and experienced personnel to 

manage and supervise blasting operations. For each blasting operation, the Contractor shall submit 

to the Engineer for approval a statement detailing the type of explosives to be used, method of 

transport, storage, blasting procedures, safety precautions to be observed and the names and 

experience of the personnel who will supervise the work. Notwithstanding the Engineer’s 

approval, the Contractor will be responsible for the blasting operations and shall accept full and 

absolute liability for any claims resulting either directly or indirectly from the use of explosives on 

the Site. The blasting operations shall comply in every respect with the regulations and laws 

covering the use of explosives and the Contractor shall be responsible for obtaining all necessary 

permits.  

  

2.4 Excavation beyond Line or Level  

If from any cause whatsoever excavations are carried out beyond their true line and level other 

than on the instructions of the Engineer, the Contractor shall make good to the required line and 

level with the appropriate grade of filling to be contained in the true excavation, or with concrete 

or other approved material in such a manner as the Engineer may direct. This shall be at the 

Contractor’s expense.  

 

2.5 Approval of Excavation  

When excavations have been taken out accurately to the profiles or dimensions required for the 

work the Contractor shall inform the Engineer who shall carry out an inspection of the excavation. 

If, after his inspection the Engineer requires additional excavation to be carried out, the Contractor 

shall do so to such new profiles or dimensions as the Engineer may direct.  

  

2.6 Dewatering  

The Contractor shall be responsible for the protection of all sections of the Works from effects of 

surface water run-off and ground water. Such protection shall include pipes, channels, 

embankments and pumping arrangements to keep the Works free from any water which may 

damage the finished quality or impede progress or inspection during construction.  
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Where local streams or natural drainage channels intersect the Site of the Works, these streams and 

channels shall be diverted outside the limits of the Works, at the expense of the Contractor.  

The Contractor shall be responsible for the design of all such temporary dewatering works, and 

shall on request, provide the Engineer with drawings, calculations, explanatory reports and any 

other evidence that their performance will be adequate for their purpose.  

  

Where some part of the Permanent Works can be adopted for such dewatering, the Engineer will 

instruct the Contractor on any limitations he requires with respect to their temporary use for 

dewatering during the construction of the Works.  

  

2.7 Trench Excavation  

Trench excavations shall be defined as those whose final width is less than 2 meters, or greater 

than 2 meters when depth is greater than width.  

Excavation for trenches (including pits, footings, etc.) shall be performed by the use of hand tools 

and approved mechanical equipment in such a manner as to prevent shattering of the sides and 

bottom of the excavation. At the option of the Contractor, and with the approval of the Engineer, 

blasting may be carried out in accordance with Sub-section 3 hereafter. All planking, strutting and 

supports necessary to retain the sides of the excavation shall be provided, erected and maintained 

in a safe condition by the Contractor.  

  

2.8 Slope Adjustment and Trimming  

If, during the progress or after completion of bulk or trench excavations in common material, the 

Engineer instructs the Contractor to modify or extend the slopes or dimensions of the excavation 

by a horizontal width of less than 5 m, such modifications or extensions will be considered as 

separate excavation operations defined as "slope adjustment" or "trimming".  

Modifications or extensions of more than 5 m will be considered and paid for as bulk excavation.  

- Slope adjustment shall apply where the modification or extension involves the adjustment of 

the limits of the bulk excavation by additional excavation of a horizontal width of more than 1 m 

up to 5 m.  

- Trimming shall apply where the adjustment to the bulk excavation limits is required by a 

thickness of additional excavation of less than 1m.  

  

2.9 Seams and Cavities  

The assumed lines of excavation shown on the drawings shall not be interpreted as indicating 

accurately the final or actual excavation lines.  

There may be depressions, fissures, faults, seams and bands of soft disintegrating material running 

in various directions in the materials to be excavated and in the foundations, slopes and other 

areas.  

Where defects occur they shall be made safe by supports or corrected by local excavation below 

the general surface of excavation to the lines, depths and dimensions directed by the Engineer.  

  

2.10 Disposal and Stockpiling Areas  

The Contractor shall maintain appropriate disposal areas in the locations shown on the drawings, 

or as otherwise approved, for materials unsuitable for fill or aggregate production, surplus material 

from excavation and other approved waste. All debris, bush, roots and other combustible material 

shall be burned or buried. All noncombustible waste shall be buried. Disposal by burying shall be 

done in such a manner that the material disposed of is buried with a minimum cover of 50 cm of 

excavation spoil or stripped material. The Contractor shall at no time leave a fire unattended and 

shall be responsible for any fire damage resulting from his operations.  
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Should the Contractor wish to form spoil dumps for his own convenience, other than those 

described, he shall obtain the Engineer's approval before any dumping is started.  

  

Where excavated materials are suitable and are required for use in subsequent work, the Engineer 

may direct that these are separately stockpiled and will designate the location for such stockpiles 

within the disposal areas or in separate locations adjacent to the sites of the Works.  

Adequate road access to the disposal and stockpile areas shall be established and maintained by 

the Contractor. The tipping of materials in disposal or stockpile areas shall be controlled to provide 

a uniform and progressive use of the area, and tipped material shall be spread and graded to form 

layers of not more than 1 m thickness. On completion of the Works, the disposal and stockpile 

areas shall be left in a tidy and safe condition to the satisfaction of the Engineer. 

  

2.11 Earth Filling  

Material for filling shall be obtained from approved sources and shall not contain more than  

1% of vegetation matter, rubbish and humus material and shall contain no boulders or rock of a 

size greater than half the compacted thickness of the layer. No material shall be used which is so 

uniformly graded that D60 divided by D10 is 4 or less, where D60 and D10 are sizes such that 

60% and 10% by width of the particles are finer than D60 and D10 respectively.  

  

Unless otherwise specified the fill material for the stilling basin embankments shall meet the 

following requirements:  

• CBR after 4 days soaking compacted to 100% of AASHTO T99 at optimum moisture 

content of not more than 3%.  

• Plasticity Index (PI) of more than 40%.  

• Permeability of less than 1 x 10-6 mm/s  

  

Prior to commencement of filling, the Contractor shall submit in writing to the Engineer for 

approval his proposals for carrying out the work such that the optimum use may be made of 

excavated material as far as possible. The proposals shall include the compaction equipment and 

methods for adjusting the moisture content of the material which he intends to use. No filling shall 

be carried out until the proposals and the material intended to be used are approved by the 

Engineer.  

Fill shall be placed in layers not exceeding 150mm compacted thickness, each layer being scarified 

and thoroughly compacted to obtain a dry density not less than 95% of the maximum dry density 

as determined by AASHTO T99. The moisture content shall be adjusted as necessary to achieve 

the compaction standards. The Contractor shall take all necessary measures to prevent any damage 

or defects to the Works which may be caused by settlements, slips or falls of embankments and 

shall make good such damage or defects as may occur to the satisfaction of the Engineer, all at his 

own cost.  

Any instability of any adjacent excavation resulting from the embankment not being formed to 

the lines, levels and profile shown in the Drawings or as ordered by the Engineer will be the 

responsibility of the Contractor. Where double-handling of excavated material is necessary, the 

Contractor will be responsible for the temporary disposition of the material such that it does not 

endanger the stability of the excavation.  

  

2.12 Backfilling of Structural Excavations  

Backfilling of structural excavations shall be carried out with excavated material selected or 

approved by the Engineer. The material shall be placed in layers not exceeding 150mm compacted 

thickness or such other thickness as the Engineer may approve or direct and shall be compacted as 

specified in Clause 2.11.  
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When material is filled up to or over any structure, the filling shall be brought up equally on each 

side or as otherwise agreed by the Engineer so that no unequal pressures likely to cause damage 

to the structure are applied.  

  

2.14 Frequency of Testing  

Testing will be carried out as instructed by the Engineer with the following being the minimum 

testing frequencies:  

• Field Dry Density Moisture Content Test. Every 500m2 of compacted fill layer placed or 

at least 2 tests in any one length of compacted fill, whichever is greater.  

• Particle Size Sieving Analysis, Atterberg Limits and AASHTO T99 test. Every 1000 cubic 

meters of compacted fill or at least 2 tests in any one length of compacted fill, whichever 

is greater.  

• The apparatus for these tests and the manner in which they are carried out will be as 

described in BS 1377/1990 and AASHTO T99. All results of these tests shall be submitted 

to the Engineer with the least possible delay.  

  

2.15 Granular Bedding  

Granular bedding material shall comply with BS EN 12620 for aggregates within the sizes range 

14mm to 5mm. Material complying with BS EN 12620 except in respect of grading may be used 

provided that it has a maximum size not exceeding 14mm.  

  

2.16 Grassing  

Before planting grass, all areas to be planted shall be cleared of stones and any other non- organic 

matter. Planting shall be carried out when directed, and the Contractor shall keep all grassed areas 

watered and weed free until the expiry of the Defects Liability Period. Any areas which have failed 

shall be replanted by the Contractor, at his own expense.  

  

2.17 Slopes and Batters  

Where a slope is given in the Specification or on the Drawings as a ratio of vertical and horizontal 

components, it shall be understood that the first component is vertical in all cases example. a 

“slope of 1 in 2” will mean one vertical in two horizontal and a “batter of 4 to 1” will mean four 

vertical to one horizontal. This meaning will be attributed to all other terms such as “inclination” 

and “gradient”.  

  

2.18 Trial Pits  

The Contractor shall excavate, maintain and afterwards refill any trial pits ordered by the Engineer. 

The sides of the pits shall, where deemed necessary by the Engineer for safety purposes, be 

supported by sheeting or boarding with adequate framing. A ladder shall be provided for 

inspection purposes.  

2.19 Sheet Piling  

Where shown on the drawings or instructed by the Engineer the construction of sheet piling shall 

comply with the codes of practice for earth retaining structures, BS 8002: 1994.  

  

  



 

Page 106 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

3. Concrete Works  

  

3.1 COMPOSITION AND TYPES OF CONCRETE  

  

Concrete shall consist of cement, graded aggregate and water carefully proportioned, thoroughly 

mixed, placed and compacted as specified.  

The Contractor shall obtain formal approval from the Engineer before pouring any concrete for 

the permanent works. The Engineer shall allow concreting after ascertaining the required lines and 

levels, suitability of formwork, availability of required equipment and labor, proper fabrication 

and spacing of the steel bars and quality and quantity of cement and aggregates. The characteristics 

of the designated concrete types are given in Table 1.  

  

TABLE 1  

  

Class  Compressive  

Strength  

N/mm2  

Maximum  

Free  

Water/cement  

Ratio  

Minimum  

Cement 

Content 

kg/m3  

Maximum  

Cement 

Content 

kg/m3  

Maximum  

Aggregate  

Size mm  

C25/10/A  25  0.55  360  400  10  

C25/20/A  25  0.55  360  400  20  

C25/20/B  25  0.55  290  400  20  

C25/20/C  25  -  240  540  20  

C20/20/B  20  0.55  290  400  20  

C20/40/B  20  0.55  260  400  40  

C20/40/C  20  -  220  540  40  

C15/40/C  15  -  180  540  40  

C15/20/C  15  -  180  540  20  

C10/40/C  10  -  150  540  40  

  

A, B and C denote exposure conditions for the finished concrete as defined in BS 8007.  

  

3.2 CEMENT  

  

Cement for use in the permanent works shall be Ordinary Portland Cement from an approved 

manufacturer and shall be type CEM I 32,5N complying with BS EN 197-1. Where Sulphate- 

resisting cement is specified, it shall comply with BS 4027.  

  

All cements shall be certified by the manufacturers as complying with the requirements of the 

specification. Before orders are placed the Contractor shall submit details of the proposed 

supplier(s) together with such information on the proposed methods of transport, storage and 

certification so that the Engineer may satisfy himself that the quantity and quality required can be 

supplied and maintained throughout the construction period. Where necessary the Engineer may 

require representative samples of the proposed cement to be taken and forwarded to a nominated 

laboratory for analysis and testing before the source is approved.  

No cement shall be used in the Works until deemed satisfactory by the Engineer.  
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3.3 AGGREGATES  

Aggregates for concrete shall comply with BS EN 12620, and shall be obtained from a source or 

sources approved by the Engineer and shall be transported and stored in such a manner as will 

prevent:  

• Contamination of the aggregates from the ground, rubbish, vegetation, dust or any other 

foreign material.  

• Segregation.  

• Intermixing of aggregates of differing characteristics.  

  

Before aggregates from each source are approved for use in the Permanent Works, tests shall be 

carried out at an approved testing laboratory on representative samples submitted by the 

Contractor to check that the aggregates comply with the requirements of the Specification.  

During concreting operations, tests shall be carried out to check that aggregates delivered for use 

in the Permanent Works comply with the requirements of the Specification.  

  

Sampling and testing of aggregates for concrete shall be carried out in accordance with the 

requirements of BS 812 except where described otherwise.  

  

Moisture contents of aggregates shall be determined as the moisture content of the aggregate 

compared with that of the aggregate in the saturated surface-dry condition. Specific gravities of 

aggregate shall be determined on aggregate in the saturated surface-dry condition.  

  

Aggregates shall be stored on a clean, free draining surface. The various types and sizes of 

aggregates shall be kept separate from each other and each stockpile shall be kept as large as 

possible to maintain a reasonably uniform content in the aggregate.  

  

3.4 Water  

Clean fresh water complying with BS EN 1008 is to be used for the mixing of all concrete and 

mortar, and is to be from a source approved by the Engineer.  

  

3.5 Testing of Concrete  

All concrete shall be sampled and tested in accordance with the requirements of BS EN 12350 and 

BS EN 12390 unless otherwise stated in this Specification or instructed by the Engineer.  

The Contractor shall allow for all the necessary labor, materials and equipment necessary for the 

regular sampling and testing of concrete to be placed in the Works.  

  

3.6 Failure to Comply with Specified Requirements  

Failure of concrete to comply with the specified requirements will result in it being classified as 

defective work. Immediately on notification by the Engineer that concrete work is defective, the 

Contractor shall take all measures necessary to improve concrete quality before further concrete is 

placed in the Works. If required by the Engineer, the rate of sampling of concrete shall be increased 

until adequate control is again established. Tests shall be carried out on the defective concrete or 

test cores taken from it to establish its in-situ strength. If the results of these tests satisfy the Engineer 

that the defective concrete will fulfil its design function, then it may be accepted. If not, the 

Contractor shall propose strengthening or remedial work where possible or shall remove the 

defective concrete from the Works.  

 



 

Page 108 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

3.7 Concrete Returns and Records  

The Contractor shall send weekly to the Engineer a return showing the quantities of cement and 

the number of mixings of each class of concrete used in each section of the Works.  

Records shall be kept by the Contractor of the positions in the Works of all batches of concrete, 

of their class and of all test cubes or other specimens taken from them. Copies of these records 

shall be supplied to the Engineer.  
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SECTION VII – DESIGN DRAWINGS  
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT  

 

1. General Conditions  

  

 1.1  General Provisions  

  

 1.1.1  Definitions  

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and 

B, and these General Conditions, the following words and expressions shall have the meanings stated. 

Words indicating persons or parties include corporations and other legal entities, except where the 

context requires otherwise.  

 1.1.2  The Contract  

“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the documents 

so named (if any) which are comprised in the Schedules.  

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract 

Agreement].  

  

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these 

Conditions, the Specification, the Drawings, the Schedules, and the further documents (if any) 

which are listed in the Contract Agreement or in the Letter of Acceptance.  

  

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.  

  

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally 

constituted public authority.  

  

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the 

Procuring Entity, including any annexed memoranda comprising agreements between and signed by 

both Parties.  

  

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was 

completed by the Contractor and includes the signed offer to the Procuring Entity for the Works.  

  

“SCC” mean the Special Conditions of Contract completed by the Procuring Entity which modify the 

General Conditions of Contract.  

  

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted 

with the Letter of Tender, as included in the Contract. Such document may include the Bills of 

Quantities, data, lists, and schedules of rates and/or prices.  

  

“Specification” means the document entitled specification, as included in the Contract, and any 

additions and modifications to the specification in accordance with the Contract. Such document 

specifies the Works.  

  

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with 

the Letter of Tender, as included in the Contract.  
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 1.1.3  Parties and Persons  

  

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the 

Contractor utilizes on Site, who may include the staff, labor and other employees of the Contractor 

and of each Subcontractor; and any other personnel assisting the Contractor in the execution of the 

Works.  

  

“Contractor's Representative” means the person named by the Contract or in the Contractor appointed 

from time to time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], who acts on 

behalf of the Contractor.  

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the 

Procuring Entity and the legal successors in title to this person(s).  

  

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the 

purposes of the Contract and named in the SCC, or other person appointed from time to time by 

the Procuring Entity and notified to the Contractor under Sub-Clause 3.4 [Replacement of the 

Engineer]. “Party” means the Procuring Entity or the Contractor, as the context requires.  

“Procuring Entity” means the Entity named in the Special Conditions of Contract.  

  

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2  

[Delegation by the Engineer] and all other staff, labor and other employees of the Engineer and of the 

Procuring Entity; and any other personnel notified to the Contractor, by the Procuring Entity or the 

Engineer, as Procuring Entity's Personnel.  

  

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal successors in 

title to this person.  

  

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed 

as a subcontractor, for a part of the Works; and the legal successors in title to each of these persons.  

  

1.1.4  Dates, Tests, Periods and Completion “Base Date” means a date 30 day prior to the submission of 

tenders.  

  

“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of Works].  

“Completion Certificate” means the certificate issued under Sub-Clause 11.9 [Performance  

Certificate]. “Day” means a calendar day and “year” means 365 days.  

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the 

case may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which 

extends over 365 days except if otherwise stated in the SCC (with any extension under Sub-Clause 11.3 

[Extension of Defects Notification Period]), calculated from the date on which the Works or Section is 

completed as certified under Sub-Clause 10.1[Taking Over of the Works and Sections].  

  

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].  

  

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are 

carried out in accordance with the Specification after the Works or a Section (as the case may be) are 

taken over by the Procuring Entity.  
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“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties 

or instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before 

the Works or a Section (as the case may be) are taken over by the Procuring Entity.  

  

“Time for Completion” means the time for completing the Works or a Section (as the case may be) 

under Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any extension under Sub-

Clause 8.4 [Extension of Time for Completion]), calculated from the Commencement Date.  

  

 1.1.5  Money and Payments  

  

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any defects.  

  

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes 

adjustments in accordance with the Contract.  

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on 

or off the Site, including overhead and similar charges, but does not include profit.  

  

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final 

Payment Certificate].  

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate].  

“Foreign Currency” means currency in which part (oral) of the Contract Price is payable, but not the 

Local Currency.  

  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment], other than the Final Payment Certificate.  

  

“Local Currency” means the currency of the Country.  

  

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment].  

  

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for 

the execution of any part of the Works or for the supply of Plant, Materials or services under Sub-

Clause 13.5 [Provisional Sums].  

  

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 

under Sub- Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 

[Payment of Retention Money].  

  

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 

14  

[Contract Price and Payment], for a payment certificate.  

  

 1.1.6  Works and Goods  

  

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the 

execution and completion of the Works and the remedying of any defects. However, Contractor's 

Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any 

other things intended to form or forming part of the Permanent Works.  
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“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate.  

  

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 

Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor under 

the Contract.  

  

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.  

  

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 

the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 

construction or operation of the Works. “Section” means a part of the Works specified in the SCC as 

a Section (if any).  

  

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) 

required on Site for the execution and completion of the Permanent Works and the remedying of any 

defects.  

  

“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate.  

  

 1.1.7  Other Definitions  

  

“Contractor's Documents” means the calculations, computer programs and other software, drawings, 

manuals, models and other documents of a technical nature (if any) supplied by the Contractor under 

the Contract.  

  

“Country” means Kenya as the country in which the Site is located, where the Permanent Works are 

to be executed.  

“Force Majeure” is defined in Clause 19 [Force Majeure].  

  

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations 

and by- laws of any legally constituted public authority.  

  

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.4 

indicating its dissatisfaction and intention to commence arbitration.  

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 

Security].  

  

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available 

by the Procuring Entity for the use of the Contractor in the execution of the Works, as stated in the 

Specification; but does not include Plant which has not been taken over by the Procuring Entity.  

 

“Site” means the places where the Permanent Works are to be executed, including storage and working 

areas, and to which Plant and Materials are to be delivered, and any other places as may be specified 

in the Contract as forming part of the Site.  

  

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.  
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“Variation” means any change to the Works, which is instructed or approved as a variation under 

Clause 13 [Variations and Adjustments].  

  

1.2  Interpretation  

In the Contract, except where the context requires otherwise:  

a) Words indicating one gender include all genders;  

b) words indicating the singular also include the plural and words indicating the plural 

also include the singular;  

c) provisions including the word “agree”, “agreed” or “agreement” require the 

agreement to be recorded in writing;  

d) “written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; and  

e) The word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and 

the words “tender documents” with “ tendering documents.”  

  

 1.3  Communications  

  

1.3.1  Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be:  

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any 

of the agreed systems of electronic transmission as stated in the SCC; and  

b) Delivered, sent or transmitted to the address for the recipient's communications as stated in the 

SCC. However:  

i) if the recipient gives notice of another address, communications shall thereafter be  

delivered accordingly; and  

ii) If the recipient has not stated otherwise when requesting an approval or consent, it may be sent 

to the address from which the request was issued.  

  

1.3.2  Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. 

When a certificate is issued to a Party, the certifier shall send a copy to the other Party. When a 

notice is issued to a Party, by the other Party or the Engineer, a copy shall be sent to the Engineer 

or the other Party, as the case may be.  

  

 1.4  Law and Language  

1.4.1 The Contract shall be governed by the laws of Kenya.  

  

1.4.2 The ruling language of the Contract shall be the English Language.  

  

 1.5 Priority of Documents  

  

1.5.1  The documents forming the Contract are to be taken as mutually explanatory of one another. 

For the purposes of interpretation, the priority of the documents shall be in accordance with the 

following sequence:  

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) the Particular Conditions–Part A, 

d) the Particular Conditions–Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 
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h) the Drawings, and 

i) The Schedules and any other documents forming part of the Contract. 

  

1.5.2  If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary 

clarification or instruction.  

  

1.6 Contract Agreement  

  

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Letter 

of Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement shall be 

based upon the form annexed to the Particular Conditions. The costs of stamp duties and similar 

charges (if any) imposed by law in connection with entry into the Contract Agreement shall be borne 

by the Procuring Entity.  

  

1.7 Assignment  

  

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or under 

the Contract. However, either Party:  

a) May assign the whole or any part with the prior agreement of the other Party, at the sole 

discretion of such other Party, and  

b) May, as security in favor of a Procuring Entity or financial institution, assign its right to any 

moneys due, or to become due, under the Contract.  

  

 1.8 Care and Supply of Documents  

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless 

otherwise stated in the Contract, two copies of the Contract and of each subsequent Drawing shall be 

supplied to the Contractor, who may make or request further copies at the cost of the Contractor.  

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless 

and until taken over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor 

shall supply to the Engineer  

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the  

Specification, the Contractor's Documents (if any), the Drawings and Variations and other 

communications given under the Contract. The Procuring Entity's Personnel shall have the right of access 

to all these documents at all reasonable times.  

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 

executing the Works, the Party shall promptly give notice to the other Party of such error or defect.  

 

1.9 Delayed Drawings or Instructions  

 

1.9.1  The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed 

or disrupted if any necessary drawing or instruction is not issued to the Contractor within a particular 

time, which shall be reasonable. The notice shall include details of the necessary drawing or instruction, 

details of why and by when it should be issued, and the nature and amount of the delay or disruption 

likely to be suffered if it is late. If the Contractor suffers delay and/or incurs Cost as a result of a failure of 

the Engineer to issue the notified drawing or instruction within a time which is reasonable and is specified 

in the notice with supporting details, the Contractor shall give a further notice to the Engineer and shall 

be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion],and  

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.  
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1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters.  

  

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, any of the Contractor's 

Documents, the Contractor shall not be entitled to such extension of time, Cost or profit.  

  

1.10  Procuring Entity's Use of Contractor's Documents  

  

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual 

property rights in the Contractor's Documents and other design documents made by (or on behalf 

of) the Contractor. The Contractor shall be deemed (by signing the Contract) to give to the Procuring 

Entity a non-terminable transferable non- exclusive royalty-free license to copy, use and 

communicate the Contractor's Documents, including making and using modifications of them. This 

license shall:  

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts 

of the Works,  

b) entitle any person in proper possession of the relevant part of the Works to copy, use and 

communicate the Contractor's Documents for the purposes of completing, operating, maintaining, 

altering, adjusting, repairing and demolishing the Works, and  

c) in the case of Contractor's Documents which are in the form of computer programs and other 

software, permit their use on any computer on the Site and other places as envisaged by the Contract, 

including replacements of any computers supplied by the Contractor.  

  

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the 

Contractor shall not, without the Contractor's consent, be used, copied or communicated to a third 

party by (or on behalf of) the Procuring Entity for purposes other than those permitted under this 

Sub-Clause.  

  

1.11 Contractor's Use of Procuring Entity's Documents  

  

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 

rights in the Specification, the Drawings and other documents made by (or on behalf of) the 

Procuring Entity. The Contractor may, at his cost, copy, use, and obtain communication of these 

documents for the purposes of the Contract. They shall not, without the Procuring Entity's consent, 

be copied, used or communicated to a third party by the Contractor, except as necessary for the 

purposes of the Contract.  

  

1.12 Confidential Details  

  

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other 

information as may be reasonably required in order to verify compliance with the Contract and 

allow its proper implementation.  

  

1.13 Compliance with Laws  

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise 

stated in the Particular Conditions:  

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or 

similar permission for the Permanent Works, and any other permissions described in the 
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Specification as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity 

shall indemnify and hold the Contractor harmless against and from the consequences of any failure 

to do so; and  

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses 

and approvals, as required by the Laws in relation to the execution and completion of the Works 

and the remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity 

harmless against and from the consequences of any failure to do so, unless the Contractor is impeded 

to accomplish these actions and shows evidence of its diligence.  

  

 1.14  Joint and Several Liability  

  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons:  

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract;  

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 

Contractor and each of these persons; and  

c) the Contractor shall not alter its composition or legal status without the prior consent of the 

Procuring Entity.  

  

 1.15  Inspections and Audit by the Procuring Entity  

  

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor shall permit 

and shall cause its subcontractors and sub-consultants to permit, the Procuring Entity and/or persons 

appointed by the Procuring Entity to inspect the Site and/or the accounts and records relating to the 

procurement process, selection and/or contract execution, and to have such accounts and records 

audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The 

Contractor's and its Subcontractors' and sub- consultants' attention is drawn to Sub-Clause15.6 (Fraud 

and Corruption) which provides, interalia, that acts intended to materially impede the exercise of the 

Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 

termination (as well as to a determination of ineligibility pursuant to the Procuring Entity's prevailing 

sanctions procedures).  

  

2. The Procuring Entity  

 

2.1 Right of Access to the Site  

  

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of 

the  

Site within the time (or times) stated in the SCC. The right and possession may not be exclusive to the 

Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 

possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in 

the time and manner stated in the Specification. However, the Procuring Entity may withhold any 

such right or possession until the Performance Security has been received.  

  

2.1.2 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right 

of access to, and possession of, the Site within such times as required to enable the Contractor to 

proceed without disruption in accordance with the programme submitted under Sub-Clause 8.3 

[Programme].  
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2.1.3 If the Contractor suffers delay and/or incurs Cost as result of a failure by the Procuring 

Entity to give any such right or possession within such time, the Contractor shall give notice to the 

Engineer and shall been titled subject toSub-Clause20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause  

8.4 [Extension of Time for Completion], and  

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.  

  

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 

[Determinations] to agree or determine these matters.  

 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error 

or delay by the Contractor, including an error in, or delay in the submission of, any of the 

Contractor's Documents, the Contractor shall not be entitled to such extension of time, Cost or profit.  

  

2.2 Permits, Licenses or Approvals  

  

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to 

allow the Contractor to obtain properly:  

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily available, 

and  

b) Any permits, licenses or approvals required by the Laws of the Country:  

i)  Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], ii) 

 For the delivery of Goods, including clearance through customs, and iii) For the export of 

Contractor's Equipment when it is removed from the Site.  

  

2.3 Procuring Entity's Personnel  

  

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 

Procuring Entity are other contractors on the Site:  

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and  

b) Take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) 

and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the 

Environment].  

  

2.4 Procuring Entity's Financial Arrangement  

  

2.4.1 The Procuring Entity shall submit, before the Commencement Date and there after within 30 

days after receiving any request from the Contractor, reasonable evidence that financial arrangements 

have been made and are being maintained which will enable the Procuring Entity to pay the Contract 

Price punctually (as estimated at that time) in accordance with Clause 14 [Contract Price and Payment]. 

Before the Procuring Entity makes any material change to his financial arrangements, the Procuring 

Entity shall give notice to the Contractor with detailed particulars.  

  

2.4.2 In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has 

suspended disbursements under its loan, which finances in whole or in part the execution of the 

Works, the Procuring Entity shall give notice of such suspension to the Contractor with detailed 

particulars, including the date of such notification, with a copy to the 2.4.3 Engineer, within 7 days 

of the Procuring Entity having received the suspension notification from the Procuring Entity. If 

alternative funds will be available in appropriate currencies to the Procuring Entity to continue making 
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payments to the Contractor beyond a date 60 day after the date of Procuring Entity notification of 

the suspension, the Procuring Entity shall provide reasonable evidence in his notice of the extent to 

which such funds will be available.  

  

2.5 Procuring Entity's Claims  

2.5.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these 

Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 

Notification Period, the Procuring Entity or the shall give notice and particulars to the Contractor.  

However, notice is not required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], 

under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-Issue Materials], or for other services 

requested by the Contractor.  

2.5.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring 

Entity became aware, or should have become aware, of the event or circumstances giving rise to the 

claim. A notice relating to any extension of the Defects Notification Period shall be given before the 

expiry of such period.  

2.5.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation 

of the amount and/or extension to which the Procuring Entity considers itself to be entitled in 

connection with the Contract. The Engineer shall then proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) the amount (if any) which the Procuring Entity is entitled 

to be paid by the Contractor, and/or(ii) the extension (if any) of the Defects Notification Period in 

accordance with Sub-Clause 11.3 [Extension of Defects Notification Period].  

  

3. The Engineer  

  

3.1 Engineer's Duties and Authority  

  

3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him 

in the Contract. The Engineer's staff shall include suitably qualified engineers and other professionals 

who are competent to carry out these duties.  

 

The Engineer shall have no authority to amend the Contract. The Engineer may exercise the 

authority attributable to the Engineer as specified in or necessarily to be implied from the Contract. 

If the Engineer is required to obtain the approval of the Procuring  

Entity before exercising a specified authority, the requirements shall be as stated in the Particular 

Conditions. The Procuring Entity shall promptly inform the Contractor of any change to the 

authority attributed to the Engineer.  

  

3.1.2 However, whenever the Engineer exercises a specified authority for which the Procuring Entity's 

approval is required, then (for the purposes of the Contract) the Procuring Entity shall be deemed to 

have given approval. Except as otherwise stated in these Conditions:  

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Engineer shall be deemed to act for the Procuring Entity; the Engineer has no authority to relieve 

either Party of any duties, obligations or  

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 

request, test, or similar act by the Engineer (including absence of disapproval) shall not relieve the 

Contractor from any responsibility he has under the Contract, including responsibility for errors, 

omissions, discrepancies and non-compliances; and  

c) any act by the Engineer in response to a Contractor's request except as otherwise 

expressly specified shall be notified in writing to the Contractor within 14 days of receipt.  
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3.1.2 The following provisions shall apply; The Engineer shall obtain the specific approval of the 

Procuring Entity before taking action under the-following Sub-Clauses of these Conditions:  

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.  

b) Sub-Clause13.1: instructing a Variation, except;  

i) In an emergency situation as determined by the Engineer, or  

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 

specified in the SCC.  

c) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in accordance 

with Sub Clause13.1or13.2.  

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable currencies.  

  

3.1.3 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the 

Engineer, an emergency occurs affecting the safety of life or of the Works or of adjoining property, he 

may, without relieving the Contractor of any of his duties and responsibility under the Contract, instruct 

the Contract or to execute all such work or to do all such things as may, in the opinion of the Engineer, 

be necessary to abate or reduce the risk. The Contractor shall forthwith comply, despite the absence of 

approval of the Procuring Entity, with any such instruction of the Engineer. The Engineer shall determine 

an addition to the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall 

notify the Contractor accordingly, with a copy to the Procuring Entity.  

  

3.2 Delegation by the Engineer  

  

3.2.1 The Engineer may from time to time assign duties and delegate authority to assistants, and may 

also revoke such assignment or delegation. These assistants may include a resident engineer, and/or 

independent inspectors appointed to inspect and/or test items of Plant and/or Materials. The 

assignment, delegation or revocation shall be in writing and shall not take effect until copies have been 

received by both Parties. However, unless otherwise agreed by both Parties, the Engineer shall not 

delegate the authority to determine any matter in accordance with Sub-Clause3.5 [Determinations].  

  

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only 

be authorized to issue instructions to the Contractor to the extent defined by the delegation. Any 

approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 

test, or similar act by an assistant, in accordance with the delegation, shall have the same effect as though 

the act had been an act of the Engineer. However:  

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, 

and shall therefore not prejudice the right of the Engineer to reject the work, Plant or 

Materials;  

b) if the Contractor questions any determination or instruction of an assistant, the 

Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse or vary 

the determination or instruction.  

  

3.3 Instructions of the Engineer  

3.3.1 The Engineer may issue to the Contractor (at any time) instructions and additional or modified 

Drawings which may be necessary for the execution of the Works and the remedying of any defects, all 

in accordance with the Contract. The Contractor shall only take instructions from the Engineer, or from 

an assistant to whom the appropriate authority has been delegated under this Clause. If an instruction 

constitutes a Variation, Clause 13 [Variations and Adjustments] shall apply.  
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3.3.2 The Contractor shall comply with the instructions given by the Engineer or delegated assistant, 

on any matter related to the Contract. Whenever practicable, their instructions shall be given in writing. 

If the Engineer or a delegated assistant: 

a) Gives an oral instruction,  

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, 

within two working days after giving the instruction, and  

c) does not reply by issuing a written rejection and/or instruction within two working 

 days after receiving the confirmation, then the confirmation shall constitute the written 

instruction of the Engineer or delegated assistant (as the case may be).  

  

3.4 Replacement of the Engineer  

  

3.4.1 If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 

21 days before the intended date of replacement, give notice to the Contractor of the name, address 

and relevant experience of the intended replacement Engineer. If the Contractor considers the intended 

replacement Engineer to be unsuitable, he has the right to raise objection against him by notice to the 

Procuring Entity, with supporting particulars, and the Procuring Entity shall give full and fair 

consideration to this objection.  

  

3.5 Determinations  

  

3.5.1 Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub- 

Clause 3.5 to agree or determine any matter, the Engineer shall consult with each Party in an endeavor 

to reach agreement. If agreement is not achieved, the Engineer shall make a fair determination in 

accordance with the Contract, taking due regard of all relevant circumstances.  

3.5.2 The Engineer shall give notice to both Parties of each agreement or determination, with 

supporting particulars, within 30 days from the receipt of the corresponding claim or request except 

when otherwise specified. Each Party shall give effect to each agreement or determination unless and 

until revised under Clause 20 [Claims, Disputes and Arbitration].  

  

4. The Contractor  

 

4.1 Contractor's General Obligations  

  

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the 

Works in accordance with the Contract and with the Engineer's instructions, and shall remedy any 

defects in the Works.  

  

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, 

and all Contractor's Personnel, Goods, consumables and other things and services, whether of a 

temporary or permanent nature, required in and for this design, execution, completion and remedying 

of defects.  

  

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have 

their origin in any eligible source country as defined by the Procuring Entity.  

  

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 

and of all methods of construction. Except to the extent specified in the Contract, the Contractor (i) 

shall be responsible for all Contractor's Documents, Temporary Works, and such design of each item of 
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Plant and Materials as is required for the item to be in accordance with the Contract, and (ii) shall not 

otherwise be responsible for the design or specification of the Permanent Works.  

  

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements 

and methods which the Contractor proposes to adopt for the execution of the Works. No significant 

alteration to these arrangements and methods shall be made without this having previously been 

notified to the Engineer.  

  

4.1.6 The Contractor shall not commence any Works, including mobilization and/or pre-construction 

activities (e.g. limited clearance for haul roads, site accesses and work site establishment, geotechnical 

investigations or investigations to select ancillary features such as quarries and borrow pits), unless the 

Engineer is satisfied that appropriate measures are in place to address environmental, social, health and 

safety risks and impacts.  

  

4.1.7 If the Contract specifies that the Contract or shall design any part of the Permanent Works, then 

unless otherwise stated in the Particular Conditions:  

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in 

accordance with the procedures specified in the Contract;  

b) These Contractor's Documents shall be in accordance with the Specification and 

Drawings, shall be written in the language for communications defined in Sub-Clause 1.4 [Law 

and Language], and shall include additional information required by the Engineer to add to the  

Drawings for co-ordination of each Party's designs;  

c) The Contractor shall be responsible for this part and it shall, when the Works are 

completed, be fit for such purposes for which the part is intended as are specified in the Contract; 

and  

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to 

the Engineer the “as- built” documents and, if applicable, operation and maintenance manuals 

in accordance with the Specification and insufficient detail for the Procuring Entity to operate, 

maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over 

of the Works and Sections] until these documents and manuals have been submitted to the 

Engineer.  

4.2 Performance Security  

  

4.2.1 Performance security shall not be required for contracts estimated to cost less than Kenya shillings 

five million shillings.  

  

4.2.2 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the 

amount stated in the SCC and denominated in the currency (ies) of the Contractor in a freely convertible 

currency acceptable to the Procuring Entity. If an amount is not stated in the SCC, this Sub-Clause shall 

not apply.  

  

4.2.3 The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days 

after receiving the Letter of Acceptance and shall send a copy to the Engineer. The Performance Security 

shall be issued by a reputable Procuring Entity or financial institution selected by the Contractor and 

shall be in the form annexed to the Particular Conditions, as stipulated by the Procuring Entity in the 

SCC, or in another form approved by the Procuring Entity.  

  

4.2.4 The Contractor shall ensure that the Performance Security is valid and enforceable until the 

Contractor has executed and completed the Works and remedied any defects. If the terms of the 
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Performance Security specify its expiry date, and the Contractor has not become entitled to receive the 

Performance Certificate by the date 30 days prior to the expiry date, the Contractor shall extend the 

validity of the Performance Security until the Works have been completed and any defects have been 

remedied.  

  

4.2.5 The Procuring Entity shall not make a claim under the Performance Security, except for amounts 

to which the Procuring Entity is entitled under the Contract. The Procuring Entity shall indemnify and 

hold the Contractor harmless against and from all damages, losses and expenses (including legal fees 

and expenses) resulting from a claim under the Performance Security to the extent to which the 

Procuring Entity was not entitled to make the claim.  

  

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 21 days after 

receiving a copy of the Performance Certificate.  

  

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer 

determines an addition or a reduction to the Contract Price as a result of a change in cost and/or 

legislation, or as a result of a Variation, amounting to more than 25 percent of the portion of the 

Contract Price payable in a specific currency, the Contractor shall at the Engineer's request promptly 

increase, or may decrease, as the case may be, the value of the Performance Security in that currency 

by an equal percentage.  

  

4.3 Contractor's Representative  

  

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority 

necessary to act on the Contractor's behalf under the Contract. Unless the Contractor's Representative 

is named in the Contract, the Contractor shall, prior to the Commencement Date, submit to the Engineer 

for consent the name and particulars of the person the Contractor proposes to appoint as Contractor's 

Representative. If consent is withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's 

Personnel], or if the appointed person fails to act as Contractor's Representative, the Contractor shall 

similarly submit the name and particulars of another suitable person for such appointment. The 

Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 

Contractor's Representative or appoint a replacement.  

4.3.2 The whole time of the Contractor's Representative shall be given to directing the Contractor's 

performance of the Contract. If the Contractor's Representative is to be temporarily absent from the 

Site during the execution of the Works, a suitable replacement person shall be appointed, subject to the 

Engineer's prior consent, and the Engineer shall be notified accordingly.  

  

4.3.3 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under 

Sub- Clause 3.3 [Instructions of the Engineer].  

  

The Contractor's Representative may delegate any powers, functions and authority to any competent 

person, and may at any time revoke the delegation. Any delegation or revocation shall not take 

effect until the Engineer has received prior notice signed by the Contractor's Representative, naming 

the person and specifying the powers, functions and authority being delegated or revoked.  

  

4.3.4 The Contractor's Representative shall be fluent in the language for communications defined in 

Sub- Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the 

said language, the Contractor shall make competent interpreters available during all working hours in 

a number deemed sufficient by the Engineer.  
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4.4 Subcontractors  

4.4.1 The Contractor shall not subcontract the whole of the Works.  

  

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or 

employees, as if they were the acts or defaults of the Contractor. Unless otherwise stated in the 

Particular Conditions:  

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, 

or to a subcontract for which the Subcontractor is named in the Contract;  

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors;  

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended 

date of the commencement of each Subcontractor's work, and of the commencement of such 

work on the Site; and  

d) each subcontract shall include provisions which would entitle the Procuring Entity to 

require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment 

of Benefit of Subcontract] (if or when applicable) or in the event of termination under Sub- 

Clause15.2 [Termination by Procuring Entity].  

4.4.2 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor.  

  

4.4.3 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors 

from the Country to be appointed as Subcontractors.  

4.5 Assignment of Benefit of Subcontract  

  

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period 

and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to 

the Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the 

Contractor shall have no liability to the Procuring Entity for the work carried out by the Subcontractor 

after the assignment takes effect.  

 

4.6 Co-operation  

  

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to:  

a) The Procuring Entity's Personnel,  

b) Any other contractors employed by the Procuring Entity, and  

c) The personnel of any legally constituted public authorities, who may be employed in 

the execution on or near the Site of any work not included in the Contract.  

  

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor 

to suffer delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors 

may include the use of Contractor's Equipment, Temporary Works or access arrangements which are 

the responsibility of the Contractor. If, under the Contract, the Procuring Entity is required to give to 

the Contractor possession of any foundation, structure, plant or means of access in accordance with 

Contractor’s Documents, the Contractor shall submit such documents to the Engineer in the time and 

manner stated in the Specification.  

  

4.7 Setting Out  

  

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference 

specified in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct 

positioning of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or 
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alignment of the Works. The Procuring Entity shall be responsible for any errors in these specified or 

notified items of reference, but the Contractor shall use reasonable efforts to verify their accuracy before 

they are used.  

  

4.7.2 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated 

by an error in these items of reference, and an experienced contractor could not reasonably have 

discovered such error and avoided this delay and/or Cost, the Contractor shall give notice to the 

Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and  

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.  

  

4.7.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error could not 

reasonably have been discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above 

related to these.  

  

4.8 Safety Procedures  

The Contractor shall:  

a) Comply with all applicable safety regulations,  

b) Take care for the safety of all persons entitled to be on the Site,  

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to avoid 

danger to these persons,  

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over 

under Clause10 [Procuring Entity's Taking Over], and  

e) Provide any Temporary Works (including roadways, footways, guards and fences) which may 

be necessary, because of the execution of the Works, for the use and protection of the public and 

of owners and occupiers of adjacent land.  

  

4.9 Quality Assurance  

  

The Contractor shall institute a quality assurance system to demonstrate compliance with the 

requirements of the Contract. The system shall be in accordance with the details stated in the Contract. 

The Engineer shall be entitled to audit any aspect of the system.  

  

Details of all procedures and compliance documents shall be submitted to the Engineer for information 

before each design and execution stage is commenced. When any document of a technical nature is 

issued to the Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the 

document itself. Compliance with the quality assurance system shall not relieve the Contractor of any 

of his duties, obligations or responsibilities under the Contract.  

  

4.10 Site Data  

  

The Procuring Entity shall have made available to the Contractor for his information, prior to the Base 

Date, all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions 

at the Site, including environmental aspects. The Procuring Entity shall similarly make available to the 

Contract or all such data which come into the Procuring Entity's possession after the Base Date. The 

Contractor shall be responsible for interpreting all such data.  
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To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed 

to have obtained all necessary information as to risks, contingencies and other circumstances which 

may influence or affect the Tender or Works. To the same extent, the Contractor shall be deemed to 

have inspected and examined the Site, its surroundings, the above data and other available 

information, and to have been satisfied before submitting the Tender as to all relevant matters, 

including (without limitation):  

a) The form and nature of the Site, including sub-surface conditions,  

b) The hydrological and climatic conditions,  

c) The extent and nature of the work and Goods necessary for the execution and completion of the 

Works and the remedying of any defects,  

d) The Laws, procedures and labor practices of the Country, and  

e) The Contractor's requirements for access, accommodation, facilities, personnel, power, transport, 

water and other services.  

  

4.11 Sufficiency of the Accepted Contract Amount  

4.11.1 The Contractor shall be deemed to:  

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 

Amount, and  

b) Have based the Accepted Contract Amount on the data, interpretations, 

necessary information, inspections, examinations and satisfaction as to all relevant 

matters referred to in Sub-Clause 4.10 [Site Data].  

  

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, if any) and all 

things necessary for the proper execution and completion of the Works and the remedying of any 

defects.  

  

4.12 Unforeseeable Physical Conditions  

  

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-

made and other physical obstructions and pollutants, which the Contractor encounters at the Site when 

executing the Works, including sub-surface and hydrological conditions but excluding climatic 

conditions.  

  

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have 

been Unforeseeable, the Contractor shall give notice to the Engineer as soon as practicable.  

  

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, 

and shall set out the reasons why the Contractor considers them to be Unforeseeable. The 

Contractor shall continue executing the Works, using such proper and reasonable measures as are 

appropriate for the physical conditions, and shall comply with any instructions which the Engineer 

may give. If an instruction constitutes a Variation, Clause 13 [Variations and Adjustments] shall 

apply.  

  

4.12.3 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these conditions, the 

Contractor shall be entitled subject to notice under Sub-Clause 20.1 [Contractor's Claims] to:  

a) An extension of time for any such delay, if completion is or will be delayed, 

under Sub-Clause  

8.4 [Extension of Time for Completion], and  
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b) Payment of any such Cost, which shall be included in the Contract Price.  

  

4.12.4 Upon receiving such notice and inspecting and/or investigating these physical 

conditions, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) whether and (if so) to what extent these physical conditions were Unforeseeable, and 

(ii) the matters described in sub-paragraphs (a) and (b) above related to this extent.  

  

4.12.5 However, before additional Cost is finally agreed or determined under sub-paragraph 

(ii), the Engineer may also review whether other physical conditions in similar parts of the Works (if 

any) were more favorable than could reasonably have been foreseen when the Contractor submitted 

the Tender. If and to the extent that these more favorable conditions were encountered, the Engineer 

may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the reductions 

in Cost which were due to these conditions, which may be included (as deductions) in the Contract 

Price and Payment Certificates. However, the net effect of all adjustments under sub- paragraph (b) 

and all these reductions, for all the physical conditions encountered in similar parts of the Works, shall 

not result in any reduction in the Contract Price.  

  

4.12.6 The Engineer shall take account of any evidence of the physical conditions foreseen by 

the Contractor when submitting the Tender, which shall be made available by the Contractor, but shall 

not be bound by the Contractor's interpretation of any such evidence.  

  

4.13 Rights of Way and Facilities  

  

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 

possession of the Site including special and/or temporary rights-of-way which are necessary for the 

Works. The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities 

outside the Site which he may require for the purposes of the Works.  

  

4.14 Avoidance of Interference  

The Contractor shall not interfere unnecessarily or improperly with: 

 a) The convenience of the public, or  

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they are 

public or in the possession of the Procuring Entity or of others.  

  

The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 

interference.  

  

4.15 Access Route  

  

The Contractor shall be deemed to have been satisfied as to the suitability and availability of access route 

to the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from 

being damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include 

the proper use of appropriate vehicles and routes.  

  

Except as otherwise stated in these Conditions:  

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 

required for his use of access routes;  
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b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 

permission which may be required from the relevant authorities for his use of routes, signs and 

directions;  

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 

of any access route;  

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and  

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 

shall be borne by the Contractor.  

  

4.16 Transport of Goods  

Unless otherwise stated in the Particular Conditions:  

a) The Contractor shall give the Engineer not less than 21 days' notice of the date  on which any 

Plant or a major item of other Goods will be delivered to the Site;  

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 

protecting all Goods and other things required for the Works; and  

c) The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 

losses and expenses (including legal fees and expenses) resulting from the transport of Goods, and shall 

negotiate and pay all claims arising from their transport.  

  

4.17 Contractor's Equipment  

  

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site,  

Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. 

The Contractor shall not remove from the Site any major items of Contractor's Equipment without 

the consent of the Engineer. However, consent shall not be required for vehicles transporting Goods 

or Contractor's Personnel off Site.  

  

4.18 Protection of the Environment  

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and 

to limit damage and nuisance to people and property resulting from pollution, noise and other results 

of his operations. The Contractor shall ensure that emissions, surfaced is charges and effluent from the 

Contractor's activities shall not exceed the values stated in the Specification or prescribed by applicable 

Laws. 

 

  

4.19 Electricity, Water and Gas  

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, 

water and other services he may require for his construction activities and to the extent defined in the 

Specifications, for the tests.  

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, 

water, gas and other services as may be available on the Site and of which details and prices are 

given in the Specification. The Contractor shall, at his risk and cost, provide any apparatus 

necessary for his use of these services and for measuring the quantities consumed.  

4.19.2 The quantities consumed and the amounts due (at these prices) for such services shall be agreed 

or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-

Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.  

4.20 Procuring Entity's Equipment and Free-Issue Materials  
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4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use 

of the Contractor in the execution of the Works in accordance with the details, arrangements and 

prices stated in the Specification. Unless otherwise stated in the Specification:  

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that  

b) The Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of 

the Contractor's Personnel is operating it, driving it, directing it or in possession or control of 

it.  

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring 

Entity's Equipment shall be agreed or determined by the Engineer in accordance with Sub-Clause 2.5 

[Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 

amounts to the Procuring Entity.  

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance 

with the details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide 

these materials  at the time and place specified in the Contract. The Contractor shall then visually 

inspect them and shall promptly give notice to the Engineer of any shortage, defect or default in 

these materials. Unless otherwise agreed by both Parties, the Procuring Entity shall immediately 

rectify the notified shortage, defect or default.  

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and 

control of the Contractor. The Contractor's obligations of inspection, care, custody and control shall 

not relieve the Procuring Entity of liability for any shortage, defect or default not apparent from a 

visual inspection.  

4.21 Progress Reports  

4.21.1 Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared 

by the Contractor and submitted to the Engineer in six copies. The first report shall cover the period 

up to the end of the first calendar month following the Commencement Date. Reports shall be 

submitted monthly thereafter, each within 7 days after the last day of the period to which it relates.  

  

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be 

outstanding at the completion date stated in the Taking-Over Certificate for the Works.  

  

Each report shall include:  

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 

including these stages for work by each nominated Subcontractor (as defined in  

Clause 5 [Nominated Subcontractors]),  

b) photographs showing the status of manufacture and of progress on the Site;  

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of:  

i) commencement of manufacture, ii) Contractor's inspections,  

iii) tests, and  

iv) shipment and arrival at the Site;  

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];  

e) copies of quality assurance documents, test results and certificates of Materials;  

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-

Clause  

20.1 [Contractor's Claims];  

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 

aspects and public relations; and  



 

Page 132 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

h) Comparisons of actual and planned progress, with details of any events or circumstances which may 

jeopardize the completion in accordance with the Contract, and the measures being (or to be) 

adopted to overcome delays.  

  

4.21.3 The Contractor shall provide immediate notification to the Engineer of incidents in the 

following categories. Full details of such incidents shall be provided to the Engineer within the time 

frame agreed with the Engineer.  

a) confirmed or likely violation of any law or international agreement;  

b) any fatality or serious injury;  

c) significant adverse effects or damage to private property (e.g. vehicle accident, damage 

from fly rock, working beyond the boundary);  

d) major pollution of drinking water aquifer or damage or destruction of rare or 

endangered habitat (including protected areas) or species; or  

e) Any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or 

other violations involving children.  

4.22 Security of the Site  

Unless otherwise stated in the Particular Conditions:  

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and  

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 

Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site.  

  

4.23 Contractor's Operations on Site  

  

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may 

be obtained by the Contractor and agreed by the Engineer as additional working areas. The Contractor 

shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 

the Site and these additional areas, and to keep them off adjacent land. During the execution of the 

Works, the Contractor shall keep the Site free from all unnecessary obstruction and shall store or 

dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away and 

remove from the Site any wreckage, rubbish and Temporary Works which are no longer required.  

  

4.23.2 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from 

that part of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, 

surplus material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the 

Site and the Works in a clean and safe condition. However, the Contractor may retain on Site, during 

the Defects Notification Period, such Goods as are required for the Contractor to fulfil obligations 

under the Contract.  

4.24 Fossils  

  

All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological 

or archaeological interest found on the Site shall be placed under the care and authority of the 

Procuring Entity. The Contractor shall take reasonable precautions to prevent Contractor's Personnel 

or other persons from removing or damaging any of these findings. The Contractor shall, upon 

discovery of any such finding, promptly give notice to the Engineer, who shall issue instructions for 

dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the instructions, 

the Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause  

20.1 [Contractor's Claims] to:   

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and  
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b) Payment of any such Cost, which shall be included in the Contract Price.  

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

  

5. Nominated sub-contractors  

5.1 Definition of “nominated Subcontractor  

In the Contract, “nominated Subcontractor” means a Subcontractor:  

a) Who is stated in the Contract as being a nominated Subcontractor, or  

b) Whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor to 

employ as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].  

  

5.2 Objection to Nomination  

  

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom 

the Contractor raises reasonable objection by notice to the Engineer as soon as practicable, with 

supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) 

any of the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor 

against and from the consequences of the matter:  

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength;  

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or  

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work (including design, if any), the nominated Subcontract or shall:  

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge 

his obligations and liabilities under the Contract;  

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in connection 

with the Contract and from the consequences of any failure by the Subcontractor to perform these 

obligations or to fulfil these liabilities, and iii) Be paid only if and when the Contractor has received 

from the Procuring Entity payments for sums due under the Subcontract referred to under Sub-Clause 

5.3 [Payment to nominated Subcontractors].  

  

5.3 Payments to nominated Subcontractors  

  

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 

Subcontractor's invoices approved by the Contractor which the Engineer certifies to be due in 

accordance with the subcontract. These amounts plus other charges shall be included in the Contract 

Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated 

in Sub-Clause  

 

 5.4  Evidence of Payments  

  

Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, 

the Engineer may request the Contractor to supply reasonable evidence that the nominated 

Subcontractor has received all amounts due in accordance with previous Payment Certificates, less 

applicable deductions for retention or otherwise. Unless the Contractor:  

a) Submits this reasonable evidence to the Engineer, or  

b) i)  satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold 

or refuse to pay these amounts, and  
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ii) submits to the Engineer reasonable evidence that the nominated Subcontractor has been 

notified of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) 

pay, direct to the nominated Subcontractor, part or all of such amounts previously certified 

(less applicable deductions) as are due to the nominated Subcontractor and for which the 

Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) above. The 

Contractor shall then repay, to the Procuring Entity, the amount which the nominated 

Subcontractor was directly paid by the Procuring Entity.  

  

6. Staff and Labor  

  

6.1 Engagement of Staff and Labor  

  

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the 

engagement of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, 

when appropriate, housing. The Contractor is encouraged, to the extent practicable and reasonable, 

to employ staff and labor with appropriate qualifications and experience from sources within the 

Country.  

  

6.2 Rates of Wages and Conditions of Labor  

  

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower 

than those established for the trade or industry where the work is carried out. If no established rates 

or conditions are applicable, the Contractor shall pay rates of wages and observe conditions which are 

not lower than the general level of wages and conditions observed locally by Procuring Entity's whose 

trade or industry is similar to that of the Contractor.  

  

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 

income taxes in Kenya in respect of such of their salaries, wages, allowances and any benefits as are 

subject to tax under the Laws of Kenya for the time being in force, and the Contractor shall perform 

such duties in regard to such deductions there of as may be imposed on him by such Laws. 

  

6.3 Persons in the Service of Procuring Entity  

  

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring 

Entity's Personnel.  

  

6.4 Labor Laws  

  

The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel, 

including Laws relating to their employment, health, safety, welfare, immigration and emigration, and 

shall allow them all their legal rights.  

  

The Contractor shall require his employees to obey all applicable Laws, including those concerning 

safety at work.  

  

6.5 Working Hours  

  

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal 

working hours stated in the SCC, unless: 
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a) Otherwise stated in the Contract,  

b) The Engineer gives consent, or  

c) The work is unavoidable, or necessary for the protection of life or property or for the safety 

of the Works, in which case the Contractor shall immediately advise the Engineer.  

  

6.6 Facilities for Staff and Labor  

  

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 

accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall also provide 

facilities for the Procuring Entity's Personnel as stated in the Specification.  

   

The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or 

permanent living quarters within the structures forming part of the Permanent Works.  

  

6.7 Health and Safety  

  

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and 

safety of the Contractor's Personnel. In collaboration with local health authorities, the Contractor shall 

ensure that medical staff, first aid facilities, sick bay and ambulance service are available at all times at 

the Site and at any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable 

arrangements are made for all necessary welfare and hygiene requirements and for the prevention of 

epidemics.  

  

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 

maintaining safety and protection against accidents. This person shall be qualified for this responsibility 

and shall have the authority to issue instructions and take protective measures to prevent accidents. 

Throughout the execution of the Works, the Contractor shall provide whatever is required by this 

person to exercise this responsibility and authority.  

  

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after 

its occurrence. The Contractor shall maintain records and make reports concerning health, safety and 

welfare of persons, and damage to property, as the Engineer may reasonably require.  

  

6.7.3 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme via an 

approved service provider and shall undertake such other measures as are specified in this Contract 

to reduce the risk of the transfer of the HIV virus between and among the Contractor's Personnel and 

the local community, to promote early diagnosis and to assist affected individuals.  

 

6.8 Contractor's Superintendence  

  

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 

Contractor's obligations, the Contractor shall provide all necessary superintendence to plan, arrange, 

direct, manage, inspect and test the work.  

  

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge 

of the language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the 

operations to be carried out (including the methods and techniques required, the hazards likely to be 

encountered and methods of preventing accidents), for the satisfactory and safe execution of the 

Works.  
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6.9 Contractor's Personnel  

  

6.9.1 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and 

experienced in their respective trades or occupations. The Engineer may require the Contractor to 

remove (or cause to be removed) any person employed on the Site or Works, including the 

Contractor's Representative if applicable, who:  

a) Persists in any misconduct or lack of care,  

b) Carries out duties incompetently or negligently,  

c) Fails to conform with any provisions of the Contract,  

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the 

environment, or  

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption 

during the execution of the Works.  

  

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person.  

6.10 Records of Contractor's Personnel and Equipment  

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each 

calendar month, in a form approved by the Engineer, until the Contractor has completed all work 

which is known to be outstanding at the completion date stated in the Taking-Over Certificate for the 

Works.  

6.11 Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of 

persons and property on and near the Site.  

6.12 Foreign Personnel  

6.12.1 The Contractor may bring in to the Country any foreign personnel who are necessary for the 

execution of the Works to the extent allowed by the applicable Laws. The Contractor shall ensure that 

these personnel are provided with the required residence visas and work permits. The Procuring Entity 

will, if requested by the Contractor, use his lowest endeavors in a timely and expeditious manner to 

assist the Contract or in obtaining any local, state, and national or government permission required 

for bringing in the Contractor's personnel.  

6.12.2 The Contractor shall be responsible for the return of these personnel to the place where they 

were recruited or to their domicile. In the event of the death in the Country of any of these personnel 

or members of their families, the Contractor shall similarly be responsible for making the appropriate 

arrangements for their return or burial.  

6.13 Supply of Foodstuffs  

The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated 

in the Specification at reasonable prices for the Contractor's Personnel for the purposes of or in 

connection with the Contract.  

6.14 Supply of Water  

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of 

drinking and other water for the use of the Contractor's Personnel.  
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6.15 Measures against Insect and Pest Nuisance  

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel 

employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The 

Contractor shall comply with all the regulations of the local health authorities, including use of 

appropriate insecticide.  

6.16 Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, 

give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, 

gift, barter or disposal thereof by Contractor's Personnel.  

6.17 Arms and Ammunition  

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition 

of any kind, or allow Contractor's Personnel to do so.  

6.18 Festivals and Religious Customs  

The Contractor shall respect the Country's recognized festivals, days of rest and religious or other 

customs.  

6.19 Funeral Arrangements  

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral 

arrangements for any of his local employees who may die while engaged upon the Works.  

6.20 Prohibition of Forced or Compulsory Labor  

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 

performed, that is exacted from an individual under threat of force or penalty, and includes any kind 

of involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-

contracting arrangements.  

6.21 Prohibition of Harmful Child Labor  

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to 

be hazardous, or to interfere with, the child's education, or to be harmful to the child's health or 

physical, mental, spiritual, moral, or social development. Where the relevant labor laws of the Country 

have provisions for employment of minors, the Contract or shall follow those laws applicable to the 

Contractor. Children below the age of 18 years shall not be employed in dangerous work.  

6.22 Employment Records of Workers  

The Contractor shall keep complete and accurate records of the employment of labor at the Site. The 

records shall include the names, ages, genders, hours worked and wages paid to all workers. These 

records shall be summarized on a monthly basis and submitted to the Engineer. These records shall be 

included in the details to be submitted by the Contractor under Sub-Clause 6.10 [Records of 

Contractor's Personnel and Equipment].  

6.23 Workers' Organizations  

The Contractor shall comply with laws on workers' rights to form and to join workers' organizations 

without interference and to bargain collectively.  

6.24 Non-Discrimination and Equal Opportunity  

The Contractor shall not make employment decisions on the basis of personal characteristics unrelated 

to inherent job requirements. The Contractor shall base the employment relationship on the principle 
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of equal opportunity and fair treatment and shall not discriminate with respect to aspects of the 

employment relationship, including recruitment and hiring, compensation (including wages and 

benefits), working conditions and terms of employment, access to training, promotion, termination of 

employment or retirement, and discipline.  

7. Plant, Materials and Workmanship  

  

7.1 Manner of Execution  

  

The Contractor shall carry out the manufacture of Plant, the production and manufacture of Materials, 

and all other execution of the Works:  

a) In the manner (if any) specified in the Contract,  

b) In a proper workman like and careful manner, in accordance with recognized good practice, 

and  

c) With properly equipped facilities and non-hazardous Materials, except as otherwise specified 

in the Contract.  

  

7.2 Samples  

The Contractor shall submit the following samples of Materials, and relevant information, to the Engineer 

for consent prior to using the Materials in or for the Works:  

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the  

Contractor's cost, and  

b) Additional samples instructed by the Engineer as a Variation.  

Each sample shall be labeled as to origin and intended use in the Works.  

  

7.3 Inspection  

7.3.1 The Procuring Entity's Personnel shall at all reasonable times:  

a) Have full access to all parts of the Site and to all places from which natural Materials 

are being obtained, and  

b) During production, manufacture and construction (at the Site and elsewhere), be 

entitled to examine, inspect, measure and test the materials and workmanship, and to check 

the progress of manufacture of Plant and production and manufacture of Materials.  

  

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety equipment. No such activity shall 

relieve the Contractor from any obligation or responsibility. 

The Contractor shall give notice to the Engineer whenever any work is ready and before it is covered 

up, put out of sight, or packaged for storage or transport. The Engineer shall then either carry out the 

examination, inspection, measurement or testing without unreasonable delay, or promptly give notice 

to the Contractor that the Engineer does not require to do so. If the Contractor fails to give the notice, 

he shall, if and when required by the Engineer, uncover the work and thereafter reinstate and make 

good, all at the Contractor's cost.  

7.4 Testing  

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after 

Completion (if any).  

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 

assistance, documents and other information, electricity, equipment, fuel, consumables, instruments, 
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labor, materials, and suitably qualified and experienced staff, as are necessary to carry out the specified 

tests efficiently. The Contractor shall agree, with the Engineer, the time and place for the specified 

testing of any Plant, Materials and other parts of the Works.  

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of 

specified tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests 

show that the tested Plant, Materials or workmanship is not in accordance with the Contract, the cost 

of carrying out this Variation shall be borne by the Contractor, notwithstanding other provisions of 

the Contract.  

7.4.3 The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention 

to attend the tests. If the Engineer does not attend at the time and place agreed, the Contractor may 

proceed with the tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed 

to have been made in the Engineer's presence.  

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a 

result of a delay for which the Procuring Entity is responsible, the Contractor shall give notice to 

the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and  

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.  

7.4.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. The Contractor shall promptly forward to the 

Engineer duly certified reports of the tests. When the specified tests have been passed, the Engineer 

shall endorse the Contractor's test certificate, or issue a certificate to him, to that effect. If the Engineer 

has not attended the tests, he shall be deemed to have accepted the readings as accurate. 

  

7.5 Rejection  

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 

workmanship is found to be defective or otherwise not in accordance with the Contract, the Engineer 

may reject the Plant, Materials or workmanship by giving notice to the Contractor, with reasons. The 

Contractor shall then promptly make good the defect and ensure that the rejected item complies with 

the Contract.  

7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be 

repeated under the same terms and conditions. If the rejection and retesting cause the Procuring Entity 

to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay 

these costs to the Procuring Entity.  

7.6 Remedial Work  

7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor 

to:  

a) remove from the Site and replace any Plant or Materials which is not in accordance 

with the Contract,  

b) remove and re-execute any other work which is not in accordance with the Contract, 

and  

c) Execute any work which is urgently required for the safety of the Works, whether 

because of an accident, unforeseeable event or otherwise.  

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the 

time (if any) specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).  
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7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to 

employ and pay other persons to carry out the work. Except to the extent that the Contractor would 

have been entitled to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring 

Entity's Claims] pay to the Procuring Entity all costs arising from this failure.  

7.7 Ownership of Plant and Materials  

  

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the extent 

consistent with the Laws of the Country, become the property of the Procuring Entity at whichever is 

the earlier of the following times, free from liens and other encumbrances:  

a) When it is incorporated in the Works;  

b) When the Contractor is paid the corresponding value of the Plant and Materials under Sub- 

Clause 8.10 [Payment for Plant and Materials in Event of Suspension].  

  

7.8 Royalties  

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other 

payments for:  

a) Natural Materials obtained from outside the Site, and  

b) The disposal of material from demolitions and excavations and of other surplus material 

(whether natural or man-made), except to the extent that disposal areas within the Site are 

specified in the Contract.  

  

8. Commencement, Delays and Suspension  

  

8.1 Commencement of Works  

  

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date 

shall be the date at which the following precedent conditions have all been fulfilled and the Engineer's 

notification recording the agreement of both Parties on such fulfilment and instructing to commence 

the Work is received by the Contractor:  

a) Contract by relevant authorities of the Country;  

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial 

arrangements (under Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]);  

c) signature of the Contract Agreement by both Parties, and if required, approval of the 

except if otherwise specified in the SCC, effective access to and possession of the Site given to 

the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance with  

Laws] as required for the commencement of the Works  

d) Receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance 

Payment] provided that the corresponding Procuring Entity guarantee has been delivered by 

the Contractor.  

  

8.1.2 If the said Engineer's instruction is not received by the Contractor within 180 days from his 

receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under 

Sub- Clause 16.2 [Termination by Contractor].  

  

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable 

after the Commencement Date and shall then proceed with the Works with due expedition and without 

delay.  

  

8.2 Time for Completion  
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The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 

Completion for the Works or Section (as the case may be), including: a) achieving the passing of the 

Tests on Completion, and  

b) completing all work which is stated in the Contract as being required for the Works 

or Section to be considered to be completed for the purposes of taking-over under Sub-

Clause 10.1 Programme  

  

8.2.1 The Contractor shall submit a detailed time programme to the Engineer within 14 days after 

receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit 

a revised programme whenever the previous programme is inconsistent with actual progress or with 

the Contractor's obligations. Each programme shall include:  

a) the order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage of design (if any), Contractor's Documents, procurement, 

manufacture of Plant, delivery to Site, construction, erection and testing,  

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]),  

c) the sequence and timing of inspections and tests specified in the Contract, and  

d) a supporting report which includes:  

i) a general description of the methods which the Contract or intends to adopt, and of the 

major stages, in the execution of the Works, and  

ii) Details showing the Contractor's reasonable estimate of the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment, required on the Site for 

each major stage.  

  

8.2.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor 

stating the extent to which it does not comply with the Contract, the Contractor shall proceed in 

accordance with the programme, subject to his other obligations under the Contract. The Procuring 

Entity's Personnel shall be entitled to rely upon the programme when planning their activities.  

  

8.2.3 The Contractor shall promptly give notice to the Engineer of specific probable future events or 

circumstances which may adversely affect the work, increase the Contract Price or delay the execution 

of the Works. The Engineer may require the Contractor to submit an estimate of the anticipated effect 

of the future event or circumstances, and/or a proposal under Sub-Clause 13.3 [Variation Procedure].  

  

8.2.4 If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent 

stated) to comply with the Contract or to be consistent with actual progress and the Contractor's stated 

intentions, the Contractor shall submit a revised programme to the Engineer in accordance with this 

Sub-Clause.  

  

8.3 Extension of Time for Completion  

  

8.3.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension 

of the Time for Completion if and to the extent that completion for the purposes of Sub-Clause10.1 

[Taking Over of the Works and Sections] is or will be delayed by any of the following causes:  

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub- Clause 

13.3 [Variation Procedure]) or other substantial change in the quantity of an item of work included 

in the Contract,  

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these  

Conditions,  
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c) exceptionally adverse climatic conditions,  

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 

governmental actions, or  

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the 

Procuring Entity's Personnel, or the Procuring Entity's other contractors.  

  

8.3.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the 

Contractor shall give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's Claims]. 

When determining each extension of time under Sub-Clause 20.1, the Engineer shall review previous 

determinations and may increase, but shall not decrease, the total extension of time.  

  

8.4 Delays Caused by Authorities  

If the following conditions apply, namely:  

a) The Contractor has diligently followed the procedures laid down by the relevant legally 

constituted public authorities in the Country,  

b) These authorities delay or disrupt the Contractor's work, and  

c) The delay or disruption was Unforeseeable, then this delay or disruption will be 

considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time 

for Completion].  

8.5 Rate of Progress  

 8.5.1  If, at any time:  

a) Actual progress is too slow to complete within the Time for Completion, and/or  

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 

8.3 

[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time 

for Completion], then the Engineer may instruct the Contractor to submit, under Sub-

Clause 8.3 [Programme], a revised programme and supporting report describing the 

revised methods which the Contractor proposes to adopt in order to expedite progress 

and complete within the Time for Completion. 

  

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which may 

require increases in the working hours and/or in the numbers of Contractor's Personnel and/or 

Goods, at the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to 

incur additional costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's 

Claims] pay these costs to the Procuring Entity, in addition to delay damages (if any) under Sub-

Clause 8.7 below.  

  

8.5.2 Additional costs of revised methods including acceleration measures, instructed by the Engineer 

to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] 

shall be paid by the Procuring Entity, without generating, however, any other additional payment 

benefit to the Contractor.  

  

 8.6  Delay Damages  

  

8.4.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor 

shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the 

Procuring Entity for this default. These delay damages shall be the sum stated in the SCC, which shall be 

paid for everyday which shall elapse between the relevant Time for Completion and the date stated in 
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the Taking-Over Certificate .However, the total amount due under this Sub-Clause shall not exceed the 

maximum amount of delay damages (if any) stated in the SCC.  

  

8.4.2 These delay damages shall be the only damages due from the Contractor for such default, other 

than in the event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to 

completion of the Works. These damages shall not relieve the Contractor from his obligation to 

complete the Works, or from any other duties, obligations or responsibilities which he may have under 

the Contract.  

  

8.7 Suspension of Work  

  

The Engineer may at any time instruct the Contractor to suspend progress of part or all of the Works. 

During such suspension, the Contractor shall protect, store and secure such part or the Works against 

any deterioration, loss or damage.  

  

The Engineer may also notify the cause for the suspension. If and to the extent that the cause is notified 

and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.  

  

8.8 Consequences of Suspension  

  

 8.8.1  If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's 

instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, the 

Contractor shall give notice to the Engineer and shall been titled subject to Sub-Clause 20.1 

[Contractor's Claims] to:  

 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause  

8.4 [Extension of Time for Completion], and  

b) Payment of any such Cost, which shall be included in the Contract Price.  

  

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

  

8.8.2  The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 

incurred in, making good the consequences of the Contractor's faulty design, workmanship 

or materials, or of the Contractor's failure to protect, store or secure in accordance with 

Sub-Clause 8.8 [Suspension of Work].  

 8.9  Payment for Plant and Materials in Event of Suspension  

  

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/or 

Materials which have not been delivered to Site, if:  

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 

30 days, and  

b) The Contractor has marked the Plant and/or Materials as the Procuring Entity's property in 

accordance with the Engineer's instructions.  

  

8.10 Prolonged Suspension  
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If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, 

the Contractor may request the Engineer's permission to proceed. If the Engineer does not give 

permission within 30 days after being requested to do so, the Contractor may, by giving notice to 

the Engineer, treat the suspension as an omission under Clause 13 [Variations and Adjustments] of 

the affected part of the Works. If the suspension affects the whole of the Works, the Contractor may 

give notice of termination under Sub-Clause 16.2 [Termination by Contractor].  

  

8.11 Resumption of Work  

  

After the permission or instruction to proceed is given, the Contractor and the Engineer shall jointly 

examine the Works and the Plant and Materials affected by the suspension. The Contractor shall 

make good any deterioration or defect in or loss of the Works or Plant or Materials, which has 

occurred during the suspension after receiving from the Engineer an instruction to this effect under 

Clause13 [Variations and Adjustments].  

  

9. Tests on Completion  

9.1 Contractor's Obligations  

  

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub- 

Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph (d) of Sub- 

Clause 4.1 [Contractor's General Obligations].  

  

9.1.2 The Contractor shall give to the Engineer not less than 21 days' notice of the date after which 

the Contract or will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, 

Tests on Completion shall be carried out within 14 days after this date, on such day or days as the 

Engineer shall instruct.  

  

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances for 

the effect of any use of the Works by the Procuring Entity on the performance or other characteristics 

of the Works. As soon as the Works, or a Section, have passed any Tests on Completion, the Contractor 

shall submit a certified report of the results of these Tests to the Engineer.  

  

9.2 Delayed Tests  

  

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 

[Testing] (fifth paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall be 

applicable. If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may 

by notice require the Contractor to carry out the Tests within 21 days after receiving the notice. The 

Contractor shall carry out the Tests on such day or days within that period as the Contract or may fix 

and of which he shall give notice to the Engineer. If the Contractor fails to carry out the Tests on 

Completion within the period of 21 days, the Procuring Entity's Personnel may proceed with the Tests 

at the risk and cost of the Contractor. The Tests on Completion shall then be deemed to have been 

carried out in the presence of the Contract or and the results of the Tests shall be accepted as accurate.  

  

9.3 Retesting  

  

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, 

and the Engineer or the Contractor may require the failed Tests, and Tests on Completion on any 

related work, to be repeated under the same terms and conditions.  
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9.4 Failure to Pass Tests on Completion  

  

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 

[Retesting], the Engineer shall be entitled to:  

a) Order further repetition of Tests on Completion under Sub-Clause 9.3;  

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the 

Works or Section, reject the Works or Section (as the case may be), in which event the Procuring 

Entity shall have the same remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 

[Failure to Remedy Defects]; or  

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests.  

  

9.4.2 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other 

obligations under the Contract, and the Contract Price shall be reduced by such amount as shall be 

appropriate to cover the reduced value to the Procuring Entity as a result of this failure. Unless the 

relevant reduction for this failure is stated (or its method of calculation is defined) in the Contract, the 

Procuring Entity may require the reduction to be  

(i) agreed by both Parties (in full satisfaction of this failure only) and paid before this Taking-

Over Certificate is issued, or  

(ii) Determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 

3.5 [Determinations].  

  

10. Procuring Entity's Taking over  

  

10.1 Taking Over of the Works and Sections  

  

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be 

taken over by the Procuring Entity when (i) the Works have been completed in accordance with the 

Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] and except as 

allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for the Works has been issued, 

or is deemed to have been issued in accordance with this Sub-Clause.  

  

10.1.2 The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not earlier 

than 14 days before the Works will, in the Contractor's opinion, be complete and ready for taking 

over. If the Works are divided into Sections, the Contract or may similarly apply for a Taking-Over 

Certificate for each Section.  

  

The Engineer shall, within 30 days after receiving the Contractor's application:  

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works 

or Section were completed in accordance with the Contract, except for any minor outstanding 

work and defects which will not substantially affect the use of the Works or Section for their 

intended purpose (either until or whilst this work is completed and these defects are 

remedied); or  

b) Reject the application, giving reasons and specifying the work required to be done by 

the Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall then 

complete this work before issuing a further notice under this Sub-Clause.  

  

10.1.3 If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's 

application within the period of 30 days, and if the Works or Section (as the case may be) are 
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substantially in accordance with the Contract, the Taking-Over Certificate shall be deemed to have 

been issued on the last day of that period.  

  

10.2 Taking Over of Parts of the Works  

  

10.2.1 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate 

for any part of the Permanent Works.  

  

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is 

either specified in the Contract or agreed by both Parties) unless and until the Engineer has issued a 

Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the Works 

before the Taking-Over Certificate is issued:  

a) The part which is used shall be deemed to have been taken over as from the date on 

which it is used,  

b) The Contractor shall cease to be liable for the care of such part as from this date, when 

responsibility shall pass to the Procuring Entity, and  

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this 

part.  

  

10.2.2 After the Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor 

shall be given the earliest opportunity to take such steps as may be necessary to carry out any 

outstanding Tests on Completion. The Contractor shall carry out these Tests on Completion as soon 

as practicable before the expiry date of the relevant Defects Notification Period.  

10.2.3 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part 

of the Works, other than such use as is specified in the Contractor agreed by the Contractor, the 

Contractor shall (i) give notice to the Engineer and (ii) be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to payment of any such Cost-plus profit, which shall be included in the Contract 

Price. After receiving this notice, the Engineer shall proceed in accordance with Sub- Clause 3.5 

[Determinations] to agree or determine this Cost and profit. 

 

10.2.4 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the 

delay damages thereafter for completion of the remainder of the Works shall be reduced. Similarly, 

the delay damages for the remainder of the Section (if any) in which this part is included shall also be 

reduced. For any period of delay after the date stated in this Taking-Over Certificate, the proportional 

reduction in these delay damages shall be calculated as the proportion which the value of the part so 

certified bears to the value of the Works or Section (as the case may be) as a whole. The Engineer shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. 

The provisions of this paragraph shall only apply to the daily rate of delay damages under Sub-Clause 

8.7 [Delay Damages] and shall not affect the maximum amount of these damages.  

10.3 Interference with Tests on Completion  

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 

Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity shall be 

deemed to have taken over the Works or Section (as the case may be) on the date when the Tests on 

Completion would otherwise have been completed. 

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out 

the Tests on Completion as soon as practicable, before the expiry date of the Defects Notification 

Period. The Engineer shall require the Tests on Completion to be carried out by giving 14 days' notice 

and in accordance with the relevant provisions of the Contract. 
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10.3.2 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the 

Tests on Completion, the Contractor shall give notice to the Engineer and shall be entitled subject to 

Sub- Clause 20.1 [Contractor's Claims] to:  

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and  

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.  

10.3.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

10.4 Surfaces Requiring Reinstatement  

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works 

shall not be deemed to certify completion of any ground or other surfaces requiring reinstatement.  

11. Defects Liability  

11.1 Completion of Outstanding Work and Remedying Defects  

In order that the Works and Contractor's Documents, and each Section, shall be in the condition 

required by the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects 

Notification Period or as soon as practicable thereafter, the Contractor shall:  

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, 

within such reasonable time as is instructed by the Engineer, and  

b) Execute all work required to remedy defects or damage, as may be notified by (or on 

behalf of) the Procuring Entity on or before the expiry date of the Defects Notification Period 

for the Works or Section (as the case may be).If a defect appears or damage occurs, the 

Contractor shall be notified accordingly, by (or on behalf of) the Procuring Entity.  

11.2 Cost of Remedying Defects  

  

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work 

and Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent 

that the work is attributable to:  

a) Any design for which the Contractor is responsible,  

b) Plant, Materials or workmanship not being in accordance with the Contract, or  

c) Failure by the Contractor to comply with any other obligation.  

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be 

notified promptly by (or on behalf of) the Procuring Entity and Sub-Clause 13.3 [Variation Procedure] 

shall apply.  

  

11.3 Extension of Defects Notification Period  

  

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an 

extension of the Defects Notification Period for the Works or a Section if and to the extent that the 

Works, Section or a major item of Plant (as the case may be, and after taking over) cannot be used for 

the purposes for which they are intended by reason of a defect or by reason of damage attributable 

to the Contractor. However, a Defects Notification Period shall not be extended by more than two 

years.  

  

11.3.2 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 

[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's 
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obligations under this Clause shall not apply to any defects or damage occurring more than two years 

after the Defects Notification Period for the Plant and /or Materials would otherwise have expired.  

  

11.4 Failure to Remedy Defects  

  

11.4.1 If the Contractor fails to remedy any defector damage within a reasonable time, a date may be 

fixed by (or on behalf of) the Procuring Entity, on or by which the defect or damage is to be remedied. 

The Contractor shall be given reasonable notice of this date.  

  

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial 

work was to be executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying 

Defects], the Procuring Entity may (at his option):  

a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's 

cost, but the Contractor shall have no responsibility for this work; and the Contractor shall 

subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs 

reasonably incurred by the Procuring Entity in remedying the defect or damage;  

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price 

in accordance with Sub-Clause3.5 [Determinations]; or  

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit 

of the Works or any major part of the Works, terminate the Contract as a whole, or in respect 

of such major part which cannot be put to the intended use.  

  

11.4.3 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity 

shall then be entitled to recover all sums paid for the Works or for such part (as the case may be), plus 

financing costs and the cost of dismantling the same, clearing the Site and returning Plant and Materials 

to the Contractor.  

  

11.5 Removal of Defective Work  

  

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity 

gives consent, the Contractor may remove from the Site for the purposes of repair such items of 

Plant as are defective or damaged. This consent may require the Contractor to increase the amount 

of the Performance Security by the full replacement cost of these items, or to provide other 

appropriate security.  

  

11.6 Further Tests  

  

If the work of remedying of any defect or damage may affect the performance of the Works, the 

Engineer may require the repetition of any of the tests described in the Contract. The requirement shall 

be made by notice within 30 days after the defect or damage is remedied.  

   

These tests shall be carried out in accordance with the terms applicable to the previous tests, except 

that hey shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of 

Remedying Defects], for the cost of the remedial work.  

  

11.7 Right of Access  

  



 

Page 149 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

Until the Performance Certificate has been issued, the Contractor shall have such right of access to 

the Works as is reasonably required in order to comply with this Clause, except as may be 

inconsistent with the Procuring Entity's reasonable security restrictions.  

  

11.8 Contractor to Search  

  

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the direction 

of the Engineer. Unless the defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 

[Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or determined by the 

Engineer in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract 

Price.  

  

11.9 Completion Certificate  

  

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed 

until the Engineer has issued the Performance Certificate to the Contractor, stating the date on which 

the Contractor completed his obligations under the Contract.  

  

11.9.2 The Engineer shall issue the Performance Certificate within 30 days after the latest of the expiry 

dates of the Defects Notification Periods, or as soon thereafter as the Contractor has supplied all the 

Contractor's Documents and completed and tested all the Works, including remedying any defects. A 

copy of the Performance Certificate shall be issued to the Procuring Entity.  

  

11.9.3 Only the Performance Certificate shall be deemed to constitute acceptance of the Works.  

  

11.10 Unfulfilled Obligations  

  

After the Performance Certificate has been issued, each Party shall remain liable for the fulfilment of 

any obligation which remains unperformed at that time. For the purposes of determining the nature 

and extent of unperformed obligations, the Contract shall be deemed to remain in force.  

  

11.11 Clearance of Site  

  

11.11.1  Upon receiving the Performance Certificate, the Contractor shall remove any remaining 

Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the 

Performance Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. 

The Procuring Entity shall be entitled to be paid the costs incurred in connection with, or attributable 

to, such sale or disposal and restoring the Site.  

  

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than 

the Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.  

  

12. Measurement and Evaluation  

  

12.1 Works to be Measured  
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12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The 

Contractor shall show in each application under Sub-Clauses 14.3 [Application for Interim  

Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for Final Payment 

Certificate] the quantities and other particulars detailing the amounts which he considers to be entitled 

under the Contract.  

12.1.1 Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall 

be given to the Contractor's Representative, who shall:  

a) promptly either attend or send another qualified representative to assist the Engineer 

in making the measurement, and  

b) Supply any particulars requested by the Engineer.  

If the Contractor fails to attend or send a representative, the measurement made by (or on 

behalf of) the Engineer shall be accepted as accurate.  

  

12.1.2 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured 

from records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, 

attend to examine and agree the records with the Engineer, and shall sign the same when agreed. If 

the Contractor does not attend, the records shall be accepted as accurate.  

12.1.3 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, 

then the Contractor shall give notice to the Engineer of the respects in which the records are asserted 

to be inaccurate. After receiving this notice, the Engineer shall review the records and either confirm 

or vary them and certify the payment of the undisputed part. If the Contractor does not so give notice 

to the Engineer within 14 days after being requested to examine the records, they shall be accepted as 

accurate.  

  

 12.2.3  Method of Measurement  

  

Except as otherwise stated in the Contract and notwithstanding local practice:  

a) Measurement shall be made of the net actual quantity of each item of the Permanent 

Works, and  

b) The method of measurement shall be in accordance with the Bills of Quantities or other 

applicable Schedules.  

  

 12.3  Evaluation  

  

12.3.1 Except as otherwise stated in the Contract, the Engineer shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of work, 

applying the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 

12.2 and the appropriate rate or price for the item.  

  

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for 

such item in the Contractor, if there is no such item, specified for similar work.  

  

12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified 

shall be considered as included in other rates and prices in the Bills of Quantities and will not be paid 

for separately.  

However, a new rate or price shall be appropriate for an item of work if:  

a)  I)  the measured quantity of the item is changed by more than 25% from 

the quantity of this item in the Bills of Quantities or another Schedule,  
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ii) This change in quantity multiplied by such specified rate for this item exceeds 

0.25% of the Accepted Contract Amount,  

iii) This change in quantity directly changes the Cost per unit quantity of this item 

by more than 1%, and  

iv) This item is not specified in the Contract as a “fixed rate item”; or  

b)  i)  the work is instructed under Clause 13 [Variations and Adjustments], ii) 

 No rate or price is specified in the Contract for this item, and  

iii) No specified rate or price is appropriate because the item of work is not of 

similar character, or is not executed under similar conditions, as any item in the 

Contract.  

12.3.3 Each new rate or price shall be derived from any relevant rates or prices in the Contract, 

with reasonable adjustments to take account of the matters described in sub-paragraph (a) and/or 

(b), as  

  

12.3.4 Applicable. If no rates or prices are relevant for the derivation of a new rate or price, 

it shall be derived from the reasonable Cost of executing the work, together with profit, taking 

account of any other relevant matters.  

  

12.3.5 Until such time as an appropriate rate or price is agreed or determined, the Engineer 

shall determine a provisional rate or price for the purposes of Interim Payment 

Certificates as soon as the concerned work commences.  

12.3.6 Where the contract price is different from the corrected tender price, in order to ensure 

the contractor is not paid less or more relative to the contract price (which would be the tender 

price), payment valuation certificates and variation orders on omissions and additions valued based 

on rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or 

minus percentage. The percentage already worked out during tender evaluation is worked out as 

follows: (corrected tender price–tender price)/tender price X 100.  

  

12.4 Omissions  

  

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been 

agreed, if:  

a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, 

would have been deemed to be covered by a sum forming part of the Accepted Contract 

Amount;  

b) the omission of the work will result (or has resulted) in this sum not forming part of the  

Contract Price; and  

c) This cost is not deemed to be included in the evaluation of any substituted work; then 

the Contractor shall give notice to the Engineer accordingly, with supporting particulars. 

Upon receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine this cost, which shall be included in the Contract 

Price.  

  

13. Variations and Adjustments  

  

13.1 Right to Vary  
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13.1.1 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over 

Certificate for the Works, either by an instruction or by a request for the Contractor to submit 

a proposal.  

  

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor 

promptly gives notice to the Engineer stating (with supporting particulars) that: 

 (i) the Contractor cannot readily obtain the Goods required for the Variation, or  

(ii) such Variation triggers a substantial change in the sequence or progress of the Works. Upon 

receiving this notice, the Engineer shall cancel, confirm or vary the instruction. Each Variation 

may include:  

a) Changes to the quantities of any item of work included in the Contract (however, such 

changes do not necessarily constitute a Variation),  

b) Changes to the quality and other characteristics of any item of work,  

c) Changes to the levels, positions and/or dimensions of any part of the Works,  

d) Omission of any work unless it is to be carried out by others,  

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 

including any associated Tests on Completion, boreholes and other testing and exploratory 

work, or  

f) Changes to the sequence or timing of the execution of the Works.  

  

13.1.3 The Contractor shall not make any alteration and/or modification of the 

Permanent Works, unless and until the Engineer instructs or approves a Variation.  

13.2 Value Engineering  

  

13.2.1 The Contract or may, at any time, submit to the Engineer a written proposal which (in 

the Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 

Procuring Entity of executing, maintaining or operating the Works, (iii) improve the efficiency 

or value to the Procuring Entity of the completed Works, or (iv) otherwise be of benefit to the 

Procuring Entity.  

13.2.2 The proposal shall be prepared at the cost of the Contract or and shall include the items 

listed in Sub- Clause 13.3 [Variation Procedure].  

  

If a proposal, which is approved by the Engineer, includes a change in the design of part of the 

Permanent Works, then unless otherwise agreed by both Parties: a) The Contractor shall design 

this part,  

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] 

shall apply, and  

c) if this change results in a reduction in the contract value of this part, the Engineer 

shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine a fee, which shall be included in the Contract Price. This fee shall be half 

(50%) of the difference between the following amounts:  

i) such reduction in contract value, resulting from the change, excluding 

adjustments under  

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8  

[Adjustments for Changes in Cost], and ii) The reduction (if any) in the value to the 

Procuring Entity of the varied works, taking account of any reductions in quality, 

anticipated life or operational efficiencies.  
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 13.2.3  However, if amount (i) is less than amount (ii), there shall not be a fee.  

  

13.3 Variation Procedure  

  

13.3.1  If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond 

in writing as soon as practicable, either by giving reasons why he cannot comply (if this is the case) or 

by submitting:  

a) A description of the proposed work to be performed and a programme for its execution,  

b) the Contractor's proposal for any necessary modifications to the programme according to Sub- 

Clause 8.3 [Programme] and to the Time for Completion, and  

c) The Contractor's proposal for evaluation of the Variation.  

  

13.3.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 

[Value Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor 

shall not delay any work whilst awaiting a response.  

  

13.3.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall 

be issued by the Engineer to the Contractor, who shall acknowledge receipt.  

   

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless 

the Engineer instructs or approves otherwise in accordance with this Clause.  

  

13.4 Payment in Applicable Currencies  

  

If the Contract provides for payment of the Contract Price in more than one currency, then whenever 

an adjustment is agreed, approved or determined as stated above, the amount payable in each of the 

applicable currencies shall be specified. For this purpose, reference shall be made to the actual or 

expected currency proportions of the Cost of the varied work, and to the proportions of various 

currencies specified for payment of the Contract Price.  

13.5 Provisional Sums  

  

13.5.1  Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's 

instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor 

shall include only such amounts, for the work, supplies or services to which the Provisional Sum relates, 

as the Engineer shall have instructed. For each Provisional Sum, the Engineer may instruct:  

a) Work to be executed (including Plant, Materials or services to be supplied) by the 

Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or  

b) Plant, Materials or services to be purchased by the Contractor, from a nominated  

Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for 

which there shall be included in the Contract Price:  

i) The actual amounts paid (or due to be paid) by the Contractor, and  

ii) A sum for overhead charges and profit, calculated as a percentage of these actual 

amounts by applying the relevant percentage rate (if any) stated in the appropriate 

Schedule.  

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied.  

  

13.5.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers 

and accounts or receipts in substantiation.  
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15.6 Day work  

  

13.6.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation 

shall be executed on a day work basis. The work shall then be valued in accordance with the Day 

work Schedule included in the Contract, and the following procedure shall apply. If a Day work 

Schedule is not included in the Contract, this Sub-Clauses hall not apply.  

  

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When 

applying for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for 

any Goods.  

  

13.6.2 Except for any items for which the Day work Schedule specifies that payment is not 

due, the Contractor shall deliver each day to the Engineer accurate statements in duplicate which 

shall include the following details of the resources used in executing the previous day's work: a) The 

names, occupations and time of Contractor's Personnel,  

b) The identification, type and time of Contractor's Equipment and Temporary Works, and  

c) The quantities and types of Plant and Materials used.  

  

13.6.3  One copy of each statement will, if correct, or when agreed, be signed by the Engineer 

and returned to the Contractor. The Contractor shall then submit priced statements of these 

resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 14.3 

[Application for Interim Payment Certificates].  

  

15.7 Adjustments for Changes in Legislation  

  

13.7.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting 

from a change in the Laws of the Country (including the introduction of new Laws and the repeal or 

modification of existing Laws) or in the judicial or official governmental interpretation of such Laws, 

made after the Base Date, which affect the Contractor in the performance of obligations under the 

Contract.  

  

13.7.2 If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a 

result of these changes in the Laws or in such interpretations, made after the Base Date, the Contractor 

shall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to:  

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 

8.4 [Extension of Time for Completion], and  

b) Payment of any such Cost, which shall be included in the Contract Price.  

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

  

13.7.3  Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if 

the relevant delay has already been taken into account in the determination of a previous extension 

of time and such Cost shall not be separately paid if the same shall already have been taken into 

account in the indexing of any inputs to the table of adjustment data in accordance with the provisions 

of Sub-Clause  

  

 13.8  Adjustments for Changes in Cost  
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13.8.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data 

for local and foreign currencies included in the Schedules. If there is no such table of adjustment data, 

this Sub- Clause shall not apply.  

  

13.8.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or 

falls in the cost of labor, Goods and other inputs to the Works, by the addition or deduction of the 

amounts determined by the formulae prescribed in this Sub-Clause. To the extent that full 

compensation for any rise or fall in Costs is not covered by the provisions of this or other Clauses, the 

Accepted Contract Amount shall be deemed to have included amounts to cover the contingency of 

other rises and falls in costs.  

  

13.8.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in 

accordance with the appropriate Schedule and certified in Payment Certificates, shall be determined 

from formulae for each of the currencies in which the Contract Price is payable. No adjustment is to 

be applied to work valued on the basis of Cost or current prices. The formulae shall be of the following 

general type:  

 

Pn = a + b Ln/ Lo + c En/Eo + d Mn/Mo + where:  

  

“Pn”is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of 

the work carried out in period “n”, this period being a month unless otherwise stated in the SCC;  

  

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the nonadjustable 

portion in contractual payments;  

  

“b”, “c”, “d” …are coefficients representing the estimated proportion of each cost element related to the 

execution of the Works, as stated in the relevant table of adjustment data; such tabulated cost elements 

may be indicative of resources such as labor, equipment and materials;  

  

“Ln”, “En”, “Mn”, … are the current cost indices or reference prices for period “n”, expressed in the 

relevant currency of payment, each of which is applicable to the relevant tabulated cost element on the 

date 49 days prior to the last day of the period (to which the particular Payment Certificate relates); and  

  

“Lo”, “Eo”, “Mo”, … are the base cost indices or reference prices, expressed in the relevant currency of 

payment, each of which is applicable to the relevant tabulated cost element on the Base Date. 

  

13.8.4 The cost indices or reference prices stated in the table of adjustment data shall be used. 

If their source is in doubt, it shall be determined by the Engineer. For this purpose, reference shall 

be made to the values of the indices at stated dates (quoted in the fourth and fifth columns 

respectively of the table) for the purposes of clarification of the source; although these dates (and 

thus these values) may not correspond to the base cost indices.  

  

 

13.8.5 In cases where the “currency of index” is not the relevant currency of payment, each index 

shall be converted into the relevant currency of payment at the selling rate, established by the 

central Procuring Entity of the Country, of this relevant currency on the above date for which the 

index is required to be applicable 

.  
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13.8.6 Until such time as each current cost index is available, the Engineer shall determine a 

provisional index for the issue of Interim Payment Certificates. When a current cost index is 

available, the adjustment shall be recalculated accordingly.  

  

13.8.7  If the Contractor fails to complete the Works within the Time for Completion, 

adjustment of prices thereafter shall be made using either (i) each index or price applicable on the 

date 49 days prior to the expiry of the Time for Completion of the Works, or (ii) the current index 

or price, which ever is more favorable to the Procuring Entity.  

  

13.8.8  The weightings (coefficients) for each of the factors of cost stated in the table(s) of 

adjustment data shall only be adjusted if they have been rendered unreasonable, unbalanced or 

inapplicable, as a result of Variations.  

  

14. Contract Price and Payment  

   

14.1 The Contract Price  

14.1.1 Unless otherwise stated in the Particular Conditions:  

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 

[Evaluation] and be subject to adjustments in accordance with the Contract;  

b) the Contractor shall pay all taxes, duties and fees required to be paid by him 

under the Contract, and the Contract Price shall not be adjusted for any of these costs 

except as stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation];  

c) any quantities which may be set out in the Bills of Quantities or other Schedule 

are estimated quantities and are not to be taken as the actual and correct quantities: i) 

 of the Works which the Contractor is required to execute, or ii) for the purposes of 

Clause 12 [Measurement and Evaluation]; and  

d) The Contractor shall submit to the Engineer, within 30 days after the 

Commencement Date, a proposed breakdown of each lump sum price in the Schedules.  

14.1.2 The Engineer may take account of the breakdown when preparing Payment Certificates, but 

shall not be bound by it.  

14.1.3 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential 

spare parts there for, imported by the Contractor for the sole purpose of executing the Contract shall be 

exempt from the payment of import duties and taxes upon importation.  

14.2 Advance Payment  

14.2.1 The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization 

and cashflow support, when the Contractor submits a guarantee in accordance with this Sub- Clause. 

The total advance payment, the number and timing of instalments (if more than one), and the 

applicable currencies and proportions, shall be as stated in the SCC. Unless and until the Procuring Entity 

receives this guarantee, or if the total advance payment is not stated in the SCC, this Sub-Clause shall 

not apply.  

 

14.2.2 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment 

Certificate for the advance payment or its first instalment after receiving a Statement (under Sub- Clause 

14.3 [Application for Interim Payment Certificates]) and after the Procuring Entity receives (i) the 

Performance Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in 

amounts and currencies equal to the advance payment. This guarantee shall be issued by a reputable 

Procuring Entity or financial institution selected by the Contractor and shall be in the form annexed to 

the Particular Conditions or in another form approved by the Procuring Entity.  
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14.2.3 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 

payment has been repaid, but its amount shall be progressively reduced by the amount repaid by the 

Contractor as indicated in the Payment Certificates. If the terms of the guarantee specify its expiry date, 

and the advance payment has not been repaid by the date 30 days prior to the expiry date, the 

Contractor shall extend the validity of the guarantee until the advance payment has been repaid.  

  

14.2.4 Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage 

deductions from the interim payments determined by the Engineer in accordance with Sub-Clause 14.6 

[Issue of Interim Payment Certificates], as follows:  

a) Deductions shall commence in the next interim Payment Certificate following that in 

which the total of all certified interim payments (excluding the advance payment and deductions 

and repayments of retention) exceeds 30 percent (30%) of the Accepted Contract Amount less  

Provisional Sums; and  

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of 

each Interim Payment Certificate (excluding the advance payment and deductions for its 

repayments as well as deductions for retention money) in the currencies and proportions of the 

advance payment until such time as the advance payment has been repaid; provided that the 

advance payment shall be completely repaid prior to the time when 90 percent (90%) of the 

Accepted Contract Amount less Provisional Sums has been certified for payment.  

  

14.2.5 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for 

the Works or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 

[Suspension and Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the 

whole of the balance then outstanding shall immediately become due and in case of termination under 

Clause 15 [Termination by Procuring Entity], except for Sub-Clause 15.5 [Procuring Entity's Entitlement 

to Termination for Convenience], payable by the Contractor to the Procuring Entity.  

  

14.3 Application for Interim Payment Certificates  

  

14.3.1 The Contractor shall submit a Statement in six copies to the Engineer after the end of each 

month, in a form approved by the Engineer, showing in detail the amounts to which the Contractor 

considers itself to been titled, together with supporting documents which shall include the report on the 

progress during this month in accordance with Sub-Clause 4.21 [Progress Reports].  

  

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the 

various currencies in which the Contract Price is payable, in the sequence listed:  

a) the estimated contract value of the Works executed and the Contractor's Documents 

produced up to the end of the month (including Variations but excluding items described in sub- 

paragraphs (b) to (g) below);  

b) any amounts to be added and deducted for changes in legislation and changes in cost, 

in accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause  

13.8 [Adjustments for Changes in Cost];  

c) any amount to be deducted for retention, calculated by applying the percentage of 

retention stated in the SCC to the total of the above amounts, until the amount so retained by 

the  

Procuring Entity reaches the limit of Retention Money (if any) stated in the SCC;  

d) any amounts to be added for the advance payment and (if more than one instalment) 

and to be deducted for its repayments in accordance with Sub-Clause 14.2[Advance Payment]; 
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e) any amounts to be added and deducted for Plant and Materials in accordance with Sub- 

Clause14.5[Plant and Materials intended for the Works]; 

 

f) any other additions or deductions which may have become due under the Contract or 

otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and  

g) The deduction of amounts certified in all previous Payment Certificates.  

14.3.3 Where the contract price is different from the corrected tender price, in order to ensure the 

contractor is not paid less or more relative to the contract price (which would be the tender price), 

payment valuation certificates and variation orders on omissions and additions valued based on rates 

in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 

The percentage already worked out during tender evaluation is worked out as follows: (corrected 

tender price–tender price)/tender price X100.  

14.4 Schedule of Payments  

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract 

Price will be paid, then unless otherwise stated in this schedule:  

a) The instalments quoted in this schedule of payments shall be the estimated contract 

values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates];  

b) Sub-Clause14.5[Plant and Materials intended for the Works] shall not apply; and  

c) If these instalments are not defined by reference to the actual progress achieved in 

executing the Works, and if actual progress is found to be less or more than that on which this 

schedule of payments was based, then the Engineer may proceed in accordance with Sub-Clause 

3.5 [Determinations] to agree or determine revised instalments, which shall take account of the 

extent to which progress is less or more than that on which the instalments were previously 

based.  

  

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding 

estimates of the payments which he expects to become due during each quarterly period. The first 

estimate shall be submitted within 42 days after the Commencement Date. Revised estimates shall be 

submitted at quarterly intervals, until the Taking-Over Certificate has been issued for the Works.  

  

14.5 Plant and Materials intended for the Works (see SCC for lists)  

  

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of 

Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation 

in the Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is 

included as part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for 

Interim Payment Certificates].  

  

14.5.2 If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the Schedules, 

this Sub-Clause shall not apply. The Engineer shall determine and certify each addition if the following 

conditions are satisfied:  

a) The Contractor has:  

i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and 

Materials) which are available for inspection, and 

ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials 

to the Site, supported by satisfactory evidence; and either:  

b) The relevant Plant and Materials:  
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i) Are those listed in the Schedules for payment when shipped,  

ii) Have been shipped to the Country, enroot to the Site, in accordance with the 

Contract; and iii) are described in a clean shipped bill of lading or other evidence 

of shipment, which has been submitted to the Engineer together with evidence of 

payment of freight and  

insurance, any other documents reasonably required, and an Procuring Entity 

guarantee in a form and issued by an entity approved by the Procuring Entity in 

amounts and currencies equal to the amount due under this Sub- Clause: this 

guarantee may be in a similar form to the form referred to in Sub-Clause 

14.2[Advance Payment] and shall be valid until the Plant and Materials are properly 

stored on Site and protected against loss, damage or deterioration;  

c) the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when delivered to the Site, and ii) Have 

been delivered to and are properly stored on the Site, are protected against loss, 

damage or deterioration, and appear to be in accordance with the Contract.  

  

14.5.3 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the 

Engineer's determination of the cost of the Plant and Materials (including delivery to Site), taking 

account of the documents mentioned in this Sub-Clause and of the contract value of the Plant and 

Materials.  

  

14.5.4 The currencies for this additional amount shall be the same as those in which payment will 

become due when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 

[Application for Interim Payment Certificates]. At that time, the Payment Certificate shall include the 

applicable reduction which shall be equivalent to, and in the same currencies and proportions as, this 

additional amount for the relevant Plant and Materials.  

  

14.6 Issue of Interim Payment Certificates  

  

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the 

Performance Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement and 

supporting documents, deliver to the Procuring Entity and to the Contractor an Interim  

Payment Certificate which shall state the amount which the Engineer fairly determines to 

be due, with all supporting particulars for any reduction or withholding made  

  

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not 

be bound to issue an Interim Payment Certificate in an amount which would (after 

retention and other deductions) be less than the minimum amount of Interim Payment 

Certificates (if any) stated in the SCC. In this event, the Engineer shall give notice to the 

Contractor accordingly.  

  

14.6.2 An Interim Payment Certificate shall not be withheld for any other reason, although:  

a) if anything supplied or work done by the Contractor is not in accordance with the 

Contract, the cost of rectification or replacement may be withheld until rectification or 

replacement has been completed; and/or  

b) if the Contractor was or is failing to perform any work or obligation in accordance with 

the Contract, and had been so notified by the Engineer, the value of this work or obligation 

may be withheld until the work or obligation has been performed.  
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14.6.3 The Engineer may in any Payment Certificate make any correction or modification that should 

properly be made to any previous Payment Certificate. A Payment Certificate shall not be deemed to 

indicate the Engineer's acceptance, approval, consent or satisfaction.  

  

14.7 Payment  

14.7.1 The Procuring Entity shall pay to the Contractor:  

a) The first instalment of the advance payment within 42 days after issuing the Letter of 

Acceptance or within 21 days after receiving the documents in accordance with Sub-Clause  

4.2 [Performance Security] and Sub-Clause 14.2 [Advance Payment], whichever is later;  

b) the amount certified in each Interim Payment Certificate within 56 days after the 

Engineer receives the Statement and supporting documents; or, at a time when the Procuring 

Entity's loan or credit (from which part of the payments to the Contractor is being made) is 

suspended,  

the amount shown on any statement submitted by the Contractor within 14 days after 

such statement is submitted, any discrepancy being rectified in the next payment to the 

Contractor; and  

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring 

Entity receives this Payment Certificate; or, at a time when the Procuring Entity's loan or credit 

(from which part of the payments to the Contractor is being made) is suspended, the undisputed 

amount shown in the Final Statement within 56 days after the date of notification of the 

suspension in accordance with Sub-Clause 16.2 [Termination by Contractor].  

 

14.7.2 Payment of the amount due in each currency shall be made in to the Procuring Entity account, 

nominated by the Contractor, in the payment country (for this currency) specified in the Contract.  

  

14.8 Delayed Payment  

  

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the 

Contractor shall be entitled to receive financing charges compounded monthly on the amount unpaid 

during the period of delay. This period shall be deemed to commence on the date for payment 

specified in Sub-Clause 14.7 [Payment], irrespective (in the case of its sub-paragraph (b)) of the date on 

which any Interim Payment  

Certificate is issued. Unless otherwise stated in the Particular Conditions, these financing charges shall 

be calculated at the annual rate of three percentage points above the discount rate of the central 

Procuring Entity in the country of the currency of payment, or if not available, the inter-Procuring 

Entity offered rate, and shall be paid in such currency.  

  

The Contractor shall be entitled to this payment without formal notice or certification, and without 

prejudice to any other right or remedy.  

  

14.9 Payment of Retention Money  

  

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention 

Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over Certificate is 

issued for a Section or part of the Works, a proportion of the Retention Money shall be certified and 

paid. This proportion shall be half (50%) of the proportion calculated by dividing the estimated 

contract value of the Section or part, by the estimated final Contract Price.  
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14.9.2 Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding 

balance of the Retention Money shall be certified by the Engineer for payment to the Contractor. If a 

Taking-Over Certificate was issued for a Section, a proportion of the second half of the Retention 

Money shall be certified and paid promptly after the expiry date of the Defects Notification Period for 

the Section. This proportion shall be half (50%) of the proportion calculated by dividing the estimated 

contract value of the Section by the estimated final Contract Price.  

  

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer 

shall be entitled to withhold certification of the estimated cost of this work until it has been executed.  

  

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub- 

Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 

Cost].  

  

14.9.5 Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been 

issued for the Works and the first half of the Retention Money has been certified for payment by the 

Engineer, the Contractor shall be entitled to substitute a guarantee, in the form annexed to the Particular 

Conditions or in another form approved by the Procuring Entity and issued by a reputable Procuring 

Entity or financial institution selected by the Contractor, for the second half of the Retention Money. 

The Contractor shall ensure that the guarantee is in the amounts and currencies of the second half of 

the Retention Money and is valid and enforceable until the Contract or has executed and completed 

the Works and remedied any defects, as specified for the Performance Security in Sub-Clause 4.2. On 

receipt by the Procuring Entity of the required guarantee, the Engineer shall certify and the Procuring 

Entity shall pay the second half of the Retention Money. 

 

The release of the second half of the Retention Money against a guarantee shall then be in lieu of the 

release under the second paragraph of this Sub-Clause. The Procuring Entity shall return the guarantee 

to the Contractor within 21 days after receiving a copy of the Performance Certificate.  

  

 

14.9.6 If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, 

and the amount guaranteed under it when the Taking-Over Certificate is issued is more than half of the 

Retention Money, then the Retention Money guarantee will not be required. If the amount guaranteed 

under the Performance Security when the Taking-Over Certificate is issued is less than half of the 

Retention Money, the Retention Money guarantee will only be required for the  

difference between half of the Retention Money and the amount guaranteed under the Performance 

Security.  

  

14.10 Statement at Completion  

  

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit 

to the Engineer six copies of a Statement at completion with supporting documents, in accordance 

with Sub- Clause 14.3 [Application for Interim Payment Certificates], showing:  

a) the value of all work done in accordance with the Contract up to the date stated in the 

Taking- Over Certificate for the Works,  

b) any further sums which the Contractor considers to be due, and  

c) An estimate of any other amounts which the Contractor considers will become due to him 

under the Contract. Estimated amounts shall be shown separately in this Statement at 

completion. The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of 

Interim Payment Certificates].  
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14.11 Application for Final Payment Certificate  

  

14.11.1 Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the 

Engineer, six copies of a draft final statement with supporting documents showing in detail in a form 

approved by the Engineer:  

a) The value of all work done in accordance with the Contract, and  

b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise.  

14.11.2 If the Engineer disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Engineer may reasonably require within 30 days 

from receipt of said draft and shall make such changes in the draft as may be agreed between them. 

The Contractor shall then prepare and submit to the Engineer the final statement as agreed. This agreed 

statement is referred to in these Conditions as the “Final Statement”.  

  

14.11.3 However, if, following discussions between the Engineer and the Contractor and any changes 

to the draft final statement which are agreed, it becomes evident that a dispute exists, the Engineer shall 

deliver to the Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the 

agreed parts of the draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 

20.4 [Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor 

shall then prepare and submit to the Procuring Entity (with a copy to the Engineer) a Final Statement.  

  

14.12 Discharge  

  

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the 

total of the Final Statement represents full and final settlement of all moneys due to the Contractor 

under or in connection with the Contract. This discharge may state that it becomes effective when the 

Contractor has received the Performance Security and the outstanding balance of this total, in which 

event the discharge shall be effective on such date.  

  

14.13 Issue of Final Payment Certificate  

14.13.1 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall 

deliver, to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state:  

(a) The amount which he fairly determines is finally due, and  

(b) After giving credit to the Procuring Entity for all amounts previously paid by the 

Procuring Entity and for all sums to which the Procuring Entity is entitled, the balance (if 

any) due from the Procuring Entity to the Contractor or from the Contractor to the 

Procuring Entity, as the case may be.  

  

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 

14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer 

shall request the Contractor to do so. If the Contractor fails to submit an application within a 

period of 30 days, the Engineer shall issue the Final Payment Certificate for such amount as he 

fairly determines to be due.  

  

 14.14  Cessation of Procuring Entity's Liability  
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14.14.1  The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection 

with the Contract or execution of the Works, except to the extent that the Contractor shall have 

included an amount expressly for it: a) In the Final Statement and also  

b) (Except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10[Statement at Completion].  

  

14.14.2  However, this Sub-Clause shall not limit the Procuring Entity's liability under his indemnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless 

misconduct by the Procuring Entity.  

  

 14.15  Currencies of Payment  

  

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 

Currencies. If more than one currency is so named, payments shall be made as follows: a) If the Accepted 

Contract Amount was expressed in Local Currency only:  

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of 

exchange to be used for calculating the payments, shall be as stated in the Schedule of 

Payment Currencies, except as otherwise agreed by both Parties;  

ii)  Payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 

proportions; and  

 

iii) Other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 

[Application for Interim Payment Certificates] shall be made in the currencies and 

proportions specified in sub- paragraph (a) (i) above;  

b) payment of the damages specified in the SCC, shall be made in the currencies and 

proportions specified in the Schedule of Payment Currencies;  

c) other payments to the Procuring Entity by the Contractor shall be made in the currency 

in which the sum was expended by the Procuring Entity, or in such currency as may be 

agreed by both Parties;  

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency 

exceeds the sum payable by the Procuring Entity to the Contractor in that currency, the 

Procuring Entity may recover the balance of this amount from the sums otherwise 

payable to  

the Contractor in other currencies; and  

e) If no rates of exchange are stated in the Schedule of Payment Currencies, they shall be 

those prevailing on the Base Date and determined by the central Procuring Entity of 

the Country.  

  

15. Termination by Procuring Entity 

  

15.1 Notice to Correct  

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by notice require 

the Contractor to make good the failure and to remedy it within a specified reasonable time.  

  

15.2 Termination by Procuring Entity  

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor:  

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub- 

Clause 15.1 [Notice to Correct],  
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b) abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract,  

c) without reasonable excuse fails:  

(i) To proceed with the Works in accordance with Clause 8 [Commencement, Delays and 

Suspension] , or 

ii) To comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-  Clause 7.6 

[Remedial Work], within 30 days after receiving it,  

d) subcontracts the whole of the Works or as signs the Contract without the required 

agreement,  

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration 

order made against him, compounds with his creditors, or carries on business under a receiver, 

trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 

(under applicable Laws) has a similar effect to any of these acts or events, or  

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 

commission or other thing of value, as an inducement or reward:  

(i) for doing or forbearing to do any action in relation to the Contract, or ii) for showing 

or for bearing to show favor or disfavor to any person in relation to the Contract,  

Or if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 

(directly or indirectly) to any person any such inducement or reward as is described in this 

sub-paragraph (f). However, lawful inducements and rewards to Contractor's Personnel shall 

not entitle termination, or  

g) Based on reasonable evidence, has engaged in Fraud and Corruption as defined in 

paragraph 2.2 of the Appendix B to these General Conditions, in competing for or in executing 

the Contract.  

  

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 

14 days' notice to the Contractor, terminate the Contract and expel the Contractor 

from the Site. However, in the case of sub- paragraph (e) or (f) or (g), the Procuring 

Entity may by notice terminate the Contract immediately.  

  

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any 

other rights of the Procuring Entity, under the Contract or otherwise.  

  

The Contractor shall then leave the Site and deliver any required Goods, all Contractors’ Documents, 

and other design documents made by or for him, to the Engineer. However, the Contractor shall use 

his lowest efforts to comply immediately with any reasonable instructions included in the notice (i) for 

the assignment of any subcontract, and (ii) for the protection of life or property or for the safety of the 

Works.  

  

After termination, the Procuring Entity may complete the Works and/or arrange for any other 

entities to do so. The Procuring Entity and these entities may then use any Goods, Contractor's 

Documents and other design documents made by or on behalf of the Contractor.  

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works 

will be released to the Contractor at or near the Site. The Contractor shall promptly arrange their 

removal, at the risk and cost of the Contractor. However, if by this time the Contractor has failed 

to make a payment due to the Procuring Entity, these items may be sold by the Procuring Entity in 

order to recover this payment. Any balance of the proceeds shall then be paid to the Contractor.  

  

15.3 Valuation at Date of Termination  
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As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring 

Entity] has taken effect, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums 

due to the Contractor for work executed in accordance with the Contract.  

  

15.4 Payment after Termination  

  

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, 

the Procuring Entity may:  

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],  

b) Withhold further payments to the Contractor until the costs of execution, completion and 

remedying of any defects, damages for delay in completion (if any), and all other costs 

incurred by the Procuring Entity, have been established, and/or  

c) Recover from the Contractor any losses and damages incurred by the Procuring Entity and 

any extra costs of completing the Works, after allowing for any sum due to the Contractor 

under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering any such losses, 

damages and extra costs, the Procuring Entity shall pay any balance to the Contractor.  

  

15.5 Procuring Entity's Entitlement to Termination for Convenience  

  

15.5.1 The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring 

Entity's convenience, by giving notice of such termination to the Contractor. The termination shall take 

effect 30 days after the later of the dates on which the Contractor receives this notice or the Procuring 

Entity returns the Performance Security. The Procuring Entity shall not terminate the Contract under this 

Sub-Clause in order to execute the Works itself or to arrange for the Works to be executed by another 

contractor or to avoid a termination of the Contract by the Contractor under Clause 16.2[Termination 

by Contractor].  

  

15.5.2 After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 

[Cessation of Work and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-

Clause 16.4 [Payment on Termination].  

  

15.6 Fraud and Corruption  

  

The Procuring Entity requires compliance with the national law and regulations against corruption. All 

available sanctions will apply where corruption is detected.  

  

16. Suspension and Termination by Contractor  

  

16.1 Contractor's Entitlement to Suspend Work  

  

16.1.1 If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]  

or the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements] 

or Sub- Clause 14.7 [Payment], the Contractor may, after giving not less than 21days' notice to the 

Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received 

the Payment Certificate, reasonable evidence or payment, as the case may be and as described in the 

notice.  
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16.1.2 Notwithstanding the above, if the Procuring Entity has suspended disbursements under the loan 

or credit from which payments to the Contractor are being made, in whole or in part, for the execution 

of the Works, and no alternative funds are available as provided for in Sub-Clause 2.4 [Procuring Entity's 

Financial Arrangements], the Contractor may by notice suspend work or reduce the rate of work at any 

time, but not less than 7 days after the Procuring Entity having received the suspension notification from 

the Procuring Entity.  

16.1.3 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause  

14.8 [Delayed Payment] and to termination under Sub-Clause 16.2[Termination by Contractor].  

  

16.1.4 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 

described in the relevant Sub-Clause and in the above notice) before giving a notice of termination, the 

Contractor shall resume normal working as soon as is reasonably practicable.  

  

16.1.5 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the 

rate of work) in accordance with this Sub-Clause, the Contractor shall give notice to the Engineer and 

shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause  

8.4 [Extension of Time for Completion], and  

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.  

  

16.1.6 After receiving this notice, the Engineers shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

  

16.2 Termination by Contractor  

16.2.1 The Contractor shall be entitled to terminate the Contract if:  

a) the Contractor does not receive the reasonable evidence within 42 days after 

giving notice under Sub- Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of 

a failure to comply with  

Sub-Clause 2.4 [Procuring Entity's Financial Arrangements],  

b) the Engineer fails, within 56 days after receiving a Statement and supporting 

documents, to issue the relevant Payment Certificate,  

c) the Contractor does not receive the amount due under an Interim Payment 

Certificate within 42 days after the expiry of the time stated in Sub-Clause 14.7 [Payment] 

within which payment is to be made (except for deductions in accordance with Sub-Clause 2.5 

[Procuring Entity's Claims]),  

d) the Procuring Entity substantially fails to perform his obligations under the 

Contract in such manner as to materially and adversely affect the economic balance of the 

Contract and/or the ability of the Contractor to perform the Contract,  

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or 

Sub-Clause 1.7 [Assignment],  

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 

8.11 [Prolonged Suspension], or  

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a 

receiving or administration order made against him, compounds with his creditors, or carries 

on business under a receiver, trustee or manager for the benefit of his creditors, or if any act is 

done or event occurs which (under applicable Laws) has a similar effect to any of these acts or 

events.  
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h) The Contractor does not receive the Engineer's instruction recording the 

agreement of both Parties on the fulfilment of the conditions for the Commencement of Works 

under Sub-Clause 8.1 [Commencement of Works.  

  

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the 

Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the 

Contractor may by notice terminate the Contract immediately.  

  

16.2.3 In the event the Procuring Entity suspends the loan or credit from which part or whole of the 

payments to the Contractor are being made, if the Contractor has not received the sums due to him 

upon expiration of the14 days referred to in Sub-Clause 14.7 [Payment] for payments under Interim 

Payment Certificates, the Contractor may, without prejudice to the Contractor's entitlement to financing 

charges under Sub-Clause14.8 [Delayed Payment], take one of the following actions, namely 

 (i) suspend work or reduce the rate of work under Sub-Clause 16.1 above, or (ii) terminate the 

Contract by giving notice to the Procuring Entity, with a copy to the Engineer, such termination to 

take effect 14 days after the giving of the notice. The Contractor's election to terminate the Contract 

shall not prejudice any other rights of the Contractor, under the Contract or otherwise.  

16.3 Cessation of Work and Removal of Contractor's Equipment  

  

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 

Payment and Release] has taken effect, the Contractor shall promptly:  

a) Cease all further work, except for such work as may have been instructed by the Engineer 

for the protection of life or property or for the safety of the Works,  

b) Handover Contractor's Documents, Plant, Materials and other work, for which the 

Contractor has received payment, and  

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site.  

  

16.4 Payment on Termination  

  

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 

Procuring Entity shall promptly:  

a) Return the Performance Security to the Contractor,  

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment 

and Release], and  

c) Pay to the Contractor the amount of any loss or damage sustained by the Contractor as a 

result of this termination.  

  

24. Risk and Responsibility  

17.1 Indemnities  

  

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's 

Personnel, and their respective agents, against and from all claims, damages, losses and expenses 

(including legal fees and expenses) in respect of:  

  

(a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the 

course of or by reason of the Contractor's design (if any), the execution and completion of 

the Works and the remedying of any defects, unless attributable to any negligence, willful 
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actor breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or 

any of the irrespective agents, and  

  

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent 

that such damage or loss arises out of or in the course of or by reason of the Contractor's 

design (if any), the execution and completion of the Works and the remedying of any 

defects, unless and to the extent that any such damage or loss is attributable to any 

negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring 

Entity's Personnel, the irrespective agents, or any one directly or indirectly employed by any 

of them.  

  

17.1.2  The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 

Personnel, and their respective agents, against and from all claims, damages, losses and expenses 

(including legal fees and expenses) in respect of (1) bodily injury, sickness, disease or death, which is 

attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 

Procuring Entity's Personnel, or any of their respective agents, and (2) the matters for which liability 

may be excluded from insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 

18.3 [Insurance Against Injury to Persons and Damage to Property].  

  

 17.2  Contractor's Care of the Works  

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-

Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when responsibility for the care 

of the Works shall pass to the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to 

be issued) for any Section or part of the Works, responsibility for the care of the Section or part shall 

then pass to the Procuring Entity.  

  

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take 

responsibility for the care of any work which is outstanding on the date stated in a Taking-Over 

Certificate, until this outstanding work has been completed.  

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during 

the period when the Contractor is responsible for their care, from any cause not listed in Sub-Clause 

17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the Contractor's risk 

and cost, so that the Works, Goods and Contractor's Documents conform with the Contract.  

  

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the 

Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any 

loss or damage which occurs after a Taking-Over Certificate has been issued and which arose from a 

previous event for which the Contractor was liable.  

  

 17.3  Procuring Entity's Risks  

  

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as 

they directly affect the execution of the Works in the Country, are:  

a) war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies,  

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, within the Country,  
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c) riot, commotion or disorder within the Country by persons other than the 

Contractor's Personnel,  

d) munitions of war, explosive materials, ionizing radiation or contamination by 

radio-activity, within the Country, except as may be attributable to the Contractor's 

use of such munitions, explosives, radiation or radio-activity,  

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or 

supersonic speeds,  

f) use or occupation by the Procuring Entity of any part of the Permanent Works, 

except as may be specified in the Contract,  

g) design of any part of the Works by the Procuring Entity's Personnel or by others 

for whom the  

Procuring Entity is responsible, and  

h) Any operation of the forces of nature which is Unforeseeable or against which 

an experienced contractor could not reasonably have been expected to have taken 

adequate preventive precautions.  

  

 17.4  Consequences of Procuring Entity's Risks  

  

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage 

to the Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the 

Engineer and shall rectify this loss or damage to the extent required by the Engineer.  

  

17.4.2 If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the 

Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause 

20.1[Contractor's Claims] to:  

 a)  an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause  

8.4 [Extension of Time for Completion], and  

b) Payment of any such Cost, which shall be included in the Contract Price. In the case 

of sub- paragraphs (f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus 

profit shall be payable.  

17.4.3  After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

  

 17.5  Intellectual and Industrial Property Rights  

  

17.5.1 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any 

patent, registered design, copyright, trademark, trade name, trade secret or other intellectual or 

industrial property right relating to the Works; and “claim” means a claim (or proceedings pursuing a 

claim) alleging an infringement.  

  

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 

receiving the claim, the first Party shall be deemed to have waived any right to indemnity under this 

Sub- Clause.  

  

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any 

claim alleging an infringement which is or was:  

a) An unavoidable result of the Contractor's compliance with the Contract, or  

b) A result of any Works being used by the Procuring Entity:  
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i) For a purpose other than that indicated by, or reasonably to be inferred from, the 

ii) Contract, or  

iii) In conjunction with anything not supplied by the Contractor, unless such use was 

disclosed to the Contractor prior to the Base Date or is stated in the Contract.  

  

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from 

any other claim which arises out of or in relation to (i) the manufacture, use, sale or import of any 

Goods, or (ii) any design for which the Contractor is responsible.  

  

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may 

(at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration 

which may arise from it. The other Party shall, at the request and cost of the indemnifying Party, assist 

in contesting the claim. This other Party (and its Personnel) shall not make any admission which might 

be prejudicial to the indemnifying Party, unless the indemnifying Party failed to take over the conduct 

of any negotiations, litigation or arbitration upon being requested to do so by such other Party.  

  

 17.6  Limitation of Liability  

  

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss 

of any contractor for any indirect or consequential loss or damage which may be suffered by the other 

Party in connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay 

Damages]; Sub-Clause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; 

Sub-Clause 16.4 [Payment on Termination]; Sub-Clause17.1 [Indemnities]; Sub- Clause 17.4 (b) 

[Consequences of Procuring Entity's Risks] and Sub-Clause 17.5[Intellectual and Industrial Property 

Rights].  

  

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the 

Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring 

Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub- Clause 17.5 

[Intellectual and Industrial Property Rights], shall not exceed the sum resulting from the application of 

a multiplier (less or greater than one) to the Accepted Contract Amount, as stated in the SCC, or (if such 

multiplier or other sum is not so stated) the Accepted Contract Amount.  

 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 

misconduct by the defaulting Party.  

  

 17.7  Use of Procuring Entity's Accommodation/Facilities  

  

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided  

accommodation and facilities, if any, as detailed in the Specification, from the respective dates of hand-

over to the Contract or until cessation of occupation (where hand-over or cessation of occupation may 

take place after the date stated in the Taking-Over Certificate for the Works).  

  

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for 

their care arising from any cause whatsoever other than those for which the Procuring Entity is liable, 

the Contractor shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.  

  

25. Insurance  
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18.1 General Requirements for Insurances  

  

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 

effecting and maintaining the insurance specified in the relevant Sub-Clause.  

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and 

in terms approved by the Procuring Entity. These terms shall be consistent with any terms agreed by 

both Parties before the date of the Letter of Acceptance. This agreement of terms shall take precedence 

over the provisions of this Clause.  

  

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers 

and in terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by 

both Parties before the date of the Letter of Acceptance. This agreement of terms shall take precedence 

over the provisions of this Clause.  

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured 

as though a separate policy had been issued for each of the joint insured. If a policy indemnifies 

additional joint insured, namely in addition to the insured specified in this Clause, (i) the Contractor 

shall act under the policy on behalf of these additional joint insured except that the Procuring Entity 

shall act for Procuring Entity's Personnel, (ii) additional joint insured shall not be entitled to receive 

payments directly from the insurer or to have any other direct dealings with the insurer, and (iii) the 

insuring Party shall require all additional joint insured to comply with the conditions stipulated in the 

policy.  

  

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the 

currencies required to rectify the loss or damage. Payments received from insurers shall be used for the 

rectification of the loss or damage.  

  

18.1.6 The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from 

the Commencement Date), submit to the other Party:  

a) Evidence that the insurances described in this Clause have been effected, and  

b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance 

for Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury 

to Persons and Damage to Property].  

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other 

Party. Whenever evidence or policies are submitted, the insuring Party shall also give notice to the 

Engineer.  

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The 

insuring Party shall keep the insurers informed of any relevant changes to the execution of the Works 

and ensure that insurance is maintained in accordance with this Clause. Neither Party shall make any 

material alteration to the terms of any insurance without the prior approval of the other Party. If an 

insurer makes (or attempts to make) any alteration, the Party first notified by the insurer shall promptly 

give notice to the other Party.  

 

18.1.9 The insuring Party fails to effect and keep in force any of the insurances it is required to effect 

and maintain under the Contract or fails to provide satisfactory evidence and copies of policies in 

accordance with this Sub- Clause, the other Party may (at its option and without prejudice to any other 

right or remedy) effect insurance for the relevant coverage and pay the premiums due. The insuring 

Party shall pay the amount of these premiums to the other Party, and the Contract Price shall be adjusted 

accordingly.  
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18.1.10 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor 

or the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured 

or not recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity in 

accordance with these obligations, liabilities or responsibilities. However, if the insuring Party fails to 

effect and keep in force an insurance which is available and which it is required to effect and maintain 

under the Contract, and the other Party neither approves the omission nor effects insurance for the 

coverage relevant to this default, any moneys which should have been recoverable under this insurance 

shall be paid by the insuring Party.  

  

18.1.11 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring 

Entity's Claims] or Sub- Clause 20.1[Contractor's Claims], as applicable.  

  

18.1.12 The Contractor shall be entitled to place all insurance relating to the Contract (including, 

but not limited to the insurance referred to Clause18) with insurers from any eligible source country.  

  

18.2 Insurance for Works and Contractor's Equipment  

  

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not 

less than the full reinstatement cost including the costs of demolition, removal of debris and professional 

fees and profit. This insurance shall be effective from the date by which the evidence is to be submitted 

under sub-paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue 

of the Taking-Over Certificate for the Works.  

  

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the  

Performance Certificate, for loss or damage for which the Contractor is liable arising from 

a cause occurring prior to the issue of the Taking-Over Certificate, and for loss or damage 

caused by the Contractor in the course of any other operations (including those under 

Clause 11 [Defects Liability]).  

  

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement 

value, including delivery to Site. For each item of Contractor's Equipment, the insurance shall be 

effective while it is being transported to the Site and until it is no longer required as Contractor's 

Equipment.  

  

18.2.4 Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive 

payments from the insurers, payments being held or allocated to the Party actually 

bearing the costs of rectifying the loss or damage,  

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 

[Procuring Entity's Risks],  

d) shall also cover, to the extent specifically required in the tendering documents of 

the Contract,  

loss or damage to a part of the Works which is attributable to the use or occupation by 

the Procuring Entity of another part of the Works, and loss or damage from the risks 

listed in sub- paragraphs (c), (g) and (h) of Sub-Clause 17.3 [Procuring Entity's Risks], 

excluding (in each case) risks which are not insurable at commercially reasonable terms, 

with deductibles per occurrence of not more than the amount stated in the SCC(if an 

amount is not so stated, this sub-paragraph (d) shall not apply), and  
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e) may however exclude loss of, damage to, and reinstatement of:  

i) a part of the Works which is in a defective condition due to a defect in its design, 

materials or workmanship (but cover shall include any other parts which are lost 

or damaged as a direct result of this defective condition and not as described in 

sub- paragraph (ii) below),  

ii) a part of the Works which is lost or damaged in order to reinstate any 

other part of the Works if this other part is in a defective condition due to a defect 

in its design, materials or workmanship,  

iii) a part of the Works which has been taken over by the Procuring Entity, 

except to the extent that the Contractor is liable for the loss or damage, and  

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 

[Plant and Materials intended for the Works].  

  

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above 

ceases to be available at commercially reasonable terms, the Contractor shall (as insuring Party) give 

notice to the Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled 

subject to Sub- Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such 

commercially reasonable terms as the Contractor should have expected to have paid for such cover, 

and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to have approved 

the omission under Sub-Clause 18.1 [General Requirements for Insurances].  

  

18.3 Insurance against Injury to Persons and Damage to Property  

  

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily 

injury which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance 

for Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 

18.4 [Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of 

the Contract and occurring before the issue of the Performance Certificate.  

  

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the SCC, 

with no limit on the number of occurrences. If an amount is not stated in the SCC, this Sub- Clause shall 

not apply. Unless otherwise stated in the Particular Conditions, the insurances specified in this Sub-

Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) Shall be in the joint names of the Parties,  

c) Shall be extended to cover liability for all loss and damage to the Procuring 

Entity's property (except things insured under Sub-Clause 18.2) arising out of the 

Contractor's performance of the Contract, and  

d) May however exclude liability to the extent that it arises from:  

i) The Procuring Entity's right to have the Permanent Works executed on, over, 

under, in or through any land, and to occupy this land for the Permanent Works,  

ii) damage which is an unavoidable result of the Contractor's obligations to 

execute the  

Works and remedy any defects, and iii) A cause listed in Sub-Clause 17.3 [Procuring 

Entity's Risks], except to the extent that cover is available at commercially reasonable 

terms.  

18.4 Insurance for Contractor's Personnel  
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18.4.1 The Contract or shall effect and maintain insurance against liability for claims, damages, losses 

and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any 

person employed by the Contractor or any other of the Contractor's Personnel.  

  

18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from injury, sickness, disease or 

death of any person employed by the Contractor or any other of the Contractor's Personnel, except 

that this insurance may exclude losses and claims to the extent that they arise from any act or neglect 

of the Procuring Entity or of the Procuring Entity's Personnel.  

  

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these 

personnel are assisting in the execution of the Works. For a Subcontractor's employees, the insurance 

may be effected by the Subcontractor, but the Contractor shall be responsible for compliance with this 

Clause.  

  

26. Force Majeure  

  

19.1 Definition of Force Majeure  

In this Clause, “Force Majeure” means an exceptional event or circumstance:  

a) Which is beyond a Party's control,  

b) Which such Party could not reasonably have provided against before entering into the Contract,  

c) which, having arisen, such Party could not reasonably have avoided or overcome, and  

d) This is not substantially attributable to the other Party.  

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind 

listed below, so long as conditions (a) to (d) above are satisfied:  

i)  war, hostilities (whether war be declared or not), invasion, act of foreign 

enemies, ii) rebellion, terrorism, sabotage by persons other than the Contractor's 

Personnel, revolution, insurrection, military or usurped power, or civil war,  

iii) riot, commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel, iv) munitions of war, explosive materials, ionizing radiation or 

contamination by radio- activity, except as may be attributable to the Contractor's use 

of such munitions, explosives, radiation or radio- activity, and  

 v)  Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

   

19.2 Notice of Force Majeure  

  

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract 

by Force Majeure, then it shall give notice to the other Party of the event or circumstances constituting 

the Force Majeure and shall specify the obligations, the performance of which is or will be prevented. 

The notice shall be given within 14 days after the Party became aware, or should have become aware, 

of the relevant event or circumstance constituting Force Majeure.  

  

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as 

such Force Majeure prevents it from performing them. Notwithstanding any other provision of this 

Clause, Force Majeure shall not apply to obligations of either Party to make payments to the other 

Party under the Contract.  

  

19.3 Duty to Minimize Delay  
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Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance 

of the Contract as a result of Force Majeure. A Party shall give notice to the other Party when it 

ceases to be affected by the ForceMajeure.  

  

19.4 Consequences of Force Majeure  

  

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by 

Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and 

suffers delay and/or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause  

8.4 [Extension of Time for Completion], and  

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub- 

Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in 

the Country, payment of any such Cost, including the costs of rectifying or replacing 

the Works and/or Goods damaged or destroyed by Force Majeure, to the extent they 

are not indemnified through the insurance policy referred to in Sub- Clause 18.2 

[Insurance for Works and Contractor's Equipment].  

  

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

  

19.5 Force Majeure Affecting Subcontractor  

  

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from 

force majeure on terms additional to or broader than those specified in this Clause, such additional or 

broader force majeure events or circumstances shall not excuse the Contractor's non-performance or 

entitle him to relief under this Clause.  

  

19.6 Optional Termination, Payment and Release  

  

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 

days by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force 

Majeure], or for multiple periods which total more than 140 days due to the same notified Force 

Majeure, then either Party may give to the other Party a notice of termination of the Contract. In this 

event, the termination shall take effect 7 days after the notice is given, and the Contractor shall proceed 

in accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].  

  

Upon such termination, the Engineer shall determine the value of the work done and issue a  

Payment Certificate which shall include:  

a) The amounts payable for any work carried out for which a price is stated in the 

Contract;  

b) The Cost of Plant and Materials ordered for the Works which have been delivered to 

the Contractor, or of which the Contractor is liable to accept delivery: this Plant and 

Materials shall become the property of (and be at the risk of) the Procuring Entity when 

paid for by the  

Procuring Entity, and the Contractor shall place the same at the Procuring Entity's 

disposal;  
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c) other Cost or liabilities which in the circumstances were reasonably and necessarily 

incurred by the Contractor in the expectation of completing the Works;  

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site 

and there turn of these items to the Contractor's works in his country (or to any other 

destination at no greater cost); and  

e) The Cost of repatriation of the Contractor's staff and labor employed wholly in 

connection with the Works at the date of termination.  

  

19.7 Release from Performance  

  

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of 

the  

Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful 

for  

either or both Parties to fulfil its or their contractual obligations or which, under the law governing 

the Contract, entitles the Parties to be released from further performance of the Contract, then 

upon notice by either Party to the other Party of such event or circumstance:  

  

a) The Parties shall be discharged from further performance, without prejudice to the 

rights of either Party in respect of any previous breach of the Contract, and  

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would 

have been payable under Sub-Clause 19.6 [Optional Termination, Payment and 

Release] if the Contract had been terminated under Sub-Clause 19.6.  

  

  

27. Claims, Disputes and Arbitration  

20.1 Contractor's Claims  

  

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 

and/or any additional payment, under any Clause of these Conditions or otherwise in connection with 

the Contract, the Contractor shall give Notice to the Engineer, describing the event or circumstance 

giving rise to the claim. The notice shall be given as soon as practicable, as and not later as 30 days after 

the Contractor became aware, or should have become aware, of the event or circumstance.  

  

20.1.2 IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days, the Time for Completion 

shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring 

Entity shall be discharged from all liability in connection with the claim. Otherwise, the following 

provisions of this Sub- Clause shall apply.  

  

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance.  

  

20.1.3 The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim, either on the Site or at another location acceptable to the Engineer. Without admitting 

the Procuring Entity's liability, the Engineer may, after receiving any notice under this Sub-Clause, 

monitor the record-keeping and/or instruct the Contractor to keep further contemporary 

records. The Contractor shall permit the Engineer to inspect all these records, and shall (if 

instructed) submit copies to the Engineer.  
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20.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the event 

or circumstance giving rise to the claim, or within such other period as may be proposed by the 

Contractor and approved by the Engineer, the Contractor shall send to the Engineer a fully 

detailed claim which includes full supporting particulars of the basis of the claim and of the 

extension of time and/or additional payment claimed. If the event or circumstance giving rise 

to the claim has a continuing effect:  

a) This fully detailed claim shall be considered as interim;  

b) The Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/or amount claimed, and such further particulars as the Engineer may 

reasonably require; and  

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting 

from the event or circumstance, or within such other period as may be proposed by the 

Contractor and approved by the Engineer.  

  

20.1.5 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Engineer and approved 

by the Contractor, the Engineer shall respond with approval, or with disapproval and detailed 

comments.  

He may also request any necessary further particulars, but shall nevertheless give his response 

on the principles of the claim within the above defined time period.  

  

20.1.6 Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub- 

Clause 3.5 [Determinations] to agree or determine 

 (i) the extension (if any) of theTime for Completion (before or after its expiry) in accordance 

with Sub-Clause 8.4 [Extension of Time for Completion], and/or 

 (ii) the additional payment (if any) to which the Contractor is entitled under the Contract.  

  

20.1.7 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until 

the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall 

only be entitled to payment for such part of the claim as he has been able to substantiate.  

  

20.1.8 If the Engineer does not respond within the time frame defined in this Clause, either Party may 

consider that the claim is rejected by the Engineer and any of the Parties may refer to Arbitration 

in accordance with Sub-Clause 20.4 [Arbitration].  

  

20.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 

apply to claim. If the Contractor fails to comply with this or another Sub-Clause in relation to 

any claim, any extension of time and/or additional payment shall take account of the extent (if 

any) to which the failure has prevented or prejudiced proper investigation of the claim, unless 

the claim is excluded under the second paragraph of Sub- Clause 20.3 (f).  

20.2 Amicable Settlement  

  

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 

before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 

giving a notice of a claim in accordance with Sub-Clause 20.1 above should move to commence 

arbitration after the fifty- sixth day from the day on which a notice of a claim was given, even if no 

attempt at an amicable settlement has been made.  

  

20.3 Matters that may be referred to arbitration  
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Notwithstanding anything stated herein the following matters may be referred to arbitration before 

the practical completion of the Works or abandonment of the Works or termination of the Contract 

by either party:  

a) The appointment of a replacement Engineer upon the said person ceasing to act.  

b) Whether or not the issue of an instruction by the Engineer is empowered by these 

Conditions.  

c) Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions.  

e) Any dispute arising in respect of war risks or war damage.  

f) All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Procuring Entity and the Contract or agree otherwise in writing.  

  

 20.4  Arbitration  

  

20.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not 

settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.  

  

20.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim 

or dispute has not been given by the applying party within ninety days of the occurrence or discovery 

of the matter or issue giving rise to the dispute.  

  

20.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute  

shall not commence unless an attempt has in the first instance been made by the parties to settle  

such claim or dispute amicably with or without the assistance of third parties. Proof of such attempt 

shall be required.  

  

20.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 

such measurements, computations, tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums which ought to have been the 

subject of or included in any certificate.  

  

20.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 

up, review and revise any certificate, opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if no such certificate, 

opinion, decision requirement or notice had been given.  

  

20.4.6 The arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing 

shall disqualify representatives of the Parties and the Engineer from being called as a witness and 

giving evidence before the arbitrators on any matter whatsoever relevant to the dispute.  

  

20.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to 

the reasons for dissatisfaction given in its Notice of Dissatisfaction.  

  

20.4.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of 

the Parties, and the Engineer shall not be altered by reason of any arbitration being conducted during 

the progress of the Works.  
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20.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually 

agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible 

for paying one-half of this remuneration.  

 20.5 Arbitration with National Contractors  

20.5.1  If the Contract is with national contractors, arbitration proceedings will be conducted in 

accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute 

shall be notified in writing by either party to the other with a request to submit it to arbitration and to 

concur in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred 

to the arbitration and final decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 

applying party, by the Chairman or Vice Chairman of any of the following professional institutions;  

i)  Architectural Association of Kenya 

 ii)  Institute of Quantity Surveyors of Kenya 

 iii) Association of Consulting Engineers of Kenya 

 iv) Chartered Institute of Arbitrators (Kenya Branch) 

 v)  Institution of Engineers of Kenya  

20.5.2  The institution written to first by the aggrieved party shall take precedence over all other 

institutions.  

  

 20.6  Arbitration with Foreign Contractors  

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules 

of the United Nations Commission on International Trade Law (UNCITRAL); or with proceedings 

administered by the International Chamber of Commerce (ICC) and conducted under the ICC Rules of 

Arbitration; by one or more arbitrators appointed in accordance with said arbitration rules.  

  

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be 

conducted in the language for communications defined in Sub-Clause 1.4 [Law and Language].  

  

20.7 Alternative Arbitration Proceedings  

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 

which offers a neutral venue for the conduct of national and international arbitration with commitment 

to providing institutional support to the arbitral process.  

  

20.8 Failure to Comply with Arbitrator's Decision  

20.8.1 The award of such Arbitrator shall be final and binding upon the parties.  

  

20.8.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the 

other Party may, without prejudice to any other rights it may have, refer the matter to a competent 

court of law.  

  

10.7 Contract operations continue  

Notwithstanding any reference to arbitration herein,  

a) The parties shall continue to perform their respective obligations under the Contract 

unless they otherwise agree; and  

b) The Procuring Entity shall pay the Contractor any monies due the Contractor  
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 SECTION IX - SPECIAL CONDITIONS OF CONTRACT  

The following Particular Conditions shall supplement the GCC. Whenever there is a conflict, the 

provisions herein shall prevail over those in the GCC.  

Conditions  GCC  

Clause  

Data  

Procuring Entity’s name 

and address  

1  The Managing Director,  

Ewaso Ng’iro North Development Authority,  

P. O Box 203- 60300  

ISIOLO  

Time for Completion  1  3 months  

Engineer’s name and 

address  

1  Dir. Infrastructure and Natural Resources 

Development   

P. O Box 203-60300  

ISIOLO.  

Electronic transmission  1.3  Not allowed 

Time for the Parties 

entering into a Contract 

Agreement  

1.6  Fourteen (14) days on receiving letter of acceptance.  

Time for access to the Site  2.1  No later than the Commencement Date.  

Engineer’s Authority to 

make variations.  

3.1.2 (b)  

(ii)  

The Engineer shall obtain the specific approval of 

the Procuring Entity before making variations.  

Performance Security  4.2.2  The Performance Security shall be 10% of Contract 

Price  

The performance security will be in the form of a 

“demand bank guarantee” in the amount(s) of Ten 

percent (10%) of the Accepted Contract Amount in 

the same currency of the Contract Amount.  

Contractor’s 

Representative’s name  

4.3  The Managing Director/CEO of the company  

Working Hours  6.5  Normal working hours shall be: 8hrs  

Key Personnel names  6.9.1  1. The Managing Director/CEO of the company  

2. The site Agent/Engineer 

3. Surveyor  

4. Foreman 

Commencement of 

Works  

8.1.1(c)  As communicated by the Procuring Entity  

Delay Damages  8.7.1  Delay damages shall be 0.1% of Contract Price per day 

of delay.  

Maximum amount of 

delay damages  

8.7.1  10% of the final Contract Price.  

Defects Notification 

Period  

  6 Months  



 

Page 181 of 196 

 

ENNDA/CONTR/020/2025-2026 LOT 9          DESILTING OF KUNJURE WATER PAN 

Adjustments for Changes 

in Cost  

13.8.3  Not Applicable  

Delay damages for the 

Works  

8.7 &  

14.15(b)  

0.1% of the Contract Price per day.  

Provisional Sums  13.5. 

(b)(iii)  

“NONE”.  

Total advance payment  14.2.1  N/A  

Repayment amortization 

rate of advance payment  

14.2.4(b)  N/A  

Limit of Retention  14.3.2(c)  10 per cent of contract price  

Percentage of Retention  14.3.2(c)  10 per cent of value of works of Interim  

Payment Certificate’  

Plant and Materials   14.5.2(b)  

(i)  

As listed in Evaluation form  

Minimum Amount of 

Interim Payment  

Certificates  

14.6.1  10% of the Accepted Contract Amount.  

Publishing source of 

commercial interest rates 

for financial charges in case 

of delayed payment  

14.8  Three percentage points above the discount rate given 

by the Central bank of Kenya.  

Maximum total liability of 

the Contractor to the 

Procuring Entity  

17.6.2  The product of greater than one times the Accepted 

Contract Amount,  

Periods for submission of 

insurance:  

18.1.6  Period may be from 14 days to 30 days.  

a. evidence of insurance.  20 days  

b. relevant policies  20_days  

Maximum number of 

deductibles for insurance of 

the Procuring Entity's risks  

18.2(d)  [Insert maximum amount of deductibles]  

Minimum amount of third-

party insurance  

18.3.2  [Insert amount of third-party insurance]  

The place of arbitration  20.7.2  The place of arbitration shall be: Chartered Institute of 

Arbitrators (Kenya Chapter).  
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SECTION X - CONTRACT FORMS  

Table of Forms 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTER OF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] FORM No. 7 - ADVANCE 

PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  
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FORM No. I - Notification of Intention to Award  

  

FORMAT  

For the attention of Tenderer's Authorized Representative  

  

Name:………………..[insert Authorized Representative's name] Address: [insert Authorized 

Representative's Address] Telephones: [insert Authorized Representative's telephone/fax numbers]  

Email Address: [insert Authorized Representative's email address]  

Date of Transmission: This Notification is sent by: [email] on [date] (local time)  

Procuring Entity: [insert the name of the Procuring Entity]  

Contract title: [insert the name of the contract]  

Country: Kenya, County    (if the Procuring Entity is from a County)  

  

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 

contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, 

you may:  

  

a) Request a debriefing in relation the evaluation of your Tender, and/or  

b) Submit a Procurement-related Complaint in relation to the decision to award the contract.  

  

1. The successful Tenderer  

Name: [insert name of successful Tenderer] address: [insert address of the successful Tenderer]  

Contract price: [insert contract price of the successful Tender]  

  

2. Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price 

was evaluated include the evaluated price as well as the Tender price as read out.]  

  

  Name of Tenderer  Tender Price  Evaluated Tender 

Price  

 Comments (if 

any)  

         

         

         

 1.  How to request a debriefing  

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).  

  

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide 

to request a debriefing your written request must be made within three (3) Business Days of receipt of 

this Notification of Intention to Award. Provide the contract name, reference number, name of the 

tenderer, contact details; and address the request for debriefing as follows:  

  

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring  

Entity: [insert name of Procuring Entity] Email address: [insert email address]  

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the 

debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the 

debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the 

date that the debriefing is provided. If this happens, we will notify you and confirm the date that the 

extended Standstill Period will end. The debriefing may be in writing, by phone, video conference call 
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or in person. We shall promptly advise you in writing how the debriefing will take place and confirm 

the date and time.  

  

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we 

will provide the debriefing as soon as practicable, as and normally no later than fifteen (15) Business 

Days from the date of publication of the Contract Award Notice.  

  

 2.  How to make a complaint?  

  

Period: Procurement-related Complaint challenging the decision to award shall be submitted by 

midnight, [insert date] (local time).  

  

Provide the contract name, reference number, name of the tenderer, contact details; and address the 

Procurement- related Complaint as follows:  

  

Attention: [insert full name of person, if applicable] Title/position: [insert title/position] Procuring Entity: 

[insert name of Procuring  

Entity] Email address: [insert email address]  

At this point in the procurement process, you may submit a Procurement-related Complaint challenging 

the decision to award the contract. You do not need to have requested, or received, a debriefing 

before making this complaint. Your complaint must be submitted within the Standstill Period and 

received by us before the Standstill Period ends.  

  

In summary, there are four essential requirements:  

  

a) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender 

in this tendering process, and is the recipient of a Notification of Intention to Award.  

b) The complaint can only challenge the decision to award the contract.  

c) You must submit the complaint within the period stated above.  

d) You must include, in your complaint, all of the information necessary to support your case.  

e) The application must be accompanied by the fees set out in the Procurement Regulations, which 

shall not be refundable (information available from the Public Procurement Authority at 

www.ppoa.go.ke.  

 3.  Standstill Period  

a)  DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).  

i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification 

of Intention to Award. 4. The Standstill Period may be extended as stated in Section 4 

above.  

  

If you have any questions regarding this Notification please do not hesitate to 

contact us. On behalf of the Procuring Entity:  

Name:     

     

Title and Position:      

       

Signature:       

   

Date:       

   

http://www.ppoa.go.ke/
http://www.ppoa.go.ke/
http://www.ppoa.go.ke/
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FORM NO. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203 (1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD APPLICATION NO   OF 

   20   BETWEEN       APPLICANT AND   

       RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the    (Name of the Procuring Entity) of dated  

  the    day of   20     in the matter of Tender No    of 

   20    for      (Tender description). 

REQUEST FOR REVIEW 

 I/We       , the above named Applicant(s), of address: Physical 

address    P. O. Box No    Tel. No    Email    , 

hereby request the Public Procurement Administrative Review Board to review the whole/part of the 

above mentioned decision on the following grounds, namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED     (Applicant) Dated on    day   /   20    

FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on  day of   20

  

SIGNED  

Board Secretary 
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FORM NO. 3 - LETTER OF AWARD 

  

[Letter head paper of the Procuring Entity]  

[Date] 

 

 

FORMAT 

To: [name and address of the Contractor]  

 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 

Identification number, as given in the SCC] for the Accepted Contract Amount [amount in numbers 

and words] [name of currency], as corrected and modified in accordance with the Instructions to 

Tenderers, is hereby accepted by our Agency.  

  

You are requested to furnish the Performance Security within 30 days in accordance with the 

Conditions of Contract, using, for that purpose, one of the Performance Security Forms included in 

Section X, Contract Forms, of the tender document.  

  

 

We attach a copy of the Contact for your  

Authorized Signature:            

Name and Title of:             

  

Signatory:              

Name of Agency:             
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FORM NO. 4 – CONTRACT AGREEMENT  

 

THIS AGREEMENT made the     day of      , between 

     of       (hereinafter “the Procuring Entity”), 

of the one part, and of (herein after “the Contractor”), of the other part: 

 

WHEREAS the Procuring Entity desires that the Works known as should be executed by the 

Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 

Works and the remedying of any defects therein, The Procuring Entity and the Contractor agree as 

follows:  

 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Contract documents referred to.  

  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents.  

  

a) The Letter of Acceptance  

b) The Letter of Tender  

c) The addenda Nos   (if any)  

d) The Particular Conditions  

e) The General Conditions;  

f) The Specification  

g) The Drawings; and  

h) The completed Schedules and any other documents forming part of the contract.  

  

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 

this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 

to remedy defects therein in conformity in all respects with the provisions of the Contract.  

  

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract.  

  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with the laws of Kenya on the day, month and year specified above.  

  

 Signed by  (For the Procuring Entity)  

  

 Signed by   (For the Contractor)  
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FORM NO. 5 - PERFORMANCE SECURITY (Unconditional Demand Bank Guarantee)  

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity]  

Date: [Insert date of issue] 

PERFORMANCE GUARANTEE No.:          

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that    (herein after called "the Applicant") has 

entered into Contract No. dated with the Beneficiary, for the execution of    

    (herein after called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required. 

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (  ),1 such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the 

Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand itself 

or in a separate signed document accompanying or identifying the demand, stating that the Applicant is 

in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to show 

grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the     Day of   2   2, 

and any demand for payment under it must be received by us at this office indicated above on or 

before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee.” 

 

              

 [Name of Authorized Official, signature(s) and seals/stamps]  
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FORM No. 6 - PERFORMANCE SECURITY OPTION 2– (Performance Bond) 

  

[Note: Procuring Entities are advised to use Performance Security–Unconditional Demand Bank 

Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity] 

 Date:  [Insert date   of   issue] PERFORMANCE BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letter head] 

 

1. By this Bond      as Principal (hereinafter called “the Contractor”) and 

           as Surety (hereinafter  called  “the  

Surety”),  are  held  and  firmly  bound unto     as Obligee (hereinafter called “the 

Procuring Entity”) in the amount of for the payment of which sum well and truly to be made in the 

types and proportions of currencies in which the Contract Price is payable, the Contractor and the 

Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and 

severally, firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity 

dated the day of, 20 , for in accordance with the documents, plans, specifications, and 

amendments thereto, which to the extent here in provided for, are by reference made part hereof and 

are herein after referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then this 

obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever the 

Contractor shall be, and declared by the Procuring Entity to be, in default under the Contract, the 

Procuring Entity having performed the Procuring Entity's obligations there under, the Surety may 

promptly remedy the default, or shall promptly: 

1) Complete the Contract in accordance with its terms and conditions; or 

2) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for 

completing the Contract in accordance with its terms and conditions, and upon determination by the 

Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between 

such Tenderer, and Procuring Entity and make available as work progresses (even though there should 

be a default or a succession of defaults under the Contract or Contracts of completion arranged under 

this paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price; but 

not exceeding, including other costs and damages for which the Surety may be liable hereunder, the 

amount set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as used in this 

paragraph, shall mean the total amount payable by Procuring Entity to Contractor under the Contract, 

less the amount properly paid by Procuring Entity to Contractor; or 

3) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 

accordance with its terms and conditions upto a total not exceeding the amount of this Bond. 

 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of 

the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use 

of any person or corporation other than the Procuring Entity named here in or the heirs, executors, 

administrators, successors, and assigns of the Procuring Entity. 
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6. In testimony where of, the Contractor has here unto set his hand and affixed his seal, and the 

Surety has caused these presents to be sealed with his corporate seal duly attested by the signature of 

his legal representative, this day   of     20   . 

 

SIGNED ON     on behalf of       

By       in the capacity of       

In the presence of            

    

 

SIGNED ON     on behalf of       

By       in the capacity of       

In the presence of            
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee]  

[Guarantor letterhead or SWIFT identifier code] [Guarantor 

letterhead or SWIFT identifier code] 

Beneficiary: [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that   (herein after called “the Applicant”) has entered 

into Contract No.  dated   with the Beneficiary, for the execution of 

    (herein after called" the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum         is to be made against an 

advance payment guarantee. 

 

 

3. At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of      

 
1 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 

statement, whether in the demand itself or in a separate signed document accompanying or 

identifying the demand, stating either that the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of 

the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the amount which the Applicant has failed to repay. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of 

a certificate from the Beneficiary's bank stating that the advance payment referred to above has 

been credited to the Applicant on its account number    at   

 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Applicant as specified in copies of interim statements or payment 

certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our 

receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the 

Accepted Contract Amount, less provisional sums, has been certified for payment, or on the 

  day of      ,2  ,
2 

whichever is earlier. Consequently, any demand for payment under this guarantee must be 

received by us at this office on or before that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee. 

 

 

               

[Name of Authorized Official, signature(s) and seals/stamps] 
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FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that      [insert name of Contractor, 

which in the case of a joint venture shall be the name of the joint venture] (herein after called" 

the Contractor") has entered into Contract No.       

[Insert reference number of the contract] dated   with   

  the Beneficiary, for the execution of      [insert 

name of contract and brief description of Works] (herein after called" the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 

retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that when 

the Taking-Over Certificate has been issued under the Contract and the first half of the Retention 

Money has been certified for payment, and payment of [insert the second half of the Retention 

Money] is to be made against a Retention Money guarantee. 

 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums  not  exceeding  in  total  an  amount  of  [insert  amount in figures] 

  ([insert amount in words   ])
1 

upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand itself or in a separate 

signed document accompanying or identifying the demand, stating that the Contractor is in 

breach of its obligation(s) under the Contract, without your needing to prove or show grounds 

for your demand or the sum specified therein. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of 

a certificate from the Beneficiary's bank stating that the second half of the Retention Money as 

referred to above has been credited to the Contractor on its account number at 

 [insert name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the    Day of   2   
2
, and any 

demand for payment under it must be received by us at the office indicated above on or before 

that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such 

request to be presented to the Guarantor before the expiry of the guarantee. 

 

                      

[Name of Authorized Official, signature(s) and seals/stamps] 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer 

pursuant to Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) 

Regulations, 2020. In case of joint venture, the tenderer must submit a separate Form for each member. 

The beneficial ownership information to be submitted in this Form shall be current as of the date of its 

submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately 

owns or controls the legal person (tenderer) or arrangements or a natural person on whose behalf a 

transaction is conducted, and includes those persons who exercise ultimate effective control over a legal 

person (Tenderer) or arrangement. 

Tender Reference No.:     [insert identification no] 

Name of the Tender Title/Description:     [insert name of the 

assignment] to:    [insert complete name of Procuring 

Entity] 

In response to the requirement in your notification of award dated      [insert date of 

notification of award] to furnish additional information on beneficial ownership:     [select 

one option as applicable and delete the options that are not applicable] 

 

We here by provide the following beneficial ownership information 

 

 Details of all Beneficial 

Owners  

 

% of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person 

holds in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint or 

remove a member 

of the board of 

directors of the 

company or an 

equivalent 

governing body of 

the Tenderer (Yes 

/ No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the Company 

(tenderer)  

(Yes / No) 

 

 

 

1

. 

Full Name  Directly----

-------

 % of 

shares  

 

 

Indirectly--

--------

Directly…

………….

% of 

voting 

rights 

 

Indirectly--

--------% of 

1. Having the right to 

appoint a majority 

of the board of the 

directors or an 

equivalent 

governing body of 

the Tenderer: Yes --

---No---- 

2. Is this right held 

directly or 

indirectly?: 

1. Exercises 

significant 

influence or 

control over the 

Company body 

of the Company 

(tenderer)  

 

Yes -----No---- 

 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  
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 Details of all Beneficial 

Owners  

 

% of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person 

holds in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint or 

remove a member 

of the board of 

directors of the 

company or an 

equivalent 

governing body of 

the Tenderer (Yes 

/ No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the Company 

(tenderer)  

(Yes / No) 

Date of birth 

[dd/mm/yyyy] 

  % of 

shares 

voting 

rights 

 

 

Direct……………

……  

 

 

Indirect…………

……... 

 

2. Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

 

Direct………

….. 

 

 

Indirect……

…… 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

 

 

 

2

. 

Full Name  Directly----

-------

 % of 

shares  

 

 

Indirectly--

--------

 % of 

shares 

Directly…

………….

% of 

voting 

rights 

 

Indirectly--

--------% of 

voting 

rights 

1. Having the right to 

appoint a majority 

of the board of the 

directors or an 

equivalent 

governing body of 

the Tenderer: Yes --

---No---- 

2. Is this right held 

directly or 

indirectly?: 

 

 

Direct……………

……  

 

 

Indirect…………

……... 

 

1. Exercises 

significant 

influence or 

control over 

the Company 

body of the 

Company 

(tenderer)  

 Yes -----No---- 

 

2. Is this 

influence or 

control 

exercised 

directly or 

indirectly? 

 

Direct………

….. 

 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  
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I) Am fully aware that beneficial ownership information above shall be reported to the Public 

Procurement Regulatory Authority together with other details in relation to contract awards and 

shall be maintained in the Government Portal, published and made publicly available pursuant to 

Regulation 13(5) of the Companies (Beneficial Ownership Information) Regulations, 

2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the Data 

Protection Act shall not be published or made public). Note that Personally Identifiable Information 

(PII) is defined as any information that can be used to distinguish one person from another and can 

be used to deanonymize previously anonymous data. This information includes National identity 

card number or Passport number, Personal Identification Number, Date of birth, Residential address, email 

address and Telephone number. 

 

II) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a 

natural person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or 

indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or 

indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; 

or 

 

(d) Exercises significant influence or control, directly or indirectly, over the company.  

 Details of all Beneficial 

Owners  

 

% of 

shares a 

person 

holds in 

the 

company 

Directly 

or 

indirectly  

 

% of voting 

rights a 

person 

holds in the 

company 

Whether a person 

directly or 

indirectly holds a 

right to appoint or 

remove a member 

of the board of 

directors of the 

company or an 

equivalent 

governing body of 

the Tenderer (Yes 

/ No) 

Whether a 

person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over 

the Company 

(tenderer)  

(Yes / No) 

Occupation or 

profession 

  

Indirect……

…… 

 

3

. 

 

e

.

t

.

c 
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III) What is stated to herein above is true to the best of my knowledge, information and belief. 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 

name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing 

the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and 

capacity are shown above] 

Date this....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

Bidder Official Stamp 

 

 


