REPUBLIC OF KENYA

MINISTRY OF EDUCATION

TENDER NO. MGHS/LAB/01/07/2026

TENDER NAME: PROPOSED CONSTRUCTION OF LABORATORY AT
MACHAKOS GIRLS HIGH SCHOOL (PHASE 2)

MACHAKOS GIRLS HIGH SCHOOL
P.O.BOX 13-90100
MACHAKOS

TENDER DOCUMENT

CLOSING DATE: TUESDAY 4™ AUGUST, 2026






SUOCESS /s poiNG THE%

MACHAKOS GIRLS’ HIGH SCHOOL
P.0.BOX 13, 90100 MACHAKOS - Kenya
Mobile: +254 020-8071919
Website: www.machakosgirls.sc.ke
Email: machakosgirlsQ9@gmail.com

INVITATION TO TENDER

TENDER NAME AND DESCRIPTION: PROPOSED CONSTRUCTION OF PHYSICS LABORATORY BLOCK

(PHASE 2) AT MACHAKOS GIRLS’ HIGH SCHOOL

TENDER NO: MGHS LAB/01/07/2026

1 The Machakos Girls’ High School invites sealed tenders for the construction of Proposed Physics Laboratory
Block, Phase 2

2. Tendering will be conducted under open National competitive method using a standardized tender document.
Tendering is open to all qualified and interested Tenderers.

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during
office hours 0800 to 1700 hours at the address given below.

4. A complete set of tender documents may be obtained by downloading the tender document from the school
Website www.machakosgirls.sc.ke or the public procurement information portal (PPIP).

5. Tender documents may be viewed from the website www.machakosgirls.sc.ke. Tenderers who download the
tender document must forward their particulars immediately to machakosgirls09@gmail.com +254 020-
8071919 and 13-90100 Machakos to facilitate any further clarification or addendum.

6.  Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 120
days from the date of opening of tenders.

7. All Tenders must be accompanied by a tender security of Ksh166,000.00.
8  The Tenderer shall chronologically serialize all pages of the tender documents submitted.

9. Completed tenders must be delivered to the address below on or before Tuesday, August 4th 2026 at
10.00hrs.Electronic Tenders will not be permitted.

10.  Tenders will be opened immediately after the deadline date and time specified above or any dead line date and
times specified later. Tenders will be publicly opened in the presence of the Tenderers' designated
representatives who choose to attend at the address below.

11 Late tenders will be rejected.

12 All bidders must provide 0.03% of contract sum before adding VAT to get grand total of the tender sum being
public procurement capacity building levy.

13.  The addresses referred to above are:
Machakos Girls High School
P.O Box 13-90100 Machakos

Tel. +254 020-8071919


http://www.machakosgirls.sc.ke/
mailto:machakosgirls09@gmail.com
http://www.machakosgirls.sc.ke/
mailto:machakosgirls09@gmail.com

A. Address for obtaining further information and for purchasing tender documents
() Machakos Girls High School.

P.O Box 13-90100 Machakos
Tel. +254 020-8071919 Email; machakosqirls09@gmail.com

B. Address for Submission of Tenders.
O Machakos Girls High School.
P.O Box 13-90100 Machakos

Tel. +254 020-8071919 Email; machakosqirls09@gmail.com

C. Address for Opening of Tenders.
(1) Machakos Girls High School.
P.O Box 13-90100 Machakos

Tel. +254 020-8071919 Email; machakosqirls09@gmail.com

Authorized by

JUNIS. David.

Chief Principal

Date 24™ July 2026
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PART 1- TENDERING PROCEDURES



SECTION I: INSTRUCTIONS TO TENDERERS

A

1.

2.

General Provisions

Scope of Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender
Document are specified in the TDS.

Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act,
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the person
or his or her sub-contractors are not debarred from participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign the
“Certificate of Independent Tender Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and
make available to all the firms together with this tender document all information that would in that respect give
such firm any unfair competitive advantage over competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided
consulting services related to this tender being tendered for. The Procuring Entity shall indicate in the TDS firms
(if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall check
whether the owners or controllers of the Tenderer are same as those that provided consulting services. The
Procuring Entity shall, upon request, make available to any tenderer information that would give such firmunfair
competitive advantage over competing firms.

Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or
any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the
intent to enter into such an agreement supported by a letter of intent. Public employees and their close relatives
(spouses, children, brothers, sisters and uncles and aunts) are not eligible to participate in the tender. In the
case of a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract
in accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the members of the JV during the tendering process and, in
the event the JV is awarded the Contract, during contract execution. The maximum number of JV members
shall be specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial
or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed
to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process,
if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or

b)  Receives or has received any direct or indirect subsidy from another tenderer; or

C) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a position




9)

to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this
tendering process; or

Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of
the works that are the subject of the tender; or

any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the
Contract implementation; or

Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender

Documentor

h)  Hasa close business or family relationship with a professional staff of the Procuring Entity who:
i) Are directly or indirectly involved in the preparation of the Tender document or specifications of

the Contract, and/or the Tender evaluation process of such contract; or

ii) Would be involved in the implementation or supervision of such Contract unless the conflict stemming

from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout

the tendering process and execution of the Contract.

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A

tenderer that is proven to have been involved any of these practices shall be automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for

permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation
shall result in the disqualification of all Tenders in which the firm is involved. A firm that is not a tenderer or a JV
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the
purposes of the same Tender.

3.6 ATenderer may have the nationality of any country, subject to the restrictions pursuantto ITT 4.8.A

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or
registered in and operates in conformity with the provisions of the laws of that country, as evidenced by its
articles of incorporation (or equivalent documents of constitution or association) and its registration documents,
as the case may be. This criterion also shall apply to the determination of the nationality of proposed
subcontractors or sub- consultants for any part of the Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be

awarded a contract. The list of debarred firms and individuals is available from the website of PPRA
Www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a

Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support
fromany public entity or Government, and (iii) operating under commercial law and vested with legal rights and
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal
basis.

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official

regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a
decision of the United Nations Security Council taken under Chapter V11 of the Charter of the United Nations,
Kenya prohibits any import of goods or contracting of works or services from that country, or any payments
to any country, person, or entity in that country. A tenderer shall provide such documentary evidence of
eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies,

subcontracts and labor) from national suppliers and contractors. To thisend, aforeign tenderer shall provide in
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition is
met shall be provided in for this purpose is be provided in “SECTION 11l - EVALUATION AND
QUALIFICATION CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the

tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 percent
ownership by Kenyan



http://www.ppra.go.ke/

Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract
to foreign firms more than 10 percent of the contract price, excluding provisional sums.

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered
with the National Construction Authority and be issued with a Registration Certificate before they can undertake
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of
contract award and signature. A selected tenderer shall be given opportunity to register before such award and
signature of contract. Application for registration with National Construction Authority may be accessed from
the website www.nca.go.ke.

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as a
condition of award and signature of contract. Application for exemption fromthe Competition Authority of Kenya
may be accessed from the website www.cak.go.ke

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax
clearance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4, Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not
eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the
origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national
environmental protection agency or by other competent authority as harmful to human beings and to the
environment shall not be eligible for procurement.

5. Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the
Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's own
expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses
incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the
proposed work method and schedule, including charts, as necessary or required.

1 Contents of Tender Documents

6. Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which
should be read in conjunction with any Addenda issued in accordance with ITT 8.
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PART 1 Tendering Procedures

i) Section | - Instructions to Tenderers (ITT)

i) Section Il -Tender Data Sheet (TDS)

iii)  Section I1I - Evaluation and Qualification Criteria
iv)  Section IV - Tendering Forms

PART 2 Works Requirements

i) SectionV - Drawings

ii)  SectionVI-Specifications

iii)  SectionVII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
i) Section VIII - General Conditions of Contract (GCC)
ii)  Section IX - Special Conditions of Contract (SC)

iii)  Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of
the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained
directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document
and to furnish with its Tender all information and documentation as is required by the Tender document.

7. Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site
of the Required Services and its surroundings and obtain all information that may be necessary for preparing the
Tender and entering into a contract for the Services. The costs of visiting the Site shall be at the Tenderer's own
expense.

8. Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The
Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held and when. The
Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works.
The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at
that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the
period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable,
including the text of the questions asked by Tenderers and the responses given, together with any responses
prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender
Documents in accordance with ITT 6.3. Minutes shall not identify the source of the questions asked.

8.4 The Procuring Entity shall also promptly publishanonym zed (honames) Minutes of the pre-Tender meeting and the
pre-arranged pretender visit of the site of the works at the web page identified in the TDS. Any modification to the
Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged
pretender site visit, shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to
ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not
be a cause for disqualification of a Tenderer.

9. Clarification and amendments of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at
the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the



Pre-arranged pretender visit of the site of the works if provided for in accordance with ITT 8.4. The Procuring
Entity will respond in writing to any request for clarification, provided that such request is received no later
than the period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall
forward copies of its response to all tenderers who have acquired the Tender Documents in accordance with
ITT 6.3, including a description of the inquiry but without identifying its source. If specified in the TDS, the
Procuring Entity shall also promptly publish its response at the web page identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity shall
amend the Tender Documents appropriately following the procedure under ITT 8.4.

10.  Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering
document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who
have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring
Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their
Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance
with ITT 25.2 below.

10.4
2 Preparation of Tenders

11.  Costof Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering
process.

12.  Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the
Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are
part of the Tender may be in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for purposes of interpretation of the
Tender, such translation shall govern.

13. Documents Comprising the Tender

13.1 The Tender shall comprise the following:
a) Formof Tender prepared inaccordance with ITT 14;
b)  Schedules including priced Bill of Quantities, completed in accordance with ITT 14and ITT 16;
C) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;
d)  Alternative Tender, if permissible, in accordance with ITT 15;

e)  Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordance with ITT 22.3;

f) Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's qualifications
to perform the Contract if its Tender is accepted:;

g)  Conformity: a technical proposal in accordance with ITT 18;
h)  Anyother document required in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender,




together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender
documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be
paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms
furnished in Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no
substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested.

15. Alternative Tenders
15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the
TDS, and the method of evaluating different alternative times for completion will be described in Section IlI,
Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.
When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described
in Section VII, Works' Requirements.

16. TenderPrices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the
Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. ltems
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in
the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined
will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the
Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in
accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except in
cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer
shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data
and the Procuring Entity may require the Tenderer to justify its proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages),
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the
price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are
opened at the same time.



16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the
total Tender Price submitted by the Tenderer.

17.  Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in
the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur expenditures in other
currencies for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign
currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel,
schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the
adequacy of the Tenderer's proposal to meet the work's requirements and the completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section 1V, Tender Forms, to establish Tenderer's
eligibility in accordance with ITT 4.

19.2 In accordance with Section I11, Evaluation and Qualification Criteria, to establish its qualifications to perform the
Contract the Tenderer shall provide the information requested in the corresponding information sheets included in
Section 1V, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint
ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy the
criteria for eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the Procuring
Entity, a contractor or group of contractors qualifies for a margin of preference. Further the information will
enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to
prevent any corrupt influence in relation to the procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep
information relating to its ownership and control confidential where it is tendering to undertake public sector
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and
control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity
may request in relation to ownership and control which information on any changes to the information which
was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the
duration of the procurement process and contract performance and after completion of the contract, if any
change to the information previously provided may reveal a conflict of interest in relation to the award or
management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at
the date of submission to the Procuring Entity.

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly,
if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information
submitted by a tenderer pursuant to these requirements, then the tender will be rejected.

19.9If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of
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interest which could materially and improperly benefit the tenderer in relation to the procurement or contract
management process, then:

i) If the procurement process is still ongoing, the tenderer will be disqualified from the procurement process,
If the contract has been awarded to that tenderer, the contract award will be set aside,

i) The tenderer will be referred to the relevant law enforcement authorities for investigation of whether
the tenderer or any other persons have committed any criminal offence.

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date,
or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to
genuine error which was not attributable to the intentional act, negligence or recklessness of the tenderer.

20.  Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with
ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may
request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made
in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30)
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting
its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender,
except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the
expiry of the initial tender validity period, the Contract price shall be determined as follows:
a) In the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor
specified in the TDS;
b)  Inthe case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation
shall be based on the tender price without taking into consideration the applicable correction from those
indicated above.

21. Tender Security

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as
specified inthe TDS, in original formand, in the case of a Tender Security, in the amount and currency specified in
the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of
the following forms at the Tenderer's option:
a)  anunconditional Bank Guarantee issued by reputable commercial bank); or
b) an irrevocable letter of credit;
c)  aBanker's cheque issued by a reputable commercial bank; or
d)  another security specified in the TDS,

21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30)
days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT
20.2.

21.41f a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by
the Procuring Entity as non-responsive.

21.51f a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were
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determined nonresponsive or a bidder declines to extend tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents
required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:
e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on
the Form of Tender, or any extension thereto provided by the Tenderer; or
f) if the successful Tenderer fails to:
)} sign the Contract in accordance with ITT 50; or

i) Furnish a Performance Security and if required in the TDS, and any other documents required in the
TDS.

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA
debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as hamed in
the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.

22.  Format and Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number
specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and
the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their
business. This may include proprietary information, trade secrets, or commercial or financially sensitive
information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each
person signing the authorization must be typed or printed below the signature. All pages of the Tender where
entries or amendments have been made shall be signed or initialed by the person signing the Tender.

22.41n case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of
the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally
authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person
signing the Tender.

23.  Submission and Opening of Tenders

23.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date and
time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of submitting their
Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender submission
procedures specified in the TDS.

23.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the Tender

Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and Tenderers
previously subject to the deadline shall thereafter be subject to the deadline as extended
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24.  Late Tenders
24.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in

accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of
Tenders shall be declared late and rejected.
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25.  Withdrawal, Substitution, and Modification of Tenders

25.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice,
duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT
22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of
the Tender must accompany the respective written notice. All notices must be:

a)  prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and

b)  Received bythe Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 24.

25.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers.

25.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of

Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any
extension thereof.

26.  Tender Opening
Tenders will be opened online immediately after the closing time.
27. Evaluation and Comparison of Tenders

28.  Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to
contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring
Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the
Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's
request for clarification, its Tender may be rejected.

30. Deviations, Reservations, and Omissions

30.1 During the evaluation of tenders, the following definitions apply:
a)  “Deviation” is a departure from the requirements specified in the tender document;

b)  “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

c)  “Omission”is the failure to submit part or all of the information or documentation required in the Tender
document.

31. Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender
itself, as defined in ITT 13.
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31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted,

would:
a)  affectinany substantial way the scope, quality, or performance of the Works specified in the Contract; or
b)  limitin any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the

tenderer's obligations under the proposed contract; or

C) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to
confirm that all requirements of Section VII, Works' Requirements have been met without any material
deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

32. Non-material Non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the
tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the
necessary information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in
the tender related to documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with
the request may result in the rejection of its tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in
the TDS.

33.  Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be
the subject of correction, adjustment or amendment in any way by any person or entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following
basis:

a)  Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

b)  Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and
total bid price shall be considered as a major deviation that affects the substance of the tender and shall lead
to disqualification of the tender as non-responsive. and

C) if there is a discrepancy between words and figures, the amount in words shall prevail
33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward.
34.  Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will
be determined non-responsive and rejected.

35.  Margin of Preference and Reservations
35.1 No margin of preference shall be allowed on contracts for small works.
35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of

women, youth and/or persons living with disability, who are appropriately registered as such by the authority to be
specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only
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businesses/firms belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated,
the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the
Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as
specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized
parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors
referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section Ill, Evaluation and
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and
methodologies the Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:
a) Price adjustment due to discounts offered inaccordance with ITT 16;
b)  converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in

accordance with ITT13;
C) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and
d)  anyadditional evaluation factors specified in the TDS and Section 111, Evaluation and Qualification

Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the
methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts
offered in the Form of Tender, is specified in Section 111, Evaluation and Qualification Criteria.

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in
accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost.

39.  Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is
compromised.

39.2In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity
shall reject the Tender.

40.  Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the
Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring
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Entity) may not be getting value for money or it may be paying too high a price for the contract compared with
market prices or that genuine competition between Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check
if the estimated cost of the contract is correct and review the Tender Documents to check if the specifications,
scope of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity
may also seek written clarification from the tenderer on the reason for the high tender price. The Procuring
Entity shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity
may accept or not accept the tender depending on the Procuring Entity's budget considerations.

ii)  If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.11f in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously
unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications.
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the
scope of works, proposed methodology, schedule and any other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring
Entity may as appropriate:
a)  acceptthe Tender;or
b)  require that the total amount of the Performance Security be increased at the expense of the Tenderer to a
level not exceeding a 30% of the Contract Price; or

c)  agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works; or

d)  rejectthe Tender,
42.  Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified
in Section 111, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's
qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates,
subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other
firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to
the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a
similar determination of that Tenderer's qualifications to perform satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender,
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's
ability to perform the Contract for the offered Tender Price.

42.51n the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any
other requirements of the Tender document.
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42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to

demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject
the Tender.

43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated
Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose
Tender has been determined to be:

a) Most responsive to the Tender document; and
b)  the lowest evaluated price.

44.  Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject
all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of
annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender
securities, shall be promptly returned to the Tenderers.

45,  Award of Contract
46. Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be
the Lowest Evaluated Tender.

47.  Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a
Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a
minimum, the following information:

a)  thename and address of the Tenderer submitting the successful tender;
b)  the Contract price of the successful tender;

C) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless the price information in (c) above already reveals the reason;
d)  theexpiry date of the Standstill Period; and

e) instructions on how to request a debriefing and/or submit a complaint during the standstill period,;

48.  Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not
apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer.

49. Debriefing by the Procuring Entity
48.10n receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an

unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or

concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of
the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own
costs of attending such a debriefing meeting.

50. Letter of Award
49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1,
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upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish
the Performance Security within 21days of the date of the letter.

51.  Signing of Contract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the
Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and
return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award and before
expiry of the tender validity period

52.  Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at
the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the
Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the
appointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the

Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to
appoint the Adjudicator.

53.  Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance fromthe Procuring Entity, the successful
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance
with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless
the Procuring Entity has agreed in writing that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and

forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer
offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million
shillings.

54.  Publication of Procurement Contract

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain
the following information:

a)  Name and address of the Procuring Entity;

b)  Name and reference number of the contract being awarded, a summary of its scope and the
selection method used,

C) The name of the successful Tenderer, the final total contract price, the contract duration.
d)  Dates of signature, commencement and completion of contract;
e)  Names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

55.  Procurement Related Complaints and Administrative Review
54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.
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Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers

(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT 11 The name of the contract is : PROPOSED CONSTRUCTION OF
LABORATORY AT MACHAKOS GIRLS HIGH SCHOOL (PHASE 2)
The reference number of the Contract is :MGHS/LAB/01/07/2026
ITT 2.3 The Information made available on competing firms is as follows: N/A
ITT 2.4 The firms that provided consulting services for the contract being tendered for are:
N/LA
ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: [insert a

number]. N/A

B. Contents of Tender Document

8.1

(A) Pre-Tender conference shall take place at the
following date, time and place:

Date: N/A

Time:

Place:

(B) A pre-arranged pretender visit of the site of the works [insert “shall” or
“shall not '] take place at the following date, time and place:

Date: N/A

Time:

Place:

ITT 8.2

The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than CLOSING DATE 4th AUGUST 2026

ITT 8.4

The Procuring Entity’s website where Minutes of the pre-Tender meeting and the
pre-arranged pretender site visit will be published is N/A

ITTO9.1

For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:

Q) Name of Procuring Entity MACHAKOS GIRLS HIGH SCHOOL

2 Physical address for hand Courier Delivery to an office or Tender Box
(City, Street, Building, Floor Number and Room):MACHAKOS-KITUI ROAD
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

3 Postal Address 13-90100 MACHAKOS

4 MACHAKOS GIRLS HIGH SCHOOL, 0208071919/0113222884
and. Machakosgirls09@gmail.com

C. Preparation of Tenders

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: [list
any additional document not already listed in ITT 11.1 that must be submitted with
the Tender. The list of additional documents should include the following:]

ITT 151 Alternative Tenders shall not be considered.

[If alternatives shall be considered, the methodology shall be defined in Section
I11, Evaluation and Qualification Criteria.]

ITT 15.2 Alternative times for completion shall not be permitted.

[If alternative times for completion are permitted, the evaluation method will be
as specified in Section 11, Evaluation and Qualification Criteria.]

ITT 154 Alternative technical solutions shall be permitted for the following parts of the
Works: N/A [insert parts of the Works]:

[If alternative technical solutions are permitted, the evaluation method will be as
specified in Section 111, Evaluation and Qualification Criteria.]

ITT 165 The prices quoted by the Tenderer shall be: Fixed

ITT 20.1 The Tender validity period shall be 120 [insert number of days that is a
multiple of seven counting as of the deadline for Tender submission] days.

ITT 20.3 (a) (a) The delayed to exceeding N/A number of days.

(b) The Tender price shall be adjusted by the following percentages of the tender
price:

(i) By N/A % of the local currency portion of the Contract price adjusted
to reflect local inflation during the period of extension,

and

(i) By N/A % the foreign currency portion of the Contract price adjusted
to reflect the international inflation during the period of extension.

ITT21.1 [If a Tender Security shall be required, a Tender-Securing Declaration shall not
be required, and vice versa.]

A Tender Security shall be required.
A Tender-Securing Declaration shall be required.
If a Tender Security shall be required, the amount and currency of the Tender
Security shall be Ksh 166,000 (One Hundred and Sixty Six Thousand only)
ITT 21.2 (d) The other Tender Security shall be N/A
ITT 215 On the Performance Security, other documents required shall be (N/A)
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 221 In addition to the original of the Tender, the number of copies is: N/A [insert
number of copies]

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of: N/A
[insert the name and description of the documentation required to demonstrate the
authority of the signatory to sign the Tender]

D. Submission a

nd Opening of Tenders

ITT 241

(A) For Tender submission purposes only,

Tenders submitted electronically shall not be allowed

ITT 27.1

The tender opening shall take place at the time and address opening of tender
provided below

(1)  Machakos Girls High School.

P.O Box 13-90100 Machakos

Tel. +254 020-8071919 Email; machakosqirls09@gmail.com
4"August 2026 AT 10:00hrs

ITT 27.1

Deleted

ITT 276

The tenders shall be initialed by representatives of the Procuring Entity
attending Tender opening.

Initialization shall be conducted as follows: -

ALL APPOINTED MEMBERS OF TENDER OPENING COMMITTEE SHALL
INITIALIZE ALL BOQ PAGES INCLUDING THE SUMMARY PAGE, FORM OF
TENDER AND BID BONDS (WHERE APPLICABLE)

E. Evaluation, a

nd Comparison of Tenders

ITT 323

The adjustment shall be based on the _N/A [insert “average” or
“highest”’] price of the item or component as quoted in other substantially
responsive Tenders. If the price of the item or component cannot be derived from
the price of other substantially responsive Tenders, the Procuring Entity shall use
its best estimate.

ITT 352

The invitation to tender is extended to the following groups that qualify for
Reservations N/A

(These groups are Small and Medium Enterprises, Women Enterprises, Youth
Enterprises and Enterprises of persons living with disability, as the case may be;
describe precisely which groups qualify).

ITT 36.1

At this time, the Procuring Entity DOES NOT INTEND [insert
“intends” or “does not intend ] t0 execute certain specific parts of the Works by
subcontractors selected in advance.

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: _N/A % of the total contract amount. Tenderers planning to
subcontract more than 10% of total volume of work shall specify, in the Form of
Tender, the activity (ies) or parts of the Works to be subcontracted along with
complete details of the subcontractors and their qualification and experience.
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ITT 36.3

[Indicate N/A if not applicable]
The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:

N/A

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized Subcontractors
will be added to the qualifications of the Tenderer for the purpose of evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation criteria in
Section |11, Evaluation and Qualification Criteria.

ITT51.1

The person named to be appointed as Adjudicator is
N/A of (pride




ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

tel. no. full postal and email addresses) at an hourly fee of

Shs. N/A per day.
ITT 522 Other documents required are _ N/A
ITT54.1 The procedures for making a Procurement-related Complaints are detailed in the

“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures,
in writing (by the quickest means available, that is either by hand delivery or
email to:

For the attention: JUNIS DAVID
Title/position: CHIEF PRINCIPAL
Procuring Entity: MACHAKOS GIRLS HIGH SCHOOL

Email address: machakosgirls09@gmail.com

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity’s decision to award the contract.

SECTION I - EVALUATION AND QUALIFICATION CRITERIA

1
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General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling

equivalent using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day
of the respective calendar year (in which the amounts for that year is to be converted) was originally
established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract signature.

C) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in
determining the exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall provide
all the information requested in the forms included in Section IV, Tendering Forms. The Procuring Entity should
use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at
the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender
price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness
The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria

and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of
“Part 2 — Procuring Entity's Works Requirements”, including checking for tenders with unacceptable errors,



http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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mailto:machakosgirls09@gmail.com

Abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to
deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered
irresponsive and will not be considered further.

S/INO PARAMETERS REMARKS YES/NO

Attach copy of Certificate of Incorporation or Business

1 Registration Certificate

9 Attach duly filled, signed & stamped Confidential Business
Questionnaire

3 Attach copy of valid Single Business Permit

4 Attach copy of valid Tax Compliance Certificate

5 Duly filled, signed and stamped Form of Tender on bidder’s
letterhead

6 Duly filled, signed and stamped Certificate of Independent
Tender Determination

7 Duly filled, signed and stamped Self-Declaration FORM SD1

8 Duly filled, signed and stamped Self-Declaration FORM SD2

9 Duly filled, signed and stamped Declaration and Commitment to

the Code of Ethics

10 Bid security

11 Valid NCA Certificate — Category NCA 6 and above

Mandatory Site Visit Certificate duly signed by the Client &

12 Project Manger

13 Tender documents and all attachments sequentially serialized
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Technical and financial capability evaluation

S/INO ITEM DECRIPTION EVALUATION SCORE

Attach relevant Evidence of completed projects of
similar nature, complexity or magnitude
(Three Sets of practical completion certificate certified by
Kenyan Advocate for completed builders works of
minimum amount 5million and award/LSO have been
done within the last three years from January 2023 to
date indicating the location of the
Project and contact of the client. (25Marks)

2. | The bidder is required to provide documentation on
the company profile and management structure,
indicating the present holders of key positions
provided and their Cvs.(10 Marks)

3. [Minimum average annual construction turnover of
Kshs.10M calculated as total certified payments received
for contracts in progress or completed, within the last 3
years (20Marks)

4. | The bidder is required to provide documentation
evidence on his access to relevant machinery
(10marks)

5. | The bidder is required to provide work program in
bar chart format. (Project period is 180
days)(10marks)

6. |Certified six consecutive Months bank statement
within the last one year. Gaged by value of cumulative
transactions (Credits) totaling to minimum
Ksh5,000,000.(15 Marks)

7. Key Personnel Evidence of Personnel Academic &
Professional

Qualifications

1-Project Manager/Site Agent) -
Qualification-Degree/Diploma in Civil Engineering or a
Grade Il certificate in Building construction in relevant
field with at least two years’ experience (Smarks)
1-Supervisors;

Qualification -Diploma in civil Eng. or Certificate in
relevant field with minimum 2 years’ experience
(5marks)

Minimum Qualifying Score: Tenderers must score at least 70% (70 out of 100 marks) to be
considered substantially responsive and proceed to the financial evaluation. Tenderers scoring
below 70 marks shall not be considered for further evaluation.

The Procuring entity will award the contract to the successful tenderer whose tender has been
determined to be substantially responsive and has been determined to be the lowest evaluated tender.

Multiple Contracts-Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated
on basis of Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.
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OPTION 1
i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer
meets the Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the tenderer
meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be awarded the
combination of Lots for which the tenderer qualifies and the others will be considered for award to second lowest
the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the
combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won
Lots.

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:
The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works Requirements.

Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic
technical requirements shall be considered by the Procuring Entity.
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Margin of Preference is not applicable

Post qualification and Contract ward (ITT 13), more specifically,

In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated
tenderer, subject to confirmation of pre-qualification data, if so required.

In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest
evaluated tenderer shall be considered for contract award, subject to meeting each of the following

a)
b)

conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance pay
ment) sufficient to meet the construction cash flow of Kenya Shillings

ii)  Minimum average annual construction turnover of Kenya Shillings [insert amount],
equivalent calculated as total certified payments received for contracts in progress and/or completed
within the last [insert of year] years.

iii)  Atleast (insert number) of contract(s) of a similar nature executed within Kenya, or the
East African Community or abroad, that have been satisfactorily and substantially completed as a
prime contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings

equivalent.

iv)  Contractor's Representative and Key Personnel, which are specified as

V) Contractors key equipment listed on the table “Contractor's Equipment” below and more
specifically listed as [specify requirements for each lot as applicable]

vi)  Other conditions depending on their seriousness.

a) History of non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non-
performance of a contract did not occur because of the default of the Tenderer, or the member
of aJV in the last (specify years). The required information shall be
furnished in the appropriate form.

b) Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and in the
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria
established with respect to Financial Capability under Paragraph (i) above if all pending
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending
litigations in the appropriate form.

c) Litigation History
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in
the last (specify years). All parties to the contract shall furnish the
information in the appropriate form about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the years specified. A consistent history of
awards against the Tenderer or any member of a JV may result in rejection of the tender.




7. QUALIFICATION FORMSUMMARY

1 2 3 4 5
Item | Qualification Subject Quialification Requirement Document To be Completed For Procuring Entity’s
No. by Tenderer Use (Qualification met or
Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI—-1.1and 1.2, with
Attachments
2 Tax Obligations for Has produced a current tax clearance certificate or tax Form of Tender
Kenyan Tenderers exemption certificate issued by the Kenya Revenue
Authority in accordance with ITT 3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA as Form of Tender
described in ITT 3.8
5 State- owned Enterprise Meets conditions of ITT 3.7 FormsELI—-1.1and 1.2, with
Attachments
6 Goods, equipment and To have their origin in any country that is not determined FormsELI-1.1and 1.2, with
services to be supplied ineligible under ITT 4.1 attachments
under the contract
7 History of Non- Non-performance of a contract did not occur as a result of Form CON-2
Performing Contracts contractor default since 1" January [....... 1.
8 Suspension Based on Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuantto ITT 19.9
Tender/Proposal Securing
Declaration by the
Procuring Entity
9 Pending Litigation Tender’s financial position and prospective long-term Form CON -2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.
10 Litigation History No consistent history of court/arbitral award decisions Form CON -2
against the Tenderer since 1% January [insert year]
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Financial Capabilities

(i) The Tenderer shall demonstrate that it has access to, or
has available, liquid assets, unencumbered real assets, lines
of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings [insert amount] equivalent for the subject
contract(s) net of the Tenderer’s other commitments.

(ii) The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of

Form FIN —3.1, with
attachments
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2

3

4

5

Item
No.

Qualification Subject

Qualification Requirement

Document To be Completed
by Tenderer

For Procuring Entity’s
Use (Qualification met or
Not Met)

finance to meet the cash flow requirements on works
currently in progress and for future contract commitments.

(iii) The audited balance sheets or, if not required by the
laws of the Tenderer’s country, other financial statements
acceptable to the Procuring Entity, for the last [insert
number of years] years shall be submitted and must
demonstrate the current soundness of the Tenderer’s
financial position and indicate its prospective long-term
profitability.

12

Average Annual
Construction Turnover

Minimum average annual construction turnover of Kenya
Shillings [insert amount], equivalent calculated as total
certified payments received for contracts in progress and/or
completed within the last [insert of year] years, divided by
[insert number of years] years

Form FIN - 3.2

13

General Construction
Experience

Experience under construction contracts in the role of prime
contractor, JV member, sub-contractor, or management
contractor for at least the last [insert number of years]
years, starting 1% January [insert year].

FormEXP -4.1

Specific Construction &
Contract Management
Experience

A minimum number of [state the number] similar contracts
specified below that have been satisfactorily and
substantially completed as a prime contractor, joint venture
member, management contractor or sub-contractor between
1st January [insert year] and tender submission deadline i.e.
... (number) contracts, each of minimum value Kenya
shillings ... equivalent.

[In case the Works are to be tender as individual contracts
under multiple contract procedure, the minimum number of
contracts required for purposes of evaluating qualification
shall be selected from the options mentioned in ITT 35.4]

The similarity of the contracts shall be based on the
following: [Based on Section VII, Scope of Works, specify
the minimum key requirements in terms of physical size,
complexity, construction method, technology and/or other
characteristics including part of the requirements that may

Form EXP 4.2(a)
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1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be Completed For Procuring Entity’s
No.

by Tenderer

Use (Qualification met or
Not Met)

be met by specialized subcontractors, if permitted in
accordance with ITT 34.3]




QUALIFICATION FORMS

1 FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment listed in Section I11, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
J Owned O Rented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project




2. FORMPER-1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each

candidate.

Contractor' Representative and Key Personnel

34

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
2. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
3. Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
4. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
5. Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]




3. FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

Duration of

Project Role .
involvement

Relevant experience

[main [role and
project responsibilitiesonthe | [timein role]
details] project]

[describe the experience relevant to this
position]
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my
qualifications and my experience.

I confirm that | am available as certified in the following table and throughout the expected time schedule for this
position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

| understand that any misrepresentation or omission in this Form may:
a) betaken into consideration during Tender evaluation;

b) result in my disqualification from participating in the Tender;

¢) resultin my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

of authorized representative of the Tenderer:

Signature: Date: (day month

year):




4.  TENDERER’S QUALIFICATIONWITHOUT PRE-QUALIFICATION
To establish its qualifications to perform the contract in accordance with Section I1l, Evaluation and Qualification

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

41 FORMELI-11

Tenderer Information Form
Date:

ITT No. and title;

Tenderer's name
In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Acrticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

] In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

o Legal and financial autonomy

o Operation under commercial law

o Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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42EFORMELI-12

Tenderer's JV Information Form

(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

I Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.

L1 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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4.3 EFORM CON-2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 11, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section 111,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed (Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert [insertamount |Contract Identification: [indicate complete contract name/  [[insert amount]

year] and percentage] |number, and any other identification]

Name of Procuring Entity: [insert full name]
/Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, inaccordance with Section 111, Evaluation and Qualification Criteria

O No pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
(| Pending litigation in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor

2.3 as indicated below.

Year of Amount in dispute Contract Identification Total Contract
Kenya Shilling

rate)

dispute (currency) Amount (currency),

Equivalent (exchange

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section I11, Evaluation and Qualification Criteria

2.4,

as indicated below.

O No Litigation History in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor

O Litigation History in accordance with Section |11, Evaluation and Qualification Criteria, Sub-Factor 2.4
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identification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] Contract Identification: [indicate complete [insert amount]
year] contract name, number, and any other

4.4 FORM FIN-3.1:

Financial Situation and Performance

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

44.1. Financial Data

Type of Financial information ~ |Historic information for previous years,

in

(currency) (amountin currency, currency, exchange rate*, USD equivalent)
Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

\Working Capital (WC)

Information from Income Statement

Total Revenue (TR)
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Type of Financial information ~ |Historic information for previous years,
in
(currency) (amountin currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Referto ITT 15 for the exchange rate

44,2  Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)

1

2

3

4.4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 111, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as
parent company or group member).

(b) be independently audited or certified in accordance with local legislation.

(c) be complete, including all notes to the financial statements.

(d) correspond to accounting periods already completed and audited.

O Attached are copies of financial statements® for the years required above; and complying with the
requirements

L 1f the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.
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Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insertamountand indicate
currency]
Average
Annual
Construction
Turnover *
* See Section 11, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN-3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

No Source of financing Amount (Kenya Shilling
' equivalent)

1

2

3
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4.7 FORM FIN —3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments
Value of Outstanding Work Estimated Average Monthly

Name of Procuring Entity’s [Current Kenya Shilling Completion | Invoicing Over Last Six
Contract Contact Address, Tel, /month Equivalent] Date Months
[Kenya Shilling /month)]

gl WO
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General Construction Experience

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Page of pages

Starting Ending Contract Identification
Year
Year

Role of
Tenderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:
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4 BFEERNEERP 4.2(4)

Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:
JV Member’s Name

ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor0  JV Contractor contractor
O O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

4.10 FORM EXP -4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section IlI:

1. Amount

2. Physical size of required works
items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities
6. Other Characteristics
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Construction Experience in Key Activities

Tenderer's Name:
Date:
Tenderer's JV Member Name:

Sub-contractor's Name? (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section Iil,

Evaluation and Qualification Criteria, Sub-Factor 4.2.

1. Key Activity No One: _

Information
Contract Identification
/Award date
Completion date
Role in Contract Prime Member in Management  Sub-contractor
Contractor Vv Contractor O
O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantityin  [Percentage Actual
production, as applicable) performed under fthe contract participation Quantity
the contract per year or part of the year (i) (i) Performed
(i) x (ii)
Year 1l
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 |f applicable
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4.11 FORM EXP - 4.2(b)

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
"

2. Activity No. Two
P
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OTHER FORMS

)

FORM OF TENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the
Tenderer's complete name and business address.

All italicized text is to help Tenderer in preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the
SELFDECLARATION OF THE TENDERER attached to this Form of Tender.

The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
«  Tenderer's Eligibility- Confidential Business Questionnaire

+  Certificate of Independent Tender Determination

+  Self-Declaration of the Tenderer

Date of this Tender submission: 4"August2026.
Request for Tender No.: MGHS/LAB/01/07/2026

Name and description of Tender: PROPOSED CONSTRUCTION OF LABORATORY AT MACHAKOS
GIRLS HIGH SCHOOL -PHASE 2

To: MACHAKOS GIRLS HIGH SCHOOL

Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution
of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects

therein for the sum of Kenya Shillings [[Amount in figures] Kenya
Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency]
[figures] [words] .

The percentage or amount quoted above does not include provisional sums, and only allows not more than two
foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt
of the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract
within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept
the lowest or any tender you may receive.

We, the undersigned, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including Addenda
issued in accordance with ITT 28;

ii)  Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4;

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country in accordance with ITT 19.8;

iv)  Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
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implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];
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v)

Tender Price: The total price of our Tender, excluding any discounts offered initem 1 above is: [Insert
one of the options below as appropriate]

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating

Xi)

i)

xiii)

Xiv)

the various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating
the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specifyin detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in
accordance with the Tendering document;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager,
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international
organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the
requirements of ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its
full address, the reason for which each commission or gratuity was paid and the amount and currency of
each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xv)

XVi)

Xvii)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in
your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed,;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the
Most Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or
on our behalf engages in any type of Fraud and Corruption;
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xviii) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xix) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

xx)  We,the Tenderer, have completed fully and signed the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict
to interest.

b) Certificate of Independent Tender Determination —to declare that we completed the tender without
colluding with other tenderers.

C) Self-Declaration of the Tenderer —to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name
of person duly authorized to sign the Tender]

Title of the person signing the Tender:[insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose name and capacity are shown
above] Date signed [insert date of signing] day of [insert month], [insert year]

Date signed day of )

Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender.
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A.

TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV.Tenderer

is further reminded that it is an offence to give false information on this Form.

(a)  Tenderer's details
ITEM DESCRIPTION
1 | Name of the Procuring Entity
2 | Reference Number of the Tender
3 | Name of the Tenderer
4 | Full Address and Contact Details of the 1. Country
Tenderer.
2. City
3. Location
4. Building
5. Floor
6. Postal Address
7. Name and email of contact person
5 | Current Trade License Registration Number and
Expiring date
6 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency
7 | Description of Nature of Business
8 | Maximum value of business which the Tenderer
handles.
9 | State if Tenders Company is listed in stock

exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of

state which stock exchange




General and Specific Details

b)  Sole Proprietor, provide the following details.

Name in full Age Nationality
Country of Origin Citizenship
C) Partnership, provide the following details.
Names of Partners Nationality Citizenship % Shares owned
1
2
3
d)  Registered Company, provide the following details.
i)  Private or public Company
ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT)..........ccoiiiiiiiiieiceeece e Issued
Kenya Shillings (EQUIVAIENT)..........cocciiiiiicccese e
iii) Give details of Directors as follows.
Names of Director Nationality Citizenship % Shares owned
1
2
3
(e) DISCLOSURE OFINTEREST- Interest of the Firm in the Procuring Entity.
)} Are there any person/persons iN...........cccceeeeeveenennn (Name of Procuring Entity) who has/have an interest
or relationshipinthis firm? Yes/No.............cccoeeiinn..
If yes, provide details as follows.
Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer
1
2
3
i) Conflict of interest disclosure
Type of Conflict Disclosure If YES provide details of the
YESORNO | relationship with Tenderer
1 | Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.
2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.
3 | Tenderer has the same legal representative as another tenderer
4 | Tender has a relationship with another tenderer, directly or

through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering
process.
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Type of Conflict Disclosure If YES provide details of the
YESOR NO | relationship with Tenderer
5 | Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.
6 | Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.
7 | Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender
document or specifications of the Contract, and/or the
Tender evaluation process of such contract.
8 | Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.
9 Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.
f)  Certification
On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as at the date of
submission.
Full Name Titleor
Designation

(Signature)

(Date)




55

B. CERTIFICATEOFINDEPENDENT TENDERDETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby

make the following statements that | certify to be true and complete in every respect:

I certify, on behalf of [Name of Tenderer] that:

1

2

I have read and | understand the contents of this Certificate;

I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include any

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a)  hasbeen requested to submit a Tender in response to this request for tenders;

b)  could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

The Tenderer discloses that [check one of the following, as applicable:

a)  The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b)  the Tenderer has entered into consultations, communications, agreements or arrangements with one or
more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

a)  prices;

b)  methods, factors or formulas used to calculate prices;

¢) theintention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant to paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly,
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract,
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b)
above.

Name Title__Date

[Name, title and signature of authorized agent of Tenderer and Date].
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C. SELF-DECLARATIONFORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

| R ,0F POSt Office BOX ...vooovvviiviiiiiei e being a resident of
......................................... inthe Republic of..................ccceveeiiveveneeen.. do hereby make a statement as
follows: -

1. THAT I amthe Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................................. (insert name of the Company) who is a Bidder in respect of Tender

....................... for......................... (insert tender title/description) for...............c..ccceeverenen.. (iNSEIT
name of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp




57

FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

......................................... OF P. O. BOX...oiiiiiviiieicieicise e, DEING @ FESIDENT OF
.................................... in the Republic of........................... do hereby make a statement as follows: -

THAT | am the Chief Executive/Managing Director/Principal Officer/Director of ............ccccoevvvvvviviininenn. (insert
name of the Company) who is a Bidder in respect of TeNder NO.......cccccvvivereiiiiiieiiiiee e for
.......................... (insert tender title/description) for .......................... (insert name of the Procuring entity) and
duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of...........cccceovvvvininiennennns (insert name of the Procuring entity) which is the procuring
entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ............cccccoevervennnnn (name of the
procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and belief.

it S (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

L et e e s e e e eeeee e, (PEISON) ON behalf of (Name of the Business/
COmMPANY/FIMM) ... declare that I have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons
participating in Public Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of AUhOrZed SIZNAtOrY..........ooivviriniiiiieieceeeeeeese e eereeseessennees. ST Lttt e
PO IO, . .ttt ettt ettt e e e et e re et et e ete et et e te et e teereens

Office address. ......ovvviviniiiiii e Telephone. ... ...o.vuiniiiieieieeeeee e
Ermall. L et ¢ ettt ettt e

Name of the FIrm/COmPany ...........c.oouiiiiiiiii ettt ettt she sttt se et stesteee e eneeseebestee s e e e
DAL ...t E Rt R et n e (Company Seal/ Rubber

Stamp where applicable)

Witness
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APPENDIX1-FRAUDAND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers),
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any
Agents (whether declared or not); and any of their Personnel, involved and engaged in procurement under Kenya's
Laws and Regulation, observe the highest standard of ethics during the procurement process, selection and contract
execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and
Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted
below highlight Kenya's policy of no tolerance for such practices and behavior: -

1)  aperson to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or
fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding;

2)  Anperson referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3)  Without limiting the generality of the subsection (1) and (2), the person shall be: -
a)  disqualified from entering into a contract for a procurement or asset disposal proceeding; or
b) ifacontract has already been entered into with the person, the contract shall be voidable;

4)  The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5  Anemployee or agent of the procuring entity or a member of the Board or committee of the procuring
entity who has a conflict of interest with respect to a procurement: -

a) shall nottake part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the
procurement or contract; and

¢) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements of
thisAct.

6)  Anemployee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflict of interest to the procuring entity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

a)  Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:
i)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;
ii)  “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an
obligation;
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b)

c)

d)

f)

iii)  “collusive practice” is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party;

iv)  “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party to influence improperly the actions of a party;

V)  “obstructive practice” is:

« deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

« acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor,
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free
and open competition.

Rejects a proposal for award" of a contract if PPRA determines that the firm or individual recommended
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and
Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate
authority appointed by Government of Kenya to inspect’all accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have them audited by auditors
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

LFor the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating the veracity
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and
examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessing and examining any other
documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making copies
thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third party
verification of information.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request for Tenders No:

Date:
TENDER GUARANTEE No.:
Guarantor:

1. We have been informed that (here inafter called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of

under Request for Tenders No. (“the ITT”).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated
......... [Date of submission of tender] for the.......................[Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of under Request for Tenders No. (“the ITT”).

2 KNOW ALL PEOPLE by these presentsthat WE ..................... o] SRR [Name of Insurance Company]
having our registered office at ............... (hereinafter called “the Guarantor”), are bound unto .................

[Name of Procuring Entity] (hereinafter called “the P r o c ur i n g Entity”) in the sum of .....................
(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the
Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this ___day of 20

3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity
Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or
(i) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount upon
receipt of the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its
demand, provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence
of any of the above events, specifying which event(s) has occurred.

4, This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the Tender
Validity Period.

5 Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date.....coovviiiiiice [insert date (as day, month and year) of Tender Submission]

Tender NO....oocveveiiciecis e, [insert number of tendering process]

TO e [insert complete name of Purchaser] 1/We, the undersigned, declare that:

1 I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2 I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of
our obligation(s) under the bid conditions, because we — (a) have withdrawn our tender during the period of tender
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or
refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3 I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or
b)  thirty days after the expiration of our Tender.
4 I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the

Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be inthe names of all future partners as named in the letter of intent.

ST To 4 1=To S SSU RS SRSTPR PSP Capacity / title (director
or partner or sole proprietor, etc.) Name:
............................................................................................................................. Duly authorized to sign the bid

for and on behalf of: [insert complete name of Tenderer]

Datedon .........cocoevennns day of .....coeeiiiiiiee, [Insert date of signing] Seal or stamp
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Appendix to Tender
Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

Name of currency

Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency
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PART Il - WORK REQUIREMENTS



66

SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate
booklet.

SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

1

Specifications must be drafted to present a clear and precise statement of the required standards of materials, and
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must
be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for
every Works Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise
recognized international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into
consideration the comparative specialized advantage of potential tenderers.

The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference to
Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative
solutions shall be at least structurally and functionally equivalent to the basic design parameters and
Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the

Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices,
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer has
priced the item as described in the Procuring Entity's design included with the tender documents.




SECTION VII-BILLS OF QUANTITIES

1.

Objectives

The objectives of the Bill of Quantities are:

a)  to provide sufficient information on the quantities of Works to be performed to enable tenders to
be prepared efficiently and accurately; and

b)  when a Contract has been entered into, to provide a priced Bill of Quantities for use in the
periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail
to distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple
and brief as possible.

2. Day work Schedule
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A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of
rates quoted by the Tenderers, the Day work Schedule should normally comprise the following:

a)  Alistof the various classes of labor, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Tenderer, together with a statement of the conditions under
which the Contractor shall be paid for work executed on a day work basis.

b)  Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as
Tender. The rate to be entered by the Tenderer against each basic day work item should include
the Contractor's profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. The
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request
periodic supplementary approvals as the future need arises. Where such provisional sums or contingency
allowances are used, the Special Conditions of Contract should state the manner in which they shall be
used, and under whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional
sum with an appropriate brief description. A separate procurement procedure is normally carried out by
the Procuring Entity to select such specialized contractors. To provide an element of competition among
the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the successful
Tenderer as prime Contractor for the use and convenience of the specialist contractors, each related
provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to quote a
sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity
or the person drafting the tendering document. They should not be included in the final tendering
document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
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a) Preambles

b)  Preliminary items

c)  Workltems

C) Day work Schedule; and
d) Provisional items

e)  Summary.

The Summary to the Bills of Quantities will take this form or some other form but including these items.
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PART Il - CONDITIONS OF CONTRACT
AND CONTRACT FORMS
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A.

1. Definitions

1.1 Bold facetype is usedto identify defined terms.

a)  The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of Variations and Compensation Events.

c)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

d)  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Events are those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g)  The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.

)} The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

J)  The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

k)  Days are calendar days; months are calendar months.

)i Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

m) A Defectisany part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  The Defects Liability Period isthe period named inthe SCC pursuant to Sub-Clause 34.1 and calculated
from the Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

g) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, who is also the Procuring Entity.

r Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.



y)

aa)
bb)
cc)
dd)
ee)

ff)
99)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site isthe area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically defined.
The Project Manager shall provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the Completion
Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
€)
f)
9)
h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantities®, and

any other document listed in the SCC as forming part of the Contract.

6in lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”

72




73

3. Language and Law

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter V11 of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments to
any country, person, or entity in that country.

4. Project Manager's Decisions

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5. Delegation

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying
the Contractor.

6. Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when it is delivered.

7. Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel and Equipment

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity’s and Contractor's Risks

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.
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11. Procuring Entity's Risks

11.1 Fromthe Start Date until the Defects Liability Certificate has been issued, the following are Procuring
Entity's risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Works or

i) Negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity
or by any person employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or
damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefect which existed on the Completion Date,
bb) anevent occurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

12.1From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury,
death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and
Equipment) which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC
for the following events which are due to the Contractor's risks:

a) loss of or damage to the Works, Plant, and Materials;
b) loss of or damage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) Personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be
payable in the types and proportions of currencies required to rectify the loss or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
13.5 Both parties shall comply with any conditions of the insurance policies.
14. Site Data

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by
any information available to the Contractor.

15. Contractor to Construct the Works

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.
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16. TheWorksto Be Completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager,
and complete them by the Intended Completion Date.

17. Approval by the Project Manager

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

17.2 The Contractor shall be responsible for design of Temporary Works.

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are
subject to prior approval by the Project Manager before this use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is
not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the
relevant activities, and this shall be a Compensation Event.

21. Accesstothe Site

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to
the Site and to any place where work in connection with the Contract is being carried out or is intended to be
carried out.

22. Instructions, Inspections and Audits

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable
laws where the Site is located.

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to have
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority.
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud
and Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Public
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice subject to
contract termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).
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23. Appointment of the Adjudicator

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the Procuring
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority
designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

24.1 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the
record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project
Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) thisfullydetailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and

c¢) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event
or circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Project Manager and approved by the Contractor,
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the
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additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

24.2 Amicable Settlement

24.1.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice
of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement
has been made.

24.3 Mattersthat may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practical completion of the Works or abandonment oft he Works or termination of the Contract by either

party:

a) Theappointment of areplacement Project Manager upon the said person ceasingto act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.
e) Anydispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

24 .4 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has
not been given by the applying party within ninety days of the occurrence or discovery of the matter or issue
giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice
had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators
on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
the Works.
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24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the

Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

24.5 Arbitrationwith National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Avrbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Avrbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Avrbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

)} Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)

V) Institution of Engineers of Kenya

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.

24.6 AlternativeArbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

24.7 Failure to Comply withArbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

24.8 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) thepartiesshall continue to performtheir respective obligations under the Contract unless they otherwise
agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud and Corruption

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid
or are to be paid to agents or any other party with respect to the bidding process or execution of the
Contract. The information disclosed must include at least the name and address of the agent or other party,
the amount and currency, and the purpose of the commission, gratuity or fee.

B. me Control

26. Program

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.
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26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and

continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall show
the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor
to incur additional cost.

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Intended Completion Date.

28. Acceleration

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

29. DelaysOrderedbytheProject Manager

29.1 The Project Manager may instruct the Contractor to delay the start or progress of anyactivity within the Works.

30. Management Meetings

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

30.2 The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

31. EarlyWarning

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate
shall be provided by the Contractor as soon as reasonably possible.

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Project Manager.
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Quality Control

32. ldentifying Defects

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

33. Tests

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

34. Correctionof Defects

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects
Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.

35. Uncorrected Defects

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the
Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this
amount.

D. Control

36. Contract Price’

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill
of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the
work accomplished at the rate in the Bill of Quantities for each item.

37. Changesin the ContractPrice®

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular
item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the
Project Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from
changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with
the prior approval of the Procuring Entity.

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

38. Variations
38.1 All Variations shall be included in updated Programs9 produced by the Contractor.

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

38.3If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a
change to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of
the Variation on the Contractor's costs.

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.
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36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and
control the performance of activities on which basis the Contractor will bepaid. If payment for materials on site shall be made separately,
the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the
Contractor's own discretion. Pricesin the Activity Schedule shall notbealtered when the Contractor makes such changes to the Activity
Schedule.

9n lump sum contracts, add “and Activity Schedules” after “Programs.” 10, lump sum contracts, delete this paragraph.
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38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 13.1 or the timing
of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be
used to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing
of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of work

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) the proposed change(s), and a description of the difference to the existing contract requirements;

b) afull cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and

c) adescription of any effect(s) of the change on performance/functionality.

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or

c) improve the quality, efficiency, safety or sustainability of the Facilities; or

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the Works.

38.9 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in the SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

13. Cash Flow Forecasts

13.1 When the Programll, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

40. Payment Certificates

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

40.3 The value of work executed shall be determined by the Project Manager.

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

40.5 The value of work executed shall include the valuation of Variations and Compensation Events.

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price — tender price)/tender price X
100.
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41. Payments

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate.
If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by which the payment should have been made up to
the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each
of the currencies in which payments are made.

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Avrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity
and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

42.1 The following shall be Compensation Events:

d)  TheProcuring Entity does not give accessto a part of the Site by the Site Possession Date pursuant to GCC
Sub-Clause 20.1.

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructionsrequired
for execution of the Works on time.

g)  TheProject Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

h)  The Project Manager unreasonably does not approve a subcontract to be let.

)} Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

)} The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

)} The advance payment is delayed.
m)  The effects on the Contractor of any of the Procuring Entity's Risks.
n)  The Project Manager unreasonably delays issuing a Certificate of Completion.

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be extended.

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price
shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall
adjust the Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that
the Contractor shall react competently and promptly to the event.

Ly, lump sum contracts, add “or Activity Schedule” after “Program.”

12y, lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed
activities in the Activity Schedule.”
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42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

43, Tax

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are a result of GCC Clause 44.

44, Currencyyof Payment
44.1 All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applying the respective price adjustment factor to the payment amounts due in each currency. A separate formula
of the type specified below applies:

P=A+BIm/lo
where: Pis the adjustment factor for the portion of
the Contract Price payable.

A and B are coefficients*® specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and 10C is the index prevailing 30 days before Bid opening for inputs payable.

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due to fluctuations in costs.

46. Retention

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The Contractor may substitute retention money
with an “on demand” Bank guarantee.

47. Liquidated Damages

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's liabilities.

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due
to be complete.




!! Advance Payment

49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter
of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the
Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price
is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion
Certificate in the case of a Performance Bond.

51. Dayworks
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

53. Completion
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Works is completed.

54. Taking Over
54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing
a certificate of Completion.

55. Final Account

55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager
shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in the
formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take
account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency areadded to the Contract Price.
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56. Operating and Maintenance Manuals

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental breach
of the Contract.

57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

d) apayment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f)  the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contract and expel him from the Site.

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental ornot.

58. Payment upon Termination

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work
not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable
to the Procuring Entity.

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

59. Property

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property
of the Procuring Entity if the Contract is terminated because of the Contractor's default.
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60. Release from Performance

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out afterwards to which a
commitment was made.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity
prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring Entity should

be annexed.

SPECIAL CONDITIONS OF CONTRACT

i Lenerall
. N The Procuring Entity is:
R MACHAKOS GIRLS HIGH SCHOOL
| The Intended Completion date for the whole of the works shall be; 6 Months from
o the date of contract signing
- 1N The Project Manager is:
) County Works Office
Department of Public Works,
P.O Box 986-90100 Machakos
Email: machakosupplychain@gmail.com
The site is located at MACHAKOS GIRLS HIGH SCHOOL
SCe[ol WEDS The Start date shall be agreed with the Project Manager but not later than 7
days after signing of the contract/handing over of site- whichever comes first.
The Works consist of:
GLL Lo O PROPOSED CONSTRUCTION OF LABORATORY FOR MACHAKOS GIRLS
HIGH SCHOOL PHASE 2
T Sectional Completions are Not Applicable
W The Project Manager may delegate any of his duties and responsibilities
W Schedule of Contractors: Not Applicable
AN EI [y Pesonne)
CR.C 9.1 18 replaced with the following]
.] _



mailto:damaservices@gmail.com
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GCC13.1 The minimum insurance amounts and deductibles shall be: Contractor’s all risk Policy
(a) for loss or damage to the Works, Plant and Materials:
(b)  For loss or damage to Equipment:
(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment)
in connection with Contract: Contractor’s all risk Policy
(d) for personal injury or death:
(i)  of the Contractor’s employees: Contractor’s all risk Policy
of other people: Contractor’s all risk Policy
GCC Site Data are: Not Applicable
141
GCC 16 Completion Time: 6 Months form the date of contract signing
GCC The Site Possession Date(s) shall be: To be agreed with Project Manager
20.1
GCC Appointing Authority for the Adjudicator: Chartered Institute of Arbitrators
23.1& (ClArb) Kenyan Chapter, AAK, IQSK or IEK
GCC
23.2
GCC 243 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
As per the standard fees of the proposed bodies above of the Appointing
Authority.
I B. Time Control
GCC The Contractor shall submit for approval a Program for the Works within
26.1 Fourteen (14) days from the date of the Letter of Acceptance.
GCC The period between Program updates is Thirty (30) days.
26.3 The amount to be withheld for late submission of an updated Program is Not
Applicable.
I C. Quality Control
GCC The Defects Liability Period is: 180 days.
34.1

I D. Cost Control

GCC 38.7 If the value engineering proposal is approved by the Procuring Entity the
amount to be paid to the Contractor shall be; Not Applicable
GCC 441 The currency of the Procuring Entity's Country is: Kenya Shillings
GCC The Contract is not subject to price adjustment in accordance with GCC
451 Clause 45, and the following information regarding coefficients does not
apply.
The coefficients for adjustment of prices are:
(@) 0% percent nonadjustable element (coefficient A)
(b) 0% percent adjustable element (coefficient B)
(c) TheIndex I for shall be: Not Applicable,
GCC 46.1 The proportion of payments retained is: 10%
GCC 471 The liquidated damages for the whole of the Works are 0.05% per day. The
maximum amount of liquidated damages for the whole of the Works is 5% of
the final Contract Price.
GCC The Advance Payments shall be: Not Applicable and shall be paid to the
49.1 Contractor no later than Not Applicable.
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I E. Finishing the Contract

GCC The date by which operating and maintenance manuals are required is: On
56.1 practical completion date
The date by which "as built" drawings are required is: On practical
completion date
GCC The amount to be withheld for failing to produce "as built" drawings and/or
56.2 operating and maintenance manuals by the date required in GCC 58.1 is: The
Retention money.
GCC The maximum number of days is: One Hundred Twenty (120) Days.
57.2 (9)
GCC The percentage to apply to the value of the work not completed, representing
58.1 the Procuring Entity's additional cost for completing the Works, is Five (5) %
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT

1

For the attention of Tenderer's Authorized Representative

)} Name: [insert Authorized Representative's name]

ii)  Address: [insert Authorized Representative's Address]

iii)  Telephone: [insert Authorized Representative's telephone/fax numbers]
iv)  Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

Notification of Intention to Award

i) Procuring Entity: [insert the name of the Procuring Entity]

ii)  Project: [insert name of project]

iii)  Contract title: [insert the name of the contract]

iv)  Country: [insert country where ITT is issued]

)] ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
)} Name of successful Tender

il)  Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in
words )

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was
unsuccessful.
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SNo

Name of Tender | Tender Price | Tender’s evaluated One Reason Why not

as read out price (Note a) Evaluated

Al B WIN -

(Note a) State NE if not evaluated

How to request a debriefing

a)
b)

c)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention toAward.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i)  Attention: [insert full name of person, if applicable]
ii)  Title/position: [insert title/position]

i)  Agency: [insert name of Procuring Entity]

iii) Email address: [insert email address]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If
this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, wewill
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the Contract Award Notice.

How to make a complaint

a)
b)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i)  Attention: [insert full name of person, if applicable]
ii)  Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention to Award.



mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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i)  The complaint can only challenge the decision to award the contract.
iii) You must submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

ii)  The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone: Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.....ccueeee. 20.........
BETWEEN
......................................................................................... APPLICANT
AND
.................................................. RESPONDENT (Procuring Entity)
Request for review of the decision of the............... (Name of the Procuring Entity of ... dated the...day of
............. 20..........inthe matter of Tender No..............of ..............20..... for........... (Tender description).

REQUEST FOR REVIEW

We. oo, ,the above named Applicant(s), of address: Physical address................ P.O.BOX NO.....c.covrrurnnee. Tel.
No.......Email .......ccoeoennee , hereby request the Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ................... (Applicant) Dated on................ dayof............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on................... day of

200

SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency],
as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by................. (name of
Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms, of the Tender
Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between
of (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

¢) the addenda Nos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) the Drawings; and

h)  the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4 The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of
Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that (hereinafter called "the
Contractor") has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

3. Attherequest of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in
words ),"such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicantisinbreach of its obligation(s) under the Contract, without the Beneficiary needingto prove or to
show grounds for your demand or the sum specified therein.

4 This guarantee shall expire, no later thanthe .... Dayof ............ 2, ?, and any demand for payment under it
must be received by us at the office indicated above on or before that date.

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [oneyear], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: Allitalicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

LThe Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2|nsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.




FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead
of Performance Bonddue to difficulties involved in calling Bondholder to action]

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert nameand Addressof Procuring Entity] Date: _
[Insert date of issue].

PERFORMANCE BONDNOo.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called “the Contractor”)
and ] as Surety (hereinafter called
“the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract
Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the
day of , 20, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part
hereof and are hereinafter referred to as the Contract.

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully
perform the said Contract (including any amendments thereto), then this obligation shall be null and void,;
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring
Entity's obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

1)  complete the Contract in accordance with its terms and conditions; or

2) obtain atender or tenders from qualified tenderers for submission to the Procuring Entity for completing the
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring
Entity and make available as work progresses (even though there should be a default or a succession of
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to
Contractor; or

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance
with its terms and conditions up to a total not exceeding the amount of this Bond.

4, The Surety shall not be liable for a greater sumthan the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of
the Procuring Entity.

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this
day of
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SIGNED ON
presence of
SIGNED ON

presence of

on behalf of By___in the capacity of In the

on behalf of By __in the capacity of Inthe
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Benef
Date:

iciary: [Insert name and Address of Procuring Entity]
[Insert date of issue]

ADVANCE PAYMENTGUARANTEE No.:

[Insert guarantee reference number] Guarantor:

[Insert name and address of place of issue, unless indicated in the letterhead]

We have been informed that (hereinafter called “the Contractor”) has entered into Contract
No. dated with the Beneficiary, for the execution of

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
(inwords) isto be made against an advance payment guarantee.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of (inwords )" upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the
Applicant:

a)  has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or

b)  has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount
which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on
its account number at .

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been
certified for payment, oronthe __ day of , 2 “whichever is earlier. Consequently, mde mand
for payment under this guarantee must be received by us at this office on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year],

in response to the Beneficiary's written request for such extension, such request to be presented to the
Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

'The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as

specified

in the Contract.

“Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the
Contract, the Procuring Entity would need to request an extension of this guarantee from he Guarantor. Such request must be i n writing and must be made prior to
the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY
[Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1 We have been informed that [insert name of Contractor, which in the case of a joint venture

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for the
execution of [insert name of contract and brief description of Works] (hereinafter
called "the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to
the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

3. Atthe request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of [insert amount in figures] ([insert amount in
words 1)' upon receipt by us of the Beneficiary's complying demand supported
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without
your needing to prove or show grounds for your demand or the sum specified therein.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited to
the Contractor on its account number at [insert name and address of
Applicant's bank].

5. This guarantee shall expire no later thanthe ..........c.ccoccoeenenn. Day of .. . s 2 ?
and any demand for payment under it must be received by us at the office mdlcated above onor before that date.

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], in

response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the
final product.

‘The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

’Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that in the
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request mustbe in writingand mustbemade prior to the expiration date established in the guarantee.




FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

» Directly or indirectly holding 25% or more of the shares.

» Directly or in directly holding 25% or more of the voting rights.

» Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert identification no]

Name of the Assignment: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to your notification of award dated [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the options
that are not applicable]

I)  We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial Directly or Directly or indirectly Directly or indirectly having the right
Owner indirectly holding holding 25 % or more | to appoint a majority of the board of
25% or more of the | of the Voting Rights the directors or an equivalent
shares (Yes/ No) governing body of the Tenderer
(Yes/No) (Yes/No)

[include full name
(last, middle, first),
nationality, country of
residence]

OR

ii)  Wedeclare that there is no Beneficial Owner meeting one or more of the following conditions: directly or indirectly
holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting rights. Directly or
indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this
option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the

Tenderer]”
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Name of the Tenderer.........c..ccocvene..e. *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly
authorized to sign the Tender]

Title of the person signing the Tender .............cccoeeeee. [insert complete title of the person signing the Tender]
Signature of the person named above..............cc.cccee... [insert signature of person whose name and capacity are shown above]
Date signed ..........ccccv...n. [insert date of signing] day of..............cc.e.... [Insert month], [insert year]



MINISTRY OF EDUCATION

PROPOSED CONSTRUCTION OF LABORATORY AT
MACHAKOS GIRLS HIGH SCHOOL (PHASE 2)

BILL OF QUANTITIES

QUANTITY SURVEYOR COUNTY WORKS OFFICER
PUBLIC WORKS PUBLIC WORKS

P.0. Box 986-90100 P.O. Box 986-90100
MACHAKOS MACHAKOS
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PRELIMINARIES
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PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

PARTICULAR PRELIMINARIES

ITEM

DESCRIPTION

AMOUNT
(Kshs).

SECTION NO. 1
PRELIMINARIES

BILL NO.1

PARTICULAR PRELIMINARIES AMENDMENTS TO TENDERING
INSTRUCTIONS

a)  Clause 3.6 of the Instructions to Tenderers has been amended to read;

Tenders shall remain valid for a period of Ninety(90) days from the date of|
Tender Opening” and not Sixty (60) days. All tenderers are advised to note
this amendment when filling the Form of Tender.

b) Clause 3,8 of the Instructions to Tenderers will hence be qualified and
interpreted to mean; 'Bid Bond/Tender Security, which must be from an
established bank, shall remain valid for a period of One Hundred and Twenty
(120) days from the date of Tender Opening, it is still Thirty (30) days
beyond the Tender Validity Period.

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of preliminaries in the tenderers
priced Bills of Quantities.

Please note that failure to price any item of general and/or particular
preliminaries will be construed to mean that the tenderer wishes to provide
for that item free of charge.

VALUE ADDED TAX;

The contractor shall allow 16% Value Added Tax (V.A.T) in his bill rates.
Please note that from every Interim and the Final payment, 16% VAT shall be
paid by the contractor to the Commissioner of Value Added Tax (V.A.T)

Carried to Collection
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ITEM

DESCRIPTION

AMOUNT
(Kshs).

FIRM PRICE CONTRACT

This is a firm price contract and the Contractor must allow in his tender
rates for any increase in the cost of labour and/or materials during the
currency of the contract.

SCOPE OF CONTRACT

The works to be carried out under this contract comprise

PROPOSED CONSTRUCTION OF LABORATORY AT MACHAKOS
GIRLS PHASE 2

DESCRIPTION OF THE WORKS

PROPOSED CONSTRUCTION OF LABORATORY AT MACHAKOS
GIRLS PHASE 2

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in accordance with
Clause 22 of the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with Clause 22 of the
said Conditions.

LOCATION OF SITE

The site for works is located in Machakos Constituency-Machakos County
The tenderer shall be deemed to have visited the site and familiarized
himself with all site conditions prior to submission of tenders. No claims
arising from the tenderers failure to do so will be entertained.

Carried to Collection
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Item

DESCRIPTION

Kshs.

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion of
the works, remove and clear away all plant, equipment, rubbish, unused
materials and stains and leave in a clean and tidy state to the reasonable
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and/or expenses due
to any of the contract conditions, or by any other reason whatsoever, he shall
present such claim or intent to claim notice to the PROJECT MANAGER
within the contract period. No claims shall be entertained upon the expiry
of the said contract period.

PAYMENTS

The tenderer’s attention is drawn to the fact that the PROCURING
ENTITY SHALL NOT MAKE ADVANCE PAYMENTS

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities. The
Contractor is instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruption of normal
activities being carried out by the Client. The Contractor shall allow in his
rates any expense he deems necessary by taking such care within the site.

BID SECURITY
The contractor shall provide a bid security duly signed, sealed and stamped
from an approved Bank of required amount.

Carried to Collection
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Item

DESCRIPTION

Kshs.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of execution of the works for the Client may in some
cases ask the Contractor not to proceed with the works until some activities
within the site are completed, as the facility will be operating as usual during
the course of the contract.

OFFICE FOR THE "PROJECT MANAGER"

The site office mentioned in item A page GP/7 of the General Preliminaries
shall be type 'B" as shown on the

Ministry of Works Standard Detail. The contractor shall insure the office
and furniture against fire, theft and

natural calamities and provideday and night security.

He shall also provide and maintain adequate access and parking
acceptable to the PROJECT MANAGER

PROJECT MANAGEMENT

Provide a Provisional Sum of Kenya Shillings Two Hundred and Twenty
Thousand for project management

220,000.00
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Item

DESCRIPTION

Kshs.

SIGNBOARD

Allow a sum for providing, erecting, maintaining throughout the course of
the Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
property of the procuring entity. The Contractor shall allow in his rates the
cost of transporting the demolished materials to the authorized dump sites.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and
the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for
both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries. The
Contractor shall allow in his rates for any costs he deems that he/she may
incur by having to complete the works within the stipulated contract period.

40,000.00




114

PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

Carried to Collection

Item

DESCRIPTION

Kshs.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
Thisis to include materials of the Contractor, nominated sub-Contractors
and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

PERFORMANCE BOND

A bond of 5 % of the contract sum will be required. No payment on account
for the works executed will be made to the contractor until he has submitted
the Performance Bond to the Project Manager duly signed, sealed and
stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page 7

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must
be delivered in the addressed envelope which should be properly sealed and
deposited at the offices as specified in the letter accompanying these
documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.
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Item

DESCRIPTION

PARTICULARS OF INSERTIONS TO BE MADE
IN APPENDIXTO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract

Agreement

Period of Final Measurement

Defects Liability Period

Date for Possession

Date for Completion

Liquidated and Ascertained Damages

Period of Interim Certificates
Period of Honoring Certificates
Percentage of Certified Value Retained

Limit of Retention Fund

Bonds

3 Months from

Practical Completion

6 Months from

Practical Completion

To be agreed with the

Project Manager

To be agreed with the

Project Manager

at a rate of Kshs 20,000

Per week or part thereof

Monthly

30 Days

10%

5%

The Bonds required
shall be from Approved
banks/Approved
Insurance Company

only
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Item

DESCRIPTION

Kshs.

COLLECTION

Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5

Brought forward from page PP/6

PARTICULAR PRELIMINARIES CARRIED TO SUMMARY
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ITEM

DESCRIPTION

KSHS

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of
Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the various items in the
Bills of Quantities or Specification for all costs involved in complying with all the requirements for the
proper execution of the whole of the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be interpreted as
follows:-

CM. Shall mean cubic metre

SM. Shall mean square metre

LM Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

BS. Shall mean the British Standard Specification Published by theBritish Standards

Institution, 2 Park Street, London W L, England.

Ditto Shall mean the whole of the preceding description except as qualified in the description in
which it occurs.

ms. Shall mean measured separately.

ab.d Shall mean as before described.

Carried to collection
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ITEM

DESCRIPTION

KSHS

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the following
clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be deemed to
include: allowing use of standing scaffolding, mess rooms, sanitary accommodation and welfare
facilities; provision of special scaffolding where necessary;providing space for office accommodation
and for storage of plant and materials;providing light and water for their work: clearing away
rubbish; unloading checking and hoisting: providing electric power and removing and replacing duct
covers, pipe casings and the like necessary for the execution and testing of Sub- Contractors’ work
and being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), pay all
demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble as
necessary, distribute to position, hoist and fix only.

EMPLOYER
MACHAKOS GIRLS HIGH SCHOOL

P.O. BOX 13-90100
MACHAKOS

The term '"EMPLOYER" and "MACHAKOS GIRLS HIGH SCHOOL" wherever used in the
contract document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the Project
Manager as defined in Condition 1 of the Conditions of Contract or such person or persons as may be
duly authorised to represent him on behalf of the Government.

ARCHITECT

The term "Architect’ shall be deemed to mean "The P.M." as defined above whose address unless
otherwise notified is the Architect, Ministry of Transport, Roads, Public Works and Housing P.O.
Box 986 - 90100 Machakos.

QUANTITY SURVEYOR

The term "Quantity Surveyor” shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is the Quantity Surveyor, Ministry of Transport, Roads, Public Works and
Housing P.O. Box 986 - 90100 Machakos.

Carried to collection
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ITEM

DESCRIPTION

KSHS

ELECTRICAL ENGINEER

The term "Electrical Engineer’ shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is the Electrical Engineer, Ministry of Transport, Roads, Public Works and
Housing P.O. Box 986 - 90100 Machakos.

MECHANICAL ENGINEER

The term "Mechanical Engineer” shall be deemed to mean “The P.M." as defined above whose address
unless otherwise notified is the Mechanical Engineer, Ministry of Transport, Roads, Public Works
and Housing P.O. Box 986 - 90100 Machakos.

STRUCTURAL ENGINEER

The term "Structural Engineer’ shall be deemed to mean "The P.M." as defined above whose address
unless otherwise notified is the Structural Engineer, Ministry of Transport, Roads, Public Works and
Housing P.O. Box 986 - 90100 Machakos.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender Document
for Procurement of Building Works(2006 Edition) included herein The Conditions of Contract are
also included herein Conditions of Contract These are numbered from 1 to 37 as set out in pages 20
to 48 of these tender documents.Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills of Quantities

BOND.

The Contractor shall find and submit on the Form of Tender an approved bank/Insurance
Company and who will be willing to be bound the Government in and amount equal to five per cent
(5%) of the Contract amount for the due performances of the Contract up to the date of completion
as certified by the PROJECT MANAGER and who will when and if called upon, sign a Bond to that
effect on the relevant standard form included herein. (without the addition of any limitations) on the
same day as the Contract Agreement is signed, by the Government, the Contractor shall furnish
within seven days another Surety to the approval of the Government.

Carried to collection
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ITEM

DESCRIPTION

KSHS

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the worksexcept in so far as
may be stated otherwise herein and except for such items specifically and only required for the use of
nominated Sub-Contractors as described herein. No timber used for scaffolding, formwork or
temporary works of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, theMinistry of Transport, Roads, Public Works and Housing
Supervision team, materials, etc., to and from the site at such hours and by such routes as may be
permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality and
description unless otherwise stated. The Contractor shall order all materialsto be obtained from
overseas immediately after the Contract is signed and shall also order materials to be obtained from
local sources as early as necessary to ensure that they are onsite when required for use in the works.
The Bills of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by the
PROJECT MANAGER at the time of taking deliver thereof, as having received them in good order
and condition, and will thereafter be responsible for any loss or damage and for replacements of any
such loss or damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T., all at the Contractor's
own cost and expense, to the satisfaction of the PROJECT MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather proof lock-
up sheds and make good damaged or disturbed surfaces upon completion to the satisfaction of the
PROJECT MANAGER Nominated Sub-Contractors are to be made liable for the cost of any storage
accommodation provided especially for their use.

20,000.00

Carried to collection
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ITEM

DESCRIPTION

KSHS

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship including
concrete test cubes required for the works that may be called for by the PROJECT MANAGER for
his approval until such samples are approved by the PROJECT MANAGER and the PROJECT
MANAGER, may reject any materials or workmanship not in his opinion to be up to approved
samples. The PROJECT MANAGER shall arrange for the testing of such materials as he may at his
discretion deem desirable, but the testing shall be made at the expense of the Contractor and not at
the expense of the PROJECT MANAGER. The Contractor shall pay for the testing in accordance
with the current scale of testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of marking for
identification shall be as laid down by the PROJECT MANAGER The Contractor shall allow in his
tender for such samples and tests except those in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with the
employment of Labour and other matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must include
for all costs arising or resulting from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety, health and welfare of the
workpeople. The Contractor must make himself fully acquainted with current Acts and
Regulations,including Police Regulations regarding the movement, housing, security and control of
labour, labour camps , passes for transport, etc. It is most important that the Contractor, before
tendering, shall obtain from the relevant Authority the fullest information regarding all such
regulations and/or restrictions which may affect the information regarding all such regulations and/or
restrictions which may affect the organisation of the works, supply and control of labour, etc., and
allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,materials, plant,
personnel, etc., both his own and sub-contractors' and must provide all necessary watching, lighting
and other precautions as necessary to ensure security against theft, loss or damage and the protection
of the public.

10,000.00

Carried to collection
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ITEM

DESCRIPTION

KSHS

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any damage to public or
private roads arising from or consequent upon the execution of the works to the satisfaction of the
local and other competent authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property including roads,
cables, drains and other services and he will be held responsible for and shall make good all such
damage arising from the execution of this contract at his own expense to the satisfaction of the
PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location of which is
described in the Particular Preliminaries hereof. He shall be deemed to have acquainted himself
therewith as to its nature, position, means of access or any other matter which, may affect his tender.
No claim arising from his failure to comply with this recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to commencement
of the work and Contractor must allow for building any necessary temporary access roads for the
transport of the materials, plant and workmen as may be required for the complete execution of the
works including the provision of temporary culverts, crossings, bridges, or any other means of
gaining access to the Site. Upon completion of the works, the Contractor shall remove such
temporary access roads; temporary culverts, bridges, etc., and make good and reinstate all works and
surfaces disturbed to the satisfaction of the PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for the purpose
of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER

Carried to collection
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ITEM

DESCRIPTION

KSHS

®

(i)

OFFICE ETC. FOR THE PROJECT MANAGER

site office of the type noted in the Particular Preliminaries, complete with Furniture. He shall also
provide a strong metal trunk complete with strong hasp and staple fastening and two keys. He shall
provide, erect and maintain a lock-up type water or bucket closet for the sole use of the PROJECT
MANAGER including making temporary connections to the drain where applicable to the
satisfaction of Government and Medical Officer of Health and shall provide services of cleaner and
pay all conservancy charges and keep both office and closet in a clean and sanitary condition from
commencement to the completion of the works and dismantle and make good disturbed surfaces.
The office and closet shall be completed before the Contractor is permitted to commence the works.
The Contractor shall make available on the Site as and when required by the ‘PROJECT MANAGER'
amodern and accurate level together with levelling staff, ranging rods and 50 metre metallic or linen
tape.

The Contractor shall provide a sum of Kenya shillings Fifty thousand only to the office of the project
Manager for expenses related to the project ( stationary, catridges, printers and their maintenance,
Project vehicle maintenance and refreshments during site meeting) , all for use in the course of the
contract period

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light and power
required for use in the works. The Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He must also provide temporary tanks
and meters as required at his own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all
charges in connection herewith. No guarantee is given or implied that sufficient water will be
available from mains and the Contractor must make his own arrangements for augmenting this
supply at his own cost. Nominated Sub--contractors are to be made liable for the cost of any water or
electric current used and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of
the Government and/or Local Authorities, Labour Department and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all respects of the
PROJECT MANAGER who shall at all times during normal working hours have access to the works
and to the yards and workshops of the Contractor and sub-Contractors or other places where work is
being prepared for the contract.

PROVISIONAL SUMS.

The term "Provisional Sum’ wherever used in these Bills of Quantities shall have the meaning stated in
Section A item A7(i) of the Standard Method of Measurement.Such sums are net and no addition
shall be made to them for profit.

50,000.00

Carried to collection
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ITEM

DESCRIPTION

KSHS

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum' or 'P.C. Sum' wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7 (ii) of the Standard Method of Measurement . Persons or firms
nominated by the PROJECT MANAGER to execute work or to provide and fix materials or goods are
described herein as Nominated Sub-Contractors.Persons or firms so nominated to supply goods or
materials are described herein as Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement with the
PROJECT MANAGER a Progress Chart for the whole of the works including the works of
Nominated Sub-Contractors ; one copy to be handed to the PROJECT MANAGER and a further
copy to be retained on Site. Progress to be recorded and chart to be amended as necessary as the
work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended upon the
PROJECT MANAGER'S order in respect of each of them added to the Contract sum. The Contractor
shall produce to the PROJECT MANAGER such quotations, invoices or bills, properly receipted, as
may be necessary to show the actual details of the sums paid by the Contractor. Items of profit upon
P.C. Sums shall be adjusted in the final account pro-rata to the amount paid. Items of "attendance’ (as
previously described) following P.C. Sums shall be adjusted pro-rata to the physical extent of the
work executed (not pro-rata to the amount paid) and this shall apply even though the Contractor's
priced Bill shows a percentage in the rate column in respect of them. Should the Contractor be
permitted to tender and his tender be accepted of any work for which a P.C. Sum is included in these
Bill of Quantities profit and attendance will be allowed at the same rate as it would be if the work
were executed by a Nominated Sub-Contractor.
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ITEM

DESCRIPTION

KSHS

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work properly
executed in respect of them upon the PROJECT MANAGER's order added to the Contract Sum.
Such work shall be valued , but should any part of the work be executed by a Nominated Sub-
Contractor, the value of such work or articles for the work to be supplied by a Nominated Supplier,
the value of such work or articles shall be treated as a P.C. Sum and profit and attendance comparable
to that contained in the priced Bills of Quantities for similar items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-
contractors, the Contractor shall enter into sub-contracts and shall thereafter be responsible for such
sub-contractors in every respect. Unless otherwise described the Contractor is to provide for such
Sub-Contractors any or all of the facilities described in these Preliminaries. The Contractor should
price for these with the nominated Sub-contract Contractor's work concerned in the P.C. Sums
under the description 'add for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a 'Direct
Contract' for any goods or services required in the works which are covered by a P.C. Sum in the Bills
of Quantities and to pay for the same direct. In any such instances, profit relative to the P.C. Sum the
priced Bills of Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen or
other persons employed for the execution of any work not included in this Contract every facility for
carrying out their work and also for use of his ordinary scaffolding. The Contractor, however, shall not
be required to erect any special scaffolding for them. The Contractor shall perform such cutting away
for and making good after the work of such tradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and paid for to the extent executed at rates
provided in these Bills.
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ITEM

DESCRIPTION

KSHS

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the Conditions of Contract. No
payment on account of the work executed will be made to the Contractor until he has satisfied the
PROJECT MANAGER either by production of an Insurance Policy or and Insurance Certificate that
the provision of the foregoing Insurance Clauses have been complied with in all respects. Thereafter
the PROJECT MANAGER shall from time to time ascertain that premiums are duly paid up by the
Contractor who shall if called upon to do so, produce the receipted premium renewals for the
PROJECT MANAGER's inspection.

PROVISIONAL WORK

All work described as "Provisional in these Bills of Quantities is subject to remeasurement in order to
ascertain the actual quantity executed for which payment will be made. All "Provisional® and other
work liable to adjustment under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT MANAGER Immediately
the work is ready for measuring, the Contractor shall give notice to the PROJECT MANAGER. If the
Contractor makes default in these respects he shall if the PROJECT MANAGER so directs uncover
the work to enable all measurements to be taken and afterwards reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities may cause the
Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have
made allowance in his prices generally to cover any items against which no price has been inserted in
the priced Bills of Quantities.All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be broken down to show the price of
each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER in writing. All
blasting operations shall be carried out at the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special regulations laid down by the
PROJECT MANAGER governing the use and storage of explosives.

40,000.00
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KSHS

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the Government. Unless
the PROJECT MANAGER directs otherwise such materials shall be dealt with as provided in the
Contract. Such materials shall only be used in the works, in substitution of materials which the
Contractor would otherwise have had to supply with the written permission of the PROJECT
MANAGER Should such permission be given, the Contractor shall make due allowance for the value
of the materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,including casing ,
casing up, covering or such other means as may be necessary to avoid damage to the satisfaction of
the PROJECT MANAGER and remove such protection when no longer required and make good any
damage which may nevertheless have been done at completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the completion of
the works and remove all plant, scaffolding and unused materials at completion.

‘WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where such
treatment might cause damage) and clean all floors, sanitary fittings,glass inside and outside and any
other parts of the works and remove all marks blemishes, stains and defects from joinery, fittings and
decorated surfaces generally,polish door furniture and bright parts of metalwork and leave the whole
of the buildings watertight, clean, perfect and fit for occupation to the approval of the PROJECT
MANAGER
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DESCRIPTION

KSHS

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the work and notes
for pricing, the Contractor is referred to the Ministry of Roads and Public Works and Housing
General Specification dated 1976 or any subsequent revision thereof which is issued as a separate
document, and which shall be allowed in all respects unless it conflicts with the General
Preliminaries, Trade Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which requires payment
by the Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts of more
than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site before payment
is effected unless specifically exempted by the PROJECT MANAGER. This includes the materials of
the Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under construction with a hoarding 2400
mm high consisting of iron sheets on 100 x 50 mm timber posts firmly secured at 1800 mm centres
with two 75 x 50 mm timber rails for a total length of approximately three hundred meters. The
Contractor is in addition required to take all precautions necessary for the safe custody of the
works,materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or
Representative, competent and experienced in the kind of work involved who shall give his whole
experience in the kind of work involved and shall give his whole time to the superintendence of the
works. Such Agent or Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to have been given to the
Contractor in accordance with the Conditions of Contract.

40,000.00

Carried to Collection
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PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

ITEM

DESCRIPTION

KSHS

COLLECTION
Brought Forward From Page GP/1
Brought Forward From Page GP/2
Brought Forward From Page GP/3
Brought Forward From Page GP/4
Brought Forward From Page GP/5
Brought Forward From Page GP/6
Brought Forward From Page GP/7
Brought Forward From Page GP/8
Brought Forward From Page GP/9
Brought Forward From Page GP/10
Brought Forward From Page GP/11

Brought Forward From Page GP/12

TOTAL FOR GENERAL PRELIMINARIES
CARRIED TO SUMMARY
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PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

ITEM

DESCRIPTION

KSHS

Particular Preliminaries

General Preliminaries

SUMMARY

(PP/7)

(GP/13)

TOTAL CARRIED TO GRAND SUMMARY




BUILDERS WORK

131



PROPOSED CONSTRUCTION OF LABORATORY

Item |Description 9ty | Unit Rate Amount (Kshs,)
ELEMENT NO.1: SUBSTRUCTURES
ALL PROVISIONAL
A [Clear site off all vegetation including small trees,
shrubs and bushes: removal of any materials
dumped on site 50| sm
EARTHWORKS
B |Excavate to reduce levels: Average depth
300mm:commencing from existing ground level
50 | Sm
C |Excavate for column bases: commencing from
reduced level: depth not exceeding 1.5 m deep 31| Cm
D [Return, fill and ram selected soil in foundations 20| Cm
E |Remove surplus spoil from site to an approved
spoil 10 | Cm
F |Plank and strut to uphold sides of excavations:
keep excavations free from all fallen material It
em
G |Keep excavations free from general water Item
CONCRETE
Insitu plain concrete class E (1:3:6): in
H |50 mm Thick blinding: under column bases 20| Sm
Insitu vibrated reinforced concrete class 25 (20):
in
[ |Column bases 8| Cm
J [Substructural columns 1| Cm
Sawn formwork: to
K [Sides: column base 15| Sm
L |Vertical sides: columns 14| Sm
Carried to collection
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Item

Description

Aty

Unit

Rate

Amount (Kshs,)

REINFORCEMENT BARS

Supply and fix the following High yield RIBBED

reinforcement bars to KS ISO 6935-2:2007
including cutting bending, tying hooking and

placing in position.

D16
D12
D8

BACK FILL

Selected and approved gravel /murram filling in
making up levels under floors: spread, leveled,
well rammed and consolidated in 150 mm thick
(maximum) layers

HARDCORE

300 mm thick Selected hardcore filling of
approved inert material in making up levels
under floors: spread, leveled, well rammed and
consolidated in 300 mm thick (maximum) layers

ANTI-TERMITE TREATMENT

Termidor 25 EC or other equal approved anti-
termite chemical treatment: applied by an
approved professional pest control specialist
withl0 year warranty: strictly applied in

accordance with the manufacturer's instructions:
BLINDING

50 mm Thick approved quality murram or quarry
dust blinding to surfaces of hardcore to receive
damp proof membrane

10

529

28

30

30

30

30

Kg

Kg

Cm

Sm

Sm

Sm

Carried to collection
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PROPOSED CONSTRUCTION OF LABORATORY

Item

Description

Aty

Unit

Rate

Amount (Kshs,)

Collection

From page BW/1

From page BW/2

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY




©TT TTPRUOPOSED CONSTRUTTION OF LABORATORY PHASE 2

135

Item | Description 9ty | Unit Rate Amount (Kshs,)
ELEMENT NO.2: R.C SUPERSTRUCTURE
Insitu vibrated reinforced concrete class 25 (20):
A |150 mm Thick suspended slabs 10| Sm
B | Ringbeam & Beams B[ Cm
C [Columns 1] Cm
D |150 mm Thick landings 9 Sm
E |Ramp 34 Sm
Reinforcement.(provisional)
Supply and fix the following High yield RIBBED
reinforcement bars to KS ISO 6935-2:2007
including cutting bending.tying hooking and
placing in position.
F [Dleé LI85| Kg
G |p2 457 Kg /
H [DI0 577| Kg /
I |Ds 610| Kg /
Sawn formwork: to
J |Sides and soffits: beams 121 Sm
K | Vertical sides : columns 119 Sm
L |Soffits : landings 9] Sm
M | Sloping soffits: staircases 10| Sm
N [Sloping sofits :Ramp 34| Sm
O |[Edges of ramp: over 150 but not exceeding 225 18| Lm

mm girth

TOTAL FOR R.C SUPERSTRUCTURE CARRIED TO SUMMARY
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PROPOSED CONSTRUCTION OF LABORATORY

Item

Description

Aty

Unit

Rate

Amount (Kshs,)

ELEMENT NO.3: WALLING

External Walls

Machine cut natural stone: bedded, jointed and

pointed in cement sand (1:3) mortar: including
keyed recessed horizontal joints and flush
vertical joints : with and including 25 mm wide

hoop iron every alternate course

200 mm thick walls
Ditto gable wall (provisional)
Internal Walls

Machine dressed natural stone: bedded, jointed

and pointed in cement sand (1:3) mortar

200 mm Thick walls

Horizontal bituminous hessian base to BS 743
type A: or other equal approved damp-proof
course:lapped 150mm at running joints: on 10
mm thick levelling cement/ sand (1:4) screed: to

200 mm Wide: under walling

291

27

40

100

Sm

Sm

Sm

TOTAL FOR WALLS CARRIED TO
SUMMARY
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Item |Description 9ty | Unit Rate Amount (Kshs,)

ELEMENT NO.4: ROOF

Roof Structure (All provisional)

All in sawn cypress: second grade: clean: treated

with approved wood preservative: including
jointing and connections as necessary

The following in T1 trusses

A 1150 x50 mm Kingpost 31 LM

B [150 x50 mm tie beams 132 | LM /
C 150 x50 mm rafters 145 [ LM /
D |100 x 50 mm beams ties / struts 79 M /

The following in T2 trusses

E 1150 x50 mm Kingpost 10 LM
F [150 x50 mm tie beams 40| IM /
G 150 x50 mm rafters 45 | LM /
H [100 x 50 mm beams ties / struts 58 | LM

Common Members

[ |50 x 75 mm purlins 194 LM
J |Hip/Valley 13 LM
K

100 x 50 mm Wall plate: fixed to concrete or

masonry with approved bolts at 1000 mm centres 64 M

L [100x50mm ridge board 32 LM

Carried to collection
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PROPOSED CONSTRUCTION OF LABORATORY

Item |Description 9ty | Unit Rate Amount (Kshs,)
Roof Covering
28 gauge I'T5 Box Profile roofing sheets fixed on
timber purlins (m/s): with approved nails and
with adequate and side laps all to project
managers approval
A |Roof covering 335| Sm
B
Approved ridge capping to match the roof profile 32 M
C [Ditto but Valley 3] IM
EAVES FINISHES
sawn cypress blandering
D |Celcured 50 x 50mm blandering 47 LM
E [Supply and PVC ceiling with breathers to
treated sawn cypress brandering (m/s) all to
project managers approval 47 SM
Wrot cypress: prime grade
F 1280 x 25 mm Fascia/barge board 75 LM
Prepare and apply three coats gloss oil paint on:-
G [Surfaces of woodwork, 200 - 300 mm girth
externally 75 LM

Carried to collection
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Item |Description 9ty | Unit Rate Amount (Kshs,)

Rainwater goods
Heavy gauge/heavy duty PVC pipes and fittings

A |110 mm Diameter rain water downpipe with 35 Im
holder butts at 1000mm centres: (5No. pipes)

B |Extra over downpipe for shoe 5 No.

C |Ditto for bend 5 No.

D [Ditto for swan neck 5| No

E |100 mm Diameter rain water Gutters with holder 46| Lm

butts at 600mm centres

Carried to collection

Collection

From page BW/6

From page BW/7

From page BW/8

TOTAL FOR ROOF CARRIED TO
SUMMARY
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PROPOSED CONSTRUCTION OF LABORATORY

Item

Description

Aty

Unit

Rate

Amount (Kshs,)

ELEMENT NO.5:-DOORS
( to Architects Schedule).
Steel Door

Solid steel door : on 50 x 50 x 3 mm thick door
frame fixed to wall openings with lugs: infilled
with 5 mm thick glass: one coat prefabrication

primer

1500 x 2400mm high (overall) Double
door:including 3-lever dead bolt steel door lock
and hinges as well as all other iron mongery as
necessary : With Two coats of gloss oil paint

FLUSH DOOR

45mm Thick semi- solid core flush doors with
300mm high fanlight to B.S 459: part 2 both
sides with mahogany veneered plywood and
lipped on all edges in approved hardwood

Single door size 900 x 2400 mm high overall size
: Including Wrot cypress frames : 150 x 75 mm; 2
No. labours; plugged door frame:150 x 50 mm
Transome: 4 labours :50 x 55 mm moulded
architrave :25 x 25mm moulded quadrants :25 x
10 mm beads: 5Smm glass pane :Knot, prime and
stop; prepare and apply one coat stain and two
coats of clear varnish to general surfaces of the
door and frames all to the project managers
approval

IRONMONGERY

Supply and fix: approved ironmongery: matching

screws: locks to include a set of 3 keys:

Rubber door stopper

100mm brass-plated butt hinges

3 lever lockset

No.

Prs.

NO.

TOTAL FOR DOORS CARRIED TO
SUMMARY
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Item

Description

Qty

Unit

Rate

Amount (Kshs,)

ELEMENT NO.6:WINDOWS

Steel Casement Windows

Steel casement windows: standard metal
casement sections as approved: mullions at
180mm centres vertically: transomes at 300mm
centres horizontally maximum: permanent
ventilators comprising 'T' bar, gauze and metal
hood: including 25 x 5mm thick flat bars at
180mm centres vertically and 300mm centres
horizontally maximum to openable panels
following mullions and transomes; with sections

infilled in Smm thick clear or obscure sheet glass

as indicated: one coat primer by manufacturer:
complete with all necessary accessories: as per
window schedule (attached)

Window size 2600 x6600mm high overall: (ref:
Window W1):WC

Window size 2800 x 1500mm high overall: (ref:
Window W2):

5 mm Thick clear sheet glass and glazing to steel

casement windows with and including linseed
putty: in panes

Panes: various sizes: not exceeding 0.50sm

Prepare metal surfaces: apply undercoat and two

finishing coats first grade eggshell paint: as
'Crown Paints' or other equal approved metallic
paint: on metal surfaces: to

General surfaces: windows internally (measured
flat overall)

Ditto externally

Precast concrete units class 25 ( 20 mm
aggregate) reinforced with 2 No. 12 mm diameter

bars

275 x 75 mm thick Cill: weathered: throated

32

51

51
51

Sm

Sm

Sm

IM

94,380.00

94,380.00

TOTAL FOR WINDOWS CARRIED TO
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PROPOSED CONSTRUCTION OF LABORATORY

Item

Description

Qty

Unit

Rate

Amount (Kshs,)

ELEMENT NO.7:FINISHES

Cement and sand (1:4) screed: on concrete: in

32 mm thick finished to receive non-slip tiles

15 mm thick cement sand (1:4) screed for floor to
receive terrazzo finish

300 x 300 x 8 mm Approved first grade rustic
coloured non-slip ceramic floor tiles: to regular
pattern: colour to architect's scheme: grouting
joints in matching cement: in

To floors
Ditto:100mm high skirting

Polished cement based Terrazzo; with 25 x

6mm plastic dividing strips at 1200mm centre on:

All to architects approval

25mm thick well polished terrazzo floor finish

Ditto:100mm high skirting

50

350

50

37

350

220

Sm

Sm

Sm

SM

Floor Finishes carried to collection
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Item

Description

Qty

Unit

Rate

Amount (Kshs,)

WALL FINISHES

Internal wall finishes

Plaster: 15 mm first coat of cement, lime putty,
and sand (1:2:9): 4 mm second coat of cement
lime putty and sand (1:1:6): steel trowelled on

masonry

Walls and concrete: internally

Prepare surfaces ,skim and apply undercoat and
two finishing coats first grade silk vinyl emulsion

paint: to as 'Crown Solo" or other equal
approved: to steel trowelled plastered surfaces

Walls and concrete: internally

External wall finishes

Extra over stone work for forming horizontal
keying to walls as per Architects details;as
described to:- 25mm thick cement and sand (1:4)

render including forming horizontal keying as
per Architects details;as described to:-

25mm thick cement and sand (1:4) render
including forming horizontal keying as per
Architects details:as described to:-

Walls :externally

Cement and sand 1:4 rendering.

Rendering to walls externally with a wood float
thickness 15mm.

Prepare surfaces,skim and apply undercoat and
two finishing Silicone Exterior paint as' Crown
Paints’ or other equal approved on plastered
masonry or concrete surfaces: to

Walls and concrete surfaces: externally

397

397

201

27

318

Sm

Sm

Sm

SM

Sm

Wall Finishes Carried to collection
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PROPOSED CONSTRUCTION OF LABORATORY

Item

Description

Qty

Unit

Rate

Amount (Kshs,)

CEILING FINISHES

Plaster: 15 mm first coat of cement, lime putty,
and sand (1:2:9): 4 mm second coat of cement
lime putty and sand (1:1:6): steel trowelled on
concrete

Horizontal soffits

Prepare surfaces , skim and apply undercoat and
two finishing coats first grade silk vinyl emulsion

paint: to as "Crown Paints' or other equal
approved: to steel trowelled plastered surfaces

Horizontal soffits

Gypsum board : sheet: fixing with nails: nail
heads punched and puttied with breathers

9 mm thick board to ceiling: nailed on and
including 50 x 50mm second grade cypress
brandering at 600 mm centres

Prepare surfaces, skim and apply undercoat and
two finishing coats silk vinyl emulsion paint on

ceiling surfaces

Soffits of Gypsum board ceiling

Extra over gypsum ceiling for access panel 600 x
600 including triming brandering and framung
around opening,

251

251

10

10

Sm

Sm

Sm

Sm

NO

Ceiling Finishes Carried to collection
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Item

Description

Aty

Unit

Rate

Amount (Kshs,)

RAMP FINISHES

15 mm thick cement sand (1:4) screed for floor to
receive terrazzo finish

25 mm Thick: to Ramp and Landing: finished to
receive Tiles

10 mm thick:

Polished cement based Terrazzo; with 25 x
6mm plastic dividing strips at 1200mm centre on:

All to architects approval

Landings

250 mm high (average) strings

Plaster: 15 mm first coat of cement, lime putty,
and sand (1:2:9): 4 mm second coat of cement
lime putty and sand (1:1:6): steel trowelled on
concrete

Soffits of landing

Prepare surfaces: apply undercoat and two
finishing coats approved quality clear lacquer
varnish: as 'Crown Solo" or other equal approved:

on wooden surfaces: to

Soffits of landing

MILD STEEEL BALUSTRADING

Supply and fix railings 1000 High mild steel
Grill comprising :50 x 25 x 2 mm CHS
top(Handrail): 25 x 25 x 2 mm RHS sections
vertical at 100 mm centres vertically :3 coats of
gloss paint and fixing to masonry and concrete
works all to architects design and approval:

Ditto but to Verandah

Ditto but to Ramp

43

14

43

14

43

43

50

34

Sm

Lm

Sm

Sm

Sm

Ramp finishes carried to collection
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Item

Description

Aty

Unit

Rate

Amount (Kshs,)

COLLECTION

Floor Finishes

Wall Finishes

Ceiling Finishes

Ramp Finishes

TOTAL FOR FINISHES CARRIED TO
SUMMARY
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Item

Description

Aty

Unit

Rate

Amount (Kshs,)

JOINERY FIXTURES
Fume Chamber (Ino)

50 x 50 x 3mm thick wood framing including all
necessary beadings, mastic locks and accessories

5Smm clear sheet glass

Approved Fume cupboard extract fan capable of
0.4m3/s against a system pressure drop of
50N/m3.Casing of fan to be in rigid PVC,
impellers moulded in phenolic resin and motor
protected by sealing coat of polyurethane
compound. Fan to be complete with starter
motor, electric control panel fixed near the fume
cupboard with ON/OFF and trip and a manual
override, flexible connections,
anti_x0002_vibrations, supports. Fan to be as
WOODS, fan size 12” running at 1400RPM or
equal and approved equivalent.

Supply and Fix 100mm heavy duty PVC out-let
pipe complete with Holder bats for 100mm
diameter pipework :100mm diameter bends
:100mm diameter ventilating cowls: Weathering
slate and apron for 100mm dia pipe

Neoprene fan connections

Supports and anti-vibration mountings for the

Anti-rust coat of paint 2 coats; primer and gloss
finnish

12

IM

Sm

No

No.

ITEM

ITEM

Fume chamber carried to collection
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PROPOSED CONSTRUCTION OF LABORATORY

Item |Description 9ty | Unit Rate Amount (Kshs,)
Gas cylinder cubicle: -
A |Plain concrete (1:3:6) in 100mm plinth 1 Sm
B |Formwork to edges of plinth 75 - 150mm wide 2 Lm
C |150mm thick coral block dwarf walling in 3 Sm
D 1 Sm
E [Formwork to soffites of worktop 1 Sm
E | Ditto edges 75 - 150mm wide 18 Lm
G |10mm diameter high yield reinforcement bars 13 Kg
H 2 Sm
[ |Ditto on dwarf walls 6 Sm
] 1 No
K 6 Sm
! Prepare and apply primer and two coats gloss oil 3 Sm

paint on mild-steel door

Total for gas chamber carried to collection
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Item |Description 9ty | Unit Rate Amount (Kshs,)
EXPERIMENT BENCHES -
A |Plain concrete (1:3:6) in 100mm plinth 3 Sm
B |Formwork to edges of plinth 75 - 150mm wide 8 Lm
C [150mm thick machine cut block dwarf walling in
cement sand (1:3) mortar 1 Sm
D
Vibrated reinforced concrete (1:2:4) in 100mm
39 Sm
worktop
E [Formwork to soffites of worktop 39 Sm
F 1 pitto edges 75 - 150mm wide 62 Lm
G . o .
10mm diameter high yield reinforcement bars 355 Kg
H | 15mm thick cement sand (1:3) plaster on
39 Sm
worktop
I |Ditto on dwarf walls 24 Sm
J |Prepare and apply undercoat and two coats gloss
o 24 Sm
oil paint on plastered dwarf walls
Polished cement based Terrazzo; with 25 x
6mm plastic dividing strips at 1200mm centre on:
All to architects approval
K [25mm thick well polished terrazzo floor finish 39 | SM
[ |Ditto:100mm high skirting 81| Lm
] |Supply and install wall-mounted laboratory
white board size 1200 x 3600 mm complete with
aluminium frame, marker tray and fixing
brackets.
rackets 4| NO
Carried to collection
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PROPOSED CONSTRUCTION OF LABORATORY

Item

Description

Aty

Unit

Rate

Amount (Kshs,)

SHELVES

Supply and fix cabinets 7600 x600x 900mm
‘high comprising 75mm thick mass concrete
(class 15) bottom plinth and 75mm thick
reinforced concrete (class 20/20) reinforced with
and including BRC A142 mesh; 25mm block
board shelves hardwood lipped at edges , Shelf
average size 600x 900 mm high ; complete with
formwork for all associated concrete works, steel
trowelled screed finishes to plinths, standard
necessary iron mongery and paintworks; All to
architect's detail and approval

Ditto but 4350 x600 x 1800 MM

High level Storage shelves to laboratory
preparation room : 4400 x 500 x 900 mm high
comprising of cabinets each size 600 x 500 MM
all in 25mm block board shelves hardwood
lipped at edges : complete with all standard
necessary ironmongery and paint works to the
project managers approval

NO

NO

NO

SHELVES CARRIED TO COLLECTION

FUME CHAMBER
GAS CHAMBER

EXPERIMENT BENCHES

SHELVES

JOINERY FIXTURES CARRIED TO
SUMMARY
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Item |Description 9ty | Unit Rate Amount (Kshs,)

SUMMARY

1 |SUBSTRUCTURES

2 |REINFORCED CONCRETE

3 |WALLING
4 |ROOF
5 |DOORS

6 |WINDOWS

7 |FINISHES

8 [JOINERY FIXTURES

TOTAL FOR LABORATORY & CLASSES CARRIED TO MAIN SUMMARY
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ELECTRICAL WORKS
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ITEM |DESCRIPTION UNIT| QTY| RATE AMOUNT
Lighting points wired in 3x1.5sq mm single
core p.v.c cables drawn in 20mm dia.
A |Concealed Conduits, all accesssories No. | 34
included but excluding switches and fittings
6.0mm 2-core underground armoured copper
B |cable(allow for trenching,backfilling and IM
ing t
warning tape) 50
Power points wired in 3x2.5sq mm single
core copper cables drawn in 20mm dia.
C |Concealed Conduits, all accesssories NO.
included but excluding switches and fittings
45
D [13A Twin switched socket outlet (Ivory finishf N | 45
E [13Al-gang 2way switch plates(Ivory) No. | 10
F |Intermediate switch No. | 0o
6 way Consumer Unit with 100A mains
G |switch No. 1
H |Miniature circuit breakers as follows:
2)32A No. | 4
b)I10A No.
1x1200mm surface mounted LED
1 |flourescent lighting fitting as philips No | 34
complete with LED tubes
| [59W LED Flood lights No. | 4
Standard spray painted mettalic looping
K [box(450mmx450mm) No. |
TOTAL FOR ELECTRICAL WORKS
Page BW/22
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ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

P

BROUGHT FORWARD FROM PAGE 1

EARTHING SPECIFICATION
a) 300x300x300mm concrete earthing
chamber complete with concrete cover

b) Earthing rod (16mm diameter 1500mm
long with earth rod cable clamp and driving

head for earth rod)
¢) 10mm?2 SC/PVC copper earth lead to
looping box

Testing and commisioning

Item

[tem

No.

MTS

TOTAL FOR ELECTRICAL WORKS

Page BW/23
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PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

Item

Description

Unit

Qty

Rate (Kshs)

Cost (Kshs)

Supply, deliver, install, test and commission the
following sanitary appliances complete with all the
accessories including all connections to the services,
waste, jointing to water supply overflows, supports
and all plugging and screwing to walls and floors.

(i) All sanitary fittings shall be in approved colour.

(ii) The Model and Ref No. indicated is only a guide
to the type and quality of fittings

(iif) Equivalent and Approved models may be
acceptable

Fiber sink

Fiber Lab Sink Assembly: 500 x 500mm heavy-duty
fiber lab sink complete with brackets, 40mm
chemical-resistant waste outlet, plug and chain,
single economy chrome-plated laboratory pillar tap,
and 40mm plastic bottle 'P' trap with 75mm seal.

Gas outlet(Tap)

Supply and Fix Low pressure, 2-way bench
mounted gas outlet with 2 cocks spaced with a
safety drop lever to prevent accidental "turn on'
complete with the necessary pipe work all to
Project Manager's approval.

Supply and Fix a 65Kg filled Gas cylinder complete
with L.p gas pressure gauge": mainfold pipe
complete with mounting plugs and all necessary
connections as directed by project managers

Gas Valve
3/4" Dia approved quarter turn lever operated ball
valve all to P.M's approval.

32

44

NO

SUM

NO

Carried to collection
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PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

Item

Description

Unit

Qty

Rate (Kshs)

Cost (Kshs)

Pressure regulator

15mm dia first stage pressure regulator as Rego 2403
V.9 complete with connections and brackets for gas
tank.

15mm dia second stage gas pressure regulator as
Rego 2503 B for the supply pipe.

Copper tubing
3/8" dia soft-drawn seamless copper tubing,

25mm GI pipe

Extra-Over copper tubing for the
following fittings

3/8" dia Brass equal tee c/w flare nut

3/8  dia Brass equal Cross ¢/w flare nut

3/8 © dia Brass elbow

Laboratory Bunsen Burner: Standard school lab
Bunsen burner (approx. 145mm height) with heavy
die-cast anti-tip base, nickel-plated brass tube,
adjustable air collar, and ribbed inlet nozzle.
Specially calibrated with a fixed orifice jet for
centralized LPG supply lines.

8mm inner diameter, 600mm long heavy-wall
rubber laboratory gas tubing complete with
stainless steel hose clips to fit Bunsen burner nozzle.

Carbon dioxide gas fire extinguisher

5kg carbon dioxide gas portable fire extinguisher
complete with pressure gauge, initial charge and
mounting brackets

Woater/carbon dioxide gas fire extinguisher

9 litres water/carbon dioxide gas portable fire
extinguisher complete with pressure gauge, initial
charge and mounting brackets

200

25

44
44

44

44

44

NO

NO

LM

LM

NO
NO

NO

NO

NO

NO

NO

Carried to collection
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Item |Description Unit | Qty | Rate(Kshs)| Cost (Kshs)

COLLECTION
From Mech page 1

From Mech Page 2 Above

TOTAL FOR SANITARY APPLIANCES
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PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

Item

Description

Unit

Qty

Rate (Kshs)

Cost (Kshs)

WATER RETICULATION

Supply a sum for PPR PN20 Pipework Supply,
delivering and installing PPR PN 20 pipes, tubing
and fittings as described and shown on the
drawings. Rates must allow for all Metal/plastic
threaded adaptors where required for the
connection of sanitary fixtures, valves, sockets,
sliding and fixed joints, support raceways, isolating
sheaths, elastic materials, expansion arms and
bends, crossovers, couplings, clippings, connectors,
joints etc. as required in the running lengths of
pipework and also where necessary, for pipe fixing
clips, holder bats plugged and screwed for the
proper and satisfactory functioning of the system.
The pipes will be pressure tested before the
plastering of wall commences and as per the
manufacturers recommended testing pressures.

25mm (3/4") PPR PN20 Pipe: Supply and install
high-pressure PPR water distribution pipe lines
buried in wall chases or floor screed for main bench

supply loops.

20mm (1/2") PPR PN20 Pipe: Branch connections
from main loop pipes to individual student sinks
and laboratory pillar taps.

Extra-Over PPR Fittings: Allow a provisional sum
for assorted 25mm and 20mm PPR equal tees,
elbows, female threaded adapters, and unions across
the 28 benches

Sectional Gate Valves: 25mm brass Pegasus (or
approved equal) wheel-operated gate valves for
independent plumbing isolation zones.

120

60

LM

LM

ITEM

NO

TOTAL FOR WATER RETICULATION
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PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

Item

Description

Unit

Qty

Rate (Kshs)

Cost (Kshs)

LABORATORY CHEMICAL WASTE
DRAINAGE

50mm (2") Heavy-Duty PVC Waste Pipe: Chemical-
resistant thick-walled gray PVC drainage pipes
suspended under lab benches or laid in floor
trenches to collect waste.

100mm (4") PVC Soil/Drainage Pipe: Main external
waste evacuation line routed from the internal
benches to the external laboratory soak pit.

Extra-Over Drainage Fittings: Assorted
polypropylene/PVC sweeping 45-degree bends,
sweeping tees, connectors, and heavy-duty solvent
cement

Floor Gullies / Traps: Standard laboratory floor
wash-down gullies complete with grating to
manage accidental workspace chemical spills.

100

40

LM

LM

ITEM

NO

PLUMBING AND DRAINAGE CARRIED TO
COLLECTION
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PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

Item

Description

Unit

Qty

Rate (Kshs)

Cost (Kshs)

Builders work in connection with plumbing works

Form chase for small pipe in walling and slab, and
Leave holes in 200 mm walling including making
good disturbed surfaces

Provide a sum to construct a soak pit of an average
diameter of 3 meters and depth of 2.5 meter all to
project managers approval

Acid Neutralization Sump: Construct an external
brick-lined chemical containment pit
(600x600x600mm depth) complete with a heavy-
duty concrete cover, internal plastering, and filled
with limestone neutralization media.

Construct inspection chamber size 500 x 500mm
and averaging 750mm deep constructed in 100mm
thick concrete base (1:3:6), approved 150mm block
sides rendered all around in cement and sand (1:4).
Include all necessary excavations, disposal and form
work

Tank:-

Supply and Fix 2300 litres capacity plastic water
tank as "ROTO" or equal and approved

Allow for systematic hydrostatic flow testing of the
chemical drainage system to ensure zero gradient
blockages or leaks across the collection loops.

Allow for hydraulic pressure leak testing of the
entire cold water reticulation network at 10 bar for
12 hours, including flushing out dirt before hand-
over.

Allow a sum for booster pump supply and
connection to the project managers approval

100

Lm

ITEM

ITEM

NO

NO

SUM

SUM

SUM

Carried to collection




PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

Item |Description Unit | Qty | Rate(Kshs)| Cost (Kshs)

COLLECTION

SANITARY APPLIANCES
WATER RETICULATION
PLUMBING AND DRAINAGE

BUILDERS WORK

TOTAL FOR MECHANICAL WORKS CARRIED TO GRAND SUMMARY
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PROPOSED CONSTRUCTION OF LABORATORY PHASE 2

PROVISIONAL SUMS
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

PROVISIONAL AND PRIME COST
SUMS

The contractor shall include in his tender
the following to be deducted in whole or in
part as directed by the Project Manager

CONTIGENCY

Provide a Provisional Sum of Kenya Shillings
One Hundred and Fifty Thousand for
Contigency Sum to be spend in whole or in
part at the dedcretion of the project manager

ITEM

150,000.00

TOTAL PRIME COST AND PROVISIONAL SUMS CARRIED TO

150,000.00




GRAND SUMMARY

ITEM DESCRIPTION AMOUNT (KSHS)

1 PRELIMINARIES

2 BUILDERS WORKS

3 ELECTRICAL WORKS
4 MECHANICAL WORKS
5 PROVISIONAL SUMS
SUB TOTAL

VAT 16% INCLUSIVE IN RATES
Capacity building levy 0.03%

TOTAL AMOUNT FOR THE PROPOSED CONSTRUCTION OF
LABORATORY PHASE 2 TAKEN TO FORM OF TENDER(KSHS)
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