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INTRODUCTION

1.1

1.2

1.3

This standard tender document for procurement of works has been prepared for use by
procuring entities in Kenya in the procurement of works (i.e. Buildings and
Associated Civil Engineering Works).

The following guidelines should be observed when using the document: -

(2)

(b)

(©)

(d)

Specific details should be furnished in the Invitation to tender and in the
special conditions of contract (where applicable). The tender document issued
to tenderers should not have blank spaces or options.

The instructions to tenderers and the General Conditions of Contract should
remain unchanged. Any necessary amendments to these parts should be made
through Appendix to Instructions to Tenderers and Special Conditions of
Contract respectively.

Information contained in the invitation to tender shall conform to the data and
information in the tender documents to enable prospective tenderers to decide
whether or not to participate in the tender and shall indicate any important
tender requirements;

The Invitation to Tender shall be as an advertisement in accordance with the
regulations or a letter of invitation addressed to tenderers who have been
prequalified following a request for prequalification.

The cover of the document shall be modified to include: -

1. Tender number.
II. Tender name.

III. Name of procuring entity.



SECTION I: INVITATION FOR TENDERS

DATE: , 2026

TENDER NO: MAAR/NGCDF/VOL.7/2026-026

TENDER NAME: PROPOSED CONSTRUCTION OF A TUITION BLOCK AT
MAARA KMTC - PHASE I1I

1.1 The Maara Constituency NG-CDF invites sealed tenders for the PROPOSED
CONSTRUCTION OF A TUITION BLOCK AT MAARA KMTC - PHASE 11

1.2 Interested Bidders may examine and acquire the Tender document(s) free of charge from
NGCDF offices at no fee. Bidders who acquire tender documents will be required to

provide their details by registering at the same venue during normal working hours.

1.3 Duly Completed Tender documents should be in plain sealed envelope clearly indicating

respective “Tender Title and Reference Number” & should be addressed to: -

Maara NGCDF
P.O Box
Chogoria
OR be deposited into the Tender Box located at the Offices; or before 14™ August, 2026
at 10.30a.m. Prices quoted should be net inclusive of all taxes and delivery must be in

Kenya Shillings and shall remain valid for (120) days from the closing date of the tender.

1.4 All pages of the bid document and attachments submitted must be properly
serialized/paginated by the bidder. Electronic bidding will not be permitted.

1.5 Tenders will be opened immediately thereafter in the presence of the Candidates or their

representatives who choose to attend.

1.6 Maara NG-CDF reserves the right to accept or reject any tendering whole or part and

does not bind itself to accept the lowest or any offer

1.7 The procuring entity may at any time terminate the procurement proceedings without
entering into a contract in accordance with section 63 of the Public Procurement and Asset

Disposal 2015



SECTION II: INSTRUCTIONS TO TENDERERS
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SECTION II: INSTRUCTIONS TO TENDERERS

1. General/Eligibility/Qualifications/Joint venture/Cost of Tendering

1.1

1.2

1.4

1.5

1.7

The Employer as defined in the Appendix to Conditions of Contract invites tenders for
Works Contract as described in the tender documents. The successful tenderer will be
expected to complete the works by the intended completion date specified in the tender
documents.

All tenderers shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings and
charts, as necessary.

In the event that pre-qualification of potential tenderers has been undertaken, only tenders
from pre-qualified tenderers will be considered for award of Contract. These qualified
tenderers should submit with their tenders any information updating their original pre-
qualification applications or, alternatively, confirm in their tenders that the originally
submitted prequalification information remains essentially correct as of the date of tender
submission.

Tenders submitted by a joint venture of two or more firms as partners shall comply with the

following requirements, unless otherwise stated:

a) the tender shall include all the information listed in clause 1.5 above for
each joint venture partner;

b) the tender shall be signed so as to be legally binding on all partners;

c) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

d) one of the partners will be nominated as being in charge, authorized incur
liabilities, and receive instructions for and on behalf of all partners of the
joint venture; and

e) The execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following minimum

qualifying criteria;

(a) Annual volume of construction work of at least 1.5 times the estimated

annual cash flow for the Contract;



1.8

1.9

1.12

1.13
1.14

(b) Experience as main contractor in the construction of at least two works of a
nature and complexity equivalent to the Works over the last 3 years (to
comply with this requirement, works cited should be at least 70 percent
complete);

(c) Proposals for the timely acquisition (own, lease, hire, etc.) of the essential
equipment listed as required for the Works;

(d) Liquid assets and/or credit facilities, net of other contractual commitments
and exclusive of any advance payments which may be made under the
Contract, of no less than 4 months of the estimated payment flow under this
Contract.

The figures for each of the partners of a joint venture shall be added together to determine
the tenderer’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e);
however, for a joint venture to qualify, each of its partners must meet at least 25 percent of
minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in charge at
least 40 percent of those minimum criteria. Failure to comply with this requirement will
result in rejection of the joint venture’s tender. Subcontractors’ experience and resources
will not be taken into account in determining the tenderer’s compliance with the qualifying
criteria, unless otherwise stated.

1.10  The tenderer shall bear all costs associated with the preparation and submission of
his tender, and the Employer will in no case be responsible or liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and
examine the Site of the Works and its surroundings, and obtain all information that may be
necessary for preparing the tender and entering into a contract for construction of the
Works. The costs of visiting the Site shall be at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and their relative
(spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs. 0/=

The procuring entity shall allow the tenderer to review the tender document free of charge

before purchase.



2. Tender Documents

2.1

2.2

23

24

2.5

The complete set of tender documents comprises the documents listed below and any
addenda issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers

(b) Appendix to Instructions to Tenderers

(©) Form of Tender and Qualification Information

(d) Conditions of Contract

(e) Appendix to Conditions of Contract

® Specifications

(2) Drawings

(h) Bills of Quantities

(1) Standard Forms

The tenderer shall examine all Instructions, Forms to be filled and Specifications in the
tender documents. Failure to furnish all information required by the tender documents, or
submission of a tender not substantially responsive to the tendering documents in every
respect will be at the tenderer’s risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents may notify the
Employer in writing or by cable, telex or facsimile at the address indicated in the letter of
invitation to tender. The Employer will only respond to requests for clarification received
earlier than seven days prior to the deadline for submission of tenders. Copies of the
Employer’s response will be forwarded to all persons issued with tendering documents,
including a description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the tendering
documents by issuing addenda. Any addendum thus issued shall be part of the tendering
documents and shall be communicated in writing or by cable, telex or facsimile to all
tenderers. Prospective tenderers shall acknowledge receipt of each addendum in writing to
the Employer.

To give prospective tenderers reasonable time in which to take an addendum into account
in preparing their tenders, the Employer shall extend, as necessary, the deadline for

submission of tenders, in accordance with Clause 4.2 here below.



3. Preparation of Tenders

3.1
3.2

33

34

3.5
3.6

All documents relating to the tender and any correspondence shall be in English language.
The tender submitted by the tenderer shall comprise the following:

(a) These Instructions to Tenderers

(b) Appendix to Instructions to tenderers

(c) Form of Tender

(d) Conditions of Contract

(e) Appendix to Conditions of Contract

(f) Specifications;

(g) Tender Security;

(h) Priced Bill of Quantities;

(1) Qualification Information Forms and Documents;

(j) Alternative offers where invited; and

(k) Any other materials required to be completed and submitted by the tenderers.
The tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. Items for which no rate or price is entered by the tenderer will not be paid for
when executed and shall be deemed covered by the other rates and prices in the Bill of
Quantities. All duties, taxes, and other levies payable by the Contractor under the Contract,
or for any other cause relevant to the Contract, as of 30 days prior to the deadline for
submission of tenders, shall be included in the tender price submitted by the tenderer.
The rates and prices quoted by the tenderer shall only be subject to adjustment during the
performance of the Contract if provided for in the Appendix to Conditions of Contract and
provisions made in the Conditions of Contract.
The unit rates and prices shall be in Kenya Shillings.
Tenders shall remain valid for a period of one hundred and twenty (120) days from the
date of submission. However, in exceptional circumstances, the Employer may request that
the tenderers extend the period of validity for a specified additional period. The request and
the tenderers’ responses shall be made in writing. A tenderer may refuse the request without
forfeiting the Tender Security. A tenderer agreeing to the request will not be required or
permitted to otherwise modify the tender, but will be required to extend the validity of
Tender Security for the period of the extension, and in compliance with Clause 3.7 - 3.11 in

all respects.



3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and form
specified in the appendix to invitation to tenderers. This shall be in the amount not
exceeding 2 percent of the tender price

3.13 Tenderers shall submit offers that comply with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and Specifications.
Alternatives will not be considered, unless specifically allowed in the invitation to tender. If
so allowed, tenderers wishing to offer technical alternatives to the requirements of the
tendering documents must also submit a tender that complies with the requirements of the
tendering documents, including the basic technical design as indicated in the Drawings and
Specifications. In addition to submitting the basic tender, the tenderer shall provide all
information necessary for a complete evaluation of the alternative, including design
calculations, technical specifications, breakdown of prices, proposed construction methods
and other relevant details. Only the technical alternatives, if any, of the lowest evaluated
tender conforming to the basic technical requirements shall be considered

3.16 Clarification of tenders shall be requested by the tenderer to be received by the

procuring entity not later than 7 days prior to the deadline for submission of tenders.

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days of

receiving the request to enable the tenderer to make timely submission of its tender.

3.18 The tender security shall be in the amount of 0.5 — 2 per cent of the tender price.



4. Submission of Tenders

4.1 The tenderer shall seal the original of the tender in an envelope, duly marking as appropriate.
The inner and outer envelopes shall:

(a) Be addressed to the Employer at the address provided in the invitation to tender;

b) Bear the name and identification number of the Contract as defined in the invitation to
tender; and

(c) Provide a warning not to open before the specified time and date for tender opening.

4.2 Tenders shall be delivered to the Employer at the address specified above not later than the
time and date specified in the invitation to tender. However, the Employer may extend the
deadline for submission of tenders by issuing an amendment in accordance with Sub-Clause
2.5 in which case all rights and obligations of the Employer and the tenderers previously

subject to the original deadline will then be subject to the new deadline.

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the

tenderer un-opened.

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the
deadline prescribed in clause 4.2.Each tenderer’s modification or withdrawal notice shall be
prepared, sealed, marked, and delivered in accordance with clause 3.13 and 4.1,with the outer
and inner envelopes additionally marked “MODIFICATION® and

“WITHDRAWAL” as appropriate. No tender may be modified after the deadline for
submission of tenders.

4.5  Withdrawal of a tender between the deadline for submission of tenders and the expiration

of the period of tender validity specified in the invitation to tender or as extended pursuant

to Clause 3.6 may result in the forfeiture of the Tender Security pursuant to Clause 3.11.

4.6  Tenderers may only offer discounts to, or otherwise modify the prices of their tenders by
submitting tender modifications in accordance with Clause 4.4 or be included in the

original tender submission.



5. Tender Opening and Evaluation

5.1

52

53

5.4

5.5

The tenders will be opened by the Employer, including modifications made pursuant to
Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at the
time and in the place specified in the invitation to tender. Envelopes marked
“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s
representatives who are present during the opening shall sign a register evidencing their
attendance.

The tenderers’ names, the tender prices, the total amount of each tender and of any
alternative tender (if alternatives have been requested or permitted), any discounts, tender
modifications and withdrawals, the presence or absence of Tender Security, and such other
details as may be considered appropriate, will be announced by the Employer at the
opening. Minutes of the tender opening, including the information disclosed to those
present will be prepared by the Employer.

Information relating to the examination, clarification, evaluation, and comparison of
tenders and recommendations for the award of Contract shall not be disclosed to tenderers
or any other persons not officially concerned with such process until the award to the
successful tenderer has been announced. Any effort by a tenderer to influence the
Employer’s officials, processing of tenders or award decisions may result in the rejection of
his tender.

To assist in the examination, evaluation, and comparison of tenders, the Employer at his
discretion, may ask any tenderer for clarification of the tender, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by cable,
telex or facsimile but no change in the price or substance of the tender shall be sought,
offered, or permitted except as required to confirm the correction of arithmetic errors
discovered in the evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine whether each
tender;(a) meets the eligibility criteria defined in Clause 1.7; (b) has been properly signed;
(c) 1s accompanied by the required securities; and (d) is substantially responsive to the
requirements of the tendering documents.

A substantially responsive tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the scope,
quality, or performance of the works; (b) which limits in any substantial way, inconsistent

with the tendering documents, the Employer’s rights or the tenderer’s obligations under the



5.6

5.7

5.8

Contract; or (¢) whose rectification would affect unfairly the competitive position of other
tenderers presenting substantially responsive tenders.

If a tender is not substantially responsive, it will be rejected, and may not subsequently be
made responsive by correction or withdrawal of the nonconforming deviation or
reservation.

Tenders determined to be substantially responsive will be checked for any arithmetic
errors. Errors will be corrected as follows:

(a) where there is a discrepancy between the amount in figures and the amount in words,
the amount in words will prevail; and

(b) Where there is a discrepancy between the unit rate and the line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will prevail, unless in the
opinion of the Employer, there is an obvious typographical error, in which case the
adjustment will be made to the entry containing that error.

(c) In the event of a discrepancy between the tender amount as stated in the Form of Tender
and the corrected tender figure in the main summary of the Bill of Quantities, the amount
as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the difference between
the tender amount and the corrected tender sum as a percentage of the corrected Builder’s
Work (i.e. Corrected tender sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate or
addition as the case may be) for the purposes of valuations for Interim Certificates and
valuation of variations.

(f) the amount stated in the tender will be adjusted in accordance with the above procedure
for the correction of errors and, with concurrence of the tenderer, shall be considered as
binding upon the tenderer. If the tenderer does not accept the corrected amount, the tender
may be rejected and the Tender Security may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be substantially

responsive in accordance with Clause 5.5.

59

In evaluating the tenders, the Employer will determine for each tender the evaluated tender
price by adjusting the tender price as follows:

(a) Making any correction for errors pursuant to clause 5.7;

(b) Excluding provisional sums and the provision, if any, for contingencies in the Bill

of Quantities, but including Day works where priced competitively.



5.10

5.11

5.12

6.2

6.3

(©) Making an appropriate adjustment for any other acceptable variations, deviations,
or alternative offers submitted in accordance with clause 3.12; and
(d) Making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with clause 4.6
The Employer reserves the right to accept or reject any variation, deviation, or alternative
offer. Variations, deviations, and alternative offers and other factors which are in excess of
the requirements of the tender documents or otherwise result in unsolicited benefits for the
Employer will not be taken into account in tender evaluation.
The tenderer shall not influence the Employer on any matter relating to his tender from the
time of the tender opening to the time the Contract is awarded. Any effort by the Tenderer
to influence the Employer or his employees in his decision on tender evaluation, tender
comparison or Contract award may result in the rejection of the tender.
Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share
capital shall be allowed a 10% preferential bias provided that they do not sub-contract work
valued at more than 50% of the Contract Price excluding Provisional Sums to an non-
indigenous sub-contractor.
Award of Contract
Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender
has been determined to be substantially responsive to the tendering documents and who has
offered the lowest evaluated tender price, provided that such tenderer has been determined
to be (a) eligible in accordance with the provision of Clauses 1.2, and (b) qualified in
accordance with the provisions of clause 1.7 and 1.8.
Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any
tender, and to cancel the tendering process and reject all tenders, at any time prior to the
award of Contract, without thereby incurring any liability to the affected tenderer or
tenderers or any obligation to inform the affected tenderer or tenderers of the grounds for
the action.
The tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile. This
notification (hereinafter and in all Contract documents called the “Letter of Acceptance”)
will state the sum (hereinafter and in all Contract documents called the “Contract Price”)
that the Employer will pay the Contractor in consideration of the execution, completion,

and maintenance of the Works by the Contractor as prescribed by the Contract. At the same



6.4

6.5

6.6

6.8

6.9

6.10

6.11

time the other tenderers shall be informed that their tenders have not been successful. The
contract shall be formed on the parties signing the contract.

The Agreement will incorporate all agreements between the Employer and the successful
tenderer. Within 14 days of receipt the successful tenderer will sign the Agreement and
return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall
deliver to the Employer a Performance Security in the amount stipulated in the Appendix to
Conditions of Contract and in the form stipulated in the Tender documents. The
Performance Security shall be in the amount and specified form

Failure of the successful tenderer to comply with the requirements of clause 6.5 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Tender
Security.

Preference where allowed in the evaluation of tenders shall not be allowed for contracts not
exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days of the validity
period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date of notification
of contract award unless there is an administrative review request.

Contract price variations shall not be allowed for contracts not exceeding one year (12

months)

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the original

6.13

6.14

6.15

contract price.

Price variation request shall be processed by the procuring entity within 30 days of
receiving the request.

The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

The procuring entity shall give prompt notice of the termination to the tenderers and on
request give its reasons for termination within 14 days of receiving the request from any

tenderer.

7. Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest standards of ethics during
procurement process and execution of contracts. A tenderer shall sign a declaration that he

has not and will not be involved in corrupt and fraudulent practices.



SECTION III: APPENDIX TO INSTRUCTIONS TO TENDERERS AND
EVALUATION CRITERIA

Notes on the Appendix to the Instruction to Tenderers

1. The Appendix to Instructions to Tenderers is intended to assist the procuring entity in
providing specific information in relation to the corresponding Clauses in the

Instructions to Tenderers and has to be prepared for each of the specific procurement.

2. The procuring entity should specify in the Appendix, information and requirements
specific to the circumstances of the procuring entity, the goods to be procured and the

tender evaluation criteria that will apply to the tenders.

3. In preparing the Appendix, the following aspects should be taken into consideration;
(a) The information that specifies and complements provisions of Instruction to
tenderers to be incorporated
(b) Amendments and/or supplements if any, to provisions of Section II as necessitated

by the circumstances of the goods to be procured to be also incorporated.

4. Section II should remain unchanged and can only be amended through the Appendix.

5. Clauses to be included in this part must be consistent with the public procurement 017

and the regulations.



Appendix to Instructions to Tenderers/General information

The following information regarding the particulars of the tender shall complement,

supplement or amend the provisions of the instructions to tenderers. Wherever there is

a conflict between the provision of the instructions to tenderers and the provisions of

the appendix, the provisions of the appendix herein shall prevail over those of the

instructions to tenderers.

INSTRUCTIONS | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO

TO TENDERERS | TENDERS

REFERENCE

Clause 1.1 The Employer/ the procuring entity is Maara Constituency NG-CDF,
through Maara NG-CDF.

Clause 1.4 The tender is open to firms registered under NCA 6 and above.

Clause 3.3 The tenderer shall fill in rates and prices for all items of the Works
described in the Bill of Quantities.

Clause 3.5 Price shall be quoted in Kenya Shillings ONLY.

Clause 3.6 Tenders shall remain valid for a period of One Hundred and Twenty
(120) days from the date of opening.

Clause 4.1 The bidder shall provide 1(ONE) ORIGINAL copy of the document and
placed in one envelope.

Clause 4.2 Deadline for Submission of Tenders Closing...14™ August., 2026.

Clause 5.5-5.9 Evaluation of the tenders shall be done using the criteria set out in this
document

SUBMISSION OF | All entries must be typed or written in ink. Mistakes must not be erased

BIDS FORMAT but should be crossed out and corrections made and initialed by the
persons signing the tender.
The Form of Bid shall be duly filled, signed and stamped by an
individual entrusted with the powers of attorney




EVALUATION PROCESS / EVALUATION CRITERIA

STAGE 1: PRELIMINARY EVALUATION - MANDATORY REQUIREMENTS

No. | Parameters / Requirements Complied/
Not Complied

M1 | The Form of Tender shall be duly filled, signed and stamped

M2 | Must fill the price schedule/BOQs in the format provided

M3 | Must submit duly filled and signed Confidential Business Questionnaire in
the format provided

M4 | Must ensure that the submitted bid documents are duly serialized /paginated
on each page, well bound and intact.

M5 | Current License by the NCA in the relevant Works category — Registration
with NCA (Building Works-Category 6 and above.)

M6 | A Certified copy of Certificate of Registration/ Incorporation/ Business
Trading license

M7 | A Certified copy of RECENT CR12 Form (12Months) from the Registrar
of Companies.

M8 | A copy of Current/Valid Tax Compliance Certificate issued by the Kenya
Revenue Authority

M9 | Self-Declaration Forms provided must be duly filled, signed and stamped

M10 | Declaration that the firm has not been convicted of corrupt or fraudulent
practices and that it will not engage in any corrupt or fraudulent practice.

M11 | Pre-Tender Site Visit Certificate duly endorsed by the Authorized Staff

M12 | Declaration that the firm has not been debarred from participating in public
procurement.

M13 | Declaration that the firm will not engage in any corrupt or fraudulent
practice

M14 | Attach a valid Kshs.300,000/- bid security from a recognized financial
institution (bank or insurance company)

NOTE: The employer may seek further clarification/confirmation if necessary to

confirm authenticity/compliance of any condition of the tender.

The tenderers who do not satisfy any of the above requirements
shall be considered non-Responsive and their tenders will not be
evaluated further. Tenders will proceed to the Technical Evaluation
Stage (Second Stage-I1I) ONLY if they are in compliance with Stage
One, Preliminary Evaluation




STAGE 2:

TECHNICAL EVALUATION

NO.

CRITERIA

MAX
POINTS

Neatness of documents as per Tender Format i.e.

a) Proper binding and paginating of all document without any breaks

b) Clarity of information

c¢) Proper labeling of contents

d) Proper referencing of contents

e) Relevance of attached documents in conformity with the requested
information in tender document

(5 marks broken down into 1 mark for each parameter)

Experience as Main Contractor in the similar construction nature and
complexity including the related building services of at least 5 years.
1) Above 5 years — 10 marks
Five years — 6 marks
Less than five years but not below 1 year — 2 marks
i1) Extra mark for 3 years' experience in Building Services
Installations through qualified and NCA Registered domestic sub-

contractors— 5 marks

15

A statement of work methods (Methodology). Include charts, pictures,
drawings and brief description in your illustrations
(3 marks for each concept on Occupational Health & Safety, Works

Execution Methods, Works programme and Site Organization

15

Qualified Technical Staff in the company/firm relevant to the Building
Construction Industry who will actively be involved in the proposed project.
Provide employment/ appointment letters, contract of the key personnel
including length of service and termination dates, CV, Academic and
professional certificates and evidence of registration with relevant
professional bodies and telephone contacts.

a) Degree - Project Manager (Architect, Civil Engineer or Quantity

Surveyor) — 5 marks
b) Diploma in Building, Civil Engineering, Quantity Surveying,

Mechanical Engineering (BS), Electrical Engineering — 3 marks

10




¢) Certificate in Building, Civil Engineering, Quantity Surveying,
Mechanical Engineering (BS), Electrical Engineering — 2 marks

d) Artisan/ Grade test in Building construction, Plumbing and Electrical
Installations — 1 mark
(Bidders can only qualify in i or ii and iii to get maximum 10 marks)

Number of years of gainful employment of key staff
1. Project Manager
1) 5 years and above —4 marks
i1) 3 to 5 years — 2 marks
ii1) Less than three years — 1 marks
2. Project Engineer
1) 5 years and above — 4 marks
1) 3 to 5 years — 2 marks
1i1) Less than three years — 1 marks
3. General Foreman
1) 5 years and above —4 marks
i1) 3 to 5 years — 2 marks
ii1) Less than three years — 1 marks
4. Safety Officer
1) 3 years and above — 3 marks

i1) Less than 5 years — 1 marks

15

Accomplishments (completed contracts):(previous current projects)

details of similar building projects undertaken successfully within the last 5
years with evidenced of 3 letters of reference from clients, Certificates of
Occupation and Completion Certificates for the respective projects. (For a
project to qualify it must be at least 70% complete.

For projects that are not completed, letters of reference from respective
Architects and Clients and endorsed by a Commissioner of Oaths/ Advocate

registered in Kenya must be provided

a) Above 5 projects ------------ S marks
b) Two to Five projects ---------------- 3 marks
¢) 1 project ------------ 1 marks

d) (5 extra marks for 2 similar projects done)

10

Schedules of Contractors Equipment, Tools and Transport (attach proof or
evidence of ownership)




a) Key equipment/tools and transport — 6 marks 10
b) Transport (vehicle) — 4 marks
¢) No means of transport and equipment — 0 marks
8 Quality Assurance Policy - 2 Marks
Quality Control Plan - 3 Marks 5
10 | Proof of availability of working office with functionalities
(Attach proof of location/ physical address; utility bills, rent, lease valid 5
agreements etc.)
11 | Reports on the financial standing of the tenderer, such as profit and
Loss statements and auditor's reports for the past TWO years. 5
1. Audited accounts(5Smarks)
All pages must be initialed and stamped by a practicing Auditor registered
with I[CPAK.
To be signed by the Auditor registered with ICPAK.
11. Financial Ratios(5marks)
Computation shall be made for the following Ratios:
-Working Capital 5
- Debt to Equity Ratio
- Current ratio
Operating Cash Flow ratio
TOTAL 100

NOTE: The total marks are 100%. The pass mark is 70%. ONLY those bidders who

obtain the mandatory cut off point shall be considered for the Financial Evaluation.




STAGE 3: FINANCIAL EVALUATION

ii.

iil.

1v.

V.

The financial evaluation will commence with financial ranking of the bids from the
lowest to the highest.

In case of discrepancy between the unit price and the total price, the unit price shall
prevail.

Errors will be calculated and the effect of the error on the overall bid shall be
reported.

Comparison of bids with the estimate will be done and reported. Bids with
inconsistent rating (Front, mid, back loading) will be noted and may be disqualified.

Comparison of bid rates with the estimate/ market rates will be done and
discrepancies reported.

The bidder who meets all the above conditions achieves the Highest Combined
Technical and Financial Score will be recommended for further consideration.

Summary of Evaluation and Comparison of Tenders

The following evaluation criteria shall be applied not withstanding any other
requirement in the tender documents.

Selection Process
Quality Cost Based Selection

STEP 1: Preliminary evaluation
This will be an elimination stage which will be done as per criteria above

STEP 2: Technical Evaluation

Tenderers will be required to provide technical details on their product that meets the
provided technical requirement. Only Tenderers who score 70% and above will be
considered to be technically responsive and therefore be considered for further
evaluation

Technical Evaluation Shall be based as per the evaluation criteria provided above
Only bidders who score 70% and above will be subjected to financial evaluation.
Those who score below 70% will be eliminated at this stage from the entire evaluation
process and will not be considered further.

STEP 3: Financial Evaluation

The financial submissions of the required services will be divided by the lowest
bidder’s financial quote to determine the financial score of each bidder using the
formulae below:




Sf=100 X FM/F where:

Sf is the financial score;

Fm is the lowest priced financial proposal; and

F is the price of the proposal under consideration.

Proposals will be ranked according to their combined technical (St) and financial (Sf)
scores using the weights

(T=the weight given to the Technical Proposal as 80%: P = the weight given to the
Financial Proposal as 20%)

Combined Technical and Financial scores is: :-

S=StxT % +SfxP %

Proposals will be ranked according to their combined technical (St) and financial (Sf)
scores using the weights (T=the weight given to the Technical Proposal: P = the
weight given to the Financial Proposal; T +p =1)

The table below summarizes the overall evaluation process and the proposed
weighting of each stage.

STEP 1: Elimination
Preliminary evaluation

STEP 2: 80
Technical Evaluation

STEP 3: 20
Financial Evaluation

Combined Technical and Financial Score 100

STAGE 5 - POST-QUALIFICATION

An evaluation committee may, after tender evaluations, but prior to the award of the tender,
conduct due diligence and present the report in writing to confirm and verify the
qualifications of the tenderer who submitted the lowest evaluated responsive tender to be
awarded the contract in accordance with this Act.
The conduct of due diligence may include obtaining confidential references from persons
with whom the tenderer has had prior engagement.
To acknowledge that the report is a true reflection of the proceedings held, each member
who was part of the due diligence by the evaluation committee shall-

(a) initial each page of the report; and

(b) append his or her signature as well as their full name and designation.
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CONDITIONS OF CONTRACT

1. Definitions

1.1

In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part
of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by
the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties including all
attachments and appendices thereto and all documents incorporated by reference
therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out
the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the Contract.
“The Defects Liability Certificate” is the certificate issued by Project Manager upon
correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

“Day-works” are Work inputs subject to payment on a time basis for labour and the
associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities, Public
Institutions and Corporations, etc.) is the party who employs the Contractor to carry

out the Works.



“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the
Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date may be revised
only by the Project Manager by issuing an extension of time or an acceleration order.
“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of Contract
(or any other competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who is responsible for
supervising the execution of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity
Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act
Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the tendering
documents which are factual and interpretative about the surface and subsurface
conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and
any modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work on
the Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct, install, and

turnover to the Employer, as defined in the Appendix to Conditions of Contract.



4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contractor in the role representing
the Employer.

5 Delegations

5.1 The Project Manager may delegate any of his duties and responsibilities to others
after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in writing. A notice
shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may
not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also
with the Employer, as per the directions of the Project Manager. The Contractor shall
also provide facilities and services for them. The Employer may modify the said List
of Other Contractors etc., and shall notify the Contractor of any such modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said Information or other
personnel approved by the Project Manager. The Project Manager will approve any
proposed replacement of key personnel only if their relevant qualifications and
abilities are substantially equal to or better than those of the personnel listed in the
Qualification Information. If the Project Manager asks the Contractor to remove a
person who is a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within seven days and has
no further connection with the Work in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and shall

be carried out in accordance with the Program submitted by the Contractor, as



updated with the approval of the Project Manager, and complete them by the Intended
Completion Date.

11 Safety and Temporary Works

11.1

11.2

11.3

The Contractor shall be responsible for the design of temporary works. However
before erecting the same, he shall submit his designs including specifications and
drawings to the Project Manager and to any other relevant third parties for their
approval. No erection of temporary works shall be done until such approvals are
obtained.

The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary works and all drawings prepared by the Contractor for the
execution of the temporary or permanent Works, shall be subject to prior approval by
the Project Manager before they can be used.

The Contractor shall be responsible for the safety of all activities on the Site.

14. Possession of Site

14.1

The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to Conditions of
Contract, the Employer will be deemed to have delayed the start of the relevant

activities, and this will be a Compensation Event.

15. Access to Site

15.1

The Contractor shall allow the Project Manager and any other person authorized by
the Project Manager, access to the Site and to any place where work in connection

with the Contract is being carried out or is intended to be carried out.

16. Instructions

l16.1

The Contractor shall carry out all instructions of the Project Manager which are in

accordance with the Contract.

17. Extension or Acceleration of Completion Date

17.1

The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a variation is issued which makes it impossible for completion to be

achieved by the Intended Completion Date without the Contractor taking steps to



17.2

accelerate the remaining Work, which would cause the Contractor to incur additional
cost. The Project Manager shall decide whether and by how much to extend the
Intended Completion Date within 21 days of the Contractor asking the Project
Manager in writing for a decision upon the effect of a Compensation Event or
variation and submitting full supporting information. If the Contractor has failed to
give early warning of a delay or has failed to cooperate in dealing with a delay, the
delay caused by such failure shall not be considered in assessing the new (extended)
Completion Date.

No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.

18. Management Meetings

18.1

A Contract management meeting shall be held monthly and attended by the Project
Manager and the Contractor. Its business shall be to review the plans for the
remaining Work and to deal with matters raised in accordance with the early warning
procedure. The Project Manager shall record the minutes of management meetings
and provide copies of the same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting and

stated in writing to all who attended the meeting.

19. Early Warning

19.1

19.2

The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the
Work, increase the Contract Price or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of the expected effect of
the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the Work and in carrying out any resulting instructions

of the Project Manager.



20. Defects

20.1

20.2

20.3

The Project Manager shall inspect the Contractor’s work and notify the Contractor of
any defects that are found. Such inspection shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for a
defect and to uncover and test any Work that the Project Manager considers may have
a defect. Should the defect be found, the cost of uncovering and making good shall be
borne by the Contractor, However, if there is no defect found, the cost of uncovering
and making good shall be treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects before the end
of the Defects Liability Period, which begins at Completion, and is defined in the
Appendix to Conditions of Contract. The Defects Liability Period shall be extended
for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager’s notice. If the Contractor
has not corrected a defect within the time specified in the Project Manager’s notice,
the Project Manager will assess the cost of having the defect corrected by other parties

and such cost shall be treated as a variation and be deducted from the Contract Price.

21. Bills of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction, installation, testing
and commissioning of the Work to be done by the Contractor. The Contractor will be
paid for the quantity of the Work done at the rate in the Bills of Quantities for each
item.

If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the change
exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the
rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the Project Manager

with a detailed cost breakdown of any rate in the Bills of Quantities.

22. Variations

22.1
22.2

All variations shall be included in updated programs produced by the Contractor.
The Contractor shall provide the Project Manager with a quotation for carrying out

the variations when requested to do so. The Project Manager shall assess the



223

22.4

22.5

22.6

22.7

quotation, which shall be given within seven days of the request or within any longer
period as may be stated by the Project Manager and before the Variation is ordered.

If the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Project Manager, the quantity of work is not
above the limit stated in Clause 21.2 or the timing of its execution does not cause the
cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to
calculate the value of the variation. If the cost per unit of quantity changes, or if the
nature or timing of the work in the variation does not correspond with items in the
Bills of Quantities, the quotation by the Contractor shall be in the form of new rates
for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on the Project
Manager’s own forecast of the effects of the variation on the Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work would prevent a
quotation being given and considered without delaying the Work, no quotation shall
be given and the variation shall be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have
been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project Manager with

an updated cash flow forecast.

23. Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

The Contractor shall submit to the Project Manager monthly applications for payment
giving sufficient details of the Work done and materials on Site and the amounts
which the Contractor considers himself to be entitled to. The Project Manager shall
check the monthly application and certify the amount to be paid to the Contractor
within 14 days. The value of Work executed and payable shall be determined by the
Project Manager.

The value of Work executed shall comprise the value of the quantities of the items in
the Bills of Quantities completed; materials delivered on Site, variations and
compensation events. Such materials shall become the property of the Employer once
the Employer has paid the Contractor for their value. Thereafter, they shall not be
removed from Site without the Project Manager’s instructions except for use upon the

Works.



23.3

234

23.5

23.6

Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of
issue of each certificate. If the Employer makes a late payment, the Contractor shall
be paid simple interest on the late payment in the next payment. Interest shall be
calculated on the basis of number of days delayed at a rate three percentage points
above the Central Bank of Kenya’s average rate for base lending prevailing as of the
first day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an award by an
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in
this clause. Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

Items of the Works for which no rate or price has been entered in will not be paid for
by the Employer and shall be deemed covered by other rates and prices in the
Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor
shall be made in Kenya Shillings and foreign currency in the proportion indicated in
the tender, or agreed prior to the execution of the Contract Agreement and indicated
therein. The rate of exchange for the calculation of the amount of foreign currency
payment shall be the rate of exchange indicated in the Appendix to Conditions of
Contract. If the Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services, the Employer
reserves the right to pay the equivalent at the time of payment in the currencies of the
countries of such goods and services. The Employer and the Project Manager shall be
notified promptly by the Contractor of any changes in the expected foreign currency
requirements of the Contractor during the execution of the Works as indicated in the
Schedule of Foreign Currency Requirements and the foreign and local currency
portions of the balance of the Contract Price shall then be amended by agreement

between Employer and the Contractor in order to reflect appropriately such changes.

26. Retention

26.1 The Employer shall retain from each payment due to the Contractor the
proportion stated in the Appendix to Conditions of Contract until Completion
of the whole of the Works. On Completion of the whole of the Works, half
the total amount retained shall be repaid to the Contractor and the remaining
half when the Defects Liability Period has passed and the Project Manager has



certified that all defects notified to the Contractor before the end of this period
have been corrected.

31. Completion and taking over

31.1

Upon deciding that the Works are complete, the Contractor shall issue a
written request to the Project Manager to issue a Certificate of Completion of
the Works. The Employer shall take over the Site and the Works within seven
[7] days of the Project Manager are issuing a Certificate of Completion

32. Final Account

32.1

The Contractor shall issue the Project Manager with a detailed account of the
total amount that the Contractor considers payable to him by the Employer
under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project
Manager shall issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Project Manager shall decide
on the amount payable to the Contractor and issue a Payment Certificate. The
Employer shall pay the Contractor the amount due in the Final Certificate
within 60 days

33. Termination

33.1

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These

fundamental breaches of Contract shall include, but shall not be limited to, the
following;

(a) the Contractor stops work for 30 days when no stoppage of work is
shown on the current program and the stoppage has not been
authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within 30 days;

(©) he Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim Certificate) or
60 days (for Final Certificate) of issue. (e) the Project Manager gives
notice that failure to correct a particular defect is a fundamental breach



33.2

33.3

334

of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Project Manager;

63} the Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above,
the Project Manager shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible. The Project Manager shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and materials,
goods, equipment and temporary buildings on Site.

34. Payment upon Termination

34.1

34.2

343

34.4

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Project Manager shall issue a certificate for the value of the
Work done and materials ordered and delivered to Site up to the date of the
issue of the certificate. Additional liquidated damages shall not apply. If the
total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be a debt payable by the Contractor.

If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the Work done, materials ordered, the
reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use all
materials on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the
Works under this clause remove from the Site as and when required, within
such reasonable time as the Project Manager may in writing specify, any
temporary buildings, plant, machinery, appliances, goods or materials
belonging to or hired by him, and in default the Employer may (without being
responsible for any loss or damage) remove and sell any such property of the
Contractor, holding the proceeds less all costs incurred to the credit of the



Contractor. Until after completion of the Works under this clause the
Employer shall not be bound by any other provision of this Contract to make
any payment to the Contractor, but upon such completion as aforesaid and the
verification within a reasonable time of the accounts therefore the Project
Manager shall certify the amount of expenses properly incurred by the
Employer and, if such amount added to the money paid to the Contractor
before such determination exceeds the total amount which would have been
payable on due completion in accordance with this Contract the difference
shall be a debt payable to the Employer by the Contractor; and if the said
amount added to the said money be less than the said total amount, the
difference shall be a debt payable by the Employer to the Contractor.

37. Settlement of Disputes

37.1

37.2

37.3

In case any dispute or difference shall arise between the Employer or the
Project Manager on his behalf and the Contractor, either during the progress or
after the completion or termination of the Works, such dispute shall be
notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty days
of the notice. The dispute shall be referred to the arbitration and final decision
of a person to be agreed between the parties. Failing agreement to concur in
the appointment of an Arbitrator, the Arbitrator shall be appointed by the
Chairman or Vice Chairman of any of the following professional institutions;

(1) Architectural Association of Kenya

(i1) Institute of Quantity Surveyors of Kenya

(ii1) Association of Consulting Engineers of Kenya

(iv) Chartered Institute of Arbitrators (Kenya Branch)

(v) Institution of Engineers of Kenya
On the request of the applying party. The institution written to first by the
aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or
thing of whatsoever nature arising thereunder or in connection therewith,
including any matter or thing left by this Contract to the discretion of the
Project Manager, or the withholding by the Project Manager of any certificate
to which the Contractor may claim to be entitled to or the measurement and
valuation referred to in clause 23.0 of these conditions, or the rights and
liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute
or difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter
or issue giving rise to the dispute.



37.4

37.5

37.5.1

37.6

37.7

37.8

37.9

Notwithstanding the issue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference amicably
with or without the assistance of third parties. Proof of such attempt shall be
required.

Notwithstanding anything stated herein the following matters may be referred
to arbitration before the practical completion of the Works or abandonment of
the Works or termination of the Contract by either party:

The appointment of a replacement Project Manager upon the said person
ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project
Manager is empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is
not in accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks or war
damage.

All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as may
in his opinion be desirable in order to determine the rights of the parties and
assess and award any sums which ought to have been the subject of or
included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall be
submitted to him in the same manner as if no such certificate, opinion,
decision requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.



SECTION V: APPENDIX TO CONDITIONS OF CONTRACT
The Employer is

NAME: Maara NGCDF
P.O Box
Chogoria

PROJECT NAME: PROPOSED CONSTRUCTION OF A TUITION BLOCK AT
MAARA KMTC — PHASE 11.

TENDER NO: MAAR/NGCDF/VOL.7/2026-026.
The works to be carried out under this contract comprises of

Construction of Administration block and associated Electrical and
Mechanical Services.

The Start Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works is ........ WEEKS AFTER
COMMENCEMENT DATE

The following documents also form part of the Contract: Documents listed in clause 2.1
Conditions of Contract/ Instruction to Tenderers

The Contractor shall submit a revised program for the Works within 7 days of delivery
of the Letter of Acceptance. N/A

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER
The Site is located at Maara NGCDF

The Defects Liability period is 6 MONTHS AFTER PRACTICAL COMPLETION
(180 days) from the date of Practical Completion.

Other Contractors, utilities etc., to be engaged by the Employer on the Site:
Include those for the execution of the following works

1. Construction of measured works
2. Concrete works
3. Roofing works



Those listed in clause 24 of the conditions of contract
The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is N/A

The proportion of payments retained is 10%. Limit of retention is 10% of contract sum.
The Price Adjustment Clause SHALL NOT apply

The liquidated damages for the whole of the Works is Kshs. 0.05% of the Contract Sum
per day orKshs.50,000.00 (per week or part thereof)

The Performance Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price Ten percent (10%)

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor
not to attach].

Advance Payment SHALL NOT be granted.



SECTION VI: STANDARD FORMS

)
if)

vii)

viii)

Form of Power of Attorney

Form of Tender

Letter of Notification of Award
Form of Contract Agreement
Tender Questionnaire

Confidential Business Questionnaire
Self-Declaration (162) Form - SD1
Self-Declaration (r62) Form - SD2



I FORM OF POWER OF ATTORNEY

(All bidders shall complete this form otherwise, their bids shall be considered as
nonresponsive)

We (Name of Bidder)
having our offices located in (Name of Town
and Building) duly authorize (Name of

person appointed to act for and on behalf of the bidder) to act for and on our behalf on all
matters pertaining to the execution of works as stipulated under Tender No:
MAR/NGCDF/VOL.7/2026-026 and project name: PROPOSED CONSTRUCTION OF
A TUITION BLOCK AT MAARA KMTC - PHASE II.

Duly signed and delivered:

Name of appointed attorney:

Signature of appointed attorney:

Witnessed by:

1. Name of First Company Director:

Signature:

2. Name of Second Company Director:

Signature:

Company Seal:

Name and TItle. . ..o nneee et e



1)) FORM OF TENDER

Name & Address of Employer: Date: ...cooeveees e

Maara NGCDF
P.O Box
Chogoria

Dear Sir,
REF: PROPOSED CONSTRUCTION OF A TUITION BLOCK AT MAARA
KMTC - PHASE II

Tender No. MAAR/NGCDF/VOL.7/2026-026

In accordance with the Instructions to Tenderers, Conditions of Bid, Specifications and Bills
of Quantities for the execution of the above named works, we, the undersigned offer to
perform the works and remedy any defects therein for the sum of:
KShS. .o [ Amount in figures] Kenya Shillings

veveer.. [Amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Employer’s Representative’s notice to commence, and to
complete the whole of the Works comprised in the Contract within
.......................................................................... [period] weeks.

We agree to abide by this tender for a period of 150 days from the date of bid opening and
shall remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this bid together with your
written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this .................... dayof .........ooiiiiiin. 20.....

SIgNATUTE ...vviee i

iInthe capacity Of ..ot
duly authorized to sign tenders for and on behalf of:
........................................ [ Name of Bidder]

Of [Address of Bidder]



III) FORM OF CONTRACT AGREEMENT

THIS AGREEMENT, made the day of 20 between
........................................ of [or whose registered office is situated at]

(Hereinafter  called “the  Employer”) of the one part AND
of [or whose registered office is situated at]
(hereinafter called “the Contractor”) of

the other part.
WHEREAS THE Employer is desirous that the Contractor executes..................

TENDER NO. ..o (Hereinafter called “the Works”) located at
............................................................................................................ and the Employer has
accepted the tender submitted by the Contractor for the execution and completion of such
Works and the remedying of any defects therein for the Contract Price of Kshs
.................................................................. [Amount in figures],Kenya Shillings
........................................................................................ [Amount in words].

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as
part of this Agreement i.e.

(1) Letter of Acceptance

(i1) Form of Tender

(111) Conditions of Contract Part |
(iv) Specifications

(v) Drawings

(vi) Priced Bills of Quantities

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute
and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.



IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of

(1) Name

Address

Signature

[ii] Name

Address

Signature




IV) TENDER QUESTIONNAIRE
Please fill in block letters.
1. Full names of tenderer

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has
been appointed below)

5. Name of tenderer’s representative to be contacted on matters of the tender during the
tender period

6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential
if the tenderer does not have his registered address in Kenya (name, address, telephone,
telex)

Signature of Tenderer

Make copy and deliver to: (Name of Employer)




V) CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c)
and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

Business NAME . ...t
Location of business premises; Country/Town.........cocoveieiiinnen...

PIOt NO. ..o Street/Road ...........ooeiviiiiiiint.
Postal Address..........ooviiiiiiiiiiii Tel NO. .o,
Nature Of BUSINESS. . ... .uentet e e
Current Trade License No.............cooveene.. Expiring date.....................
Maximum value of business which you can handle at any time: K. pound.......
Name of your bankers. ........oouviiiiii e
Branch. ... ..o

Part 2 (a) — Sole Proprietor

Yourname in full..................... Age.eiii
Nationality..........cooeieiiiiiiiiiiin.. Country of Origin.....................
*Citizenship details ..o

Part 2 (b) — Partnership

Give details of partners as follows:
Name in full Nationality Citizenship Details Shares



Part 2(c) — Registered Company:

Private or public.........ooiiiiiii
State the nominal and issued capital of the Company-

Nominal KshS. ..o
Issued KShS. . ..o
Give details of all directors as follows:

Name in full.  Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............... ......... (Name of Employer) who has interest in
this firm? Yes/No........ooovviiiiiinnian... (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

e Attach proof of citizenship



V) FORM SD1 SELF DECLARATION FORMS (r 62)
REPUBLIC OF KENYA
PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN
THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT

2015.

of P.O. BOX ..ccooviiiiiiiiii, being a resident
Of in the Republic of ------ do hereby make a statement as
follows:-

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of .....................vwu(insert name of the Company) who is a
Bidder in respect of Tender No. ... for................. (insert tender title/description)
for ... ( insert name of the Procuring entity) and duly authorized and

competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deposed to hereinabove is true to the best of my knowledge, information
and belief.

(Title) (Signature) (Date)
Bidder Official Stamp
Note: This form MUST be filled, signed an d submitted by all the bidders participating in

this tender. This is a mandatory requirement under the new Public Procurement Asset and
Disposal Act 2015 that came into effect on 7™ January 2016



VII) FORM SD2 SELF DECLARATION FORMS (r 62)

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) SELF
DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE.

Lo eereieeneenen.0f PO O Box L being a
resident of ................. in the Republic of .......ccoooviiiiiiiiiiieee, do hereby make

a statement as follows:-

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director

o) TR (insert name of the Company) who is a Bidder in respect of Tender No.
for e (INSETTE tender
title/description) fOr ...........ccooiiiiiiiiniieiee e, (insert name of the Procuring

entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in
any corrupt or fraudulent practice and has not been requested to pay any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of

ceveeeneeee( Insert name of the Procuring entity) which is the
procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered
any inducement to any member of the Board, Management, Staff and/or employees and/or
agents of ... (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice
with other bidders participating in the subject tender

5. THAT what is deposed to hereinabove is true to the best of my knowledge information
and belief

(Title) (Signature) (Date)

Bidder's Official Stamp

Note: This form MUST be filled, signed and submitted by all the bidders participating in
this tender. This i1s a mandatory requirement under the new Public Procurement Asset and
Disposal Act 2015 that came into effect on 7th January 2016
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SECTION IX

BILLS OF QUANTITIES



PROJECT: PROPOSED CONSTRUCTION OF A TUITION
BLOCK AT MAARA KMTC - PHASE II

CLIENT: MAARA CONSTITUENCY DEVELOPMENT
FUND

BILLS OF QUANTITIES




GENERAL PRELIMINARIES




ITEM

DESCRIPTION

AMOUNT

GENERAL PRELIMINARIES

ABBREVIATIONS

Throughout these Bills units of measurement and terms are abbreviated and shall
be interpreted as follows:-

CM or Cm Shall mean cubic meter

SM or Sm Shall mean square meter

LM or Lm Shall mean linear meter

MM or mm Shall mean Millimeter

KG or Kg. Shall mean Kilogramme

No or Nr Shall mean Number

PRS or Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification

Published by the British Standards Institution, 2 Park Street, London W.I England

M.S. Shall mean measured separately
Ditto shall mean the whole of the preceding description
except as qualified in the description in which it occurs.

Do shall mean the whole of the preceding description
except as qualified in the description in which it occurs.

a.b.d. Shall mean as before described
@ Shall mean at

Total carried to collections

GP/ 3




ITEM

DESCRIPTION

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
worksexcept in so far as may be stated otherwise herein and except for such items
specifically and only required for the use of nominated Sub-Contractors as
described herein. No timber used for scaffolding, formwork or temporary works
of any kind shall be used afterwards in the permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours
and by such routes as may be permitted by the competent authorities.

Allow for transport of project management team to and from the site for meeting

or supervision wherever need arises; at such hours and by such routes as may be
permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the
best quality and description unless otherwise stated. The Contractor shall order all
materials to be obtained from overseas immediately after the Contract is signed
and shall also order materials to be obtained from local sources as early as
necessary to ensure that they are onsite when required for use in the works. The
Bills of Quantities shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be
responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT
MANAGER at the current market prices including Customs Duty and V.A.T., all
at the Contractor's own cost and expense, to the satisfaction of the PROJECT
MANAGER

AMOUNT

Total carried to collections

GP/ 4




ITEM

DESCRIPTION

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces upon
completion to the satisfaction of the PROJECT MANAGER Nominated Sub-
Contractors are to be made liable for the cost of any storage accommodation
provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples are
approved by the PROJECT MANAGER and the PROJECT MANAGER, may
reject any materials or workmanship not in his opinion to be up to approved
samples. The PROJECT MANAGER shall arrange for the testing of such
materials as he may at his discretion deem desirable, but the testing shall be made
at the expense of the Contractor and not at the expense of the PROJECT
MANAGER PROVIDED THEY PASS THE TEST. The Contractor shall pay
for the testing in accordance with the current scale of testing charges laid down by
the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the PROJECT MANAGER
The Contractor shall allow in his tender for such samples and tests except those in
connection with nominated sub-contractors' work.

Samples of paint, carpets, curtains & covers, tiles & timber shall be required for
approval by the PM together with the employer.

AMOUNT

Total carried to collections

GP/ 5




ITEM

DESCRIPTION

AMOUNT

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any
damage to public or private roads arising from or consequent upon the execution
of the works to the satisfaction of the local and other competent authority and the
PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible
for and shall make good all such damage arising from the execution of this
contract at his own expense to the satisfaction of the PROJECT MANAGER

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior
to commencement of the work and Contractor must allow for building any
necessary temporary access roads for the transport of the materials, plant and
workmen as may be required for the complete execution of the works including
the provision of temporary culverts, crossings, bridges, or any other means of
gaining access to the Site. Upon completion of the works, the Contractor shall
remove such temporary access roads; temporary culverts, bridges, etc., and make
good and reinstate all works and surfaces disturbed to the satisfaction of the
PROJECT MANAGER

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage
and for the purpose of erecting workshops, etc., shall be defined on site by the
PROJECT MANAGER

Total carried to collections

GP/ 6




ITEM

DESCRIPTION

AMOUNT

The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub-contractors' and must
provide all necessary watching, lighting and other precautions as necessary to
ensure security against theft, loss or damage and the protection of the public.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of the
works including the works of Nominated Sub-Contractors ; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on Site.
Progress to be recorded and chart to be amended as necessary as the work
proceeds.

INSURANCE

The Contractor shall insure as required in Conditions No. 30 of the Conditions of
Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by production
of an Insurance Policy or and Insurance Certificate that the provision of the
foregoing Insurance Clauses have been complied with in all respects. Thereafter
the PROJECT MANAGER shall from time to time ascertain that premiums are
duly paid up by the Contractor who shall if called upon to do so, produce the
receipted premium renewals for the PROJECT MANAGER's inspection.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work involved
who shall give his whole experience in the kind of work involved and shall give
his whole time to the superintendence of the works. Such Agent or Representative
shall receive on behalf of the Contractor all directions and instructions from the
Project Manager and such directions shall be deemed to have been given to the
Contractor in accor th the Conditions of Contract.

Total carried to collections

GP/ 7




ITEM

DESCRIPTION

AMOUNT

PROVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor shall
give notice to the PROJECT MANAGER. If the Contractor makes default in
these respects he shall if the PROJECT MANAGER so directs uncover the work
to enable all measurements to be taken and afterwards reinstate at his own
expense.

PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have
the meaning stated in Section A item A7(i) of the Standard Method of
Measurement.Such sums are net and no addition shall be made to them for profit.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the
work properly executed in respect of them upon the PROJECT MANAGER's
order added to the Contract Sum. Such work shall be valued , but should any part
of the work be executed by a Nominated Sub-Contractor, the value of such work
or articles for the work to be supplied by a Nominated Supplier, the value of such
work or articles shall be treated as a P.C. Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for similar items
added.

Total carried to collections

GP/ 8




ITEM

DESCRIPTION

AMOUNT

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard
Method of Measurement . Persons or firms nominated by the PROJECT
MANAGER to execute work or to provide and fix materials or goods are
described herein as Nominated Sub-Contractors.Persons or firms so nominated to
supply goods or materials are described herein as Nominated Suppliers.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them
added to the Contract sum. The Contractor shall produce to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items of
profit upon P.C. Sums shall be adjusted in the final account pro-rata to the amount
paid. Items of "attendance" (as previously described) following P.C. Sums shall
be adjusted pro-rata to the physical extent of the work executed (not pro-rata to the
amount paid) and this shall apply even though the Contractor's priced Bill shows a
percentage in the rate column in respect of them. Should the Contractor be
permitted to tender and his tender be accepted of any work for which a P.C. Sum
is included in these Bill of Quantities profit and attendance will be allowed at the
same rate as it would be if the work were executed by a Nominated Sub-
Contractor.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and shall
thereafter be responsible for such sub-contractors in every respect. Unless
otherwise described the Contractor is to provide for such Sub-Contractors any or
all of the facilities described in these Preliminaries. The Contractor should price
for these with the nominated Sub-contract Contractor's work concerned in the P.C.
Sums under the description "add for Attendance".

Total carried to collections
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ITEM

DESCRIPTION

AMOUNT

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to
place a "Direct Contract" for any goods or services required in the works which
are covered by a P.C. Sum in the Bills of Quantities and to pay for the same direct.
In any such instances, profit relative to the P.C. Sum the priced Bills of Quantities
will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford
any tradesmen or other persons employed for the execution of any work not
included in this Contract every facility for carrying out their work and also for use
of his ordinary scaffolding. The Contractor, however, shall not be required to erect
any special scaffolding for them. The Contractor shall perform such cutting away
for and making good after the work of such tradesmen or persons as may be
ordered by the PROJECT MANAGER and the work will be measured and paid
for to the extent executed at rates provided in these Bills.

OFFICE ETC. FOR THE PROJECT MANAGER (NOT APPLICABLE)

The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the type noted in the Particular
Preliminaries, complete with Furniture. He shall also provide a strong metal trunk
complete with strong hasp and staple fastening and two keys. He shall provide,
erect and maintain a lock-up type water or bucket closet for the sole use of the
PROJECT MANAGER including making temporary connections to the drain
where applicable to the satisfaction of Government and Medical Officer of Health
and shall provide services of cleaner and pay all conservancy charges and keep
both office and closet in a clean and sanitary condition from commencement to the
completion of the works and dismantle and make good disturbed surfaces. The
office and closet shall be completed before the Contractor is permitted to
commence the works. The Contractor shall make available on the Site as and when
required by the "PROJECT MANAGER" a modern and accurate level together
with levelling staff, ranging rods and 50 metre metallic or linen tape.

Total carried to collections

GP/ 10




ITEM

DESCRIPTION

AMOUNT

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric
light and power required for use in the works. The Contractor must make his own
arrangements for connection to the nearest suitable water main and for metering
the water used. He must also provide temporary tanks and meters as required at
his own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER . The
Contractor shall pay all charges in connection herewith. No guarantee is given or
implied that sufficient water will be available from mains and the Contractor must
make his own arrangements for augmenting this supply at his own cost.
Nominated Sub--contractors are to be made liable for the cost of any water or
electric current used and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to
the satisfaction of the Government and/or Local Authorities, Labour Department
and the PROJECT MANAGER

SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all
respects of the PROJECT MANAGER who shall at all times during normal
working hours have access to the works and to the yards and workshops of the
Contractor and sub-Contractors or other places where work is being prepared for
the contract.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities,including casing , casing up, covering or such other means as may be
necessary to avoid damage to the satisfaction of the PROJECT MANAGER and
remove such protection when no longer required and make good any damage
which may nevertheless have been done at completion free of ¢
Government.

\ @R L

Total carfied to collections
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ITEM

DESCRIPTION

AMOUNT

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash
(except where such treatment might cause damage) and clean all floors, sanitary
fittings,glass inside and outside and any other parts of the works and remove all
marks,blemishes, stains and defects from joinery, fittings and decorated surfaces
generally,polish door furniture and bright parts of metalwork and leave the whole
of the buildings watertight, clean, perfect and fit for occupation to the approval of
the PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the
work and notes for pricing, the Contractor is referred to the Ministry of Roads and
Public Works and Housing General Specification dated 1976 or any subsequent
revision thereof which is issued as a separate document, and which shall be
allowed in all respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971,
which requires payment by the Contractor of a Training Levy at the rate of 1/4 %
of the Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the
site before payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

Total carried to collections
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ITEM

DESCRIPTION

AMOUNT

HOARDING

The Contractor shall enclose the site or part of the works under construction with
a hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts
firmly secured at 1800 mm centres with two 75 x 50 mm timber rails for a total
length of approximately three hundred meters. The Contractor is in addition
required to take all precautions necessary for the safe custody of the
works,materials, plant, public and Employer's property on the site.

ALTERATIONS TO BILLS. PRICING. ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be ignored.
The Contractor shall be deemed to have made allowance in his prices generally to
cover any items against which no price has been inserted in the priced Bills of
Quantities.All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be broken down
to show the price of each item before they will be accepted.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless otherwise provided for in the particular preliminaries. Such
materials shall only be used in the works, in substitution of materials which the
Contractor would otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor shall
make due allowance for the value of the materials so used at a price to be agreed.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site
where the client is going on with other normal activities. The Contractor is
instructed to take reasonable care in the execution of the works as to prevent
accidents, damage or loss and disruption of normal activities being carried out by
the Client. The Contractor shall allow in his rates any expense he deems
necessary by taking such care within the site.

Total carried to collections

GP/ 13




ITEM

DESCRIPTION

AMOUNT

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation relating to
Insurances, pensions and holidays for workpeople or so the safety, health and
welfare of the workpeople. The Contractor must make himself fully acquainted
with current Acts and Regulations,including Police Regulations regarding the
movement, housing, security and control of labour, labour camps , passes for
transport, etc. It is most important that the Contractor, before tendering, shall
obtain from the relevant Authority the fullest information regarding all such
regulations and/or restrictions which may affect the information regarding all such
regulations and/or restrictions which may affect the organisation of the works,
supply and control of labour, etc., and allow accordingly in his tender.

No claim in respect of want of knowledge in this connection will be entertained.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and
at the completion of the works and remove all plant, scaffolding and unused
materials at completion.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government regulations in
force for the time being, and any special regulations laid down by the PROJECT
MANAGER governing the use and storage of explosives.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract
and afterwards clearing away a signboard as designed, specified and approved by
the Project Manager.

Total carried to collections

GP/ 14




ITEM

DESCRIPTION

AMOUNT

COLLECTION
Brought Forward From Page GP/2
Brought Forward From Page GP/3
Brought Forward From Page GP/4
Brought Forward From Page GP/5
Brought Forward From Page GP/6
Brought Forward From Page GP/7
Brought Forward From Page GP/8
Brought Forward From Page GP/9
Brought Forward From Page GP/10

Brought Forward From Page GP/11

Brought Forward From Page GP/12

Total Carried to Main Summary

GP/ 15




MEASURED WORKS




ITEM DESCRIPTION QTY |[UNIT| RATE K.SHS

SUBSTRUCTURE WORKS
(ALL PROVISIONAL)
Insitu Finishings

A |14mm thick 2 No. coatwork cement sand (1:3) render; wood
floated to concrete or blockwork base to walls; external 68 sm
Painting and Decorations
Prepare and apply three coats bituminous paint to:

B |Wood floated rendered plinths over 300mm girth 68 sm

Carried to Collection

SUB/ 17




ITEM

DESCRIPTION

Qry

UNIT

RATE

K.SHS

COLLECTION

From page SUB/1

TOTAL FOR SUBSTRUCTURES CARRIED TO GRAND SUMMARY

SUB/ 18




ITEM

DESCRIPTION

QTyY

UNIT

RATE

K.SHS

GROUND FLOOR WORKS

ELEMENT NO. 1

Painting and Decorations

Prepare and apply one coat etching primer, one undercoat and
two coats gloss oil paint to Crown Solo or other equal and

approved to: -

General surfaces of doors; over 300mm girth internal

General metal surfaces of doors

On wood

Aluminium primer or other equal and approved wood primer
before fixing: -

Backs of frame, board, etc over 100mm but not exceeding
200mm girth

Knot, prime and stop; prepare and apply one undercoat and two
coats of gloss oil paint

Frames; over 100mm but not exceeding 200mm girth; internal

Frames not exceeding 100mm girth; internal

77

56

103

102

102

sm

sm

TOTAL FOR DOORS CARRIED TO SUMMARY

GF/ 19




ITEM

DESCRIPTION

Qry

UNIT

RATE

K.SHS

ELEMENT NO. 2

WINDOWS

Glazing

4mm Thick clear sheet glass panes over 0.1 but not exceeding
0.5 square meters; fixing with putty

Ditto but obscured panes ditto

Painting and Decorations

On Metal work

Prepare and apply three coats oil paint full gloss to Crown Solo

or other equal and approved to: -

General window surfaces; over 300mm girth internal

111

11

122

sm

sm

sm

TOTAL FOR WINDOWS CARRIED TO SUMMARY

GF/ 20




ITEM DESCRIPTION QTY |UNIT| RATE K.SHS
ELEMENT NO. 3
FINISHES
Floor finishes
Screed; cement and sand (1:3)
A |32mm Thick cement and sand (1:3) screed paving including
backing, steel trowelled, finished to approval 702 sm
Floor Tiles
Approved; local; Ceramic floor tiles to regular or other approved
pattern; bedding and jointing in cement sand (1:4) mortar;
grouting with matching cement
B [Floor areas 702 Sm
C |Skirtings; 100mm wide with rounded junction with wall finish
and coved junction with floor finish. 267 Lm

Carried to Collection

GF/ 21




ITEM DESCRIPTION QTY |UNIT| RATE K.SHS

STAIRCASE and ramp

TERRAZZO - Insitu Finishings

20mm thick, 2 No. coat work terrazzo; approved colour; cement

and marble chippings (1:2); machine polished; to concrete or

blockwork base generally to: -
A |Quarter space or half space landing and ramp; internal 67 sm
B |Treads; 250mm wide, internal 56 Im
C [Risers; 150mm wide, internal 56 Im
D |Skirtings; 100mm wide with rounded junction with wall finish

and coved junction with floor finish 33 Im
E |Open strings and closed strings; 370mm extreme width ditto. 29 Im
F  |PROVISIONAL: 25 x 3mm plastic dividing strips cut to lengths and

set vertically to screed to form margins 22 Im

Beds or Backings

Screed; cement and sand (1:3)

20 mm thick one coat backings; wood floated to receive terrazzo

(m/s) to concrete or blockwork base to:-
G |Quarter space or half space landing and Ramp; internal 33 sm
H [Treads; 250mm wide, internal 56 Im
I Risers; 150mm wide, internal 56 Im

METAL WORK

PURPOSE MADE UNITS

Balustrades
J 1000mm high protective guard rail comprising of 50mm

diameter x 4mm thick rolled steel Circular Hollow section (CHS)

in top rail and in balusters at 900mm centers ;2no 25x25x3mm

thick Rectangular hollow sections in side rails;Welding together

as directed ,fixing to wall with fanged lugs and building balusters

to concrete slabs including grinding welds smooth and priming

with red oxide before fabrication and 3 coats of gloss oil paint

after fixing.

68 sm

Carried to Collection

GF/ 22




ITEM

DESCRIPTION

Qry

UNIT

RATE

K.SHS

Ceiling finishes

12mm (minimum) two-coat plaster; 9mm first coat of cement
sand (1:6), 3mm second coat of cement and lime putty (1:10);
steel trowelled to: -

Concrete soffits

Ditto to sloping soffits of staircase

Ditto to soffits of landing

Painting and Decorations

On steel trowelled plastered surfaces

Prepare and apply one undercoat and three coats of first quality

emulsion paint to the following surfaces

Concrete soffits

736

33

33

702

sm

sm

sm

sm

Carried to Collection

GF/ 23




ITEM

DESCRIPTION

Qry

UNIT

RATE

K.SHS

COLLECTION

From page GF /3

From page GF / 4

From page GF /5

TOTAL FOR FINISHES CARRIED TO SUMMARY

GF/ 24




ITEM DESCRIPTION QTY |UNIT| RATE K.SHS
SUMMARY
ELEMENT NO. TITLE PAGE NO. K.SHS.
1 |DOORS G|F /1
2 |WINDOWS G|F /2
3 |FINISHES G|F/6

TOTAL FOR GROUND FLOOR WORKS CARRIED TO GRAND SUMMARY

GF/ 25




ITEM

DESCRIPTION

QTy

UNIT

RATE

K.SHS

1ST FLOOR WORKS

ELEMENT NO. 1

FRAME

Insitu concrete; reinforced; class 25 / 20; vibrated

Beams

Columns

Reinforcement (All provisional)

Bars; high yield steel; cold worked to B.S. 4461and mild steel hot

rolled to B.S. 4449; including bends, hooks, tying wire and

distance blocks

Assorted sizes; 8 - 25mm Diameter

Sawn formwork to insitu concrete as described:-

To sides and soffits of beams.

Vertical sides of columns

33

13

6117

494

147

cm

cm

kg

sm

sm

Carried to Collection

FF/ 26




ITEM

DESCRIPTION

Qry

UNIT

RATE

K.SHS

COLLECTION

From page FF/1

TOTAL FOR FRAME CARRIED TO SUMMARY

FF/ 27




ITEM

DESCRIPTION

QTy

UNIT

RATE

K.SHS

ELEMENT NO. 3

WALLING

Precast concrete grade 20(12mm aggregate) including
formwork, finishing fair on all exposed surfaces and hoisting and
placing in position, bedding, jointing and pointing in cement and

sand (1:3) mortar

WINDOW CILL; 250 x 50 mm extreme height; once weathered;
once throated; reinforced as necessary for handling; surface fair
finish 275 mm girth; bedding, jointing and pointing in cement
sand (1:3) mortar

NATURAL STONE WALLING

200 mm thick approved local; chisel dressed both sides; bedding,
jointing and pointing in cement sand (1:3) mortar; external

150mm ditto; internal; reinforced with hoop iron at alternate

courses

100mm ditto reinforced with hoop iron at alternate courses

200 mm eaves filling, 200mm high including dressing between
rafters

Extra over horizontal and vertical pointing in 10mm thick rod in
cement and sand (1:3) mortar; one coat of bituminous paint.

115

687

103

23

103

293

sm

sm

sm

sm

TOTAL FOR WALLING CARRIED TO SUMMARY

FF/ 28




ITEM DESCRIPTION Qry UNIT RATE K.SHS
ELEMENT NO. 4
ROOFING CONSTRUCTION.
Galvanized steel IT5 box profile sheets; 30 gauge; prepainted
A |Roof covering; 150mm laps on one end and one and a half
corrugation side lap; and fixing as necessary to steel purlins
(m/s) on steel trusses (m/s) at 1200mm max. c¢/c all laid to fall
at 22.5°
842 sm
Accessories, fixing as necessary to roof sheets
B [Standard ridge cap 85 Im
C |Ditto valley / hip sheets 91 Im
CARPENTRY
The following 7No. sawn celcured cypress timber trusses, nailled
connections, spanning 9950mm and 2800mm high above ground
floor slab;
C |75 x50mm ceiling joist 584 LM
D |75 x50mm rafters 625 LM
E |75 x 50mm struts and ties 751 LM
F |75 x 50mm king post 108 LM
G |75 x25mm nailing plates 210 LM
H |75 x 50mm purlins 609 LM
The following in sawn celcured cypress
J]100 x 50mm wall plate rag-bolted at 1200mm centres with 12mm| 82 LM
K [200 x 50mm ridge board 119 LM

Carried to Collection

FF/ 29




ITEM DESCRIPTION QTY | UNIT| RATE K.SHS

Accessories:

A |8mm thick end plate welded to SHS joist and rafter. 22 no

B |400x200x12mm thick plate bolted to ringbeam. 22 no

C |75x75x3mm thick angle cleat welded onto plates. 139 no
Bolts grade 4-6 to BS. 4190 with nut and washer.

D |20mm diameter 300mm long Y-bolts embedded in concrete . 88 no
Holes.

E |Drill holes in 12mm thick plate for 20mm diameter bolts. 88 no

F ]1200mm wrot cypress fascia board 165 Im

G [100mm x50mm ditto wall plate 313 Im

Carried to Collection

FF/ 30




ITEM DESCRIPTION QTY | UNIT| RATE K.SHS

RAINWATER DISPOSAL

Rain water goods

24g Galvanised mild steel sheeting; all welds ground smooth
A |150 x 100mm box gutter including soldered joints in the running

length fixed to fascia board with and including brackets at

approved centers 166 Im
B |Extra; for blocked ends with 75mm dia.outlet 100mm long 20 No
C  |Extra; for 90° bends 20 No
D |Extra; 75mm dia.outlet 100mm long 20 No
E |75mm dia. rainwater downpipe fixed with and including mild

steel straps at 900mm centres, plugged and screwed to wall 141 Im
F |Extra; swanneck bend 20 No
G |Extra; horse shoe bend 20 No

The following in wrot cypress
H 1200 x 25mm thick facsia board 88 Im

Carried to Collection

FF/ 31




ITEM DESCRIPTION Qry UNIT RATE K.SHS
Painting and Decorations
On Woodwork
Prepare and apply one zinc plumbate primer and three coats of
'CROWN SOLO!' or other equal and approved super gloss oil paint
to:-
A [Fascias; 200 to 300mm girth; external 166 Im

Carried to collection

FF/ 32




ITEM

DESCRIPTION

QTy

UNIT

RATE

K.SHS

COLLECTION

From page FF/4

From pege FF/5

From page FF/6

From page FF/7

=y

Lol

TOTAL FOR ROOF CONSTRUCTION

FF/ 33




ITEM DESCRIPTION QTy UNIT RATE K.SHS
ELEMENT NO. 5
DOORS
External Doors
Heavy duty section mild steel doors with one coat red lead oxide
primer complete
A Standard mild steel panel single leaf door and frame overall size
1300 x 2400 mm High; prepared for glazing including all iron
mongery accessories 2 no
B |Ditto steel door size 900 x 2400mm high 10 no
Wrot Cypress framed frames and framings
C [150 x 50 mm; 2 No. labours; plugged door frame 57 Im
D |40x 35 mm moulded architrave 57 Im
E |25 x 25mm moulded quadrants 57 Im
45mm Thick solid core flush doors to B.S 459: part 2 veneered
both sides with internal quality plywood and lipped on all edges
in approved hardwood
F [Door size 1500 x 2100 mm high 1 no
G |Door size 900 x 2100 mm high 10 no
Iron mongery
Supply and fix the following to UNION catalogue or other equal
and approved
To softwood, hardwood or the like fixing with screws
H [Two lever mortice lock complete with set lever aluminium
handle furniture 11 No.

Carried to collection

FF/ 34




ITEM DESCRIPTION QrTy UNIT RATE K.SHS
A |100mm steel butt hinges 15 prs
To concrete or blockwork; fixing with bolts; plugging
B |Rubber door stop complete with 38 mm rawl bolt 23 No.
Glazing
C [4mm Thick clear sheet glass panes to timber fan lights 4 sm
Painting and Decorations
Prepare and apply one coat etching primer, one undercoat and
two coats gloss oil paint to Crown Solo or other equal and
approved to: -
D |General surfaces of doors; over 300mm girth internal 44 sm
E |General metal surfaces of doors 58 sm
On wood
Aluminium primer or other equal and approved wood primer
before fixing: -
F |Backs of frame, board, etc over 100mm but not exceeding
200mm girth 57 Im
Knot, prime and stop; prepare and apply one undercoat and two
coats of gloss oil paint
G |Frames; over 100mm but not exceeding 200mm girth; internal 57 Im
H |Frames not exceeding 100mm girth; internal 57 Im

Carried to Collection

FF/ 35




ITEM

DESCRIPTION

QrTy

UNIT

RATE

K.SHS

COLLECTION

From page FF /9

From page FF / 10

TOTAL FOR DOORS CARRIED TO SUMMARY

FF/ 36




ITEM DESCRIPTION QTy UNIT RATE K.SHS
ELEMENT NO. 6
WINDOWS
Bull-nosed burnt clay, finishing fair on all exposed surfaces and
hoisting and placing in position, bedding, jointing and pointing in
pigmented cement and sand (1:3) mortar
A 150 x 25mm thick clay window sill 54 Im
METAL WORK
PURPOSE - MADE UNITS
Supply, assemble and fix the following purpose-made mild steel
casement windows; standard metal section from approved
manufacturer complete with frames, transomes, mullions and
with and including permanent ventilators comprising "T" bar,
gauze and 16 gauge sheet metal hood 50mm high x 50mm
projection to full width of window, coupling mullions, approved
ironmongery and one coat manufacturer's primer; all welding
ground to smooth finish.
Steel; for glazing with putty, lugs to two jambs, cutting and
pinning to concrete or blockwork, fixing to head and sill with
screws; plugging
B |Window, overall size 2500 x 1500mm High 5 No
C [Window, overall size 1800 x 1500mm High 31 No
D |Ditto but 600 x 1500 mm High 2 No
E |Ditto but 600 x 600 mm High 4 No

FF/ 37




ITEM DESCRIPTION Qry UNIT RATE K.SHS
Glazing
B |4mm Thick clear sheet glass panes over 0.1 but not exceeding
0.5 square meters; fixing with putty 127 sm
C [Ditto but obscured panes ditto 6 sm
Painting and Decorations
On Metal work
Prepare and apply three coats oil paint full gloss to Crown Solo
or other equal and approved to: -
D [General window surfaces; over 300mm girth internal 137 sm
E |General window surfaces; over 300mm girth external 137 sm

Carried to Collection

FF/ 38




ITEM

DESCRIPTION

QrTy

UNIT

RATE

K.SHS

COLLECTION

From page FF / 12

From page FF / 13

TOTAL FOR WINDOWS CARRIED TO SUMMARY

FF/ 39




ITEM DESCRIPTION QTy UNIT RATE K.SHS
ELEMENT NO. 7
FINISHES
Wall finishes
Insitu finishes
Render; 18mm thick, 1 No. coatwork of cement and sand (1:3);
wood floated to concrete or blockwork base generally to: -
A |Beams and Columns; external 102 sm
Plaster; 18mm thick, 2 No. coatwork, 15mm first coat of
cement sand (1:3); 3mm second coat of cement and lime putty
(1:9); steel trowelled to concrete or blockwork base generally to:-
B |Walls, beams; internal 815 sm
Painting and decorations
Prepare and apply three coats of first quality plastic emulsion
paint to: -
C [Plastered walls; beams; internal 815 sm
D |Rendred beams and columns; external 102 sm
Wall tiles to washrooms
Approved ceramic tiles to B.S. 1281; local; white glazed wall
tiles to regular or approved other pattern; bedding and jointing in
cement sand (1:4) mortar, grouting with white cement
E |6mm thick; butt joints straight both ways; to cement sand base
(m/s) to walls internal 66 sm
Beds or Backings
Render; cement and sand (1:3)
F |14mm thick one coat backings; wood floated to receive ceramic
tiles (m/s) to concrete or blockwork base; to walls internal
66 sm

Carried to Collection

FF/ 40




ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

Floor finishes

Beds or Backings

Screed; cement and sand (1:3)

32mm thick one coat backings; wood floated to receive ceramic
floor tiles (m/s) to concrete or blockwork base; to floors level;
internal.

Approved; local; Ceramic floor tiles to regular or other approved
pattern; bedding and jointing in cement sand (1:4) mortar;
grouting with matching cement

Floors level; internal

Skirtings; 100mm wide with rounded junction with wall finish
and coved junction with floor finish.

670

670

311

SM

SM

LM

Carried to Collection

FF/ 41




ITEM

DESCRIPTION

QTyY

UNIT

RATE

K.SHS

METAL WORK

PURPOSE MADE UNITS

Balustrades

1000mm high protective guard rail comprising of 50mm diameter x
4mm thick rolled steel Circular Hollow section (CHS) in top rail and in
balusters at 900mm centers;2no 25x25x3mm thick Rectangular
hollow sectionsin siderails;Welding together as directed ,fixing to wall
with fanged lugs and building balusters to concrete slabs including
grinding welds smooth and priming with red oxide before fabrication
and 3 coats of gloss oil paint after fixing.

122

sm

Carried to Collection

FF/ 42




ITEM

DESCRIPTION

QTY

UNIT

RATE

K.SHS

Ceiling finishes

Wrot cypress

75 x 25mm moulded cornice

Approved sawn softwood; second grade; pressure impregnated.

50 x 50mm brandering

50 x 50mm ditto; plugged

PLAIN SHEET FINISHINGS

Gypsum Ceiling

12mm Thick Celotex Ceiling; fixed to and including 50 x 50mm
sawn cypress brandering (m.s) at 600mm centers both directions
fixed with clout headed nails and set out on symettrical panels
with 'V' Joints

Painting and Decorations

Knot prime and stop and prepare and apply three coats of plastic

emulsion paint:-

To wood surfaces

Gypsum ceiling boards

Moulded cornice not exceeding 100mm girth

462

982

462

670

670

462

sm

sm

Carried to Collection

FF/ 43




ITEM

DESCRIPTION

QTty

UNIT

RATE

K.SHS

COLLECTION

From page FF / 15

From page FF / 16

From page FF / 17

From page FF / 18

TOTAL FOR FINISHES CARRIED TO SUMMARY

FF/ 44




ITEM DESCRIPTION QTY | UNIT| RATE K.SHS
SUMMARY
ELEMENT NO. TITLE PAGE NO. K.SHS.
1 |FRAME F|F /2
2 |WALLING F|F /3
3 |ROOF CONSTRUCTION. F|F /8
4 |DOORS FF| /10
5 [WINDOWS FF| /18
6 [FINISHES FF| /19

TOTAL FOR 1st FLOOR WORKS CARRIED TO GRAND SUMMARY

FF/ 45




ITEM DESCRIPTION QTY (UNIT| RATE AMOUNT
BUILDERS WORK SUMMARY
ELEMENT NO. TITLE PAGE NO.
1 SUBSTRUCTURE
2 GROUND FLOOR
3 FIRST FLOOR

TOTAL CARRIED TO GRAND SUMMARY

SUM/ 46




ABLUTION BLOCK




ITEM DESCRIPTION QTY UNIT RATE AMOUNT
BUILDING WORKS - ABLUTION BLOCK
ELEMENT NO. 1
SUBSTRUCTURES (ALL PROVISIONAL)
Site clearance
A |Clear the site off grass, shrubs and all vegetation; cart away as directed
53 SM
Oversite excavation
B |Excavate vegetable soil average 200mm deep to remove vegetable soil
and reduce levels and cart away as directed 53 SM
Excavation
C  |Excavate for foundation trench commencing from stripped level in
normal soil average depth 1.50m deep. 47 CM
D |Ditto column base 2 CM
E  |Return fill and ram selected excavated material around foundations. 42 CM
F Load, wheel and cart away from site surplus excavated material and
deposit in approved dumping area. 5 CM
G |Extra over all kinds of excavation for excavating in rock class 1. 9 CM
Diposal of water
H |Keeping all excavations free from all water including spring or
running water ITEM
Planking and strutting
J |Uphold the sides of all excavations ITEM
Filling
K |Hardcore filling in making up levels,exceeding 300mm thick in layers
of 150mm maximum thickness 16 cM
L |50mm (average) thick quarry dust blinding to surfaces of hardcore 52 SM

CARRIED TO COLLECTION

BW/ 48




ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Antitermite treatment
A |Premise 200 SC' or other equal and approved anti-termite insecticide
treatment with ten years guarantee, applied strictly in accordance with
manufacturer's instructions, to tops of fill and foundation walls. 52 SM
Concrete
B |50mm thick mass concrete class Q (1:3:6) to bottoms of foundations
31 SM
Insitu concrete; reinforced; class 20 /20; vibrated
C |Foundation trenches 5 CM
D |To column base 1 CM
E |To foundation column 1 CM
Reinforcement
Bars: high yield steel; cold worked to B.S. 4461and mild steel hot
rolled to B.S. 4449; including bends, hooks, tying wire and
distance blocks
D |Assorted sizes; 8 - 25mm Diameter 202 KG
Fabric; B.S. 4483
E |Reference A142 mesh 200 x 200 mm , weight 2.22 kgs per square
meter ( measured net - no allowance made for laps( inclunding bends,
tying wire and distance blocks 52 SM
F 150mm thick 1;2;4 ground floor slab. 32 SM

CARRIED TO COLLECTION

BW/ 49




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

—\

—
=

Sawn formwork to insitu concrete as described:-

To sides; vertical or battering of foundations and foundation columns

Edges of ground floor slab; 75 to 150mm wide

Edges of columns

Walling

200mm thick approved natural stone; local; roughly squared to

foundation walling; bedding and jointing in cement sand (1:3) mortar

Damp proofing

Polythene sheet; 500 gauge, 200mm welted laps (no allowance made

to laps), horizontal; 1 no. layer laid on compacted quarry dust blinding

200mm wide; B.S. 743 Type A bitumen hessian base 150 mm laps
(no allowance made for laps); horizontal, 1 no. layer, bedded in
cement sand (1:3) mortar.

Insitu Finishings

14mm thick 2 No. coatwork cement sand (1:3) render; wood floated to
concrete or blockwork base to walls; external

Painting and Decorations

Prepare and apply three coats bituminous paint to:

Wood floated rendered plinths over 300mm girth

21

43

48

52

43

19

19

SM

LM

SM

SM

SM

LM

SM

SM

CARRIED TO COLLECTION

BW/ 50




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

COLLECTION
From page BW/1
From page BW/2

From page BW/3

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY

BW/ 51




ITEM DESCRIPTION QTY UNIT RATE AMOUNT
ELEMENT NO. 2
FRAME
Insitu concrete; reinforced; class 25 /20; vibrated
A [Beams 3 CM
B [Columns 1 CM
C |150mm Thick slab 10 SM
Reinforcement (All provisional)
Bars: high yield steel; cold worked to B.S. 4461and mild steel hot
rolled to B.S. 4449; including bends, hooks, tying wire and
distance blocks
D [Assorted sizes; 8 - 25mm Diameter 442 KG
Sawn formwork to insitu concrete as described:-
E |To sides and soffits of beams. 42 SM
F |To sides of columns 9 SM
G |To soffits of slab 10 SM

TOTAL FOR FRAME CARRIED TO SUMMARY

BW/ 52




ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO 3
WALLING
NATURAL STONE WALLING

A |150 mm thick approved local; chisel dressed both sides; bedding,
jointing and pointing in cement sand (1:3) mortar; external 122 SM

B |Ditto 150mm internal walling 42 SM

C |Vent blocks 45 NO

TOTAL FOR GROUND WALLING CARRIED TO SUMMARY

BW/ 53




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 4

(All provisionall)

ROOFING CONSTRUCTION, COVERING AND RAIN
WATER DISPOSAL

Galvanized steel I'TS box profile sheets; 30 gauge: prepainted

Roof covering; 150mm laps on one end and one and a half corrugation
side lap; and nailing to 75 x 50mm celcured sawn cypress purlins
(m/s) on timber trusses

CARPENTRY

The following 7No. sawn celcured cypress timber trusses. nailled
connections, spanning 9950mm and 2800mm high above ground
floor slab;

50 x 50mm ceiling joist

50 x 50mm purlins

75 x 25mm nailing plates

75 x 50mm purlins

The following in sawn celcured cypress

100 x 50mm wall plate rag-bolted at 1200mm centres with 12mm
diameter bolts (m/s)

200 x 50mm ridge board

53

36

49

51

34

39

11

sm

LM

LM

LM

LM

LM

LM

Carried to Collection

BW/ 54




ITEM DESCRIPTION QTY UNIT RATE AMOUNT
The following in wrot cypress
A {200 x 25mm thick facsia board 43 LM
Labour and material (Provisional)
B |12mm diameter rag bolt, 200mm long complete with and including
head, nut and two washers; cast into and including mortice in stone or
concrete and run with cement and sand (1:3) mortar 3 No
C | Drill 50mm thick timber to receive 12mm dia. Bolt (m/s) 8 No.
RAINWATER DISPOSAL
UPVC Rainwater disposal; all welds ground smooth
D 150 x 100mm UPVC gutter in the running length fixed to fascia board
with and including brackets at approved centers 18 Im
E  |Extra; for 90° corners. 5 No
F |Extra; 100mm dia.outlet 100mm long 5 No
G |100mm dia. rainwater downpipe fixed with and including mild steel
straps at 900mm centres, plugged and screwed to wall 15 LM
H |Extra; swanneck bend with 1135mm projection 5 No
J | Extra; horse shoe bend 5 No

Carried to Collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Painting and Decorations

On Woodwork

Prepare and apply one zinc plumbate primer and three coats of

'CROWN SOLO' or other equal and approved super gloss oil

paint to:-

Fascias; 200 to 300mm girth; external

43

LM

Carried to collection
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ITEM

DESCRIPTION QTY

UNIT

RATE

AMOUNT

COLLECTION
From page BW /7
From page BW /8

From page BW/ 9

TOTAL FOR ROOF CONSTRUCTION CARRIED TO SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 5

DOORS

External doors

Grille door

Heavy duty section mild steel doors with one coat red lead oxide
primer complete.

Standard mild steel panel double leaf door and frame overall size 1000
X 2400 mm.high single door comprising heavy Z,T and Flat
sections,in 10 No. Panel size infilled with and including 3 mm thick
plate prepared for glazing including all iron mongery accessories.

Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
Frame and Finishing
Wrot hardwood as described
A |100 x 50 mm; 2 No. labours; plugged door frame 52 LM
B |40 x 25 mm weathered architrave 52 LM
C |25mm rounded quardrant 52 LM
45mm Thick solid core flush doors to B.S 459: part 2 veneered
both sides with first quality plywood and lipped on all edges in
approved hardwoodwith one coat red lead oxide primer complete
D |Overall Door size 1100 x 2100mm High 2 No.
E |Ditto size 900 x 2100mm High 8 No.

Carried to collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Iron mongery

Supply and fix the following to UNION catalogue or other equal
and approved

To softwood. hardwood or the like fixing with screws

100mm steel butt hinges
100mm Long aluminium barrel bolts

Maetal fixing cramps

250 x 25 x 2 mm thick L-shaped mild steel fixing cramps one end split|
and fanged and built into natural stone wall other end drilled and
screwed to frame

Painting and Decorations

Prepare and apply three coats oil paint full gloss to Crown Solo
or other equal and approved to: -

General surfaces of doors; internal

General surfaces of metal; external

Aluminium primer or other equal and approved wood primer
before fixing: -

Backs of frame, board, etc over 100mm but not exceeding 200mm
girth

Prepare and apply three coats polyurethane clear varnish on
woodwork internally

Frames; 200 to 300mm girth

Frames not exceeding 100mm girth; internal

15

10

10

39

52

52

52

Prs.

SM

SM

LM

LM

LM

Carried to collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

COLLECTION

From page BW/11

From page BW/12

From page BW/13

TOTAL FOR DOORS CARRIED TO SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 6

WINDOWS

METAL WORK

Steel Casement Windows

Supply. assemble and fix the following purpose-made mild steel

casement windows: standard metal section from approved
manufacturer complete with frames. transomes., mullions and
with and including permanent ventilators comprising "T'" bar,
gauze and 16 gauge sheet metal hood S0mm high x S0mm
projection to full width of window. coupling mullions. approved
ironmongery and one coat manufacturer's primer; all welding
ground to smooth finish.

Steel; for glazing with putty, lugs to two jambs, cutting and

pinning to concrete or blockwork, fixing to head and sill with
screws; plugging.

Window, overall size 450 x 450mm high as per Architect approval.

12

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Glazing

Smm Thick Obscured sheet glass panes over 0.1 but not exceeding 0.5
square meters; fixing with putty

Painting and Decorations

On Metal work

Prepare and apply three coats oil paint full gloss to Crown Solo
or other equal and approved to: -

General window surfaces; over 300mm girth internally

SM

SM

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

COLLECTION
From page BW/ 15

From page BW/ 16

m“f

_—
=

TOTAL FOR WINDOWS CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
ELEMENT NO. 7
FINISHES
Wall finishes
Render: 18mm thick, 1 No. coatwork of cement and sand (1:3);
wood floated to concrete or blockwork base generally to: -
A |Beams; external 122 SM
Plaster; 18mm thick, 2 No. coatwork, 15mm first coat of cement
sand (1:3); 3mm second coat of cement and lime putty (1:9); steel
trowelled to concrete or blockwork base generally to:-
B | Walls, beams; internal 141 SM
C |Ditto to ceiling slab 9 SM
Painting and decorations
Prepare and apply three coats of first quality plastic emulsion
paint to: -
D |Plastered walls; beams; internal 141 SM
E |Rendred beams; external 122 SM
F |Ditto to ceiling slab 9 SM
Wall Tiles
Approved: Premium quality;Ceramic wall tiles to regular or
other approved pattern; bedding and jointing in cement sand
(1:4) mortar; grouting with matching cement
G |6mm Thick to Wall; internal 65 SM
H |Plastic edging (provisional) 43 LM
Beds or Backings
Screed; cement and sand (1:3)
J|32mm thick one coat backings; wood floated to receive granite floor 65 SM

tiles (m/s) to concrete or blockwork base; to floors level; internal

CARRIED TO COLLECTION
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Floor finishes

Beds or Backings

Approved; Premium quality;Ceramic wall tiles to regular or
other approved pattern; bedding and jointing in cement sand

(1:4) mortar; grouting with matching cement

6mm Thick to Wall; internal

Plastic edging (provisional)

Beds or Backings
Screed; cement and sand (1:3)

32mm thick one coat backings; wood floated to receive granite floor
tiles (m/s) to concrete or blockwork base; to floors level; internal

Skirtings; 100mm wide with rounded junction with wall finish and
coved junction with floor finish.

Ceiling Finishes

Wrot cypress

75 x 25mm moulded cornice

Approved sawn softwood; second grade: pressure impregnated.

50 x 50mm brandering

40 x 40mm ditto; plugged

Chipboard ceiling

Chipboard ceiling; fixed according to the Architects design and
including all other fixing accessories.

Painting and Decorations

Knot prime and stop and prepare and apply three coats of
plastic emulsion paint:-

To wood surfaces

Chipboard ceiling boards

Ditto cornice not exceeding 100mm girth

53

31

53

34

58

71

180

53

53

58

SM

LM

SM

LM

LM

LM

LM

SM

SM

LM

CARRIED TO COLLECTION

BW/ 66




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

Collection
From page BW/18

From page BW/19

TOTAL FOR FINISHES CARRIED TO SUMMARY
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT
ELEMENT NO. TITLE PAGE NO.

1 |SUBSTRUCTURE (ALL PROVISIONAL) BV|S|7 /4

2 |FRAME BV|!’ /5

3 |WALLING BV|S|7 /6

4 |ROOFING BV§|’| /10

5 |[DOORS BVJ’l /14

6 [WINDOWS BV|S|7 /117

7 |FINISHES BVJ’l /20

TOTAL FOR MEASURED WORKS CARRIED TO GRAND SUMMARY

BW/ 68




SEPTIC TANK & SOAKPIT



ITEM DESCRIPTION QTY ||UNIT || RATE AMOUNT
21,760 LITRE CAPACITY SEPTIC TANK AND
ASSOCIATED SOAKAGE AREA; 150 PERSONS
Excavate in pit for septic tank starting from ground
level
A |Depth not exceeding (n.e) 1.5 m 36 CM
B |Ditto depth exceeding 1.5 m but n.e 3.0m 31 CM
C  [Trim bottom of excavated surface 24 SM
D  |Extra over for excavated in rock class 11 8 CM
E |Return, fill-in and rum selected excavated material 9 CM
F Remove and cart away from site surplus excavated material 58 CM
as directed
CONCRETE WORK
Plain concrete mix 1:3:6 as described in:-
G |Mix and place 150 mm concrete bed 24 SM
Vibrated reinforced concrete class 20/20 (mix 1:2:4)
H [Ditto but in 100 mm thick scum baffle wall 5 SM
I Ditto but in 150 mm suspended cover slab 24 SM
High yield square twisted reinforcement steel B.S 4461
J 12mm diameter bars 288 KG
K [No. A 142 fabric weighing 2.22K g/sm fixed in bed 5 SM
Formwork
Sawn formwork to :
L  |Soffit of suspended slab 24 SM
M  [Soffit of baffle walls 11 SM
N  [Sides of suspended slab 150 mm 16 M
O [Boxing in formwork to form opening in cover slab for 600f 3 M

x 450 manhole cover and frame 150 mm - 225 wide

TOTAL CARRIED FORWARD




ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

TOTAL BROUGHT FORWARD
Disposal of water

Keeping excavations free from all water including running
water

Planking and strutting
Uphold the sides of all excavations

Natural stone walling in cement and sand (1:3) mortar
and including reinforcing with 20 x 3mm thick hoop
iron in every alternate course.

200mm thick walling

Access covers and frames; B.S. 497; coated; in mild
steel

650 x 450 mm cover; bending frame in cement mortar (1:4);
bedding covers in grease and sand.

PIPEWORK

Heavy gauge UPVC pipes and fittings, solvent weld
straight couplings; laying to falls, sorrounding with
insitu concrete

150mm diameter

ITEM

ITEM

44

34

SM

LM




ITEM DESCRIPTION QTY ||UNIT | RATE AMOUNT

SOAK PIT; 1No.
Excavating pit starting from ground level

A |Not exceeding 1.50 metres deep 5 CM

B |Over 1.50 but not exceeding 3.0 metres deep 5 CM

C  |Over 3.0 but not exceeding 4.5 metres deep 5 CM

D  |Extra over all excavations irrespective of depth for breaking 5 CM
up rock
Excavation

E  |Excavate for strip foundation starting from reduced level not| 4 CM
exceeding 1.50 meters deep and cart away.

F Return, fill-in and rum selected excavated material 2 CM

G [Remove and cart away from site surplus excavated material 17 CM
as directed
Disposal of water

H [Keeping excavations free from all water including running ITEM
water
Planking and strutting

I Uphold the sides of all excavations ITEM
Hardcore

J Filling hardcore in soakpit 150mm below the incoming pipgl 16 CM
- Walling

K |150mm thick approved Inatural stone walling; chiseled 7 SM

side; bedding and jointing in cement sand (1:3) mortar

TOTAL CARRIED FORWARD




ITEM DESCRIPTION QTY || UNIT| RATE AMOUNT
TOTAL BROUGHT FORWARD

Concrete

A 150mm thick mass concrete class 'Q' (1:3:6) strip 1 CM
foundation
Insitu concrete; reinforced; class 20 / (20mm); vibrated

B 150mm thick suspended cover slab complete with 12mm 2 SM
diameter mild steel bars at 150mm centres both ways
Sawn formwork to insitu concrete as described:-

C To soffites of cover slabs; holizontal 2 SM

D |To sides; vertical or battering strip foundation; 75 to 150mml|[ 13 LM
wide

E  |Edges of suspended cover slab; 75 to 150mm wide 7 LM

F  |Boxing to form rebated openings for access covers and 1 No.
frames, size 650 x 450mm

G |Labours; form or leave hole through 150 mm thick masonry 1 No.
wall for 100 mm diameter pipe
Rolled plates, bars, sections and tubes; mild steel; K.S.
02-18

H [Frames; 50 x 50 x 3 mm angle 2 M
Water proof render; cement and sand (1:3) steel
trowelled

J 12mm Waterproof cement and sand (1:3) rendering with|| 7 SM

5% "Pudlo" or other equal and approved to walls,
suspended slab of soakpit steel trowelled hard and SMooth.

TOTAL FOR SOAKPIT




ITEM DESCRIPTION QTY || UNIT| RATE AMOUNT
COLLECTION
A |Total for Septic
B |Total for Soakpit

TOTAL FOR SEPTIC TANK AND SOAKPIT




SEPTIC TANK & SOAKPIT




ITEM

DESCRIPTION

QTyY

UNIT

RATE

K.SHS

PRIME COSTS & PROVISIONAL SUMS

PRIME COSTS

Allow a Prime cost sum of Kenya Shillings Nine
Hundred Thousand (Kshs 900,000.00) only for Electrical
Installation Works

Allow a prime cost sum of Kenya Shillings Six Hundred
and Fifty Thousand (Kshs 650,000.00) only for
Mechanical Installations - Mechanical Ventilation
Plumbing & Drainage Works)

PROVISIONAL SUMS

The following provisional sums are to be measured on

completion and priced in accordance with the rates
contained in these bills of guantities or prorata thereto

or deducted in whole if not required

Allow a provisional sum of Kenya Shillings Four
Hundred and Twenty Thousand (Kshs 420,000.00) only

for Contingencies

Allow a provisional sum of Kenya Shillings One
Hundred and Ninety Eight Thousand (Ksh 198,000.00)
only for Project Documentation

Allow a provisional sum of Kenya Shillings One
Hundred and Sixty Seven Thousand (Ksh 167,000.00)

only for Project Management and Supervision

Allow a provisional sum of Kenya Shillings Twenty Five
Thousand Thousand (Ksh 25,000.00) only for Project
Sighage

ITEM

ITEM

ITEM

ITEM

ITEM

ITEM

900,000.00

650,000.00

420,000.00

198,000.00

167,000.00

25,000.00

TOTAL FOR P.C. & PROVISIONAL SUMS CARRIED TO GRAND SUMMARY

2,360,000.00

PS/76




GRAND SUMMARY




GRAND SUMMARY

FOR TENDERER USE

FOR OFFICIAL USE ONLY

ITEM DESCRIPTION Page No.
ONLY
K.SHS. K.SHS.
A PRELIMINARIES Page 01/25
B MEASURED WORKS SUB/4
C ABLUTION BLOCK GF/16
D SEPTIC TANK FF/16
E PRIME COSTS & PROVISIONAL SUMS PS/1 2,360,000.00

TOTAL VAT INCLUSIVE

GRAND TOTAL FOR PROPOSED WORKS

GS /78




