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INVITATION TO TENDER 

PROCURING ENTITY: DAIMA PRIMARY SCHOOL  

                             P.O BOX 48096-00100, NAIROBI.  

CONTRACT NAME AND DESCRIPTION: THE PROPOSED CONSTRUCTION TO COMPLETION OF 

A 3 STOREY ABLUTION BLOCK AT MABATINI PRIMARY SCHOOL IN MATHARE SUB-COUNTY.  

 

Date: 13th August 2026 

TENDER NO: DMS/ABN/2025/26-01   

TENDER NAME: PROPOSED CONSTRUCTION TO COMPLETION OF A 3 STOREY ABLUTION 

BLOCK AT MABATINI PRIMARY SCHOOL IN MATHARE SUB-COUNTY.  

 

DAIMA PRIMARY SCHOOL invites sealed tenders from eligible registered firms for the proposed construction 

of ABLUTION block at Mabatini Primary School 
1. A complete set of tender documents may be obtained electronically, and downloaded for free from the 

website from www.tenders.go.ke 

2. Interested and qualified tenderers may purchase a complete set of tender documents upon payment 

of a non-refundable fee of KES. 3,000 at the school. 

3. Tender can be viewed and obtain further information, and inspect the Tender Documents on the 

PPIP Website: www.tenders.go.ke.  

4. The tender is open to all firms. All Tenders must be accompanied by a tender security of 2% of 

contract Sum valid 30 days after the tender validity date.  

5. All tenderers shall chronologically serialize all pages of the tender documents submitted including 

the attachments. Prices quoted should be net inclusive of all taxes must be in Kenya Shillings and 

should remain valid for 120 days after the date of tender opening.  

Completed documents are to be enclosed in plain sealed envelopes, marked with the tender Name and number, 

and, should be addressed to the Head-teacher, DAIMA PRIMARY SCHOOL, P.O.BOX 48096-00100, NAIROBI, 

and be dropped in the tender box at the school on or before the Monday 27th August 2026 at 11 am. 

Any addendums or clarifications in respect to this tender will be available in our school.   

 

For enquiries, Contact: Head-teacher, DAIMA PRIMARY SCHOOL 

 

Tenders will be opened immediately, thereafter, in the presence of the candidate’s representatives who choose to 

attend at DAIMA PRIMARY SCHOOL. 

 

 

 

 

 

 

Head-teacher 

 

DAIMA PRIMARY SCHOOL 

      

 

 

 

 

 

http://www.tenders.go.ke/
http://www.tenders.go.ke/
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Eligible Tenderers 

 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 

3.7 or any combination of such entities in the form of a joint venture (JV) under an existing agreement 

or with the intent to enter into such an agreement supported by a letter of intent. Public employees and 

their close relatives (spouses, children, brothers, sisters and uncles and aunts) are not eligible to 

participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable 

for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate 

a Representative who shall have the authority to conduct all business for and on behalf of any and all 

the members of the JV during the tendering process and, in the event the JV is awarded the Contract, 

during contract execution. The maximum number of JV members shall be specified in the TDS. 

 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 

Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they 

have a substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public 

Officers are also not allowed to participate in any procurement proceedings. 

 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall 

be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this 

tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a 

position to influence the tender of another tenderer, or influence the decisions of the Procuring Entity 

regarding this tendering process; or
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e) Any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as 

Engineer for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly 

related to consulting services for the preparation or implementation of the contract specified in 

this Tender Document or 

h) Has a close business or family relationship with a professional staff of the Procuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender document or 

specifications of the Contract, and/or the Tender evaluation process of such contract; or 

 

ii) would be involved in the implementation or supervision of such Contract unless the conflict 

stemming from such relationship has been resolved in a manner acceptable to the Procuring 

Entity throughout the tendering process and execution of the Contract. 

 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. A 

tenderer that is proven to have been involved any of these practices shall be automatically disqualified. 

 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, 

except for permitted alternative tenders. This includes participation as a subcontractor in other Tenders. 

Such participation shall result in the disqualification of all Tenders in which the firm is involved. A 

firm that is not a tenderer or a JV member may participate as a subcontractor in more than one tender. 

Members of a joint venture may not also make an individual tender, be a subcontractor in a separate 

tender or be part of another joint venture for the purposes of the same Tender. 

 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A 

Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted, 

incorporated or registered in and operates in conformity with the provisions of the laws of that country, 

as evidenced by its articles of incorporation (or equivalent documents of constitution or association) 

and its registration documents, as the case may be. This criterion also shall apply to the determination 

of the nationality of proposed subcontractors or sub- consultants for any part of the Contract including 

related Services. 

 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to 

tender or be awarded a contract. The list of debarred firms and individuals is available from the 

website of PPRA www.ppra.go.ke. 

 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded 

a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government 

and/or public administration, (ii) financially autonomous and not receiving any significant subsidies or 

budget support from any public entity or Government, and (iii) operating under commercial law and 

vested with legal rights and liabilities similar to any commercial enterprise to enable it compete with 

firms in the private sector on an equal basis. 

 

3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official 

regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance 

with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the 

United Nations, Kenya prohibits any import of goods or contracting of works or services from that 

country, or any payments to any country, person, or entity in that country. A tenderer shall provide 

such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity 

shall reasonably request. 

 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in 

supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign tenderer 

shall provide in its tender documentary evidence that this requirement is met. Foreign tenderers not 
meeting this criterion will be automatically disqualified. Information required to enable the Procuring 

http://www.ppra.go.ke/
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Entity determine if this condition is met shall be provided in for this purpose is be provided in 
“SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 
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3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, 

if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less than 51 

percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the individual 

member firms are not registered in Kenya or if are registered in Kenya and have less than 51 percent 

ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10 percent of 

the contract price, excluding provisional sums. 

 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign 

contractors be registered with the National Construction Authority and be issued with a Registration 

Certificate before they can undertake any construction works in Kenya. Registration shall not be a 

condition for tender, but it shall be a condition of contract award and signature. A selected tenderer 

shall be given opportunity to register before such award and signature of contract. Application for 

registration with National Construction Authority may be accessed from the website www.nca.go.ke. 

 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings which may prevent, distort or lessen competition in provision of services are prohibited 

unless they are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. 

JVs will be required to seek for exemption from the Competition Authority. Exemption shall not be a 

condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be 

given opportunity to seek such exemption as a condition of award and signature of contract. Application 

for exemption from the Competition Authority of Kenya may be accessed from the website 

www.cak.go.ke 

 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 

producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue 

Authority. 

 

Eligible Goods, Equipment, and Services 

 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country 

that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide 

evidence of the origin of Goods, equipment and services. 

 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 

national environmental protection agency or by other competent authority as harmful to human beings 

and to the environment shall not be eligible for procurement. 

 

Tenderer's Responsibilities 

 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 

Procuring Entity will in no case be responsible or liable for those costs. 

 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of 

the Works and its surroundings, and obtain all information that may be necessary for preparing the tender 

and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 

tenderer's own expense. 

 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to 

enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring 

Entity against all liability arising from death or personal injury, loss of or damage to property, and any 

other losses and expenses incurred as a result of the inspection. 

 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description 

of the proposed work method and schedule, including charts, as necessary or required. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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B. Contents of Tender Documents 

Sections of Tender Document 

 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 8. 
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PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data   Sheet (TDS)  

iii)Section III - Evaluation and Qualification 

Criteria  

iv) Section IV - Tendering Forms 

 

PART 2 Works Requirements 

 
i) Section V – Drawings 
ii) Section VI - Specifications  
iii)     Section VII - Bills of 

Quantities 

 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - General Conditions of Contract 

(GCC)  

ii) Section IX - Special Conditions of Contract 

(SC) iii) Section X - Contract Forms 

 

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents. 

 

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the 

completeness of the Tender document, responses to requests for clarification, the minutes of the pre-

Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any 

contradiction, documents obtained directly from the Procuring Entity shall prevail. 

 

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 

and to furnish with its Tender all information and documentation as is required by the Tender document. 

 

Site Visit 

 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect 

the Site    of the Required Services and its surroundings and obtain all information that may be necessary for 

preparing the Tender and entering into a contract for the Services. The costs of visiting the Site shall be at 

the Tenderer's own expense. 

 

Pre-Tender Meeting 

 

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. 

The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held 

and when. The Tenderer's designated representative is invited to attend a pre-arranged pretender visit 

of the site of the works. The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 

 

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than 

the period specified in the TDS before the meeting. 

 

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, 

if applicable, including the text of the questions asked by Tenderers and the responses given, together 

with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have 

acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the source of 

the questions asked. 
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8.4 The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender 

meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the TDS. 

Any modification to the Tender Documents that may become necessary as a result of the pre-tender 

meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity exclusively 

through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender 

meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer. 
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Clarification and amendments of Tender Documents 

 

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in 

writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-

Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in 

accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for clarification, 

provided that such request is received no later than the period specified in the TDS prior to the deadline 

for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 

who have acquired the Tender Documents in accordance with ITT 6.3, including a description of the 

inquiry but without identifying its source. If specified in the TDS, the Procuring Entity shall also 

promptly publish its response at the web page identified in the TDS. Should the clarification result in 

changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the 

Tender Documents appropriately following the procedure under ITT 8.4. 

 

Amendment of Tendering Document 

 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the 

Tendering document by issuing addenda. 

 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to 

all who have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. 

The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web page in 

accordance with ITT 8.4. 

 

10.3  To give prospective Tenderers reasonable time in which to take an addendum into account in preparing 

their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, 

in accordance with ITT 25.2 below. 

 

C. Preparation of Tenders 

Cost of Tendering 

 

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and 

the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or 

outcome of the tendering process. 

 

Language of Tender 

 

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents 

and printed literature that are part of the Tender may be in another language provided they are 

accompanied by an accurate and notarized translation of the relevant passages into the English 

Language, in which case, for purposes of interpretation of the Tender, such translation shall govern. 

 

Documents Comprising the Tender 

 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1; 

d) Alternative Tender, if permissible, in accordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the 

Tenderer, in accordance with ITT 22.3; 

f) Qualifications: documentary evidence in accordance with ITT 19 establishing the 
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Tenderer's qualifications to perform the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 18; 

h) Any other document required in the TDS. 

 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the 

Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint 

Venture 
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Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 

 

together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all 

tender documents submitted. 

 
13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid 

or to be paid to agents or any other party relating to this Tender. 

 

Form of Tender and Schedules 

 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant 

forms furnished in Section IV, Tendering Forms. The forms must be completed without any alterations 

to the text, and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall 

be filled in with the information requested. 

 

Alternative Tenders 

 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included 

in the TDS, and the method of evaluating different alternative times for completion will be described in 

Section III, Evaluation and Qualification Criteria. 

 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the 

requirements of the Tender Documents must first price the Procuring Entity's design as described in the 

Tender Documents and shall further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, technical specifications, 

breakdown of prices, and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic 

technical requirements shall be considered by the Procuring Entity. When specified in the TDS, 

Tenderers are permitted to submit alternative technical solutions for specified parts of the Works, and 

such parts will be identified in the TDS, as will the method for their evaluating, and described in 

Section VII, Works' Requirements. 

 

Tender Prices and Discounts 

 

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender 

and in the Bill of Quantities shall conform to the requirements specified below. 

 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. 

Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for 
other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and provided 
that the Tender is determined substantially responsive notwithstanding this omission, the average price 

of the item quoted by substantially responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price comparison. 

 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of 
the Tender, including any discounts offered. 

 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of 
Tender, in accordance with ITT 14.1. 

 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 
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adjustment during the performance of the Contract in accordance with the provisions of the Conditions 

of Contract, except in cases where the contract is subject to fluctuations and adjustments, not fixed price. 

In such a case, the Tenderer shall furnish the indices and weightings for the price adjustment formulae 

in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its 

proposed indices and weightings. 

 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their 
Tender the price 
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reductions applicable to each package, or alternatively, to individual Contracts within the package. 

Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) 

are opened at the same time. 

 

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, 

as of the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and 

prices and the total Tender Price submitted by the Tenderer. 

 

Currencies of Tender and Payment 

 

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the 

Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur 

expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device own 

ways of getting foreign currency to meet those expenditures. 

 

Documents Comprising the Technical Proposal 

 
18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, in sufficient 
detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 
completion time. 

 

Documents Establishing the Eligibility and Qualifications of the Tenderer 

 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish 

Tenderer's eligibility in accordance with ITT 4. 

 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to 

perform the Contract the Tenderer shall provide the information requested in the corresponding 
information sheets included in Section IV, Tender Forms. 

 
19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually or 

in joint ventures. Applying for eligibility for Preference and reservations shall supply all information 

required to satisfy the criteria for eligibility specified in accordance with ITT 33.1. 

 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by the Procuring Entity, a contractor or group of contractors qualifies for a 

margin of preference. Further the information will enable the Procuring Entity identify any actual or 

potential conflict of interest in relation to the procurement and/or contract management processes, or 

a possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in 

relation to the procurement process or contract management. 

 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality 

which a tenderer may have. There can be no circumstances in which it would be justified for a tenderer 

to keep information relating to its ownership and control confidential where it is tendering to 

undertake public sector work and receive public sector funds. Thus, confidentiality will not be 

accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to 

provide required information on its ownership and control. 

 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring 

Entity may request in relation to ownership and control which information on any changes to the 

information which was provided by the tenderer under ITT 6.3. The obligations to require this information 

shall continue for the duration of the procurement process and contract performance and after completion 
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of the contract, if any change to the information previously provided may reveal a conflict of interest in 

relation to the award or management of the contract. 

 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 

accurate as at the date of provision to the Procuring Entity. In submitting the information required 

pursuant to these requirements, the Tenderer shall warrant that the information submitted is complete, 

current and accurate as at the date of submission to the Procuring Entity. 
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19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree 

the information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the 

Procuring Entity (whether through its own enquiries, through notification by the public or 

otherwise), shows any conflict of 

 

interest which could materially and improperly benefit the tenderer in relation to the procurement or 

contract management process, then: 

 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the 

procurement process, ii) if the contract has been awarded to that tenderer, the contract award 
will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether 

the tenderer or any other persons have committed any criminal offence. 

 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-

of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless 

the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not 

material, or was due to genuine error which was not attributable to the intentional act, negligence or 

recklessness of the tenderer. 

 

Period of Validity of Tenders 

 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity 

period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity 

in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity 

as non-responsive. 

 

20.2  In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity 

may request Tenderers to extend the period of validity of their Tenders. The request and the responses 

shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be 

extended for thirty (30) days beyond the deadline of the extended validity period. A Tenderer may refuse 

the request without forfeiting its Tender security. A Tenderer granting the request shall not be required or 

permitted to modify its Tender, except as provided in ITT 20.3. 

 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days 

beyond the expiry of the initial tender validity period, the Contract price shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the 

factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender 

evaluation shall be based on the tender price without taking into consideration the applicable 

correction from those indicated above. 

 

Tender Security 

 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender 

Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount 

and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in Section 

IV, Tender Forms. 

 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee 

in any of the following forms at the Tenderer's option: 
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c) an unconditional Bank Guarantee issued by reputable commercial bank); or 

d) an irrevocable letter of credit; 

e) a Banker's cheque issued by a reputable commercial bank; or 

f) another security specified in the TDS, 

 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall 

have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid 

for thirty (30) days beyond the original validity period of the Tender, or beyond any period of extension 

if requested under ITT 20.2. 
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21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be 

rejected by the Procuring Entity as non-responsive. 

 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers 

shall be returned as promptly as possible upon the successful Tenderer's signing the Contract and 

furnishing the Performance Security and any other documents required in the TDS. The Procuring Entity 

shall also promptly return the tender security to the tenderers where the procurement proceedings are 

terminated, all tenders were determined nonresponsive or a bidder decline to extend tender validity 

period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the 

successful Tenderer has signed the Contract and furnished the required Performance Security, and any 

other documents required in the TDS. 

 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

g) if a Tenderer withdraws its Tender during the period of Tender validity specified by the 

Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or 

h) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents 

required in the TDS. 

 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that 
PPRA debars the Tenderer from participating in public procurement as provided in the law. 

 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that 

submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time 

of tendering, the Tender Security or the Tender-Securing Declaration shall be in the names of all future 

members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 

 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

 

Format and Signing of Tender 

 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 

13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, 

shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 

Tender, in the number specified in the TDS and clearly mark them “COPY.” In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential 

to their business. This may include proprietary information, trade secrets, or commercial or 

financially sensitive information. 

 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be 
signed by a person duly authorized to sign on behalf of the Tenderer. This authorization shall 

consist of a written confirmation as specified in the TDS and shall be attached to the Tender. The 
name and position held by each person signing the authorization must be typed or printed below the 

signature. All pages of the Tender where entries or amendments have been made shall be signed or 

initialed by the person signing the Tender. 

 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on 

behalf of the JV, and to be legally binding on all the members as evidenced by a power of attorney 
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signed by their legally authorized representatives. 

 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the 
person signing the Tender. 



19 

 

 

 

 

D. Submission and Opening of Tenders 

Sealing and Marking of Tenders 

 

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, 

package or container. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single 

sealed package, or in a single sealed container bearing the name and Reference number of the Tender, 

addressed to the Procuring Entity and a warning not to open before the time and date for Tender opening 

date. Within the single envelope, package or container, the Tenderer shall place the following separate, 

sealed envelopes: 

 

i) in an envelope or package or container marked “ORIGINAL”, all documents comprising the 

Tender, as described in ITT 11; and 

 

j) in an envelope or package or container marked “COPIES”, all required copies of the Tender; and 

k) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 

TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE 

TENDER”, all required copies of the alternative Tender. 

 

The inner envelopes or packages or containers shall: 

a) bear the name and address of the Procuring Entity. 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

 
23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will 

assume no responsibility for the misplacement or premature opening of the Tender. Tenders that are 
misplaced or opened prematurely will not be accepted. 

 

Deadline for Submission of Tenders 

 

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later 

than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall have 

the option of submitting their Tenders electronically. Tenderers submitting Tenders electronically 

shall follow the electronic Tender submission procedures specified in the TDS. 

 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by 

amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations 

of the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to 

the deadline as extended. 

 

Late Tenders 

 
25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 

tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline 
for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

 

Withdrawal, Substitution, and Modification of Tenders 

 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a 

written notice, duly signed by an authorized representative, and shall include a copy of the authorization 

in accordance with ITT 

22.3, (except that withdrawal notices do not require copies). The corresponding substitution or 
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modification of the Tender must accompany the respective written notice. All notices must be: 

l) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals 

notices do not require copies), and in addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and 

m) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in 

accordance with ITT 24. 
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26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers. 

 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer 

on the Form of Tender or any extension thereof. 

 

Tender Opening 

 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and 

read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in the 

presence of Tenderers' designated representatives who chooses to attend. Any specific electronic 

Tender opening procedures required if electronic Tendering is permitted in accordance with ITT 24.1, 

shall be as specified in the TDS. 

 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with 

the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall 

be permitted unless the corresponding withdrawal notice contains a valid authorization to request the 

withdrawal and is read out at Tender opening. 

 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with 

the corresponding Tender being substituted, and the substituted Tender shall not be opened, but 

returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding 

substitution notice contains a valid authorization to request the substitution and is read out at 

Tender opening. 

 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding 

Tender. No Tender modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is read out at Tender opening. 

 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer 

and whether there is a modification; the total Tender Price, per lot (contract) if applicable, including 

any discounts and alternative Tenders; the presence or absence of a Tender Security or Tender-

Securing Declaration, if required; and any other details as the Procuring Entity may consider 

appropriate. 

 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall 

be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to 

be initialed by the members of the tender opening committee attending the opening. The number of 

representatives of the Procuring Entity to sign shall be specified in the TDS. 

 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject 

any Tender (except for late Tenders, in accordance with ITT 25.1). 

 

27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: 

n) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

o) the Tender Price, per lot (contract) if applicable, including any discounts; 

p) any alternative Tenders; 

q) the presence or absence of a Tender Security, if one was required. 

r) number of pages of each tender document submitted. 

 

27.9  The Tenderers' representatives who are present shall be requested to sign the minutes. The omission 
of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. 

A copy of the tender opening register shall be distributed to all Tenderers upon request. 
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E. Evaluation and Comparison of Tenders 

Confidentiality 

 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be 



23 

 

 

 

 

disclosed to Tenderers or any other persons not officially concerned with the Tender process 

until information on Intention to Award the Contract is transmitted to all Tenderers in 

accordance with ITT 46. 

 

28.2Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or 

Contract award decisions may result in the rejection of its tender. 

 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a 
tenderer wishes to contact the Procuring Entity on any matter related to the tendering 

process, it shall do so in writing. 

 

Clarification of Tenders 29.1 To assist in the examination, evaluation, and comparison of the 

tenders, and qualification of the tenderers, the Procuring Entity may, at its discretion, ask any tenderer for 

a clarification of its tender, given a reasonable time for a response. Any clarification submitted by a 

tenderer that is not in response to a request by the Procuring Entity shall not be considered. The Procuring 

Entity's request for clarification and the response shall be in writing. No change, including any voluntary 

increase or decrease, in the prices or substance of the tender shall 

be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by 

the Procuring Entity in the evaluation of the tenders, in accordance with ITT 33. 

 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the 

Procuring Entity's request for clarification, its Tender may be rejected. Deviations, 

Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

s) “Deviation” is a departure from the requirements specified in the tender document; 

t) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 

u) “Omission” is the failure to submit part or all of the information or documentation 

required in the Tender document. 

 

Determination of Responsiveness 

 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the 

tender itself, as defined in ITT 13. 

 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without 

material deviation, reservation, or omission. A material deviation, reservation, or omission is one 

that, if accepted, would: 

v) affect in any substantial way the scope, quality, or performance of the Works specified in the Contract; 

or 

w) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights 

or the tenderer's obligations under the proposed contract; or 

x) if rectified, would unfairly affect the competitive position of other tenderers presenting 

substantially responsive tenders. 

 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with 

ITT 18, to confirm that all requirements of Section VII, Works' Requirements have been met without 

any material deviation, reservation or omission. 

 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be 
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rejected by the Procuring Entity and may not subsequently be made responsive by correction of the 

material deviation, reservation, or omission. 

 

Non-material non-conformities 

 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities 

in the tender. 
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32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer 

submit the necessary information or documentation, within a reasonable period, to rectify nonmaterial 

non-conformities in the tender related to documentation requirements. Requesting information or 

documentation on such non- conformities shall not be related to any aspect of the price of the tender. 

Failure of the tenderer to comply with the request may result in the rejection of its tender. 

 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable 

nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be 

adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS. 

 

Arithmetical Errors 

 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and 

shall not be the subject of correction, adjustment or amendment in any way by any person or entity. 

 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the 

following basis: 

y) Any error detected if considered a major deviation that affects the substance of the tender, 

shall lead to disqualification of the tender as non-responsive. 

z) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and 
subtotal and total bid price shall be considered as a major deviation that affects the substance of 
the tender and shall lead to disqualification of the tender as non-responsive. and 

aa) if there is a discrepancy between words and figures, the amount in words shall prevail 

 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 

 

Currency provisions 

 

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya 

shillings will be determined non-responsive and rejected. 

 

Margin of Preference and Reservations 

 

35.1 No margin of preference shall be allowed on contracts for small works. 

 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, 

or enterprise of women, youth and/or persons living with disability, who are appropriately registered 

as such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation 

to tender specifically indicates that only businesses/firms belonging to those specified groups are the 

only ones eligible to tender. Otherwise, if no so stated, the invitation will be open to all tenderers. 

 

Nominated Subcontractors 

 

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific 

elements of the Works by subcontractors selected in advance by the Procuring Entity. 

 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of 

works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their 

parts of the Works. 

 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be 

met by subcontractors 
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referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 

Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of 

the Tenderer. 
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Evaluation of Tenders 

 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, 

Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be 

permitted. By applying the criteria and methodologies the Procuring Entity shall determine the Best 

Evaluated Tender in accordance with ITT 40. 

 

37.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

bb)  price adjustment due to discounts offered in accordance with ITT 16; 

cc) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency 

in accordance with ITT 39; 

dd) price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; 

and ee) any additional evaluation factors specified in the TDS and Section III, Evaluation and 

Qualification Criteria. 

 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over 

the period of execution of the Contract, shall not be considered in Tender evaluation. 

 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots 

and the methodology to determine the lowest evaluated cost of the lot (contract) combinations, 

including any discounts offered in the Form of Tender, is specified in Section III, Evaluation 

and Qualification Criteria. 

 

Comparison of Tenders 

 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established 

in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated cost. 

 

Abnormally Low Tenders 

 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 

the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in 

regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine 

competition between Tenderers is compromised. 

 

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in 

relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of 

risks and responsibilities and any other requirements of the Tender document. 

 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the 

Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, 

the Procuring Entity shall reject the Tender. 

 

Abnormally High Tenders 

 

40.1 An abnormally high price is one where the tender price, in combination with other constituent 
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is 

concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too 
high a price for the contract compared with market prices or that genuine competition between 

Tenderers is compromised. 

 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market 

prices, check if the estimated cost of the contract is correct and review the Tender Documents to check 
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if the specifications, scope of work and conditions of contract are contributory to the abnormally high 

tenders. The Procuring Entity may also seek written clarification from the tenderer on the reason for 

the high tender price. The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring 
Entity may accept or not accept the tender depending on the Procuring Entity's budget 

considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally 

high tender prices, the Procuring Entity shall reject all tenders and may retender for the contract 

based on revised estimates, specifications, scope of work and conditions of contract, as the case 

may be. 
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40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine 

competition between tenderers is compromised (often due to collusion, corruption or other 

manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before 

retendering. 

 

Unbalanced and/or Front-Loaded Tenders 

 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is 

seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide 

written clarifications. Clarifications may include detailed price analyses to demonstrate the 

consistency of the tender prices with the scope of works, proposed methodology, schedule and any 

other requirements of the Tender document. 

 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the 

Procuring Entity may as appropriate: ff) accept the Tender; or 

gg) require that the total amount of the Performance Security be increased at the expense of the 

Tenderer to a level not exceeding a 30% of the Contract Price; or 

hh) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too 

much for undelivered works; or 

ii) reject the Tender, 

 

Qualifications of the Tenderer 

 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as 

having submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying 

criteria specified in Section III, Evaluation and Qualification Criteria. 

 

42.2 The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall 

not take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, 

parent entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the 

Tender document), or any other firm(s) different from the Tenderer. 

 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A 

negative determination shall result in disqualification of the Tender, in which event the Procuring 

Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next lowest 

evaluated price to make a similar determination of that Tenderer's qualifications to perform 

satisfactorily. 

 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of 

the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in 

regards to the Tenderer's ability to perform the Contract for the offered Tender Price. 

 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek 

written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation 

to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed 

to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring 

Entity shall reject the Tender. 

 

Best Evaluated Tender 
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43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best 

Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whose Tender has been determined to be: 

 jj) Most responsive to the Tender document; and  

 

kk) the lowest evaluated price. 

 

Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 
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44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 

and reject all Tenders at any time prior to Contract Award, without thereby incurring any liability to 

Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all Tenders submitted 

and specifically, Tender securities, shall be promptly returned to the Tenderers. 

 

 

F. Award of Contract 

Award Criteria 

 

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 

determined to be the Lowest Evaluated Tender. 

 

Notice of Intention to enter into a Contract 

 

46.1 Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity 

shall issue a Notification of Intention to Enter into a Contract / Notification of award to all tenderers 

which shall contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was  unsuccessful, unless the price information in (c) above already reveals the 

reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/or submit a complaint during the standstill period; 

 

 

Stand still Period 

 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period 

shall not apply. 

 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 

Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

 

Debriefing by the Procuring Entity 

 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in 

ITT 46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing 

on specific issues or concerns regarding their tender. The Procuring Entity shall provide the 

debriefing within five days of receipt of the request. 

 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its 

own costs of attending such a debriefing meeting. 

 

Letter of Award 

 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified 

in ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the 

Procuring Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award 

shall request the successful tenderer to furnish the Performance Security within 21days of the date of 

the letter. 

 

Signing of Contract 
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50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon 

the parties meeting their respective statutory requirements, the Procuring Entity shall send the 

successful Tenderer the Contract Agreement. 
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50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, 

date, and return it to the Procuring Entity. 

 

50.3 The written contract shall be entered into within the period specified in the notification of award and 

before expiry of the tender validity period 

 

Appointment of Adjudicator 

 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the 
Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees 

with this proposal, the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the 
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will request 

the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 
23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator. 

 

Performance Security 

 

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the 

successful Tenderer shall furnish the Performance Security and, any other documents required in the 

TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the 

Performance Security and other Forms included in Section X, Contract Forms, or another form 

acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a 

correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in writing 

that a correspondent bank is not required. 

 

52.2  Failure of the successful Tenderer to submit the above-mentioned Performance Security and other 

documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may 

award the Contract to the Tenderer offering the next Best Evaluated Tender. 

 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings 

five million shillings. 

 

Publication of Procurement Contract 

 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded 

contract at its notice boards and websites; and on the Website of the Authority. At the minimum, the 

notice shall contain the following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the 

selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening. 

 

Procurement Related Complaints and Administrative Review 

 

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

54.2 A request for administrative review shall be made in the form provided under contract forms. 
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SECTION II - TENDER DATA SHEET (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to 
Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 A. General 

ITT 1.1 The name of the contract is THE PROPOSED CONSTRUCTION TO 

COMPLETION OF  A 3 STOREY ABLUTION BLOCK AT 

MABATINI PRIMARY SCHOOL IN MATHARE SUB-COUNTY.  

 

  

 

The reference number of the Contract 

Is      DMS/ABN/2025/26-01   

The number and identification of lots (contracts) comprising this 

Tender are None 

ITT 2.3 The Information made available on competing firms is as follows: 

i. Bill of Quantities 

ITT 2.4 The firms that provided consulting services for the contract being tendered 

for are: 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: Five 

B. Contents of Tender Document 

8.1 i Pre-Tender conference shall take place at the following date, 
time and place: N/A 

 

ii A pre-arranged pretender visit of the site of the works shall take 
place at  the following date, time and place: N/A 

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring 

Entity  not later than 3 working days before the Tender Opening Date 

ITT 8.4 The Procuring Entity’s website where Minutes of the pre-Tender meeting 

and the  pre-arranged pretender site visit will be published is N/A 
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ITT 9.1 For Clarification of Tender purposes, for obtaining further information and 

for purchasing tender documents, the Procuring Entity’s address is: 

 
Name of Procuring Entity 
DAIMA PRIMARY SCHOOL 

48096-00100 NAIROBI 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

C. Preparation of Tenders 

ITP 13.1 

 

 

 

(h) 

The Tenderer shall submit the following additional documents in its Tender: 

1. Evidence of Personnel Academic & Professional Qualifications 

2. Evidence of completed projects of similar nature, complexity or 

magnitude 

3. Proof / Evidence of Ownership for all the relevant equipment and 
transport 

4. Audited Financial Reports for the last 3 years 
5. Evidence of Financial Resources (Cash in hand, lines of credit, overdraft 

etc) 
 

ITT 15.1 Alternative Tenders shall not be considered. 

ITT 15.2 Alternative times for completion shall not be permitted. 

ITT 15.4 Alternative technical solutions shall not be permitted. 

ITT 16.5 The prices quoted by the Tenderer shall be: fixed 

ITT 20.1 The Tender validity period shall be 120 days. 

ITT 20.3 (a) (a) The delayed to exceeding 30 number of days. 

 
The Tender price shall be adjusted by the following percentages 

of the tender price: 

 
By 0 % of the local currency portion of the Contract price 

adjusted to reflect local inflation during the period of 
extension, and 

 

By 0 % the foreign currency portion of the Contract price 

adjusted to reflect the international inflation during the 
period of extension. 

ITT 21.1 A Tender Security shall be [insert “shall be” or “shall not be”] required. 

 
A Tender-Securing Declaration shall be [insert “shall be” or “shall not 

be”] required. 

 

If a Tender Security shall be required, the amount and currency of the 

Tender Security shall be kes. 2% of the contract sum.  

 

[If a Tender Security is required, insert the amount and currency of 
the Tender Security. Otherwise insert “Not Applicable”.] [In case of 

lots, please insert the amount and currency of the Tender Security for 
each lot] 

 

Note: Tender Security is required for each lot as per amounts indicated 

against each lot. Tenderers have the option of submitting one Tender 

Security for all lots (for the combined total amount of all lots) for which 

Tenders have been submitted, however, if the amount of Tender Security is 
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less than the total required amount, the Procuring Entity will determine for 

which lot or lots the Tender Security amount shall be applied.] 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

  

ITT 21.2 (d) The other Tender Security shall be   

ITT 21.5 On the Performance Security, other documents required shall be 

Performance Bond - The awarded bidder shall be required to submit the 

Performance bond of 10% of the contract value within 21 days of 

receiving the letter of award. Failure of which shall constitute sufficient 

grounds for the annulment of the award and forfeiture of the Tender 

Security. 

  

  

ITT 22.1 In addition to the original of the Tender, the number of copies is: 1 (ONE) 

ITT 22.3 The written confirmation of authorization to sign on behalf of the 

Tenderer shall consist of: POWER OF ATTORNEY (if not the director 

signing) 

D. Submission and Opening of Tenders 

ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is: 

 

DAIMA PRIMARY SCHOOL 

P.O. BOX 48096-00100, NAIROBI 

 

Tenders shall not submit tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for 

Opening of Tenders provided below: 

 

DAIMAPRIMARY SCHOOL 

P.O. BOX 48096-00100, NAIROBI 

ON 27th August 2026 AT 11:00am  

ITT 27.1 If Tenderers are allowed to submit Tenders electronically, they shall 

follow the  electronic tender submission procedures specified below 

N/A 

ITT 27.6 The number of representatives of the Procuring Entity to sign is ONE. 

E. Evaluation, and Comparison of Tenders 

ITT 32.3 The adjustment shall be based on the average price of the item or component 

as quoted in other substantially responsive Tenders. If the price of the item or 

component cannot be derived from the price of other substantially responsive 

Tenders, the Procuring Entity shall use its best estimate. 
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ITT 35.2 The invitation to tender is extended to the following groups that qualify for 

Reservations 

 

N/A 

 

(These groups are Small and Medium Enterprises, Women Enterprises, Youth 

Enterprises and Enterprises of persons living with disability, as the case may 

be; describe precisely which groups qualify). 



40 

 

 

 

 

 

ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 36.1 At this time, the Procuring Entity does not intend to execute certain 

specific parts of the Works by subcontractors selected in advance. 

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of 

subcontracting permitted is: 20% of the total contract amount. Tenderers 

planning to subcontract more than 10% of total volume of work shall specify, 

in the Form of Tender, the activity (ies) or parts of the Works to be 

subcontracted along with complete details of the subcontractors and their 

qualification and experience.   

ITT 36.3  

The parts of the Works for which the Procuring Entity permits Tenderers to 
propose Specialized Subcontractors are designated as follows: 

 

Electrical Works 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed

 Specialized Subcontractors will be added to the 

qualifications of the Tenderer for the purpose of evaluation. 

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation 

criteria in Section III, Evaluation and Qualification Criteria. 

ITT 51.1 The person named to be appointed as Adjudicator is 

  of (pride tel. 
no. full postal and email addresses) at an hourly fee of Shs.  per 

day. 

ITT 52.2 Other documents required are N/A 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in 

the “Regulations” available from the PPRA Website www.ppra.go.ke or 

email complaints@ppra.go.ke. If a Tenderer wishes to make a 

Procurement-related Complaint, the Tenderer should submit its complaint 

following these procedures, in writing (by the quickest means available, that 

is either by hand delivery or email to: 

 

For the attention: [insert full name of person receiving complaints] 

 

Title/position: [insert title/position] 

 

Procuring Entity: [insert name of Procuring Entity] 

 

Email address: [insert email address] 

 

In summary, a Procurement-related Complaint may challenge any of the 

following: 

 

(i) the terms of the Tender Documents; and 

 

(ii) the Procuring Entity’s decision to award the contract. 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke


41 

 

 

 

SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

Evaluation and contract award Criteria 

 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders 

and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has 

been determined to be substantially responsive to the Tender Documents, and (iii) is determined to 

have the Lowest Evaluated Tender price shall be selected for award of contract. 

 

Preliminary examination for Determination of Responsiveness 

 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility 

criteria and other requirements in the ITT, and that the tender is complete in all aspects in meeting the 

requirements of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with 

unacceptable errors, abnormally low tenders, abnormally high tenders and tenders that are front loaded. 

The Standard Tender Evaluation Report Document for Goods and Works for evaluating Tenders 

provides very clear guide on how to deal with review of these requirements. Tenders that do not pass the 

Preliminary Examination will be considered irresponsive and will not be considered further. 

 

1. PRELIMANARY/MANDATORY – Page Reference to be indicated. 

(1) Attach copy of Certificate of Business Registration/Incorporation; 

(2) Attach copy of VAT Registration Certificate; 

(3) Attach copy of current and valid Tax Compliance Certificate; 

(4) Attach copy of valid and current National Construction Authority (NCA) certificate and license 

(building works), category NCA 7 and above;  

(5) Attach copy of valid and current National Construction Authority (NCA) certificate and license 

(Electrical works), category NCA 8 and above;  

(6) Attach copy of valid and current National Construction Authority (NCA) certificate and license, 

NCA 7 and above in Mechanical Installation works comprising Plumbing and drainage works, 

Ventilation, cold room installation and LPG gas installation. 

(7) Attach copy of CR12 (not more than one calendar year old) and copies of directors IDs. 

(8) Duly filled, signed and stamped, Confidential Business Questionnaire.  

(9) Duly filled, signed and stamped, Form of Tender (Must be in the tenderer’s letter head). 

(10) Tender security of 2% of the contract sum valid for 30 days after expiry of the tender validity 

period.  

(11) Duly filled, signed and stamped Tender Securing Declaration Form. 

(12) Duly filled, signed and stamped SELF DECLARATION THAT THE PERSON/TENDERER IS 

NOT DEBARRED IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET 

DISPOSAL ACT 2015. 

(13) Duly filled, signed and stamped SELF DECLARATION THAT THE PERSON/TENDERER 

WILL NOT ENGAGE IN ANY CORRUPT OR FRAUDULENT PRACTICE. 

(14) Duly filled ,signed and stamped CERTIFICATE OF INDEPENDENT TENDER 

DETERMINATION 

(15)  Duly filled and signed DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

(16) Addendum(s)/Clarification(s) issued must be attached (Where Applicable) 

(17) The Tender MUST be submitted in the required format tape bound and serialized (paginated) on 

each page of the bid submitted 

(18) , Sec.74.1. i. of the PPADA, 2015. 

 

COMMENTS (RESPONSIVE/NON-RESPONSIVE  

Note: 

Where certification is required, the certification will be by a commissioner of oath (whose name, address, and 
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contact details are provided). Certification MUST be dated. Certification MUST be current and within the last 6 

months of this tender. 

 

 

2. TECHNICAL EVALUATION - Page Reference to be indicated. 

Technical Evaluation is carried out only when the tender is determined to be responsive to the preliminary evaluation. The 

bidder MUST demonstrate conformance to all the technical requirements/specifications. The following must be provided 

in the bid document: -  

 

CRITERIA FOR TECHNICAL EVALUATION 

S/NO ITEM DESCRIPTION SCORE 

SCALE 

1.  Must have completed a minimum of two projects of similar nature and 

complexity in the last three years (Attach completion certificates as 

evidence) 

Projects of similar nature, complexity and magnitude ---15 per project 

Projects of value 2/3 of the value of the Project ----- 10 per Project 

Projects of value 1/3 of the value of the Project ----- 5 per Project  

No completed project of similar nature --------------------0 

30 Marks 

2.  Attach qualification and experience of key personnel to be attached to 

the project 

Contract / Project Manager (Degree Holder); 

At least 1 No. Degree holder in relevant technical field  

With over 10 years relevant experience ------------ 7 

With 5 – 9 years relevant experience ---------------- 5  

With under 5 years relevant experience ------------- 2  

Site Agent / Foreman (Degree / Diploma Holder):  

At least 1 No. Degree / Diploma holder in relevant technical field o 

With over 10 years relevant experience ------------- 5  

With 5 – 9 years relevant experience ---------------- 3  

With under 5 years relevant experience ------------- 1  

Site Artisans (Diploma / Certificate / Grade Test Holders):  

At least 3 No artisan (Diploma / Certificate / Grade Test in relevant 

Engineering field) o  

Three Artisans with relevant experience ------------ 3  

Two Artisans with relevant experience -------------- 2  

One Artisan with relevant experience ---------------- 1 

15 Marks 

3.  Proof / Evidence of Ownership/lease for all the relevant equipment and 

transport 

Heavy commercial equipment (4 equipment to be evaluated) ----------8  

Site vehicles: Trucks, tippers, pickups and the like (4 equipment to be 

evaluated) --------------------------- 4  

Other site equipment: concrete mixers, vibrators, pumps and the like (6 

equipment to be evaluated) ---------3  

 

15 Marks 

4.  Evidence of Financial Resources (Cash in hand, lines of credit, overdraft etc.) 

Has financial resources equal or above the cost of the project-- 10  

Has financial resources equal to half the cost of the project ------7  

Has financial resources less than half the cost of the project ------5  

 

10 Marks 

5.  Audited Accounts for the last 3 years. (2023,2024,2025) 10 Marks 

6.  Copies of bank statement covering a period of the last six (6) months. 10 Marks 

7.  Presentation of Tender document. Table of contents, file dividers. 10 Marks 

 TOTAL SCORE (Pass Mark to Financials) 80%/points) 100 Marks 
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 REMARKS; PASS/FAIL  

 

 

 

Note: 

Where certification is required, the certification shall be by a commissioner of oath (whose name, address, and contact 

details are provided, Certification MUST be dated. Certification MUST be current and within the last 6 months of this 

tender). 

 

 

 

3. FINANCIAL EVALUATION - Page Reference to be indicated. 

The Tenderer MUST demonstrate that they have sufficient funding to implement the project. The Tenderer shall, 

therefore, demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, and 

other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow 

requirements. 

 

Financial evaluation shall involve checking the completeness of financial bids. These are mandatory requirements and, not 

providing shall lead to disqualification of bid.  

 

CRITERIA FOR FINANCIAL EVALUATION 

S/NO FINANCIAL CONSIDERATION YES NO 

1.  Checking for arithmetic errors. The contract price read out during 

tender opening shall be final and not subject to any change or correction 

(Sec. 82 of PPADA). Bidders must therefore ensure that there are no 

arithmetic errors on the prices and any error noted shall result to 

disqualification. 

  

2.  Comparison of prices of compliant evaluated bidders. The Lowest evaluated 

and compliant bidder to be determined. 

  

 

 

A. Determination of errors 

The evaluation committee will be guided by the following provisions in error determination: 

(i) Section 82 of the PPADA, 2015 requires that the tender sum as submitted and read out during the tender 

opening shall be absolute and final and shall not be the subject of correction, adjustment or amendment in any way by 

any person or entity. 

(ii) Section 74 (2) of the PPADR, 2020 states that subject to section 79(2) (b) of the Act, any errors in the 

submitted tender arising from a miscalculation of unit price, quantity, subtotal and total bid price shall be considered 

as a major deviation that affects the substance of the tender and shall lead to disqualification of the tender as 

nonresponsive. Further, the committee will be guided as per the tender document under Instructions to Tender; clause 

33.0 as follows: 

33.0 Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 

the subject of correction, adjustment or amendment in any way by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 

basis: - 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and total bid 

price shall be considered as a major deviation that affects the substance of the tender and shall lead to disqualification 

of the tender as non-responsive. and; 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

B) Comparison of Rates for the bidder. The evaluation committee will compare the tenderers quoted rates with the 

prevailing market rates. Any tender which in the opinion of the procuring entity is seriously front-loaded shall be 

disqualified. 
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C) Consistency of the Rates. The evaluation committee will compare the consistency of rates for similar items and 

note all inconsistencies of the rates for similar items. 

 

 

2. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (c) 

the following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

………………………………………………………………… 

 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 

13.4, will be evaluated as follows .......................................... iii) Other Criteria; if permitted 

under 

ITT 35.2(d): 

………………………………………………………………………………………………… 

 

Multiple Contracts 

 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots 

and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of 

the two Options listed below for award of Contracts. 

 

OPTION 1 

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 

tenderer meets the Eligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. 

The tenderer will be awarded the combination of Lots for which the tenderer qualifies and the 

others will be considered for award to second lowest the tenderers. 

 

OPTION 2 

 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 

the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 

Tenderers in the combinations provided the tenderer meets the aggregate Eligibility and Qualification 

Criteria for all the won Lots. 

 

Alternative Tenders (ITT 13.1) 

 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works 

Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 

conforming to the basic technical requirements shall be considered by the Procuring Entity. 

 

Margin of Preference is not applicable 

 

Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest 

evaluated tenderer, subject to confirmation of pre-qualification data, if so required. 

b) In case the tender was not subject to post-qualification, the tender that has been determined to be 

the lowest evaluated tenderer shall be considered for contract award, subject to meeting each of 

the following conditions. 
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i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 

contractual advance p a y m e n t) sufficient to meet t h e construction c a s h fl o w o f K e 

n y a Shillings 

. 
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ii) Minimum average annual construction turnover of Kenya Shillings [insert 

amount], equivalent calculated as total certified payments received for contracts in progress 

and/or completed within the last [insert of year] years. 

iii) At least (insert number) of contract(s) of a similar nature executed within Kenya, 

or the East African Community or abroad, that have been satisfactorily and substantially 

completed as a prime contractor, or joint venture member or sub-contractor each of 

minimum value Kenya shillings  equivalent. 
iv) Contractor's Representative and Key Personnel, which are specified as    

 

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 

specifically listed as [specify requirements for each lot as applicable] vi) Other conditions 

depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that 

Non-performance of a contract did not occur because of the default of the Tenderer, or 

the member of a JV in the last (specify years). The required information shall be 

furnished in the appropriate form. 

b) Pending Litigation 

Financial position and prospective long-term profitability of the Single Tenderer, and 

in the case the Tenderer is a JV, of each member of the JV, shall remain sound 

according to criteria established with respect to Financial Capability under Paragraph 

(i) above if all pending litigation will be resolved against the Tenderer. Tenderer shall 

provide information on pending litigations in the appropriate form. 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the 

Tenderer, in the last (specify years). All parties to the contract shall furnish the 

information in the appropriate form about any litigation or arbitration resulting from 

contracts completed or ongoing under its execution over the years specified. A 

consistent history of awards against the Tenderer or any member of a JV may result 

in rejection of the tender. 
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SECTION IV – TENDERING FORMS 

QUALIFICATION FORM SUMMARY 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met  

or Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, 

with 

attachments 

 

2 Tax Obligations

 for Kenyan 

Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by the Kenya 

Revenue Authority in accordance with ITT 3.14. 

Form of Tender  

3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 

described in ITT 3.8 

Form of Tender  

5 State-owned Enterprise Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, 

with 

attachments 

 

6 Goods, equipment, 

and services to be 

supplied 

under the contract 

To have their origin in any country that is not 

determined ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, 

with attachments 

 

7 History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a result 

of 

contractor default since 1st January […….]. 

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal 

Securing Declaration by 

the 

Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 

19.9 

Form of Tender  
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9 Pending Litigation Tender’s financial position and prospective long-

term profitability still sound according to criteria 

established in 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer. 

Form CON – 2  
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10 Litigation History No consistent history of court/arbitral award 

decisions 

against the Tenderer since 1st January [insert year] 

Form CON – 2  

 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met 

or Not Met) 

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has 

access to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means 

(independent of any contractual advance payment) 

sufficient to meet the construction cash flow 

requirements estimated as Kenya Shillings [insert 

amount] equivalent for the subject contract(s) net of 

the Tenderer’s other commitments. 

 
(ii) The Tenderers shall also demonstrate, to the 

satisfaction of the Procuring Entity, that it has 
adequate sources of finance to meet the cash flow 

requirements on works currently in progress and for 
future contract commitments. 

 

(iii) The audited balance sheets or, if not required 

by the laws of the Tenderer’s country, other financial 

statements acceptable to the Procuring Entity, for the 

last [insert number of years] years shall be submitted 

and must demonstrate the current soundness of the 

Tenderer’s financial position and indicate its 

prospective long-term 

profitability. 

Form FIN – 3.1, 

with attachments 
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12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of 

Kenya Shillings [insert amount], equivalent 

calculated as total certified payments received for 

contracts in progress and/or completed within the last 

[insert of year] years, divided by 

[insert number of years] years 

Form FIN – 3.2  
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13 General 

Construction 

Experience 

Experience under construction contracts in the role of 

prime contractor, JV member, sub-contractor, or 

management contractor for at least the last [insert 

number of years] years, 

starting 1st January [insert year]. 

Form EXP – 4.1  

 Specific Construction 

& Contract 

Management 

Experience 

A minimum number of [state the number] similar 
contracts specified below that have been satisfactorily 

and substantially completed as a prime contractor, 
joint venture member, management contractor or sub-

contractor between 1st January [insert year] and tender 
submission deadline i.e. 

…. (number) contracts, each of minimum value Kenya 

Form EXP 4.2(a)  
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1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 
For Procuring Entity’s 
Use (Qualification met 
or Not Met) 

  shillings…………... 
[In case the Works are to be tender as individual 

contracts under multiple contract procedure, the 
minimum number of contracts required for purposes 

of evaluating qualification shall be selected from the 
options mentioned in ITT 35.4] 

 

The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, 
specify the minimum key requirements in terms of 

physical size, complexity, construction method, 
technology and/or other characteristics including 

part of the requirements that may be met by 

specialized subcontractors, if permitted in 
accordance with ITT 34.3] 
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QUALIFICATION FORMS 

 

FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate 

Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the 

Tenderer. 

 

 

Item of equipment 

Equipment 

information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

 

Omit the following information for equipment owned by the Tenderer. 

 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

  

  



54 

 

 

 

 

 

 

FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key 

Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 

below for each candidate. 

 

Contractor' Representative and Key Personnel 

 

1. Title of position: Contractor’s Representative 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be 

engaged] 

Time commitment: 

for this position: 

[insert the number of days/week/months/ that has been scheduled 

for this position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt chart] 

2. Title of position: [ ] 

Name of candidate: 

Duration of 
appointmen

t: 

[insert the whole period (start and end dates) for which this position will 

be 

engaged] 

Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 
schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt 

chart] 

3. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be 

engaged] 

Time commitment: 

for this position: 
[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 
schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt 

chart] 

4. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be 

engaged] 

Time commitment:  

for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 

schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt 

chart] 
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5. Title of position: [insert title] 

Name of candidate 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will 

be 

engaged] 

Time commitment: 
for this position: 

[insert the number of days/week/months/ that has been scheduled for this 

position] 

Expected time 
schedule for this 

position: 

[insert the expected time schedule for this position (e.g. attach high level 

Gantt 

chart] 
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1. FORM PER-2: 

 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

 

 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 

informati

on 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details  

Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project. 

 

Project Role 
Duration of 

involvement 
Relevant experience 

[main 

projec

t 

details

] 

[role and 

responsibilities on the 

project] 

 

[time in role] 
[describe the experience relevant to 

this position] 

    

    

    

Name of Tenderer 
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Declaration 

 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify 

that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes 

myself, my qualifications and my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for 

this position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form 
may: a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

 

Name of Contractor's Representative or Key Personnel: [insert name] 

 

Signature:     

 

Date: (day month year): Countersignature 

 

of authorized representative of the Tenderer: 

 

Signature: Date: (day month 

 

year):     
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TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information 

Sheets included hereunder. 

 

FORM ELI -1.1 

Tenderer Information Form 

Date:    

 

ITT No. and title:    

 

Tenderer's name 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: [indicate 

country of Constitution] 

Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 

Name:   

Address:   

Telephone/Fax numbers:                                              

E-mail address:    

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or 
association), and/or documents of registration of the legal entity named above, in 

accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 

3.5  In case of state-owned enterprise or institution, in accordance with ITT 3.8, 

documents establishing: 

• Legal and financial autonomy 

• Operation under commercial law 

• Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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FORM ELI -1.2 

Tenderer's JV Information Form (to be completed for each member of Tenderer’s JV) 

Date:    

 

ITT No. and title:    

 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative 

information Name:   

Address:   

Telephone/Fax numbers:                                         

E-mail address:     

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
registration documents of the legal entity named above, in accordance with ITT 3.6. 

 In the case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the supervision of 
the Procuring Entity, in accordance with ITT 3.8. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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FORM CON – 2 

 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer’s Name:     

Date:    

JV Member’s Name   

ITT No. and title:    

 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January [insert year] specified in Section III, 

Evaluation and Qualification Criteria, requirement 2.1 

Year Non- 

performed 

portion of 

contract 

Contract Identification Total Contract 

Amount 

(current value, 

currency, 

exchange rate 

and Kenya 

Shilling 

equivalent) 

[inser

t year] 

[insert amount 

and 

percentage] 

Contract Identification: [indicate complete contract 
name/ number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, 

SubFactor 2.3. 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 2.3 as indicated below. 
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Year 

of 

disput

e 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange 
rate) 

  Contract Identification:    

Name of Procuring Entity:     

Address of Procuring Entity:     

Matter in dispute:    

Party who initiated the dispute:            

Status of dispute:    

 

  Contract Identification: 

Name of Procuring 

Entity: Address of 

Procuring Entity: Matter 

in dispute: 

Party who initiated the dispute: 

Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub- Factor 2.4. 

 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-

Factor 

2.4 as indicated below. 

Year of Outcome as Contract Identification Total Contract 

award percentage of 

Net Worth 

 Amount 

(currency), Kenya 

Shilling 

Equivalent 

(exchange rate) 

[inser

t year] 

[insert percentage] Contract Identification: [indicate 
complete contract name, number, and 
any other identification] 

Name of Procuring Entity: [insert full 

name] Address of Procuring Entity: 

[insert street/city/country] 

Matter in dispute: [indicate main 
issues in dispute] 

Party who initiated the dispute: 

[indicate “Procuring Entity” or 

“Contractor”] Reason(s) for Litigation 

and award decision 

[indicate main reason(s)] 

[insert amount] 
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FORM FIN – 3.1: 

 

Financial Situation and Performance 

 

Tenderer’s Name:     

Date:   

JV Member’s Name    

ITT No. and title:     

4.4.1. Financial Data 

 

Type of Financial 

information in  

(currency) 

Historic information for previous years, 

(amount in currency, currency, exchange rate*, 

USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Type of Financial 

information in  

(currency) 

Historic information for previous years, 

(amount in currency, currency, exchange rate*, 

USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Cash Flow Information 

Cash Flow from 

Operating Activities 
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*Refer to ITT 15 for the exchange rate 

 

 

4.4.2 Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
  

2 
  

3 
  

 

4.4.3 Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section 

III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such 

as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 Attached are copies of financial statements1 for the years required above; and complying 

with the requirements 
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FORM FIN – 3.2: 

 

Average Annual Construction Turnover 

 

Tenderer’s Name:     

Date:    

JV Member’s Name   

ITT No. and title:    

 

 Annual turnover data (construction only) 

Year Amount 

Currency 

Exchange rate Kenya Shilling 

equivalent 

[indicate 

year] 

[insert amount and indicate 

currency] 

  

    

    

    

    

Average 

Annual 

Constructio

n 

Turnover * 

   

 

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 

FORM FIN – 3.3: 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 

financial means, net of current commitments, available to meet the total construction cash flow demands of the 

subject contract or contracts as specified in Section III, Evaluation and Qualification Criteria 

 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
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FORM FIN – 3.4: 

 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on all contracts 

that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 

approaching completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

 Current Contract Commitments  

 Name of  Value of Outstanding 
Work 

Estimated Average 
Monthly 

 

Contract Procuring Entity’s [Current Kenya Shilling Completion Invoicing Over Last 

 Contact Address, 

Tel, 

/month Equivalent] Date Six Months 
[Kenya 
Shilling 

 

    /month)]  
1      

2      

3      

4      

5      
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FORM EXP – 4.1 

 

General Construction Experience 

 

Tenderer’s Name:     

Date:    

JV Member’s Name    

ITT No. and title:     

 

Page of pages 

 

Starting Year Ending 

Year 

Contract Identification Role of Tenderer 

  Contract name:    

Brief Description of the Works performed 

by the Tenderer:   

Amount of contract:    

Name of Procuring Entity:     

Address:    

 

  Contract name:      

Brief Description of the Works performed by 

the Tenderer:     

Amount of contract:     

Name of Procuring Entity:       

Address:    

 

  Contract name:      

Brief Description of the Works performed by 

the Tenderer:     

Amount of contract:     

Name of Procuring Entity:       

Address:    
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4.2(a)Specific Construction and Contract Management Experience 

 

Tenderer’s Name:     

Date:    

JV Member’s Name   

ITT No. and title:    

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contractor 

 

Member 

in JV 

 

Management Contractor 

 

Sub- 

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-

contractor, specify participation 

in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number E-mail: 

 

 

FORM EXP - 4.2 (a) (cont.) 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in 

accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works 

items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key 

activities 

 

6. Other Characteristics  
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4.2(b) Construction Experience in Key Activities 

 

Tenderer's Name:     

Date:    

Tenderer's JV Member Name:    

Sub-contractor's Name1 (as per ITT 34):     

ITT No. and title:    

 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section 

III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

 

1. Key Activity No One: _ 

 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime 

Contracto

r 

 

Member 

in JV 

 

Manageme

nt 

Contractor 

 

Sub- 

contracto

r 

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed 

under the contract per year or part of 
the year 

Total quantity 

in the contract 

(i) 

Percentage 

participation (ii) 

Actual 

Quantity 

Performe

d 

(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 

Telephone/fax number 

E- mail: 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of 
Section 

III: 
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OTHER FORMS 

 

FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 

showing the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 

DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this Form of 

Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

 

Date of this Tender submission ..................................................................... [insert date (as day, month and year) 

Of Tender submission] 

Request for Tender No. .......................................................... [insert identification] 

 

Name and description of Tender ........... [Insert as per ITT) 

 

Alternative No.: [insert identification No if this is a Tender for an alternative] 

 

To: [insert complete name of Procuring Entity] Dear Sirs, 

 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for 

the execution of the above-named Works, we, the undersigned offer to construct and complete the 

Works and remedy 

any defects therein for the sum of Kenya Shillings [[Amount in figures] 
 Kenya Shillings 

[amount in words] . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and 

currency] [figures] [words]  . 

The percentage or amount quoted above does not include provisional sums, and only allows not more 

than two foreign currencies. 

 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 

the receipt of the Project Manager's notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Special Conditions of Contract. 

 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon us and may be 

accepted at any time before that date. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written 
acceptance thereof, shall constitute a binding Contract between us. We further understand that you are 

not bound to accept the lowest or any tender you may receive. 

 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including 

Addenda issued in accordance with ITT 28; 
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ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance 

with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the 

Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in 

the Procuring Entity's Country in accordance with ITT 19.8; iv) Conformity: We offer to execute 

in conformity with the tendering 

documents and in accordance with the implementation and completion specified in the construction 

schedule, the following Works: [insert a brief description of the Works]; 

 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: 
[Insert one of the options below as appropriate] 

 

vi) Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and 

figures, indicating the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the 

various amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 

figures, indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] ix) The exact method of 

calculations to determine the net price after application of discounts is shown below: [Specify in 

detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 

amended, if applicable) from the date fixed for the Tender submission deadline specified in TDS 

22.1 (as amended, if applicable), and it shall remain binding upon us and may be accepted at any 

time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and 

we are not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, 

and meet the requirements of ITT 3.4, other than alternative Tenders submitted in accordance 

with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project 

Manager, manufacturers, or service providers for any part of the contract, are not subject to, and 

not controlled by any entity or individual that is subject to, a temporary suspension or a debarment 

imposed by the Public Procurement Regulatory Authority or any other entity of the Government 

of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We 

are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution 

but meet the requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, 

or fees with respect to the tender process or execution of the Contract: [insert complete name of 

each Recipient, its full address, the reason for which each commission or gratuity was paid and 

the amount and currency of each such commission or gratuity]. 
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Name of Recipient Address Reason Amount 

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 
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xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Letter of Acceptance, shall constitute a binding contract between us, until a 

formal contract is prepared and executed; 

 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost 

Tender, the Most Advantageous Tender or any other Tender that you may receive; 

 

xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting 

for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and 

made with the intention of accepting the contract if awarded. To this effect we have signed the 

“Certificate of Independent Tender Determination” attached below. 

 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal, copy available from (specify website) during the procurement process and the 

execution of any resulting contract. 

 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any 

conflict to interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender 
without colluding with other tenderers. 

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal 

 
Further, we confirm that we have read and understood the full content and scope of fraud and 

corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert 

complete name of person duly authorized to sign the Tender] 

 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity 

are shown above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed       day of , 
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TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

 
Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a 
JV. 
Tenderer is further reminded that it is an offence to give false information on this Form. 
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(a) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of 

the Tenderer. 

1. Country 
2. City 
3. Location 

4. Building 

5. Floor 

6. Postal Address 

7. Name and email of contact person. 

6 Current Trade License Registration Number 

and 

Expiring date 

 

7 Name, country and full address (postal 

and physical addresses, email, and 

telephone 

number) of Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer 

handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical addresses, 

email, and telephone number) of 

state which stock exchange 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



75 

 

 

 

General and Specific Details 

 

b) Sole Proprietor, provide the following details. 

 

Name in full Age Nationality 

  Country of Origin Citizenshi
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c) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

d) Registered Company, provide the following details. 

 

i) Private or public Company   

 

ii) State the nominal and issued capital of the 

Company 

 

Nominal Kenya Shillings (Equivalent)................................................................................. 

 

Issued Kenya Shillings (Equivalent)..................................................................................... 

 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in ........................... (Name of Procuring Entity) who has/have an 

 

interest or relationship in this firm? Yes/No……………………… 

 

If yes, provide details as follows. 

 

 Names of Person Designation in the Procuring 

Entity 

Interest or Relationship with 

Tenderer 

1    

2    

3    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



77 

 

 

ii) Conflict of interest disclosure 

 Type of Conflict Disclosure 
YES OR 
NO 

If YES provide details of 

the 
relationship with 
Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by 

or 

is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 

subsidy 

from another tenderer. 

  

3 Tenderer has the same legal representative as another 

tenderer 
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4 Tender has a relationship with another tenderer, 

directly or through common third parties, that puts it 

in a position to influence the tender of another 

tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering 

  

 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of 

the 

relationship with 

Tenderer 

 process.   

5 Any of the Tenderer’s affiliates participated as a 

consultant in the preparation of the design or technical 

specifications of the 

works that are the subject of the tender. 

  

6 Tenderer would be providing goods, works, non-

consulting services or consulting services during 

implementation of the 

contract specified in this Tender Document. 

  

7 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity who 

are directly or indirectly involved in the preparation of 

the Tender document or specifications of the Contract, 

and/or the Tender 

evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity who 

would be involved in the implementation or 

supervision of the such 

Contract. 

  

9 Has the conflict stemming from such relationship 

stated in item 7 and 8 above been resolved in a 

manner acceptable to the Procuring Entity throughout 

the tendering process and 

execution of the Contract. 

  

 

 

 

f) Certification 

 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date 

of submission. 

 

Full Name Title or 

 

Designation  
 

 

(Signature) 
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

 

I, the undersigned, in submitting the accompanying Letter of Tender to the    

[Name of Procuring Entity] for :_ 

 
   [Name and number of tender] in response to the request for tenders made by: 

  [Name of Tenderer] do hereby make the following statements that I certify to be 

true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

 

1. I have read and I understand the contents of this Certificate; 

 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to 

submit the Tender on behalf of the Tenderer; 

 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall 

include any individual or organization, other than the Tenderer, whether or not affiliated with the 

Tenderer, who: a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

 

5. The Tenderer discloses that [check one of the following, as applicable: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or arrangements with 

one or more competitors regarding this request for tenders, and the Tenderer discloses, in the 

attached document(s), complete details thereof, including the names of the competitors and the 

nature of, and reasons for, such consultations, communications, agreements or arrangements; 

 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for Tenders; 

except as specifically disclosed pursuant to paragraph (5)(b) above; 

 

7. In addition, there has been no consultation, communication, agreement or arrangement with any 

competitor regarding the quality, quantity, specifications or delivery particulars of the works or services 

to which this request for tenders relates, except as specifically authorized by the procuring authority or 

as specifically disclosed pursuant to paragraph (5)(b) above; 

 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly 

or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the 

awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically 

disclosed pursuant to paragraph (5)(b) above. 

 

Name Title Date      

 

[Name, title and signature of authorized agent of Tenderer and Date]. 
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SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSAL ACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. 

being a resident of ..................................................................... in the Republic of 

……………………………. do hereby make a statement as follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Director of ………....………………………………. 

(insert name of the Company) who is a Bidder in respect of Tender No. 

……………………………………………………………………………………… 

………….. for 

……………………………………………………………………………………… 

……………………………………………………………………………………… 

………………………………………………(insert tender title/description) for 

…………………………………………………………………………… (insert name of the 

Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information 

and belief. 

 

…………………………………. ………………………………. ……………………… 

 (Title) (Signature) (Date) 

 

Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE 

IN ANY CORRUPT OR FRAUDULENT PRACTICE 

 

I, ……………………………………. of P. O. Box ……........................…………………. 

being a resident of …………………………………. in the Republic of .................................................. do 

hereby make a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

……….......................………………………………(insert name of the Company) who is a Bidder in 
respect of Tender No ............................................................................................................... for 

………………………………………………………………………………………… 

………………………………………………………. (insert tender title/description) 

for ............................................................................................ (insert name of the Procuring 

entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt 

or fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of 

……………………... (insert name of the Procuring entity) which is the procuring entity. 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement 

to any member of the Board, Management, Staff and/or employees and/or agents of (name of the 

procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other 

bidders participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge information and belief. 

 

………………………………… …………………….....……… 

................……………………… 

(Title) (Signature) (Date) 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I ………………......................................…………………. (person) on behalf of (Name of the Business/ 

Company/Firm) ……………………………………………………. declare that I have read and fully 

understood the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities under the 

Code. 

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal. Name of Authorized 

signatory…………………......................................................... 

Sign……………..................... 

 

Position…………………………………………...................................................………....... 

. 

 

Office address……………………… Telephone…………….................. 

E-mail…………………………………………............................................................ 

 

Name of the Firm/Company……………………………................................................... 

Date………………………………………………………..............................................…. 

 

(Company Seal/ Rubber Stamp where applicable) 

 

 

Witness 

 

Name ………………………………………………………....... Sign................................................... 

 

Date…………………………………………………… 
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APPENDIX 1- FRAUD AND CORRUPTION 

 

(Appendix 1 shall not be modified) 

 

Purpose 

 

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 

procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 

Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect 

to Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

 

Requirements 

 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 

providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 

in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 

procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 

and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

 
Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 

followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 

the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: - 

 

 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, 

collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal 

proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section 
commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal 

remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the 

procuring entity who has a conflict of interest with respect to a procurement: - a) shall not take 

part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating 

to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of 

the group of bidders to whom the contract was awarded, but the subcontractor appointed 

shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything 

prohibited under that subsection, but for that subsection, would have been within his or her duties 

shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection 

(5)(a) and the contract is awarded to the person or his relative or to another person in whom one 

of them had a 
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direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the 

public entity shall be made good by the awarding officer. Etc. 

 

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to 

avoid an obligation; 

 
iii) “collusive practice” is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party; v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other 

appropriate authority appointed by Government of Kenya into allegations of a corrupt, 

fraudulent, coercive, or collusive practice; and/or threatening, harassing, or intimidating 

any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 

authority's inspection and audit rights provided for under paragraph 2.3 e. below. 

 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows: 

 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or 

disposal process or the exercise of a contract to the detriment of the procuring entity or the 

tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after 

tender submission designed to establish tender prices at artificial non-competitive levels and to 

deprive the procuring entity of the benefits of free and open competition. 

 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-

contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the 

contract in question; 

 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to 

appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable 

under the Acts and Regulations; 

 
e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring 

(i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-

contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit the PPRA 

or any other appropriate authority appointed by Government of Kenya to inspect2 all accounts, 

records and other documents relating to the procurement process, selection and/or contract 

execution, and to have them audited by auditors appointed by the PPRA or any other appropriate 

authority appointed by Government of Kenya; and 
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f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement 

document declaring that they and all parties involved in the procurement process and contract 

execution have not engaged/will not engage in any corrupt or fraudulent practices. 
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FORM OF TENDER SECURITY - DEMAND BANK GUARANTEE 

Beneficiary: Request for Tenders No: 

Date:     

TENDER GUARANTEE No.:    

Guarantor:      

 

1. We have been informed that  (hereinafter 

called "the Applicant") has submitted 

or will submit to the Beneficiary its Tender (hereinafter called "the Tender") for the execution of

 2. 

under Request for Tenders No. (“the ITT”). 

 

3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported 

by a Tender guarantee. 

 

4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 

complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate 
signed document accompanying or identifying the demand, stating that either the Applicant: 

 

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender 

(“the Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period 

or any extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or 

(ii) has failed to furnish the Performance. 

 

5. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is 

not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification 

to the Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end of the 

Tender Validity Period. 

 

6. Consequently, any demand for payment under this guarantee must be received by us at the office 

indicated above on or before that date. 

 

 

 

 

 

 

[signature(s)] 
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FORM OF TENDER SECURITY (TENDER BOND) 

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.] 

 

BOND NO.     

 

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal 

title, and address of surety], authorized to transact business in [name of country of Procuring 

Entity], as Surety (hereinafter called “the Surety”), are held and firmly bound unto [name of 

Procuring Entity] as Obliged 
(hereinafter called “the Procuring Entity”) in the sum of [amount of Bond] [amount in words], for the 
payment 
of which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our 

successors and assigns, jointly and severally, firmly by these presents. 

 

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity 

dated the day of, 20, for the supply of [name of Contract] (hereinafter called the “Tender”). 

 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter 

of Tender (“the Tender Validity Period”), or any extension thereto provided by the Principal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender 

Validity Period or any extension thereto provided by the Principal; (i) failed to execute the 

Contract agreement; or 

(ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers 

(“ITT”) of the Procuring Entity's Tendering document. 

 

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon 

receipt of the Procuring Entity's first written demand, without the Procuring Entity having to 

substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand 

arises from the occurrence of any of the above events, specifying which event(s) has occurred. 

 

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and including the 

date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter 

of Tender or any extension thereto provided by the Principal. 

 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed 

in their respective names this day of 20 . 

 

Principal: Corporate Surety Seal (where appropriate) 

 

: 

 

 

 

(Signature) (Signature) 

(Printed name and title) (Printed name and title) 
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TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: ......................................... [insert date (as day, month and year) of Tender Submission] 

Tender No .................................................. [insert number of tendering process] 

To: ...................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender- Securing 

Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract 

with the Purchaser for the period of time of [insert number of months or years] starting on [insert date], 

if we are in breach of our obligation(s) under the bid conditions, because we – (a) have withdrawn our 

tender during the period of tender validity specified by us in the Tendering Data Sheet; or (b) having 

been notified of the acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or 

refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in 

accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the 
name of the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at 

the time of bidding, the Tender Securing Declaration shall be in the names of all future partners as named 

in the letter of intent. 

 

Signed……………… 

Capacity / title (director or partner or sole proprietor, etc.)……….………….........…….  

 

Name: Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

Dated on …………………. day of …………….……. [Insert date of signing]  

Seal or          stamp 
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APPENDIX TO TENDER 

Schedule of Currency requirements 

 

Summary of currencies of the Tender for [insert name of Section of the Works] 

 

Name of currency Amounts payable 

Local currency:  

Foreign currency #1:  

Foreign currency #2:  

Foreign currency #3:  

Provisional sums expressed in local currency [To be entered by the Procuring Entity] 
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PART II - WORK REQUIREMENTS 
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SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a 

separate booklet. 

 

SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

 

1. Specifications must be drafted to present a clear and precise statement of the required standards of 

materials, and workmanship for tenderers to respond realistically and competitively to the requirements 

of the Procuring Entity and ensure responsiveness of tenders. The Specifications should require that all 

materials, plant, and other supplies to be permanently incorporated in the Works be new, unused, of the 

most recent or current models, and incorporating all recent improvements in design and materials unless 

provided otherwise in the Contract. Where the Contractor is responsible for the design of any part of the 

permanent Works, the extent of his obligations must be stated. 

 

2. Specifications from previous similar projects are useful and may not be necessary to re-write 

specifications for every Works Contract. 

 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban housing, irrigation and water supply. The General 

Specifications should cover all classes of workmanship, materials and equipment commonly involved 

in constructions, although not necessarily to be used in a particular works contract. Deletions or 

addenda should then adapt the General Specifications to the particular Works. 

 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of 

standards for materials, plant and workmanship, existing Kenya Standards should be used as much as 

possible, otherwise recognized international standards may also be used. 

 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to 

be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) 

alternatives are possible to the technical solutions indicated in tender documents for certain elements 

of the Works, taking into consideration the comparative specialized advantage of potential tenderers. 

 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate 

reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating 

that the alternative solutions shall be at least structurally and functionally equivalent to the basic design 

parameters and Specifications. 

 

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by 

the Procuring Entity, including drawings, design calculations, technical specifications, breakdown of 

prices, proposed construction methodology, and other relevant details. Technical alternatives permitted 

in this manner shall be considered by the Procuring Entity each on its own merits and independently of 

whether the tenderer has priced the item as described in the Procuring Entity's design included with the 

tender documents.
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Objective 

SECTION VII- BILLS OF QUANTITIES 

The objectives of the Bill of Quantities are: 

a) to provide sufficient information on the quantities of Works to be performed to enable 

tenders to be prepared efficiently and accurately; and 

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 

periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail 

to distinguish between the different classes of Works, or between Works of the same nature carried out 

in different locations or in other circumstances which may give rise to different considerations of cost. 

Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple 

and brief as possible. 

 

Day work Schedule 

 

A Day work Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism 

of rates quoted by the Tenderers, the Day work Schedule should normally comprise the following: 

c) A list of the various classes of labor, materials, and Constructional Plant for which basic day 

work rates or prices are to be inserted by the Tenderer, together with a statement of the conditions 

under which the Contractor shall be paid for work executed on a day work basis. 

d) Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as 

Tender. The rate to be entered by the Tenderer against each basic day work item should include 

the Contractor's profit, overheads, supervision, and other charges. 

 

Provisional Sums 

 

A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible 

price increases should be provided as a provisional sum in the Summary priced Bill of Quantities. The 

inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request 

periodic supplementary approvals as the future need arises. Where such provisional sums or 

contingency allowances are used, the Special Conditions of Contract should state the manner in which 

they shall be used, and under whose authority (usually the Project Manager's). 

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional 

sum with an appropriate brief description. A separate procurement procedure is normally carried out 

by the Procuring Entity to select such specialized contractors. To provide an element of competition 

among the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the 

successful Tenderer as prime Contractor for the use and convenience of the specialist contractors, each 

related provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to 

quote a sum for such amenities, facilities, attendance, etc. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity 

or the person drafting the tendering document. They should not be included in the final tendering 

document. 
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The Bills of Quantities 

 

The Bills of Quantities should be divided generally into the following sections: 

e) Preambles 

f) Preliminary items 

g) Work Items 

c) Day work Schedule; and 

d) Provisional items 

e) Summary. 

 

 

 

 

 

2. The Summary to the Bills of Quantities will take this form or some other form but including these items. 

 

 

 

SUMMARY ITEMS Page Amount 

1: Preliminary Items   

2: Proposed builder's work   

3: Mechanical works   

4: Electrical works   

5: Provisional & prime sums   

 

SUB TOTAL 

  

  

VAT  16% (INCLUSIVE IN RATES) 

 

6: ALLOW FOR PPCBL (0.03%) 

  

TOTAL TENDER PRICE Carried forward to Form of 

Tender 

  



94 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

PART III - CONDITIONS OF CONTRACT AND     CONTRACT 

FORMS 
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SECTION VIII - GENERAL CONDITIONS OF 

CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract 

(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and 

obligations of both parties. 

 

These General Conditions of Contract have been developed on the basis of considerable international 

experience in the drafting and management of contracts, bearing in mind a trend in the construction industry 

towards simpler, more straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

 

General Conditions of Contract 

A. General Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, 

testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price 

for each activity, which is used for valuations and for assessing the effects of Variations and 

Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to 

resolve disputes in the first instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project 

Manager, in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 

below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring 

Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Procuring Entity. 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the Contractor's 

employees and Equipment, in addition to payments for associated Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of 

defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and 

calculated from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and 

modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 

Contract, include calculations and other information provided or approved by the Project 
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Manager for the execution of the Contract. 

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as 

specified in the SCC, who is also the Procuring Entity. 
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r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

 

s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and 

resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date is specified in the SCC. The Intended 

Completion Date may be revised only by the Project Manager by issuing an extension of time or 

an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed 

by the Procuring Entity and notified to the Contractor, to act in replacement of the Project 

Manager) who is responsible for supervising the execution of the Works and administering the 

Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

 

a) Site Investigation Reports are those that were included in the bidding document and are 

factual and interpretative reports about the surface and subsurface conditions at the Site. 

b) Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Project Manager. 

c) The Start Date is given in the SCC. It is the latest date when the Contractor shall 

commence execution of the Works. It does not necessarily coincide with any of the 

Site Possession Dates. 

d) A Subcontractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the work in the Contract, which includes work on the Site. 

e) Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

f) A Variation is an instruction given by the Project Manager which varies the Works. 

g) The Works are what the Contract requires the Contractor to construct, install, and turn 

over to the Procuring Entity, as defined in the SCC. 



 

 

Interpretation 

 

1.2 In interpreting these GCC, words indicating one gender include all genders. Words indicating the 

singular also include the plural and words indicating the plural also include the singular. Headings 

have no significance. Words have their normal meaning under the language of the Contract unless 

specifically defined. The Project Manager shall provide instructions clarifying queries about these 

GCC. 

 

1.3 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion 

Date, and the Intended Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion Date for the whole of the Works). 

 

1.4 The documents forming the Contract shall be interpreted in the following order of 

priority: a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) General Conditions of Contract, including Appendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities6, and 

i) any other document listed in the SCC as forming part of the Contract. 

 

 

 

 

 

Language and Law 

1.5 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya. 

1.6 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services 

prohibitions in the Procuring Entity's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with that country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under 

Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that 

country or any payments to any country, person, or entity in that country. 

 

 

Project Manager's Decisions 

 

1.7 Except where otherwise specifically stated, the Project Manager shall decide contractual matters 

between the Procuring Entity and the Contractor in the role representing the Procuring Entity. 

 

Delegation 

1.8 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 

responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may 
revoke any delegation after notifying the Contractor. 

 

Communications 

1.9 Communications between parties that are referred to in the Conditions shall be effective only when 

in writing. A notice shall be effective only when it is delivered. 



 

 

 

 

 

 

Subcontracting 

1.10 The Contractor may subcontract with the approval of the Project Manager, but may not assign the 

Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the 

Contractor's obligations. 

 

Other Contractors 

1.11 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Procuring Entity between the dates given in the Schedule of Other Contractors, as referred 

to in the SCC. The Contractor shall also provide facilities and services for them as described in the 

Schedule. The Procuring Entity may modify the Schedule of Other Contractors, and shall notify the 

Contractor of any such modification. 

 

Personnel and Equipment 

 

1.12 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry 

out the Works or other personnel and equipment approved by the Project Manager. The Project 

Manager shall approve any proposed replacement of key personnel and equipment only if their 

relevant qualifications or characteristics are substantially equal to or better than those proposed in 

the Bid. 

1.13 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site 
within seven days and has no further connection with the work in the Contract. 

1.14 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the 

Contractor be determined to have engaged in Fraud and Corruption during the execution of the 

Works, then that employee shall be removed in accordance with Clause 9.2 above. 

 

Procuring Entity's and Contractor's Risks 

1.15 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks. 

Procuring Entity's Risks 

1.16 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring 

Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, 
Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 

unavoidable result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring 

Entity or by any person employed by or contracted to him except the Contractor. 

 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to 

a fault of the Procuring Entity or in the Procuring Entity's design, or due to war or radioactive 

contamination directly affecting the country where the Works are to be executed. 

1.17 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of 

or damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to 

aa) a Defect which existed on the Completion Date, bb) an event occurring 

before the Completion Date, which was not itself a Procuring Entity's risk, or cc)

 the activities of the Contractor on the Site after the Completion Date. 

 



 

 

Contractor's Risks 

1.18 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal 

injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, 

Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks. 
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Insurance 

1.19 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and 

deductibles stated in the SCC for the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection 

with the Contract; and 

d) personal injury or death. 

1.20 Policies and certificates for insurance shall be delivered by the Contractor to the Project 

Manager for the Project Manager's approval before the Start Date. All such insurance shall provide 

for compensation to be payable in the types and proportions of currencies required to rectify the loss 

or damage incurred. 

 

1.21 If the Contractor does not provide any of the policies and certificates required, the Procuring 

Entity may effect the insurance which the Contractor should have provided and recover the premiums 

the Procuring Entity has paid from payments otherwise due to the Contractor or, if no payment is 

due, the payment of the premiums shall be a debt due. 

1.22 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 

1.23 Both parties shall comply with any conditions of the insurance policies. 

 

Site Data 

1.24 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, 

supplemented by any information available to the Contractor. 

 

Contractor to Construct the Works 

1.25 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings. 

 

The Works to Be Completed by the Intended Completion Date 

1.26 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the Program submitted by the Contractor, as updated with the approval 

of the Project Manager, and complete them by the Intended Completion Date. 

 

Approval by the Project Manager 

 

1.27 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Project Manager, for his approval. 

1.28 The Contractor shall be responsible for design of Temporary Works. 

1.29 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary 

Works. 

1.30 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

1.31 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Project Manager before this use. 

Safety 

1.32 The Contractor shall be responsible for the safety of all activities on the Site. 

 



 

 

Discoveries 

 

1.33 Anything of historical or other interest or of significant value unexpectedly discovered on the Site 

shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of such 

discoveries and carry out the Project Manager's instructions for dealing with them. 



 

 

 

 

 

 

Possession of the Site 

1.34 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of 

a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have 

delayed the start of the relevant activities, and this shall be a Compensation Event. 

 

Access to the Site 

1.35 The Contractor shall allow the Project Manager and any person authorized by the Project Manager 

access to the Site and to any place where work in connection with the Contract is being carried out or 

is intended to be carried out. 

 

Instructions, Inspections and Audits 

1.36 The Contractor shall carry out all instructions of the Project Manager which comply with the 

applicable laws where the Site is located. 

 

1.37 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and 

subconsultants to keep, accurate and systematic accounts and records in respect of the Works in such 

form and details as will clearly identify relevant time changes and costs. 

1.38 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the 

Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to 

inspect the Site and/or the accounts and records relating to the procurement process, selection and/or 

contract execution, and to have such accounts and records audited by auditors appointed by the Public 

Procurement Regulatory Authority. The Contractor's and its Subcontractors' and sub-consultants' 

attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides, inter alia, that acts 

intended to materially impede the exercise of the Public Procurement Regulatory Authority's 

inspection and audit rights constitute a prohibited practice subject to contract termination (as well as 

to a determination of ineligibility pursuant to the Public Procurement Regulatory Authority's 

prevailing sanctions procedures). 

 

Appointment of the Adjudicator 

1.39 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time 

of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the 

Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will 

request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days 

of receipt of such request. 

1.40 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that 

the Adjudicator is not functioning in accordance with the provisions of the Contract, a new 

Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of 

disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator shall 

be designated by the Appointing Authority designated in the SCC at the request of either party, 

within 14 days of receipt of such request. 

 

Settlement of Claims and Disputes 

1.41 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion 
and/or any additional payment, under any Clause of these Conditions or otherwise in connection 

with the Contract, the Contractor shall give Notice to the Project Manager, describing the event 
or circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not 

later than 30 days after the Contractor became aware, or should have become aware, of the event 

or circumstance. 

 



 

 

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional payment, and 
the Procuring Entity shall be discharged from all liability in connection with the claim. 

Otherwise, the following provisions of this Sub- Clause shall apply. 

 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 
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24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any 

claim, either on the Site or at another location acceptable to the Project Manager. Without 

admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice 

under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep further 

contemporary records. The Contractor shall permit the Project Manager to inspect all these 

records, and shall (if instructed) submit copies to the Project Manager. 

 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event 

or circumstance giving rise to the claim, or within such other period as may be proposed by the 

Contractor and approved by the Project Manager, the Contractor shall send to the Project 

Manager a fully detailed claim which includes full supporting particulars of the basis of the claim 

and of the extension of time and/or additional payment claimed. If the event or circumstance 

giving rise to the claim has a continuing effect: 

 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated 

delay and/or amount claimed, and such further particulars as the Project Manager may 

reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting 

from the event or circumstance, or within such other period as may be proposed by the 

Contractor and approved by the Project Manager. 

 

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous 

claim, or within such other period as may be proposed by the Project Manager and approved by 

the Contractor, the Project Manager shall respond with approval, or with disapproval and detailed 

comments. He may also request any necessary further particulars, but shall nevertheless give his 

response on the principles of the claim within the above defined time period. 

 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance 

with Sub- Clause 

 

24.1.8[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion 
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for 

Completion], and/or 

(ii) the additional payment (if any) to which the Contractor is entitled under the Contract. 

 

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and until the 

particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall only 

be entitled to payment for such part of the claim as he has been able to substantiate. 

 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either 

Party may consider that the claim is rejected by the Project Manager and any of the Parties may 

refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration]. 

 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 

may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation 

to any claim, any extension of time and/or additional payment shall take account of the extent (if 

any) to which the failure has prevented or prejudiced proper investigation of the claim, unless the 

claim is excluded under the second paragraph of this Sub-Clause 24.3. 

1.42 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably 

before the commencement of arbitration. However, unless both Parties agree otherwise, the Party 

giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to commence 



 

 

arbitration after the fifty- sixth day from the day on which a notice of a claim was given, even if no 

attempt at an amicable settlement has been made. 



 

 

 

 

 

 

1.43 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination of the 

Contract by either party: 

 

a) The appointment of a replacement Project Manager upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion 

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity 

and the Contractor agree otherwise in writing. 

1.44 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or 

dispute has not been given by the applying party within ninety days of the occurrence or discovery 

of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute 

shall not commence unless an attempt has in the first instance been made by the parties to settle 

such claim or dispute amicably with or without the assistance of third parties. Proof of such attempt 

shall be required. 

24.4.4  The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to 

determine the rights of the parties and assess and award any sums which ought to have been the 

subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, 

review and revise any certificate, opinion, decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if no such certificate, 

opinion, decision requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 

instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall 

disqualify representatives of the Parties and the Project Manager from being called as a witness and 

giving evidence before the arbitrators on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to 

the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the 

Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted 

during the progress of the Works. 

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed 

upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for 

paying one-half of this remuneration. 

1.45 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance 

with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be 

notified in writing by either party to the other with a request to submit it to arbitration and to concur 

in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to 

the arbitration and final decision of a person to be agreed between the parties. Failing agreement to 

concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 

applying party, by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya  



 

 

ii) Institute of Quantity Surveyors of Kenya  

iii) Association of Consulting Engineers of Kenya  

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 
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24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

 

1.46 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 

(NCIA) which offers a neutral venue for the conduct of national and international arbitration with 

commitment to providing institutional support to the arbitral process. 

1.47 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then 

the other Party may, without prejudice to any other rights it may have, refer the matter to a 

competent court of law. 

 

1.48 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 

a) the parties shall continue to perform their respective obligations under the Contract 

unless they otherwise agree; and 

b) the Procuring Entity shall pay the Contractor any monies due the Contractor. 

 

Fraud and Corruption 

1.49 The Government requires compliance with the country's Anti-Corruption laws and its prevailing 

sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

1.50 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have 

been paid or are to be paid to agents or any other party with respect to the bidding process or execution 

of the Contract. The information disclosed must include at least the name and address of the agent or 

other party, the amount and currency, and the purpose of the commission, gratuity or fee. 

B. TIME CONTROL 

Program 

1.51 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall 

submit to the Project Manager for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities 

in the Program shall be consistent with those in the Activity Schedule. 

1.52 An update of the Program shall be a program showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work, including any changes 

to the sequence of the activities. 

1.53 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer 

 

than the period stated in the SCC. If the Contractor does not submit an updated Program within this 

period, the Project Manager may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment after the date on which the 

overdue Program has been submitted. In the case of a lump sum contract, the Contractor shall provide 

an updated Activity Schedule within 14 days of being instructed to by the Project Manager. 

1.54 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Project Manager again at any time. A revised 

Program shall show the effect of Variations and Compensation Events. 

 

Extension of the Intended Completion Date 

1.55 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs 



 

 

or a Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work, which would 

cause the Contractor to incur additional cost. 



 

 

 

 

 

 

1.56 The Project Manager shall decide whether and by how much to extend the Intended Completion Date 

within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a 

Compensation Event or Variation and submitting full supporting information. If the Contractor has 

failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by 

this failure shall not be considered in assessing the new Intended Completion Date. 

 

Acceleration 

 

1.57 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the 

Project Manager shall obtain priced proposals for achieving the necessary acceleration from the 

Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be 

adjusted accordingly and confirmed by both the Procuring Entity and the Contractor. 

1.58 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, 

they are incorporated in the Contract Price and treated as a Variation. 

Delays Ordered by the Project Manager 

1.59 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the 

Works. 

 

Management Meetings 

1.60 Either the Project Manager or the Contractor may require the other to attend a management 

meeting. The business of a management meeting shall be to review the plans for remaining work 

and to deal with matters raised in accordance with the early warning procedure. 

1.61 The Project Manager shall record the business of management meetings and provide copies of the 

record to those attending the meeting and to the Procuring Entity. The responsibility of the parties 

for actions to be taken shall be decided by the Project Manager either at the management meeting or 
after the management meeting and stated in writing to all who attended the meeting. 

 

Early Warning 

 

1.62 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future 

events or circumstances that may adversely affect the quality of the work, increase the Contract Price, 

or delay the execution of the Works. The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the Contract Price and 

Completion Date. The estimate shall be provided by the Contractor as soon as reasonably possible. 

1.63 The Contractor shall cooperate with the Project Manager in making and considering proposals for 

how the effect of such an event or circumstance can be avoided or reduced by anyone involved in 

the work and in carrying out any resulting instruction of the Project Manager. 

QUALITY CONTROL 

Identifying Defects 

1.64 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager 

may instruct the Contractor to search for a Defect and to uncover and test any work that the Project 

Manager considers may have a Defect. 

Tests 

 

1.65 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification 

to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for 

the test and any samples. If there is no Defect, the test shall be a Compensation Event. 

 

 



 

 

Correction of Defects 

1.66 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 

 

1.67 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 

length of time specified by the Project Manager's notice. 

 

Uncorrected Defects 

1.68 If the Contractor has not corrected a Defect within the time specified in the Project Manager's 

notice, the Project Manager shall assess the cost of having the Defect corrected, and the Contractor 

shall pay this amount. 

 

D. COST CONTROL 

Contract Price 

1.69 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. 

The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the 

quantity of the work accomplished at the rate in the Bill of Quantities for each item. 

 

Changes in the Contract Price 

 

1.70 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract 

Price, the Project Manager shall adjust the rate to allow for the change. The Project Manager shall not 

adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 

15 percent, except with the prior approval of the Procuring Entity. 

1.71 If requested by the Project Manager, the Contractor shall provide the Project Manager with a 

detailed cost breakdown of any rate in the Bill of Quantities. 

Variations 

1.72 All Variations shall be included in updated Programs9 produced by the Contractor. 

1.73 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation 

when requested to do so by the Project Manager. The Project Manager shall assess the quotation, 

which shall be given within seven (7) days of the request or within any longer period stated by the 

Project Manager and before the Variation is ordered. 

1.74 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and 

make a change to the Contract Price, which shall be based on the Project Manager's own forecast of 

the effects of the Variation on the Contractor's costs. 

1.75 If the Project Manager decides that the urgency of varying the work would prevent a quotation 

being given and considered without delaying the work, no quotation shall be given and the Variation 

shall be treated as a Compensation Event. 

 

1.76 The Contractor shall not be entitled to additional payment for costs that could have been avoided 

by giving early warning 

1.77 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the 

opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the 

timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of 

Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity 

changes, or if the nature or timing of the work in the Variation does not correspond with items in the 

Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant 

items of work 



 

 

 

 

 

 

1.78 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at 

any time during the performance of the contract. The value engineering proposal shall, at a 

minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract requirements; 

b)  a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs 

(including life cycle costs) the Procuring Entity may incur in implementing the value engineering 

proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

1.79 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits 

that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to the Procuring Entity; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to the Procuring Entity, without compromising the functionality of the Works. 

 

1.80 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage 

specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit described 
in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price. 

 

Cash Flow Forecasts 

 

1.81 When the Program11, is updated, the Contractor shall provide the Project Manager with an updated 

cash flow forecast. The cash flow forecast shall include different currencies, as defined in the 

Contract, converted as necessary using the Contract exchange rates. 

 

Payment Certificates 

1.82 The Contractor shall submit to the Project Manager monthly statements of the estimated value of 

the work executed less the cumulative amount certified previously. 

1.83 The Project Manager shall check the Contractor's monthly statement and certify the amount to be 

paid to the Contractor. 

1.84 The value of work executed shall be determined by the Project Manager. 

1.85 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities 

that have been completed12. 

1.86 The value of work executed shall include the valuation of Variations and Compensation Events. 

 

1.87 The Project Manager may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later information. 

 

1.88 Where the contract price is different from the corrected tender price, in order to ensure the contractor 

is not paid less or more relative to the contract price (which would be the tender price), payment 

valuation certificates and variation orders on omissions and additions valued based on rates in the 

Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. 

The percentage already worked out during tender evaluation is worked out as follows: (corrected 

tender price – tender price)/tender price X 00623. 

 



 

 

 

Payments 

1.89 Payments shall be adjusted for deductions for advance payments and retention. The Procuring 

Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the 

date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid 

interest on the late payment in the next payment. Interest shall be calculated from the date by which 

the payment should have been made up to 
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the date when the late payment is made at the prevailing rate of interest for commercial borrowing 

for each of the currencies in which payments are made. 

 

1.90 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator 

or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 

clause. Interest shall be calculated from the date upon which the increased amount would have been 

certified in the absence of dispute. 

1.91 Unless otherwise stated, all payments and deductions shall be paid or charged in the 

proportions of currencies comprising the Contract Price. 

 

1.92 Items of the Works for which no rate or price has been entered in shall not be paid for by the 

Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

Compensation Events 

1.93 The following shall be Compensation Events: 

d) The Procuring Entity does not give access to a part of the Site by the Site Possession Date 

pursuant to GCC Sub-Clause 20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the 

work of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions 

required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon 

work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed before 

issuance of the Letter of Acceptance from the information issued to bidders (including the Site 

Investigation Reports), from information available publicly and from a visual inspection of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the 

Procuring Entity, or additional work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor. l) The advance payment is delayed. 

m) The effects on the Contractor of any of the Procuring Entity's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

1.94 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased and/or the 

Intended Completion Date shall be extended. The Project Manager shall decide whether and by how 

much the Contract Price shall be increased and whether and by how much the Intended Completion 

Date shall be extended. 

1.95 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the Project 

Manager, and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed 
unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager's 

own forecast. The Project Manager shall assume that the Contractor shall react competently and 

promptly to the event. 

 

1.96 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's 

interests are adversely affected by the Contractor's not having given early warning or not having 

cooperated with the Project Manager. 



 

 

 

 

 

 

Tax 

1.97 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed 

between the date 30 days before the submission of bids for the Contract and the date of the last 

Completion certificate. The adjustment shall be the change in the amount of tax payable by the 

Contractor, provided such changes are not already reflected in the Contract Price or are a result of 

GCC Clause 44. 

 

Currency y of Payment 

1.98 All payments under the contract shall be made in Kenya Shillings 

 

Price Adjustment 

1.99 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so 

provided, the amounts certified in each payment certificate, before deducting for Advance Payment, 

shall be adjusted by applying the respective price adjustment factor to the payment amounts due in 

each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: P is the adjustment factor for the portion of 
the Contract Price payable. 

13 representing the non-adjustable and adjustable 

portions, A and B are coefficients specified in the SCC, respectively, of the Contract Price payable 

and Im is the index prevailing at the end of the month being invoiced and IOC is the index prevailing 

30 days before Bid opening for inputs payable. 

1.00623 If the value of the index is changed after it has been used in a calculation, the calculation shall 

be corrected and an adjustment made in the next payment certificate. The index value shall be 

deemed to take account of all changes in cost due to fluctuations in costs. 

Retention 

1.101 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the 

SCC until Completion of the whole of the Works. 

 

1.102 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with 

GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects 

Liability Period has passed and the Project Manager has certified that all Defects notified by the 

Project Manager to the Contractor before the end of this period have been corrected. The Contractor 

may substitute retention money with an “on demand” Bank guarantee. 

Liquidated Damages 

1.103 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in 

the SCC for each day that the Completion Date is later than the Intended Completion Date. The total 

amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring Entity 

may deduct liquidated damages from payments due to the Contractor. Payment of liquidated damages 

shall not affect the Contractor's liabilities. 

1.104 If the Intended Completion Date is extended after liquidated damages have been paid, the Project 

Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the 

next payment certificate. The Contractor shall be paid interest on the overpayment, calculated from 

the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 41.1. 

Bonus 

1.105 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for 

each day (less any days for which the Contractor is paid for acceleration) that the Completion is 

earlier than the Intended Completion Date. The Project Manager shall certify that the Works are 

complete, although they may not be due to be complete. 



 

 

Advance Payment 

1.106 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the 

SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies equal 

to the advance payment. The Guarantee shall remain effective until the advance payment has been 

repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the 

Contractor. Interest shall not be charged on the advance payment. 

 

1.107 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and 

mobilization expenses required specifically for execution of the Contract. The Contractor shall 

demonstrate that advance payment has been used in this way by supplying copies of invoices or other 

documents to the Project Manager. 

 

1.108 The advance payment shall be repaid by deducting proportionate amounts from payments 

otherwise due to the Contractor, following the schedule of completed percentages of the Works on a 

payment basis. No account shall be taken of the advance payment or its repayment in assessing 

valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or 

Liquidated Damages. 

 

 

Securities 

1.109 The Performance Security shall be provided to the Procuring Entity no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a 

bank or surety acceptable to the Procuring Entity, and denominated in the types and proportions of 

the currencies in which the Contract Price is payable. The Performance Security shall be valid until 

a date 28 day from the date of issue of the Certificate of Completion in the case of a Bank 

Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a 

Performance Bond. 

 

 

Day works 

1.110 If applicable, the Day works rates in the Contractor's Bid shall be used only when the Project 

Manager has given written instructions in advance for additional work to be paid for in that way. 

 

1.111 All work to be paid for as Day works shall be recorded by the Contractor on forms approved by the 

Project Manager. Each completed form shall be verified and signed by the Project Manager within 

two days of the work being done. 

 

1.112 The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 

 

 

Cost of Repairs 

1.113 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date 

and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's 

cost if the loss or damage arises from the Contractor's acts or omissions. 
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FINISHING THE CONTRACT 

 

Completion 

1.114 The Contractor shall request the Project Manager to issue a Certificate of Completion of the 
Works, and the Project Manager shall do so upon deciding that the whole of the Works is 

completed. 

Taking Over 

1.115 The Procuring Entity shall take over the Site and the Works within seven days of the Project 

Manager's issuing a certificate of Completion. 

 

Final Account 

1.116 The Contractor shall supply the Project Manager with a detailed account of the total amount that 

the Contractor considers payable under the Contract before the end of the Defects Liability Period. 

The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is 

due to the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. 

If it is not, the Project Manager shall issue within 56 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a 

payment certificate. 

 

 

 

Operating and Maintenance Manuals 

 

1.117 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the SCC. 

1.118 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC 

pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project 

Manager shall withhold the amount stated in the SCC from payments due to the Contractor. 

 

Termination 

1.119 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
1.120 Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Program and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 

instruction is not withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor 

within 84 days of the date of the Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in the SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as 



 

 

defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the 

Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the 

Contractor, terminate the Contract and expel him from the Site. 

 

1.121 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

1.122 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

1.123 When either party to the Contract gives notice of a breach of Contract to the Project Manager for 

a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide 

whether the breach is fundamental or not. 

 

Payment upon Termination 

1.124 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Project Manager shall issue a certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the certificate and less the percentage to 

apply to the value of the work not completed, as specified in the SCC. Additional Liquidated 

Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due to 

the Contractor, the difference shall be a debt payable to the Procuring Entity. 

1.125 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental 

breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value 

of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and 

securing the Works, and less advance payments received up to the date of the certificate. 

 

Property 

1.126 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 
property of the Procuring Entity if the Contract is terminated because of the Contractor's default. 

 

Release from Performance 

1.127 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control 

of either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring 

Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring 

Entity should be annexed. 

 

Number of 

GC Clause 
Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

A. General 

GCC 1.1 (q) The Procuring Entity is [insert name, address, and name of authorized representative]. 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be [insert date] 

[If different dates are specified for completion of the Works by section (“sectional 

completion” or milestones), these dates should be listed here] 

GCC 1.1 (x) The Project Manager is [insert name, address, and name of authorized representative]. 

GCC 1.1 (z) The Site is located at [insert address of Site] and is defined in drawings No. [insert 

numbers] 

GCC 1.1 (cc) The Start Date shall be [insert date]. 

GCC 1.1 (gg) The Works consist of [insert brief summary, including relationship to other 

contracts under the Project]. 

GCC 2.2 Sectional Completions are: [insert nature and dates, if appropriate] 

GCC 5.1 The Project manager [may or may not] delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: [insert Schedule of Other Contractors, if appropriate] 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the 
Special Conditions of Contract. The Contractor shall employ the Key Personnel 

and use the equipment identified in its Bid, to carry out the Works or other 

personnel and equipment approved by the Project Manager. The Project Manager 
shall approve any proposed replacement of Key Personnel and equipment only 

if their relevant qualifications or characteristics are substantially equal to or 
better than those proposed in the Bid. 

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to 

Contract signature.] 



 

 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 

(b) For loss or damage to Equipment: [insert amounts]. 

(c) for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract [insert amounts]. 

(d) for personal injury or death: 

(i) of the Contractor’s employees: [amount]. 

(ii) of other people: [amount]. 

GCC 14.1 Site Data are: [list Site Data] 

GCC 20.1 The Site Possession Date(s) shall be: [insert location(s) and date(s)] 

 

Number of 

GC Clause 
Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator: [insert name of Authority]. 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [insert 

hourly fees and reimbursable expenses]. 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [number] 

days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program is [insert 

amount]. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: [insert number] days. 

[The Defects Liability Period is usually limited to 12 months, but could be less in very 

simple cases] 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be 

paid to the Contractor shall be % (insert appropriate percentage. The percentage 

is normally up to 50%) of the reduction in the Contract Price. 

GCC 44.1 The currency of the Procuring Entity’s Country is: [insert name of currency of the 

Procuring Entity’s Country]. 



 

 

 

 

 

 

GCC 45.1 The Contract [insert “is” or “is not”] subject to price adjustment in accordance with 

GCC Clause 45, and the following information regarding coefficients [specify 

“does” or “does not”] apply. [Price adjustment is mandatory for contracts which 

provide for time of completion exceeding 18 months] 

The coefficients for adjustment of prices are: 

(a) [insert percentage] percent nonadjustable element 

(coefficient A). (ib) [insert percentage] percent adjustable 

element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: [insert percentage] 

[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.] 

GCC 47.1 The liquidated damages for the whole of the Works are [insert percentage of the final 

Contract Price] per day. The maximum amount of liquidated damages for the whole of 

the Works is [insert percentage] of the final Contract Price. 

[Usually, liquidated damages are set between 0.05 percent and 0.10 percent per day, 

and the total amount is not to exceed between 5 percent and 10 percent of the Contract 

Price. If Sectional Completion and Damages per Section have been agreed, the latter 

should be specified here] 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] per 

day. 

The maximum amount of Bonus for the whole of the Works is [insert percentage] of the 

final Contract Price. 

 

Number 
of GC 

Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

 [If early completion would provide benefits to the Procuring Entity, this clause should 

remain; otherwise delete. The Bonus is usually numerically equal to the liquidated 

damages.] 

GCC 49.1 The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor 

no later than [insert date(s)]. 

GCC 50.1 The Performance Security amount is [insert amount(s) denominated in the types and 

proportions of the currencies in which the Contract Price is payable, or in a freely 

convertible currency acceptable to the Procuring Entity] 

(a) Performance Security – Bank Guarantee: in the amount(s) of [insert related 

figure(s)] percent of the Accepted Contract Amount and in the same 

currency(ies) of the Accepted Contract Amount. 

(b) Performance Security – Performance Bond: in the amount(s) of [insert related 

figure(s)] 

percent of the Accepted Contract Amount and in the same currency(ies) of the 

Accepted Contract Amount. 

 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is [insert date]. 

The date by which “as built” drawings are required is [insert date]. 



 

 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating 

and maintenance manuals by the date required in GCC 58.1 is [insert amount in local 

currency]. 

GCC 57.2 (g) The maximum number of days is: [insert number; consistent with Clause 47.1 on 

liquidated damages]. 

GCC 58.1 The percentage to apply to the value of the work not completed, representing the 

Procuring Entity’s additional cost for completing the Works, is [insert percentage]. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this 

Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the 

format below. ----------- 

 

FORMAT 

 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] ii) 

Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification 

must be sent to all Tenderers simultaneously. This means on the same date and as close to the same 

time as possible.] 

2. Date of transmission: [email] on [date] (local time) 
 

This Notification is sent by (Name and designation)    

 

 

3. Notification of Intention to Award 

 

i) Procuring Entity: [insert the name of the 

Procuring Entity] ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) Country: [insert country where ITT is issued] 

v) ITT No: [insert ITT reference number from Procurement Plan] 

 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above 

contract. The transmission of this Notification begins the Standstill Period. During the Standstill Period, you 

may: 

 

4. Request a debriefing in relation to the evaluation of your tender 

 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender 

 

ii) Address of the successful Tender 

 

iii) Contract price of the successful Tender Kenya Shillings (in word b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 

evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main reason 

the Tender was unsuccessful. 

 

 



 

 

SNo Name of 

Tender 

Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why not 

Evaluated 

1     

2     

3     

4     

5     
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5. How to request a debriefing? 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide 

to request a debriefing your written request must be made within three (5) Business Days of receipt of 

this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

request for debriefing as follows: 

i) Attention: [insert full name of person, if 

applicable]  

ii) Title/position: [insert title/position]  

iii) Agency: [insert name of Procuring Entity]  

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing 

within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing 

within this period, the Standstill Period shall be extended by five (3) Days after the date that the 

debriefing is provided. If this happens, we will notify you and confirm the date that the extended 

Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly 

advise you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, 

we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days 

from the date of publication of the Contract Award Notice. 

 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 

midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and 

address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] iv) Email address: [insert email address] 

 

c) At this point in the procurement process, you may submit a Procurement-related Complaint 

challenging the decision to award the contract. You do not need to have requested, or received, a 

debriefing before making this complaint. Your complaint must be submitted within the Standstill 

Period and received by us 

before the Standstill Period ends. 

d) Further information: For more information, refer to the Public Procurement and Disposals 

Act 2015 and its Regulations available from the Website info@ppra.go.ke or 

complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a 

Tender in this tendering process, and is the recipient of a Notification of Intention to Award. 
ii) The complaint can only challenge the decision to award the contract. 
iii) You must submit the complaint within the period stated above. 
iv) You must include, in your complaint, all of the information required to support your complaint. 

 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 
ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of 

Intention to Award. 
iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 
If you have any questions regarding this Notification, please do not hesitate to contact us. On behalf of 

the Procuring Entity: 

Signature: Name:    

 

Title/position: Telephone:   Email:   



 

 

FORM NO. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1)) 

 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 

APPLICATION NO……………. OF……….….20……... 

BETWEEN 

 

…………………………...………………………………. APPLICANT 

(Review Board) AND 

…………………………………RESPONDENT (Procuring Entity) 

 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of dated the…day of 

………….20……….in the matter of Tender No……….…of ………….20…... for (Tender description). 

REQUEST FOR REVIEW 

 

I/We……………………………, the above-named Applicant(s), of address: Physical address……………. P. O. Box 

No .......................................................................................................................................................................... Tel. 

No……...Email ............ , hereby request the Public Procurement Administrative Review Board to review the 

whole/part of the above 

mentioned decision on the following grounds, namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/order that: 

1. 

2. 

SIGNED ………………. (Applicant) Dated on……………. day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on day of 

………....20….……… 

SIGNED 

Board Secretary 
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FORM NO 3: NOTIFICATION OFAWARD - LETTER OFACCEPTANCE 

[letterhead paper of the Procuring Entity] [date] 

 

To: [name and address of the Contractor] 

 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and 
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers 

and words] [name of currency], as corrected and modified in accordance with the Instructions to 

Tenderers, is hereby accepted by 

……………… (name of Procuring Entity). 

 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of 

Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract 

Forms, of the Tender Document. 

 

Authorized Signature: ................................................................................................................. 

 

Name and Title of Signatory: ........................................................................................................ 

 

Name of Procuring Entity............................................................................................................. 

 

Attachment: Contract Agreement................................................................................................ 



 

 

FORM NO 4: CONTRACT AGREEMENT 

THIS AGREEMENT made the day of , 20 , between 

  of  (hereinafter “the Procuring 

Entity”), of the one part, and  of 

 (hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Procuring Entity desires that the Works known as should 

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 

of these Works and the remedying of any defects therein, 

 

The Procuring Entity and the Contractor agree as follows: 

 
1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Contract documents referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. a) the Letter of 

Acceptance 

b) the Letter of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in 

this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and 

to remedy defects therein in conformity in all respects with the provisions of the Contract. 

 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other sum as 

may become payable under the provisions of the Contract at the times and in the manner prescribed by 

the Contract. 

 

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with 

the Laws of Kenya on the day, month and year specified above. 

 
Signed and sealed by (for the Procuring 

Entity) 

 
Signed and sealed by 

 
(for the Contractor). 



 

 

 

 

FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] Date:    

 

  [Insert date of issue] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that (hereinafter called "the Contractor") has entered into Contract No.

dated 

  with (name 
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of (hereinafter called "the 
Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of (in 

words ),1 such sum being payable in the types and proportions of currencies in which the Contract 

Price is payable, upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying 

or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the Contract, 

without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 

therein. 

 
4. This guarantee shall expire, no later than the …. Day of …………, 2. 2, and any demand for payment 

under it must 
be received by us at the office indicated above on or before that date. 

 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], in response to the Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” 

[Name of Authorized Official, signature(s) and seals/stamps]. 
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FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

 

[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand 

Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to 

action] 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date: [Insert date of issue]. 

PERFORMANCE BOND No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. By this Bond     as Principal (hereinafter  called  “the

Contractor”) and      ] as Surety (hereinafter 

called “the Surety”), are held and firmly bound unto  ]  as 

Obliged (hereinafter called “the Procuring Entity”) in the amount of for 

the payment of which sum well and truly to be made in the types and proportions of currencies in which 

the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, 

administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 

day of , 20 , for in accordance with the documents, plans, specifications, and 

amendments thereto, which to the extent herein provided for, are by reference made part hereof and are 

hereinafter referred to as the Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly 

and faithfully perform the said Contract (including any amendments thereto), then this obligation shall 

be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, 

and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having 

performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the default, 

or shall promptly: 
1) complete the Contract in accordance with its terms and conditions; or 
2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 

the Contract in accordance with its terms and conditions, and upon determination by the Procuring 

Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, 

and Procuring Entity and make available as work progresses (even though there should be a default or 

a succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 

sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 

including other costs and damages for which the Surety may be liable hereunder, the amount set forth 

in the first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall 

mean the total amount payable by Procuring Entity to Contractor under the Contract, less the amount 

properly paid by Procuring Entity to Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in 
accordance with its terms and conditions up to a total not exceeding the amount of this Bond. 

 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing 

of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any 

person or corporation other than the Procuring Entity named herein or the heirs, executors, 

administrators, successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has 

caused these presents to be sealed with his corporate seal duly attested by the signature of his legal 

representative, this day of 20 SIGNED ON on behalf of                                      in 

the capacity of in the 



 

 

 

 

 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

 

[Guarantor letterhead] 

 

Beneficiary:   [Insert name and Address of Procuring Entity] Date: 

    [Insert date of issue] 

 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] Guarantor: 

 

  [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of    

 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in 

the sum (in words) is to be made against an advance payment guarantee. 

 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of (in words )1 upon receipt by us of 

the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand 

itself or in a separate signed document accompanying or identifying the demand, stating either that the 

Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in respect of the Works; 

or 

b) has failed to repay the advance payment in accordance with the Contract conditions, specifying the 

amount which the Applicant has failed to repay. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the advance payment referred to above has been 

credited to the Contractor on its account number at   . 

 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance 

payment repaid by the Contractor as specified in copies of interim statements or payment certificates 

which shall be presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of 

the interim payment certificate indicating that ninety (90) percent of the Accepted Contract Amount, 

less provisional sums, has been certified for payment, or on the   day of , 2 ,2 whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on 

or before that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months][one year], in response to the Beneficiary's written request for such extension, such request to 

be presented to the Guarantor before the expiry of the guarantee. 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 



 

 

FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

 

[Guarantor letterhead] 

 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that [insert name of Contractor, which in the case of a joint venture shall be 

the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 

[insert reference number of the contract] dated with the Beneficiary, for the execution of 

  [insert name of contract and brief description of Works] (hereinafter 

called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains 
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-

Over Certificate has been issued under the Contract and the first half of the Retention Money has been 
certified for payment, and payment of [insert the second half of the Retention Money] is to be made 

against a Retention Money guarantee. 

 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary 

any sum or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in 

words 

  ])1 upon receipt by us of the Beneficiary's complying demand supported 

by the Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s) 

under the Contract, without your needing to prove or show grounds for your demand or the sum 

specified therein. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a 

certificate from the Beneficiary's bank stating that the second half of the Retention Money as referred to 

above has been credited to the Contractor on its account number at [insert name and address of 
Applicant's bank]. 

 

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 2. ..... 2, 

and any demand for payment under it must be received by us at the office indicated above on or before that 

date. 

 

6.    The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] 

[one year], in response to the Beneficiary's written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee. 

 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps]
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comply with BS5255.
all inspection chambers covers and framing shall be cast iron to 
comply with BS.497 Table 2 Grade A.
The storm water drain  pipes to comply with BS.556.
Minimum slope in  the drain pipes to be 1%.
No chases for pipes will be allowed in the slabs.
Sleeves will be allowed with written approval from the SE.
No cutting of concrete without express approval of the architect 
or SE.All testing of pipes to must be coordinated with electrical 
& any conflicts must be clarified before works begin.
P.V denotes permanent vents.

2026

FLOOR  PLAN LAYOUTS,ELEVATIONS AND 
SECTIONAL ELEVATIONS.

REGIONAL WORKS OFFICE
ARCHITECTURAL DEPT.

General
All dimesions are in mm unless otherwise 
specified, drawings are not to be scaled.
Only figured dimensions to be used. 
The contractor must check and verify
all the dimensions before commencement 
of the work.

NOTES

DateName 

FOR THE GOVERNMENT OF THE REPUBLIC OF KENYA.

MINISTRY OF LANDS, 
PUBLIC WORKS
HOUSING & 
URBAN DEVELOPMENT.

R. Architect
Checked by
Architect

.......JOB NO........

Drawing No.Project Job No.

3

2

1
Scale

Client Signature.........................

Client Ministry/Department

Drawing Title

Project

1:100

Approved :

REVISIONS

PROPOSED  STUDENT ABLUTION BLOCK
FOR MABATINI SCHOOL 

2026ACM

J.Kibet

DAIMA PRIMARY AND JUNIOR SCHOOL
P.O BOX 48096-00100 NAIROBI

  FOR PROPOSED MABATINI SCHOOL

PKM

1

2

3

4

5

6

7

8

9

10

11 12

13

14

15

16

17

18

19

20

21

DOWNUP

21
R

 x
 1

50
20

G
 x

 3
00

A

A

B

B

C

C

D

D

1

2

3

4

E-02

E-
03

S-
01

200 2,900 1,500
150

1,800
200

1,800
150

1,500
150

1,800 200200 1,800
150

200 2,900 5,400 200200 5,400 200

2,
00

0
15

0 70
020

0
80

015
0

1,
20

0
80

015
0

60
0

15
0 80

015
0 80

015
0

80
0

20
0

2,
00

0
20

0
6,

80
0

20
0

2,900 5,600 5,600

2,
00

0
3,

50
0

3,
50

0

1,800
150

1,500
150

1,800
150

1,500
150

200 2,900 200 1,800
200

1,800 200

duct/
store

duct/
store

sw sw

pwd

pwd

wc

wc

wc

wc

wc

wc

wc

wc wc

wc

wc

wc

wc

To CONNECT 
TO EXISTING SEWER LINE

ICICIC

W
H

B

W
H

B

stainless steel
trough urinal 

mirror
to approvals 

mirror
to approvals 

EXIS
TIN

G C
LASS

ROOM

BLOCK

BALCONY

Boys
toilets

Girl's
toilets
ceramic tiles ff

ceramic tiles ff

1

2

3

4

5

6

7

8

9

10

11 12

13

14

15

16

17

18

19

20

21

DOWNUP

21
R

 x
 1

50
20

G
 x

 3
00

A B C D

1

2

3

4

E-
03

2,900 200 1,800 2001,800
200

1,800
150

200
150

1,500
150

1,5001,800
150

200 2,900 200 5,400 2005,400 200

2,
00

0
15

0 70
020

0
15

0
80

0
80

015
0

1,
20

0
15

0 80
015

0 80
015

0
80

0
20

0

2,
00

0
20

0
6,

80
0

20
0

200 2,900 11,400

2,
00

0
3,

50
0

3,
50

0

200 2,700 200 5,400 200 5,400 200

1,800
150

1,500
150

1,750
200

1,500
150

200 2,700 200 1,800
200

1,800 200

duct/
store

duct/
store

sw sw

pwd pwd

wc

wc

wc

wc

wc

wc

wc

wc wc

wc

wc

wc

wc

Boys
toilets

Girl's
toilets
ceramic tiles ff ceramic tiles ff

mirror
to approvals 

stainless steel
trough urinal 

mirror
to approvals 

balcony

0. Ground Floor 1:100

1. Typical first and Second Floor 1:100



GSPublisherVersion 0.6.100.100

Mechanical
All plumbing & drainage work to comply with P.H specifications.
All surface ducts to be accessible from all floors.
S.V.P  denotes soil vent pipe and to be provided at the head of 
the drainage.Drains passing beneath buildings and driveways to 
be encased in 150mm concrete surround.
All underground foul & waste drain pipes shall be of PVC. to 
comply with BS5255.
all inspection chambers covers and framing shall be cast iron to 
comply with BS.497 Table 2 Grade A.
The storm water drain  pipes to comply with BS.556.
Minimum slope in  the drain pipes to be 1%.
No chases for pipes will be allowed in the slabs.
Sleeves will be allowed with written approval from the SE.
No cutting of concrete without express approval of the architect 
or SE.All testing of pipes to must be coordinated with electrical 
& any conflicts must be clarified before works begin.
P.V denotes permanent vents.

2026

FLOOR  PLAN LAYOUTS,ELEVATIONS AND 
SECTIONAL ELEVATIONS.

REGIONAL WORKS OFFICE
ARCHITECTURAL DEPT.

General
All dimesions are in mm unless otherwise 
specified, drawings are not to be scaled.
Only figured dimensions to be used. 
The contractor must check and verify
all the dimensions before commencement 
of the work.

NOTES

DateName 

FOR THE GOVERNMENT OF THE REPUBLIC OF KENYA.

MINISTRY OF LANDS, 
PUBLIC WORKS
HOUSING & 
URBAN DEVELOPMENT.

R. Architect
Checked by
Architect

.......JOB NO........

Drawing No.Project Job No.

3

2

1
Scale

Client Signature.........................

Client Ministry/Department

Drawing Title

Project

1:100

Approved :

REVISIONS

PROPOSED  STUDENT ABLUTION BLOCK
FOR MABATINI SCHOOL 

2026ACM

J.Kibet

DAIMA PRIMARY AND JUNIOR SCHOOL
P.O BOX 48096-00100 NAIROBI

  FOR PROPOSED MABATINI SCHOOL

PKM

A B C D

±0
0 Ground Floor

±0
0 Ground Floor

+3,150
1 Story

+3,150
1 Story

+6,300
2 Story

+6,300
2 Story

+9,450
3 Story

+9,450
3 Story

2,900 5,600 5,600

WATER STORAGE TANKS 
TO ME`S SPECFS

200MM TH. MASONRY PARAPET WALL
WITH CONC. COPING ON TOP

APP(ASPHALT) WATERPROOFING TREATMENT

D C B A

±0
0 Ground Floor

±0
0 Ground Floor

+3,150
1 Story

+3,150
1 Story

+6,300
2 Story

+6,300
2 Story

+9,450
3 Story

+9,450
3 Story

WATER STORAGE TANKS 
TO ME`S SPECFS

ms rails to schedules and 
architects approvals ventilation block size 

200x200mm to architects 
approval and specification

E-01 Elevation 1:100

E-02 Elevation 1:100



GSPublisherVersion 0.6.100.100

Mechanical
All plumbing & drainage work to comply with P.H specifications.
All surface ducts to be accessible from all floors.
S.V.P  denotes soil vent pipe and to be provided at the head of 
the drainage.Drains passing beneath buildings and driveways to 
be encased in 150mm concrete surround.
All underground foul & waste drain pipes shall be of PVC. to 
comply with BS5255.
all inspection chambers covers and framing shall be cast iron to 
comply with BS.497 Table 2 Grade A.
The storm water drain  pipes to comply with BS.556.
Minimum slope in  the drain pipes to be 1%.
No chases for pipes will be allowed in the slabs.
Sleeves will be allowed with written approval from the SE.
No cutting of concrete without express approval of the architect 
or SE.All testing of pipes to must be coordinated with electrical 
& any conflicts must be clarified before works begin.
P.V denotes permanent vents.

2026

FLOOR  PLAN LAYOUTS,ELEVATIONS AND 
SECTIONAL ELEVATIONS.

REGIONAL WORKS OFFICE
ARCHITECTURAL DEPT.

General
All dimesions are in mm unless otherwise 
specified, drawings are not to be scaled.
Only figured dimensions to be used. 
The contractor must check and verify
all the dimensions before commencement 
of the work.

NOTES

DateName 

FOR THE GOVERNMENT OF THE REPUBLIC OF KENYA.

MINISTRY OF LANDS, 
PUBLIC WORKS
HOUSING & 
URBAN DEVELOPMENT.

R. Architect
Checked by
Architect

.......JOB NO........

Drawing No.Project Job No.

3

2

1
Scale

Client Signature.........................

Client Ministry/Department

Drawing Title

Project

1:100

Approved :

REVISIONS

PROPOSED  STUDENT ABLUTION BLOCK
FOR MABATINI SCHOOL 

2026ACM

J.Kibet

DAIMA PRIMARY AND JUNIOR SCHOOL
P.O BOX 48096-00100 NAIROBI

  FOR PROPOSED MABATINI SCHOOL

PKM

4

4

3

3

2

2

1

1

-2,000
-1 Story

±0
0 Ground Floor

+3,150
1 Story

+6,300
2 Story

+9,450
3 Story

3,500 3,500 2,000

de
pt

h 
to

 S
E 

ap
pr

ov
al

s 
an

d 
de

si
gn

15
0

15
0

1,
05

0
2,

55
0

60
0

2,
55

0
60

0
2,

55
0

60
0

2,
05

0
15

0
1,

43
5

1,
53

5
60

0
1,

05
0

1,
26

5
45

0
1,

16
5

45
0

1,
16

5
45

0
93

5

WATER STORAGE TANKS 
TO ME`S SPECFS

foundation details to
se design and details 

200X150MM R.CONC. BEAM TO SE'S DETAIL

200X600MM R.CONC. BEAM TO SE'S DETAIL

200X600MM R.CONC. BEAM TO SE'S DETAIL

200X600MM R.CONC. BEAM TO SE'S DETAIL

200MM TH. QUARY STONE WALL 
TO APPROVALS

200MM TH. QUARY STONE WALL 
TO APPROVALS

STAIRCASE
REINFORCEMENT
TO SE'S DETAIL

1

1

2

2

3

3

4

4

1

1

2

2

3

3

4

4

-2,000
-1 Story

-2,000
-1 Story

±0
0 Ground Floor

±0
0 Ground Floor

+3,150
1 Story

+3,150
1 Story

+6,300
2 Story

+6,300
2 Story

+9,450
3 Story

+9,450
3 Story

2,000 3,500 3,500

foundation details to
se design and details 

A B C D

1

2

3

4

E-
03

6No.3,000 Litres Roof Water tanks of
dimensions diameter 1610 and height
1520mm as ROTO or approved equal
rested on supports to Structural
Engineers details

FT FT FT

R.W.S.P 
R.W.S.P R.W.S.P 

VENT PIPE VENT PIPE VENT PIPE

S-01 Building Section 1:100
E-03 Elevation 1:100

3. Roof Plan 1:100



PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES
Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s 
priced Bills of Quantities. The contractor is advised to read and 
understand all preliminary items.

B DESCRIPTION OF THE WORKS
The PROPOSED works to be carried out under this contract involves; 
construction and erection of an access staircase six flights, and 
constrution of student ablution block 3-stories(i.e ground ,first and second 
floors) as per the drawings and specifications attached herein and the 
works shall be  Proposed Construction of A 3-Storey Ablution block  for 
the Proposed Mabatini School.

C FLOOR AREAS
The total gross floor areas are as follows;  Ground floor , First floor,Second 
floor and the roof slab Floor each 107 sq metres 
The total gross floor areas are given without warranty but for guidance 
only.

C MEASUREMENTS
In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the site measurements shall generally take 
precedence. However, such discrepancies between any contract 
documents shall immediately be referred to the PROJECT MANAGER in 
accordance with Clause 22 of the Conditions of Contract.  The 
discrepancies shall then be treated as a variation and be dealt with in 
accordance with Clause 22 of the said Conditions.

D LOCATION OF SITE
The site of the proposed works is located in Mathare  Sub County at The 
proposed Mabatini School. The Contractor is advised to visit the site, to 
familiarize with the nature and position of the site. No claims arising from 
the Contractor’s failure to do so will be entertained.

E SIGNING OF THE TENDER DOCUMENTS
The  bidder shall append his / her signature  and / or company ‘s 
rubberstamp  on the tender document.

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during 
the works including ordinary and special dust screens, hoardings, 
barriers, warning signs, etc as directed by the Project Manager and as 
necessary for the adequate propping and protection of existing 
property, finishes, workmen employed on the site, employer's agents 
and the public. Any damage or loss incurred due to the insufficiency of 
such protection must be made good by the Contractor. All protective 
devices are to be removed on completion of the works and any 
necessary making good consequent upon this is to be excecuted to the 

The works shall be propped, strutted and supported as necessary before 
any alteration or demolition work commences. Prices shall include for all 
cleaning and preparatory work to structure and finishes and for making 
good to all finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus 
materials shall be carefully removed from building and carted away 
from site.
The Contractor shall be entirely responsible for any breakage or 
damage which may occur to materials required for re-use during their 
removal unless it is certified by the Project Manager that such damage 
or breakage was inevitable as a result of the condition of the item 
concernedB CLEARING AWAY
The Contractor shall remove all temporary works, rubbish, debris and 
surplus materials from the site as they accumulate and upon completion 
of the works, remove and clear away all plant, equipment, rubbish, 
unused materials and stains and leave in a clean and tidy state to the 
reasonable satisfaction of the Project Manager.
The whole of the works shall be delivered up clean, complete and in 
perfect condition in every respect to the satisfaction of the Project 
Manager.

C CLAIMS
It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and / or expenses 
due to any of the contract conditions, or by any other reason 
whatsoever, he shall present such a claim or intent to claim notice to the 
PROJECT MANAGER within the contract period. No claim shall be 
entertained upon the expiry of the said contract period.

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS

A PAYMENTS
The tenderer’s attention is drawn to the fact that the GOVERNMENT 
DOES NOT MAKE ADVANCE PAYMENTS but pays for work done and 
materials delivered to sit: all in accordance with Clause 23 of the 
Conditions of Contract Agreement. In order to facilitate this, a list of the 
general component elements for the works is given at the summary 
page of these specifications and the tenderer is requested to break 
down his tender sum commensurate to the said elements

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a 
restricted site where the client is going on with other nomal activities. The 
Contractor is thus instructed to take reasonable care in the execution of 
the works as to prevent accidents, damage or loss and disruoption of 
activities beeing carried out by the Client. The Contractor shall allow in 
his rates any expense he deemed necessary by taking such care within 
the site.

C WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may 
encounter in the course of the works for the Client may in some cases 
ask the Contractor not to proceed with the works until some activities 
within the site are completed, as the facility will be operating as usual 
during the course of the contract.

D SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the 
Contract and afterwards clearing away a signboard as designed, 
specified and approved by the Project Manager.

E LABOUR CAMPS
The Contractor shall not be allowed to house labour on site.  Allow for 
transporting workers to and from the site during the tenure of the 
contract.

F MATERIALS FROM DEMOLITIONS
Any materials arising from demolitions and not re-used shall become the 
property of the Employer. The Contractor shall allow in his rates the cost 
of transporting the demolished materials to the Employer, 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A PRICING RATES

The tenderer shall include for all costs in executing the whole of the 
works, including transport, replacing damaged items, fixing, all to 
comply with the said Conditions of Contract.

B SECURITY
The Contractor shall allow for providing adequate security for the works 
and the workers in the course of execution of this contract.  No claim will 
be entertained from the Contractor for not maintaining adequate 
security for both the works and workers.

C URGENCY OF THE WORKS
The Contractor is notified that these  “ works are urgent” and should be 
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that 
he/she may incur by having to complete these works within the 
stipulated contract period.

D PAYMENT FOR MATERIALS ON SITE
All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the Project 
Manager.  This is to include materials of the Contractor, nominated sub-
Contractors and nominated suppliers.

E EXISTING SERVICES
Prior to the commencement of any work, the Contractor is to ascertain 
from the relevant authority the exact position, depth and level of all 
existing services in the area and he/she shall make whatever provisions 
may be required by the authorities concerned for the support, 
maintenance and protection of such services.

F BID SECURITY
The Bidder shall furnish, as part of his bid, a security as specified in the 
tender advertisement.

The bid security shall, at the bidder’s option, be in the form of a certified 
cheque, bank draft, standby letter of credit or guarantee from a 
reputable bank located in Kenya or foreign bank which has been 
determined by the bidder to be acceptable to the Government. The 
format of the bank guarantee shall be in accordance with the sample 
forms of bid security included in the post qualification forms, other 
formats may be permitted, subject to the prior approval of the 
Government. Letters of credit, bank guarantees issued as surety for the 
bid shall be valid for a period of One Hundred and Eighty (180) days from 

Carried to collection                             -   
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A PERFORMANCE BOND

A bond of  5% of the contract sum will be required in accordance with 
clause 6.00 (as amended) on award of contract of the Instructions to 
Tenderer’s. No payment on account for the works executed will be 
made to the contractor until he has submitted the Performance Bond to 
the Project Manager duly signed, sealed and stamped from an 
approved Bank.

B TENDER DOCUMENTS
Tender documents are as listed in Clause 2.1 of the Instruction to 
Tenderer’s Page STD/8

C DELIVERY OF TENDER
Tenders and all documents in connection therewith, as specified    
above must be delivered in the addressed envelope which should be 
properly  sealed and deposited at the offices as specified in the letter 
accompanying these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying 
these Tender Documents or as indicated in the advertisement. Tenders 
delivered/received later than the above time will not be opened.

D VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance
Act part 3 Section 21(b) operative from 1st September, 1993 which
requires payment of VAT on all contracts. The Contractor should
therefore include allowance in his rates and prices for prices for VAT and
any other Government taxes currently in force.

The tenderer is advised that in accordance with Government public 
notice No. 35 & 36 Dated 11th September 2003 operational from 1st 

October 2003, VAT will be deducted against the contract sum at the 
prevailing rate by the Employer and remitted directly to the 
Commissioner of VAT through all interim certificates. It should however 
be noted that this is not additional tax but a new mode of payment for 
VAT, any excess payment will be refundable once the Contractor has 
submitted monthly returns to the Commissioner of VAT who will do the 
refunds when satisfied that the VAT regulations have been complied 
with.

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS

SPECIAL PRELIMINARIES

PROJECT MANAGEMENT EXPENSES

A Provide a provisional sum of Kenya Shillings Four hundred thousand (Kshs 
400,000.00) only for provision of lunch subsistence allowances during site 
trips / inspections and mobile phone airtime to be expended by the 
SDPW Officers througout the duration of the contract; to be expended 
as directed by the PM

B Allow for Contractor’s profit and overheads (--------%)

C Provide a provisional sum of Kenya Shillings Four Hundred Thousand (Kshs 
400,000.00) only for provision of necessary P.M's stationery, equipment, 
management software for construction related project and associated 
expenses as directed

D Allow for Contractor’s profit and overheads (--------%)

E Provide a provisional sum of Kenya Shillings One Hundred twenty 
Thousand (Kshs 120,000.00) only for Clerk of works allowances

F Allow for Contractor’s profit and overheads (--------%)

G Transport

The Contractor shall provide for transportation during site trips i.e. from 
the SDPW - Nairobi Regional Office to the Site and Back to the SDPW - 
Nairobi Regional Office. Reimbursement to the Contractor for providing 
the transport services will be based per trip to the site and back during 
the currency of the contract at the rate as here below to be inserted.

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS

A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT 
AGREEMENT

The following are the insertions to be made in the appendix to the 
Contract Agreement: -

Period of Final Measurement          3 Months From Practical completion

Defects Liability Period                    6 Months from Practical completion

Date for Possession                  To be agreed with the Project Manager

Date for Completion               …6... Months from date of Possession

Liquidated and Ascertained           At the rate of Kshs.. 35,000… per 
                   week or part thereof

Prime cost sums for which ……………………………………………        
The Contractor desires to tender ………………………………………

Period of Interim Certificates                                Monthly

Period of Honouring Certificates                           30 days

Percentage of Certified Value Retained                10%

Limit of Retention Fund                                           5%

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS

COLLECTION

Brought forward from page PP/1

Brought forward from page  PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO PRELIMINARY SUMMARY 
PAGE
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
GENERAL PRELIMINARIES

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's 
priced  Bills of Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates 
for the various items in the Bills of Quantities or Specification for all costs 
involved in complying with all the requirements for the proper execution 
of the whole of the works in the Contract.

B. ABBREVIATIONS
Throughout these Bills, units of measurement and terms are abbreviated 
and shall be all the requirements for the proper execution of the whole 
of the works in the Contract.

C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                               Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                           Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the  
British Standards Institution, 2 Park Street, London W.I.,   England.

Ditto  - Shall mean the whole of the preceding description except as 
qualified in the description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is 
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in 
each case shall be deemed to include: allowing use of standing 
scaffolding, mess rooms, sanitary accommodation and welfare facilities; 
provision of special scaffolding where necessary; providing space for 
office accommodation and   for storage of plant and materials; 
providing light and water for their work: clearing away rubbish; 
unloading checking and hoisting: providing electric power and 
removing and replacing duct covers, pipe casings and the like 
necessary for the execution and testing of Sub- Contractors' work and 
being responsible for the accuracy of the same.

Fix Only:-
"Fix Only" shall mean take delivery at nearest railway station (Unless 
otherwise stated),pay all demurrage charges, load and transport to site 
where necessary, unload, store,unpack, assemble as necessary, 
distribute to position, hoist and fix only.

B. EMPLOYER
The  "Employer" is: The Head of Institution Daima Primary and Junior 
Secondary School
The term "Employer" and "Government" wherever used in the  contract 
document shall be synonymous

C. PROJECT MANAGER
The term "P.M." wherever used in these Bills of Quantities shall be 
deemed to imply the Project Manager as defined in Condition 1 of the 
Conditions of Contract or such person or persons as may be duly 
authorised to represent him on behalf of the Government.

D. ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined 
above whose address unless otherwise notified is Regional Works Officer, 
Nairobi Region - State Department of Public Works, P.O. Box 42267, 
NAIROBI.

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is Regional 
Works Officer, Nairobi Region - State Department of Public Works, P.O. 
Box 42267, NAIROBI.

B ELECTRICAL ENGINEER
The term "Electrical Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is Regional 
Works Officer, Nairobi Region - State Department of Public Works, P.O. 
Box 42267, NAIROBI.

C MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is Regional 
Works Officer, Nairobi Region - State Department of Public Works, P.O. 
Box 42267, NAIROBI.

D STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean "The P.M." as 
defined above whose address unless otherwise notified is Regional 
Works Officer, Nairobi Region - State Department of Public Works, P.O. 
Box 42267, NAIROBI.

E FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Republic of Kenya's 
Standard Tender Document for Procurement of Building Works(2000 
Edition) included herein 

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these 
tender documents.

Particulars of insertions to be made in the Appendix to the Contract 
Agreement will be found in the Particular Preliminaries part of these Bills 
of Quantities

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A BOND

The Contractor shall find and submit on the Form of Tender an 
approved bank who will be willing to be bound to the Government in 
an amount equal to five per cent (5) of the Contract amount for the 
due performances of the Contract up to the date of completion as 
certified by the PROJECT MANAGER and who will, when and if called 
upon, sign a Bond to that effect on the relevant standard form included 
herein. (without the addition of any limitations) on the same day as the 
Contract Agreement is signed, by the Government, the Contractor shall 
furnish within seven days another Surety to the approval of the 
Government.

B PLANT, TOOLS AND VEHICLES
Allow for providing all scaffolding, plant, tools and vehicles required for 
the works except in so far as may be stated otherwise herein and except 
for such items specificallyand only required for the use of nominated 
Sub-Contractors as described herein. No timber used for scaffolding, 
formwork or temporary works of any kind shall be used afterwards in the 
permanent work.

C TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at 
such hours and by such routes as may be permitted by the competent 
authorities.

D MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall 
be of the best quality and description unless otherwise stated. The 
Contractor shall order all materials to be obtained from overseas 
immediately after the Contract is signed and shall also ensure they are 
onsite when required for use in the works. The Bills of Quantities shall not 
be used for the purpose of ordering materials.

E SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and 
materials supplied by the PROJECT MANAGER at the time of taking 
deliver thereof, as having received them in good order and condition, 
and will thereafter be responsible for any loss or damage and for 
replacements of any such loss or damage with articles and/or materials 
which will be supplied by the PROJECT MANAGER at the current market 
prices including Customs Duty and V.A.T., all at the Contractor's own 
cost and  expense, to the satisfaction of the PROJECT MANAGER

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on 
the site weather proof lock-up sheds and make good damaged or 
disturbed surfaces upon completion to the satisfaction of the PROJECT 
MANAGER Nominated Sub-Contractors are to be made liable for the 
cost of any storage accommodation provided especially for their use.

B SAMPLES
The Contractor shall furnish at his own cost any samples of materials or 
workmanship including concrete test cubes  required for the works that 
may be called for by the PROJECT MANAGER  for his approval until such 
samples are approved by the PROJECT MANAGER and the PROJECT 
MANAGER, may reject any materials or workmanship not in his opinion  
to be up to approved samples. The PROJECT MANAGER shall arrange 
for the testing of such materials as he may at his discretion deem 
desirable, but the testing shall be made at the expense of the 
Contractor and not at the expense of the PROJECT MANAGER. The 
Contractor shall pay for the testing in accordance with the current scale 
of testing charges laid down by the Ministry of Roads, Housing and 
Public Works.

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.
Allow for complying with all Government Acts, Orders and Regulations 
in connection with the employment of Labour and other matters related 
to the execution of the works. In particular the Contractor's attention is 
drawn to the provisions of the Factory Act 1950 and his tender must 
include for all costs arising or resulting from compliance with any Act, 
Order or Regulation relating to Insurances, pensions and holidays for 
workpeople or so the safety, health and welfare of the workpeople. 
The Contractor must make himself fully acquainted with current Acts 
and Regulations,including Police Regulations regarding the movement, 
housing, security and control of labour, labour camps , passes for 
transport, etc. It is most important that the Contractor, before tendering, 
shall obtain from the relevant Authority the fullest information regarding 
all such regulations and/or restrictions which may affect the 
organisation of the works, supply and control of labour, etc., and allow 
accordingly in his tender. No claim in respect of want of knowledge in 
The Contractor shall be entirely responsible for the security of all the 
works stores, materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and other 
precautions as necessary to ensure security against theft, loss or 
damage and the protection of the public.

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS

B PUBLIC AND PRIVATE ROADS.
Maintain as required throughout the execution of the works and make 

good any damage to public or private roads arising from or consequent 

upon the execution of the works to the satisfaction of the local and 

other competent authority and the PROJECT MANAGER

C EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all 
existing property including roads, cables, drains and other services and 
he will be held responsible for and shall make good all such damage 
arising from the execution of this contract at his own expense to the 
satisfaction of the PROJECT MANAGER

D VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the 
site the location of which is described in the Particular Preliminaries 
hereof. He shall be deemed to have acquainted himself therewith as to 
its nature, position, means of access or any other matter which, may 
affect his tender. No claim arising from his failure to comply with this 
recommendation will be considered.

E ACCESS TO SITE AND TEMPORARY ROADS.
Means of access to the Site shall be agreed with the PROJECT 
MANAGER prior to commencement of the work and Contractor must 
allow for building any necessary temporary access roads for the 
transport of the materials, plant and workmen as may be required for 
the complete execution of the works including the provision of 
temporary culverts, crossings, bridges, or any other means of gaining 
access to the Site. Upon completion of the works, the Contractor shall 
remove such temporary access roads; temporary culverts, bridges, etc., 
and make good and reinstate all works and surfaces disturbed to the 
satisfaction of the PROJECT MANAGER

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be 

defined on site by the PROJECT MANAGER

B OFFICE ETC. FOR THE PROJECT MANAGER
The Contractor shall provide, erect and maintain where directed on site 
and afterwards dismantle the site office of the standard type, complete 
with furniture. He shall also provide a strong metal trunk complete with 
strong hasp and staple fastening and two keys. He shall provide, erect 
and maintain a lock-up type water or bucket closet for the sole use of 
the PROJECT MANAGER including making temporary connections to the 
drain where applicable to the satisfaction of Government and Medical 
Officer of Health and shall provide services of cleaner and pay all 
conservancy charges and keep both office and closet in a clean and 
sanitary condition from commencement to the completion of the works 
and dismantle and make good disturbed surfaces. The office and closet 
shall be completed before the Contractor is permitted to commence 
the works. The Contractor shall make available on the Site as and when  
required by the "PROJECT MANAGER" a modern and accurate level 
together with levelling staff, ranging rods and 50 metre metallic or linen 

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS
The Contractor shall provide at his own risk and cost all necessary water, 
electric light and power required for use in the works. The Contractor 
must make his own arrangements for connection to the nearest suitable 
water main and for metering the water used. He must also provide 
temporary tanks and meters as required at his own cost and clear away 
when no longer required and make good on completion to the entire 
satisfaction of the PROJECT MANAGER . The Contractor shall pay all 
charges in connection herewith. No guarantee is given or implied that 
sufficient water will be available from mains and the Contractor must 
make his own arrangements for augmenting this supply at his own cost. 
Nominated Sub--contractors are to be made liable for the cost of any 
water or electric current used and for any installation provided 
especially for their own use.

D SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the 
Contractor to the satisfaction of the Government and/or Local 
Authorities, Labour Department and the PROJECT MANAGER

0
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire 
satisfaction in all respects of the PROJECT MANAGER who shall at all 
times during normal working hours have access to the works and to the 
yards and workshops of the Contractor and sub-Contractors or other 
places where work is being prepared for the contract.

B PROVISIONAL SUMS.
The term "Provisional Sum" wherever used in these Bills of Quantities shall 
have the meaning stated in Section A item A7(i) of the Standard 
Method of Measurement. Such sums are net and no addition shall be 
made to them for profit.

C PRIME COST (OR P.C.) SUMS.
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 
Quantities shall have the meaning stated in Section A item A7 (ii) of the 
Standard Method of Measurement. Persons or firms nominated by the 
PROJECT MANAGER to execute work or to provide and fix materials or 
goods are described herein as Nominated Sub-Contractors. Persons or 
firms so nominated to supply goods or materials are described herein as 
Nominated Suppliers.

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and 
in agreement with the PROJECT MANAGER a Progress Chart for the 
whole of the works including the works of Nominated Sub-Contractors ; 
one copy to be handed to the PROJECT MANAGER and a further copy 
to be retained on Site. Progress to be recorded and chart to be 
amended as necessary as the work proceeds.

C. ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount 
properly expended upon the PROJECT MANAGER'S order in respect of 
each of them added to the Contract sum. The Contractor shall produce 
to the PROJECT MANAGER such quotations, invoices or bills, properly 
receipted, as may be necessary to show the actual details of the sums 
paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted 
in the final account pro-rata to the amount paid. Items of "attendance" 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS

A ADJUSTMENT OF P.C. SUMS. Ctd…….

Should the Contractor be permitted to tender and his tender be 
accepted of any work for which a P.C. Sum is included in these Bill of 
Quantities profit and attendance will be allowed at the same rate as it 
would be if the work were executed by a Nominated Sub-Contractor.

B ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the 
value of the work properly executed in respect of them upon the 
PROJECT MANAGER's order added to the Contract Sum. Such work shall 
be valued as described for Variations, but should any part of the work 
be executed by a Nominated Sub-Contractor, the value of such work or 
articles for the work to be supplied by a Nominated Supplier, the value 
of such work or articles shall be treated as a P.C. Sum and profit and 
attendance comparable to that contained in the priced Bills of 
Quantities for similar items added.

C NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed 
by nominated sub-contractors, the Contractor shall enter into sub-
contracts and shall thereafter be responsible for such sub-contractors in 
every respect. Unless otherwise described the Contractor is to provide 
for such Sub-Contractors any or all of the facilities described in these 
Preliminaries. The Contractor should price for these with the nominated 
Sub-contract Contractor's work concerned in the P.C. Sums under the 
description "add for Attendance".

D DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the 
right to place a "Direct Contract" for any goods or services required in 
the works which are covered by a P.C. Sum in the Bills of Quantities and 
to pay for the same direct. In any such instances, profit relative to the 
P.C. Sum the priced Bills of Quantities will be adjusted as described for 
P.C. Sums and allowed.

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills.

B INSURANCE
The Contractor shall insure as required in Clause 30 of the Conditions of 
Contract. No payment on account of the work executed will be made to the 
Contractor until he has satisfied the PROJECT MANAGER either by production of 
an Insurance Policy or and Insurance Certificate that the provision of the 
foregoing Insurance Clauses have been complied with in all respects. 

Thereafter the PROJECT MANAGER shall from time to time ascertain that 

premiums are duly paid up by the Contractor who shall if called upon to do so, 

produce the receipted premium renewals for the PROJECT MANAGER's 

inspection.
C PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 
remeasurement in order to ascertain the actual quantity executed for which 
payment will be made. All "Provisional" and other work liable to adjustment 
under this Contract shall left uncovered for a reasonable time to allow all 
measurements needed for such adjustment to be taken by the PROJECT 
MANAGER Immediately the work is ready for measuring, the Contractor shall 
give notice to the PROJECT MANAGER. If the Contractor makes default in these 
respects he shall if the PROJECT MANAGER so directs uncover the work to 
enable all measurements to be taken and afterwards reinstate at his own 
expense.

D ALTERATIONS TO BILLS, PRICING, ETC.
Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted.

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS
A BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives.

B MATERIALS ARISING FROM EXCAVATIONS
Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the PROJECT 

MANAGER Should such permission be given, the Contractor shall make due 

allowance for the value of the materials so used at a price to be agreed.

C PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities, 
including casing , casing up, covering or such other means as may be 
necessary to avoid damage to the satisfaction of the PROJECT MANAGER and 
remove such protection when no longer required and make good any 
damage which may nevertheless have been done at completion free of cost 
to the Government.

D REMOVAL OF RUBBISH ETC.
Removal of rubbish and debris from the Buildings and site as it accumulates 

and at the completion of the works and remove all plant, scaffolding and 

unused materials at completion.
E WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all 

floors, sanitary fittings, glass inside and outside and any other parts of the works 

and remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS

A. GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of 
execution of the work and notes for pricing, the Contractor is referred to 
the Ministry of Roads, Public Works and Housing General Specification 
dated 1976 or any subsequent revision thereof which is issued as a 
separate document, and which shall be allowed in all respects unless it 
conflicts with the General Preliminaries, Trade Preambles or other items 
in these Bills of Quantities.

B. TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 
1971, which requires payment by the Contractor of a Training Levy at the 
rate of 1/4 % of the Contract sum on all contracts of more than Kshs. 
50,000.00 in value.

C. MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent 

to the site before payment is effected unless specifically exempted by 

the PROJECT MANAGER. This includes the materials of the Main 

Contractor, Nominated Sub-Contractors and Nominated Suppliers.

D. HOARDING

The Contractor shall enclose all the site under construction with a fan 
hoarding 1800 mm slanted consisting of close boarded or sheeting deck 
of 2nd grade treated sawn cypress(150x50mm) and lined with 
polythene or similar with cantiler struts (75x50mm) at 600mm  centre to 
centre timber  posts firmly secured to the wall. The Contractor is in 
addition required to take all precautions necessary for the safe custody 
of the works, materials, plant, public and Employer's property on the site.

0.00

Carried to collection

GP/12



PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS

A. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English 
speaking Agent or Representative, competent and experienced in the 
kind of work involved who shall give his whole experience in the kind of 
work involved and shall give his whole time to the superintendence of 
the works. Such Agent or Representative shall receive on behalf of the 
Contractor all directions and instructions from the Project Manager and 
such directions shall be deemed to have been given to the Contractor 
in accordance with the Conditions of Contract. 

Carried to collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION K.SHS

        COLLECTION

Brought Forward From Page GP/ 1

Brought Forward From Page GP/ 2

Brought Forward From Page GP/ 3

Brought Forward From Page GP/ 4

Brought Forward From Page GP/ 5

Brought Forward From Page GP/ 6

Brought Forward From Page GP/ 7

Brought Forward From Page GP/ 8

Brought Forward From Page GP/ 9

Brought Forward From Page GP/ 10

Brought Forward From Page GP/ 11

Brought Forward From Page GP/ 12

Brought Forward From Page GP/ 13

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND SUMMARY PAGE
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

SUBSTRUCTURE WORKS
(ALL PROVISIONAL)

Oversite excavation

A
Excavate vegetable soil average 150mm deep 
to remove vegetable soil and reduce levels 
and heap on site for landscaping 

142 sm

Excavation

B Strip Trenches excavation commencing from 
reduce level n.e 1.5m deep 72 cm

C Column Bases excavation commencing from 
reduce level n.e 1.5m deep 38 cm

D Extra over all kinds of excavation for excavating 
in rock class I 32 cm

E Trim and level bottom of excavations 52 sm

F Return, fill-in and rum selected excavated 
materials around foundations 51 cm

H Remove and cart away surplus excavated 
materials. 15 cm

-                   Carried to Collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS
Diposal of water

A Keeping all excavations free from all water 
including spring or running water 1 Item

Planking and strutting

B Uphold the sides of all excavations 1 Item

Filling

C Hardcore filling in making up levels 300mm 
thick in layers of 150mm thickness 142 cm

D 50mm (average) thick quarry dust blinding to 
surfaces of hardcore 142 sm

Antitermite treatment

E

Premise 200 SC' or other equal and approved 
anti-termite insecticide treatment with ten 
years guarantee, applied strictly in 
accordance with manufacturer's instructions, 
to tops of fill and foundation walls

142 sm

Lean  Concrete

F 50mm thick mass concrete class 1: 4 :8) to 
bottoms of foundations 52 sm

Insitu concrete; reinforced; class 20 / 20; 
vibrated to:

G Strip Foundations trenches 10 cm

H  column base trenches 11 cm

I 150mm thick bed 125 sm

J Staircase starter 1 cm

-                   
-                   Carried to Collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS
Reinforcement -                   
Bars; high yield steel; cold worked to B.S. 
4461and mild steel hot rolled to B.S. 4449; 
including bends, hooks, tying wire and 
distance blocks

A Assorted sizes; 8 - 16mm diameter
                 i)  16mm diameter 323 kg
                ii)  12mm diameter 555 kg
               iii)   10mm diameter 156 kg
               iii)   8mm diameter 100 kg

Fabric; B.S. 4483

B Reference A142 mesh 200 x 200 mm , weight 
2.22 kgs per square meter 125 sm

Sawn formwork to insitu concrete as 
described:-

C To sides; vertical of foundation colums 34 sm

D Edges of ground floor slab; 75 to 150mm 
wide 61 lm

Walling

D

200mm thick approved natural stone; local; 
roughly squared to foundation walling; 
bedding and jointing in cement sand (1:3) 
mortar

120 sm

Damp proofing

E

Polythene sheet; 1000 gauge, 200mm welted 
laps (no allowance made to laps), horizontal; 
1 no. layer laid on compacted quarry dust 
blinding

125 sm

F

200mm wide; B.S. 743 Type A bitumen 
hessian base 150 mm laps (no allowance 
made for laps); horizontal, 1 no. layer, 
bedded in cement sand (1:3) mortar

60 lm

-                   Carried to Collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS
ELEMENT NO. 1 CT'D
Insitu Finishings

A
14mm thick 2 No. coatwork cement sand (1:3) 
render; wood floated to concrete or 
blockwork base to walls; external

30 sm

Painting and Decorations

Prepare and apply three coats of bituminous 
paint to:

B Wood floated rendered plinths over 300mm 
girth 30 sm

Paving Slabs.

C

600 x 600 x 50 mm Precast concrete class 
20/20 paving slabs, laid to falls on blinded 
hardcore surface and jointed in cement and 
sand (1:3) mortar

15 sm

-                   
COLLECTION

From page BW/1 -                   

From page BW/2 -                   

From page BW/3 -                   

From page BW/4 Above -                   

-                   

Carried to Collection

TOTAL  FOR SUBSTRUCTURE WORKS CARRIED TO SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS
GROUND FLOOR

FRAME
Insitu concrete; reinforced; class 20 / 
(20mm); vibrated

A Beams 10 cm

B Columns 3 cm

C 150 mm Thick Suspended Floor Slab 107 sm

D 150mm thick staircase sloping 3 cm

E To landing 4 sm

Reinforcement
Bars; high yield steel; cold worked to B.S. 
4461 including bends, hooks, tying wire and 
distance blocks of assorted diameter

E 8mm- 16 mm diameter; assorted sizes 4471 kg

Sawn formwork to insitu concrete as 
described:-

F To sides and soffits of beams. 127 sm

G To sides of Columns. 52 sm

H To sides and soffits of Suspend floor slab. 107 sm

J Ditto to staircase landing 4 sm

K Soffits of sloping slabs of staircase 11 sm

L Ditto risers ditto 38 lm

M Edges of slab, strings; cut to profile of strings; 
150mm - 225mm girth.

90 lm

                     -   TOTAL FOR FRAME CARRIED TO GROUND FLOOR SUMMARY
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO. 3                      -   

WALLING                      -   

Natural stone walling bedded and jointed 
in cement and sand (1:3) mortar and 
reinforced with and including 20 swg x 25 
mm wide hoopiron; internal and external

A 200 mm thick reinforced in every third course 133 sm

B 150mm ditto 55 sm

                     -   TOTAL FOR WALLING CARRIED TO GROUND SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO. 4

DOORS
External Doors
Heavy duty section mild steel doors with 
one coat red lead oxide primer complete

A

Standard mild steel panel double leaf door 
and frame overall size 1500 x 2400 mm High; 
Prepared for glazing including all 
ironmongery accessories.

2 no

Flush Doors
45mm Thick semi -solid core flush doors to 
B.S 459: part 2 veneered both sides with first 
quality plywood and lipped on all edges in 
approved hardwood

B Door size 800 x 1800mm High 19 no

Frame and finishing.

Wrot hardwood as described

D 150 x 50 mm; 2 No. labours; plugged door 
frame 41 lm

E 40 x 25 mm weathered architrave 41 lm

F 25mm rounded quardrant 41 lm

                     -   Carried to door collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO. 4 CT'D
Iron mongery                      -   
Supply and fix the following to UNION 
catalogue or other equal and approved

To softwood, hardwood or the like fixing 
with screws

A Three- lever mortice lock complete with set 
lever brass handle furniture 2 no

B  stainless steel indicator bolts green or red to 
approvals 19 no

C 100mm steel butt hinges 29 prs

D 100mm Long aluminium barrel bolts 19 no

Aluminium primer or other equal and 
approved wood primer before fixing: -

E Backs of frame, board, etc over 100mm but 
not exceeding 200mm girth 35 lm

Prepare and apply three coats polyurethane 
clear varnish on woodwork internally

F Frames; 150 to 300mm girth 35 lm

G Frames not exceeding 100mm girth; internal 35 lm

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

H General surfaces of  doors; both internal and 
external 60 sm

                     -   Carried to door collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

COLLECTION

From page BW/7                      -   

From page BW/8 Above                      -   

                     -   TOTAL FOR DOORS CARRIED TO GROUND FLOOR SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 

ELEMENT NO. 5                      -   
WINDOWS

Supply, assemble and fix the following 
purpose-made mild steel casement 
windows; standard metal section from 
approved manufacturer complete with 
frames, transomes, mullions and with and 
including permanent ventilators comprising 
"T" bar, gauze and 16 gauge sheet metal 
hood 50mm high x 50mm projection to full 
width of window, coupling mullions, 
approved ironmongery and one coat 
manufacturer's primer; all welding ground 
to smooth finish.

Steel; for glazing with putty, lugs to two 
jambs, cutting and pinning to concrete or 
blockwork, fixing to head and sill with 
screws; plugging

A Window, overall size  1200 x 1500mm high as 
per Architect approval. 4 no

B Window, overall size  900 x 850mm high as 
per Architect approval. 4 no

Glazing

C
4mm Thick Clear sheet glass panes over 0.1 
but not exceeding 0.5 square meters; fixing 
with putty

40 sm

Painting and Decorations

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

D General window surfaces 40 sm

E
200x200mm clay coluroured ventilation bricks  to 
openings laid and bedded in cement and sand 
mortor (1:4)

7 sm

TOTAL FOR WINDOWS CARRIED TO GROUND FLOOR  SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO.6                      -   
FINISHES
Wall finishes
Internal wall
Plaster; 12mm thick 2 No. coatwork, 9mm 
first coat of cement sand (1:6); 3mm second 
coat of cement and lime putty (1:10); steel 
trowelled toconcrete or blockwork base 
generally to: -

A Walls; both internally to receive wall tiles 201 sm

Painting and decorations
Prepare and apply three coats of first 
quality plastic emulsion paint to: -

B Plastered surfaces 201 sm

External wall finishes

C
 12mm cement and sand(1:3) mortar 
horizontal recessed pointing to natural stone 
walling

129 sm

Render; 18mm thick, 1 No. coatwork of 
cement and sand (1:3); wood floated to 
concrete or blockwork base generally to: -

D Beams and columns 137 sm
Painting and decorations
Prepare and apply three coats of first 
quality plastic emulsion paint to:-

E Beams and columns externally 137 sm

Wall tiles
Render; cement and sand (1:3)

F
Approved ceramic tiles 6mm thick; butt joints 
straight both ways; to cement sand base (m/s) to 
walls internal

165 sm

G Plastic edging (provisional) 35 lm

-                   Carried to Finishes Collection
BW/11



PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO. 6 CT'D 
Floor finishes
Screed; cement and sand (1:3)

A
32mm thick one coat backings; wood floated to 
receive terrozzo floor finish(m/s) to concrete 
base; ground slab

107 sm

Approved; premium quality; local; non-
porous; Terrazo floor finish to regular or 
other approved pattern; bedding and 
jointing in cement sand (1:4) mortar; 
grouting with matching cement

B

32mm Approved; premium quality; local; non-
porous; Terrazo floor finish to regular or other 
approved pattern; bedding and jointing in 
cement sand (1:4) mortar; grouting with 
matching cement

107 sm

STAIRCASE FINISHES
Staircase finishes
Cement and sand mix (1:4) in:-

C 32mm thick one coat backings; wood floated to 
receive terrozzo floor finish(m/s) to concrete 
base; ground slab of staircase treads,rises and 
landing.

14 sm

D

32mm Approved; premium quality; local; non-
porous; Terrazo floor finish to regular or other 
approved pattern; bedding and jointing in 
cement sand (1:4) mortar; grouting with 
matching cement (as above described)

14 sm

E

Render; 18mm thick, 1 No. coatwork of 
cement and sand (1:3); wood floated to 
concrete or blockwork base generally to 
staircase strings and landing edges 

6 sm

                     -   Carried to Finishes collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO. 6 CT'D 
CELLING FINISHES 

A

Render; 18mm thick, 1 No. coatwork of 
cement and sand (1:3); wood floated to 
concrete or blockwork base generally to 
Celling soffits 

107 sm

B ditto to soffits of staircase and landing 14 sm

Painting and decorations

Prepare and apply three coats of first 
quality plastic emulsion paint to:-

C to plasterd celling surface 107 sm

D ditto to soffits of staircase and landing 14 sm
Metal works
Circular hollow sections painted and fixed 
with concrete :-

E 50 mm dia x 2 mm thick (2.45kg/m) 24 lm

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

F Circular hollow sections 5 sm

                     -   Carried to Finishes collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

FINISHES COLLECTION 

From BW/11                      -   

From BW/12                      -   

From BW/13                      -   

1 FRAME                      -   

2 WALLING                      -   

3 DOORS                      -   

4 WINDOWS                      -   

5 FINISHES                      -   

TOTAL FOR FINISHES CARRIED TO GROUND FLOOR  SUMMARY 

GROUND FLOOR SUMMARY

TOTAL FOR GROUND FLOOR CARRIED TO BUIDERS WORK  

BW/9

BW/10

BW/14

ELEMENT NO.                           TITLE PAGE NO.

BW/6

BW/5
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 
FIRST FLOOR -                   

ELEMENT NO. 1
FRAME
Insitu concrete; reinforced; class 20 / 
(20mm); vibrated

A Beams 10 cm

B Columns 3 cm

C 150 mm Thick Suspended Floor Slab 107 sm

D 150mm thick staircase sloping 3 cm

E To landing 4 sm

Reinforcement
Bars; high yield steel; cold worked to B.S. 
4461 including bends, hooks, tying wire and 
distance blocks of assorted diameter

E 8mm- 16 mm diameter; assorted sizes 4471 kg

Sawn formwork to insitu concrete as 
described:-

F To sides and soffits of beams. 127 sm

G To sides of Columns. 52 sm

H To sides and soffits of Suspend floor slab. 107 sm

J Ditto to staircase landing 4 sm

K Soffits of sloping slabs of staircase 11 sm

L Ditto risers ditto 38 lm

M Edges of slab, strings; cut to profile of strings; 
150mm - 225mm girth. 90 lm

-                   

-                   
-                   

                     -   TOTAL FOR FRAME CARRIED TO FIRST FLOOR SUMMARY
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 

ELEMENT NO. 2                      -   

WALLING                      -   

Natural stone walling bedded and jointed 
in cement and sand (1:3) mortar and 
reinforced with and including 20 swg x 25 
mm wide hoopiron; internal and external

A 200 mm thick reinforced in every third course 133 sm

B 150mm ditto 55 sm

                     -   TOTAL FOR WALLING CARRIED TO FIRST FLOOR SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO. 3

DOORS
External Doors
Heavy duty section mild steel doors with 
one coat red lead oxide primer complete

A

Standard mild steel panel double leaf door 
and frame overall size 1500 x 2400 mm High; 
Prepared for glazing including all 
ironmongery accessories.

2 no

Flush Doors
45mm Thick semi -solid core flush doors to 
B.S 459: part 2 veneered both sides with first 
quality plywood and lipped on all edges in 
approved hardwood

B Door size 800 x 1800mm High 19 no

Frame and finishing.

Wrot hardwood as described

D 150 x 50 mm; 2 No. labours; plugged door 
frame 41 lm

E 40 x 25 mm weathered architrave 41 lm

F 25mm rounded quardrant 41 lm

                     -   Carried to door collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO. 3CT'D
Iron mongery
Supply and fix the following to UNION 
catalogue or other equal and approved

To softwood, hardwood or the like fixing 
with screws

A Three- lever mortice lock complete with set 
lever brass handle furniture 2 no

B  stainless steel indicator bolts green or red to 
approvals 19 no

C 100mm steel butt hinges 29 prs

D 100mm Long aluminium barrel bolts 19 no

Aluminium primer or other equal and 
approved wood primer before fixing: -

E Backs of frame, board, etc over 100mm but 
not exceeding 200mm girth 35 lm

Prepare and apply three coats polyurethane 
clear varnish on woodwork internally

F Frames; 150 to 300mm girth 35 lm

G Frames not exceeding 100mm girth; internal 35 lm

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

H General surfaces of  doors; both internal and 
external 60 sm

                     -   

                     -   Carried to door collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

COLLECTION

From page BW/17                      -   

From page BW/18 Above                      -   

                     -   TOTAL FOR DOORS CARRIED TO FIRST FLOOR SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 

ELEMENT NO. 4                      -   

WINDOWS

Supply, assemble and fix the following 
purpose-made mild steel casement 
windows; standard metal section from 
approved manufacturer complete with 
frames, transomes, mullions and with and 
including permanent ventilators comprising 
"T" bar, gauze and 16 gauge sheet metal 
hood 50mm high x 50mm projection to full 
width of window, coupling mullions, 
approved ironmongery and one coat 
manufacturer's primer; all welding ground 
to smooth finish.

Steel; for glazing with putty, lugs to two 
jambs, cutting and pinning to concrete or 
blockwork, fixing to head and sill with 
screws; plugging

A Window, overall size  1200 x 1500mm high as 
per Architect approval. 4 no

B Window, overall size  900 x 850mm high as 
per Architect approval. 4 no

Glazing

C
4mm Thick Clear sheet glass panes over 0.1 
but not exceeding 0.5 square meters; fixing 
with putty

40 sm

Painting and Decorations

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

D General window surfaces 40 sm

E
200x200mm clay coluroured ventilation bricks  to 
openings laid and bedded in cement and sand 
mortor (1:4)

7 sm

TOTAL FOR WINDOWS CARRIED TO FIRST FLOOR  SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO.5                      -   
FINISHES
Wall finishes
Internal wall
Plaster; 12mm thick 2 No. coatwork, 9mm 
first coat of cement sand (1:6); 3mm second 
coat of cement and lime putty (1:10); steel 
trowelled toconcrete or blockwork base 
generally to: -

A Walls; both internally to receive wall tiles 201 sm

Painting and decorations
Prepare and apply three coats of first 
quality plastic emulsion paint to: -

B Plastered surfaces 201 sm

External wall finishes

C
 12mm cement and sand(1:3) mortar 
horizontal recessed pointing to natural stone 
walling

129 sm

Render; 18mm thick, 1 No. coatwork of 
cement and sand (1:3); wood floated to 
concrete or blockwork base generally to: -

D Beams and columns 137 sm
Painting and decorations
Prepare and apply three coats of first quality 
plastic emulsion paint to:-

E Beams and columns externally 137 sm

Wall tiles
Render; cement and sand (1:3)

F
Approved ceramic tiles 6mm thick; butt joints 
straight both ways; to cement sand base 
(m/s) to walls internal

165 sm

G Plastic edging (provisional) 35 lm

-                   Carried to Finishes Collection

BW/21



PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS
ELEMENT NO. 5 CT'D 

Floor finishes
Screed; cement and sand (1:3)

A
32mm thick one coat backings; wood floated to 
receive terrozzo floor finish(m/s) to concrete 
base; ground slab

107 sm

Approved; premium quality; local; non-porous; 
Terrazo floor finish to regular or other 
approved pattern; bedding and jointing in 
cement sand (1:4) mortar; grouting with 
matching cement

B

32mm Approved; premium quality; local; 
non-porous; Terrazo floor finish to regular or 
other approved pattern; bedding and jointing 
in cement sand (1:4) mortar; grouting with 
matching cement

107 sm

STAIRCASE FINISHES
Cement and sand mix (1:4) in:-

C

32mm thick one coat backings; wood floated 
to receive terrozzo floor finish(m/s) to 
concrete base; ground slab of staircase 
treads,rises and landing.

14 sm

D

32mm Approved; premium quality; local; 
non-porous; Terrazo floor finish to regular or 
other approved pattern; bedding and jointing 
in cement sand (1:4) mortar; grouting with 
matching cement (as above described)

14 sm

E

Render; 18mm thick, 1 No. coatwork of 
cement and sand (1:3); wood floated to 
concrete or blockwork base generally to 
staircase strings and landing edges 

6 sm

Carried to Finishes collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 

CELLING FINISHES 

A

Render; 18mm thick, 1 No. coatwork of 
cement and sand (1:3); wood floated to 
concrete or blockwork base generally to 
Celling soffits 

107 sm

B ditto to soffits of staircase and landing 14 sm

Painting and decorations

Prepare and apply three coats of first 
quality plastic emulsion paint to:-

C to plasterd celling surface 107 sm

D ditto to soffits of staircase and landing 14 sm

Metal works
Circular hollow sections painted and fixed 
with concrete :-

E 50 mm dia x 2 mm thick (2.45kg/m) 24 lm

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

F Circular hollow sections 5 sm

                     -   
                     -   

Carried to Finishes collection                      -   
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 

FINISHES COLLECTION 

From BW/21

From BW/22

From BW/23

TOTAL FOR FINISHES CARRIED TO FINISHES FLOOR  SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE   K.SHS  

METAL WORKS
ELEMENT 06

A

1200mm High overall mild  steel balustrade 
comprising of 50 mm diameter circular hollow 
Section handrail, 50 mm diameter circular hollow 
Section balusters at 150mm centres, 4 NO  25 mm 
diameter circular hollow Section horizontal rails 
all welds  ground smooth

20 sm

B ditto to staircase 11 sm

Circular hollow sections painted and fixed 
with concrete :-

C 50 mm dia x 2 mm thick (2.45kg/m) 24 lm

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

D Circular hollow sections all round 5 sm

E Balcony and staircase rail and balustrade 
guard both internally and externally 40 sm

TOTALS FOR METAL WORKS CARRIED TO FIRST FLOOR 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

1 FRAME 

2 WALLING

3 DOORS

4 WINDOWS

5 FINISHES

6 METAL WORKS

                     -   TOTAL  FOR FIRST FLOOR CARRIED TO  SUMMARY

BW/15

BW/16

BW/19

BW/20

BW/24

ELEMENT NO.                           TITLE PAGE NO.

BW/25
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 
SECOND  FLOOR -                   

ELEMENT NO. 1
FRAME
Insitu concrete; reinforced; class 20 / 
(20mm); vibrated

A Beams 10 cm

B Columns 3 cm

C 150 mm Thick Suspended Floor Slab 107 sm

D 150mm thick staircase sloping 3 cm

E To landing 4 sm

Reinforcement
Bars; high yield steel; cold worked to B.S. 
4461 including bends, hooks, tying wire and 
distance blocks of assorted diameter

E 8mm- 16 mm diameter; assorted sizes 4471 kg

Sawn formwork to insitu concrete as 
described:-

F To sides and soffits of beams. 127 sm

G To sides of Columns. 52 sm

H To sides and soffits of Suspend floor slab. 107 sm

J Ditto to staircase landing 4 sm

K Soffits of sloping slabs of staircase 11 sm

L Ditto risers ditto 38 lm

M Edges of slab, strings; cut to profile of strings; 
150mm - 225mm girth. 90 lm

                     -   TOTAL FOR FRAME CARRIED TO SECOND FLOOR SUMMARY
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 

ELEMENT NO. 2                      -   

WALLING                      -   

Natural stone walling bedded and jointed 
in cement and sand (1:3) mortar and 
reinforced with and including 20 swg x 25 
mm wide hoopiron; internal and external

A 200 mm thick reinforced in every third course 133 sm

B 150mm ditto 55 sm

                     -   TOTAL FOR WALLING CARRIED TO SECOND  FLOOR SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO. 3

DOORS
External Doors
Heavy duty section mild steel doors with 
one coat red lead oxide primer complete

A

Standard mild steel panel double leaf door 
and frame overall size 1500 x 2400 mm High; 
Prepared for glazing including all 
ironmongery accessories.

2 no

Flush Doors
45mm Thick semi -solid core flush doors to 
B.S 459: part 2 veneered both sides with first 
quality plywood and lipped on all edges in 
approved hardwood

B Door size 800 x 1800mm High 19 no

Frame and finishing.

Wrot hardwood as described

D 150 x 50 mm; 2 No. labours; plugged door 
frame 41 lm

E 40 x 25 mm weathered architrave 41 lm

F 25mm rounded quardrant 41 lm

                     -   Carried to door collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

ELEMENT NO. 3CT'D
Iron mongery
Supply and fix the following to UNION 
catalogue or other equal and approved

To softwood, hardwood or the like fixing 
with screws

A Three- lever mortice lock complete with set 
lever brass handle furniture 2 no

B  stainless steel indicator bolts green or red to 
approvals 19 no

C 100mm steel butt hinges 29 prs

D 100mm Long aluminium barrel bolts 19 no

Aluminium primer or other equal and 
approved wood primer before fixing: -

E Backs of frame, board, etc over 100mm but 
not exceeding 200mm girth 35 lm

Prepare and apply three coats polyurethane 
clear varnish on woodwork internally

F Frames; 150 to 300mm girth 35 lm

G Frames not exceeding 100mm girth; internal 35 lm

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

H General surfaces of  doors; both internal and 
external 60 sm

                     -   Carried to door collection
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS

COLLECTION

From page BW/17                      -   

From page BW/18 Above                      -   

                     -   TOTAL FOR DOORS CARRIED TO SECOND FLOOR SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 
ELEMENT NO. 4                      -   
WINDOWS

Supply, assemble and fix the following 
purpose-made mild steel casement 
windows; standard metal section from 
approved manufacturer complete with 
frames, transomes, mullions and with and 
including permanent ventilators comprising 
"T" bar, gauze and 16 gauge sheet metal 
hood 50mm high x 50mm projection to full 
width of window, coupling mullions, 
approved ironmongery and one coat 
manufacturer's primer; all welding ground 
to smooth finish.

Steel; for glazing with putty, lugs to two 
jambs, cutting and pinning to concrete or 
blockwork, fixing to head and sill with 
screws; plugging

A Window, overall size  1200 x 1500mm high as 
per Architect approval. 4 no

B Window, overall size  900 x 850mm high as 
per Architect approval. 4 no

Glazing

C
4mm Thick Clear sheet glass panes over 0.1 
but not exceeding 0.5 square meters; fixing 
with putty

40 sm

Painting and Decorations

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

D General window surfaces 40 sm

E
200x200mm clay coluroured ventilation bricks  to 
openings laid and bedded in cement and sand 
mortor (1:4)

7 sm

TOTAL FOR WINDOWS CARRIED TO SECOND FLOOR  SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS
ELEMENT NO.5                      -   
FINISHES
Wall finishes
Internal wall
Plaster; 12mm thick 2 No. coatwork, 9mm 
first coat of cement sand (1:6); 3mm second 
coat of cement and lime putty (1:10); steel 
trowelled toconcrete or blockwork base 
generally to: -

A Walls; both internally to receive wall tiles 201 sm

Painting and decorations
Prepare and apply three coats of first 
quality plastic emulsion paint to: -

B Plastered surfaces 201 sm

External wall finishes

C
 12mm cement and sand(1:3) mortar 
horizontal recessed pointing to natural stone 
walling

129 sm

Render; 18mm thick, 1 No. coatwork of 
cement and sand (1:3); wood floated to 
concrete or blockwork base generally to: -

D Beams and columns 137 sm
Painting and decorations
Prepare and apply three coats of first 
quality plastic emulsion paint to:-

E Beams and columns externally 137 sm

Wall tiles
Render; cement and sand (1:3)

F
Approved ceramic tiles 6mm thick; butt joints 
straight both ways; to cement sand base 
(m/s) to walls internal

165 sm

G Plastic edging (provisional) 35 lm

-                   Carried to Finishes Collection
BW/33



PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS
ELEMENT NO. 5 CT'D 

Floor finishes
Screed; cement and sand (1:3)

A
32mm thick one coat backings; wood floated to 
receive terrozzo floor finish(m/s) to concrete 
base; ground slab

107 sm

Approved; premium quality; local; non-porous; 
Terrazo floor finish to regular or other 
approved pattern; bedding and jointing in 
cement sand (1:4) mortar; grouting with 
matching cement

B

32mm Approved; premium quality; local; 
non-porous; Terrazo floor finish to regular or 
other approved pattern; bedding and jointing 
in cement sand (1:4) mortar; grouting with 
matching cement

107 sm

STAIRCASE FINISHES
Cement and sand mix (1:4) in:-

C

32mm thick one coat backings; wood floated 
to receive terrozzo floor finish(m/s) to 
concrete base; ground slab of staircase 
treads,rises and landing.

14 sm

D

32mm Approved; premium quality; local; 
non-porous; Terrazo floor finish to regular or 
other approved pattern; bedding and jointing 
in cement sand (1:4) mortar; grouting with 
matching cement (as above described)

14 sm

E

Render; 18mm thick, 1 No. coatwork of 
cement and sand (1:3); wood floated to 
concrete or blockwork base generally to 
staircase strings and landing edges 

6 sm

-                   

Carried to Finishes collection
BW/34



PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 

CELLING FINISHES 

A

Render; 18mm thick, 1 No. coatwork of 
cement and sand (1:3); wood floated to 
concrete or blockwork base generally to 
Celling soffits 

107 sm

B ditto to soffits of staircase and landing 14 sm

Painting and decorations

Prepare and apply three coats of first quality 
plastic emulsion paint to:-

C to plasterd celling surface 107 sm

D ditto to soffits of staircase and landing 14 sm

Metal works
Circular hollow sections painted and fixed 
with concrete :-

E 50 mm dia x 2 mm thick (2.45kg/m) 24 lm

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

F Circular hollow sections 5 sm

Carried to Finishes collection                      -   
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE  K.SHS 

FINISHES COLLECTION 

From BW/33

From BW/34

From BW/35

TOTAL FOR FINISHES CARRIED TO FINISHES FLOOR  SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE   K.SHS  

METAL WORKS
ELEMENT 06

A

1200mm High overall mild  steel balustrade 
comprising of 50 mm diameter circular hollow 
Section handrail, 50 mm diameter circular hollow 
Section balusters at 150mm centres, 4 NO  25 mm 
diameter circular hollow Section horizontal rails 
all welds  ground smooth

20 sm

B ditto to staircase 11 sm

Circular hollow sections painted and fixed 
with concrete :-

C 50 mm dia x 2 mm thick (2.45kg/m) 24 lm

D

Buglar Proofing Grille s (Varies depending 
on pattern ) Galvanised mild steel grille 
framed with 40 x 25 x 2 mm thick R.H.S. Aat 
150 centers sections including assembly and 
fixing to opening cutting and pinning lugs to 
concrete or blockwork and bedding frame in 
cement and sand mortar (1:4) in vertical 
ducts

19 sm

Prepare and apply three coats oil paint full 
gloss to Crown Solo or other equal and 
approved to: -

E Circular hollow sections all round 5 sm

F Balcony and staircase rail and balustrade 
guard both internally and externally 40 sm

                     -   TOTALS FOR METAL WORKS CARRIED TO SECOND FLOOR SUMMARY
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM DESCRIPTION QTY UNIT RATE K.SHS
ELEMENT NO. 7
ROOF SLAB -                   

PARAPET WALL

Natural stone walling bedded and jointed in 
cement and sand (1:3) mortar and reinforced 
with and including 20 swg x 25 mm wide 
hoopiron; internal and external

A 200 mm thick reinforced in every third course 124 SM

B
Extra over horizontal pointing in 10mm thick 
rod in cement and sand (1:3) mortar to 
external wall

124 SM

Water proof Screed; cement and sand (1:3)

C 32mm thick one coat backings; wood floated 
to receive terrozzo floor finish(m/s) to 
concrete base;  slab

107 SM

Damp proofing
D Supply and Fix APP waterproof course to the 

surface of Suspend slab 107 LM

RAINWATER DISPOSAL

E 150mm dia. rainwater downpipe fixed with and 
including mild steel straps at 900mm centres, 
plugged and screwed to wall 12 LM

E Extra; swanneck bend 4 NO

F Extra; horse shoe bend 4 NO

-                   
-                   

TOTAL FOR ROOF SLAB CARRIED TO SUMMARY 
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PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

1 FRAME                      -   

2 WALLING                      -   

3 DOORS                      -   

4 WINDOWS                      -   

5 FINISHES                      -   

6 METAL WORKS                      -   

7 ROOF SLAB -                   

                     -   
TOTALS FOR  SECOND FLOOR BULDERS WORKS CARRIED TO  
SUMMARY

BW/38

SECOND FLOOR SUMMARY
PAGE NO.ELEMENT NO.                           TITLE 

BW/37

BW/36

BW/32

BW/31

BW/28

BW/27

BW/39



ITEM DESCRIPTION AMOUNT
BUINDERS WORK SUMMARY

A SUBSTRUCTURE WORKS -                   

B TOTALS FOR GROUND FLOOR -                   

C TOTALS FOR FIRST FLOOR -                   

D TOTALS FOR SECOND  FLOOR -                   

-                   

QTY

TOTAL FOR BULNDERS WORK CARRIED TO GRAND SUMMARY 



MECHANICAL WORKS FOR MABATINI SCHOOL
BILL No. 1 PRELIMINARIES
ITEM DESCRIPTION QTY UNIT RATE KSHS

1 Discrepancies clause 1.02
2 Conditions of sub-contract Agreement clause 1.03
3 Payments clause1.04
4 Site location clause 1.06
5 Scope of Contract Works clause 1.08
6 Extent of the Contractor’s Duties clause 1.09
7 Firm price contract clause 1.12
8 Variation clause 1.13

9 Prime cost and provisional sum clause 1.14 (insert profit and attendance 
which is a percentage of expended PC or provisional sum.)

10 Bond clause 1.15
11 Government Legislation and Regulations clause 1.16

12
Import Duty and Value Added Tax clause 1.17 (Note this clause applies for 
materials supplied only. VAT will also be paid by the sub-contractor as 
allowed in the summary page)

13 Insurance company Fees clause 1.18
14 Provision of services by the Main contractor clause 1.19
15 Samples and Materials Generally clause 1.21
16 Supplies clause 1.20
17 Bills of Quantities clause 1.23
18 Contractor's Office in Kenya clause 1.24
19 Builder’s Work clause 1.25
20 Setting to work and Regulating system clause 1.29
21 Identification of plant components clause 1.30
22 Working Drawings clause 1.32 50,000
23 Record Drawings (As Installed) and Instructions clause 1.33 50,000
24 Maintenance Manual clause 1.34
25 Hand over clause 1.35
26 Painting clause 1.36
27 T esting and Inspection — manufactured plant clause 1.38
28 Testing and Inspection — Installation clause 1.39
29 Storage of Materials clause 1.41
30 Initial Maintenance clause 1.42

31
Attendance Upon Tradesmen, etc. (Insert percentage only) clause 1.58 Local 
and other Authorities notices and fees clause 1.60 Temporary Works clause 
1.63

32 Local and other Authorities notices and fees clause 1.60
33 Temporary Works clause 1.63
34 Patent Rights clause 1.64

35
Mobilization and Demobilization Clause 1.65 Extended Preliminaries Clause 
1.66(see appendix on page C- 24) Supervision by Engineer and Site Meetings 
Clause 1.67 Allow for profit and Attendance for the above

36 Extended Preliminaries Clause 1.66(see appendix on page C- 24)
37 Supervision by Engineer and Site Meetings Clause 1.67 200,000
38 Allow for profit and Attendance for the above 10% 20,000
39 Amendment to Scope of Sub-contract Works Clause 1.68

40 Contractor Obligation and Employers Obligation clause 1.69(see appendix 
page C-24)

41 Any other preliminaries; airtime

TOTAL FOR BILL NO. 1- PRELIMINARIES CARRIED FORWARD TO SUMMARY FOR MECHANICAL WORKS



MECHANICAL WORKS FOR MABATINI SCHOOL

Carry out works as detailed in the specifications
AMOUNT

KSh
FOUL WATER DRAINAGE
Supply, fix, test and commission the following in 
UPVC.  Soil and waste system to BS4514 with fittings 
fixed to manufacturer's printed instructions and 
BS5572-1978  as described.  Tenders must allow in 
their pipework and also where stated for pipe fixing 
clips or holderbolts plugged and screwed.

1 PIPEWORK
WC waste Pipes

A UPVC 100mm diameter pipe for Sanitary Downpipes LM 90

B Ditto for connection from WC pans LM 150

Floor drain Pipes

C UPVC 50mm diameter pipe for Grey water downpipes LM 120

D Ditto for connection to Floor drains LM 32

WHB waste Pipes
E UPVC 32mm diameter pipe for Wash hand basins LM 20

Vent Pipes
F UPVC 100mm diameter pipe for black water drainage LM 90

G UPVC 50mm diameter pipe for Urinal black water Vent LM 20

H Vent cowl 100mm No. 4

Main soil Pipes

I
UPVC 150mm diameter pipe for connection to sewer/ 
septic LM 90

TOTAL FOUL WATER DRAINAGE CARRIED FORWARD TO COLLECTION

BILL OF QUANTITIES

BILL NO. 2: PROPOSED PLUMBING AND DRAINAGE WORKS  AT MABATINI SCHOOL

ITEM DESCRIPTION UNIT QTY. RATE

MW/1



MECHANICAL WORKS FOR MABATINI SCHOOL

AMOUNT
KSh

2 SANITARY FITTINGS  PLUMBLING
Supply and fix the following, including all materials 
and jointing to supply
Bends & Elbows

A Access Bend 100mm diameter No 6

B 90 deg Elbow 32mm diameter for HWBs No 45

C Ditto but 50mm diameter for Floor Drains No 45

D Elbow 32mm diameter for HWBs No 45

E Ditto but 50mm diameter for Floor Drains No 45

Tees
F

Single branch Tee Ø100mm - Ø100mm - Ø100mm for 
W.C. No 45

G Ditto but Ø32mm - Ø32mm - Ø32mm for HWBs No 45

H Ditto but Ø50mm - Ø50mm - Ø50mm for Floor Drains No 45

I
45 deg Single branch Tee Ø100mm - Ø100mm - 
Ø100mm for W.C. ext. connection No 24

J
Ditto but Ø32mm - Ø32mm - Ø32mm for HWBs ext. 
conn. No 24

K conn. No 3

Clean-outs

L
Clean-out Tee & plug Ø32mm - Ø32mm - Ø32mm for 
HWBs No 24

M Ditto but Ø50mm - Ø50mm - Ø50mm for Urinals No 3

WC Connectors

N
Flexible WC connectors 100mm diameter with seal for  
W.C. No 45

Traps
O Bottle trap for hand wash basin Ø32mm with seal No 30

P Floor Drains No 6

Adhesive
Q PVC Glue 1000ml as "Tangit" or approved equal No 24

TOTAL SANITARY FITTINGS  PLUMBLING CARRIED FORWARD TO COLLECTION

ITEM DESCRIPTION UNIT QTY. RATE

MW/2



MECHANICAL WORKS FOR MABATINI SCHOOL
AMOUNT

KSh
3 SANITARY FIXTURES

Supply and fix the following, including all materials and jointing to 
supply, waste and overflow pipes
Associated builders works

A Allow this amount for chasing for sanitary pipes ITEM 1

Water Closets
B Squatting pan type Water Closet (6.1 litre/flush) in white Vitreous 

China to BS 3402 complete with with all accessories or approved 
equivalent in boys' washrooms

No 15

C Girls' Ditto No 24

Wash hand basins

D
Worktop mounted wash hand basin (485mm by 355mm) , vitreous 
china to BS 3402 complete with Push Bib Cock Tap, trap and other 
accessories for the suites 

No 30

E Supply and install a complete urinal set;55 complete with fittings 
3m long and 1.2m high, as directed by the engineer. Rate to include 
all related accessories and testing in the boys` extention toilets

No 3

Shower Fittings
F Rain shower with 150mm diameter and Telephone Shower. Saline 

environment friendly. Instant Shower heater with inbuilt Inverter 
DC Silent pump.Thermal cut out,Splash proof IP25 Standard , 
Electronic temperature controler in the extention washrooms 

No. 6

Shower Floor Drain
G Floor drains No 6

Disabled Persons Water Closet and Wash Hand Basin Facility
I Wheel chair accessible W.C facility Comprising of the following:- 

i)Close coupled W.C with 7.5 litre cistern with bottom inlet and 
overflow.The bowl shall be of size 375x560x420mm high.The bowl 
and cistern shall be manufactured from vitreous china complying 
with B.S 3402 .The unit shall be complete with valveless cistern 
fittings including syphon, 15mm side inlet ballvalve, 3 /4" side 
overflow, plastics flushbend, inlet connector and reversible metallic 
chrome plated cistern lever.There shall also be a heavy duty 
seat(25mmhigh) and cover with chrome plated metal hinges, toilet 
roll holder, 600 x 800 x 6mm thick mirror and robe hook.                                                                                                                                                       

ii)Semi pedestal wall mounted W.H.B of size 600x500x545mm high 
with flexible connectors to waste and taps.The basin shall be 
manufactured from vitreous china complying with B.S 3402.It shall 
have one L/H tap hole with 15mm chrome plated lever action pillar 
tap, chrome plated waste with height adjustable trap, pedestal and 
wall fixing bolts.                      

iii) Hinged support rail with toilet roll holder 770mm long 
manufactured in nylon coated aluminium and mounted on a wall 
fixing plate plate size 230x100 mm, 4No. 600mm grab rails with 
covered wall plates.                                                                                               
The set shall be as Duravit wheelchair accessible W.C. facility or 
approved equivalent.

SET 3

TOTAL SANITARY FITTINGS  CARRIED FORWARD   COLLECTION 

ITEM DESCRIPTION UNIT QTY. RATE

MW/3



MECHANICAL WORKS FOR MABATINI SCHOOL
AMOUNT

KSh
5 EXTERIOR DRAINAGE WORKS

Excavate the following trenches, part backfill and 
compact excavated materials and remove surplus 
spoil from site; grade and compact bottoms 
including plunking and strutting.

A Excavate trenches for 150mm diameter pipes 750mm 
(average) deep and not exceeding 1.50 metres  deep LM 20

B Excavate trenches for 150mm diameter pipes 1500mm 
deep and not exceeding 2.0 metres  deep

LM 20

Plain insitu vibrated concrete 1:3:6 in:
C 150mm Bed and surround to 150mm diameter pipe 

including formwork (Type A)
LM 40

Manholes and Gully traps
Supply and fix the following, including formwork 
materials, connectors, step irons and construction

D Gully trap 350 x 250x 250mm No. 3

E Cast insitu concrete manhole 600 x 600mm (Depths 
600mm min. to 1500mm max.)

No. 8

F Coated cast iron medium duty manhole cover and 
frame size 600 x 600mm to B.S. 497 type C6 - 24/18 
and bed frame in cement and sand (1:3) and seal cover 
in grease and sand.

No. 8

Roof Drainage
G Allow this amount for Roof drainage including Gutter 

beam, Heavy duty fulbora outlets, downpipes, jointing, 
shoes and around the building storm gullies

Item 1

Sewer connection
H Allow this amount for connection to the existing sewer 

line
Item 1

Testing
I Allow for testing the whole of the foul drainage during 

the progress of the works and again on completion and 
leave in perfect working order to the satisfaction of the 
Architect/Engineer and the Local Authority.

ITEM 1

TOTAL EXTERIOR DRAINAGE WORKS CARRIED FORWARD TO  COLLECTION 

ITEM DESCRIPTION UNIT QTY. RATE

MW/4



MECHANICAL WORKS FOR MABATINI SCHOOL
AMOUNT

KSh
6 INTERIOR WASHROOM COLD WATER

Supply, install, test and commission the interior water supply

PLASTIC WATER STORAGE TANK

Supply, deliver and install vertical close end plastic moulded tank of capacity 3,000 
litres. The tank to be assembled complete with cover and having screwed 
connections for inlet, outlet, overflow, high pressure ball valve, drain pipes and any 
other necessary item for its proper functioning. The tank shall be mounted on an 
elevated tower and shall be as 'ROTO' Model or approved equivalent.

No. 6

Cold water piping

A
Flexible chrome connector hose 20mm Plus angle valves (for sinks 
and handwash basins) and cross angle valves for WCs' Bidet 
connection)

No. 10

B PPR PN20 Pipe 32mm LM 80

C Ditto but 20mm LM 125

D Ditto but 50mm LM 25
Sockets

E Polypropylene socket PN20 32mm No. 30

F Ditto but 20mm No. 16

G Ditto but 50mm No. 12

Elbows
H Polypropylene elbow PN20 32mm No. 12

I Ditto but 20mm No. 45

J Ditto but 50mm No. 12
Tees

K Polypropylene tee PN20 32mm No. 12
L Ditto but 20mm No. 24

Reducing Tees
M Polypropylene reducing tee PN20 32mm x 20mm No. 25

N Ditto but 20mm x 15mm No. 25

O Ditto but 50mm x 32mm No. 10
Threaded adaptors

P 20mm Polypropylene female adaptor with threaded brass No. 12

Q Ditto but male No. 10
Valves

R Stop valve PN20 32mm No. 4
S Ditto but 20mm No. 8

T Angle valves 15mm for fixtures No. 20
Thread seal

U Teflon thread seal tapes No. 100
Water Reticulation

V Allow for connection of washrooms to exterior water supply ITEM 1 30,000.00         

Wall hacking and chasing
W Allow for hacking of wall to conceal water and drainage pipes ITEM 1 20,000.00         

Testing and Commissioning

X
Allow for testing and commissioning of the water piping. 
Hydrostatic testing to be done to Engineer's satisfaction ITEM 1 20,000.00         

ITEM DESCRIPTION UNIT QTY. RATE

TOTAL INTERIOR WASHROOM COLD WATER CARRIED FORWARD TO COLLECTION 

MW/5



MECHANICAL WORKS FOR MABATINI SCHOOL

AMOUNT
KSh

1 WASHROOMS PIPEWORK

2 WASHROOMS SANITARY FITTINGS PLUMBLING 
ACCESSORIES

3 WASHROOMS SANITARY FIXTURES

4 EXTERIOR DRAINAGE WORKS

5 INTERIOR WASHROOM COLD WATER

MW/3

MW/4

MW/5

TOTAL FOR MABATINI PRIMARY ADMIN BLOCK PLUMBING AND DRAINAGE WORKS

MW/2

ITEM DESCRIPTION PAGE NO

MW/1

COLLECTION PAGE FOR PLUMBING WORKS

MW/6



AMOUNT
KSh

1 PRELIMINARIES

2 PLUMBING AND DRAINAGE

TOTAL FOR MABATINI ABLUTION BLOCK PLUMBING AND 
DRAINAGE WORKS

SUMMARY PAGE FOR MABATINI PRIMARY ABLUTION BLOCK MECHANICAL 
WORKS

ITEM DESCRIPTION UNIT QTY. RATE



ELECTRICAL WORKS
AMOUNT
KSh/Cts

Supply install, test and commission in accordance to BS 
7671:1998, (cables as East African cables and 
accessories as Crabtree or equal approved) the following 

A Supply and fix 9-way Consumer Unit with 8 No. MCBs 
as required complete with integral isolators

NO 3

B
Supply and lay 1.5 mm2 single core cable Red, Black 
and Green/Yellow for internal and external lighting as 
East African cables or equal approved

LM 180

C
Supply and lay 2.5 mm2 single core cable Red, Black 
and Green/Yellow for heater and sockets as East African 
cables or equal approved

LM 90

D Supply and lay 25mm plastic conduit 4m long each LM 40

E Supply and lay 20mm plastic conduit 4m long each LM 120

F Supply and fix switchbox single NO 10

G Supply and fix switchbox twin NO 2

H
Supply and fix switches as Crabtree or equal and 
approved as described:
a) One gang one way NO 4
b) One gang two way NO 8
c) Two gang two way NO 8

I Supply and fix 13 Amps shaver socket with strip light NO 3

J
Supply and fix ball fitting 20W, 240V, 50HZ energy 
saving bulbs NO 9

K with tube for:
a) Internal lighting No 12

L Supply meter box with accessories No 12

M Supply and fix water proof switches to IP65 NO 6

N Supply and fix shower heads NO 6
Power Connection

O Allow for power connection from the main grid and 
related expenses.

ITEM 1

P Allow for testing and commissioning to EE apprrovals ITEM 1 50,000

TOTALELECTRICAL INSTALLATION CARRIED SUMMARY PAGE

ITE
M DESCRIPTION UNIT QTY. RATE

EE/1



ITEM DESCRIPTION AMOUNT

PRIME COSTS & PROVISIONAL SUMS

PROVISIONAL SUMS

The following provisional sums are to be 
measured on completion and priced in 
accordance with the rates contained in 
these bills of quantities or prorata thereto 
or deducted in whole if not required

A

Provide a Provisional Sum of Kenya 
shillings Three Hunderd Housand (Ksh. 
300,000.00) only for Contingencies to be 
expended partly or wholly with express 
authority of the Project Manager.

SUM

-                   

QTY

TOTAL FOR P.C. & PROV SUMS CARRIED TO GRAND 



PROPOSED CONSTRUCTION OF A 3-STOREY ABLUTION BLOCK FOR THE PROPOSED MABATINI SCHOOL

ITEM
DESCRIPTION

FOR TENDER'S 
USE AMOUNT 
(KSH.)

FOR OFFICIAL 
USE AMOUNT 
(KSH.)

1 PRELIMINARIES

2 PROPOSED BUILDER'S WORK

3 MECHANICAL WORKS

4 ELECTRICAL WORKS

5 PROVISIONAL & PRIME SUMS

SUB --TOTAL

VAT  16% (INCLUSIVE IN RATES  )

6 ALLOW FOR PPCBL (0.03%)

GRAND TOTAL (IN KSHS) CARRIED TO FORM 
OF TENDER

GRAND SUMMARY

AMOUNT IN WORDS; Kenya Shillings ……………..………………………………...………………..

………………………………………………………………………………………………………………………

TENDERER'S NAME:____________________________________________

ADDRESS: ______________________________________________________

Date:____________________________________________________________

TENDERER`S SIGNITURE:____________________________________________________________

DATE:____________________________________________

WITNESS' NAME: ___________________________________________________

ADDRESS; ________________________________________________________

SIGNITURE_________________________________________________________
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