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INVITATION TO TENDER 

 

PROCURING ENTITY:NG -CDF VOI 

CONTRACT NAME AND DESCRIPTION: PROPOSED CONSTRUCTION OF 3NO. CLASSROOM BLOCK AT 

IKANGA PRIMARY SCHOOL. 

 

The IKANGA PRIMARY SCHOOL THROUGH NG-CDF VOI invites sealed tenders for the construction 

of the above project 

 
1. Tendering will be conducted under open competitive method National using a standardized tender document 

.Tendering is open to all tenderer’s with Valid Single Business Permit relevant to Building and Construction Works. . 

2. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during 
office hours 0900 to 1500 hours at the address given below. 

3. Acomplete set of tender documents may be purchased or obtained by interested tenders upon payment of a non- 
refundable fees of Kshs. 1,000 in cash or Banker's Cheque and payable to the address given below. Tender 
documents may be obtained electronically from the Website(s)www.tenders.go.ke Tender documents obtained 
electronically will be freeof charge. 

4. Tender documents may be viewed and downloaded for free from the website www.tenders.go.ke Tenderers 
who download the tender document must forward their particulars immediately to NG-CDFVOI to facilitate 
any further clarification or addendum. 

 
5. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 140 days 

from the date of opening of tenders. 

6. All Tenders must be accompanied by a BID BOND 120,000/= 

7. TheTenderer shall chronologically serializeall pages of the tender documents submitted in the format 
of 1,2,3,4……… ( Including the cover page and all the attachments). 

 
8. Completed tenders must be delivered to the address below on or before 25TH AUGUST 2026 at 10.00am 

Electronic Tenders Not be permitted. 

9. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and 
time specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives 
who choose to attend at the address below. 

10. Late tenders will be rejected. 

10. The addresses referred to above are: 

 

A. Address for obtaining further information and for purchasing tender 

documents NG-CDF VOI OFFICE 

P.O Box 168- 80300 
VOI 

http://www.tenders.go.ke/
http://www.tenders.go.ke/


B. Address for submission and Opening of   

Tenders. NG-CDF VOI OFFICE 

P.O Box 168- 80300 
VOI 

 

 

[Authorized Official (name, designation, Signature and date)] 

 

Name:  

(Official of the Procuring Entity issuing the invitation) 

Designation: 

 

Signature:  

 

Date:  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART 1 - TENDERING PROCEDURES 
 

 

 



SECTION I: INSTRUCTIONS TO TENDERERS 

A General Provisions 

1. Scope of Tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

 

2. Fraud and Corruption 

2.1 The Procuring Entity requires compliance with theprovisions of the Public Procurement and Asset Disposal Act, 
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a 
declaration that theperson shall not engage in any corrupt or fraudulent practice and a declaration that theperson 
or his or her sub-contractors arenot debarred fromparticipating inpublic procurement proceedings. 

2.2 The Procuring Entity requires compliance with theprovisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may beimposed. Tothis effect, Tenders shall berequired tocompleteand sign the 
“Certificate of Independent Tender Determination” annexed totheForm of Tender. 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. Tothat end, the Procuring Entity shall indicate in the Data Sheet and 
makeavailableto all the firms together withthis tender document all information that would inthat respect give 
such firmanyunfair competitiveadvantage over competing firms. 

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender being tendered for. TheProcuring Entity shall indicate inthe TDS 
firms (if any) that provided consulting services for the contract being tendered for. The Procuring Entity shall 
check whether the owners or controllers of the Tenderer are same as those that provided consulting services. 
The Procuring Entity shall, upon request, make available to any tenderer information that would givesuch 
firmunfair competitiveadvantage over competing firms. 

 

3. Eligible Tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or 
any combination of such entities in the form of a joint venture (JV) under an existing agreement or with the 
intent to enter into suchanagreement supported bya letter of intent. Public employees and their closerelatives 
(spouses, children, brothers, sisters and uncles and aunts) arenot eligibleto participate in thetender. In thecase 
of a joint venture, all members shall be jointly and severally liable for the execution of the entire Contract in 
accordance with the Contract terms. The JV shall nominate a Representative who shall have the authority to 
conduct all business for and on behalf of any andall the members of the JVduring the tendering process and, in 
the event the JV is awarded the Contract, during contract execution. The maximum number of JV members 
shall bespecified intheTDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, 
Brother or Sister of a Spouse, their business associates or agents and firms/organizations in which they havea 
substantial or controlling interest shall not beeligibleto tender or beawarded a contract. Public Officers arealso 
not allowed to participate inanyprocurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. Atenderer may beconsidered tohavea conflict of interest for thepurpose of this tendering process, if 
thetenderer: 

a) Directly or indirectly controls, is controlled by or is under commoncontrol withanother tenderer; or 

b) Receives or hasreceived any direct or indirect subsidy fromanother tenderer; or 

c) Has thesamelegal representative as another tenderer; or 

d) Hasarelationship with another tenderer, directly or through common third parties, that puts it in a position 



toinfluence thetender of another tenderer, or influencethe decisions of the Procuring Entity regarding this 

tenderingprocess; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications 
of the works that arethesubject of thetender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the 
Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to 
consulting services for the preparation or implementation of the contract specified in this Tender 
Document or 

h) Hasa closebusiness or family relationship with a professional staff of theProcuring Entity who: 

i) are directly or indirectly involved in the preparation of the Tender document or specifications of the 
Contract, and/or theTender evaluation process of suchcontract; or 

 
ii) would be involved in the implementation or supervision of such Contract unless the conflict stemming 

from such relationship has been resolved in a manner acceptable to the Procuring Entitythroughout 
thetendering process and execution of theContract. 

3.4 Atenderer shall not beinvolved incorrupt, coercive, obstructive, collusive or fraudulent practice. 
Atenderer that is proven to havebeen involved any of thesepractices shall beautomatically disqualified. 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 
shall result inthedisqualification of all Tenders in which the firm is involved. Afirmthat is not a tenderer or a JV 
member may participate as a subcontractor in more than one tender. Members of a joint venture may not also 
make an individual tender, be a subcontractor in a separate tender or be part of another joint venture for the 
purposes of thesameTender. 

3.6 ATenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.ATenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in 
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as thecase 
may be. This criterion also shall apply tothe determination of the nationality of proposed subcontractors or sub- 
consultants for any part of theContract includingrelated Services. 

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to tender 
or be awarded a contract. The list of debarred firms and individuals is available from the website of 
PPRA www.ppra.go.ke. 

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a 
Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state Government and/or 
public administration, (ii) financially autonomous and not receiving any significant subsidies or budget support 
fromany public entity or Government, and (iii) operating under commercial lawand vested with legal rights and 
liabilities similar to any commercial enterprise to enable it compete with firms in the private sector on an equal 
basis. 

3.9 AFirms andindividuals maybeineligible if their countries of origin (a) as a matter of law or official 
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance with a 
decision of the United Nations Security Council taken under Chapter VII of the Charter of the United Nations, 
Kenya prohibits any import of goods or contracting of works or services from that country, or any payments 
to any country, person, or entity in that country. Atenderer shall providesuch documentary evidence of 
eligibility satisfactory to theProcuring Entity, as theProcuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, 
subcontractsandlabor) fromnational suppliers andcontractors. Tothis end, a foreign tenderer shall providein its 
tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be 
automatically disqualified. Information required to enablethe Procuring Entity determine if this condition is met 
shall beprovided in for this purpose is beprovided in “SECTION III - EVALUATION AND QUALIFICATION 
CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the 
tenderer is not registered in Kenya or if thetenderer is registered in Kenya and has less than 51 percent 
ownership by 

http://www.ppra.go.ke/


Kenyan 
Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if 
are registered in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract 
toforeign firms morethan 10 percent of thecontract price, excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be 
registered with the National Construction Authority and beissued with a Registration Certificatebeforethey can 
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National Construction Authority may 
be accessed from thewebsite www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not bea condition for tender, but it shall bea 
condition of contractaward and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption fromtheCompetition Authority of Kenya 
maybeaccessed from the website www.cak.go.ke 

3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a 
valid tax clearancecertificate or tax exemption certificateissued bytheKenya RevenueAuthority. 

 

4. Eligible Goods, Equipment, and Services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not 
eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the 
origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 
environmental protection agency or by other competent authority as harmful to human beings and to the 
environment shall not be eligible for procurement. 

 

5. Tenderer's Responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the 
Works and its surroundings, and obtain all information that may be necessary for preparing the tender and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the tenderer's own 
expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon 
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all 
liability arising from death or personal injury, loss of or damage to property, and any other losses and expenses 
incurred as a result of the inspection. 

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the 
proposed work method and schedule, including charts, as necessary or required. 

 

B. Contents ofTender Documents 

 

6. Sections ofTender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should beread inconjunction with any Addenda issued in accordance with ITT 8. 

http://www.nca.go.ke/
http://www.cak.go.ke/


PART 1 Tendering Procedures 

i) Section I - Instructions toTenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluationand Qualification Criteria 

iv) Section IV- Tendering Forms 

PART 2 Works Requirements 

i) Section V- Drawings 

ii) Section VI - Specifications 

iii) Section VII - Bills of Quantities 

PART 3 Conditions of Contract and Contract Forms 

i) Section VIII - GeneralConditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

6.2 TheInvitationtoTender Document (ITT) issuedbytheProcuring Entity is not part of theContract documents. 

6.3 Unless obtained directly fromthe Procuring Entity, the Procuring Entity is not responsiblefor thecompleteness of 
the Tender document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or 
Addenda to the Tender document in accordance with ITT 8. In case of any contradiction, documents obtained 
directlyfromtheProcuring Entity shall prevail. 

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 

 

7. Site Visit 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site 
of the Required Services and its surroundings and obtain all information that may be necessary for preparing the 
Tender and entering into a contract for the Services. Thecosts of visiting the Site shall beat the Tenderer's own 
expense. 

 

8. Pre-Tender Meeting 

8.1  The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The 

Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will beheld and when. The 

Tenderer's designated representative is invited to attend a pre-arranged pretender visit of the site of the works. 

Thepurpose of the meeting will beto clarify issues and to answer questions on any matter that may beraised at 

that stage. 

8.2  The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

periodspecified intheTDS beforethe meeting. 

8.3  Minutes of thepre-Tender meeting and thepre-arranged pretender site visit of thesite of the works, if applicable, 

including the text of the questions asked by Tenderers and the responses given, together with any responses 

prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tender 

Documents inaccordance with ITT 6.3. Minutes shall not identify thesource of thequestions asked. 

8.4  TheProcuring Entity shall alsopromptly publish anonym zed (no names) Minutes of thepre-Tender meeting and 

thepre-arranged pretender visit of thesite of the works at the web page identified in the TDS. Any modification to 

the Tender Documents that may become necessary as a result of the pre-tender meeting and the pre-arranged 

pretender site visit, shall be madeby theProcuring Entity exclusively through the issueof anAddendumpursuant to 

ITT 8 and not through the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not 

bea causefor disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

9.1  ATenderer requiring any clarification of theTender Document shall contact the Procuring Entity in writing at the 
Procuring Entity's address specified in the TDS or raise its enquiries during thepre-Tender meeting and thepre- 



arranged pretender visit of thesite of the works if provided for in accordance with ITT 8.4. The Procuring Entity 

will respond in writing to any request for clarification, provided that such request is received no later than the 

period specified in the TDS prior to the deadline for submission of tenders. The Procuring Entity shall forward 

copies of its response to all tenderers who have acquired the Tender Documents in accordance with ITT 6.3, 

including a description of the inquiry but without identifying its source. If specified in the TDS, the Procuring 

Entity shall also promptly publish its response at the web page identified in the TDS. Should the clarification 

result in changes tothe essential elements of theTender Documents, theProcuring Entity shall amend theTender 

Documents appropriately following theprocedureunder ITT 8.4. 

 

10. Amendment ofTendering Document 

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering 
document by issuing addenda. 

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who 

have obtained the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring 

Entity shall also promptly publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4. 

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their 

Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance 

with ITT 25.2 below. 

 

C. Preparation of Tenders 

11. Cost ofTendering 

11.1 The Tenderer shall bear all costs associated with thepreparation and submission of its Tender, and the Procuring 

Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 

process. 

 

12. Language ofTender 

12.1 TheTender, as well as all correspondenceand documents relating tothetender exchanged bythetenderer andthe 

Procuring Entity, shall bewritten inthe English Language. Supporting documents and printed literaturethat are 

part of the Tender may be in another language provided they are accompanied by an accurate and notarized 

translation of therelevant passages into theEnglish Language, in which case, for purposes of interpretation of the 

Tender, suchtranslation shall govern. 

 

13. Documents Comprising the Tender 

13.1 The Tender shall comprise the following: 

a) Formof Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed inaccordance with ITT 14and ITT 16; 

c) Tender Security or Tender-Securing Declaration, inaccordance with ITT 21.1; 

d) AlternativeTender, if permissible, inaccordance with ITT 15; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordance with ITT 22.3; 

f) Qualifications: documentary evidencein accordance with ITT 19establishing theTenderer's qualifications 
toperformtheContract if its Tender is accepted; 

g) Conformity: a technical proposal inaccordance with ITT 18; 

h) Any other document required intheTDS. 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 

Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 

Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 



together with a copy of theproposed Agreement. TheTenderer shall chronologically serializepages of all tender 

documents submitted. 

13.3 TheTenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or tobe 
paidto agents or any other partyrelating tothis Tender. 

 

14. Formof Tenderand Schedules 

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 

furnished in Section IV, Tendering Forms. Theforms must becompleted without any alterations tothetext, and no 

substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the 

information requested. 

 

15. Alternative Tenders 

15.1 Unless otherwisespecified intheTDS, alternative Tenders shall not beconsidered. 

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 

TDS, and the method of evaluating different alternative times for completion will be described in Section III, 

Evaluation and Qualification Criteria. 

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 

of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 

and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 

Entity, including drawings, design calculations, technical specifications, breakdown of prices, andproposed 

construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 

with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 

Entity. When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for 

specified parts of the Works, and such parts will be identified in the TDS, as will the method for their 

evaluating, and described in Section VII, Works' Requirements. 

 

16. TenderPrices and Discounts 

16.1 Theprices and discounts (including anypricereduction) quoted bytheTenderer in theForm of Tender and inthe 
Bill of Quantities shall conformto therequirements specified below. 

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 

against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in 

the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced 

Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined 

substantially responsive notwithstanding this omission, the average price of the item quoted by substantially 

responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined 

will be used for price comparison. 

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the 
Tender, including any discounts offered. 

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 

accordance with ITT 14.1. 

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to 

adjustment during theperformance of theContract in accordance with theprovisions of theConditions of Contract, 

except in cases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 

Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 

Adjustment Data and theProcuring Entity may requiretheTenderer tojustify its proposed indices and weightings. 

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 

tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 

price reductions applicable to each package, or alternatively, to individual Contracts within the package. 

Discounts shall be submitted in accordance with ITT 16.4, provided the Tenders for all lots (contracts) are 

opened at the same time. 



16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the 

date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the 

total Tender Price submitted by the Tenderer. 

 

17. Currencies ofTenderand Payment 

17.1 Tenderers shall quote entirely in Kenya Shillings. Theunit rates andtheprices shall bequoted bytheTenderer in 

the Bill of Quantities, entirely in Kenya shillings. ATenderer expecting to incur expenditures in other currencies 

for inputs to the Works supplied from outside Kenya shall device own ways of getting foreign currency to meet 

those expenditures. 

 

18. Documents Comprising the Technical Proposal 

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 

schedule andany other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the 

adequacy of theTenderer's proposalto meet the work's requirements andthecompletion time. 

 

19. Documents Establishing the Eligibility and Qualifications ofthe Tenderer 

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 

eligibility inaccordance with ITT 4. 

19.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to performthe 

Contract the Tenderer shall provide the information requested in the corresponding information sheets included in 

Section IV, Tender Forms. 

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint 

ventures. Applying for eligibility for Preference and reservations shall supply all information required to satisfy the 

criteria for eligibility specified inaccordance with ITT 33.1. 

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 

ownership, as shall berequired to determine whether, according totheclassification established bytheProcuring 

Entity, a contractor or group of contractors qualifies for a margin of preference. Further the information will 

enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement 

and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to 

prevent anycorrupt influenceinrelation totheprocurement process or contract management. 

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a 

tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 

information relating to its ownership and control confidential where it is tendering to undertake public sector 

work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 

justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 

control. 

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 

may request in relation to ownership and control which information on any changes to the information which 

was provided by the tenderer under ITT 6.3. The obligations to require this information shall continue for the 

duration of the procurement process and contract performance and after completion of the contract, if any 

change to the information previously provided may reveal a conflict of interest in relation to the award or 

management of the contract. 

19.7 All information provided by the tenderer pursuant to these requirements must be complete, current and 

accurate as at the date of provision to the Procuring Entity. In submitting the information required pursuant to 

these requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate 

as at the date of submission to the Procuring Entity. 

19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 

Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the 

information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
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interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 

management process, then: 

 

i) if theprocurement process is still ongoing, thetenderer will bedisqualified fromtheprocurement process, 

ii) if thecontract has beenawarded tothat tenderer, thecontract award will beset aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 
tenderer or anyother persons havecommitted anycriminal offence. 

19.10 If a tenderer submits information pursuant to theserequirements that is incomplete, inaccurate or out-of-

date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue unless the 

tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or 

was due to genuine error which was not attributabletotheintentional act, negligenceor recklessness of 

thetenderer. 

 

20. Period of Validity of Tenders 

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period 

starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in 

accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the Procuring Entity as non- 

responsive. 

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 

request Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made 

in writing. If a Tender Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30) 

days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 

its Tender security. A Tenderer granting the request shall not be required or permitted to modify its Tender, 

except as provided in ITT 20.3. 

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the 
expiry of the initial tender validity period, the Contract price shall be determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor 
specified in theTDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation 
shall be based on the tender price without taking into consideration the applicable correction from those 
indicatedabove. 

 

21. TenderSecurity 

21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 

specified intheTDS, in original formand, in thecase of a Tender Security, in theamount and currency specified in 

theTDS. A Tender-Securing Declaration shall usetheformincluded in Section IV, Tender Forms. 

21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall bea demand guarantee inany of 

thefollowing forms at theTenderer's option: 

a) anunconditional Bank Guarantee issued byreputablecommercial bank); or 

b) anirrevocable letter of credit; 

c) a Banker's chequeissued by a reputablecommercial bank; or 

d) another security specified inthe TDS, 

21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 

correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 

days beyondtheoriginal validity period of theTender, or beyond any period of extension if requested under ITT 

20.2. 

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 

accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall berejected by 

theProcuring Entity as non-responsive. 

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be 

returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 

Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 



return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 

determined nonresponsive or a bidder declines to extend tender validity period. 

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 

Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 

required in the TDS. 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer onthe 
Form of Tender, or anyextension thereto providedbytheTenderer; or 

f) if thesuccessful Tenderer fails to: 

i) sign theContract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required intheTDS, and any other documents required inthe 

TDS. 

21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA 
debars the Tenderer from participating in public procurement as provided in the law. 

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 

the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 

Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 

the letter of intent referred to in ITT 4.1 and ITT 11.2. 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

 

22. Format and Signing ofTender 

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and 

clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly 

marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number 

specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and 

the copies, the original shall prevail. 

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 

business. This may include proprietary information, trade secrets, or commercial or financially sensitive 

information. 

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a 

person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 

confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each 

person signing the authorization must be typed or printed below the signature. All pages of the Tender where 

entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 

the JV, and to be legally binding on all the members as evidenced by a power of attorney signed by their legally 

authorized representatives. 

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signing the Tender. 

 

D. Submission and Opening of Tenders 

23. Sealing and Marking of Tenders 

23.1 Depending on thesizes or quantities or weight of thetender documents, a tenderer may usean envelope, package 

or container. TheTenderer shall deliver theTender ina singlesealed envelope, or in a singlesealed package, or in a 

single sealed container bearing the name and Reference number of the Tender, addressed to the Procuring 

Entity and a warning not to open before the time and date for Tender opening date. Within the single envelope, 

package or container, theTenderer shall placethefollowing separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11;and 



b) in an envelope or package or container marked “COPIES”, allrequired copies of theTender; and 

c) if alternativeTenders arepermitted inaccordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 
alternativeTender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all 
requiredcopies of thealternativeTender. 

The inner envelopes or packages or containers shall: 

a) bear thenameandaddress of the Procuring Entity. 

b) bear thenameandaddress of theTenderer; and 

c) bear thenameand Reference number of theTender. 

23.2 If anenvelope or package or container is not sealed and marked as required, the Procuring Entity will assume no 

responsibility for the misplacement or premature opening of the Tender. Tenders that are misplaced or opened 

prematurely will not beaccepted. 

 

24. Deadline for SubmissionofTenders 

24.1 Tenders must bereceived by the Procuring Entity at theaddress specified in the TDS and no later than the date 

andtime also specified in theTDS. When so specified in theTDS, Tenderers shall havethe option of submitting 

their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 

submissionprocedures specified intheTDS. 

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 

Tender Documents in accordance with ITT 8, in which caseall rights and obligations of the Procuring Entity and 

Tenderers previously subject tothe deadlineshall thereafter besubject tothedeadlineas extended. 

 

25. Late Tenders 

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in 

accordance with ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of 

Tenders shall bedeclared late, rejected, andreturned unopened totheTenderer. 

 

26. Withdrawal, Substitution, and ModificationofTenders 

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted bysending a written notice, 

duly signed byanauthorized representative, and shall includea copy of theauthorization inaccordance with ITT 

22.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification of 

theTender must accompany therespective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not 
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;”and 

b) received by theProcuring Entity prior to thedeadlineprescribed for submission of Tenders, in accordance 
with ITT 24. 

26.2 Tenders requested tobe withdrawn in accordance with ITT 26.1 shall bereturned unopened to theTenderers. 

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 

Tenders andthe expiration of theperiod of Tender validity specified bythe Tenderer onthe Formof Tender or any 

extension thereof. 

 

27. TenderOpening 

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all 

Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 

designated representatives who chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted inaccordance with ITT 24.1, shall beas specified intheTDS. 

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 

corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be 

permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal 



and is read out at Tender opening. 

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the 

corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the 

Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a 

valid authorization to request the substitution and is read out at Tender opening. 

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 

Tender modification shall be permitted unless the corresponding modification notice contains a valid 

authorization to request the modification and is read out at Tender opening. 

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and 

whether there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts 

and alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if 

required; and any other details as the Procuring Entity may consider appropriate. 

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 

considered further for evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by 

the members of the tender opening committee attending the opening. The number of representatives of the 

Procuring Entity to sign shall be specified in the TDS. 

27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any 

Tender (except for late Tenders, in accordance with ITT 25.1). 

27.8 The Procuring Entity shall prepare minutes ofthe Tender Opening that shall include, as a minimum: 

a) thenameof theTenderer and whether thereis a withdrawal, substitution, or modification; 

b) theTender Price, per lot (contract) if applicable, including anydiscounts; 

c) any alternativeTenders; 

d) thepresence or absenceof a Tender Security, if one was required. 

e) number of pages of eachtender document submitted. 

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 

Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 

tender openingregister shall bedistributed toall Tenderers upon request. 

 

E. Evaluation and Comparison of Tenders 

28. Confidentiality 

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 

to Tenderers or any other persons not officially concerned with the Tender process until information on 

Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 46. 

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 
decisions may result in the rejection of its tender. 

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes 

to contact the Procuring Entity on any matter related to the tendering process, it shall do so inwriting. 

 

29. Clarification of Tenders 

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 

Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 

for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 

Entity shall not be considered. The Procuring Entity's request for clarification and the response shall be in 

writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 

be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 

Procuring Entity in the evaluation of the tenders, in accordance with ITT 33. 

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 

request for clarification, its Tender may be rejected. 
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30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, thefollowing definitions apply: 

a) “Deviation” is a departurefromtherequirements specified inthetender document; 

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirements specified in thetender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender 
document. 

 

31. Determinationof Responsiveness 

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 

itself, as defined in ITT 13. 

31.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 

deviation, reservation, or omission. Amaterial deviation, reservation, or omission is one that, if accepted, 

would: 

a) affect inany substantial waythescope, quality, or performance of theWorks specified intheContract; or 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 
tenderer's obligations under theproposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 

responsivetenders. 

31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to 

confirm that all requirements of Section VII, Works' Requirements have been met without any material 

deviation, reservation or omission. 

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 

Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 

reservation, or omission. 

 

32. Non-material Non-conformities 

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 
tender. 

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit 

the necessary information or documentation, within a reasonable period, to rectify nonmaterial non- 

conformities in the tender related to documentation requirements. Requesting information or documentation on 

such non- conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 

comply with the request may result in the rejection of its tender. 

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial 

non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in 

the TDS. 

 

33. Arithmetical Errors 

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be 

the subject of correction, adjustment or amendment in any way by any person or entity. 

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 

basis: 

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 
disqualification of thetender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and 
total bid price shall be considered as a major deviation that affects the substance of the tender and shall 
lead to disqualification of thetender as non-responsive. and 

c) if thereis a discrepancybetween words and figures, theamount in words shallprevail 
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33.3 Tenderers shall benotified of any error detected intheir bid during the notification of a ward. 

 

34. Currency provisions 

34.1 Tenders will priced bein Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will 
bedetermined non-responsiveand rejected. 

 

35. Margin of Preference and Reservations 

35.1 No margin of preference shall be allowed on contracts for small works. 

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise 

of women, youth and/or persons living with disability, who are appropriately registered as such by the authority to 

be specified in the TDS, a procuring entity shall ensure that the invitation to tender specifically indicates that only 

businesses/firms belonging to those specified groups arethe only ones eligible to tender. Otherwise if no so stated, 

the invitation will be open to all tenderers. 

 

36. Nominated Subcontractors 

36.1 Unless otherwisestated in theTDS, theProcuring Entity does not intend to execute any specific elements of the 

Works by subcontractors selected in advance by the Procuring Entity. 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as 

specified in the TDS. Subcontractors proposed bytheTenderer shall befully qualified for their parts of the Works. 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 

specialized parts of the Works were previously designated by the Procuring Entity in the TDS as can be met by 

subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 

Specialized Subcontractors proposed by the Tenderer may beadded to the qualifications of the Tenderer. 

 

37. Evaluation of Tenders 

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 

Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and 

methodologies theProcuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40. 

37.2 To evaluatea Tender, theProcuring Entity shall consider the following: 
a) Price adjustment due to discounts offered in accordance with ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 

accordance with ITT39; 
c) priceadjustment dueto quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and 
d) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 

Criteria. 

37.3 The estimated effect of thepriceadjustment provisions of the Conditions of Contract, applied over the period of 
execution of the Contract, shall not be considered in Tender evaluation. 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the 

methodology to determine the lowest evaluated cost of the lot (contract) combinations, including any discounts 

offered in the FormofTender, is specified inSectionIII, Evaluationand Qualification Criteria. 

38. Comparisonof Tenders 

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 38.2 todeterminetheTender that has thelowest evaluated cost. 

 

39. Abnormally Low Tenders 

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderers is 

compromised. 



39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 

other requirements of the Tender document. 

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 

failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 

shall reject the Tender. 

40. Abnormally HighTenders 

40.1 An abnormally high price is one where the tender price, in combination with other constituent elements of the 

Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring 

Entity) may not be getting value for money or it may be paying too high a price for the contract compared with 

market prices or that genuine competition between Tenderers is compromised. 

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, 

check if the estimated cost of the contract is correct and review the Tender Documents to check if the 

specifications, scope of work and conditions of contract are contributory to the abnormally high tenders. The 

Procuring Entity may also seek written clarification from the tenderer on the reason for the high tender price. 

The Procuring Entity shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 
may accept or not accept thetender depending on theProcuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high 
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on 
revised estimates, specifications, scope of work andconditions of contract, as thecase maybe. 

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 

between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 

Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 

investigation onthecause of thecompromise, beforeretendering. 

 

41. Unbalanced and/or Front-Loaded Tenders 

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 

unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide written clarifications. 

Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 

scope of works, proposed methodology, schedule and any other requirements of the Tender document. 

41.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 

Entity may as appropriate: 

a) accept theTender; or 

b) requirethat the total amount of the Performance Security beincreased at the expense of the Tenderer to a 

level not exceeding a 30% of theContract Price; or 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
undelivered works;or 

d) reject theTender, 

42. Qualifications ofthe Tenderer 

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 

submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 

in Section III, Evaluation and Qualification Criteria. 

42.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 

qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not take into 

consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 

subcontractors (other than Specialized Subcontractors if permitted in the Tender document), or any other 

firm(s) different from the Tenderer. 

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 



determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed to 

the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 

similar determination of that Tenderer's qualifications to perform satisfactorily. 

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 

appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price. 

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 

clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 

other requirements of the Tender document. 

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to 

demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject 

the Tender. 

 

43. Best Evaluated Tender 

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated 

Tender. The Best Evaluated Tender is theTender of theTenderer that meets the Qualification Criteria and whose 

Tender has been determined tobe: 

a) Most responsivetotheTender document; and 

b) thelowest evaluated price. 

44. Procuring Entity's Right to AcceptAny Tender, and to RejectAny or All Tenders. 

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 

all Tenders at any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of 

annulment, all Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender 

securities, shall bepromptly returned totheTenderers. 

 

F. Award of Contract 

45. Award Criteria 

45.1 TheProcuring Entity shall award theContract to thesuccessful tenderer whosetender has been determined tobe 
theLowest Evaluated Tender. 

 

46. Notice ofIntention to enterinto a Contract 

46.1 Upon award of thecontract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issuea 

Notification of Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a 

minimum, thefollowing information: 

a) thenameand address of theTenderer submitting thesuccessful tender; 

b) the Contract priceof thesuccessful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 

unsuccessful, unless theprice information in(c) abovealready reveals thereason; 

d) the expiry date of theStandstill Period; and 

e) instructions on howtorequest a debriefing and/or submit a complaint during thestandstill period; 

47. Standstill Period 

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 

dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 

apply. 

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract withthe successful Tenderer. 



48. Debriefing by the Procuring Entity 

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an 

unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 

concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of 

the request. 

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 

costs of attending such adebriefing meeting. 

 

49. Letter ofAward 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 

upon addressing a complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit 

the Letter of Award to thesuccessful Tenderer. The letter of award shall request the successful tenderer to furnish 

thePerformance Security within 21days of thedateof theletter. 

 

50. Signing ofContract 

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties 

meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 

Contract Agreement. 

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
return it to the Procuring Entity. 

50.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period 

 

51. Appointment ofAdjudicator 

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, 

at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, 

the Tenderer should so state in his Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on 

theappointment of the Adjudicator, the Procuring Entity will request the Appointing Authority designated in the 

Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to 

appoint theAdjudicator. 

 

52. Performance Security 

52.1 Within twenty-one(21) days of the receipt of the Letter of Acceptance fromthe Procuring Entity, thesuccessful 

Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 

with the General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and other 

Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 

institution providing a bank guarantee shall havea correspondent financial institution located in Kenya, unless 

theProcuring Entity has agreed in writing that a correspondent bank is not required. 

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 

required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 

offering the next Best Evaluated Tender. 

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million 
shillings. 

 

53. Publication of  Procurement Contract 

53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 

notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall containthe 

following information: 

a) nameand address of theProcuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 



method used; 

c) thenameof thesuccessful Tenderer, the final total contract price, thecontract duration. 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submittedTenders, andtheir Tender prices asread out atTender opening. 

 

54. Procurement Related Complaints and Administrative Review 

54.1 Theprocedures for making Procurement-related Complaints areas specified in theTDS. 

54.2 A request for administrative review shall be made in the form provided under contract forms. 



Section II - Tender Data Sheet (TDS) 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers 
(ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

 

ITT Reference 

 

ITT 1.1 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A. General 
The name of the contract is 
PROPOSED CONSTRUCTION OF 3NO. CLASSROOM BLOCK AT 
IKANGA PRIMARY SCHOOL. 

 

The reference number of the Contract is NG- CDF/VOI/IK/007/2025-2026 
 

 

ITT 2.3 

 

ITT 2.4 

 

The Information made available on competing firms is as follows: N/A 

The firms that provided consulting services for the contract being tendered for are: 

 N/A  

 
 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be:2 

B. Contents of Tender Document 

8.1 

 

 

 

 

 

 

 

 

 

 

 

 

ITT 8.2 

 

 

 

ITT 8.4 

 

 

ITT 9.1 

(A) Pre-Tender conference [insert “shall” or “shall not”] take place at the 
following date, time and place: 

Date:   

Time: N/A    

Place:    

(B) A pre-arranged pretender visit of the site of the works [insert “shall” or 

“shall not”] take place at the following date, time and place: 

Date:   

Time: N/A    

Place:    

 

The Tenderer will submit any questions in writing, to reach the Procuring Entity 

not later than 20TH AUGUST, 2026  

The Procuring Entity’s website where Minutes of the pre-Tender meeting and the 

pre-arranged pretender site visit will be published is www.ngcdf.co.ke and 

https;//tenders.go.ke 

For Clarification of Tender purposes, for obtaining further information and for 
purchasing tender documents, the Procuring Entity’s address is: 

NG-CDF FUND ACCOUNT MANAGER VOI 

PO BOX 168 

VOI 

 

C. Preparation of Tenders 

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender: 

1. Certificate of Incorporation by Registrar of Companies. 

2. Valid Tax Compliance Certificate 

3. Copies of PIN/VAT 

4. Current Certificate of Registration with National Construction 

Authority in the Category (8,7,6) together with a valid NCA 

practicing license 

5. Provide certified CR 12 forms [dated within the last 6 months] 

from the date of tender submission 

6. 
Valid certified Current Single Business permit 
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 ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

 7. Chronologically Serialize all the pages (this should be sequential in 

the format of 1,2,3….. 
8. Provide a filled tender-securing declaration form 

ITT 15.1 Alternative Tenders shall not be considered. 

ITT 15.2 Alternative times for completion “shall not be permitted. 

ITT 15.4 Alternative technical solutions shall be permitted for the following parts of the 
Works: N/A 

ITT 16.5 The prices quoted by the Tenderer shall be: FIXED 

ITT 20.1 The Tender validity period shall be 140 DAYS 

ITT 20.3 (a) (a) The delayed to exceeding 30 number of days. 

(b) The Tender price shall be adjusted by the following percentages of the tender 
price: 

(i) By N/A % of the local currency portion of the Contract price 

adjusted to reflect local inflation during the period of extension, 

and 

(ii) By N/A % the foreign currency portion of the Contract price 
adjusted to reflect the international inflation during the period of extension. 

ITT 21.1 A Tender-Securing Declaration “shall not be required. 

ITT 21.2 (d) The other Tender Security shall be 
 N/A  

ITT 21.5 On the Performance Security, other documents required shall 
be N/A  

  

ITT 22.1 In addition to the original of the Tender, the number of copies is .............. N/A 

ITT 22.3 The written confirmation of authorization to sign on behalf of the Tenderer shall 

consist of power of Attorney 

D. Submission and Opening of Tenders 

ITT 24.1 (A) For Tender submission purposes only, the Procuring Entity’s address is: 

NG-CDF VOI OFFICEPO 

BOX 168 

VOI 

(4) Date and time for submission of Tenders: 25TH AUGUST 2026 at 10.00am 

(5) Tenders shall submit/shall not submit tenders electronically. 

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of 

Tenders provided below: 

NG-CDF VOI OFFICE PO 

BOX 168 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 VOI 

. DATE;- 25TH AUGUST 2026 TIME………10.00am……………….. 

ITT 27.1 If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below [insert a description of 

the electronic Tender opening procedures]: 

 N/A  

ITT 27.6 The number of representatives of the Procuring Entity to sign is . 

E. Evaluation, and Comparison of Tenders 

ITT 32.3 The adjustment shall be based on the N/A [insert “average” or 
“highest”] price of the item or component as quoted in other substantially 
responsive Tenders. If the price of the item or component cannot be derived from 
the price of other substantially responsive Tenders, the Procuring Entity shall use 
its best estimate. 

ITT 35.2 The invitation to tender is extended to the following groups that qualify for 

Reservations N/A  
 

 

(These groups are Small and Medium Enterprises, Women Enterprises, Youth 

Enterprises and Enterprises of persons living with disability, as the case may be; 

describe precisely which groups qualify). 

ITT 36.1 
At this time, the Procuring Entity does not intend to executecertain specific parts of 
the Works by subcontractors selected in advance. 

ITT 36.2 Contractor’s may proposesubcontracting: Maximumpercentage of subcontracting 

permitted is: 10 % of the total contract amount. Tenderers planning to 

subcontract more than 10% of total volume of work shall specify, in the Form of 

Tender, the activity (ies) or parts of the Works to be subcontracted along with 

complete details of thesubcontractors and their qualification and experience. 

ITT 36.3 [Indicate N/A if not applicable] 
Theparts of the Works for which theProcuring Entity permits Tenderers topropose 

Specialized Subcontractors aredesignated as follows: 

 N/A  
 

 

 
 

For theabove-designated parts of the Works that may requireSpecialized 

Subcontractors, therelevant qualifications of theproposed Specialized Subcontractors 

will beadded tothe qualifications of the Tenderer for the purpose of evaluation. 

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in 

Section III, Evaluation and Qualification Criteria. 

ITT 51.1 The person named to be appointed as Adjudicator is 
 N/A of (pride 
tel. no. full postal and email addresses) at an hourly fee of 

Shs. per day 

ITT 52.2 Other documents required are AS PER THE ADVERT 

ITT 54.1 The procedures for making a Procurement-related Complaints are detailed in the 
“Regulations” available from the PPRA Website www.ppra.go.ke or email 
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related 
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ITT Reference PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

 Complaint, the Tenderer should submit its complaint following these procedures, 

in writing (by the quickest means available, that is either by hand delivery or 

email to: 

For the attention: 

NG-CDF FUND ACCOUNT MANAGER VOI 

PO BOX 168 

VOI 

 

In summary, a Procurement-related Complaint may challenge any of the 

following: 

(1) the terms of the Tender Documents; and 

(ii) the Procuring Entity’s decision to award the contract 

 

 

 

SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1. General Provisions 

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent usingtherate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day 

of the respective calendar year (in which the amounts for that year is to be converted) was originally 
established. 

b) Valueof singlecontract - Exchangerateprevailing on thedate of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 

determining the exchangerates intheTender maybecorrected bytheProcuring Entity. 

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall provide 
all the information requested in the forms included in Section IV, Tendering Forms. The Procuring Entity should 
usethe Standard Tender EvaluationDocument for Goods and Works for evaluating Tenders. 

 

Evaluationand contract award Criteria 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive 
at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be 
substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender 
priceshall beselected for award of contract. 

 

2. Preliminary examination for Determinationof Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 
and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements of 
“Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with unacceptable errors, 
abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender 
Evaluation Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to 
deal with review of these requirements. Tenders that do not pass the Preliminary Examination will be considered 
irresponsiveand will not beconsidered further. 

[The Procuring Entity will provide the preliminary evaluation criteria. To facilitate, a template may be attached 
or clearly described all information and list of documentation to be submitted by Tenderers to enable preliminary 
evaluation of the Tender] 

 S/No Evaluation Criteria Responsiveness  
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1.  Certified Certificate of incorporation/registration  

2.  Current Certificate of Registration with National 

Construction Authority in the Category (8,7,6) together 

with a valid NCA practicing license 

 

3.  Copy PIN/VAT Registration Certificate(vat 

obligations a must) 

 

4.  Copy Valid Tax Compliance Certificate  

5.  Form of tender dully filled, signed and stamped  

6.  Tender Questionnaire dully filled signed and stamped  

7.  Confidential Business Questionnaire dully stamped 

and sealed signed by authorized personnel 

 

8.  certificate of independent tender determination dully 

signed 

 

9.  The self-declaration of the tenderer dully signed  

10.  Ant corruption Self-Declaration form  

11.  Declaration and commitment to the Code of Ethics  

12.  Valid CR12 from Registrar of companies (issued within 

the last 6 months of the tendering period) 

 

13.  Copy of Identification cards of company 

Directors /Pass ports. 

 

14.  The bid document should be Serialized in the 

format1, 2, 3,4……. 

 

15.  Tape bound documents  

16.  sworn litigation history  

17.  Valid business permit(2026)  

18.  Bid bond( Kshs 120,000.00)  

19.  Pre-Tender Site Visit  

 

3. Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a)– (c) the 

following criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows: 

…………………………N/A…………………………………… 

ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 
evaluated as follows: ………N/A…………………………………… 

iii) Other Criteria; if permitted under ITT 35.2(d): 

………………………………………………………………………………………………… 

4. Multiple Contracts 

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and 
the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two 
Options listedbelowfor award of Contracts. 

 



OPTION 1 
i) If a tenderer wins only one Lot, thetenderer will beawarded a contract for that Lot, provided thetenderer 

meets theEligibility and Qualification Criteria for that Lot. 

ii) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the 
tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be 
awarded the combination of Lots for which the tenderer qualifies and the others will be considered for 
award to second lowest thetenderers. 

 

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the 
combinations provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 
Lots. 

 

5. Alternative Tenders (ITT 13.1) 

An alternative if permitted under ITT 13.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works Requirements. 
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic 
technical requirements shall beconsidered bytheProcuring Entity. 

6. Marginof Preference is not applicable 

7. Post qualificationand Contract ward (ITT 39), more specifically, 
a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 

tenderer, subject toconfirmation of pre-qualification data, if sorequired. 
b) In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest 

evaluated tenderer shall be considered for contract award, subject to meeting each of the following 
conditions. 
i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered 

real assets, lines of credit, and other financial means (independent of any contractual advance pay 
ment) sufficient to meet the construction cash flow of Kenya Shillings 
 . 

ii) Minimum average annual construction turnover of Kenya Shillings [insert 
amount], equivalent calculated as total certified payments received for contracts in progress and/or 
completed within the last [insert of year] years. 

iii) At least (insert number) of contract(s) of a similar nature executed within Kenya, or the 
East African Community or abroad, that have been satisfactorily and substantially completed as a 
prime contractor, or joint venture member or sub-contractor each of minimum value Kenya 
shillings  equivalent. 

iv) Contractor's Representativeand Key Personnel, which arespecified as   
v) Contractors key equipment listed on the table “Contractor's Equipment” below and more 

specifically listed as [specifyrequirements for each lot asapplicable]   

vi) Other conditions depending ontheir seriousness. 

a) History ofnon-performing contracts: 
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member 
of a JV in the last (specify years). The required information shall be 
furnished intheappropriateform. 

b) Pending Litigation 
Financial position and prospective long-term profitability of the Single Tenderer, and in the 
case the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph (i) above if all pending 
litigation will be resolved against the Tenderer. Tenderer shall provide information on pending 
litigations intheappropriateform. 

c) Litigation History 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in 
the last (specify years). All parties to the contract shall furnish the 
information in the appropriate form about any litigation or arbitration resulting from contracts 
completed or ongoing under its execution over the years specified. A consistent history of 
awards against theTenderer or any member of a JVmay result inrejection of thetender. 



 

 

8. QUALIFICATION FORM SUMMARY  
1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by the the Kenya Revenue 
Authority in accordance with ITT 3.14. 

Form of Tender  

3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 
described in ITT 3.8 

Form of Tender  

5 State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI – 1.1 and 1.2, with 
attachments 

 

6 Goods, equipment and 
services to be supplied 

under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 

attachments 

 

7 History of Non- 

Performing Contracts 

Non-performance of a contract did not occur as a result of 

contractor default since 1st January […….]. 

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation Tender’s financial position and prospective long-term 
profitability still sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be 
resolved against the Tenderer. 

Form CON – 2  

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January [insert year] 

Form CON – 2  

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 

has available, liquid assets, unencumbered real assets, lines 

of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings [insert amount] equivalent for the subject 

contract(s) net of the Tenderer’s other commitments. 

(ii) The Tenderers shall also demonstrate, to the satisfaction 
of the Procuring Entity, that it has adequate sources of 

Form FIN – 3.1, with 

attachments 

 

1 2 3 4 5 



Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 

Use (Qualification met or 
Not Met) 

  finance to meet the cash flow requirements on works 

currently in progress and for future contract commitments. 

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer’s country, other financial statements 

acceptable to the Procuring Entity, for the last [insert 

number of years] years shall be submitted and must 

demonstrate the current soundness of the Tenderer’s 

financial position and indicate its prospective long-term 

profitability. 

  

12 Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya 
Shillings [insert amount], equivalent calculated as total 
certified payments received for contracts in progress and/or 
completed within the last [insert of year] years, divided by 

[insert number of years] years 

Form FIN – 3.2  

13 General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor for at least the last [insert number of years] 
years, starting 1st January [insert year]. 

Form EXP – 4.1  

 Specific Construction & 

Contract Management 

Experience 

A minimum number of [state the number] similar contracts 

specified below that have been satisfactorily and 

substantially completed as a prime contractor, joint venture 

member, management contractor or sub-contractor between 

1st January [insert year] and tender submission deadline i.e. 
…. (number) contracts, each of minimum value Kenya 
shillings… ............... equivalent. 

[In case the Works are to be tender as individual contracts 

under multiple contract procedure, the minimum number of 

contracts required for purposes of evaluating qualification 

shall be selected from the options mentioned in ITT 35.4] 

The similarity of the contracts shall be based on the 

following: [Based on Section VII, Scope of Works, specify 

the minimum key requirements in terms of physical size, 

complexity, construction method, technology and/or other 

characteristics including part of the requirements that may 

Form EXP 4.2(a)  



 

 

1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be Completed 

by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

  be met by specialized subcontractors, if permitted in 
accordance with ITT 34.3] 

  

 

2TECHNICAL EVALUATION 

 
S/N Evaluation Criteria Evaluation Attribute Scoring Criteria Maximum Score 
A Presentation of Tender Table of Contents Provided and properly referenced – 2 marks 2 

  Proper binding and neat presentation Properly bound and neatly presented – 1 mark 1 

  
Separation and arrangement of requested information in the 
order requested 

Properly separated and arranged – 2 marks 2 

  Subtotal  5 

1 
Experience of the Company in Building 
Works 

Years of experience in building/construction works. Calculated 
from the date of the first verifiable LPO/contract/completion 
certificate. Attach documentary evidence. 

5 years and above = 10 marks. Less than 5 years: No. of years × 
10 ÷ 5 

10 

  

Cumulative value of building/construction works successfully 
completed within the last 5 years. Attach contracts/LPOs 
together with completion certificates or satisfactory 
performance certificates. 

KSh 10 million and above = 10 marks. Below KSh 10M: 
Cumulative value × 10 ÷ KSh 10M 

10 

  
Similar building/construction project completed within the last 
3 years. Attach contract/LPO and completion certificate or 
satisfactory performance certificate. 

At least one similar completed contract worth KSh 6 million and 
above = 10 marks. Below KSh 6M: Contract value × 10 ÷ KSh 6M 

10 

  Subtotal  30 

2 Financial Capacity 
Current/Liquidity Ratio based on latest audited financial 
statements 

Ratio of 1.0 and above = 10 marks. Below 1.0: Ratio × 10 10 

  
Access to credit. Attach a valid letter/credit facility confirmation 
from a recognized financial institution. 

KSh 4 million and above = 10 marks. Below KSh 4M: Available 
credit × 10 ÷ KSh 4M 

10 

  
Bank statements immediately preceding the tender closing 
date 

6 months = 5 marks. Less than 6 months: No. of complete 
months × 5 ÷ 6. (1 month = 0.83; 2 = 1.67; 3 = 2.50; 4 = 3.33; 5 = 
4.17) 

5 

  Subtotal  25 

3 Key Technical Personnel 
Proposed Project Manager/Site Supervisor/Foreman. Attach 
CV and relevant academic/professional certificates. 

Degree in relevant construction field = 10 marks; Diploma = 8 
marks; Relevant Craft/Technical Certificate = 6 marks; Relevant 
Trade Qualification = 4 marks 

10 

  Subtotal  10 

4 Equipment and Tools 

Evidence of access to equipment reasonably necessary for 
the works. Equipment may be owned, leased or hired. Attach 
ownership documents, lease/hire agreement or other 
acceptable evidence. 

Concrete mixer = 2 marks; Concrete vibrator = 2 marks; Water 
storage/supply equipment = 2 marks; Compaction equipment = 2 
marks; Other relevant construction tools/equipment = 2 marks 

10 

  Subtotal  10 

5 Methodology and Work Programme Proposed methodology for execution of the works Clear, detailed and project-specific methodology = 5 marks 5 

  
Work programme showing sequence and duration of major 
activities 

Realistic programme consistent with the required completion 
period = 5 marks 

5 

  Subtotal  10 

6 Litigation/Contract Performance History 
Provide duly completed declaration/affidavit on litigation, 
arbitration and terminated contracts, where required by the 
tender document. 

Satisfactory disclosure/declaration = 5 marks 5 

  Subtotal  5 

  TOTAL TECHNICAL SCORE  100 MARKS 

 

 



Pass mark to proceed to financial stage is 70 Marks 

 

FINANCIAL EVALUATION 

Tenders shall bechecked for unacceptablearithmetic errors, abnormally low tenders, abnormally high tenders andtenders that are front loaded. 

Arithmetic errors 

-Tenders witharithmetic errors shall bedisqualified. 

DUE DILIGENCE 

A duediligence will only becarried out for the lowest evaluated tender toverify information provided in their tenders.Any false information provided will lead to 
disqualification 



 

 

 

 

 

QUALIFICATION FORMS 

 
1. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. Aseparate Form shall be 
prepared for eachitem of equipment listed, or for alternative equipment proposed bytheTenderer. 

 

 

Item of equipment 

Equipment 

information 

Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 

 Owned  Rented  Leased  Specially manufactured 

Omit the following information for equipment owned by the Tenderer. 
 

 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax Telex 

Agreements Details of rental / lease / manufactureagreements specific to the project 

  

  

2
7
 



 

 

 

2. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel 
to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each 
candidate. 

 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

2. Title of position: [ ] 

Name of candidate: 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

3. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

4. Title of position: [ ] 

Name of candidate: 

Duration of 

appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 

for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

5. Title of position: [insert title] 

Name ofcandidate 

Duration of 
appointment: 

[insert the whole period (start and end dates) for which this position will be 
engaged] 

Time commitment: for 

this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 



 

 

 

 

3. FORM PER-2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

 

 

 

Position [#1]: [title of position from Form PER-1] 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

   

Professional qualifications: 

Academic qualifications: 

Language proficiency: [language and levels of speaking, reading and writing skills] 

Details  

Address of Procuring Entity: 

Telephone: Contact (manager / personnel officer): 

Fax:  

Job title: Years with present Procuring Entity: 

Summarizeprofessional experience in reverse chronological order. Indicateparticular technical and managerial experience 
relevant to the project. 

 

Project Role 
Duration of 

involvement 
Relevant experience 

[main 
project 
details] 

[role and 
responsibilities on the 
project] 

[time in role] 
[describe the experience relevant to this 

position] 

    

    

    

Name of Tenderer 



 

 

Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the 
best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available 
to work on this contract] 

Time commitment: [insert period (start and end dates) for which this 
Contractor’s Representative or Key Personnel is available 
to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) betaken into consideration during Tender evaluation; 

b) result in my disqualification fromparticipating in theTender; 

c) result in my dismissal fromthecontract. 

Name of Contractor's Representative or Key Personnel: [insert name] 

 

Signature:   

 

Date: (day month year): Countersignature 

of authorized representative of theTenderer: 

Signature: Date:(day month 

year):   



 

 

4. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 

4.1 FORM ELI -1.1 

 

Tenderer Information Form 
Date:   

ITT No. and title: _ _ _ 

 

Tenderer's name 

In case of Joint Venture(JV), name of each member: 

Tenderer'sactual or intendedcountryofregistration: 
[indicate country of Constitution] 

Tenderer'sactual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 
Name:  
Address:  
Telephone/Fax numbers:   

E-mail address:   

1. Attached arecopies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or 
documents of registration of thelegal entity namedabove, inaccordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of the Procuring Entity 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 



 

 

4.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer’s JV) 
Date:   

ITT No. and title: _ 

 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legaladdress in country of constitution: 

JV member’s authorized representative information 

Name:  

Address:   

Telephone/Fax numbers:    
E-mail address:   

1. Attached arecopies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity namedabove, inaccordance withITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 

operation in accordance with commercial law, and that they are not under the supervision of the Procuring 

Entity, in accordance with ITT 3.8. 

2. Included arethe organizational chart, a list of Board of Directors, and the beneficial ownership. 



4.3 FORM CON – 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer’s Name:   

Date:   

JV Member’s Name  
ITT No. andtitle:   

 

 

Non-Performed Contracts in accordance with Section III, Evaluationand Qualification Criteria 

 Contract non-performance did not occur since1st January[insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 Contract(s) not performed since1st January[insert year] specified in Section III, Evaluationand 
Qualification Criteria, requirement 2.1 

Year Non- performed 

portion of 

contract 

Contract Identification Total Contract 

Amount (current 

value, currency, 

exchange rate and 

Kenya Shilling 

equivalent) 

[insert 
year] 

[insert amount 
and percentage] 

Contract Identification: [indicate complete contract name/ 
number, andany other identification] 

Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

PendingLitigation, inaccordancewithSection III, Evaluation and Qualification Criteria 

 Nopending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub- 
Factor 2.3. 

 Pendinglitigation inaccordancewithSection III, Evaluation and Qualification Criteria, Sub-Factor 2.3 
as indicated below. 

 

 

 

 

Year of 

dispute 

Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount (currency), 

Kenya Shilling 

Equivalent (exchange 

rate) 

  Contract Identification:   
Name of Procuring Entity:    

Address of Procuring Entity:    

Matter in dispute:   

Party who initiated the dispute: Status 
of dispute:   

 

  Contract Identification: 

Name of Procuring Entity: 

Address of Procuring Entity: 

Matter in dispute: 
Party who initiated the dispute: 
Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 
2.4. 
 Litigation History inaccordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 



as indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth 

Contract Identification Total Contract 
Amount (currency), 
Kenya Shilling 
Equivalent 
(exchange rate) 

[insert 

year] 

[insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation andaward decision 
[indicate main reason(s)] 

[insert amount] 

 

 

4.4 FORM FIN – 3.1: 
 

Financial Situation and Performance 

Tenderer’s Name:   

Date:   
JV Member’s Name  

ITT No. andtitle:   

 

4.4.1. Financial Data 

 

TypeofFinancial information 

in  

(currency) 

Historic information for previous years, 

(amount incurrency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Informationfrom Income Statement 

Total Revenue (TR)      



TypeofFinancial information 

in  

(currency) 

Historic information for previous years, 

(amount incurrency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Profits BeforeTaxes (PBT)      

Cash Flow Information 

Cash Flow from Operating 

Activities 

     

*Refer to ITT 15 for the exchange rate 

 

 
4.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 

commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
  

2 
  

3 
  

 

4.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III, Evaluation and 
Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a) reflect the financial situation ofthe Tenderer or in case of JV member, and not an affiliated entity (such as 
parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notesto the financial statements. 

(d) correspond to accounting periods already completed and audited. 
 Attached arecopies of financial statements1 for the years required above; and complying with the 
requirements 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be 

justified. 



4.5 FORM FIN – 3.2: 

Average Annual Construction Turnover 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. andtitle:   

 
 Annual turnover data (construction only) 

Year Amount 

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    

    

    

    

Average 
Annual 
Construction 
Turnover * 

   

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 

 

 

4.6 FORM FIN – 3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 

means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or 

contracts as specified in Section III, Evaluation and Qualification Criteria 

 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
  

   



Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been 

awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for 

which an unqualified, full completion certificate has yet to be issued. 

 

 Current Contract Commitments  

  

Name of 

Contract 

 

Procuring Entity’s 

Contact Address, Tel, 

Value of Outstanding Work 

[Current Kenya Shilling 

/month Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over Last Six 

Months 
[Kenya Shilling /month)] 

1      

2      

3      

4      

5      

      



General Construction Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. andtitle:   

Page of pages 

 

Starting 

Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name:  
Brief Description of the Works performed by the 

Tenderer:   

Amount of contract:   

Name of Procuring Entity:    
Address:   

 

  Contract name:    

Brief Description of the Works performed by the 

Tenderer:    

Amount of contract:   

Name of Procuring Entity:    
Address:   

 

  Contract name:    

Brief Description of the Works performed by the 

Tenderer:  

Amount of contract:   

Name of Procuring Entity:    

Address:   

 



4.9 FORM EXP - 4.2(a) 
Specific Construction and Contract Management Experience 

Tenderer’s Name:   

Date:   

JV Member’s Name  

ITT No. andtitle:   

 

Similar Contract No. Information 

Contract Identification  

Awarddate  

Completion date  

Role in Contract Prime 

Contractor 

Member in 

JV 
 

Management 

Contractor 
 

Sub- 

contractor 
 

TotalContract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  

Address: 
Telephone/fax number 
E-mail: 

 

 

4.10 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works 
items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  



4.11 1 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities 

Tenderer's Name:   

Date: 

Tenderer's JV Member Name: 
Sub-contractor's Name2 (as per ITT 34):    

ITT No. and title: _ 

All Sub-contractors for keyactivities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 

 _ 
 Information 

Contract Identification  

Awarddate  

Completion date  

Role in Contract Prime 

Contractor 



Member in 

JV 



Management 

Contractor 



Sub-contractor 


TotalContract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

Total quantity in 

the contract 

(i) 

Percentage 

participation 

(ii) 

Actual 
Quantity 
Performed 
(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 

Telephone/fax number 

E-mail: 

 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 

 

  

  

 

2 If applicable 



  

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2. Activity No. Two 

3. ………………… 



OTHER FORMS 

5. FORM OFTENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must preparethis Formof Tenderon stationery with its letterhead clearly showing the Tenderer's 
complete name and business address. 

ii) All italicized text is tohelp Tendererin preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 
SELFDECLARATION OFTHETENDERERattachedtothis Form of Tender. 

iv) The Formof Tendershall include the following Formsduly completed and signedbythe Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of theTenderer 

Date ofthis Tendersubmission: [insert date(as day, month and year) of Tendersubmission] 

………………………………………………………. 

 

Request for Tender No.: [insert identification] ………………………………………… 

 

Name and description of Tender [Insert as per ITT) …………………………………………………… 

 

Alternative No.: [insert identification Noif this is a Tender for analternative]…………………………………. 

To:………………………………………………………………………………………………………………………. 

[insert completenameof Procuring Entity] 

 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 
execution of theabove named Works, we, the undersigned offer to construct and complete the Works and remedy 
any defects therein for the sum of Kenya Shillings [[Amount in figures]  Kenya 
Shillings [amountinwords] . 

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency] 
[figures] [words] . 

The percentage or amount quoted above does not includeprovisional sums, and only allows not more than two 
foreign currencies. 

2. Weundertake, if our tender is accepted, to commence the Works as soon as is reasonably possibleafter the receipt 
of the Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract 
withinthetimestated intheSpecial Conditions of Contract. 

 
3. Weagree to adhereby this tender until [Insert date], and it shall remain binding upon us 

and may beaccepted atanytimebeforethat date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept 
thelowest or anytender you may receive. 

5. We, theundersigned, further declarethat: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issuedinaccordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 



iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 
Country inaccordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of theWorks]; 

v) Tender Price: Thetotal price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 
of theoptions belowas appropriate] 

 
vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 

indicating the various amounts and the respective currencies]; Or 

Option 2, in case of multiple lots: 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts andtherespective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating 
the various amountsand therespective currencies]; 

vii) Discounts:Thediscounts offered andthe methodology for their application are: 

viii) Thediscounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the methodthat shall be used toapply thediscounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with theTendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the 
requirements of ITT 3.4, other thanalternativeTenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, 
manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 
state-owned enterprise or institution] / [We are a state-owned enterprise or institution but meet the 
requirements of ITT 3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its 
full address, the reason for which each commission or gratuity was paid and the amount and currency of 
each such commission or gratuity]. 

 

Name of Recipient Address Reason Amount 

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

 
xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof included 

in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
preparedand executed; 

xvii) Not Bound to Accept: Weunderstand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or anyother Tender that you mayreceive; 



xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or 
on our behalf engages inany typeof Fraudand Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attachedbelow. 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copyavailable from (specify website) during the procurement process and the 
execution of anyresulting contract. 

xxi) We, theTenderer, havecompleted fullyandsigned thefollowing Forms as part of our Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire– to establish we are not inany conflict 

tointerest. 

b) Certificate of Independent Tender Determination – to declarethat wecompleted thetender without 
colluding with other tenderers. 

c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not engage in any 
formof fraud andcorruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as 
informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: ……………………………………………………………………………… 

[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the 
Tenderer:…………………………………………………………………………………………………. 
[insert complete name of person dulyauthorized tosign the Tender] 

Title ofthe personsigning the Tender:………………………………………………………………………. 

[insert completetitle of theperson signing the Tender] 

Signature of the person named above:…………………………………………………………………… 

[insert signature of person whose name and capacity are shown above] 

Datesigned……………………………………………………………………………………………………………. 

[insert dateof signing] day of [insert month], [insert year] 

Datesigned day of ,   

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the 
Tender. 



A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to completetheparticularsrequired in this Form, oneform for each entity if Tender is a JV. Tenderer 
is further reminded that it is anoffenceto give false information on this Form. 

(a) Tenderer's details 

 
 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the 1.  Country 
Tenderer. 2.  City 

 3.  Location 
 4.  Building 
 5.  Floor 
 6.  Postal Address 

 7.  Name and email of contact person. 

6 Current Trade License Registration Number and 
Expiring date 

 

7 Name, country and full address (postal and 
physical addresses, email, and telephone 
number) of Registering Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which the Tenderer 
handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and telephone 

number) of 

state which stock exchange 

 



General and Specific Details 

b) Sole Proprietor, provide the following details. 

Name in full Age Nationality 

 Country of Origin Citizenship   
 

c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

d) Registered Company, provide the following details. 

i) Private or public Company  

ii) State the nominal and issued capital of the Company  

Nominal Kenya Shillings (Equivalent) .................................................................................. Issued 

Kenya Shillings (Equivalent)..................................................................................... 

iii) Give details of Directors as follows. 

 
 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

 

(e) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Arethereany person/persons in .................................. (Nameof Procuring Entity) whohas/havean interest 
or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 Names of Person Designation in the Procuring Entity Interest or Relationship with Tenderer 

1    

2    

3    

 

 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YESOR NO 

If YES provide details of the 

relationship with Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by or 
is under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect 
subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as another tenderer   

4 Tender has a relationship with another tenderer, directly or 
through common third parties, that puts it in a position to 
influence the tender of another tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering 
process. 

  



 Type of Conflict Disclosure 
YESOR NO 

If YES provide details of the 
relationship with Tenderer 

5 Any of the Tenderer’s affiliates participated as a consultant in 
the preparation of the design or technical specifications of the 

works that are the subject of the tender. 

  

6 Tenderer would be providing goods, works, non-consulting 
services or consulting services during implementation of the 
contract specified in this Tender Document. 

  

7 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who are directly or 

indirectly involved in the preparation of the Tender 

document or specifications of the Contract, and/or the 
Tender evaluation process of such contract. 

  

8 Tenderer has a close business or family relationship with a 
professional staff of the Procuring Entity who would be 
involved in the implementation or supervision of the such 

Contract. 

  

9 Has the conflict stemming from such relationship stated in 
item 7 and 8 above been resolved in a manner acceptable to 
the Procuring Entity throughout the tendering process and 
execution of the Contract. 

  

 

 

 

 

 

f) Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name Titleor 

Designation  
 

 

(Signature) (Date) 



B. CERTIFICATEOFINDEPENDENTTENDERDETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   [Name of 
Procuring Entity] for: [Name and number of tender] in 
responseto therequest for tenders madeby:  [Name of Tenderer] do hereby 
make the following statements that I certify tobe trueand completein every respect: 

I certify, on behalf of [Nameof Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I amtheauthorized representative of theTenderer with authority tosignthis Certificate, and tosubmit theTender 
onbehalf of theTenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other thantheTenderer, whether or not affiliated with theTenderer, who: 
a) has beenrequestedtosubmit a Tender in responsetothis request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. TheTenderer discloses that [check one of thefollowing, as applicable: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 
b) the Tenderer has entered into consultations, communications, agreements or arrangements with one or 

more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 
document(s), complete details thereof, including the names of the competitors and the nature of, and 
reasons for, suchconsultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation, 
communication, agreement or arrangement with anycompetitor regarding: 
a) prices; 
b) methods, factors or formulas used tocalculate prices; 
c) theintention or decision to submit, or not tosubmit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant toparagraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed 
pursuant toparagraph (5)(b) above; 

 
8. the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 

to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

Name  

Title……………………………………..Date   

[Name, title and signature of authorized agent of Tenderer and Date]. 



C. SELF - DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 

THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

I, ……………………………………., of Post Office Box ................................................. being a resident of 

………………………………….. in the Republic of ............................................... do hereby make a statement as 
follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of 
… ............................................................. (insert name of the Company) who is a Bidder in respect of Tender 
No. 
………………….. for ……………………. (insert tender title/description) for .................................... (insert 
name of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 
procurement proceeding under Part IV of the Act. 

3. THAT what is deponedto herein above is truetothebest of my knowledge, information and belief. 
 

 

…………………………………. ………………………………. … ................................ (Title) 
 (Signature) (Date) 
Bidder Official Stamp  



FORM SD2 

 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE 

 
I, ……………………………………. of P. O. Box ............................................................... being a resident of 

………………………………….. in the Republic of ........................... do hereby make a statement as follows: - 

 

1. THAT Iam the Chief Executive/Managing Director/Principal Officer/Director of......................................... (insert 
name of the Company) who is a Bidder in respect of Tender No ................................................................. for 
…………………….. (insert tender title/description) for .......................... (insert nameofthe Procuring entity) and 
duly authorized and competent to makethis statement. 

 
2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, Management, 
Staff and/or employees and/or agents of .................................... (insert name of the Procuring entity) which is the 

procuring entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of .................................... (name of the 
procuring entity) 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in thesubject tender 

5. THAT what is deponed toherein above is trueto thebest of my knowledgeinformation and belief. 
 

 

………………………………… …………………….....……… ................……………………… 

(Title) 

 
Bidder's Official Stamp 

(Signature) (Date) 



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 
I ............................................................................................ (person) on behalf of (Name of the Business/ 

Company/Firm)................................................................................declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons 

participating in Public Procurement and Asset Disposal and my responsibilities under the Code. 

 

I do hereby commit toabidebytheprovisions of theCode of Ethics for persons participating in Public Procurement and 

Asset Disposal. 

Name of Authorized signatory…………………......................................................... Sign……………..................... 

 

Position…………………………………………...................................................………........................................... 

 

Office address………………………………………………. Telephone……………......................…………………. 

E-mail…………………………………………............................................................….........................................… 

Name of the Firm/Company…………………………….......................................................................................…… 

Date ....................................................................................................................................... (Company Seal/ Rubber 

Stamp where applicable) 

 

 

Witness 

 

Name ………………………………………………………....... Sign................................................... 

Date…………………………………………………… 



D. APPENDIX 1- FRAUDAND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

2. The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts thataregoverned bythelaws of Kenya. 

 

3. Requirements 

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers), 
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any 
Agents (whether declared or not); and any of their Personnel, involved and engaged inprocurement under Kenya's 
Laws and Regulation, observe the highest standard of ethics during the procurementprocess, selection and contract 
execution of all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and 
Regulations as per paragraphs 1.1 above. 

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed 
and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and 
Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions noted 
below highlight Kenya's policy of notolerancefor suchpractices andbehavior: - 

 

 
1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 

fraudulent practice; or conflicts of interest inanyprocurement or asset disposalproceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of thesubsection (1) and (2), theperson shall be: - 

a) disqualified fromentering into a contract for a procurement or asset disposalproceeding; or 

b) if a contract hasalready been entered into with theperson, thecontract shall bevoidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect toa procurement: - 

a) shall not takepart in theprocurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 
procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of 
bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements 
of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest totheprocuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good bytheawarding officer. Etc. 

In compliancewith Kenya's laws, regulations andpolicies mentioned above, theProcuring Entity: 

a) Defines broadly, for thepurposes of theaboveprovisions, theterms set forth belowas follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of valuetoinfluence improperly theactions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 
obligation; 



iii) “collusivepractice” is anarrangement between two or moreparties designed toachievean improper 
purpose, including toinfluenceimproperly theactions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 
anyparty or theproperty of theparty toinfluenceimproperly theactions of a party; 

v) “obstructivepractice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation or making false statements to investigators in order to materially impede 
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from pursuing the 
investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspectionand audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 
fraudulent and collusivepractices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the 
contractor, and includes collusive practices amongst tenderers prior to or after tender submission designed 
to establish tender prices at artificial non-competitive levels and to deprive the procuring entity of the 
benefits of freeand opencompetition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructivepractices incompeting for thecontract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 
authority (ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub- 
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 
authority appointed by Government of Kenya to inspect

2 
all accounts, records and other documents 

relating to the procurement process, selection and/or contract execution, and to have them audited by 
auditors appointed by the PPRA or any other appropriate authority appointed by Governmentof Kenya; 
and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in anycorrupt or fraudulent practices. 

 

 

 

 

 

 

1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification, 
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of suchcontract, and (ii) entering into an addendumor amendment 
introducing a material modificationtoanyexisting contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating 
Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as evaluating theveracity 
of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing 
and examining a firm's or individual's financial records and information, and making copies thereof as relevant; accessingand examining any 
other documents, data and information (whether in hard copy or electronic format) deemed relevant for the investigation/audit, and making 
copies thereof as relevant; interviewing staff and other relevant individuals; performing physical inspections and site visits; and obtaining third 
party verification of information. 



7. FORM OF TENDER SECURITY – DEMAND BANK GUARANTEE 

 
Beneficiary:   

Request forTenders No:   

Date:   

TENDER GUARANTEENo.:    

Guarantor:   

 

1. Wehavebeen informed that (hereinafter called "the Applicant") has submitted 
or will submit tothe Beneficiary its Tender (hereinafter called "theTender") for the execution of   

2. under Request for Tenders No. (“theITT”). 

 
3. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
4. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying thedemand, stating that either theApplicant: 

 
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension thereto provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish thePerformance. 

 
5. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 

agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 
of theTendering process; or (ii)twenty-eight days after theend of theTender Validity Period. 

 
6. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

on or beforethat date. 
 

 

 

 

 

[signature(s)] 



FORM OF TENDER SECURITY (TENDER BOND) 

[The Surety shall fill in this Tender Bond Form in accordance with the instructions indicated.] 

BOND NO.   

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, and 

address of surety],authorized to transact business in [name of country of Procuring Entity], as Surety 

(hereinafter called “the Surety”), are held and firmly bound unto [name of Procuring Entity] as Obligee 

(hereinafter called “the Procuring Entity”) in the sum of [amount of Bond][amount in words], for the payment of 

which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors and 

assigns, jointly and severally, firmly bythesepresents. 

2. WHEREAS the Principal has submitted or will submit a written Tender to the Procuring Entity dated 

the .....................................................................day of _________________________________________ , 21 

, for thesupply of [nameof Contract] (hereinafter called the“Tender”). 

3. NOW, THEREFORE,THECONDITION OF THIS OBLIGATION is suchthat if thePrincipal: 
a) has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender 

(“theTender Validity Period”), or anyextension thereto provided bythePrincipal; or 

b) having been notified of the acceptance of its Tender by the Procuring Entity during the Tender Validity 

Period or any extension thereto provided by the Principal; (i) failed to execute the Contract agreement; or 

(ii) has failed tofurnish the Performance Security, in accordance with the Instructions totenderers (“ITT”) 

of theProcuring Entity's Tendering document. 

Then the Surety undertakes to immediately pay to the Procuring Entity up to the above amount upon receipt of 

the Procuring Entity's first written demand, without the Procuring Entity having to substantiate its demand, 

provided that in its demand the Procuring Entity shall state that the demand arises from the occurrence of any of 

theabove events, specifying which event(s) has occurred. 

4. The Surety hereby agrees that its obligation will remain in full force and effect up to and including the date 30 

days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any 

extension thereto provided bythePrincipal. 

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their 

respectivenames this day of 21 . 

 

Principal: CorSpuoreatyeSeal (whereappropriate)  

: 
 

 

(Signature) (Signature) 

(Printed nameand title) (Printed nameandtitle) 



TENDER-SECURING DECLARATION FORM 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date .............................................................. [insert date (as day, month and year) of Tender Submission] 

Tender No ........................................................................... [insert number of tendering process] 

To: ............................................................................................................................................................................ 

[insert completenameof Purchaser] I/We, theundersigned, declarethat: 

1. I/Weunderstandthat, according to your conditions, bids must besupported bya Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of our obligation(s) under the bid conditions, because we – (a) have withdrawn our tender during the period of 
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) 
fail or refusetofurnish thePerformance Security, inaccordance with theinstructions to tenders. 

3. I/Weunderstand that this Tender Securing Declaration shall expire if we are not thesuccessful Tenderer(s), upon 
the earlier of: 

a) our receipt of a copy of your notification of thename of thesuccessful Tenderer; or 
b) thirty daysafter theexpiration of our Tender. 

4. I/Weunderstand that if I am/weare/in a Joint Venture, the Tender Securing Declaration must bein the name of the 
Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
theTender Securing Declaration shall beinthenames of all futurepartners as named inthe letter of intent. 

 

Signed:…………………………………………………………………..…….....….. 

Capacity / title(director or partner or soleproprietor, etc.) ……….………….........……. 

Name: ………………………………………………………………………………….. 

Duly authorized to signthebidfor and onbehalf of: [insert complete name of Tendere……………………………… 
 

 

Dated on …………………. day of ............................................ [Insert dateofsigning] 

 

 

 

 

Sealor stamp 



Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 
 

 

Name of currency Amounts payable 

Local currency:    

Foreign currency #1:    

Foreign currency #2:    

Foreign currency #3:    

Provisional sums expressed in local currency [To be entered by the Procuring Entity] 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART II - WORK REQUIREMENTS 
 

 

 

 



SECTION V - DRAWINGS 

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate 
booklet. 

 

SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, and 
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity 
and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other 
supplies to be permanently incorporated in the Works be new, unused, of the most recent or current models, and 
incorporating all recent improvements in design and materials unless provided otherwise in the Contract. Where 
the Contractor is responsible for the design of any part of the permanent Works, the extent of his obligations must 
bestated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications for 
everyWorks Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 
public sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should 
cover all classes of workmanship, materials and equipment commonly involved in constructions, although not 
necessarily to be used in a particular works contract. Deletions or addenda should then adapt the General 
Specifications totheparticular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards 
for materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise 
recognized international standards mayalso beused. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 
permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
possible to the technical solutions indicated in tender documents for certain elements of the Works, taking into 
consideration thecomparativespecialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate reference to 
Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative 
solutions shall be at least structurally and functionally equivalent to the basic design parameters and 
Specifications. 

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 
proposed construction methodology, and other relevant details. Technical alternatives permitted in this manner 
shall be considered by the Procuring Entity each on its own merits and independently of whether the tenderer has 
priced the itemas described intheProcuring Entity's design included with thetender documents. 



 

 

 

SECTION VII- BILLS OF QUANTITIES 

1. Objectives 
The objectives of the Bill of Quantities are: 
a) to provide sufficient information on the quantities of Works to be performed to enable tenders to be 

prepared efficiently andaccurately; and 

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic 
valuationof Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to 
distinguish between the different classes of Works, or between Works of the same nature carried out in different 
locations or in other circumstances which may give rise to different considerations of cost. Consistent with these 
requirements, the layout andcontents of theBill of Quantities should beas simpleandbrief as possible. 

 

2. Day workSchedule 

ADay work Schedule should be included only if the probability of unforeseen work, outside the items included in 
the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the 
Tenderers, theDay work Scheduleshould normally comprisethefollowing: 

a) Alist of the various classes of labor, materials, and Constructional Plant for which basic day work rates or 
prices are to be inserted by the Tenderer, together with a statement of the conditions under which the 
Contractor shallbepaid for work executed ona day work basis. 

b) Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender. 
The rate to be entered by the Tenderer against each basic day work item should include the Contractor's 
profit, overheads, supervision, andother charges. 

 

3. Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum 
in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be 
provided as a provisional sum in the Summary priced Bill of Quantities. The inclusion of such provisional sums 
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the 
future need arises. Where such provisional sums or contingency allowances are used, the Special Conditions of 
Contract should state the manner in which they shall be used, and under whose authority (usually the Project 
Manager's). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors 
should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an 
appropriate brief description. A separate procurement procedure is normally carried out by the Procuring Entity 
to select such specialized contractors. To provide an element of competition among the Tenderers in respect of 
any facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for the 
use and convenience of the specialist contractors, each related provisional sum should be followed by an item in 
theBill of Quantities inviting theTenderer toquotea sumfor suchamenities, facilities, attendance, etc. 

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 
person drafting thetendering document. They should not beincluded inthe final tendering document. 

 

4. The Bills ofQuantities 

The Bills of Quantities should be divided generally into the following sections: 
a) Preambles 
b) Preliminary items 
c) WorkItems 
c) Daywork Schedule;and 

d) Provisional items 
e) Summary. 



 

 

 

 

 

5. The Summary to the Bills ofQuantities will takethis formor some other formbut including theseitems. 
 

 

SUMMARY ITEMS Page Amount 

Bill No. 1: Preliminary Items   

Bill No. 2: Work Items   

Bill No 3: Daywork Summary   

Bill No 4: Provisional Sums   

Subtotal of Bills No 1-4   

Allow for any Discounts i   

TOTAL TENDER PRICE Carried forward to Form of Tender   



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
PART III - CONDITIONS OF CONTRACT 

AND CONTRACT FORMS 
 

 



SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and 
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both 
parties. 

These General Conditions of Contract have been developed on the basis of considerable international experience in the 
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more 
straightforward language. 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

 

General Conditions of Contract 

A. General 

1. Definitions 

1.1 Bold facetype is used toidentify defined terms. 

a) The Accepted Contract Amount means theamount accepted inthe Letter of Acceptancefor the execution 
and completion of theWorks andtheremedying of any defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and 
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which 
is usedfor valuations and for assessing theeffects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve 
disputes inthe first instance, as providedfor in GCC 23. 

d) Bill ofQuantities means thepriced and completed Bill of Quantities forming part of theBid. 

e) CompensationEvents arethose defined in GCC Clause42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in 
accordance with GCC Sub-Clause53.1. 

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and 
maintain theWorks. It consists of thedocuments listed in GCC Sub-Clause2.3 below. 

h) The Contractor is theparty whoseBid tocarry out theWorks has been accepted by theProcuring Entity. 

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring 
Entity. 

j) The Contract Price is theAccepted Contract Amount stated in the Letter of Acceptanceand thereafter as 
adjustedinaccordance with theContract. 

k) Days arecalendar days; months arecalendar months. 

l) Day works arevaried work inputs subject to payment on a timebasis for the Contractor's employees and 
Equipment, inaddition to payments for associated Materials and Plant. 

m) ADefect is anypart of theWorks not completed inaccordance with the Contract. 

n) The Defects Liability Certificate is thecertificateissued by Project Manager upon correction of defects by 
theContractor. 

o) The Defects Liability Period is theperiod named inthe SCC pursuant to Sub-Clause34.1 and calculated 
fromtheCompletion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include 
calculations and other information provided or approved by the Project Manager for the execution of the 
Contract. 

q) The Procuring Entity is theparty who employs the Contractor tocarry out the Works, as specified inthe 
SCC, who is also theProcuring Entity. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 
Works. 



s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; 

t) TheInitial Contract Priceis theContract Pricelistedin the Procuring Entity's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be 
revised only bytheProject Manager byissuing an extension of time or anacceleration order. 

v) Materials areall supplies, including consumables, used bytheContractor for incorporation intheWorks. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological 

function. 

x) The Project Manager is the person named in the SCC (or any other competent person appointed by the 
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising theexecution of theWorks andadministering theContract. 

y) SCC means Special Conditions of Contract. 

z) The Site is thearea of theworks as defined as suchinthe SCC. 

aa) Site Investigation Reports are thosethat were included in thebidding document and arefactual and 
interpretativereports about thesurfaceand subsurfaceconditions at theSite. 

bb) Specification means the Specification of theWorks included in the Contract andany modification or 
addition made or approved bytheProject Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution 
of theWorks. It does not necessarily coincide withany of theSitePossession Dates. 

dd) A Subcontractor is a person or corporatebody who has a Contract with the Contractor tocarry out a part 
of the work intheContract, whichincludes work ontheSite. 

ee) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 
needed for construction or installation of theWorks. 

ff) A Variationis aninstruction givenbytheProject Manager whichvaries theWorks. 

gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the 
Procuring Entity, as defined inthe SCC. 

2. Interpretation 

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also 
include the plural and words indicating the plural also include the singular. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless specifically defined. The Project 
Manager shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date, and 
the Intended Completion Date apply to any Section of the Works (other than references to theCompletion 
Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

a) Agreement, 

b) Letter of Acceptance, 

c) Contractor's Bid, 

d) Special Conditions of Contract, 

e) GeneralConditions of Contract, includingAppendices, 

f) Specifications, 

g) Drawings, 

h) Bill of Quantities6, and 

i) anyother document listed inthe SCC as forming part of theContract. 

 

 
6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 



3. Language andLaw 

3.1 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya. 

 

 
3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services 

prohibitions in the Procuring Entity's Country when 

a) asa matter of lawor officialregulations, Kenya prohibits commercialrelations withthat country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments 
toanycountry, person, or entity inthat country. 

 

 

4. Project Manager's Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the 

Procuring Entity andtheContractor in therolerepresenting theProcuring Entity. 
 

5. Delegation 

5.1 Otherwise specified inthe SCC, the Project Manager may delegate any of his duties and responsibilities to other 
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after 
notifying theContractor. 

 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing. 
A noticeshall be effective only when it is delivered. 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract 
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's 
obligations. 

 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the 
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. 
The Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring 
Entity may modify theSchedule of Other Contractors, and shall notify theContractor of anysuch modification. 

 

9. Personnel andEquipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the 
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall 
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or 
characteristics are substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days 
and has no further connection with the work in the Contract. 

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be 
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee 
shall beremoved inaccordance with Clause9.2 above. 

 

10. Procuring Entity's and Contractor's Risks 

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the 
Contractor carries therisks which this Contract states areContractor's risks. 



11. Procuring Entity's Risks 

11.1 Fromthe Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's 
risks: 

a) Therisk of personal injury, death, or loss of or damageto property (excluding theWorks, Plant, Materials, 
and Equipment), which aredueto 

i) use or occupation of the SitebytheWorks or for thepurpose of the Works, which is theunavoidable 
result of the Works or 

ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or 
byany person employed by or contracted tohim except theContractor. 

 
b) Therisk of damage tothe Works, Plant, Materials, and Equipment to the extent that it is dueto a fault of the 

Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly 
affecting thecountry wheretheWorks aretobeexecuted. 

11.2 Fromthe Completion Dateuntil the Defects Liability Certificate has been issued, therisk of loss of or damageto 
theWorks, Plant, and Materials is a Procuring Entity's risk except loss or damage dueto 

aa) a Defect which existed on theCompletion Date, 

bb) anevent occurring beforetheCompletion Date, which was not itself a Procuring Entity's risk, or 

cc) theactivities of theContractor ontheSiteafter theCompletion Date. 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, 
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) 
whicharenot Procuring Entity's risks areContractor's risks. 

 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover 
from the Start Dateto the end of the Defects Liability Period, in theamounts and deductibles stated in the SCC 
for the following events whicharedueto theContractor's risks: 

a) loss of or damageto theWorks, Plant, and Materials; 

b) loss of or damageto Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the 
Contract; and 

d) personalinjury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the 
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be 
payable inthe types andproportions of currencies required torectify theloss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect 
the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has 
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums 
shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Data 

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by 
any information availabletothe Contractor. 

15. Contractor to Construct the Works 

15.1 TheContractor shall constructand install theWorks inaccordance with theSpecifications and Drawings. 



16. TheWorks to BeCompleted by theIntended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in 
accordance with the Program submitted by the Contractor, as updated with the approval of the Project 
Manager, andcompletethemby theIntended Completion Date. 

17. Approval bythe Project Manager 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the 
Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary 
Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject 

to prior approval by the Project Manager before this use. 

18. Safety 

18.1 TheContractor shall beresponsible for thesafety of all activities onthe Site. 

 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be 
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and 
carry out theProject Manager's instructions for dealing withthem. 

20. Possession ofthe Site 

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is 
not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the 
relevant activities, andthis shall bea Compensation Event. 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to 
the Site and to any place where work in connection with the Contract is being carried out or is intended to be 
carried out. 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws 
wheretheSite is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub- 
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and 
details as will clearly identify relevant time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring 
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or 
the accounts and records relating to the procurement process, selection and/or contract execution, and to have 
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority. 
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 

25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise 
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice 
subject to contract termination (as well as to a determination of ineligibility pursuant to the Public 
Procurement Regulatory Authority's prevailing sanctions procedures). 



23. Appointment ofthe Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the 
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity 
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing 
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the 
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be 
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the Procuring 
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority 
designated in the SCC at the request of either party, within 14 days of receipt of suchrequest. 

 

24. Settlement of Claims and Disputes 

24.1 Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, 
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise 
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor 
became aware, or should havebecomeaware, of the event or circumstance. 

 
24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion 

shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity 
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of 
this Sub- Clause shall apply. 

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, 
either on the Site or at another location acceptable to the Project Manager. Without admitting the 
Procuring Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, 
monitor the record- keeping and/or instruct the Contractor to keep further contemporary records. The 
Contractor shall permit the Project Manager to inspect all these records, and shall (if instructed) submit 
copies to the Project Manager. 

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed 
claim which includes full supporting particulars of the basis of the claim and of the extension of time 
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing 
effect: 

 

a) this fully detailed claimshall beconsidered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; 
and 

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
event or circumstance, or within such other period as may beproposed by the Contractor and approved 
by the Project Manager. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, 

or within such other period as may be proposed by the Project Manager and approved by the Contractor, 
the Project Manager shall respond with approval, or with disapproval and detailed comments.He may also 
request any necessary further particulars, but shall nevertheless give his response on the principles of the 
claim within theabovedefined timeperiod. 

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub- 
Clause 

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or 



after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the 
additional payment (if any) to which the Contractor is entitled under the Contract. 

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied 
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for 
such part of the claim as he has been able to substantiate. 

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may 
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration 
in accordance with Sub-Clause 24.4 [Arbitration]. 

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 
apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any 
claim, any extension of time and/or additional payment shall take account of the extent (if any) to 
whichthe failure has prevented or prejudiced proper investigation of the claim, unless the claim is 
excluded under the second paragraph of this Sub-Clause24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice 
of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty- 
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicablesettlement 
has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 

 

a) Theappointment of a replacement Project Manager upon thesaid person ceasing to act. 

b) Whether or not theissue of an instruction bytheProject Manager is empowered by theseConditions. 

c) Whether or not a certificatehas beenimproperly withheld or is not in accordancewith theseConditions. 

e) Any disputearising inrespect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agreeotherwise in writing. 

24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably 
inaccordance with Sub-Clause24.3 shall be finally settled byarbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to have been the subject of or included in 
any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice 
had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives 
of the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators 
on any matter whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of 
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the Works. 
24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the 

Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

24.5 Arbitrationwith National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or disputeshall be notified in writing by 
either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The disputeshall be referred to the arbitration and final decision of a 
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the 
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of 
thefollowing professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Instituteof Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 

24.5.2 The institution written to first bytheaggrieved partyshall takeprecedence over all other institutions. 

 

24.6 AlternativeArbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration 
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with commitment 
to providing institutional support to the arbitral process. 

24.7 Failure to Comply withArbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudicetoany other rights it may have, refer the matter toa competent court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 

a) theparties shall continuetoperformtheir respective obligations under theContract unless they otherwise 

agree; and 

b) theProcuring Entity shall pay theContractor any monies duetheContractor. 

25. Fraud andCorruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions 
policies and procedures as set forth in the Constitution of Kenya and its Statutes. 

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or 
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract. 
The information disclosed must include at least the name and address of the agent or other party, the amount 
and currency, andthepurposeof thecommission, gratuity or fee. 

 

B. Time Control 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to 
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing 
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be 
consistent with those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on each activity and the 
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence 
of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer 
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than the period stated in the SCC. If the Contractor does not submit an updated Program within this period, 
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and 
continue to withhold this amount until the next payment after the date on which the overdue Program has 
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule 
within 14 days of being instructed to by the Project Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor 
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall show 
the effect of Variations and Compensation Events. 

 

27. Extensionofthe Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion 
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor 
to incur additional cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event 
or Variation and submitting full supporting information. If the Contractor has failed to give early warning of 
a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 
assessing the new Intended Completion Date. 

 

28. Acceleration 

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project 
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the 
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and 
confirmed by both the Procuring Entity and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are 
incorporated in theContract Priceandtreated as a Variation. 

 

29. Delays Ordered by the Project Manager 

29.1 TheProject Manager mayinstruct theContractor todelay thestart or progress of anyactivity within the Works. 

 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The 
business of a management meeting shall be to review the plans for remaining work and to deal with matters 
raised in accordance with the early warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide copies of the record to 
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be 
taken shall be decided by the Project Manager either at the management meeting or after the management 
meetingandstated in writing to all whoattended the meeting. 

 

31. Early Warning 

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or 
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the 
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the 
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate 
shall be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the 
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in 
carryingout any resulting instruction of theProject Manager. 

 

C. Quality Control 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are found. 
Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the 
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers 



may havea Defect. 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check 
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any 
samples. If there is no Defect, thetest shall bea Compensation Event. 

 

34. CorrectionofDefects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability 
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended 
for as long as Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of 
timespecified by theProject Manager's notice. 

 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project 

Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount. 

 

D. Cost Control 

 

36. Contract Price7 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of 
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work 
accomplishedat therateintheBill of Quantities for each item. 

 

37. Changes inthe Contract Price8 

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item 
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project 
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes 
in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior 
approval of the Procuring Entity. 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost 
breakdownof any rateintheBill of Quantities. 

38. Variations 

38.1 All Variations shall be included in updated Programs9 produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when 
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be 
given within seven (7) days of the request or within any longer period stated by the Project Manager and 
before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change 
to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the 
Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given 
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as 
a Compensation Event. 

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager. The Activity 
Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor 
and control the performance of activities on which basis the Contractor will be paid. If payment for materials on site shall be made 
separately, the Contractor shall showdelivery of Materials to the Siteseparately onthe Activity Schedule. 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows: 

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working made at the 
Contractor's own discretion. Prices in the Activity Scheduleshall notbealtered when the Contractor makes suchchangestothe Activity 
Schedule. 
9In lumpsumcontracts, add “and Activity Schedules” after “Programs.” 10Inlumpsumcontracts, deletethis paragraph. 



 
38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving 

early warning 

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion 
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its 
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used 
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of 
the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the 
Contractor shall be in the form of new rates for the relevant items of work 

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time 
during the performance of the contract. The value engineering proposal shall, at a minimum, include the 
following; 

a) theproposed change(s), and a description of the differenceto the existing contract requirements; 

b) a full cost/benefit analysis of theproposed change(s) including a description and estimate of costs (including 
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal;and 

c) a description of any effect(s) of thechange onperformance/functionality. 

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that: 

a) acceleratethecontract completion period; or 

b) reducetheContract Price or the lifecycle costs totheProcuring Entity; or 

c) improvethequality, efficiency, safety or sustainability of theFacilities; or 

d) yield anyother benefits totheProcuring Entity, without compromising thefunctionality of theWorks. 

 

38.9 If the value engineering proposal is approved by the Procuring Entity and results in: 

a) a reduction of the Contract Price; theamount to bepaid to the Contractor shall bethe percentage specified 
inthe SCC of thereduction intheContract Price; or 

b) anincrease in the Contract Price; but results in a reduction inlife cycle costs dueto any benefit described in 
(a) to(d) above, theamount tobepaid to theContractor shall bethefull increase intheContract Price. 

39. Cash FlowForecasts 

39.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with an updated cash flow 
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as 
necessary usingtheContract exchangerates. 

40. Payment Certificates 

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the 
Contractor. 

40.3 The value of work executed shall be determined by the Project Manager. 

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that 
have been completed12. 

40.5 The value of work executed shall include the valuation of Variations and Compensation Events. 

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any 
item previously certified in any certificate in the light of later information. 

40.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price – tender price)/tenderprice X 
100. 



 

41. Payments 

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall pay 
the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate. If 
the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the 
next payment. Interest shall be calculated from the date by which the payment should have been made up to 
the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each 
of the currencies in which payments are made. 

41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an 
Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest 
shall be calculated from the date upon which the increased amount would have been certified in the absence 
of dispute. 

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies 
comprising the Contract Price. 

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity 
and shall be deemed covered by other rates and prices in the Contract. 

 

 

42. Compensation Events 

42.1 Thefollowing shall beCompensation Events: 

d) The Procuring Entity does not giveaccess toa part of the Siteby the Site Possession Datepursuant to GCC 
Sub-Clause20.1. 

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the 
Contractor under theContract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required 
for execution of theWorks ontime. 

g) The Project Manager instructs the Contractor touncover or tocarry out additional tests upon work, which 
is thenfound to have no Defects. 

h) TheProject Manager unreasonably does not approvea subcontract tobelet. 

i) Ground conditions are substantially more adverse than could reasonably have been assumed before 
issuance of the Letter of Acceptance from the information issued to bidders (including the Site 
Investigation Reports), frominformation availablepublicly and froma visual inspection of theSite. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the 
Procuring Entity, or additional workrequired for safety or other reasons. 

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and 
other constraints stated in theContract, andtheycausedelay or extra cost totheContractor. 

l) Theadvancepayment is delayed. 

m) Theeffects ontheContractor of anyof theProcuring Entity's Risks. 

n) TheProject Manager unreasonably delays issuing a Certificate of Completion. 

 
42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the 

Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall 
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be 
increased and whether and by how much the Intended Completion Date shall be extended. 

42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast 
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price 
shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall 
adjust the Contract Price based on the Project Manager's own forecast. The Project Manager shall assume 
that the Contractor shall react competently and promptly to the event. 

 

11In lump sum contracts, add “or Activity Schedule” after “Program.” 

12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of completed 
activities in the Activity Schedule.” 



 

 
42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are 

adversely affected by the Contractor's not having given early warning or not having cooperated with the 
Project Manager. 

 

43. Tax 

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the 
date 30 days before the submission of bids for the Contract and the date of the last Completion certificate. 
The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes 
are not already reflected intheContract Priceor area result of GCC Clause 44. 

 

44. Currency y ofPayment 

44.1 All payments under thecontract shallbemade in Kenya Shillings 

 

45. Price Adjustment 

45.1 Prices shall beadjusted for fluctuations in the cost of inputs only if provided for inthe SCC. If so provided, the 
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjustedby 
applying the respective price adjustment factor to the payment amounts due in each currency. A separate 
formula of thetypespecified belowapplies: 

P = A + B Im/Io 

where: P is theadjustment factor for theportion of 

the Contract Pricepayable. 

A and B are coefficients13 specified in the SCC, representing the non-adjustable and adjustable portions, 
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced 
and IOC is theindex prevailing 30 days beforeBid opening for inputs payable. 

45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and 
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all 
changes incost dueto fluctuations incosts. 

46. Retention 

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC 

until Completion of the whole of the Works. 

46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability 
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to 
the Contractor before the end of this period have been corrected. The Contractor may substitute retention 
money with an “on demand” Bank guarantee. 

 

47. Liquidated Damages 

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for 
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated 
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the 
Contractor's liabilities. 

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager 
shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment 
certificate. The Contractor shall be paid interest on the overpayment, calculated from the date of payment to 
the date of repayment, at therates specified in GCC Sub-Clause41.1. 

 

48. Bonus 

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day 
(less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the 
Intended Completion Date. The Project Manager shall certify that the Works are complete, although they may 
not be due tobecomplete. 



49. Advance Payment 
49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the 

date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form 
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment. 
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the 
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be 
charged on the advance payment. 

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization 
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance 
payment has been usedinthis way bysupplying copies of invoices or other documents to theProject Manager. 

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the 
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account 
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

c c 

50. Securities 
50.1 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter 

of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable tothe 
Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price 
is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate 
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion 
Certificateinthecase of a Performance Bond. 

51. Dayworks 
51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has 

given written instructions in advance for additional work to be paid for in that way. 

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project 
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the 
work being done. 

51.3 The Contractor shall bepaidfor Dayworks subject to obtaining signed Dayworks forms. 

52. Cost of Repairs 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end 

of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or 
damagearises fromtheContractor's acts or omissions. 

 

E. Finishing theContract 

53. Completion 
53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the 

Project Manager shall dosoupon deciding that thewhole of theWorks is completed. 

54. Taking Over 

54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing 
a certificate of Completion. 

55. Final Account 
55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the Defects Liability Period. The Project Manager 
shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractorwithin 56 
days of receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager shall 
issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the 
Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on 
theamount payableto theContractor andissuea payment certificate. 

 

 

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the same in 
the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to 
take account of fixed cost elements or other non-adjustable components. The sum of the adjustments for each currency are added to the Contract 
Price. 



 

 

56. Operating and Maintenance Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply 
them by the dates stated in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to 
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall 
withhold theamount stated inthe SCC frompayments dueto theContractor. 

57. Termination 

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a fundamental 
breach of theContract. 

57.2 Fundamental breaches of Contract shall include, but shall not belimited to, thefollowing: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the 
stoppagehas not beenauthorized bytheProject Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not 
withdrawn within 30 days; 

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction oramalgamation; 

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84 
days of thedate of theProject Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project 
Manager; 

f) theContractor does not maintaina Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum 
amount of liquidated damages canbepaid, as defined inthe SCC; or 

h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in 
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the 
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the 
Contract and expel himfromthe Site. 

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience. 

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and 
leave the Site as soon as reasonably possible. 

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other 
than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is 
fundamental or not. 

 

58. Payment uponTermination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project 
Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments 
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work 
not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount 
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable 
to the Procuring Entity. 

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of 
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, andthe Contractor's costs of protecting and securing the Works, andless advance 
payments received up tothe date of thecertificate. 

 

59. Property 

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of 
theProcuring Entity if theContract is terminated because of theContractor's default. 



 

60. Release fromPerformance 

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either 
the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. 
The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 
and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which 
a commitment wasmade. 



SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

Except where otherwise specified, all Special Conditionsof Contract should be filled inby the Procuring Entity prior to 
issuance of the biddingdocument. Schedules andreportstobe provided bythe Procuring Entityshouldbe annexed. 

 

 Number of 
GC Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of Contract  

A. General 

GCC 1.1 (q) The Procuring Entity is NG-CDF VOI 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be communicated after award 

GCC 1.1 (x) The Project Manager is MINISTRY OF PUBLIC WORKS OFFICERS 

GCC 1.1 (z) The Site is located IKANGA PRIMARY SCHOOL. 

GCC 1.1 (cc) The Start Date shall be communicated after award 

GCC 1.1 (gg) The Works consist of CONSTRUCTION WORKS 

GCC 2.2 Sectional Completions are: [insert nature and dates, if appropriate] 

GCC 5.1 The Project manager [may ] delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: N/A 

GCC 9.1 Key Personnel 

GCC 9.1 is replaced with the following: 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special 

Conditions of Contract. The Contractor shall employ the Key Personnel and use the 

equipment identified in its Bid, to carry out the Works or other personnel and equipment 

approved by the Project Manager. The Project Manager shall approve any proposed 

replacement of Key Personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those proposed in the Bid. 

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior to 

Contract signature.] 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 

(b) For loss or damage to Equipment: [insert amounts]. 

(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with Contract [insert amounts]. 

(d) for personal injury or death: 

(i) of the Contractor’s employees: [amount]. 

(ii) of other people: [amount]. 

GCC 14.1 Site Data are: [list Site Data] 

GCC 20.1 The Site Possession Date(s) shall be: AGREED AFTER CONTRACT SIGNING 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator: MINISTRY OF PUBLIC WORKS 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [insert hourly fees 
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 and reimbursable expenses]. 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [7] days from the 
date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program is [insert amount]. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: [6MONTHS] days. 

[The Defects Liability Period is usually limited to 12 months, but could be less in very simple 
cases] 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to 

the Contractor shall be  % (insert appropriate percentage. The percentage is normally up to 

50%) of the reduction in the Contract Price. 

GCC 44.1 The currency of the Procuring Entity’s Country is: [insert name of currency of the Procuring 
Entity’s Country]. 

GCC 45.1 The Contract [insert “is” or “is not”] subject to price adjustment in accordance with GCC 

Clause 45, and the following information regarding coefficients [specify “does” or “does 

not”] apply. 

[Price adjustment is mandatory for contracts which provide for time of completion exceeding 

18 months] 

The coefficients for adjustment of prices are: 

(a) [insert percentage] percent nonadjustable element (coefficient A). 

(ib) [insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 

GCC 46.1 The proportion of payments retained is: [insert percentage] 

[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.] 

GCC 47.1 The liquidated damages for the whole of the Works are [insert percentage of the final Contract 

Price] per day. The maximum amount of liquidated damages for the whole of the Works is 

[insert percentage] of the final Contract Price. 

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, and the 
total amount is not to exceed between 5 percent and 10 percent of the Contract Price. If 
Sectional Completion and Damages per Section have been agreed, the latter should be 
specified here] 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] per day. 
The maximum amount of Bonus for the whole of the Works is [insert percentage] of the final 

Contract Price. 

[If early completion would provide benefits to the Procuring Entity, this clause should remain; 
otherwise delete. The Bonus is usually numerically equal to the liquidated damages.] 

GCC 49.1 The Advance Payments shall be: [insert amount(s)] and shall be paid to the Contractor no later 
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 than [insert date(s)]. 

GCC 50.1 The Performance Security amount is [insert amount(s) denominated in the types and 
proportions of the currencies in which the Contract Price is payable, or in a freely convertible 
currency acceptable to the Procuring Entity] 

(a) Performance Security – Bank Guarantee: in the amount(s) of [insert related figure(s)] 

percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted 

Contract Amount. 

(b) Performance Security – Performance Bond: in the amount(s) of [insert related figure(s)] 

percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted 

Contract Amount. 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is [insert date]. 

The date by which “as built” drawings are required is [insert date]. 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating and 
maintenance manuals by the date required in GCC 58.1 is [insert amount in local currency]. 

GCC 57.2 (g) The maximum number of days is: [insert number; consistent with Clause 47.1 on liquidated 
damages]. 

GCC 58.1 The percentage to apply to the value of the work not completed, representing the Procuring 
Entity’s additional cost for completing the Works, is [insert percentage]. 



FORM No 1: NOTIFICATION OF INTENTION TO AWARD 

This Notification of Intention to Award shall besent to each Tenderer that submitted a Tender. Send this Notification to 
theTenderer's Authorized Representative named intheTender Information Formontheformat below. 

 - 

 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name]…………………………………………………….. 

ii) Address: [insert Authorized Representative's Address]……………………………………………………. 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers]………………………………… 

iv) Email Address: [insert Authorized Representative's email address]……………………………………… 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

 

3. Notification of Intention to Award 

i) Procuring Entity: [insert the name of the Procuring Entity]………………………………………….. 

ii) Project: [insert name of project]…………………………………………………… 

iii) Contract title: [insert the name of the contract]……………………………………. 

iv) Country: [insert country where ITT is issued]…………………………………. 

v) ITT No: [insert ITT reference number from Procurement Plan]……………………………… 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender 

Submit a Procurement-related Complaint in relation to the decision to award the contract. 

a) The successful tenderer 

i) Name of successful Tender  

 

ii) Address of the successful Tender   

 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was 
unsuccessful. 



 

SNo Name of Tender Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why not 

Evaluated 

1     

2     

3     

4     

5     

     

 

 

(Note a) State NE if not evaluated 

 

 

5. Howtorequest a debriefing 

a) DEADLINE: Thedeadlinetorequest a debriefing expires at midnight on[insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 

i) Attention: [insert full nameofperson, ifapplicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert name of Procuring Entity] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 
If this happens, we will notify you andconfirmthe datethat the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing howthe debriefing will takeplaceand confirmthe dateand time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, wewill 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of theContract AwardNotice. 

 

6. How to make acomplaint? 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

 
c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 

decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the 
Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations availablefromthe Websiteinfo@ppra.go.ke or complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) Therearefour essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process, and is therecipient of a Notification of Intention toAward. 

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke


ii) Thecomplaint can only challengethe decision to award thecontract. 

iii) You must submit thecomplaint within theperiod statedabove. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 

i) DEADLINE:TheStandstill Period is dueto endat midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. 

iii) TheStandstill Period may beextended as stated inparagraph Section 5 (d) above. 

 
If you haveany questions regarding this Notification please do not hesitatetocontact us. On behalf of the 
Procuring Entity: 

 

Signature: Name:  

Title/position: Telephone: Email:   



FORM NO. 2 - REQUEST FOR REVIEW 

 
FORM FOR REVIEW(r.203(1)) 

 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…....................................................................................... APPLICANT (Review Board) 

AND 

… ............................................... RESPONDENT (Procuring Entity) 

 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ............. (Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box No ...................... Tel. 

No……..Email .................... , herebyrequest the Public Procurement Administrative Review Board toreview the whole/part of the above 

mentioned decision on the following grounds , namely: 

1. 

2. 

Bythis memorandum, the Applicant requests the Board for an order/orders that: 

1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on .................... day of 

………....20….……… 

SIGNED 

Board Secretary 



FORM NO 3: NOTIFICATION OFAWARD - LETTER OFACCEPTANCE 

 

[letterhead paper of the Procuring Entity] [date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number, 
as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name of currency], 
as corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by ............................ (name 

of Procuring Entity). 

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract, 
using, for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature:................................................................................................................. 

Name and Title of Signatory:........................................................................................................ 

Name of Procuring Entity............................................................................................................. 

Attachment: Contract Agreement................................................................................................ 



FORM NO 4: CONTRACT AGREEMENT 

 
THIS AGREEMENT made the day of , 20 , between 
 of  (hereinafter “the Procuring 

Entity”), of the onepart, and  of  (hereinafter 

“theContractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Works known as 
…………………………………………………………………………………………………………………………… 
should be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion 
of these Works andtheremedying of any defects therein, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
theContract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theLetter of Acceptance 

b) theLetter of Tender 

c) theaddenda Nos (if any) 

d) theSpecial Conditions of Contract 

e) theGeneral Conditions of Contract; 

f) the Specifications 

g) theDrawings; and 

h) thecompleted Schedules and anyother documents forming part of thecontract. 

 
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy 
defects therein inconformity inall respects with theprovisions of theContract. 

4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of 
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable 
under theprovisions of theContract at thetimes and inthe manner prescribed bytheContract. 

 
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of 
Kenya on the day, month and year specified above. 

 

 

Signed and sealed by (for theProcuring Entity) 

 

 

Signed and sealed by (for theContractor). 



FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

 

[Guarantor letterhead] 

 

Beneficiary: [insert nameand Address of Procuring Entity] Date:  

 

 [Insert date of issue] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name 
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "theContract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 
required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of (in 
words ),

1 
such sum being payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, 
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating 
that the Applicant is in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or 
toshow grounds for your demand or thesumspecified therein. 

 

4. This guarantee shall expire, no later than the …. Day of …………, 2 ........ 
2
, and any demand for payment under it 

must bereceived by us at theoffice indicated above on or beforethat date. 

 
5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
beforethe expiryof the guarantee.” 

 

[Name of Authorized Official, signature(s) and seals/stamps]. 

Note: All italicized text (including footnotes) is for usein preparing this form and shall be deleted from the final 
product. 

 

 

 

 

 

 

 

 

 

 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, 
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the 
Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in 
the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee 
fromthe Guarantor. Such request must bein writing and must bemadeprior tothe expiration dateestablished in theguarantee. 



FORM No. 6 - PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand Bank Guarantee instead 
of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert nameand Address ofProcuring Entity] Date: 
 

 [Insert date of issue]. 

PERFORMANCE BONDNo.:   

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1.  By this Bond as Principal (hereinafter called “the Contractor”) 

and  ] as Surety (hereinafter called 
“the Surety”), are held and firmly bound unto   ]  as 
Obligee (hereinafter called “the Procuring Entity”) in the amount of   for 
the payment of which sumwell and truly to be made in thetypes and proportions of currencies in which the Contract 
Priceis payable, theContractor and theSurety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointlyand severally, firmly bythesepresents. 

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the 
 day of , 21 , for in accordance with the documents, plans, 
specifications, and amendments thereto, which to the extent herein provided for, are by reference made part 
hereof andarehereinafter referred toas theContract. 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 
perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the 
Procuring Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring 
Entity's obligations thereunder, theSurety may promptly remedy thedefault, or shall promptly: 

1) completetheContract inaccordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and 
the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring 
Entity and make available as work progresses (even though there should be a default or a succession of 
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to 
pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs 
and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by 
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor; or 

3) pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms andconditions up toa total not exceeding theamount of this Bond. 

4. TheSuretyshall not beliablefor a greater sumthan thespecified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for theuse of any person or corporation 
other than the Procuring Entity named herein or the heirs, executors, administrators, successors, and assigns of 
theProcuring Entity. 

6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 
day of 21 . 



SIGNED ON on behalf of By………………………in the 

capacity of Inthepresence of 

SIGNED ON on behalf of By ................................. inthe 

capacity of Inthepresence of 



FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Addressof Procuring Entity] 

Date: [Insert date of issue] 

ADVANCE PAYMENTGUARANTEE No.: [Insert guarantee reference number] Guarantor: 
 

 [Insert name andaddressofplaceofissue, unless indicated in the letterhead] 

1. Wehave beeninformed that  (hereinafter called “the Contractor”) has entered into Contract 
No. dated with the Beneficiary, for the execution of   

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 

 (in words) is tobe madeagainst anadvancepayment guarantee. 

3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total anamount of (in words )

1 
upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 

a) has usedtheadvancepayment for purposes other thanthe costs of mobilization inrespect of theWorks; or 

b) has failed torepay theadvance payment in accordance with the Contract conditions, specifying the amount 
whichthe Applicant has failed torepay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, or on the    day of , 2 ,
2 
whichever is earlier. Consequently, nayd ema n d 

for payment under this guarantee must bereceived byus at this officeon or beforethat date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
beforethe expiry of the guarantee. 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance payment as 

specified 
in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of the Contract, 
the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such reque st must be in writing and must be made prior to the expiration 
dateestablished in theguarantee. 



FORM NO. 8 - RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insertnameand Address of Procuring Entity] 

Date: [Insert dateofissue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. Wehave beeninformed that [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
execution of  [insert name of contract and brief description of Works] (hereinafter 
called "theContract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up 
to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been 
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment 
of [insert thesecond half of theRetention Money] is tobemadeagainst a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of [insert amount in figures] ([insert amount in 
words ])

1 
upon receipt by us of the Beneficiary's complying demand supported 

by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating that the Contractor is in breach of its obligation(s) under the Contract, without 
your needingtoprove or show grounds for your demand or thesumspecified therein. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its accou nt number at [insert name and address of 
Applicant's bank]. 

5. This guarantee shall expire no later than the …........................... Day of ….........................….…, 2. ........................ 
2
, 

andany demand for payment under it must bereceived by us at theoffice indicated aboveon or beforethat date. 

6. The Guarantor agrees toa one-time extension of this guarantee for a period not to exceed [six months] [one year], in 
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
beforethe expiryof the guarantee. 

 

 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 

 

 

 

 

 

 
1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note that inthe 
event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. 
Suchrequestmustbe in writingandmust bemadeprior to the expiration dateestablished in theguarantee. 



 

ITEM  DESCRIPTION KSHS 

 

 
 

 

GENERAL PRELIMINARIES 

 

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

 
Prices will be inserted against items of Preliminaries in the Contractor's priced 

 Bills of Quantities and Specification. 

 
The Contractor shall be deemed to have included in his prices or rates for the various 

 items in the Bills of Quantities or Specification for all costs involved in complying with 

 all the requirements for the proper execution of the whole of the works in the Contract. 

B. ABBREVIATIONS 
 

 
Throughout these Bills, units of measurement and terms are abbreviated and shall be 

 interpreted as follows:- 

 
C.M. Shall mean cubic metre 

 
S.M. Shall mean square metre 

 
L.M. Shall mean linear metre 

 
MM Shall mean Millimetre 

 
Kg. Shall mean Kilogramme 

 
No. Shall mean Number 

 
Prs. Shall mean Pairs 

 
B.S. Shall mean the British Standard Specification Published bythe 

  British Standards Institution, 2 Park Street, London W.I., 

  England. 

 
Ditto Shall mean the whole of the preceding description except as 

  qualified in the description in which it occurs. 

  

m.s. Shall mean measured separately. 

 
a.b.d Shall mean as before described 

 

PWO Shall mean Public Works officer/Project manager. 

   



 

 

 

 

 

 
 Carriedto collection  

 GP/01  

ITEM DESCRIPTION KSHS 

A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT  

 Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the  

 following clause is substituted:-  

 
Attendance on nominated Sub-Contractors shall be given as an itemin each case shall 

 

 be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary  

 accommodation and welfare facilities; provision of special scaffolding where necessary;  

 providing space for office accommodation and for storage of plant and materials;  

 providing light and water for their work: clearing awayrubbish; unloading checking  

 and hoisting: providing electric power and removing and replacing duct covers, pipe  

 casings and the like necessaryfor the execution and testing of Sub- Contractors' work  

 and being responsible for the accuracy of the same.  

 
Fix Only:- 

 

 
"Fix Only" shall mean take deliveryat nearest railwaystation (Unless otherwise stated), 

 

 payall demurrage charges, load and transport to site where necessary, unload, store,  

 unpack, assemble as necessary, distribute to position, hoist and fix only.  

B. EMPLOYER 
 

 The "Employer" is the NG-CDF VOI  

  

The term "Employer" and "Government" wherever used in the contract document shall 

 

 be synonymous  

C. PROJECT MANAGER.  

 The term "PM." wherever used in these Bills of Quantities shall be deemed to imply the  

 Project Manager as defined in Condition 1 of the Conditions of Contract or such person  

 or persons as may be dulyauthorized torepresent him on behalf of the Government.  

D. ARCHITECT 
 

 The term "Architect" shall be deemed to mean "The PM ." as defined above whose  

 address unless otherwise notified is PWO  

 

E. 

 

QUANTITY SURVEYOR 

 

 The term "Quantity Surveyor" shall be deemed to mean "The PM." as defined above  

 address unless otherwise notified is PWO /TAITA  
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 Carriedto collection  

GP/02 

ITEM DESCRIPTION KSHS 

 

A. 

 

ELECTRICAL ENGINEER 

 

 
The term "Electrical Engineer" shall be deemed to mean "The PM." as defined above 

 address unless otherwise notified is PWO /TAITA 

 

B. 

 

MECHANICAL ENGINEER 

 
The term "Mechanical Engineer" shall be deemed to mean "The PM." as defined above 

 address unless otherwise notified is PWO /TAITA 

 

C. 

 

STRUCTURAL ENGINEER 

 
The term "Structural Engineer" shall be deemed to mean "The PM" as defined above 

 address unless otherwise notified is PWO /TAITA 

 

D. 

 

FORMOF CONTRACT 

 
The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 

 Document for Procurement of Building Works(2006 Edition) included herein 

 The Conditions of Contract are also included herein 

 
Conditions of Contract 

 
These are numbered from AS ATTACHED of these tender 

 documents. Particulars of insertions to be made in the Appendix to the Contract 

 Agreement will be found in the Particular Preliminaries part of these Bills of Quantities 

E. BOND. 

 
The Contractor shall find and submit on the Form of Tender and approved bank and 

 who will be willing to be bound the Government in and amount equal to five 

 (5) per cent of the Contract amount for the due performances of the Contract 

 up to the date of completion as certified bythe PM and who will 

 when and if called upon, sign a Bond tothat effect on the relevant standard form 

 included herein. (without the addition of anylimitations) on the same dayas the 

 Contract Agreement is signed, bythe Government, the Contractor shall furnish within 

 seven days another Suretyto the approval of the Government. 

 



 

 

 

 

 

 
   

 Carriedto collection  

GP/03 

ITEM DESCRIPTION KSHS 

 

A. 

 

PLANT, TOOLS AND VEHICLES 
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Allow for providing all scaffolding, plant, tools and vehicles required for the works 

 except in so far as maybe stated otherwise herein and except for such items specifically 
 and onlyrequired for the use of nominated Sub-Contractors as described herein. No 

 timber used for scaffolding, formwork or temporary works of anykind shall be used 

 afterwards in the permanent work. 

B. TRANSPORT. 

 
Allow for transport of workmen, materials, etc., to and from the site at such hours and 

 bysuch routes as maybe permitted bythe competent authorities. 

C. MATERIALS AND WORKMANSHIP. 

 
All materials and workmanship used in the execution of the work shall be of the best 

 qualityand description unless otherwise stated. The Contractor shall order all materials 

 to be obtained from overseas immediately after the Contract is signed and shall also 

 order materials to be obtained from local sources as early as necessary to ensure that 

 theyare onsite when required for use in the works. The Bills of Quantities shall not be 

 used for the purpose of ordering materials. 

D. SIGNFOR MATERIALS SUPPLIED. 

 
The Contractor will be required to sign a receipt for all articles and materials supplied 

 by the PM at the time of taking deliver thereof, as havingreceived 

 themin good order and condition, and will thereafter be responsible for anyloss or 

 damage and for replacements of anysuch loss or damage with articles and/or materials 
 which will be supplied bythe PM at the current market prices 

 including Customs Dutyand V.A.T., all at the Contractor's own cost and expense, 

 to the satisfaction of the ER. 

E. STORAGE OF MATERIALS 

 The Contractor shall provide at his own risk and cost where directed on the site weather 

 proof lock-up sheds and make good damaged or disturbed surfaces upon completion to 

 the satisfaction of the ER Nominated Sub-Contractors are to be 

 made liable for the cost of anystorage accommodation provided especially for their use. 

 



  

 

 

Carriedto collection 

  

 

GP/04 

  

ITEM DESCRIPTION KSHS 

 

 

A. 

 

SAMPLES 

  

 

The Contractor shall furnish at his own cost anysamples of materials or workmanship 
  

 including concrete test cubes required for the works that maybe called for bythe   

 PROJECT MANAGER his approval until such samples are approved by the 

PROJECT MANAGER. 

  

 and the PROJECT MANAGER, may reject any materials or workmanship   

 not in his opinion to be up to approved samples. The PROJECT MANAGER shall   

 arrange for the testing of such materials as he may at his discretion deem desirable, but   

 the testing shall be made at the expense of the Contractor and not at the expense of the   

 PROJECT MANAGER. The Contractor shall pay for the testing in accordance with the   

 current scale of testing charges laid down by the Ministry of Roads, Housing and Public   

 Works.   

 
The procedure for submitting samples of materials for testing and the method of marking 

  

 for identification shall be as laid down by the PROJECT MANAGER The Contractor   

 shall allow in his tender for such samples and tests except those in connection with   

 nominated sub-contractors' work.   

B. GOVERNMENT ACTS REGARDING WORK PEOPLE ETC. 
  

 
Allow for complying with all Government Acts, Orders and Regulations in connection 

  

 with the employment of Labour and other matters related to the execution of the works.   

 In particular the Contractor's attention is drawn to the provisions of the Factory Act   

 1950 and his tender must include for all costs arising or resulting from compliance with   

 any Act, Order or Regulation relating to Insurances, pensions and holidays for   

 workpeople or so the safety, health and welfare of the workpeople.   

 
The Contractor must make himself fully acquainted with current Acts and Regulations, 

  

 including Police Regulations regarding the movement, housing, security and control of   

 labour, labour camps , passes for transport, etc. It is most important that the   

 Contractor, before tendering, shall obtain from the relevant Authority the fullest   

 information regarding all such regulations and/or restrictions which may affect the   

 organisation of the works, supply and control of labour, etc., and allow accordingly in   

 his tender. No claim in respect of want of knowledge in this connection will be   

 entertained.   

C. SECURITY OF WORKS ETC. 
  

 
The Contractor shall be entirely responsible for the security of all the works stores, 

  

 materials, plant, personnel, etc., both his own and sub-contractors' and must provide all   

 necessary watching, lighting and other precautions as necessary to ensure security   

 against theft, loss or damage and the protection of the public.   
 



 

 

 

 

 

 
  

 Carried to collection 

 

GP/05 

ITEM DESCRIPTION KSHS 

 

 

A. 

 

 

PUBLIC AND PRIVATE ROADS. 
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Maintain as required throughout the execution of the works and make good any 

 damage to public or private roads arising from or consequent upon the execution of the 

 works to the satisfaction of the local and other competent authority and the PROJECT MANAGER 

 

B. 
 

EXISTING PROPERTY. 

 
The Contractor shall take every precaution to avoid damage to all existing property 

 including roads, cables, drains and other services and he will be held responsible for and 

 shall make good all such damage arising from the execution of this contract at his own 

 expense to the satisfaction of the PROJECT MANAGER 

C. VISIT SITE AND EXAMINE DRAWINGS. 

 

The Contractor is recommended to examine the drawings and visit the site the location 

 of which is described in the Particular Preliminaries hereof. He shall be deemed to have 

 acquainted himself therewith as to its nature, position, means of access or any other 

 matter which, may affect his tender. No claim arising from his failure to comply with 

 this recommendation will be considered. 

D. ACCESS TO SITE AND TEMPORARY ROADS. 

 
Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

 commencement of the work and Contractor must allow for building any necessary 

 temporary access roads for the transport of the materials, 

 plant and workmen as may be required for the complete execution of the works including 

 the provision of temporary culverts, crossings, bridges, or any other means of 

 gaining access to the Site. Upon completion of the works, the Contractor shall remove 

 such temporary access roads; temporary culverts, bridges, etc., and make good and 

 reinstate all works and surfaces disturbed to the satisfaction of the PROJECT MANAGER 

 

E. 
 

AREA TO BE OCCUPIED BY THE CONTRACTOR 

 

The area of the site which may be occupied by the Contractor for use of storage and for 

 the purpose of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER 

  



  

 Carried to collection 

 

GP/06 

ITEM DESCRIPTION KSHS 

 

A. 
 

OFFICE ETC. FOR THE PROJECT MANAGER 

 

 

The Contractor shall provide, erect and maintain where directed on site and afterwards 

 dismantle the site office of the type noted in the Particular Preliminaries, complete with 

 Furniture. He shall also provide a strong metal trunk complete with strong hasp and 

 staple fastening and two keys. He shall provide, erect and maintain a lock-up type water 

 or bucket closet for the sole use of the PROJECT MANAGER including making 

 temporary connections to the drain where applicable to the satisfaction of Government 

 and Medical Officer of Health and shall provide services of cleaner and pay all conservancy 

 charges and keep both office and closet in a clean and sanitary condition from 

 commencement to the completion of the works and dismantle and make good disturbed 

 surfaces. The office and closet shall be completed before the Contractor is permitted 

 to commence the works. The Contractor shall make available on the Site as and when 

 required by the " PROJECT MANAGER " a modern and accurate level together with 

 levelling staff, ranging rods and 50 metre metallic or linen tape. 

B. WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 
The Contractor shall provide at his own risk and cost all necessary water, electric light 

 and power required for use in the works. The Contractor must make his own 

 arrangements for connection to the nearest suitable water main and for metering the 

 water used. He must also provide temporary tanks and meters as required at his own 

 cost and clear away when no longer required and make good on completion to the entire 

 satisfaction of the PROJECT MANAGER. The Contractor shall pay all charges in 

 connection herewith. No guarantee is given or implied that sufficient water will be 

 available from mains and the Contractor must make his own arrangements for 

 augmenting this supply at his own cost. Nominated Sub--contractors are to be made 

 liable for the cost of any water or electric current used and for any installation 

 provided especially for their own use. 

C. SANITATION OF THE WORKS 

 
The Sanitation of the works shall be arranged and maintained by the Contractor to the 

 satisfaction of the Government and/or Local Authorities, Labour Department and the 

 PROJECT MANAGER 

D. SUPERVISION AND WORKING HOURS 

 
The works shall be executed under the direction and to the entire satisfaction in all 

 respects of the PROJECT MANAGER who shall at all times during normal working 

 hours have access to the works and to the yards and workshops of the Contractor and 

 sub-Contractors or other places where work is being prepared for the contract. 

E. PROVISIONAL SUMS. 

 
The term "Provisional Sum" wherever used in these Bills of Quantities shall have the 

 meaning stated in Section A item A7(i) of the Standard Method of Measurement 

  



 

 

 

 

 

 
 mentioned in Condition No. 16 of the conditions of Contract. Such sums are net and no   

addition shall be made to them for profit.  

 Carried to collection  

GP/07 

ITEM DESCRIPTION KSHS  

 

A. 
 

PRIME COST (OR P.C.) SUMS. 
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The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities 

 shall have the meaning stated in Section A item A7 (ii) of the Standard Method of 

 firms nominated by the PROJECT MANAGER to execute work or to provide and fix 

 materials or goods as stated in Condition No. 20 of the Conditions of Contract are 

 described herein as Nominated Sub-Contractors. 

 
Persons or firms so nominated to supply goods or materials are described herein as 

 Nominated Suppliers. 

B. PROGRESS CHART. 

 
The Contractor shall provide within two weeks of Possession of Site and in agreement 

 with the PROJECT MANAGER a Progress Chart for the whole of the works including 

 the works of Nominated Sub-Contractors ; one copy to be handed to the PROJECT MANAGER 

 and a further copy to be retained on Site. Progress to be recorded and 

 chart to be amended as necessary as the work proceeds. 

C. ADJUSTMENT OF P.C. SUMS. 

 
In the final account all P.C. Sums shall be deducted and the amount properly expended 

 upon the PROJECT MANAGER 'S order in respect of each of them added to the Contract 

 sum. The Contractor shall produce to the PROJECT MANAGER such quotations, 

 invoices or bills, properly receipted, as may be necessary to show the actual details of the 

 sums paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted in the 

 final account pro-rata to the amount paid. Items of "attendance" (as previously described) 

 following P.C. Sums shall be adjusted pro-rata to the physical extent of the work 

 executed (not pro-rata to the amount paid) and this shall apply even though the 

 Contractor's priced Bill shows a percentage in the rate column in respect of them. 

 
Should the Contractor be permitted to tender and his tender be accepted of any work for 

 which a P.C. Sum is included in these Bill of Quantities profit and attendance will be 

 allowed at the same rate as it would be if the work were executed by a Nominated 

 Sub-Contractor. 

  



   

 Carried to collection  

GP/08 

ITEM DESCRIPTION KSHS  

 

A. 
 

ADJUSTMENT OF PROVISIONAL SUMS. 

 

 

In the final account all Provisional Sums shall be deducted and the value of the work 

 properly executed in respect of them upon the PROJECT MANAGER 's order added to 

 the Contract Sum. Such work shall be valued as described for Variations in Conditions 

 No. 13of the Conditions of Contract, but should any part of the work be executed by a 

 Nominated Sub-Contractor, the value of such work or articles for the work to be 

 supplied by a Nominated Supplier, the value of such work or articles shall be treated as a 

 P.C. Sum and profit and attendance comparable to that contained in the priced Bills of 

 Quantities for similar items added. 

B. NOMINATED SUB-CONTRACTORS 

 
When any work is ordered by the PROJECT MANAGER to be executed by nominated 

 sub-contractors, the Contractor shall enter into sub-contracts as described in Condition 

 No. 20 of the Conditions of Contract and shall thereafter be responsible for such 

 sub-contractors in every respect. Unless otherwise described the Contractor is to provide 

 for such Sub-Contractors any or all of the facilities described in these Preliminaries. The 

 Contractor should price for these with the nominated Sub-contract Contractor's work 

 concerned in the P.C. Sums under the description "add for Attendance". 

C. DIRECT CONTRACTS 

 
Notwithstanding the foregoing conditions, the Government reserves the right to place a 

 "Direct Contract" for any goods or services required in the works which are covered by a 

 P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such 

 instances, profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted 

 as described for P.C. Sums and allowed. 

D. ATTENDANCE UPON OTHER TRADESMEN, ETC. 

 
The Contractor shall allow for the attendance of trade upon trade and shall afford any 

 tradesmen or other persons employed for the execution of any work not included in this 

 Contract every facility for carrying out their work and also for use of his ordinary 

 scaffolding. The Contractor, however, shall not be required to erect any special 

 scaffolding for them. The Contractor shall perform such cutting away for and making 

 good after the work of such tradesmen or persons as may be ordered by the PROJECT MANAGER 

 and the work will be measured and paid for to the extent executed at rates 

 provided in these Bills. 

  



 

 

 

 

 

 
   

 Carried to collection  

GP/09 

ITEM DESCRIPTION KSHS  

 

A. 
 

INSURANCE 
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The Contractor shall insure as required in Conditions Nos. 22 and 23 of the Conditions 

 of Contract. No payment on account of the work executed will be made to the 

 Contractor until he has satisfied the PROJECT MANAGER either by production of an 

 Insurance Policy or and Insurance Certificate that the provision of the foregoing 

 Insurance Clauses have been complied with in all respects. Thereafter the PROJECT MANAGER 

 shall from time to time ascertain that premiums are duly paid up by the 

 Contractor who shall if called upon to do so, produce the receipted premium renewals 

 for the PROJECT MANAGER 's inspection. 

B. PROVISIONAL WORK 

 
All work described as "Provisional" in these Bills of Quantities is subject to 

 remeasurement in order to ascertain the actual quantity executed for which payment will 

 be made. All "Provisional" and other work liable to adjustment under this Contract shall 

 left uncovered for a reasonable time to allow all measurements needed for such 

 adjustment to be taken by the PROJECT MANAGER. 

 
Immediately the work is ready for measuring, the Contractor shall give notice to the 

 PROJECT MANAGER. If the Contractor makes default in these respects he shall if the 

 PROJECT MANAGER so directs uncover the work to enable all measurements to be 

 taken and afterwards reinstate at his own expense. 

C. ALTERATIONS TO BILLS, PRICING, ETC. 

 
Any unauthorised alteration or qualification made to the text of the Bills of Quantities 

 may cause the Tender to be disqualified and will in any case be ignored. 

 The Contractor shall be deemed to have made allowance in his prices generally to 

 cover any items against which no price has been inserted in the priced Bills of Quantities. 

 All items of measured work shall be priced in detail and the Tenders containing Lump 

 Sums to cover trades or groups of work must be broken down to show the price of 

 each item before they will be accepted. 

D. BLASTING OPERATIONS 

 

Blasting will only be allowed with the express permission of the PROJECT MANAGER 

 in writing. All blasting operations shall be carried out at the Contractor's sole risk and 

 cost in accordance with any Government regulations in force for the time being, and any 

 special regulations laid down by the PROJECT MANAGER governing the use and storage 

 of explosives. 

  



  

 Carried to collection 

GP/10 

ITEM DESCRIPTION KSHS  

 

A. 
 

MATERIALS ARISING FROM EXCAVATIONS 

 

 

Materials of any kind obtained from the excavations shall be the property of the 

 Government. Unless the PROJECT MANAGER directs otherwise such materials shall be 

 dealt with as provided in the Contract. Such materials shall only be used in the 

 works, in substitution of materials which the Contractor would otherwise have had to 

 supply with the written permission of the PROJECT MANAGER R Should such 

 permission be given, the Contractor shall make due allowance for the value of the 

 materials so used at a price to be agreed. 

B. PROTECTION OF THE WORKS. 

 
Provide protection of the whole of the works contained in the Bills of Quantities, 

 including casing , casing up, covering or such other means as may be necessary to avoid 

 damage to the satisfaction of the PROJECT MANAGER and remove such protection 

 when no longer required and make good any damage which may nevertheless have been 

 done at completion free of cost to the Government. 

C. REMOVAL OF RUBBISH ETC. 

 
Removal of rubbish and debris from the Buildings and site as it accumulates and at the 

 completion of the works and remove all plant, scaffolding and unused materials at 

 completion. 

D. WORKS TO BE DELIVERED UP CLEAN 

 
Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash 

 (except where such treatment might cause damage) and clean all floors, sanitary fittings, 

 glass inside and outside and any other parts of the works and remove all marks, 

 blemishes, stains and defects from joinery, fittings and decorated surfaces generally, 

 polish door furniture and bright parts of metalwork and leave the whole of the buildings 

 watertight, clean, perfect and fit for occupation to the approval of the PROJECT MANAGER 

 

E. 
 

FIRM PRICE CONTRACT 

 

Unless otherwise specifically stated in the Particular Preliminaries this is a firm price 

 Contract. 

 



 

 

 

 

 

 
  

 Carried to collection 

 

GP/11 

ITEM DESCRIPTION KSHS  

 

 

A. 

 

 

 

GENERAL SPECIFICATION. 
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For the full description of materials and workmanship, method of execution of the 

 work and notes for pricing, the Contractor is referred to the Ministry of Roads and 

 Public Works and Housing General Specification dated 1976 or any subsequent revision 

 thereof which is issued as a separate document, and which shall be allowed in all respects 

 unless it conflicts with the General Preliminaries, Trade Preambles or other items in 

 these Bills of Quantities. 

B. TRAINING LEVY 

 
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which 

 requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the 

 Contract sum on all contracts of more than Kshs. 50,000.00 in value. 

C. MATERIALS ON SITE 

 

All materials for incorporation in the works must be stored on or adjacent to the site 

 before payment is effected unless specifically exempted by the PROJECT MANAGER. 

 This includes the materials of the Main Contractor, Nominated Sub-Contractors and 

 Nominated Suppliers. 

D. HOARDING 

 
The Contractor shall enclose the site or part of the works under construction with a 

 hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly 

 secured at 1800 mm centres with two 75 x 50 mm timber rails. The Contractor is in 

 addition required to take all precautions necessary for the safe custody of the works, 

 materials, plant, public and Employer's property on the site. 

E. CONTRACTOR'S  SUPERINTENDENCE/SITE  AGENT 

 
The Contractor shall constantly keep on the works a literate English speaking Agent or 

 Representative, competent and experienced in the kind of work involved who shall give 

 his whole experience in the kind of work involved and shall give his whole time to the 

 superintendence of the works. Such Agent or Representative shall receive on behalf of 

 the Contractor all directions and instructions from the PROJECT MANAGER and such 

 directions shall be deemed to have been given to the Contractor in accordance with the 

 Conditions of Contract. 

 



  

Carried to Collection 

GP/12 

ITEM DESCRIPTION KSHS  

  

COLLECTION 

 

Brought Forward From Page GP/1 

 

Brought Forward From Page GP/2 

 

Brought Forward From Page GP/3 

 

Brought Forward From Page GP/4 

 

Brought Forward From Page GP/5 

 

Brought Forward From Page GP/6 

 

Brought Forward From Page GP/7 
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Brought Forward From Page GP/9 
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GP/13 

 

 

PARTICULAR PRELIMINARIES 
 

Item DESCRIPTION Kshs. Cts 

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY 
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A 

 
A 

B 

 

 

C 

 

C 

 

 

 

 

D 

 

D 

 

 

 

 

 

 

 

 

 
E 

PRICING ITEMS OF PRELIMINARIES 

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s 

priced Bills of Quantities. The contractor is advised to read and understand all 

preliminary items. 

 

SCOPE OF THE CONTRACT 

The works to be carried out under this contract comprises of works in accordance with 

BQ supplied in amplification thereof. 

 

DESCRIPTION OF THE WORKS 
The works to be carried out under this contract comprises of PROPOSED 
CONSTRUCTION OF 3NO. CLASSROOM BLOCK AT IKANGA 
PRIMARY SCHOOL and any other works as described herein. 

 

MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities and the actual 

works, the site measurements shall generally take precedence. However, such 

discrepancies between any contract documents shall immediately be referred to the 

PROJECT MANAGER in accordance with Clause 22 of the Conditions of Contract. 

The discrepancies shall then be treated as a variation and be dealt with in accordance 

with Clause 22 of the said Conditions. 

 

 

LOCATION OF SITE 

The site of the proposed works is at the precinct of IKANGA PRIMARY 

SCHOOL. Contractor is advised to visit the site, to familiarize withthe nature and 

position of the site. No claims arising from the Contractor’s failure todo so will be 

entertained. 

  

 
Carried to Collection 

  

 PP/1   



 

 

 

 

 

 

Item DESCRIPTION Kshs. Cts 

A 

 

 

 

 

 

 

 

 

 

 
B 

 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

D 

CLEARING AWAY 

The Contractor shall remove all temporary works, rubbish, debris and surplus materials 

from the site as they accumulate and upon completion of the works, remove and clear 

away all plant, equipment, rubbish, unused materials and stains and leave in a clean 

and tidy state to the reasonable satisfaction of the PROJECT MANAGER. 

 
The whole of the works shall be delivered up clean, complete and in perfect condition 
in every respect to the satisfaction of the PROJECT MANAGER. 

 

CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably apparent to the 

Contractor that he has incurred losses and/or expenses due to any of the contract 

conditions, or by any other reason whatsoever, he shall present such claim or intent to 

claim notice to the PROJECT MANAGER within the contract period. No claims shall 

be entertained upon the expiry of the said contract period. 

 

PAYMENTS 

The tenderer’s attention is drawn to the fact that the GOVERNMENT 

SHALL NOT MAKE ADVANCE PAYMENTS in accordance with SECTION IV 
– Appendix to the Conditions of Contract Agreement. 

 

 

PREVENTION  OF  ACCIDENT,  DAMAGE  OR  LOSS 

The Contractor is notified that these works are to be carried outon a 

Restricted site where the client is going on with other normal 

activities. The Contractor is instructed to take reasonable care inthe 

execution of the works as to prevent accidents, damage or loss and 

disruption of normal activities being carried out by the Client. The 

Contractor shall allow in his rates any expense he deems necessary 

by taking such care within the site. 

  

 Carried to Collection   

 PP/2   
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Item DESCRIPTION Kshs. Cts 

A 

 

 

 

 

 

 
B 

 

 

 

 

 

C 

 

 

 

 

D 

 

 

 

 

 

 

E 

WORKING CONDITIONS 

The Contractor shall allow in his rates for any interference that he may encounter in the 

course of execution of the works for the Client may in some cases ask the Contractor 

not to proceed with the works until some activities within the site are completed, as the 

facility will be operating as usual during the course of the contract. 

 

SIGNBOARD 

Allow for providing, erecting, maintaining throughout the courseof 
the Contract and afterwards clearing away a signboards as 

designed, specified and approved by the Project Manager. 

 

LABOUR CAMPS 

The Contractor shall not be allowed to house labour on site. Allow for transporting 

workers to and from the site during the tenure of the contract. 

 

MATERIALS FROM DEMOLITIONS 

Any materials arising from demolitions and not re-used shall become the property of 

the government. The Contractor shall allow in his rates the cost of transporting the 

demolished materials. 

 

PRICING RATES 

The tenderer shall include for all costs in executing the whole of the works, including 

transport, replacing damaged items, fixing, all to comply with the said Conditions of 

Contract. 

  

 Carried to Collection   

 PP/3   



 

 

 

 

 

 

Item DESCRIPTION Kshs. Cts 

A 

 

 

 

 

 

B 

 

 

 

 

 

 

 

 

C 

 

 

 

 

 

D 

SECURITY 

The Contractor shall allow for providing adequate security for the works and the 

workers in the course of execution of this contract. No claim will be entertained from 

the Contractor for not maintaining adequate security for both the works and workers. 

 

URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and should be completed 

within the period stated in these Particular Preliminaries. 

 

The Contractor shall allow in his rates for any costs he deems that 

he/she may incur by having to complete the works withinthe 

stipulated contract period. 

 

PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site before payment is 

effected, unless specifically exempted by the PROJECT MANAGER. This is to 

include materials of the Contractor, nominated sub-Contractors and nominated 

suppliers. 

 

EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to ascertain from the 

relevant authority the exact position, depth and level of all existing services in the area 

and he/she shall make whatever provisions may be required by the authorities 

concerned for the support, maintenance and protection of such services. 

  

 Carried to Collection   

PP/4 
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Item DESCRIPTION Kshs. Cts 

A 

 

 

 

 

 

 

 
B 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

 

 

D 

PERFORMANCE BOND 

A bond of 5% of the contract sum will be required in accordance with clause 27 on 

award of contract of the Instructions to Tenderer’s. No payment on account for the 

works executed will be made to the contractor until he has submitted the 

Performance Bond to the PROJECT MANAGER duly signed, sealed and stamped 

from an approved Bank. 

 

TENDER DOCUMENTS 

Tender documents are as listed in Clause 5 of the Instruction to Tenderer’s 

 

DELIVERY OF TENDER 

Tenders and all documents in connection therewith, as specified above must be 

delivered in the addressed envelope which should be properly sealed and deposited 

at the offices as specified in the letter accompanying these documents or as indicated 

in the advertisement. 

 

Tenders will be opened at the time specified in the letter accompanying these Tender 

Documents or as indicated in the advertisement. Tenders delivered/received later 

than the above time will not be opened. 

 

VALUE ADDED TAX 

The Contractor should include in his rates / prices allowances to meet VAT 
requirements and any other Government taxes currently in force. 

 
No claim arising from the contractor’s failure to allow in his rates/prices allowance 
to meet all government taxes shall be entertained. 

  

 Carried to Collection   

 PP/5   



 

 

 

 

 

 

Item DESCRIPTION Kshs. Cts 

 

 

 

 

 

 

 

 

 

A 

B 

C 

D 

E 

F 

 

 

G 

H 

I 

J 

PARTICULARS OF INSERTIONS TO BE MADE 

IN APPENDIX TO CONTRACT AGREEMENT 

 
The following are the insertions to be made in the appendix to the Contract 
Agreement: - 

 

 

Period of Final Measurement 3 Months From Practical 

completion 

 

Defects Liability Period  6 Months from practical 
completion 

 
Date for Possession  To be agreed with the 

PROJECT MANAGER 

 

Date for Completion  To be agreed with the 
PROJECT MANAGER 

 

Liquidated And Ascertained Ksh 2,000 Per Week 

 

Prime cost sums for which the 

…………………………………… 

…… 

The Contractor desires to tender 

 

Period of Interim Certificates monthly 

 

Period of Honoring Certificates 30 days 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund  10% 
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Item DESCRIPTION Kshs. Cts 

 

 

 

A 

 

B 

C 

 

D 

E 

F 

 

COLLECTION 
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PREAMBLES AND PRICING NOTES 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A. GENERALLY 

All works to be carried out in accordance with Ministry of Public Works general Specifications 
for Building Works issued in 1976 or as qualified or amended below 

 

B. MANUFACTURERS’ NAME 

Where manufactures’ names and catalogue reference are given for guidance to quality and 

standard only. Alternative manufacturer of equal quality will be accepted at the discretion of the 

project Manager 

C. WALLING 

All precast concrete blocks shall be manufactured by the methods and to the sizes specified in 

the Ministry of Public works “Specification for Metric Sized Concrete Blocks for Building 

[1972] 

Walling of 100mm thickness shall be reinforced with hoop irons every alternate course 

Prices for walling must allow for all costs in preparing, packing and sending sample blocks 

for testing as and when required by the Project Manager 

 

D. CARPENTRY 

The grading rules for cypress shall be the same for podocarps and all timber used for 

structural works shall be select [second grade] 

All structural timber must conform to the minimum requirements for moisture content and 

preservative treatment and timber prices must allow for preparing, packing and sending 

samples for testing when required. 

Prices must also include for all nails and fasteners. 
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PARTICULAR PRELIMINARIES



ITEM DESCRIPTION KSHS

A. EMPLOYER

The Employer is NG-CDF VOI.

The term "Employer" and "Government" wherever used in the contract 

document shall be synonymous.

B. PROJECT MANAGER

The term "PM"  wherever used in these Bills of Quantities shall be deemed 

to imply the project Manager as defined in Condition 1 of the Conditions 

of Contract or such person 

or persons as may be duly authorized to represent him on behalf of the 

Government .

C. ARCHITECT

The term "Architect" shall be deemed to mean "The Project Manager." as 
defined above whose address unless otherwise notified is County Works 
Officer TAITA TAVETA .

D. QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The Project 

Manager." as defined above whose address unless otherwise notified is 

County Works Officer, TAITA TAVETA

E. ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The  Project 
Manager." as defined above whose address unless otherwise notified is 
County Works Officer, TAITA TAVETA

F. MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The Project 
Manager." as defined above whose address unless otherwise notified is 
County Works Officer, TAITA TAVETA

G. STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The Project 
Manager." as defined above whose address unless otherwise notified is 
County Works Officer, TAITA TAVETA

Carried to collection
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ITEM DESCRIPTION KSHS

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer‟s priced Bills of Quantities. The contractor is advised to read and 

understand all preliminary items.

B SCOPE OF CONTRACT

The works comprise construction of  3No. Classroom block at Ikanga 

Primary School.

C. DESCRIPTION OF THE WORKS

The works comprise construction of  3No. Classroom block at Ikanga 

Primary School.

D MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall generally take 

precedence. However, such discrepancies between any contract documents 

shall immediately be referred to the PROJECT MANAGER in accordance 

with Clause 22 of the Conditions of Contract.  The discrepancies shall then 

be treated as a variation and be dealt with in accordance with Clause 22 of 

the said Conditions.

Carried to collection

PP/2



ITEM DESCRIPTION KSHS

A LOCATION OF SITE

The site of the proposed works is located at IKANGA PRIMARY 

SCHOOL. The Contractor is advised to visit the site , to familiarize with 

the nature and position of the site . No claims arising from the contractor's 

failure to do so will be entertained.

B SIGNING OF THE TENDER DOCUMENTS

The  bidder shall append his / her signature  and / or company „s 

rubberstamp  on each and every page of tender document.

C DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the 

works including ordinary and special dust screens, hoardings, barriers, 

warning signs, etc as directed by the Project Manager and as necessary for 

the adequate  propping and protection of existing property, finishes, 

workmen employed on the site, employer's agents and the public. Any 

damage or loss incurred due to the insufficiency of such protection must be 

made good by the Contractor. All protective devices are to be removed on 

completion of the works and any necessary making good consequent upon 

this is to be executed to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any 

alteration or demolition work commences. Prices shall include for all 

cleaning and preparatory work to structure and finishes and for making 

good to all finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus 

materials shall be carefully removed from building and carted away from 

site.

The Contractor shall be entirely responsible for any breakage or damage 

which may occur to materials required for re-use during their removal 

unless it is certified by the Project Manager that such damage or breakage 

was inevitable as a result of the condition of the item concerned

Carried to collection
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ITEM DESCRIPTION KSHS
A. CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus materials 

from the site as they accumulate and upon completion of the works, remove and clear 

away all plant, equipment, rubbish, unused materials and stains and leave in a clean and 

tidy state to the reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect condition in 

every respect to the satisfaction of the Project Manager.

B. CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent to the 

Contractor that he has incurred losses and / or expenses due to any of the contract 

conditions, or by any other reason whatsoever, he shall present such a claim or intent to 

claim notice to the PROJECT MANAGER within the contract period. No claim shall be 

entertained upon the expiry of the said contact period.

C. PAYMENTS

The tenderer‟s attention is drawn to the fact that the GOVERNMENT DOES NOT MAKE 

ADVANCE PAYMENTS but pays for work done and materials delivered to sit: all in 

accordance with Clause 23 of the Conditions of Contract Agreement. In order to facilitate 

this, a list of the general component elements for the works is given at the summary page 

of these specifications and the tenderer is requested to break down his tender sum 

commensurate to the said elements

D. PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site where 

the client is going on with other normal activities. The Contractor is thus instructed to take 

reasonable care in the execution of the works as to prevent accidents, damage or loss and 

disruption of activities being carried out by the Client. The Contractor shall allow in his 

rates any expense he deemed necessary by taking such care within the site.

                         -   

E. WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter in the 

course of the works for the Client may in some cases ask the Contractor not to proceed 

with the works until some activities within the site are completed, as the facility will be 

operating as usual during the course of the contract.

F. SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract and 

afterwards clearing away a signboard as designed, specified and approved by the Project 

Manager.

Carried to collection -                 
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ITEM DESCRIPTION KSHS
A. LABOUR CAMPS

The Contractor shall not be allowed to house labor on site.  Allow for transporting workers 

to and from the site during the tenure of the contract.

B. MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property of the 

client. The Contractor shall allow in his rates the cost of disposing the demolished 

materials as directed.

C. PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, including 

transport, replacing damaged items, fixing, all to comply with the said Conditions of 

Contract.

D. SECURITY

The Contractor shall allow for providing adequate security for the works and the workers 

in the course of execution of this contract.  No claim will be entertained from the 

Contractor for not maintaining adequate security for both the works and workers.

E. URGENCY OF THE WORKS

The Contractor is notified that these  “ works are urgent” and should be completed 

within the period stated in these Particular Preliminaries (24 weeks) .

The Contractor shall allow in his rates for any costs he/ she deems that he/she may incur 

by having to complete these works within the stipulated contract period.

F. PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment is 

effected, unless specifically exempted by the Project Manager.  This is to include materials 

of the Contractor, nominated sub-Contractors and nominated suppliers.

G. EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the relevant 

authority the exact position, depth and level of all existing services in the area and he/she 

shall make whatever provisions may be required by the authorities concerned for the 

support, maintenance and protection of such services.

                         -   

H. TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer‟s Page STD/8

Carried to collection -                 
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ITEM DESCRIPTION KSHS
A. CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the Conditions of 

contract must be adhered to.

The „PROJECT MANAGER‟ shall  strictly monitor the Contractors progress in relation to 

the progress chart  and should it be found necessary  the „PROJECT MANAGER‟  shall 

inform  the Contractor  in writing that his  actual performance on  site is not  satisfactory 

.In all such cases  the Contractor shall accelerate  his rate of  performance production  and 

progress by all means such as additional labour,plant,  etc. and working overtime all at his 

cost.    

B. PERFORMANCE BOND

A bond of  5% of the contract sum will be required in accordance with clause 6.00 (as 

amended) on award of contract of the Instructions to Tenderer‟s. No payment on account 

for the works executed will be made to the contractor until he has submitted the 

Performance Bond to the Project Manager duly signed, sealed and stamped from an 

approved Bank.

C. DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified    above must be delivered 

in the addressed envelope which should be properly  sealed and deposited at the offices as 

specified in the letter accompanying these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these Tender 

Documents or as indicated in the advertisement. Tenders delivered/received later than the 

above time will not be opened.

D. VALUE ADDED TAX

The Contractor‟s attention is drawn to the Legal Notice in the Finance Act part 3 Section

21(b) operative from 1
st

September, 1993 which requires payment of VAT on all

contracts. The Contractor should therefore include allowance in his rates and prices for

prices for VAT and any other Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No. 35 & 36 

Dated 11
th

 September 2003 operational from 1
st
 October 2003, VAT will be deducted 

against the contract sum at the prevailing rate by the Employer and remitted directly to the 

Commissioner of VAT through all interim certificates. It should however be noted that this 

is not additional tax but a new mode of payment for VAT, any excess payment will be 

refundable once the Contractor has submitted monthly returns to the Commissioner of 

VAT who will do the refunds when satisfied that the VAT regulations have been complied 

with.

NB: The Contractor should therefore include the tax within the rates.

Carried to collection -                 
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ITEM DESCRIPTION KSHS

PROJECT MANAGERS EXPENSES

A Provide a Provisional Sum of Kenya Shillings…………….. Management 

Expenses

Allow for Contractor‟s profit and overheads (--------%) -                 

B Provide Sum of - for stationery

Allow for Contractor‟s profit and overheads (--------%) -                 

Carried to collection -                 
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ITEM DESCRIPTION KSHS

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX 

TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 

Agreement: -

Period of Final Measurement          3 Months From Practical completion

Defects Liability Period                    6 Months from Practical completion

Date for Possession                  To be agreed with the Project Manager

Date for Completion               ….. Weeks from date of Possession

Liquidated and Ascertained           At the rate of Khs.. 0.05% Contract 

sum per week or part thereof:

                   

Prime cost sums for which ……………………………………………        

The Contractor desires to tender ………………………………………

Period of Interim Certificates                                On Application

Period of Honoring Certificates                          30 days

Percentage of Certified Value Retained                10%

Carried to collection

PP/8



ITEM DESCRIPTION KSHS

MANDATORY PRE - TENDER SITE VISIT

A There will be a mandatory pre-tender site visit to be held on 

……………………Day of ………………….2025

Failure to attend this pretender site visit will lead to automatic 

disqualification of the tenderer.

Contractors representative Name……………………………………..

signature………………………..Date……………………………….

Clients or Project Manger's representative…………………………..

Signature and stamp………………………………….

Date;……………………………….

CARRIED TO COLLECTION
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ITEM DESCRIPTION KSHS

COLLECTION
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GENERAL PRELIMINARIES



ITEM DESCRIPTION AMOUNT(KSH.)

GENERAL PRELIMINARIES

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills of 

Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates for the various 

items in the Bills of Quantities or Specification for all costs involved in complying with all 

the requirements for the proper execution of the whole of the works in the Contract.

B ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be 

interpreted as follows:-

C.M.                            Shall mean cubic metre

S.M.                            Shall mean square metre

L.M.                            Shall mean linear metre

MM                              Shall mean Millimetre

K.G                               Shall mean Kilogram

No.                              Shall mean Number

Prs.                           Shall mean Pairs

B.S.                           Shall mean the British Standard specification         Published by the 

British Standards          Institution, 2 Park Street, London W.I., England.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

C EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and 

the following clause is substituted

Attendance on nominated Sub-Contractors shall be given as an item in each case shall 

be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and   for storage of plant and 

materials; providing light and water for their work: clearing away rubbish; unloading 

checking and hoisting: providing electric power and removing and replacing duct 

covers, pipe casings and the like necessary for the execution and testing of Sub- 

Contractors' work and being responsible for the accuracy of the same.

Fix Only:-

Fix Only shall mean take delivery at nearest railway station (Unless otherwise stated), pay 

all demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only.

Carried to collection -                         
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ITEM DESCRIPTION AMOUNT(KSH.)

A FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender 

Document for Procurement of Building Works (2006 Edition) included herein:

The Conditions of Contract are also included herein;

Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 37 of these tender 

documents.

Particulars of insertions to be made in the Appendix to the Contract Agreement will be 

found in the Particular Preliminaries part of these Bills of Quantities

B PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works 

except in so far as may be stated otherwise herein and except for such items 

specifically and only required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary works of any kind shall be 

used afterwards in the permanent work.

C TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours and by 

such routes as may be permitted by the competent authorities

D MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best 

quality and description unless otherwise stated. The Contractor shall order all materials 

to be obtained from overseas immediately after the Contract is signed and shall also 

order materials to be obtained from local sources as early as necessary to ensure that 

they are onsite when required for use in the works. The Bills of Quantities shall not be 

used for the purpose of ordering materials.

E SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by 

the PROJECT MANAGER at the time of taking deliver thereof, as having received them 

in good order and condition, and will thereafter be responsible for any loss or damage 

and for replacements of any such loss or damage with articles and/or materials which 

will be supplied by the PROJECT MANAGER at the current market prices including 

Customs Duty and V.A.T., all at the Contractor's own cost and  expense, to the 

satisfaction of the PROJECT MANAGER

Carried to collection -                         

GP/2



ITEM DESCRIPTION AMOUNT(KSH)

A STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather 

proof lock-up sheds and make good damaged or disturbed surfaces upon completion 

to proof lock-up sheds and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors 

are to be made liable for the cost of any storage accommodation provided especially 

for their use.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship 

including concrete test cubes required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples are approved by the PROJECT 

MANAGER and the PROJECT MANAGER, may reject any materials or workmanship not in 

his opinion  to be up to approved samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem desirable, but the testing shall 

be made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the current 

scale of testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work

C PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution of 

the works to the satisfaction of the local and other competent authority and the 

PROJECT MANAGER.

D EXISTING PROPERTY

The Contractor shall take every precaution to avoid damage to all existing property 

including roads, cables, drains and other services and he will be held responsible for 

and shall make good all such damage arising from the execution of this contract at his 

own expense to the satisfaction of the PROJECT MANAGER

Carried to summary -                         

GP/3



ITEM DESCRIPTION AMOUNT(KSH.)

A GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection 

with the employment of Labour and other matters related to the execution of the works. 

In particular the Contractor's attention is drawn to the provisions of the Factory Act 1950 

and his tender must include for all costs arising or resulting from compliance with any 

Act, Order or Regulation relating to Insurances, pensions and holidays for workpeople or 

so the safety, health and welfare of the work people

The Contractor must make himself fully acquainted with current Acts and Regulations, 

including Police Regulations regarding the movement, housing, security and control of 

labour, labour camps , passes for transport, etc. It is most important that the Contractor, 

before tendering, shall obtain from the relevant Authority the fullest information 

regarding all such regulations and/or restrictions which may affect the organisation of 

the works, supply and control of labour, etc., and allow accordingly in his tender. No 

claim in respect of want of knowledge in this connection will be entertained

B VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location 

of which is described in the Particular Preliminaries hereof. He shall be deemed to have 

acquainted himself therewith as to its nature, position, means of access or any other 

matter which, may affect his tender. No claim arising from his failure to comply with this 

recommendation will be considered.

C ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

commencement of the work and Contractor must allow for building any necessary 

temporary access roads (approximately 70 metres long)  for the transport of the 

materials, plant and workmen as may be required for the complete execution of the 

works including the provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER.

D AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and 

for the purpose of erecting workshops, etc., shall be defined on site by the PROJECT 

MANAGER

Carried to summary -                         
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ITEM DESCRIPTION AMOUNT(KSH.)

A OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site a properly 

ventilated lockable office for the consultants, having a minimum floor area of 40 Square 

Metres complete with furniture (Tables, chairs e.t.c). Provision shall be made for artificial 

lighting and cleaning facilities for the duration of the works. Upon clompletion the 

Contractor shall dismantle and clear away the office. He shall also provide a strong 

metal trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect and maintain a lock-up type water or bucket closet for the sole use of 

the PROJECT MANAGER including making temporary connections to the drain where 

applicable to the satisfaction of Government and Medical Officer of Health and shall 

provide services of cleaner and pay all conservancy charges and keep both office and 

closet in a clean and sanitary condition from commencement to the completion of the 

works and dismantle and make good disturbed surfaces. The office and closet shall be 

completed before the Contractor is permitted to commence the works. The Contractor 

shall make available on the Site as and when  required by the "PROJECT MANAGER" a 

modern and accurate level together with levelling staff, ranging rods and 50 metre 

metallic or linen tape.

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light 

and power required for use in the works. The Contractor must make his own 

arrangements for connection to the nearest suitable water main and for metering the 

water used. He must also provide temporary tanks and meters as required at his own 

cost and clear away when no longer required and make good on completion to the 

entire satisfaction of the PROJECT MANAGER . The Contractor shall pay all charges in 

connection herewith. No guarantee is given or implied that sufficient water will be 

available from mains and the Contractor must make his own arrangements for 

augmenting this supply at his own cost. Nominated Sub--contractors are to be made 

liable for the cost of any water or electric current used and for any installation provided 

especially for their own use.

C SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the 

satisfaction of the Government and/or Local Authorities, Labour Department and the 

PROJECT MANAGER

Carried to summary -                         
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ITEM DESCRIPTION AMOUNT(KSH.)

A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all 

respects of the PROJECT MANAGER who shall at all times during normal working hours 

have access to the works and to the yards and workshops of the Contractor and sub-

Contractors or other places where work is being prepared for the contract.

B PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the 

meaning stated in Section A item A7(i) of the Standard Method of Measurement 

mentioned in Condition No. 16 of the conditions of Contract. Such sums are net and no 

addition shall be made to them for profit.

C PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7 (ii) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. Persons or 

firms nominated by the PROJECT MANAGER to execute work or to provide and fix 

materials or goods as stated in Condition No. 20 of the Conditions of Contract are 

described herein as Nominated Sub-Contractors. Persons or firms so nominated to 

supply goods or materials are described herein as Nominated Suppliers

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement 

with the PROJECT MANAGER a Progress Chart for the whole of the works including the 

works of Nominated Sub-Contractors ; one copy to be handed to the PROJECT 

MANAGER and a further copy to be retained on Site. Progress to be recorded and chart 

to be amended as necessary as the work proceeds

E ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them added to 

the Contract sum. The Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be necessary to show the actual 

details of the sums paid by the Contractor. Items of profit upon P.C. Sums shall be 

adjusted in the final account pro-rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be adjusted pro-rata to the physical 

extent of the work executed (not pro-rata to the amount paid) and this shall apply even 

though the Contractor's priced Bill shows a percentage in the rate column in respect of 

them.

Carried to collection -                         
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ITEM DESCRIPTION AMOUNT(KSH)

A NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated 

sub-contractors, the Contractor shall enter into sub-contracts as described in Condition 

No. 20 of the Conditions of Contract and shall thereafter be responsible for such sub-

contractors in every respect. Unless otherwise described the Contractor is to provide for 

such Sub-Contractors any or all of the facilities described in these Preliminaries. The 

Contractor should price for these with the nominated Sub-contract Contractor's work 

concerned in the P.C. Sums under the description "add for Attendance".

B DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a 

"Direct Contract" for any goods or services required in the works which are covered by 

a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such 

instances, profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted as 

described for P.C. Sums and allowed.

C ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any 

tradesmen or other persons employed for the execution of any work not included in this 

Contract every facility for carrying out their work and also for use of his ordinary 

scaffolding. The Contractor, however, shall not be required to erect any special 

scaffolding for them. The Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be ordered by the PROJECT 

MANAGER and the work will be measured and paid for to the extent executed at rates 

provided in these Bills.

D REMOVAL OF RUBBISH

Removal of rubbish and debris from the Building and the site as it accumulates and at 

he completion of the works and removal all plant, scaffolding and unused materials at 

completion.

E INSURANCE

The Contractor shall insure as required in Conditions No 30 of the Conditions of 

Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by production of an 

Insurance Policy or and Insurance Certificate that the provision of the foregoing 

Insurance Clauses have been complied with in all respects. Thereafter the PROJECT 

MANAGER shall from time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the receipted premium renewals 

for the PROJECT MANAGER's inspection.

Carried to collection -                         

GP/7



ITEM DESCRIPTION AMOUNT(KSH.)

A PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to remeasurement 

in order to ascertain the actual quantity executed for which payment will be made. All 

"Provisional" and other work liable to adjustment under this Contract shall left uncovered 

for a reasonable time to allow all measurements needed for such adjustment to be 

taken by the PROJECT MANAGER Immediately the work is ready for measuring, the 

Contractor shall give notice to the PROJECT MANAGER so directs uncover the work to 

enable all measurements to be taken and afterwards reinstate at his own expense.

B ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities 

may cause the Tender to be disqualified and will in any case be ignored. The 

Contractor shall be deemed to have made allowance in his prices generally to cover 

any items against which no price has been inserted in the priced Bills of Quantities. All 

items of measured work shall be priced in detail and the Tenders containing Lump Sums 

to cover trades or groups of work must be broken down to show the price of each item 

before they will be accepted.

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER in 

writing. All blasting operations shall be carried out at the Contractor's sole risk and cost 

in accordance with any Government regulations in force for the time being, and any 

special regulations laid down by the PROJECT MANAGER governing the use and storage 

of explosives.

D MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such materials shall be 

dealt with as provided in the Contract. Such materials shall only be used in the works, in 

substitution of materials which the Contractor would otherwise have had to supply with 

the written permission of the PROJECT MANAGER Should such permission be given, the 

Contractor shall make due allowance for the value of the materials so used at a price 

to be agreed.

E PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 

Quantities,including casing , casing up, covering or such other means as may be 

necessary to avoid damage to the satisfaction of the PROJECT MANAGER and remove 

such protection when no longer required and make good any damage which may 

nevertheless have been done at completion free of cost to the Government.

Carried to collection -                         

GP/8



ITEM DESCRIPTION AMOUNT(KSH)

A WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash 

(except where such treatment might cause damage) and clean all floors, sanitary 

fittings, glass inside and outside and any other parts of the works and remove all marks, 

blemishes, stains and defects from joinery, fittings and decorated surfaces generally, 

polish door furniture and bright parts of metalwork and leave the whole of the buildings 

watertight, clean, perfect and fit for occupation to the approval of the PROJECT 

MANAGER.

B GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the work 

and notes for pricing, the Contractor is referred to the Ministry of Roads and Public 

Works and Housing General Specification dated 1976 or any subsequent revision  

thereof which is issued as a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, Trade Preambles or other items 

in these Bills of Quantities.

C TRAINING LEVY

The Contractor's attention is drawn to the legal notice which requires payment by  the 

Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts of 

more than KShs. 1,000,000.00 in value.

D MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site 

before payment is effected unless specifically exempted by the PROJECT MANAGER. 

This includes the materials of the Main Contractor, Nominated Sub-Contractors and 

Nominated Suppliers

E HOARDING

The Contractor shall enclose the site or part of the works under construction with a 

hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly 

secured at 1800 mm centres with two 75 x 50 mm timber rails. The Contractor is in 

addition required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site.

Carried to collection -                         
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ITEM DESCRIPTION AMOUNT(KSH)

A CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or 

Representative, competent and experienced in the kind of work involved who shall 

give his whole experience in the kind of work involved and shall give his whole time to 

the superintendence of the works. Such Agent or Representative shall receive on behalf 

of the Contractor all directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor in accordance with 

the Conditions of Contract.

B BOND

The contractor shall find and submit on the Form of Tender an approved bank who will 

be willing to be bond to the Government in an amount equal to five per cent (5%) of 

the contract amount for the due performances of the contract up to the date of 

completion as certified by the PROJECT MANAGER and who will, when called upon, 

sign a bond to that effect on the relevant standard form included herein (without the 

addition of any limitations) on the same day as the Contract Agreement is signed, by 

the Government, the contractor shall furnish within seven days another surety to the 

approval Governmet.

Carried to collection -                         
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ITEM DESCRIPTION AMOUNT(KSH)

COLLECTION

Brought forward from page GP/1 -                         

Brought Forward From Page GP/2 -                         

Brought Forward From Page GP/3 -                         

Brought Forward From Page GP/4 -                         

Brought Forward From Page GP/5 -                         

Brought Forward From Page GP/6 -                         

Brought Forward From Page GP/7 -                         

Brought Forward From Page GP/8 -                         

Brought Forward From Page GP/9 -                         

Brought Forward From Page GP/10 -                         

TOTAL GENERAL PRELIMINARIES CARRIED TO GRAND  SUMMARY -                         

GP/11



DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 1

(ALL PROVISIONAL)

EXCAVATIONS AND EARTHWORKS

A. Allow for planking and strutting to sides of 

excavations.

ITEM 5,000

B. Allow for keeping the excavation free from water 

including spring water during construction.

ITEM 5,000

C. Clear the site of all bushes, shrub grass, small 

trees e.t.c. including grubbing up their roots and 

burn or cart away arising.

SM 368 40 14720

 

D Excavate oversite average 150mm deep and 

deposit on site as directed.

SM 290 100 29000

E Excavate foundation trench not exceeding 1.50m 

deep commencing from stripped level.

CM 108 150 16200

F Extra over all excavations for excavating in rock. CM 6 1000 6000

G Return fill. CM 65 150 9750

85,670

ITEM No.

CARRIED TO COLLECTION.

BROUGHT FORWARD FROM 

PAGE. 

Page 25



DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 1( count’d)

A. Approved 200mm murram or fill well compacted 

in making up levels.

SM 290 200 58,000

B. Cartway supplus excavated materials from site. CM 33 150 4,950

C. Approved hardcore fill 200mm thick, well 

compacted and blinded with stone dust or other 

approved fine materials and watered to receive 

polythene sheeting.

SM 290 450 130500

  

D Treat surface of hardcore with approved 

insecticide treatment.

SM 290 160 46,400

E 500 Gauge polythene damp proof membrane laid 

on blinding (M.S.)

SM 290 110 31,900

BLINDING CONRETE (1:4:8)

F 50mm thick blinding under strip  foundation SM 65 500 32,500

VIBRATED REINFORCED CONRETE 

(1:2:4) in:-

G Strip foundation CM 13 16,000 208,000

H 150mm thick Ditto. SM 290 1350 391,500

I Ditto entance ramp CM 1.3 16,000 20,800

924550

` CARRIED TO COLLECTION.

BROUGHT FORWARD FROM 

PAGE. 

ITEM No.

Page 26



DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 1

Substructure (count‟d)

REINFORCEMENT

A Mesh reinforcement in slabs Ref. No. A142 

including laps on floor bed and ramp.

SM 295 400 118,000

B  Y12 reinforcement. bars in foundations strip and 

columns bases.

Kg. 288 210

60480

C Ditto D8 links Kg 171 210 35910

FORMWORK

C Sawn formwork to edge of ground floor slab 74 – 

150mm.

LM 77 200

15400

D Ditto to steps. LM 3 200 600

APPROVED TAVETA BLOCK WAILLING IN 

CEMENT: SAND MORTAR (1:3)REINFORCED WITH 

HOOP IRON AT EVERY 2 ALTERNATE COURSES

E 200mm thick foundation walling. SM 130 1600 208000

438390CARRIED TO COLLECTION.

ITEM No.

Page 27



DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 1( count’d)

Substructure (count’d)

PLINTHS

A. 13 mm thick cement/sand plaster to plinths. SM 47 250

11750

B. Prepare and apply three coats bituminous paint to 

plinths wall.

SM 47 200

9400

PAVING SLABS

C

600 x 600 x 50mm Precast concrete class 

20/20 paving slabs laid to falls on blinded 

hardcore surface and jointed in cement and 

sand (1:3) mortar

SM 54 1700 91800

112950

ITEM No.

BROUGHT FORWARD FROM 

PAGE. 

CARRIED TO COLLECTION.
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DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 1( count’d)

COLLECTION

1 Brought forward from Pg.     1……………

85,670

2 “             “            “       “    2……………

924,550

3 “            “             “      “    3…………...  

438390

4 “             “            “       “    4…………...

112950

1561560CARRIED TO COLLECTION.

ITEM No.

Page 29



DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT  No. 2

CONCRETE SUPPERSTRUCTURE

(1:2:4) In:- 

A. Ring beams and lintols CM 6 16000 96000

REIGNFORCEMENT: MILD STEEL CUT, 

BEND AS REQUIRED INCLUDING SHORT 

JOINING LENGTHS TYING WIRE AND 

SPACER BLOCKS.     

B Y 12mm in ring beam and lintels Kg. 314 210 65940

C R 8mm ditto links Kg. 210 210 44100

FORMWORKS – SAWN CYPRESS 

D Sides of beams and soffits SM 54 350 18900

E Ditto at openings not exceeding 3.0m high. SM 7 350 2450

CARRIED TO COLLECTION.

BROUGHT FORWARD FROM 

PAGE. 

227,390

ITEM No.

Page 30



DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT  No. 2( count’d)

COLLECTION

Brought forward from Page  6 227,390

227390

ITEM No.

CARRIED TO COLLECTION.

BROUGHT FORWARD FROM 

PAGE. 

Page 31



DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT  No. 3

INTERNAL AND EXTERNAL WALLING

DAMP PROOF COURSE 

Bituminous felt damp proof course 190mm thick 

under all walls with foundations.

A. 200mm thick walling. LM 108 100 10800

APPROVED TAVETA BLOCK WAILLING 

IN CEMENT: SAND MORTAR 

(1:3)REINFORCED WITH HOOP IRON AT 

EVERY 2 ALTERNATE COURSES

B 200mm thick walling externally. SM 171 1600 273600

C Ditto Internally. SM 48 1600 76800

D Ditto gable wall. SM 15 1600 24000

G.I .COLUMNS

E 75mm diameter 3.0M long  G.I column with top 

welded angle plate, cast into concrete work at 

designed centres.

No 11 3000

33000

418,200CARRIED TO COLLECTION.

ITEM No.

Page 32



DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 3( count’d)

COLLECTION

1 Brought forward from Pg.  8 418,200

418,200
BROUGHT FORWARD FROM 

PAGE. 

CARRIED TO COLLECTION.

ITEM No.

Page 33



DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 4

ROOFING

A. Bed wall plate in cement mortar (1:3) LM 56 300 16800

B. Bed roof cover in cement sheet roofing in cement 

mortar (1:3) to top of 200mm walling at verges.

LM 44 300

13200

CONSTRUCTION

Sawn celcured cypress.

C. 50mm x 50mm Purlins. LM 348 300 104400

D. 150 x 50mm wall plate bolted (bolts and holes 

M.S)

LM 56 300

16800

The following in sawn cypress, prime grade 

timber trusses in 13No trusses, held together by 

2No. splice plates at joints fixed with and 

including 100 x 19mm wirenails. Treated with 

approved antitermite.

E 150mm x 50mm Rafter LM 448 300 134400

F 150mm x 50mm Strut LM 390 300 117000

G 150mm x 50mm tie beam LM 333 300 99900

H 150mm x 50mm King posts LM 44 300 13200

BROUGHT FORWARD FROM 

PAGE.

515,700

ITEM No.

CARRIED TO COLLECTION.
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DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 4

Eaves and Fascia

A 225 x 25mm wrot hardwood fascia / barge board. LM 78 350

27300

Roof covering    

 

B

Prepainted corrugated iron sheet gauge 30 fixed to 

purlins (ms) with 150mm and laps and two 

corrugation as side laps.

SM 406 1000 406000

C Ditto matching ridge cap. LM 29 400 11600

444,900CARRIED TO COLLECTION.

BROUGHT FORWARD FROM 

PAGE. 

ITEM No.
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DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 4

COLLECTION

1 Brought forward from Page 10………... 515,700

2 “              “          “        “      11……... 444,900

960,600CARRIED TO COLLECTION.

BROUGHT FORWARD FROM 

PAGE. 

ITEM No.
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DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 5

DOORS

25mm hollow square RH framing and faced 

with 16mm gauge metal plate sheeting to 

2.1m high above floor level (hinged to 

38x38x5mm metal  hollow  frame pluged to 

masonary wall) and R16mm mild steel bars 

infill welded at 100mm centres vertically 

between 2.1 to 2.4m on fixed frame high,all  

painted with first grade oil paint.

A

Door overal size 1200 x 2400mm high double 

equal  leaf shutter fixed complete with 

matching 3-lever mortice lock.

NO 3 15,000 45000

45,000CARRIED TO COLLECTION.

ITEM No.

BROUGHT FORWARD FROM 

PAGE.
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DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT  No. 5

DOORS (count’d)

A 38mm diameter rubber door stop fixed to floor 

with rowlbolt.

NO 3 200

600

Painting  

 Prime and Apply two undercoats and one 

finishing coat of gloss oil paint on metalwork:-   

Externally.  

B General  metal Surfaces SM 9 200 1800

Internally.  

C General metal surfaces SM 9 200 1800

4200CARRIED TO COLLECTION.

BROUGHT FORWARD FROM 

PAGE. 

ITEM No.
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DESCRIPTION UNIT QTY RATE AMOUNT

SECTION No. 2

ELEMENT  No. 5( count’d)

COLLECTION

1 Brought forward from Page  13………. 45,000

2 Brought forward from Page  14………. 4,200

49200CARRIED TO COLLECTION.

BROUGHT FORWARD FROM 

PAGE. 

ITEM No.

Page 39



DESCRIPTION UNIT QTY RATE AMOUNT

WINDOWS

FRAMES AND FINISHINGS 

 Wrot Hardwood 

Metal casement windows

Supply , assemble and fix the following purposely 

made mild steel casement windows, standard size 

metal section from an approved manufacturer 

complete with frames, transome, mullions and 

with and including permanent ventillators 

comprising 'T'  bar ,gauze and 16gauge sheet 

metal hood 50mm highx50mm projection to full 

width of window, coupling mullion, approved iron 

mongery and one coat manufacturer's primer, all 

welding pround to smooth finish.

Steel for glazing with putty, lugs to two jambs, 

cutting and pinning to concrete or blockwork 

fixing to head and sill with screws, plugging.

A

Window overal size 2000x1500mm high with 2No 

openable shutter and 2No fixed light each size 

450x1700mm high partitions.

NO 9 8,000 72000

B Ditto size 2000 x 900mm high NO 6 6,000 36000

108000CARRIED TO COLLECTION.

ITEM No.

Page 40



ITEM No.

DESCRIPTION UNIT TOTAL RATE AMOUNT

ELEMENT  No. 6( count’d)

Window cill

Precast concrete trimming finished fair on all 

exposed faces.

Clear sheet glass

A 5mm clear glass and glazing to metal with putty in 

panels not exceeding 0.1 square meter.

SM 38 1,200

45600

45,600

CARRIED TO COLLECTION.

Page 41



DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT  No. 6 ( count’d)

COLLECTION SUMMARY

1 Brought forward from Page    16…………. 108,000

2 “              “             “     “      17……… 45,600

153,600

BROUGHT FORWARD FROM 

PAGE. 

CARRIED TO COLLECTION.

ITEM No.

Page 42



DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT  No. 7

External Finishes

Wall finishes

A. 20mm thick cement and sand (1:4) wood float 

rendering to walls.

SM 186 300

55800

Prepare and Apply Three Coats Weather guard Plastic 

Emulsion Paint onto.

B Rendered walls SM 186 400 74400

CARRIED TO COLLECTION. 130200

ITEM No.

Page 43



DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT  No. 7

COLLECTION

1 Brought forward from page 19……… 130200

CARRIED TO COLLECTION. 130200

ITEM No.

Page 44



DESCRIPTION UNIT QTY RATE AMOUNT

INTERNAL FINISHES

Wall Finishes

A. 20mm thick cement and sand (1:5) plaster steel 

trowelled smooth to walls.

SM 282 300

84600

Prepare and Apply Three Coats Silk vinyl Paint 

into:-

B Plastered walls  SM 282 400 112800

FLOOR FINISHES

Cement and sand (1:4) paving wood float

on concrete to;

C 25mm floors screed to receive tiles SM 290 300 87000

D 20mm skirting 100mm high with square top edge 

and curved angle at junction with floor.

LM 123 120

14760

400x400x8mm pocelain ceramic wall tiles 

fixed with matching coloured cement to 

DR's satisfaction , including all required 

labours for any identified to be rounded.

E To floors SM 290 1800 522000

F 100 x 8mm ditto skirting LM 123 250 30750

Whiteboards

G

White boards size 1.8 x 1.2m high with 

Aluminium framing

NO 3 22,000 66,000

CEILING FINISHES

A

12mm ceiling lining on brandering (measured 

separately) set out in symmetrical panels with V- 

joints.

SM 234 700 163800

B Ditto  12mm cornices 50mm high plugged. LM 103 120 12360

C Extra over ceiling lining for forming removable 

access trap door site 850mm x 850mm.

No 3 2500
7500

Sawn cypress timber.

D 50 x 50mm brandering. LM 821 140
114940

Prepare and Apply Three Coats washable 

distemper.

H Celotex ceiling and cornices internally. SM 234 300 70200

ITEM No.

1286710

CARRIED TO 

COLLECTION.
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DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT  No. 8 (count’d) 

COLLECTION

1 Brought forward from page 21……. 1286710

1286710CARRIED TO 

COLLECTION.

ITEM No.

Page 46



DESCRIPTION UNIT QTY RATE AMOUNT

COLLECTION SUMMARY

1 Substructure brought forward from Pg. 5 1561560

2 Concrete Superstructure brought forward from Pg. 

7

227390

3 Walling brought forward from Pg. 9…. 418,200

4 Roofing   “             “           “    Pg. 12…. 960,600

5 Doors      “             “           “    Pg. 15…. 49200

6 Windows               “           “    Pg.  18…. 153600

7 External finishes   “           “    Pg.  20…. 130200

8 Internal finishes    “           “    Pg.  22…. 1286710

TOTAL KSH. 4787460

4787460CARRIED TO 

COLLECTION.

ITEM No.

Page 47



ITEM 

No.

DESCRIPTION
QTY UNIT RATE AMOUNT

FURNITURE

Lockable locker and chair
Contractor must submit one sample for 
approval before mass production.

A Standard size 600 x600mm x800mm high lockable

locker made 25x25x3mm hollow metal 

square tubes  frame, cypress timber
frame, cypress timber writing top.  Timber 

works 
painted clear vanish and metal works oil paint.
painted clear vanish and metal works oil paint.
All supplied with plastic shoes. 75 No. 4,000 300,000.00        

B Standard size student chair made of 25x25x3mm 
hollow metal square tubes and cypress timber seat
and backrest. Timber works painted clear and metal 
works painted oil paint
All supplied with plastic shoes. 75 No. 2,000 150,000.00        

TEACHERS' DESK AND CHAIR

C

Supply and deliver a teacher's furniture set 

comprising one office table and matching 

chair finished to approval of the Project 

Manager.

3 No 10000 30,000.00       

BRANDING

D Brand all furnitures using durable paint or self-

adhesive vinyl. 
153 No 525 80,325.00       

TOTAL OF FURNITURE CARRIED TO 

MAIN SUMMARY 560,325.00    
Page 48



ITEM 

No.

DESCRIPTION
QTY UNIT RATE AMOUNT

 ELECTRICAL  INSTALLATION WORKS 

NB: These works must be undertaken by a 

qualified Electrical Subcontractor who must

be registered with ministry of Publuc Works 

as Electrical subcontractor or with Kenya

Power Lighting Co. A certificate of 

registration with either MOPW or KPLC

must be attached.

Supply,install,test and commission the following:

1.00' LIGHTING POINTS 

1.10' Lighting points wired in 3 x 1.5sq mm single 

core pvc cables drawn in 20mm diameter h/g a)  One way switching 9 No 1500 13,500.00       
b)  Two way switching 0 No -                   

2.00' SWITCHES 

2.10' 10A white moulded plate switches as MK or 

approved equivalent as follows:a)  1 gang 1 way 0 No -                   
b)  2 gang 1 way 3 No 600 1,800.00         
c) 3 gang 1 way 0 No -                   
d)  1 gang 2 way 0 No -                   
e) Intermediate switch 0 No -                   

3.00' LIGHTING FITTINGS

3.10' Complete with bulbs and tubes of appropriate 

wattage and colour rendering:

a) Type E - 1x36W,1200 mm bare batten 

fluorescent fittings  as THORN  or approved 

equivalent 9 No 1800 16,200.00       

b )  Type E2-2x1200 mm ,36W recessed  

fluorescent fittings  cw prismatic reflective 

lourves as THORN 0 No -                   

c)  Type E3 - 1200mm ,1x36W  slim section  

batten fluorescent fittings with acrylic reeded 

diffuser and three position polycarbonate 

end-caps as Thorn  ARROWSLIM

0 No -                   

d) Tyype H- 2x8W fluorescent bulkhead as 

THORN  cat. No. OBV 2008 or approved 

equivalent. PP 236 3 No 1000 3,000.00         

CARRIED TO COLLECTION 34,500.00       
Page 49



DESCRIPTION QTY UNIT RATE AMOUNT
4.00' POWER POINTS 

Soket outlets

4.10' Socket outlet points wired in 3 x 2.5sq mm 

PVC insulated single core cu cables drawn in 

trunking/25mm PVC Conduits as follows:

a) Single outlet 0 No -                   
b) Twin Outlet 6 No 1800 10,800.00       

13A socket outlet plates as crabtree or 

approved equivalent , flush mounted 

a)  Single switched 0 No -                   
b) Twin switched 9 No 800 7,200.00         

5.00' INTERNAL POWER DISTRIBUTION 

5.10' 4way SPN consumer unit with 100A integral 

isolator as Crabtree or approved equivalent 

complete 1 No 6000 6,000.00         
6.00' Submain cables 

6.10' Lay 6.0mm
2
 2-C PVC single core Submain 

copper cable from meter board to DB -1 5 lm 600 3,000.00         

METER BOARDS 

Modular type meter Board, metal clad 

14SWG,240mains L.V fully wired for one 

incoming MCCB to have a meter viewing 

perspex and to be installed semi-recessed in 

the wall to approval and complete with the 

following: 0 No 2000 -                   

Install the following in Meter Board

a) 80A KMBG Switch c/w 63A HRC fuse 0 No -                   

7.00' EARTHING TO KPLC APPROVAL 

7.10' a) 300x300x300mm concrete earthing 

chamber complete with concrete cover 1 No 2000 2,000.00         

b) Earth rod (16mm dia 1500mm long) with 

Earth-rod-cable clamp and Driving Head for 

Earth rod. 1 No 1000 1,000.00         

c) 6mm2 SC/PVC copper cable earth lead in 

concealed 20mm dia. HP/PVC conduit from 

the meter boards to the earth pit. 5 Lm 400 2,000.00         
Testing and commisioning the installation Item 5,000.00         

CARRIED TO COLLECTION 37,000.00       Page 50



DESCRIPTION QTY UNIT RATE AMOUNT

COLLECTION

A Allow for KPLC servies line connection NIL

B Allow for three meter deposit to KPLC and 

connection NIL

Carried to summary

summary

Brought forward from page 10 34,500.00       

Brought forward from page 11 37,000.00       

SUB-TOTAL 71,500.00       

TOTAL OF ELECTRICAL WORK CARRIED 

TO MAIN SUMMARY 71,500.00       
Page 51



DESCRIPTION QTY UNIT RATE AMOUNT

ROOF WATER DISPOSAL

A
Supply and fix 150mm UPVC half-round 

gutters including brackets and accessories
58 LM 700 40,600            

-                   
B Extra-over ditto for stopped ends 4 NO 450 1,800               

-                   
C Extra-over ditto for spigot outlets 2 NO 550 1,100               

-                   

D
Supply and fix 100mm diameter UPVC down 

pipes including clips and fittings.
15 LM 600 9,000               

-                   
E Extra-over ditto for bends,tees and shoe 28 NO 250 7,000               

-                   

CARRIED TO COLLECTION 59,500.00       

Page 52



DESCRIPTION UNIT QTY RATE AMOUNT

ELEMENT  No. 9

P.C AND PROVISIONAL SUMS

The constructor shall include in his tender for the 

following amount to be deducted either in whole 

or in part as directed.

 

A Provide provisional sum for contigencies 215,000

B Branding 20,000

C Provide provisional sum for stationery and post 

contract supervision( PUBLIC WORKS)

130,000

D PMC 70,000

E Handing over                 100,000 

535,000

BROUGHT FORWARD 

FROM PAGE.

ITEM No.

CARRIED TO 
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DESCRIPTION UNIT QTY RATE AMOUNT

SUMMARY

1 Particular preliminaries from page PP/10                           -   

2 General preliminaries from page GP/11                           -   

3 Collection summary for Building works brought 

forward from page 23

4787460

4 Furniture from page 24            560,325.00 

5 Electrical works from page 27              71,500.00 

6 Roof water disposal from page 28              59,500.00 

7 P.C. and provision sum brought forward from 

page 30

535,000

TOTAL Ksh. 6,013,785

ADD 0.03% BUILDING CAPACITY LEVY 1804.1355

6,015,589

ITEM No.

TOTAL CARRIED TO FORM OF TENDER 

(RATES ARE VAT INCLUSIVE WHERE 

APPLICABLE)
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Arch.TECH.J.G Tsimba

MECHANICAL

NOTES

GENERAL

STRUCTURAL

ELECTRICALS

All testing of pipes must be completed before plastering.

All inspection chambers covers and framing shall be cast iron.

Minimum slope in the drains pipes to be 1 in 100

PV denotes permanent ventilation

All conduits must be laid before plastering

For all R.C work,refer to stuctural Engineer's details.

CIVIL

CONSTRUCTION

REVISI0NS

The storm drain pipes to comply with BS 556 specification.

No chases will be allowed for pipes. Sleeves will be allowed with
 written approval of structural Eng's. No cutting of concrete without
express approval of the Architect or structural Eng.

All plumbing and drainage to comply with relevant local authority

All black cotton soil to be removed from all buildings and paved
 surfaces

Drains pass beneath buildings & driveways to be encased  in
150mm concrete surround.

All underground foul and waste drain pipes shall be uPVC to
comply with BS 5255.

All dimensions are in mm unless otherwise specified.
Drawing are not to scalled. only figured dimensions to be used

The contractor must check and verify all dimensions before
commencement of any work. Any discrepancies to be clarified
with the Project Architect.

All slab at ground level to be cast over 1000 guage polythene
sheet on 50mm thick murram blinding on hardcore.

All soil under slab around and under foundation to be treated
for termite control.

All soil on cut embararkment to be stablized.The slope not to
exceed 45 degree.

Depth of foundation to be detemined on site to S.E's aproval

All walls  to be reinforced with loop iron at every
every alternate course.

All adjacent R.C. work and masonry walls to be tied with loop iron
 at every alternate course.

SVP denotes soil vent pipe to be provided at the head of the
drainage system

All mechnical works must be co-odinated with electrical and any
conflict must be clarified before work begin.

County Works
Officer

TAITA TAVETA
COUNTY

AUGUST, 2014

PROPOSED ONE(1N0.)
STANDARD CLASSROOM

MINISTRY OF PUBLIC WORKS AND INFRASTRUCTURE

Arch.S.K.Kimanga

Arch.S.K.Kimanga

MINISTRY OF EDUCATION
TAITA TAVETA COUNTY
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1,
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4

600 x 200mm thick RC(1:2:4)
strip fnd. to Str.Eng's Detail

200mm thick solid block fdn.walling jointed
in cement sand mortar(1:3) reinforced with
hoop iron at every alternating course

200mm thick solid block walling jointed
in cement sand mortar(1:3) reinforced with
hoop iron at every alternating course

200 x 300mm deep R.C.beam(1:2:4)
to Str.Eng's detail
1,600 x 1,500mm high Casement window to
Arch's detail

250 x 25mm thick treated cypress fascia
board

220 PITCH,600mm EAVES
Aproved Gauge Corrugated iron sheets on
150 x 50mm rafters and Tie beams on
100 x 50mm struts on 75 x 50mm purlins
and 100 x 50mm wall plate all these in
treated cypress to S.Eng.'s detail

100mm thick RC(1:2:4) surface bed slab
on gauge 500 DPM on gauge A 142 BRC
mesh on 50mm thick approved quarry murram

300mm thick approved quary stone hardcore
laid in layers of 150mm thick well watered and
compacted to Str.Eng's Detail

1,600 x 900mm high louvred window to
Arch's detail

100mm diameter
Circular Hollow Steel

columns
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