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County Public Works Officer
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The contract for the above-mentioned works entered into this ….... day of …………………. 2026 by the undersigned refers to 

these Tender Documents and the Ministry of Roads, Public Works and Housing General Specification dated March, 1976 

(together with any amendments issued thereto) shall be read and construed as part of the said contract.  

……………………………………………………….……………… ….……………………………………………………………………………… 

Contractor The County Commissioner, Elgeyo Marakwet County
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SPECIAL NOTES 

The Contractor is required to check the numbers of the pages of these Tender Documents and should he find any missing or 

in duplicate or figures indistinct he must inform the Project Manager Ministry of Transport, Infrastructure, Housing And Urban 

Development, Nairobi, Department of Land, Housing and Physical Planning, Nairobi at once and have the same rectified. 

Should the Contractor be in doubt about the precise meaning of any item or figure for any reason whatsoever, he must inform 

the Project Manager Ministry of Transport, Infrastructure, Housing And Urban Development, Nairobi in order that the correct 

meaning may be decided before the date for submission of tenders. No liability will be admitted nor claim allowed in respect 

of errors in the Contractor’s Tender due to mistakes in the Specification, which should have been rectified in the manner, 

described above.  
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REPUBLIC OF KENYA 

TENDER DOCUMENTS FOR PROCUREMENT OF WORKS (BUILDING AND ASSOCIATED 
CIVIL ENGINEERING WORKS) 

1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY

Name: THE COUNTY COMMISSIONER, ELGEYO MARAKWET COUNTY 
Address:  P.O. BOX 200-30700 ITEN

Email address………………………………………………………………………………………………. 

2) Invitation to Tender (ITT) No:

3) Tender Name: PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK

FOR THE COUNTY COMMISSIONER, ELGEYO MARAKWET COUNTY
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INVITATION TO TENDER 

PROCURING ENTITY: THE COUNTY COMMISSIONER, ELGEYO MARAKWET COUNTY

CONTRACT NAME AND DESCRIPTION: Proposed Construction and Completion of an Office Block 
For The County Commissioner at ITEN, Elgeyo Marakwet County. The time for completion is TO
BE DETERMINED BY THE PROJECT MANAGER 

1. THE COUNTY COMMISSIONER, ELGEYO MARAKWET COUNTY invites sealed tenders for the
construction of the PROPOSED CONSTRUCTION AND COMPLETION OF OFFICE BLOCK FOR THE
COUNTY COMMISSIONER IN ELGEYO MARAKWET COUNTY.

2. Tendering will be conducted under open competitive method National using a standardized tender document.

Tendering is open to all qualified and interested NCA 3 and above Tenderers.

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during
office hours 0900 to 1700 hours at the address given below.

THE COUNTY COMMISSIONER, 
ELGEYO MARAKWET COUNTY 

P.O. BOX 200-30700
ITEN

4. A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a
non- refundable fee of Kshs. 1,000.00 in cash or Banker's Cheque and payable to the address given below.
Tender documents may be obtained electronically from the Website(s) PPIP Website .Tender documents
obtained electronically will be free of charge

5. Tender documents may be viewed and downloaded for free from the website Public procurement information Portal

(PPIP) tenders.go.ke.  Tenderers who download the tender document must forward their particulars immediately to

…………….. to facilitate any further clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 156
days from the date of opening of tenders.

7. All Tenders  must be accompanied by a tender Security of Kenya Shillings Four Million, Five Hundred Thousand
(4,500,000.00).00 valid for a period of 156 days issued by recognized financial institution CBK or insurance

companies listed by PPRA and registered by IRA.

8. The Tenderer Shall Chronologically and sequentially serialize all pages of their bid document submitted in the format

of 1,2,3,4………………… From the cover page to the last page including all attachment. 

9. Completed tenders must be delivered to the address below on or before [As per tender advertisement].

Electronic Tenders will not be permitted.

THE COUNTY COMMISSIONER, 
ELGEYO MARAKWET COUNTY 

P.O. BOX 200-30700
ITEN

10. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and
times specified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives
who choose to attend at the address below.

11. Late tenders will be rejected.



v 

12. The addresses referred to above are:

A. Address for obtaining further information and for purchasing tender documents

(1) Name of Procuring Entity: THE COUNTY COMMISSIONER, ELGEYO MARAKWET COUNTY

(2) Physical address for hand Courier Delivery to an office or Tender Box (  THE COUNTY
COMMISSIONER, ELGEYO MARAKWET COUNTY).

(3) Postal Address: P.O. BOX 200-30700 ITEN

(4) Insert name, telephone number and e-mail address of the officer to be contacted (As per tender 
advert

B. Address for Submission of Tenders.

1) Name of Procuring Entity: (THE COUNTY COMMISSIONER, ELGEYO MARAKWET COUNTY).

2) Postal Address: P.O. BOX 200-30700 ITEN
3) Physical address for hand Courier Delivery to an office or Tender Box As per tender advert

C. Address for Opening of Tenders.

1) Name of Procuring Entity: (THE COUNTY COMMISSIONER, ELGEYO MARAKWET COUNTY).

2) Physical address for the location: P.O. BOX 200-30700ITEN

THE COUNTY COMMISSIONER, 
ELGEYO MARAKWET COUNTY

Name 

(Official of the Procuring Entity issuing the invitation) 

Designation 

Signature 

Date 



PART I: TENDERING PROCEDURES 



SECTION I - INSTRUCTIONS TO TENDERERS 
A GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract 
as described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

1.2 Throughout this tendering document: 

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if
specified in the TDS, distributed or received through the electronic-procurement system used by the
Procuring Entity) with proof of receipt;

b) if the context so requires, “singular” means “plural” and vice versa;
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that

is an official working day of the Procuring Entity. It excludes official public holidays.

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal 
Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include 
a declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the 
person or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign 
the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, 
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records 
and other documents relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have them audited by auditors 
appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and make 
available to all the firms together with this tender document all in formation that would in that respect give 
such firm any unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or 
an individual or any combination of such entities in the form of a joint venture (JV) under an existing agree 
mentor with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint 
venture, all members shall be jointly and severally liable for the execution of the entire Contract in accordance 
with the Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all 
business for and on behalf of any and all the members of the JV during the tendering process and, in the event 
the JV is awarded the Contract, during contract execution. Members of a joint venture may not also make an 
individual tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of 
the same Tender. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother 
or Sister of a Spouse, their business associates or agents and firms/organizations in which they have a 
substantial or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are 
also not allowed to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering 
process, if the tenderer: 



a) Directly or indirectly controls, is controlled by or is under common control with an other tenderer;

b) Receives or has received any director indirect subsidy from another tenderer;

c) Has the same legal representative as an other tenderer;

d) Has a relationship with an other tenderer, directly or through common third parties, that puts it in a
position to influence the tender of an other tenderer, or influence the decisions of the Procuring Entity
regarding this tendering process;

e) Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods or works that are the subject of the tender;

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant
for Contract implementation;

g) Would be providing goods, works, or non-consulting services resulting from or directly related to
consulting services for the preparation or implementation of the contract specified in this Tender
Document;

h) Has a close business or personal relationship with senior management or professional staff of the
Procuring Entity who has the ability to influence the bidding process and:

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of
the Contract, and/or the Tender evaluation process of such contract; or

ii) May be involved in the implementation or supervision of such Contract unless the conflicts temming
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout
the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is 
proven to have been involved in any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such 
participation shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint 
venture may not also make an individual tender, be a sub-contractor in a separate tender or be part of another 
joint venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate 
as a subcontractor in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. A Tenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered 
in and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors 
or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it 
is: 

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support from any public
entity or Government, and;

(iii) Operating under commercial law and vested with legal rights and liabilities similar to any commercial
enterprise to enable it compete with firms in the private sector on an equal basis.

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country;

(b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter
VII of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works
or services from that country, or any payments to any country, person, or entity in that country.

http://www.ppra.go.ke/


A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in 
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will 
be automatically disqualified. Information required to enable the Procuring Entity determine if this condition 
is met shall be provided for this purpose in “SECTION III - EVALUATION AND QUALIFICATION CRITERIA, 
Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, if it is registered 
in Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 
as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can 
undertake any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with National Construction Authority may 
be accessed from the website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of 
Kenya may be accessed from the website www.cak.go.ke. 

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations 
by producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue 
Authority. 

4.0 Eligiblegoods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 
not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence 
of the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant 
national environmental protection agency or by other competent authority as harmful to human beings and to 
the environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the tender 
and entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's own 
expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter 
upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity 
again stall liability arising from death or personal injury, loss of or damage to property, and any other losses 
and expenses incurred as a result of the examination and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/


5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of 
the proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS

6.0 Sections of Tender Document 

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 
should be read in conjunction with any Addenda issued in accordance with ITT 10. 

PART 1: Tendering Procedures 
Section I – Instructions toTenderers 
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification 
Criteria Section IV – Tendering Forms 

PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC) 
Section IX - Special Conditions of Contract 
Section X- Contract Forms 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. 

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness 
of the Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and 
those of the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. 
Incase of any contradiction, documents obtained directly from the Procuring Entity shall prevail. 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at 

the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if 

provided for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for 

clarification, provided that such request is received no later than the period specified in the TDS prior to the 

deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers 

who have acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry 

but without identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 

its response at the web page identified in the TDS. Should the clarification result in changes to the essential 

elements of the Tender Documents, the Procuring Entity shall amend the Tender Documents following the 

procedure under ITT 8 and ITT 22.2. 

7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 

site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 

costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS 

if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 

representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 

purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 

period specified in the TDS before the meeting. 



7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 

questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, 

will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not 

identify the source of the questions asked. 

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit 
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender 
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 
8 and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 
pre-tender meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly 
publish the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS

9.0 Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 
Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the 
tendering process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature 
that are part of the Tender may be in another language provided they are accompanied by an accurate and 
notarized translation of the relevant passages into the English Language, in which case, for purposes of 
interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;

d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in
accordance with ITT 20.3;

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's
qualifications to per form the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;

h) Any other document required in the TDS.

11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contract signature will render the tender liable for disqualification. 



12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, 
and no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with 
the information requested. The Tenderer shall chronologically serialize all pages of the tender documents 
submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to 
be paid to agents or any other party relating to this Tender. 

13. Alternative Tenders

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the 
TDS, and the method of evaluating different alternative times for completion will be described in Section III, 
Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer 
with the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring 
Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 
in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 
the Billof Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the 
priced Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the average price of the item quoted by 
substantially responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender 
so determined will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 
including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
incases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), 
tenderers wishing to offer discounts for the award of more than one Contract shall specify in their Tender the 
price reductions applicable to each package, or alternatively, to individual Contracts within the package. 
Discounts shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are 
opened at the sametime. 



14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of 
the date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and 
the total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency (ies) of the Tender and the currency (ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 
in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from

outside Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate
in the Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by
the Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign
currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and
shall be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to
the actual date of tender opening. Such exchange rate shall apply for all foreign payments under the
Contract.

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local 
and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices 
and shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a 
detailed break down of the foreign currency requirements shall be provided by Tenderers. 

16.0   Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, and in sufficient detail to 
demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform 
the Contract the Tenderer shall provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms. 

17.3 If a margin of preference applies as specified in accordance with ITT 33.1, national tenderers, individually or 
in joint ventures, applying for eligibility for national preference shall supply all information required to satisfy 
the criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further 
the information will enable the Procuring Entity identify any actual or potential conflict of interest in relation 
to the procurement and/or contract management processes, or a possibility of collusion between tenderers, and 
thereby help to prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector 
work and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a 
justification for a Tenderer's failure to disclose, or failure to provide required information on its ownership and 
control. 

17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to owner ship and control which in formation on any changes to the information which 
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any 
change to the information previously provided may reveal a conflict of interest in relation to the award or 
management of the contract. 



17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at 
the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. 
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the 
information submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of 
interest which could materially and improperly benefit the tenderer in relation to the procurement or contract 
management process, then: 

i) If the procurement process is still ongoing, the tenderer will be dis qualified from the procurement process,

ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the
outcome of (iii),

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the
tenderer or any other person shave committed any criminal offence.

17.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, 
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer 
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due 
to genuine error which was not attributable to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance 
with ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
request Tenderers to extend the period of validity of their Tenders.The request and the responses shall be made 
in writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) 
days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting 
its Tender security. A Tenderer granting the request shall not be required or permitted to modify itsTender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency 
specified in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 
of the following forms at the Tenderer's option: 

I) cash;

ii) a bank guarantee;

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority
listed by the Authority;

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from
a reputable source, and an eligible country.

19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under 
ITT 18.2. 



19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 
by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 
determined non-responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 
required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the
Form of Tender, or any extension there to provided by the Tenderer; or

b) if the successful Tenderer fails to: -

i) sign the Contract in accordance with ITT47; or

ii) furnish a Performance Security and if required in the TDS, and any other documents required in
the TDS.

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debar 
the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits 
the Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 
the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly 
marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified 
in the TDS and clearly mark them “COPY.” In the event of any discrepancy between the original and the 
copies, the original shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their 
business. This may include proprietary information, trade secrets, or commercial or financially sensitive 
information. 

20.3 The original and all copies of the Tender shall be typed or writtenvin indelible ink and shall be signed by a 
person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in the TDS and shall be attached to the Tender. The name and position held by each 
person signing the authorization must be typed or printed below the signature. All pages of the Tender where 
entries or amendments have been made shall be signed or initialed by the person signing the Tender. 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 
legally authorized representatives. 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person 
signing the Tender. 



D. SUBMISSION AND OPENING OF TENDERS

21.0 Sealing and Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and 
a warning not to open before the time and date for Tender opening date. Within the single envelope, package 
or container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as
described in ITT 11; and

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the
alternative Tender; and

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required
copies of the alternative Tender.

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity,
b) bear the name and address of the Tenderer; and

c) bear the name and Reference number of the Tender.

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened 
prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 
andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers shall have the option of submitting 
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of the Procuring Entity 
and Tenderers previously subject to the deadline shall there after be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submissionof tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tender afterith as been submitted by sending a written 
notice, duly signed by an authorized representative, and shall include a copy of the authorization in accordance 
with ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or 
modification of the Tender must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,”
“SUBSTITUTION,” “MODIFICATION;” and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in
accordance with ITT 22.

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 

24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 
any extension thereof. 



25. Tender Opening

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers'
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required
if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS.

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be
permitted unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal
and is read out at Tender opening.

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but returned to the
Tenderer. No Tender substitution shall be permitted unless the corresponding substitution notice contains a
valid authorization to request the substitution and is read out at Tender opening.

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No
Tender modification shall be permitted unless the corresponding modification notice contains a valid
authorizationtorequestthemodificationandisreadoutatTenderopening.

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required;
and any other details as the Procuring Entity may consider appropriate.

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by
the tender opening committee) are to be initialed by the members of the tender opening committee attending
the opening.

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor reject any Tender
(except for late Tenders, in accordance with ITT 23.1).

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: -

a) the name of the Tendere rand whether there is a withdrawal, substitution, or modification;

b) the Tender Price, per lot (contract) if applicable, including any discounts;

c) any alternative Tenders;

d) the presence or absence of a Tender Security, if new as required;

e) number of pages of each tender document submitted.

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers. 

E. EVALUATION AND COMPARISON OF TENDERS

26. Confidentiality

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed
to Tenderers or any other persons not officially concerned with the Tender process until information on
Intention to Award the Contract is transmitted to all Tenderers in accordance with ITT 43.

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award
decisions may result in the rejection of its tender.

26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes
to contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.



27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 
for a response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 
Entity shallnot be considered. The Procuring Entity's request for clarification and the response shall be in 
writing. No change, including any voluntary increase or decrease, in the prices or substance of the tender shall 
be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the 
Procuring Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's 
request for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender document;

b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or documentation required in the
Tender document.

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document without material 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, 
would: 

a) Affect in any substantial way the scope, quality, or performance of the Works specified in the Contract;

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the
tenderer's obligations under the proposed contract;

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsivetenders.

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, 
to confirm that all requirements of Section VII, Works' Requirements have been met without any material 
deviation, reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 
reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 
tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit 
the necessary information or documentation, within a reasonable period of time, to rectify non-material non- 
conformities in the tender related to documentation requirements. Requesting information or documentation 
on such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 
comply with the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material 
non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 
purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified 
in the TDS. 



31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not 
be the subject of correction, adjustment or amendment in any way by any person or entity. 

31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 
basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to

disqualificationofthetenderasnon-responsive.
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total

bidpriceshallbe considered as a major deviation that affects the substance of the tender and shall lead to
disqualification of the tender as non-responsive. and

c) if there is a discrepancy between words and figures, the amount in words shall prevail

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0 Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be converted in to a single 
currency asspecified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
where foreign contractors are expected to participate in the tendering process and where the contract exceeds 
the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive 
to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the 
case may be), and who are appropriately registered as such by the authority to be specified in the TDS, a 
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses or firms 
belonging to the specified group are eligible to tender. No tender shall be reserved to more than one group. If 
not so stated in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to 
all interested tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of 
the Works by subcontractors selected/nominated by the Procuring Entity. Incase the Procuring Entity nominates 
a subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The 
main contract shall specify the working arrangements between the main contractor and the nominated 
subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 
Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS as can be met 
by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 
Specialized Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer. 

35. Evaluation of Tenders

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria 
and methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 
40.



35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if
any, but including Daywork items, where priced competitively;

b) price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in
accordance with ITT 32;

d) price adjustment due to quantifiable non material non-conformities in accordance with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification
Criteria.

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period 
of execution of the Contract, shall not be consideredin Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine 
the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), 
will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, 
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

36.0 Comparison of tenders 

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders 

Abnormally Low Tenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderersis 
compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
otherrequirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity 
shall reject the Tender. 

Abnormally high tenders 

37.4 Anabnormally high tender price is one where the tender price, in combination with other constituent elements 
of the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 
compared with market prices or that genuine competition between Tenderers is compromised. 

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if the 
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope 
of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may 
also seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity 
shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity
may accept or not a ccept the tender depending on the Procuring Entity's budget considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high
tender prices, the Procuring Entity shall reject all tenders and may retender for the contract based on
revised estimates, specifications, scope of work and conditions of contract, as the case may be.



37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 
scope of works, proposed methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate: 

a) accept the Tender;

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to
a level not exceeding a 30% of the Contract Price;

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for
undelivered works;

d) reject the Tender,

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 
in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into 
consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 
subcontractors (other than Specialized Sub-contractors if permitted in the Tender document), or any other 
firm(s) different from the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the Procuring Entity shall proceed 
to the Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a 
similar determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be: 

a) Most responsive to the Tender document; and

b) the lowest evaluated price.

41.0 Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of 
annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the 
Tenderers. 

F. AWARD OF CONTRACT

42.0 Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 
be the Lowest Evaluated Tender. 



43.0 Notice of Intention to Enter into a Contract/Notification of Award 

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall 
issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall 
contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender;

b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless the price information in (c) above already reveals the reason;

d) the expiry date of the Standstill Period; and

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period;

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 
apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45.0 Debriefing by The Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt 
of the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting. 

46.0 Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, upon 
addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit the 
Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish 
the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 
Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
return it to the Procuring Entity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period. 

48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other 
Forms included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign 
institution providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless 
the Procuring Entity has agreed in writing that a correspondent bank is not required. 



48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents 
required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 
offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified in 
the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 
following information: 

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the selection
method used;

c) the name of the successful Tenderer, the final total contract price, the contract duration;

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening.

50.0   Procurement related Complaint 

The procedures for making Procurement-related Complaints are as specified in the TDS. 

SECTION II - TENDER DATA SHEET 

The following specific data shall complement, supplement, or amend the provisions in the Instruction to 
Tenderers (ITT). Whenever there is a conflict, the conditions herein shall prevail over those in ITT 

A. GENERAL

ITT 1.1 

The name of the Contract is: PROPOSED CONSTRUCTION AND COMPLETION OF 
OFFICE BLOCK FOR THE COUNTY COMMISSIONER IN ELGEYO 
MARAKWET COUNTY.

The reference number of the contract is: 

The number and identification of Lots (contracts) comprising this tender are: Not applicable 

Lot 1 Name: 

Lot 2 Name: 

Lot…Name: 

ITT 2.3 
The information made available on competing firms is as follows: 

1. The Bids are to be submitted Manually

ITT 2.4 The firms that provided consultancy services for the contract being tendered for are: 

STATE DEPARTMENT FOR PUBLIC WORKS 

ITT 3.1 The maximum number of members in a Joint Venture (JV) shall be: THREE (3) 



B. Contents of Tender Document

ITT 7.1 
(i) The Tenderer will submit any request for clarifications in writing at the Address:

As indicated in the tender advertisement 

To reach the Procuring Entity not later than as indicated in the tender advertisement_ 

(ii) The Procuring Entity shall publish its response at the website as indicated in the

tender advertisement_ 

ITT 7.2 
(A) A pre-arranged pretender site visit [insert "shall" or "shall not"] take place at the

following date, time and place: As indicated in the tender advertisement 

Date: 

Time: 

Place: 

(B) Pre-Tender meeting [insert "shall" or "shall not"] take place at the following date,

time and place: As indicated in the tender advertisement 

Date: 

Time: 

Place: 

ITT 7.3 
The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than 

as indicated in the tender advertisement before the meeting. 

ITT 7.5 
The Procuring Entity's website where Minutes of the pre-Tender meeting and the pre- 

arranged pretender will be published is: as indicated in the tender advertisement_ 

ITT 9.1 
For Clarification of Tender purposes, for obtaining further information and for purchasing 

tender documents, the Procuring Entity's address is: 

Name of Procuring Entity: THE COUNTY COMMISSIONER , ELGEYO MARAKWET 
COUNTY
(1) Physical address for hand Courier Delivery to an office or Tender Box (City,

Street, Building, Floor Number and Room) As indicated in the tender advertisement 

Postal Address P.O. BOX 200-30700, ITEN
(2) Insert name, telephone number and e-mail address of the officer to be 

contacted: As indicated in the tender advertisement

C. Preparation of Tenders

ITT 11.1 

(h) 
The Tenderer shall submit the following additional documents in its Tender: 

The list of additional documents is as per the evaluation criteria. 

ITT 13.1 Alternative Tenders shall not be considered. 

ITT 13.2 Alternative times for completion shall not be permitted. 

ITT 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: 

Not applicable 

ITT 14.5 The prices quoted by the Tenderer shall be: Fixed 

ITT 15.2 
(a) 

Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be One Hundred and Fifty Six (156) days. 

ITT 18.3 
(a) The Number of days beyond the expiry of the initial tender validity period will be Thirty

(30) days.

(b) The Tender price shall be adjusted by the following percentages of the tender price:

(i) By Not applicable % the local currency portion of the Contract price adjusted to reflect

local inflation during the period of extension, and



(ii) By Not applicable % the foreign currency portion of the Contract price adjusted to reflect the

international inflation during the period of extension.

ITT 19.1 

Tender shall provide a Tender Security. The type of Tender security shall either be Cash, Bank 

guarantee, Insurance company registered and licensed by IRA, guarantee issued by a financial 

institution approved and licensed by CBK in the amount of Kenya shillings 

Four Million, Five Hundred Thousand (4,500,000.00) in the prescribed format valid for 156 
days from the tender opening date. 

Bidders will be required to submit an original tender security together with the tender document. 

ITT 20.1 In addition to the original of the Tender, the number of copies is: None 

ITT 20.3 
The written confirmation of authorization to sign on behalf of the Tenderer shall consist of 

Delegated Authority through Power of Attorney certified by a Commissioner of Oaths. 

D. Submission and Opening of Tenders

ITT 22.1 (A) For Tender submission purposes only, the Procuring Entity's address is:

(1) Name of Procuring Entity: THE COUNTY COMMISSIONER, ELGEYO
MARAKWET COUNTY
(1) Postal Address: P.O. BOX 200-30700, ITEN

(2) Physical address for hand Courier Delivery to an office or Tender Box (City,

Street, Building, Floor Number and Room) As indicated in tender advertisement 

(3) Date and time for submission of Tenders: As indicated in tender advertisement

(4) Tenders shall shall not submit tenders electronically.

ITT 25.1 
The Tender opening shall take place at the time and the address for Opening of Tenders 

Provided below: As indicated in the tender advertisement 

(1) Name of Procuring Entity:

(2) Physical address for the location (City, Street, Building, Floor Number and

Room)

(3) State date and time of tender opening.

ITT 25.1 

If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender 

submission procedures specified below [insert a description of the electronic Tender opening 

procedures}: NOT APPLICABLE 

E. Evaluation, and Comparison of Tenders

ITT 30.3 

The adjustment shall be based on the "average" price of the item or component as quoted in other 

substantially responsive Tenders. If the price of the item or component cannot be derived from 

the price of other substantially responsive Tenders, the Procuring Entity shall use its best 

estimate. 

ITT 31.2 The error shall be considered a major deviation that leads to disqualification of the tender if the 

percentage of the error (error over the tender price quoted) is: More than 0% of the           Quoted Sum. 

ITT 32.0 The currency that shall be used for Tender Evaluation and comparison purposes to convert at the 

selling exchange rate all Tender prices expressed in various currencies into a single currency is 

Kenya Shillings 

ITT 33.2 A margin of preference shall not apply. 

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations 

Not applicable 

ITT 34.1 
At this time, the Procuring Entity does not intend to execute certain specific parts of the Works by 

subcontractors selected in advance. 



ITT 34.2 

Contractor's may propose subcontracting: Maximum percentage of subcontracting permitted is: 25 

% of the total contract amount. 

Tenderers planning to subcontract more than 2% of total volume of work shall specify, in the Form 

of Tender, the activity (ies) or parts of the Works to be subcontracted along with complete details of 

the subcontractors and their qualification and experience. 

ITT 34.3 
The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized 

Subcontractors are designated as follows: 

ELECTRICAL WORKS 

MECHANICAL WORKS 

For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 

qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 

Tenderer for the purpose of evaluation. 

ITT 35.2 

(e) 

Additional requirements apply. 

These are detailed in the evaluation criteria in Section III, Evaluation and Qualification 

Criteria. 

ITT 48.1 Other documents required in addition to the Performance Security are: 

1. All the requisite Insurances

2. Program of Works / Progress Chart

ITT 48.2 Additional requirements are: 

Not applicable 

ITT 49.1 

The procedures for making a Procurement-related Complaint are detailed in the "Notice of 

Intention to Award the Contract" herein and are also available from the PPRA Website 

www.ppra.go.ke or email complaints@ppra.go.ke. 

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 

complaint following these procedures, in writing (by the quickest means available, that is either 

by hand delivery or email to: As indicated in the tender advertisement 

For the attention: [insert full name of person receiving complaints} 

Title/position: [insert title/position} 

Procuring Entity: [insert name of Procuring Entity] 

Email address: [insert email address} 

In summary, a Procurement-related Complaint may challenge any of the following (among 

others): 

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity's decision to award thecontract.

http://www.ppra.go.keor/
mailto:complaints@ppra.go.ke


SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.0 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 

factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 

provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring 

Entity shall use the Standard Tender Evaluation Document for Goods and Works for evaluating Tenders. 

1.1 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 

equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last

day of the respective calendar year (in which the amounts for that year is to be converted) was originally

established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in

determining the exchange rates in the Tender may be corrected by the Procuring Entity.

1.2 EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and 

arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been 

determined to be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest 

Evaluated Tender price shall be selected for award of contract. 

2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF ESPONSIVENESS 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 
and other requirements in the ITT, and that the tender is complete in all aspects in meeting the requirements 
of “Part 2 – Procuring Entity's Works Requirements”, including checking for tenders with unacceptable errors, 
abnormally low tenders, abnormally high tenders and tenders that are front loaded. The Standard Tender 
Evaluation Report for Goods and Works for evaluating Tenders provides clear guidelines on how to deal with 
review of these requirements. Tenders that do not pass the Preliminary Examination will be considered 
irresponsive and will not be considered further. 

EVALUATION AND QUALIFICATION CRITERIA 

After tender opening, the tenders will be evaluated in 4 stages, namely: 

1. Preliminary examination

2. Technical Examination.

3. Financial Evaluation.

4. Recommendation for award

5. Post qualification: Due diligence



A. PRELIMINARY EVALUATION

The Following is the Preliminary / Mandatory Evaluation Criteria 

S/No CRITERIA / MANDATORY REQUIREMENTS FOR MAIN CONTRACTOR 

MR1 Dully filled and signed form of tender prepared in accordance with ITT 12 

MR2 Provide proof of registration with the National Construction Authority (NCA) category 3 and above under

builders works category with valid current annual contractors practicing license  

MR3 
Submission of Original in the format required by the procuring entity and all the tender document to be 

BOUND 

MR4 Properly bound (perfect cover, hard cover or case bound), paginated, serialized tender document (each 

page of the tender submission must have a number and the numbers must be in chronological order). For 

pagination, Arabic Numerals shall be used, i.e. 1,2,3,4,5,6,7,8,9,10…..n ( n being the last numerical page 

of the tender document) 

MR5 Original Tender Security in accordance with ITT 19.1;. 

MR6 Provide proof of power of attorney (of tender signatory if not director of the company/ partner, signed and 

stamped by Commissioner of Oaths) 

MR7 Valid Copy of Certificate of Incorporation/ Registration. (Certified by a Commissioner of Oaths) 

MR8 Valid Current Tax Compliance Certificate 

MR9 Dully filled, signed and stamped Confidential Business Questionnaire 

MR10 Valid Copy of Current Business permit from county government authorizing the said tenderer to conduct 

business  

MR11 Submission of valid CR12 form showing the list of directors /shareholding (issued within the last 1 year) 

and National Identity Card(s) for all directors of the company, Sole Proprietorship or Partnership 

MR12 Confirmation of business premises or workshops with evidence of valid lease agreements or office 

ownership documents. 

MR13 Contractor must provide Programme of Works and Work Methodology 

MR14 Letter of authority to seek references from the Tenderer’s bankers. 

MR15 Must fill and submit the Certificate of Independent Tender Determination in the format provided 

MR16 The tenderer SHALL provide the latest Audited financial reports for the last 3 years signed by a certified 

public accountant and company directors. Submit Valid ICPAK Practicing License of the certified public 

accountant 

MR17 Must fill and submit the Self-declaration form that the person/tenderer is not debarred in the matter of the 

Public Procurement and Asset Disposal Act 2015 in the format provided - Form SD1. 

MR18 Must fill and submit the Self-declaration that the person/tenderer will not engage in any corrupt or 

fraudulent practice in the format provided - Form SD2 

MR19 Must fill and submit the Beneficial Ownership Disclosure Form in the format provided - Form No.9 

MR20 Must fill and submit Declaration and Commitment to The Code of Ethics in the format provided -  Form 

SD3 

MR21 Domestic Contractor’s Agreement- A duly signed and stamped Agreement dated within the period of tender 

for this works between the Main contractor and the 

a) Electrical Installation works subcontractor

b) Mechanical Installation works subcontractor

Stating that if the main contractor is awarded the contract, he shall work with the firms as their domestic 

subcontractors  

The agreement must be witnessed by an attorney/advocate 

(Not necessary if the main contractor is registered for specialist work) 



S/No CRITERIA / MANDATORY REQUIREMENTS FOR ELECTRICAL WORKS 

MR1 

Provide proof of registration with the National Construction Authority (NCA) for the following 

with valid current annual contractors practicing license (Verifiable);- 

Electrical: NCA 6 and Above

MR2 Valid Copy of Certificate of Incorporation/ Registration. (Certified by a Commissioner of Oaths) 

MR3 Valid Current Tax Compliance Certificate 

MR4 Valid Copy of Current Business permit from county government authorizing the said tenderer to 

conduct business  

MR5 Submission of valid CR12 form showing the list of directors /shareholding (issued within the last 

1year) and National Identity Card(s) for all directors of the company, Sole Proprietorship or 

Partnership 

MR6 Electrical - Current Class of Licenses with Energy and Petroleum Regulatory Authority (EPRA) 

category C2 and above  

MR7 Confirmation of business premises or workshops with evidence of valid lease agreements or 

office ownership documents. 

S/No CRITERIA / MANDATORY REQUIREMENTS FOR MECHANICAL WORKS 

MR1 

Provide proof of registration with the National Construction Authority (NCA) for the following 

with valid current annual contractors practicing license (Verifiable);- 

Mechanical: NCA 5 and Above

MR2 Valid Copy of Certificate of Incorporation/ Registration. (Certified by a Commissioner of Oaths) 

MR3 Valid Current Tax Compliance Certificate 

MR4 Valid Copy of Current Business permit from county government authorizing the said tenderer to 

conduct business  

MR5 Submission of valid CR12 form showing the list of directors /shareholding (issued within the last 

1year) and National Identity Card(s) for all directors of the company, Sole Proprietorship or 

Partnership 

MR6 Plumber and Drain Layer Licence 

MR7 Confirmation of business premises or workshops with evidence of valid lease agreements or 

office ownership documents. 

Clarification/confirmation, if necessary, to confirm authenticity/compliance of any condition of the tender by the 

Employer shall be conducted.  

Category Bidder 1 Bidder 2 Bidder n 

Builder’s – Main Works 

Electrical Works 

Mechanical Works 

Remarks MET or NOT MET MET or NOT MET 

NB: The tenderers who do not satisfy any of the above requirements shall be considered non-Responsive and 

their tenders including those of their subcontractors will not be evaluated further. 



B. TECHNICAL EVALUATION

The following is the technical qualification requirement – The Tenderer to also refer to the Qualification 
form  

i) Evaluation technical

S/No Requirement Comment 

1 Copies of the following documents as proof of access to liquid assets of not less than 

Kshs.300  Million or capacity to have a minimum cash flow of Kshs 300 million. This

shall be evidenced by any of the following: 

1. Letter showing line of credit from an approved financial institution specific to this

project and indicating the amount available.

2. Overdraft facility from a commercial bank specifically for this project and

indicating the amount to be availed.

3. Current bank statement for the last six months
4. Or a combination of the above

Must Meet 

2 Average annual turnover of not less than Kshs.900 Million for the last three consecutive 
years as demonstrated by the submitted Audited Accounts for the years (2023, 2024 and 

2025).  

Must Meet 

3 Company past works experience in the last 5 years 

Proof of at least Three (3) similar works in general building works, of similar magnitude, 

nature and complexity costing not less than Kshs. 200 million (Kenya Shillings Two
Hundred Million) on average previously undertaken in the last Five years (2021 to date) 

Proof of at least Three (3) similar works in mechanical works, of similar magnitude, nature and 

complexity costing not less than Kshs. 20 million (Kenya Shillings Twenty Million) on 

average previously undertaken in the last Five years (2021 to date)  

Proof of at least Three (3) similar works in electrical works, of similar magnitude, nature and 

complexity costing not less than Kshs. 15 million (Kenya Shillings Fifteen Million) on 

average previously undertaken in the last Five years (2021 to date)  

(If builders work had evidence of electrical and mechanical works the condition will 

suffice) 

Bidder shall attach copies of the following: 

1. Letters of Award and,

2. Signed Contract and Completion Certificate for the respective projects, and

3. Recommendation letters from clients

If project is ongoing, it must be at least 70% complete. Bidder to attach copies of interim 

payment certificates for the ongoing projects. 

Must Meet 

4 Equipment and Machinery 

Must demonstrate access to the following key minimum equipment (invoices, receipts, 

leased or hire agreement) necessary to undertake the work; 

1. Lorries / Tippers – Three (3)

2. Pick Ups – Two (2)

3. Concrete Mixer – One (1)

Notes 

• If the equipment is owned, must provide CLEAR copies of log book or proof of

ownership;

• If equipment is hired or leased Provide a commitment letter from the lessor of the

equipment addressed to the County Commissioner, Elgeyo Marakwet
County; indicating that the lessor shall avail the equipment upon award of the

tender and submit a copy of a written agreement to lease between lessee and lessor

indicating

Must Meet 



S/No Requirement Comment 

list of equipment and their corresponding copies of log books or proof of ownership 

by lessor; 
The equipment listed shall be available on site when required 

5 Work Plan and methodology 

The firm should provide a logical, well-structured work plan consistent with the time frame for 

the completion and demonstrate: 

a. Understanding of the Scope of Construction of Building and civil works. (Detailed Write

up) and Methodology clearly indicating how to execute the works

b. Logical Work plan that clearly indicate  time-frames and deliverable indicating all the

elements.

Must Meet 

6 Qualifications and technical experience of site personnel to manage and execute the works 

on the site. 

Bidders shall submit the following documents which shall be certified by the employer 

as true copies of the original to be used for evaluation: 

• Copies of academic certificates

• Copies of professional certificates

• Copies of current practicing license

Director of the firm. 

1. Qualification in any of construction related field with degree/diploma/certificate in any

field.

Project Manager – 1No. 

1. Bachelors in any of the following: Architecture, Quantity Surveying, Construction

Project Management/Building Construction or Engineering field.

2. General Experience – Minimum Five (5) years.

3. Specific experience on Construction of building works – 3 years.

Site Agent – 1No. 

1. Higher Diploma in Building and Construction related field.

2. General Experience – Minimum Five (5) years.

Site Foreman – 1No. 

1. Diploma in relevant field.

2. General Experience – Minimum Three (3) years.

Technician – 2No. for; Building Works 

1. Trade Test/ Craft Certificate in in relevant field.
General Experience – Minimum Three (3) years.

Technician – 2No. Electrician 

1. Diploma holder in the specific field: Electrical Engineering field.

2. General Experience – Minimum Five (5) years.

3. Specific experience on Construction of building works – 3 years.

4. Electrician to have valid EPRA license

Technician – 2No. Plumber 

1. Diploma holder in the specific field: Mechanical Engineering field.

2. General Experience – Minimum Five (5) years.

3. Specific experience on Construction of building works – 3 years.

4. Electrician to have valid Plumber and Drain layer Licence

Must Meet 



Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by Tenderer 

For Procuring 

Entity's Use 

(Qualification 

met or Not 

Met) 

7 Nationality Nationality in accordance with ITT 3.6 Forms ELI - 1.1 and 1.2, 

with attachments 

8 Conflict of Interest No conflicts of interest in 

accordance with ITT 3.3 

Form of Tender 

9 PPRA Eligibility Not having been declared 

ineligible by the PPRA as 

described in ITT 3.7 

Form of Tender 

10 State- owned Enterprise Meets conditions of ITT 3.8 Forms ELI - 1.1 and 1.2, 

with attachments 

11 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country 

that is not determined ineligible under 

ITT 4.1 

Forms ELI - 1.1 and 1.2, 

with attachments 

12 History of Non-• 

Performing Contracts 

Non-performance of a contract did not 

occur as a result of contractor default 

since 1st January 2015. 

Form CON-2 

13 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by the 

Procuring Entity 

Not under suspension based on-

execution of a Tender/Proposal 

Securing Declaration pursuant to 

ITT 19.9 

Form of Tender 

14 Pending Litigation Tender's financial position and 

prospective long-term profitability 

still sound according to criteria 

established in 

3.1 and assuming that all pending 

litigation will NOT be resolved 

against the Tenderer. 

FormCON-2 

NB: The tenderers who do not satisfy any of the above requirements shall be considered non-Responsive and 

their tenders including those of their subcontractors will not be evaluated further. 



C. FINANCIAL EVALUATION

Upon completion of the technical evaluation a detailed financial evaluation shall follow. The financial evaluation shall 

proceed in the manner described in the Public Procurement and Disposal Act (2015) of the laws of Kenya and the Public 

Procurement and Disposal Regulations, 2020. 

The financial evaluation shall be in three stages; 

a) Checking for arithmetic errors

b) Comparison of Rates; and

c) Consistency of the Rates.

A) Arithmetic errors

Arithmetic Errors will be corrected as follows; - 

i) In the event of a discrepancy between the amount as stated in the form of tender and the corrected tender figure in the

main summary of the Bills of Quantities, the amount in the Form of Tender shall prevail. Pursuant to section 82 of the

Public Procurement and Assect Disposal Act 2015, the tender sum as submitted and read out during the tender opening

shall be absolute and final and shall not be the subject of correction, adjustment or amendment in any way by any person

or entity

ii) Tenderers with arithmetic errors shall automatically be disqualified and shall not be evaluated further

B) Comparison of rates-

Items that are underpriced or overpriced may indicate potential for non-delivery and front loading respectively. The committee 

shall promptly write to the tenderer through the Head of Procurement asking for detailed breakdown of costs for any of the 

quoted items, relationship between those prices, proposed construction/installation methods and schedules. 

The evaluation committee shall evaluate the responses and make an appropriate recommendation to the procuring entity giving 

necessary evidence. Such recommendations may include but not limited to: 

a) Recommend no adverse action to the tenderer after a convincing response;

b) Employer requiring that the amount of the performance bond be raised at the expense of te successful tenderer to a

level sufficient to protect the employer against potential losses;

c) Recommend non-award based on the response provided and the available demonstrable evidence that the scope,

quality, completion timing, administration of works to be undertaken by the tenderer, would adversely be affected or

the rights of the employer or the tenderers obligations would be limited in a substantial way.

C) Consistency of the Rates

The evaluation committee will compare the consistency of rates for similar items and note all inconsistencies of the rates for 

similar items. 



No FINANCIAL EVALUATION MUST 

COMPLY 

1. There is no discrepancy between the Figures and    Words in the Form 

of Tender 

Must 

Comply 

2. The BoQ is accurately filled, signed and stamped on every page 

including the grand summary page 

Must 

Comply 

3. There is no discrepancy between the total in  Figures and 

Words of the BQ grand summary page 

Must 

Comply 

4. The Total Price in the BoQ must be transferred to the Form of Tender. 

Any discrepancy between the   total amount in the BoQ grand summary 

page and Form of Tender shal l            lead to automatic disqualification. 

Must 

Comply 

5. Pricing consistency (same rates for similar items, price distribution 

amongst sections) 

Must 

Comply 

6. Reasonableness of pricing (comparison with prevailing market rates) Must 

Comply 

7. Grand Summary filled in the correct format. Must 

Comply 

The financial evaluation will be based on the lowest evaluated price. 

Note: Bidders are hereby notified that due diligence shall be carried out on information provided by 
the bidder. Any false information provided will lead to automatic disqualification irrespective at any 
stage of the procurement process or contract execution. 



3.0 TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

………………………………………………………………… 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be
evaluated as follows:…………………………………………………………………………. 

(iii) Other Criteria; if permitted under ITT 35.2(j):

………………………………………………………………………………………………… 

4.0 MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and 

a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two 

Options listed below for award of Contracts. 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer
meets the Eligibility and Qualification Criteria for that Lot.

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided the
tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer will be
awarded only the combinations for which the tenderer qualifies and the others will be considered for award to
second lowest the tenderers.

OPTION 2 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the 
combination provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won 
Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1) 

An alternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. 
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic 
technical requirements shall be considered by the Procuring Entity. 

6.0 MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be 
loaded on evaluated prices of the foreign tenderers, where the percentage of share holding of Kenyan citizensis 
less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, including details 
of ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed 
to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into 
the following groups: 

i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares
of over fifty one percent (51%).



ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares
of less than fifty one percent (51%).

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, 

and the lowest evaluated tender in each group shall be further compared with each other. If, as a result of this 

comparison, a tender from Group A is the lowest, it shall be selected for the award of contract. If a tender from 

Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender price, 

including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be 

added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using 

new prices with added prices to Group B and the lowest evaluated tender from Group A. If the tender from 

Group A is still the lowest tender, it shall be selected for award. If not, the lowest evaluated tender from Group 

B based on the first evaluation price shall be selected. 

7. POST QUALIFICATION AND CONTRACT AWARD (ITT 39), MORE SPECIFICALLY,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated
tenderer, subject to confirmation of pre-qualification data, if so required.

b) Incase the tender was not subject to post-qualification, the tender that has been determined to be the lowest
evaluated tenderer shall be considered for contract award, subject to meeting each of the following
conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered
real assets, lines of credit, and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow of Kenya Shillings 150,000,000.00.

ii) Minimum average annual construction turnover of Kenya Shillings 450,000,000.00, equivalent
calculated as total certified payments received for contracts in progress and/or completed within the
last three (3) years.

iii) At least Three (3) of contract(s) of a similar nature executed within Kenya, or the East African
Community or a broad, that have been satisfactorily and substantially completed as a prime
contractor, or joint venture member or sub-contractor each of minimum value Kenya shillings
150,000,000.00 equivalent.

iv) Contractor's Representative and Key Personnel, which are specified as in the criteria

The Tenderer shall provide details of the Key Personnel and such other Key Personnel that the
Tenderer considers appropriate, together with their academic qualifications and work experience.
The Tenderer shall complete the relevant Forms in Section IV, Tendering Forms.

v) Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically
listed as [specify requirements for each lot as applicable]



vi) Other conditions depending on their seriousness.

a) History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member of
a JV in the last ten (10) years. The required information shall be furnished in the appropriate form.

b) Pending Litigation

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case
the Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established
with respect to Financial Capability under Paragraph (i) above if all pending litigation will be
resolved against the Tenderer. Tenderer shall provide information on pending litigations in the
appropriate form.

c) Litigation History

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the
last 10 years. All parties to the contract shall furnish the information in the appropriate form about
any litigation or arbitration resulting from contracts completed or on going unde rits execution over
the years specified. A consistent history of awards against the Tenderer or any member of a JV may
result in rejection of the tender.



SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

ITEM 
Description of work 

item 

Description of location 

of source 
COST IN K.Shillings Comments, If any 

A LOCAL LABOR 

1 

2 

3 

4 

5 

B SUB CONTRACTS FROM LOCAL SOURCES 

1 

2 

3 

4 

5 

C LOCAL MATERIALS 

1 

2 

3 

4 

5 

D USE OF LOCAL PLANT AND EQUIPMENT 

1 

2 

3 

4 

5 

E ADD ANY OTHER ITEM 

1 

2 

3 

4 

5 

6 

TOTAL COST OF LOCAL CONTENT 



PERCENTAGE OF CONTRACT PRICE 



2. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 



3. FORM PER -1

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 
each candidate. 

Contractor' Representative and Key Personnel 



4. FORM PER - 2:

Resume and Declaration - Contractor's Representative and Key Personnel. 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 
experience relevant to the project. 

Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to 
the best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 
qualificationsandmyexperience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 



I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation;

b) result in my disqualification from participating in theTender;

c) result in my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name] 

Signature: 

Date: (day month year):   

Counter signature of authorized representative of the Tenderer: 

Signature:  

Date: (day month year):   



5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

5.1 FORM ELI -1.1 

Tenderer Information Form 

Date:  

ITT No. andtitle:  



5.2 FORM ELI -1.2 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle: 



5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer'sName: Date: 

JVMember's Name ITT No. andtitle:  



Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, 

joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 



5.4 FORM FIN – 3.1: 

Financial Situation and Performance 

Tenderer's Name:  

Date: 

JV Member's Name 

ITT No. and title:  

5.4.1. Financial Data 

*Refer to ITT 15 for the exchange rate



5.4.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 

5.4.3 Financial documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III, 
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) reflect the financial situation of the Tenderer or incase of JV member, and not an affiliated entity (such as
parent company or group member).

b) Be independently audited or certified in accordance with local legislation.

c) Be complete, including all notes to the financial statements.

d) Correspond to accounting periods already completed and audited.

Attached are copies of financial statements
1 
for the years required above; and 

complying with the requirements. 

1
If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be justified. 



5.5 FORM FIN – 3.2: 

Average Annual Construction Turnover 

Tenderer's Name:  
Date: 
JV Member's Name 
ITT No. and title:  

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.

5.6 FORMFIN–3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financia lmeans, net of current commitments, available to meet the total construction cash flow demands of the subject 
contractor contracts as specified in Section III, Evaluation and Qualification Criteria. 

4 



5.7 FORMFIN–3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that 
have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching 
completion, but for which an unqualified, full completion certificate has yet to be issued. 

5.8 FORM EXP -4.1 

General Construction Experience 

Tenderer'sName: Date: 

JVMember'sName ITT No. andtitle: 

Page of pages 



5.9 FORM EXP - 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer's Name:  
Date: 
JV Member's Name 
ITT No. and title:  

1 

2 

3 

4 

5 

6 



5.10 FORM EXP - 4.2 (b) 

Construction Experience in Key Activities 

Tenderer's Name:  
Date: 
Tenderer's JV Member Name:  

Sub-contractor's Name
2 
(as per ITT 34): 

ITT No. and title:  

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One:

2If applicable



OTHER FORMS 

6. FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

INSTRUCTIONS TO TENDERERS 

i) All italicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's
complete name and business address. Tenderers are reminded that this is a mandatory requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION FORMS OF  THE  TENDERER as listed under (xxii) below.

Date of this Tender submission:.............[insert date (as day, month and year) of Tender submission] Tender Name

and Identification:....................[insert identification] Alternative 

No.:.............................................[insert identification No if this is a Tender for an alternative] 

To ...................................... [Insert complete name of Procuring Entity] 

Date of thisTender submission: [insert date (as day, month and year) of Tender submission] Request 

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution

of the above named Works, we, the undersigned offer to construct and complete the Works and remedy any

defects therein for the sum1 of Kenya Shillings [[Amount in figures] Kenya Shillings

[amount in words]

The above amount includes foreign currency2 amount (s) of [state figure or a percentage and currency]

[figures] [words]

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the

receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the Contract

within the time stated in the Special Conditions of Contract.

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date.

4. We understand that you are not bound to accept the lowest or any tender you may receive.

5. We, the under signed, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including Addenda
issuedinaccordance with ITT 28;

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3
and 4; 

1 This sum should be carried forward from the Summary of the Bills of Quantities. 
2 The percentage quoted above should not include provisional sums, and not more than 

two foreign currencies are allowed. 



iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's
Country in accordance with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief
description of the Works];

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
of the options below as appropriate]

vi Option 1, incase of one lot: Total priceis: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; or

Option2, in case of multiple lots:

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various
amounts and the respective currencies]; and

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures,
indicating the various amounts and the respective currencies];

vii) Discounts: The discounts offered and the methodology for their application are:

viii) The discounts offered are: [Specify in detail each discount offered.]

ix) The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of
that period;

xi) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in accordance
with the Tendering document;

xii) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are not
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers,
or service providers for any part of the contract, are not subject to, and not controlled by any entity or
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement
Regulatory Authority or any other entity of the Government of Kenya, or any international organization.

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a
state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the
requirements of ITT3.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees
with respect to the tender process or execution of the Contract: [insert complete name of each Recipient,
its full address, the reason for which each commission or gratuity was paid and the amount and currency
of each such commission or gratuity].

Name of Recipient Address Reason Amount 

(If none has been paid or is to be paid, indicate “none.”) 



xvi) Binding Contract: We understand that this Tender, together with your written acceptance there of included
in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender,
the Most Advantageous Tender or any other Tender that you may receive;

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us
or on our behalf engages in any type of Fraud and Corruption; and

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made
with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset
Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership

Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of

intention to enter into a contract in the event we are the successful tenderer in this subject procurement

proceeding.

xxii) We, the Tenderer, have duly completed, signed and stamped the following Forms as part of our Tender:

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict
to interest.

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without
colluding with other tenderers.

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.

(d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal.

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete 
name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender] 

Signature of the person named above: [insert signature of person whose name and capacity are shown 
above] 

Date signed [insert date of signing] day of [insert month], [insert year] 

Datesigned dayof , 

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer.

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with
the Tender.



(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer isfurtherreminded that it is an offence to give false information on this Form. 

(a) Tenderer's details



General and Specific Details 

(b) Sole Proprietor, provide the following details.

Name in full Age 
Nationality Country of Origin 
Citizenship 

(c) Partnership, provide the following details.

(d) Registered Company, provide the following details.

I) Private or public Company

ii) State the nominal and issued capital of the Company

Nominal Kenya Shillings (Equivalent)........................................................... 

Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows.

(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity.

i) Are there any person/persons in ................................ (Name of Procuring Entity) who has/have an 
interest or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 



(ii) Conflict of interest disclosure

pe of Conflict Disclosure 

YES ORNO 

If YES provide details of the 

relationship with Tenderer 

1 

2 

3 

4 

5 

6 

7 

8 

9 

Tenderer is directly or indirectly 

controls, is controlled by or is under 
common control with another tenderer. 

Tenderer receives or has received any 
direct or indirect subsidy from another 
tenderer. 

Tenderer has the same legal 
representative as another tenderer 

Tender has a relationship with another 
tenderer, directly or through common 

third parties, that puts it in a position to 

influence the tender of another tenderer, 
or influence the decisions of the 
Procuring Entity regarding this tendering 

process. 

Any of the Tenderer's affiliates 
participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are the 

subject of the tender. 

Tenderer would be providing goods, 
works, non-consulting services or 
consulting services during 
implementation of the contract 

Specified in this Tender Document. 

Tenderer has a close business or family 
relationship with a professional staff of 
the Procuring Entity who are directly or 

indirectly involved in the preparation of 

the Tender document or specifications 
of the Contract, and/or the Tender 
evaluation process of such contract. 

Tenderer has a close business or family 
relationship with a professional staff of 
the Procuring Entity who would be 
involved in the implementation or 
supervision of the such Contract. 

Has the conflict stemming from such 
relationship stated in item 7 and 8 
above been resolved in a manner 
acceptable to the Procuring Entity 
throughout the tendering process and 

execution of the Contract. 



Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Title or Designation 

(Signature) (Date) 



b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the 
[Name of Procuring Entity] for: 
[Name and number of tender] in 

response to the request for tenders made by: [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [Name of Tenderer]that: 

1. I have read and I understand the contents of this Certificate;

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every
respect;

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the
Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

a) Has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

5. TheTenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication,
agreement or arrangement with, any competitor;

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s),
complete details thereof, including the names of the competitors and the nature of, and reasons for, such
consultations, communications, agreements or arrangements;

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

a) prices;
b) methods, factors or formulas used to calculate prices;
c) the intentiono r decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as
specifically disclosed pursuan tto paragraph (5)(b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed
pursuant toparagraph(5)(b) above;

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the
Contract, whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to
paragraph (5)(b) above.

Name 
Title 
Date 

[Name, title and signature of authorized agent of Tenderer and Date] 



(c) SELF- DECLARATION FORMS

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

I, ……………………………………., of Post Office Box............................................... being a resident of 
………………………………….. in the Republic of .............................................. do hereby make a statement as 
follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of
………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for .................................. (insert name 
of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in
procurement proceeding under Part IV of the Act.

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.

…………………………………. ………………………………. ……………………… 

(Title) 

Bidder Official Stamp 

(Signature) (Date) 



FORM SD2 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 
FRAUDULENT PRACTICE. 

I, ……………………………………of P.O. Box ........................................................ being a resident of 

………………………………….. in the Republic of ........................... do hereby make a statement as follows: - 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 
(insert name of the Company) who is a Bidder in respect of Tender No ................................ for 
………………… (insert tender title/description) for ......................... (insert name of the Procuring entity) and 
duly authorized and competent to make this statement. 

2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the
procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any
member of the Board, Management, Staff and/or employees and/or agents of ................................... (name of the
procuring entity).

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders
participating in the subject tender

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.

………………………………………… ……………………………… ……..........……… 
(Title) (Signature) (Date) 

Bidder's Official Stamp 



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the 

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurementand Asset Disposal and my responsibilities under the Code. 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone................................................................... 

E-mail………………………………………………...........................................................................................

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

Witness 

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

Date………………………………………………………………........................................................................ 



(d) APPENDIX 1 - FRAUD AND CORRUPTION

(Appendix 1 shall not be modified) 

1. Purpose

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to
Public Procurement Processes and Contracts that are governed by the laws of Kenya.

2. Requirements

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive
or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an
offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or

b) if a contract has already been entered into with the person, the contract shall be voidable;

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the
procuring entity may have;

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring
entity whohas a conflict of interest with respect to a procurement: -

a) Shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to
the procurement or contract; and

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the
requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited
under that subsection, but for that subsection, would have been within his or her duties shall disclose the
conflictofinteresttotheprocuringentity;

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)
and the contract is awarded to the person or his relative or to another person in whom one of them had a
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public
entity shall be made good by the awarding officer. Etc.

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:



a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows:

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything
of value to influence improperly the actions of another party;

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid
an obligation;

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an improper
purpose, including to influence improperly the actions of another party; “coercive practice” is
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of a party;

iv) “obstructive practice” is:

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate
authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive,
or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's
inspection and audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent
and collusive practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c) Rejects a proposal for award
1 
of a contract if PPRA determines that the firm or individual recommended

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers,
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for the contract in question;

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies)
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i)
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub- 
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate

authority appointed by Government of Kenya to inspect
2 
all accounts, records and other documents relating

to the procurement process, selection and/or contract execution, and to have them audited by auditors
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document
declaring that they and all parties involved in the procurement process and contract execution have not
engaged/will not engage in any corrupt or fraudulent practices.

1
For the avoidance of doubt, a party's in eligibility to be awarded a contract shall includee, without limitation, (i) applying for pre-qualification, expressing interest 

in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider, in respect of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 
2 
Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the Investigating Authority or 

persons appointed by the Procuring Entity to address specific matters related to investigations/audits, suc has evaluating the veracity of an allegation of possible 
Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or individual's 
financial records and information, and making copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard 
copyor electronic format) deemed relevant for th einvestigation/audit, and making copies there of as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 



2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE

Beneficiary: 

Request forTenders No: 

Date: 

TENDER GUARANTEE No.: 

Guarantor:   

1. We have been informed that (here inafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of 
under Request for Tenders No. (“the ITT”). 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a
Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the
Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any
extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed
to furnish the Performance. 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the
successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant
of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above
onor before that date.

[signature(s)] 



3. FORM OF TENDER SECURITY (TENDER BOND)

[TheSuretyshallfillin this Tender Bond Form in accordance with the instructions 

indicated.] BOND NO.  

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title,and
address of surety],authorized to transact business in [name of country of Purchaser], as Surety (hereinafter
called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obligee (hereinafter called “the
Purchaser”) in the sum of [amount of Bond][amount in words],for the payment of which sum,well and truly to
be made, we, the said Principal and Surety, bind ourselves, our successors and as signs, jointly and severally,
firmly by these presents.

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the dayof 

, 20, for the supply of [name of Contract] (herein after called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:

a) Has with drawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender
(“the Tender Validity Period”), or any extension there to provided by the Principal; or

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity Period or
any extension there to provided by the Principal;(i) failed to execute the Contract agreement; or (ii)
hasfailedtofurnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the
Purchaser's Tendering document.

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt of the 
Purchaser's first written demand, without the Purchaser having to substantiate its demand, provided that in its 
demand the Purchaser shall state that the demand arises from the occurrence of any of the above events, 
specifying which event (s) has occurred. 

4. The Surety here by agrees that its obligation will remain in full force and effect upto and including the date 30
days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or any
extension thereto provided by the Principal.

5. IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their
respective names this day of 20.

Principal: 
Corporate Seal (where appropriate) 

Surety: 

(Signature) (Signature) 
(Printed name and title) (Printed name and title) 



4. FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: ..................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No. ...................................................... [insert number of tendering process] 

To: ..................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach
of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of
tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our
Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or
(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders.

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon
the earlier of:
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or
b) thirty days after the expiration of our Tender.

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding,
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent.

Signed ......................................................................................................... Capacity/title (director or partner or 

sole proprietor, etc.) ……….…………........……. 

Name: .......................................................................................................................... Duly authorized to sign the 

bid for and on behalf of: [insert complete name of Tenderer] 

Dated on …………………. day of ……………., .......... [Insert date of signing] Seal orstamp 



5. Appendix toTender

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 



PREAMBLES



BILL NO. 1: PREAMBLES

EXCAVATION AND EARTHWORK

Nature of Excavation

A

The Contractor must ascertain for himself the nature of the materials to be excavated and price the

work accordingly as no allowance will be made beyond the Contract Sum for any alleged ignorance in

this respect.

Site Clearance

B.

The Contractor shall clear the construction areas within the site of all bushes, roots, brush, boulders,

natural obstructions, rubbish and any other natural or artificial obstructions which would interfere

with construction of buildings, roads, paths and drains.

C.
Clear away all anti/termite hills and nests over the area of the site, excavate for, locate and destroy

queens.

D.

Treat the cavity formed by the removal of the nest as described hereinafter under "Soil Sterilization"

and backfill with approved material well rammed and consolidated in layers not exceeding 300 mm

thick.

E.
All areas of the site must be thoroughly proofed against rodents and special care must be taken to

ensure that no unconsolidated areas are left near banks and ditches.

Commencing Levels

F.
Unless specifically stated otherwise the commencing levels for excavation shall be deemed to be

existing ground level or underside of reduced level excavation.

G.

All measurements are based upon reduced level excavation being executed first and no adjustment will

be made should a differing sequence of operations be adopted, unless specifically ordered by the

Architect  in writing.

Excavations

H.

Excavations shall be to the widths and depths indicated the drawings or to such lesser or greater

depths as the Architect may deem necessary and so instruct the Contractor in order to obtain

satisfactory foundations.

J.

Any difference in the quantity of works actually executed under such instructions and that provided in

the Bills of Quantities shall be measured and valued by the Quantity Surveyor as a variation under the

relevant Conditions of Contract.



A.

If, however, the Contractor excavates to any greater depth or widths than are shown on the drawings or

directed by the Architect, then the Contractor shall at his own expense fill in such extra depths and

widths with concrete similar to that described for foundations to the satisfaction of the Architect.

Bottoms to Excavation

B.

The Contractor shall report to the Architect as and when a secure bottom to the excavations has been

obtained and the same is ready to receive concrete. Any excess depth unnecessarily excavated below

the formation level shall be backfilled with and compacted as directed by the Architect and no payment

shall be made for excess excavation or for the fillings & compaction

C.

Any concrete or other work put in before excavations have been inspected and approved shall, if so

directed, be removed and new work substituted after excavations have been approved all at the

Contractor's expense.

D.
If so directed, the Contractor shall water and well ram the bottoms of excavations to the satisfaction of

the architect.

Measurement of Excavation Work

E.
Excavation work is measured net as before digging and the Contractor must allow for increase in bulk

after digging.

Trenches for pipes, cables kerbs, etc., other than drain pipes

F.

Prices for excavation of trenches for pipes, cables, kerbs, etc., shall include for grading and ramming

bottoms to the levels required, all necessary planking and strutting, carefully returning, filling and

ramming selected excavated materials and for carting away any surplus materials.

Rock

G.

Any rock or other hard materials encountered in excavating to the required depth which, in the opinion

of the Architect, can only be removed by wedges or compressor plant shall be paid for as an extra and

the price shall include for trimming and levelling. No blasting will be allowed. Hard compacted

murram which can be removed by pick will not be classed as rock notwithstanding that the Contractor

may decide to remove it by wedges or compressor plant.

H.

The Contractor must give notification to the Architect or his representative when such material is

encountered and its extent must be agreed with Architect or Quantity Surveyor or their authorised

representative before the work is carried out. No allowance will be made for rock excavation unless the

foregoing procedure has been followed.

Rates for Excavation

I
The rates for excavation shall include for excavating by hand or machine in all types of materials except

rock, as previously specified. 



A.
Excavations for plain concrete foundations have been measured to the net sizes required by concrete

dimensions.

B.

An allowance for working space and formwork has been measured to reinforced concrete foundation,

but if the Architect's approval is given to pouring concrete against the face of the excavations these

items will be measured and adjusted in the Final Account.

C.
The rates for excavation must include for such excavating in all types of ground encountered including

sand, murram, hard murram, tree roots and loose boulders. 

Levelling

D.
No item is measured for levelling and consolidating ground and rates for excavations must include for

levelling and preparing the ground for concrete or other works including ramming or rolling.

Disposal of Water

E

The Contractor shall keep the excavations free from standing water and silt (or excavated materials

softened by water) and he shall include for the cost of pumping, construction of temporary drains,

soakaway pits, etc., as deemed necessary to achieve this. An item has been included for this in the

Bills of Quantities in each relevant section. The cost of pumping to dispose of any spring or running

water has been covered by Provisional Sum. If spring or running water is encountered, the cost of any

pumping ordered by the Architect will be paid for in accordance with the Dayworks Schedule.

Planking and Strutting

F.

Sides of all excavations must be supported in order to prevent falls from or collapse of the earth face.

The term "planking and strutting" is deemed to include any method or methods which the Contractor

elects to adopt, uphold, protect and maintain the sides of excavations. The Contractor will be

responsible for any consequences of his failure in this respect including clearing away fallen materials

and any extra concrete or other works including formwork ordered by the Architect due to such failure.

An item has been included in these Bills of Quantities in each relevant section.

Return, Fill in and Ram

G

Material returned around foundations externally shall be selected hard, dry excavated materials arising

from the excavations free from vegetable soil, roots and rubbish carefully filled in, spread, watered and

compacted in layers not exceeding 200 mm thick. Backfilling internally shall be hardcore, or selected

hard dry granular materials as above to approval.

H

No excavations or foundation work shall be filled in or covered up until all measurements necessary for

the adjustment of variations have been made. Walling shall not be built upon the foundations until

four days after deposition of concrete.



Cart Away

A.
All surplus excavated material, where so directed, and all rubbish is to be removed from the site and

the Contractor is to find his own dump and pay all charges.

Approval Before Filling

B. No fill materials shall be placed before approval has been given by the Architect for filling to begin.

Measurement of Filling Generally

C. Filling is measured net as after consolidation.

Earth Filling

D.

Levels specified to be made up with surplus soil, etc., are to be filled in with selected soil free from

vegetable growth to the approval of the Architect and is to be laid in layers not exceeding 200 mm

thick, each layer to be levelled, well rammed and consolidated and watered if necessary.

Hardcore Filling

E.

Hardcore shall consist of clean hard broken stone or rubble graded to pass in all directions a 100 mm

ring with sufficient sand added to fill the interstices. The hardcore shall be well packed, rammed and

where possible, rolled with a heavy roller. Where rolling is impossible compaction shall be by hand or

by mechanical tampers. Before any concrete is laid on hardcore, the hardcore shall be levelled and

blinded with sand, rolled and well watered through a sprinkler rose.

Borrow Pits

F. No borrow pits will be allowed to be opened on the site

Soil Sterilization

G.

Anti-termite treatment is to be carried out using one of the chemicals below and the Contractor will be

required, upon completion of the soil sterilization, to furnish a written guarantee certifying the

following:-

(a)
That the chemicals applied comply with the requirements specified herein for chemical concentration

and rates of application.

(b) That the treatment will remain effective against termite infestation for a period of five years.

(c)
Application shall not be done whilst its raining or to surface of filling which are wet, and strictly in

accordance to manufacturer's instructions



Soil Sterilization

A. The chemicals used shall be one of the following:-

5 Termicide A;  1 part to 45 parts water

7 Pentachlorophenol;  5% in oil solution

8 Trichlorobenzene;  1 part to 3 parts oil

B.

Some of the chemicals listed above are toxic to animals and plant life and must, therefore, be applied

only with caution by an experienced person. Where individual water supply systems are proposed,

precautions must be taken to prevent infiltering and endangering the water supply. Treatment shall not

be made when soils or fill is excessively wet or immediately after heavy rains.

C.

Precautions must also be taken to prevent disturbance of the treatment by animals or human contact

with the treated soil. The treated areas are to be covered as quickly as possible after treatment.

D.
The rate of applications is to be 7 litres per square meter and the areas measured include those under

floor and around wall and column foundations.



CONCRETE WORK

Code of Practice for Reinforced Concrete Work

A.
All workmanship, materials and tests in connection with reinforced concrete work are to be conformity

with B.S.  Code of Practice B S 8110 : 1985  - The Structural Use of Concrete.

Generally

B.

A competent person shall be employed whose first duty it will be to supervise all stages in the

preparation and placing of concrete. All cubes shall be made and site tests carried out under his direct

supervision.

C.

All materials which have been damaged, contaminated or have deteriorated. or which do not comply in

any way with the requirements of the specification, shall be rejected and shall be immediately removed

from the site.

D. No materials shall be stored or stacked on suspended floors without the Engineer's prior approval.

Samples

E.

Samples of all materials are to be submitted for approval of the Engineer at least one week before it is

desired to commence deliveries. All condemned materials are to be removed from the site within 24

hours.

Cement

F.

Cement used shall be ordinary Portland cement and shall be obtained only from manufacturers

approved by the Engineer, and shall comply in every respect with B.S. 197-1. The Contractor at his

own expense may use rapid hardening Portland Cement (to B.S. 197-1) in order to speed up progress of

the Works. If rapid hardening Portland Cement is used, the prior approval of the Engineer shall be

obtained in writing.

G.

Each consignment of cement shall be accompanied by the manufacturer's certificate showing that a

representative sample of the consignment has been tested and complies with the appropriate

specification. From time to time as requested by the Engineer, copies of the cement manufacturer's test

certificates shall be delivered to the Engineer or his representative on thesite promptly, but such

documents shall not preclude the Engineer from rejecting any cement which does not in every way

comply with the specification.

Cement Storage

H.

The cement must be delivered in the manufacturer's sealed and branded bags and stored separately in

dry, water-tight stores with their floors raised above ground level and shall be at all times carefully

protected from moisture.

J

The cement shall be stored in such a way that each consignment may be identified and used in the

order of its delivery. Cement may be delivered in bulk containers provided additional suitable

arrangements are made for bulk storage on site to the approval of the Engineer.



Inferior Cement

A.
Any cement which has failed to pass the tests or has been damaged by water or contaminated in any

way on site shall immediately be put into bags and removed from the site.

Aggregate

B.

Aggregates shall be granite or other equal and approved obtained from an approved source and shall

comply with B.S. 1260. They must be chemically inert, strong, hard, durable, free from adhering

coating, salts, organic or other impurities and shall be washed or screened as directed.

Fine Aggregate and Sand

C.

Fine aggregate and sand shall be clean, sharp, coarse, hard siliceous materials and equal at all times to

the samples which shall be deposited with and approved by the Architect or Engineer. It shall comply

with the requirements of B.S. 1260, Table 2, Zones 1,2 or 3. The caustic soda tests for organic

impurities shall show a colour not deeper than that of the standard solution. The settling test for

natural sand shall be made and after being allowed to settle for three hours the layer of silt deposit on

the coarse materials shall not exceed 10% for crushed stone and 3% for natural sand or crushed

gravel.

D.
The Contractor shall supply all necessary equipment for testing of fine aggregate and sand for use of

the Clerk of Works.

Coarse Aggregates

E.

Coarse aggregates shall be granite from approved quarries, clean, free from earth and extraneous

matter, and shall conform to B.S. 1260. The amount of fine particles occurring in a free state or as

loose adherent shall not exceed 1% when determined by the laboratory sedimentation test.

F.
After twenty-four hours in water, a previously dried sample shall not gain more than 1`0% in weight for

crushed stone or 3% for natural sand or crushed gravel

G.

The four nominal aggregate sizes shall be 40 mm (1.5"): 20 mm (.75"): 10 mm (3/8"): 6 mm (1/4") : and

the grading when analyzed as described in B.S. 812 shall be within the limits given in B.S. 1260.



Aggregate Storage

A.

Each grade of aggregate shall be stored in the works in separate heaps so that there shall be no

possibility of any inter-mixing. Any materials which have become inter-mixed shall be removed from

the site forthwith by the Contractor.

B.
The materials shall be stored on a timber or concrete floor and the piles shall be as large as possible,

flat topped and drained.

Water

C.

All water used on the Works shall be clean, free from earthy vegetable and organic matter and from

acidic and alkaline substances in suspension or solution. It shall preferably be obtained from the

water mains of the Ministry of Water and Energy Department or Water Authority and shall be stored in

proper water storage tanks to the approval of the Architect or Engineer. Any approved water shall be

tested in accordance with B.S. EN 1008.

Admixtures

D.
Admixtures of any kind for accelerating the setting of cement, plasticiser, hardeners, water proof etc., 

shall be used only if approved or specified by the Architect or Engineer.

Proportion of Concrete Mix

E.

The quantity of cement shall be measured by weight and each batch of concrete is to use one or more

whole bags. The quantity of fine aggregate and coarse aggregate shall be measured separately by

weight in an approved weight batching plant. Volume mixing will not be permitted. The weight of

damp aggregates must be adjusted to take into account the weight of water in the aggregates, and must

be adjusted to take into account the weight of water in the aggregates, and this in turn will affect the

amount of water to be added into the mix.

F.

Throughout the carrying out of the Contract "Work Tests" are to be made from concrete drawn from

newly laid concrete or concrete about to be placed in position, such cubes being made when directed

by the Clerk of Works and in his presence. Such cubes shall be made in 150 mm or six inch cube steel

or cast from mould and shall be marked and cured strictly in accordance with Appendices of the Code

of Practice, and shall be forwarded carriage paid in time for testing at the required age to a testing

laboratory to be nominated by the Architect or Engineer.

G.

Six cubes shall be made on each occasion, and cured in compliance with B.S. 1881 Part 3, 1983

concrete for each cube being from a difference batch. Three cubes shall be forwarded in time for testing

at the age of seven days from casting and three cubes in time to testing in twenty-eight days. Each

cube shall be marked with the date of casting and a distinctive reference number in accordance with a

system agreed by the Engineer. A record shall be kept of the position from which the concrete for each

set of cube was drawn, or to which it was about to be placed.



Concrete Work Cont'd

A.
At least three sets of six cubes shall be cast during each week concrete is being cast including sets of

cubes for each quality of concrete used during the period.

B.

Concrete is required to have the properties and give the strength in Newtons per square millimetre as

set out in the table below which is to be considered as the minimum standard that will be accepted in

the finished Works. 

C.

The workability of the fresh concrete should be such that concrete is suitable for handling, placing and

compaction so that it surrounds the reinforcement, tendons and ducts and completely fills the

formwork.

D.

If the strengths required in the table are not attained and maintained throughout the carrying out of

the Contract, the Contractor will be required to increase the proportion of cement or substitute better

aggregate at his own cost so as to give concrete which does comply with the requirements of this

Clause. The Contractor may be required to remove and replace at his own cost any concrete which

fails to attain the required strength as ascertained by the Works Cube Tests.

Unsatisfactory Concrete Work

E.

Should in the opinion of the Engineer any of the results of the specified tests of concrete or materials

be unsatisfactory, the Engineer may order the work to be stopped pending his further instructions.

Executed work for which test cubes are unsatisfactory shall be liable to rejection and, if so directed by

the Engineer, the work represented by the tests shall be cut out and re-executed at the Contractor's

expense.

Grade Quality Maximum size of 

coarse agregate

Maximum Water 

Cement Ratio by 

weight of Aggregate

7 days 28 days

30 1:1:2 20 0.45 30 36

25 1:1.5:3 20 0.55 21 26

25 1:1.5:3 10 0.55 21 26

20 1:2:4 20 0.60 14 21

20 1:2:4 10 0.60 14 21

15 1:3:6 10 0.60 - 12

10 1:3:6 10 0.60 8 10

7 1:4:8 40 0.60 - 7

- 1:10 - -

Minimum Crushing 

Strength of Works Test 

Cubes

All in Agregate



A.
In the case of seven day Works Cube Tests proving unsatisfactory, the work may be stopped, but shall

not be liable to rejection until the result of the twenty-eight day test  is known.

B.

In the event of the results of the twenty-eight day Works Cube Tests proving unsatisfactory, the work

represented shall be immediately liable to rejection. The Contractor may, however, be given the option

of cutting three specimens from the completed work subject to the direction of the Engineer, and

preparing therefrom test cubes or cores Tests in accordance with the requirements of Part 4 of B.S.

1881 Part 3, 1983.which shall be sent to the Testing Laboratory for testing as for Works Cube 

C.

Should the average strength of these specimens attain the specified minimum twenty-eight day

strength, the work will, subject to the Engineer's discretion be accepted. Alternatively, the Engineer

may instruct the Contractor to make a loading test as described hereinafter. The cost of all cutting,

preparation of specimens, testing and making good the portions of the structure affected, shall be

borne by the Contractor. The cost of all delays on site due to concrete not attaining the desired

strength, or caused by investigation of defects, cutting away and making good, shall be entirely the

Contractor's responsibility.

Structural Test

D.

If, in the Engineer's opinion, there is a doubt as to the strength of a structure, solely or in part, for the

reason that the site-made concrete cubes fail to attain the specified fail, the Contractor shall be

reimbursed for the cost of the test. If the result of the test is not satisfactory, the Contractor shall bear

the cost of the test and the cost of correcting any defects in accordance with the instructions of the

Engineer.strength, or because of one or more circumstances attributable to alleged negligence on the

part of the Contractor to make a loading test on the Works or any part thereof. The nature of the test

and the loading shall be in accordance with Clause 605 of C.P. 114. If the result of the test is

satisfactory, except where the test has been made because test cubes 

Formwork

E.

The formwork shall be so constructed as to remain sufficiently rigid during the placing compaction of

the concrete and shall be sufficiently tight to prevent loss of liquid from the concrete. Vertical strutting

shall be carried down to such construction as is sufficiently strong to afford the required support

without injury. All rubbish, chippings, shavings and sawdust shall be removed from the interior of the

forms before the concrete is placed, and suitable washout holes shall be provided to facilitate this, and

the formwork in contact with the concrete shall be clean and thoroughly wetted and treated with the

approved mould oil. Care shall be taken that such oil is kept out of contact with the reinforcement and

shall be used a sparingly as possible. In no circumstances shall forms be struck until the concrete

reaches a cube strength of at least twice the stress to which the concrete may be subjected at the time

of striking, and in any case the minimum permissible times shall be as follows:-

Vertical sides of wall and columns 2 days

Sides of beams and lintels 2 days

Soffits of slabs ( Subject to retention of props until 21 days 14 days

Soffits of beams and lintels ( Subject to retention of props until 21 days) 14 days



A.

No formwork is to be removed if, in the opinion of the Engineer, the concrete has not hardened

sufficiently. Approval of the Engineer shall not relieve the Contactor of his liability to make good any

concrete which may be damaged by premature removal or collapse of forms. Notwithstanding any other

clauses in this specification the responsibility for the safe removal of the formwork rests with the

Contactor.

B.
All formwork shall be removed without such shock or vibration as would damage the reinforced

concrete.

C. Forms shall be true to lines and levels and braced and strutted to prevent deformation.

D.

Before placing of the concrete, bolts and fixings shall be in position and cores and other devices used

for forming openings, holes pockets, recesses, ducts or other cavities shall be fixed to the shuttering.

E.
Concrete shall not be poured in horizontal layers to a depth exceeding 1500 mm in formwork, except

where prior approval of the Engineer has been obtained.

F.

Formwork is measured to the actual net surface of the concrete to be supported and the Contractor

shall allow in his prices for any waste, fixing at the various levels, straight cuttings, splayed edges,

notchings, fillets to form chamfered arises, extra materials, joints, overleaves for angles, extra labour

for narrow widths and small quantities, props, stays, struts, hangers, brackets, edges, wiring, bolts,

and everything necessary to keep all quite firm and rigid, and any other labour and materials necessary

to fix, ease, adjust and remove the formwork as described.

Normal Finish to Faces of Structural Concrete

G.

After removal of shuttering, unless instructed to the contrary, the face of exposed concrete is to be

rubbed down immediately to remove fins or other irregularities. In the event of parts of the concrete

being honeycombed, such portions are to be cut to a depth and shape required by the Engineer and

made up with fine concrete of equal quality in such a manner as shall be directed. The face of concrete

for which shuttering is not provided, other than slab, is to be smoothed with a wooden float to give a

finish equal to that of the rubbed-down surface where shuttering is provided. The top face of a slab

which is to not intended to cover with other materials is to be levelled and floated before setting to a

smooth finish at the level or falls shown on the drawings or elsewhere. The floating must be carried out

in such a way as will prevent an excess or mortar being brought to the surface of the concrete. The top

face of a slab intended to be surfaced with mortar, granolithic, or similar materials is to be brushed

with a stiff broom while still green to remove any laitence © and to provide a roughened surface.



Fairfaced Concrete

A.

Where so described or measured, faced of concrete shall be finished fair by means of formwork lined

with approved waterproof plywood so as to produce a perfectly true surface and shall have all

imperfections in the concrete face cut out, made good in cement mortar and rubbed down with

carborundum stone and finally bag rubbed with cement slurry to finish to a high standard without

trace of shuttering marks, joints or other disfigurements.

Wrought Boarded Face Formwork to give a Board Mark Finish

B.

Where so described or measured, faces of concrete shall be finished fair by means of 100 mm or 150

mm (nominal) width tongued and grooved boarding of 25 mm (minimum) thickness.The edges of all

boards shall be nominal 2 mm chamfer to form controlled fins.

C. Such formwork to column faces shall be of continuous length boards between construction joints.

D.
End joints will be permitted to beams faces, etc., and shall be tongued, staggered and well distributed.

E. All imperfections shall be cut out and made good in concrete of equal quality.

F.
The resulting concrete shall show grain and individual board marks, be free from honeycombing and

excessive air holes, of uniform colour and to the entire satisfaction of the Engineer.

Wall Ties

G.

Where blockwalls abut columns or solid concrete walls two 6 mm diameter steel reinforcing bar ties are

to be cast into the concrete at vertical intervals of 400 mm. Ties to be 300 mm long and project 150

mm into blockwork.

Holes, Pipes Etc.

H.

The Contractor shall be responsible for the co-ordination with sub-contactors for incorporating any

electrical conduits pipes, fixing blocks, chases, holes, etc., in the concrete members as required. The

Contractor shall submit full details of these items to the Engineer for approval before the work is put in

hand. Concrete fixing blocks may be embedded in the concrete provided that the strength or effective

cover of any part of the structure is not adversely affected nor the finished work damaged by any

movement of the blocks. All fixing blocks, chases, holes etc.., to be left in concrete shall be accurately

set out and cast with the concrete. No openings, chases, holes or other voids shall be cut or formed in

concrete without the approval of the Engineer.



Blinding Concrete

A.

No casting of any concrete on the ground shall take place until the ground has been passed as

satisfactory by the Engineer. All ground to carry reinforced concrete shall be covered with a 50 mm

minimum blinding layer of concrete 1:4:8. The cover for concrete under reinforcement shall be entirely

above the blinding layer.

Mixing

B.

Concrete is to be mixed in a batch mixer of approved type having a drum rotating about a horizontal or

inclined axis. The speed of the drum is to be not more than twenty and not less than fourteen

revolutions per minute. Each mixer is to be fitted with a water measuring device capable of accurate

measurement to one gallon for one cubic yard mixers and pro rate for smaller sizes and so arranged

that the accuracy is not affected by variations in the pressure of the water supply line.

C.

The fine and coarse aggregate and the cement are to be mixed for at least four turns of the drum, after

which the required amount of water is to be added gradually while the drum is in motion and the

concrete then mixed for at least one and a half minutes and until a mix of uniform colour and

consistency is attained.

D. The volume of concrete mixed in any one batch is not to exceed the rated capacity of the mixer.

E. The whole of the mixed batch is to be removed before materials for a fresh batch enter the drum.

F.
On cessation of work, including all stoppages exceeding twenty minutes, the mixers and all handling

plant are to be washed out with clean water.

G.
Concrete mixed as above is not to be modified by the addition of water or otherwise in order to facilitate

handling, or for any other purpose.

H.

At least one slump test shall be made each day concreting is in progress under the supervision of the

Clerk of Works. The slump shall not exceed 75 mm but at 25 mm slump may be allowed by the

Engineer in certain structural members.

Transporting

J.

Concrete is to be handled from the place of mixing to the place of final deposit as rapidly as practicable

by the methods which will prevent segregation or loss of ingredients and maintain the required

workability.  It should be deposited as nearly as practicable in its final position to avoid rehandling.

K.
Concrete shall be placed into the forms from as small a height as possible and shall in no case be

dropped from a height of more than 1500 mm except with the approval of the Engineer.



A.

When chuting is used, the inclination of the chute must be such as to allow the concrete to flow

without the use of excessive water and without segregation or loss of the ingredients. Details of any

proposed chuting plant must be approved by the Engineer before the plant is delivered to the site.

B.
If the Contractor wishes to distribute concrete by means of pumps, full details of the system must be

made available to the Engineer for approval.

Placing and Consolidation

C.

The concrete shall be placed before setting has commenced and in any case within thirty minutes from

the time the water is added, and must not be subsequently disturbed. Concrete shall be thoroughly

compacted during the operation of placing, and thoroughly worked around the reinforcement, around

embedded fixtures, and into corners of the formwork. Mechanical vibration with an approved type

insertion vibrator shall be used. 

D.
The use of mechanical vibration will not relive the Contractor of his responsibility for making good work

which may be damaged by excessive or ill-applied vibration.

E.

All methods of placing and consolidation of the concrete are to be such as not to cause any disturbance

or movement to the formwork or reinforcement. After being placed in position, the concrete is to be left

absolutely undisturbed by any movements or thrusts while setting.

F.

An accurate record is to be kept by the Contractor showing dates and times when various portions of

the work were concreted. The concreting foreman must not vary the approved mix or water content

without the permission of the representative of the Engineer. it may occasionally be found that in

constructed structural members or where the proportion of reinforcement to concrete is high, the

workability of the concrete must be increased locally in order to effect full compaction. Such increase

in workability shall be achieved by an increase in the cement content of not more than 10% of the

concrete by weight in any single batch and must be made only with the approval of the representative

of the Engineer.

G. The workability of the concrete must never be altered by the use of additional water or sand alone.

Construction Joint

H.
The form and location of all construction joints shall be approved by the Engineer before

commencement of work.



A

The Centering to form the stop shall be fitted with splay fillets on the concrete face and will be firmly

fixed and scribed around the reinforcing steel. If any concrete shall flow past the stop, it shall be

hacked off as soon as the concrete has set. Before any new concrete is placed up against the stopped

face, the concrete previously placed shall be hacked and scoured with a wire brush to remove the

scum. The joint shall then be soaked with water and covered with a sand cement mortar of proportions

in the same ration in the concrete used. In all cases of application of mortar the punning must be

adequate to incorporate the mortar in the body of the concrete. In no circumstances shall the concrete

be allowed to finish at a break running down a rough slope. Such cases, if found, will be treated as

contrary to the specification and the Contractor will be required to cut out the member and re-cast. In

the case of horizontal joints, any excess water and laitence shall be removed from the surface after the

concrete is deposited and before it has set.

B
Before casting slabs the haunchings or seatings for the slab shall be thoroughly hacked, scoured and

washed and covered with at least 5 mm of mortar immediately before the slab is cast.

C Slabs to be cast using alternate bay construction, maximum size of single panel 40 square meters.

Column Plinths

D

Column kicker plinths 75 mm high not cast monolithically with the beam or slab will be allowed only at

the discretion of the Engineer and special precautions must be taken if permission is granted,

especially in regard to the quality of the mix used and the curing of concrete.

Curing

E

The curing of the concrete must receive particularly careful attention. The concrete shall be covered

with a layer of a sacking, canvas, hessian or suitable absorbent materials, and concrete, formwork and

covering kept constantly wet for the first seven days after casting. Foundation concrete must be

protected from falling earth and kept free from deleterious substances.

Dimensions of Finished Concrete

F
Except where specially noted, dimensions, levels, sizes, positions, and covers are to be exactly as

dimensioned or specified with the following tolerances for concrete cast in situ.

(a)
For sizes of beams or columns, slab or wall thicknesses, not less than specified, nor more than 5 mm

above.  Dimensions between column faces not to have a greater tolerance than 10 mm.

(b) For layout positions or dimensions horizontal or vertical 5 mm plus or minus.

(c)
Levels of floor, ceilings, beams, lintels, etc., (top and bottom), 5 mm plus or minus and no surface

intended to be horizontal must slope more than 2 mm in 1 meter.

(d)
Errors in plumbing 5 mm plus or minus, and no line or surface intended to be vertical must slope more

than 2 mm in 1 meter.

(e) For cover of concrete around reinforcement 3 mm plus or minus.



Permissible tolerance shall not be cumulative.

Steel Reinforcement

A. Mild steel rod reinforcement shall comply with B.S. 4449.

B.
High tensile steel rod reinforcement shall be hot rolled deformed steel complying with B.S. 4661 grade

460.

C. Welded steel fabric reinforcement shall comply with B.S. 4483.

D. The steel shall be stored so that it is kept clean and reasonably free from rust.

E.
All metal for reinforcement is to be free from loose mill scale, loose rust, oil and grease, or other

harmful matter immediately before placing of the concrete.

F.

All reinforcement is to be placed and maintained in the positions shown on the drawings. Some

definite method of ensuring the amount of cover required by the designer must be agreed between the

Contractor and the Engineer.

G.
Reinforcement must be bent or straightened in a manner that will not injure the materials, and in

accordance with B.S. 4466.

H. All bars are to be bent cold.

J. Starter bars are to be positioned accurately.

K. All crossings of bars are to be securely wired.

L. Bars at the top of slabs are to have substantial support.

M.

The prices of all rod reinforcement are to include for cutting to lengths and for all bending, hooked

ends, etc., and for placing in position with distance pieces where necessary to ensure the rigidity of the

bars and for tying together with approved wire in order to prevent displacement during concreting.

N.

The placing of all reinforcement shall be checked by the Engineer and in no circumstances is concrete

to be deposited around any steel that has not been passed. At least forty eight (48) hours notice shall

be given to the Engineer that reinforcement will be ready for inspection.

O.

Where bending schedules are provided, the measured weight of reinforcement for purposes of payment

will be taken from the bending schedules and the Contractor must make due allowance in his rates for

rolling margins and all the foregoing items and labour including cutting to waste from random lengths.



Cover to Reinforcement

A.

The thickness of the concrete cover to reinforcement shall conform in all respects to the B.S. Code of

Practice B. S. 8110 : 1995 unless specifically shown on the drawings. Some approved method of

ensuring the correct amount of cover shall be used.

Spacing Blocks and Chairs etc.

B.

Properly formed spacing blocks of concrete with wire ties or other approved means shall be securely

wired or attached to the reinforcing bars to ensure the maintenance of the proper cover of concrete.

C.

These shall be dense concrete left with a wire brushed surface or dipped in grout before fixing. These

blocks are particularly important where the surface of the concrete is exposed to the weather or

dampness. The Contractor must ensure that the bars are securely fixed so as to maintain their

indicated positions during the progress or pouring, tamping or vibration of concrete. Four chairs per

drop are to be provided around columns to hold steel in positions and chairs are to be made up of 12

mm diameter mild steel bars. The cost of all such fixing steel must be allowed for the Contractor in his

rates for reinforcement generally.

Precast Concrete

D.
Concrete shall all be cast in properly made strong mould to form shapes required. For work described

as "finished fair" the mould shall be lined with sheet iron or other approved material.

E.
The coarse aggregate for precast concrete shall be 10 mm gauge where 1:1.5:3 mix concrete is

specified.

F.

The concrete shall be of the mixes described and shall be thoroughly tamped in the mould and shall

not be removed from them until seven days after placing the concrete, but the sides may be removed

after three days providing the mould are such that the sides are easily removable without damaging the

concrete.

G.

The precast work shall be cast under sheds and shall remain under same for seven days in the mould

and a further seven days after removal from the moulds. During the whole of this period the concrete

shall be shield by sacking or other approved materials and kept wet. It shall then be removed from the

sheds and stacked in the open for at least seven days to season.

H. All precast work shall be in lengths convenient for handling, unless otherwise described.

J.

Prices for precast concrete shall include for all moulds, hoisting and fixing to the levels required,

bedding and pointing in cement mortar (1:3) and for finishing exposed faces fair and smooth where so

described.



WALLING

Setting out Walling

A.

The Contractor shall provide proper setting out rods and set out all work on same for courses,

openings, heights, etc., and shall build the walls and piers etc., to the widths, depths and heights

indicated on the drawings and as directed and approved by the Architect.

Cement

B. Cement shall be described in Concrete Work.

Fine Aggregate

C. Fine aggregate for concrete blocks shall be as described for fine aggregate in Concrete Work.

Coarse Aggregate

D.

Coarse Aggregate for concrete blocks shall be good, hard, clean aggregates from approved quarries. It

shall be free from all decomposed materials and shall be graded up to 10 mm all as described for

coarse aggregate in Concrete Work.

Concrete Block

E.
Concrete blocks for walling shall be provided by the Contractor complying with B.S. 2028 Type A, and

made in approved block making machines or a composition as follows:-

Portland Cement; 1 Cubic Meter

Fine Aggregate (graded up to 5 mm); 3 Cubic Meters

Coarse Aggregate (graded up to 10 mm); 6 Cubic Meters

F.

Blocks shall be solid or hollow two-hole type as specified and are to be made under sheds erected by

the Contractor to the directions and approval of the Architect. In hollow blocks of the volume of the

cavities shall be not less than 45% and not more than 50% of the gross

G. The compressive strength Type A blocks shall be not less than:-

Average of 13 hollow blocks; 5.75 N/mm2 gross area

Lowest individual hollow block; 4.0  N/mm2 gross area



A.

The concrete is to be put into the machine's moulds in thin layers and all properly tamped therein. On

removal from the machines the blocks are to be carefully deposited on wet the whole time, after which

they shall be put out in the open on racks and protected with the approved matting, sacking or straw

and kept wet for a further five days, then kept in the same position and under the same mat cover, but

without wetting, for a further two days and then left in the open without matting or wetting for a

further seven wet the whole time, after which they shall be put out in the open on racks and protected

with the approved matting, sacking or straw and kept wet for a further five days, then kept in the same

position and under the same mat cover, but without wetting, for a further two days and then left in the

open without matting or wetting for a further seven days to season. All blocks must be left with good

sharp edges. The blocks for use in the Works shall be 190 mm high and may vary in length from 300

mm to 400 mm and no variation above or below these lengths will be allowed except where required to

form proper bonding at corners, round openings, sills, lintels, beams, etc., and the like positions and

the Contractor must make or cut blocks to all the varying sizes required for these purposes and include

this in his price. days to season. All blocks must be left with good sharp edges. The blocks for use in

the Works shall be 190 mm high and may vary in length from 300 mm to 400 mm and no variation

above or below these lengths will be allowed except where required to form proper bonding at corners,

round openings, sills, lintels, beams, etc., and the like positions and the Contractor must make or cut

blocks to all the varying sizes required for these purposes and include this in his price.racks under

sheds erected by the Contractor to the direction and approval of the Architect and there left for three

days and kept thoroughly 

Bonding Walling

B.

The blocks shall be properly bonded together in such manner that no vertical joint in any one course

shall be within 100 mm of a similar joint in the courses immediately above or below. Sufficient through

bonders shall be provided as directed by the Architect. Alternate courses of walling at all angles and

intersections shall be carried through the full thickness of the adjoining walls. All walling shall be built

up entirely solid in blocks without void, allowance being made for joints 10 mm thick only. All

perpends, reveals and other angles of the walling shall be built strictly true and square

Wall Reinforcement

C.

Where so specified hollow block walls shall be reinforced vertically with 10 mm diameter mild steel bars

built into the cavities of the blocks at 400 mm centres, unless otherwise specified, all bars in walls to

have a minimum lap of 350 mm.

D.
Prices for walling described as reinforced must include for all extra costs involved in slotting blocks

over the vertical reinforcement.

Filling of Hollow Blockwork

E.

All cavities where specified and shown above ground and all cavities below ground level shall be filled

in solid with concrete of the mix described and placed and consolidated in sections not exceeding 1190

mm in height.

F. In reinforced walls the filling shall be carefully compacted around the reinforcement.



Blocks to be Wetted

A

All concrete blocks and stone walling shall be well wetted before being laid and the top of walling where

left off shall be wetted before re-commencing building. Walls to be kept wet three days after building.

Mortar

B

Mortar to be used for all walling work shall be composed of 1 part of Portland Cement to 1 part lime to

6 parts of fine aggregate measured by volume in specially prepared dry on clean and watertight mixing

platforms, with water added afterwards from a can with a fine rose until all parts are completely

incorporated and brought to a proper consistency and then used within thirty minutes of mixing.gauge

boxes and thoroughly mixed 

C No partially or wholly set mortar will be allowed to be used or re-mixed.

Fair Face Walling

D

Where walling is to be finished with a fair face, the concrete blocks are to be selected for freedom from

defects and the joints raked out as the Works proceed and flush pointed with a neat joint in cement

mortar. 

Joints for Walling

E

The blocks shall be bedded and jointed in cement mortar as described with beds and joints 10 mm

thick, full flushed up and grouted solid as the work proceeds. Joints shall be raked out where the

surfaces or walling are to be plastered.

F All walling shall be properly protected while mortar is setting as the Architect shall direct.

Building Walling

G

All walls throughout the Works shall be carried up evenly in 12 mm course, no part being allowed to be

carried up more than 800 mm higher at one time than any other part and in such cases the jointing

shall 

Putlog Holes

H Putlog holes shall be carefully, properly and completely filled up on completion of walling work.

Rough Cutting etc.

H.

The Contractor shall allow in his prices for the walling which is measured net herein, for all ordinary

rough cutting, bonding, plumbing angles, forming reveals and fitting up to under side of concrete

beams, slabs and lintels etc.



Stone Pitching

A

The ground to receive pitching shall be well compacted and the stones, which shall be flat bedded and

not less than 230 mm either way along the bearing surface, shall be punned to the required falls and

inclinations so that neither wedges nor spalls are required to keep the pitching rigidly in place. The

joints shall be no more than 13 mm thick and shall be solidly filled with 1:3 cement mortar.

B
Stone for pitching shall be coral obtained from approved quarries. It shall be hard, sound, durable and

clean.

Stone for Walling

C

Stone for walling shall be from an approved quarry, roughly square and built random and uncoursed in

mortar as described. The stone shall be well bonded with a minimum of one good bond or through

stone evenly spaced to each square meter. All cavities and joints in stonework are to be filled in and

flushed up solid with mortar.

D Jointing and pointing is as detailed or instructed.

Precast Screen and Louvre Block Walling

E

Precast concrete screen blocks shall be manufactured in concrete of 30.0 N/mm2 strength using 10

mm aggregate, the blocks shall be 390 mm and 190 mm long x 190 mm high and 150 mm on bed in

accordance with detailed drawings and finished fair on all surfaces and bedded, jointed and pointed in

cement mortar with a neat flush joint.

F
Precast concrete louvre blocks shall be of similar concrete, similarly jointed and pointed and

constructed to detail drawing.

Damp Proof Course

G
Damp proof courses shall be hessian based bituminous felt to B.S. 743 Type 5A laid on and including a

levelling screed of cement and sand and lapped 230 mm at joints.



ROOFING - ASPHALT WORKS

APPROVED SUPPLIER

A.
All materials shall be supplied by a firm approved in writing by the Architect and the works executed

by workmen approved by the supplier.

Guarantee

B.

The Contractor shall deposit with the Architect, a written guarantee and undertaking to the effect that

during a period of not less than twelve calendar months from and after the certified date of completion

of the whole of the works the contractor shall at his own expense make good to the satisfaction of the

Architect all and any defects in the asphalt work which shall be attributed to improper materials or

faulty workmanship and shall bear the cost of any consequential damage as shall be provided for in

such guarantee.

Samples

C. The Contractor shall when required by the Architect submit samples of any material for testing.

MATERIALS

Asphalt for roofing

D. Asphalt for roofing shall comply with B.S. 1162 tropicalised mastic asphalt for roofing purposes.

Felt underlay

E. The underlay shall be saturated "Cabro" sheathing felt complying with B.S. 1162 (or equivalent).

Insulating screeds

F.

Insulating screeds shall consist of lightweight concrete composed of one part Portland Cement and

eight parts vermiculite aggregate and shall be covered with 10 mm cement and sand (1:4) screed wood

floated to receive asphalt coverings.



WORKMANSHIP

Preparation of surfaces

A.
All surfaces to receive asphalt and other roof coverings are to be dry, wood floated and finished to

suppliers specifications.

Laying

B.

Asphalt and other roof coverings shall be laid in bays generally not exceeding 2 m wide and succeeding

coats shall be laid at breaking joint. Junctions between bays and fillets shall be properly married the

whole being worked so that the joints are neatly made.

C.

Horizontal asphalt for roof coverings shall be 20 mm thick built up into two layers each 10 mm thick.

The first layer shall be applied to sheathing felt and the final coat shall be left ready to receive roofing

tiles.

Air pockets and stains

D.
Air pockets and stains on the asphalt and other roof coverings will not be permitted and the finished

work shall not ring hollow over any parts of its surface.

Joints and fillets

E.

Joints in all asphalt work and other roof coverings shall be carefully made and complete fusion

obtained to make them watertight. Fillets shall be run at all internal angles and in at least two

operations.  Perfectly watertight joints shall be made around pipes passing through walls and floors etc.

Felt underlay

F. The felt underlay shall be fixed and laid loose or partially bonded in hot bitumen with but joints.

Testing for falls

G.

To ensure that asphalt and other roof coverings have been truly laid to falls, the contractor is to

arrange for the roof areas and gutters to be flushed with water in the presence of the Architect. Any

defects or depressions in the asphalt or other roof coverings are to be rectified and retested for

approval.



CARPENTRY

Terminology

A. All technical terms shall be as defined in the "Timber Act (amended 2012)".

Timber Generally

B. The timber for carpentry and joinery shall be specified and obtained from an approved sawmill.

C. The timber for carpentry shall be Second or Select Grade for strength.

D. The timber shall be reasonably straight grained.

E.
All timber for the Works is to be purchased immediately the Contract is signed and is to be open-

stacked for as long as possible before use or kiln drying.

F.
All timber as it arrives on the site shall be inspected by the Architect, and any timber brought on to the

site and not approved must be removed forthwith.

G.
All timber and assembled woodwork shall be protected from the weather and stored in such a way as to 

prevent attack by termites, insects or fungi.

Species of Timber for Structural Work

H. The following softwoods shall be used for structural work;

J.
Both to be second strength Grade P5 or equivalent.  Whilst either timber is suitable, intermixing of 

species will not be accepted.

K.

The Contractor is permitted to propose substitute species but these shall not be used without the 

written approval of the Architect and no adjustment shall be made to the basic rates for softwood 

trusses in the event of a substitute species being accepted.

Insect Damage

L.

All timber shall be free from live borer beetle or other insect attack when brought upon the Site. The

Contractor shall be responsible up to the end of the maintenance period for executing at his own cost

all work necessary to eradicate insect attack of timber which becomes evident, including the

replacement of timber attacked or suspected of being attacked, notwithstanding that the timber

concerned may have already been inspected and passed as fit for use.

Standard Common Name Botanical Name

Podo Podocarpus

Cypress Cuppressues Lusitanica



Seasoning of Timber

A.

All timber shall be seasoned to a moisture content of not more than 18% for carpentry and 15% for

joinery. The Contractor's price must include for any kiln drying that may be necessary to achieve these

figures.

Pressure Impregnation

B.

The softwood described as pressure impregnated shall be treated with the "Celcure A" "Tanalith C" full

cell process. Timber must be seasoned to a moisture content not exceeding 25% before being treated.

The treatment shall be to the minimum standard of:-

Solution concentration; 2%

Absorption of preservative; 520 Litres per cubic meter 

Net dry salt retention; 10.4 Kg per cubic meter

C. After treatment, the timber shall be seasoned to the specified moisture content.

D.

Cut ends and faces of timber sawn, drilled and cut after treatment are to be swabbed liberally with

approved preservatives until saturated, allowed to dry and then treated with a second coat and rates

for timber must include for this. Approved preservatives are: Atlas A; Brunophan Nr 2; Cuprinol Clear

or Water Repellant Clear; Ensele Woodtreat 55.

Inspection and Testing

E.

The Architect shall be given facilities for inspection of all works in progress whether in workshops or on

site. All timber as it arrives on the site must be inspected by the Architect and any timber brought

onto the site and not approved by him must be removed forthwith, failing which he may arrange for the

removal of the rejects and dispose of them as he may consider advisable at the Contractor's expense.

F.

Notwithstanding approval having been given above, any timber incorporated in the Works found to be

in any way defective before the expiry of the maintenance period shall be removed and renewed at the

Contractor's expense. The Contractor is to allow for testing of prototypes of special construction units

and the Architect shall be at liberty to select any samples he may required for the purpose of testing,

i.e. for moisture content, or identification of species, strength, etc.

G.

Where timbers need to be extended into a wall, they shall be thoroughly "brush treated" with Ensele in

addition to preservative treatment as already described above, and as much clear air space maintained

around the timber where it adjoins the wall as possible.

Clearing Up

H.  

The Contractor is to clear out and destroy or remove all cut ends, shavings and other woodwaste from

all parts of the building and the site generally, as the work progresses and at the conclusion of the

Work.



Workmanship

A.

All carpentry shall be executed with workmanship of the best quality. Scantlings and boardings shall

be accurately sawn and shall be of uniform width and thickness throughout.All carpenter's work shall

be left with sawn surfaces except where particularly specified to be wrought.

B. All carpentry shall be accurately set out in strict accordance with the drawings.

C.

All structural timbers shall be frame or jointed together as is most appropriate in the circumstances in

accordance with the rules of good practice. Joints must be executed in strict conformity with the

drawings.

D.

All joints shall be secured with a sufficient number of nails disposed as shown on the drawings and

rates must include for the jointing of timbers. Surfaces must be in good contact over the whole area of

the joint before securing. Holes for nails must be pre-drilled undersize; holes for bolts must be bored

slightly over size from both sides of the timber and washers must be used under the nut which must be 

tightened sufficiently to permanently secure the joint but not to crush the timber.

E.

Actual dimensions of scantlings for carpentry shall not vary from the specified dimensions by more

than 3 mm in deficiency or excess but must be uniform throughout. Boards 25 mm thick or less shall

hold up to the specified size. All timbers shall be as long as possible and practicable, in order to

eliminate joints.

Joints

F.
All nails, screws, bolts, connectors, etc., are to be as specified under "Metalwork" and as shown on the

drawings.



General

A.
The provisions contained in the "Carpentry" section shall apply also to the Joinery Section where

applicable.

Species of Timber

B.
The following timber of First or Prime Grade for appearance shall be used for Joinery Work in

conjunction with the term "softwood" or  "approved softwood":-

Standard Name; Botanical Name

Podo (for grounds, etc., only); Podocarpus spp.

African Mahogany; Khaya Nyasica

Mninga, Pterocarpus Angolensis 

Iroko (Mvula); Chlorophora excelsa

C.
The following may also be used as "local hardwood" (referred to hereafter) with the Architect's  approval:-

Adina; East African Afrormosia; East African Afzelia

Generally

D.

All joinery work shall be accurately set out on boards to full size for the information and guidance of

the artisans before commencing the respective works, with all joints, iron work and other work

connected therewith full delineated. Such setting out must be submitted to the Architect and

approved before such respective works are commenced.

E.

All joinery work shall be cut and framed together as soon after the commencement of the

building as is practicable, but not to be wedged up or glued until the building is ready for fixing same.

Any portions that warp, wind or develop shakes or other defects within six months after completion of

the Works shall be removed and new fixed in their place together with all other work which may be

affected thereby, all at the Contractor's own expense.

F.

All work shall be properly morticed, tenoned, housed, shouldered, dovetailed, notched, wedged, pinned,

bradded, etc., as directed and to the satisfaction of the Architect and all properly glued up with the

best quality approved glue.    



A.

Joints in joinery must be as specified or detailed, and so designed and secured so as to resist or

compensate for any stresses to which they may be subjected. All nails, springs, etc., are to be punched

and puttied. Loose joints are to be made where provision must be made for shrinkage; with glued

joints where shrinkage need not be considered and where sealed joints are required. Glue for load-

bearing joints or where conditions may be damp must be of the resin type. For non-load-bearing joints

or where dry conditions may be guaranteed casein or organic glues may be used. All exposed surface

of joinery work shall be wrought and all arises "eased-off" by planning and sand-papering to an

approved finish suitable to the specified treatment.

Dimensions

B

3 mm reduction off specified sizes will be allowed for each wrought face except where described as (f)

i.e. finished size in which case joinery shall hold up to the full dimensions. Dimensions of 25 mm or

less shall hold up to the specified sizes.

Fixing Joinery

C

All beads, fillets and small members shall be fixed with round or oval brads or nails well punched in

and stopped. All large members shall be fixed with brass screws, the heads let in and pellated to

march the grain where natural finish timber is specified.

Mastic

D
Mastic where specified for bedding, joinery, sills, water bars, etc., is to be approved non-hardening

plastic, phlysulphide synthetic rubber or butyl composition filler or sealer.

Fiberboard

E Fiberboard shall be "Celotex" or equal and approved.

Plywood

F

Plywood shall be from an approved source and comply with B.S. 1455, first or second grade, as

required and unless otherwise stated shall be "interior" quality. Where veneered plywood is specified,

samples must be submitted for prior approval. Where stated to be "exterior" quality, this shall be

waterproof (Bonding W.B.P.).

G
Routine tests will be required from time to time to check the quality of manufacture. Plywood used in

structural members shall be bonded with a suitable adhesive.

Chipboard

H

Chipboard shall be approved medium density resin bonded wood chipboard equivalent to B.S. 2604

with sanded finish or thickness stated. Where faced with plastic sheeting the chipboard shall be

counterbalanced.

Blockboard

J
Blockboard shall be laminated board to B.S. 3444. Where faced with plastic sheeting the blockboard

shall be counterbalanced.



Flush Doors

A.

Flush doors shall be from an approved source and manufacture, be hollow / semi-solid core

constructed generally in accordance with B.S. 459-2 finished with 6 mm veneer plywood (to Architect's

approval) and lipped all round with softwood 12 mm thick.

B. The thickness stated is the overall finished thickness.

Plastic Sheeting

C.
Plastic sheeting shall be Formica or equal and approved laminated sheeting 1.5mm thick fixed with an

approved adhesive. All colours are to be selected by the Architect.

Plugging Walls

D.

All work described as plugged shall be fixed with brass screws to plugs formed by drilling concrete,

walls, etc., with a proper tool of suitable size at 500 mm spacings and filling the holes completely with

an approved proprietary plugging compound used in accordance with the manufacturer's instructions.

Protect Joinery

E.

All fixed joinery which, in the opinion of the Architect, is liable to become bruised or damaged in any

way shall be completely cased and protected by the Contractor until the completion of the Works.

Bottom Edges

F. Bottom edges of doors shall be painted with one coat of approved primer before fixing .

Mosquito Screening

G. Mosquito screening shall be "Alcad" or equal and approved aluminium fine wire mesh screening.

Bird Screening

H. Bird screening shall be approved galvanized coffee tray wire.

Ironmongery

J.

All ironmongery shall be fixed with screws to match. Before the woodwork is painted, handles shall be

removed, carefully stored and refixed after completion of painting, and locks oiled and left in perfect

working order. Prices for fixing locks must include for organizing masterkeying systems if required and

all keys shall be labelled with door references marked on approved labels before handing to the

Architect on completion.



STRUCTURAL STEELWORK

Standard of Construction

A.
The whole of the structural steelwork and testing shall comply with the relevant clauses of B.S. 449,

B.S 4360; 1980 and B.S. 5940 grade 43.

Fabrication by Specialist Firm.

B.
The steelwork shall be fabricated by a specialist firm or under proper factory conditions to be approved

by the Architect.

Contractor to Submit Drawings

C.

The Contractor shall include for the preparation of all shop details from the drawing supplied by the

Architect. All such details shall be approved in writing, by the Architect, before the work is put in

hand. Every drawing shall show the number and sizes of all rivets and bolts, complete details of welds,

type of electrodes, welding procedure, whether the welds are to be made in the shop or elsewhere and

any other relevant information.

Accuracy of Drawings.

D.
The Contractor shall be responsible for the correctness of his shop details and for shop fittings and site

connections.

Erection Scheme

E.

The Contractor shall submit to the Architect for approval, drawings showing the proposed erection

scheme, together with all calculations for erection stresses, etc. The approval by the Architect will not

absolve the Contractor in any way from his responsibility.

Dimensions to be Verified

F.
The Contractor shall take the dimensions from the site or buildings and he shall verify all dimensions

given on the drawings before the work is put in hand.

Copies of Orders

G.
A copy of all orders for materials shall be supplied by the Contractor to the Architect at the time of

ordering, for identification purposes.

Damage

H.

Any damage to materials on the site due to inadequate precautions being taken during the erection of

the steelwork shall be made good to the satisfaction of the Architect at the Contractor's expense.



Materials

Quality of Steel

A. (i) All structural and rivet mild steel shall comply with B.S 4360 Part 2

(ii) Nil

(iii) Nil

(iv) All structural steel tubes shall comply with B.S. 1775 and B.S. 449

(v)
Mild steel and medium tensile steel electrodes for metal-arc welding shall comply with the

requirements of B.S 2549.

(vi)
High tensile steel electrodes for metal-arc welding shall comply with the requirements of B.S. 2549.

(vii)

All mild steel bolts and nuts shall have a tensile strength of not less than 432 N per Square Millimetre 

(28 tons per square inch) and a minimum elongation of 17 percent as defined in Clause 2 of B.S. 916 or 

in B.S. 2708.

(viii)
All high tensile steel bolts, nuts and washers shall have a minimum tensile strength of 570 N per 

square millimetre (37 tones per square inch).

(ix) High strength friction grip bolts and washers shall comply with B.S. 3139,

Part 1.

(x)

All plan washers shall be of steel.  Tapered or other specially shaped washers shall be made of steel or

malleable case iron complying with B.S. 3410.shall be made of steel or malleable case iron complying

with B.S. 3410.

Marking of Steel

B.

Each piece of steel shall be legibly marked with the maker's name or trade mark and with cast

numbers or identification marks by which the steel can be traced to the cast from which it was made.

C.
For rivet bars and small pieces securely bundled, a metal tag marked with the cast number will be

sufficient.

Standard Dimensions

D.

The dimensions and allied requirements of all structural rolled sections shall comply with B.S. 4. The

dimensions, weight, tolerances etc., of all rivets, bolts, nuts, studs, etc., shall conform to the following

standards.  Rivets shall comply with the requirements of B.S. 275 for dimensions

E.
Black bolts, nuts, studs, lock nuts and washers shall comply with the requirements of B.S. 916 for

dimensions and with B.S. 1580 for unified black bolts etc.



A.
Turned bolts shall have the shank turned to the specified diameter allowing only a minus tolerance up

to 0.13mm (0.005 inch).

Weight of Steel

B.

For the purpose of measurement, the weight of mild steel shall be as given in B.S. 648 which will be

the basis for measurement of variations. The weights per meter given on the drawings do not include

the shelf angles riveted to webs, nor the plates riveted to the flanges of R.S. Js or other sections.

Conditions of Surfaces

C. All surfaces of steel work shall be clean, free from loose millscale and loose rust.

Tests and Inspection

D.

Manufacturer's Mill Test Certificates for all structural steel shall be supplied to the Architect as and

when required. Where and when directed by the Architect, the Contractor shall take and deliver

samples of structural steel for testing to the Employer's Highways and Transportation Testing Station.

Should the results of either test be unsatisfactory the whole consignment of steel which the sample

represents shall be rejected and shall be replaced by other material of proper quality at the expense of

the Contractor.

E. The Architect or his representative shall at all reasonable times, be given free access to the Works.

Metallic Coatings

F.

Galvanized steelwork shall comply with B.S. 729 Part 1 entirely coated with zincafter fabrication by

complete immersion in a zinc bath in one operation and excess carefully removed. The finished

surfaces shall be clean and uniform.

ii)
Zinc sprayed steelwork shall comply with B.S. 2569 Part 1. The nominal thicknessof zinc coating shall

be not less than 0.102 mm (0.004 inches) and at  no point less than0.076mm (0.003 inches).

Generally

G.
The whole of the fabrication and erection of the steelwork shall be carried out in accordance with B.S.

449



Materials (Cont'd)

A.

The welding of steel to B.S. 1962 must conform to:B.S. 1856 - "General requirements for the metal-arc

welding of mild steel"or B.S. 2642 - Are applicable."General requirements for the arc welding of steel to

B.S. 968 and similar steel”

B.

For welding any particular type of joint the Contractor shall provide evidence acceptable to the

Architect that the welder has satisfactorily completed the appropriate tests as described in B.S. 5950 -

7

C.
Any welder's tests shall be made at the Contractor's expense and shall include the cost of any fees

incurred by the Employer for witnessing of, or making such tests.

D.

The right is reserved to make non-destructive tests on the welding to determine if the welding conforms

to the standards laid down in either B.S. 1856 or B.S. 2642 as applicable. This will normally consist of

radiography on butt welds, ultrasonic examination of fillet welds or other tests as appropriate to the

actual configuration of the weld in question.

Rejection

E.

Any portion of the work which, in the opinion of the Architect, is not in accordance with the drawings,

or specification shall be rejected whether before or after delivery and must be removed from the site if

delivered within 24 hours from receipt of such notice or rejection at the Contractor's expense. Any

delay caused by such rejection will not in any way relieve the Contractor from his responsibility with

regard to the provisions of the Contract. If any welding is found to be defective the cost of all remedial

measures shall be borne by the Contractor, including the cost of re-testing the subsequent inspection

of welds as referred to in the P.C. Sum hereafter.

F.

The Contractor is responsible for the good quality of all welding work and no exceptions will be made

on the grounds that the Architect or his representative have inspected any part or parts of the work at

some stage during production.

Fabrication

G.

As much of the work of fabrication of the steelwork as is reasonably practicable shall be completed in

the manufacturer's works. Field connections shall be made in accordance with the approved drawings.

The Contactor shall give four day's clear notice of steelwork ready for inspection at the manufacturer's

works, to facilitate inspection before delivery.



Cast of Temporary Erection, etc.

A.
Trial erection of principal or other units may be called for at the discretion of the Architect or his

representative.

B.
The cost of any necessary temporary erection, testing, packing, marking, carriage and delivery is

deemed to be included by the Contractor in the Tender price.

Joints and Connections

C.

No variation of the number, type or position of the joints or connections shown on the drawings shall

be made without the consent of the Architect. If such consent is desired the Contractor shall submit

detailed drawings of the proposed joints for the approval of the Architect and no extra cost incurred by

reason of such additions or alterations will be allowed to the Contractor.

Painting at Works

D.
Where described as primed at works, steelwork shall be freed of rust, millscale, welding slag and flux

residue and shall be dry immediately prior to painting with primer as Clause Q 14 a.

E.

For joints with high strength friction grip bolts the contact surfaces shall be left unpainted but special

care shall be taken after assembly to paint all edges and corners near the joints together with bolt

head, nuts and washers to prevent the ingress of moisture.

F.

For joints made with other bolts and rivets the contact surfaces shall each be given a coat of priming

paint and for shop connections the contact surfaces shall be brought together while the paint is still

wet.

G.
For welded connections where the contact surfaces are not completed sealed the contact surfaces shall

be painted to within 50mm of the edges that are to be welded.

H. The primer shall be touched up with similar primer if damaged by subsequent handling.



METALWORK

Mild Steel

A.
Mild steel shall comply with B.S. 4360 Grade 1 and the sizes of all small sections shall be in

accordance with B.S. 4 and 4A.

Galvanized Work

B.

Iron and steel, where galvanized, shall comply with B.S.1461 Part 1 entirely coated with zinc after

fabrication by complete immersion in a zinc bath in one operation and all excess carefully removed. The

finished surface shall be clean and uniform.

Aluminium

C.

Aluminium shall be of the alloys described in and shall comply with B.S. 485. Aluminium sheet for

flashings shall be soft-temper, super purity (S1 or S1A) and not less than 20 s.w.g. (0.9mm) in

thickness.

Smithying, Shearing and Cutting

D.
All smithying, welding, cutting and bending shall be soundly and neatly executed, care being taken not

to overheat.  All flame cut edges and welds shall be neatly ground off on completion.

Bolts

E.
Mild steel bolts, nuts and washers shall comply with B.S. 916 for black bolts with hexagonal heads and

nuts.  High tensile steel bolts and nuts shall be in accordance with B.S. 3139 Part 1.

Anchor Bolts

F.
Anchor bolts in concrete for steel works etc., are to be self drilling anchor bolts of one of the following

types:-

Phillips redhead concrete anchors

Rawlplug super drilanchor

Spit self-drilling anchors

G.
Rates are to include for fixing complete with washer. Mortices in concrete have not been measured for

this item.



Shop Inspection

A.

The Architect shall be granted full facilities and any necessary assistance for inspection or materials

and assembled parts in the Contractor's (or his Sub-Contractor's) workshops. At least two weeks

notice shall be given to the Architect in writing prior to the despatch of finished components to the site

to enable the Architect to inspect and approve the materials and workmanship at the workshops.

Approval of work at the workshop does not relieve the Contractor of this obligations to carry out the

work complete at the site to the Architect's satisfaction in accordance with the Contract.

Marking

B.
All components delivered to the site are to be marked in paint with the Mark number in accordance

with any shop and erection drawings.

Storage

C.

All components are to be stored at the site in proper racks provided for the purpose which provide full

support to each member to obviate any deflection and distortion. Steelwork is to be stored at least

25cm clear of the ground and temporary protection is to be provided for protection against water and

damage from any other source.

Erection

D.
Rates for all metalwork are to include for the complete for the complete erection including any

temporary supports required and any necessary templates and wedges.

Painting

E.

All steel is to be thoroughly de-rusted and degreased prior to despatch to the site and is to be given one

coat zinc chromate primer at the works. Further painting treatment will be carried out at the site.

Painting is measured separately and the cost thereof is not to be included in the rates for metalwork.



PLUMBING AND ENGINEERING INSTALLATION

Execution of the Works

A. The work shall be carried out strictly in accordance with:-

(a) "British Standard Code of Practice" C.P. 310: 1965: Water Supply

(b) "British Standard Code of Practice" C.P. 404: 1968: Sanitary Pipework above ground

(c) All other relevant British Standard Specifications and Codes of Practice

(d) Bye-laws of the Local Authority

(e) The working drawings

Extent of Work

B.

The Contractor will be responsible for all below ground plumbing and drainage work and the

installation of the Sanitary Fittings only, the remainder of the Plumbing and Engineering Installation

will be executed by a Nominated Sub-Contractor.

Quality of Materials and Workmanship

C.

All materials, equipment and accessories are to be new and in accordance with the requirements of the

current rules and regulations where such exist, or in their absence with the relevant British Standard

Specification.

D.
Uniformity of type and manufacture of equipment or accessories is to be preserved as far as practicable

throughout the whole work.

E.
The Contractor shall, if required by the Architect, submit samples of materials to the Architect for his

approval before placing an order.

F.

If in these Preambles the practice is adopted of specifying a particular item as "similar" to that of

a particular firm's product, it is to be clearly understood that this is to indicate the type and quality of

the equipment required. No attempt is being made to give preference to the equipment supplied by the

firm whose name or product is quoted.

G.
Where particular manufacturers are specified herein, no alternative makes will be considered and the

Architect shall be allowed to reject any other makes.

H.

The Contractor will be entirely responsible for all materials, apparatus, equipment, etc., furnished by

him in connection with his work, and shall take all special care to protect all parts of finished work

from damage until handed over.

J.

The work shall be carried out by competent workmen under skilled supervision. The Architect shall

have the authority to have any of the work taken down or changed which is executed in an

unsatisfactory manner.



Galvanized Steel Tubes and Fittings

A.
Galvanized steel tubing shall comply with B.S. 1387 with plain galvanized malleable fittings complying

with B.S. 143/1256.

B.
Tubes and fittings shall be jointed by means of screwed threads to B.S. 21, by means of P.T.F.E., tape

or hemp and "Bosswhite".  All joints shall be perfectly smooth inside without excrescences.

C.

Where sleeves are required for pipework passing through concrete, blockwork or below concrete slabs,

they shall be galvanized steel tube or drain pipes of sufficient diameter to give at least 25mm clearance

all round the water main.

                            

D.
Galvanized water mains below ground level or below slabs shall be double wrapped in "Denso" tape.

Brasswork

E.
Stop valves shall comply with B.S. 1010 and shall be with crutch handles or loose keys where so

described on the drawings.  Draincocks shall comply with B.S. 2879.

Testing

F.
Upon completion the whole of the water main shall be tested to a pressure not less than twice times

the working pressure for a period of thirty minutes.

G.
Notwithstanding the foregoing clauses, all water mains and fittings and installation thereof shall comply

fully with the requirements of the Water Supply Authority.

Sanitary and Other Appliances

H.
The appliances shall be fixed in the positions shown on the drawings or as described by the Architect.

J.

The Contractor shall include in his rates for providing all necessary screws, bolts, etc., together with all

jointing materials required and also for temporarily erecting and securing fittings in the required

position or service and discharge pipes, taking down, storing and fixing after completion of wall

finishings permanently fixing and connecting to service and discharge.

K. Care shall be taken at all times and particularly after fixing, to protect appliances from damage.

L.
Upon completion of the work, all appliances shall be cleaned of plaster, paint, etc., and carefully

examined for defects.



Fire Fighting Equipment

A.
The specified fire fighting equipment shall be supplied and installed by the Contractor in the positions

shown on the drawings

B. Portable fire extinguishers shall comply with the following British Standards:-

(a) Water type (soda acid); B.S. 138: 1948

(b) Foam type (chemicals); B.S. 740: Part 1:  1948

(c) Foam type (gas pressure); B.S. 740:  Part 2:  1952

(d) Water type (gas pressure); B.S. 1382: 1948

(e) Carbon tetrachloride and chlorobromethane; B.S. 1721:  1960

(f) Carbon dioxide type; B.S. 3326:  1960

(g) Dry powder type; B.S. 3465:  1962

(h) Water type (store pressure); B.S. 3709:  1964

C.
Fire hose couplings and ancillary equipment shall comply with B.S. 336: 1965; rubber reel hose shall

comply with B.S. 3169: 1959.

D. Underground fire hydrants and surface box openings for same shall comply with B.S. 750: 1964.

E.
The installation of hydrants and fire extinguishers shall be in accordance with C.P. 402:101: 1952 and

C.P. 402 part 3: 1964 respectively.

F.
If nothing else is specified, fire extinguishers and hose reels shall be supplied in the colour "fire red"

and be similar to manufacture "ANGUS".



FLOOR WALL AND CEILING FINISHINGS

Sand

A. Sand for backing, floor and wall finishes is to comply with B.S. 13139, Table 1.

Cement

B. Cement is to be as described for "Concrete Work:.

Lime

C.
Lime is to be no-hydraulic hydrated lime to B.S. 459 Class "A" obtained from an approved source and

run into putty at least 24 hours before use.

Workmanship

D.
All concrete beds or slabs shall be thoroughly brushed clean, hacked if necessary and well wetted and

flushed over with a  cement sand (1:1) grout immediately before screeds or pavings are laid.

E.

Screeds and cement pavings shall be laid in accordance with the relevant B.S. Code of Practice.

Working joints between bays of the floor finish should be placed in accordance with the Architect's

instructions and will be plain butt joints placed over joints in the concrete bed under. Pavings shall be

damp cured with sand or sawdust and kept damp for at least 7 days after laying.

F.

All surfaces to be plastered or rendered must be brushed clean and well wetted before plaster is

applied. Joints of walling shall be raked out and concrete hacked to form a key. Care shall be taken to

see that paving and plastering do not dry out prematurely.

G.

Adequate time intervals must be left between successive coats in two-coat work in order that the drying

shrinkage of the undercoat may be substantially complete. All internal and external angles shall be

pencil rounded.

In-Situ Pavings Generally

H.

Before laying in-situ floor finishes, the concrete beds are to be thoroughly hacked for key, cleaned off,

thoroughly wetted with clean water and coated with a stiff cement slurry and rates for screed,

granolithic and terrazzo paving are to include for this. They are also to include for all necessary curing

and protecting until the building is handed over.

Cement and Sand Paving

J.
The cement and sand paving shall be in proportions of 1:4 by volume and incorporating or treated with

an approved hardener.



Polished Granolithic Paving

A.

The aggregate for granolithic paving shall be in accordance with B.S. 1201 and shall be mixed in the

proportions of 1:1:1.50 cement, fine and coarse aggregate respectively. The mix shall incorporate an

approved hardener suitable for incorporation and not for surface treatment. The water cement ratio

shall be kept as low as possible and shall not in any case exceed 0.45.The paving is to be laid to the full

thickness described and to be finished with a wood float and with no extra cement trowelled into the

surface which is to be laid true and level. The paving is to be thoroughly cured after laying by covering

with polythene sheeting and periodically watered to keep it moist for at least one week after laying. The

surface is to be polished with approved rotary carborundum discs mechanically operated coarse and

fine grain and with cement and sand slurry to produce a blemish-free surface.

B.

The granolithic shall be laid in bays not exceeding 3.50 square meters with ebonite dividing strips for

the full depth of the paving and shall be executed by Specialist who have a thorough knowledge of the

work.

Polished Terrazzo Paving

C.

The ins-Situ terrazzo shall consist of white or coloured cement and marble aggregate; the colours of the

cement and aggregate shall be selected by the Architect. The mix shall comprise three parts of 6mm

nominal aggregate to one part coloured cement by volume. The aggregate shall be clean and granular

and shall not contain flaky particles or dust.  The underbed shall be cement and sand 1:4 by volume.

D.

The terrazzo shall be laid in bays not exceeding 3.5 square meters with ebonite dividing strips for the

full depth of the terrazzo and underbed, and shall be executed by Specialist who have a thorough

knowledge of the work.

E.

The terrazzo topping shall be laid to a minimum of 12mm thickness in a plastic condition while the

underbed is still green and this should be watered to minimise absorption from the topping. The

terrazzo must be well tamped into position and rolled with a suitable hand roller. The topping should

be allowedto take an initial set and then any surface voids must be grouted up with neat cement of the

same colour used in the mix.The surface should be cured by keeping moist by covering with damp

sacking for at least 72 hours.When dry and hard the surface shall be machine polished by grinding

with carborundum or other stone discs of suitable grade and with rotary polishing pads. 

F.
Rates must include for all necessary protection until the building is handed over to the Architect. The

depths stated are for the full depth including topping and underbed.

P.V.C. Flooring and Skirting

G.

P.V.C. floor tiles shall comply with B.S. 10595. The tiles and accessories shall be supplied in the sizes

and thickness specified in colours selected by the Architect and are to be fixed to the screed base with

a suitable adhesive supplied (or recommended) by the Manufacturer and used in accordance with his

instructions. Rates for floor tiles shall include for thoroughly washing and cleaning on completion and

for the application of one coat of water based wax polish.



Brushed Terrazzo Rendering

A.

Brushed terrazzo rendering is to comprise two coats as described. The undercoat shall consist of

cement and sand mixed in the proportion of (1:4) by volume and applied to a minimum thickness of

10mm finished with a wood float and scratched to provide key for top coat. The finishing coat shall

consist of one part white cement to two parts marble chippings or approved size applied to a minimum

thickness of 10mm and the final surface wet brushed to expose the aggregate.

B.
The Contractor will be required to produce a sample panel of rendering on site for the approval of the

Architect.

Internal Plaster

C.

Internal plaster shall be applied in two coats and adequate time intervals must be allowed between

successive coats in order that the drying shrinkage of the undercoat my be substantially complete. The

first coat must be well scratched, keyed and wetted to receive the finishing coat. The finishing coat

shall be finished smooth with a steel float but care must be taken not to overwork the surface in order

to minimize the incidence of shrinkage cracks. All internal and external angles shall be pencil rounded.

D.

Internal plaster, unless otherwise described, shall be lime plaster of 12mm minimum overall finished

thickness applied in two coats, the first coat consisting of cement, lime putty and sand mixed in the

proportion of 1:2:9. The finishing coat shall be a skim coat comprising cement and lime putty in the

proportion of 1:10.               

E.

Cement plaster is to be employed where specified on the drawings and is to be applied in two coats of

approximately equal thickness to a total of 12mm minimum overall finished thickness. The

composition of both boats shall be the same and shall comprise cement and sand (1:3) but a small

percentage addition (not more than 10%) lime putty y may be permitted if the Architect considers that

this will reduce the incidence of shrinkage cracks.

F.

The Contractor shall cut out and make good all cracks, blisters and other defects and leave the whole

of the plastering and rendering perfect at completion. When making good defects the plaster shall be

cut out to a rectangular shape with edges undercut to form dovetailed key, and all finished flush with

the face of surrounding plaster.

Marmoran Finishings

G.

Prepare and prime surface, apply one coat 3 mm thick PVC Resin Bonded plaster with trowel, apply

3.2 mm thick stone chips with low pressure spray gun or by hand, roll flat by roller immediately after

application. Colours and texture of the plaster and stone chips are subject to specifier’s approval.

Specifications must be strictly in accordance with manufacturer’s instructions.



Wall Tiles

A.

Glazed wall tiles shall be from an approved manufacturer and shall conform with the requirements of

B.S. 1281. Tiles shall be white with slightly rounded or "cushion" edges and unless otherwise

specifically described shall be size 150 x 150 x 6mm thick. Tiles shall be laid with continuous straight

joint and internal angles shall be butt jointed. Rounded on edge tiles shall be used at all external

angles and at edges of panels. Tiles shall be bedded in approved tiles adhesive and pointed in white

cement.

B.
Backing to tiles is to be cement and sand in the proportion of 1:4 rendering in one coat to a minimum

thickness of 12mm trowelled smooth.  Backings have been measured separately.

Carpet Tiles

C.

Carpet floor tiles shall be from an approved manufacturer and shall conform to specification as per M/s

Protex of South Africa. Graveltex Protex Carpet tiles shall be of heavy duty grade, 100% stain proof

miracle fibre with density of 920, g/sq.m (fibre) and 4500 g/sq.m (total) with fire resistance (S.A.B.S) of

3, lavender colour. The size shall be 500 x 500 x 9.50mm thick. Tiles shall be laid with continuous

straight joint. Tiles shall be bedded in approved tiles adhesive.

D.
Beds to tiles are to be cement and sand in the proportion of 1:4 rendering in one coat to a minimum

thickness of 30mm trowelled smooth. Backings have been measured separately.

Floor tiles

Porcelain tiles

E.

Porcelain floor tiles shall be from an approved manufacturer and shall be of black polished, cocowhite-

polished or gardenia green matt. The size shall be size 400 x 400 x 10 x thick. Tiles shall be laid with

continuous straight joint. Tiles shall be bedded in approved tiles adhesive.

F.

Beds and backings to tiles is to be cement and sand in the proportion of 1:4 rendering in one coat to a

minimum thickness of 30mm trowelled smooth. Beds and backings have been measured separately.

Laying of Marble, Granite, Porcelain  or Ceramic Floor Tiles

G. Before laying the tiles, level the flooring area, ensure the surface is rough and clean.

Laying Floor tiles with Traditional Mortar

H.  

The cement thickness needed to lay tiles should be around 40 mm. The mixture for indoor is 1 volume

of Portland cement and 3 volumes of sand. The mixture must be made with appropriate quantity of

water in order to dampen the materials. Clean and wet the flooring area, making sure to leave

completely clean. Spread the mixture and level with a ruler, in order to reach the 40 mm of thickness.

Spread dry cement over the mixture, until the water that remains over the surface has been completely

absorbed. Lay the tiles, already mixed from different boxes, with a wide joint and in the desired way.

Wet tiles, then cover to achieve a perfect level.



Laying Floor tiles with Adhesive

 A.

The bed needed for this kind of laying, should be around 30 mm. The flooring area should be steel or

wood trowelled and levelled. Spread the adhesive with a spatula with ridges. It is very important to lay

a good quantity of adhesive so that there is no free space between the tiles.

Mixing the Colour Shades of Floor tiles

B.
Before laying the tiles at least 5 to 6 boxes must be laid over a dry surface in order to ensure that the

different shades have a uniform look.  The best result is obtained this way.

The Joints of Floor tiles

C. The tiles have to be laid with a minimum of at least a joint separation between tiles of 3 to 10 mm.

Setting the Joints of Floor tiles

D.

The cord or wire system can be used in the 4 or 5 joints, ensuring they are all parallel with the

reference joint. Plastic crosses used for this purpose, in different sizes, can be obtained in specialized

shops, giving a much better finishing and final result.

Filling the Joints of Floor tiles

E.

Apply a mixture composed of 2 volumes of Portland cement and 1 of fine washed sand, with enough

water in order to amplify the handing. There are suitable preparations for different uses and in

different colours now available, so as to achieve the desired effects. Spread the substance by use of a

rubber or plastic spatula. Clean the tiles before the mixture dries. After the joints are completely dry,

wash with plenty of water several times.

Concrete Tiles

F.

Concrete tile for finishing the roofs shall be 25mm thick of natural colour with bevelled top arises on all

sides and shall comply with B.S. 1197. The tiles shall be laid to regular pattern with open joints. Care

should be taken to ensure that the surface level is even and follows accurately the levels of the roof

finish.  All cement stains shall be carefully removed.



Precast Concrete Paving Slabs and Kerbs

A.
Precast concrete paving slabs shall comply with B.S. 368. precast concrete kerbs shall comply with

B.S. 340 figure 5 and shall be finished true and smooth on all exposed faces.

B.

Precast paving shall be bedded on a compacted sand bed with 6mm wide joints filled and pointed with

cement mortar coloured to match the colour of the slabs. The pavings shall be finished true and even

and to the falls shown with no surface irregularities.

GLAZING

Method of Glazing

C.

Notwithstanding reference in the descriptions of glazing method to glazing beads, or the like with

associated fixings, and insulating strips, such components will be measured separately in accordance

with the appropriate rules of the S.M.M.

D.
The provision of glazing compounds and putties and springs, clips and other sundry fixings shall be

deemed to be included with all items of glazing.

E.
Distance pieces and setting blocks, in appropriate materials, shall be provided in accordance with good

glazing practice and they shall be deemed to be included with all items of glazing.

MATERIALS

Glass generally

F.

All glass shall comply in all respects with the appropriate section of B.S. 952. Plain sheet clear glass

shall be O.Q.; plate glass shall be GG. All glass shall comply in all respects with the latest British

Standards including the British Codes of Safety.

Putting for glazing to wood

G. Putty for glazing to wood shall comply with B.S. 544.

Samples

H.
Samples not less than 150 mm square, are to be submitted to the Architect for approval before any

glass is cut.

WORKMANSHIP

Glass to be kept free from moisture

J.
All glass surfaces shall be kept dry during transit and storage. Glass becoming moist from

condensation or other causes, shall be thoroughly dried and aired.



Rebates and beads

A.
All glazing beads in wood shall be primed, (as measured in Painting and Decorating), before glazing is

commenced.

Edges of glass

B. All glass shall have clean cut edges.  The edges of louvres shall be rounded and polished.

Bead glazing

C.

Glazing fixed by beads shall have both glass and beads bedded and back puttied, and the putty

trimmed off flush. Where sealing strip is used, it shall pass round both faces of the glass and be

trimmed off flush on both sides. Metal surfaces to receive sealing strip shall be treated with mineral oil

before glazing.

Method of measurement

D.

Beads and sealing strips have been measured separately. Prices for glazing with beads are to include

for taking out and re-fixing beads as required, which shall be deemed to be bradded unless otherwise

described.

PAINTING

Execution by a Specialist Firm

E. All work under this section must be executed by a Specialist Firm, approved by the Architect.

Approved Paints

G All paints shall be obtained from the same manufacturer and shall be approved by the Architect.

H
The Contractor must allow for providing the Architect with colour charts from the approved firm and for

executing sample panels as required.

Generally

I

All materials shall be delivered on site intact in the original drums or tins and shall be mixed and

applied strictly in accordance with the manufacturer's instruction and to the approval of the Architect.

J

The only addition which will be allowed to be made locally will be liquid thinners and driers supplied or

recommended by the manufacturers and none shall be thinned more than approved by the Architect.

Preparation

K
All surfaces to receive treatment are to be clean and dry before paint application and surface

irregularities are to be removed by filling or the use of suitable abrasives.



External Rendered Surfaces

A

External cement slurry finished wall which are to be painted must be clean and must be thoroughly

brushed and washed to remove any dust, loose flakes or other foreign matter and must be well wetted

prior to the application of finish.

Plastered Surfaces

B

Internal plastered surfaces which are to be painted are to be allowed to dry out thoroughly prior to

paint application. All cracks and surface imperfections are to be cut back and filled with a patent filler

in accordance with the manufacturer's instructions and rubbed down to a true and even surface.

Woodwork Preparations

C

Large knots in woodwork are to be cut and replace with sound wood or scorched back and after

priming the surface made good with stopping. All knots are to be treated with two thin coats of patent

knotting free from resin. After priming, all nails holes and other imperfections shall be filled with

stopping and the whole surface rubbed down to a smooth even finish. The stopping must be "Sadofill"

or other approved make.

Woodwork  -  Fittings

D Unless otherwise specified, fittings are to be treated with two cots of linseed oil.

Metalwork

E

All rust and loose scale on steel and iron work must be removed by wire brushing and rubbing with

emery paper. Where patches of ingrained rust cannot be removed they are to be thoroughly rubbed

down and treated with one coat of "Galvafroid" or other zinc rich paint in accordance with the

manufacturer's instructions. One coat of zinc chromate primer will then be applied followed by two

undercoat and one finishing coat of gloss paint as described for Woodwork above. The Contractor is

tonote that where mild steel burglar bars are housed into wood frames, the full length or the bar is to

be treated before fixing.

F

Galvanized metalwork is to receive one coat of white spirit or mordant degreasing solution washed off 

prior to the application of calcium plumbate primer followed by two undercoats and one finishing coat 

of gloss as previously described.

G
Galvanized metal work is to be painted only where instructions are given by the Architect as in some

cases galvanized metalwork is to be left untreated.



DRAINAGE

Generally

Preambles to Other Sections

A
The preambles contained in other sections of this document shall apply equally hereto where

applicable, so far as is consistent with the clauses following.

Notices

B
The Contractor shall give all requisite noticed. Uncoloured plans will be supplied by the Architect at the

Contractor's request.

Drainage Bye-Laws

C
All of the works shall comply with the requirements of the drainage bye-laws made by the Local

Authority and shall be executed to the satisfaction of the Architect and Local Authority.

Inspections

D
The Contractor shall give written notice to the Architect for the purpose of inspections and

measurements, whenever section of:-

(a) excavations are completed

(b) concrete beds are laid

(c) drains are completed

and no further work shall be executed until each stage of the work has been inspected.

Levels of Existing Drains

E

The Contractor shall check the invert levels of existing drains, sewer and manholes before laying new

drains, and shall notify the Architect immediately if the declared invert levels are found to be

inaccurate

Pitch Impregnated Fibre Drain Pipes, Couplings and Fittings

F Pitch impregnated fibre drain couplings and fittings shall comply with B.S. 2760.

UPVC Pipes and Fittings

G
UPVC pipe and fittings shall comply with B.S. 3506 Class O to be obtained from a manufacturing

source approved by the Architect in writing.

Spun Cast Iron Drain Pipes and Cast Iron Fittings, Gullies etc.

H
Spun cast iron drain pipes shall be coated centrifugally cast (spun) iron pipes complying with B.S.1211

Class B.



A Fittings, gullies, etc., shall be of coated cast iron and shall comply with B.S. 1130.

Concrete Pipes and Fittings

B
Concrete pipes and fittings shall comply with B.S. 556. They shall be reinforced, and of sulphate

resisting cement if specified.

Manhole Covers and Road Gratings

C Manhole covers and road gratings and frames shall comply with B.S. 497.

Step Irons

D Step irons shall be galvanized malleable cast iron complying with B.S. 1247.

Mesh Reinforcement

E Mesh reinforcement shall be steel fabric complying with B.S. 1221 Part A or B.S. 4483.

Setting Out

F
The Contractor shall set out all drains in accordance with the drawings, and provide all profiles, etc.,

necessary for the execution of the work.

Excavation

G

The bottoms of all excavations shall be trimmed and consolidated to the correct levels. Unauthorized

excavations below the required levels shall be filled with concrete of the same composition as for drain

beds, at the Contractor's expense.

H

Where the bottom is insufficiently firm, the Contractor shall excavate until, in the Architect's opinion, a

firm bottom is obtained and the level shall be made up with concrete of the same composition as for

drain beds. Particulars of such additional work shall be agreed with the Architect's representative

before the work is covered up, otherwise no claim in this respect will be entertained.

Planking and Strutting

I

Care shall be taken not to undermine the foundations of the buildings and, if so directed by the

Architect, planking and strutting shall be left in, or other means adopted to protect the foundations.

Details of such additional items shall be agreed with the Architect's representative before the work is

covered up, otherwise no claim in this respect will be entertained.

Backfilling

J

Trenches for pitch impregnated fibre of UPVC pipes shall first be filled with selected screened

excavated materials carefully hand-tamped between the pipe and sides of the trench, followed by

150mm - 200mm of similar materials before the general filling is carried out.



A

Trenches for concrete or cast iron drains shall first be filled to a depth of 300mm with selected fine

materials carefully hand-packed around the pipe. On no account shall materials be tipped into the

trench until first 300mm has been completed.

B
Filling shall be continued in layers not exceeding 300mm thick, well rammed and, if necessary,

watered.

Laying Drains

C
Drains shall be laid truly straight on line and gradient with sockets upstream and the full bore shall be

unobstructed.

Pitch Impregnated Fibre Drains

D

All hard obstructions shall be removed from trench bottoms before laying pitch impregnated fibre

pipes. The pipes shall be bedded in sand and laid and jointed in accordance with Appendix "C" to B.S.

2760.

UPVC Drains

E
UPVC drain pipes shall be laid and jointed with solvent welded joints entirely in accordance with the

manufacturer's instructions.

F Pipes shall be bedded in sand after all hard obstructions have been removed from trench bottoms.

Cast Iron Drains

G

Cast iron drains shall be laid on concrete beds where specified or shown on the drawings and shall be

jointed with gasket of hemp, well caulked, to a depth of 30mm for 100mm pipes and 40mm for large

pipes, and remainder of the socket shall be filled with molten lead or lead fibre solidly caulked.

H Connection of iron to concrete drains shall be jointed as described for concrete drains.

I Cast iron drains fixed to walls or beams shall be supported on brackets at 1,350mm centres.

J
Gullies, outlets, etc., on drains under concrete floors shall be set in position at correct levels before the

floors are laid.

Concrete Drains

K

Concrete drains shall be jointed with one turn of tarred gaskin, well caulked and the remainder of the

socket filled with cement and sand (1:3), finished with an angle fillet around the pipe. All surplus

mortar shall be removed from the inside of the pipe with a badger. Where pipes are sulphate resisting,

the jointing mortar shall contain sulphate resisting cement.



Concrete Beds, Haunches and Coverings

A

Where specified or shown on drawings, drains shall be laid on concrete, (105kg/sq.cm - 40mm

aggregate), beds 100mm thick, 400mm wide for 100mm diameter drains and 450mm wide diameter

drains. The concrete shall be haunched up both  sides of the barrel to give lateral support.

B

Where drains, other than cast iron drains, are laid under buildings or pavings carrying vehicular traffic,

they shall be completely surrounded in concrete, (105kg/sq.cm - 40mm aggregate), 150mm thick, (i.e.

400mm x 400mm overall for 100mm pipes and 450 x 450mm overall for 150mm pipes). Where

directed, drain beds shall be reinforced.

C
Gullies shall be bedded and surrounded in concrete 105kg/sq.cm - 40mm aggregate minimum 150mm

thick all round.

Sleeves

D
All drains passing through walls or foundations shall have sleeves of cast iron pipe of sufficient size to

allow  a clearance round the drain.

Benching

E

Benching in bottom of manholes shall be concrete (105kg/sq.cm - 40mm aggregate) to falls of not less

than 10 degrees to channels finished with cement and sand (1:2), 25mm thick, trowelled hard and

smooth with all angles rounded.

Bedding and Sealing Covers and Frames

F
Frames to manhole covers shall be bedded in cement mortar (1:3), and the covers in grease and sand.

Testing

G

All drains and manholes shall be tested for water tightness and straightness to the satisfaction, and in

the present of, the Architects and the Local Authority. Drains shall be filled with water to a head of

1.50 meters and are to be tested in sections agreed with the Architect:-

(i) after jointing

(ii) after haunching and backfilling

(iii) after completion of the works

H
The Contractor shall provide all necessary testing apparatus and shall carry out such other tests as are

required by the Architect and the Local Authority.

Clean and Flush all Drains

I All drains, gullies, manholes, etc., shall be cored, cleaned and flushed on completion.



Method of Measurement

A Where not otherwise stated, the starting level for trench manhole excavation shall be:-

(i) the formation level in areas where the site is excavated to reduce levels.

(ii) existing ground level in areas where no excavation is required, or where filling is required.

B
The depths of all the trenches in the following description lie within the same 1.5m stages as the

average depths stated.

C
Prices for excavating pipes trenches shall be deemed to include keeping them free from general water

(i.e. all water except spring or running water).

D

Notwithstanding the provisions of SMM Clause V.7 (a) to (c) the descriptions of excavating manholes,

yard gullies, septic tanks and soakpits shall be deemed to include grading bottoms, planking and

strutting, return filling and compacting, disposal of surplus soil and keeping excavation free from

water.

E Prices for building pipes into manholes shall include for building in on rake where necessary.

F

Prices for concrete beds, benchings and covering for pipes laid in trenches, shall be deemed to include

for any necessary formwork. Formwork required for beds, etc., for pipes above ground, and for casing

to vertical pipes, is referred to in the descriptions of such items.

G
Prices for all gullies shall be deemed to include for all necessary excavation, return filling, disposal of

surplus excavated materials, planking and strutting, and trimming and ramming bottoms.



EXTERNAL PAVINGS

Generally

A.
The Preambles contained in other sections of the document shall apply equally to this sections so far as

is consistent with the following clauses.

Materials

Soil for Planted Areas

B.
Soil for planted areas shall be vegetable soil free from roots and rubbish and treated with weed killer to

prevent the growth of weeds.

Sand for Filling under Footpaths

C.
Sand for filing under footpaths shall be clean, dry, pit or river sand, free from vegetable soil, roots and

rubbish.

Crusher Dust for Sub-Base Course of Macadam Paving

D.
Crusher dust shall be from an approved source and shall be free from clay or other deleterious matter.

Stone for Base Course to Macadam Paving.

E.
Stone for base course to macadam paving shall be 40mm gauge, clean and hard and free from clay or

other deleterious matter.

Blinding For Stone Base Course

F.
Blinding for stone base course shall be 4mm gauge hard stone chippings, free from clay, dust or other

deleterious matter.

Precast Paving Slabs

G. Precast paving slabs shall comply with B.S. 368 except for sizes.

Kerbs

H.
Precast concrete kerbs shall comply with B.S. 340, and shall be finished true and smooth on all

exposed faces.

Prime Coat for Macadam Paving

J. The prime coat for macadam paving shall be bitumen grade M.C.I.



Bitumen for surfacing

A. The bitumen for surfacing shall be made 500/700 grade bitumen.

Workmanship

Generally

B.

The sub-grade, sub-base and base courses for roads and parking area shall be prepared and laid at a

convenient time before completion of the contract, as shall be agreed between the Architect and the

Contractor, together with their kerbs and foundations.

C.

The wiring course shall be applied at a later date, and prior to laying, the base course shall be made

good in accordance with the requirements specified herein. The Contractor shall make good at his own

expense any damage to kerbs.

Surveying

D. The Contractor shall verify all dimensions and levels prior to the commencement of work.

E.

All surveying necessary for the accomplishment of the works shall be done by the Contractor at his own 

expense and he shall give notice of his intention to carry out such work in order that the arrangements

can be made for supervision and checking. The Contractor shall also provide, without extra charge, all

necessary instruments, appliances, labour and any other materials required for checking the survey

work.

F.
The Contractor shall make all necessary surveys using given bench marks as reference points. These

bench marks he shall carefully preserve.

G.

The Contractor shall draft, in accordance with these surveys, all plans and drawings which are

necessary for the completion of the work, and shall submit these plans and drawings to the Architect

for approval in writing.

Levels, Falls, Crossfalls and Cambers

H. The works shall be executed to the levels, falls, crossfalls and cambers shown on the drawings

Accuracy

J.

The Contractor shall be responsible for ensuring that the works are carried out to the line, levels and

dimensions shown on the drawings, and shall provide camber gauges and straight edges for checking

to ensure that the surfaces are within the following tolerances:-

(a) Sub-Grade -

The camber or crossfall shall not vary more than 20mm from that shown on the drawings. In the

longitudinal direction the variations from a 3 meter straight edge placed parallel to the centre line of

the road shall not exceed 12mm.

(b) Base

The camber or crossfall shall not vary more than 12mm from that shown on the drawings. The variation

on the longitudinal section shall be as above for sub-grade



Sub-Grade

A.

The sub-grade shall be shaped to the required falls and cambers and any depressions filled with

approved materials having a minimum C.B.R. of 8 percent. This value shall be obtained at optimum

moisture content and compacted to 100 percent of the maximum dry density as determined by B.S

x1377. The Contractor shall carry out standard compacting tests on the sub-grade in accordance with

Test Nr 10 of B.S. 1377. Such tests shall be taken at 30metre intervals. The standard of compaction

required shall be 98 percent of the maximum dry density as determined by Test No. 9 of B.S. 1377.

B.
The sub-grade shall be approved by the Architect before any materials to be used in construction of the

carriageway are deposited or laid.

Sub-Base Course

C.

The sub-base shall consist of a layer of crusher dust finishing to the thickness specified after

compaction. The bed shall be watered as necessary and rolled to produce a smooth and uniform

surface with no irregularities.

Base Course

D.

The base course shall consist of a layer of stone in which the interstices shall be filled by application of

crusher fines after the stone is in place, to finish to the thickness specified after compaction. The base

course shall not be blinded with crusher fines, but with 4mm gauge stone chippings to provide a clean

hard surface. If any irregularities develop, they should be corrected by loosening the material at these

places and adding or removing material and recompaction until the surface is smooth and uniform with

no irregularities.

Application of Bitumen

E.

The plant used by the Contractor for transporting, heating and spraying bitumen shall be in suitable

rubber-tyred units and shall ensure adequate and uniform heating without the introduction of steam or

moisture, and giving rise to the cooking or burning of the bitumen, and shall be fitted with a

thermometer and heating control. Distributors shall be equipped to provide a constant rate of

application per square meter of surface and there shall be visible speedometer indicating the speed of

the vehicle in meters per minute.



A.

Spray bars shall be capable of spreading the bitumen evenly to the full width of the work. The bitumen

shall be heated to the temperature specified below and sprayed on the clean surface of the base at the

rates specified.

B.
Application temperatures shall be in accordance with those recommended by the manufacturer, or

where this information is not available, they shall be as follows:- 

Prime Coat

C.

Prior to the application of the prime coat, the surface of the base shall be swept clean of dust and

foreign materials to the satisfaction of the Architect. Approximately 30 minutes before applying the

bitumen the surface of the base shall be lightly sprayed with water.

D. The prime coat shall be applied at the rate of 0.70 litres per square meter.

Wearing Course

E.

After the application of the priming coat, and where directed and approved by the Architect, the

Contractor shall lay bitumen type 500/700 spread at the rate of 3 square meters per 5 litres

immediately followed by spreading dry, clean approved 12mm chippings at the rate of 130 square

meters per cubic meter, rolled six to eight passes of a six to eight tonne roller. A second and similar

surfacing layer shall be laid at the end of the defects liability period.

F.

Alternatively, where specified, the wearing course shall consist of a premix macadam carpet of 500/700

grade bitumen and approved quality aggregate graded and mixed together prior to laying in the

proportions and by the methods given in B.S. 1621 table 4, laid to finish to the thicknesses shown after

compaction. The compaction shall be achieved with six to eight passes of a six to eight tonne roller.

Wet Weather

G.

No bitumen spraying shall be carried out when either the carriageway surface of the aggregate are wet,

without the prior approval, in writing, of the Architect who may allow such work to proceed by the use

of an approved adhesive agent at the Contractor's expense

Murram Roads

H.
Murram roads shall be laid in layers not exceeding 150mm compacted thickness, to finish compacted

to the thicknesses shown on the drawings.

J.
Each layer shall be watered, rolled and compacted as previously described herein to produce a smooth

dense surface free of all irregularities.

Laying Precast Paving Slabs

K.

Precast paving slabs shall be bedded on a sandbed compacted to the thickness specified with 6mm

wide joints, filled and pointed with cement mortar coloured to match the colour of the slabs and

recessed 5mm deep. The paving shall be finished true and even to the falls shown on the drawings

with no surface irregularities.

Grassing

L.

Grassing shall be carried out by a Specialist using approved local grass. Prices for grass shall include

for tending, watering, cutting and keeping weed free for a period of twelve months, to produce a dense

and healthy weed free grass carpet.

Note: 

The Contractor shall include here for any cost they may consider necessary and over and above costs 

which they believe they cannot recover in any other section of these Bills of Quantities.

Bitumen Grade Sprayed Temperature (Degree Celcius)

N.C.I 54-80

500/700 124-149



PRELIMINARIES

.



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, 

ELGEYO MARAKWET COUNTY

ITEM DESCRIPTION AMOUNT

PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s priced Bills 

of Quantities. Items described in this section cover the minimum requirements and 

conditions necessary for the full and proper execution of the contract.

The tenderer is required to read and fully understand his obligations under each item and 

thus assess his costs for complying with the same for the duration of the contract.

Should no price be inserted against any item, it shall be assumed that the tenderer has 

covered any costs associated with that item elsewhere in the Bills of quantities and shall 

nevertheless be required to comply with such and all items of preliminaries.

B SCOPE OF CONTRACT AND DESCRIPTION OF WORKS

The Works to be carried out comprises PROPOSED CONSTRUCTION AND COMPLETION 

OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO MARAKWET 

COUNTY.

C MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the actual 

works, the site measurements shall generally take precedence. However, such 

discrepancies between any contract documents shall immediately be referred to the 

PROJECT MANAGER in accordance with Clause 13 of the Conditions of Contract.  The 

discrepancies shall then be treated as a variation and be dealt with in accordance with 

Clause 13 of the said Conditions.

D LOCATION OF SITE

The site for the proposed works is at ITEN, ELGEYO MARAKWET COUNTY 

The Contractor shall be deemed to have visited the site and satisfied himself as to:

a) The nature and position of the site

b) The amount of the demolitions (if any), rubbish or debris to be cleared away before

commencement

c)The nature, current usage, proximity and size of adjoining property and building

d) The availability of land for the erection and positioning of all temporary structures,

plant and materials necessary for the execution of the works. The contractor shall obtain

approval from the relevant Local Authority in all matters relating to site access and

erection of temporary structures and must ensure adherence to the requirements of these

authorities.

e) The risk of injury to the property adjacent to the site, or to the occupiers of such

property.

f) The nature of the materials to be excavated and the conditions under which the works

will have to be carried out, the supply of and conditions affecting labour and the facilities

for obtaining the articles or materials referred to in these Bills of Quantities. Any damage

caused to existing accesses and roads must be made good as directed by and to the

approval of the Architect. The Contractor must obtain the approval of the Architect in

respect of the usage of any materials found on site.

No claim will be allowed on the ground of any misunderstanding or misapprehension in 

respect of any such matter or for travelling or other expenses which may be incurred by 

the Contractor in visiting the site or preparing the tender for the works.

Carried to collection - 
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, 

ELGEYO MARAKWET COUNTY

A DRAWINGS
The Contractor will be deemed to have examined the drawings before tendering and to 

have satisfied himself regarding their details and regarding the nature and extent of the 

works and the method of construction involved. No claims arising out of misapprehension 

in these respects will be allowed. Drawings may be seen by appointment at the offices of 

the Architect during normal working hours.

The works are to be executed in accordance with the drawings referred to in the schedule 

of drawings used in the preparation of Bills of Quantities together with Contract drawings 

and any drawings which may be supplied in amplification or amendment thereof.

B SITE DIARY AND INSTRUCTIONS BOOK

A site instructions book shall be provided by the Contractor in the form of a double 

foolscap size stiff covered ruled book which should be kept available at all times at the 

site. 

Entries made in the site instructions book by the Architect or his duly appointed 

representative shall be deemed to be the Architects instructions given in writing and the 

Contractor shall confirm the same to the Architect within Seven (7) clear working days 

All persons entering the site or other working area on whatever business shall be 

instructed by the Contractor to record their visit in the site diary giving their name, 

address and reason for visiting the site.

C SIGNING OF TENDER DOCUMENTS

The biddet shall append his/her signature and/or company's rubberstamp on each and 

every page of the tender document

D CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus materials 

from the site as they accumulate and upon completion of the works, remove and clear 

away all plant, equipment, rubbish, unused materials and stains and leave in a clean and 

tidy state to the reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect condition in 

every respect to the satisfaction of the Project Manager.

E DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works including 

ordinary and special dust screens, hoardings, barriers, warning signs, etc as directed by the 

Project Manager and as necessary for the adequate propping and protection of existing 

property, finishes, workmen employed on the site, employer's agents and the public. Any 

damage or loss incurred due to the insufficiency of such protection must be made good 

by the Contractor. All protective devices are to be removed on completion of the works 

and any necessary making good consequent upon this is to be excecuted to the 

satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any alteration or 

demolition work commences. Prices shall include for all cleaning and preparatory work to 

structure and finishes and for making good to all finishes on completion whether or not 

specifically described. Unless described as set aside for re-use all arising debris and 

surplus materials shall be carefully removed from building and carterd away from site. The 

Contractor shall be entirely responsible for any breakage or damage which may occur to 

materials required for re-use during their removal unless it is certified by the Project 

Manager that such damage or breakage was inevitable as a result of the condition of the 

item concerned

Carried to collection - 
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, 

ELGEYO MARAKWET COUNTY

A CLAIMS
It shall be a condition of this contract that upon it becoming reasonably apparent to the 

Contractor that he has incurred losses and / or expenses due to any of the contract 

conditions, or by any other reason whatsoever, he shall present such a claim or intent to 

claim notice to the PROJECT MANAGER within the contract period. No claim shall be 

entertained upon the expiry of the said contact period.

B PAYMENTS
The tenderer’s attention is drawn to the fact that the CLIENT DOES NOT MAKE ADVANCE 

PAYMENTS but pays for work done and materials delivered to site: all in accordance with 

Clause 14 of the Conditions of Contract Agreement. In order to facilitate this, a list of the 

general component elements for the works is given at the summary page of these 

specifications and the tenderer is requested to break down his tender sum commensurate 

to the said elements

C PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site where 

the client is going on with other nomal activities. The Contractor is thus instructed to take 

reasonable care in the execution of the works as to prevent accidents, damage or loss and 

disruption of activities beeing carried out by the Client. The Contractor shall allow in his 

rates any expense he deemed necessary by taking such care within the site.

D WORKING CONDITIONS
The Contractor shall allow in his rates for any interferance that he may encounter in the 

course of the works for the Client may in some cases ask the Contractor not to proceed 

with the works until some activities within the site are completed, as the facility will be 

operating as usual during the course of the contract.

E SIGNBOARD

The Contractor shall provide and erect where directed and maintain during the whole 

period of the building operation and remove at completion one approved temporary 

notice board to the PROJECT MANAGER'S standard design giving a brief description of 

the works and showing the names of the employer, Contractor and the consultants, with 

sufficient space to append the names of the sub-contractors and suppliers when known.

No other signboards or advertising will be permitted without the written authority of the 

Employer and PROJECT MANAGER. The Contractor will be required to strictly adhere to 

this rule throughout the course of the Contract.

F LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for transporting 

workers to and from the site during the tenure of the contract.

Carried to collection - 
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, 

ELGEYO MARAKWET COUNTY

A MATERIALS FROM DEMOLITIONS

All materials arising from demolitions and down takings are deemed to be the property of 

the employer. No claim will be entertained on account of employer excising this right to 

retain the materials

The Contractor must obtain the approval of the Architect in respect to the usage of any 

materials found on site.

All down takings shall be carefully removed, taken down, dismantled and stored on site 

until instructed by the Architect to remove from the site. Such materials shall only be 

incorporated in the new works if required by the Architect in which case appropriate 

adjustments will be made in the final account for the cost of labour, screws etc. for fixing 

such down takings in the new works.

B PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, including 

transport, replacing damaged items, fixing, all to comply with the said Conditions of 

Contract.

C URGENCY OF THE WORKS

The Contractor is notified that these  “ works are urgent” and should be completed 

within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she may incur 

by having to complete these works within the stipulated contract period.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site of 

the works before payment is effected by the Architect This is to include the materials of 

the Main Contractor, Sub - contractors and Nominated Suppliers.

Materials off site for them to qualify in the interim payment certificates must be stored in 

an approved bonded warehouse adequately insured against theft and damage for the 

period of storage all to the approval of the Architect.

E EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the relevant 

authority the exact position, depth and level of all existing services in the area and he/she 

shall make whatever provisions may be required by the authorities concerned for the 

support, maintenance and protection of such services.

F CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 8 of the Conditions of 

contract must be adhered to.

The ‘PROJECT MANAGER’ shall  strictly monitor the Contractors progress in relation to the 

progress chart  and should it be found necessary  the ‘PROJECT MANAGER’  shall inform  

the Contractor  in writing that his  actual performance on  site is not  satisfactory .In all 

such cases  the Contractor shall accelerate  his rate of  performance production  and 

progress by all means such as additional labour,plant,  e.t.c and working overtime all at his 

cost.    
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, 

ELGEYO MARAKWET COUNTY

A CONTRACTOR'S SUPERINTENDENCE/ SITE AGENT

The Contractor shall constantly keep on the works a literate English fluent speaking Agent 

or Representative, competent and experienced in the kind of work involved, who shall give 

his whole time to the superintendence of the works. Such Agent or Representative shall 

receive on behalf of the Contractor, directions and instructions from the Architect and 

such directions and instructions shall be deemed to be given to the Contractor in 

accordance with conditions of Contract. The Agent shall not be replaced without the 

specific approval of the Architect.

B PROPRIETARY MATERIALS

Where proprietary materials are specified in the Specifications, the Contractor may 

propose the use of equivalent materials from other manufacturers but of equal quality for 

approval by the Architect.

All materials and goods, where specified to be obtained from a particular manufacturer or 

supplier are to be used or fixed strictly in accordance with their instructions.

C BID SECURITY

The tenderer shall provide a Bid Security not exceeding 2% in accordance with clause 19 

of the Instructions to Tenderers.

D TENDER DOCUMENTS

Tender documents are as listed in Clause 6 of the Instruction to Tenderer’s 

E DELIVERY OF TENDER
Tenders and all documents in connection therewith, as specified    above must be 

delivered in the addressed envelope which should be properly  sealed and deposited at 

the offices as specified in the letter accompanying these documents or as indicated in the 

advertisement.

Tenders will be opened at the time specified in the letter accompanying these Tender 

Documents or as indicated in the advertisement. Tenders delivered/received later than the 

above time will not be opened.

F VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section

21(b) operative from 1
st

September, 1993 which requires payment of VAT on all contracts.

The Contractor should therefore include allowance in his rates and prices for prices for

VAT and any other Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No. 35 & 36 

Dated 11
th

 September 2003 operational from 1
st
 October 2003, VAT will be deducted

against the contract sum at the prevailing rate by the Employer and remitted directly to 

the Commissioner of VAT through all interim certificates. It should however be noted that 

this is not additional tax but a new mode of payment for VAT, any excess payment will be 

refundable once the Contractor has submitted monthly returns to the Commissioner of 

VAT who will do the refunds when satisfied that the VAT regulations have been complied 

with.

NB: The Contractor should therefore include the tax within the rates.
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, 

ELGEYO MARAKWET COUNTY

A FORM OF CONTRACT

The form of contract will be the one included in the Republic of Kenya Standard Tender 

Documents for Procurements of Works (2022 Edition) hereby attached and the Conditions 

of Contract are those attached thereto. 

If the contractor considers that compliance with any of the Conditions of Contract involves 

any expenses he will price them accordingly. 

No claim shall be allowed arising from the Contractors Compliance with any of the 

conditions of Contract. These are numbered from 1 to 20 of these tender Documents. 

Particulars of the insertions to be made in the Appendix of the Contract Agreement will be 

found in the Particular Preliminaries of these Bills of Quantities. .

The Employer can cancel, amend or insert any other clause before the contract agreement 

is signed

A
PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT 

AGREEMENT

The following are the insertions to be made in the appendix to the Contract Agreement: -

Period of Final Measurement 3 Months From Practical completion

Defects Liability Period 12 Months from Practical completion

Date for Possession To be agreed with the Project Manager

Date for Completion ….....…..  Weeks from date of Possession

Performance Security 10% of the tender sum

Liquidated and Ascertained At the rate of Kshs.. 0.005%… per day or part thereof:

Prime cost sums for which ……………………………………………        

The Contractor desires to tender ………………………………………

Period of Interim Certificates Monthly

Minimum amount of Interim Certificates         5% of the accepted contract amount

Period of Honouring Certificates 30 days

Percentage of Certified Value Retained 10%

Limit of retention fund         10% of the Contract sum

Carried to collection - 
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COLLECTION

Brought forward from page PP/1 - 

Brought forward from page PP/2 - 

Brought forward from page  PP/3 - 

Brought forward from page PP/4 - 

Brought forward from page PP/5 - 

Brought forward from page PP/6 - 

Total for Particular Preliminaries Carried to Preliminaries Summary - 
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ITEM DESCRIPTION AMOUNT

GENERAL PRELIMINARIES

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced 

Bills of Quantities and Specification. 

The Contractor shall be deemed to have included in his prices or rates for the various 

items in the Bills of Quantities or Specification for all costs involved in complying with 

all the requirements for the proper execution of the whole of the works in the Contract.

B. ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be

interpreted as follows:-

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S.          Shall mean the British Standard Specification Published by the  British 

Standards Institution, 2 Park Street, London W.I., England.

Ditto Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs.

m.s.   Shall mean measured separately.

a.b.d  Shall mean as before described.

S.d.p.w Shall mean state department for public works

Carried to collection
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A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and 

the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall 

be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary 

accommodation and welfare facilities; provision of special scaffolding where necessary; 

providing space for office accommodation and   for storage of plant and materials; 

providing light and water for their work: clearing away rubbish; unloading checking 

and hoisting: providing electric power and removing and replacing duct covers, pipe 

casings and the like necessary for the execution and testing of Sub- Contractors' work 

and being responsible for the accuracy of the same.

Fix Only:-
"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated), 

pay all demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only.

B EMPLOYER

EMPLOYER The Employer is the COUNTY COMMISSIONER, ELGEYO MARAKWET 

COUNTY . The term "Employer","Procuring Entity","Government" and " COUNTY 

COMMISSIONER, ELGEYO MARAKWET COUNTY wherever used in the contract 

document shall be synonymous.

C PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the 

Project Manager as defined in Condition 1 of the Conditions of Contract. In this 

contract the projetc manager is the COUNTY PUBLIC WORKS OFFICER, STATE 

DEPARTMENT FOR PUBLIC WORKS, ELGEYO MARAKWET COUNTY; PO BOX 312 

30700 ITEN

D ARCHITECT

The term "Architect" shall be deemed to mean "The P.M." as defined above whose 

address unless otherwise notified is County Public Works officer, P.O. Box 312-30700 

ITEN

E QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is County Public Works officer, P.O. Box 312-

30700 ITEN

F ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is County Public Works officer, P.O. Box 312-

30700 ITEN
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A MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is County Public Works officer, P.O. Box 312-

30700 ITEN

B STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is County Public Works officer, P.O. Box 312-

30700 ITEN

C SUFFICIENCY OF TENDER

The contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 

stated in the priced Bills of Quantities. Rates and prices quoted shall cover all his 

obligations under the contract and all matters and things necessary for the proper 

completion and maintenance of the works.

D SITE LEVELS

Before commencing work the Contractor must arrange for and agree with the 

Architect, Engineer and Quantity Surveyor the existing site levels and similarly establish 

and agree on a bench mark.

E TOPOGRAPHY SURVEY

Before commencing work the Contractor must arrange and provide the Topographical 

survey at their cost to the approval of the Architect, Engineer and Quantity Surveyor

F SETTING OUT

The contractor shall set out works in accordance with the dimensions and levels shown 

on the drawings and shall be responsible of the correctness of all dimensions and 

levels set out by him and he will be required to amend all errors arising from 

inaccurate setting out at his own cost and expenses. In the event of any error or 

discrepancy in the dimensions or levels marked on the drawings being discovered, 

such errors or discrepancies must be reported by the contractor to the architect for his 

immediate attention.

No work shall be commenced by the contractor until he has received written 

instructions from the Architect to adjust such discrepancies which may be proved, 

upon receipt of such instructions and no claim for extra expenses or relief from the 

provisions of the Conditions of the Contract , any discrepancy or error in the 

dimensions or levels shown on the drawings may be made thereafter.

Before any work is commenced by Sub-Contractors or specialist firms, dimensions 

must be checked on the site and/or building and agreed with the Contractor 

irrespective of the comparable dimensions shown on the drawings. The Contractor 

shall be responsible for the accuracy of such dimensions.

G PERFORMANCE BOND

The Contractor shall find and submit on the Form of Tender an approved bank who will 

be willing to be bound to the Government in an amount equal to five per cent (5) of 

the Contract amount for the due performances of the Contract up to the date of 

completion as certified by the PROJECT MANAGER and who will, when and if called 

upon, sign a Bond to that effect on the relevant standard form included herein. 

(without the addition of any limitations) on the same day as the Contract Agreement is 

signed, by the Government, the Contractor shall furnish within seven days another 

Surety to the approval of the Government.
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Bill of Quantities Page GP/3



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, 
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A PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works 

except in so far as may be stated otherwise herein and except for such items 

specifically and only required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary works of any kind shall 

be used afterwards in the permanent work.

B TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours and 

by such routes as may be permitted by the competent authorities.

C MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best 

quality and description unless otherwise stated. The Contractor shall order all materials 

to be obtained from overseas immediately after the Contract is signed and shall also 

order materials to be obtained from local sources as early as necessary to ensure that 

they are onsite when required for use in the works. The Bills of Quantities shall not be 

used for the purpose of ordering materials.

D SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied 

by the PROJECT MANAGER at the time of taking deliver thereof, as having received 

them in good order and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with articles and/or 

materials which will be supplied by the PROJECT MANAGER at the current market 

prices including Customs Duty and V.A.T., all at the Contractor's own cost and  

expense, to the satisfaction of the PROJECT MANAGER

E STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site 

weather proof lock-up sheds and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors 

are to be made liable for the cost of any storage accommodation provided especially 

for their use.

F SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship 

including concrete test cubes required for the works that may be called for by the 

PROJECT MANAGER for his approval until such samples are approved by the PROJECT 

MANAGER and the PROJECT MANAGER, may reject any materials or workmanship not 

in his opinion  to be up to approved samples. The PROJECT MANAGER shall arrange 

for the testing of such materials as he may at his discretion deem desirable, but the 

testing shall be made at the expense of the Contractor and not at the expense of the 

PROJECT MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER The 

Contractor shall allow in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work.
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A MATERIAL TESTS

Allow for testing all installations required to be tested and provide everything 

necessary for this purpose and leave in perfect working order to the satisfaction of the 

PROJECT MANAGER and Local Authority.

Allow for all expenses in connection with testing of materials as specified hereunder 

including the supply and preparation of materials and their packing and conveyance to 

an approved Materials Testing Laboratory, Laboratory charges, etc. The following tests 

will be measured according to the number of tests actually called for by the PROJECT 

MANAGER and carried out but unsuccessful tests will not be included in the 

measurement.

TYPE OF TEST

Water Test (1 Litre) ......................40No @...................

Sand Test (0.1 Cubic Metre) ..........40No @...................

Aggregate Test (0.1 Cubic Metre).... 40No @...................

Reinforcement Test (1 Linear Metre bar of various diameter from 6mm to 32mm) 

.......................80No @................

Concrete Test (Each test comprising nine standard cubes)...................... 200No 

@...................

B GOVERNMENT ACTS REGARDING WORK, PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection 

with the employment of Labour and other matters related to the execution of the 

works. In particular the Contractor's attention is drawn to the provisions of the Factory 

Act 1950 and his tender must include for all costs arising or resulting from compliance 

with any Act, Order or Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and Regulations, 

including Police Regulations regarding the movement, housing, security and control of 

labour, labour camps , passes for transport, etc. It is most important that the 

Contractor, before tendering, shall obtain from the relevant Authority the fullest 

information regarding all such regulations and/or restrictions which may affect the 

organisation of the works, supply and control of labour, etc., and allow accordingly in 

his tender. No claim in respect of want of knowledge in this connection will be 

entertained.

C PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution of 

the works to the satisfaction of the local and other competent authority and the 

PROJECT MANAGER

D EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property 

including roads, cables, drains and other services and he will be held responsible for 

and shall make good all such damage arising from the execution of this contract at his 

own expense to the satisfaction of the PROJECT MANAGER
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A SECURITY OF WORKS ETC.

The contractor shall be entirely responsible and shall pay security of all works, stores, 

materials, plant, personnel etc. both his own and sub-contractors and shall also 

provide all necessary watching, lighting, and other precautions as necessary to ensure 

the security, the safety and protection of the public.

IN PARTICULAR, THE CONTRACTOR'S ATTENTION IS DRAWN TO THE FACT THAT 

OPERATIONS IN THE EXISTING BUILDING/PREMISE SHALL NOT BE INTERFERED WITH, 

FURTHERMORE CONSTRUCTION PROCESS SHALL NOT EXPOSE THE PREMISE TO ANY 

THREAT OF ILLEGAL ENTRY OR EXIT, AND THE CONTRACTOR MUST FAMILIARISE 

HIMSELF OR HERSELF WITH THE SECURITY REQUIREMENTS. WHERE NECESSARY HE 

SHALL WORK IN STAGES UPON APPROVAL BY THE PROJECT MANAGER.

The contractor must allow the cost and time implication associated with the 

consequences of adherence to the above and no claim can be made thereafter

The Contractor must include in his tender for all necessary expenditure incurred in 

complying with the security regulations of the Pension Fund especially in relation to 

entry and exit from the site of the works and movement within the site.

The Contractor shall be responsible for ensuring that all matters including drawings, 

letters and documentation relating to the project are dealt with confidentially.

B SAFETY, HEALTH AND WELFARE OF WORKERS

The Contractor shall allow for providing for the safety, health and welfare of work 

people and for complying with any relevant Ordinances, Regulations or Union 

Agreement

In addition to complying with the requirements of the Occupational Safety & Health 

Act 2007 and the Factories Act, the Contractor and Sub-Contractors shall be required 

to comply in all respects with the Factories (Building Operations and Work of 

Engineering Construction) rules together with the Construction Safety Plan in 

compliance with International Labour Organizations (ILO) Regulations.

The Contractor will further be required to identify a Site Safety Officer in accordance 

with the above Rules who will be responsible for the health and safety of workers on 

the site.

The Contractor will also be required to provide approved good quality hard hats, 

gumboots and other necessary protective gear for all workers on site including Sub-

Contractors workers and also for the exclusive use by the Clerk of Works and 

representatives of the Employer and Consultants.

The Tenderers attention is drawn to the fact that the Employer reserves the right to 

hold back the amount priced against this Clause either in full or in part due to any non-

performance on the Contractors part of his obligations under this Clause.

The tenderers attention is further drawn to the fact that he is required to submit with 

his tender a detailed write-up on how he intends to implement the above Construction 

Safety Plan. It should be noted that this write-up will form a heavily weighted criteria in 

the evaluation of the tenders.

Adequate temporary Notices and Signs shall be posted to indicate e.g. that building 

operations are in progress and entry is at one’s own risk or trespassers are liable to be 

prosecuted or such other Notices and Signs as the PROJECT MANAGER may consider 

necessary from time to time. The design and location of such signs will be to the 

approval of the PROJECT MANAGER
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A ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to 

commencement of the work and Contractor must allow for building any necessary 

temporary access roads (approximately 70 metres long)  for the transport of the 

materials, plant and workmen as may be required for the complete execution of the 

works including  the provision of temporary culverts, crossings, bridges, or any other 

means of  gaining access to the Site. Upon completion of the works, the Contractor 

shall remove  such temporary access roads; temporary culverts, bridges, etc., and make 

good and  reinstate all works and surfaces disturbed to the satisfaction of the PROJECT 

MANAGER

B AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and 

for the purpose of erecting workshops, etc., shall be defined on site by the PROJECT 

MANAGER

C OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide a space and maintain where directed on site a properly 

ventilated  office space for the consultants, having a minimum floor area of 40 Square 

Metres complete with furniture (Tables, chairs , printer e.t.c). Provision shall be made 

for artificial lighting and cleaning facilities for the duration of the works.

D WATER FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water required for 

use in the works. The Contractor must make his own arrangements for connection to 

the nearest suitable water main and for metering the water used. He must also provide 

temporary tanks and meters as required at his own cost and clear away when no 

longer required and make good on completion to the entire satisfaction of the 

PROJECT MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains and the 

Contractor must make his own arrangements for augmenting this supply at his own 

cost. Nominated Sub--contractors are to be made liable for the cost of any water or 

electric current used and for any installation provided especially for their own use.

All water shall be fresh, clean and pure, free from earthly vegetable or organic matter, 

acid or alkaline substance in solution or suspension and shall be tested whenever 

required by the Architect.

No claims for lack of water or water pressure will however be entertained.

E LIGHTING AND POWER

The contractor shall provide at his own risk and cost all temporary artificial lighting and 

power for use on the works including all sub-contractors and specialists’ requirements 

and including all temporary connections, wiring, fittings etc. and clearing away on 

completion.  

The Contractor shall pay all fees, bills and obtain all permits in connection therewith 

without charge to subcontractors.

No claims due to lack of electricity or due to power fluctuations will be accepted

F SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all 

respects of the PROJECT MANAGER who shall at all times during normal working hours 

have access to the works and to the yards and workshops of the Contractor and sub-

Contractors or other places where work is being prepared for the contract.
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A SANITATION OF THE WORKS

The sanitation of the works shall be provided, maintained and removed on completion 

by the Contractor to the satisfaction of the PROJECT MANAGER, health department 

and local Authorities.

The sanitation shall be for the use by Contractors and sub- Contractors workmen etc. 

without charge.

The Latrine/toilet shall be enclosed plastered and painted masonry wall, corrugated 

sheets roofs, with concrete tiled floors to facilitate washing. Their location shall be 

agreed with the Architects and the works shall not be commenced before the sanitary 

accommodation has been approved by the above mentioned authorities.

The Contractor will be required to pay all conservancy charges and shall ensure clean 

daily maintenance and disinfecting of the latrines/toilet, and not less than once per 

week, the whole area shall be sprayed with disinfectant and insecticides and any 

temporary drains shall be removed and all works and surfaces disturbed made good 

and then the whole area disinfected and left clean and free from pollution to the 

satisfaction of the Architect and local authorities.

B CLEANING, REMOVAL OF PLANT AND RUBBISH ETC

The Contractor shall upon completion of the works remove and clear away all 

temporary buildings, scaffolding, plant, rubbish and unused materials, surplus 

excavated materials and shall leave the whole of the site of the works in a clean and 

tidy state to the satisfaction of the Architect, including clearing away and making good 

all traces of dirt.

Particular care shall be taken in leaving windows, floors and fittings clean and the 

removal of all paint and cement stains therefrom.

He shall also remove all rubbish and dirt from the site as it accumulates or as directed 

by the Architect. The Contractor is to find his own dump and shall pay all charges in 

connection therewith.

C PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the 

meaning stated in Section A item A7(i) of the Standard Method of Measurement 

mentioned. Such sums are net and no addition shall be made to them for profit.

D PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities 

shall have the meaning stated in Section A item A7 (ii) of the Standard Method of 

Measurement . Persons or firms nominated by the PROJECT MANAGER to execute 

work or to provide and fix materials or goods as stated in Condition No. 5 of the 

Conditions of Contract are  described herein as Nominated Sub-Contractors.

Persons or firms so nominated to supply goods or materials are described herein as 

Nominated Suppliers.
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A PROGRESS CHART/SCHEDULE

The Contractor shall furnish to the PROJECT MANAGER within 14 days of the 

possession of site a Time progress Chart for approval and display in the site offices 

showing the time and order in which he proposes to carry out the works within the 

total construction time stated in the contract. The chart will show in detail the 

construction time and order in which each section of the work is to be carried out and 

be sub-divided into trades and tasks. If the contractor proposes sectional completion 

of the project he must plan this in detail including access roads, and services and this 

shall be reflected on the chart

At the end of each week the contractor is to mark on the chart in a different colour the 

actual time taken to complete the respective stages and sections of the work. The 

contractor shall obtain the PROJECT MANAGER'S approval on the chart and then shall 

supply copies to the PROJECT MANAGER.

If at any time it should appear to the PROJECT MANAGER that the actual progress of 

the works does not conform to the approved programme progress schedule the 

contractor shall produce at the request of the PROJECT MANAGER a revised 

programme showing the modifications and accelerations to the approved programme 

necessary to ensure completion of the works within the agreed contract period 

including a cash flow projection for the revised program.

The submission of and approval by the PROJECT MANAGER of such revisions and 

accelerations shall not entitle the Contractor to any extra payment or extension of time 

and shall not relieve the contractor of any duties or obligations or responsibilities 

under the contract

B ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended 

upon the PROJECT MANAGER'S order in respect of each of them added to the 

Contract sum. The Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be necessary to show the 

actual details of the sums paid by the Contractor. Items of profit upon P.C. Sums shall 

be adjusted in the final account pro-rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be adjusted pro-rata to the physical 

extent of the work executed (not pro-rata to the amount paid) and this shall apply 

even though the Contractor's priced Bill shows a percentage in the rate column in 

respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any work 

for which a P.C. Sum is included in these Bill of Quantities profit and attendance will be 

allowed at the same rate as it would be if the work were executed by a Nominated Sub-

Contractor.

C ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work 

properly executed in respect of them upon the PROJECT MANAGER's order added 

tothe Contract Sum. Such work shall be valued as described for Variations in 

Conditions No. 13 of the Conditions of Contract, but should any part of the work be 

executed by a Nominated Sub-Contractor, the value of such work or articles for the 

work to be supplied by a Nominated Supplier, the value of such work or articles shall 

be treated as a P.C. Sum and profit and attendance comparable to that contained in 

the priced Bills of Quantities for similar items added.
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A NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated 

sub-contractors, the Contractor shall enter into sub-contracts as described in 

Condition No. 5 of the Conditions of Contract and shall thereafter be responsible for 

such sub-contractors in every respect. Unless otherwise described the Contractor is to 

provide for such Sub-Contractors any or all of the facilities described in these 

Preliminaries. The Contractor should price for these with the nominated Sub-contract 

Contractor's work concerned in the P.C. Sums under the description "add for 

Attendance".

B DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place 

a "Direct Contract" for any goods or services required in the works which are covered 

by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such 

instances, profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted 

as described for P.C. Sums and allowed.

C ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any 

tradesmen or other persons employed for the execution of any work not included in 

this Contract every facility for carrying out their work and also for use of his ordinary 

scaffolding. The Contractor, however, shall not be required to erect any special 

scaffolding for them. The Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be ordered by the PROJECT 

MANAGER and the work will be measured and paid for to the extent executed at rates 

provided in these Bills.

D INSURANCE

The Contractor shall insure as required in Conditions No 18 of the Conditions of 

Contract. No payment on account of the work executed will be made to the

Contractor until he has satisfied the PROJECT MANAGER either by production of an 

Insurance Policy or and Insurance Certificate that the provision of the foregoing 

Insurance Clauses have been complied with in all respects. Thereafter the PROJECT 

MANAGER shall from time to time ascertain that premiums are duly paid up by the 

Contractor who shall if called upon to do so, produce the receipted premium renewals 

for the PROJECT MANAGER's inspection.
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A PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which payment 

will be made. All "Provisional" and other work liable to adjustment under this Contract 

shall left uncovered for a reasonable time to allow all measurements needed for such 

adjustment to be taken by the PROJECT MANAGER.

Immediately the work is ready for measuring, the Contractor shall give notice to the 

PROJECT MANAGER. If the Contractor makes default in these respects he shall if the 

PROJECT MANAGER so directs uncover the work to enable all measurements to be 

taken and afterwards reinstate at his own expense.

B ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of Quantities 

may cause the Tender to be disqualified and will in any case be ignored. The 

Contractor shall be deemed to have made allowance in his prices generally to  cover 

any items against which no price has been inserted in the priced Bills of Quantities.  All 

items of measured work shall be priced in detail and the Tenders containing Lump 

Sums to cover trades or groups of work must be broken down to show the price of  

each item before they will be accepted.

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER in 

writing. All blasting operations shall be carried out at the Contractor's sole risk and 

cost in accordance with any Government regulations in force for the time being, and 

any special regulations laid down by the PROJECT MANAGER governing the use and 

storage of explosives.

D MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such materials shall be 

dealt with as provided in the Contract. Such materials shall only be used in the works, 

in substitution of materials which the Contractor would otherwise have had to supply 

with the written permission of the PROJECT MANAGER Should such permission be 

given, the Contractor shall make due allowance for the value of the materials so used 

at a price to be agreed.

E PROTECTION OF THE WORKS.

The Contractor shall cover up and protect from damage, including damage from 

inclement rainy weather, all finished work contained in these Bills of Quantities, and 

unfixed materials including that of Sub-Contractors liable to damage including 

provision of casing up, temporary roof, gutters, drains etc. until the completion of the 

works and removal of the same when no longer required and make good any damage 

which may nevertheless have been done at completion free of charge to the Employer.

In the event of any damages occurring to the works, materials, sewers, drains, gullies, 

paths or other works on site in temporary possession of the contractor for the purpose 

of this contract either from weather, want of proper protection, defects, or insufficiency 

of the works or any other causes or whatsoever during the progress of the works, the 

contractor shall be responsible and without extra charge, make good all damage and 

pay all costs which may be levied.

Carried to collection
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A WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash 

(except where such treatment might cause damage) and clean all floors, sanitary 

fittings, glass inside and outside and any other parts of the works and remove all 

marks, blemishes, stains and defects from joinery, fittings and decorated surfaces 

generally, polish door furniture and bright parts of metalwork and leave the whole of 

the buildings watertight, clean, perfect and fit for occupation to the approval of the 

PROJECT MANAGER

B GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the 

work and notes for pricing, the Contractor is referred to the Ministry of Roads and 

Public Works and Housing General Specification dated 1976 or any subsequent 

revision  thereof which is issued as a separate document, and which shall be allowed in 

all respects unless it conflicts with the General Preliminaries, Trade Preambles or other  

items in these Bills of Quantities.

C TRAINING LEVY

The Contractor's attention is drawn to the legal notice which requires payment by  the 

Contractor of a Training Levy at the rate of 1/4 % of the Contract sum on all contracts 

of more than KShs. 1,000,000.00 in value. to kenya school of governemnt Baringo

D MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site 

before payment is effected unless specifically exempted by the PROJECT MANAGER. 

This includes the materials of the Main Contractor, Nominated Sub-Contractors and 

Nominated Suppliers.

E HOARDING

Temporary hoarding shall be provided all around the site. The tenderers amount for 

hoarding shall be deemed to be inclusive of all legally demandable fees for the 

temporary hoarding by the Local and Central Authorities. The layout and details of the 

hoarding has been attached and shall include the following:

1. The hoarding shall be overall 3000mm high constructed in new gauge 30 corrugated

Iron sheets or equal and approved mounted on timber framework and adequately

supported by props, bearers and brackets at appropriate centres all to the entire

satisfaction and approval of the Architect and Structural Engineers.(approximately

300L.M @...............) 

2. Vehicular and pedestrian gates shall be provided.

3. The external surfaces of the hoarding will be primed and painted with undercoat and 

one finishing coat gloss oil plant.

4. Advertisements on the hoarding will only be allowed with the express approval of

the Architect.

5. To protect against dust and projectiles arising from construction work, the entire

building on heights above ground floor will be enveloped with shed net supported

with props bearers and brackets at appropriate centres to approval of the project

structural engineer

The Contractor shall allow for thoroughly maintaining the hoarding, shed nets and

gates throughout the contract and clearing away and making good disturbed ground

on completion. All materials arising will remain the property of the Contractor and he

should allow credit against this.

Carried to collection
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        COLLECTION

Brought Forward From Page GP/1

Brought Forward From Page GP/2

Brought Forward From Page GP/3

Brought Forward From Page GP/4

Brought Forward From Page GP/5

Brought Forward From Page GP/6

Brought Forward From Page GP/7

Brought Forward From Page GP/8

Brought Forward From Page GP/9

Brought Forward From Page GP/10

Brought Forward From Page GP/11

Brought Forward From Page GP/12

Total for General Preliminaries Carried to Preliminaries Summary
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ITEM DESCRIPTION AMOUNT

SPECIAL PRELIMINARIES

PROJECT EXPENSES

Disclaimer: The following items are provisional sums provided by the Engineer. 

They are to be expended at the written instruction of the Project Manager

Note: Tenderers should not attach, revise or add any conditions or specifications 

to the project supervisor's expenses

A  200,000.00

B  3,500,000.00

C 350,000.00 

D 500,000.00 

E

Allow a provisional sum of Kenya Shillings Two Hundred Thousand (200,000.00) for 

fuels, maintenance, lubricants and servicing of the State Department for Public Works 

Officers Project Vehicle for the duration of the Project

Allow a provisional sum of Kenya Shillings Three Million, Five Hundred Thousand 

(3,500,000.00) for Project Management expenses for Ministry of Lands, Public Works, 

Housing and Urban Development (State Department For Public Works - Officers.

Provide a Prime-cost sum of Kshs Three Hundred and Fifty Thousand, (350,000.00) 

only for carrying out Environmental Impact Assessment (EIA) and Occupational Health 

and Safety (OHS)before the commencemennt of works and and undertaking 

environmental mitigation measures as the work progresses.

Allow a provisional sum of Kshs Five Hundred Thousand (500,000.00)  for stationery, 

documentation, model making, review and preparation of as built drawings  for 

Ministry of Lands, Public Works, Housing and Urban Development (State Department 

For Public Works  Officers.

Allow for Contractor’s profit and overheads for Item A-E above (--------%)

Total for Special Preliminaries Carried to Preliminaries Summary
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ITEM DESCRIPTION
Page 

No
AMOUNT

PRELIMINARIES SUMMARY

Particular Preliminaries PP/7

General Preliminaries GP/13

Special Preliminaries SP/1

Total for Preliminaries Carried to Grand Summary
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

GROUND FLOOR

ELEMENT NO. 1

SUBSTRUCTURE (All Provisional)

Excavation and Earthworks

Site preparation

Clearing site vegetation; grubbing up roots and  filling up voids left 

with selected excavated material

A
Bushes, shrubs, undergrowth and small trees girth not exceeding 600mm 

or the like  and cart away from site as directed; 
1993 SM

Demolitions

B

Carefully demolish and remove exiting single storey buildings; average 

200SM, including walls, roof, floor slab, doors, windows, foundations and 

all associated fixtures, cart away arising debris to an approved disposal 

site and level; ready for excavations

ITEM

Relocation of power lines

C

Allow for relocation of the existing power line  average 300 metres 

including liaison with KPLC, preparation of required designs, dismantling, 

relocation of poles and conductors, reconnection, testing and 

commissioning, all complete

ITEM

Cutting down trees

D

Carefully cut down existing trees on site; girth 1800-2100mm; grubbing 

up roots, filling in voids and burning the arising debris. (The contractor 

should include rate for disposing off site as directed by the Project 

Manager)

20 NO

Top soil stripping

E Excavating vegetable soil for preservation, average 150 mm thick 1543 SM

Excavations

Excavating Surface to reduce level.

F Average depth not exceeding 1.5m deep 926 CM

G

Extra over for excavation and filling to make up the required formation 

levels; including additional handling, carting, spreading and compaction, 

complete

3086 CM

Excavating Trenches; to receive foundations starting from reduced 

levels

H Not exceeding 1.50m deep 700 CM

Excavating Pit; to receive foundations starting from reduced levels

J Not exceeding 1.50m deep 1089 CM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Breaking out existing material; extra over all kinds of excavations 

irrespective of depth

A Extra over all types of excavations for excavating in rock of all types 358 CM

Disposal

B

Backfill with selected excavated material around foundations; 

compacting in layers maximum 150mm thick; including double or multi 

handling of excavated whedre necessary

966 CM

C Surplus excavated material; removing from site mechanically 823 CM

Disposal of water

D
Labour and materials, allow for keeping excavations free from general 

water by pumping,  bailing or any other approved methods
ITEM

Planking and strutting

E Labour and materials, to uphold sides of  excavation generally ITEM

FILLING

Hardcore

F
300mm thick hardcore to make up levels, depositing and compacting in 

layers maximum 150mm thick levelling and grading to appoval
926 CM

Murram

G
Quarry dust murram blinding 50 mm thick rolled smooth to receive 

polythene sheeting
1543 SM

Anti-termite treatment

Applying "Termidor 25 EC" solution or other equal and approved 

sprayed evenly  by an approved specialist strictly in accordance with 

the manufacturer's instructions

H To surface of fill and tops of foundation walls 1543 SM

CONCRETE WORK

Insitu concrete

Plain mix 1:3:6 50mm thick blinding to;

J Under strip footing 467 SM

K Under column bases 726 SM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Vibrated reinforced concrete Class 25/20mm (1:1.5:3) in:-

A Foundation strip 93 CM

B Column bases 327 CM

C Foundation Columns 32 CM

D Ground beam 18 CM

E Entrance Ramps and Steps 11 CM

F Floor Beds; 150 mm thick 1543 SM

REINFORCEMENT

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

G Assorted diameter bars 62530 KG

Fabric; B.S 4483

H

Reference A142; mesh 200 x 200 mm weight 2.22 kgs per square meter 

(Measured net - no allowance made for laps); including bends, tying wire 

and distance blocks in any location

1543 SM

Formwork

Sawn softwood formwork to insitu concrete

J Vertical and battering sides of columns 494 SM

K Sides of column bases 660 SM

L Sides of ground beam 177 SM

M Sides of entrance ramp and steps 7 SM

N Edges of floor bed 75 to 150 mm high 273 LM

P Ditto to edges of strip footing; girth 150-225mm high 1557 LM

Foundation walling

Natural hard machine cut stone; selected and approved; in walling 

with  a crushing strength of 7.5 N/mm²; walling bedded and jointed 

in cement and sand (1:3) mortar in 200mm, course height; 

reinforcement with and including 25mm wide x 20 gauge hoop iron 

and column wall ties at every alternate course  as described in;

Q 200mm thick foundation walling 1557 SM

Expansion joint

R 25mm Thick; styrofoam or any equal or approved flexel material 56 SM

S 25 x 50mm Mastic joint sealant 37 LM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Damp proof membrane

1000 gauge Polythenelaid with 150mm laps,( No allowance made 

for laps)

A Horizontal, 1 No. of layer(s) over 300 mm wide 1543 SM

Plinth finishes

Render, cement and sand (1:3) wood floated

B
12mm thick 2 No. coat work, to concrete or blockwork base (m/s) 

generally external
137 SM

Painting; 3 coats black bituminous paint to

C Rendered surfaces external 137 SM

Paving plinth

Precast concrete slabs

D

600 x 600 x50 mm thick slabs laid on and including 50 mm 

(consolidated) bed of sand;  jointed and pointed in cement sand 1:3 

mortar V-joints
328 SM

Total Carried to collection

COLLECTION

B/F from page G/1

B/F from page G/2

B/F from page G/3

B/F from above

Total  for Substructures carried to Summary
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2

REINFORCED CONCRETE FRAME

Insitu concrete

Vibrated reinforced concrete Class 25/20mm in:-

A Beams 70 CM

B Columns 43 CM

C Staircase steps and waist 7 CM

D 150mm thick horizontal staircase landing 19 SM

E 150mm thick suspended slab 1491 SM

Reinforcement

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

F Assorted diameter bars 44970 KG

Expansion joint

G 25mm Thick; styrofoam or any equal or approved flexel material 111 SM

H 25 x 50mm Mastic joint sealant 37 LM

Formwork to insitu concrete

Sawn formwork as described to:-

J Vertical and battering sides of columns. 432 SM

K Sides and sofits of beams. 856 SM

L Horizontal soffits of suspended slab 1491 SM

M Soffits of staircase landing 19 SM

 N Sloping soffits of staircase 27 SM

P Edges of suspended slab, 75-150mm girth 324 LM

Q Edges of risers, 75-150mm girth 81 LM

R
Edges of sloping staircase waist over 225mm but not exceeding 300mm 

girth
36 LM

Total Reinforced Concrete carried to Summary

Bill of Quantities Page G/5



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY
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ELEMENT NO.3

WALLING

Waterproofing

Horizontal damp proof course ; one layer of 3 - ply bituminous felt 

or other equal and approved (measured nett - allow for laps)

A 200mm wide, levelled and bedded in cement mortar (1:3) 666 LM

B Ditto but 150mm wide 35 LM

External Walling

Natural hard machine cut stone; selected and approved; in walling 

with  a crushing strength of 7.5 N/mm²; walling bedded and jointed 

in cement and sand (1:3) mortar in 200mm, course height; 

reinforcement with and including 25mm wide x 20 gauge hoop iron 

and column wall ties at every alternate course  as described in;

C 200mm thick walling 405 SM

Internal Walling

Natural hard machine cut stone; selected and approved; in walling 

with  a crushing strength of 7.5 N/mm²; walling bedded and jointed 

in cement and sand (1:3) mortar in 200mm, course height; 

reinforcement with and including 25mm wide x 20 gauge hoop iron 

and column wall ties at every alternate course  as described in;

D 200mm thick walling 836 SM

E 150mm thick walling 84 SM

Total Walling Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

DOORS

Joinery

Frames; Wrot Mahogany; prime grade

A 150 x 50mm rebated  frame with three labours 293 LM

B Ditto transom 48 LM

C 50x20mm Architraves 293 LM

D 15 x 15mm quadrant 293 LM

E Glazing beads 127 LM

Flush doors

50mm thick solid core flush door to B.S 459: Part 2; faced both sides 

with 3mm thick mahogany veneer on and including blockboard 

infill; lipped on all edges with 10mm thick wrot mahogany: stained 

with fanlight 300mm high

F Door overall size 900 x 2100mm high 20 NO

G Door overall size 1200 x 2100mm high; double leaf, double swing door 2 NO

Pannelled doors

Provide and fix approved 50mm thick single leaf mahogany door 

comprising 4 fielded and raised pamels, with top, mid bottom and 

side stiles of 150 x 50mm, with fanlight 300mm high

H Door overall size 900 x 2100mm high 24 NO

J Door overall size 1200 x 2100mm high, in double leaf 4 NO

K Ditto but double swing double leaf door; 2 NO

Steel doors

Purposed made mild steel doors complete with pin type hinges; 

welded smooth; all necessary ironmongery to approval; one coat 

red oxide painted;comprising 50 x 50 x 3mm thick RHS external 

frame fishtail grouted into concrete/block/masonry walling; 50 x 50 

x 3mm R.H.S horizontal intermediate frames welded onto and 

inlcuding 50 x 50 x 3 mm RHS surround frame at 300mm centres; 

25 x 3 mm thick flat door stopper with and including for 25x25x 

2mm SHS  beading; door leaf infilled with 2mm thick pressed metal 

panels profiled to form panels welded; all  welding, grounding to a 

smooth finish including for priming door with  one coat red oxide 

primer; pointed internally and externally with approved mastic 

sealant

J
Door overall size 1800 x 2400mm welded complete with 5 - lever mortice 

lock and 3 No. tower  bolts in double leaf
3 NO

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Glazing

A
4mm thick clear sheet glass and glazing with putty to casement door in 

panes 0.10m - 0.05m squared
2 SM

B Ditto to timber door fanlight 15 SM

Ironmongery

Supply and fix the following : -

C 100mm heavy duty brass butt hinges 90 PRS

D 150mm heavy duty double action spring hinges 12 PRS

E
Heavy duty rack and pinion door closer with link arm, size 2/3/4 to an 

approved sample
44 NO

F Ditto but double action door closer 16 NO

G 900x200mm high stainless steel kick plate onto both sides to approval 20 NO

H Ditto but size 1200x200mm high 2 NO

J 500x150mm signange plate 8 NO

K Coat and hat hook 22 NO

L
225 x 25 x 3mm thick door fixing cramps one end bent and twice 

screwed to frame  and the other end fanged and built into blockwork
312 NO

M Rubber door stops fixed to wall or floor with screws 66 NO

N
Three lever mortice lock cataloque No. 2237 complete with set lever 

handle furniture 
30 NO

P Ditto but 2-lever with indicator bolts 22 NO

Painting and decorating

Prepare and apply one coat etching primer two undercoats and one 

coat oil paint full gloss furnish to;

Q General surfaces of steel doors (both sides measured overall) 22 SM

One coat aluminium hardwood primer to crown paints or equal and 

approved

R Wood surfaces before fixing not exceeding 100 mm girth internal 341 LM

S Ditto 100 - 200 mm girth 586 LM

One undercoat, two coats polyuretrhane clear varnish to crown 

paints or equal and approved

T General wood surfaces externally and internally 236 SM

U Wood surfaces 200 - 300mm girth externally 341 LM

V Ditto 0 - 100mm girth 586 LM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

COLLECTION

Brought forward from Page  G/7

Brought forward from Page G/8

Total  Doors carried to Summary
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 5

WINDOWS

Precast concrete, Normal, Class 20/ 20mm vibrated including 

formwork, finishing fair face on all exposed surfaces, hoisting and 

placing in position, bedding and jointing in cement and sand (1:3) 

mortar

A
Sills 250 x 75mm thick, once sunk weathered,  once throated, reinforced 

as necessary for handling
191 LM

Vertical blinds

B

Supply and fix verical blinds comprising 89mm wide PVC/ fabric slats, 

colour as approved by the Architect; complete with powder coated 

aluminium headrail, carriers, weights, chain operated tilt and side 

drawing mechanism, brackets and all necessary fixings, complete

232 SM

Metal work

Purpose made units

Supply, assemble and fix the following purpose made 

powder coated Aluminium windows and 75 x 75 x 

2mm and 50 x 50 x 2mm thick sections  by Booth 

Manufacturing or equal and approved incorporating 

complete with fixing lugs on, plastic mosquito proofed - 

permanent  including all necessary cutting, 8mm thick 

laminated sheet glass and ironmongery (Refer to 

attached window schedules)

C Overall size 6000×1600 mm high 2 NO

D Overall size 5800×1600 mm high 1 NO

E Overall size 5600×1600 mm high 2 NO

F Overall size 3700×600 mm high 4 NO

G Overall size 3300×1600 mm high 24 NO

H Overall size 3200×1600 mm high 1 NO

J Overall size 2400×2400 mm high 4 NO

K Overall size 2400×2000 mm high 1 NO

L Overall size 1700×1600 mm high 4 NO

M Overall size 1500×600 mm high 2 NO

N Overall size 1400×1600 mm high 7 NO

P Overall size 900×1600 mm high 15 NO

Total Windows carried to summary
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 6

FINISHES

External finishes

Render

15mm thick cement:sand (1:3) render finished with woodfloat to;

A
Concrete/masonry surfaces to receive wall cladding (measured 

separately) 
815 SM

Stone cladding

Approved coral stone cladding; regular cut, bedded in cement sand 

mortar (1:3); zero jointed and neatly finished to Architect's approval

B Rendered concrete surfaces externally 815 SM

Internal finishes

Ceiling finishes

Plaster; 9mm thick first coat of cement and sand (1:6); 3mm second 

coat of cement and lime putty (1:10); steel trowelled smooth

C 12mm thick to concrete soffits of suspended slab/beams 1491 SM

Painting and decorating

Prepare and apply one undercoat; one skimming coat; two finishing 

coats first quality matt emulsion paint from an approved supplier 

(approval by the project Architect); application strictly to supplier's 

written instructions; to:-

D Plastered ceiling surfaces 1491 SM

Total Carried to collection

Bill of Quantities Page G/11



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Wall finishes

Plaster; 9mm thick first coat of cement and sand (1:6); 3mm second 

coat fo cement and lime putty (1:10); steel trowelled smooth

A 12mm thick to concrete or masonry walls 1992 SM

Prepare and apply one undercoat; one skimming coat; two finishing 

coats of first quality matt emulsion paint from an approved supplier 

approval by the architect on:

B Plastered walls (m.s) 1992 SM

Mortar; Cement and sand (1:4 ) backings; (Wet areas)

C 12mm backing finished to receive ceramic wall tiles ( m.s ) full height 391 SM

Ceramic wall tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; white glazed wall tiles to regular or approved B.S.1281 

other pattern; jointed and pointed in coloured proprietary grouting 

to match; only ceramic tiles to walls on prepared bed (m.s) with 

propriety adhesive; jointed including pvc spacers, joint trims and 

expansion joint as necessary: all to Architect's approval: to;

D Walls generally; 250x250mm thick 391 SM

Floor finishes

Screed

Cement : sand (1:3) wood floated screeds, backings, beds;

E 32mm thick to receive non slip ceramic tiles (measured separately) 1543 SM

Ceramic floor tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; non-slip friction resistant coloured ceramic tiles to 

regular or approved B.S.1281 other pattern; jointed and pointed in 

coloured proprietary grouting to match; only ceramic tiles to walls 

on prepared bed (m.s) with propriety adhesive; jointed including 

pvc spacers, joint trims and expansion joint as necessary: all to 

Architect's approval: to;

F Floors generally; 300x300mmx8mm thick 1543 SM

G
20x100mm high ceramic tile skirting with rounded junction with wall 

finish and coved  junction with floor internal
738 LM

Total Carried to collection
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Staircase finishes

Cement : sand (1:3) wood floated screeds, backings, beds etc

A 20mm thick to landing to receive terrazzo finish 19 SM

B Ditto treads 300mm wide 24 SM

C Ditto on risers  150mm high 12 SM

20mm thick well polished terrazzo with and including plastic 

dividing strips; pattern to architects approval to;

D Staircase; generally 55 SM

Gauged plaster as described to: -

E 12mm thick on horizontal soffits of landing 19 SM

F Ditto on sloping soffits of stairs 27 SM

Painting and decorating

Prepare and apply one undercoat; one skimming coat; two finishing 

coats of first quality matt emulsion paint from an approved supplier 

approval by the architect on:

G Horizontal soffits of landing 19 SM

H Sloping soffits of stairs 27 SM

Railing and balustrading

All unstructural steel framework to BS 449, including all necessary 

welds, bolts, site welds plates and sundry fixings, primer, painting 

of exposed steel with two coats glossy oil paint, delivered to site 

and fixing in position

Staircase railing

J

1200mm high railing,  including 50mm diameter x 2mm thick CHS  newel 

posts; newel posts plugged on to concrete/masonry at 1000mm centres 

complete with round bar supports; 20mm diameter x 2mm thick round 

bar ropes fixed to and bar supports at 125mm centres; railing system to 

include all wall and wall mounting brackets and supports

18 LM

Painting and decorating

Prepare and apply one coat etching primer two undercoats and one 

coat oil paint full gloss furnish to;

K General metal surfaces 22 SM

Total Carried to collection
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COLLECTION

Brought forward from page G/11

Brought forward from page G/12

Brought forward from page G/13

Total Finishes carried to Summary
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SUMMARY

Substructures

Reinforced Concrete

Walling

Doors

Windows

Finishes

Total for Ground Floor Carried to Builders works Summary
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

FIRST FLOOR

ELEMENT NO. 1

REINFORCED CONCRETE FRAME

Insitu concrete

Vibrated reinforced concrete Class 25/20mm (1:1.5:3) in:-

A Beams 70 CM

B Columns 43 CM

C Staircase steps and waist 7 CM

D 150mm thick horizontal staircase landing 19 SM

E 150mm thick suspended slab 1491 SM

F 200mm thick armoury walls 32 SM

Reinforcement

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

F Assorted diameter bars 44970 KG

Expansion joint

G 25mm Thick; styrofoam or any equal or approved flexel material 111 SM

H 25 x 50mm Mastic joint sealant 37 LM

Formwork to insitu concrete

Sawn formwork as described to:-

J Vertical and battering sides of columns. 432 SM

K Sides and sofits of beams. 856 SM

L Horizontal soffits of suspended slab 1491 SM

M Soffits of staircase landing 19 SM

 N Sloping soffits of staircase 27 SM

P Edges of suspended slab, 75-150mm girth 324 LM

Q Edges of risers, 75-150mm girth 81 LM

R
Edges of sloping staircase waist over 225mm but not exceeding 

300mm girth
36 LM

Total Reinforced Concrete carried to Summary

Bill of Quantities Page F/1



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.2

WALLING

External Walling

Natural hard machine cut stone; selected and approved; in 

walling with  a crushing strength of 7.5 N/mm²; walling bedded 

and jointed in cement and sand (1:3) mortar in 200mm, course 

height; reinforcement with and including 25mm wide x 20 gauge 

hoop iron  and column wall ties at every alternate course  as 

described in;

A 200mm thick walling 405 SM

Internal Walling

Natural hard machine cut stone; selected and approved; in 

walling with  a crushing strength of 7.5 N/mm²; walling bedded 

and jointed in cement and sand (1:3) mortar in 200mm, course 

height; reinforcement with and including 25mm wide x 20 gauge 

hoop iron  and column wall ties at every alternate course  as 

described in;

B 200mm thick walling 993 SM

C 150mm thick walling 84 SM

Partition walling

75mm thick composite dry partitioning comprising 3000mm high 

panels, 75mmx50mmx3mm galvanised mild steel vertical and 

horizontal channels at 600mm centers horizontally mitered at 

corners including reinforcing cleats and all necessary 

ironmongery, 75x50mmm wrot celcured mahogany hardwood 

uprights at 600mm centers, 18mm thick laminated double sided 

MDF board all assembled and fixed together as a free standing 

partition

D Partition wall; as per details 18 SM

Total Walling Carried to collection

Bill of Quantities Page F/2



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.3

DOORS

Joinery

Frames; Wrot Mahogany; prime grade

A 150 x 50mm rebated  frame with three labours 350 LM

B Ditto transom 57 LM

C 50x20mm Architraves 350 LM

D 15 x 15mm quadrant 350 LM

E Glazing beads 151 LM

Flush doors

50mm thick solid core flush door to B.S 459: Part 2; faced both 

sides with 3mm thick mahogany veneer on and including 

blockboard infill; lipped on all edges with 10mm thick wrot 

mahogany: stained with fanlight 300mm high

F Door overall size 900 x 2100mm high 20 NO

G Door overall size 1200 x 2100mm high in double leaf; double swing door 2 NO

Pannelled doors

Provide and fix approved 50mm thick single leaf mahogany door  

comprising 4 fielded and raised pamels, with top, mid bottom 

and side stiles of 150 x 50mm, with fanlight 300mm high

H Door overall size 900 x 2100mm high 24 NO

J Door overall size 1200 x 2100mm high, in double leaf 4 NO

K Ditto but double swing double leaf door; 2 NO

Glazing

L
4mm thick clear sheet glass and glazing to timber door fanlight in 

panes 0.10m - 0.05m squared
15 SM

Total Carried to collection

Bill of Quantities Page F/3



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Ironmongery

Supply and fix the following : -

A 100mm heavy duty brass butt hinges 90 PRS

B 150mm heavy duty double action spring hinges 12 PRS

C
Heavy dutyrack and pinion door closer with link arm, size 2/3/4 to an 

approved sample
44 NO

D Ditto but double action door closer 16 NO

E 900x200mm high stainless steel kick plate onto both sides to approval 20 NO

F Ditto but size 1200x200mm high 2 NO

G 500x150mm signange plate 8 NO

H Coat and hat hook 22 NO

J
225 x 25 x 3mm thick door fixing cramps one end bent and twice 

screwed to frame  and the other end fanged and built into blockwork
312 NO

K Rubber door stops fixed to wall or floor with screws 60 NO

L
Three lever mortice lock cataloque No. 2237 complete with set lever 

handle furniture 
30 NO

M Ditto but 2-lever with indicator bolts 22 NO

Painting and decorating

One coat aluminium hardwood primer to crown paints or equal 

and approved

N Wood surfaces before fixing not exceeding 100 mm girth internal 407 LM

P Ditto 100 - 200 mm girth 700 LM

One undercoat, two coats polyuretrhane clear varnish to crown 

paints or equal and approved

Q General wood surfaces externally and internally 236 SM

R Wood surfaces 200 - 300mm girth externally 407 LM

S Ditto 0 - 100mm girth 700 LM

Total Carried to collection

COLLECTION

Brought forward from Page  F/3

Brought forward from above

Total  Doors carried to Summary

Bill of Quantities Page F/4



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

WINDOWS

Precast concrete, Normal, Class 20/ 20mm vibrated including 

formwork, finishing fair face on all exposed surfaces, hoisting 

and placing in position, bedding and jointing in cement and sand 

(1:3) mortar

A
Sills 250 x 75mm thick, once sunk weathered,  once throated, 

reinforced as necessary for handling
195 LM

Vertical blinds

B

Supply and fix verical blinds comprising 89mm wide PVC/ fabric slats, 

colour as approved by the Architect; complete with powder coated 

aluminium headrail, carriers, weights, chain operated tilt and side 

drawing mechanism, brackets and all necessary fixings, complete

236 SM

Metal work

Purpose made units

Supply, assemble and fix the following purpose made 

powder coated Aluminium windows and 75 x 75 x 

2mm and 50 x 50 x 2mm thick sections  by Booth 

Manufacturing or equal and approved incorporating 

complete with fixing lugs on, plastic mosquito proofed - 

permanent  including all necessary cutting, 8mm thick 

laminated sheet glass and ironmongery (Refer to 

attached window schedules)

C Overall size 6000×1600 mm high 2 NO

D Overall size 5800×1600 mm high 1 NO

E Overall size 5600×1600 mm high 2 NO

F Overall size 3700×600 mm high 4 NO

G Overall size 3300×1600 mm high 24 NO

H Overall size 3200×1600 mm high 1 NO

J Overall size 2400×2400 mm high 4 NO

K Overall size 2400×2000 mm high 1 NO

L Overall size 1700×1600 mm high 4 NO

M Overall size 1500×600 mm high 2 NO

N Overall size 1400×1600 mm high 9 NO

P Overall size 900×1600 mm high 15 NO

Total Windows carried to summary

Bill of Quantities Page F/5



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 5

FINISHES

External finishes

Render

15mm thick cement:sand (1:3) render finished with woodfloat to;

A
Concrete/masonry surfaces to receive exterior paint work (measured 

separately) 
815 SM

Painting and decorating

Prepare and apply two basecoats of soft white/cream permaplast 

weatherproof paint and two finishing coat modified acrylic 

emulsion as RUFF n TUFF from crown paits or equal and approved 

on stone or concrete work externally as before described to

B Rendered concrete surfaces externally 815 SM

Internal finishes

Ceiling finishes

Plaster; 9mm thick first coat of cement and sand (1:6); 3mm 

second coat of cement and lime putty (1:10); steel trowelled 

smooth

C 12mm thick to concrete soffits of suspended slab/beams 1491 SM

Painting and decorating

Prepare and apply one undercoat; one skimming coat; two 

finishing coats first quality matt emulsion paint from an 

approved supplier (approval by the project Architect); application 

strictly to supplier's written instructions; to:-

D Plastered ceiling surfaces 1491 SM

Wall finishes

Plaster; 9mm thick first coat of cement and sand (1:6); 3mm 

second coat fo cement and lime putty (1:10); steel trowelled 

smooth

E 12mm thick to concrete or masonry walls 2182 SM

Prepare and apply one undercoat; one skimming coat; two 

finishing coats of first quality matt emulsion paint from an 

approved supplier approval by the architect on:

F Plastered walls (m.s) 2182 SM

Total Carried to collection

Bill of Quantities Page F/6



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Mortar; Cement and sand (1:4 ) backings; (Wet areas)

A
12mm backing finished to receive ceramic wall tiles ( m.s ) full height

391 SM

Ceramic wall tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; white glazed wall tiles to regular or approved 

B.S.1281 other pattern; jointed and pointed in coloured 

proprietary grouting to match; only ceramic tiles to walls on 

prepared bed (m.s) with propriety adhesive; jointed including pvc 

spacers, joint trims and expansion joint as necessary: all to 

Architect's approval: to;

B Walls generally; 250x250mm thick 391 SM

Floor finishes

Screed

Cement : sand (1:3) wood floated screeds, backings, beds;

C 32mm thick to receive non slip ceramic tiles (measured separately) 1491 SM

Ceramic floor tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; non-slip friction resistant coloured ceramic tiles to 

regular or approved B.S.1281 other pattern; jointed and pointed 

in coloured proprietary grouting to match; only ceramic tiles to 

walls on prepared bed (m.s) with propriety adhesive; jointed 

including pvc spacers, joint trims and expansion joint as 

necessary: all to Architect's approval: to;

D Floors generally; 300x300mmx8mm thick 1491 SM

E
20x100mm high ceramic tile skirting with rounded junction with wall 

finish and coved  junction with floor internal
801 LM

Staircase finishes

Cement : sand (1:3) wood floated screeds, backings, beds etc

F 20mm thick to landing to receive terrazzo finish 19 SM

G Ditto treads 300mm wide 24 SM

H Ditto on risers  150mm high 12 SM

20mm thick well polished terrazzo with and including plastic 

dividing strips; pattern to architects approval to;

J Staircase; generally 55 SM

Total Carried to collection

Bill of Quantities Page F/7



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Gauged plaster as described to: -

A 12mm thick on horizontal soffits of landing 19 SM

B Ditto on sloping soffits of stairs 27 SM

Painting and decorating

Prepare and apply one undercoat; one skimming coat; two 

finishing coats of first quality matt emulsion paint from an 

approved supplier approval by the architect on:

C Horizontal soffits of landing 19 SM

D Sloping soffits of stairs 27 SM

Railing and balustrading

All unstructural steel framework to BS 449, including all 

necessary welds, bolts, site welds plates and sundry fixings, 

primer, painting of exposed steel with two coats glossy oil paint, 

delivered to site and fixing in position

Staircase railing

E

1200mm high railing,  including 50mm diameter x 2mm thick CHS  

newel posts; newel posts plugged on to concrete/masonry at 

1000mm centres complete with round bar supports; 20mm diameter x 

2mm thick round bar ropes fixed to and bar supports at 125mm 

centres; railing system to include all wall and wall mounting brackets 

and supports

18 LM

Painting and decorating

Prepare and apply one coat etching primer two undercoats and 

one coat oil paint full gloss furnish to;

F General metal surfaces 22 SM

COLLECTION

Brought forward from page F/6

Brought forward from page F/7

Brought forward from above

Total Finishes carried to Summary

Total Carried to collection

Bill of Quantities Page F/8



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

Reinforced Concrete

Walling

Doors

Windows

Finishes

Total for First Floor Carried to Builders Works Summary

Bill of Quantities Page F/9



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SECOND FLOOR

ELEMENT NO. 1

REINFORCED CONCRETE FRAME

Insitu concrete

Vibrated reinforced concrete Class 25/20mm (1:1.5:3) in:-

A Beams 70 CM

B Columns 43 CM

C Staircase steps and waist 7 CM

D 150mm thick horizontal staircase landing 19 SM

E 150mm thick suspended slab 1491 SM

F 200mm thick armoury walls 32 SM

Reinforcement

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

F Assorted diameter bars 44970 KG

Expansion joint

G 25mm Thick; styrofoam or any equal or approved flexel material 111 SM

H 25 x 50mm Mastic joint sealant 37 LM

Formwork to insitu concrete

Sawn formwork as described to:-

J Vertical and battering sides of columns. 432 SM

K Sides and sofits of beams. 856 SM

L Horizontal soffits of suspended slab 1491 SM

M Soffits of staircase landing 19 SM

 N Sloping soffits of staircase 27 SM

P Edges of suspended slab, 75-150mm girth 324 LM

Q Edges of risers, 75-150mm girth 81 LM

R
Edges of sloping staircase waist over 225mm but not exceeding 

300mm girth
36 LM

Total Reinforced Concrete carried to Summary

Bill of Quantities Page S/1



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.2

WALLING

External Walling

Natural hard machine cut stone; selected and approved; in walling 

with  a crushing strength of 7.5 N/mm²; walling bedded and 

jointed in cement and sand (1:3) mortar in 200mm, course height; 

reinforcement with and including 25mm wide x 20 gauge hoop 

iron  and column wall ties at every alternate course  as described 

in;

A 200mm thick walling 405 SM

Internal Walling

Natural hard machine cut stone; selected and approved; in walling 

with  a crushing strength of 7.5 N/mm²; walling bedded and 

jointed in cement and sand (1:3) mortar in 200mm, course height; 

reinforcement with and including 25mm wide x 20 gauge hoop 

iron  and column wall ties at every alternate course  as described 

in;

B 200mm thick walling 993 SM

C 150mm thick walling 84 SM

Partition walling

75mm thick composite dry partitioning comprising 3000mm high 

panels, 75mmx50mmx3mm galvanised mild steel vertical and 

horizontal channels at 600mm centers horizontally mitered at 

corners including reinforcing cleats and all necessary 

ironmongery, 75x50mmm wrot celcured mahogany hardwood 

uprights at 600mm centers, 18mm thick laminated double sided 

MDF board all assembled and fixed together as a free standing 

partition

D Partition wall; as per details 18 SM

Total Walling Carried to collection

Bill of Quantities Page S/2



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.3

DOORS

Joinery

Frames; Wrot Mahogany; prime grade

A 150 x 50mm rebated  frame with three labours 350 LM

B Ditto transom 57 LM

C 50x20mm Architraves 350 LM

D 15 x 15mm quadrant 350 LM

E Glazing beads 151 LM

Flush doors

50mm thick solid core flush door to B.S 459: Part 2; faced both 

sides with 3mm thick mahogany veneer on and including 

blockboard infill; lipped on all edges with 10mm thick wrot 

mahogany: stained with fanlight 300mm high

F Door overall size 900 x 2100mm high 20 NO

G Door overall size 1200 x 2100mm high in double leaf; double swing door 2 NO

Pannelled doors

Provide and fix approved 50mm thick single leaf mahogany door  

comprising 4 fielded and raised pamels, with top, mid bottom and 

side stiles of 150 x 50mm, with fanlight 300mm high

H Door overall size 900 x 2100mm high 24 NO

J Door overall size 1200 x 2100mm high, in double leaf 4 NO

K Ditto but double swing double leaf door; 2 NO

Glazing

L
4mm thick clear sheet glass and glazing to timber door fanlight in 

panes 0.10m - 0.05m squared
15 SM

Total Carried to collection

Bill of Quantities Page S/3



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Ironmongery

Supply and fix the following : -

A 100mm heavy duty brass butt hinges 90 PRS

B 150mm heavy duty double action spring hinges 12 PRS

C
Heavy dutyrack and pinion door closer with link arm, size 2/3/4 to an 

approved sample
44 NO

D Ditto but double action door closer 16 NO

E 900x200mm high stainless steel kick plate onto both sides to approval 20 NO

F Ditto but size 1200x200mm high 2 NO

G 500x150mm signange plate 8 NO

H Coat and hat hook 22 NO

J
225 x 25 x 3mm thick door fixing cramps one end bent and twice 

screwed to frame  and the other end fanged and built into blockwork
312 NO

K Rubber door stops fixed to wall or floor with screws 60 NO

L
Three lever mortice lock cataloque No. 2237 complete with set lever 

handle furniture 
30 NO

M Ditto but 2-lever with indicator bolts 22 NO

Painting and decorating

One coat aluminium hardwood primer to crown paints or equal 

and approved

N Wood surfaces before fixing not exceeding 100 mm girth internal 407 LM

P Ditto 100 - 200 mm girth 700 LM

One undercoat, two coats polyuretrhane clear varnish to crown 

paints or equal and approved

Q General wood surfaces externally and internally 236 SM

R Wood surfaces 200 - 300mm girth externally 407 LM

S Ditto 0 - 100mm girth 700 LM

Total Carried to collection

COLLECTION

Brought forward from Page  S/3

Brought forward from above

Total  Doors carried to Summary

Bill of Quantities Page S/4



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

WINDOWS

Precast concrete, Normal, Class 20/ 20mm vibrated including 

formwork, finishing fair face on all exposed surfaces, hoisting and 

placing in position, bedding and jointing in cement and sand (1:3) 

mortar

A
Sills 250 x 75mm thick, once sunk weathered,  once throated, 

reinforced as necessary for handling
195 LM

Vertical blinds

B

Supply and fix verical blinds comprising 89mm wide PVC/ fabric slats, 

colour as approved by the Architect; complete with powder coated 

aluminium headrail, carriers, weights, chain operated tilt and side 

drawing mechanism, brackets and all necessary fixings, complete

236 SM

Metal work

Purpose made units

Supply, assemble and fix the following purpose made 

powder coated Aluminium windows and 75 x 75 x 

2mm and 50 x 50 x 2mm thick sections  by Booth 

Manufacturing or equal and approved incorporating 

complete with fixing lugs on, plastic mosquito proofed - 

permanent  including all necessary cutting, 8mm thick 

laminated sheet glass and ironmongery (Refer to 

attached window schedules)

C Overall size 6000×1600 mm high 2 NO

D Overall size 5800×1600 mm high 1 NO

E Overall size 5600×1600 mm high 2 NO

F Overall size 3700×600 mm high 4 NO

G Overall size 3300×1600 mm high 24 NO

H Overall size 3200×1600 mm high 1 NO

J Overall size 2400×2400 mm high 4 NO

K Overall size 2400×2000 mm high 1 NO

L Overall size 1700×1600 mm high 4 NO

M Overall size 1500×600 mm high 2 NO

N Overall size 1400×1600 mm high 9 NO

P Overall size 900×1600 mm high 15 NO

Total Windows carried to summary

Bill of Quantities Page S/5



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 5

FINISHES

External finishes

Render

15mm thick cement:sand (1:3) render finished with woodfloat to;

A
Concrete/masonry surfaces to receive exterior paint work (measured 

separately) 
815 SM

Painting and decorating

Prepare and apply two basecoats of soft white/cream permaplast 

weatherproof paint and two finishing coat modified acrylic 

emulsion as RUFF n TUFF from crown paits or equal and approved 

on stone or concrete work externally as before described to

B Rendered concrete surfaces externally 815 SM

Internal finishes

Ceiling finishes

Plaster; 9mm thick first coat of cement and sand (1:6); 3mm 

second coat of cement and lime putty (1:10); steel trowelled 

smooth

C 12mm thick to concrete soffits of suspended slab/beams 1491 SM

Painting and decorating

Prepare and apply one undercoat; one skimming coat; two 

finishing coats first quality matt emulsion paint from an approved 

supplier (approval by the project Architect); application strictly to 

supplier's written instructions; to:-

D Plastered ceiling surfaces 1491 SM

Wall finishes

Plaster; 9mm thick first coat of cement and sand (1:6); 3mm 

second coat fo cement and lime putty (1:10); steel trowelled 

smooth

E 12mm thick to concrete or masonry walls 2182 SM

Prepare and apply one undercoat; one skimming coat; two 

finishing coats of first quality matt emulsion paint from an 

approved supplier approval by the architect on:

F Plastered walls (m.s) 2182 SM

Total Carried to collection

Bill of Quantities Page S/6



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Mortar; Cement and sand (1:4 ) backings; (Wet areas)

A
12mm backing finished to receive ceramic wall tiles ( m.s ) full height

391 SM

Ceramic wall tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; white glazed wall tiles to regular or approved 

B.S.1281 other pattern; jointed and pointed in coloured 

proprietary grouting to match; only ceramic tiles to walls on 

prepared bed (m.s) with propriety adhesive; jointed including pvc 

spacers, joint trims and expansion joint as necessary: all to 

Architect's approval: to;

B Walls generally; 250x250mm thick 391 SM

Floor finishes

Screed

Cement : sand (1:3) wood floated screeds, backings, beds;

C 32mm thick to receive non slip ceramic tiles (measured separately) 1491 SM

Ceramic floor tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; non-slip friction resistant coloured ceramic tiles to 

regular or approved B.S.1281 other pattern; jointed and pointed 

in coloured proprietary grouting to match; only ceramic tiles to 

walls on prepared bed (m.s) with propriety adhesive; jointed 

including pvc spacers, joint trims and expansion joint as 

necessary: all to Architect's approval: to;

D Floors generally; 300x300mmx8mm thick 1491 SM

E
20x100mm high ceramic tile skirting with rounded junction with wall 

finish and coved  junction with floor internal
801 LM

Staircase finishes

Cement : sand (1:3) wood floated screeds, backings, beds etc

F 20mm thick to landing to receive terrazzo finish 19 SM

G Ditto treads 300mm wide 24 SM

H Ditto on risers  150mm high 12 SM

20mm thick well polished terrazzo with and including plastic 

dividing strips; pattern to architects approval to;

J Staircase; generally 55 SM

Total Carried to collection

Bill of Quantities Page S/7



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Gauged plaster as described to: -

A 12mm thick on horizontal soffits of landing 19 SM

B Ditto on sloping soffits of stairs 27 SM

Painting and decorating

Prepare and apply one undercoat; one skimming coat; two 

finishing coats of first quality matt emulsion paint from an 

approved supplier approval by the architect on:

C Horizontal soffits of landing 19 SM

D Sloping soffits of stairs 27 SM

Railing and balustrading

All unstructural steel framework to BS 449, including all necessary 

welds, bolts, site welds plates and sundry fixings, primer, painting 

of exposed steel with two coats glossy oil paint, delivered to site 

and fixing in position

Staircase railing

E

1200mm high railing,  including 50mm diameter x 2mm thick CHS  

newel posts; newel posts plugged on to concrete/masonry at 1000mm 

centres complete with round bar supports; 20mm diameter x 2mm 

thick round bar ropes fixed to and bar supports at 125mm centres; 

railing system to include all wall and wall mounting brackets and 

supports

18 LM

Painting and decorating

Prepare and apply one coat etching primer two undercoats and 

one coat oil paint full gloss furnish to;

F General metal surfaces 22 SM

COLLECTION

Brought forward from page S/6 0.00

Brought forward from page S/7

Brought forward from above

Total Finishes carried to Summary

Total Carried to collection

Bill of Quantities Page S/8



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

Reinforced Concrete

Walling

Doors

Windows

Finishes

Total for Second Floor Carried to Builders Works Summary

Bill of Quantities Page S/9



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

THIRD FLOOR

ELEMENT NO. 1

REINFORCED CONCRETE FRAME

Insitu concrete

Vibrated reinforced concrete Class 25/20mm (1:1.5:3) in:-

A Beams 47 CM

B Columns 43 CM

C 150mm thick suspended slab 365 SM

Reinforcement

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

D Assorted diameter bars 20070 KG

Expansion joint

E 25mm Thick; styrofoam or any equal or approved flexel material 111 SM

F 25 x 50mm Mastic joint sealant 37 LM

Formwork to insitu concrete

Sawn formwork as described to:-

G Vertical and battering sides of columns. 432 SM

H Sides and sofits of beams. 702 SM

J Horizontal soffits of suspended slab 365 SM

K Edges of suspended slab, 75-150mm girth 162 LM

Total Reinforced Concrete carried to Summary

Bill of Quantities Page T/1



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.2

WALLING

External Walling

Natural hard machine cut stone; selected and approved; in walling 

with  a crushing strength of 7.5 N/mm²; walling bedded and jointed 

in cement and sand (1:3) mortar in 200mm, course height; 

reinforcement with and including 25mm wide x 20 gauge hoop iron  

and column wall ties at every alternate course  as described in;

A 200mm thick walling 532 SM

Internal Walling

Natural hard machine cut stone; selected and approved; in walling 

with  a crushing strength of 7.5 N/mm²; walling bedded and jointed 

in cement and sand (1:3) mortar in 200mm, course height; 

reinforcement with and including 25mm wide x 20 gauge hoop iron  

and column wall ties at every alternate course  as described in;

B 200mm thick walling 993 SM

C 150mm thick walling 84 SM

Partition walling

75mm thick composite dry partitioning comprising 3000mm high 

panels, 75mmx50mmx3mm galvanised mild steel vertical and 

horizontal channels at 600mm centers horizontally mitered at corners 

including reinforcing cleats and all necessary ironmongery, 

75x50mmm wrot celcured mahogany hardwood uprights at 600mm 

centers, 18mm thick laminated double sided MDF board all 

assembled and fixed together as a free standing partition

D Partition wall; as per details 95 SM

Total Walling Carried to collection

Bill of Quantities Page T/2



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 3

ROOF AND RAIN WATER GOODS

The following in sawn softwood timber including fabricating, hoisting 

and fixing in position approximately 12,000mm above ground floor 

level as per Structural Engineer's drawing

Roof covering

411x250x20mm thick portuguese roofing tiles of approved colour or 

eqivalent; laid with 75mm laps on and including 50x30mm pressure 

impregnated sawn cypress battens at 350mm (maximum) centres, all 

in strict accordance with manufacturer's fixing

A Roof covering not exceeding 30 degrees from the horizontal 1373 SM

B Gauge 32 plain galvanised iron sheet underlay nailed to purlins (m/s) 1373 SM

C Ridge cap in matching materials 81 LM

D 150x50mm ridge board 81 LM

CARPENTRY 

Structural timbers

All timber to be sawn cypress of G.S grade seasoned to an equilibrium 

moisture content between 9% and 15% and to a requirement of K.S 

02771 of  1991 treated with approved wood preservative.

E 150 x 50mm King post 213 LM

F Ditto tie beam 740 LM

G 100x50mm trussed rafters 919 LM

H Ditto common rafters 902 LM

J Ditto Tie or strut 1379 LM

K 75 x 50mm purlin/battens 1306 LM

L

100 x 50mm Wall plate bedded in cement : sand  (1:3) mortar secured to 

reinforced concrete ring beam (m/s) by mild steel16mm diameter anchor 

bolts at 1000mm centres

159 LM

Boarding

Wrought cypress, prime grade, pressure impregnated

M 225 x 25mm thick Fascia or barge  boards 161 LM

Painting and decorating

One undercoat and two coats oil paint full gloss finish to crown 

paints or equal and approved

N Timber surfaces 200 to 300mm girth external 161 LM

Total Carried to collection

Bill of Quantities Page T/3



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

FLAT ROOF FINISHES

Lightweight water proofed screeds

A
50 mm screed to receive APP water proofing  laid to falls and cross falls 

on concrete slab
365 SM

B
20mm thick render in parapet walls/ upstand beams to receive APP 

waterproofing
162 LM

Cement and sand (1:3) mix as described in:-

C
40mm thick on top of APP waterproofing with red oxide finish trowelled 

hard and smooth
365 SM

D 50 x 50mm angle fillet 162 LM

6mm Thick modified APP membrane in two layers with mineral finish 

and polyester internal carrier; bonded to first in accordance with 

manufacturer's printed instructions; by an approved specialist on 

screed (measured separately); to provide 10 year guarantee 

(provisional)

E
6mm Cabroshield APP membrane applied to roof slabs including 300mm 

high skirting all round
365 SM

F Ditto but to vertical surfaces of parapet walls 324 SM

Interlocking concrete tiles

G

200x200x25mm thick high quality interlocking concrete tiles or equal and 

approved on roof slab bedded and jointed in cement sand mortar 1:3 and 

pointed with red cement slurry

365 SM

H Ditto to sides of walls, 200mm high 32 SM

Parapet Walling

Natural hard machine cut stone; selected and approved; in walling 

with  a crushing strength of 7.5 N/mm²; walling bedded and jointed 

in cement and sand (1:3) mortar in 200mm, course height; 

reinforcement with and including 25mm wide x 20 gauge hoop iron  

and column wall ties at every alternate course  as described in;

J 200mm thick walling 324 SM

Render

15mm thick cement:sand (1:3) render finished with woodfloat to;

K Masonry surfaces of parapet walls 648 SM

Painting and decorating

Prepare and apply two basecoats of soft white/cream permaplast 

weatherproof paint and two finishing coat modified acrylic emulsion 

as RUFF n TUFF from crown paits or equal and approved on stone or 

concrete work externally as before described to

L Rendered concrete surfaces externally 648 SM

Total Carried to collection

Bill of Quantities Page T/4



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Precast concrete coping

A
Precast concrete coping size 250x50mm weathered and throated, bedded 

and jointed in cement sand 1:3 mortar
162 LM

Rain water disposal

Gutterwork , PVC gutter and fittings

B
150 mm PVC Gutters half round in running lengths, fixing with brackets at 

1000mm centres and with appropriate jointing
161 LM

C Extra over gutters for 100mm diameter pipe outlet 16 NO

D

Ditto but 150x150mm diameter aproved UPVC fulbora outets in 

concrete gutter including building waterproofing around 

fulboras

20 NO

Rainwater pipework

E

100mm diameter grey pipes complete with connections in the running 

lengths, fixing with PVC holdersbats at 1000mm centers to backgrounds 

requiring plugging on walls

432 LM

F Extra over pipework for shoes 16 NO

G Ditto swanneck 16 NO

Total Carried to collection

COLLECTION

Brought forward from page T/3

Brought forward from page T/4

Brought down from above

Total Roofing Carried to Summary

Bill of Quantities Page T/5



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.4

DOORS

Joinery

Frames; Wrot Mahogany; prime grade

A 150 x 50mm rebated  frame with three labours 350 LM

B Ditto transom 57 LM

C 50x20mm Architraves 350 LM

D 15 x 15mm quadrant 350 LM

E Glazing beads 151 LM

Flush doors

50mm thick solid core flush door to B.S 459: Part 2; faced both sides 

with 3mm thick mahogany veneer on and including blockboard infill; 

lipped on all edges with 10mm thick wrot mahogany: stained with 

fanlight 300mm high

F Door overall size 900 x 2100mm high 20 NO

G Door overall size 1200 x 2100mm high in double leaf; double swing door 2 NO

Pannelled doors

Provide and fix approved 50mm thick single leaf mahogany door  

comprising 4 fielded and raised pamels, with top, mid bottom and 

side stiles of 150 x 50mm, with fanlight 300mm high

H Door overall size 900 x 2100mm high 24 NO

J Door overall size 1200 x 2100mm high, in double leaf 4 NO

K Ditto but double swing double leaf door; 2 NO

Glazing

L
4mm thick clear sheet glass and glazing to timber door fanlight in panes 

0.10m - 0.05m squared
15 SM

Total Carried to collection

Bill of Quantities Page T/6



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Ironmongery

Supply and fix the following : -

A 100mm heavy duty brass butt hinges 90 PRS

B 150mm heavy duty double action spring hinges 12 PRS

C
Heavy dutyrack and pinion door closer with link arm, size 2/3/4 to an 

approved sample
44 NO

D Ditto but double action door closer 16 NO

E 900x200mm high stainless steel kick plate onto both sides to approval 20 NO

F Ditto but size 1200x200mm high 2 NO

G 500x150mm signage plate 8 NO

H Coat and hat hook 22 NO

J
225 x 25 x 3mm thick door fixing cramps one end bent and twice screwed 

to frame  and the other end fanged and built into blockwork
312 NO

K Rubber door stops fixed to wall or floor with screws 60 NO

L
Three lever mortice lock cataloque No. 2237 complete with set lever 

handle furniture 
30 NO

M Ditto but 2-lever with indicator bolts 22 NO

Painting and decorating

One coat aluminium hardwood primer to crown paints or equal and 

approved

N Wood surfaces before fixing not exceeding 100 mm girth internal 407 LM

P Ditto 100 - 200 mm girth 700 LM

One undercoat, two coats polyuretrhane clear varnish to crown paints 

or equal and approved

Q General wood surfaces externally and internally 236 SM

R Wood surfaces 200 - 300mm girth externally 407 LM

S Ditto 0 - 100mm girth 700 LM

Total Carried to collection

COLLECTION

Brought forward from Page  T/6

Brought forward from above

Total  Doors carried to Summary

Bill of Quantities Page T/7



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 5

WINDOWS

Precast concrete, Normal, Class 20/ 20mm vibrated including 

formwork, finishing fair face on all exposed surfaces, hoisting and 

placing in position, bedding and jointing in cement and sand (1:3) 

mortar

A
Sills 250 x 75mm thick, once sunk weathered,  once throated, reinforced as 

necessary for handling
195 LM

Vertical blinds

B

Supply and fix verical blinds comprising 89mm wide PVC/ fabric slats, 

colour as approved by the Architect; complete with powder coated 

aluminium headrail, carriers, weights, chain operated tilt and side drawing 

mechanism, brackets and all necessary fixings, complete

236 SM

Metal work

Purpose made units

Supply, assemble and fix the following purpose made 

powder coated Aluminium windows and 75 x 75 x 

2mm and 50 x 50 x 2mm thick sections  by Booth 

Manufacturing or equal and approved incorporating 

complete with fixing lugs on, plastic mosquito proofed - 

permanent  including all necessary cutting, 8mm thick 

laminated sheet glass and ironmongery (Refer to 

attached window schedules)

C Overall size 6000×1600 mm high 2 NO

D Overall size 5800×1600 mm high 1 NO

E Overall size 5600×1600 mm high 2 NO

F Overall size 3700×600 mm high 4 NO

G Overall size 3300×1600 mm high 24 NO

H Overall size 3200×1600 mm high 1 NO

J Overall size 2400×2400 mm high 4 NO

K Overall size 2400×2000 mm high 1 NO

L Overall size 1700×1600 mm high 4 NO

M Overall size 1500×600 mm high 2 NO

N Overall size 1400×1600 mm high 9 NO

P Overall size 900×1600 mm high 15 NO

Total Windows carried to summary

Bill of Quantities Page T/8



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 6

FINISHES

External finishes

Render

15mm thick cement:sand (1:3) render finished with woodfloat to;

A
Concrete/masonry surfaces to receive exterior paint work (measured 

separately) 
815 SM

Painting and decorating

Prepare and apply two basecoats of soft white/cream permaplast 

weatherproof paint and two finishing coat modified acrylic emulsion 

as RUFF n TUFF from crown paits or equal and approved on stone or 

concrete work externally as before described to

B Rendered concrete surfaces externally 815 SM

Internal finishes

Ceiling finishes

Plaster; 9mm thick first coat of cement and sand (1:6); 3mm second 

coat of cement and lime putty (1:10); steel trowelled smooth

C 12mm thick to concrete soffits of suspended slab/beams 365 SM

Painting and decorating

Prepare and apply one undercoat; one skimming coat; two finishing 

coats first quality matt emulsion paint from an approved supplier 

(approval by the project Architect); application strictly to supplier's 

written instructions; to:-

D Celotex ceiling surfaces 365 SM

Acoustic Ceilings

Armstrong ‘Minaboard’ accessible tile system suspended ceilings; 

600x600x15mm fissured mineral fibre tiles; complete with epoxy 

acrylic protected tee clips, pipped tabs, epoxy protected acrylic tee 

runners, hot dipped galvanized splice plates with edge trims; fixing 

with screws to backgrounds requiring plugging

E Linings to form soffits generally to ceilings 1126 SM

Total Carried to collection

Bill of Quantities Page T/9



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Wall finishes

Plaster; 9mm thick first coat of cement and sand (1:6); 3mm second 

coat fo cement and lime putty (1:10); steel trowelled smooth

A 12mm thick to concrete or masonry walls 2182 SM

Prepare and apply one undercoat; one skimming coat; two finishing 

coats of first quality matt emulsion paint from an approved supplier 

approval by the architect on:

B Plastered walls (m.s) 2182 SM

Mortar; Cement and sand (1:4 ) backings; (Wet areas)

C 12mm backing finished to receive ceramic wall tiles ( m.s ) full height 391 SM

Ceramic wall tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; white glazed wall tiles to regular or approved B.S.1281 

other pattern; jointed and pointed in coloured proprietary grouting 

to match; only ceramic tiles to walls on prepared bed (m.s) with 

propriety adhesive; jointed including pvc spacers, joint trims and 

expansion joint as necessary: all to Architect's approval: to;

D Walls generally; 250x250mm thick 391 SM

Floor finishes

Screed

Cement : sand (1:3) wood floated screeds, backings, beds;

E 32mm thick to receive non slip ceramic tiles (measured separately) 1126 SM

Ceramic floor tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; non-slip friction resistant coloured ceramic tiles to regular 

or approved B.S.1281 other pattern; jointed and pointed in coloured 

proprietary grouting to match; only ceramic tiles to walls on prepared 

bed (m.s) with propriety adhesive; jointed including pvc spacers, joint 

trims and expansion joint as necessary: all to Architect's approval: to;

F Floors generally; 300x300mmx8mm thick 1126 SM

G
20x100mm high ceramic tile skirting with rounded junction with wall finish 

and coved  junction with floor internal
639 LM

Total Carried to collection

Bill of Quantities Page T/10



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

COLLECTION

Brought forward from page T/9

Brought forward from page T/10

Total Finishes carried to Summary

Bill of Quantities Page T/11



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

Reinforced Concrete

Walling

Roofing

Doors

Windows

Finishes

Total for Third Floor Carried to Builders Works Summary

Bill of Quantities Page T/12



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

RAMP

ELEMENT NO. 1

SUBSTRUCTURE (All Provisional)

Site preparation

Clearing site vegetation; grubbing up roots and  filling up voids 

left with selected excavated material

A
Bushes, shrubs, undergrowth and small trees girth not exceeding 

600mm or the like  and cart away from site as directed; 
85 SM

Top soil stripping

B Excavating vegetable soil for preservation, average 150 mm thick 85 SM

Excavation and Earthworks

Excavating pit; to receive column bases starting from stripped 

levels

C Not exceeding 1.50m deep 95 CM

Excavating trench; to receive ground beam starting from stripped 

levels

D Not exceeding 1.50m deep 8 CM

Disposal

E
Backfill with selected excavated material around foundations; 

compacting in layers maximum 150mm thick; including double or 

multi handling of excavated where necessary

27 CM

F Surplus excavated material; removing from site mechanically 18 CM

Disposal of water

G Labour and materials, allow for keeping excavations free from general 

water by pumping,  bailing or any other approved methods

ITEM

Planking and strutting

H Labour and materials, to uphold sides of  excavation generally ITEM

Total Carried to collection

Bill of Quantities Page R/1



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

CONCRETE WORK

Insitu concrete

Plain mix Class 15; 50mm thick blinding to;

A Under column bases 63 SM

B Under ground beam 22 SM

Vibrated reinforced concrete Class 20/20mm in:-

C Column bases 22 CM

D Columns generally 3 CM

E Ground beam 8 CM

REINFORCEMENT

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

Column bases

F 12mm bars; main bars 762 KG

Sub columns

G 8mm diameter bars; links 101 KG

H 16mm bars; main bars 690 KG

Ground beam

J 8mm diameter bars; links 176 KG

K 12mm bars; main bars 158 KG

L 16mm bars; main bars 281 KG

Formwork

Sawn softwood formwork to insitu concrete

M Vertical and battering sides of columns 38 SM

N Ditto but to ground beam 49 SM

Total Carried to collection

Collection

From Page R/ 1

From above

Total Substructures Carried to summary

Bill of Quantities Page R/2



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2

REINFORCED CONCRETE FRAME

Concrete work

Insitu concrete

Vibrated reinforced concrete Class 20/20mm (1:2:4) in:-

A Ramp beams 25 CM

B Ramp columns 27 CM

C 150mm thick ramp slab 220 SM

D 150mm thick horizontal suspended landing 27 SM

Reinforcement

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

Ramp slab & landing

E 8mm diameter bars 1778 KG

F 10mm diameter bars 2668 KG

Beams

G 8mm diameter bars; links 828 KG

H 12mm diameter; main bars 1488 KG

Columns

J 8mm diameter bars 748 KG

K 16mm diameter 2548 KG

Formwork to insitu concrete

Sawn formwork as described to:-

L Vertical and battering sides of columns. 371 SM

M Sides and sofits of beams. 84 SM

N Soffits of landing 27 SM

P Sloping soffits of ramp slab 220 SM

Q Edges of ramp slab girth 75-150mm 183 LM

R Edges of landing girth 75-150mm 26 LM

Total Reinforced Concrete Carried to Summary

Bill of Quantities Page R/3



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 3

ROOF AND RAIN WATER GOODS

Roof covering

Gauge 28 prepainted resin coat IT5 roofing sheets; colour as 

selected by Architect; fixed with self-drilling fasteners to timber 

purlins; allow foam fillers to open eaves and ridge 

A Roof covering not exceeding 30 degrees from the horizontal 134 SM

B Ridge cap in matching materials 33 LM

C 150x50mm ridge board 33 LM

D 600mm wide ditto valley flashing four times bent 7 LM

E 150x50mm timber to support valley flashing 7 LM

CARPENTRY 

Structural timbers

All timber to be sawn cypress of G.S grade seasoned to an 

equilibrium moisture content between 9% and 15% and to a 

requirement of K.S 02771 of  1991 treated with approved wood 

preservative.

F 150 x 50mm King post 19 LM

G Ditto tie beam 65 LM

H 100x50mm trussed rafters 91 LM

J Ditto Tie or strut 137 LM

K 75 x 50mm purlin/battens 150 LM

L

100 x 50mm Wall plate bedded in cement : sand  (1:3) mortar secured 

to reinforced concrete ring beam (m/s) by mild steel16mm diameter 

anchor bolts at 1000mm centres

46 LM

Boarding

Wrought cypress, prime grade, pressure impregnated

M 225 x 25mm thick Fascia or barge  boards 51 LM

Painting and decorating

One undercoat and two coats oil paint full gloss finish to crown 

paints or equal and approved

N Timber surfaces 200 to 300mm girth external 51 LM

Total Carried to collection

Bill of Quantities Page R/4



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Rain water disposal

Gutterwork , PVC gutter and fittings

A
150 mm PVC Gutters half round in running lengths, fixing with 

brackets at 1000mm centres and with appropriate jointing
51 LM

B Extra over gutters for 100mm diameter pipe outlet 8 NO

Rainwater pipework

C

100mm diameter pipes complete with connections in the running 

lengths, fixing with PVC holdersbats at 1000mm centers to 

backgrounds requiring plugging on walls

96 LM

D Extra over pipework for shoes 8 NO

E Ditto swanneck 8 NO

Total Carried to collection

COLLECTION

Brought forward from page R/4

Brought down from above

Total Roofing Carried to Summary

Bill of Quantities Page R/5



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

FINISHES

External finishes

Render

15mm thick cement:sand (1:3) render finished with woodfloat to;

A
Concrete/masonry surfaces to receive exterior paint work (measured 

separately) 
657 SM

Painting and decorating

Prepare and apply two basecoats of soft white/cream permaplast 

weatherproof paint and two finishing coat modified acrylic 

emulsion as RUFF n TUFF from crown paits or equal and approved 

on stone or concrete work externally as before described to

B Rendered surfaces externally 657 SM

Ramp Finishes

Cement : sand (1:3) wood floated screeds, backings to;

C 20mm thick to ramp slab 220 SM

D Ditto to ramp landing 27 SM

Terrazzo paving with approved coloured aggregates, 25mm thick 

(15mm c/s backing & 10mm grano layer) colour to approval with 

and including plastic dividing strips; pattern to approval by 

architect

E 20mm thick to ramp slab 220 SM

F Ditto to ramp landing 27 SM

G 100 x 20mm thick skirting 68 LM

Gauged plaster as described to: -

H 12mm thick on horizontal soffites of landing 27 SM

J Ditto on sloping soffits of ramp slab 220 SM

Total Carried to collection

Bill of Quantities Page R/6



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Railing and balustrading

All unstructural steel framework to BS 449, including all necessary 

welds, bolts, site welds plates and sundry fixings, primer, painting 

of exposed steel with two coats glossy oil paint, delivered to site 

and fixing in position

Ramp railing

A

1200mm high staircase railing,  including 35mm diameter CHS  

handrail and newel posts; newel posts plugged on to 

concrete/masonry at 800mm centres complete with round bar 

supports; 12mm diameter round bar ropes fixed to and bar supports 

at 150mm centres; railing system to include all wall and wall mounting 

brackets and supports

68 LM

Painting and decorating

Prepare and apply one undercoat; one skimming coat; two 

finishing coats of first quality matt emulsion paint from an 

approved supplier approval by the architect on:

B Plastered surfaces internally 247 SM

One undercoat, two coats oil paint full gloss finish to crown paints 

or equal and approved to;

C Metal surfaces measured overall 82 SM

Total Carried to collection

COLLECTION

From Page R/6

From above

Total Finishes Carried to Summary

Bill of Quantities Page R/7
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

Substructures

Reinforced Concrete

Roofing

Finishes

Total Ramp Carried to Builders Works Summary

Bill of Quantities Page R/8



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

BUILDERS WORKS SUMMARY

Ground Floor

First Floor

Second Floor

Third Floor

Ramp

Total for Builders Works Carried to Grand Summary

Bill of Quantities Page E/1
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

- 

LANDSCAPING WORKS - 

- 

ELEMENT NO. 1 - 

- 

CABRO WORKS - 

- 

Site preparation

Clearing site vegetation; grubbing up roots and  filling up voids 

left with selected excavated material

A
Bushes, shrubs, undergrowth and small trees girth not exceeding 

600mm or the like  and cart away from site as directed; 
1915 SM

Earthworks:

Excavations including maintaining and supporting sides and 

keeping free from water, mud and fallen material

B
Excavate oversite to remove vegetable soil, average 150mm deep 

and cart away as directed 
1915 SM

C
Excavate surface to formation levels, starting from stripped levels; 

average depth 300mm
1915 SM

Disposal

D
Load surplus excavated material and cart away from site as directed

575 CM

E
Scarify, water, spread and compact ground and grade to falls as 

described to receive stone base (measured separately)
1915 SM

Handpacking; Hardcore or other approved filling, as described

F
Provide, lay and compact 200mm thick approved granular material 

for sub base to 98% M.D.D. specifications 1915 SM

G
Treat the surface of granular material with approved herbicide to 

manufacturer's specifications  1915 SM

H

Provide, Roll and compact 300mm handpacked hardcore subgrade in 

two layers of 150mm to 98% modified proctors MDD including 

grading to falls and cross falls to receive paving blocks (m.s)
1915 SM

Total Carried to Collection - 

Bill of Quantities Page L/1
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MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Concrete block paving (as manufactured by Bamburi special 

products or equal and approved

A

Provide, lay and install medium duty 60mm thick approved precast 

concrete paving blocks (minimum strength  45N/mm²)  on approved 

50mm thick river sand bed and bedded,jointed and pointed in 

cement works (1:3).  Shape, colour and laying pattern of the blocks 

to be as approved by the Engineer. 

1915 SM

Kerbs and Channels

Precast concrete class 20 including all necessary formwork; 

finished fair on exposed surface including bedding, jointing and 

painting in cement and sand (1:3) mortar

B

Provide, lay and joint precast concrete kerbs size 250 x 125mm half 

battered kerb and 100x125mm pre cast concrete channel in cement 

mortar mix; on and including 350 x 325mm bed (concrete 1:3:6) bed 

and haunch splayed on edge and laid to required falls and levels on 

concrete foundations  including all necessary earth works and 

formwork as described and laying to circles where required

251 LM

Storm water shallow drain

C

Provide and joint 600mm x 450mm x 225mm inverted block drains 

(IBD) precast concrete channel including bedding, backfilling with 

selected material and jointing with mortar as directed by the 

Engineer.

231 LM

Road marking

D

Provide and apply Three (3 No.) coats of approved first grade long-

lasting reflective road marking paint, black and white as directed by 

the Project Engineer

203 SM

Total Carried to Collection - 

COLLECTION:

From Page L/1 - 

From above - 

Total For Cabro Works Carried to Summary - 

Bill of Quantities Page L/2



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2

SOFT LANDSCAPING WORKS

Site preparation

Clearing site vegetation; grubbing up roots and  filling up voids 

left with selected excavated material

A
Bushes, shrubs, undergrowth and small trees girth not exceeding 

600mm or the like  and cart away from site as directed; 
381 SM

Top soil stripping

B
Excavating vegetable soil for preservation, average 150 mm thick; 

and store in soil heaps for re-use
381 SM

Red soil

C

Supply approved Red Soil and farm yard manure, mix thoroughly 

(ratio 4:1) and spread the mixture over all areas to be landscapped, 

average depth, 150mm 

381 SM

Drainage

D
Supply and install french drains as per the working drawings. (Stretch 

of 60m)
Item

Planting

Purchase plants at registered nurseries, transport to the site and 

hold in site nursery until instructed to plant by the Landscape 

Architect:

The landscape architect retains the right to effect any 

adjustments of specific species if plants are not available or are 

in the opinion of the landscape architect of poor quality;

Supply, plant, water, weed and tend well undermentioned grass 

till full establishment. The grass should also be rolled with a light 

weight roller  to even bumpy areas. This is to be carried out two 

weeks after planting. 

E

Pennisentum clandestinum (kikuyu) grass or equal or approved grass 

seedling planted at 100x100mm centres; rate toninclude post 

completion maintenance including monitoring and watering for 3 

months

381 SM

Trees and shrubs

F

Allow a provisional sum of Kenya Shiilings Four Hundred Thousand  

(400,000.00) for the supply and planting of trees and shrubs of 

species, size and locations to ve selected and approved by the 

landscape architect; including manure, planting, watering and all 

necessary incidental works

Item 400,000.00           

Total Carried to Collection

Bill of Quantities Page L/3



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Furniture

Benches.

A Supply and installation of steel out door benches with  arm rests 

2000mm length 500mm wide to  L. Architects detail. 10      NO.

Waste Bins.

B
Supply and installation of mild steel waste receptacles averare 

800mm high x 500mm diameter to .L.Arch detail.
10      NO.

Total Carried to Collection - 

COLLECTION:

From Page L/3 - 

From above - 

Total for Soft landscaping Carried to Summary

Bill of Quantities Page L/4



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER, ELGEYO 

MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT 

SUMMARY

Cabro Paving works

Soft landscaping works

Total for Landscaping works Carried to External Works Summary

Bill of Quantities Page L/5



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

GATE

ELEMENT NO. 1

SUBSTRUCTURE (All Provisional)

Excavations

Excavating Trenches; to receive foundations starting from ground 

level

A Not exceeding 1.50m deep 23 CM

Excavating pit; to receive column bases starting from ground level

B Not exceeding 1.50m deep 34 CM

C Exceeding 1.5m but not exceeding 3.0m deep 23 CM

Disposal

D

Backfill with selected excavated material around foundations; 

compacting in layers maximum 150mm thick; including double or 

multi handling of excavated whedre necessary

52 CM

E Surplus excavated material; removing from site mechanically 28 CM

CONCRETE WORK

Insitu concrete

Plain mix 1:3:6 50mm thick blinding to;

F Under strip footing 15 SM

G Ditto column bases 23 SM

Vibrated reinforced concrete Class 20/20mm (1:2:4) in:-

H Foundation strip 3 CM

J Column bases 9 CM

K Columns generally 3 CM

L Ground beam 2 CM

Total Carried to collection

Bill of Quantities Page G/1



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

REINFORCEMENT

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

Foundation strip

A 8 mm diameter; main bars 30 KG

B 10mm diameter; distribution bars 62 KG

Column bases

C 12mm diameter; main bars 272 KG

Starter columns

D 8 mm diameter; links 30 KG

E 12mm diameter; main bars 128 KG

Ground beam

F 8 mm diameter; links 50 KG

G 12mm diameter; main bars 133 KG

Formwork

Sawn softwood formwork to insitu concrete

H Vertical and battering sides of columns 29 SM

J Sides and soffits of ground beam 15 SM

Foundation walling

200mm Thick rough chisel dressed natural stone walling bedded 

and jointed in cement and sand (1:3) mortar and reinforced with 

and including 20swg x 25mm wide hoop iron in every alternate 

course

G 225mm thick foundation walling 56 SM

Total Carried to collection

COLLECTION

B/F from page G/1

B/F from above

Total  for Substructures carried to Summary

Bill of Quantities Page G/2



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2

REINFORCED CONCRETE FRAME

Insitu concrete

Vibrated class 20/20mm (1:2:4) in:-

A Columns 5 CM

B Beams 2 CM

C 100mm thick suspended slab 13 SM

Reinforcement

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

Columns

D 8mm diameter; links 104 KG

E 16mm diameter; main bars 531 KG

Beams

F 8mm diameter; links 50 KG

G 12mm diameter; main bars 89 KG

Suspended slab

H 10mm diameter; both ways 156 KG

Formwork to insitu concrete

Sawn formwork as described to:-

J Vertical and battering sides of columns. 59 SM

K Sides and sofits of beams. 20 SM

L Soffits of suspended slab 13 SM

M Edges of suspended floor bed; girth not exceeding 150mm high 24 LM

Total Reinforced Concrete carried to Summary

Bill of Quantities Page G/3



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 3

GATE

Purpose made steel gate

A

Galvanised mild steel gate overall size 6000x2400mm high in two 

equal leaves made of 75x50x3.0mm thick Square Hollow Section frame 

all round and 50x50x3.0mm mild steel Square Hollow Section vertical 

frames alterntely at 150mm centres spiked at the top; with and 

including 400mmx4.5mm thick 14 gauge MS plate overall; welded to 

4mm thick mild steel flat intermediate rail and overall surround 

supported on and including 100x100x3mm frame RHS stanchion 

embedded in concrete pillar (m/s) complete with 4NO. 300mm long 

tower bolts, all primed

1 NO

B Ditto pedestrian gate size 2000x2400mm 2 NO

Painting and decorating

Prepare and apply one coat etching primer two undercoats and 

one coat oil paint full gloss furnish to metal work

C General surfaces of metal (both sides measured overall) 38 SM

Total  Gate carried to Summary

Bill of Quantities Page G/4



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

FINISHES

Render

15mm thick cement:sand (1:3) render finished with woodfloat to;

A
Concrete surfaces of columns to receive exterior paint work (measured 

separately) 
24 SM

Painting and decorating

Prepare  and apply -2no. coats Anti-Algea priming coat on 

exposed wall surfaces as per the manufacturers specifications and -

3no. coats Wheather Guard paint as manufactured by Caparol or 

equivalent quality to;

B Rendered concrete surfaces externally 24 SM

Stone cladding

C 50mm thick fine dressed coral stone cladding zero jointed in cement 

and sand (1:3) mortar
67 SM

Precast concrete class 20 (12mm,aggregate), including formwork, 

finishing fair face on all exposed surfaces, hoisting and placing in 

position, bedding and jointing in cement and sand (1:3) mortar

D 350 x 350 x 50mm column caps; throated 10 NO

FLAT ROOF FINISHES

Lightweight water proofed screeds

C
50 mm screed to receive APP water proofing  laid to falls and 

cross falls on concrete slab
13 SM

Cement and sand (1:3) mix as described in:-

D
40mm thick on top of APP waterproofing with screed finish trowelled 

hard and smooth
13 SM

6mm Thick modified APP membrane in two layers with mineral 

finish and polyester internal carrier; bonded to first in accordance 

with manufacturer's printed instructions; by an approved 

specialist on screed (measured separately); to provide 10 year 

guarantee (provisional)

E
6mm Cabroshield APP membrane applied to roof slabs including 

300mm high skirting all round
13 SM

Total Finishes carried to Summary

Bill of Quantities Page G/5



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

Substructures

Reinforced Concrete

Gate

Finishes

Total for Gate Carried to External Works Summary

Bill of Quantities Page G/6



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SENTRY HOUSE

ELEMENT NO. 1

SUBSTRUCTURE (All Provisional)

Site preparation

Clearing site vegetation; grubbing up roots and  filling up voids 

left with selected excavated material

A Bushes, shrubs, undergrowth and small trees girth not exceeding 

600mm or the like  and cart away from site as directed; 
27 SM

Top soil stripping

B Excavating vegetable soil for preservation, average 150 mm thick 27 SM

Excavations

To include; trimming sides and bottoms to approval;

Excavating Surface to reduce level.

C Average 250mm deep 27 SM

Excavating Trenches; to receive foundations starting from reduced 

levels

D Not exceeding 1.50m deep 32 CM

Breaking out existing material; extra over all kinds of excavations 

irrespective of depth

F
Extra over all types of excavations for excavating in rock of all types

3 CM

Disposal

G
Backfill with selected excavated material around foundations; 

compacting in layers maximum 150mm thick; including double or multi 

handling of excavated whedre necessary

18 CM

H
Surplus excavated material; removing from site mechanically

14 CM

Total Carried to collection

Bill of Quantities Page S/1



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Disposal of water

A Labour and materials, allow for keeping excavations free from general 

water by pumping,  bailing or any other approved methods

ITEM

Planking and strutting

B
Labour and materials, to uphold sides of  excavation generally

ITEM

FILLING

Hardcore

C 300mm thick hardcore to make up levels, depositing and compacting 

in layers maximum 150mm thick levelling and grading to appoval

27 SM

Murram

D
Quarry dust murram blinding 50 mm thick rolled smooth to receive 

polythene sheeting
27 SM

Anti-termite treatment

Applying "Termidor 25 EC" solution or other equal and approved 

sprayed evenly  by an approved specialist strictly in accordance 

with the manufacturer's instructions

E To surface of fill and tops of foundation walls 27 SM

CONCRETE WORK

Insitu concrete

Plain mix 1:3:6 50mm thick blinding to;

F Under strip footing 22 SM

Vibrated reinforced concrete Class 20/20mm (1:2:4) in:-

G Foundation strip 4 CM

H Floor Beds; 100 mm thick 27 SM

Total Carried to collection

Bill of Quantities Page S/2



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

REINFORCEMENT

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

Foundation strip

A 8 mm diameter; main bars 43 KG

B 10mm diameter; distribution bars 89 KG

Fabric; B.S 4483

C
Reference A142; mesh 200 x 200 mm weight 2.22 kgs per square meter 

(Measured net - no allowance made for laps); including bends, tying 

wire and distance blocks in any location

27 SM

Formwork

Sawn softwood formwork to insitu concrete

D Edges of floor bed 75 to 150 mm high 36 LM

Foundation walling

200mm Thick rough chisel dressed natural stone walling bedded 

and jointed in cement and sand (1:3) mortar and reinforced with 

and including 20swg x 25mm wide hoop iron in every alternate 

course

E 225mm thick foundation walling 45 SM

Damp proof membrane

1000 gauge Polythenelaid with 150mm laps,( No allowance made 

for laps)

F Horizontal, 1 No. of layer(s) over 300 mm wide 27 SM

Total Carried to collection

Bill of Quantities Page S/3



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Plinth finishes

Render, cement and sand (1:3) wood floated

A
12mm thick 2 No. coat work, to concrete or blockwork base (m/s) 

generally external
16 SM

Painting; 3 coats black bituminous paint to

B Rendered surfaces external 16 SM

Total Carried to collection

COLLECTION

B/F from page  S/

B/F from page  S/2

B/F from page  S/3

B/F from above

Total  for Substructures carried to Summary

Bill of Quantities Page S/4



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2

REINFORCED CONCRETE FRAME

Concrete work

Insitu concrete

Vibrated class 20/20mm (1:2:4) in:-

A Beams 2 CM

B 100mm thick suspended slab 27 SM

Reinforcement

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

Beams

C 8mm diameter; links 71 KG

D 12mm diameter; main bars 128 KG

Suspended slab

E 10mm diameter; both ways 324 KG

Formwork to insitu concrete

Sawn formwork as described to:-

F Sides and sofits of beams. 29 SM

G Soffits of suspended slab 27 SM

H Edges of suspended floor bed; girth not exceeding 150mm high 36 LM

Total Reinforced Concrete  carried to Summary

Bill of Quantities Page S/5



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.3

WALLING

Waterproofing

Horizontal damp proof course ; one layer of 3 - ply bituminous felt 

or other equal and approved (measured nett - allow for laps)

A 200mm wide, levelled and bedded in cement mortar (1:3) 36 LM

External Walling

Natural hard machine cut stone; selected and approved; in walling 

with  a crushing strength of 7.5 N/mm²; walling bedded and 

jointed in cement and sand (1:3) mortar in 200mm, course height; 

reinforcement with and including 25mm wide x 20 gauge hoop 

iron  and column wall ties at every alternate course  as described 

in;

B 200mm thick walling 86 SM

Total Walling Carried to Summary

Bill of Quantities Page S/6



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

ROOF AND RAIN WATER GOODS

FLAT ROOF FINISHES

Lightweight water proofed screeds

A
50 mm screed to receive APP water proofing  laid to falls and 

cross falls on concrete slab
27 SM

B
20mm thick render in parapet walls/ upstand beams to receive APP 

waterproofing
11 SM

Cement and sand (1:3) mix as described in:-

C
40mm thick on top of APP waterproofing with red oxide finish 

trowelled hard and smooth
27 SM

D 50 x 50mm angle fillet 9 LM

6mm Thick modified APP membrane in two layers with mineral 

finish and polyester internal carrier; bonded to first in accordance 

with manufacturer's printed instructions; by an approved specialist 

on screed (measured separately); to provide 10 year guarantee 

(provisional)

E
6mm Cabroshield APP membrane applied to roof slabs including 

300mm high skirting all round
27 SM

F Ditto but to vertical surfaces of upstand beams 11 SM

Gutter outlets

G
150 mm Diameter galvanized mild steel fulbora rainwater outlet 

complete with dome type grating, flange, raising ring, PVC adaptor and 

other accessories including connecting to downpipe.

1 NO

H 100mm Diameter grey downpipes held onto walls with approved mild 

steel holder bats.
3 LM

J Extra over for swan neck bends, 800mm long 1 NO

K Ditto for shoes, 300mm long 1 NO

Total Roofing Carried to Summary

Bill of Quantities Page S/7



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 5

DOORS

Joinery

Frames; Wrot Mahogany; prime grade

A 150 x 50mm rebated  frame with three labours 11 LM

B Ditto transom 2 LM

C 50x20mm Architraves 11 LM

D 15 x 15mm quadrant 11 LM

E Glazing beads 4 LM

Flush doors

50mm thick solid core flush door to B.S 459: Part 2; faced both 

sides with 3mm thick mahogany veneer on and including 

blockboard infill; lipped on all edges with 10mm thick wrot 

mahogany: stained with fanlight 300mm high

F Door overall size 800 x 2100mm high 2 NO

Steel doors

Purposed made mild steel doors complete with pin type hinges; 

welded smooth; all necessary ironmongery to approval; one coat 

red oxide painted;comprising 50 x 50 x 3mm thick RHS external 

frame fishtail grouted into concrete/block/masonry walling; 50 x 

50 x 3mm R.H.S horizontal intermediate frames welded onto and 

inlcuding 50 x 50 x 3 mm RHS surround frame at 300mm centres; 

25 x 3 mm thick flat door stopper with and including for 25x25x 

2mm SHS  beading; door leaf infilled with 2mm thick pressed 

metal panels profiled to form panels welded; all  welding, 

grounding to a smooth finish including for priming door with  one 

coat red oxide primer; pointed internally and externally with 

approved mastic sealant

G Door overall size 900 x 2400mm high, welded complete with 5 - lever 

mortice lock and 3 No. tower  bolts in double leaf
2 NO

Glazing

H
4mm thick clear sheet glass and glazing with putty to casement door in 

panes 0.10m - 0.05m squared
1 SM

J Ditto to timber door fanlight 1 SM

Total Carried to collection

Bill of Quantities Page S/8



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Ironmongery

Supply and fix the following : -

A 100mm heavy duty brass butt hinges 3 PRS

B 800x200mm high stainless steel kick plate onto both sides to approval 2 NO

C Coat and hat hook 2 NO

D
225 x 25 x 3mm thick door fixing cramps one end bent and twice 

screwed to frame  and the other end fanged and built into blockwork
12 NO

E Rubber door stops fixed to wall or floor with screws 4 NO

F
Two lever mortice lock cataloque No. 2237 complete with set lever 

handle furniture with indicator bolts
2 NO

Painting and decorating

Prepare and apply one coat etching primer two undercoats and 

one coat oil paint full gloss furnish to;

G General surfaces of steel doors (both sides measured overall) 9 SM

One coat aluminium hardwood primer to crown paints or equal 

and approved

H Wood surfaces before fixing 100-200 mm girth internal 13 LM

J Ditto  not exceeding 100mm girth 22 LM

One undercoat, two coats polyuretrhane clear varnish to crown 

paints or equal and approved

K General wood surfaces externally and internally 8 SM

L Wood surfaces 200 - 300mm girth externally 13 LM

M Ditto 0 - 100mm girth 22 LM

Total Carried to collection

COLLECTION

Brought forward from Page  S/8

Brought forward from above

Total Doors Carried to Summary

Bill of Quantities Page S/9



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 6

WINDOWS

Metal work

Purpose made units

Casement mid hang window with horizontal pivots;  standard 

metal casement  sections, permanent  ventilators comprising T-bar 

gauze wire and metal hood to  fill width of window, but 100mm 

deep one coat primer by manufacturer; complete with all 

necessary ironmongery, steel for  glazing with putty, cutting and 

pinning  lugs to concrete or blockwork, fixing to head and sill with 

screws and plugging.

A Overall size 2400×1200 mm high 2 NO

Glazing

B 4mm thick clear sheet glass and glazing to metal with putty and 

including setting of edges of glass in wash leather in panes n.e 0.1m²

6 SM

Painting and decorating

One undercoat, two coats oil paint gloss finish as crown paints or 

other equal and approved catalogue

C
Metal window surfaces generally internally and externally measured 

overall
12 SM

Total Windows carried to Summary

Bill of Quantities Page S/10



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 7

FINISHES

External finishes

Render

15mm thick cement:sand (1:3) render finished with woodfloat to;

A
Concrete/masonry to receive exterior paint work (measured separately) 

97 SM

Painting and decorating

Prepare  and apply -2no. coats Anti-Algea priming coat on 

exposed wall surfaces as per the manufacturers specifications and -

3no. coats Wheather Guard paint as manufactured by Caparol or 

equivalent quality to;

B Rendered concrete surfaces externally 97 SM

Internal finishes

Wall finishes

Plaster; 9mm thick first coat of cement and sand (1:6); 3mm 

second coat to cement and lime putty (1:10); steel trowelled 

smooth

C 12mm thick to concrete or masonry walls 90 SM

Prepare and apply 1no. Priming undercoat to manufacturers 

specifications and -3no. finishing coats - vinyl Silk as manufactured 

by Caparol Paints or equivalent on clean wall surface free of dust, 

algea, and undulations to; 

D Plastered walls (m.s) 90 SM

Mortar; Cement and sand (1:4 ) backings; (Wet areas)

C
12mm backing finished to receive ceramic wall tiles ( m.s ) full height

35 SM

Ceramic wall tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; white glazed wall tiles to regular or approved B.S.1281 

other pattern; jointed and pointed in coloured proprietary 

grouting to match; only ceramic tiles to walls on prepared bed 

(m.s) with propriety adhesive; jointed including pvc spacers, joint 

trims and expansion joint as necessary: all to Architect's approval: 

to;

D Walls generally; 250x250mm thick 35 SM

Total Carried to collection

Bill of Quantities Page S/11



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Floor Finishes

Screed

Cement : sand (1:3) wood floated screeds, backings, beds;

A 25mm thick to receive terrazzo floor finish (m/s) 27 SM

Terrazzo floor finish

Terrazzo paving with approved coloured aggregates,  colour to 

approval with and including plastic dividing strips; pattern to 

approval by architect to;

B To floors, generally; 15mm thick 27 SM

C
20x100mm terrazzo skirting with rounded junction with wall finish and 

coved  junction with floor internal
42 LM

Total Carried to collection

COLLECTION

Brought forward from Page  S/11

Brought forward from above

Total Finishes carried to summary

Bill of Quantities Page S/12



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

Substructures

Reinforced Concrete

Walling

Roof and rain water goods

Doors

Windows

Finishes

Total for Sentry House Carried to External works Summary

Bill of Quantities Page S/13



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ABLUTION BLOCK

ELEMENT NO. 1

SUBSTRUCTURE (All Provisional)

Site preparation

Clearing site vegetation; grubbing up roots and  filling up voids 

left with selected excavated material

A Bushes, shrubs, undergrowth and small trees girth not exceeding 

600mm or the like  and cart away from site as directed; 
138 SM

Top soil stripping

B Excavating vegetable soil for preservation, average 150 mm thick 138 SM

Excavations

To include; trimming sides and bottoms to approval;

Excavating Surface to reduce level.

C Average 250mm deep 138 SM

Excavating Trenches; to receive foundations starting from 

reduced levels

D Not exceeding 1.50m deep 60 CM

Excavating Pit; to receive foundations starting from reduced 

levels

E Not exceeding 1.50m deep 41 CM

Breaking out existing material; extra over all kinds of 

excavations irrespective of depth

F
Extra over all types of excavations for excavating in rock of all types

6 CM

Disposal

G
Backfill with selected excavated material around foundations; 

compacting in layers maximum 150mm thick; including double or 

multi handling of excavated whedre necessary

74 CM

H Surplus excavated material; removing from site mechanically 27 CM

Total Carried to collection

Bill of Quantities Page A/1



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Disposal of water

A Labour and materials, allow for keeping excavations free from general 

water by pumping,  bailing or any other approved methods

ITEM

Planking and strutting

B Labour and materials, to uphold sides of  excavation generally ITEM

FILLING

Hardcore

C 300mm thick hardcore to make up levels, depositing and compacting 

in layers maximum 150mm thick levelling and grading to appoval

138 SM

Murram

D
Quarry dust murram blinding 50 mm thick rolled smooth to receive 

polythene sheeting
138 SM

Anti-termite treatment

Applying "Termidor 25 EC" solution or other equal and approved 

sprayed evenly  by an approved specialist strictly in accordance 

with the manufacturer's instructions

E To surface of fill and tops of foundation walls 138 SM

CONCRETE WORK

Insitu concrete

Plain mix 1:3:6 50mm thick blinding to;

F Under strip footing 40 SM

G Under column bases 27 SM

Vibrated reinforced concrete Class 20/20mm (1:2:4) in:-

H Foundation strip 8 CM

J Column bases 8 CM

K Foundation columns 1 CM

L Entrance Ramps and Steps 2 CM

M Floor Beds; 150 mm thick 138 SM

Total Carried to collection

Bill of Quantities Page A/2



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

REINFORCEMENT

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

Foundation strip

A 8 mm diameter; main bars 79 KG

B 10mm diameter; distribution bars 164 KG

Column bases

C 12mm diameter; main bars 326 KG

Starter columns

D 8 mm diameter; links 30 KG

E 12mm diameter; main bars 154 KG

Fabric; B.S 4483

F
Reference A142; mesh 200 x 200 mm weight 2.22 kgs per square 

meter (Measured net - no allowance made for laps); including bends, 

tying wire and distance blocks in any location

138 SM

Formwork

Sawn softwood formwork to insitu concrete

G Vertical and battering sides of columns 14 SM

H Edges of floor bed 75 to 150 mm high 45 LM

Foundation walling

200mm Thick rough chisel dressed natural stone walling bedded 

and jointed in cement and sand (1:3) mortar and reinforced with 

and including 20swg x 25mm wide hoop iron in every alternate 

course

J 225mm thick foundation walling 83 SM

Damp proof membrane

1000 gauge Polythenelaid with 150mm laps,( No allowance made 

for laps)

K Horizontal, 1 No. of layer(s) over 300 mm wide 138 SM

Total Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Plinth finishes

Render, cement and sand (1:3) wood floated

A
12mm thick 2 No. coat work, to concrete or blockwork base (m/s) 

generally external
20 SM

Painting; 3 coats black bituminous paint to

B Rendered surfaces external 20 SM

Paving plinth

Precast concrete slabs

C

600 x 600 x50 mm thick slabs laid on and including 50 mm 

(consolidated) bed of sand;  jointed and pointed in cement sand 1:3 

mortar V-joints
27 SM

Total Carried to collection

COLLECTION

B/F from page  A/1

B/F from page  A/2

B/F from page  A/3

B/F from above

Total  for Substructures carried to Summary

Bill of Quantities Page A/4



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 2

REINFORCED CONCRETE FRAME

Concrete work

Insitu concrete

Vibrated class 20/20mm (1:2:4) in:-

A Beams 4 CM

B Columns 1 CM

Reinforcement

Bars : high tensile steel; cold worked;  B. S. 4461 including bends, 

hooks, tying wire, distance blocks and spacers

Beams

C 8mm diameter; links 131 KG

D 12mm diameter; main bars 236 KG

Columns

E 8mm diameter; links 62 KG

F 12mm diameter; main bars 128 KG

Formwork to insitu concrete

Sawn formwork as described to:-

G Sides and sofits of beams. 29 SM

H Vertical and battering sided of columns 81 SM

Total Reinforced Concrete  carried to Summary
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.3

WALLING

Waterproofing

Horizontal damp proof course ; one layer of 3 - ply bituminous 

felt or other equal and approved (measured nett - allow for laps)

A 200mm wide, levelled and bedded in cement mortar (1:3) 66 LM

B 150mm wide ditto 20 LM

C 100mm wide ditto 33 LM

External Walling

Natural hard machine cut stone; selected and approved; in 

walling with  a crushing strength of 7.5 N/mm²; walling bedded 

and jointed in cement and sand (1:3) mortar in 200mm, course 

height; reinforcement with and including 25mm wide x 20 gauge 

hoop iron  and column wall ties at every alternate course  as 

described in;

D 200mm thick walling 106 SM

External Walling

Natural hard machine cut stone; selected and approved; in 

walling with  a crushing strength of 7.5 N/mm²; walling bedded 

and jointed in cement and sand (1:3) mortar in 200mm, course 

height; reinforcement with and including 25mm wide x 20 gauge 

hoop iron  and column wall ties at every alternate course  as 

described in;

E 200mm thick walling 53 SM

F 150mm thick walling 48 SM

G 100mm thick walling 79 SM

Total Walling Carried to Summary
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 4

ROOF AND RAIN WATER GOODS

Roof covering

Gauge 28 prepainted resin coat IT5 roofing sheets; colour as 

selected by Architect; fixed with self-drilling fasteners to timber 

purlins; allow foam fillers to open eaves and ridge 

A Roof covering not exceeding 30 degrees from the horizontal 166 SM

B Ridge cap/hip cap in matching materials 54 LM

C 150x50mm ridge board 54 LM

CARPENTRY 

Structural timbers

All timber to be sawn cypress of G.S grade seasoned to an 

equilibrium moisture content between 9% and 15% and to a 

requirement of K.S 02771 of  1991 treated with approved wood 

preservative.

D 150 x 50mm King post 20 LM

E Ditto tie beam 95 LM

F 100x50mm trussed rafters 113 LM

G Ditto Tie or strut 170 LM

H 75 x 50mm purlin/battens 162 LM

J

100 x 50mm Wall plate bedded in cement : sand  (1:3) mortar 

secured to reinforced concrete ring beam (m/s) by mild steel16mm 

diameter anchor bolts at 1000mm centres

45 LM

Boarding

Wrought cypress, prime grade, pressure impregnated

K 225 x 25mm thick Fascia or barge  boards 52 LM

Painting and decorating

One undercoat and two coats oil paint full gloss finish to crown 

paints or equal and approved

L Timber surfaces 200 to 300mm girth external 52 LM

Total Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Rain water disposal

Gutterwork , PVC gutter and fittings

A
150 mm PVC Gutters half round in running lengths, fixing with 

brackets at 1000mm centres and with appropriate jointing
52 LM

B Extra over gutters for 100mm diameter pipe outlet 8 NO

Rainwater pipework

C

100mm diameter grey pipes complete with connections in the 

running lengths, fixing with PVC holdersbats at 1000mm centers to 

backgrounds requiring plugging on walls

24 LM

D Extra over pipework for shoes 8 NO

E Ditto swanneck 8 NO

Total Carried to collection

COLLECTION

Brought forward from page T/3

Brought down from above

Total Roofing Carried to Summary
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 5

DOORS

Joinery

Frames; Wrot Mahogany; prime grade

A 150 x 50mm rebated  frame with three labours 136 LM

B Ditto transom 21 LM

C 50x20mm Architraves 136 LM

D 15 x 15mm quadrant 136 LM

E Glazing beads 56 LM

Flush doors

50mm thick solid core flush door to B.S 459: Part 2; faced both 

sides with 3mm thick mahogany veneer on and including 

blockboard infill; lipped on all edges with 10mm thick wrot 

mahogany: stained with fanlight 300mm high

F Door overall size 800 x 2100mm high 20 NO

G Door overall size 1200 x 2100mm high; double leaf double swing door 4 NO

Glazing

H
4mm thick clear sheet glass and glazing to timber door fanlight in 

panes 0.10m - 0.05m squared
7 SM

Supply and fix the following : -

J 100mm heavy duty brass butt hinges 30 PRS

K 150mm heavy duty double action spring hinges 12 PRS

L
800x200mm high stainless steel kick plate onto both sides to 

approval
24 NO

M 500x150mm signange plate 5 NO

N Coat and hat hook 24 NO

P
225 x 25 x 3mm thick door fixing cramps one end bent and twice 

screwed to frame  and the other end fanged and built into blockwork
144 NO

Q Rubber door stops fixed to wall or floor with screws 28 NO

R
Two lever mortice lock cataloque No. 2237 complete with set lever 

handle furniture with indicator bolts
24 NO

Total Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Painting and decorating

One coat aluminium hardwood primer to crown paints or equal 

and approved

A Wood surfaces before fixing 100-200 mm girth internal 157 LM

B Ditto  not exceeding 100mm girth 272 LM

One undercoat, two coats polyuretrhane clear varnish to crown 

paints or equal and approved

C General wood surfaces externally and internally 77 SM

D Wood surfaces 200 - 300mm girth externally 157 LM

E Ditto 0 - 100mm girth 272 LM

Total Carried to collection

COLLECTION

Brought forward from Page  A/9

Brought forward from above

Total Doors Carried to Summary

Bill of Quantities Page A/10



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 6

WINDOWS

Metal work

Purpose made units

Casement mid hang window with horizontal pivots;  standard 

metal casement  sections, permanent  ventilators comprising T-

bar gauze wire and metal hood to  fill width of window, but 

100mm deep one coat primer by manufacturer; complete with all 

necessary ironmongery, steel for  glazing with putty, cutting and 

pinning  lugs to concrete or blockwork, fixing to head and sill 

with screws and plugging.

A Overall size 600×600 mm high 16 NO

B Overall size 1200×600 mm high 4 NO

C Overall size 1600×600 mm high 2 NO

D

Ditto, but glass block windows; overall size 1000×1200 mm high; 

comprising of 190x190x80mm thick transluscent patterned glass 

blocks, laid with uniform joints, including galvanized ties, perimeter 

framing and all necessary cutting, jointing, pointing and making good 

and sundry fixing, complete in all respects

2 NO

Glazing

E 4mm thick obscure sheet glass and glazing to metal with putty and 

including setting of edges of glass in wash leather in panes n.e 0.1m²

11 SM

Painting and decorating

One undercoat, two coats oil paint gloss finish as crown paints or 

other equal and approved catalogue

F
Metal window surfaces generally internally and externally measured 

overall
22 SM

Total Windows carried to Summary
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 7

FINISHES

External finishes

Render

15mm thick cement:sand (1:3) render finished with woodfloat to;

A
Concrete/masonry to receive exterior paint work (measured 

separately) 
122 SM

Painting and decorating

Prepare  and apply -2no. coats Anti-Algea priming coat on 

exposed wall surfaces as per the manufacturers specifications 

and -3no. coats Wheather Guard paint as manufactured by 

Caparol or equivalent quality to;

B Rendered concrete surfaces externally 122 SM

Internal finishes

Wall finishes

Mortar; Cement and sand (1:4 ) backings; (Wet areas)

C
12mm backing finished to receive ceramic wall tiles ( m.s ) full height

547 SM

Ceramic wall tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; white glazed wall tiles to regular or approved 

B.S.1281 other pattern; jointed and pointed in coloured 

proprietary grouting to match; only ceramic tiles to walls on 

prepared bed (m.s) with propriety adhesive; jointed including pvc 

spacers, joint trims and expansion joint as necessary: all to 

Architect's approval: to;

D Walls generally; 250x250mm thick 547 SM

Total Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Floor Finishes

Screed

Cement : sand (1:3) wood floated screeds, backings, beds;

A 32mm thick to receive non slip ceramic tiles (measured separately) 138 SM

Ceramic floor tiles

Saj ceramic tiles or other equal and approved ceramic tiles to B.S. 

1281; local; non-slip friction resistant coloured ceramic tiles to 

regular or approved B.S.1281 other pattern; jointed and pointed 

in coloured proprietary grouting to match; only ceramic tiles to 

walls on prepared bed (m.s) with propriety adhesive; jointed 

including pvc spacers, joint trims and expansion joint as 

necessary: all to Architect's approval: to;

B Floors generally; 300x300mmx8mm thick 138 SM

C
20x100mm high ceramic tile skirting with rounded junction with wall 

finish and coved  junction with floor internal
110 LM

Precast concrete class 20 (12mm,aggregate), including 

formwork, finishing fair face on all exposed surfaces, hoisting 

and placing in position, bedding and jointing in cement and sand 

(1:3) mortar

D 350 x 50mm wall coping; throated 45 LM

Total Carried to collection

COLLECTION

Brought forward from Page  A/12

Brought forward from above

Total Finishes carried to summary

Bill of Quantities Page A/13



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY

Substructures

Reinforced Concrete

Walling

Roof and rain water goods

Doors

Windows

Finishes

Total for Ablution Block Carried to External works Summary
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PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

EXTERNAL WORKS SUMMARY

Landscaping works

Gate

Sentry House

Ablution block

Total for External Works Carried to Grand Summary
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INSTRUCTION TO TENDERERS 

 

Note:  The tenderer, who shall be domestic subcontractor to the Main Contractor upon award of 

the tender, must comply with the following conditions and instructions failure to which the tender 

shall be rejected. 

 

TENDER EVALUATION CRITERIA 

After tender opening, the tenders will be evaluated in 2 stages, namely: 

1. Preliminary Evaluation; 

2. Technical Evaluation; 

 

STAGE 1: PRELIMINARY EVALUATION 

 

This stage of evaluation shall involve examination of the mandatory requirements as set out in the 

Tender Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the 

bid document.  

 

These conditions shall include the following:  

i) Company Certificate of incorporation/registration; 

ii) Current National Construction Authority Registration certificate (NCA 5 and above in 

Electrical Installation Works); 

iii) Provide current annual contractors practicing license for NCA; 

iv) Current Certificate for Energy & Petroleum Regulatory Authority (EPRA C2),  

v) Valid Tax Compliance Certificate; 

vi) Compliance with Technical Specifications;  

 

 

The tenderers who do not satisfy any of the above mandatory requirements shall be 

considered Non-Responsive and their tenders will not be evaluated further. 
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STAGE 2: TECHNICAL EVALUATION 

 

The tenderer shall be required to fill Standard Forms Provided in the bid document for the purpose 

of providing information to assess their experience and personnel capacity in carrying out the works 

defined in the bid document. The tenderers may also attach the required information if they so 

desire; 

 

The award of points considered in this section shall be as shown below: 

  

PARAMETER                                             MAXIMUM POINTS 

 

(i) Compliance with Technical Specifications  ……………………….…...….….40 

 

              TOTAL                              40 

 

The pass-mark under the Technical Evaluation is 40 Points. 

 

The detailed scoring plan shall be as shown in table 1. 

 

TABLE 1: Assessment for Eligibility 

 

Item Description Points 

Scored 

Max. 

Point  

1 Compliance with Technical Specifications 

 Compliant ------------------------------------------------------………40 

 Non-compliant----------------------------------------------------------  0 

 

(Note: Tender Evaluation Committee to carryout analysis showing how 

decision on this requirement has been arrived at. Attach analysis on this as an 

Appendix ) 

 

 40 

1 

     

 

Any bidder who scores 40 points and above shall be considered for further evaluation. 
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SECTION B 

 

GENERAL SPECIFICATIONS 

OF 

MATERIALS AND WORKS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



  GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 

 

2.1 General 

 

2.2 Standard of Materials 

 

2.3 Workmanship 

 

2.4 Procurement of Materials 

 

2.5 Shop Drawings 

 

2.6 Record Drawings 

 

2.7 Regulations and Standards 

 

2.8 Setting out Works 

 

2.9 Position of Electrical Plant and Apparatus 

 

2.10 M.C.B Distribution Panels and Consumer Units 

 

2.11 Fused Switchgear and Isolators 

 

2.12 Conduits and Conduit Runs 

 

2.13 Conduit Boxes and Accessories 

 

2.14 Labels 

 

2.15 Earthing 

 

2.16 Cables and Flexible Cords 

 

2.17 Armoured PVC Insulated and Sheathed Cables 

 

2.18 Cable Supports; Markers and Tiles 

 

2.19 PVC Insulated Cables 

 

2.20 Heat Resisting Cables 

 

2.21 Flexible Cords 

 

2.22 Cable Ends and phase Colours 

 

2.23 Cable Insulation Colours 

 

 

 

 

 

 

 

 

B-1 

  



2.24 Sub-circuit Wiring 

2.25 Space Factor 

2.26 Insulation 

2.27 Lighting Switches 

2.28 Sockets and Switched sockets 

2.29 Fused Spur Boxes 

2.30 Cooker Outlets 

2.31 Connectors 

2.32 Lamp holders 

2.33 Lamps 

2.34 lighting Fittings Street Lighting Lanterns 

2.35 Position of Points and Switches 

2.36 Street/Security Lighting Columns 

2.37 Timing Control Switch 

2.38 Wiring System for Street Lighting 

2.39 Metal control Pillar 

2.40 Current Operated Earth leakage circuit breaker 

2.41 MV Switchboard 

2.42 Steel Conduits and Steel Trunking 

2.43 Testing on Site 
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2.1 GENERAL 

 

This specification is to be read in conjunction with the drawings which are issued with it.  Bills of 

quantities shall be the basis of all additions and omissions during the progress of the works. 

 

2.2 STANDARD OF MATERIALS  

 

Where the material and equipment are specifically described and named in the Specification 

followed by approved equal, they are so named or described for the purpose of establishing 

a standard to which the sub-contractor shall adhere. 

 

Should the Sub-contractor install any material not specified herein before receiving approval 

from the proper authorities, the Engineer shall direct the Sub-contractor to remove the 

material in question immediately. The fact that this material has been installed shall have no 

bearing or influence on the decision by the Engineer. 

 

All materials condemned by the Engineer as not approved for use, are to be removed from 

the premises and suitable materials delivered and installed in their place at the expense of 

the Sub-contractor.  All materials required for the works shall be new and the best of the 

respective kind and shall be of a uniform pattern. 

 

2.3 WORKMANSHIP 

 

The workmanship and method of installation shall conform to the best standard practice.  

All work shall be performed by a skilled tradesman and to the satisfaction of the Engineer.  

Helpers shall have qualified supervision. 

 

Any work that does not in the opinion of the Engineer conform to the best standard practice 

will be removed and reinstated at the Sub-contractor’s expense. 

 

Permits, Certificates or Licenses must be held by all tradesmen for the type of work; in which 

they are involved where such permits, certificates or licenses exist under Government 

legislation. 

 

2.4 PROCUREMENT OF MATERIALS 

 

The sub-contractor is advised that no assistance can be given in the procurement or allotment of 

any materials or products to be used in and necessary for the construction and completion of the 

work.   

 

Sub-contractors are warned that they must make their own arrangements for the supply of 

materials and/or products specified or required. 

 

2.5 SHOP DRAWINGS 

 

Before manufacture or Fabrication is commenced the sub-contractor shall submit Two copies 

of detailed drawings of all control pillars, meter cubicles, medium voltage switchboards 

including their components showing all pertinent information including sizes, capacities, 

construction details, etc., as may be required to determine the suitability of the equipment 

for the approval of the Engineer.  Approval of the detailed drawings shall not relieve the 

sub-contractor of the full responsibility of errors or the necessity of checking the drawings 

himself or of furnishing the materials and equipment and performing the work required by 

the plans and specifications. 
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2.6 RECORD DRAWINGS 

 

These diagrams and drawings shall show the completed installation including sizes, runs and 

arrangements of the installation.  The drawings shall be to scale not less than 1:50 and shall 

include plan views and section. 

 

The drawings shall include all the details which may be useful in the operation, maintenance 

or subsequent modifications or extensions to the installation. 

 

Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer. 

 

One coloured set of line diagrams relating to operating and maintenance instructions shall 

be framed and, mounted in a suitable location. 

 

2.7 REGULATIONS AND STANDARDS 

 

All work executed by the Sub-contractor shall comply with the current edition of the 

“Regulations” for the Electrical Equipment of Buildings, issued by the Institution of Electrical 

Engineers, and with the Regulations of the Local Electricity Authority. 

 

Where the two sets of regulations appear to conflict, they shall be clarified with the 

Engineers.  All materials used shall comply with relevant Kenya Bureau of Standards 

Specification. 

 

2.8 SETTING OUT WORK 

 

The sub-contractor at his own expenses; is to set out works and take all measurements and 

dimensions required for the erection of his materials on site; making any modifications in 

details as may be found necessary during the progress of the works, submitting any such 

modifications or alterations in detail to the Engineer before proceeding and must allow in 

his Tender for all such modifications and for the provision of any such sketches or drawings 

related thereto. 

 

2.9 POSITIONS OF ELECTRICAL PLANT AND APPARATUS 

 

The routes of cables and approximate positions of switchboards etc, as shown on the 

drawings shall be assumed to be correct for purpose of Tendering, but exact positions of all 

electrical Equipment and routes of cables must be agreed on site with the Engineer before 

any work is carried out. 

 

2.10 MCB DISTRIBUTION PANELS AND CONSUMER UNITS 

 

All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet with 

hinged covers. 

 

Removable undrilled gland plates shall be provided on the top and bottom of the cases.  

Miniature circuit breakers shall be enclosed in moulded plastic with the tripping mechanism 

and arc chambers separated and sealed from the cable terminals. 

 

The operating dolly shall be tripfree with a positive movement in both make and break 

position.  Clear indication of the position of the handle shall be incorporated. 
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The tripping mechanism shall be on inverse characteristic to prevent tripping in temporary 

overloads and shall not be affected by normal variation in ambient temperature. 

 

A locking plate shall be provided for each size of breaker; A complete list of circuit details on 

typed cartridge paper glued to stiff cardboards and covered with a sheet of Perspex, and 

held in position with four suitable fixings, shall be fitted to the inner face of the lids of each 

distribution panel.  The appropriate MCB ratings shall be stated on the circuit chart against 

each circuit in use:  Ivorine labels shall be secured to the insulation barriers in such a manner 

as to indicate the number of the circuits shown on the circuit chart. 

Insulated barriers shall be fitted between phases, and neutrals in all boards, and to shroud 

live parts. 

 

Neutral cables shall be connected to the neutral bar in the same sequence as the phase cables 

are connected to the MCB’s.  This shall also apply to earth bars when installed. 

 

2.11 FUSED SWITCHGEAR AND ISOLATORS 

 

All fused switchgear and isolators whether mounted on machinery, walls or industrial panels 

shall conform to the requirements of KS 04 – 226 PART: 1: 1985. 

 

All contacts are to be fully shrouded and are to have a breaking capacity on manual 

operations as required by KS 04 – 182: 1980. 

 

Fuse links for fused switches are to be of high rupturing capacity cartridge type, conforming 

to KS 04 – 183: 1978. 

 

Isolators shall be load breaking/fault making isolators. 

 

Fused switches and isolators are to have separate metal enclosures.  Mechanical interlocks 

are to be provided between the door and main switch operating mechanism so arranged 

that the door may not be opened with the switch in the ‘ON’ position. Similarly; it shall not 

be possible to close the switch with the door open except that provision to defeat the 

mechanical interlock and close the switch with the door in the open position for test 

purposes. The ‘ON’ and ‘OFF’ positions of all switches and isolators shall be clearly 

indicated by a mechanical flag indicator or similar device.  In T.P & N fused switch units, 

bolted neutral links are to be fitted. 

 

2.12 CONDUITS AND CONDUIT RUNS 

 

Conduit systems are to be installed so as to allow the loop-in system of wiring: 

 

All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in accordance 

with KS 04 – 179: 1988 and IEE Regulations.  No conduit less than 20mm in diameter shall 

be used anywhere in this installation. 

 

Conduit shall be installed buried in plaster work and floor screed except when run on 

wooden or metal surface when they will be installed surface supported with saddles every 

600mm.  Conduit run in chases shall be firmly held in position by means of substantial pipe 

hooks driven into wooden plugs. 
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The Sub-contractor’s attention is drawn to the necessity of keeping all conduits entirely 

separate from other piping services such as water and no circuit connections will be 

permitted between conduits and such pipes. 

All conduits systems shall be arranged wherever possible to be self-draining to switch boxes 

and conduit outlet points for fittings:   

 

The systems, when installed and before wiring shall be kept plugged with well fitting plugs 

and when short conduit pieces are used as plugs, they shall be doubled over and tied firmly 

together with steel wire; before wiring all conduit systems shall be carried out until the 

particular section of the conduit installation is complete in every respect. 

 

The sets and bends in conduit runs are to be formed on site using appropriate size bending 

springs and all radii of bends must not be less than 2.5 times the outside diameter of the 

conduit.  No solid or inspection bends, tees or elbows will be used. 

 

Conduit connections shall either be by a demountable (screwed up) assembly or adhesive 

fixed and water tight by solution.  The tube and fittings must be clean and free of all grease 

before applying the adhesive.  When connections are made between the conduit and switch 

boxes, circular or non-screwed boxes, care shall be taken that no rough edges of conduit 

stick out into the boxes. 

 

Runs between draw in boxes are not to have more than two right angle bends or their 

equivalent.  The sub-contractor may be required to demonstrate to the Engineers that wiring 

in any particular run is easily withdrawable and the sub-contractor may, at no extra cost to 

the contract; be required to install additional draw-in boxes required.  If conduit is installed 

in straight runs in excess of 6000mm, expansion couplings as manufactured by Egatube shall 

be used at intervals of 6000mm. 

 

Where conduit runs are to be concealed in pillars and beams, the approval of the Structural 

Engineer, shall be obtained.  The sub-contractor shall be responsible for marking the accurate 

position of all holes chases etc, on site, or if the Engineer so directs, shall provide the Main 

Contractor with dimensional drawings to enable him to mark out and form all holes and 

chases. Should the sub-contractor fail to inform the main contractor of any inaccuracies in 

this respect they shall be rectified at the sub-contractor’s expense. 

 

It will be the Sub-contractor’s responsibility to ascertain from site, the details of reinforced 

concrete or structural steelwork and check from the builder’s drawings the positions of walls, 

structural concrete and finishes.  No reinforced concrete or steelwork may be drilled without 

first obtaining the written permission of the Structural Engineer. 

 

The drawings provided with these specifications indicate the appropriate positions only of 

points and switches, and it shall be the Sub-Contractors responsibility to mark out and centre 

on site the accurate positions where necessary in consultation with the Architect and the 

Engineer.  The sub-contractor alone shall be responsible for the accuracy of the final 

position. 

 

2.13 CONDUIT BOXES AND ACCESSORIES 

 

All conduit outlets and junction boxes are to be either malleable iron and of standard 

circular pattern of the appropriate type to suit saddles being used or super high impact PVC 

manufactured to KS 04 – 179 : 1983. 
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Small circular pattern boxes are to be used with conduits up to and including 25mm outside 

diameter. Rectangular pattern adaptable boxes are to be used for conduits of 32mm outside 

diameter and larger.  For drawing in of cables in exposed runs of conduit, standard pattern 

through boxes are to be used: 

Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest 

appropriate number of cables for the conduit sizes to be drawn in without excessive 

bending. 

Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation is 

concealed and the sub-contractor shall allow one such box per fitting, except where 

fluorescent fittings are specified when two such boxes per fitting shall be fitted flush with 

ceiling and if necessary fitted with break joint rings.  Pattresses shall be fitted where required 

to outlets on surface conduit runs. 

Adaptable boxes are two of PVC or mild steel (of not less than 12swg) and black enamelled 

or galvanised finish according to location.  They shall be of square or oblong shape location.  

They shall be of square or oblong shape complete with lids secured by four 2 BA brass 

roundhead screws; No adaptable box shall be less than 75mm x 75mm x 50mm or larger 

than 300mm x 300mm x 75mm and shall be adequate in depth in relation to the size of 

conduit entering it.  Conduits shall only enter boxes by means of conduit bushes.  

2.14 LABELS 

Labels fitted to switches and fuse boards; - 

(i) Shall be Ivorine engraved black on white.

(ii) Shall be secured by R.H brass screws of same manufacturing throughout.

(iii) Shall be indicated on switches: -

a) Reference number of switch

b) Special current rating

c) Item of equipment controlled

(iv) Shall indicate on MCB panels

a) Reference number

b) Type of board, i.e.; lighting, sockets, etc.

c) Size of cable supplying panel

d) where to isolate feeder cable

(v) Shall be generally not less than 75mm x 50mm.

2.15 EARTHING 

The earthing of the installation shall comply with the following requirements; - 

(i) It shall be carried out in accordance with the appropriate sections of the current

edition of the Regulations, for the Electrical Equipment of Buildings issued by

Institute of Electrical Engineers of Great Britain.
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(ii) At all main distribution panels and main service positions a 25mm x 3mm minimum 

cross sectional area Copper tape shall be provided and all equipment including the 

lead sheath and armouring of cables, distribution boards and metal frames shall be 

bonded thereto. 

 

(iii) The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or 

cable of suitable cross sectional area to an earth electrode which shall be a copper 

earth rod (see later sub-clause). 

 

(iv) All tapes to be soft high conductivity copper, untinned except where otherwise 

specified and where run underground on or through walls, floors, etc., it shall be 

served with corrosion resisting tape or coated with corrosion compound and braided 

 

(v) Where the earth electrode is located outside the building a removable test link shall 

be provided inside the building as near as possible to the point of entry to the tape, 

for isolating the earth electrode for testing purposes. 

 

(vi) Earthing of sub-main equipment shall be deemed to be satisfactory where the sub-

main cables are M.I.C.S. or conduit with separate earth wire, and installation is 

carried out in accordance with the figures stated in the current edition of the I.E.E 

Regulations. 

 

(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary 

manufacture, solid hand drawn copper of 15mm diameter driven into the ground to 

a minimum depth of 3.6M. It shall be made up to 1.2m sections with internal screw 

and socket joints and fitted with hardened steel tip and driving cap. 

 

(viii) Earth plates will not be permitted 

 

(ix) Where an earth rod is used the earth resistance shall be tested in the manner 

described in the current edition of the IEE Regulations, by the Sub-Contractor in the 

presence of the Engineer and the Sub-Contractor shall be responsible for the supply 

of all test equipment. 

 

(x) Where copper tape is fixed to the building structure it shall be by means of purpose 

made non-ferrous saddles which space the conductor away from the structure a 

minimum distance of 20mm. Fixings, shall be made using purpose made plugs; No 

fixings requiring holes to be drilled through the tape will be accepted. 

 

(xi) Joints in copper tape shall be tinned before assembly riveted with a minimum of two 

copper rivets and seated solid.   

 

(xii) Where holes are drilled in the earth tape for connection to items of equipment the 

effective cross sectional area must not be less than required to comply with the IEE 

regulations. 

 

(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous 

material. 

 

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings and for 

bonding ball joint suspension in lighting fittings. 

 

 

B-8 



2.16 CABLES AND FLEXIBLE CORDS 

 

All cables used in this Sub-Contract shall be manufactured in accordance with the current 

appropriate Kenya standard Specification which are as follows:- 

 

P.V.C. Insulated Cables and Flexible Cords  --- Ks 04-192:1988 

 

P.V.C Insulated Armoured Cables   --- Ks 04-194:1990 

 

Armouring of Electric cables    --- Ks 04-290:1987 

 

The successful Sub-Contractor will, at the Engineers discretion be required to submit samples 

of cables for the Engineers approval; the Engineer reserves the right to call for the cables of 

an alternative manufacture without any extra cost being incurred. 

 

P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm² shall be 

used unless otherwise specified. The installation and the finish of cables shall be as detailed 

in later clauses.  The colour of cables shall conform to the details stated in the “Cable Braid 

and insulation Colours” Clause. 

 

2.17 ARMOURED P.V.C. INSULATED AND SHEATHED CABLES: 

 

Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 with 

copper stranded conductors. 

 

The wire armour of the cable shall be used wholly as an earth continuity conductor and the 

resistance of the wire armour shall have a resistance not more than twice of the largest 

current carrying conductor of the cable. 

 

P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or approved 

equal or approved equal glands and a P.V.C. tapered sleeve shall be provided to shroud 

each gland. 

 

2.18 CABLE SUPPORTS, MARKERS AND TILES 

 

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on ceilings 

by means of die cast cable hooks or clamps, of appropriate size to suit cables, fixed by studs 

and back nuts to their channel sections.   

 

Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and 

galvanised mild steel back straps or similar approved equal method.  For one or two cables 

run together the cleats shall be fixed a special channel section supports or backstraps 

described above which shall in turn be secured to walls or ceilings of ducts by rawbolts. 

 

In excessively damp or corrosive atmospheric conditions special finishes may be required 

and the Sub-contractor shall apply to the Engineer for further instructions before ordering 

cleats and channels for such areas. 

 

The above type of hooks and clamps and channels or cleats and blackstraps shall also be 

used for securing cables in vertical ducts. 
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Cables supports shall be fixed at 600mm maximum intervals, the supports being supplied 

and erected under this Sub-contract. Saddles shall not be used for supporting cables nor any 

other type of fixing other than one of the two methods described above or other system 

which has received prior approval of the Engineer; 

 

Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close 

liaison with other services Sub-contractors.   

 

The Sub-Contractor shall include for the provision of fixing of approved type coloured slip 

on cables end markers to indicate permanently the correct phase and neutral colours on all 

ends. 

 

Provision shall be made for supplying and fixing approved non-corrosive metal cable 

markers to be attached to the outside of all PVC/SWA/PVC cables at 15mm intervals 

indicating cable size and distinction. 

 

Where PVC/SWA/PVC cables are outside the building they shall be laid underground 

750mm deep with protecting concrete interlocking cover tiles laid over which shall be 

provided and laid under this Sub-contract. 

 

All necessary excavations and reinstatement of ground including sanding or trenches will be 

carried out by the Sub-Contractor, unless otherwise stated. 

 

2.19 PVC INSULATED CABLES 

Shall be of non-braided type as CMA reference 6491 x 600/1000/1000-volt grade cables, or 

equal approved. 

 

PVC cables shall conform to the details of the “Cables and Flexible cords” and “Cable Braid 

and Insulation Colours” clauses. 

 

2.20 HEAT RESISTING CABLES 

Final connections to cookers, water heaters, etc., shall be made using butyl rubber insulated 

cable as CMA reference 610 butyl (Single core 600/1000 Volt).   

 

This type of cable shall be used in all instances where a temperature exceeding 100°F, but 

not exceeding 150°F is likely to be experienced.  Final connections to all lighting fittings (and 

other equipment where a temperature in excess of 150°c likely to be experienced) shall be 

made using silicon rubber insulated cable or equal and approved. 

 

2.21 FLEXIBLE CORDS 

 

Shall be in accordance with the “Cable and Flexible Cords” clause.  No cord shall be less 

than 24/0.2mm in size unless otherwise specified. 

 

Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts.  For all 

other types of lighting fittings, the flexible cable shall be silicone rubber insulated. 

 

No polythene insulated flexible cable shall be used in any lighting fitting or other appliance 

(see “Heat Resisting Cables” Clause 30). 
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2.22 CABLE ENDS AND PHASE COLOURS 

 

All cable ends connected up in switchgear, MCB panels etc, shall have the insulation 

carefully cut back and the ends sealed with Hellerman rubber slip on cable end markers. 

 

The markers shall be of appropriate phase colour for switch and all other live feeds to the 

details of the “Cable Insulation Colours” clause.  Black cable with black end markers shall 

only be used for neutral cables. 

 

2.23 CABLE INSULATION COLOURS 

Unless otherwise stated in later clauses the insulation colours shall be in accordance with the 

following table. 

 

Where other systems are installed the cable colours shall be in accordance with the details 

stated in the appropriate clause. 

 

SYSTEM    INSULATION COLOUR     CABLE END 

               MARKER  

1) Main and Sub-Main  

 

a)   Phase                                 Red                                                   Red 

 

b)   Neutral                              Black                                                 Black 

 

2) Sub-Circuits Single Phase 

 

     a)   Phase                                  Red                                                    Red 

 

  b)   Neutral                              Black                                                 Black 

 

 

2.24 SUB-CIRCUIT WIRING 

 

For all lighting and sockets wiring shall be carried out in the “looping in” system and there 

shall be no joints whatsoever.  No lighting circuits shall comprise more than 20 points when 

protected by 10A MCB. Cables with different cross-section area of copper shall not be used 

in combination. 

 

Lighting circuits P.V.C. cable. 

 

(i) 1.5mm² for all lighting circuits indicated on the drawing. 

 

Power circuits P.V.C cable (minimum sizes). 

 

(ii) 2.5mm² for one, two or three 5Amp sockets wired in parallel. 

 

(iii) 2.5mm² for one 15Amp socket. 

 

(iv) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB. 
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The wiring sizes for lighting circuits and sockets are shown on the drawings.  In such cases, 

the sizes shown on the drawings shall prevail over the sizes specified. 

 

Wiring sizes for other appliances shall be shown on the drawing or specified in later clauses 

of this specification. 

 

2.25 SPACE FACTOR 

 

The maximum number of cables that may be accommodated in a given size of conduit or 

trunking or duct is not to exceed the number in Tables B.5 and B.6 or as stated in Regulation 

B.91, B.117 and B.118 of the I.E.E Regulations whichever is appropriate. 

 

2.26 INSULATION 

 

The insulation resistance to earth and between poles of the whole wiring system, fittings and 

lumps, shall not be less than the requirements of the latest edition of the I.E.E Regulations.  

Complete tests shall be made on all circuits by the Sub-contractor before the installations are 

handed over. 

 

A report of all tests shall be furnished by the Sub-Contractor to the Engineer.  The Engineer 

will then check test with his own instruments if necessary. 

 

2.27 LIGHTING SWITCHES 

 

These shall be mounted flush with the walls, shall be contained in steel or alloy boxes and 

shall be of the gangs’ ratings and type shown in the drawings. They shall be as manufactured 

by M.K. Electrical Ltd., or other equal and approved to KS 04 – 247:  1988 

  

 

2.28 SOCKETS AND SWITCHED SOCKETS 

 

These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified in 

the drawings. 

 

They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. Electrical 

Co. Ltd.”, or other approved equal to KS 04 – 246: 1987 

 

2.29 FUSED SPUR BOXES 

 

These shall be flush, D.P switched as in steel/pvc box and of type and make specified in the 

drawings complete with pilot light and as manufactured by “M. K. Electrical Company Ltd”, 

or other approved equal. KS 04 – 247: 1988 

 

2.30 COOKER OUTLETS 

 

These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps. 

 

The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or 

other approved equal KS 04 – 247: 1988 
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2.31 CONNECTORS 

Shall be specified in the drawings and appropriate rating.  These shall be fitted at all conduit 

box lighting point outlets for jointing of looped P.V.C cables with flexible cables of specified 

quality. 

2.32 LAMPHOLDERS 

Shall be of extra heavy H.O skirted and shall be provided for every specified lighting fitting 

and shall be B.C; E.S;, or G.E.S as required.  All E.S. and G.E.S. holders shall be heavy brass 

type (except for plain pendants where the reinforced bakelite type shall be used).  The 

screwed cap of the E.S and G.E.S. holders shall be connected to the neutral. 

Where lampholders are supported by flexible cable, the holders shall have “cord grip” 

arrangements and in the case of metal shades earthing screws shall be provided on each of 

the holders. 

The Sub-Contractor must order the appropriate type of holder when ordering lighting 

fittings, to ensure that the correct types of holders are provided irrespective of the type 

normally supplied by the manufacturers. 

2.33 LAMPS 

All lamps shall be suitable for normal stated supply voltage and the number and sizes of 

lamps detailed on the drawings shall be supplied and fixed.  The Sub-Contractor must verify 

the actual supply voltage with the supply authority before ordering the lamps. 

Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 for 

general service lamps and KS 04 – 307:1985 for lamps other than general services.  Tubular 

fluorescent lamps shall comply with KS 04 – 464:1982 

Pearl lamps shall be used in all fittings unless otherwise specified. 

2.34 LIGHTING FITTINGS AND STREET LIGHTING LANTERNS 

This Sub-Contract shall include for the provision, handling charges, taking the delivery, safe 

storage, wiring (including internal wiring) assembling and erecting of all lighting fittings 

shown on the drawings. 

All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. These to 

be in line with metal finish of fittings.  The lighting fittings are detailed for the purpose of 

establishing a high standard of finish and under no circumstances will substitute fittings be 

permitted. 

In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be secured 

to suitable support in addition to the central conduit box fittings. Supports shall be provided 

and fixed by the Sub-Contractor. 

The whole of the metal work of each lighting fittings shall be effectively bonded to earth. In 

the case of ball and/or knuckle joints short lengths of flexible cable shall be provided, 

bonded to the metal work on either side of the joints.  If the above provisions are not made 

by the manufacturers -, the Sub-contractor shall include cost of additional work necessary in 

his tender. See “Flexible Cords” clause for details of internal wiring of lighting fittings.  
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Minimum size of internal wiring shall be 20/0.20mm (23/0067).  Each lighting fitting shall 

be provided with number type and size of lamps as detailed on the drawings.  It is to be 

noted that some fittings are suspended as shown on the drawings. 

 

Where two or more points are shown adjacent to each other on the drawings, e.g. socket 

outlet and telephone outlet, they shall be lined up vertically or horizontally on the centre 

lines of the units concerned. 

 

Normally, the units shall be lined up on vertical centre lines, but where it is necessary to 

mount units at low level they shall be lined up horizontally. 

 

2.35 POSITIONS OF POINTS AND SWITCHES 

 

Although the approximate positions of all points are shown on the drawings, enquiry shall 

be made as to the exact positions of all M.C.B panels, lighting points, socket outlets etc, 

before work is actually commenced. The Sub-contractor must approach the Architect with 

regard to the final layout of all lights on the ceiling and walls. 

 

The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works, or the 

General Foreman on site regarding the positions of all points before fixing any conduit etc.  

The Sub-Contractor shall be responsible for all alterations made necessary by the non-

compliance with the clause. 

 

2.36 STREET/SECURITY OUTDOOR LIGHTING COLUMNS: 

 

The column shall be at a minimum of 225mm in the ground on 75mm thick concrete 

foundations and the pole up to 150mm shall be surrounded with concrete.  The top bracket 

and plain section of the columns shall be common to and interchangeable with all brackets 

with maximum mismatching tolerance of 3mm between any pole and bracket.  After 

manufacture and before erection the columns shall be treated with an approved mordant 

solution which shall be washed off and the whole allowed to dry.  Thereafter, the columns 

shall be painted with one undercoat and two coats of gloss paint to an approved colour.  

All columns shall be complete with fused cut-outs. 

 

2.37 TIMING CONTROL SWITCH 

 

These shall be installed where shown on the drawings.  Photocell timing control circuits 

which will operate ‘on’ with a specified level of darkness and ‘off’ with a given level of light. 

The initial adjustment will be done with approval of the Electrical Engineer. 

 

2.38 WIRING SYSTEM FOR STREET LIGHTING 

 

Cables shall be as indicated on the drawings, and shall be laid in a cable trench 450mm deep 

along the road sides and 600mm deep across the roads and 900mm away from the road 

kerb or 1500mm away from the edges of the road.  ‘Loop-in’ and ‘Loop-out’ arrangement 

shall be used at every pole.  Wiring to the lanterns on each pole shall be with 1.5mm² PVC 

twin insulated and sheathed cable with earth wire shall be laid at least 600mm below the 

finished road level on a compact bed of murram at least 50mm thick and covered with a 

concrete surrounded 150mm thick. 

  

2.39 METAL CONTROL PILLAR 

These shall be metal clad and fabricated as per contract drawings and specification.  The Sub-

Contractor shall supply, install, test and commission control pillars including supplying, fixing 

connecting switchgears as detailed on the appropriate drawings. 
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2.40 CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER 

 

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 240 

volts D.P. 50 cycles A.C. Mains. 

 

The breaker shall be provided with test switch and fitted in weather proof enclosure for 

surface mounting.  The rated load current and earth fault operating current shall be as 

specified in the drawings.  These shall be as manufactured by Crabtree, Siemens or other 

equal and approved. 

 

2.41 M.V. SWITCHBOARD AND SWITCHGEAR 

 

The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates the 

requirements for electrical power switchgear and associated apparatus. It is not intended that 

this K.S. should cover the requirements for specified apparatus for which separate Kenyan 

Standard exist. All equipment and material used in the switchboard shall be in accordance 

with the appropriate Kenya Standard. 

 

The switchboard shall comprise the equipment shown on the drawings together with all 

current transformers, auxiliary fuses, labels, small wiring and interconnections necessary for 

the satisfactory operation of the switchboard. 

 

The Switchboard shall be of the flush fronted, enclosed, metal clad type with full front or 

rear access as called for in the particular specifications, suitable for indoor use, sectionalized 

as necessary to facilitate transport and erection.  The maximum height of the switchboard is 

to be approximately 2.0 metres. A suitable connection chamber containing all field terminals 

shall be provided at the top or bottom of the switchboard as appropriate. 

 

Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for approval 

of detailed drawings showing the layout, construction and connection of the switchboard. 

 

All bus-bars and bus-bar connections shall consist of high conductivity copper and be 

provided in accordance with KS 04-226: 1985.  The bus-bars shall be clearly marked with the 

appropriate phase and neutral colours which should be red, yellow, blue for the phases and 

black for neutral.  The bus-bars shall be so arranged in the switchboard that the extensions to 

the left and right may be made in the future with ease should the need arise. 

 

Small wiring, which will be neatly arranged and cleated, shall be executed in accordance 

with B.S. 158 and the insulation of the wiring shall be coloured according to the phase or 

neutral connection. 

 

Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 switches.  

Means of locking the switch in the “OFF” position shall be provided. 

 

All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3  a fault rating at least 

equal to the fault rating of the switchboard in which they are installed.  Cartridge fuse links 

to KS 04-183:1978 category A.C. 46, class Q1 and fusing factor not exceeding 1.5 shall be 

supplied with each fused switch. 

 

Mounting arrangements shall be such that individual complete fuse switches may be 

disconnected and withdrawn when necessary without extensive dismantling work.   
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When switches are arranged in their formation all necessary horizontal and vertical barriers 

shall be provided to ensure segregation from adjacent units. Means of locking the switch in 

the “OFF” position shall be provided. 

 

2.42 STEEL CONDUITS AND STEEL TRUNKING 

 

Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-180:1985.  

In no case will conduit smaller than 20mm diameter be used on the works.  Conduits 

installed within buildings shall be black enamelled finish except where specified otherwise.  

Where installed externally or in damp conditions they shall be galvanised.  Conduit fittings, 

accessories or equipment used in conjunction with galvanised conduits shall also be 

galvanised or otherwise as approved by the service engineer. 

 

Metal trunking shall be fabricated from mild steel of not less than 18 swg.  All sections of 

trunking shall be rigidly fixed together and attached to the framework or fabric or the 

building at intervals of not less than 1.2m.  Joint trunking shall not overhang fixing points by 

more than 0.5m. 

 

All trunking shall be made electrically continuous by means of 25 x 3mm copper links across 

each joint and where the trunking is galvanised, the links shall be made by galvanised flat 

iron strips. 

 

All trunking fittings (i.e.  Bends, tees, etc) shall leave the main through completely clear of 

obstructions and continuously open except through walls and floors at which points suitable 

fire resisting barriers shall be provided as may be necessary.  The inner edge of bends and 

tees shall be chamfered where cables larger than 35mm² are employed. 

 

Where trunking passes through ceilings and walls the cover shall be solidly fixed to 150mm 

either side of ceilings and floors and 50mm either side of walls. 

 

Screws and bolts securing covers to trunking or sections of covers together shall be arranged 

so that damage to cables cannot occur either when fixing covers or when installing cables in 

the trough. 

 

Where trunking is used to connect switchgear of fuseboards, such connections shall be made 

by trunking fittings manufactured for this purpose and not by multiple conduit couplings. 

 

Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie off 

points shall be provided at 4.5m intervals to support the weight of cables. 

 

Unless otherwise stated, all trunking systems shall be painted as for conduit. 

 

Where a wiring system incorporates galvanised conduit and trunking, the trunking shall be 

deemed to be galvanised unless specified otherwise. 

 

The number of cables to be installed in trunking shall be such as to permit easy drawing in 

without damage to the cables, and shall in no circumstances be such that a space factor of 

45% is exceeded. 

 

Conduit and trunking shall be mechanically and electrically continuous.  Conduit shall be 

tightly screwed between the various lengths so that they butt at the socketed joints.  The 

internal edges of conduit and all fittings shall be smooth, free from burrs and other defects.   
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Oil and any other insulating substance shall be removed from the screw threads; where 

conduits terminate in fuse-gear, distribution boards, adaptable boxes, non-spouted 

switchboxes, etc., they shall, unless otherwise stated, be connected thereto by means of 

smooth bore male brass bushes, compression washers and sockets. All exposed threads and 

abrasions shall be painted using an oil paint for black enameled tubing and galvanizing paint 

for galvanised tubing immediately after the conduits are erected.  All bends and sets shall be 

made cold without altering the section of the conduit. 

 

The inner radius of the bed shall not be less than four (4) times the outside diameter of the 

conduit.  Not more than two right angle bends will be permitted without the inter-position 

of a draw-in-box.  Where straight runs of conduit are installed, draw-in-boxes shall be 

provided at distances not exceeding 15mm. No tees, elbows, sleeves, either of inspection or 

solid type, will be permitted. 

 

Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to drain 

of all condensed moisture without injury to end connections. 

 

Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, and 

at least 75mm clear of cold water and other services unless otherwise approved by the 

services engineer. 

 

 

All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black enamelled 

or galvanized according to the type of conduit specified.  All accessory boxes shall have 

threaded brass inserts. 

 

Box lids where required shall be heavy gauge metal, secured by means of zinc plated or 

cadmium plated steel screws.  

 

All adaptable boxes and lids of the same size shall be interchangeable. 

Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed in 

distance type saddles allowing clearance between the conduit and wall without the need for 

setting the conduit. 

 

Where used in conjunction with mineral insulated copper sheathed cable, galvanized boxes 

shall be used and painted after erection. 

 

Draw-in boxes in the floors are generally to be avoided but where they are essential they 

must be grouped in positions approved by the services engineer and covered and by the 

suitable floor traps, with non-ferrous trays and covers. 

 

The floor trap covers are to be recessed and filled in with a material to match the floor 

surface. 

 

The Sub-contractor must take full responsibility for the filling in of all covers, but the filling in 

material will be supplied and the filling carried out by the main building contractor. 

 

Where buried in the ground outside the building the whole of the buried conduit is to be 

painted with two coats of approved bitumastic composition before covering up. 

 

Where run on the surface, unpainted fittings and joints shall be painted with two coats of oil 

bound enamel applied to rust and grease free metalwork. 
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2.43 TESTING ON SITE 

 

The Sub-contractor shall conduct during and at the completion of the installation and, if 

required, again at the expiration of the maintenance period, tests in accordance with the 

relevant section of the current edition of the Regulations for the electrical equipment of 

buildings issued by the I.E.E of Great Britain, the Government Electrical Specification and the 

Electric Supply Company’s By-Laws. 

 

(a) Tests shall be carried out to prove that all single pole switches are installed in the ‘live’ 

conductor. 

 

(c) Tests shall be carried out to prove that all socket outlets and switched socket outlets are 

connected to the ‘live’ conductor in the terminal marked as such, and that each earth pin 

is effectively bonded to the earth continuity system.  Tests shall be carried out to verify 

the continuity of all conductors of each ‘ring’ circuit. 

 

(d) Phase tests shall be carried out on completion of the installation to ensure that correct 

phase sequence is maintained throughout the installation.  Triplicate copies of the results 

of the above tests shall be provided within 14 days of the witnessed tests and the Sub-

contractor will be required to issue to the service engineer the requisite certificate upon 

completion as required by the regulations referred to above. 

 

(e) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or 

installed parts of the installation made apparently by such inspections or tests shall be 

rectified by the Sub-contractor at his own expense. 

 

(f) The Sub-contractor shall provide accurate instruments and apparatus and all labour 

required to carry out the above tests.  The instruments and apparatus shall be made 

available to the services engineer to enable him to carry out such tests as he may require. 

 

(g) The Sub-contractor shall generally attend on other contractors employed on the project 

and carry out such electrical tests as may be necessary. 

 

(h) The Sub-contractor shall test to the services engineer’s approval and as specified 

elsewhere in this specification or in standards and regulations already referred to, all 

equipment, plant and apparatus forming part of the works and before connecting to any 

power or other supply and setting to work. 

 

(i) Where such equipment, etc., forms part of or is connected to a system whether primarily 

or of an electrical nature or otherwise (e.g. air conditioning system) the Sub-contractor 

shall attend on and assist in balancing, regulating testing and commissioning, or if 

primarily an electrical or other system forming part of works, shall balance, regulate, test 

and commission the system to the service engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 

 

The electrical sub-contractor shall comply with the following: - 

 

1. Government Electrical Specifications No. 1 and No. 2. 

 

2. All requirements of Kenya Power and Lighting Company Limited, and Communications Authority 

of Kenya (CAK). 
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SECTION C 

 

SCHEDULE OF CONTRACT DRAWINGS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



SCHEDULE OF CONTRACT DRAWINGS 

DRAWING NO. DRAWING TITLE 

As shall be issued by the Regional Works 

Officer – Central Rift Region 

As shall be issued by the Regional Works 

Officer – Central Rift Region 
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SECTION D 

PARTICULAR SPECIFICATIONS 

OF 

MATERIALS AND WORKS 



PARTICULAR SPECIFICATIONS 

 

1.00 SITE LOCATION 

The site of the proposed works is at COUNTY COMMISSIONER OFFICE ITEN. 

2.00 SCOPE OF WORKS 

The works to be carried out under this sub-contract comprise supply, installation, testing and 

commissioning of the following: - 

 

 a) Electrical Works 

   This shall include conduiting, cabling, fittings and accessories. 

 

 b) Telephone and data installation  

This shall include conduiting, Trunking and telephone outlet plates.  

 

 

3.00 MATERIALS FOR THE WORKS 

Materials shall be as specified in Section D and in the Bills of Quantities of this document 

which shall be read in conjunction with contract drawings. Alternative  materials shall be 

accepted only after approval by the Project Manager.  

 

4.00 BROCHURES FOR FIRE ALARM PANEL & ANY ELECTRICAL EQUIPMENT AND FITTINGS  

For consideration and qualification tenderers shall, at their own cost, provide coloured 

manufacturer’s brochures detailing technical literature and specifications where applicable. 

 

 

5.00 MINIMUM SPECIFICATIONS FOR LED LIGHTING FITTINGS 

 

i. Power Factor: ≥ 0.9 

ii. Operating Frequency Range:45 – 55Hz 

iii. Operating Voltage Range: 130 – 300Vac 

iv. Operating Hours: ≥ 50,000Hrs 

v. Correlated Colour Temperature (CCT): ≥ 6000K 

vi. Total Harmonic Distortion: < 15% 

vii. Efficiency ≥ 90Lumens/watt 

 

Bidders must provide Technical Brochures to assess their technical compliance with 

these specifications 
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SECTION E 

 

SCHEDULE OF UNIT RATES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



SCHEDULE OF UNIT RATES 

 

1. The tenderer shall insert unit rates against the items in the following schedules and may add 

such other items as he considers appropriate. 

 

2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as 

necessary, assembling, cleaning, installing, connecting, profit and maintenance in defects 

liability and any other obligation under this contract. 

 

3. The unit rates will be used to assess the value of additions or omissions arising from 

authorised variations to the contract works. 

 

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the specification, 

the reference is intended as a guide to the type of article or quality of material required.  

Alternative brands of equal and approved quality will be accepted. 

 

5. The prices quoted shall be deemed to include for all obligations under the sub-contract 

including but not limited to supply of materials, labour, delivery to site, storage on site, 

installation, testing, commissioning and all taxes (including 16% V.A.T, 3 % Withholding tax 

and all other taxes applicable at the time of tender). 
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SCHEDULE OF UNIT RATES 

 

(To be completed by the Tenderer) 

 

 

Item Description 
Qty  Unit Rate (Kshs) 

         

  Supply, install, test and commission the following items:      

     
         

1 SC/PVC copper cable drawn in concealed HG/PVC conduits      

  a) 3 x 10.0 mm2 in 25mm diameter conduit 1 Lm  

  b) 3 x 16.0 mm2 in 25mm diameter conduit 1 Lm  

     

2.0 
PVC/SWA/PVC copper cable c/w appropriate cable lugs and 

glands  
     

  a) 4.0 mm2  2 - Core 1 Lm  

  b) 10.0 mm2  2 - Core 1 Lm  

  c) 16.0 mm2  2 - Core 1 Lm  

     

3.0 
PVC/SWA/PVC copper cable c/w appropriate cable lugs and 

glands  
     

  a) 4.0 mm2  4 - Core 1 Lm  

 b) 6.0 mm2  4 - Core 1 Lm  

  c) 16.0 mm2  4 - Core 1 Lm  
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SECTION F 

 

BILLS OF QUANTITIES 

 

 

 

 

 

 

 

 

 

  



BILLS OF QUANTITIES 

 

A) PRICING OF PRELIMINARIES ITEMS 

 

 Prices will be inserted against item of preliminaries in the Contractor’s Bills of Quantities and 

 specification.  These Bills are designated as Bill No.1 in this Section. Where the Contractor fails 

 to insert his price in any item he shall be deemed to have made adequate provision for this 

 on various items in the Bills of Quantities.  The preliminaries form part of this contract and 

 together with other Bills of Quantities covers for the costs involved in complying with all the 

 requirements for the proper execution of the whole of the works in the contract. 

 

 The Bills of Quantities are divided generally into three sections: 

 

(a) Preliminaries – Bill No.1 

 

Contractor’s preliminaries are as per those described in section C – Contract Preliminaries and 

General Conditions of Contract.  The Contractor shall study the  conditions and make 

provision to cover their cost in this Bill. The number of preliminary items to be priced by the 

Tenderer has been limited to tangible items such as site office, temporary works and others. 

However the Tenderer is free to include and price any other items he deems necessary taking 

into consideration conditions he is likely to encounter on site.  

 

 

(b) Installation Items – Other Bills 

 

(i) The brief description of the items in these Bills of Quantities should in no way 

modify or supersede the detailed descriptions in the contract Drawings, conditions 

of contract and specifications. 

(ii) The unit of measurements and observations are as per those described in clause 

       1.0 5 of the section C. 

 

(c) Summary 

 

 The summary contains tabulation of the separate parts of the Bills of Quantities carried 

 forward with provisional sum, contingencies and any prime cost sums included.  The  

 Contract shall insert his totals and enter his grand total tender sum in the space provided 

 below  the summary.   

 

This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this 

document. 
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SPECIAL NOTES TO THE BILLS OF QUANTITIES 

1. The Bills of Quantities form part of the contract documents and are to be read in conjunction

with the contract drawings and general specifications of materials and works.

2. The prices quoted shall be deemed to include for all obligations under the sub-contract including

but not limited to supply of materials, labour, delivery to site, storage on site, installation,

testing, commissioning and all taxes (including 16% V.A.T, 3 % Withholding tax and all other

taxes applicable at the time of tender).

In accordance with Government policy, the 16% V.A.T and 3% withholding Tax shall be 

deducted from all payments made to the tenderer, and the same shall be forwarded to the 

Kenya Revenue Authority (KRA). 

3. All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to

have been included to another item, section or part.

4. The brief descriptions of the items given in the Bills of Quantities are for the purpose of

establishing a standard to which the sub-contractor shall adhere to. Otherwise alternative brands

of equal and approved quality will be accepted.

Should the sub-contractor install any material not specified here-in before receiving approval 

from the Project Manager, the sub-contractor shall remove the material in question and, at his 

own cost, install the proper material. 

5. The grand total of prices in the price summary page must be carried forward to the MAIN

Summary Page.

6. Tenderers must enclose, together with their submitted tenders, detailed coloured manufacturer’s

Brochures detailing Technical Literature and specifications on all the equipment they intend to

offer.
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Item Description  Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Supply, install, test and commission the following items:

1.00 LIGHTING  POINTS

1.10 Lighting points wired in 3 x 1.5mm2 PVC/SC CU cables 

drawn in 20mm-Ø concealed HG PVC conduits complete with 

all necessary accessories but excluding switches for:- 

a) One way switching 94 No - 

b) Two way switching. 26 No - 

c) Two way intermediate switching. 0 No - 

d) Switched by photocell. 14 No - 

- 

2.00 LIGHTING  SWITCHES - 

2.10 10A, moulded ivory white switch plates as MK Range or 

approved equivalent as follows:-
- 

a) 1 gang - 2 way 44 No - 

b) 2 gang - 2 way. 3 No - 

c) 3 gang - 2 way. 1 No -   - 

d) One gang Intermediate 0 No -   - 

- 

2.20 Automatic Switching - 

a) 240V, 100A 4-Pole contactor complete  with mounting

plastic box , mounting rail and all other accessories as

Telemecanique or approved equivalent.

1 No - 

b) 5A photocell as Thorn QPK or approved equivalent. 1 No - 

- 

3.00 LIGHTING FITTINGS - 

Lighting fittings complete with lamps of appropriate wattage 

and colour rendering and fixing materials as follows:-
- 

a) Type - E1 68  No - 

b) Type - E2 0  No -   - 

c) Type - E2r 0  No -   - 

d) Type - E1s 0  No -   - 

e) Type - FL 14  No - 

f) Type - G 0  No - 

g) Type - H 0  No -   - 

h) Type - EMG 25  No - 

i) Type - EXIT 3  No - 

j) Type - D1 22  No - 

k) Type - S2 5  No - 

Sub-total carried forward to the next page -   

SCHEDULE OF RATES AND SPECIFICATIONS OF ELECTRICAL INSTALLATIONS FOR PROPOSED 

CONSTRUCTION  AND COMPLETION OF COUNTY COMMISSIONER OFFICE AT ITEN .

Bill No. 2, Schedule 1: Electrical Installation Works to Administration Block  - Ground Floor
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Item Description  Qty Unit  Rate (Kshs) 
  Amount 

(Kshs) 

Sub-total carried forward from the previous page -                    

4.00 ELECTRICAL SERVICES DUCTS -                    

4.10 Lay HG/PVC conduiting of size 1x32mm diameter HG/PVC 

ducts from the electrical service duct to the metal trunkings, 

across door openings and intercomnnecting trunking sections 

for electrical services

40  M -                    

-                    

4.20 Lay HG/PVC conduiting of size 1x50mm diameter HG/PVC 

ducts from the electrical service duct to the metal trunkings for 

internal power reticulation

40  M -                    

4.30 Supply and install an 18AWG steel sheets spay painted to 

approval adaptable box 300x250x150mm to engineers 

approval.

2 No -                    

-                    

5.00 POWER POINTS -                    

5.10 Raw power socket outlet power points comprising wiring in 3 

x 2.5 mm
2
 PVC/SC CU cables drawn in 25mmØ concealed 

HG PVC conduits/trunking including all conduit accessories 

but excluding plates:-

-                    

a)  single outlet 1 No -                    

b)  twin outlet 75 No -                    

5.20 13A, moulded ivory white switched socket outlet plates as 

Crabtree or approved equivalent as follows:
-                    

a)   Single switched 1 No -                    

b)  Twin switched 75 No -                    

-                    

-                    

5.30 Fire Alarm Panel Power Point - Power points comprising 

wiring in 3 x 2.5mm
2
 PVC/SC/CU cables drawn in 25mm-Ø 

concealed HG PVC conduits  

20 M -                    

a) 20A DP control switch with neon light and cord outlet for 

above item as Crabtree or approved equivalent
1 No -                    

Sub-total carried forward to the next page                       -   
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Item Description  Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Sub-total carried forward from the previous page - 

5.40 Hand drier - Power points comprising wiring in 3 x 4mm
2

PVC/SC/CU cables drawn in 25mm-Ø concealed HG PVC 

conduits  

60 M - 

a) 20A DP control switch with neon light and cord outlet for

above item as Crabtree or approved equivalent
2 No - 

- 

- 

6.00 INTERNAL POWER DISTRIBUTION - 

6.10 Supply, install, test and commission consumer units/power 

distribution boards as that manufactured by SCHINDLER or 

equal and approved equivalent as described below:-

- 

a) 150A, 18Way TPN+E  - DB: GF 1 No - 

b) 100A, 12Way SPN+E  - CU (Consumer Unit) 2 No - 

- 

6.20 SP/TP MCBs for DB above as follows: - 

a) 10A SP MCB 10 No - 

b) 16A SP MCB 8 No - 

c) 20A SP MCB 4 No - 

d) 32A SP MCB 4 No - 

e) 63A SP MCB 0 No - 

f) SP blanking plates 0 No - 

- 

7.00 DATA OUTLET POINTS - 

- 

7.10 Data outlet point done in 20mm diameter HG PVC conduits 

concealed in building fabric complete with all necessary 

accessories

75 No - 

a) Plastic moulded case dual data/telephone outlet plate as

Crabtree or approved equivalent.
75 No - 

- 

7.20 CCTV/Access Control System points done in 20mm diameter 

HG PVC conduits concealed in building fabric/trunking 

complete with all necessary accessories

31 No - 

- 

7.30 Supply and install an 18AWG steel sheets spay painted to 

approval adaptable box 300x250x150mm to engineers 

approval.
2 No - 

Sub-total carried forward to the next page -   
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Item Description  Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Sub-total carried forward from the previous page - 

7.40 Supply and install rectangular skirting trunking Type B of 

dimensions 150x50mm 2 compartment along all walls as 

indicated in drawing drg. Trunking to be powder coated and 

white in colour.

150 M - 

- 

7.50 Supply and install factory manufactured corner rectangular 

skirting trunking Type B of dimensions 150x50mm 3 

compartment along all walls. Trunking to be powder coated 

and white in colour

- 

a) Inside corner Bends 8  No - 

b) Outside corner Bends 2  No - 

c) End Cover 8  No - 

d) Cover plate with knockouts as follows: - 

i) Face plate for 1No. Single for data outlet point 75  No - 

ii) Face plate for 1No. Twin for raw power point 75  No - 

- 

8.00 Fire Alarm System - 

- 

8.01 Fire alarm manual call point wiring done using 2x1.5mm2 

PVC fire resistant copper cables drawn in 25 mm dia PVC 

heavy gauge conduits but without the manual call point.
2  No - 

- 

8.02 As ditto but for fire alarm bell point 2  No - 

- 

8.03 As ditto but for beacon light outlet 2  No - 

- 

8.04 As ditto but for smoke detector 29  No - 

- 

8.05 As ditto but for heat detector 1  No - 

Sub-total carried forward to the next page -   

F/6



Item Description  Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Sub-total carried forward from the previous page - 

8.06 Manual call point to be installed recessed in building fabric as 

Menvier or approved equivalent.
2  No -   

                      -   

8.07 24V dc polarised  6'' fire bell for wall mounting  and as 

Menvier or approved equivalent.
2  No -   

                      -   

8.08 Fire beacon light for wall mounting as Menvier or approved 

equivalent.
2  No -   

                      -   

8.09 Photoelectric smoke detector complete with the commonbase 

as Menvier or approved equivalent.
29  No -   

                      -   

8.10 Rate of rise heat detector complete with the common base as 

MENVIER or approved equivalent.
1  No -   

                      -   

8.11 8-Zone fire alarm panel as MENVIER or approved equivalent.
1  No -   

                      -   

9.00 SUB-MAIN CABLES -   

                      -   

9.10 Sub-Main Cables: Lay  3 x 10 mm
2
 PVC/SC  copper cable

drawn in 32mm diameter HG/PVC ducts from  CLB to CU 60 Lm -   

10.00 EXTERNAL POWER RETICULATION CABLE

10.10 Main cable: lay 3x16mm2 PVC/SC copper cable drawn in 

32mm diameter HG/PVC duct from LV board to CLB 50 NO - 

10.20 Trenching.: Trenching at an average depth of 750mm, duct 

and cable laying,and back fillingfor the above cable to 

engineers approval. (Length to be confirm on site) 45 NO - 

10.30 Cable loop-in boxes (CLB) : Standard cable loop-in box 

complete with the following to engineers approval 2 No

a) 1x80A cut-out complete with neutral block and 63A HRC

fuse to engineers approval. 2 No

11.00 COOKER UNIT - 

11.10  Cooker unit wired using 3x6.0mm2 PVC SC CU cable drawn 

in using 20mm-dia. HG/PVC conduits but excluding the 

cooker fittings itself.     30 LM - 

a) 3000W cooker unit with LED indicator complete with

cooker connector. 1 NO - 

Sub-total carried forward to the next page
-   
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Item Description  Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Sub-total carried forward from the previous page - 

12.0  MAIN LV BOARD 

12.1 415V 12-Way Modular type, free wall mount, power distribution 

L.V Switch Board for floor mounting with both front access panels,

cable manager compartments. To be fabricated using  14SWG steel

sheets, manufuctured to BS EN60 439-1, form 2b seperation and

fully wired for incoming MCCB's and 12No. TPN  minimum

outgoing feeders as described here below with the following and all

the other necessary accessories:

1 Item - 

Install the following in the L.V Switch Board 

a) Incomer Adjustable TPN MCCB

i) 1x250Amps Adjustable MCCB - main Incomer , adjustable and

with trip coil as Siemens or Equal and approved for above board.

b) 300Amps - TPN+E copper bus bar

c) Metering Instruments:

i) Indicator bulbs (for three phase)

ii) 1No 1-300A digital ammeter c/w selector switch, 5A fuse

iii) 1No 0-500V digital voltmeter c/w selector switch, 5A fuse

d) Outgoing adjustable TPN MCCB

i) 2No. 100A  TPN  MCCBs - (Adj.  80 -100%)

ii) 3No. 63A TP,

iii) 8N0. 63A DP,

iv) 2No. 30A TP,

e) 2No. Spare ways for future outgoing MCCB  to a maximum of

100A 3-phase each.

f) Outgoing adjustable SPN MCB

i) 2X 63 SPN MCB - (Adj. 80-100%)

ii) 1x spare spaces

13.00 EARTHING

a) 300 x 300 x 300mm concrete earthing chamber complete

with concrete cover
1  No - 

b) Earth rod (16mm dia 1500mm long) with Earth-rod- cable

clamp and  Driving Head for Earth rod
1  No - 

c) 10mm² SC/PVC copper cable earth lead in concealed 20mm

dia. HG/PVC conduit from the meter boards to the earth pit 12  M - 

Sub-total carried forward to the next page -   
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Item Description  Qty Unit  Rate (Kshs) 
  Amount 

(Kshs) 

Sub-total carried forward from the previous page -                    

14 FOOTHPATH AND STREET LIGHTING

14.1 Full IP66 aluminium streetlighting

lantern for 36 to 80W TC-L lamps. From 34mm side entry to 

76mm post-top mounting aided by

integral rotating spigot. Tool-free maintenance of gear and 

lamp.With options for photocells and

outdoor lighting controls.As Thorn Celest

20 No -                    

14.2 Supply and install opal sphere gate pillar complete with lamp 2 No -                    

14.3

6mm
2
 PVC/SWA/PVC 2core cable complete with cable glands

100 M -                    

60A SPN contactor photocell  and contactor 1 No -                    

14.4 100W metal halide low glare flood light as Thorn 0DW1000 4 No -                    

14.5 Trenching cable laying tiling and backfilling 100 M -                    

14.6 4Way SPN consumers unit as Hager/Schindler or approved 

equivalent
1 No -                    

a) 30A SP MCB 1 No -                    

b) 16A SP MCB 1 No -                    

c) Blank covers 2 No -                    

PROVISIONAL SUMS

KENYA POWER CONNECTION CHARGES

Allow a Provisional Sum of  Kshs. 300,000/- for Kenya Power 

connection charges to be used at the discreation of the Project 

Manager

               300,000 

Allow for profit and attendance to electrical power utility 

company - KPLC …………………….%
                 15,000 

Sub-total for Bill No. 2, Schedule 1 (Electrical Installation 

Works - Ground Floor) c/f to Bill No. 3 Collection Page
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 Item Description  Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Supply, install, test and commission the following items:

 1.00 LIGHTING  POINTS

 1.10 Lighting points wired in 3 x 1.5mm2 PVC/SC CU cables 

drawn in 20mm-Ø concealed HG PVC conduits complete with 

all necessary accessories but excluding switches for:- 

a) One way switching 94 No - 

b) Two way switching. 18 No - 

c) Two way intermediate switching. 0 No - 

d) Switched by photocell. 0 No - 

- 

 2.00 LIGHTING  SWITCHES - 

 2.10 10A, moulded ivory white switch plates as MK Range or 

approved equivalent as follows:-
- 

a) 1 gang - 2 way 42 NO - 

b) 2 gang - 2 way. 3 No - 

c) 3 gang - 2 way. 1 No - 

d) One gang Intermediate 0 No -   - 

- 

- 

 3.00 LIGHTING FITTINGS - 

Lighting fittings complete with lamps of appropriate wattage 

and colour rendering and fixing materials as follows:-
- 

a) Type - E1 61  No - 

b) Type - E2 0  No -   - 

c) Type - E2r 0  No -   - 

d) Type - E1s 0  No -   - 

e) Type - FL 0  No - 

f) Type - G 0  No - 

g) Type - H 0  No -   - 

h) Type - EMG 24  No - 

i) Type - EXIT 2  No - 

j) Type - D1 22  No - 

k) Type - S2 5  No - 

Sub-total carried forward to the next page -   

Bill No. 2, Schedule 2: Electrical Installation Works - First Floor

F/10



 Item Description
BoQ 

Qty
Unit  Rate (Kshs) 

 Amount 

(Kshs) 

Sub-total carried forward from the previous page - 

 4.00 ELECTRICAL SERVICES DUCTS

 4.10 Lay HG/PVC conduiting of size 3x32mm diameter HG/PVC 

ducts from the electrical service duct to the metal trunkings, 

across door openings and intercomnnecting trunking sections 

for electrical services

60  M - 

Lay HG/PVC conduiting of size 1x50mm diameter HG/PVC 

ducts from the electrical service duct to the metal trunkings for 

internal power reticulation.

60  M - 

 4.20 Supply and install an 18AWG steel sheets spay painted to 

approval adaptable box 300x250x150mm to engineers 

approval.

2  No - 

- 

- 

 5.00 POWER POINTS - 

 5.01 Raw power socket outlet power points comprising wiring in 3 

x 2.5 mm
2
 PVC/SC CU cables drawn in 25mmØ concealed

HG PVC conduits/trunking including all conduit accessories 

but excluding plates:-

- 

a)  single outlet 1 No - 

b)  twin outlet 56 No - 

 5.02 13A, moulded ivory white switched socket outlet plates as 

Crabtree or approved equivalent as follows:
- 

a) Single switched 1 No - 

b) Twin switched 56 No - 

- 

Sub-total carried forward to the next page -   
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 Item Description
BoQ 

Qty
Unit  Rate (Kshs) 

 Amount 

(Kshs) 

Sub-total carried forward from the previous page -   

 5.04 Hand drier - Power points comprising wiring in 3 x 4mm
2

PVC/SC/CU cables drawn in 25mm-Ø concealed HG PVC 

conduits  

60 M - 

a) 20A DP control switch with neon light and cord outlet for

above item as Crabtree or approved equivalent
3 No - 

- 

- 

 6.00 INTERNAL POWER DISTRIBUTION - 

 6.10 Supply, install, test and commission consumer units/power 

distribution boards as that manufactured by SCHINDLER or 

equal and approved equivalent as described below:-

- 

a) 100A, 12Way SPN+E  - CU (Consumer Unit) 2 No - 

a) 150A, 8Way TPN+E  - DB: GF 1 No - 

- 

 6.20 SP/TP MCBs for DB above as follows: - 

a) 10A SP MCB 10 No - 

b) 16A SP MCB 8 No - 

c) 20A SP MCB 4 No - 

d) 32A SP MCB 4 No - 

e) 63A SP MCB 0 No - 

d) SP blanking plates 0 No - 

- 

 7.00 DATA OUTLET POINTS - 

- 

 7.10 Data/Telephone outlet point done in 20mm diameter HG PVC 

conduits concealed in building fabric complete with all 

necessary accessories.

56 No - 

a) Plastic moulded case dual data/telephone outlet plate as

Crabtree or approved equivalent.
56 No - 

- 

 7.20 CCTV/Access Control System points done in 20mm diameter 

HG PVC conduits concealed in building fabric/trunking 

complete with all necessary accessories.

14 No - 

- 

 7.30 Supply and install an 18AWG steel sheets spay painted to 

approval adaptable box 300x250x150mm to engineers 

approval.

2 No - 

Sub-total carried forward to the next page -   
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 Item Description
BoQ 

Qty
Unit  Rate (Kshs)  Amount (Kshs) 

Sub-total carried forward from the previous page                       -   

   7.40 

Supply and install rectangular skirting trunking Type B of 

dimensions 150x50mm 2 compartment along all walls as 

indicated in drawing drg. Trunking to be powder coated and 

white in colour.

120 M -                    

-                    

   7.50 Supply and install factory manufactured corner rectangular 

skirting trunking Type B of dimensions 150x50mm 3 

compartment along all walls. Trunking to be powder coated 

and white in colour

-                    

a) Inside corner Bends 8  No -                    

b) Outside corner Bends 4  No -                    

c) End Cover 28  No -                    

d) Cover plate with knockouts as follows: -                    

      i) Face plate for 1No. Single for data outlet point 56  No -                    

      ii) Face plate for 1No. Twin for raw power point 56  No -                    

-                    

   8.00 Fire Alarm System -                    

-                    

   8.01 Fire alarm manual call point wiring done using 2x1.5mm2 

PVC fire resistant copper cables drawn in 25 mm dia PVC 

heavy gauge conduits but without the manual call point.

2  No -                    

-                    

   8.02 As ditto but for fire alarm bell point 2  No -                    

-                    

   8.03 As ditto but for beacon light outlet 2  No -                    

-                    

   8.04 As ditto but for smoke detector 30  No -                    

-                    

   8.05 As ditto but for heat detector 1  No -                    

Sub-total carried forward to the next page                       -   
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 Item Description
BoQ 

Qty
Unit  Rate (Kshs)  Amount (Kshs) 

Sub-total carried forward from the previous page -   

 8.06 Manual call point to be installed recessed in building fabric as 

Menvier or approved equivalent.
2  No - 

- 

 8.07 24V dc polarised  6'' fire bell for wall mounting  and as 

Menvier or approved equivalent.
2  No - 

- 

 8.08 Fire beacon light for wall mounting as Menvier or approved 

equivalent.
2  No - 

- 

 8.09 Photoelectric smoke detector complete with the commonbase 

as Menvier or approved equivalent.
30  No - 

- 

 8.10 Rate of rise heat detector complete with the common base as 

MENVIER or approved equivalent.
1  No - 

- 

 9.00 SUB-MAIN CABLES - 

- 

 9.01 Sub-Main Cables: Lay  3 x 10 mm
2
 PVC/SC underground

copper cable drawn in 32mm diameter HG/PVC ducts from  

CLB to CU 

60 Lm - 

Sub-total for Bill No. 2, Schedule 2 (Electrical Installation 

Works - First Floor) c/f to Bill No. 3 Collection Page
-   
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Item Description Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Supply, install, test and commission the following items:

 1.0 LIGHTING  POINTS

 1.1 

Lighting points wired in 3 x 1.5mm2 PVC/SC CU cables 

drawn in 20mm-Ø concealed HG PVC conduits complete with 

all necessary accessories but excluding switches for:- 

a) One way switching 98 No - 

b) Two way switching. 19 No - 

c) Two way intermediate switching. 0 No - 

d) Switched by photocell. 0 No - 

 2.0 LIGHTING  SWITCHES - 

 2.1 
10A, moulded ivory white switch plates as MK Range or 

approved equivalent as follows:-
- 

a) 1 gang - 2 way 41 NO - 

b) 2 gang - 2 way. 3 No - 

c) 3 gang - 2 way. 1 No -   - 

d) One gang Intermediate 0 No -   - 

- 

 3.0 LIGHTING FITTINGS - 

 3.1 
Lighting fittings complete with lamps of appropriate wattage 

and colour rendering and fixing materials as follows:-
- 

a) Type - E1 67  No - 

b) Type - E2 0  No -   - 

c) Type - E2r 0  No -   - 

d) Type - E1s 0  No -   - 

e) Type - FL 0  No - 

f) Type - G 0  No - 

g) Type - H 0  No -   - 

h) Type - EMG 23  No - 

i) Type - EXIT 2  No - 

j) Type - D1 22  No - 

k) Type - S2 5  No - 

Sub-total carried forward to the next page -   

Bill No. 2, Schedule 3: Electrical Installation Works  - Second Floor
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Item Description
BoQ 

Qty
Unit  Rate (Kshs)  Amount (Kshs) 

Sub-total carried forward from the previous page -   

 4.0 ELECTRICAL SERVICES DUCTS

 4.1 

Lay HG/PVC conduiting of size 3x32mm diameter HG/PVC 

ducts from the electrical service duct to the metal trunkings, 

across door openings and intercomnnecting trunking sections 

for electrical services

60  M - 

Lay HG/PVC conduiting of size 1x50mm diameter HG/PVC 

ducts from the electrical service duct to the metal trunkings for 

internal power reticulation.

60  M - 

 4.2 

Supply and install an 18AWG steel sheets spay painted to 

approval adaptable box 300x250x150mm to engineers 

approval.

2  No - 

- 

 5.0 POWER POINTS - 

 5.1 

Raw power socket outlet power points comprising wiring in 3 

x 2.5 mm
2
 PVC/SC CU cables drawn in 25mmØ concealed

HG PVC conduits/trunking including all conduit accessories 

but excluding plates:-

- 

a)  single outlet 1 No - 

b)  twin outlet 54 No - 

 5.2 
13A, moulded ivory white switched socket outlet plates as 

Crabtree or approved equivalent as follows:
- 

a) Single switched 1 No - 

b) Twin switched 54 No - 

- 

 5.3 

Hand drier - Power points comprising wiring in 3 x 4mm
2

PVC/SC/CU cables drawn in 25mm-Ø concealed HG PVC 

conduits  

60 M - 

a) 20A DP control switch with neon light and cord outlet for

above item as Crabtree or approved equivalent
2 No - 

Sub-total carried forward to the next page -   
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Item Description
BoQ 

Qty
Unit  Rate (Kshs) 

 Amount 

(Kshs) 

Sub-total carried forward from the previous page -   

6 INTERNAL POWER DISTRIBUTION

6.1

Supply, install, test and commission consumer units/power 

distribution boards as that manufactured by SCHINDLER or 

equal and approved equivalent as described below:-

a) 100A, 12Way TPN+E  - DB: GF 1 No - 

b) 100A, 12Way SPN+E  - CU (Consumer Unit) 2 No - 

6.2 SP/TP MCBs for DB above as follows: - 

a) 10A SP MCB 10 No - 

b) 16A SP MCB 8 No - 

c) 20A SP MCB 4 No - 

c) 32A SP MCB 4 No - 

d) SP blanking plates 0 No - 

- 

- 

7.0 DATA OUTLET POINTS - 

- 

7.1

Data/Telephone outlet point done in 20mm diameter HG PVC 

conduits concealed in building fabric complete with all 

necessary accessories

54 No - 

a) Plastic moulded case dual data/telephone outlet plate as

Crabtree or approved equivalent.
54 No - 

- 

7.2

CCTV/Access Control System points done in 20mm diameter 

HG PVC conduits concealed in building fabric/trunking 

complete with all necessary accessories

4 No - 

- 

7.3

Supply and install an 18AWG steel sheets spay painted to 

approval adaptable box 300x250x150mm to engineers 

approval.

2 No - 

- 

7.4

Supply and install rectangular skirting trunking Type B of 

dimensions 150x50mm 2 compartment along all walls as 

indicated in drawing drg. Trunking to be powder coated and 

white in colour.

120 M - 

Sub-total carried forward to the next page -   
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Item Description
BoQ 

Qty
Unit  Rate (Kshs)  Amount (Kshs) 

Sub-total carried forward from the previous page                       -   

7.5

Supply and install factory manufactured corner rectangular 

skirting trunking Type B of dimensions 150x50mm 3 

compartment along all walls. Trunking to be powder coated 

and white in colour

a) Inside corner Bends 8  No -                    

b) Outside corner Bends 4  No -                    

c) End Cover 8  No -                    

d) Cover plate with knockouts as follows: -                    

      i) Face plate for 1No. Single for data outlet point 54  No -                    

      ii) Face plate for 1No. Twin for raw power point 54  No -                    

-                    

8.00 Fire Alarm System -                    

-                    

8.01

Fire alarm manual call point wiring done using 2x1.5mm2 

PVC fire resistant copper cables drawn in 25 mm dia PVC 

heavy gauge conduits but without the manual call point.

2  No -                    

-                    

8.02 As ditto but for fire alarm bell point 2  No -                    

-                    

8.03 As ditto but for beacon light outlet 2  No -                    

-                    

8.04 As ditto but for smoke detector 30  No -                    

-                    

8.05 As ditto but for heat detector 2  No -                    

-                    

8.06
Manual call point to be installed recessed in building fabric as 

Menvier or approved equivalent.
2  No -                    

-                    

8.07
24V dc polarised  6'' fire bell for wall mounting  and as 

Menvier or approved equivalent.
2  No -                    

-                    

8.08
Fire beacon light for wall mounting as Menvier or approved 

equivalent.
2  No -                    

-                    

8.09
Photoelectric smoke detector complete with the commonbase 

as Menvier or approved equivalent.
30  No -                    

Sub-total carried forward to the next page                       -   
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Item Description
BoQ 

Qty
Unit  Rate (Kshs)  Amount (Kshs) 

Sub-total carried forward from the previous page                       -   

8.10
Rate of rise heat detector complete with the common base as 

MENVIER or approved equivalent.
1  No -                    

-                    

9.00 SUB-MAIN CABLES -                    

-                    

8.10

Sub-Main Cables: Lay  3 x 10 mm
2
 PVC/SC underground 

copper cable drawn in 32mm diameter HG/PVC ducts from  

CLB to CU 

60 Lm -                    

Sub-total for Bill No. 2, Schedule 3 (Electrical Installation 

Works - Second Floor) c/f to Bill No. 3 Collection Page
                      -   
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Item Description Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Supply, install, test and commission the following items:

 1.0 LIGHTING  POINTS

 1.1 

Lighting points wired in 3 x 1.5mm2 PVC/SC CU cables 

drawn in 20mm-Ø concealed HG PVC conduits complete with 

all necessary accessories but excluding switches for:- 

a) One way switching 94 No - 

b) Two way switching. 28 No - 

c) Two way intermediate switching. 0 No - 

d) Switched by photocell. 0 No - 

 2.0 LIGHTING  SWITCHES - 

 2.1 
10A, moulded ivory white switch plates as MK Range or 

approved equivalent as follows:-
- 

a) 1 gang - 2 way 42 NO - 

b) 2 gang - 2 way. 3 No - 

c) 3 gang - 2 way. 1 No - 

d) One gang Intermediate 0 No -   - 

- 

 3.0 LIGHTING FITTINGS - 

 3.1 
Lighting fittings complete with lamps of appropriate wattage 

and colour rendering and fixing materials as follows:-
- 

a) Type - E1 72  No - 

b) Type - E2 0  No -   - 

c) Type - E2r 0  No -   - 

d) Type - E1s 0  No -   - 

e) Type - FL 0  No - 

f) Type - G 0  No - 

g) Type - H 0  No -   - 

h) Type - EMG 23  No - 

i) Type - EXIT 2  No - 

j) Type - D1 22  No - 

k) Type - S2 5  No - 

Sub-total carried forward to the next page -   

Bill No. 2, Schedule 4: Electrical Installation Works  - Third Floor
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Item Description  Qty Unit  Rate (Kshs)  Amount (Kshs) 

Sub-total carried forward from the previous page -   

 4.0 ELECTRICAL SERVICES DUCTS

 4.1 

Lay HG/PVC conduiting of size 3x32mm diameter HG/PVC 

ducts from the electrical service duct to the metal trunkings, 

across door openings and intercomnnecting trunking sections 

for electrical services

60  M - 

Lay HG/PVC conduiting of size 1x50mm diameter HG/PVC 

ducts from the electrical service duct to the metal trunkings for 

internal power reticulation.

30  M - 

 4.2 

Supply and install an 18AWG steel sheets spay painted to 

approval adaptable box 300x250x150mm to engineers 

approval.

2  No - 

- 

 5.0 POWER POINTS - 

 5.1 

Raw power socket outlet power points comprising wiring in 3 

x 2.5 mm
2
 PVC/SC CU cables drawn in 25mmØ concealed

HG PVC conduits/trunking including all conduit accessories 

but excluding plates:-

- 

a) single outlet 1 No - 

b) twin outlet 52 No - 

 5.2 
13A, moulded ivory white switched socket outlet plates as 

Crabtree or approved equivalent as follows:
- 

a) Single switched 1 No - 

b) Twin switched 52 No - 

- 

 5.3 

Hand drier - Power points comprising wiring in 3 x 4mm
2

PVC/SC/CU cables drawn in 25mm-Ø concealed HG PVC 

conduits  

60 M - 

a) 20A DP control switch with neon light and cord outlet for

above item as Crabtree or approved equivalent
2 No - 

- 

Sub-total carried forward to the next page -   
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Item Description Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Sub-total carried forward from the previous page -   

6 INTERNAL POWER DISTRIBUTION

6.1

Supply, install, test and commission consumer units/power 

distribution boards as that manufactured by SCHINDLER or 

equal and approved equivalent as described below:-

a) 100A, 12Way TPN+E  - DB: GF 1 No - 

b) 100A, 12Way SPN+E  - CU (Consumer Unit) 2 No - 

6.2 SP/TP MCBs for DB above as follows: - 

a) 10A SP MCB 10 No - 

b) 16A SP MCB 8 No - 

c) 20A SP MCB 4 No - 

c) 32A SP MCB 4 No - 

d) SP blanking plates 0 No - 

- 

- 

7.0 DATA OUTLET POINTS - 

- 

7.1

Data/Telephone outlet point done in 20mm diameter HG PVC 

conduits concealed in building fabric complete with all 

necessary accessories

52 No - 

a) Plastic moulded case dual data/telephone outlet plate as

Crabtree or approved equivalent.
52 No - 

- 

7.2

CCTV/Access Control System points done in 20mm diameter 

HG PVC conduits concealed in building fabric/trunking 

complete with all necessary accessories

14 No - 

- 

7.3

Supply and install an 18AWG steel sheets spay painted to 

approval adaptable box 300x250x150mm to engineers 

approval.

2 No - 

- 

7.4

Supply and install rectangular skirting trunking Type B of 

dimensions 150x50mm 2 compartment along all walls as 

indicated in drawing drg. Trunking to be powder coated and 

white in colour.

120 M - 

Sub-total carried forward to the next page -   
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Item Description Qty Unit  Rate (Kshs)  Amount (Kshs) 

Sub-total carried forward from the previous page                       -   

7.5

Supply and install factory manufactured corner rectangular 

skirting trunking Type B of dimensions 150x50mm 3 

compartment along all walls. Trunking to be powder coated 

and white in colour

a) Inside corner Bends 8  No -                    

b) Outside corner Bends 4  No -                    

c) End Cover 8  No -                    

d) Cover plate with knockouts as follows: -                    

      i) Face plate for 1No. Single for data outlet point 52  No -                    

      ii) Face plate for 1No. Twin for raw power point 52  No -                    

-                    

8.00 Fire Alarm System -                    

-                    

8.01

Fire alarm manual call point wiring done using 2x1.5mm2 

PVC fire resistant copper cables drawn in 25 mm dia PVC 

heavy gauge conduits but without the manual call point.

2  No -                    

-                    

8.02 As ditto but for fire alarm bell point 2  No -                    

-                    

8.03 As ditto but for beacon light outlet 2  No -                    

-                    

8.04 As ditto but for smoke detector 26  No -                    

-                    

8.05 As ditto but for heat detector 2  No -                    

-                    

8.06
Manual call point to be installed recessed in building fabric as 

Menvier or approved equivalent.
2  No -                    

-                    

8.07
24V dc polarised  6'' fire bell for wall mounting  and as 

Menvier or approved equivalent.
2  No -                    

-                    

8.08
Fire beacon light for wall mounting as Menvier or approved 

equivalent.
2  No -                    

-                    

8.09
Photoelectric smoke detector complete with the commonbase 

as Menvier or approved equivalent.
30  No -                    

Sub-total carried forward to the next page                       -   
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Item Description  Qty Unit  Rate (Kshs)  Amount (Kshs) 

Sub-total carried forward from the previous page -   

8.10
Rate of rise heat detector complete with the common base as 

MENVIER or approved equivalent.
1  No - 

- 

9.00 SUB-MAIN CABLES - 

- 

8.10

Sub-Main Cables: Lay  3 x 10 mm
2
 PVC/SC  copper cable

drawn in 32mm diameter HG/PVC ducts from  CU to CU 36 Lm - 

Sub-total for Bill No. 2, Schedule 4 (Electrical Installation 

Works - Third Floor) c/f to Bill No. 3 Collection Page
-   
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Item Description Qty Unit  Rate (Kshs) 
 Amount 

(Kshs) 

Supply, install, test and commission the following items:

1.00 LIGHTNING PROTECTION SYSTEM

1.10 AIR TERMINATION CONDUCTOR

1.11 Supply and lay along the ridge cap 25mm x 3mm thick bare 

copper tape as Furse P. No. TC030
48 M - 

1.12 Slate Holdfast as Furse Cat. No. HF015 to fix the above tape to 

the roof ridge. 
40 No - 

1.13 Air termination spike comprising the following. - 

2000mm by 15mm diameter copper rod as Furse P.No. RA240 

Complete with: Copper multiple point as Furse P. No. RA 600 

and Copper ridge saddle as Furse P No. SD115.
2 Item - 

- 

2.00 DOWNWARD CONDUCTOR - 

2.10 Downward conductor comprising 25mm x 3mm thick bare 

copper tape as item 9.00
45 M - 

2.20 Copper square tape clamp for making crossing tape joints as 

Furse CT   105 – FU.
4 No - 

2.30 DC tape clips for fixing the down conductors to the wall as 

Furse CT 105 – FU
30 No - 

2.40 Copper Oblong test clamp as Furse P NO CN 105 2 No - 

2.50 Steel conduits 32 mm diameter conduit. 26 M - 

2.60 Saddles for the above item 9.07 16 No - 

- 

3.00 EARTHING - 

3.10 Earth inspection concrete chamber 300mm x 300mm x 300mm 

with an air tight inspection cover to approval.
2 No - 

3.20 16 mm nominal diameter by 1500mm threaded copper bond 

earth rod as Furse P NO 310 driven to ground.
2 No - 

3.30 Driving stud for the above item as Furse ST 300 2 No - 

3.40 Earth electrode rod - to - downward conductor copper tape 

clamps as Furse CR 105 
2 No - 

Sub-total for Bill No. 2: Schedule No. 5 (Lightning 

Protection System) c/f to Bill No. 3 Collection Page - 

Bill No. 2, Schedule No. 5: Lightning Protection System 
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ITEM DESCRIPTION QTY UNIT RATE
 AMOUNT 

(Kshs) 

Supply ,install,test and commission the following;

CCTV OUTDOOR INSTALLATION

1.1 2.1MP, 1920x1080 progressive scan PTZ camera, min 

illumination of 0lux IR LED on, Weatherproof, vandal proof, 

360
o 

Endless pan rotation[Speed 240
o
/sec] and 15

o
 ~90

o
 (Tilt 

Range)

12 No                       -   

CCTV INDOOR INSTALLATION

1.2 2MP D&N IP IR Fixed indoor Dome camera . Features: 30fps 

at 1920x1080, ePTZ control, Built in 802.3af compliant PoE, 

Triple-window Video motion detection & tamper detection
73 No                       -   

1.3 Cat 6-E, 4 pair STP terminated in RJ 45 as appropriate and 

drawn in new trunking or surface conduits.
1200 M -                    

CONTROL ROOM

1.4 LCD TFT panel display 48", HDMI input, Component video 

input, composite video input, S-video input, VGA input, VGA 

output and composite video output as Samsung or approved 

equivalent

1 No -                    

1.5 1kVA smart UPS as APC 1 No -                    

1.6 32mm heavy gauge conduits for cctv cables in ceilling space 200 Lm -                    

1.7 32mm heavy gauge conduits for cctv cables underground 

cables
600 Lm -                    

Sub-total carried to the next page Kshs -                    

Bill No. 3, Schedule No. 1: CCTV INSTALLATION WORKS
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Item Description Qty Unit Rate Amount(Kshs)

Sub-total carried forward from the previous page -                    

1.8 9 U data cabinet with glass door 1 No -                    

1.9 Unswitched spur units 1 No -                    

1.10 24 Channel network video recorder 1 No -                    

1.11 Installation, programming, testing and commissioning 24 

channel network video recorder
1 No -                    

1.12 24- Port patch - panel cords and all the necessary accessories 
1 No -                    

Total for Bill No. 3 Schedule 1: CCTV Installation Works  

Carried to  Mains Summary Page
-                          
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BILL No. 2 COLLECTION PAGE

Item Description Amount (Kshs)

A Total for bill No. 1(Sub-contract Preliminaries)  supervision 

by Engineer and site meetings 1 SUM 500,000            

B Sub-total for Bill No. 2, Schedule 1 (Electrical Installation 

Works  - Ground Floor)  B/F From Page F/9

0

C Sub-total for  Bill No. 2, Schedule 2 (Electrical Installation 

Works  - First Floor)  B/F From Page  F/14

                      -   

D Sub-total for  Bill No. 2, Schedule 3 (Electrical Installation 

Works  - Second Floor) B/F From Page F/19

                      -   

E Sub-total for  Bill No. 2, Schedule 4  (Electrical Installation 

Works - Third Floor) B/F From Page F/24

                      -   

F Sub-total for Bill No. 2: Schedule No. 5 (Lightning 

Protection System) B/F From Page F/25
-                    

G Sub-total for Bill No. 3 Schedule 1 :  (CCTV Installation 

System) B/F From Page F/27                       -   

H Allow a provisional sum of Kenya shillings Twenty thousand 

only for contigencies to be Used at the discreation of project 

Engineer

             500,000 

Total for Bill No. 3 (Electrical Installation Works)  C/F to 

Main Summary Page ….. 
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TECHNICAL SCHEDULE 

1. The technical schedule shall be submitted by tenderers to facilitate and enable the Project

Manager to evaluate the tenders, especially where the tenderer intends to supply or has based

his tender sum on equipment which differs in manufacture, type or performance from the

specifications indicated by the Project Manager.

2. The filling of this schedule forms part of Technical Evaluation of the tenders, and bidders shall

therefore be required to indicate the type/make and country of origin of all the materials and

equipment they intend to offer to the employer in this schedule.

3. This schedule shall form part of the technical evaluation criterion, and tenderers are therefore

advised to complete the schedule as they shall be considered responsive.

G/1 



TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 

(To be completed by the Tenderer) 

ITEM DESCRIPTION TYPE/MAKE MODEL COUNTRY 

OF ORIGIN 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

15 

16 

17 

18 

LIGHTING FITTINGS 

Lighting Switches 

D.P Switches

Socket outlet plates 

TV outlet plates 

Manual fire break glass unit 

Copper tape 

Consumer unit/Distribution board 

MCB 

MCCB 

Cables 

PVC conduits 

Fire Alarm Control Panel 

Smoke/Heat detectors 

Fire Alarm Bells 

Time Switches 

TPN & SPN Isolating Switches 

DP Contactor 

G/2 



MECHANICAL WORKS



SPECIFICATIONS AND BILLS OF QUANTITIES 

FOR 

SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING 

OF 

PLUMBING AND DRAINAGE  INSTALLATION WORKS 

OCTOBER, 2026



SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF PLUMBING 

AND DRAINAGE INSTALLATION WORKS 
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PART C: SPECIFICATIONS FOR FIRE PROTECTION……HS/1 to HS/13 
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NOTES TO ALL TENDERERS; 

1. The tenderer is required to check the number of pages in this document and

should any be found to be missing or the figures indistinct, he must inform the

Engineer at once and have the same rectified. Should the tenderer be in doubt

the precise meaning of any item, word or figure. Or for any reason whatsoever

observe any apparent omission of words or figures, he must inform the

Engineer in order that the correct meaning may be decided upon before the

date for the submission of the tenders.

2. No liability whatsoever will be admitted nor claim allowed in respect of errors

in the completed tender due to mistakes in this document which should have

been rectified in the manner described above.

3. The tenderer shall not otherwise qualify the text of this specification. Any

alteration or qualification made without authority will be ignored and the text

of the specification as printed will be adhered to.

4. The tenderer shall be deemed to have made allowances in his unit prices

generally to cover items of preliminaries or additions to prime cost Sums or

other items.  If those have not been priced against the respective items.

5. The tenderer’s price shall include all government taxes including duties, VAT,

etc which must be included in the rates.  No claims whatsoever will be allowed

in respect of duties, VAT etc if the tenderer does not price them as

aforementioned.

6. In no case will expense incurred by the tenderer in preparation of this tenderer

be reimbursed.

7. The copyright of this specification is vested in the Engineer and no part

thereof may be reproduced without their express permission, given in writing.

8. The Sub-Contractor shall be solely responsible for the accurate ordering of

materials in accordance with the drawings and these specifications.

9. The specifications must be priced in Kenya Shillings

10. This is a fixed price Contract and no claims shall be entertained on whatever

ground.  The sub-contractor is advised to include all such costs as he projects

may arise in his unit rates. Any variations in the exchange rate will also be no

excuse for any variations in the contract sum.

Signed (As in form  of Tender)  ......................................... 

Date/Stamp      …………………………… 

(ii)
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GS -2 

GENERAL MECHANICAL SPECIFICATION 

CLAUSE DESCRIPTION 

1.01 GENERAL 

1.02 QUALITY OF MATERIALS 

1.03 REGULATIONS AND STANDARDS 

1.04 ELECTRICAL REQUIREMENTS 

1.05 TRANSPORT AND STORAGE  

1.06 SITE SUPERVISION 

1.07 INSTALLATION 

1.08 TESTING 

1.09 COLOUR CODING  

1.10 WELDING 

(i)
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GENERAL MECHANICAL SPECIFICATION 

1.01 General 

This section specifies the general requirement for plant, equipment and 

materials forming part of the Sub-contract Works and shall apply except where 

specifically stated elsewhere in the Specification or on the Contract Drawings. 

1.02 Quality of Materials 

All plant, equipment and materials supplied as part of the Sub-contract Works 

shall be new and of first class commercial quality, shall be free from defects and 

imperfections and where indicated shall be of grades and classifications 

designated herein. 

All products or materials not manufactured by the Sub-contractor shall be 

products of reputable manufacturers and so far as the provisions of the 

Specification is concerned shall be as if they had been manufactured by the 

Sub-contractor. 

Materials and apparatus required for the complete installation as called for by 

the Specification and Contract Drawings shall be supplied by the Sub-

contractor unless mention is made otherwise. 

Materials and apparatus supplied by others for installation and connection by 

the Sub-contractor shall be carefully examined on receipt.  Should any defects 

be noted, the Sub-contractor shall immediately notify the Engineer. 

Defective equipment or that damaged in the course of installation or tests shall 

be replaced as required to the approval of the Engineer. 
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1.03 Regulations and Standards 

The Sub-contract Works shall comply with the current editions of the 

following: 

 The Kenya Government Regulations.

 The United Kingdom Institution of Electrical Engineers (IEE) Regulations for

the Electrical Equipment of Buildings.

 The United Kingdom Chartered Institute of Building Services Engineers

(CIBSE) Guides.

 British Standard and Codes of Practice as published by the British Standards

Institution (BSI)

 The Local Council By-laws.

 The Electricity Supply Authority By-laws.

 Local Authority By-laws.

 The Kenya Building Code Regulations.

 The Kenya Bureau of Standards

1.04 Electrical Requirements 

Plant and equipment supplied under this Sub-contract shall be complete with 

all necessary motor starters, control boards, and other control apparatus.  

Where control panels incorporating several starters are supplied they shall be 

complete with a main isolator. 

The supply power up to and including local isolators shall be provided and 

installed by the Electrical Sub-contractor.  All other wiring and connections to 

equipment shall form part of this Sub-contract and be the responsibility of the 

Sub-contractor. The Sub-contractor shall supply three copies of all schematic, 

cabling and wiring diagrams for the Engineer’s approval.The starting current 

of all electric motors and equipment shall not exceed the maximum permissible 

starting currents described in the Kenya Power Company (KP) By-laws. 

All electrical plant and equipment supplied by the Sub-contractor shall be 

rated for the supply voltage and frequency obtained in Kenya, that is 415 

Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase.Any equipment that is not 

rated for the above voltages and frequencies shall be rejected by the Engineer. 
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1.05 Transport and Storage 

All plant and equipment shall, during transportation be suitably packed, 

crated and protected to minimise the possibility of damage and to prevent 

corrosion or other deterioration. 

On arrival at site all plant and equipment shall be examined and any damage 

to parts and protective priming coats made good before storage or installation. 

Adequate measures shall be taken by the Sub-contractor to ensure that plant 

and equipment do not suffer any deterioration during storage. 

Prior to installation all piping and equipment shall be thoroughly cleaned. 

If, in the opinion of the Engineer any equipment has deteriorated or been 

damaged to such an extent that it is not suitable for installation, the Sub-

contractor shall replace this equipment at his own cost. 

1.06 Site Supervision 

The Sub-contractor shall ensure that there is an English-speaking supervisor on 

the site at all times during normal working hours. 

1.07 Installation 

Installation of all special plant and equipment shall be carried out by the Sub-

contractor under adequate supervision from skilled staff provided by the plant 

and equipment manufacturer or his appointed agent in accordance with the 

best standards of modern practice and to the relevant regulations and 

standards described under Clause 1.03 of this Section. 
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1.08 Testing 

1.08.1 General 

 

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the 

“Preliminaries and General Conditions”. 

 

1.08.2 Material Tests 

 

All material for plant and equipment to be installed under this Sub-contract 

shall be tested, unless otherwise directed, in accordance with the relevant B.S 

Specification concerned. 

 

For materials where no B.S. Specification exists, tests are to be made in 

accordance with the best modern commercial methods to the approval of the 

Engineer, having regard to the particular type of the materials concerned. 

 

The Sub-contractor shall prepare specimens and performance tests and 

analyses to demonstrate conformance of the various materials with the 

applicable standards. 

 

If stock material, which has not been specially manufactured for the plant and 

equipment specified is used, then the Sub-contractor shall submit satisfactory 

evidence to the Engineer that such materials conform to the requirements 

stated herein in which case tests of material may be partially or completely 

waived. 

 

Certified mill test reports of plates, piping and other materials shall be deemed 

acceptable. 
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1.08.3 Manufactured Plant and Equipment – Work Tests 

 

The rights of the Engineer relating to the inspection, examination and testing 

of plant and equipment during manufacture shall be applicable to the 

Insurance Companies or Inspection Authorities so nominated by the 

Engineer.The Sub-contractor shall give two weeks’ notice to the Engineer of 

the manufacturer’s intention to carry out such tests and inspections. 

 

The Engineer or his representative shall be entitled to witness such tests and 

inspections. The cost of such tests and inspections shall be borne by the Sub-

contractor. 

 

Six copies of all test and inspection certificates and performance graphs shall be 

submitted to the Engineer for his approval as soon as possible after the 

completion of such tests and inspections. 

 

Plant and equipment which is shipped before the relevant test certificate has 

been approved by the Engineer shall be shipped at the Sub-contractor’s own 

risk and should the test and inspection certificates not be approved, new tests 

may be ordered by the Engineer at the Sub-contractor’s expense. 

 

1.08.4 Pressure Testing 

 

All pipework installations shall be pressure tested in accordance with the 

requirements of the various sections of this Specification.  The installations 

may be tested in sections to suit the progress of the works but all tests must be 

carried out before the work is buried or concealed behind building finishes.  All 

tests must be witnessed by the Engineer or his representative and the Sub-

contractor shall give 48 hours notice to the Engineer of his intention to carry 

out such tests. 

 

Any pipework that is buried or concealed before witnessed pressure tests have 

been carried out shall be exposed at the expense of the Sub-contractor and the 

specified tests shall then be applied.  

 

The Sub-contractor shall prepare test certificates for signature by the Engineer 

and shall keep a progressive and up-to-date record of the section of the work 

that has been tested. 
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1.09 Colour Coding 

 

Unless stated otherwise in the Particular Specification all pipework shall be 

colour coded in accordance with the latest edition of B.S 1710 and to the 

approval of the Engineer or Architect. 

  

1.10 Welding 

 

1.10.1 Preparation 

 

Joints to be made by welding shall be accurately cut to size with edges sheared, 

flame cut or machined to suit the required type of joint.  The prepared surface 

shall be free from all visible defects such as lamination, surface imperfection 

due to shearing or flame cutting operation, etc., and shall be free from rust 

scale, grease and other foreign matter. 

 

1.10.2 Method 

 

All welding shall be carried out by the electric arc processing using covered 

electrodes in accordance with B.S. 639. 

 

Gas welding may be employed in certain circumstances provided that prior 

approval is obtained from the Engineer. 

 

1.10.3 Welding Code and Construction 

 

All welded joints shall be carried out in accordance with the following 

Specifications: 

 

a) Pipe Welding 

 

All pipe welds shall be carried out in accordance with the requirements 

of B.S.806. 

 

b) General Welding 

 

All welding of mild steel components other than pipework shall comply 

with the general requirements of B.S. 1856. 
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1.10.4 Welders Qualifications 

 

 

Any welder employed on this Sub-contractor shall have passed the trade tests 

as laid down by the Government of Kenya. 

 

The Engineer may require to see the appropriate to see the appropriate 

certificate obtained by any welder and should it be proved that the welder does 

not have the necessary qualifications the Engineer may instruct the Sub- 

contractor to replace him by a qualified welder. 

 

 

 

 

 

 

 

 

 
 

 
 

 
 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 

 

 

 



 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

PART A: 

 

 

PRELIMINARIES AND GENERAL CONDITIONS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



PART A - PRELIMINARIES AND GENERAL CONDITIONS 

NAMES OF PARTIES 

The following will be inserted in the Articles of Agreement:- 

Architects: AS PER MAIN WORKS 

Engineer: AS PER MAIN WORKS 

Employer:  AS PER MAIN WORKS 

2. DEFINITIONS OF TERMS

The terms, phrases and abbreviations shall be deemed to have the following meanings

wherever used hereinafter and in all contract documents.

“Engineer” shall in the case of mechanical works mean ‘project mechanical engineer”

and, or in the event of any of their deaths, or ceasing to be the Engineers for the

purposes of this Sub-contract, such other person as the client shall nominate for that

purpose. For the purpose of Mechanical engineering works the Engineer shall be

deemed vested with the duties of, and be the representative of the Architect, except

on respect of variations which involve the sub-contract sum.

“Main Contractor” shall mean the person or persons, partnership, firm or company,

whose tender for the main contract has been accepted, and who has or have, signed

the main contract and shall include his or their heirs, executors, administrators,

assigned successors and duly appointed representatives. For the purposes of this

work, the terms “Main Contractor” and “Contractor” shall have the same meaning.

“Sub-Contractor” shall mean the person or persons, partnership, firm or company,

whose tender for the sub-contract for the electrical and mechanical works has been

accepted, and who has or have, signed the sub-contract and shall include his or their

heirs, executors, administrators, assigned successors and duly appointed

representatives.

“Works” shall mean all or part of the works, material and articles, wherever the same

are being manufactured or prepared, which are to be used in the execution of this sub-

contract and whether the same may be on the site or not.
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“Approved” shall mean approved by the Engineer/Architect at his absolute 

discretion. 

“Directed” shall mean directed by the Engineer/Architect at; his absolute discretion. 

“Selected” shall mean selected by the Engineer/Architect at his absolute discretion. 

“M3” shall mean cubic metre 

“M2” shall mean square metre 

“M” shall mean linear millimetre 

“Kg” shall mean Kilogram 

“No.” shall mean Number 

“Prs” shall mean Pairs 

“B.S.” shall mean the current British Standard Specification published by the British 

Standards institution, 2 Park Street, London, W.I. England 

“As before” shall mean in all respects as earlier described in the same or previous bill 

“Ditto” shall mean the whole of the preceding description except as qualified in the 

description. Where it occurs in descriptions of succeeding terms it shall mean the 

whole of the preceding description which is contained within the appropriate 

brackets. 

“Fix Only” shall mean take delivery on site (unless otherwise stated), unload where 

necessary, transport within site compound, store, unpack, check contents against 

orders and packing lists, assemble as necessary, distribute to position, hoist and fix 

only. 

3. TENDER CONDITIONS

Any act of collusion that may distort normal competitive conditions may cause the

rejection of the tenders concerned. By participating in the tendering, tenderers certify

not to be involved in such acts of collusion.

Tenders containing abnormally high or low unit prices and /or lump sums may be

rejected. Before such rejection, however the sub-contractor may be given the

opportunity of giving a detailed explanation.

Tenders must be returned complete and tenderers, or their assigned representatives

are at liberty to witness the tender opening at the time and venue stated in the letter

of invitation to tender. Tenders received after the stated time will be returned

unopened and incomplete tenders will be rejected.
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Tenders are invited in strict accordance with the documents issued, counter offers 

submitted with tenders will not be considered, letters of qualifications with tenders 

may be ignored if they have the effect of modifying either the terms of a tender or the 

compatibility of a tender with the other tenders. However should a tenderer. In good 

faith wish to propose modifications to the tender terms, conditions and contents for 

the purposes of reducing the tender amount then he shall contact the Engineer in 

writing well before the date of tender opening. Should the Engineer approve the 

proposed modification, all tenderers will be advised in due time for the modification of 

their tenders. No proposed modification will be considered unless this procedure has 

been followed. 

 

The client is not bound to accept the lowest or any tender, nor is the client bound to 

divulge reasons for the acceptance or non-acceptance of any tender. Any tender may 

be accepted by the client within the stated period unless previously withdrawn by the 

tenderer. 

 

All deletions, additions and corrections to figures inserted in the tender document are 

to be counter signed by the tenderer. 

 

In the event of two or more tenders being in the same sum, tenderers may be given 7 

days within which to revise their tender prices. Should there again be two or more 

tenders in the same sum, and in the absence of any qualities to give one tenderer 

preference over the other(s), then the sub-contract may be awarded by drawing lots in 

the presence of the tenderers concerned. 

 

4.  DESCRIPTION OF SITE 

 

The site of the works is within Ruai, Nairobi. Due care will be required during 

construction so that the occupants and facilities in the adjacent premises and the 

premises themselves are not interfered with in any way. 

 

The sub-contractor is recommended to visit the site and will be deemed to have 

satisfied himself with regard to the relevant details of preliminary. If the sub-

contractor, for whatever reason, feels specialised attendance will be required, with 

significant financial implications or requires specialised mobilisation to start the 

works, he should spread the cost of such works in his unit rates.  

 

No claims whatsoever by the sub-contractor for additional payment will be allowed 

on the grounds of any misunderstanding or misapprehension in respect of any such 

matters or otherwise, should the sub-contractor be required to offer specialised 

attendance prior to, or during, the performance of the contract. 

 

5.  TENDER EVALUATION PROCEDURES 

 

Following the return of the tenders for the works measured in these bills of quantities, 

arithmetical and other analysis will be carried out in order to select the lowest 

acceptable tender in terms of responsive and realistic pricing, etc. This section will be 

at the sole discretion of the Employer. 
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The unit rates offered by the selected tenderer will then be applied to new quantities 

measured by the Engineer for the revised scope of works. 

 

The resultant total, together with the priced preliminaries and any modified prime 

cost and provisional sums will be consolidated into a sum for which the sub-contract 

will be signed.  This procedure will be applied only to the selected tender. Neither the 

Client nor the Consultants will enter into discussion or any correspondence with the 

other tenderers after the selection process has been carried out and no reasons will be 

given for selection or non-selection. 

 

Any tenderer unable to comply with these procedures will be disqualified from the 

selection process 

 

6.  ACCESS TO SITE AND SECURITY 

Means of access to the site will be as directed by the Architect; no other access will be 

permitted in any circumstances. 

 

7.  AREA TO BE OCCUPIED BY THE SUB-CONTRACTOR 

Areas to be occupied by the sub-contractor for use as storage shall be as directed by 

the Project Architect. 

 

8. DRAWINGS 

 

8.1 The sub-contractor will be deemed to have examined the drawings before 

tendering and to have satisfied himself regarding their details and regarding the 

nature and extent of the works and the method of installation involved. No 

claims arising out of misapprehension in these respects will be allowed. 

 

8.2 The sub-contractor shall at his own risk and costs execute and perform the works 

described in the conditions of contract and bills of quantities and detailed in the 

drawings provided and supplied to the sub-contractor for the purpose of works 

and completely finish the said works in a good workmanship and with the utmost 

expedition. 

 

 8.3  The sub-contractor shall satisfy himself as to the correctness of all drawings and 

measurements. If the sub-contractor finds any discrepancy in the drawing or 

between the drawing and the specifications he shall immediately refer the same to 

the Engineer who will decide which shall be followed.  

 

Figured dimensions shall be taken in preference to the scale mentioned on or 

attached to any drawing. Details shown on drawings shall be taken in preference 

to items and quantities in the specification. 

 

8.4 Two copies of all drawings and of the specifications will be furnished free of cost to 

the sub-contractor (whose tender has been accepted) for his own use. Any extra 

copies will be paid for. 
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9.  VALUATIONS OF LUMP SUMS AND PRELIMINARY COSTS 

Lump sums entered in these bills of quantities against any item of general condition 

or preliminaries will be included in appropriate valuations according to reasonable 

assessment of actual costs involved in the item.  

 

10. PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be properly installed before 

payment is effected unless specifically exempted by the Engineer/Architect. This is to 

include the materials of the sub-contractor, and his nominated suppliers. 

 

11. CONTRACT AGREEMENT AND CONDITIONS 

11.1  General 

The articles of Agreement and conditions shall be the agreement and schedule of 

conditions of building contract forms published by the Kenya Association of 

Building and Civil Engineering Contractors’ (KABCEC). 

 

11.2  Water and Electricity Supply 

The main contractor will make water and electrical power available to the 

mechanical sub-contractor. The main contractor and the sub-contractor will 

mutually agree whether or not the latter should pay for the water /electricity 

used for the works. That notwithstanding, no excuse will be entertained for 

power failure or lack of water as the sub-contractor is required to make his own 

arrangements in such circumstances. 

 

    11.3  Sub-contractor’s Materials 

Purchase of materials by the sub-contractor and their storage on site for inclusion 

in payment certificates far in advance of reasonable requirements may be allowed 

at the sole discretion of the Engineer. This however is also subject to availability 

of such storage space. Storage space may be provided on site. 

 

12.  WARRANTY AND PERFORMANCE STANDARDS 

 

The sub-contractor must furnish the client through the Engineer with a general 

written warranty covering quality of workmanship, material and equipment and be 

compelled thereby for a one year period after practical completion of the sub-

contract. 

 

The sub-contractor must make good, at his own expense, such repairs and 

replacements as may be required as a consequence of negligent workmanship or 

defective materials.  The sub-contractor must also procure such warranties and 

guarantees as aforesaid from all manufacturers and/or suppliers of materials or 

equipment incorporated in the project under this contract. 

 

The sub-contractor must comply in all respects with given standards of workmanship 

as defined and described in the specifications and Bills of Quantities and relevant 

codes of Practice. The sub-contractor must also comply with all tests of materials as 

required and/or directed by the Engineer. 
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13. TOOLS, PLANTS, ETC

The sub-contractor shall allow for providing of all ladders, tools, plant and transport 

required for the works, except in so far as may be specifically stated otherwise. 

14. SAFETY, HEALTH AND WELFARE OF WORKPEOPLE

The sub-contractor shall allow for providing for the safety, health and welfare of 

workpeople and for complying with any relevant ordinances, Regulations or Union 

agreement. 

15. NATIONAL INSURANCE AND PENSIONS

 The Sub-contractor shall allow for making any National Social Security Fund 

payments due in respect of workpeople. 

16. HOLIDAY AND TRANSPORT OF WORKPEOPLE

 The sub-contractor shall allow for providing holidays and transport for workpeople 

and for complying with any relevant ordinances or union agreement. 

17. TRAINING LEVY

The sub-contractor’s attention is drawn to legal notice no. 237 of October, 

1971,which requires payments by the sub-contractor of a training levy on all 

contracts of more than Shs. 50,000/= in value and his tender must include for all 

costs arising or resulting there from. Proof of payment of those training levies will be 

required. 

18. EXISTING PROPERTY

The sub-contractor shall take every precaution to avoid damage to all existing 

property including flower beds, fences, roads, cables, office equipment, drains, 

adjacent buildings and other services and he will be held responsible for all damages 

arising from the execution of this sub-contract to the afore-mentioned property and 

he shall make good all such damage where directed at his own expenses to the 

satisfaction of the Engineer. 

19. TESTING

The sub-contractor shall allow for all testing of material and installations required 

by these specifications and he shall be responsible for all expenses incurred in 

completing such tests, including costs of materials and labour, equipment, transport 

and all other costs. 
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20. SUPERVISION AND WORKING HOURS

The works shall be executed under the direction, and to the entire satisfaction in all 

respects, of the Engineer who shall at all times during normal working hours have 

access to the works and to the yards and workshops of the sub-contractor or other 

places where work is being prepared for the sub-contractor. 

The working hours shall be those generally worked by good employers in the 

building and civil engineering trades taking note of gazetted holidays unless the 

Engineer shall so direct.  

No work shall be covered up in the absence of the clerk of works without the prior 

approval of the Engineer in writing. 

21. SAMPLES

The Sub-contractor shall furnish at his own cost any samples of materials or 

workmanship that may be called for by the Engineer for his approval or rejection 

and any further samples in the case of rejection until such are approved by the 

Engineer, and the Engineer may reject any materials or workmanship not in his 

opinion up to the approved samples. 

The Engineer shall instruct for the testing of such materials as he may at his 

discretion deem desirable and the testing shall be made at the sub-contractor’s cost.  

The sub-contractor shall allow in his tender for such samples and tests. 

22. MATERIALS, TOOLS, PLANT ETC.

All materials and workmanship used in the execution of works shall be of the best 

quality and description unless otherwise described. Any materials for the works 

condemned by the Engineer shall immediately be removed from the site at the sub-

contractor’s expense. 

The sub-contractor shall provide at his own risk and cost all materials, scaffolding, 

tools, plant, transport and workmen required for the works except, insofar as may 

be stated otherwise herein. 

The sub-contractor shall order all materials to be obtained from overseas 

immediately after the sub-contract is signed and shall also order materials to be 

obtained from local sources as early as necessary to ensure that such materials are on 

site when required for use in the works. 

Any defects which may appear, either of materials or of workmanship, during the 

defects liability period provided by the sub-contract, shall be made good by the sub-

contractor at his own expense, as and when directed. 
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If the sub-contractor shall fail to carry out such orders, as by the preceding 

paragraph provided within such reasonable time as may be specified in the order, 

the materials or works affected may be made good by others in such manner as the 

Engineer may direct, in which case the cost thereby incurred shall, upon the written 

certificate of the Engineer, be recovered from the sub-contractor as liquidated 

damages. 

23. FOREMAN

The sub-contractor shall keep constantly on works a competent English-speaking 

foreman and any directions or explanations given by the Engineer to such a foreman 

shall be deemed to have been given to the sub-contractor. 

24. INSURANCE

The sub-contractor shall during the execution of the works, insure himself and keep 

himself insured against all liability under the workmen’s compensation act or any 

amendment thereto for accidents to workmen employed by him on the said works 

and shall hold the employer and all parties to the contract harmless in respect of any 

such liability.  

The sub-contractor shall further insure himself and keep himself insured against all 

liabilities arising from all Third party claims arising from accidents and he shall hold 

the Employer, the Consultants and all parties to the contract harmless in respect of 

any such liabilities. 

No payments on account of the work executed will be made to the sub-contractor 

until he has satisfied the Engineer either by the production of an Insurance 

Certificate that the foregoing provisions have been complied with in all respects. 

Thereafter the Engineer may from time to time check that premiums are duly paid 

up by the sub-contractor who shall, if called upon to do so, produce receipts of 

premium renewals for the Engineer’s inspection. 

25. BOND

The sub-contractor shall find and submit for the approval by the Engineer one 

surety who shall be an established bank, Insurance company or fidelity guarantee 

corporation and who will be willing to be bound to the Employer in an amount 

equal to five percent (5%) of the sub-contract amount for the due performance of 

the sub-contractor up to the date of completion as certified by the architect and who 

will then and if called upon, sign a bond to that effect, on the same day as the sub-

contract agreement is signed. In the event of the surety named not being approved 

by the Engineer, the sub-contractor shall furnish within seven days another surety 

to the approval of the Engineer. This shall be complied with unless the MAIN 

WORKS deems the subcontract as DOMESTIC contract. 
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26. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

The sub-contractor shall proceed with the works in such manner and in such order, 

as the Engineer shall direct so as to complete the works on the shortest possible 

time. 

It is the responsibility of the sub-contractor to ensure that all material, fittings, 

equipment and items to be supplied are ordered and delivered to the site ready for 

installation at such times as to cause no hold up to the programme of work. 

NOTE: 1.The sub-contract completion period is the same as that of main contract. 

2. Liquidated damages and Ascertained damages will be calculated pro-rata

on the rate provided in the main contract.

27. PAYMENT AND CERTIFICATES

Payments shall be made through certificates direct to the sub-contractor. All

payments shall be less retention as specified in the sub-contract agreement. The sub-

contractor shall be paid only for work done and /or materials on site.

The percentage of certified value retained should be 10%. Limit of Retention shall

be a sum equivalent to 5% of the sub-contract sum.

Prices quoted shall include 16% VAT and 3% withholding tax and all taxes

applicable at the time of tender.

No certificate so issued by the Engineer/Architect shall in itself be considered

conclusive evidence as to the sufficiency of any work or materials to which the terms

and conditions of this agreement or from his liability to make good all defects as

provided thereby.

28. CONDITIONS OF SUB-CONTRACT, ETC

The sub-contract agreement shall be based on KABCEC conditions. FIDIC 

conditions for electrical and mechanical works shall form complementary reference 

where clear interpretation cannot be made. 

29. BLASTING

Blasting will not be allowed unless with express authority of the Engineer. 

30. HOISTING

The sub-contractor is referred to the Drawings and to the general description of the 

building. Throughout these specifications generally no mention is made of heights 

for hoisting.  
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 All prices must include for hoisting and fixing at any level within the limits shown 

on the drawings or included in the general description of works. Where a particular 

level is specified the sub-contractor shall price accordingly. 

31. CASING UP AND PROTECTING

The sub-contractor shall be responsible for casing up or otherwise protecting to the 

satisfaction of the Engineer all parts of the sub-contract works liable to cause injury 

and for removing such protection and making good on completion. 

32. WORKS TO BE DELIVERED UP CLEAN

On completion of the works, the site and the works shall be cleared of all plant, 

scaffolding, rubbish and unused materials and shall be delivered up in a clean and 

perfect condition in every respect to the satisfaction of the Engineer. 

33. DEFECTS LIABILITY PERIOD

The defects liability period shall be as provided in the main contract. 

34. CLAIMS FOR EXTRAS

 This is a fixed price contract and no claims whatsoever on extras will be 

entertained. 

35. TRADE NAMES

Where trade names of manufacturer’s catalogue numbers are mentioned in these 

specifications the reference is intended, as a guide to the type of the article or 

material required. The sub-contractor may use any article or material equal in type 

or quality to those therein described subject to the prior approval of the Engineer, 

and at his (Engineer’s) absolute discretion. The onus of proof as to equivalent 

quality will rest with the sub-contractor, whose tender will be deemed to include for 

the makes described hereafter. 

36. FLUCTUATIONS

This is a fixed price sub-contract and claims shall not be allowed on fluctuations. 
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PARTICULAR SPECIFICATIONS FOR SANITARY 

FITTINGS 
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PARTICULAR SPECIFICATIONS FOR SANITARY FITTINGS 

WATER CLOSET 

 Rimless Wall Hung WC with UF soft close slim seat cover and Hinges,  

 Accessories set complete with Concealed cistern with Frame & Finish Plate  

 Finish with an antibacterial ceramic glaze 

 Noise reduction gasket  

 Ceramic 

 Meets EU declaration of conformity certificate 
 

                                                           

AS JAQUAR MMODELS FLS-WHT- 5953UFSM, JCP- CHR-392415 & JCS- WHT-

2400FS OR EQUIVALENT 

HEALTH FAUCET KIT 

 Flexible Chrome Hose, Handset, ABS Body & Bracket 

 For water pressure between 1.0 Bar - 3.0 Bar 

 Finish Plating: Nickel-10.0 micron Chromium-0.3 micron, Salt Spray (500 hrs 

+Validated) and Adhesion (Pass)  

 with preferred dimensions as indicated  

 

AS JAQUAR HEALTH KIT ALE-ESS-593 OR EQUIVALENT 
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WASH HAND BASIN 

 Without overflow

 with tap platform

 square tube 14 mm

 Ceramic

 Meets EU declaration of conformity certificate

AS D-CODE COUNTER MOUNTED DURAVIT MODEL 03528500002 OR 

EQUIVALENT 
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TOWEL RACK 

 Towel rack made of AISI 304 stainless steel with a hidden wall mounting 

system with stainless steel hardware to install on brick walls 

  TOWEL SHELF: composed of a straight front bar and 3 Ø 12mm cylindrical 

bars, all made of AISI 304 stainless steel 

 TOWEL RAIL: made of cylindrical AISI 304 stainless steel tube of Ø 12mm 

and attached with two screws to the two upper wall supports.  

 WALL BRACKETS: 4 units, made with 1.8mm thick AISI 304 stainless steel 

square tube.  

 WALL ANCHORS: 4 units, made of aluminum. Attached to the wall bracket 

by means of two screws. 

 Dimensions 600 x 150 x 215 mm Shelf bar tube diameter 12 mm Towel rail tube 

diameter 12 mm Wall bracket diameter 1.8 mm  

 

 

AS MEDICLINIC MODEL AI1423B OR EQUIVALENT 
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TOILET BRUSH SET 

 Toilet brush set for fixing to the bathroom wall, made of AISI 304 stainless

steel 1 mm thick

 Resistant to humidity and corrosion

 Circular lid with an airtight seal that prevents the spread of bad odors and

protects hands from getting dirty or splashed while cleaning the toilet.

 Comes with stainless steel hardware for fixing it to a brick wall

 WALL BRACKET: made of AISI 304 stainless steel, 2 mm tick. Allows quick

removal of the brush holder for cleaning, without tools.

 INNER RECIPIENT: to collect water and prevent body rust. Made of black

thermoplastic to prevent oxidation of the body.

 HANDLE: made with AISI 304 stainless steel rod and is 27.5 cm in length,

which for ease of reach and clean the toilet bowl.

 LID: made of black circular rubber seal, 2.0 mm thick. 

 BRUSHES: long, dense and soft

AS MEDICLINIC MODEL ES1002B OR EQUIVALENT 
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ROBE HOOK 

 Double-ended bathroom robe hook, made of AISI 304 stainless steel black 

finish 

 Made with anti-corrosive and highly resistant stainless steel. 

 With hidden wall mounting system 

 With stainless steel hardware kit for installing on brick walls.  

 DOUBLE HOOK: made of 5 mm thick AISI 304 stainless steel plate.  

 WALL BRACKETS: two units, made with AISI 304 stainless steel cylindrical 

tube of Ø 28mm and 1.2mm thick. Attached to the bar by means of a threaded 

stud and nut. 

 WALL ANCHORS: two units made of AISI 304 stainless steel tube of Ø 22mm 

and 1.0mm thick.  

 

AS MEDICLINIC MODEL AI2318B OR EQUIVALENT 
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ELBOW ACTION PILLAR TAP 

 For connecting to hot and cold water.  

 with 150mm long levers which  

 Can be operated by either the elbows or wrists using a quarter turn action. 

 Manufactured from chromium plated brass.  

 Mounting: Deck mounted 

 Spout projection: 75mm  

 To conform to WRAS standards 

 

 

  

AS FRANKE TAP MODEL F1074 208.0000.019 OR EQUIVALENT 
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SELF CLOSING WASH HAND BASIN PILLAR TAP 

 F3S Self-closing pillar tap DN 15

 Self-closing cartridge, hydraulically controlled, piston-free design, self-closing,

stepless adjustment of flow duration.

 With Aerator with an integrated flow regulator 3.0 l/min

 With adjustable flow time

 Maximum flow time 20.00 seconds

 Minimum flow time 5.00 seconds

 Chromised Surface finish fitting

 Volume flow rate at 3 bar 0.05 litre per second

 with preferred dimensions as indicated

AS FRANKE MODEL NO 3 F3SV1001 OR EQUIVALENT 
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URINAL DIVIDER 

 Urinal division  

 dimensions 400mm x 720mm 

 Inclusive of fixing devices 

 

 AS 

LAUFEN CINTO 0829300007 OR EQUIVALENT 

URINAL BOWL 

 concealed inlet 

 includes jet nozzle, inlet-set, waste, bottle trap Ø 32 mm and fixings with inlet 

adapter for 1/2" inlet connection 

 Meets EU declaration of conformity certificate 

 

 
                  

AS JAGUAR MODEL URS-WHT-13253N OR EQUIVALENT 
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MAINS OPERATION URINAL FLUSH VALVE  

 Urinal flush control with electronic flush actuation, mains operation 

 Cover plate with securing bar  

 Water-saving hybrid mode can be set  with Adjustable interval flush  

 Mains operation and Power failure control unit  

 Valve-closing function when power fails  

 Flush volume can be reduced to 0.5 l per flush with regulating screw of 

installation set  

 Includes all accessories including Cover plate type 10 with IR window Infrared 

control, premounted on mounting frame, Solenoid valve ,Power supply unit and 

Fastening material, Plate in Die-cast zinc material with Protection degree IP45 

 Flow pressure 1-8 bar, With flow regulator and Detection time, adjustment 

range 3-15 s 

 Allow for pre wall carriers 

 

       

 

AS TAPIS INFRA RED URINAL FLUSH VALVES MODEL MC-8512 OR EQUIVALENT 

 

SINGLE LEVER SHOWER MIXER 

 

 Single lever shower mixer  

 for concealed installation 

 four way  

 Can operate upto operating pressure: 10 bar 

 ceramic cartridge ·  

 temperature limitation adjustable  

 diverter with automatic resetting 
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           
 

AS JAGUAR MODEL ARI-CHR-39065 OR EQUIVALENT   

SHOWER SPOUT 

Shower spout 8" (203 mm) diverter bath spout with 1/2" NPT connection. 

Finish Material resist corrosion and tarnishing. 

   

AS JAGUAR MODEL ALD-065N OR EQUIVALENT     
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SQUARE SHOWER HEAD 

 Single Function 200X200mm Square Shape Overhead Shower

 24.15 LPM @ 3 bar

 Mount Type Wall Mounting

 Chrome finish

 with preferred dimensions as indicated below

AS JAQUAR MODEL NO. OHS-CHR-35497 OR EQUIVALENT 

LONG NECK SHOWER ARM 

 length: & 450mm Long Round Shape with 90º Bend

 For wall-mounted ·showers with flange

 installation type: exposed installation ·

 connection thread ø20mm

 to complement  the shower head

 With filter packing

 finish in chrome

AS JAQUAR MODEL NO.  SHA-WHM-479L450 OR EQUIVALENT 
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PHSICALLY CHALLENGED SHOWER 

Physically challenged shower with all accessories including 

 Shower rail 1200 x 1200mm 

 Shower curtain 1800 x 2000mm x 2 

 Concealed shower valve to be thermostatic concealed shower valves 

 Shower rail, hose and vandal resistant fixed head   

 Shower diverter 

 3 x 600mm support rail concealed fixings and 2 x hinged support rail concealed 

fixings 

 seat and back rest 

 Grab rails in powder coated aluminium. 

 WRAS and TMV3 Approved 

 

AS TWYFORD DOC M SHOWER PACK MODEL PK7010BE OR EQUIVALENT  
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PHSICALLY CHALLENGED WATER CLOSET 

 700mm projection Rim free pan 

 Concealed cistern, single flush lever, 4 litre flush 

 Seat ring, stainless steel bar hinge, top fix and stability buffers 

 back support with cushion 

 hand rinse basin 400, no overflow 1 tap 

 thermostatic basin mixer with fixed spout and copper tails  

 4 x 600mm grab rails concealed fixings,1 x 450mm grab rail concealed 

fixings,1x Hinged support rail and toilet roll holder concealed fixings 

 Material to be Vitreous china.  

 Grab rails in powder coated aluminium. 

 WRAS Approved and TMV3 Approved 
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AS TWYFORD DOC M PACK MODEL PK8357BE OR EQUIVALENT  

TOWEL RING 

 Stainless steel AISI 304 ring, square form, 0.8 mm, satin finish. 

 Stainless steel AISI 304 arm, 0.8 mm thick, satin finish.  

 Completely welded construction. 

 Mounting on the wall by means of two screws. 

 Size 135mmx205mmx65 mm 

 To meet ISO 9001:2008. 

   

AS MEDICLINIC TOWEL RING MODEL AI0090CS OR EQUIVALENT 

LED LIT MIRROR 

 Size 800mm x 600mm  

 
AS ALI GLAZERS CODE LD108 OR EQUIVALENT 
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JANITORIAL SINK 

 Floor standing janitorial unit manufactured from grade 1.4301 (304) stainless 

steel 

 1.2mm material thickness throughout except for lower bowl which is 0.9mm.  

 With monoblock mixer, 32mm flush grated waste (for top wash bowl) and 

38mm domed waste outlet (for lower bowl).  

 The janitorial unit to be fixed with 4 legs for floor standing  

 WRAS Approved 

 Bowl height 180mm,width 360mm and Bowl depth 420 mm 

 Overall depth 570.00 mm, Overall height 880.00 mm and Overall width 500.00 

mm 

 Surface finish Satin finish With Tap ledge  

   

AS FRANKE JANITORIAL UNIT MODEL G20050N 207.0000.058  OR EQUIVALENT 
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ANGLE VALVE 

 Angle Valve with Triangular Handle & Wall Flange 

 Recommended Water Pressure 0.5 – 5 bar 

 Flow Rate 21.00 LPM @ 3 bar 

 Components have WRAS Approved for food grade conformity with Brass 

Housing and Spindle 

 Finish Plating: Nickel-10.0 micron Chromium-0.3 micron 

      

AS JAGUAR MODEL AQT-CHR-3057P OR EQUIVALENT   

BATHROOM SHELF 

 small rectangular basket 

 wall mounted 

 In chrome finish 

 With preferred dimensions as below 

 

AS VADO BASKET MODEL BAS-2001-C/P OR EQUIVALENT 
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TOILET ROLL HOLDER 

 Toilet roll holder made of AISI 304 stainless steel black finish.  

 Roll axis made of 5 mm thick AISI 304 stainless steel sheet. 

 Wall brackets of two units, made with AISI 304 stainless  steel cylindrical tube 

of Ø 28mm and 1.2mm thick and attached to the bar by means of a threaded 

stud and nut.  

 Wall anchors made of two units, made of AISI 304 stainless steel tube of Ø 

22mm and 1.0mm thick. Attached to the wall bracket by means of a screw. It 

has two oval holes (one vertical and one horizontal) to facilitate wall mounting. 

  

AS MEDICLINIC TOILET ROLL HOLDER MODEL AI1321B OR EQUIVALENT 
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KITCHEN SINK TAP 

 Solid 304 stainless steel construction

 Side lever Pull down 360 degrees swivel spout

 Dual functioning head spray to provide spray and stream type

 Flowrate of 1.75gpm

AS FRANKE FF3450 OR EQUIVALENT 



SF-21 

 

KITCHEN SINK  

 Solid 304 stainless steel construction  

 One ad a half bowl 

 With preferred dimensions as shown 

 

 

AS FRANKE REGATTA RGX 160 OR EQUIVALENT 
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HAND DRIER 

 Consumes less than 2.8 watts per drying cycle and less than 0.4 watts in stand-

by mode 

 Maximum air speed 400 km / h)  

 Noise level less than 65 dBA 

 Adjustable power motor  

 Micro-switch "ON/OFF" located on the electronic board 

 Detection of fixed targets.  

 With an ionizer that purifies the air through negatively charged particles  

 With an HEPA filter media 

 With 30 second maximum continuous running time. 

 Complies with the requirements of ADAAG for accessibility of public 

washrooms 

 Compliance with RoHs, ISO and C.E standards 

 With preferred dimensions as shown 

 

  

AS MEDICLINIC MODEL M17AB-I OR EQUIVALENT 
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AUTOMATIC SOAP DISPENSER 

 Automatic wall-mounted liquid soap dispenser of 1 L capacity,  

 Manufactured in stainless steel AISI 304, 0.8 mm thick.  

 Level display located in the front part of the soap dispenser. 

 Operates with an AC adapter. 

 Compliance with RoHs,ISO and C.E standards 

 With preferred dimensions as shown 

 

 

 

 

 

 

AS MEDICLINIC MODEL DJ0037AB OR EQUIVALENT 
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PUSH BUTTON SOAP DISPENSER 

 Wall mounted liquid soap dispenser  

  capacity of 1.1 litres 

 manufactured in 3 mm thick thermoplastic ABS 

 hand operated by means of a push-button 

 Quantity dispensed per pump 1.2 ml 

 Compliance with ISO and C.E standards 

 With preferred dimensions as shown 

 

  

 

 

AS MEDICLINIC MODEL DJ0020F OR EQUIVALENT 
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TOILET PAPER ROLL DISPENSER 

 Circular toilet paper dispenser for industrial rolls of 250/300 m, surface

mounted

 One-piece body, 0,8 mm thick, round Ø 250 mm, fully sealed and with a catch

system to prevent the opening of the door.

 It includes a lock system with standard key that allows opening the lid for

replenishment.

 PA6 plastic shaft, for standard Ø45mm paper rolls tube, with inertial anti-spin

retainer. This shaft is to be removable with 2 different positions to allow

variety of paper rolls. It also allows the use of a standard paper roll in case of

need.

 One-piece seamless lid, 0.8 mm thick, fully sealed. Fixed to the body by means

of rivets that allow swinging down the lid for the replenishment.

 Slot at the front with a plastic viewer that indicates the content level

 Back-plate, 0.6 mm thick, with multiple slots

 With preferred dimensions as shown

AS MEDICLINIC MODEL PR2783B OR EQUIVALENT 
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PAPER TOWEL DISPENSER 

 Manual center feed paper towel dispenser, surface mounted,  

 Supplied with a lock and special key for opening and screws. 

 Seamless one-piece basis, 0.8 mm thick, welded to the body includes a teeth 

opening for the paper.  

 Seamless one-piece sliding door, 0.8mm thick.  

 Polyamide lid ring jointed to the top lid  

 Polyamide door ring joint  

 High density polyethylene ring placed over the basis with a slot to put out the 

paper 

 With preferred dimensions as shown 

 

 

AS MEDICLINIC MODEL DT0303CS OR EQUIVALENT 
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INDOOR CIRCULAR WASTE BINS 

 Indoor circular body waste bins 20L capacity, operated by means of a pedal, to 

rest directly on the floor.  

 LID: circular. Silent and anti-odors. Lid opening based on hinge system made 

of thermoplastic material.  

 BASE: made of black thermoplastic, non-slip, insulates the cube bottom of 

moisture and makes the cube remain stable in place.  

 INNER BUCKET: made of polypropylene with metal handle, for easy removal 

and capacity of 20 L   

 PEDAL: metallic with a piece of non-slip black thermoplastic attached on its 

top. Activates the opening of the lid by pressing.  

 HANDLE: metallic and located in the upper rear part of the bin to facilitate 

the transport. 

 Made of stainless steel, 0.5 mm thick and the subject is embossed in black on 

the stainless steel.  

 The signs are all circular and have a diameter of 116 mm and they are fixed to 

the wall by means of a double side tape 

 

 

 

AS MEDICLINIC MODEL PP1321CS OR EQUIVALENT 
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WATER HEATER 

 above sink electric storage with heater and pump

 With a temperature setting with indication LED and an on / off button to

adjust the energy consumption.

 15 litres capacity

 Manual temperature control

 Magnesium anti-corrosion anode

 CFC-free polyurethane insulation

AS BOSCH T2000ES10 OR EQUIVALENT 

BATHROOM SIGNS 

 Made of stainless steel, 0.5 mm thick and the subject is embossed in black on

the stainless steel.

 The signs are all circular and have a diameter of 116 mm and they are fixed to

the wall by means of a double side tape

WOMEN'S WASHROOM SIGN 
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AS MEDICLINIC MODEL PP1321CS OR EQUIVALENT 

MEN'S WASHROOM SIGN 

AS MEDICLINIC MODEL PS0003CS OR EQUIVALENT 

ADAPTED WASHROOM SIGN 
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AS MEDICLINIC MODEL PS0004CS OR EQUIVALENT 
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PIPING SPECIFICATIONS 
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PARTICULAR SPECIFICATIONS FOR PLUMBING AND DRAINAGE 

INSTALLATION WORKS 

 GENERAL 

This section specifies the general requirements for plant, equipment and materials 

forming part of the plumbing and drainage installations. 

 

MATERIALS AND STANDARDS 

Pipework and Fittings 

Pipework materials are to be used as follows: 

 

a) Galvanized Steel Pipework 

Galvanized steel pipe work up to 65mm nominal bore shall be manufactured in 

accordance with B.S. 1387 Medium Grade, with tapered pipe threads in accordance 

with B.S. 21.  All fittings shall be malleable iron and manufactured in accordance 

with B.S. 143. 

 

Pipe joints shall be screwed and socketed and sufficient coupling unions shall be 

allowed so that fittings can be disconnected without cutting the pipe. Running 

nipples and long screws shall not be permitted unless exceptionally approved by the 

Engineer. 

 

Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be 

manufactured to comply in all respects with the specification for 65mm pipe, except 

that screwed and bolted flanges shall replace unions and couplings for the jointing of 

pipes to valves and other items of plant. All flanges shall comply with the 

requirements of B.S. 10 to the relevant classifications contained hereinafter under 

Section ‘C’ of the Specification. 

 

Galvanizing shall be carried out in accordance with the requirements of B.S. 1387 and 

B.S. 143 respectively. 
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b) Copper Tubing 

 

All copper tubing shall be manufactured in accordance with B.S. 2871 from C.160 

‘Phosphorous De-oxidized Non-Arsenical Copper’ in accordance with B.S. 1172. 

 

Pipe joints shall be made with soldered capillary fittings and connections to 

equipment shall be with compression fittings manufactured in accordance with B.S. 

864. 

 

Short copper connection tubes between galvanized pipe work and sanitary fitments 

shall not be used because of the risk of galvanic action. 

 

If, as may occur in certain circumstances, it is not possible to make the connection in 

any way than the use of copper tubing, then a brass straight connector shall be 

positioned between the galvanized pipe and the copper tube in order to prevent direct 

contact. 

 

c) P.V.C. (Hard) Pressure Pipes and Fittings 

 

All P.V.C. pipes and fittings shall be manufactured in accordance with B.S. 3505: 

1968. 

 

Jointing 

 

The method of jointing to be employed shall be that of solvent welding, using the pipe 

and manufacturer’s approved cement.  Seal ring joint shall be introduced where it is 

necessary to accommodate thermal expansion. 

 

Testing 

 

Pipelines shall be tested in sections under an internal water pressure normally one and 

a half times the maximum allowable working pressure of the class of pipe used.  

Testing shall be carried out as soon as practical after laying and when the pipeline is 

adequately anchored.  Precautions shall be taken to eliminate all air from the test 

section and to fill the pipe slowly to avoid risk of damage due to surge. 
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b) HDPE Pressure Pipes and Fittings 

 

All P.V.C. pipes and fittings shall be manufactured in accordance with B.S. 3505: 

1968. 

 

Jointing 

 

The method of jointing to be employed shall be that of solvent welding, using the pipe 

and manufacturer’s approved cement.  Seal ring joint shall be introduced where it is 

necessary to accommodate thermal expansion. 

 

Testing 

 

Pipelines shall be tested in sections under an internal water pressure normally one and 

a half times the maximum allowable working pressure of the class of pipe used.  

Testing shall be carried out as soon as practical after laying and when the pipeline is 

adequately anchored.  Precautions shall be taken to eliminate all air from the test 

section and to fill the pipe slowly to avoid risk of damage due to surge. 

 

c) A.B.S. Waste System 

 

Where indicated on the Drawings and Schedules, the Sub-contractor shall supply and 

fix A.B.S. waste pipes and fittings. 

 

The pipes, traps and fittings shall be in accordance with the relevant British 

Standards, including B.S. 3943, and fixed generally in accordance with 

manufacturer’s instructions and B.S. 5572: 1978. 

 

Jointing of pipes shall be carried out by means of solvent welding, the manufacturer’s 

instructions and B.S. 5572: 1978.Jointing of pipes shall be carried out by means of 

solvent welding.  The manufacturer’s recommended method of joint preparation and 

fixing shall be followed. 
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Standard brackets, as supplied for use with this system, shall be used wherever 

possible.  Where the building structure renders this impracticable the Sub-contractor 

shall provide purpose made supports, centers of which shall not exceed one 

meter.Expansion joints shall be provided as indicated.  Supporting brackets and pipe 

clips shall be fixed on each side of these joints. 

 

 e) PVC Soil System 

 

The Sub-contractor shall supply and fix PVC soil pipes and fittings as indicated on 

the Drawings and Schedules.  

   

Pipes and fittings shall be in accordance with relevant British Standards, including   

B.S. 4514 and fixed to the manufacturer’s instructions and B.S. 5572. 

 

The soil system shall incorporate synthetic rubber gaskets as provided by the 

manufacturer whose fixing instructions shall be strictly adhere to.Connections to WC 

pans shall be effected by the use of a WC connector, gasket and cover, fixed to suit 

pan outlet. Suitable supporting brackets and pipe clips shall be provided at maximum 

of one metre centres. 

 

The Sub-contractor shall be responsible for the joint into the Gully Trap on Drain as 

indicated on the Drawings. 

Valves 

Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore) 

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or 

specified for attachment or connection to sanitary fitment shall be manufactured in 

accordance with the requirements of B.S.1010. 

 

Gate Valves 

All gate valves 80mm nominal bore and above, other than those required for fitting to 

buried water mains shall be of cast iron construction, in accordance with the 

requirements of B.S. 3464.   

 

All gate valves required for fitting to buried water mains shall be of cast iron 

construction in accordance with the requirements of B.S.1218. 
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All gate valves up to and including 65mm nominal bore shall be of bronze 

construction in accordance with the requirements of B.S. 1952.  

 

The pressure classification of all valves shall depend upon the pressure conditions 

pertaining to the site of works. 

 

Globe Valves 

All globe valves up to and including 65mm nominal bore shall be of bronze 

construction in accordance with the requirements of B.S.3061. 

The pressure classification of all globe valves shall depend upon the pressure 

conditions pertaining to the site of works. 

 

Waste Fitment Traps 

 

a) Standard and Deep Seal P & S Traps 

Where standard or deep seal traps are specified they shall be manufactured in suitable 

non-ferrous materials in accordance with the full requirements of B.S. 1184. 

In certain circumstances, cast iron traps may be required for cast iron baths and in 

these instances bath traps shall be provided which are manufactured in accordance 

with the full requirements of B.S.1291. 

 

b) Anti-Syphon Traps 

Where anti-syphon traps are specified, these shall be similar or equal to the range of 

traps manufactured by Greenwood and Hughes Limited, Deacon Works 

Littleshampton, Sussex, England. 

The trade name for traps manufactured by this company is ‘Grevak’. 

 

Pipe Supports 

a) General 

 

This sub-clause deals with pipe supports securing pipes to the structure of buildings 

for above ground application. 

The variety and type of support shall be kept to a minimum and their design shall be 

such as to facilitate quick and secure fixings to metal, concrete, masonry or wood. 

Consideration shall be given, when designing supports, to the maintenance of desired 

pipe falls and the restraining of pipe movements to a longitudinal axial direction only. 
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The Sub-contractor shall supply and install all steelwork forming part of the pipe 

support assemblies and shall be responsible for making good damage to builders work 

associated with the pipe support installation. 

 

The Sub-contractor shall submit all his proposals for pipe supports to the Engineer for 

approval before any erection works commence. 

 

b) Steel and Copper Pipes and Tubes 

 

Pipe runs shall be secured by clips connected to pipe angers, wall brackets, or trapeze 

type supports.  ‘U’ bolts shall not be used as a substitute for pipe clips without the 

prior approval of the Engineer. 

 

An approximate guide to the maximum permissible supports spacing in metres for 

steel and copper pipe and tube is given in the following table for horizontal runs. 

 

Size Nominal Bores  Copper Tube to B.S. 659  Steel Tube to B.S. 1387 

 

15mm     1.25m      2.0m 

20mm    2.0m    2.5m 

25mm    2.0m    2.5m 

32mm    2.5m    3.0m 

40mm    2.5m    3.0m 

50mm    2.5m    3.0m 

65mm    3.0m    3.5m 

80mm    3.0m    3.5m 

100mm   3.0m    4.0m 

125mm   3.0m    4.5m 

150mm   3.5m    4.5m 
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The support spacing for vertical runs shall not exceed one and a half times the  

distances given for horizontal runs. 

 

              c)    Expansion Joints and Anchors 

 

Where practicable, cold pipework systems shall be arranged with sufficient bends and 

changes of direction to absorb pipe expansion providing that the pipe stresses are 

contained within the working limits prescribed in the relevant B.S. specification 

 

Where piping anchors are supplied, they shall be fixed to the main structure only.  

Details of all anchor design proposals shall be submitted to the Engineer for approval 

before erection commences. 

 

The contractor when arranging his piping shall ensure that no expansion movements 

are transmitted directly to connections and flanges on pumps or other items of plant. 

 

The contractor shall supply flexible joints to prevent vibrations and other movements 

being transmitted from pumps to piping systems or vice versa. 

 

Sanitary Appliances 

 

All sanitary appliances supplied and installed as part of the Sub-contract works shall 

comply with the general requirements of B.S. Code of Practice 305 and the particular 

requirements of the latest B.S. Specifications. 

 

Pipe Sleeves 

 

Main runs of pipework are to be fitted with sleeves where they pass through walls and 

floors. Generally the sleeves shall be of P.V.C. except where they pass through the 

structure, where they shall be mild steel.  The sleeves shall have 6mm – 12mm 

clearance all around the pipe or for insulated pipework all around the installation.  

The sleeve will then be packed with slag wool or similar. 
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INSTALLATION 

 

General 

 

Installation of all pipework, valves, fittings and equipment shall be carried out under 

adequate supervision from skilled staff to the relevant codes and standards as 

specified herein.  The Sub-contractor shall be responsible to the Main Contractor for 

ensuring that all builders work associated with his piping installation is carried out in 

a satisfactory manner to the approval of the Engineer. 

 

Above Ground Installation 

 

a)  Water Services 

 

Before any joint is made, the pipes shall be hung in their supports and adjusted to 

ensure that the joining faces are parallel and any falls which shall be required are 

achieved without springing the pipe. 

 

Where falls are not shown on the Contract Drawings or stated elsewhere in the 

Specification, pipework shall be installed parallel to the lines of the buildings and as 

close to the walls, ceilings, columns, etc., as is practicable. 

 

All water systems shall be provided with sufficient drain points and automatic air 

vents to enable them to function correctly.  

 

Valves and other user equipment shall be installed with adequate access for operation 

and maintenance.  Where valves and other operational equipment are unavoidably 

installed beyond normal reach or in such position as to be difficult to reach from a 

small step ladder, extension spindles with floor or wall pedestals shall be provided. 

 

Screwed piping shall be installed with sufficient number of unions to facilitate easy 

removal of valves and fittings, and to enable alterations of pipework to be carried out 

without the need to cut the pipe. 
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Full allowances shall be made for the expansion and contraction of pipework, 

precautions being taken to ensure that any force produced by the pipe movements are 

not transmitted to valves, equipment or plant. All screwed joints to piping and 

fittings shall be made with P.T.F.E. tape. 

The test pressure shall be maintained by the pump for about one hour and if there is 

any leakage, it shall be measured by the quantity of water pumped into the main in 

that time. A general leakage of 4.5 litres per 25mm of diameter, per 1.6 kilometres per 

24 hours per 30 metres head, may be considered reasonable but any visible individual 

leak shall be repaired. 

b) Sanitary Services

Soil, waste and vent pipe system shall be installed in accordance with the best 

standard of modern practice as described in B.S. 5572 to the approval of the 

Engineer.The Sub-contractor shall be responsible for ensuring that all ground waste 

fittings are discharged to a gully trap before passing to the sewer via a manhole. 

The Sub-contractor shall provide all necessary rodding and inspection facilities within 

the draining system in positions where easy accessibility is available.Where a branch 

requires rodding facilities in a position to which normal access is unobtainable, then 

that branch shall be extended so as to provide a suitable purpose made rodding eye in 

the nearest adjacent wall or floor to which easy access is available. 

The vent stacks shall terminate above roof level and where stack passes through roof, 

a weather skirt shall be provided.  The Sub-contractor shall be responsible for sealing 

the roof after installation of the stacks. 

The open end of each stack shall be fitted with a plastic coated or galvanised steel 

wire guard. Access for rodding and testing shall be provided at the foot of each stack. 

c) Sanitary Appliances

All sanitary appliances associated with the Sub-contract works shall be installed in 

accordance with the best standard of modern practice as described in C.P. 305 to the 

approval of the Engineer. 
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Underground Water Mains  

After laying, jointing and anchoring, the mains shall be slowly and carefully charged 

with water so that all air is expelled and allowed to stand full for three days before 

testing under pressure.  

A long main shall be tested in sections as the work of laying proceeds and all joints 

shall be exposed for inspection during the testing. The open end of the main may be 

temporarily closed for testing under moderate pressure by fitting a water pipe 

expanding plug, of which several types are available.  

The end of the main and the plug should be secured by struts or otherwise, to resist 

the end thrust of the water pressure in the main. If the section of main terminates 

with a sluice valve, the wedge of the valve shall not be used to retain the water, 

instead the valve shall be fitted temporarily with a blank flange, or a socket valve 

with a plug and the wedge shall be placed in the open position while testing.  

The Contractor shall provide suitable end supports to withstand the end thrust of the 

water pressure in the main.  

Above Ground Internal Water Services Installation 

All water service pipe system installed above ground shall be tested hydraulically for 

a period of one hour to not less than one and half times the design working pressure. If 

preferred, the Contractor may test the Pipelines in sections.  

Any such section found to be satisfactory need not be the subject of a further test 

when system has been completed, unless specifically requested by the Engineer. 

During the test, each branch and joint shall be examined carefully for leaks and any 

defects revealed shall be made good by the Contractor and the section retested.  

The Contractor shall take all necessary precautions to prevent damage occurring to 

special valves and fittings during the tests. Any item damaged shall be required or 

replaced at the Contractor's expenses. 
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Underground Drainage System  

 

A site test shall be carried out on all drainage pipes before haunching or surrounds are 

applied. These tests shall be carried out preferably from manhole to manhole.  

 

Short branch drains connected to a main drain between manholes shall be tested as 

one system with a main drain.  

 

In long branches, a testing junction shall be inserted next to the junction with the 

main drain and the branch tested separately. After this has been passed, the testing 

junction shall be effectively sealed.  

 

All tests on underground drains shall be permitted on cast iron drains at the discretion 

and to the approval of the Engineer. Water tests shall be carried out in accordance 

with the methods described under B.S. Code of Practice 301, Clause 601(b) and (c) and 

the test pressure shall not be less than 1,520mm head at the highest point in the pipe 

section and not more than 10.36mm head at any point in the section.  

 

The test pressure shall be maintained for the period of one hour during which time the 

pipe and joints shall be inspected for sweating and leakage. Any leak discovered 

during the tests shall be made good by the Sub-Contractor and the section re-tested.  

 

In addition to pressure tests, drain pipe runs shall be tested for straightness where 

applicable. This test shall be carried out in accordance with one of the two methods 

described in B.S. code of Practice 301, Clause 601(e). 

 

Testing of manholes shall be carried out in accordance with the methods described 

under B.S. code of practice 301, clause 601 (f). 
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TESTING AND INSPECTION 

 

Site Tests – Pipework Systems 

 

 a) Above Ground Internal Water Services Installation 

 

All water service pipe system installed above ground shall be tested hydraulically for 

a period of one hour to not less than one and half times to design working pressure. 

If preferred, the Sub-contractor may test the pipelines in sections.  Any such section 

found to be satisfactory need not be the subject of a further test when system has 

been completed, unless specifically requested by the Engineer.During the test, each 

branch and joint shall be examined carefully for leaks and any defects revealed shall 

be made good by the Sub-contractor and the section re-tested. 

 

The Sub-contractor shall take all necessary precautions to prevent damage occurring 

to special valves and fittings during the tests.  Any item damaged shall be repaired or 

replaced at the Sub-contractor’s expenses. 

 

 

 b) Above Ground Soil Waste and Ventilation System 

 

All soil, waste and ventilating pipe system forming part of the above ground 

installation, shall be given appropriate test procedures as described in B.S. 5572, 1972. 

 

Smoke tests on above ground soil, waste and ventilating pipe system shall not be 

permitted. 

 

Pressure tests shall be carried out before any work which is to be concealed is finally 

enclosed. 

 

In all respects, tests shall comply with the requirements of B.S. 5572. 
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Site Test – Performance 

Following satisfactory pressure test on the pipework system operational tests shall be 

carried out in accordance with the relevant B. S. Code of practice on the systems as a 

whole to establish that special valves, gauges, control, fittings, equipment and plant 

are functioning correctly to the satisfaction of the Engineer. 

All hot water pipework shall be installed with pre-formed fibre glass lagging to a 

thickness of 25mm where the pipe runs above a false ceiling or in areas where the 

ambient temperature is higher than normal with the result that pipe “sweating”, due 

to condensation will cause nuisance. 

All lagged pipes which run in a visible position after erection shall be given a canvas 

cover and prepared for painting as follows 

i) Apply a coating of suitable filler until the canvas weave disappears and

allow to dry.

ii) Apply two coats of an approved paint and finish in suitable gloss

enamel to colors approved by the Engineer.

All lagging for cold and hot water pipes erected in crawlways, ducts and above  

false ceiling which after erection are not visible from the corridors of rooms, shall be 

covered with a reinforced aluminium foil finish banded in colours to be approved by 

the Engineer. 

In all respects, unless otherwise stated, the hot and cold water installation shall be 

carried out in accordance with the best standard of modern practice and described in 

C.P.342 and C.P.310 respectively to the approval of the Engineer.

The test pressure shall be applied by means of a manually operated test pump or, in 

the case of long main or mains of large diameter, by a power driven test pump which 

shall not be left unattended.  In either case precautions shall be taken to ensure that 

the required pressure is not exceeded. 
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Pressure gauges should be recalibrated before the tests. 

The Sub-contractor shall be deemed to have included in his price for all test pumps, 

and other equipment required under this specification. 

The test pressure shall be one and a half times the maximum working pressure except 

where a pipe is manufactured from a material for which the relevant B.S. specification 

designates a maximum test pressure. 

STERILISATION OF HOT AND COLD WATER SYSTEM 

All water distribution system shall be thoroughly sterilised and flushed out after the 

completion of all tests and before being fully commissioned for handover. 

The sterilisation procedures shall be carried out by the Sub-contractor in accordance 

with the requirements of B.S. Code of Practice 301, Clause 409 and to the approval of 

the Engineer. 
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PLUMBING PIPES SPECIFICATION 

 Impact Strength of over 45 avg ft/lbs tested by ASTM D2444 Standard 

Practice for Determination of the Impact Resistance of Thermoplastic Pipe 

and Fittings 

 Biofilm Formation Potential of less than 120 pg ATP/cm2 

 integrates specialized additives that protect the pipe from UV 

 To meet the requirement of having  a flame spread index of 0-25 and a smoke 

developed index of 0-50 (25/50 rating) when tested in accordance with ASTM 

E84/UL723 

 

Item Parameter   Required 

A Material   Chlorinated Polyvinyl Chloride 

B Tensile Strength  

(MPa at 23°C) 

High.55 MPa 

C Flow Rate High due to higher ID 

D Jointing cold fusion as done by solvent joint 

E Scale Formation/ 

Calcination 

No scale formation, pitting and corrosion 

F Fire Retardance   LOI = 60%. Self extinguishes 

G Bacterial Growth   Less than 5000Kbe/cm 

H Thermal 

Conductivity 

0.14W/MK Less energy loss 

I Coefficient of 

Thermal expansion 

0.7x10  mm/mk less supports, less  

snaking. 

J Effect of UV Dehydrochlorination reaction. Temp and pressure 

bearing capacity remains unaffected 

K Oxygen Permeation Less than 1 cm3 /m day atmosphere (at 70°C) No 

corrosion risk  

L Reliability Being in production for at least 20 years 

M Maximum 

Temperature 

93 degrees centigrade 

N Resistance to water  

disinfectant 

(Chlorine) 

Not affected by chlorine in water supply or 

by pH of Water 
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Certified to  

 EN ISO 15877, which specifies the material is approved for use in hot and cold 

water distribution systems 

 ASTM F656, standard for using a primer for potable water and sewer pipe 

 NSF-61 Annex G certification, which verifies the material leaches almost no 

lead into the water. 

 

PIPE SCHEDULE 

Temperature and Pressure Tolerance 

 

Item Temperature 

( degrees 

centigrade) 

Working Pressure 

for PN16(bar) 

Working Pressure for 

PN20(bar) 

Working Pressure 

for PN25(bar) 

A 20 16 20 25 

B 40 11 14 17 

C 60 6 8 10 

D 80 4 5 6 

E 95 2 3 4 
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HANGERS AND SUPPORT 

 

 Piping should not be anchored tightly to supports, but rather secured with 

smooth straps or hangers that allow for movement caused by expansion and 

contraction. 

  Hangers should not have rough or sharp edges which come in contact with the 

tubing. 

 

 

Item 

 

 

Pipe size(mm) 

Hangers  Spacing 

Horizontal  

Vertical 20 ° C 60 ° C 80 ° C 

A 16 850  700  600  1000 

B 20 950  850  750  1200 

C 25 1050  950  850  1300 

D 32 1200   1100  1000  1400 

E 40 1300   1150  1150  1500 

F 50 1500  1450  1350  1700 

G 63 1700   1650  1550  2000 

 

 

PIPES 

CPVC pipes SDR-11 for 15 mm (½”) to 50 mm (2”)  

CPVC Schedule 40 pipes to ASTM F-441 
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PIPE FITTINGS 

 CPVC pipes SDR-11 fittings to per ASTM D2846 for pipes Sizes 15 mm (½”) to 

50 mm (2”) 

 Schedule 40 fittings to ASTM F-438 for pipe Sizes above 50 mm (2”) 
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INSTALLATION 

Cutting 

 CPVC pipe can be cut with a wheel-type plastic tube cutter, a hack saw or 

other fine toothed hand or power saw.  

 Use of ratchet cutters is permitted, provided blades are sharpened regularly. A 

miter box should be used to ensure a square cut when using a saw.  

 Pipes to be cut as squarely as possible to provide an optimal bonding area 

within the joint. 

  If any indication of damage or cracking is evident at the pipe end, cut off at 

least 5 cm beyond any visible crack. 

 

Deburring / Beveling 

 Burrs and filings can prevent proper contact between pipe and fitting during 

assembly, and should be removed from the outside and inside of the pipe.  

 A chamfering tool is preferred for this purpose. A slight bevel on the end of the 

pipe will ease entry of the pipe into the fitting socket and minimize the chances 

of pushing solvent cement to the bottom of the joint. 

Fitting Preparation 

 Any dirt or moisture must be wiped from the fitting socket and pipe end.  

 Check the dry fit of the pipe and fitting.  

 The pipe should make contact with the socket wall 1/3 to 2/3 of the way into 

the fitting socket.  

 Pipe should not bottom out in the socket. 

Solvent Cement Application 

 Only CPVC approved cement to be used 

Assembly 

 Immediately insert the pipe into the fitting socket, rotating the pipe 1/4 to 1/2 

turn while inserting. This motion ensures an even distribution of cement within 

the joint. Properly align the fitting. Hold the assembly for approximately 10 

seconds, allowing the joint to set. 

 An even bead of cement should be evident around the joint. If this bead is not 

continuous around the socket edge, it may indicate that insufficient cement 

was applied. In this case remake the joint to avoid potential leaks. 

 

ALL PIPE AN FITTINGS TO BE AS CPVC FLOWGUARD OR EQUAL  
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PRESSURE TEST RECORD 
 
 
 
Starting Time of the Procedure…………………………….. 
 
 Testing Pressure …………………………………………… 
 
Duration Time Recorded 

Pressure 

Readings (Bar) 

Comment 

Starting Time 
 

   

1 hour  
 

   

2 hours 
 

   

4 Hours 
 

   

6 Hours  
 

   

8 Hours 
 

   

12 Hours  
 

   

24 Hours 
 

   

Signature of tester Print name Date 

Certification 
 
Plumber Name………..…………………..Date……………… 
 
Engineers Rep (COW) Name………………….…………Date…………….. 

Site name   Date 

   

Address  Contractor Name  

   

  Plumber Name 

   

  Floor level 

   

  Floor/Wing 

   

 

 Room/Office 
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Testing Procedure 

  Disconnect ancillary equipment that may not be designed to withstand test 

pressures, e.g. shower, boiler, etc. Manufacturer's data should be consulted. 

 Check all system high points for location of air vents. 

  Blank or plug any open ends including float valves. Close valves where sub-

sections only are being tested. 

 Open all valves in the enclosed section under test. 

 Attach test pump to a convenient point with non-return valve and testing gate 

valve 

 Start filling the system by pump priming and replenishing the pump water 

reservoir. 

 Ventilate air from high points until water shows. 

 When the system is full, raise the pressure as required. 

 Remove the pump and leave the system primed 

 If pressure falls, check joints, valves, etc. for leakage. 

 When the test is satisfied, ensure the appropriate documentation is signed. 

 Physical examination of the system for any leakages 

 

Test requirements 

Test required test pressure is applied and maintained for initial 30 minutes for 

bleeding air out of the pipeline/system. 

Test is satisfied if: there is no visible leakage and the pressure drop is a maximum of 

5% of the start testing pressure. 

 

Testing Notes 

Pipelines shall be tested in sections under an internal water pressure normally one and 

a half times the maximum allowable working pressure of the class of pipe used or the 

design pressure.  Testing shall be carried out as soon as practical after laying and 

when the pipeline is adequately anchored.  Precautions shall be taken to eliminate all 

air from the test section and to fill the pipe slowly to avoid risk of damage due to 

surge. All water service pipe system installed above ground shall be tested 

hydraulically for a period of one hour to not less than one and half times to design 

working pressure. 

 

If preferred, the Sub-contractor may test the pipelines in sections.  Any such section 

found to be satisfactory need not be the subject of a further test when system has 

been completed, unless specifically requested by the Engineer. During the test, each 

branch and joint shall be examined carefully for leaks and any defects revealed shall 

be made good by the Sub-contractor and the section re-tested. The Sub-contractor 

shall take all necessary precautions to prevent damage occurring to special valves and 



PS-30 

fittings during the tests.  Any item damaged shall be repaired or replaced at the Sub-

contractor’s expenses. 

The test pressure shall be applied by means of a manually operated test pump or, in 

the case of long main or mains of large diameter, by a power driven test pump which 

shall not be left unattended.  In either case precautions shall be taken to ensure that 

the required pressure is not exceeded. Pressure gauges should be recalibrated before 

the tests. The Sub-contractor shall be deemed to have included in his price for all test 

pumps, and other equipment required under this specification. 

The test pressure shall be one and a half times the maximum working pressure except 

where a pipe is manufactured from a material for which the relevant B.S. specification 

designates a maximum test pressure. 

Note: If further testing is required, it should be done in intervals of 1hour up to 8hours 

(working hours). For overnight testing, the last recorded pressure before close of 

business and the first reading in the morning should be captured. P 
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DRAINAGE PIPING 

 Drainage Piping shall be with specifications as follows 

o Raw material - 100% VIRGIN Polyvinyl chloride (PVC-U) 

o Stabilizers - Non-lead/ Organic 

o Jointing method - Rubber ring or Solvent Weld 

o Density (g/cm3)  - 1.40 

o Yield strength (N/mm2) - 50 – 55 

o E-modulus (N/mm2) -  3000 

o Melting point - Ca. 90ºC 

o Vicat softening point - 80ºC 

o Specific heat - 1.00 kJ/kg • K 

o Colour Light Grey  to BS EN 1329-1:2000  and quality to BS 5255  

o Colour Brown to BS EN 1401-1:1998  and quality to BS 4660 

o Coefficient of heat conduction - 0.16 W/mK 

o Tensile Strength : Min. 45 N/mm2 

 Jointing by Rubber Ring/Solvent Weld 

 With all associated fittings 

o WC Connectors 

o Vent pipes and caps 

o Air admittance valves 

o Traps/siphons 

o Floor gullies 

o Access fittings 

o Connectors and reducers 

 15˚ chamfer is applied to all spigot ends for rubber ring pipe. 
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Item Parameter Value Test 

method 

A Impact Resistance TIR ≤ 10% EN 744 

B Vicat Softening ≥ 79˚C EN 727 

C Longitudinal 

Reversion 

≤ 5% EN 743 

D Dichloromethane Acid 

Resistance 

No attack EN 580 

E Water Tightness of 

Rubber Ring Joint 

No leakage EN 

1277 

F Elevated Temp. 

Cycling 

No leakage EN 

1055 

G Long Term 

Performance of TPE 

Seals 

90 days ≥ 1.3 bar  EN 

1989  

  100 years ≥ 0.6 bar  EN 

1989 

H Resistance to Internal 

Pressure 

No failure during the test 

10.0MPA for 1000 hours, at 

60˚C 

EN 921 

 

 

Item Pipe Size 

(mm) 

Mean outside 

 diameter(mm) 

Wall thickness  

(mm) 

A 36 36.5 3.5 

B 43 43.1 3.5 

C 56 56.1 3.5 

D 82 82.3 3.5 

E 110 110.3 3.5 

F 160 160.4 3.8 
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PIPE FITTINGS 
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FIRE HOSEREEL SPECIFICATIONS 
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FIRE HOSEREEL SPECIFICATION 

 

 

CLAUSE    DESCRIPTION      

 

1.01 GENERAL                  

 

1.02 SCOPE OF WORKS       

 

1.03 WATER/CO2 EXTINGUISHERS    

 

1.04 CARBON DIOXIDE FIRE EXTINGUISHERS  

 

1.05 DRY CHEMICAL POWDER PORTABLE FIRE 

EXTINGUISHER       

 

1.06 SITE SUPERVISION      

 

1.07 INSTALLATION       

 

1.08 TESTING        

 

1.09 COLOUR CODING       

 

1.10 WELDING        

 

 

 

 

 

 

 

 

 

 

 

 

 

 

(i) 
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PARTICULAR SPECIFICATIONS FOR PORTABLE FIRE EXTINGUISHER AND 

HOSE REEL INSTALLATIONS 

 

1.0.1 GENERAL 

 

The particular specification details the requirements for the supply and 

installation and commissioning of the Portable Fire Extinguishers and Boosted 

Hose Reel System.  

 

The Sub-contractor shall include for all appurtenances and appliances not 

necessarily called for in this specification or shown on the contract drawings 

but which are necessary for the completion and satisfactory functioning of the 

works. 

 

If in the opinion of the Sub-contractor there is a difference between the 

requirements of the Specifications and the Contract Drawings, he shall clarify 

these differences with the Engineer before tendering. 

 

 

1.0.2 SCOPE OF WORKS 

 

The Sub-contractor shall supply, deliver, erect, test and commission all the 

portable fire extinguishers and Hose Reel which are called for in these 

Specifications, Bills of quantities and as shown on the Contract Drawings. 
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1.0.3 WATER/CO2 EXTINGUISHERS 

 

These shall be 9-litre water filled CO2 cartridge operated portable fire 

extinguishers and shall comply with B.S. 1382: 1948 and to the requirements of 

B.S.4523: 1977.  Unless manufactured with stainless steel, bodies shall have all 

internal surfaces completely coated with either a lead tin, lead alloy or zinc 

applied by hot dipping. There shall be no visibly uncoated areas. 

 

The extinguishers shall be clearly marked with the following: 

 

a) Method of operation. 

 

b) The words ‘WATER TYPE’ (GAS PRESSURE) in prominent letters. 

 

c) Name and address of the manufacturer or responsible vendor. 

 

d) The nominal charge of the liquid in imperial gallons and litres. 

 

e) The liquid level to which the extinguisher is to be charged. 

 

f) The year of manufacture. 

 

g) A declaration to the effect that the extinguisher has been tested to a 

pressure of 24.1 bar (350 psi.).  

 

h) The number of British Standard ‘B.S’ 1382 or B.S. 5423: 1977. 
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1.0.4 CARBON DIOXIDE FIRE EXTINGUISHERS 

 

These shall be portable carbon dioxide fire extinguishers and shall comply with 

B.S. 3326: 1960 and B.S. 5423: 1977. 

 

The body of extinguisher shall be a seamless steel cylinder manufactured to one 

of the following British Standards; B.S. 401 or B.S. 1288. 

 

The filling ratio shall comply with B.S. 5355 with valves fittings for 

compressed gas cylinders to B.S.341. Where a hose is fitted it shall be flexible 

and have a minimum working pressure of  

206.85 bar (3000 p.s.i.). The hose is not to be under internal pressure until the 

extinguisher is operated. 

 

The nozzle shall be manufactured of brass gunmetal, aluminium or stainless 

steel and may be fitted with a suitable valve for temporarily stopping the 

discharge if such means are not incorporated in the operating head. 

 

The discharge horn shall be designed and constructed so as to direct the 

discharge and limit the entrainment of air.  It shall be constructed of 

electrically non-conductive material. 

 

The following markings shall be applied to the extinguishers:- 

 

a) The words “Carbon Dioxide Fire Extinguisher” and to include the 

appropriate nominal gas content. 

 

b) Method of operation. 

 

c) The words “Re-charge immediately after use”. 

 

d) Instructions for periodic checking. 

 

e) The number of the British Standard B.S. 3326: 1960 or 

B.S. 5423. 

 

f) The manufacturers name or identification markings 
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1.0.5  DRY CHEMICAL POWDER PORTABLE FIRE EXTINGUISHER 

 

The portable dry powder fire extinguishers shall comply with BS3465: 1962 

and BS 5423.  The body shall be constructed to steel not less than the 

requirements of BS 1449 or aluminium to BS 1470: 1972 and shall be suitably 

protected against corrosion. The dry powder charge shall be not-toxic and 

retain its free flowing properties under normal storage conditions.  Any 

pressurizing agent used as an expellant shall be in dry state; in particular 

compressed air. 

 

The discharge tube and gas tube if either is fitted shall be made of steel, brass, 

copper or other not less suitable material.  Where a hose is provided it shall not 

exceed 1,060mm and shall be acid and alkali resistant.  Provision shall be made 

for securing the nozzle when not in use. 

 

The extinguisher shall be clearly marked with the following information 

 

a) The word “Dry Powder Fire Extinguisher” 

 

b) Method of operation in prominent letters. 

 

c) The working pressure and the weight of the powder charge in Kilogramme. 

 

d) Manufacturers name or identification mark 

 

e) The words “RECHARGE AFTER USE” if rechargeable type. 

 

f) Instructions to regularly check the weight of the pressure container (gas 

Cartridge) or inspect the pressure indicator on stored pressure types when 

fitted, and remedy any loss indicated by either. 

 

g) The year of manufacture. 

 

h) The Pressure to which the extinguisher was tested. 

 

i) The number of this British Standard BS 3465 or BS 5423: 1977. 

 

j) When appropriate complete instructions for charging the extinguisher shall 

be clearly marked on the extinguisher or otherwise be supplied with the 

refill. 
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1.0.6 AIR FOAM FIRE EXTINGUISHER 

 

These shall be of 9 litres capacity complete with refills cartridges and wall 

fixing brackets and complying with B.S. 5423 with the following 

specifications:- 

 

Cylinder: to B.S. 1449 

 

Necking: to be 76mm outside diameter steel EN 3A 23/4 X 8TPI female 

thread. 

 

Head cap:  to be plastic moulding acetyl resin. 

 

CO2 Cylinder: to be 75gm P.V.C coated. 

 

Internal Finish: to be polythene lining on phosphate coating. 

 

External finish: to be phosphated - One coat primer paint and one coat 

stove enamel B.S. 381 C.  

 

 

1.0.7 FIRE BLANKET     

 

The fire blanket shall be made from cloth woven with pre-asbestos yarn or any 

other fire proof material and to measure 1800 x 1210 mm and shall be fitted 

with special tapes folded so as to offer  instantaneous single action to release 

blanket from storing jacket. 

 

 

1.0.8 BOOSTED HOSE REEL SYSTEM 

 

1.0.8.1 General  

 

The Particular Specification details the requirements for the supply, 

installation and   commissioning of the hose reel installation.  The hose reel 

installation shall comply in all respects to the requirements set out in C.O.P 

5306 Part 1: 1976, B.S 5041 and B.S 5274. The System shall comprise of a 

pumped system. 
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1.0.8.2 Hose Reel Pumps 

The fire hose reel pumps shall consist of a duplicate set of multi-line centrifugal 

pumps from approved manufacturers.  The pumps shall be capable of 

delivering AS PER THE SPECIFICATIONS. 

The pump casing shall be of cast iron construction with the impeller shaft of 

stainless steel with mechanical seal. 

1.0.8.3 Control Panel 

The control panel shall be constructed of mild steel 1.0mm thick sheet, be 

moisture, insect and rodent proof and shall be provided complete with circuit 

breakers and a wiring diagram enclosed in plastic laminate. 

The pump shall be controlled by a flow switch therefore, the control panel shall 

include the following facilities: 

(a) ‘On’ push button for setting the control panel to live.

(b) Green indicator light for indicating control panel live.

(c) Duty / Stand-by pump auto change over.

(d) Duty pump run green indicator light.

(e) Stand-by pump run green indicator light.

(f) Duty pump fail red indicator light.

(g) Stand-by pump fail red indicator light.

(h) Low water condition pump cut-out with red indicator light.

The pumps are to be protected by a low level cut-out switch to prevent dry 

pump run when low level water conditions occur  in the water storage tank. 
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1.0.8.4 Hose Reel 

 

The hose reel to the installation shall consist of a recessed, swing-type hose reel 

as Angus Fire Armour Model III or from other approved manufacturers. 

 

The hose reel shall comply with B.S. 5274: 1975 and B.S 3161: 1970 and is to be 

installed to the requirements of C.P. 5306 Part 1: 1976. 

 

The hose reel shall be supplied and installed complete with a first-aid Non-

kinking hose 30 meters long with a nylon spray / jet / shut-off nozzle fitted.  A 

screw down chrome - plated globe valve to B.S 1010 to the inlet to the reel is to 

be supplied. 

 

The orifice to the nozzle is to be not less than 4.8mm to maintain a minimum 

flow of 0.4 lit / sec to jet. 

 

The hose reels shall be installed complete with electro-galvanised cabinet 

recessed on the wall. 

 

The hose reels shall be installed at 1.5 metres centre above the finished floor 

level in locations shown in the contract drawings. 

 

 

1.0.8.5 Pipe Work 

The pipe work for the hose reel installation shall be galvanised wrought steel 

tubing heavy grade Class C to B.S 1387: 1967 with pipe threads to B.S 21. The 

pipe work and all associated fittings shall be in approved colour for fire fittings. 

  

1.0.8.6 Pipe Fittings 

The pipe fittings shall be wrought steel pipe fittings, welded or seamless fittings 

conforming to B.S. 1740 or malleable iron fittings to B.S 143. 

All changes in direction will be with standard bends or long radius fittings. No 

elbows will be provided. 

 

1.0.8.7 Non-return Valves 

The non-return valves up to and including 80mm diameter shall be to B.S. 

5153: 1974. 

The valves shall be of cast iron construction with gunmetal seat and bronze 

hinge pin. 
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1.0.8.8 Gate Valves 

The gate valves up to and including 80mm diameter shall be non-rising stem 

and wedge disc to B.S 5154: 1974 with screwed threads to B.S. 21 tapes thread 

 

1.0.8.9 Sleeves 

Where pipe work passes through walls, floors or ceilings, a sleeve shall be 

provided one diameter larger than the diameter of the pipe, the space between 

them to be packed with mineral wool, to the Engineer’s approval. 

 

1.0.8.10 Earthing 

The hose reel installation shall be electrically earthed by a direct earth 

connection.  The installation of the earthing shall be carried out by the 

Electrical Sub- contractor. 

 

1.0.8.11 Finish Painting 

Upon completion of testing and commissioning the hose reel installation, the 

pipework shall be primed and finish painted with 2 No. coats of paints to the 

Engineer’s requirements. 

 

1.0.8.12 Testing and Commissioning 

The hose reel installation shall be flushed out before testing to ensure that no 

builder’s debris has entered the system.  The installation is to be then tested to 

one and half times the working pressure of the installation to the approval of the 

Engineer.  Simulated fault conditions of the pumping equipment are to be 

carried out before acceptance of the System by the Engineer. 

 

1.0.8.13 Instruction Period 

The Sub-contractor shall allow in his contract sum for instructing of the use of 

the equipment to the Client’s maintenance staff.  The period of instruction may 

be within the contract period but may also be required after the contract period 

has expired. 

 

The period of time required shall be stipulated by the Client but will not exceed 

two days in which time the Client’s staff shall be instructed on the operation and 

maintenance of the equipment. 

 

 

 

 

 

 



HS/11 

 

 

 

1.0.8.14 Signage-Fire Instruction /Fire Exit 

 

10.8.1 Fire Instruction Notice 

            

 Print fire instruction on the Perspex plates with White Colour   

 Background measuring 510mm length x 380mm width x 4mm thick as follows; 

 

 

FIRE INSTRUCTION NOTICE 

 

      In the event of fire; 

 

1.   Raise the alarm by actuating the nearest alarm system point,    

      Sound  Siren /gong or  Shout Fire 

 

2.   Attack fire using the nearest available equipment 

 

3.   Call nearest fire Brigade or Police 999 and inform your  

      switchboard (PABX)  Operator 

     

4.    Ensure that all personnel not involved in fire fighting evacuation 

       to safety outside the building. 

 

5.   Close but DO NOT LOCK doors behind as you leave. 

 

6.    Evacuate the building using stairs or fire escapes.  Do not use  

       Lifts/escalators. Walk calmly.  Avoid panic.  Do not stop or return  

       for personal belongings. 

 

7.   Assemble as per floor outside the building for roll call.     

          

 

10.8.2 Fire Exit Sign 

 

Print Fire Exit signs on the Perspex plate, 4mm thick,  with white colour background 

as follows:- 

 

1. Lettering IN RED COLOUR of not less than 50mm in height. 

2. A pendant sign bearing words, FIRE EXIT and with a directional arrow. 
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The sign must be capable of being read from both approaches to exit and  

so is double sided. 

 

10.8.3 Hose Reel Label 

 

Print Fire Exit signs on the Perspex plate, 4mm thick,  with white colour background 

as follows:- 

 

1. Lettering IN RED COLOUR of not less than 50mm in height. 

2. A pendant sign bearing words, HOSE REEL and with a directional arrow. 

 

The sign must be capable of being read from both approaches to exit and so is double 

sided. 

 

10.8.4 Cabinets 

 

FIRE EXTINGUISHER CABINET 

 Size of 560mm width by 710mm high and 260mm deep 

 Surface Mounted 

 Paint Finish in epoxy powder red (Minimum 70 micron) 

 To host 2No.Portable 9kg Extinguisher 

 Material Mild steel minimum 0.9mm thick 

 

 

 
 

TO BE AS SRI FEX145-MS-090-RD 
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FIRE HOSEREEL CABINET 

 

 Size of 1050mm width by 800mm high and 400mm deep 

 Surface Mounted 

 Paint Finish in epoxy powder red (Minimum 70 micron) 

 To host Swing Type Hosereel and 1No.Portable 9kg Extinguisher 

 
 

TO BE AS SRI HRS003-MS-400RD 
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(i)



 

GENERAL NOTES TO TENDERERS 

 

1.        The Bills of Quantities form part of the contract documents and are to be read 

in conjunction with the contract drawings, general specifications of materials 

and works and particular specifications of materials 

 

2. The prices quoted shall be deemed to include for all obligations under the sub-

contract including but not limited to supply of materials, labour, delivery to site, 

storage on site, installation, testing, commissioning and all taxes (including 16% 

VAT). 

 

In accordance with Government policy, the 3% Withholding Tax shall be 

deducted from all payments made to the Tenderer, and the same shall be 

forwarded to the Kenya Revenue Authority (KRA). 

 

3 All prices omitted from any item, section or part of the Bills of Quantities shall 

be deemed to have been included to another item, section or part there of. 

 

4. The brief description of the items given in the Bills of Quantities are for the 

purpose of establishing a standard to which the sub-contractor shall adhere. 

Otherwise alternative brands of equal and approved quality will be accepted. 

 

Should the sub-contractor install any material not specified here in before 

receiving written approval from the Project Manager, the sub-contractor shall 

remove the material in question and, at his own cost, install the proper material. 

 

5. The grand total of prices in the price summary page must be carried forward to 

the Form of Tender for the tender to be deemed valid. 

 

 

 

 

 

 

 

 

 

                                             

 

 (ii) 



Statement of Compliance 

 

a) I confirm compliance of all clauses of the General Conditions, General 

Specifications and Particular Specifications in this tender. 

 

b) I confirm compliance to the items specified in technical catalogues and 

brochures I have attached as required in the technical schedule.  

 

 

 

 

 

 

 

 

Name: ……………………………………………………………….. 

 

Capacity:……………………………………………………… (Person with power 

of attorney) 

 

 

 Signed: …………………………………….for and on behalf of the Tenderer 

 

 

 Date: …………………….. 

 

 

 Official Rubber Stamp: …………………………………………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

(iii) 



PRICING OF ITEMS. 

The Bills of Quantities are divided generally into three sections:- 

Preliminaries – Bill 1 

Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of 

Quantities and specification.  These Bills are designated as Bill 1 in this Section. 

Where the sub-contractor fails to insert his price in any item he shall be deemed to 

have made adequate provision for this on various items in the Bills of Quantities.  The 

preliminaries form part of this contract and together with other Bills of Quantities 

covers for the costs involved in complying with all the requirements for the proper 

execution of the whole of the works in the contract 

Sub-contractors preliminaries are as per those described in section C – sub-contractor 

preliminaries and conditions of contractor.   

The sub-contractor shall study the conditions and make provision to cover their cost 

in this Bill.  The number of preliminary items to be priced by the Tenderer have been 

limited to tangible items such as site office, temporary works and others.  

However the Tenderer is free to include and price any other items he deems necessary 

taking into consideration conditions he is likely to encounter on site. 

Mechanical installation Items – Bill 2 

The brief description of the items in these Bills of Quantities should in no way modify 

or supersede the detailed descriptions in the contract Drawings, conditions of contract 

and specifications. 

Summary – Bill 3 

The summary contains tabulation of the separate parts of the Bills of Quantities 

carried forward with provisional sum, contingencies and any prime cost sums 

included.  The sub-contract shall insert his totals and enter his grand total tender sum 

in the space provided below the summary.   

This grand total tender sum shall be entered in the Form of Tender provided 

elsewhere in this document 

(iv)



MECHANICAL INSTALLATION WORKS. 

CONTRACT:

PROJECT:

PROPOSED CONSTRUCTION AND COMPLETION OF OFFICE BLOCK FOR 

COUNTY COMMISSIONER IN ITEN .

SITE:

ELGEYO MARAKWET



Item Description Qty Unit Rate (Kshs) Amount (Kshs)

 PRELIMINARIES 

 Scope of Contract Works 

A

The contractor shall supply, deliver, unload, hoist, fix, 

test, commission and hand-over in satisfactory working 

order the complete installations specified hereinafter 

and/or as shown on the Contract Drawings attached 

hereto, including the provision of labour, transport and 

plant for unloading material and storage, and handling 

into position and fixing, also the supply of ladders, 

scaffolding the other mechanical devices to plant, 

installation, painting, testing, setting to work, the 

removal from site from time to time of all superfluous 

material and rubbish caused by the works.

1 Item

 Firm price contract 

B

This is a firm-price Contract and the contractor must 

allow in his tender for the increase in the cost of labour 

and/or materials during the duration of the contract.  

No claims will be allowed for increased costs arising 

from the fluctuations in duties and/or day to day 

currency fluctuations.  The Sub-contractor will be 

deemed to have allowed in his tender for any increase 

in the cost of materials, which may arise as a result of 

currency fluctuation during the contract period.

1 Item

Bond

C

The tenderer must submit with his tender the name of 

one Surety who must be an established Bank only who 

will be willing to be bound to the Government for an 

amount equal to 5 % of the Contract amount 

1 Item

Government Legislation and Regulations

D

The Contractor’s attention is called to the provision of 

the Factory Act 1972 and subsequent amendments and 

revisions, and allowance must be made in his tender 

for compliance therewith, in so far as they are 

applicable.

The Contractor must also make himself acquainted 

with current legislation and any Government 

regulations regarding the movement, housing, security 

and control of labour, labour camps, passes for 

transport, etc.

1 Item

BILL NO 1

SUBCONTRACT PRELIMINARIES

Total carried to collection page 

BoQ-1



Item Description Qty Unit Rate (Kshs) Cost (Kshs)

Import Duty and Value Added Tax

A

The contractor will be required to pay full Import Duty 

and Value Added Tax on all items of equipment, 

fittings and plant, whether imported or locally 

manufactured. The tenderer shall make full allowance 

in his tender for all such taxes.

1 Item

Insurance Company Fees

B

Attention is drawn to the tenderers to allow for all 

necessary fees, where known, that may be payable in 

respect of any fees imposed by Insurance Companies or 

statutory authorities for testing or inspection.

1 Item

Samples and Materials Generally

C

The Contractor shall, when required, provide for 

approval at no extra cost, samples of all materials to be 

incorporated in the works.  Such samples, when 

approved, shall be retained by the Engineer and shall 

form the standard for all such materials incorporated.

1 Item

Builder’s Work

D

All chasing, cutting away and making good will be 

done by the Contractor. The Contractor shall mark out 

in advance and shall be responsible for accuracy of the 

size and position of all holes and chases required.

The Contractor shall drill and plug holes in floors, 

walls, ceiling and roof for securing services and 

equipment requiring screw or bolt fixings.

Any purpose made fixing brackets shall be provided 

and installed by the Contractor

1 Item

Total carried to from previous page 

Total carried to collection page 
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Item Description Qty Unit Rate (Kshs) Cost (Kshs)

Position of Services, Plant, Equipment, Fittings and 

Apparatus

A

The Contract Drawings give a general indication of the 

intended layout.  The position of the equipment and 

apparatus, and also the exact routes of the ducts, main 

and distribution pipework shall be confirmed before 

installation is commenced.  The exact sitting of 

appliances, pipework, etc., may vary from that 

indicated.

The contractor shall be deemed to have allowed in his 

Contract Sum for locating terminal points of services 

(e.g. lighting, switches, socket outlets, lighting points, 

control switches, thermostats and other initiating 

devices, taps, stop cocks) in positions plus or minus 

1.2m horizontally and vertically from the locations 

shown on Contract Drawings. 

1 Item

 Setting to Work and Regulating System 

B

The Contractor shall carry out such tests of the 

Contract Works as required by British Standard 

Specifications, or equal and approved codes as 

specified hereinafter and as customary.

No testing or commissioning shall be undertaken 

except in the presence of and to the satisfaction of the 

Engineer unless otherwise stated by him (Contractor’s 

own preliminary and proving tests excepted).

It will be deemed that the Contractor has included in 

the Contract Sum for the costs of all fuel, power, water 

and the like, for testing and commissioning as required 

as part of the Contract Works.  He shall submit for 

approval to the Engineer a suitable programme for 

testing and commissioning.  The Engineer and 

Employer shall be given ample warning in writing, as 

to the date on which testing and commissioning will 

take place.

1 Item

Total carried forward

Total carried to from previous page 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Working Drawings

A

The Contractor shall allow for  Working Drawings as 

may be necessary.  The Working Drawings shall be 

complete in such detail not only that the Contract 

Works can be executed on site but also that the 

Engineer can approve the Contractor’s proposals, 

detailed designs and intentions in the execution of the 

Contract Works.

Two copies of all Working Drawings shall be submitted 

to the Engineer for approval. One copy of the 

Working Drawings submitted to the Engineer for 

approval shall be returned to the Contractor indicating 

approval or amendment therein. 

1 Item

Record Drawings (As Installed) and Instructions 

B

The Contractor shall allow for  Record Drawings of the 

installed Contract Works. 

Three copies of all Record Drawing shall be submitted 

to the Engineer for approval. 

1 Item

Maintenance Manual

C

The Contractor shall allow for  furnishing the Engineer 

four copies of a Maintenance Manual relating to the 

installation forming part of all of the Contract Works.

The manual shall be loose-leaf type, International A4 

size with stiff covers and cloth bound.  It may be in 

several volumes and shall be sub-divided into sections, 

each section covering one Engineering service system.  

It shall have a ready means of reference and a detailed 

index.

1 Item

Total carried to collection page 

Total carried to from previous page 
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Item Description Qty Unit Rate (Kshs) Cost (Kshs)

Mobilization and Demobilization

A

The Contractor shall allow for  mobilization of labour 

plant and equipment to site according to his 

programme and schedule of work.  He shall ensure 

optimum presence and utilization of labour, plant and 

equipment. He should not pay and maintain 

unnecessary labour force or maintain and service idle 

plant and equipment.  Where necessary he shall 

demobilize and mobilize the labour, plant and 

equipment, as he deems fit to ensure optimum progress 

of the works and this shall be considered to be a 

continuous process as works progress.  He shall make 

provision for this item in his tender. No claim will be 

entertained where the contractor has not made any 

provision for mobilization and demobilization of 

labour, plant and equipment in the preliminary bills of 

quantities or elsewhere in this tender. 

1 Item

Contractor Obligation 

B

The contractor will finance all activities as part of his 

obligation to this contract.  The employer shall pay 

interim payment for materials and work completed on 

site as his obligation in this contract, as the works 

progresses.  No claims will be entertained for pre-

financing of the project by the sub-contractor, or for 

loss of profit (expectation loss) in case of premature 

termination, reduction or increase of works as the sub-

contractor shall be deemed to have taken adequate 

measures in programming his works and expenditure 

and taken necessary financial precaution while 

executing the works. 

1 Item

Validation

C

Allow for engineers cost in approval of sample 

sanitary fittings and pumps and casings which cannot 

be availed on site office.Allow a sum of Ksh.100,000

1 Item 100,000 100,000

D Allow for profits and attendance for the above-----%
1 Item

Continuos proffesional development

E

Allow for Provisional sum of Kenya shilling for  CPD 

training to staff at Engineers Board(EBK) and 

Institution of Engineers Kenya(IEK).Allow a sum of 

Ksh.150,000 1 Item 150,000 150,000

F Allow for profits and attendance for the above-----%
1 Item

Any other Preliminaries

G

The contractor to allow for any other preliminaries 

neccesary for hime to complte all the works 

1 Item

Total preliminaries carried to summary page

Total carried to from previous page 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

WATER CLOSET AREA

Water Closet 

A

Ceramic Wall Hung water closet pan with with 

an antibacterial ceramic glaze Finish AS D-CODE 

WALL MOUNTED DURAVIT MODEL 257009

6 No

Water closet Flush valve

B

40mm Size  Flush Valve Dual Flow  with 

Concealed Body and With Exposed Shut Off 

Provision .Has 100mm Square Plate AS JAQUAR 

FLV-CHR-1089SQs OR  APPROVED 

EQUIVALENT 

6 No

Health Faucet Kit 

C

Health Faucet Kit with Flexible Chrome Hose, 

Handset, ABS Body & Bracket  as JAQUAR 

CODE ALE-ESS-593 OR EQUIVALENT

0 No

Toilet brush

D

Toilet brush set for fixing to the bathroom wall, 

made of AISI 304 stainless steel 1 mm thick with 

Circular lid with an airtight seal AS MEDICLINIC 

MODEL ES1002B OR APPROVED EQUIVALENT

1 No

(iv) ALL ITEMS SHALL BE AS PER PARTICULAR SPECIFICATIONS

Total carried to collection  page

BILL NO.2

 SANITARY FITTINGS

(i) ALL ITEMS SHALL BE SUPPLY,DELIVER,INSTALL,TEST AND COMMISSION

(ii) ALL ITEMS SHALL BE COMPLETE WITH ALL ACCESSORIES INCLUDING CONNECTIONS

TO THE SERVICES,JOINTING TO WATER SUPPLY OVERFLOWS AND SUPPORTS 

(iii) ALL ITEMS SHALL BE COMPLETE WITH ALL PLUGGING AND SCREWING TO WALLS AND

FLOORS

(v) ALL ITEMS SHALL BE SUBJECT TO CLIENT APPROVAL

BoQ-6



Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Toilet Paper  Dispenser

A

One-piece body, 0,8 mm thick, round Ø 250 

mm Circular toilet paper dispenser for industrial 

rolls of 250/300m AS MEDICLINIC MODEL 

PR2783B OR APPROVED EQUIVALENT

0 No

Robe Hook

B

Double-ended bathroom robe hook, made of 

AISI 304 stainless steel black finish AS 

MEDICLINIC MODEL AI2318B  OR APPROVED 

EQUIVALENT

6 No

Signage

C

Signage made of stainless steel, 0.5 mm thick and 

the subject is embossed in black on the stainless 

steel. The signs to be circular and have a 

diameter of 116 mm and they are fixed to the 

wall by means of a double side tape AS 

MEDICLINIC MODEL PP1321CS OR 

APPROVED EQUIVALENT for Ladies,AS 

MEDICLINIC MODEL PS0003CS OR 

APPROVED EQUIVALENT for Gents and AS 

MEDICLINIC MODEL PS0004CS R APPROVED 

EQUIVALENT  for physically challenged 

persons

4 No

WASH HAND AREAS

Wash hand basin

D

Ceramic Rectangular shape Counter top wash 

hand basin  Size: 480x850mm complete with 

Push waste and bottle trap  AS D-CODE 

COUNTER MOUNTED DURAVIT MODEL 

03528500002  OR APPROVED EQUIVALENT 

6 No

Total carried to collection  page

Total carried to collection  page
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Wash hand basin tap

A

Self-closing pillar tap DN 15 with Self-closing 

cartridge, hydraulically controlled, piston-free 

design, self-closing, stepless adjustment of flow 

duration  AS FRANKE MODEL NO 3 F3SV1001 

OR APPROVED EQUIVALENT

6 No

Paper Towel Dispenser

B

Seamless one-piece Paper Towel Dispenser with 

manual center feed paper towel dispenser  AS 

MEDICLINIC MODEL DT0303CS OR  

APPROVED EQUIVALENT

3 No

Waste Bin

C

Indoor circular body waste bins 20L capacity, 

operated by means of a pedal, to rest directly on 

the floor AS MEDICLINIC MODEL PP1321CS 

OR  APPROVED EQUIVALENT

3 No

Hand Dryer 

D

Hand Dryer  with air speed 400 km / h and  

Noise level less than 65 dBA

AS MEDICLINIC MODEL M17AB-I OR 

APPROVED EQUIVALENT

3 No

Soap Dispenser

E

Automatic wall-mounted liquid soap dispenser 

of 1 L capacity in stainless steel AISI 304, 0.8 mm 

thick and to operate with an AC adapter  AS 

MEDICLINIC MODEL DJ0037AB/C/CS-TRAFO 

OR  APPROVED EQUIVALENT

3 No

Total carried to collection  page

Total carried to collection  page
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Shower Tray  

A

Ceramic non-slip 900 x 900mm corner shower 

tray complete with chrome plated waste outlet, 

trap and all other accessories. All to be as Ideal 

Standard "Corner 900 x 900 mm shower tray 

model 109.003.16 or an approved equivalent.

0 No

Shower Fittings  

B

Concealed shower fitting consisting of 15mm 

chrome plated riser pipe to connect the 

concealed three way diverter single lever shower 

mixer as of Cobra Model "Trini TR 856" or 

approved equivalent for hot and cold water to a 

100mm diameter swivel/ adjustable shower rose 

as Cobra model P-0681 CAT No. 101.001.78 or 

approved equivalent, shower arm and other 

necessary fittings and accessories. All to be as 

Cobra or equal and approved.

1 No.

Soap Dish

C

Semi recessed built in soap tray in vitreous china 

of size: 150 x 150mm in approved colour as 

Ideal Standard Model Cassara Cat No. 

109.000.09 or equal and approved.

1 No.

Towel Rail  

D

Chrome plated towel rail 600mm long with the 

rail and brackets as one piece. To be as GROHE 

"Atrio Accessories Tier:G5 Prestige" model 40 

309" or equal and approved.

1 No.

Bathroom Shelf  

E
Chrome plated bathroom shelf as Ideal Standard 

or approved equivalent.

1 No

Mirror

F

6mm thick polished plate glass silver backed 

mirror with bevelled edges, size 610 x 610mm, 

Plugged and screwed to wall with 4No. chrome 

plated dome capped screws. The mirror shall rest 

against a layer of 5mm thick foam AS IMPALA 

GLASS OR  APPROVED EQUIVALENT

6 No

Total carried to collection  page

Total carried to collection  page
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

URINAL AREAS

Urinal Bowl

A

Ceramic Bowl Urinal of approximate size 

370x315x620mm complete with Fixing 

Accessories AS JAQUAR URINAL MODEL URS-

WHT-13253O OR APPROVED EQUIVALENT

3 No

Urinal Automatic Flush System

B

Urinal Automatic Flush System with  Solenoid 

Valve Specification Operating pressure 0.5 - 6.0 

bar, The system to be powered by mains  power 

in stainless steel finish AS AS JAGUAR MODEL 

NO. SNR-STL-51077 OR EQUIVALENT

3 No

C

Rectangular shaped urinal partition/Division with 

frosted glass of Size Height 900mm and Width 

450mm AS JAQUAR URINAL PARTITION 

PRODUCT MODEL JSE-CHR-110US450X OR 

EQUIVALENT

3 No

KITCHENNETTE AREAS

Kitchen sink

D

Kitchen sink made of Stainless steel material of 

Size 1000 x 490 x 220mm

includes Waste & Bottle Trap.The sink consists of 

two bowls (one and a half bowl) and one drain 

on the side AS CONTEMPO KITCHEN SINK 

MODEL NO EISN7304F OR APPROVED 

EQUIVALENT

1 No

Total carried to collection  page

Total carried to collection  page
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Kitchen sink basket

A

Kitchen sink basket of size 430 x 380mm

including Fitting Screws AS CONTEMPO SINK 

BASKET MODEL EIACD28G OR APPROVED  

EQUIVALENT

1 No

Kitchen sink Tap

B

Kitchen sink Sink Mixer Wall Type with Swivel 

Spout AS TIVOLI MISTRAL FRBW42CR4742 

OR APPROVED EQUIVALENT

1 No

Cleaners Sink

C

High Back Cleaner Sink 470 x405 including 

grating with Easy Clean Stain Resistant Glazed 

Surface, Stainless Steel Hinged Grating Over The 

Sink With brackets, legs and stays AS TWYFORD 

FC1044WH OR APPROVED  EQUIVALENT

1 No

PHYSICALLY CHALLENGED WASHROOM

D Water closet and basin set unit

700mm projection Rim free pan

Concealed cistern, single flush lever, 4 litre flush

Seat ring, stainless steel bar hinge, top fix and 

stability buffers

back support with cushion

hand rinse basin 400, no overflow 1 tap

basin tap with fixed spout and copper tails 

Seat ring, stainless steel bar hinge, top fix and 

stability buffers

4 x 600mm grab rails concealed fixings

1 x 450mm grab rail concealed fixings

1x Hinged support rail and toilet roll holder 

concealed fixings

Angle Valve with Triangular Handle & Wall 

Flange 

ALL AS AS TWYFORD DOC M PACK MODEL 

PK8357BE OR APPROVED EQUIVALENT

1 No

X4

X2

Total carried to summary  page Total carried for 2No.Blocks

Total carried to summary  page Total carried for 4No.Floors

Total carried to collection  page

Total for 1No.Floor
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

CPVC Pipework

A 20mm diameter  pipework 1 Lm

B 25mm diameter  pipework 125 Lm

C 32mm diameter  pipework 68 Lm

D 40mm diameter  pipework 20 Lm

E 50mm diameter pipework 120 Lm

F 63mm diameter  pipework 200 Lm

G 75mm diameter pipework 20 Lm

H 90mm diameter pipework 0 Lm

Bends

I  20mm diameter bend 1 No.

J  25mm diameter bend 30 No.

K  32mm diameter bend 24 No.

L  40mm diameter bend 2 No.

M  50mm diameter bend 40 No.

N 63mm diameter bend 12 No.

O 75mm diameter bend 10 No.

P 90mm diameter bend 0 No.

Tees

Q 25mm equal  tee 15 No.

R 32mm equal  tee 10 No.

S 40mm equal  tee 1 No.

T 50mm equal tee 20 No.

U 63mm equal  tee 10 No.

V 75mm equal  tee 6 No.

W 90mm equal tee 0 No.

INTERNAL PLUMBING PIPEWORK

BILL NO.3
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Total carried to collection  page
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Reducing Bushes

A 25 x 20mm diameter reducer 1 No.

B 32 x 20mm diameter reducer 1 No.

C 32 x 25mm diameter reducer 10 No.

D 40 x 25mm diameter reducer 2 No.

E 40 x 32mm diameter reducer 2 No.

F  50 x 25mm diameter  reducer 10 No.

G  50 x 40mm diameter  reducer 6 No.

H 63 x 50mm diameter reducer 15 No.

I 75 x 50mm diameter reducer 2 No.

J 75 x 63mm diameter reducer 4 No.

K 90 x 63mm diameter  reducer 0 No.

L  90 x 75mm diameter  reducer 0 No.

Male/Female Adapters (CPVC threaded)

M 20mm  threaded adapter 1 No.

N 25mm  threaded adapter 16 No.

O 32mm  threaded adapter 1 No.

P 40mm  threaded adapter 1 No.

Q 50mm  threaded adapter 16 No.

Male/Female Bend (CPVC threaded)

A 20mm threaded bend 6 No.

B 25mm threaded bend 18 No.

C 32mm  threaded bend 4 No.

D 40mm threaded bend 4 No.

E 50mm  threaded bend 18 No.

Total carried to collection  page

Total carried to collection  page
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Threaded Brass Coupling (CPVC threaded)

F 25mm threaded coupling 1 No.

G 63mm threaded  coupling 6 No.

H 75mm threaded  coupling 1 No.

I 90mm threaded  coupling 0 No.

Valves

J 25mm diameter gate valve 4 No.

K 32mm diameter gate valve  17 No.

L 40mm  diameter gate valve  1 No.

M 50mm diameter gate valve 8 No.

K 63mm diameter gate valve  4 No.

L 75mm  diameter gate valve  1 No.

M 90mm diameter gate valve 0 No.

Unions

A  25mm diameter pipe union 4 No.

B  32mm diameter pipe union 17 No.

C  40mm diameter pipe union 1 No.

D  50mm diameter pipe union 8 No.

E 63mm diameter pipe union 4 No.

F 75mm diameter pipe union 1 No.

G 90mm diameter pipe union 0 No.

Pipe Sleeves

H
100mm diameter heavy duty PVC pipe sleeves 

for crossing over columns and beams.

15 Lm

Pressure Testing

I

Allow for all costs for pressure testing for 

plumbing piping and issuance of pressure testing 

certicates 

1 No.

X2

Total Carried Forward for 2 blocks

Total Carried Forward 

Total carried to collection  page
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

FOUL WATER INTERNAL DRAINAGE

MuPVC and uPVC Waste and Soil pipework 

A
100mm diameter heavy gauge golden brown 

UPVC pipe

250 Lm

B 100mm diameter heavy gauge grey mUPVC pipe 150 Lm

C  50mm diameter waste pipe 100 Lm

D  40mm diameter waste pipe 75 Lm

E  32mm diameter waste pipe 45 Lm

Bends

F 100mm diameter long radius bend 30 No.

G 100mm diameter short radius bend 12 No.

H  100mm diameter bend with access 4 No.

I  100mm diameter sweep bend 4 No.

J  50mm diameter sweep bend 4 No.

K  40mm diameter sweep bend 1 No.

L  32mm diameter sweep bend 4 No.

Tees

M  100mm diameter sweep tee 15 No.

N  50mm diameter sweep tee 15 No.

O  40mm diameter sweep tee 25 No.

P  32mm diameter sweep tee 20 No.

Access Caps

Q  100mm diameter access cap 36 No.

R 50mm diameter access cap 20 No.

S  40mm diameter access cap 10 No.

T  32mm diameter access cap 30 No.

BILL NO.4

INTERNAL DRAINAGE PIPEWORK

Total carried to collection  page
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Boss Connectors

U  100 x 50mm diameter boss connector  30 No.

V  100 x 40mm diameter boss connector  4 No.

Single Branches

A 100mm diameter single branch 24 No.

WC Connectors

B  100mm diameter WC connector 36 No.

Traps

C 100 x 50mm diameter floor trap and grating 30 No.

D

300 x 300mm Gulley trap and heavy duty 

gulley trap cover
10 No.

E

600 x 450mm manhole with heavy duty 

cover.Manual depth to be determined on site 

but to a minimum of 600mm

10 No.

F

150mm diameter heavy gauge golden brown 

UPVC pipe for interconnecting the inspection 

chambers

100 Lm

G
Allow for all costs for level testing for drainage 

piping and issuance of level testing certicates 

1 No.

X2

Total Carried Forward for 2 blocks

Total Carried to summary page

Total carried to collection  page
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

FIRE FIGHTING

Supply, deliver and install the following fire 

fighting equipment in positions indicated on the 

contract drawings or as shall be instructed by the 

Engineer.

Hose Reel System

GMS Pipes Class B

A  25mm diameter  pipework 72 Lm

B  50mm diameter  pipework 300 Lm

Extra Over Pipework

Bends

C  25mm diameter bend 9 No.

D  50mm diameter bend 1 No.

Tees

E  50mm diameter equal tee 9 No.

Reducers

F  50 x 25 mm diameter reducer 8 No.

 Valves

G

25mm diameter approved medium pressure screw 

down full way non-rising stem wedge gate valve 

to BS 1952, with wheel and head joints to steel 

tubing. The gate valve to be as s PEX OR 

APPROVED EQUIVALENT

8 No.

H
Ditto but 50mm diameter gate valve as PEX OR 

APPROVED EQUIVALENT

2 No.

Total Carried Forward 

BILL NO.5

FIRE FIGHTING 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Unions  

A  25mm diameter pipe union 8 No.

B  50mm diameter pipe union 2 No.

Painting

C

Allow for painting of the hose reel pipework as 

per particular specifications.
1 Item

Fire Water Pumpset

D

Set of automatic electrically driven twin booster 

pumps. One duty and the other one standby with 

automatic changeover, capable of delivering 5 

cubic metres per hour against a head of 30 

meters.The pumpset to have with inbuilt pressure 

controller and mounting skid.The Pumpset to be  

AS WILO OR APPROVED EQUIVALENT
1 Item

E 60 litre Pressure Vessel for above pumpset 1 No

Associated Electrical Works 

F

Allow for associated electrical works wiring and 

fitting to pumps, control panel and float switches 

from isolator provided by others.

1 Item

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Portable Fire Extinguishers

Water/Carbon Dioxide Gas Fire Extinguisher                                  

G

9 litres water/carbon dioxide gas portable fire 

extinguisher complete with pressure gauge, initial 

charge and mounting brackets.

16 No

Carbon Dioxide Gas Fire Extinguisher                                         

H

5 Kg carbon dioxide gas portable fire extinguisher 

complete with pressure gauge, initial charge and 

mounting brackets.

16 No

Dry Chemical Powder Fire Extinguisher                                         

A

6kg dry chemical podwer portable fire 

extinguisher complete with pressure gauge, initial 

charge and mounting brackets.

16 No

Fire Ball                                      

B

5kg fully automatic fire extinguisher  Ball made of 

the water-proof plastic shell and filled up with 

harmless environmental powder.Can handle ABC 

and Dry powder Fire Classes.

When the ball explodes, the built-in alarm goes 

off releasing an approximately 138-decibel noise.

The ball will not self-ignite when shaken or 

damaged with the The outward driving force 

from activation of the ball does not harm human 

or environment.Non-toxic to the environment.

It activates within 5-10 seconds after contacting 

the fire.

To be AS AFO FIRE BALL or equivalent 1 No

0

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Manual Alarm Bell

A 9" (225mm) manual operated alarm bell (Gong) 16 No

Fire Notices

B

Allow for fire signage for the hose reel system, fire 

exits and fire instructions as directed by the Project 

Engineer.

16 No

Sheet Metal Box

C

Inlet breeching sheet metal box with wired glass 

door secured with spring locks openable from 

inside by smashing the glass and releasing the 

locking devices on the lock. Approximate size to 

be 595 x 295 x 395mm high.

1 No.

Fire Brigade Breeching Inlet 

D

100mm diameter inlet breeching with twin inlets, 

each inlet consisting of a 65mm diameter male 

instantaneous coupling with a non-return valve 

and black cap secured with a short length of 

chain.

2 No.

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Landing Valve 

A

65 mm diameter, gunmetal gate pattern landing 

valve with flanged inlet and female instantaneous 

outlet fitted with plug secured by short chains and 

fixed on 100mm diameter dry riser pipe.

8 No.

Fire Hose

B

65mm diameter, 30 metres long canvas fire hose 

complete with branch pipe, nozzle, female 

instantaneous coupling head, hanging hook and 

other associated fittings for its proper functioning.

8 No.

Associated Pipework

Supply and installation of Galvanized mild steel 

piping and fittings with screwed & socketed joint 

to medium grade class “B” to BS. 1387.  

GMS Pipework 

C 100mm diameter pipe 30 Lm

D 65mm diameter ditto 20 Lm

E 50mm diameter ditto 6 Lm

Extra over Pipework 

F 100mm diameter bends/elbows 5 No.

G 65mm diameter bends/elbows 5 No.

H 50mm diameter bends/elbows 1 No.

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Tees

A 100 x 100 x 100mm tee 1 No.

B 100 x 100 x 65mm tee 8 No.

C 100 x 100 x 50mm tee 1 No.

Reducers   

D 100 x 65mm reducer 8 No.

E 100 x 50mm reducer 1 No.

Valves

F 65mm isolating valve with its associated unions 8 No.

G 65mm diameter flange 8 No.

H 50mm automatic air release valve 1 No.

Testing and Commissioning

I

Allow for testing and commissioning of the dry 

riser, Hosereel and portable fire extinguishers 

installations to the satisfaction of the Engineer.

1 Item

Total carried to collection page 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Water Storage and Rising Mains

All GALVANIZATION SHALL BE HOT DIPPED 

AND DONE AS PER ISO 1461 AND APPLICABLE KS 

STANDARDS TO AT LEAST 70 MICRONS WITH A 

MINIMUM 25 YEAR GUARANTEE ISSUED.

Ground   Water Tank 

A

Supply, deliver and assemble a high level water 

tanks, made of pressed Galvanized steel sectional 

tank plates 6mm thick plates (type 1 and 4) and of 

size 1000mm x 1000mm capacity of tank to be 

144,000 litres and of preferred dimensions 8000mm 

x 6000mm x 3000mm. The tank to come complete 

with tank cover, mosquito proof inspection vent, 

internal stays, jointing material, bolts and nuts 

including applying two coats of non-toxic 

bituminous paint on the inside and two coats of 

aluminum paint on the outside. The tank shall be 

complete with the following pipe connections:--

       -100mm diameter overflow

       -100mm diameter outlets

       -100mm diameter inlet

       -100mm diameter washout with gate valve

1 No.

WATER TANKS AND PUMPS

Total Carried Forward Collection Page for Water Tanks

BILL NO.6
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Roof Water Tank for the site

A

Supply, deliver and assemble a roof level water 

tanks, made of pressed Galvanized steel sectional 

tank plates 6mm thick plates (type 1 and 4) and of 

size 1000mm x 1000mm capacity of tank to be 

50,000 litres and of preferred dimensions 5000mm 

x 5000mm x 2000mm. The tank to come complete 

with tank cover, mosquito proof inspection vent, 

internal stays, jointing material, bolts and nuts 

including applying two coats of non-toxic 

bituminous paint on the inside and two coats of 

aluminum paint on the outside. The tank shall be 

complete with the following pipe connections:--

       -100mm diameter overflow

       -100mm diameter outlets

       -100mm diameter inlet

       -100mm diameter washout with gate valve
2 No.

B

Allow for lightining arrester installed at the elevated 

pressed steel tank
2 No.

C

Conductor cable from lightining arrestor to the 

ground
30 Lm

D

Allow facilitation  for 4No.officers to undertake 

inspection of the galvanization process at a local 

plant where the contractor proposes to galvanize 

the tanks.Allow an amount of ksh 75,000 exclusive 

of attendance and taxes
1 Item

 Supply Pipework

Pipe

E 50mm diameter pipework 200 Lm

F 65mm diameter pipework 40 Lm

G 75mm diameter pipework 40 Lm

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Bends

A  50mm diameter bend 12 No.

B  63mm diameter bend 12 No.

C 75mm diameter bend 12 No.

Tees

D 50mm equal tee 12 No.

E 65mm equal tee 12 No.

F 75mm equal tee 12 No.

Reducers

G  50 x 32mm diameter  reducer 8 No.

H  50 x 40mm diameter  reducer 8 No.

I  65 x 50mm diameter  reducer 12 No.

J 75 x 65mm diameter  reducer 0 No.

Valves

K 50mm gate valve 2 No.

L 65mm gate valve 3 No.

M 75mm gate valve 0 No.

Unions

N  50mm diameter pipe union 2 No.

O  65mm diameter pipe union 3 No.

P 75mm diameter pipe union 0 No.

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

 Water Booster Pumpset

A

Set of automatic electrically driven twin booster 

pump. One duty and the other one standby with 

automatic changeover, capable of delivering 6 cubic 

metres per hour against a head of 50 meters with a 

three phase power source. The pumpset shall be 

complete with 100 litres pressure vessel (as Dayliff 

pressure set or equal and approved) and all 

accessories required for proper and satisfactory 

operation. It includes pressure switches, time delay 

switch, a switch to protect against dry run, timer, 

gate valves, non-return valves, water level indicator, 

float level regulator, 65mm diameter foot valve and 

strainer. The pump to be as Grundfos model  or 

approved equivalent. Pump to be installed on mild 

steel frame with approved paint. 

 Control and Control Panel  

Control panel for above pumps with contactors, 

over voltage and under voltage protection relays, 

MCBs, phase failure protection, timer, 180 meters 

long float switch control cable to the roof tanks, 

start/stop push  buttons and indicator lights. All 

these shall be housed in a lockable cabinet (with 

integral isolator) made from SWG 18 mild steel sheet 

that is oven powder coated. There shall also be an 

adjustable time delay switch to ensure pumping 

cycles are controlled to not more than 6 per hour. It 

should include a change-over switch to enable the 

pumps to work alternately.

1 Item

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

 Control and Control Panel  

A

Control panel for above pumps with contactors, 

over voltage and under voltage protection relays, 

MCBs, phase failure protection, timer, 180 meters 

long float switch control cable to the roof tanks, 

start/stop push  buttons and indicator lights. All 

these shall be housed in a lockable cabinet (with 

integral isolator) made from SWG 18 mild steel sheet 

that is oven powder coated. There shall also be an 

adjustable time delay switch to ensure pumping 

cycles are controlled to not more than 6 per hour. It 

should include a change-over switch to enable the 

pumps to work alternately.

1 Item

 Electrical Works

B

Allow for electrical works wiring and fitting to all 

pumps, control panel and float switches, from 

isolator provided by others with 3 metres distance.

1 Item

 Supply Pipework

Pipe

C 50mm diameter pipework water supply to tank 150 Lm

D 65mm diameter pipework 40 Lm

E 75mm diameter pipework 40 Lm

Bends

F  50mm diameter bend 12 No.

G  63mm diameter bend 12 No.

H 75mm diameter bend 12 No.

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Tees

A 50mm equal tee 12 No.

B 65mm equal tee 12 No.

C 75mm equal tee 0 No.

Reducers

D  50 x 32mm diameter  reducer 8 No.

E  50 x 40mm diameter  reducer 8 No.

F  65 x 50mm diameter  reducer 12 No.

G 75 x 65mm diameter  reducer 0 No.

Valves

H 50mm gate valve 2 No.

I 65mm gate valve 3 No.

J 75mm gate valve 0 No.

Unions

K  50mm diameter pipe union 2 No.

L  65mm diameter pipe union 3 No.

M 75mm diameter pipe union 0 No.

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

Supply Drop Piping to floors

A 100mm diameter pipework 200 Lm

B 100mm diameter bend 72 No.

C 100mm equal tee 72 No.

D 100 x 50mm diameter  reducer 30 No.

E 100 x 40mm diameter  reducer 30 No.

F 100 x 32mm diameter  reducer 30 No.

G 100 x 25mm diameter  reducer 30 No.

H 100mm gate valve 2 No.

I 100mm diameter pipe union 2 No.

Total Carried Forward 

Total Carried Forward 
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Item Description Qty Unit Rate (Kshs) Amount (Kshs)

A
100mm diameter heavy duty PVC pipe sleeves for 

crossing over columns and beams.

5 Lm

Water Meters 

B
32 mm coucil water meter as ‘Kent’ or equal and 

approved equivalent

1 No.

C
Allow for connection to the water main supply  and 

include local council charges.

1 No.

D

Meter chamber size 450x450x600mm deep with 

100mm concrete (1: 3: 6) base 50mm block sides 

rendered all round in cement and sand (1:4) and 

with approved hinged and flanged cast iron cover 

and frame including all necessary excavation, 

disposal and formwork.

1 No.

Pipe Sleeves

E

100mm diameter heavy duty PVC (class 41, 2.5mm 

thick) pipe sleeves for crossing over columns and 

beams.

12 Lm

Sterilization

F

Allow for flushing out and sterilizing the whole 

system with chlorine to the satisfaction of the Project 

Engineer.

1 Item

Project Stationery

G
1 Terabyte portable external Hard disk as Transcend 

or approved equivalent

5 No.

H Site Safety Boots 5 Pairs

I

Construction/Military Grade Design Laptop to be at 

least 12th Gen Intel Core i7-1265U 16GB RAM 

512GB SSD 14" Full HD Touchscreen Display Intel 

HD Graphics 620 Certified as LENOVO Yoga or 

equivalent

1 No.

J
Standard Office Printer  as HP Color LaserJet Pro 

MFP 4303dw Printer (5HH65A) or equivalent

1 No.

Testing and commisioning

K
Allow for testing and commissioning for all  

installations to the satisfaction of the engineer.

1 Item

Total Carried Forward 

Total Carried Forward 
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Item Description  Qty Unit
Rate 

(Kshs)

 Amount (Kshs) 

ELEMENT NO. 1-  SUBSTRUCTURES

 ALL PROVISIONAL

A
Clear the site all bushes including grubbing up 

roots and cart away from site
100     sm

B
Excavate  150mm deep to remove top soil and 

cart away from site
100     sm

Excavating and filling

C

Bulk excavation to remove cotton soil starting 

from reducing levels but not exceeding 1.5metres 

deep 

150     cm

D Extra over for excavating in rock of any

10        cm 

E Allow for plunking and strutting

1         Item

F Keep the excavation free from water

1         Item

Diposal 

G Load and cart away excavated materials from site 

150     cm

Back Filling

H Selected excavated materials

50       sm

Return, fill-in and rum selected  and approved 

excavated material around excavations

100     cm

0

BILL NO.7

Total Carried Forward Collection Page for Water Tanks

 Low Level Water Tanks Bases
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Item Description Qty Unit

Rate 

(Kshs)
Amount (Kshs)

0

Hardcore

I
300mm average thick well watered rolled and 

compacted in layers 150mm thick 
100     sm

Anti-termite treatment

A

TERMIDOR' or other equal and approved 

insecticide with a ten-years guarantee to surfaces 

of fill and tops of foundations

100     sm

B
50mm thick murram blinding to surfaces of 

hardcore 100     sm

Damp proof membrane 

C

1000 gauge,Polythene;  300mm laps (no 

allowance made to laps), horizontal; 1 no. layer 

laid on murram blinding
100     sm

Plain Concrete (1:4:8) in

D Raft foundation 100     sm

Vibrated reinforced concrete class 25/1:1/2:3-

20mm aggregate) in :-

E Raft foundation 20       cm

F Pedestal 15       cm

FORMWORK

Sawn timber  formwork

G Side of raft foundation 28       Sm

H Vertical side of pedestal 100     sm

Bars; high yield steel; cold worked to B.S. 4461 

including bends, hooks, tying wire and distance 

blocks

I 10mm diameter 200     lm

J 12mm diameter

100     lm

Plinth finishes 

K
15mm thick cement and sand (1:3) rendering 

trowelled smooth to plinth walls 100     sm

                  -   

Total Carried Forward 

Total Carried Forward Collection Page for high level bases
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Item Description  Qty Unit
Rate 

(Kshs)

 Amount (Kshs) 

ELEMENT NO. 1

SUBSTRUCTURES 

Site clearance

A

Clear the site off grass, shrubs and all vegetation; 

cart away as directed
sm 100

Excavation

B

Excavate oversite dumping to reduce levels 

commencing from stripped level average 900mm 

deep and wheel, heap on site

cm 100

C

Excavate trench for strip foundation starting from 

reduced level not exceeding 1.50 metres deep 
cm 20

D Extra over excavation for excavating in rock cm 4

E Return, fill-in and rum selected excavated material cm 6

Diposal of water

F

Keeping all excavations free from all water 

including spring or running water
item 1

Planking and strutting

G Uphold the sides of all excavations item 1

Filling 

H

Hardcore filling in making up levels not exceeding 

300mm thick, depositing and compacting in layers 

of 100mm maximum thickness 

sm 25

I
50mm thick murram/quary dust blinding to surfaces 

of fill

sm 25

-   

BILL NO.8

Pump House

Total Carried Forward Collection Page for Water Tanks
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Item Description Qty Unit

Rate 

(Kshs)
 Amount (Kshs) 

-   

Antitermite treatment - 

A

TERMIDOR' or other equal and approved 

insecticide with a ten-years guarantee to surfaces of 

fill and tops of foundations

sm 25

Concrete

B

50mm thick mass concrete class 20 (1:2:4) to 

bottoms of base and foundations
sm 25

Insitu concrete; reinforced; class 20 / (20mm); 

vibrated

C

 Foundations in trenches irrespective of thickness 

(300mm)
cm 10

D 150mm thick bed sm 12

Reinforcement

Bars; high yield steel; cold worked to B.S. 4461 

including bends, hooks, tying wire and distance 

blocks

E 8mm diameter(d8) 8m long Lm 100

F 12mm diameter(d120 Lm 50

Fabric; B.S.4483

G

Reference A142 mesh 200x200x200mm, weight 

2.22 kgs per square meter (measured net-no 

allowance made for slaps (including bends, tying 

wir and distance blocks

sm 36

Sawn formwork to insitu concrete as described:-

H Edges of ground floor slab;75 to 150mm wide Lm 15

-   

Total Carried Forward 

Total Carried Forward Collection Page for Water Tanks
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Item Description Qty Unit

Rate 

(Kshs)
 Amount (Kshs) 

                   -   

Walling -                 

A

200mm thick approved local natural stone; roughly 

dressed and squared to foundation walling; bedding 

and jointing in cement sand (1:3) mortar

sm 48

Damp proofing

B

Polythene; 1000 gauge, 150mm laps (no allowance 

made to laps), horizontal; 1 no. layer laid on 

murram blinding

sm 25

C

200mm wide; B.S. 743 Type A bitumen hessian 

base 150 mm laps (no allowance made for laps); 

horizontal, 1 no. layer, bedded in cement sand (1:3) 

mortar

Lm 25

Insitu finishings

D

14mm thick 2no. coatwork cement sand (1:3) 

render; steel floated to concrete or blockwork base 

to walls; external

sm 25

Prepare and apply three coats black bituminous 

paint on:-

E Rendered plinths, externally. sm 18

ELEMENT NO. 2

RING BEAM

Insitu concrete; reinforced; class 20 / (20mm); 

vibrated

A Beams cm 4

                   -   

Total Carried Forward 

Total Carried Forward Collection Page for Water Tanks
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Item Description Qty Unit

Rate 

(Kshs)
 Amount (Kshs) 

-   

Reinforcement - 

Bars; high yield steel; cold worked to B.S. 4461 

including bends, hooks, tying wire and distance 

blocks

- 

B 8mm diameter(d8) LM 100

C 12mm diameter(d120 Lm 40

Sawn formwork to insitu concrete as described:-

D Edges of beams sm 10

ELEMENT NO. 3

ROOFING

Galvanized corrugated sheet roofing; 30gauge;Pre-

painted

E

Roof covering not exceeding 45
0

 from 

horizontal;fixing to timber structure (m/s) with 

roofing nails and neoprene washers J bolts nuts 

neoprene washers and caps. 

sm 30

Accessories, fixing as necessary to roof 

F Ridge  cap Lm 7

CARPENTRY

The following in sawn celcured cypress

A 100 x 50mm sawn cypress wall plate Lm 20

B 100 x 50mm rafters Lm 64

C
100 x 50mm wall plate support at 1000mm centres 

with 12mm diameter hoop iron (m/s)

Lm 24

-   

Total Carried Forward 

Total Carried Forward Collection Page for Water Tanks
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Item Description Qty Unit

Rate 

(Kshs)
 Amount (Kshs) 

-   

Wrot cypress, prime grade - 

D 200 x 25mm thick fascia board Lm 34

On Woodwork

Prepare and apply one undercoat and two coats 

of 'CROWN SOLO' or other equal and approved 

super gloss oil paint to:-

E Fascias; 200 to 300mm girth; external Lm 17

PLUMBING AND DRAINAGE

F

150 x 100mm semi circle gutter including corners/ 

joints in the running length fixed to fascia board 

with and including brackets at approved centers

Lm 10

G
Extra; for blocked ends with 75mm dia.outlet 

100mm long

No 4

H Extra; for 90
0

 bends No 6

I

75mm dia. rainwater downpipe fixed with and 

including mild steel straps at 900mm centres, 

plugged and screwed to wall

Lm 4

ELEMENT NO.4

EXTERNAL & INTERNAL WALLING

NATURAL STONE WALLING

A

200 mm thick approved local building stones ,fine 

chisel or machine dressed three sides; reinforced 

with hoop iron G500 in every alternate course 

jointing  and pointing in cement sand (1:3) mortar

sm 90

ELEMENT NO. 5

DOORS

Standard door 4mm Steel door complete with 

hinges stays, fasteners, permanent vent mosquit 

gaze and sheet metal hood etc assemled and fixed 

to opening including cutting and bending frame in 

cement and sand mortar (1:4) grill and glazing 

excluded steel casement door compromising 

40x253mm stiles, bottom & top rail & 4No. 

intermediate rails all primed with red oxide.

-   

Total Carried Forward 

Total Carried Forward Collection Page for Water Tanks
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Item Description Qty Unit

Rate 

(Kshs)
 Amount (Kshs) 

-   

B

Double  leafs door; 45mm thick; overall size 

1000x2000mm high  per Leaf to 

max.2000x2000mm high overall size 

No 1

Painting and Decorations

On Metal work

Prepare and apply three coats oil paint full gloss to 

Crown Solo or other equal and approved to: -

C General surfaces of doors sm 4

ELEMENT NO.6

WINDOWS

ELEMENT NO.7

FINISHES

Wall finishes

Plaster; 12mm thick 2 No. coatwork, 9mm first coat 

of cement sand (1:6); 3mm second coat of cement ; 

steel trowelled to concrete or blockwork base 

generally to: -

A Walls;external sm 80

B Walls;internal sm 80

Painting and decorations

Prepare and apply three coats silk vinyl paint ; 

crown solo"  paints or equal and approved to: -

Prepare and apply three coats silk vinyl paint ; 

crown solo"  paints or equal and approved to: -

C Plastered walls and beams sm 80

Floor finishes

Beds and backings

D

32 mm thick one coat backings;  steel trowelled 

smooth  to concrete base; to floors level; internal 

including channels and sumps

sm 25

-   Total Carried Forward Collection Page for pump house

Total Carried Forward 
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Item Amount (Kshs)

1

2

3

4

5

6

7

Total for Plumbing and Drainage Installation Works  carried to final 

summary page

SUMMARY PAGE 

Description

Total carried forward for water tanks 

Total carried forward for sanitary fittings 

Total carried forward for internal plumbing piping 

Total carried forward for drainage piping

Total carried forward for PumpHouse

Total carried forward for fire protection systems

Total carried forward for Tank Bases
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Item Total Cost

1

2

…………………………………………………………..……………………...………..  

Mobile No.   ……………………………………………………...……. ………. 

Tenderer's Signature ………………………………… Date…………………………...………

Witness Signature ………………………………….... Date……………………………………

Amount in words…………………………………………………………….....................  

Tenderer's Name and Stamp………………………………………………... 

……..…………………………………………………………………………………..…………...……………

……..

Address …………………………………...………………………...…..…………………

Period To Execute The Works  …….……....…………………………………………..  

Tenderer’s V.A.T No ….………………………………………...………………….  

Tenderer’s P.I.N No   ….……………………………………………...……. ………. 

Total Cost for mechanical works carried to Main Works Summary Page

FINAL SUMMARY PAGE

Description

Total cost for mechanical  installation works

Telephone No. ……..…………………………….………………………………….  

Preliminaries
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PROVISIONAL SUMS



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY COMMISSIONER,

ELGEYO MARAKWET COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

PRIME COST AND PROVISIONAL SUMS

Provisional sums

The following provisional sums are to be measured on completion and 

priced in accordance with the rates contained in this bills if quantities or 

prorata thereto, or deducted in whole if not required

A 7,500,000.00

B

Provide a provisional sum of Kenya Shillings Seven Million, Five Hundred 

Thousand (7,500,000.00) only for Contingencies, to be expended in 

consultation with the Project manager and the Client

Allow a provisional sum of Kenya Shillings Four Million, Five Hundred 
Thousand Only (4,500,000.000 for construction to completion of a 
90,000 litres capacity concrete Septic tank and soakpit to the 
specifications of the Project Manager

Provide a provisional sum of Kshs Fifty Thousand (50,000.00) only for 

Branding, Labelling and Logo

4,500,000.00

12,050,000.00Total Prime Cost and Provisional Sums carried to Grand Summary

Bill of Quantities PC/PS 1

C 50,000.00



GRAND SUMMARY



PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNY COMMISSIONER, ELGEYO 
MARAKWET COUNTY

ITEM DESCRIPTION    Page No. For Official use only For Tenderers use only

A Preliminaries P/1

B Builders Works BW/1

C External Works E/1

D Electrical Works E/1

E Mechanical Works BOQ 32

F Provisional Sums PC/PS 1 12,050,000.00

Sub total

Add 0.03% PPRA LEVY

Contract Period………………………………………………………………………………………………………………………….weeks

Amount  in words: Kenya Shillings.................................................................................…………………………………………………………………

…………………………………………………………........................................……………………………………………………………………………………………………..

…..........................................................................................................................................................................................................

Tenderer's Name.............................................................................................…………………………………………………………………………..

Address…………………………………………………….....................................…………………………………………………………………………………………….

Date  ...........................................................................................…………………………………………………………………………………………………..Signature and stamp….........................................................

Witness Name.....................................................................................................……………………………………………………………………

Address………………………………………………......................................................................……………………………………………………………………….

Date  .................................…………………………………………………………………………………………………..Signature…...................................................................................

TOTAL  CARRIED  TO  FORM  OF  TENDER (INCLUSIVE OF 

ALL TAXES):  KSHS    

GRAND  SUMMARY

Bill of Quantities G/S 1



PART III - THE CONDITIONS OF 
CONTRACT AND CONTRACT 



SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

THE COUNTY COMMISSIONER, ELGEYO MARAKWET COUNTY

PROPOSED CONSTRUCTION AND COMPLETION OF AN OFFICE BLOCK FOR THE COUNTY 
COMMISSIONER IN ELGEYO MARAKWET COUNTY.

STATE DEPARTMENT FOR PUBLIC WORKS

General Conditions of Contract 

1. GENERAL PROVISIONS

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 
of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution 
and completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or 
forming part of the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 
other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time 
to timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 
including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 



“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may be) under 
Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days stated in 
the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 
public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 
Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 
Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 



Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 
not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 
Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 
Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 
of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 
of Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 
for the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 
Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 



 

 

 

 

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the 
case may be) are taken over by the Procuring Entity. 

 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 
 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

 

1.2 Interpretation 
 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include the 
singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 
writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 
in a permanent record; and 

 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sent, or transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 
 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
addressfromwhichtherequestwasissued. 

 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

 

1.4 Law and Language 
 

1.4.1 The Contract shall be governed by the laws of Kenya. 
 

1.4.2 The ruling language ofthe Contract shall be English. 

 

1.5 Priority of Documents 

 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 



a) The Contract Agreement,
b) The Letter of Acceptance,
c) The Special Conditions – Part A,
d) the Special Conditions – Part B
e) the General Conditions of Contract
f) the Form of Tender,
g) the Specifications and Bills of Quantities
h) the Drawings, and

i) the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become
due, under the Contract.

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 
shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Architect two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4
[Extension of Time for Completion], and



 

 

 

 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 
 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

 

1.10 Procuring Entity's Use of Contractor's Documents 
 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2. 

 

1.11 Contractor's Use of Procuring Entity's Documents 
 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to 
a third party by the Contractor, except as necessary for the purposes of the Contract. 

 

1.12 Confidential Details 
 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such 
confidential and other information as may be reasonably required in order to verify compliance with the 
Contract and allow its proper implementation. 

 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract 
or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish 
his qualifications to compete for other projects. 

 

1.13 Compliance with Laws 
 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in 
the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or 
similar permission for the Permanent Works, and any other permissions described in the Specifications as 
having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and 
hold the Contractor harmless against and from the consequences of any failure to do so; and 



b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and
approvals, as required by the Laws in relation to the execution and completion of the Works and the
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless
against and from the consequences of any failure to do so, unless the Contractor is impeded to
accomplish these actions and shows evidence of its diligence.

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the
performance of the Contract;

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the
Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring
Entity.

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 
and/or the accounts and records relating to the procurement process, selection and/or contract execution, and 
to have such accounts and records audited by auditors appointed by the Procuring Entity if requested by the 
Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub- 
Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the 
exercise ofthe Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract 
termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 
sanctions procedures). 

2. THE PROCURING ENTITY

2.1 Right of Access to the Site

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within
thetime (or times) stated in the Special Conditions of Contract. The right and possession may not be
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor)
possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in the time
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or
possession until the Performance Security has been received.

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme].

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any
such right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled
subject to Sub-Clause 20.1 [Contractor's Claims] to:
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4

[Extension of Time for Completion], and
b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 



2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and

b) any permits, licenses or approvals required by the Laws of Kenya:

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws],
ii) for the delivery of Goods, including clearance through customs, and
iii) for the export of Contractor's Equipment when it is removed from the Site.

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 
Procuring Entity's other contractors on the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3. THE ENGINEER

3.1 Architect Duties and Authority

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract.
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of
Contract.

3.1.2 The Architect shall have no authority to amend the Contract.

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be
implied from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before
exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract.
The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the
Engineer.

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence
of such approval before complying with the instruction.

3.1.5 Except as otherwise stated in these Conditions:

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the
Architect shallbedeemedtoactfortheProcuring Entity;

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under
the Contract;

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request,
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor
from any responsibility he has under the Contract, including responsibility for errors, omissions,
discrepancies and non-compliances; and

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the
Contractor within 14 days of receipt.



3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the- 
following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.

b) Sub-Clause 13.1: instructing a Variation, except;

i) In an emergency situation as determined by the Engineer, or

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage
specified in the Special Conditions of Contract.

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with
Sub Clause 13.1 or 13.2.

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies.

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring 
Entity, with any such instruction of the Engineer. The Architect shall determine an addition to the Contract 
Price, in respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 
any matter in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall
therefore not prejudice the right of the Architect to reject the work, Plant or Materials;

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer
the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or
instruction.

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings 
which may benecessary for the execution of the Works and the remedying of any defects, all in accordance 
with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom 
the appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor 
a delegated assistant: 

a) Gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two
working days after giving the instruction, and



 

 

 

 

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 
the confirmation, 

 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 
case may be). 

 

3.4 Replacement of the Engineer 

 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 
before theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant 
experience of the intended person to replace the Engineer. 

 

3.5 Determinations 
 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 
to agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach 
agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with the 
Contract, taking due regard of all relevant circumstances. 

 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 
within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 
Disputes and Arbitration]. 

 

4. THE CONTRACTOR 
 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 
in any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Architect to add to the Drawings for co-ordination of 
each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 
such purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 



 

 

 

 

Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 
reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 
for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 
these documents and manuals have been submitted to the Engineer. 

 

4.2 Performance Security 
 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 
the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 
the Procuring Entity is entitled under the Contract. 

 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copyof the Taking-Over Certificate. 

 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 
addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of 
a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

 

4.3 Contractor's Representative 
 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the 
Contractor proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked 
in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for 
such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 



 

 

 

 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 
Architect has received prior notice signed by the Contractor's Representative, naming the person and 
specifying the powers, functions and authority being delegated or revoked. 

 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed 
sufficient by the Engineer. 

 

4.4 Sub-contractors 
 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 
and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 
by Procuring Entity]. 

 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

 

4.5 Assignment of Benefit of Subcontract 
 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

 

4.6 Co-operation 
 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 
or near the Site of any work not included in the Contract. 

 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer 
delays and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 



 

 

 

 

4.7 Setting Out of the Works 

 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but 
the Contractor shall use reasonable efforts to verify their accuracy before they are used. 

 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 
 

4.7.4   After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, 
and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Takec are for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 
danger to these persons, 

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 
Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 
necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

 

4.9 Quality Assurance 
 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitledto audit any aspect of the system. 

 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 
obligations or responsibilities under the Contract. 

 

4.10 Site Data 

 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined 



 

 

 

 

the Site, its surroundings, the above data and other available information, and to have been satisfied before 
submitting the Tender as to all relevant matters, including (without limitation): 

 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 
and other services. 

 
4.11 Sufficiency of the Accepted Contract Amount 

 
4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

 

4.12 Unforeseeable Physical Conditions 

 
4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 

obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including sub-
surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable. 

 
4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the Architect and shall set 

out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes 
a Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject 
to notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 
4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent. 

 
4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 

also review whether other physical conditions in similar parts of the Works (if any) were more favorable than could 
reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these more 
favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 



 

 

 

 

[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

 

4.13 Rights of Way and Facilities 
 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 
possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 
The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site 
which he may require for the purposes of the Works. 

 

4.14 Avoidance of Interference 

 
4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 
4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

 

4.15 Access Route 

 
4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 

the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper 
use of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access 
routes shall be borne by the Contractor. 

 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 
and protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 
negotiate and pay all claims arising from their transport. 



 

 

 

 

4.17 Contractor's Equipment 

 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

 

4.18 Protection of the Environment 

 
4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 
4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to 

limit damage and nuisance to people and property resulting from pollution, noise and other results of his 
operations. 

 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

 

4.19 Electricity, Water and Gas 

 
4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 

services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas, 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications. The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 
4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 

Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 
agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 
Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection. 



 

 

 

 

4.21 Progress Reports 

 
4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 

Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding 

at the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under 
Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which 
may jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

 

4.23 Contractor's Operations on Site 

 
4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be 

obtained by the Contractor and agreed by the Architect as additional working areas. The Contractor 
shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within 
the Site and these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 
Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works 
which are no longer required. 

 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the 
Contract. 



 

 

 

 

4.24 Fossils 

 
4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 

archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 

issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

 

5. NOMINATED SUBCONTRACTORS 
 

5.1 Definition of “nominated Sub contractor.” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 
 

5.2 Objection to Nomination 

 
The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 
supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any of 
the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and 
from the consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 
discharge hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 

5.3 Payments to nominated Subcontractors 
The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 
Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 
with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 
with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 
of Payments]. 

 

5.4 Evidence of Payments 

 
5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 



 

 

 

 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i)    Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to 
pay these amounts, and 

ii)   Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified of 
the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto the 
nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 
6. STAFF AND LABOR 

 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within Kenya. 

 

6.2 Rates of Wages and Conditions of Labor 

 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general 
level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar to that of 
theContractor. 

 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

 

6.3 Persons in the Service of Procuring Entity 
 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

 

6.4 Labor Laws 

 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, employment of children, health, safety, welfare, immigration 
and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to obey 
all applicable Laws, including those concerning safety at work. 

 

6.5 Working Hours 
 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 
b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 
in which case the Contractor shall immediately advise the Engineer, provided that work done outside 
the normal working hours shall be considered and paid for as overtime. 

 

6.6 Facilities for Staff and Labor 

 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 



 

 

 

 

6.7 Health and Safety 
 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the 
Works, the Contractor shall provide what ever is required by this person to exercise this responsibility and 
authority. 

 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via 
an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 
of these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

 

6.8 Contractor's Superintendence 
 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 

 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

 

6.9 Contractor's Personnel 
 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution ofthe Works. 

 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 
 

6.10 Records of Contractor's Personnel and Equipment 

 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 
be outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

 

6.11 Disorderly Conduct 

 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 



 

 

 

 

6.12 Foreign Personnel 
 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

 

6.13 Supply of Water 

 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking 
and other water for the use of the Contractor's Personnel. 

 

6.14 Measures against Insect and Pest Nuisance 
 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

 

6.15 Alcoholic Liquor or Drugs 

 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 
or disposal there of by Contractor's Personnel. 

 

6.16 Prohibition of Forced or Compulsory Labour 

 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

 

6.17 Prohibition of Harmful Child Labor 
 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

 

6.18 Employment Records of Workers 
 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

 

6.19 Workers' Organizations 

 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

 

6.20 Non-Discrimination and Equal Opportunity 

 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and 
hiring, compensation (including wages and benefits), working conditions and terms of employment, access 
to training, promotion, termination of employ mentor retirement, and discipline. 



 

 

 

 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 
Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

 

7.2 Samples 
 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 
for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 
 

Each sample shall be labeled as to origin and intended use in the Works. 
 

7.3 Inspection 
 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

 

7.4 Testing 
 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 
 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 
documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 
and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 
Contractor shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials 
and other parts of the Works. 

 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, not withstanding other provisions of the Contract. 

 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 



 

 

 

 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 
 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

 

7.5 Rejection 

 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 
promptly make good the defect and ensure that the rejected item complies with the Contract. 

 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

 

7.6 Remedial Work 
 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an 
accident, unforeseen able event or otherwise. 

 
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 
 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

 

7.7 Ownership of Plant and Materials 
 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[Payment for Plant and Materials in Event of Suspension]. 

 

7.8 Royalties 
 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material (whether 
natural orman-made), except to the extent that disposal are as within the Site are specified in the 
Contract. 



 

 

 

 

8. COMMENCEMENT, DELAYS AND SUSPENSION 
 

8.1 Commencement of Works 
 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 
date at which the following precedent condition shave all been fulfilled and the Architect notification 
recording the agreement of both Parties on such fulfilment and instructing to commence the Work is received 
by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 
relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 
of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 
[Terminationby Contractor]. 

 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

 

8.2 Time for Completion 

 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

 

8.3 Programme 
 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to 
Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 



 

 

 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

 

8.4 Extension of Time for Completion 
 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or 
governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 
shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 
determining each extension of time under Sub-Clause 20.1, the Architec tshall review previous determinations 
and may increase, but shall not decrease, the total extension of time. 

 

8.5 Delays Caused by Authorities 
 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 
of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

 

8.6 Rate of Progress 
 

8.6.1 If, at anytime: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], 
other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 
Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 
programme and supporting report describing the revised methods which the Contractor proposes to 
adopt in order to expedite progress and complete within the Time for Completion. 

 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 
by the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

 

8.7 Delay Damages 

 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be 
paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 



 

 

 

 
Taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum 
amount of delay damages (if any) stated in the Special Conditions of Contract. 

 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 
any other duties, obligations or responsibilities which he may have under the Contract. 

 

8.8 Suspension of Work 
 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 
deterioration, loss or damage. 

 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and 
is the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

 

8.9 Consequences of Suspension 
 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 
 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

 

8.10 Payment for Plant and Materials in Event of Suspension 
 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 
Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Architect instructions. 

 

8.11 Prolonged Suspension 

 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub- 
Clause 16.2 [Termination by Contractor]. 

 

8.12 Resumption of Work 

 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension after 
receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 



9. TESTS ON COMPLETION

9.1 Contractor's Obligations

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1
[Contractor's General Obligations].

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion
shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct.

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of
any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As
soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified
report of the resultsof these Tests to the Engineer.

9.2 Delayed Tests

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out
the Testson such day or days within that period as the Contractor may fix and of which he shall give notice to
the Engineer.

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring Entity's
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall be
accepted asaccurate.

9.3 Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and
the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to
be repeated under the same terms and conditions.

9.4 Failure to Pass Tests on Completion

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting],
the Architect shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section,
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the
same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects].

10. PROCURING ENTITY'S TAKING OVER

10.1 Taking Over of the Works and Sections

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 
the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 



 

 

 

 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 
completed in accordance with the Contract, except for any minor out standing work and defects which 
will not substantially affect the use of the Works or Section for their intended purpose (either until or 
whilst this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 
the Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that period. 

 

10.2 Taking Over of Parts of the Works 

 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking- 
Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 
 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages there 
after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for the 
remainder of the Section (if any) in which this part is included shall also be reduced. For any period of delay 
after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages shall 
be calculated as the proportion which the value of the part so certified bears to the value of the Works or Section 
(as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 
10.3 Interference with Tests on Completion 

 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 



 

 

 

 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters. 
 

10.4 Surfaces Requiring Reinstatement 

 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

 

11. DEFECTS LIABILITY 
 

11.1 Completion of Outstanding Work and Remedying Defects 
 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 
 

11.2 Cost of Remedying Defects 
 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 
 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

 

11.3 Extension of Defects Notification Period 
 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not appl yto any defectsor damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired. 

 

11.4 Failure to Remedy Defects 

 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 



 

 

 

 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring 
Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 
2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 
Procuring Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contractas a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as 
the case may be), plus financing costs and the cost of dismantling the same, clearing the Site and 
returning Plant and Materials to the Contractor. 

 

11.5 Removal of Defective Work 

 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

 

11.6 Further Tests 
 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

 

11.7 Right of Access 
 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

 

11.8 Contractor to Search 
 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall 
be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 

 

11.9 Completion Certificate 
 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed 
his obligations under the Contract. 

 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn 
Certificate shall be issued to the Procuring Entity. 

 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 



 

 

 

 

11.10 Unfulfilled Obligations 

 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent 
of unperformed obligations, the Contract shall be deemed to remain in force. 

 

11.11 Clearance of Site 

 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

 

12. MEASUREMENT AN DEVALUATION 
 

12.1 Works to be Measured 

 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, these 
shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and agreet 
her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, the 
records shall be accepted as accurate. 

 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 

 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 
Schedules. 

 

12.3 Evaluation 

 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying 
the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 



 

 

 

 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 
item in the Contractor, if there is no such item, specified for similar work. 

 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out 
during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 100. 

 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 
been deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 
shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 
the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine 
this cost, which shall be included in the Contract Price. 

 

13. VARIATIONS AND ADJUSTMENTS 
 

13.1. Right to Vary 

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 
Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed 
by the Architect under this Clause shall in any way vitiate or in validate the Contract. 

 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 



 

 

 

 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

 

13.2. Variation Order Procedure 

 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature 
and form of such variation. As soon as possible after having received such notice, the Contractor shall submit 
to the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 
8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 
 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 
Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 
the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 
as such in accordance with the Contractor's submission or as modified by agreement. 

 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in 
the Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the 
circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under- recovery 
of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to be paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 

b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 
or of any work done that has to be altered in consequence of such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 
detailed in the Programme, and 

d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

 
The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

 

13.2.3 Contractor to Proceed 
 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 

 

13.3 Value Engineering 

 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) 
will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining 
or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, 
or 
(iv) otherwise be of benefit to the Procuring Entity. 

 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 

 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 



 

 

 
 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in 
Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of 
any improvement in quality, anticipated life or operational efficiencies. 

 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

 

13.4 Variation Procedure for Value Engineering proposal 
 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst a waiting a response. 

 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Architect to the Contractor, who shall acknowledge receipt. 

 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

 

13.5 Payment in Applicable Currencies 
 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

 

13.6 Provisional Sums 
 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include 
onlysuch amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect 
shall have instructed. For each Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 



 

 

 

 

13.7 Dayworks 
 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this Sub-
Clause shall not apply. 

 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delive reach day to the Architect accurate statements induplicate which shall include the following details of 
the resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 

c) the quantities and types of Plant and Materials used. 
 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 

13.8 Adjustments for Changes in Legislation 

 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such Cost 
shall not be separately paid if the same shall already have been taken into account in the indexing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 
Changes in Cost]. 

 

13.9 Adjustments for Changes in Cost 
 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included a mounts to cover the contingency of other rises and falls in costs. 

 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 



 

 

 

 
 

 
 

 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, whichever is more favorable to the 
Procuring Entity. 

 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

 

14. CONTRACT PRICE AND PAYMENT 
 

14.1 The Contract Price 
 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

Price Adjustment Formula 
 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 

A and B a recoefficients specified in the SCC, representing then on adjustable and 
adjustable portions, respectively, of the Contract Price payable and 

I m is the index prevailing at the end of the month being invoiced and Ioc is the index 
prevailing 30 days before Bid opening for inputs payable. 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 



 

 

 

 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 
 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it. 

 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

 

14.2 Advance Payment 

 
14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 

support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 

 
14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 
all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 
repayments as well as deductions for retention money) in the currencies and proportions of the advance 
payment until such time as the advance payment has been repaid; provided that the advance payment 
shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 
less Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 



 

 

 

 

14.3 Application for Interim Payment Certificates 

 
14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in aform approved by the Engineer, showing in detail 
the amounts to which the Contractor considers itself to be entitled, together with supporting documents which 
shall include there porton the progress during this month in accordance with Sub-Clause4.21 [Progress 
Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 
 

14.4 Schedule of Payments 

 
14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

 

14.5 Plant and Materials intended for the Works 

 
14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 

14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 
14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub- 

Clause shall not apply. 



 

 

 

 

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 
supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

 

14.6 Issue of Interim Payment Certificates 

 
14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the 
amount which the Architect fairly determines to be due, with all supporting particulars for any reduction or 
withholding made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 

an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. 
In this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may be withheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed. 

 
4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 



 

 

 

 

14.7 Payment 

 
14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues 
Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract. 
 

14.8 Delayed Payment 

 
14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 

shall be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice 

to any other right or remedy. 
 

14.9 Payment of Retention Money 

 
14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 

be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
behalf (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated 
final Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be 

entitled to withhold certification of the estimated cost of this work until it has been executed. 

 
14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 
 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 
institution selected by the Contractor, for the second half of the Retention Money. 



 

 

 

 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

 

14.10 Statement at Completion 

 
14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 

Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 

 
14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

 

14.11 Application for Final Payment Certificate 

 
14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 

copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall 

submit such further information as the Architect may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Architect the final statement as agreed. This agreed statement is referred to in these 
Conditions as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft 

final statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

 

14.12 Discharge 
 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 
shall be effective on such date. 

 

14.13 Issue of Final Payment Certificate 

 
14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, 
to the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 
for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity 
to the Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Architect shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 



 

 

 

 

14.14 Cessation of Procuring Entity's Liability 

 
14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 

the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 
Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 

 
14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification 

obligations, or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct 
by the Procuring Entity. 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the 
currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 
sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

 

15.1 Notice to correct any defects or failures 
 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 
the Contractor to make good the failure and to remedy it within 30 days. 

 

15.2 Termination by Procuring Entity 

 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 
[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 
his obligations under the Contract, 



 

 

 
 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 
against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 
a similar effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 
other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 
indirectly) to any person any such induce mentor reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 
Appendix B to these General Conditions, incompeting for or in executing the Contract. 

 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

 

15.3 Valuation at Date of Termination 

 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

 

15.4 Payment after Termination 

 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion and remedying of 
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/ or 



 

 

 

 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order 
to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

 

15.6 Fraud and Corruption 

 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 
prevailing sanctions. 

 

15.7 Corrupt gifts and payments of commission 
 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 
consideration of any kind as an inducement or reward for doing or for bearing to door for having done 
or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 
Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to this 
or any other contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract 
is made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 
(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 
Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 
(2003) of the Laws of Kenya. 

 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 
 

16.1 Contractor's Entitlement to Suspend Work 
 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed with the 
works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to the 
Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the 
Payment Certificate, reasonable evidence or payment, as the case may bea nd as described in the notice. 

 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 

 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 



 

 

 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 
 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

 

16.3 Termination by Contractor 
 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 
after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works]. 

 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

 

16.4 Cessation of Work and Removal of Contractor's Equipment 
 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

 

16.5 Payment on Termination 

 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 



17. RISK AND RESPONSIBILITY

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or
by reason of the Contractor's design (if any), the execution and completion of the Works and the
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution
and completion of the Works and the remedying of any defects, unless and to the extent that any such
damage or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly
employed by any of them.

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful 
actor breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone 
directly or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 
Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 
which the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 
directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's
Personnel,

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be
attributable to the Contractor's use of such explosives, radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,



 

 

 

 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

 

17.4 Consequences of Procuring Entity's Risks 
 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 
Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 
shall rectify this loss or damage to the extent required by the Engineer. 

 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 
to: 

 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of TimeforCompletion], and 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

 

17.5 Intellectual and Industrial Property Rights 

 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 
Contractor prior to the Base Date or is stated in the Contract. 

 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration 
upon being requested to do so by such other Party. 

 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual 
rights owned by the contractor or a third party from whom the contract or has received the rights to grant 
sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without 
the rights to sub-license) to use the know how and other technical information disclosed to the contract or 
under the contract. Nothing contained here-in shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copy right, know-how or other intellectual rights from the contractor or any 
other third party to the Procuring Entity. 



 

 

 

 

17.6 Limitation of Liability 
 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any contractor 
for any in director consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's 
Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 
and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 
multiplier or other sum is not so stated) the Accepted Contract Amount. 

 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

 

17.7 Use of Procuring Entity's Accommodation/Facilities 
 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 
and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for the Works). 

 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

 

18. INSURANCE 
 

18.1 General Requirements for Insurances 
 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage. 



 

 

 
 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 

(calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer shall 
promptly give notice to the other Party. 

 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- 
Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect insurance 
for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these 
premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity. 

 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause 18) with insurers from any eligible source country. 

 

18.2 Insurance for Works and Contractor's Equipment 

 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shal lbe effected and maintained by the Contractor as insuring Party, 



 

 

 

 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 
or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not 
apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if 
this other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 
the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub- 
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms asthe Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

 

18.3 Insurance against Injury to Persons and Damage to Property 

 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works 
and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 



 

 

 

 

18.4 Insurance for Contractor's Personnel 
 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the 
Procuring Entity's Personnel. 

 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

 

19. FORCE MAJEURE 
 

19.1 Definition of Force Majeure 
 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 
 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 
insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 
maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

19.4 Consequences of Force Majeure 

 
19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 

Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 



 

 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

 

19.5 Force Majeure Affecting Subcontractor 
 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

 

19.6 Optional Termination, Payment and Release 
 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 
these items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 
Works at the date of termination. 

 

19.7 Release from Performance 

 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 
terminated under Sub-Clause 19.6. 



 

 

 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 
 

20.1 Contractor's Claims 

 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became aware, 
or should have become aware, of the event or circumstance. 

 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 
not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub- 
Clause shall apply. 

 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

 

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ 
or instruct the Contractor to keep further contemporary records. The Contractor shall permit the Architect to 
inspect all these records and shall (if instructed) submit copies to the Engineer. 

 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes full 
supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 
or amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 
eventor circumstance, or within such other period as may be proposed by the Contractor and approved 
by the Engineer. 

 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate. 

 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 
of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 



 

 

 

 

20.2 Procuring Entity's Claims 

 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or 
(ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension 
of Defects Notification Period]. 

 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

 

20.3 Amicable Settlement 
 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from 
the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

 

20.4 Matters that may be referred to arbitration 
 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 

e) All other matters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

 

20.5 Arbitration 
 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate. 



 

 

 

 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given. 

 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

 

20.6 Arbitration with National Contractors 
 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 
 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 
 

20.7 Arbitration with Foreign Contractors 
 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or 
more arbitrators appointed in accordance with said arbitration rules. 

 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language]. 

 

20.8 Alternative Arbitration Proceedings 

 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 

 

20.9 Failure to Comply with Arbitrator's Decision 
 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 
 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 



20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 



SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions 
here in shall prevail over those in the GCC. 

Part A - Contract Data 

Conditions Sub Clause Data 

Procuring Entity's name and 

address 
Heading THE COUNTY COMMISSIONER, 

ELGEYO MARAKWET COUNTY.

Name and Reference No. of 

the Contract 
Heading and 3.1.1 

PROPOSED CONSTRUCTION AND 
COMPLETION OF AN OFFICE 
BLOCK FOR THE COUNTY 
COMMISSIONER IN ELGEYO 
MARAKWET COUNTY.

Engineer's Name and Address Heading and 3.1.1 

State Department for Public Works 

Contractor’s Representative 

Name 
4.3.1 To be agreed with the Engineer 

Key Personnel names 16.9.1 To be agreed with the Engineer 

Time for completion 1.1 To be agreed with the Engineer 

Defects Notification Period 1.1 180 Days 

Time for parties to enter into a 

contract agreement 
1.6 Within 30 Days 

Commencement date 8.1.1 To be agreed with the Engineer 

Time for access to the site 2.1 To be agreed with the Engineer 

Architect Duties and 

Responsibilities 
3.1.6 (b) (ii) 

Any Variations resulting in an increase of 

the accepted contract Amount in excess of 

0% shall require approval from the 

procurement entity 

Performance Security 4.2.1 

The performance security will be in the 

form of a performance bond in the amount 

of 10% of the accepted Amount in the 

same currency(ies) of the accepted 

contract amount 

Normal Working Hours 6.5 To be agreed with the Engineer 

Delay damages for the Works 8.7 & 14.15 (b) 0.005 % of the Contract price per day 

Maximum amount for Delay 

Damages 
8.7 5% of the final contract price 



Conditions Sub Clause Data 

Provisional Sums 13.6. 1(b)(ii) 25% 

Adjustments for Changes in 

Cost 
13.8 

Period "n" applicable to the adjustment 

multiplier "Po": 12 months 

Total advance payment 14.2.1 NIL 

Repayment amortization rate 

of advance payment 
14.2.5 (b) 

N/A 

Percentage of Retention 14.3.2 (c) 10% 

Limit of Retention Money 14.3.2 (c)  10 % of the Accepted Contract Amount 

Plant and Materials 14.5(b)(i) 

14.5(C)(i) 

Not applicable 

Not applicable 

Minimum Amount of Interim 

Payment Certificates 
14.6 Not applicable 

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment 

14.8 

Annual rate of three percentage points 

above the mean lending rate of the Central 

Bank in Kenya of the currency of payment 

Maximum total liability of the 

Contractor to the Procuring 

Entity 

17.6 As per applicable laws 

Periods for submission of 

insurance: 

a. evidence of insurance.

b. Relevant policies

18.1 

14 days 

14 days 

Maximum amount of 

deductibles for insurance of 

the Procuring Entity's risks 

18.2.4 (d) As per applicable laws 

Minimum amount of third- 

party insurance 
18.3 As per applicable laws 

The place of arbitration 20.7.2 Nairobi County, Kenya 



SECTION X - CONTRACT FORMS 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 – REQUEST FOR REVIEW 

FORM No. 3 – LETTER OF AWARD 

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond] 

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

FORM No. 9 – BENEFICIAL OWNERSHIP DISCLOSURE FORM 



FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative

i) Name: [insert Authorized Representative's name]

ii) Address: [insert Authorized Representative's Address]

iii) Telephone: [insert Authorized Representative's telephone/fax numbers]

iv) Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time)

This Notification is sent by (Name and designation)

3. Notification of Award

i) Procuring Entity: [insert the name of the ProcuringEntity]

ii) Project: [insert name ofproject]

iii) Contract title: [insert the name of thecontract]

iv) ITT No: [insert ITT reference number from ProcurementPlan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related
Complaint in relation to the decision to award the contracts.

a) The successful tenderers

i) Name of successful Tender

ii) Address of the successful Tender

iii) Contract price of the successful Tender Kenya Shillings

(in words ) 

b) The reasons for your tender being unsuccessful are as follows:

c) OtherTenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 



 

 

 

 
 

 
 

 
 

 

 

 

 

 

 

     
 

     
 

     
 

     
 

     

     

(Note a) State NE if not evaluated 

5. How to request a debriefing 
 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 
 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (5) Business Days of receipt of this 
Notification of Intention to Award. 

 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. 
If this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

 

6. How to make a complaint? 
 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 
 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 
the Standstill Period ends. 

 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/


 

 

 

 

You should read these documents before preparing and submitting your complaint. 
 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 
 

7. Standstill Period 
 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to 
Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 
 

If you have any questions regarding this Notification please do not hesitate to contact 
us. On behalf of the Procuring Entity: 

 

Signature:   
 

Name:   
 

Title/position:   
 
 

 

Telephone:   

 



 

 

 

 

 

FORM NO  2: REQUEST FOR REVIEW 
 

 

 

FORM FOR REVIEW (r.203(1)) 

 

 
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

 
Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for .......... (Tender description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box No…………. 

Tel. No……..Email .................... , hereby request the Public Procurement Administrative Review Board to review the whole/part of 

the above mentioned decision on the following grounds , namely: 

1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 

1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on… ........... day of 

………....20….……… 

SIGNED 

Board Secretary 



FORM NO 3: LETTER OF AWARD 

[letterhead paper of the Procuring Entity] 

[date] 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by ........................ (name of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 



FORM NO 4: CONTRACT AGREEMENT 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of ..................................................................... (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) theNotification of Award

b) the Form of Tender

c) the addenda Nos (if any) 

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f) the Specifications

g) the Drawings; and

h) the completed Schedules and any other documents forming part of the contract.

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the
Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity) 

Signed and sealed by (for the Contractor). 



FORM NO. 5 - PERFORMANCE SECURITY 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat (hereinafter called "the 

Contractor") has entered into Contract No. dated  with (name of 

Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

(hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum

or sums not exceeding in total an amount of (in words ),
1 
such sum being payable in the types and

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's

complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate signed

document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s)

under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum

specified therein.

4. This guarantee shall expire, no later than the………………...Day of…………,2 ...... 
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the

Guarantor before the expiry of the guarantee.” ....................................................................... 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

1
The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance, less provisional sums, if 

any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficiary. 
2
Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that in the event of an 

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request 
must be in writing and must be made prior to the expiration date established in the guarantee. 



 

 

 

FORM No. 6- PERFORMANCE SECURITY 
 

[Option 2– Performance Bond] 
 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank Guarantee in 
stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 
[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insertnameandAddressofProcuringEntity] 

Date:    [Insert date of issue] 

PERFORMANCE BOND No.:   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond as Principal (hereinafter called “the Contractor”) and 

   ] as Surety (hereinafter called 
“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 
amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20 , for in accordance with the documents, plans, 
specifications, and amendments there to, which to the extent here in provided for, are by reference made part here 
of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the 
first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid 
by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions upto a total not exceeding the amount of this Bond. 

 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 
 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 
day of 20 . 



 

 

 

 

SIGNED ON on behalf of   
 

 

By in the capacity of   
 

 

Inthepresenceof   
 

 

 

SIGNED ON on behalf of   
 

 

By in the capacity of   
 

 

Inthepresence of   



 

 

 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date: [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of   
(hereinafter called" the Contract"). 

 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 

  (in words ) is to be made against an advance payment guarantee. 
 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words )
1 

upon 
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in the 
demand itself or in a separate signed document accompanying or identifying the demand, stating either that the 
Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, oronthe dayof ,2 ,
2 
whichever is earlier. 

Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 

 

 
 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 

 

 

 

 

 
 

 
1
The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance paymen tas 

specified in the Contract. 
2
Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion of 

the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be made 
prior to the expiration date established in the guarantee. 



FORM NO. 8 – RETENTION MONEY SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informed that [insert name of Contractor, which in the case of a joint venture 
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 

[insert reference number of the contract] dated with the Beneficiary, for the 
executionof [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has
been issued under the Contract and the first half of the Retention Money has been certified for payment, and
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee.

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum
or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in
words ])

1 
upon receipt by us of the Beneficiary's complying demands upported by

the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or
identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your
needing to prove or showgrounds for your demand or the sum specified there in.

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited
to the Contractor on its account number at 
ofApplicant's bank].

[insert   name   and   address

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year],
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

1
The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 

2
Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the contract. The Procuring Entity should note that 

in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the 
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee 



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

Tender Reference No.: [insert identification no] 

Name of the Tender Title/Description: [insert name of the assignment] to: 

[insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information.

Details of Beneficial ownership 
Details of all Beneficial Owners % of shares 

a person 

holds in the 

company 

Directly or 

indirectly 

Full Name Directly------ 
----- % 

% of voting 

rights a person 

holds in the 

company 

Directly……… 
…….% of voting 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the 

Tenderer (Yes / No) 

1. Having the right to

appoint a majority of

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer) (Yes / No) 

 

1. Exercises significant

influence or control

National identity 
card number or 

1. Passport number 

Personal 

Identification 

Number (where 

applicable) 

Nationality 

Date of birth 

[dd/mm/yyyy] 

Postal address 

Residential address 

Telephone number 

Email address 

Occupation or 

profession 

of shares 

Indirectly---- 

------ % 

of shares 

rights 

Indirectly---------- 

% of voting 

rights 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held

directly or indirectly?:

Direct……………… 

… 

Indirect……………… 

... 

over the Company 

body of the 

Company (tenderer) 

 

Yes -----No---- 

2. Is this influence or

control exercised

directly or

indirectly?

Direct………….. 

Indirect………… 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 



 

 

 Details of all Beneficial Owners % of shares 

a person 

holds in the 

company 

Directly or 

indirectly 

% of voting 

rights a person 

holds in the 

company 

Whether a person directly 

or indirectly holds a right 

to appoint or remove a 

member of the board of 

directors of the company 

or an equivalent 

governing body of the 

Tenderer (Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer) (Yes / No) 

 

2. Full Name  Directly------ 

----- % 

of shares 

 

 

Indirectly---- 

------ % 

of shares 

Directly……… 

…….% of voting 

rights 

 
Indirectly---------- 

% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the Tenderer: 

Yes -----No---- 

2. Is this right held 

directly or indirectly?: 

 
 

Direct……………… 

… 

 
 

Indirect……………… 

... 

1. Exercises 

significant influence 

or control over the 

Company body of 

the Company 

(tenderer) 

Yes -----No---- 

 

2. Is this influence or 

control exercised 

directly or 

indirectly? 

 

Direct………….. 

 
Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

 Nationality(ies)    

 Date of birth 

[dd/mm/yyyy] 

   

 Postal address    

 Residential address    

 Telephone number    

 Email address    

 Occupation or 

profession 

   

 

3. 

 
e.t 

.c 

      

   

   

   

 

II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory 

Authority together with other details in relation to contract awards and shall be maintained in the Government Portal, 

published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership 

Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information in line with the 

Data Protection Act shall not be published or made public). Note that Personally Identifiable Information (PII) is 

defined as any information that can be used to distinguish one person from another and can be used to deanonymize 

previously anonymous data. This information includes National identity card number or Passport number, Personal 

Identification Number, Date of birth, Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 

who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly; 

 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly; 

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company. 

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 



Name of the Tenderer: ....................... *[insert complete name of the Tenderer] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 

name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ........................ [insert complete title of the person signing the 

Tender] 

Signature of the person named above: ........................ [insert signature of person whose name and capacity 

are shown 

above] 

Date this ....................... [insert date of signing] day of ....................... [Insert month], [insert year] 

Bidder Official Stamp 




