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NATIONAL GOVERNMENT CONSTITUENCY DEVELOPMENT FUND
MARAKWET WEST CONSTITUENCY

PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT
REHENSIVE SCHOOL, MARAKWET W

TENDER DOCUMENT

Supplied as pa
Issued by: -

Regional Work
Central Rift Re
State Departm
P. O. Box 53-3

The contract for
these Tender D
(together with

s ente .day of ..... . ndersigned refers to
of Roads, Public Works and Hou dated March, 1976
eto) shall be read and construed a

The Principal,

Kapcherop Comprehensive Schoo

P Date: ..o,

SPECIAL NOTES

The Contractor is required to check the numbers of the pages of these Tender Documents and should he find any missing or
in duplicate or figures indistinct he must inform the Project Manager, Regional Works Officer, Central Rift Region, Ministry of
Lands, Public Works, Housing And Urban Development, State Department for Public Works, Eldoret at once and have the
same rectified. Should the Contractor be in doubt about the precise meaning of any item or figure for any reason whatsoever,
he must inform the Project Manager Regional Works Officer, Central Rift Region, Ministry of Lands, Public Works, Housing And
Urban Development, State Department for Public Works, Eldoret in order that the correct meaning may be decided before the
date for submission of tenders. No liability will be admitted nor claim allowed in respect of errors in the Contractor’s Tender
due to mistakes in the Specification, which should have been rectified in the manner, described above.

SIGNATURE PAGE AND NOTE



INVITATION TO TENDER
PROCURING ENTITY: KAPCHEROP COMPREHENSIVE SCHOOL

CONTRACT NAME AND DESCRIPTION: PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK
AT KAPCHEROP COMPREHENSIVE SCHOOL, MARAKWET WEST CONSTITUENCY

1. The KAPCHEROP COMPREHENSIVE SCHOOL invites sealed tenders for the PROPOSED CONSTRUCTION AND
COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL, MARAKWET WEST
CONSTITUENCY

2. Tendering will be conducted under open NATIONAL competitive method using a standardized tender document. Tendering
is open to all qualified and interested Tenderers registered with NCA 7 and above (Building Works category).

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during office hours
0900 to 1500 hours at the address given below.

4. A complete set of tender documents may be purchased or obtained by interested tenders upon payment of a non-
refundable fee of Kenya shillings, 1000.00 in cash or Banker's Cheque and payable to the address given below. Tender
ined electronically from the Website(s) (as per advert). Tender documents obtained
charge.

viewed and downloaded for free from the website (as per advert). Tenderers who download
ust forward their particulars immediately to (as per advert) to facilitate any further clarification

6. ted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 154 days from
enders.

7. ied by a tender E]of I&!‘S ings, One Hundred Thousand (KSh 100,000.00)

8. lo na‘ all_pages of the tender documents submitted. Format 1,2,3,4,5.......n (where

9 s below on or before [insert time and date]

10. e

11. fter the deadline date and time specified above or any deadline date and time
opened in the presence of the Tenderers' designated representatives who choose

12.

13.

A for obtaining further information and for purchasing tender documents

er advertisement)

ddress for Submission of Tenders.

(as per advertisement)

Completed tenders shall be placed in Tender Box located at (as per advertisement)

C. Address for Opening of Tenders.
(as per advertisement)

THE PRINCIPAL
KAPCHEROP COMPREHENSIVE SCHOOL






SECTION I - INSTRUCTIONS TO TENDER
A GENERAL PROVISIONS
1. Scope of tender

1.1. The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as described
in the tender documents. The name, identification, and number of lots (contracts) of this Tender Document are specified
in the TDS.

1.2. Throughout this tendering document:

a) The term “in writing” means communicated in written form (e.g. by mail, e-mail, fax, including if specified in the
TDS, distributed or received through the electronic-procurement system used by the Procuring Entity) with proof of
receipt;

b) if the context so requires, “singular” means “plural” and vice versa;

c) “Day means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that is an official
Procuring Entity. It excludes official public holidays.

2.2. equires compliance me of the Competition Act 2010, regarding collusive practices
er found to have ag onduct shall be disqualified and criminal and/or civil
enders shall be required to complete and sign the“Certificate of Independent

Tender Det rm of Tender.

2.3. Tenderers s
providers, s
documents ion process, tender submission, proposal submission,
and contra e of award), and‘to have them audited by auditors appointed by the Procuring

ir agents (whether declared or not), subcontractors, sub-consultants, service

2.4. Unfair C ess and transparency in the tender process require that the firms or their Affiliates
nt do not derive a competitive advantage from having provided consulting services
nd, the Procuring Entity shall indicate in the Data Sheet and make available to all the

Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT'3.8, or an
ndividual or any combination of such entities in the form of a joint venture (JV) under an existing agree mentor with the
intent to enter in to such an agreement supported by a letter of intent. In the case of a joint venture, all members shall
be jointly and severally liable for the execution of the entire Contract in accordance with the Contract terms. The 1V shall
nominate a Representative who shall have the authority to conduct all business for and on behalf of any and all the
members of the JV during the tendering process and, in the event the JV is awarded the Contract, during contract
execution. Members of a joint venture may not also make an individual tender, be a subcontractor in a separate tender
or be part of another joint venture for the purposes of the same Tender. The maximum number of JV members shall be
specified in the TDS.

3.2. Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister of
a Spouse, their business associates or agents and firms/organizations in which they have a substantial or controlling
interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed to participate in any
procurement proceedings.

3.3. A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be disqualified. A
tenderer may be considered to have a conflict of interest for the purpose of this tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with another tenderer;

b) Receives or has received any direct or indirect subsidy from another tenderer;




3.4.

3.5.

3.6.

3.7.

3.8.

3.9.

c) Has the same legal representative as another tenderer;

d) Has a relationship with another tenderer, directly or through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this tendering
process;

e) Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the
goods or works that are the subject of the tender;

f)  Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for Contract
implementation;

g) Would be providing goods, works, or non-consulting services resulting from or directly related to consulting services
for the preparation or implementation of the contract specified in this Tender Document;

h) Has a close business or personal relationship with senior management or professional staff of the Procuring Entity
who has the ability to influence the bidding process and:

i)  Are directly or indirectly involved in the preparation of the Tender document or specifications of the Contract,
and r evaluation process of such contract; or

the implementation or supervision of such Contract unless the conflicts temming from such
en resolved in @ manner acceptable to the Procuring Entity throughout the tendering process
f the Contract.

ividually or as a JV meMll m participate in more than one Tender, except for permitted
includes participation‘as a CO h1 other Tenders. Such participation shall result in the
in which thesfirmiis involved. Members of a joint venture maysnot also make an individual

enderor be part of another joint venture for- the purposes of the same Tender.
er may participate as a subcontractor in-more than one tender.

alternative
disqualificat
tender, be a
A firm that i

A Tenderer subject to the restrictions pursuant to ITT3.9. A Tenderer shall be
deemed to nderer is constituted; incorporated or registered in and operates in
conformity laws of that country, as evidenced by its articles of incorporation (or equivalent

ion) and its registration documents, as the case may be. This criterion also shall
onality of proposed sub-contractors or sub-consultants for any part of the Contract

state-owned enterprise or a public institution in Kenya may be eligible to tender and be awarded
ct(s).only if it is determined by. the Procuring Entity to meet the following conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

i) financially autonomous and not receiving any significant subsidies or budget support from any public entity or
Government, and;

iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis.

Firms and individuals shall be ineligible if their countries of origin are:

a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country;

b) By an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of the Charter

3.10.

of the United Nations, Kenya prohibits any import of goods or contracting of works or services from that country, or
any payments to any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring
Entity shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local sub-
contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in its tender
documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be automatically



http://www.ppra.go.ke/

disqualified. Information required to enable the Procuring Entity determine if this condition is met shall be provided
for this purpose in "SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9"

3.11. Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered in
Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign firms or
individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered as foreign
tenderers if the individual member firms registered in Kenya have less 51 percent ownership by nationals of Kenya.
The 1V shall not subcontract to foreign firms more than 10 percent of the contract price, excluding provisional sums.

3.12. The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered with the
National Construction Authority and be issued with a Registration Certificate before they can undertake any
construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of contract
award and signature. A selected tenderer shall be given opportunity to register before such award and signature of
contract. Application for registration with National Construction Authority may be accessed from the website

www.nca.go.ke.

3.13. The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may prevent,
mpetition in provision of services are prohibited unless they are exempt in accordance with the
of the Competition Act, 2010. JVs will be required to seek for exemption from the Competition
all not be a condition for tender, but it shall be a condition of contract award and signature.
iven opportunity to seek such exemption as a condition of award and signature of contract.
tion from the Competition Authority of Kenya may be accessed from the website www.cak.go.ke.

3.14. derer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations by

tax compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority.

4. Eligible good ment, and services r.lll {T-
4.1. Goods, eq ices to be supplied under the on!ract may have their origin.in any country that is not

ineligible rocu*I Entity's request, Tenderers may be required to-provide evidence of the origin
of Goods, o

4.2. i with characteristics that have been declared by the relevant national

shall not

5. Tenderer'

5.1. ociated with the preparation and submission of his/her tender, and the Procuring

5.2. 's own responsibility and risk, is encouraged to visit'and examine and inspect the Site of

5.3. enderér and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon its
emises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity again stall liability
arising from death or personal injury, loss of or damage to property, and any other losses and expenses incurred as a

result of the examination and inspection.

5.4. The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the proposed
work method and schedule, including charts, as necessary or required.

B. CONTENTS OF TENDER DOCUMENTS

6. Sections of Tender Document

6.1. The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which should be
read in conjunction with any Addenda issued in accordance with ITT 10.

PART 1: Tendering Procedures
Section I — Instructions to Tenderers
Section II — Tender Data Sheet (TDS)

Section III- Evaluation and Qualification Criteria Section IV — Tendering Forms



http://www.nca.go.ke/
http://www.cak.go.ke/

PART 2: Works' Requirements

Section V - Bills of Quantities

Section VI - Specifications

Section VII - Drawings

PART 3: Conditions of Contract and Contract Forms
Section VIII - General Conditions (GCC)

Section IX - Special Conditions of Contract

Section X- Contract Forms

6.2. The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless obtained
directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the Tender document,
responses to requests for clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting (if
any), or Addenda to the Tender document in accordance with ITT 10. In case of any contradiction, documents obtained
directly fro ing Entity shall prevail.

to examine all instructions, forms, terms, and specifications in the Tender Document and to
nformation and documentation as is required by the Tender document.

ddress specified in the TDS or raise its enquiries during the pre-Tender meeting if provided for in
.2. The Procuring Enti i pwing to any request forclarification; provided that such

er than the period“speci in prior to the deadline for submission of tenders. The

d copiet itstresponse to all tenderers who have acquired the Tender documents in
a description of the inquiry but without identifying'its source. If so specified in the
mptly publish its response at the web_page identified in the TDS. Should the
ial elements of the Tender Documents, the Procuring Entity shall amend the

8 and ITT 22.2.
e

7.2. TheTen responsibility and risk, is encouraged to visit and examine and inspect the site(s)
of the re all information that may be necessary for preparing a tender. The costs of visiting
the Site own expense. The Procuring Entity shall specify in the TDS if a pre-arranged Site
visit an ill be held, when and where. The Tenderer's designated representative is invited to

and a pre-tender meeting, as the case may be. The purpose of the site visit and the

7.3. i ested to submit any questions in writing, to reach the Procuring Entity not later than the period
ied in the"TDS before the meeting.

7.4. inutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the questions
asked by Tenderers and the responses given, together with any responses prepared after the meeting, will be
transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not identify the source

of the questions asked.

7.5. The Procuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit and
those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender Documents that
may become necessary as a result of the pre-arranged site visit and those of the pre-tender meeting shall be made by
the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of
the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender meeting will not be a cause
for disqualification of a Tenderer.

8. Amendment of Tender Documents

8.1. At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender Documents
by issuing addenda.

8.2. Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who have
obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly publish the
addendum on the Procuring Entity's website in accordance with ITT 7.5.




8.3. To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the Procuring
Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2.

C PREPARATION OF TENDERS

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring Entity
shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process.

10. Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the
Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that are part of
the Tender may be in another language provided they are accompanied by an accurate and notarized translation of the
relevant passages into the English Language, in which case, for purposes of interpretation of the Tender, such translation
shall govern.

the Tender
the following:

prepared in accordance with ITT 12;

]
d) er, if permissible, in Faﬁlce %13;

conﬁrmiion-uthorizing the signatory of theJTender tor commit the Tenderer, in
|

al in accordance \Am;

in the TDS.

he Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms furnished
in Section 1V, Tendering Forms. The forms must be completed with out any alterations to the text, and no substitutes
shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the information requested.
The Tenderer shall chronologically serialize all pages of the tender documents submitted.

12.2. The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be paid
to agents or any other party relating to this Tender.

13. Alternative Tenders
13.1. Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

13.2. When alternative times for completion are explicitly invited, a statement to that effect will be included in the TDS, and
the method of evaluating different alternative times for completion will be described in Section III, Evaluation and
Qualification Criteria.

13.3. Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements of the
Tender Documents must first price the Procuring Entity's design as described in the Tender Documents and shall further
provide all information necessary for a complete evaluation of the alternative by the Procuring Entity, including
drawings, design calculations, technical specifications, breakdown of prices, and proposed construction methodology
and other relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming
to the basic technical requirements shall be considered by the Procuring Entity.




13.4. When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the
Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described in Section
VII, Works' Requirements.

14. Tender Prices and Discounts

14.1. The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the Bill
of Quantities shall conform to the requirements specified below.

14.2. The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against
which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in the Bill of
Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities
shall be assumed to be not included in the Tender, and provided that the Tender is determined substantially responsive
notwithstanding this omission, the average price of the item quoted by substantially responsive Tenderers will be added
to the Tender price and the equivalent total cost of the Tender so determined will be used for price comparison.

14.3. The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender,
including any discounts offered.

14.4. The Ten any discounts and the methodology for their application in the Form of Tender, in accordance

with I
14.5. Tt will TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment during
the pe he Contract in accordance with the provisions of the Conditions of Contract, except in cases where

is subject to fluctuations and adjustments, not fixedsprice. In such a case, the Tenderer shall furnish the
tings for the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity

derer to justify its propmes d-weightings.
14.6. Where te invited for individual lots' (co _lr for any combination of lots (packages), tenderers

wishing to i the awi of*more than one Contract shall specify in their, Tender the price reductions
applicable ernatively,sto individual Contracts within the package. Discounts shall be submitted

in accorda e Tenders for all lots (contracts) are opened at the same time.
14.7. All duties, ntractor under the Contract, or for any other cause, as of the date
mission of Tenders, shall be included in the rates and prices and the total Tender
15.
15.1. nd the currency (ies) of payments shall be the same.
15.2. in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in the

ecting to incur expenditures in other currencies for inputs to the Works supplied from outside Kenya
referredto. as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate in the Appendix to
Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the Tenderer for the
payment of such foreign currency requirements, limited to no more than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the percentage(s)
mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and shall be based on the
exchange rate provided by the Central Bank of Kenya on the date 30 days prior to the actual date of tender
opening. Such exchange rate shall apply for all foreign payments under the Contract.

15.3. Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local and
foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and shown
in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed breakdown of
the foreign currency requirements shall be provided by Tenderers.

16. Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, schedule
and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate the adequacy of
the Tenderer's proposal to meet the work's requirements and the completion time.

17. Documents Establishing the Eligibility and Qualifications of the Tenderer

17.1. Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's eligibility
in accordance with ITT 4.




17.2. In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the
Contract the Tenderer shall provide the information requested in the corresponding information sheets included in
Section 1V, Tender Forms.

17.3. If a margin of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or in joint
ventures, applying for eligibility for national preference shall supply all information required to satisfy the criteria for
eligibility specified in accordance with ITT 33.1.

17.4. Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of
ownership, as shall be required to determine whether, according to the classification established by the Procuring
Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further the information will
enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement and/or
contract management processes, or a possibility of collusion between tenderers, and thereby help to prevent any
corrupt influence in relation to the procurement process or contract management.

17.5. The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a tenderer

may have. There can be no circumstances in which it would be justified for a tenderer to keep information relating to
ntrol confidential where it is tendering to undertake public sector work and receive public sector
lity will not be accepted by the Procuring Entity as a justification for a Tenderer's failure to
ide required information on its ownership and control.

17.6. The vide further documentary proof, information or authorizations that the Procuring Entity may
owner ship and control which in formation on any changes to the information which was provided
er under ITT 6.4. The obligations to require thisrinformation shall continue for the duration of the
cess and contract performance and after completion of the contract, if any change to the information

ay reveal a conflict ofﬁfjn relation to the award or management of the contract.
antto'the

y the tenderer pu _l:ments must be complete, current and accurate as at
rocuring EntityglIn submitting the information required pursuant to these requirements,
the Tende in ation.submitted is complete, current and accurate as at the date of submission

17.7.

17.8. by these requirements; its tender will be rejected. Similarly, if the
ing reasonable steps, to verify to a reasonable degree the information submitted by

ments, then the tender will be rejected.

17.9. rer pursuant to these requirements, or obtained by the Procuring Entity (whether
notification by the public or otherwise), shows any conflict of interest which could

the tenderer in relation to the procurement or contract management process, then:

1ii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the tenderer
or any other person shave committed any criminal offence.

7.10. If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-date, or
attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer can show
to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due to genuine error
which was not attributable to the intentional act, negligence or recklessness of the tender.

18. Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts from
the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with ITT 22).
At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive.

18.2. In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may request
Tenderers to extend the period of validity of their Tenders. The request and the responses shall be made in writing. If
a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) days beyond the
deadline of the extended validity period. A Tenderer may refuse the request without forfeiting its Tender security. A
Tenderer granting the request shall not be required or permitted to modify its Tender.




19. Tender Security

19.1. The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as specified
in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified in the TDS. A
Tender-Securing Declaration shall use the form included in Section IV, Tender Forms.

19.2. If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any of the
following forms at the Tenderer's option:

i) cash;
i) abank guarantee;

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority listed by
the Authority;

iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from a
reputable source, and an eligible country.

19.3. bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a
ted in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) days

ty period of the Tender, or beyond any period of extension if requested under ITT 18.2.

19.4. IfaT Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not accompanied by

nsive Tender Security or Tender-Securing Declaration shall be rejected by the Procuring Entity as

19.5. is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be returned
le upon the successf f ning the Contract and furnishing the Performance Security
required in the TDS. Procuri tity shall also promptly return the tender security to
oeceedings are terminated, all tenders:were determined non-responsive or a

bidder dec| eriod.

19.6. erer shall be returned as promptly as possible once the successful Tenderer

Performance Security,and any other documents required in the

[

19.7. or the Tender-Securing Declaration executed:

nder during the period of Tender validity specified by the Tenderer on the Form of
e to provided by the Tenderer; or

1) furnish a Performance Security and if required in the TDS, and any.other documents required'in the TDS.

here tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars the
Tenderer from participating in public procurement as provided in the law.

. The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the Tender.
If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender Security or
the Tender-Securing Declaration shall be in the names of all future members as named in the letter of intent referred
toin ITT 4.1 and ITT 11.2.

19.10. A tenderer shall not issue a tender security to guarantee itself.
20. Format and Signing of Tender

20.1. The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and clearly
mark it "ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly marked
“ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified in the TDS and
clearly mark them “COPY.” In the event of any discrepancy between the original and the copies, the original shall
prevail.

20.2. Tenderers shall mark as "CONFIDENTIAL” all information in their Tenders which is confidential to their business. This
may include proprietary information, trade secrets, or commercial or financially sensitive information.




20.3. The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly
authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as specified in
the TDS and shall be attached to the Tender. The name and position held by each person signing the authorization
must be typed or printed below the signature. All pages of the Tender where entries or amendments have been made
shall be signed or initialed by the person signing the Tender.

20.4. In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the 1V,
and so as to be legally binding on all the members as evidenced by a power of attorney signed by their legally authorized
representatives.

20.5. Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the
Tender.

D. SUBMISSION AND OPENING OF TENDERS

21. Sealing and Marking of Tenders

21.1. The Tenderer shaII deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single sealed
name and Reference number of the Tender, addressed to the Procuring Entity and a warning not
and date for Tender opening date. Within the single envelope, package or container, the
ollowing separate, sealed envelopes:

a) package or container marked “ORIGINAL", all documents comprising the Tender, as described
b) pe or package or container marked“COPIES”, all required copies of the Tender; and
c) ifal

ders are permitted in me wﬁ ITT 13, and if relevant:
package or cont AL —ALTERNATIVE TENDER"; the alternative Tender;

21.2. r container is not sealed and marked as required, the Procuring Entity will assume no

enders must be received by the Procuring Entity at the address specified in the TDS and no later than the date and
time also specified in the TDS. When so specified in the TDS, tenderers shall have the option of submitting their Tenders
electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender submission procedures
specified in the TDS.

22.2. The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the Tender
Documents in accordance with ITT 8, in which case all rights and obligations of the Procuring Entity and Tenderers
previously subject to the deadline shall thereafter be subject to the deadline as extended.

23. Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in accordance
with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of Tenders shall be declared
late, rejected, and returned unopened to the Tenderer.

24. Withdrawal, Substitution, and Modification of Tenders

24.1. A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice,
duly signed by an authorized representative, and shall include a copy of the authorization in accordance with ITT 20.3,
(except that withdrawal notices do not require copies). The corresponding substitution or modification of the Tender
must accompany the respective written notice. All notices must be:




24.2.
24.3.

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not require
copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “"SUBSTITUTION,"”
“MODIFICATION;" and

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance with ITT
22.

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of Tenders
and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any extension
thereof.

25. Tender Opening

25.1.

25.2.

25.3.

25.4,

25.5.

25.6.

<)

b)

Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all Tenders
received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' designated
representatives who chooses to attend. Any specific electronic Tender opening procedures required if electronic
Tendering is itted in accordance with ITT 22.1, shall be as specified in the TDS.

“WITHDRAWAL" shall be opened and read out and the ienvelopes with the corresponding
ned but returned to the Tenderer. No Tender withdrawal shall be permitted unless the
al notice contains a valid authorization to request the withdrawal and is read out at Tender

marked “SUBSTITUTION" shall be-opened and read out and exchanged with the corresponding Tender

being sub nd the substituted Tender shall not be opened, but returned to the Tenderer. No Tender substitution
shall be ess the corresponding 'Bﬁiilt]on*iceawhtains a valid authorization to request the substitution
and is re opening.

FICA ﬂuu be opened and read out with the corresponding Tender. No Tender
unléss the corresponding modification notice contains a valid
isreadoutatTenderopening.

t a time, reading out: the name of the Tenderer and whether there
ice, per lot (contracbﬂlb‘l‘ﬂ.‘able, including any discounts and alternative Tenders;
Security or Tender-Securing Declaration, if required; and any other details as the

and discounts that are opened and read out at Tender opening shall be considered
of Tender and pages of the Bill of Quantities (to be decided on by the tender opening

e Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - '

the name of the Tenderer and whether there is a withdrawal, substitution, or modification;

the Tender Price, per lot (contract) if applicable, including any discounts;

any alternative Tenders;

d) the presence or absence of a Tender Security, if new as required;

e)  number of pages of each tender document submitted.

25.9.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a Tenderer's
signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the tender opening
register shall be distributed to all Tenderers.




E. EVALUATION AND COMPARISON OF TENDERS
26. Confidentiality

26.1. Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to
Tenderers or any other persons not officially concerned with the Tender process until information on Intention to Award
the Contract is transmitted to all Tenderers in accordance with ITT 43.

26.2. Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award decisions
may result in the rejection of its tender.

26.3. Notwithstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to
contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing.

27. Clarification of Tenders

27.1. To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time for a
response. Any clarification submitted by a tenderer that is not in response to a request by the Procuring Entity shall
not be consi Procuring Entity's request for clarification and the response.shall be.in writing. No change,
increase or decrease, in the prices or substance of the tender shall be sought, offered, or
irm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of
nce with ITT 31.

27.2. s not provide clarifications of its tender by the date and time set in the Procuring Entity's request for

Tender may be rejected.

. iati tions, and Omission
28.1. During th m h

limit'in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the tenderer's
obligations under the proposed contract;

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially responsive
tenders.

29.3. The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to confirm
that all requirements of Section VII, Works' Requirements have been met without any material deviation, reservation
or omission.

29.4. If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, reservation, or
omission.

30. Non-material Non-conformities
30.1. Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the tender.

30.2. Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the
necessary information or documentation, within a reasonable period of time, to rectify non-material non- conformities
in the tender related to documentation requirements. Requesting information or documentation on such non-
conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to comply with the
request may result in the rejection of its tender.




30.3. Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material non-
conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes
only, to reflect the price of a missing or non-conforming item or component in the manner specified in the TDS.

31. Arithmetical Errors

31.1. The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the
subject of correction, adjustment or amendment in any way by any person or entity.

31.2. Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis: -

a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to
disqualification of the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total bid price
shall be considered as a major deviation that affects the substance of the tender and shall lead to disqualification
of the tender as non-responsive. and

c) if there is a discrepancy between words and figures, the amount in words shall prevail

31.3. ied of any error detected in their bid during the notification of award.

32.
parison purposes, the currency(ies) of the Tender shall be converted in to a single currency as
DS.
33. rence and Reservations
33.1.

e may be allowed othems open to international competitive tendering where
foreign expected to participate t ing process and:where the caontract exceeds the
value/thre e Regulationsmi.

33.2. A margin 0 owed Unless it is specified so in the TDS.

33.3. Contracts ompetitive tendering shall not be subject to reservations exclusive to

j

ntract to as specific group of businesses (these groups are Small and Medium
uth Enterprises and Enterprises of ‘persons living with disability, as the case may
be), and i istered as such by the authority to be specified in the TDS, a procuring entity shall
r specifically indicates that only businesses or firms belonging to the specified group

33.4. Where it i

34.

|
34.1. ess otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the Works
subcontractors selected/nominated by the Procuring Entity. In case the Procuring Entity nominates a subcontractor,
the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The main contract shall

specify the working arrangements between the main contractor and the nominated subcontractor.

34.2. Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works'as
specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

34.3. Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met by
subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the Specialized
Subcontractors proposed by the Tenderer may be added to the qualifications of the Tenderer.

35. Evaluation of Tenders

35.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and
Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria and
methodologies the Procuring Entity shall determine the Lowest Evaluated Tender in accordance with ITT 40.

35.2 To evaluate a Tender, the Procuring Entity shall consider the following:

a) price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, but including
Daywork items, where priced competitively;




b) price adjustment due to discounts offered in accordance with ITT 14.4;

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in accordance with
ITT 32;

d) price adjustment due to quantifiable non material on-conformities in accordance with ITT 30.3; and
e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification Criteria.

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be considered in Tender evaluation.

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine the
lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), will be
specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, tenderer will be
will be required to prepare the Eligibility and Qualification Criteria Form for each Lot.

36. Comparison of tenders

The Pro Il compare the evaluated costs of all substantially responsive Tenders established in accordance

with I ne the Tender that has the lowest evaluated cost.
37. ers and abnormally high tenders
Tenders

37.1 w Tender is one where the Tender price, in combination with other elements of the Tender, appears
so low that aterial concerns as to capability of the Tenderer in regards to the Tenderer's ability to perform
the Cont ered Tender Price or tha uine co ition between Tenderers is compromised.

37.2 Intheeve i f a potentially"Abnormally Low Tender, the Procuring Entity shall seek written clarifications
from the ce analyses of its Tender price in relation to the subject matter of the contract,
scope, e, allocation of risks and responsibilitiesrand any other requirements of the
Tender do

37.3 es, in the event that the Procuring Entity determines that the Tenderer has failed

rm the Contract for the offered Tender Price, the Procuring Entity shall reject the

37.4 s one where the tender price, in combination with other constituent elements of the

ly too high to the extent that the Procuring Entity is concerned that it'(the Procuring Entity)
e for money or it may be paying too high a price for the contract.compared with market prices
petition between Tenderers is compromised.

37.5 case of a nab_normally -high price, the Procuring Entity shall make a survey of the market prices, ‘check if the
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope.of work
and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may also seekwritten

clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows:

a) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity may
accept or not accept the tender depending on the Procuring Entity's budget considerations.

b) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender prices,
the Procuring Entity shall reject all tenders and may retender for the contract based on revised estimates,
specifications, scope of work and conditions of contract, as the case may be.

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition between
tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring Entity shall reject
all Tenders and shall institute or cause competent Government Agencies to institute an investigation on the cause of
the compromise, before retendering.

38. Unbalanced and/ or front-loaded tenders

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously unbalanced
and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. Clarifications may
include detailed price analyses to demonstrate the consistency of the tender prices with the scope of works, proposed
methodology, schedule and any other requirements of the Tender document.




38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring Entity

39.
39.1

39.2

39.3

40.

41.

43.

a)
b)

0)

d)

may as appropriate:
accept the Tender;

require that the total amount of the Performance Security be increased at the expense of the Tenderer to a level not
exceeding a 30% of the Contract Price;

agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for undelivered
works;

reject the Tender,
Qualifications of the tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in
Section III, Evaluation and Qualification Criteria.

The determi all be based upon an examination of the documentary evidence of the Tenderer's qualifications
rer, pursuant to ITT 17. The determination shall not take into consideration the qualifications
e Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized

ed in the Tender document), or any other firm(s) different from the Tenderer.

An affi ination shall be a prerequisite for award of the Contract to the Tenderer. A negative determination
disqualification of the Tender, in which event the Procuring Entity shall proceed to the Tenderer who
ially responsive Tender with the next lowest evaluated price to make a similar determination of that

jons to perform satisfa(iﬂ“ =
o <=

ﬂﬂers, the Procuring Entity shall determine;the Lowest Evaluated Tender.
ender of the Tenderer that meets the Qualification Criteria and whose Tender

t any tender, and to reject any or all tenders.
The Pri i right to accept or reject any Tender and to annul the Tender process and reject all
tract Award, without there by incurring any liability to Tenderers. In case of annulment,

Award criteria L

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be the
Lowest Evaluated Tender.

Notice of Intention to Enter into a Contract/Notification of Award

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a
Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at a minimum,
the following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was
unsuccessful, unless the price information in (c) above already reveals the reason;

d) the expiry date of the Standstill Period; and

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period;




44.
44.1

44.2

45,

45.1

45.2

46.

47.

47.1

47.2

47.3

48.
48.1

48.2

49,

Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied tender
to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer the
Notification of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by The Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or concerns
regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs of
attending such a debriefing meeting.

Letter of Award

the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, upon
that has been filed with in the Standstill Period, the Procuring Entity shall transmit the Letter
sful Tenderer. The letter of award shall request the successful tenderer to furnish the
hin 21 days of the date of the letter.

Prior to the

of the fourteen days of the Notification-of-Intention to enter in to contract and:upon the parties meeting

tatutory requirements, the Procuring Entity shall send the successful Tenderer the Contract
]

f receipt of the Contract Agreement, the successful Tenderer shall sign, date, and return it
-

into within the period specified in the notification of award and before expiry of

[

ity and, any other documents required in the TDS, in accordance with the General
TT 38.2 (b), using the Performance Security and other Forms included in Section X,
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee
ancial institution located in Kenya, unless the Procuring Entity has agreed in writing that

u
e TDS,or sign the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the

ender Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the hext Best
Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than the amount specified in the
Regulations.

Publication of Procurement Contract

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its notice
boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the following
information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its scope and the selection method
used;

c) the name of the successful Tenderer, the final total contract price, the contract duration;
d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening.




50. Procurement related Complaints and Administrative Review

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

50.2 A request for administrative review shall be made in the form provided under contract forms.

17



SECTION II - TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT).
Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT1.1

The name of the contract is PROPOSED CONSTRUCTION AND COMPLETION OF 4NO.
CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL, MARAKWET WEST
CONSTITUENCY

The reference number of the CONtract iS sveesrassasrassasrasrasrassasrassasrassasrassnsnnssnssnsss
The number and identification of lots (contracts) comprising this Tender is One (1)

Lot 1- Name: PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT
KAPCHEROP COMPREHENSIVE SCHOOL, MARAKWET WEST CONSTITUENCY

ITT 2.4

The Information made available on competing firms is as follows: NONE

ITT 2.4

The firms that provided consulting.services for the contract being tendered for are:
Regional Works Office, State Department for Public Works, P-O. Box 53-30100, ELDORET
The Roles are defined as follows:-

|

Project Manager - Regional Works Officer

Project Architect — Regional Architect

Project Quantity Surveyor — Regional Quantity Surveyor

Project Electrical Engineer — Regional Electrical Engineer (B.S)
Project Mechanical Engineer — Regional Engineer- Mechanical (B.S)
Project Structural Engineer — Regional Engineer — Structural (B.S)

ITT 3.1

Maximumghumber of members in the Joint Venture (JV) shall be: Zero (N/A)

B. Contents of Tender Document

(i) The Tenderer will submit any request for clarifications in writing at the Address (as per letter of

TTIgg advertisement) to reach the Procuring Entity not later than as indicated in the tender
advertisement
(ii) The Procuring Entity shall publish its response at the website: (as per letter of advertisement)
ITT1 7.2 (A) A pre-arranged pretender site visit shall take place at the following date, time and place:
Date: as indicated in the tender advertisement
Time: as indicated in the tender advertisement
Place: as indicated in the tender advertisement
ITT7.3 The Tenderer will submit any questions in writing, to reach the Procuring Entity not later than Three
(3NO.) days before the meeting.
ITT7.5 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the pre-arranged pretender

will be published is (as per letter of advertisement)




Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT9.1

For Clarification of Tender purposes, for obtaining further information and for purchasing tender
documents, the Procuring Entity’s address is:

(as per letter of advertisement)

C. Preparation of Tenders

ITT 11.1 (h)

The Tenderer shall submit the following additional documents in its Tender:
A. MAIN CONTRACTOR

1. Copy of Company Registration Certificates. (Be a registered company incorporated in
Kenya under the Companies Act CAP 486).

2. Copy of year 2026 Valid Tax Compliance Certificate, including a copy of the company’s

Pin'No.

Copy of Registration certificate from National Construction Authority (NCA), Category 7

and above in Building works (General Building Contractor).

Certified copy of 2026 Valid Practicing License from National Construction Authority

(General Building Contractor).

Current Business License year 2026.

Provide Letter of Authority to seek references from tenderer’s bank (letter addressed to

specific Banks giving authority to Client (Specifying the client’s name) to verify the bank

statements).

7. Evidence of physical location of office by providing certified copies of premises
ownership/lease, and utility bills.

8. Copy of 'CR12 or CR13 from registrar of company’s issued .in the last six (6) months
showing the'list.of company directors or a copy of IDs for Sole Proprietor.

9. Evidence of Personnel Academic & Professional Qualifications

10. Schedule of ongoing projects of similar nature, complexity or magnitude Evidence in the
last 5 years (LPOs, Contracts, letter of award)

11. Schedule of completed projects of similar nature, complexity or magnitude in the last 10
years (LPOs, Contracts, letter of award, completion/handing over certificates)

12. Proof / Evidence of Ownership for all the relevant equipment and transport

13. Audited Financial Reports for the last three (3) years (2025, 2024 & 2023)

14. Evidence of Financial Resources (Cash in hand, lines of credit, overdraft etc)

15. Sub-contract agreement for specialists’ work where the main contractor is not eligible to
carryout the works

B

o u

B.ELECTRICAL INSTALLATIONS SUBCONTRACTOR:

1. Copy of Company Registration Certificates. (Be a registered company incorporated in
Kenya under the Companies Act CAP 486).

2. Copy of CR12 or CR13 from registrar of company’s issued in the last six (6) months

showing the list of company directors or a copy of IDs for Sole Proprietor.

Category 8 and above and valid annual practicing license for Electrical Installation Works

Current Certificate for Energy & Petroleum Regulatory Authority at least class C

Current Business License year 2026.

vhaw

ITT 13.1

Alternative Tenders shall not be considered.

ITT 13.2

Alternative times for completion shall not be permitted.

ITT 13.4

Alternative technical solutions shall be permitted for the following parts of the Works: Not applicable

ITT 14.5

The prices quoted by the Tenderer shall be: fixed

ITT 15.2 (a)

Foreign currency requirements not allowed.




Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 18.1

The Tender validity period shall be 154 days.

ITT 18.3

(a) The Number of days beyond the expiry of the initial tender validity period will be 30 days.
(b) The Tender price shall be adjusted by the following percentages of the tender price:

(i) By nil % of the local currency portion of the Contract price adjusted to reflect local inflation during
the period of extension,

and

(ii) By nil % the foreign currency portion of the Contract price adjusted to reflect the international
inflation during the period of extension.

ITT 19.1

Tender shall provide a Tender Security

The type of Tender security shall be in the form of a bank guarantee or bankers cheque amount of
Kenya Shillings One Hundred Thousand (KSh. 100,000/-) (from a reputable financial

institution and shall be valid for 154 days from date of tender opening).

ITT 20.1

In addition to the original of the Tender, the number of copies is: none

ITT 20.3

Thewritten confirmation of authorization to sign-en behalf of the Tenderer shall consist of: The Power
of Attorney:which demonstrates that the sighatory is duly authorized to sign the bid on
behalf of the bidder partners. Power of the Attorney shall be signed and stamped by a

commissioner of oath.
n

D. Submission

and Opening of Tenders

ITT 22.1

(A) For Tenderf{submission purposes only, the Procuring Entity’s address is:

(as per letter of advertisement)
Date and time for submission of Tenders: as indicated in the tender advertisement

Tenders SHALL NOT submit tenders electronically.

ITT 25.1

The Tender opening shall take place at the time and the address for Opening of Tenders provided below:
(@s per letter of advertisement)

State date/and time of tender opening: as indicated in the tender advertisement.

ITT 25.1

If Tenderers are allowed to submit Tenders electronically, they shall follow the electronic tender
submission procedures specified below: Not applicable

E. Evaluation,

and Comparison of Tenders

ITT 30.3

The adjustment shall be based on AVERAGE price of the item or component as quoted in other
substantially responsive Tenders. If the price of the item or component cannot be derived from the price
of other substantially responsive Tenders, the Procuring Entity shall use its best estimate.
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Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

TT 32.1

The currency that shall be used for Tender evaluation and comparison purposes only to convert at the
selling exchange rate all Tender prices expressed in various currencies into a single currency is: Kenya

Shillings (KSh

The source of exchange rate shall be: The Central bank of Kenya (mean rate): But not applicable to
this tender.

The date for the exchange rate shall be: the deadline date for Submission of the Tenders. But not
applicable to this tender.

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall first be broken down
Into the respective amounts payable in various currencies by using the selling exchange rates specified
by the Tenderer in accordance with ITT 15.1.

In thessecond step, the Procuring Entity will convert the amounts in various-currencies in which the
Tender Price is payable (excluding Provisfonal Sums but including Daywork where priced competitively)
to the single currency identified above at the selling rates established for similar transactions by the
authority specified and, on the date, stipulated above.

ITT 33.2

A margin of preference SHALLINOT apply.

ITT 33.4

The invitation to tender is extended to the following.group that qualify for Reservations: Not Applicable

ITT 34.1

At this time, the Procuring Entity does not intend to execute certain specific parts of the Works by
subcontractors selected in‘advance.

ITT 34.2

=
Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 0% of
the total contract amount.

Tenderers planning to subcontract more than 20% of total volume of work shall specify, in the Form of
Tender, the activity (ies) or parts of the Works to be subcontracted along with complete details of the
subcontractors and their qualification and experience.

ITT 34.3

The parts of the Works for which the Procuring Entity permits Tenderers to propose Specialized
Subcontractors are designated as follows:

1. Eléctrical Installations Subcontractor

For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant
qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the
Tenderer for the purpose of evaluation.

ITT 35.2 (e)

Additional requirements apply. These are detailed in the evaluation criteria in Section III, Evaluation and
Qualification Criteria.

ITT 48.1

Other documents required in addition to the Performance Security are Insurances (WIBA,
Contractor’s all risk policy), NCA certificates, works program

ITT 50.1

The procedures for making a Procurement-related Complaint are detailed in the “Notice of Intention to
Award the Contract” herein and are also available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke.

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its complaint
following these procedures, in writing (by the quickest means available, that is either by hand delivery or
email to:
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http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke

Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

For the attention: The Principal

Title/position: The Principal

Procuring Entity: Kapcherop Comprehensive School

Email address: .......cc.ccccerenen.

In summary, a Procurement-related Complaint may challenge any of the following (among others):
(i) the terms of the Tender Documents; and

(i) the Procuring Entity’s decision to award the contract.
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA

1.0 GENERAL PROVISIONS

1.1. This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other factors,
methods or criteria shall be used other than specified in this tender document. The Tenderer shall provide all the
information requested in the forms included in Section IV, Tendering Forms. The Procuring Entity shall use the
Standard Tender Evaluation Document for Goods and Works for evaluating Tenders.

1.2.  Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling equivalent
using the rate of exchange determined as follows:

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the
respective calendar year (in which the amounts for that year is to be converted) was originally established.

b) Value of single contract - Exchange rate prevailing on the date of the contract signature.

c) Exchangegratesishall be taken from the publicly available source identified in the ITT-14.3=Any error in determining
the ex'change ratesiin the Tender may be corrected by the Procuring Entity.

1.3. Evaluation and Cont_ract Award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at the
LowestEvaluated Tender. The tender that(i)smeets the qualification criteria, (ii) has been determined to'be substantially
responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be selected
for award of .contract.

|
2.0 PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS

The Procuring Entitx will start by.examining all tenders to ensure they meet in all respects the eligibility criteria and other
mandatory requirements in.the TTT, and that-the tender is complete in all aspects in meeting the requirements provided
for in the preliminary evaluation criteria outlined below. The Standard Tender Evaluation Report Document for Goods and
Works for evaluating Tenders provides very clear guide on how to deal with review of these requirements. Tenders that
do not pass the Preliminary:Examination will be considered non- responsive and will not be considered further.

A. PRELIMINARY EXAMINATION

Item | Preliminary Qualification Requirement Document To be | For Procuring
No. examination | Completed by Entity’s Use
Tenderer (Qualification
met or Not
Met)
MAIN CONTRACTOR
1 Certificate of Has produced Valid Copy of certificate of incorporation/ Attachment
Incorporation/ Registration from the registrar of companies/business
Registration.
2 Form CR12/CR13 Has produced a valid Copy of CR12 from the department | Attachments

of the registrar within the last six (6) months and
National Identity Card(s) for all Directors including for
Sole Proprietorship/Partnership.

3 Registration with the | Registration with the National Construction Authority and | Attachments

National current annual contractors practicing license for Building
Construction works (NCA 7 and above)
Authority
4 Power of attorney Has produced Written Special Power of Attorney signed Attachment

and stamped (Exempt in the case of one of directors
signing all the relevant documents) (of tender signatory if
not director of the company/ partner, signed and
stamped by Commissioner of Oaths)

5 Current year Has produced a Copy of Current year Single Business Attachment
Business Permit permit from the County Government

6 Full Address and Has produced evidence of physical location of office by Attachments
Contact Details of providing copies of premises ownership/lease, or utility
the Tenderer. bills.
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Item | Preliminary Qualification Requirement Document To be | For Procuring
No. examination Completed by Entity’s Use
Tenderer (Qualification
met or Not
Met)
7 Form of tender Dully filled, signed and stamped form of tender prepared | Form of tender
in accordance with ITT 12 with attachments
8 Tender Security Has produced Tender Security in accordance with ITT Form of tender
19.1: bank guarantee or bankers cheque amount of security (option 1
Kenya shillings One Hundred Thousand (KSh. 100,000/-) | - Demand bank
(from a reputable financial institution and shall be valid guarantee)
for 154 days from date of tender opening).
9 Letter of authority to | Has produced letter authorizing the procuring entity to Attachments
seek references from | seek references from Tenderer’s bank. The tenderer”
the Tenderer’s bank has written confirming the same
bankers.
10 Submitted Tender The tender has been submitted in the required format as | Tender Document
Docum per the advertisement and tender instructions. Properly scribed
bound, perfect cover, hard cover or case bound
(documents submitted in loose or spiral binding will be
automatically disqualified) paginated, serialized tender
document (each page of the tender submission must
have a number and the numbers must be in chronological
order). For pag ion; Arabic Numerals shall be
used, i.e. 1,2,3,.....n ( n being the last numerical page
of the tender dﬂ_&
ELEC TIONS
1 Certific oduced Valid Copy of certific r t
Incorpo Re ion e registrar of ¢ ani SS
Registr
2 Form C duced f ts
istrar withi a
rd(s) for all Dir ding fo
ship/Partnership.
3 Regis h the | R ion with the National Construction A and | A
Nati nnual contractors practicing license fo
Con n ctrical Installations (NCA 8 and above)
Au
4 C year Has produced a Copy of Current year Single Business ttachme
ess Permi permit from the County Government
5 istere Has produced a valid current Certificate for Energy & Attachments
nergy & Petroleum | Petroleum Regulatory Authority at least class C and
Regulatory Authority | above

NB: Tenders that do not pass the Preliminary Examination will be considered non- responsive and will not

further.

considered
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3.0 TENDER EVALUATION (ITT 35)
Price evaluation: in addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria shall apply:
i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: ..........ccccoceieiiieicicneenne

i) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be evaluated as
FOIIOWS: et e

iii) Other Criteria; if permitted under ITT 35.2(3): iiooieiiiiie et e
4.0 MULTIPLE CONTRACTS

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and a
lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two Options
listed below for award of Contracts.

OPTION 1

1) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer meets
the Eligibili lification Criteria for that Lot.

i) Ifa than one Lot, the tender will be awarded a contract for all won Lots, provided the tenderer
ligibility and Qualification Criteria for all the won Lots. The tenderer will be awarded only the

ich the tenderer qualifies and the others will be considered for award to second lowest the

OPTION2

The Procuri
the lowest
tenderer me

5.0 ALTERNAT

consider all possible MOnimots [contract(s)] and determine.the combination with
nders will then be awarded to nderer or Tenderers in the combination provided the

i ibiIity'd Qualification Criteria for all the won Lots.
|

Alternative
An alternati . 1, will be evaluated as follows:

ders offered for alternatives as specified in Part 2 - Works requirements. Only the
Tenderer with the Best Evaluated Tender conforming to the basic technical

The Procuri
technical

tractors shall be asked to provide, as part of the data for qualification, such information, including details of ownership,
s shall be required to determine whether, according to the classification established by the Procuring Entity, a particular
contractor or group of contractors qualifies for a margin of preference.

3. After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed to ascertain
their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into the following groups:

1) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares of over fifty
one percent (51%).

ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares of less than
fifty one percent (51%).

4. All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, and the
lowest evaluated tender in each group shall be further compared with each other. If, as a result of this comparison, a
tender from Group A is the lowest, it shall be selected for the award of contract. If a tender from Group B is the lowest,
an amount equal to the percentage indicated in Item 6.1 of the respective tender price, including unconditional discounts
and excluding provisional sums and the cost of day works, if any, shall be added to the evaluated price offered in each
tender from Group B. All tenders shall then be compared using new prices with added prices to Group B and the lowest
evaluated tender from Group A. If the tender from Group A is still the lowest tender, it shall be selected for award. If not,
the lowest evaluated tender from Group B based on the first evaluation price shall be selected.
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7.0 POST QUALIFICATION AND CONTRACT WARD (ITT 39), MORE SPECIFICALLY,

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated tenderer,
subject to confirmation of pre-qualification data, if so required.

b) In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest
evaluated tenderer shall be considered for contract award, subject to meeting each of the following conditions.

1) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines
of credit, and other financial means (independent of any contractual advance payment) sufficient to meet the
construction cash flow of Kenya Shillings

i) Minimum average annual construction turnover of Kenya Shillings [insert amount], equivalent calculated as total
certified payments received for contracts in progress and/or completed within the last [insert of year] years.

1ii) At least (insert number) of contract(s) of a similar nature executed within Kenya, or the East African Community or
a broad, that have been satisfactorily and substantially completed as a prime contractor, or joint venture member or
sub-contractor each of minimum value Kenya shillings equivalent.

ative and Key Personnel, which are specified as

ent listed on the table “Contractor's Equipment” below an isted as [specify
lot as applicable]

ons depending on their serigqsness. 3

non-performing contracts:

C member of JV in caseH mll demc s ance of a contract
did not ; of the default of the'Ten C in th ify years). The

se the Tenderer is a
Financial Capability

(specify years).
or arbitration
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B. TECHNICAL EVALUATION/QUALIFICATION FORM*

independent of any contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya Shillings 5,000,000.00
(FIVE MILLION) equivalent for the subject contract(s) net of the Tenderer’s other
commitments.

(ii) The Tenderers shall also demonstrate, to the satisfaction of the Procuring
Entity, that it has adequate sources of finance to meet the cash flow requirements
on works currently in progress and for future contract commitments.

(iii) The audited balance sheets or, if not required by the laws of the Tenderer’s
country, other financial statements acceptable to the Procuring Entity, for the last
THREE (3NO.) (2025, 2024 & 2023) years shall be submitted and must demonstrate
the current soundness of the Tenderer's financial position and indicate its
prospective long-term profitability. (A copy of valid practicing license of the

attachments

1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be For Procuring Entity’s
No. Completed by Tenderer Use (Qualification met
or Not Met)
1 Nationality dance with ITT 3.6 Forms.ELI — 1.1 and 1.2, with
attachments

2 Tax Obligations for Kenyan ent tax clearance certificate or tax exemption certificate Attachment

Tenderers venue Authority in accordance with ITT 3.14. u
3 Conflict of Interest erest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility g been declared ineligible by the PPRA as described.in ITT 3.7 Form of Tender
5 State- owned Enterprise Forms ELI — 1.1 and 1.2, with

attachments

6 Goods, equipment and To in in any country thaMeMligible under ITT 4.1+ | Forms ELI — 1.1 and 1.2, with

services to be supplied under attachments

the contract
7 History of Non-Performing ot occur as a result of contractor default since | Form CON-2

Contracts
8 Suspension Based on n of a Tender/Proposal Securing Form of Tender

Execution of Tender/Proposal

Securing Declaration by the B

Procuring Entity
9 Pending Litigation rospective long-term profitability still sound Form CON — 2

in 3.1 and assuming that all pending litigation will
enderer.
10 Litigation History urt/arbitral award decisions against the Tenderer since Form CON - 2
||

11 Financial Capabilities | demonstrate that it has access to, or has available, liquid™ | Form FIN=3.1, with
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1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be For Procuring Entity’s
No. Completed by Tenderer Use (Qualification met
or Not Met)
Auditor should be attached for the accounts to be considered for each of
the audited years).
12 Average Annual Construction | Mini nual construction turnover of Kenya Shillings 15,000,0000.C IN — 3.2
Turnover equivalent calculated as total certified payments received
5s and/or completed within the last THREE (3NO.) years,
(3NO.) years
13 General Construction under construction contracts in the role of prime contractor, JV 4 EXP-— 4.1
Experience b-contractor, or managem st the last FIVE (5 X e
starting 1st January 2021
14 Specific Construction &

Contract Management
Experience

ber of THREE (3NO.) m m OR ) specmed XP 4.2(a)
en satisfactorily and su ial
e member, tractor or sub
2021 and tﬁ:’ll I|n
im shillings 1 00. LIC

_|
b) tion Certificate for the respective p r
t least 80% complete. Bidder to a pies of

e tender as individual contracts under multip ntract

number of contracts required for purposes of eva ing

e contracts shall be based on the following: /Based on Sectio
orks, specify the minimum key-requirements in terms of physical
plexity, construction method, technology and/or other characteristics

including part of the requirements that may be met by specialized subcontractors,
If permitted in accordance with ITT 34.3]
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1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be For Procuring Entity’s
No. Completed by Tenderer Use (Qualification met
or Not Met)
15 Contractors key equipment Main Works Form EQU: Equipment
1. Truck/tipper (20ton) -1No.
2. Pi
No.
1No.
pment-1No.
nent is owned, must provi AR of ok or proof |
L
o d shall be available on site when regq o
16 Contractor's 1. :
Representative and Key al experi
Personnel ing Constructi
n Constru i
2. F 1No € Building =

qualifica technical experience
oma in rele Id
perience - S

nicians
linimum que
a. Ce
b.

each for Building)

ations and technical experience

ate in relevant field

EXperience - 5 years u | u |
[ | | [ |

| |
4. Artisans (2No each for Building)
Minimum qualifications and technical experience
a. Trade Test certificate in relevant field
b. Experience - 5 years

Note: Certified copies of certificates to be provided as evidence.
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1 2 3 4 5
Item | Qualification Subject Qualification Requirement Document To be For Procuring Entity’s
No. Completed by Tenderer Use (Qualification met
or Not Met)
17 Work Methodology & Submit a brief Work methodglogy highlighting how the works will be undertaken and a) Technical approach and
Programme of Works Programme.of Works indicating timelines for completion. methodology to detail
lan/Program of
PoW) that is within
ated period for
rtaking the works.
Note: - Only tenderers who fully meet tf ical evaluation stage requiremenE shall proceeg go financial evaluation. The all stand disqualified. - This requirement also
applies to contracts executed by the Biddera ember.
C. FINANCIAL EVALUATION CRI ANCIAL E\IIB‘IOﬁI’
Upon completion of the technical evaluatia ﬁltt‘: a. s ecking of the consistency of tender rates and any
arithmetic errors in the submitted tender a mendation for award of Contract shall done to the
Lowest Evaluated Tender, subject to Post (
D. POST QUALIFICATION:

The procuring entity may conduct due ¢ for the pu f satisfying itself that the information luated tender is accurate. The lowest evaluated

tender shall be rejected if misrepresent informatiol ts is detected during post qualification ev

ated responsive bidder who is determined to be q ontract satisfactorily. The tenderer must have

ork, terms of reference and technical specs.

0 the lowes!
he scopee

Tender Award The tender will be awa
met all the tender requirements incl
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SECTION IV - TENDERING FORMS
QUALIFICATION FORMS

2. FOREIGN TENDERERS 40%RULE

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition.

Item | Description Of Work Item Describe  Location  Of | Costin Comments, If Any
Source
K.Shillings
A Local Labor
1
2
3
4
5
B Sub contracts from Local sources
1
2
3
4
5
c Local materials "
1
2
3
4
5
D Use of Local Plant and Equipment
1
2
3
4
5
E Add any other items
1
2
3
4
5
6
TOTAL COST LOCAL CONTENT XXXXX

PERCENTAGE OF CONTRACT PRICE
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2. FORMEQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements
for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be prepared for each
item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment
information

Current sta

Source

Omit the fol

Name of manufacturer

Model and power rating

Capacity

Year of manufacture

nformation 2quipment owned by the Tenderer.

ails of current commitmen

Owner.

Name'of owner

IL4I_I_I

B | | |
Address of owner

Telephone

Contact name and title

Fax

Telex

Agreements

Details of rental / lease / manufacture agreements specific to the project
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3. FORM PER -1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key Personnel to
perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1 | Title of position: Contractor’s Representative

Name of candidate:

Duration of appointment: [insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for this position: [insert the number of days/week/months/ that has been scheduled for this
position]

Expected time, schedule for this [insert the expected time schedule for this position.(e.g. attach high leve/

position: Ganltt chart]

Title of p ]

Duration Of ent: [insert the whole period (start and end dates) for which this position will be
engaged]

[insert the number of days/week/months/ that has.been scheduled for this

positi -
[insert i (e chedule for this position (e.g.-attach high leve/

Gantt.chart]

he whole perfod (start and end dates) for which this position will be
engaged g

[insert the number of days/week/months/ that has been scheduled for this
position]

[insert the expected time schedule for this position (e.g. attach high level
Ganltt chart]

1

[insert the whole period (start and end dates) for which this position will be
engaged]

[insert the number of days/week/months/ that has been scheduled for this
position]

[insert the expected time schedule for this position (e.g. attach high level
Gantt chart]

e commitment: for this position:

Expected time schedule for this
position:

5 | Title of position: [insert title]

Name of candidate

Duration of appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule for this
position:

[insert the expected time schedule for this position (e.g. attach high level
Gantt chart]

33



4.FORM PER - 2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel

. - Name: Date of birth:
information

essional qualifications: |
- | e L

i -

ﬂ : [language and levels of speaking and

Addre rocuring Entity:

Details

B n n |
Telep')hc_me: ! Contact (manager / personnel office

Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

. Duration of .
Project Role . Relevant experience
involvement
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[main  project| [role and responsibilities on the [time in role] [describe the experience relevant to this
details] project] position]
Declaration

at to the best of my
alifications and my

ither “Contractor’s Representative” or “Key Personnel” as applicable
mation contained in this Form PER-2 correctly describe

I, the undersigned.[i
knowledge ang
experience.

I confirm tha as certified in the following table and throughout the expected 't this position as

provided in;the.

Commitme Details

Commitment t 3 / G ntractor’s
on this

Time commitme / z ontractor’s
k on this

I understand isreprese or omission in this Form may:

a) beta 0 consideration during Tender evaluation;
-

b) re my disqualification from participatingiin the;Tender;; -
B | [ |

9)

in my dismissal from the contract.

ame of Contractor’s Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature:

Date: (day month year):
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification Criteria the
Tenderer shall provide the information requested in the corresponding Information Sheets included hereunder.

5.1 FORMELI -1.1

Tenderer Information Form

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's ac puntry of registration:

]

[indlicate co

Tenderer's g ended year of incorporation:

Tenderer's legal .ﬁ{*— ntry of registratiol

Tenderer's autho senta nfo

Name:
Address:
Telephone/Fax

E-mail address:

of origina

1. Attached a ents of

O Arti Incorporat ents of

registratiop e legal enti
[ f e of V.
]

or equivalent documents of constitution or asso
amed above, in accordance with ITT 3.6

, and/or ¢

er of intent to form JV or JV.agrgement,Jn accordance with ITT 3.5
| W ]

B | | [ |
case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:

Legal and financial autonomy

Operation under commercial law
1. Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart and a list of Board of Directors
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5.2 FORMELI -1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer's JV)

Tenderer’s JV name:

JV member’s name:

JV member’s ¢

JV membe onstitution:

JV member’s legaliadd ountry of constitut

JV member’s aut
Name:

Address:
Telephone/Fax

E-mail address

1. Attache

O Artic
the le

[ In"case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operatio
in‘accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in accordance
with ITT 3.5.

copies ofioriginal documents of

-
of Incorporation (or equivalent documents of constitution or association), and/or registration doc s Off

entity II'namedlab0\7e,|in accordance with ITT 3.6. !

2. Included are the organizational chart and a list of Board of Directors.
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5.3 FORM CON —2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria

Criteria, Sub-Factor 2.1.

requirement 2.1

[0 Contract(s)
requirement 2

ince 1st January [insert year] specified in Section III, Eva

[0 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and Qualification

[0 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification Criteria,

and Qualification Criteria,

Year h_

dContract Identification act
i value,

O

L TR

e and Kenya
ivalent)

Amount
currency,

| |
[insert NSt C 1gContract Identifi dl et; ntract name ert amount]
o
year] : ber, and any other identification
. =8

ing Entity: [insert stree

Pending Litigatio on III, Evaluation and Qualificatio

0 No pending in accorda h Section III, Evaluation and Qualifica eria, Sub-F

[0 Pending )n in accord ith Section III, Evaluation and Qualification Crite S b-Factor 2.

dicated below.

Amount _in dispute | Contract Identification Total Contrac
(currency) (currency),
Shilling Eq
(exchange rate)

Amount
Kenya
alent

Contract Identification:

Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute: _
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section III, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4.
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Year of

. Amount in dispute | Contract Identification Total Contract Amount
dispute

(currency) (currency), Kenya

Shilling Equivalent

(exchange rate)

O Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as indicated below.

[insert year] | [insert percentage] Contract Identification: [indicate complete contract | /insert amount]
name, number, and any other identification]

Name of Procuring Entity: [insert full name]

Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: /indicate main issues in dispute]

Party who initiated the dispute: /findicate "Procuring
Entity” or "Contractor”]

Reason(s) for Litigation and award decision /in
main reason(s)]

Include details
with competitor

otential bid-rigging practices such as previ

ting work to unsuccﬂr

asions where tender: hdrawn, joint bids
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5.4 FORM FIN —3.1:

Financial Situation and Performance

5.4.1. Financial Data

Type of Finan
in

(currency

informationHistoric information for previous

(amount in currency, currency, exchange

Year 1

ear 2

Statement of Fipa ition (Information from;B

Total Assets (TA -‘.I.h_

Total Liabilities (

Total Equity/Net L

ance

Year 3

Year 4

Current Asset

Current Lig s (CL)

Worki apital"(WC) i =

nformation from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate
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5.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. Source of finance Am?unt (Kenya Shilling
equivalent)

1

2

3

5.4.3 Financia < H

The Tenderer and 3 ide copies of financ Y€ ection III, Evaluation
and Qualifications acto he financial sta

(a) reflect t of the er or in ¢ 3 tity (such as parent
company or grou |

(b) be inde audited ed in accordance with local legislat|

(o) be co luding all 0 the financial statements.

(d) corres 0 accountin )ds already completed and audited.

O Att are copies @
requiremen

ancial statements! for the ; plying with the

! If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for
this should be justified.
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5.5 FORM FIN —3.2:

Average Annual Construction Turnover

Annual turnover data (construction only)

Year

[indicate ye.

Average Annu
Construction
Turnover *

* See

Amount

Currency

Exchange rate

Kenya Shilling equivalent

unt and indlicate currency]

, Evaluatio ualification Criteria, Sub-Factor 3.2.

.

I.. II I.
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5.6 FORM FIN —3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section III, Evaluation and Qualification Criteria

Financial Resources

No. | Source of financing

Amount (Kenya Shilling equivalent)

5.7 FORMFIN — 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a ]V should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

No. Name of Contract Procuring Entity’s Value of | Estimated |Average 'Monthly

Outstanding Completion | Invoicing Over
Contact Address, Tel, Work Date Last Six Months

[Current Kenya 5':::::1)] Shilling
Shilling /month
Equivalent]

1

2

3

4

5
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58 FORMEXP-4.1

General Construction Experience

Page of pages

Starting Ending ontract Identification

Year

ontract name:

Brief Description of the
enderer:

nt of contract:

Na Procuri iﬁﬂ ‘#

of the Works performed by the

ontract:

Procuring Entity:

1dress:

B

.Contragt name; r

I.. II I.

Brllef Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:
Address:




5.9 FORMEXP -4.2(a)

Specific Construction and Contract Management Experience

Similar Contract No.

Information

Contract Identification

Award date

Completion date

Role in Contrac

Prime Contractor
O

Member
v

O

inManagen

Contract
=

Total Contraety#

If member in a

participation in teta :t amount

Procuring Entity's

Address:
Telephone/fax n
E-mail:

5.9 FOR

Specific Cons

b-contractor, specify

Kenya Shilling

e

e W
i

=

Tenderer's NAMIB:.....................iieeteanneeereeeeeeeeeeeteeeeeeeeeeesteeeeseeeeseesseesnaeeaneeas

ITT No. g ST ey

JV Membe ame. B S IR -

e

tractor OJ

Si Contract No..

Information

ontract Identification

Award date

Completion date

Role in Contract

Prime Contractor
O

Member
v

O

Management
Contractor

O

Sub-
contractor [J

Total Contract Amount

Kenya Shilling

If member in a JV or sub-contractor, specify
participation in total Contract amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:
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5.9 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information

Description of the similarity in accordance with
Sub-Factor 4.2(a) of Section III:

1. Amount

2. Physical size of required works items

3. Co

4. Met]

5. ate for key activities

6. Other lih— icS

"
g AL ek

& _.'I..-:




5.10 FORM EXP - 4.2(b)

Construction Experience in Key Activities

JV MEMDBEI'S NAME.... .ot
Sub-contractor's Name?2 (@s Per ITT 34): ..ovevieveeeeeeeeee e

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, Evaluation and

Qualification Criteria, Sub-Factor 4.2.

Key A

Information

Contract Ide

Award date

Completion date 1‘_

Role in Contract

Total Contract Al

D-contractor

Quantity (Volu
as applicable) p
year or part of! ar

or rate @
d under th

tion,

(M

Total quantity in the
act perjcontract

Percen
participa
(if)

al Quantity|

med

Yes

Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number

E-mail:

2 If applicable
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Information

Description of the key activities in accordance
with Sub-Factor 4.2(b) of Section III:

2. Activity No. T
R

Fas &
|.'.--:l'l"r""'- & H ek 2 F
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OTHER FORMS

6. FORM OF TENDER

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)
INSTRUCTIONS TO TENDERERS

i) Al italicized text is to help the Tenderer in preparing this form.

ii) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's complete
name and business address. Tenderers are reminded that this is a mandatory requirement.

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SFLF
DECLARATION FORMS OF THE TENDERER as listed under (xxii) below.

Date of this Tender submission. .............ccccccccovvvvvvreereevennnnnns [insert date (as day, month and year) of Tender submission]
Tender Name and Identification: ...............ouiuiiiiiiiii [insert identification]
Alternative NOL .. r for an alternative]

Name and desc
Alternative No.:

To: [insert comp.

Dear Sirs,

1. In accordanc the execution of the
above name defects therein for

the sum? of illings [LAMIOURL /N fIGUIES] .......coooiuiieiiieieeee s ettt et s Kenya Shillings

and currency]

he Architect notice to commence, and to complete the whole of the Works comprised in the Contract within t
stated in the Special Conditions of Contract.

3. We agree to adhere by this tender until ...........ccccoociiiiiiiiiiies [Insert date], and it shall remain binding upon us and
may be accepted at any time before that date.

4. We understand that you are not bound to accept the lowest or any tender you may receive.
5. We, the under signed, further declare that:

i) No reservations: We have examined and have no reservations to the tender document, including Addenda issued in
accordance with ITT 28;

3 This sum should be carried forward from the Summary of the Bills of Quantities.
4 The percentage quoted above should not include provisional sums, and not more than
two foreign currencies are allowed.
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i) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 4;

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity based
on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country in accordance
with ITT 19.8;

iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: [insert a brief description
of the Works];

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of the
options below as appropriate]

vi) Option 1, in case of one lot: Total priceis: [insert the total price of the Tender in words and figures, indicating the
various amounts and the respective currencies]; or

Option2, in case of multiple lots:

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various amounts and
rrencies]; and

ts (sum of all lots) [insert the total price of all lots in words and figures, indicating the various

espective currencies];
vii) Jiscounts offered and the methodology for their application are:

viii) offered are: [Specify in detail each-discount offered. ]

ix) The exac d of calculations to determine the net price after application of discounts is shown below: /Specify
i l.that shall be used t :

X) r,shall*be.valid for the period specified in'TDS 18.1 (as amended, if applicable)
ission deadline specified in TDS 22.1 (as amended, if applicable), and it shall

accepted at any time before the expiration of that period;
Xi) e commit to obtain a Performance Security in accordance with the

tate-owned enterprise or institution: /select the appropriate option and delete the other] [We are not a state-
owned enterprise or institution}/[We are a state-owned enterprise or institution but meet the requirements of
IT73.8];

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with respect
to the tender process or execution of the Contract: [insert complete name of each Recipient, its full address, the
reason for which each commission or gratuity was paid and the amount and currency of each such commission or
gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xvi)  Binding Contract: We understand that this Tender, together with your written acceptance thereof included in your
Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and
executed;
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xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the Most

xviii)

XiX)

XX)

XXi)

xxii) We, the Te

Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us or on our
behalf engages in any type of Fraud and Corruption; and

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the
intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent Tender
Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal,
copy available from .........ccccooeeiiiini e (specify website) during the procurement process and the execution
of any resulting contract.

Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership
Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of intention to
enter into a contract in the event we are the successful tenderer in this subject procurement proceeding.

have duly completed, signed and stamped the following Forms as_part of our Tender:

y; Confidential Business Questionnaire - to establish we a flict to interest.

ependent Tender Determination - to declare that we comp vithout colluding
erers.

eclaration of the Tenderer - to.dﬂare that we will‘iﬁa' warded a contract, not engage in any form of fraud
ption.

ﬁ;ﬂdeﬁ {' fi rruption as informed
uption” attached to the der.

orized to sign the Tender on **[insert complete

sign the Tender]

shown above]

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer.

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender.
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a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer is
further reminded that it is an offence to give false information on this Form.

(a) Tenderer's details

ITEM

DESCRIPTION

1 Name of the Procuring Entity

2 Reference Number of the Tender

3 | Date and Time of Tender Opening

4 Name of

Postal Address

5 Full act Details of the ; g;)tyuntry
Tend 3. Location
4. Building

ame and email o

act person.

"

6 Current Trade Registration T
Number & DiriNg -
5 | Name, co add postal |
and phys ail; e
telephone ering
Body/Age
8 Descriptic i|| m
9 Maximur : he
Tende S
10 State rs Compa ed in
stoc ange, give and full
add postal and physical addresses,
emall, and telephe umber) of state
A stock exéhange

General and Specific Details

b) Sole Proprietor, provide the following details.

NALIONANLY ...

INGIME TN FUIL ettt bbbt st b e se e b e et e AGE .o

L0115 7=] 1] 2o SRS

(c) Partnership, provide the following details.

Names of Partners Nationality

Citizenship

% Shares owned

—

N

(d) Registered Company, provide the following details.
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1) Private OF PUDIC COMPANY .ouiuiiieiiieriiceceeietre ettt eee e e seeesees e e nee e sesesee s se e eseeee e sesee e s e e e ns et esssseseaesreaeseseeasasannneens

ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIValENT).........uuuvuiiiiiiiiinneeeeseeveereeeeeee e
Issued Kenya Shillings (EQUIVaIENT)........ccooemeieieeieei e

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

[y

N

(e) DISCLOS EST - Interest of the Firm in the Procuring Entity.

i)  Arethe ONS N (Name of Procuring Entity) who ha
this firm2 Yes/No............................

r relationship in

If ye as follows.

H

L 1
Names of Person Designation in the Procuring | Interest or Relationship with
Entity Tenderer

Type of Conflict Disclosure | If YES provide details of the relationship
YES OR NO | with Tenderer

presentative as another tenderer
Tender has a relationship with another
tenderer, directly or through common
third parties, that puts it in a position to
influence the tender of another tenderer,
or influence the decisions of the
Procuring Entity regarding this tendering
process.

5 | Any of the Tenderer’s affiliates
participated as a consultant in the
preparation of the design or technical
specifications of the works that are the
subject of the tender.

6 | Tenderer would be providing goods,
works, non-consulting services or
consulting services during
implementation of the contract specified
in this Tender Document.

7 | Tenderer has a close business or family
relationship with a professional staff of
the Procuring Entity who are directly or

53



Type of Conflict Disclosure | If YES provide details of the relationship
YES OR NO | with Tenderer

indirectly involved in the preparation of
the Tender document or specifications of
the Contract, and/or the Tender
evaluation process of such contract.

8 | Tenderer has a close business or family
relationship with a professional staff of
the Procuring Entity who would be
involved in the implementation or
supervision of the such Contract.

9 | Has the conflict stemming from such
relationship stated in item 7 and 8 above
been resolved in @ manner acceptable to
the Procuring Entity throughout the
tendering process and execution of the
Contract.

On behalf
submission.

erer, I certify that the inf i i i at the date of

Full Name ...tk .o
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

................................................................................................................................................... [Name of Procuring Entity] for:
................................................................................................................................................... [Name and number of tender] in

response to the request for tenders made by: ... [Name of Tenderer]do hereby
make the following statements that I certify to be true and complete in every respect:
I certify, ON DENAIT OF ... et et eae e e sre e e areennas [Name of Tenderer]that:

1. I have read and I understand the contents of this Certificate;

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every respect;

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender on
behalf of the Tenderer;

rtificate and the Tender, I understand that the word “competitor” shallrinclude any individual
he Tenderer, whether or not affiliated with the Tenderer, who:

a) Has submit a Tender in response to this request for tenders; "I

b) coul submit a tender in response to this request for tenders, based on their qualifications, abilities or

5. that [check one of the following, as applicable]:
]
a) TheTe ived at the Tender Eﬂenhnd without; consultation, communication, agreement
——
b) consultations, communications, agreements or.arrangements with one or more

erality of paragraphs (5)(a) or(5)(b) above, there has been no consultation,
ent with any competitor regarding:

closed pursuant to paragraph (5)(b) above; "

|
ddition, there has been no consultation, communication, agreement or arrangement with any competitor ‘regarding
e quality, quantity, specifications or delivery particulars of the works or services to which this request for tenders relates,
except as specifically authorized by the procuring authority or as specifically disclosed pursuant to paragraph(5)(b) above;

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to any
competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, whichever comes
first, unless otherwise required byl aw or as specifically disclosed pursuant to paragraph (5)(b) above.

[Name, title and signature of authorized agent of Tenderer and Date]
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c) SELF- DECLARATION FORMS

FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

L s , Of POSt Office BOX ..c.ococvieeiiiiieciiece s being a resident

Of e in the Republic of ..........cccoeiiiiiiiiiic e, do hereby make a statement
as follows: -

1. THATIa Cretary/ Chief Executive/Managing Director/Principal Officer,

............................. of Tender No.

........................................................................... (insert. itle/description)
for ..ot ) and y-authorized and competen e this statement.

2. THAT the afo
proceeding u

ing in procurement

3. THAT what is

Bidder O il Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE.

L s , Of POSt Office BOX ...ccooevieiiiicciee et being a resident
Of e in the Republic of .........ccooeiiiiiiiic do hereby make a statement
as follows: -

1. THAT I am the ecretary/ Chief Executive/Managing Director/Principal Officer/Direct or of ...cicv....oovvvveviveieiieiins

................................................ / is of Tender No.

...................................................................................................................... (insert
tender title/description) for .................cccceeeunen / / i d and competent
to make . . N

2. THAT thea its servants and/om ngage in ar uptor fraudulent practice
and has not 0 pay any inducement to any membe d, ent and/or employees
and/or agents of ... .. 1 i

3. THAT the afo C C ent to any member
of the Board, Management, Staff and/or employees and/or agents of ........... he procuring entity).

4. THAT the i i i i ice with o ers participating in

and belie

(Title)

(Signature)

Bidder Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

......................................................................................... declare that I have read and fully understood the contents of the
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public
Procurement and Asset Disposal and my responsibilities under the Code.

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and Asset
Disposal.

Name Of AULhOZEA SIGNATOIY... ... i iii e e e e e e e e e e s s s s e e e e e e e e e s e e s e sreeeeeeesaeessesaannnnnnnnees

Witness
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d)APPENDIX 1 - FRAUD AND CORRUPTION
(Appendix 1 shall not be modified)

1.
1.1

2.2

3.

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and procedures, Public
Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other Kenya's Acts or Regulations
related to Fraud and Corruption, and similar offences, shall apply with respect to Public Procurement Processes and
Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers),
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any Agents
(whether declared or not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws and
Regulation, observe the highest standard of ethics during the procurement process, selection and contract execution of
all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per paragraphs
1.1 above.

t and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed and
ling with Corrupt, Coercive, Obstructive, Collusive or Fraugulent practices, and Conflicts of
including consequences for offences committed. A few of the provisions noted below highlight
tolerance for such practices and behavior:

Kenya's

om this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or fraudulent
icts of interest in any procuremjt or as setﬂsposal proceeding;

2. Apers der subsection (1)'who'contra provisions of that sub-section'.commits an offence;

of tr'ubE!aion (1) and (2), the person shall be: -
|

shall' not'be a subcontract or for the tender to whom was awarded contract, or a member of 'the group of

tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the requirements

of this Act.

6. An employee, agent or member described in subsection (1) who refrains from doing anything prohibited under that
subsection, but for that subsection, would have been within his or her duties shall disclose the conflict of interest to
the procuring entity;

7. If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and the
contract is awarded to the person or his relative or to another person in whom one of them had a direct or indirect
pecuniary interest, the contract shall be terminated and all costs incurred by the public entity shall be made good by
the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:
a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

1)  “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party;

i1) “fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly misleads,
or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;
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iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose,
including to influence improperly the actions of another party; “coercive practice” is impairing or harming, or
threatening to impair or harm, directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

iv) “obstructive practice” is:

o Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making
false statements to investigators in order to materially impede investigation by Public Procurement
Regulatory Authority (PPRA) or any other appropriate authority appointed by Government of Kenya into
allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or threatening, harassing, or
intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or
from pursuing the investigation; or

e acts intended to materially impede the exercise of the PPRA's or the appointed authority's inspection and
audit rights provided for under paragraph 2.3 e. below.

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent and

e" includes a misrepresentation of fact in order to influence a procurement or disposal process
a contract to the detriment of the procuring entity or the tenderer or the contractor, and
e practices amongst tenderers prior to or after tender submission designed to establish tender

c) osal for award! of a ractiif PPRA determines that the firm or individual recommended for
personnel, or its ai:%!,'l its‘ﬂﬂ.ultants, sub-contractors, service providers, suppliers
ees, has, direg%or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or

ting for the contract in question;

d) ted Acts and Regulations, may recommend to appropriate authority(ies) for
individual, as applicable under the Acts and Regulations;
e) included ‘in-Tender documents and Request for Proposal documents requiring(i)

ers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
, Suppliers, Agents personnel, permit the PPRA or any other appropriate authority
of Kenya to inspect? all accounts, records and other documents relating to the
tion and/or contract execution, and to have them audited by auditors appointed by

that théy and all parties involved in the procurement process and contract execution have not engaged,/will not
engage in any corrupt or fraudulent practices.

1For the avoidance of doubt, a party's in eligibility to be awarded a contract shall include, without limitation, (i) applying for pre-qualification,
expressing interest in a consultancy, and tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated
manufacturer or supplier, or nominated service provider, in respect of such contract, and (i) entering into an addendum or amendment
introducing a material modification to any existing contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities undertaken by the
Investigating Authority or persons appointed by the Procuring Entity to address specific matters related to investigations/audits, such as
evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms. Such activity includes but is
not limited to: accessing and examining a firm's or individual's financial records and information, and making copies thereof as relevant;
accessing and examining any other documents, data and information (whether in hard copyor electronic format) deemed relevant for the
Investigation/audit, and making copies there of as relevant,; interviewing staff and other relevant individuals; performing physical inspections
and site visits; and obtaining third party verification of information.
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FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

21ST 0T 3T S

2T (1< o =T 0 o (=6 o SR

D] = SR EER

TENDER GUARANTEE NO.: ...etiiiitie ettt et e e ettt e e e ette e e e eate e e ette e e eetaeesebaeeeeesseesasseesanteeesansenennns

LCU L] =] 1o S-SR PP

1. We have been informed that ...........cccocooi i (herein after called "the Applicant") has submitted
or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution of

........................................... under Request for Tenders NO. .......ccoceiriiiererirreseee e e eeeseeseeneeneens. (EDE ITT7).

2. Furthermo d that, according to the Beneficiary's conditions, Tende ed by a Tender

guarante

he Applicant, we, as Guaramundertake to pay the Bene any sum or sums
== LI 0 T8 e ) e (U 5 R ) upon receipt

5 complying demand, m b iciary's statement, wh e demand itself or a

accompanying or identi th 3 eithe ppli

a) has wit he period of Tender validit
Tender hereto providec

3. At the reg
not exceedi
by us of thepBene
separate sig

tter of Tender (“the

alidity Period or any

b) having its eficic
: : or (ii) has failed to

Applicant, (i) has failed to execu tract a

he Applicant is the successful Tenderer, upg
nt and the Performance Security and, or (b) if the Ap
ceipt of a copy of the Beneficiary's notification to the Applica

receipt o of the contract
ant is not the essful Tenderer,
of the results he Tendering

[Signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2—-Insurance Guarantee]

TENDER GUARANTEE NO.: ......cooirammimammimarmsnsrassrassssassssssassssasnnnas

1. Whereas ......ccccecevvvvrrrennenn [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated
.................... [Date of submission of tender] for the ........................... [Name and/or description of the tender] (hereinafter
called “the Tender”) for the execution of .........cc..cccceeveeeennen. under Request for Tenders NO. .....cccccooiiiiiiiieciecieeinenn,
(“the ITT").

2. KNOW ALL PEOPLE by these presents that WE .................... (o] T [Name of Insurance Company] having our
registered office at ............... (hereinafter called “the Guarantor”), are bound unto ................. [Name of Procuring Entity]
(hereinafter called “the Procuring Entity”) in the sum of ................... (Currency and guarantee amount) for which payment

well and truly to be made to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and
severally, firmly by these presents.

al of the said Guarantor this __day of 20
3. NOW, THE ONDITION OF THIS OBLIGATION is such that if the Applicant:

el

a) has wit its Tender during the period of Tender validity set forth in the Pr
(“the dity Period”), or an

b) having the accep of i ender i / he Tender Validity
Period g ided” by the 3 i S o ract agreement; or
(ii) has i e Perfor e Security, in a 3 o tenderers (“ITT")

of the

Letter of Tender

then the g
receipt of

ove amount upon
to substantiate its
arises from the

. Consequently, any demand for payment under this guarantee must be received by us at the office indi
above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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FORM OF TENDER - SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: oiveiieirirerrrr [insert date (as day, month and year) of Tender Submission]
Tender NO.: cveeveei e [insert number of tendering process]
0 ittt ——————— [insert complete name of Purchaser] I/We, the undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the Purchaser for
the period of time of [insert number of months or years] starting on [insert date], if we are in breach of ourobligation(s) under
the bid conditions, because we—(a) have withdrawn our tender during the period of tender validity specified by us in the
Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the period of bid
validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in
accordance with th ions to tenders.

), upon the earlier

er Securing Declaration shall expire if we are not the succe

ur notification of the name of the successful Tenderer; or
xpiration of our Tender.

/we are/ in a Joint V e Te de i i e name of the Joint
and the Joint Ventur S i e Tender Securing

etor, etc.)

to sign the bid for

and on behalf of:

Dated on .......eeeenday of L,
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Appendix to Tender

Schedule of Currency requirements

Summary of currencies of theTender fOr ... e e [insert name of Section of the Works]

Name of currency

Amounts payable

Local currency:

Foreign curre

Foreign ¢

Foreig

Provisional s expressed in  local

B 8

Irrency

by the Procuring E

: o

64



"-'1_J:

PART 1I- WORKS REQUIREMENTS
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SECTION V - BILLS OF QUANTITIES

a) Notes and Sample Items for Preparing a Bill of Quantities

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person
drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract Documents.

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, descriptions
and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately and when a contract
has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works executed. Inorder
to attain these objectives, Works should be itemized in the Bill of Quantities insufficient detail to distinguish between the
different classes of Works, or between Works of the same nature carried outin different locations or in other circumstances
which may give rise to different considerations of cost. Consistent with these requirements, the layout and content of the
Bill of Quantities should be as simple and clear as possible.

3. The Bills of Quantities should be divided generally into thef ollowing sections:
a) Preambles
b)
<)
d)
e)
f)

N
4. NOTES TO PREAMBLES H G

4.1. The Pream nly those items;that constitute the cost of the works but would not be priced separately
as they are e upit prices. Care should be taken to-ensure that these items are not are
Preambles should indicate the inclusiveness of the unit prices and should state
pted in the preparation of the Bill of Quantities, that are to be used for

its of measurement and abbreviations should be defined and any

4.2. i units of measurement and abbreviations shall be used, unless other national units

Abbreviation Unit | Abbreviation
m3 or cu m millimetre mm g g
ha month mon
h number nr
kilogram kg square meter m2 or sqg m
lump sum Is square millimeter mm2 or sq mm
meter m week wk
metric ton t

4.3. The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special Conditions of
Contract, Technical Specifications, and Drawings.

4.4. The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a common
basis for tendering. The basis of payment will be the actual quantities of work ordered and carried out, as measured by
the Contractor and verified by the Architect and valued at the rates and prices tender in the priced
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4.5.

4.6.

4.7.

4.8.

4.9.

4.10.

Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within the terms of
the Contract.

The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided under the
Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance, insurance, profit, taxes,
and duties, together with all general risks, liabilities, and obligations set out or implied in the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or not.
The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be covered by other
rates and prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the priced
Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among the rates and
prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated nor summarized in the Bills of
Quantities. References to the relevant sections of the Contract documents shall be made before entering prices agains
teach item in the priced Bills of Quantities.

ProvisionalilSums and contingency sums included and so designated in the Bills of Quantities shall be expended in whole
or in part at the direction and discretion of the Architect in accordance with Sub-Clause13.5 and Clause 13.6 of the
General Conditions of contract.

In preparing the Bills'of Quantities, notes should be removed as they are intended to guide the person preparing the
Tender Documents. The Contractor must allow in his rates forsany costs associated with and complying with the
requirements in the Preambles.

.Should a ténderer/contractor not price any item in any section of the Bills'of Quantities including Preliminary items, it

will be assumed.that he/she has spread its cost in ‘other areassthat he/she will have priced. Therefore, the itemor items
will be executed without any-additional costsTerwithout being treated like variations.
||

5. NOTES ON PREPARING BILLS/OF QUANTITIES

5.1

5.2

5.3

5.4

5.5

5.6

The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable and can
be priced separately and included in the interim valuations precisely. Such items may include such items as site office,
notice boards, and other temporary Works, otherwise items such as security for the Works which are primarily part of
the Contractor's obligations should be included in the Contractor's rates.

n
The workitems in the Bills of Quantities should be grouped into sections to distinguish between those parts of the Works
which by nature, location, access, timing, or any other special characteristics 'may: give rise to different methods of
construction, or phasingof the Works, or considerations of cost. Such groups could be ground excavations, structures,
external Works, services, etc. General items common to all parts of the Works may be grouped as a separate section in
thelBill of Quantities.

Quantities should be computed net from the Drawings, unless directed otherwise.in the Contract, and no.allowance
should be made for bulking, shrinkage or waste. Quantities should be rounded up where appropriate.

Where the measured items a redeemed not to be exact because of the likelihood that the scope can change during the
execution of the works, such items could be subject to re-measurement, the word “provisional” should be used to identify
such cases. Where whole sections of the work items fall in this class, for example foundations, they should be labelled
“Provisional Quantities” or “Provisional Items” so that the Tenderer/Contractor is advised up front that such items are
subject to re-measurement to done before such work is cover-up.

All items that have not been measured and therefore not subject tot enders pricing should be listed in the Bills of
Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nhominated subcontract
or separate measurements at a later date during the execution of the works. For example, if it is deemed not possible
to measure electrical works before going to tender because detail designs are not ready, a provisional sum can be allowed
in the Bills of Quantities for “Installation of Electrical Works” to be executed later when actual design details are
completed. To the extent not covered above, there should be in the Bills of Quantities a general provision for physical
and financial contingencies made as a “Provisional Sum for Contingencies” and “Provisional Sum for Fluctuations”. The
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request periodic
supplementary approvals as the future need arises.

Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be avoided and
instead Bills of Quantities of the specialized Works should be included as a section of the main Bills of Quantities to be
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5.7

5.8

priced by the Main Contractor. The Main Contractor should be required to indicate the name(s) of the specialized firms
he proposes to engage to carry out the specialized Works as his approved domestic sub-contractors. Only provisional
sums to cover specialized Works by statutory authorities should be included in the Bills of Quantities.

A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in the Bill of
Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the tenderers,
the Daywork Schedule should normally comprise:

1) Alist of the various classes of labor, and materials for which basic.

i1) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with a statement
of the conditions under which the Contractor will be paid for Work executed on a Daywork basis.

iii) A percent a get o be entered by the tenderer against each basic Day work item.

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, supervision and other
charges.

ntain a tabulation of the separate parts of the Bills of Quantities
jonal sums and Contingencies, and provision for Total Costi
tender: scounts before arriving at a total cost carried forward to t

rward, with provisional
ine should allow for
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BILLS OF QUANTITIES

(a)

1.

10.

11.

12.

13.

Preambles

The method of measurement of completed work for payment shall be in accordance with [finsert the name of a standard
reference guide, or full details of the methods to be used)].

The Site is situated in (provide full description where the site is situated, coordinates from the nearest known landmark
like @ town and its SIZE)............ccueceeverciseeeeesesiiseseeea It is approximately ..., Kilometers
from Eldoret. Access to the site shall be through ..o , Which is an existing
public road. Any damage caused to the surfaces of this road shall be made good at the Contractor's expense. The
Contractor shall visit the site and acquaint itself with its nature and position, the nature of the ground, substrata and other
local conditions, positions of existing power, water and other services, access roads or any other limitations that might
affect his cost or progress. No claim for extras shall be considered on account of lack of knowledge in this respect.

. The Contractor shall obtain the Architect's approval on the siting of all temporary buildings, spoil heaps, temporary access

path, and storage of materials. The Contractor shall also obtain the Architect approval and direction regarding the use of
any materials found.on the Site.

The drawings'used in the'preparation of these Bills of Quantities can be inspected at the offices of the Procuring Entityor
Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings shall be provided to the
contractor but additional copies shall be provided at a cost to be determined by the Engineer.

The Contractor shall"allow for the payment of all bank charges in connection with the procurement of Bank Guarantees
and stamp charges in connection with this contract Agreement.

The Contractor shall carry out the various sections of the Works.in such an order as the Architect May direct. The Procuring
Entity reserves,the'right te occupy the Works by sections on completion provided that such occupatien is considered to be
both practicaljandsreasonable and will not interfere with the Works. The Contractor shall allow any costs associated with
such occupation. = "=

The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity| reserves the right in
very exceptional circumstances té.make stch payments direct in the interests of the project where the completion thereof
might be jeopardized by any dispute £>r vicariousness between the Contractor-and the Sub- Contractor involve.

The Contractor shall complete‘and deliver the Works in the'period inserted in the Form of Tender as his time for completion
of the Works from the date for Passession, to be agreed with the Engineer./The Contract Period is presumed to have been
calculated making due allowance for seasonal inclement weather conditions. Noclaimfor extension of time due to the
normal in clement weather for this area shall be entertained.

The Contractor shall, upongeceiving instructions to proceed with the Works, draw up:a Programme and Progress Chart
setting out the order in_which the Works are to be carried out, with the appropriate dates there of. This Chart shall be
agreed with the Architect and no deviation from the order set out in it will be permitted without the written consent of the
Engineer. The Contractor will be responsible for arranging the above programme with all-his sub-Contractors and
Specialties. The Contractor shall allow in his rates for carrying out this exercise, and for updating it as required:

The Contractor shall submit to the Architect on the first day of each week or such longer period as the Architect from time
to time direct, a Progress Report and any information for the proceeding period, showing the progress during the period
and the up-to-date cumulative progresson all important items of each section or portion of the Works.

The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by the
Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the commencement of the Works
and shall cover such portion of the works in progress and completion as the Architect shall direct. All prints shall be full
plate size, unmounted, and marked on the reverse side with the date of exposure, identification reference and brief
description. The copyright of all photographs shall be vested in the Procuring Entity. The negatives and four prints from
each negative shall be delivered to the Architect within two weeks of exposure.

Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever possible
dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- Contractors or
Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the drawings. The Contractor
shall be responsible for the accuracy of such dimensions.

Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact position, depth
and level of all existing electric cables, waterpipes or other services in the are aand he shall make whatever provisions
may be required by the Authorities concerned for the support and protection of such services. Any damage or disturbance
caused to any services shall be reported immediately to the Architect and the relevant Authority and shall be made good
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to their satisfaction at the Contractor's expense. Where appropriate the Contractor shall open up the ground in advance
of the main work by hand digging if necessary, to locate precisely the position and details of the services which are likely
to affect his operations.

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of the proposed
works, at such hours and by such route as are permitted by the Authorities.

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present road surface
and pavements within or beyond the boundary of the Site, during the period of the works. All existing paths, storm water
channels, etc., that may be destroyed or damaged during the progress of the Works shall be reinstated by the Contractor
to the satisfaction of the Engineer.

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities.

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance in
solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, (including
works of sub—contractors). If need be, he shall make arrangements with the Local Water Authority for the installation of
a separate meter for all water used by him throughout the Contract and pay all cost and fees in connection therewith. He
shall also prov_ide.tempora_ry storage tanks and tubing, etc., as may be necessary, and clear away at completion.

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub — Contractor's)
including all temporary connections, wiring, fittings, etc., and clearing away on completion. The Contractor shall pay all
fees and ebtain all permits in connection there with.

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, competent and
experiencediin the kind of work involved, who shall give his whole time to the superintendence of the works. (Including
works of sub ={eontractors). Such Agent or Representative shall receive.on behalf of the Contractor directions and
instruction from, the Engineer, and such directionstand instructions shall be-deemed. to be giveni'to the contractor in
accordance with the Condlﬁons of Contract. The Agent shall not be replaced without.the specific.approval of the Engineer.

20. The Contractor shall'ensure that the safety. of h|s work people and all authorized visitors to the site are protected at all
times. In particular, there shall.be the'proper provision of guard—rails to scaffolding, protection against falling materials,
tools on site, dust, nail and othersharp objects: The site shall be kept tidy and clear of dangerous rubbish. The Architect
shall be empowered to suspend work on site should'it be considered this condition is not being observed and no claim
arising from such suspension‘will be allowed.

21. The are as available to the Contractor for work yards, offices and other facilities shall be directed by the Architect and any
existing features to remain shall be protected from damage throughout the Contract Period and handed back in good
condition when they are vacated _at the end of the Contract. If additional areas are required, the contractor shall source
then at own cost.

22. The Contractor shall givesthe Architect reasonable notice of the intention to set out or take levels for any part of the Works
so that arrangements may be made for checking the work. The accuracy of setting out and leveling shall be within the
tolerances specified'in the Specifications or on the Drawings. The checking of setting out.or leveling by the Architect shall
notirelieve thé Contractor of his duties ‘or responsibilities under the Contract.

23.;The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused to
existingand adjacent property, including buildings that are not a subject of demolition. He shall make good at his own cost
damage to persons and property caused there on, and he shall indemnify the Procuring Entity against any loss or claim
that may arise.

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from dust, noise
or any other cause to the occupiers of the existing and adjacent property. He must provide such temporary and special
screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he considers necessary and sufficient for
the protection of the existing and adjacent property and or prevention of nuisance etc. as directed by Engineer.

25. The Contractors attention is drawn to the standards levy order which was amended on 15thOctober 1998.Legal notice
No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of construction works with
effect from January 1999. Tenderer shall allow for this in the build-upo f his rates.

26. The Contractor shall provide temporary sheds, offices mesh rooms, sanitary, accommodation and other temporary buildings
for the use of the contractor and sub-contractors, including lighting furniture equipment and attendance.

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be complete with
sanitary accommodation and fencing gates.
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28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health Authorities
and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees during the period of the
Works and remove when no longer required.

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the Works, Plant
and materials against damage and theft.

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of every
description for the due and satisfactory completion of the Works and shall remove the same on completion. All such plant,
tools and equipment shall comply with all regulations in force throughout the period of the Contract and shall be altered
or adopted during the Contract period as may be necessary to comply with any amendments in or additions to such
regulations.

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance of the works,
including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter and adopt all scaffolding
as and when required during the Works, and remove on completion. No scaffolding is measured here in after and the
Contractor must allow in his rates for this.

32. The Contractor Il necessary precautions such as temporary fencing, hoarding fans, planked footways, guard—

r the safe custody of the Works, materials and public protection and adjacent properties.

33. Cover up damage, including damage from inclement weather, all finished work and unfixed materials,

including ractors, etc., to the satisfaction of the Architect until the completion of the Contract.
34.The Con all, after completion of the works, at his own expense, remove and clear away all surplus excavated
demolition plant, rubbish and unused materials and shall leave the whole of the Site'and Works in a clean and

tidy state to th tion of the Engineer, s , camps, ete.Particular care shall be taken to leave clean all floors and
windows and paint and cement all rubbishian 'rtlu!'i accumulates. The Contractor isito find his own dump
and shall pay nection there with.

e
irFI-set of.three, as described including testing fees, labor and materials, making
r rates for making at least four cubes on each occasion, from different batches;
it.

35. Concrete test
molds, transpg
the concrete hi

36. The Contract
of materials
in the case

jest possible opportunity before work commences, and at his own cost, any samples
be called for by the Architect for the approval or rejection, and any further samples
ples are approved by the Engineer. Such samples, when approved, shall be the
ich they apply. The procedure for submitting samples of materials for testing or

37. i rawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual payment

(o S for work done in respect of building or civil works. The contractor shall allow for any
rising-résulting there from in the build-up of rates.

sting will only be allowed with the express permission of the Architect in writing. All blasting operations shall be carried
ut at the Contractor's sole risk and cost, in accordance with any Government regulations in force for the time being,; and
any special regulations laid down by the Architect governing the use and storage of explosives.

39. The National Construction Authority is a state corporation established under the national construction authority Act No.14
of 2011. The broad Mandate of the Authority is to oversee the construction industry and coordinate its development. The
National Construction Authority Regulations 2014 with an effective date of 6thJune 2014, regulation 25, - Allow 0.5% of
the tender sum/contract sum for construction levy.

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for construction
services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow for VAT 1.19 as instructed
elsewhere.

41.The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of the
Conditions of contract and also specified in the Special Conditions of Contract.
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BILL NO. 1 - PRELIMINARY ITEMS

DESCRIPTION AMOUNT
ITEM
No.
1. The Contractor shall provide, or erect and maintain an approved lock-up office for

the sole use of the Architect and his own site staff. The office, which will have a

total floor area of not less than ------------- square metres, will be divided into two

separate interconnected offices. Services to be provided shall include a telephone,
water sanitary and electrical supply and drainage. The offices shall be supplied with
furniture and equipment that shall include:

4 No. desks with chairs; 1 No. large table with sufficient number of chairs; drawing
table along the full length of one side with plan drawers and drawing stools: 4 No.
waste ets: sufficient number of pin boards: and any additional furni
a 3y reasonably be required during the Contract period.
( vide the Architect and site staff with computer sets or lap
s ones all that are necessary for project use.

e furniture and equipment shall all be to the approval of the Engineer. The
shall also provide all labor, able stores equipment
e currency of the contract.
2 pntractor shall pr@usﬁbe
emp ho ith a sitting roo W

ectrical @ anitary installations ¢
and ele 0 and

_H

s

3 board not n square meters i a design
ith letteri oloring and in a position approved b gineer.
poard shall b e display of the Main Contractor's name a names
s Sub-Conti , with the Procuring Entity's name painted the All
Ultants names be printed in letters not exceeding 50 mm high. her
board or. ertising shall be allowed. The signboard shall be fully maintaine
Juring the:Contract Period and shall be pulled.down and removed at the end of the
contr i

Add others (if any)

TOTAL CARRIED TO GRAND SUMMARY




BILL NO. 2: WORK ITEMS

(organized appropriately into work sections, such as foundations, walls/structure, finishes, doors and windows, mechanical

installations. etc.

Bill No 2 - (Name of Section e.g. Foundations).

Item no. | Description Unit Quantity Rate Amount
Total for Bill No. 2 (carried forward to Summary, p. )
Bill No. 3: Sche yw - Lab
Item no. tion Unit Rate ount
qua
x | | W |
— i

Subtotal

accordance with paragraph 3 (b) above.

Allow percenta of Subtotal for Contractor’s overhead, profit, etc., in

Total for Daywork (carried forward to Daywork Summary, p.

)

a. To be entered by the Tenderer.
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Bill No. 4: Schedule of Daywork Rates - Materials

Item no. Description

Unit

Nominal
quantity

Rate

Extended
amount

with paragraph 4 (b) above.

nt a. of Subtotal for Contractor’s overhead, profit, etc.,

Total for Daywork: Materials (carried forward to Daywork Summary, p. )

a. To be nderer. H

Bill No. 5: Sche tes -ﬂto'ﬂr
b |

Item no. ntal | Extended
amount
Allow cent a of Subtotal for Contractor’s
ov , profit, etc., in accordance with
ragraph 5 above. it
Total for Daywork: Contractor’s Equipment (carried forward to Daywork Summary, p.
To be entered by theTenderer.
Bill No. 6: Daywork Summary
Amounta % Foreign Currency
1. Total for Daywork: Labor
2. Total for Daywork: Materials
3. Total for Daywork: Contractor’s Equipment

Total for Daywork (Provisional Sum) (carried forward to Summary of

Bills of Quantities, p. )
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Bill No. 7: Provisional Sums

Bill no.

Item no. Description

Amount

1

2

3

4

etc.

Total for Specified Provisional Sums (carried forward to Grand Summary

GRAND SUMMARY

Bill No. 1:
Bill No. 2:

Bill No 3:
Bill No 4:

(M

Subtotal of Bills

Allow for any _'“ﬂi.._

TOTAL TENDE

If a pera

SUMMARY IIE

ummary

Pro Sums
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT
BILL NO. 1

PARTICULAR PRELIMINARIES

A |PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s
priced Bills of Quantities. The contractor is advised to read and understand all
preliminary items

B [DESCRIPTION OF THE WORKS

The works to be carried out comprisess CONSTRUCTION AND COMPLETION
OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE
SCHOOL.

C |MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However, such
discrepancies between any contract documents shall immediately be referred to the
PROJECT MANAGER in accordance with Clause 12 of the Conditions of Contract.
The diserepancies shall then be treated as a variation and be dealt with in accordance
with Clause 13 of the said Conditions.

D |LOCATIONOF SITE .

The site of the proposed works is IN KAPCHEROP COMPREHENSIVE
SCHOOL, ELGEYO MARAKWET COUNTY. The Contractor is advised to visit
the site, to familiarize with the nature and position of the site. No claims arising from
the Contractor’s failure to do so will be entertained.

E |SIGNING OF THE TENDER DOCUMENTS
The bidder shall append his / her signature and / or company ‘s rubberstamp on
each and every page of tender document.

F |IDEMOLITIONS'AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the works
including ordinary and special dust screens, hoardings, barriers, warning signs, etc as
directed by the Project Manager and as necessary for the adequate propping and
protection of existing property, finishes, workmen employed on the site, employer's
agents and the public. Any damage or loss incurred due to the insufficiency of such
protection must be made good by the Contractor. All protective devices are to be
removed on completion of the works and any necessary making good consequent
upon this is to be excecuted to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any alteration
or demolition work commences. Prices shall include for all cleaning and preparatory
work to structure and finishes and for making good to all finishes on completion
whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus materials shall
be carefully removed from building and carterd away from site.

The Contractor shall be entirely responsible for any breakage or damage which may
occur to materials required for re-use during their removal unless it is certified by the
Project Manager that such damage or breakage was inevitable as a result of the
condition of the item concerned

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT

A |CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works, remove
and clear away all plant, equipment, rubbish, unused materials and stains and leave in
a clean and tidy state to the reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

B |CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent to
the Contractor that he has incurred losses and / or expenses due to any of the contract
conditions, or by any other reason whatsoever, he shall present such a claim or intent
to claim ngtiee te PROJECT MANAGER within the contract period. Neo elaim
pon the expiry of the said contact period.

ce with Clause 14 on_t’iﬁolm-of Contract Agreement. In
a list of the general compo nt elements for the works is given
at the su a ese sp‘l'ﬁcﬂﬂ'ons and the tenderer is requested to break
' urate to the said elements

NT, DAMAGE OR LOSS

hese works are to be carried out on a restricted site

h other nomal activities. The Contractor is thus

care in the execution of the works as to prevent

and disruption of activities beeing carried out by the Client.

E ING'CONDITIONS

Contractor shall.allow in his rates for any interferance that he may encounter in
he course of the works for the Client may in some cases ask the Contractor not to
proceed with the works until some activities within the site are completed, as the
facility will be operating as usual during the course of the contract.

F [SIGNBOARD

The Contractor shall provide and erect where directed and maintain during the whole
period of the building operation and remove at completion, one approved sign board
of approximately 2000mm wide and approximately 4000mm overall height to the
Architect's later design giving a brief description of the works, and showing the
names of the employer and the consultants, with sufficient space to append the names
of the sub-contractors. The lettering concerning the Architect, Quantity Surveyor and
Engineer is not to be more than 50mm high.

G |LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for transporting
workers to and from the site during the tenure of the contract.

H |MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the property of
the Client

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT

A |PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, including
transport, replacing damaged items, fixing, all to comply with the said Conditions of
Contract.

B [URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and should be completed
within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that he/she may
incur by having to complete these works within the stipulated contract period.

C RRIMATERIALS ON SITE
All ma poration in the works must be stored on site before payment is
ically exempted by the Project Manager. This is to include
Jontractor, nominated sub-Contractors and nominated suppliers.
D ICES m ﬁ -
Prior to th ement of any work, the Co is to ascertain from the
relevant a exac osi"h,@)th and level of all existing services in the
area and he ever provisions may be required by the authorities
concerned mai ance and protection of such services.
e
E PERIOD
The ‘PR ‘ shall strictly monitor the Contractors progress ‘in

art and should it be found necessary the “PROJECT
the Contractor in writing that his actual peérformance on

yrmance'production and progress by all means such as additional labour,plant,
.c and working overtime all at his cost. -

BID SECURITY
The tenderer shall provide a Bid Security not exceeding 2% in accordance with
clause 19 of the Instructions to Tenderers.

G |TENDER DOCUMENTS
Tender documents are as listed in Clause 6.1 of the Instruction to Tenderers

H |DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and deposited
at the offices as specified in the letter accompanying these documents or as indicated
in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these Tender
Documents or as indicated in the advertisement. Tenders delivered/received later
than the above time will not be opened.

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT

A |VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3
Section 21(b) operative from 1st September, 1993 which requires payment of VAT
on all contracts.

The Contractor should therefore include allowance in his rates and prices for prices
for VATand any other Government taxes currently in force.

The tenderer is advised that in accordance with Government public notice No. 35 &
36 Dated 11th September 2003 operational from 1st October 2003, VAT will be
deducted against the contract sum at the prevailing rate by the Employer and remitted
directly to_the €emmissioner of VAT through all interim certificates. It she

howevg this is not additional tax but a new mode of pa
any ex will berefundable once the Contractor has submit
returns issioner of VAT who will do the refunds when sati

VA ons have been complied.m’th. =
NE: Thadegilapted Should be Inigisllo/ s 1d i
Summa ge —

€L

dded at the

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT

A |[PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract

Agreement: -

Period of Final Measurement 3 Months From Practical completion
Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager

Date for i 24 weeks from date of Possession

At the rate of KSh 0.025% per

Percentag

Brought Forward From Page PP/1

Brought Forward From Page PP/2

Brought Forward From Page PP/3

Brought Forward From Page PP/4

Brought Forward From Page PP/5

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND
SUMMARY

PARTICULAR PRELIMINARIES PP/5 KAPCHEROP COMPREHENSIVE SCHOOL
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT
BILL NO. 2

GENERAL PRELIMINARIES
A |PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced Bills
of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the various
items in the Bills of Quantities or Specification for all costs involved in complying
with all the requirements for the proper execution of the whole of the works in the
Contract.

ills, units of measurement and terms are abbreviate

an Millimetre

mean Kilogramme

Shall mean Number
Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the British
Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as qualified in the
description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT
A |EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT
Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and
the following clause is substituted:-
Attendance on nominated Sub-Contractors shall be given as an item in each case
shall be deemed to include: allowing use of standing scaffolding, mess rooms,
sanitary accommodation and welfare facilities; provision of special scaffolding where
necessary; providing space for office accommodation and for storage of plant and
materials; providing light and water for their work: clearing away rubbish; unloading
checking and hoisting: providing electric power and removing and replacing duct
covers, pipe casings and the like necessary for the execution and testing of Sub-
Contractors' work and being responsible for the accuracy of the same.

Fix Only:-
"Fix Only" n take delivery at nearest railway station (Unless otherwise
age charges, load and transport to site where necessary, unload,

e as necessary, distribute to position, hoist and fix only.

m ENSIVE SCHOOL.
"Procuring Entity","Gove rent" and "KAPCHEROP

OL"'hc%Ver used in the contract document shall be

_ e
in these Bills of Quantities shall be deemed to imply
in Condition 1 of the Conditions of Contract. In this
s the REGIONAL WORKS OFFICER, STATE
BLIC WORKS, CENTRAL RIFT REGION P.O. Box

term "Architect" shall be deemed to mean "The P.M." as defined above whose
ddress unless otherwise notified is Regional Works officer, P.O. Box 53-30100
Eldoret

E |QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is Regional Works officer, P.O. Box 53-
30100 Eldoret

F |ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined above
whose address unless otherwise notified is Regional Works officer, P.O. Box 53-
30100 Eldoret

G [MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Regional Works officer, P.O. Box
53-30100 Eldoret

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT

A |STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is Regional Works officer, P.O. Box
53-30100 Eldoret

B |FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's Standard
Tender Document for Building and Associated Civil Engineering Works (April 2022

Edition) included herein.

ontract are also included herein

ns to be made in the Appendix to the Contract Agreement will
icular Preliminaries part of these Bills of Quantities

CE BOND

nd and submitmohnder an approved bank who

to tlt}o-\hnment in an amount equal to five per cent (5)
3 per-ﬁ)rmances of the Contract up to the date of

itations) on the same day as the Contract Agreement
he Contractor shall furnish within seven days another

for préviding all scaffolding, plant, tools and vehicles required for the works
ept in so far as may be stated otherwise herein and except for such items 5
pecificallyand only required for the use of nominated Sub-Contractors as described
herein. No timber used for scaffolding, formwork or temporary works of any kind
shall be used afterwards in the permanent work.

E |TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours
and by such routes as may be permitted by the competent authorities.

F [MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best
quality and description unless otherwise stated. The Contractor shall order all
materials to be obtained from overseas immediately after the Contract is signed and
shall also ensure they are onsite when required for use in the works. The Bills of
Quantities shall not be used for the purpose of ordering materials.

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT
A |SIGN FOR MATERIALS SUPPLIED.
The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking deliver thereof, as
having received them in good order and condition, and will thereafter be responsible
for any loss or damage and for replacements of any such loss or damage with articles
and/or materials which will be supplied by the PROJECT MANAGER at the current
market prices including Customs Duty and V.A.T., all at the Contractor's own cost
and expense, to the satisfaction of the PROJECT MANAGER

B [STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site
weather proof lock-up sheds and make good damaged or disturbed surfaces upon
completionte thessatisfaction of the PROJECT MANAGER Nominated Sub-

made liable for the cost of any storage accommodation provided

uding concrete test i?bsieq ired for the works that may be called
MANAGER forhis approv | such samplesare approved

R and the PROJECT MANAGER, may reject any

1S opinion to be up to approved samples. The

pnnection with-nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the execution
of the works. In particular the Contractor's attention is drawn to the provisions of the
Factory Act 1950 and his tender must include for all costs arising or resulting from
compliance with any Act, Order or Regulation relating to Insurances, pensions and
holidays for workpeople or so the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing, security
and control of labour, labour camps , passes for transport, etc. It is most important
that the Contractor, before tendering, shall obtain from the relevant Authority the
fullest information regarding all such regulations and/or restrictions which may affect
the organisation of the works, supply and control of labour, etc., and allow
accordingly in his tender. No claim in respect of want of knowledge in this
connection will be entertained.

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT

A |SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,
materials, plant, personnel, etc., both his own and sub-contractors' and must provide
all necessary watching, lighting and other precautions as necessary to ensure security
against theft, loss or damage and the protection of the public.

B [PUBLIC AND PRIVATE ROADS.
Maintain as required throughout the execution of the works and make good any

damage to public or private roads arising from or consequent upon the execution of
the works to the satisfaction of the local and other competent authority and the

cables, drains and other services and he will be held responsible for

d all such damagmfmxecution of this contract athis
isfaction of the'PROJEC AGER
e

to examine the drawings and visit the site the

n the Particular Preliminaries hereof. He shall be
self therewith as to its nature, position, means of
hich, may affect his tender. No claim arising from his
1s recommendation will be considered.

ESS TO SITE AND TEMPORARY ROADS.

eans of access to the Site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and Contractor must allow for building any necessary
temporary access roads for the transport of the materials, plant and workmen as may
be required for the complete execution of the works including the provision of
temporary culverts, crossings, bridges, or any other means of gaining access to the
Site. Upon completion of the works, the Contractor shall remove such temporary
access roads; temporary culverts, bridges, etc., and make good and reinstate all works
and surfaces disturbed to the satisfaction of the PROJECT MANAGER The
Contractor should also allow for relocating existing fence (approx. 30 metres long).

F |AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of storage and

for the purpose of erecting workshops, etc., shall be defined on site by the PROJECT
MANAGER

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT
A |OFFICE ETC. FOR THE PROJECT MANAGER
The Contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the site office of the standard type, complete with furniture. He
shall also provide a strong metal trunk complete with strong hasp and staple fastening
and two keys. He shall provide, erect and maintain a lock-up type water or bucket
closet for the sole use of the PROJECT MANAGER including making temporary
connections to the drain where applicable to the satisfaction of Government and
Medical Officer of Health and shall provide services of cleaner and pay all
conservancy charges and keep both office and closet in a clean and sanitary condition
from commencement to the completion of the works and dismantle and make good
disturbed surfaces. The office and closet shall be completed before the Contractor is
permitted to commence the works. The Contractor shall make available on the Site as
and when requlred by the "PROJ ECT MANAGER" a modern and accurate level

st also provide te and-meters as required-at his own
en no longer required an mk good on completion to the

OJ E.'T MENAGER . The Contractor shall pay all

0 guarantee is given or implied that sufficient water

ntractor must make his own arrangements for
inated Sub--contractors are to be made

or electric current used and for any installation

C
orks shall be arranged and maintained by the Contractor to the
overnment and/or Local Authorities, Labour Department and the
D |SUPERVISION AND WORKING HOURS

he works shall be executed under the direction and to the entire satisfaction in all
respects of the PROJECT MANAGER who shall at all times during normal working
hours have access to the works and to the yards and workshops of the Contractor and
sub-Contractors or other places where work is being prepared for the contract.

E [PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7(i) of the Standard Method of Measurement.
Such sums are net and no addition shall be made to them for profit.

F |PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7 (ii) of the Standard Method of
Measurement. Persons or firms nominated by the PROJECT MANAGER to execute
work or to provide and fix materials or goods are described herein as Nominated Sub-
Contractors. Persons or firms so nominated to supply goods or materials are
described herein as Nominated Suppliers.

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT

A |PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of the
works including the works of Nominated Sub-Contractors ; one copy to be handed to
the PROJECT MANAGER and a further copy to be retained on Site. Progress to be
recorded and chart to be amended as necessary as the work proceeds.

B [ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER'S order in respect of each of them added
to the Contract sum. The Contractor shall produce to the PROJECT MANAGER
such quotatiensginvoices or bills, properly receipted, as may be necessary:to.show
1e sums paid by the Contractor. Items of profit upon P.C. Sums
e final account pro-rata to the amount paid. Items of

sum is included in t 1 %a:vities profit and attendance will
e ere executed by a Nominated

all bﬂeducted and the value of the work
f them upon the PROJECT MANAGER's order added
shall be valued as described for Variations, but

OMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts and shall
thereafter be responsible for such sub-contractors in every respect. Unless otherwise
described the Contractor is to provide for such Sub-Contractors any or all of the
facilities described in these Preliminaries. The Contractor should price for these with
the nominated Sub-contract Contractor's work concerned in the P.C. Sums under the
description "add for Attendance".

F |DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place
a "Direct Contract" for any goods or services required in the works which are covered
by a P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such
instances, profit relative to the P.C. Sum the priced Bills of Quantities will be
adjusted as described for P.C. Sums and allowed.

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT
A |ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any
tradesmen or other persons employed for the execution of any work not included in
this Contract every facility for carrying out their work and also for use of his ordinary
scaffolding. The Contractor, however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such cutting away for and making
good after the work of such tradesmen or persons as may be ordered by the
PROJECT MANAGER and the work will be measured and paid for to the extent
executed at rates provided in these Bills.

B |INSURANCE

The Contractor shall insure as required in Clause 18 of the Conditions of Contract.

No pay nt of the work executed will be made to the Contractor until he
has s ECT MANAGER either by production of an Insurance Policy
or an ificate that the provision of the foregoing Insurance Clauses

1ed with in all respects. Thereafter the PROJECT MANAGER shall
ime ascertain that premiums-are duly paid up by the Contractor who

n to do so, produce. the receipted premium renewals for the
R's inspection. r'l'je -

=
C
All work se Bills of Quantities is subject to
remeasur rtain the actual quantity executed for which payment
will be and other work liable to adjustment under this
or a reasonable time to allow all measurements needed
en by the PROJECT MANAGER Immediately the work
Contractor shall give notice to the PROJECT
ntractor makes default in these respects he shall if the
™™ ER so directs uncover the work to enable all measurements to be
and_afferwards reinstate at his own expense.
D STALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be ignored.
The Contractor shall be deemed to have made allowance in his prices generally to
cover any items against which no price has been inserted in the priced Bills of
Quantities. All items of measured work shall be priced in detail and the Tenders
containing Lump Sums to cover trades or groups of work must be broken down to
show the price of each item before they will be accepted.

E |BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the Contractor's
sole risk and cost in accordance with any Government regulations in force for the
time being, and any special regulations laid down by the PROJECT MANAGER
governing the use and storage of explosives.

Carried to collection
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT

A |MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the PROJECT MANAGER directs otherwise such materials
shall be dealt with as provided in the Contract. Such materials shall only be used in
the works, in substitution of materials which the Contractor would otherwise have
had to supply with the written permission of the PROJECT MANAGER Should such
permission be given, the Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.

B |PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing , casing up, covering or such other means as may be necessary to
avoid da satisfaction of the PROJECT MANAGER and remove such

i nger required and make good any damage which may

n done at completion free of cost to the Government.

C F RUBBISH ETC.
bish and debris from the Buildings and site as it accumulates and at
the works and remr.ﬂl.lﬂats_cuﬁ‘olding and unused materials at
-
=
D |WORKS UP CLEAN
Clean and d waste pipes, manholes and drains, wash
(except might cause damage) and clean all floors, sanitary
fittings, and any other parts of the works and remove all
marks, fects from joinery, fittings and decorated surfaces
¢ and bright parts of metalwork and leave the whole of
ean, perfect and fit for occupation to the approval of'the
E ERALSSPECIFICATION.

the full description of materials and workmanship, method of execution of the
ork and notes for pricing, the Contractor is referred to the Ministry of Roads, Public
Works and Housing General Specification dated 1976 or any subsequent revision
thereof which is issued as a separate document, and which shall be allowed in all
respects unless it conflicts with the General Preliminaries, Trade Preambles or other
items in these Bills of Quantities.

F |TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which
requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the
Contract sum on all contracts of more than Kshs. 50,000.00 in value.

G |MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site
before payment is effected unless specifically exempted by the PROJECT
MANAGER. This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

Carried to collection

GENERAL PRELIMINARIES GP/9 KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION AMOUNT

A |HOARDING

The Contractor shall enclose all the areas under construction with approved material
to the satisfaction of the PROJECT MANAGER

B |CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent
or Representative, competent and experienced in the kind of work involved who shall
give his whole experience in the kind of work involved and shall give his whole time
to the superintendence of the works. Such Agent or Representative shall receive on
behalf of the Contractor all directions and instructions from the Project Manager and
such directions:sha be deemed to have been given to the Contractor in aceordance
with thg f Contract.

Carrie

il

COLLECTION H
i

GP/2

Brought E

Brought E

Brough d From | P/3

Bro Forward Page GP/4

Brought Forward From Page GP/5

Brought Forward From Page GP/6

Brought Forward From Page GP/7

Brought Forward From Page GP/8

Brought Forward From Page GP/9

Brought Forward From Page GP/10

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND
SUMMARY
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PREAMBLES AND PRICING NOTES

GENERALLY

All work to be carried out in accordance with the Ministry of Public Works
General Specifications for Building Works 1ssued in 1976 or as qualified or
amended below.

MANUFACTURERS’ NAMES

manufacturers’ names and catalogue references are g
and standard only. Alternative manufacturer of e
at the discretion of the Project Manager.

WALLING

ecast concrete bloc ¢ manufact by the methe
sified 1n the M1 ublie=V 1catie etric Sized

sforﬂ( ﬁ .

i €SS Or und on every

ust allow for all costs i prepa cking ¢
sting as and when required b roject

ing rules for cypress shall be the same for podocarpusiand all u
for structural work shall be select (second grade).
I | B [ | [ | 5
All structural imber must conform to the minimum requi;ements for moisture
content and preservative treatment and timber prices must allow for preparing,
packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.

PN/1



A. JOINERY

Cypress for joinery shall be second grade m accordance with the latest grading
rules of the Kenya Government.

Where Mahogany 1s specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager; use either Msharagi or Mvuli in

licu of Mahogany but such approval will be given only in the case of shortages
of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill

i with propriety plugs of the correct sizes. Cutting
not be allowed.

or and

§ for jomery must include for pencil rounded arises, protec
lamage, nails, screws, framing and bedding mm cement mortar as req

siven for joinery item tal 75 exact dimens
be ascertained on sifi -

for removing and re-fixing du
d for fixing to hardwood, softwo

1d after pe
oncrete o

erences given for ironmongery are for purposes of indicat
nd size of item(s). Should the Contractor wish to substitute the
cified item(s) with others of equal manufacture, he must info e Pro
Minagerl and obtain approval in writing.

STRUCTURAL STEELWORK

All structural steelwork shall comply with the Ministry of Public Works
“Structural Steelwork Specification (1973) and shall be executed by an
approved Sub-contractor.

PN/2



A. PLASTERWORK AND OTHER FINISHES

All finishing shall be as described in the general specifications and in these Bills
of Quantities.

Prices for paving are to include for brushing concrete clean, wetting and coating
with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)
backing screed unless otherwise specified in these Bills of Quantities.

B. NG

olished plate glass 1s specified, this refers to genera

’rices for glazing shall inelude for priming of rebates before placing

ontractor will be rrm g
g over in pe C 101
. o=

broken or ched glass

F

e to include for scaffolding,
other works and for cleaning
1zed metal are to include for mo

ory wc
completie
solution a

es for

PN/3
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY [UNIT| RATE | AMOUNT
TUITION BLOCK OF 4NO. CLASSROOMS
ELEMENT NO. 1
SUBSTRUCTURES (All provisional)
Excavations
A |Clear site of all shrubs, bushes, trees and undergrowth
including grubbing up of roots and dispose off as directed. 391 SM
B |Excavate oversite average 200mm deep and cart away as
directed 391 SM
C levels starting from stripped level not .
67 CM
D es for strip foundation not exceeding 1.5metres .
E 70 CM
F 8 CM
Y “H—
G ] ith ted and approved excavated
i 84 CM
H excavated materials from site 74 | CM
ardcore Fillings . i
300mm thick approved hardcore filling; well rolled, rammed
and compacted in making up levels, in layers of 150mm
maximum thickness. 198 SM
J |50mm murram blinding layer to hardcore surfaces, well rolled
and levelled to receive concrete 198 SM
Anti-termite treatment
K [Apply "Termidor" or any other similar and approved anti-
termite chemical treatment on blinded surfaces. 222 SM
Damp Proof Membrane
L |500 gauge polythene sheeting with sides and end laps as
described laid on blinded surfaces 222 SM
Carried to Collection

BUILDERS WORKS BW/1

KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM

DESCRIPTION

QTY

UNIT| RATE | AMOUNT

SUBSTRUCTURES-(CONTINUED)

Disposal of water

Keeping all excavations free from all water including spring or
running water

Planking and strutting

Uphold the sides of all excavations

Concrete Work

Plain ¢ in

50 ng to strip foundation
.l

Vibrated reinforeed.concrete; class 20/ (lﬂ b

Ditto to n bases

Columns
Column b
Strip foa

150mn ck ground

Rei cemen

Ribbed steelireinforcement bars as described to B.S. 4449,
uding cutting to length, bending and fixing including all
ecessary tying wires and spacing blocks (all provisional)

16mm diameter

12mm diameter

10mm diameter

&mm diameter

52

~

523

761

303

291

Item

Item

”

KG

KG

KG

KG

Carried to Collection

BUILDERS WORKS BW/2
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY [UNIT| RATE | AMOUNT

SUBSTRUCTURES-(CONTINUED)

Sawn formwork to insitu concrete as described:-
A |Vertical sides of columns 54 SM
B |Sides of column bases 60 SM
C |[Sides of strip footing 49 SM
D [Edges of floor bed 75 - 150mm high 71 LM

Steel fabriesmeshareinforcement to B.S. 4483
E ching 2.22Kg/sm fixed in bed 222 . SM

ing in cement and Eq E!3 frta-and
i ick' hoop every
——
F 153 SM
J S
G :3) render to plinths 43 SM
H pats bituminous paint to rendered
43 | SM
g Slabs around building

I no. 600 x 600 x 50mm thick precast concrete paving slabs

bedded and jointed in cement and sand (1:4) mortar laid on and

including 50mm thick sand bed 85 SM

Carried to Collection

COLLECTION

BROUGHT FORWARD FROM PAGE BW/1

BROUGHT FORWARD FROM PAGE BW/2

BROUGHT FORWARD FROM PAGE ABOVE

TOTAL FOR ELEMENT NO.1 CARRIED TO

(SUBSTRUCTURES) SUMMARY

BUILDERS WORKS BW/3

KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY [UNIT| RATE | AMOUNT

SUPERSTRUCTURE WORKS

ELEMENT NO. 2

CONCRETE WORKS

Vibrated reinforced concrete; class 20/20 (1:2:4) in;
A |Beams 19 CM
B |Columns 7 CM
C |Staircase; steps and waist 2 CM
D |150mm thick Suspended slab 214 SM
E [150mm thick landing 4 SM
F  |150mm thick ramp 42 SM
G 5 SM

inforcement bars as described to B.S. 4449:
ing to length, bending and fixing including
locks and tying stw
F 674 | KG
G 854 | KG
H 2629 | KG
I 1417 | KG
J S
J 3952 | 'KG
K 1162 | KG
u concrete as described:- w

L 215 | SM
M 104 SM
O uspended soffit of slab 214 SM .

Suspended soffit of staircase waist 9 SM
Q |Suspended soffit of staircase landings 4 SM
R |Suspended soffit of ramp 42 SM
S |Suspended soffit of ramp landings 5 SM
T |Edges of suspended slab 150-225mm high 71 LM
U [Edges of risers 150-225mm high 26 LM
V  |Edges of staircase landings 150-225mm high 6 LM
W |Edges of waists 225-300mm high including forming profile to

treads and risers 13 LM

Edges of ramp landing 150-225mm high 6 LM
Y |Edges of ramp waist 225-300mm high 50 LM

TOTAL FOR ELEMENT NO. 2 CONCRETE WORKS

CARRIED TO SUMMARY

BUILDERS WORKS BW/4
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ded on cement sﬂ

ITEM DESCRIPTION QTY (UNIT| RATE | AMOUNT
ELEMENT NO. 3
WALLING
Natural stone walling with a minimum of 7.0 N/mm?2 average
compressive strength to B.S 5390: bedded and jointed in
cement and sand (1:3) mortar reinforcing with 20 x 3mm thick
hoop iron in every alternate course to approval
A (200 mm thick walling; externally 130 SM
B |Ditto but internally 20 SM
C ; internally
D essian based bituminous Telm proofing

TOTAL FOR ELEMENT NO. 3 WALLING CARRIED
TO SUMMARY

BUILDERS WORKS BW/5

KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM

DESCRIPTION

QTY

UNIT| RATE | AMOUNT

ELEMENT NO. 4

DOORS

Mild Steel Door

Supply, assemble and fix the following purpose made steel
doors of standard metal section from approved manufacturer
comprising of 50 x 25 x 3mm thick RHS frame fixed to
blockwork or concrete work in cement/sand mortar (1:4) with
plugs and complete with 50 x 25 x 1.2mm infill welded
together to form a T&G like door leaf and with 38 x 25 x 3mm

thick framing all round finished and all metal work factory
wvery to site including all necessary and
and with an opening locking from

Painting and Decorations

Prepare apply three coats gloss oil paint from Crown or other
equal and approved manufacturer (s) to metal work

General surfaces of metal doors; internally and externally

Ditto internally

NO

NO.

SM 1

SM

SM

TOTAL FOR ELEMENT NO. 4 DOORS CARRIED TO
SUMMARY

BUILDERS WORKS BW/6
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM

DESCRIPTION

QTY

UNIT| RATE | AMOUNT

ELEMENT NO. 5

WINDOWS

Precast concrete window sill size 150 x 25mm thick fixed to
falls and ends built into blockwork bedded and jointed in
cement sand mortar (1:3)

METAL WORK

Supply, assemble and fix the following purpose-made mild
steel casement windows: standard metal section from approved

manufacturer complete with frames, transoms, mullions and
with an rmanent ventilators comprising "T" bar,
gauZe sheet metal hood 50mm high x 50mm
proje vidth of window, coupling mullions,

appro pnmongery and one coat gg@ufacturer S gim_]er, all

welding’ d to smooth finish.

Steel; fo hputty, lugs to two ja bsﬂand s

pinning ta —”«h_ kworlg fixing to head and sill v
SCrews; p

Window ¢ , 00mm hig

Windo I size 15( Omm high

Glazin

1ck cle:
; fixing@

eet glass panes not exceeding 0.1 square
ith putty

Painting and Decorations

Prepare and apply three coats oil paint full gloss from Crown
Paints or other equal and approved to: -

Windows both internally

Ditto but externally

22

26

26

LM

SM

SM

TOTAL FOR ELEMENT NO. 5§ WINDOWS CARRIED
TO SUMMARY

BUILDERS WORKS BW/7
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM

DESCRIPTION

QTY

UNIT| RATE | AMOUNT

ELEMENT NO. 6

External wall finishes

Render; 15mm thick, 1 No. coat work of cement and sand
(1:3); wood floated to concrete or blockwork base generally to:

Beams and columns; externally

Prepare and apply one undercoat and three finishing coats of
exterior quality paint to:

Beams and columns; externally

horizontal recessed key pointing on
Dmm thick cement sand mortar (1:3), one

ick, 2 No. coat wor'jﬁlw
- 3mm second coat'of cement a € putty

i cretqﬁbtkwork base

a] ceramic tiles or other equal and approved ceramic tiles to
.S. 1281 local: white glazed wall tiles to regular or approved
other pattern: bedding and jointing in cement sand (1:3) mortar,

grouting with white cement; fixed with approved adhesive

300 x 200 x 6mm thick; butt joints straight both ways;
comprising of plastic edging all round and boarder tiles; to
cement sand base (m/s) to walls internal

Painting and Decoration

Prepare and apply one undercoat and three finishing coats of
interior quality emulsion paint from "Crown Paints" or other
equal and approved to:

Plastered walls

Door and window reveals 0-100mm girth

185

185

130

245

87

59

59

245

87

SM

SM

SM

SM

LM

- SM

SM

SM

LM

Carried to Collection

BUILDERS WORKS BW/8
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT

FINISHES-CONTINUED

Ceiling Finishes

12mm (minimum) two-coat plaster; 9mm first coat of cement
sand (1:3), 3mm second coat of cement and lime putty (1:9):
steel trowelled to: -

A [To soffit of suspended slab 214 | SM
B |To soffit of staircase landing 4 SM
C |To soffit of staircase waist 9 SM

D |To soff

E |Toso anding

el
Painting decorating

undercoat andt‘Jo m

Prepare andsap

”

ply
emulsion Mo G
approved "!m_'l-;*

F |To soffit

G |[To soffi rcase lan
H |[To sof staircase y
it of ra

1 To

) soffit of ramp Tanding

Carried to Collection

BUILDERS WORKS BW/9 KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY (UNIT| RATE | AMOUNT
FINISHES-CONTINUED
Floor finishes
Screed: cement and sand (1:3)
20mm thick one coat backings: wood floated to receive
terrazzo (m/s) to concrete or blockwork base to:
A |Floor level 222 SM
B |To staircase landings 4 SM
C |To staircase risers 4 SM
D |To staircase treads 8 SM
E taircase waist 5 SM
F 42 . SM
G 5 SM
Finishings N -
\ at work terrazzo: approveiemr;
e ings ( lt;%hed; to concrete or
222 SM
_ 4 SM
i 4 SM
K 8 | SM
5 SM
M 42 SM
N [To ramp landing 5 SM
O |Skirtings; 150mm High rounded junction with wall finish and
straight junction with floor finish. 125 LM
P |32 x 3mm thick plastic dividing strips (PROVISIONAL) 511 LM
Q |25mm thick non-slip carborundum with 3mm deep groove with
bullnose front to architect's approval 118 | LM
Carried to Collection Below
COLLECTION
BROUGHT FORWARD FROM PAGE BW/8
BROUGHT FORWARD FROM PAGE BW/9
BROUGHT FORWARD FROM PAGE ABOVE
TOTAL FOR ELEMENT NO. 6 CARRIED TO
(FINISHES ) SUMMARY

BUILDERS WORKS BW/10
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM

DESCRIPTION

QTY

UNIT| RATE | AMOUNT

ELEMENT NO. 7

BALUSTRADING

Mild steel: inplates, bars, sections and tubes welded and bolted

connection to staircase, ramp and veranda all to architect's
design and approval

Balustrading and railings

38 x 38 x 3mm Thick RHS balusters bedded to concrete with
cement and sand (1:3) mortar

n hollow section steel top rail welded and

25 x 25 x 31 o intermediate h t rﬂ
§ 0% aiwlta f

110

LM

TOTAL FOR ELEMENT NO. 7 BALUSTRADING

CARRIED TO SUMMARY

BUILDERS WORKS BW/11
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT

ELEMENT NO. 8

BUILDER'S WORKS IN CONNECTION WITH
SPECIALIST SERVICES (provisional)

Builder's works in connection with electrical installations

Cut away for and make good after Electrician installing a
concealed conduit system to the following points including
cutting or leaving all holes, mortices, sinking's in the structure
and its finishes and for all making good there with:-

A associated switch point

B

C uble socket outlet poinh._-_-.
Db -
E

UILDER'S WORKS IN.CONNECTION .{
SPECIALISTS WORKS CARRIED TO SUMMARY

BUILDERS WORKS BW/12 KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT
SUMMARY
ELEMENT NO. TITLE PAGE NO. AMOUNT
1 |SUBSTRUCTURES BW/3
2 [CONCRETE WORK BW/4

TOTAL FOR GROUND FLOOR BUILDERS
WORKS CARRIED TO SUMMARY PAGE

BUILDERS WORKS BW/13 KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT

FIRST FLOOR

ELEMENT NO. 1

CONCRETE WORKS

Vibrated reinforced concrete; class 25/20 (1:11/2:3) in;

A |Beams 11 CM
B |Columns 5 CM
Reinforcement
i cement bars as described to B.S. 4449:

Ribbed st

ngth, bending and fixing including
s and tying stirrups (all provisional)

C 1653 | KG
D 564 KG
mwork to: r.lll h
E 135 SM
F 69 SM
.1 CONCRETE WORKS
ural st:)ne walling with a minimum of 7.0 N/mm?2 average |

compressive strength to B.S 5390: bedded and jointed in

cement and sand (1:3) mortar reinforcing with 20 x 3mm thick

hoop iron in every alternate course to approval
A |200 mm thick walling; externally 129 SM
B [Ditto but internally 20 SM
C |Ditto to eaves filling above ring beam 36 SM
D |Ditto to gable walling 5 SM
E |150 mm thick walling; externally 0 SM

TOTAL FOR ELEMENT NO. 2 WALLING CARRIED
TO SUMMARY

BUILDERS WORKS BW/14 KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

D |75x50

E [150x ge board

ng post L

e rag-bolted atm (ﬂith i

F 1100 x 5C

G 100 x 50 |
12mm diz ':: r I - .
Labour a 1S10N2 =
12mm dia nm long cor th and

H including shers; cast into-and including
mortice i d run with cement and sand
(1:3)

I [Drill £ I to receive 12mm dia. Bolt (m/s)

Sk covering

Prepainted galvanized corrugated iron sheets gauge 28 from an

approved manufacturer or any other equal and approved
(measured net-no allowance made for laps) laid on purlins

] |Roof covering

Accessories, fixing as necessary to roof

Prepainted ridge cap 28g x 320mm girth with stiffeners

Wrot Cypress

L 225 x 25mm Fascia or barge board

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT

ELEMENT NO. 3
ROOFING AND RAIN WATER DISPOSAL (ALL
PROVISIONAL)
Structural timbers: sawn cypress: celcure treated

A [150 x 50 mm Rafters 206 | LM

B |100 x 50 mm Struts and ties 308 | LM

C 150 x 50 mm Ceiling joists 235 | LM

35

300

23

81

SM

LM

LM

Carried to Collection

BUILDERS WORKS BW/15
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT

ROOFING-(CONTINUED)

Rainwater goods
26¢g G.I/Aluzinc rainwater goods primed before fixing with
lapped riveted and soldered joints including all labours

A [150x150mm box gutter fixed to fascia board with holder bats 76 LM
B |100mm Diameter down pipes fixed to wall with clips 48 LM

Extra - over for rainwater goods
C 100 mm Diameter outlets 8 No.

D |Rainwa bend

E [Stoppe
.l
F |Rainwat i-splash shoe

Painting Aiid. DecoFation H E

Prepare a; q“lu_._ vats gloss oil*paint on meta 0

surfaces

Externally
G |Rainwateg

H |Downr virth: 100z 200mm

Kno me and prepare and apply approved stain and two
coats exterior.wood preservative lacquer on wood surfaces to:

J urfaces 200 - 300mm girth 81 LM

Carried to Collection Below

COLLECTION

BROUGHT FORWARD FROM PAGE BW/15

BROUGHT FORWARD FROM PAGE ABOVE

TOTAL FOR ELEMENT NO. 3 CARRIED TO
(ROOFING) SUMMARY

BUILDERS WORKS BW/16 KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM

DESCRIPTION

QTY

UNIT| RATE | AMOUNT

ELEMENT NO. 4

DOORS

Mild Steel Door

Supply, assemble and fix the following purpose made steel
doors of standard metal section from approved manufacturer
comprising of 50 x 25 x 3mm thick RHS frame fixed to
blockwork or concrete work in cement/sand mortar (1:4) with
plugs and complete with 50 x 25 x 1.2mm infill welded
together to form a T&G like door leaf and with 38 x 25 x 3mm
thick framing all round finished and all metal work factory
wvery to site including all necessary and

and with an opening locking from

oor overall size 1350 x.2400 mm high as per
dule, Design and approval

=

TON catalogue or other

o with bolts; plugging
38 mm rawl bolt

ainting and Decorations

Prepare apply three coats gloss oil paint from Crown or other
equal and approved manufacturer (s) to metal work

General surfaces of metal doors; internally and externally

Ditto internally

NO

NO.

SM

SM

SM

TOTAL FOR ELEMENT NO. 4 DOORS CARRIED TO
SUMMARY

BUILDERS WORKS BW/17

KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM

DESCRIPTION

QTY

UNIT| RATE | AMOUNT

ELEMENT NO. 5

WINDOWS

Precast concrete window sill size 150 x 25mm thick fixed to
falls and ends built into blockwork bedded and jointed in
cement sand mortar (1:3)

METAL WORK

Supply, assemble and fix the following purpose-made mild
steel casement windows: standard metal section from approved

manufacturer complete with frames, transoms, mullions and
with an rmanent ventilators comprising "T" bar,
gauZe sheet metal hood 50mm high x 50mm
proje vidth of window, coupling mullions,

appro pnmongery and one coat gg@ufacturer S gim_]er, all

welding’ d to smooth finish.

Steel; fo hputty, lugs to two ja bsﬂand s

pinning ta —”«h_ kworlg fixing to head and sill v
SCrews; p

Window ¢ , 00mm hig

Windo I size 15( Omm high

Glazin

1ck cle:
; fixing@

eet glass panes not exceeding 0.1 square
ith putty

Painting and Decorations

Prepare and apply three coats oil paint full gloss from Crown
Paints or other equal and approved to: -

Windows both internally

Ditto but externally

24

27

27

LM

SM

SM

TOTAL FOR ELEMENT NO. 5§ WINDOWS CARRIED
TO SUMMARY

BUILDERS WORKS BW/18
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY (UNIT| RATE | AMOUNT
ELEMENT NO. 6
External wall finishes
Render:; 15mm thick, 1 No. coat work of cement and sand
(1:3): wood floated to concrete or blockwork base generally to:
A |Beams and columns; externally 89 SM
B |Ditto to eaves filling and gable walling 41 SM
Prepare and apply one undercoat and three finishing coats of
exterior quality paint to:
C |Beams and columns; externally 89 SM
D [Ditto to eayes filling and gable walling 41 SM
E g'for horizontal recessed key pointing on .
alling in 10mm thick cement sand mortar (1:3), one
129 SM
Io?l@'l 2mm first coat of
d coat of cement and lime putty
ockwork base
F 96 SM
J S
G 94 LM
H ckings; wood floated to receive ceramic .
te or blockwork base; to walls internal .
33 SM
aj ceramic tiles or other equal and approved ceramic tiles to
B.S. 1281: local; white glazed wall tiles to regular or approved
other pattern: bedding and jointing in cement sand (1:3) mortar,
grouting with white cement; fixed with approved adhesive
I ]300 x 200 x 6mm thick; butt joints straight both ways;
comprising of plastic edging all round and boarder tiles; to
cement sand base (m/s) to walls internal 33 SM
Painting and Decoration
Prepare and apply one undercoat and three finishing coats of
interior quality emulsion paint from "Crown Paints" or other
equal and approved to:
J  |Plastered walls 96 SM
K [Door and window reveals 0-100mm girth 94 LM
Carried to Collection Below

BUILDERS WORKS BW/19
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT

FINISHES-CONTINUED
Ceiling Finishes

Wrot cypress
A |75 x 25mm moulded cornice 58 LM

Approved sawn softwood: second grade; pressure
impregnated.

B |75 x 50mm brandering; unplugged 217 | LM
C |50 x 50mm ditto; plugged 643 | LM
Chipboard Ceiling
D  |9mm thick Chipboard ceiling nailed to timber brandering (m/s);
nails punched and puttied 222 | SM
25 x 75mi 75mm centres, mosquito gauze, coffee
E ber brandering fixed to eaves or other
49 SM
one undercoat and three coats of first quality
"Crown Paints"m
ng surfaces —
F 100mm girth 58 LM
222 SM
I
pply approved stain and two
ive lacquer on wood surfaces to:-
H 49 SM
creed; cerfient and sand (1:3)
Omm thick one coat backings: wood floated to receive
terrazzo (m/s) to concrete or blockwork base to:
Floor level 214 SM
Tile, Slab or Block Finishings
20mm thick, 2 No. coat work terrazzo; approved colour;
cement and marble chippings (1:2): washed: to concrete or
blockwork base generally to: -
F |Floor level 214 SM
K  [Skirtings; 150mm High rounded junction with wall finish and
straight junction with floor finish. 125 LM
L [32 x 3mm thick plastic dividing strips (PROVISIONAL) 428 | LM
Carried to Collection Below
COLLECTION

BROUGHT FORWARD FROM PAGE BW/19
BROUGHT FORWARD FROM PAGE ABOVE

TOTAL FOR ELEMENT NO. 6 CARRIED TO
(FINISHES ) SUMMARY

BUILDERS WORKS BW/20 KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION

QTY |UNIT| RATE

AMOUNT

ELEMENT NO. 7

BALUSTRADING

Mild steel: inplates, bars, sections and tubes welded and bolted

connection to staircase, ramp and veranda all to architect's
design and approval

Balustrading and railings

A |38 x 38 x 3mm thick RHS balusters bedded to concrete with
cement and sand (1:3) mortar

B [50mm diamete '
fixed 1o

hollow section steel top rail welded and

C |25x o intermediate vertical rails

Ditto intermediate horizontal rails

ee coats gloss mwﬂlfa 3
o= e

D ([25x25

E |Prepare andsapp
not excee DOM1Y h

F |Ditto 100
Sundries
G |Make concrete size 50x50x50mm deep

Weld nds of 25 5 x 2mm rails to 40 x 40 X 3mm

bal

53 LM

62

~

”

TOTAL FOR ELEMENT NO. 7 BALUSTRADING
CARRIED TO SUMMARY

BUILDERS WORKS BW/21

KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT

ELEMENT NO. 8

BUILDER'S WORKS IN CONNECTION WITH
SPECIALIST SERVICES (provisional)

Builder's works in connection with electrical installations

Cut away for and make good after Electrician installing a
concealed conduit system to the following points including
cutting or leaving all holes, mortices, sinking's in the structure
and its finishes and for all making good there with:-

A |Lighting associated switch point

ket outlet point.

R'S WORKS IN CONNECTION
WORKS CARRIED TO SUMMARY

BUILDERS WORKS BW/22 KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT
SUMMARY
ELEMENT NO. TITLE PAGE NO. AMOUNT
1 |CONCRETE WORK BW/14
2 [EXTERNAL & INTERNAL WALLING BW/14

TOTAL FOR FIRST FLOOR BUILDERS

WORKS CARRIED TO SUMMARY PAGE

BUILDERS WORKS BW/23 KAPCHEROP COMPREHENSIVE SCHOOL



PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

ITEM DESCRIPTION QTY |UNIT| RATE | AMOUNT

BUILDERS WORKS SUMMARY

ELEMENT NO. TITLE PAGE NO. AMOUNT
1 |SUBSTRUCTURE & GROUND FLOOR WORKS BW/13
2 [FIRST FLOOR WORKS BW/23

BUILDERS WORKS BW/24 KAPCHEROP COMPREHENSIVE SCHOOL
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2.1 GENERAL

This specification is to be read in conjunction with the drawings which are issued with it. Bills of
quantities shall be the basis of all additions and omissions during the progress of the works.

2.2 STANDARD OF MATERIALS

Where the material and equipment are specifically described and named in the Specification
followed by approved equal, they are so named or described for the purpose of establishing
a standard to which the sub-contractor shall adhere.

Should the Sub-contractor install any material not specified herein before receiving approval
from the proper authorities, the Engineer shall direct the Sub-contractor to remove the
material in question immediately. The fact that this material has been installed shall have no
bearing or influence on the decision by the Engineer.

emned by the Engineer as not approved for use, are to be removed from
suitable materials delivered and installed in their place at the expense of the
All materials required for the works shall be new and the best of the respective
be of a uniform pattern.

2.3

nses must be held by all tradesmen for the type of work; in which
e such permits, certificates or licenses exist under Government

ub-coftractor is advised that no assistance can be given in the procurement-or allotment of
y materials or products to be used in and necessary for the construction and completion of the
ork.

Sub-contractors are warned that they must make their own arrangements for the supply of
materials and/or products specified or required.

2.5 SHOP DRAWINGS

Before manufacture or Fabrication is commenced the sub-contractor shall submit Two copies
of detailed drawings of all control pillars, meter cubicles, medium voltage switchboards
including their components showing all pertinent information including sizes, capacities,
construction details, etc., as may be required to determine the suitability of the equipment for
the approval of the Engineer. Approval of the detailed drawings shall not relieve the sub-
contractor of the full responsibility of errors or the necessity of checking the drawings himself
or of furnishing the materials and equipment and performing the work required by the plans
and specifications.



2.6

2.7

2.8

2.9

RECORD DRAWINGS
These diagrams and drawings shall show the completed installation including sizes, runs and
arrangements of the installation. The drawings shall be to scale not less than 1:50 and shall

include plan views and section.

The drawings shall include all the details which may be useful in the operation, maintenance
or subsequent modifications or extensions to the installation.

Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer.

One coloured set of line diagrams relating to operating and maintenance instructions shall be
framed and, mounted in a suitable location.

REGULATIONS AND STANDARDS

All ed by the Sub-contractor shall comply with the edition of the
“R the Electrical Equipment of Buildings, issued by tt of Electrical
i vith the Regulations of the Local Electricity Autho

e two sets of regulations.appear to conflict, they shall be clarified Engineers.
ials used shall comply with relevant a Bureau of Standards § ation.

e, o B = '

F
expenses; is E! se asurements and
e, erection of his materia odifications in
d necessary during the itting any such
e s in detai gineer | ust allow in his
| suc ications and for isi s or drawings
eto.

Al

S

is O

CAL PLANT AND APPARATUS

PQC NS OF ELE

es and approximate positions of switchboards e drawings
ed to be correct for purpose of Tendering, but exact

and routes of cables must be agreed on site with the Engineer before

outes o
all be as
qu|p mer
carried out.

MCB DISTRIBUTION PANELS AND CONSUMER UNITS

All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet with
hinged covers.

Removable undrilled gland plates shall be provided on the top and bottom of the cases.
Miniature circuit breakers shall be enclosed in moulded plastic with the tripping mechanism
and arc chambers separated and sealed from the cable terminals.

The operating dolly shall be tripfree with a positive movement in both make and break

position. Clear indication of the position of the handle shall be incorporated.

A-4



The tripping mechanism shall be on inverse characteristic to prevent tripping in temporary
overloads and shall not be affected by normal variation in ambient temperature.

A locking plate shall be provided for each size of breaker; A complete list of circuit details on
typed cartridge paper glued to stiff cardboards and covered with a sheet of Perspex, and held
in position with four suitable fixings, shall be fitted to the inner face of the lids of each
distribution panel. The appropriate MCB ratings shall be stated on the circuit chart against
each circuit in use: Ivorine labels shall be secured to the insulation barriers in such a manner
as to indicate the number of the circuits shown on the circuit chart.

Insulated barriers shall be fitted between phases, and neutrals in all boards, and to shroud live
parts.

Neutral cables shall be connected to the neutral bar in the same sequence as the phase cables
are connected to the MCB’s. This shall also apply to earth bars when installed.

2.1 FUSED SWITCHGEAR AND ISOLATORS

ar and isolators whether mounted on machinery, walls or industrial panels
he requirements of KS 04 — 226 PART: 1: 1985."

fault making isolators. A

e te metal enclosures. Mechanical interlocks are
e door and main switch operating mechanism so arranged that the
ith the switch in the ‘ON’ position. Similarly; it shall not be possible
e door open except that provision to defeat the'mechanical interlock
the door in the open position for test purposes. The ‘ON’ and ‘OFF’
es and isolators shall be clearly indicated by.a mechanical flag indicator
n T.P & N fused switch units, bolted neutral links are to be fitted.

2.12 S AND CONDUIT RUNS

Conduit systems are to be installed so as to allow the loop-in system of wiring:

All conduits shall be black rigid super high impact heavy gauge class ‘A’ PVC in accordance
with KS 04 —179: 1988 and IEE Regulations. No conduit less than 20mm in diameter shall be
used anywhere in this installation.

Conduit shall be installed buried in plaster work and floor screed except when run on wooden
or metal surface when they will be installed surface supported with saddles every 600mm.
Conduit run in chases shall be firmly held in position by means of substantial pipe hooks driven
into wooden plugs.



2.13

The Sub-contractor’s attention is drawn to the necessity of keeping all conduits entirely
separate from other piping services such as water and no circuit connections will be permitted
between conduits and such pipes.

All conduits systems shall be arranged wherever possible to be self-draining to switch boxes
and conduit outlet points for fittings:

The systems, when installed and before wiring shall be kept plugged with well fitting plugs
and when short conduit pieces are used as plugs, they shall be doubled over and tied firmly
together with steel wire; before wiring all conduit systems shall be carried out until the
particular section of the conduit installation is complete in every respect.

The sets and bends in conduit runs are to be formed on site using appropriate size bending
springs and all radii of bends must not be less than 2.5 times the outside diameter of the
conduit. No solid or inspection bends, tees or elbows will be used.

Conduit connections shall either be by a demountable (screwed up) assembly or adhesive
tight by solution. The tube and fittings must be clean and free of all grease
he adhesive. When connections are made between the conduit and switch
non-screwed boxes, care shall be taken that no rough edges of conduit stick
xes.

he sub-contractor begrequired to demonstrate to the Engineers that wiring
run is easily wmbhe sub-contractor may, at’no extra cost to

; ired to install additional draw-in boxes required. .If conduit is installed
of iOOm;n, expansion couplings as manufactured by Egatube shall

in pillars and beams, the approval of the Structural
. The sub-contractor shall be responsible for marking the accurate
etc, on site, or if the Engineer so directs, shall provide the Main
nal drawings to enable him to mark out and form all holes and
ntractor fail to inform the main contractor of any inaccuracies in this

oncrete'or structural steelwork and check from the builder’s drawings thespositions of walls,
structural concrete and finishes. No reinforced concrete or steelwork may be drilled without
first obtaining the written permission of the Structural Engineer.

The drawings provided with these specifications indicate the appropriate positions only of
points and switches, and it shall be the Sub-Contractors responsibility to mark out and centre
on site the accurate positions where necessary in consultation with the Architect and the
Engineer. The sub-contractor alone shall be responsible for the accuracy of the final position.

CONDUIT BOXES AND ACCESSORIES

All conduit outlets and junction boxes are to be either malleable iron and of standard circular
pattern of the appropriate type to suit saddles being used or super high impact PVC
manufactured to KS 04 — 179 : 1983.



2.14

2.15

Small circular pattern boxes are to be used with conduits up to and including 25mm outside
diameter. Rectangular pattern adaptable boxes are to be used for conduits of 32mm outside
diameter and larger. For drawing in of cables in exposed runs of conduit, standard pattern
through boxes are to be used:

Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest
appropriate number of cables for the conduit sizes to be drawn in without excessive bending.

Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation is
concealed and the sub-contractor shall allow one such box per fitting, except where
fluorescent fittings are specified when two such boxes per fitting shall be fitted flush with
ceiling and if necessary fitted with break joint rings. Pattresses shall be fitted where required
to outlets on surface conduit runs.

Adaptable boxes are two of PVC or mild steel (of not less than 12swg) and black enamelled
or galvanised finish according to location. They shall be of square or oblong shape location.

s; No adaptable box shall be less than 75mm x 7 r larger than
x 75mm and shall be adequate in depth in rel of conduit

Type.of board, i.e.; lighting, sockets, etc.
c)  Size of cable supplying panel
d)  where to isolate feeder cable

(v) Shall be generally not less than 75mm x 50mm.

EARTHING

The earthing of the installation shall comply with the following requirements; -

(i) It shall be carried out in accordance with the appropriate sections of the current edition

of the Regulations, for the Electrical Equipment of Buildings issued by Institute of
Electrical Engineers of Great Britain.

A-7



(ii) At all main distribution panels and main service positions a 25mm x 3mm minimum
cross sectional area Copper tape shall be provided and all equipment including the
lead sheath and armouring of cables, distribution boards and metal frames shall be
bonded thereto.

(ili)  The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or cable
of suitable cross sectional area to an earth electrode which shall be a copper earth rod
(see later sub-clause).

(iv)  All tapes to be soft high conductivity copper, untinned except where otherwise
specified and where run underground on or through walls, floors, etc., it shall be
served with corrosion resisting tape or coated with corrosion compound and braided

(v) Where the earth electrode is located outside the building a removable test link shall
be provided inside the building as near as possible to the point of entry to the tape,
for isolating the earth electrode for testing purposes.

of sub-main equipment shall be deemed to be satisfa he sub-main
e M.1.C.S. or conduit with separate earth wire, anc carried out
yrdance with the figures stated in the current edition o 2gulations.

ere an earth rod is sp;.m?d'mﬂ'rﬂ!ll.lse (iii) it shall be prop anufacture,

hand drawn copp er driven into the ground to a minimum
der f 3.6M. It shall wmn sections with al serew and socket
Ats 3 tted with

ﬁedimeliip and driving cap

ve permitted

(viii)

(ix) a d is used th sistance s anner described
curre on of the 1EE Regulations, by he presence of
nginee he Sub-Contractor shall be ply of all test
ipment.

here copper tape is fixed to the building structure
made non-ferrous saddles which space the conductor
mipimum distance of 20mm. Fixings, shall be made using
fixings requiring holes to be drilled through the tape will be-accepted.

Joints in copper tape shall be tinned before assembly riveted with a minimum
copper rivets and seated solid.

(xii)  Where holes are drilled in the earth tape for connection to items of equipment the
effective cross sectional area must not be less than required to comply with the IEE
regulations.

(xiii)  Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous material.

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings and for

bonding ball joint suspension in lighting fittings.

A-8



2.16

2.17

2.18

CABLES AND FLEXIBLE CORDS

All cables used in this Sub-Contract shall be manufactured in accordance with the current
appropriate Kenya standard Specification which are as follows:-

P.V.C. Insulated Cables and Flexible Cords Ks 04-192:1988
P.V.C Insulated Armoured Cables Ks 04-194:1990
Armouring of Electric cables Ks 04-290:1987

The successful Sub-Contractor will, at the Engineers discretion be required to submit samples
of cables for the Engineers approval; the Engineer reserves the right to call for the cables of
an alternative manufacture without any extra cost being incurred.

P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm? shall be
used erwise specified. The installation and the finish of cal be as detailed in
E e colour of cables shall conform to the details sta le Braid and
i s” Clause.

URED P.V.C. INSULATED.AND SHEATHE

Sha “ 000 volt grade m cture 4-194:1988 and Ks O
stranded ors. .

The able sha beﬂs?d"\ a e

resist e 3 all have a resistance nc
carry he cable

CABLES:

88 with copper

ductor and the
largest current

P.V.C
or aj

./P.V
1 equal g

s shall be terminated using “T:
and a P.V.C. tapered sleeve s

pproved equal
d each gland.

C4 UPPORT. RKERS AND TILES

VC/SWA/PVC cables run inside the building shall be fixed in
ans of diecast cable hooks or clamps, of appropriate size to suit
back o their channel sections.

Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and
galvanised mild steel back straps or similar approved equal method. For one or two cables
run together the cleats shall be fixed a special channel section supports or backstraps described
above which shall in turn be secured to walls or ceilings of ducts by rawbolts.

In excessively damp or corrosive atmospheric conditions special finishes may be required and
the Sub-contractor shall apply to the Engineer for further instructions before ordering cleats
and channels for such areas.

The above type of hooks and clamps and channels or cleats and blackstraps shall also be used
for securing cables in vertical ducts.



2.19

2.20

Cables supports shall be fixed at 600mm maximum intervals, the supports being supplied and
erected under this Sub-contract. Saddles shall not be used for supporting cables nor any other
type of fixing other than one of the two methods described above or other system which has
received prior approval of the Engineer;

Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close liaison
with other services Sub-contractors.

The Sub-Contractor shall include for the provision of fixing of approved type coloured slip
on cables end markers to indicate permanently the correct phase and neutral colours on all
ends.

Provision shall be made for supplying and fixing approved non-corrosive metal cable markers
to be attached to the outside of all PVC/SWA/PVC cables at 15mm intervals indicating cable
size and distinction.

Whe YA/PVC cables are outside the building they shall be

de ting concrete interlocking cover tiles laid over
| Ub-contract.

essary excavations and re'u;lstatement of gr;Qund including sanding or trenches will be
by the Sub-Contractor, e s;cated.
D CABLES

O ided typﬁ\Aﬁ.ﬁuﬁze 6491 x 600/100

sround 750mm
rovided and

rade cables, or

PVC drm to
and | C auses.

etails of the d “Cable Braid

ING
ections tg ers, water heaters, etc., shall b i ber insulated
MA refe 610 butyl (Single core 600/1000 V

ype of cz all be used in all instances where a temperat i °F, but not

eeding I50°F is likely to be experienced. Final connections to all lighting fitti nd other
equipment where a temperature in excess of 150° likely to be experienced) sh
using silicon rubber insulated cable or equal and approved.

FLEXIBLE CORDS

Shall be in accordance with the “Cable and Flexible Cords” clause. No cord shall be less than
24/0.2mm in size unless otherwise specified.

Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts. For all
other types of lighting fittings, the flexible cable shall be silicone rubber insulated.

No polythene insulated flexible cable shall be used in any lighting fitting or other appliance
(see “Heat Resisting Cables™ Clause 30).

A-10



2.22  CABLE ENDS AND PHASE COLOURS

All cable ends connected up in switchgear, MCB panels etc, shall have the insulation carefully
cut back and the ends sealed with Hellerman rubber slip on cable end markers.

The markers shall be of appropriate phase colour for switch and all other live feeds to the
details of the “Cable Insulation Colours” clause. Black cable with black end markers shall only
be used for neutral cables.

2.23 CABLE INSULATION COLOURS
Unless otherwise stated in later clauses the insulation colours shall be in accordance with the
following table.

Where other systems are installed the cable colours shall be in accordance with the details
stated in the appropriate clause.

INSULATION COLOUR

.

Red

=
MGG

ral Blac

224 S UIT WIR

For all lighting'and sockets wiring shall be carried out in the
all be nofjoints whatsoever. No lighting circuits shall comprise m
protectéd by 10A MCB. Cables with different cross-section area of copper used in
combination. & "

Lighting circuits P.V.C. cable.

(i) 1.5mm? for all lighting circuits indicated on the drawing.
Power circuits P.V.C cable (minimum sizes).

(ii) 2.5mm? for one, two or three 5Amp sockets wired in parallel.

(iii) 2.5mm? for one 15Amp socket.

(iv) 2.5mm? for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB.

A-11



2.25

2.26

2.27

2.28

2.30

The wiring sizes for lighting circuits and sockets are shown on the drawings. In such cases, the
sizes shown on the drawings shall prevail over the sizes specified.

Wiring sizes for other appliances shall be shown on the drawing or specified in later clauses
of this specification.

SPACE FACTOR

The maximum number of cables that may be accommodated in a given size of conduit or
trunking or duct is not to exceed the number in Tables B.5 and B.6 or as stated in Regulation
B.91, B.117 and B.118 of the I.E.E Regulations whichever is appropriate.

INSULATION

The insulation resistance to earth and between poles of the whole wiring system, fittings and
lumps, shall not be less than the requirements of the latest edition of the I.E.E Regulations.
Co all be made on all circuits by the Sub-contractor b installations are
ha

l'he Engineer

A tests shall be furnished by the Sub-Contractor to the

n check test with his own,instruments if nesssary.

S\WITCHES

¢ ted flush with th Is, shall b
shall 3 'gﬂoe ov‘.n

her equal and approve:

loy boxes and
s manufactured

D ) SOCK

be flush in steel/pvc box and shall be ecified in the

shall be Amp, 3-pin, shuttered, switched and as manufac
1.”, oro approved equal to KS 04 — 246: 1987

FUSED SPUR BOXES

These shall be flush, D.P switched as in steel/pvc box and of type and make specified in
drawings complete with pilot light and as manufactured by “M. K. Electrical Company Ltd",
or other approved equal. KS 04 — 247: 1988

COOKER OUTLETS
These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps.
The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or other

approved equal KS 04 — 247: 1988

A-12



2.31 CONNECTORS

Shall be specified in the drawings and appropriate rating. These shall be fitted at all conduit
box lighting point outlets for jointing of looped P.V.C cables with flexible cables of specified
quality.

2.32 LAMPHOLDERS

Shall be of extra heavy H.O skirted and shall be provided for every specified lighting fitting
and shall be B.C; E.S;, or G.E.S as required. All E.S. and G.E.S. holders shall be heavy brass
type (except for plain pendants where the reinforced bakelite type shall be used). The screwed
cap of the E.S and G.E.S. holders shall be connected to the neutral.

Where lampholders are supported by flexible cable, the holders shall have “cord grip”
arrangements and in the case of metal shades earthing screws shall be provided on each of the
holders.

or must order the appropriate type of holder when ordering lighting fittings,
e correct types of holders are provided irrespective of the type normally
manufacturers.

2.33 3
suitable for nomehvoltage and the number and sizes of lamps
lngs shall.be_supplied and fixed. The Sub-Contractor must verify the
ith supply authority before ordering the lamps.
anufactured in accordance with KS 04 — 112:1978 for
or lamps other than general services. Tubular
- 464:1982
in all fittings unless otherwise specified
2.34 AND STREET LIGHTING LANTERNS

iring (including internal wiring) assembling and erecting of all lighting fittings shown
on the drawings. .

All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. These.to
be in line with metal finish of fittings. The lighting fittings are detailed for the purpose of
establishing a high standard of finish and under no circumstances will substitute fittings be
permitted.

In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be secured
to suitable support in addition to the central conduit box fittings. Supports shall be provided
and fixed by the Sub-Contractor.

The whole of the metal work of each lighting fittings shall be effectively bonded to earth. In
the case of ball and/or knuckle joints short lengths of flexible cable shall be provided, bonded
to the metal work on either side of the joints. If the above provisions are not made by the
manufacturers -, the Sub-contractor shall include cost of additional work necessary in his
tender. See “Flexible Cords” clause for details of internal wiring of lighting fittings.
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Minimum size of internal wiring shall be 20/0.20mm (23/0067). Each lighting fitting shall
be provided with number type and size of lamps as detailed on the drawings. It is to be
noted that some fittings are suspended as shown on the drawings.

Where two or more points are shown adjacent to each other on the drawings, e.g. socket
outlet and telephone outlet, they shall be lined up vertically or horizontally on the centre lines
of the units concerned.

Normally, the units shall be lined up on vertical centre lines, but where it is necessary to mount
units at low level they shall be lined up horizontally.

2.35 POSITIONS OF POINTS AND SWITCHES

Although the approximate positions of all points are shown on the drawings, enquiry shall be
made as to the exact positions of all M.C.B panels, lighting points, socket outlets etc, before
work is actually commenced. The Sub-contractor must approach the Architect with regard to
the fi of all lights on the ceiling and walls.

r must consult with the Engineer in liaison with'the Clerk of Works, or the
an on site regarding the positions of all points before fixing any conduit etc.
-Contractor shall be responsible for all alterations made necessary by the non-
with the clause.

OUTDOOR LIGHTING COLUMNS:

e
a 'minimum of 225mm in the ground on 75mm thick concrete

2.36

mm between any pole and bracket. After
ection the columns shall be|treated with an approved mordant
shed off and the whole allowed to dry. Thereafter, the columns

2.37

hese shall be installed where shown on the drawings. Photocell timing control cireuits which
will 'operate ‘on’” with a specified level of darkness and ‘off” with a given level of light. The
initial adjustment will be done with approval of the Electrical Engineer.

WIRING SYSTEM FOR STREET LIGHTING

Cables shall be as indicated on the drawings, and shall be laid in a cable trench 450mm deep
along the road sides and 600mm deep across the roads and 900mm away from the road kerb
or 1500mm away from the edges of the road. ‘Loop-in’ and ‘Loop-out’ arrangement shall be
used at every pole. Wiring to the lanterns on each pole shall be with 1.5mm?2 PVC twin
insulated and sheathed cable with earth wire shall be laid at least 600mm below the finished
road level on a compact bed of murram at least 50mm thick and covered with a concrete
surrounded 150mm thick.

2.39 METAL CONTROL PILLAR
These shall be metal clad and fabricated as per contract drawings and specification. The Sub-
Contractor shall supply, install, test and commission control pillars including supplying, fixing
connecting switchgears as detailed on the appropriate drawings.
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2.40

2.41

CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 240
volts D.P. 50 cycles A.C. Mains.

The breaker shall be provided with test switch and fitted in weather proof enclosure for surface
mounting. The rated load current and earth fault operating current shall be as specified in the
drawings. These shall be as manufactured by Crabtree, Siemens or other equal and approved.

M.V. SWITCHBOARD AND SWITCHGEAR

The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates the
requirements for electrical power switchgear and associated apparatus. It is not intended that
this K.S. should cover the requirements for specified apparatus for which separate Kenyan
Standard exist. All equipment and material used in the switchboard shall be in accordance with
the appropriate Kenya Standard.

shall comprise the equipment shown on the drawings together with all
ers, auxiliary fuses, labels, small wiring and interconnections necessary for
operation of the switchboard.

rd shall be of the Wti enclosed, metal clad type with full front or rear
r in the partictlar specifications, suitable for indoor use, sectionalized as
ransport and erection. The maximum height of the switchboard is to

.Asuitable connection chamber containing all field terminals
bottom of the switchboard as appropriate.

b-Contractor shall'submit to the consulting Engineer for approval
ng the layout, construction and connection of the switchboard.

onnections shall consist of high conductivity copper and be provided
04-226: 1985. The bus-bars shall be clearly "marked with the
d neutral colours which should be red, yellow, blue for the phases and
. The bus-bars shall be so arranged in the switchboard that the extensions to

Small wiring, which will be neatly arranged and cleated, shall be executed in accordance with
B.S. 158 and the insulation of the wiring shall be coloured according to the phase or neutral
connection.

Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 switches.
Means of locking the switch in the “OFF” position shall be provided.

All fuse switches shall comply with KSO4-183:1978, PARTS 2 and 3 a fault rating at least equal
to the fault rating of the switchboard in which they are installed. Cartridge fuse links to KS
04-183:1978 category A.C. 46, class Q1 and fusing factor not exceeding 1.5 shall be supplied
with each fused switch.

Mounting arrangements shall be such that individual complete fuse switches may be
disconnected and withdrawn when necessary without extensive dismantling work.
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2.42

When switches are arranged in their formation all necessary horizontal and vertical barriers
shall be provided to ensure segregation from adjacent units. Means of locking the switch in
the “OFF” position shall be provided.

STEEL CONDUITS AND STEEL TRUNKING

Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-180:1985.
In no case will conduit smaller than 20mm diameter be used on the works. Conduits installed
within buildings shall be black enamelled finish except where specified otherwise. Where
installed externally or in damp conditions they shall be galvanised. Conduit fittings, accessories
or equipment used in conjunction with galvanised conduits shall also be galvanised or
otherwise as approved by the service engineer.

Metal trunking shall be fabricated from mild steel of not less than 18 swg. All sections of
trunking shall be rigidly fixed together and attached to the framework or fabric or the building
at intervals_of not less than 1.2m. Joint trunking shall not overhang fixing points by more

be made electrically continuous by means of 25"x 3mm copper links across
here the trunking is galvanised, the links shall be made by galvanised flat iron

Bends, HC) shall leave the main through completely clear of

continuously open p walls and floors at which points suitable
ovided as may be necessary. The inner edge of bends and tees
is larger than 35mm? are employed.

ilings and walls the cover shall be solidly fixed to 150mm

m ﬁ her side of walls.

overs to trunking or sections of covers together shall be arranged

Wheére vertical sections of trunking are used which exceed 4.5m in length, staggered tie off
points shall be provided at 4.5m intervals to support the weight of cables.

Unless otherwise stated, all trunking systems shall be painted as for conduit.

Where a wiring system incorporates galvanised conduit and trunking, the trunking shall be
deemed to be galvanised unless specified otherwise.

The number of cables to be installed in trunking shall be such as to permit easy drawing in
without damage to the cables, and shall in no circumstances be such that a space factor of
45% is exceeded.

Conduit and trunking shall be mechanically and electrically continuous. Conduit shall be

tightly screwed between the various lengths so that they butt at the socketed joints. The
internal edges of conduit and all fittings shall be smooth, free from burrs and other defects.
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Oil and any other insulating substance shall be removed from the screw threads; where
conduits terminate in fuse-gear, distribution boards, adaptable boxes, non-spouted
switchboxes, etc., they shall, unless otherwise stated, be connected thereto by means of
smooth bore male brass bushes, compression washers and sockets. All exposed threads and
abrasions shall be painted using an oil paint for black enameled tubing and galvanizing paint
for galvanised tubing immediately after the conduits are erected. All bends and sets shall be
made cold without altering the section of the conduit.

The inner radius of the bed shall not be less than four (4) times the outside diameter of the
conduit. Not more than two right angle bends will be permitted without the inter-position
of a draw-in-box. Where straight runs of conduit are installed, draw-in-boxes shall be
provided at distances not exceeding 15mm. No tees, elbows, sleeves, either of inspection or
solid type, will be permitted.

Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to drain
of all condensed moisture without injury to end connections.

king shall be run at least 150mm clear of hot water and steam pipes, and at
of cold water and other services unless otherwise approved by the services

| conform to KS O — 66 o be of malleable iron, and black enamelled
pecified:. All accessory boxes shall have

be heavy gauge metal, secured by means of zinc plated or

s of the same size sr\!ll be interchangeable.
k are to be tapped or drilled to line up with the conduit fixed in
ing clearance between the conduit and wall without the need for

Draw-in boxes in the floors are generally to be avoided but where they are essential trmey must
be grouped in positions approved by the services engineer and covered and by the suitable
floor traps, with non-ferrous trays and covers.

The floor trap covers are to be recessed and filled in with a material to match the floor surface.

The Sub-contractor must take full responsibility for the filling in of all covers, but the filling in
material will be supplied and the filling carried out by the main building contractor.

Where buried in the ground outside the building the whole of the buried conduit is to be
painted with two coats of approved bitumastic composition before covering up.

Where run on the surface, unpainted fittings and joints shall be painted with two coats of oil
bound enamel applied to rust and grease free metalwork.
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2.43

TESTING ON SITE

The Sub-contractor shall conduct during and at the completion of the installation and, if
required, again at the expiration of the maintenance period, tests in accordance with the
relevant section of the current edition of the Regulations for the electrical equipment of
buildings issued by the I.E.E of Great Britain, the Government Electrical Specification and the
Electric Supply Company’s By-Laws.

(@)  Tests shall be carried out to prove that all single pole switches are installed in the ‘live’
conductor.

(c) Tests shall be carried out to prove that all socket outlets and switched socket outlets are
connected to the ‘live’ conductor in the terminal marked as such, and that each earth pin
is effectively bonded to the earth continuity system. Tests shall be carried out to verify
the continuity of all conductors of each ‘ring’ circuit.

(d) Pi re that correct
of the results
d the Sub-

ificate upon

all be carried out on completion of the installatic
e is maintained throughout the installation. Tripl
> tests shall be provided within 14 days of the
ill be required to issue to the service engineer the

pletion as required by the regulations referred to above.

defects or omissi ult an! p, incorrectly p oned or installed
installation mad p hin ’_ ions o s shall be rectified by
or at his tf(peﬁﬂ. b

provide accurate instr § and all labour
ve tests. h N shall be made

Nlm to carr Uchn € may require.

tors em on the project

d elsewhere
equipment,
power or

and as sp
erred to,
ing to a

(i) Where such equipment, etc., forms part of or is connected to a system whether primarily
or of an electrical nature or otherwise (e.g. air conditioning system) the Sub-contractor
shall attend on and assist in balancing, regulating testing and commissioning, or if primarily
an electrical or other system forming part of works, shall balance, regulate, test and
commission the system to the service engineer’s approval.
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS

The electrical sub-contractor shall comply with the following: -

1. Government Electrical Specifications No. 1 and No. 2.

2. All requirements of Kenya Power and Lighting Company Limited, and Communications Authority
of Kenya (CAK).
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SCHEDULE OF CONTRACT DRAWINGS

DRAWING NO. DRAWING TITLE

As shall be issued by the Regional Works | As shall be issued by the Regional Works
Officer — Central Rift Region Officer — Central Rift Region

] J
Al =Mk

I.. III II .lq..l..
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1.00

2.00

3.00

4.00

5.00

PARTICULAR SPECIFICATIONS

SITE LOCATION
The site of the proposed works is at KAPCHEROP COMPREHENSIVE SCHOOL, MARAKWET
WEST CONSTITUENCY.

SCOPE OF WORKS
The works to be carried out under this sub-contract comprise supply, installation, testing and
commissioning of the following: -

a) Electrical Works
This shall include conduiting, cabling, fittings and accessories.

b) Telephone and data installation
This shall include conduiting, Trunking and telephone outlet plates.

HE WORKS
as specified in Section D and in the Bills of Quant
onjunction with contract drawings. Alternative

approval by the Projectﬂanager. -

OR FIRE ALARM EL;& AN -il AL EQUIPME ND FITTINGS
n and qualifica s o eir own vide coloured

S n e S|
21’s'B res detﬁchiﬂ.ﬁterat e ific applicable.

O ( D LIG

ent which
be accepted

Range:45 — 55Hz
rating Vc Range: 130 — 300Vac
iv. perating : = 50,000HTrs

orrelated our Temperature (CCT): = 6000K
Total onic Distortion: < 15%
Efficiency = 90Lumens/watt

i. Facto
ating Fre

dders must pr.ovide Technical Brochures to assess their technical compliance w
specifications
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SCHEDULE OF UNIT RATES

The tenderer shall insert unit rates against the items in the following schedules and may add
such other items as he considers appropriate.

The unit rates shall include for supply, transport, insurance, delivery to site, storage as necessary,
assembling, cleaning, installing, connecting, profit and maintenance in defects liability and any
other obligation under this contract.

The unit rates will be used to assess the value of additions or omissions arising from authorised
variations to the contract works.

Where trade names or manufacturer’s catalogue numbers are mentioned in the specification,
the reference is intended as a guide to the type of article or quality of material required.
Alternative brands of equal and approved quality will be accepted.

supply of materials, labour, delivery to site, s
ing and all taxes (including 16% V.A.T, 3 % W

installation,
d all other

D1



SCHEDULE OF UNIT RATES

(To be completed by the Tenderer)

Item

Qty | Unit
Description y

Rate (Kshs)

2.0

3.0

P

Supply, install, test and commission the following items:

SC/PVC copper cable drawn in concealed HG/PVC conduits

a) 3 x 10.0 mm? in 25mm diameter conduit 1 Lm

b) 3 x 16.0 mm? in 25mm diameter conduit 1 Lm

copper cable ¢/w appropriate cable lugs and

- Core
2 2 -Core
2 2 -Core

copper cable cm e
=

- C
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BILLS OF QUANTITIES

A) PRICING OF PRELIMINARIES ITEMS

Prices will be inserted against item of preliminaries in the Contractor’s Bills of Quantities and
specification. These Bills are designated as Bill No.1 in this Section. Where the Contractor fails
to insert his price in any item he shall be deemed to have made adequate provision for this
on various items in the Bills of Quantities. The preliminaries form part of this contract and
together with other Bills of Quantities covers for the costs involved in complying with all the
requirements for the proper execution of the whole of the works in the contract.

The Bills of Quantities are divided generally into three sections:

(a) Preliminaries — Bill No.1

Contractor’s preliminaries are as per those described in section C — Contract Preliminaries and
s of Contract. The Contractor shall study the conditions and make
their cost in this Bill. The number of preliminary items to be priced by the
limited to tangible items such as site office, temporary works and others.
nderer is free to include and price any other items he deems necessary taking

(b)

tabulation of the separate parts of the Bills of Quantities carried
sional sum, contingencies and any prime cost sums included. The

low the summary.

This grand total tender sum shall be entered in the Form of Tender_provided elsewhere'in. this
document.
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SPECIAL NOTES TO THE BILLS OF QUANTITIES

The Bills of Quantities form part of the contract documents and are to be read in conjunction with
the contract drawings and general specifications of materials and works.

The prices quoted shall be deemed to include for all obligations under the sub-contract including
but not limited to supply of materials, labour, delivery to site, storage on site, installation, testing,
commissioning and all taxes (including 16% V.A.T, 3 % Withholding tax and all other taxes
applicable at the time of tender).

In accordance with Government policy, the 16% V.A.T and 3% withholding Tax shall be deducted
from all payments made to the tenderer, and the same shall be forwarded to the Kenya Revenue
Authority (KRA).

All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to have
been included to another item, section or part.

of the items given in the Bills of Quantities are fo
e sub-contractor shall adhere to. Otherwise alte
vill be accepted.

:-contractor install anyd here-in before recei
j ger, the sub-contra all remove the material i iy
install th aterial.

The gran ice ' AIN Summary

f establishing

approval from
t his own cost,

manufacturer’s
they intend to
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Electrical Installation Works

ITEM DESCRIPTION QTY |UNIT| RATE |AMOUNT(Kshs)
GROUND FLOOR
Supply .install test and commission the following:
1.00 |LIGHTING INSTALLATION
1.01 [Lighting points wired in 3 x 1.5mm2 PVC/SC CU cables drawn in
20mm-@ concealed HG PVC conduits complete with all necessary
accessories but excluding switches for:-
a) One way switching 31 | No
b) Two way switched 3 | No
2.00 |LIGHTING SWITCHES
2.01
10A, moulded ivory white switch plates as MK Range or approved
equivalent as follows:-
a) 1 gang - 1 way 4 | No
b) 1 gang - 2 way 2 | No
c) 2gang 2 Way S 1 | No
3.00 |LIGHTING FITTINGS
Lighting fittings co with lamps of appropriate wattage and
colour rendering an aterials as follows:- .
a) 1200mm, bare b lete with 1 xWSEEﬂ}y light
Tube light as Osram quivalent 28 | No
a) 600mm, bare batt x 18W, T8 LED day light
Tube light as Osram 3 | No
c)Bulkhead light fitting ergy saving lamp 3 | No
4.00 |POWER POINTS
4.01
Ringmains power p rngin 3 x 2.5 mm2 PVC/SC
CU cables drawni aled HG PVC
conduits/trunking i i nduit accessories but excluding
plates:-
a)Twin outlet 4 | No
4.02
13A, moulded ivory white switched socket outlet plates as Crabtree
or approved equivalent as follows:
i) Twin socket outlet 4 | No
4.00 [TRUNKING AND DUCTING
401 |Lay HG/PVC conduiting of size 1x32mm diameter HG/PVC ducts
from the electrical service duct to consumers units 20 | M
4.02 |Lay HG/PVC conduiting of size 1x38mm diameter HG/PVC ducts
for inter - connecting electrical service ducts 15| M
4.03
Supply and install an 18 AWG steel sheets spay painted to approval
adaptable box 300x250x150mm to engineers approval. 1 No
Sub-total c/f to the next page

Elect.Inst E/3




ITEM |DESCRIPTION QTY [UNIT|RATE AMOUNT (Kshs)
B ~ Brought Forward from previous page == ] S
7.00 |INTERNAL POWER DISTRIBUTION
7.01
Supply, install, test and commission consumer units/power
distribution boards as that manufactured by SCHINDLER or equal
and approved equivalent as described below:-
a) 100A, 6 Way SPN+E - CU: SF A& B 1 | No
7.02 |SP MCBs for CU above as follows:
a) 10A SP MCB 2 | No
b) 32A SP MCB 1 | No
c) CU planking plates 1 | No
7.03 |SUB-MAIN CABLES
a)10.0mm2 x 2 core + 6.0mm2 Earth submain cables from the
switchboard/meterboard to the consumer unit 15| M
7.04 |Cable loopin box co ith 80A Lucy cut out 1 No
8.00 |Earthing
Earthing compirisin
i)1200mm x 15mm di pure copper eaimfjc’rr o 1 | No
ii)10.0mm2 SC/PVC g cables - 6| M
ii)Precast inspection i T i 1 | No
SECOND FLOOR
Supply ,install test and —
1.00 |LIGHTING INSTALLATI
1.01 [Lighting points wired /SC CU cables drawn in
20mm-@ conceale s complete with all necessary.
accessories but ex
28 | No
4 | NO
2.00
2.01
d ivory white switch plates as MK Range or approved
equivalent as follows:-
a) 1 gang - 1 way 1 | No
b) 2 gang - 2 way 4 | No
c) 2gang 2 Way Switch 1 | No
3.00 |LIGHTING FITTINGS
Lighting fittings complete with lamps of appropriate wattage and
colour rendering and fixing materials as follows:-
a) 1200mm, bare batten complete with 1 x 36W, T8 LED day light
Tube light as Osram or approved equivalent 28 | No
a) 600mm, bare batten complete with 1 x 18W, T8 LED day light
Tube light as Osram or approved equivalent 3 | No

Sub-total c/f to the next page
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ITEM |DESCRIPTION QTY [UNIT|RATE AMOUNT (Kshs)
B ~ Brought Forward from previous page == ] S
[ 400 [POWERPOINTS T R T
4.01
Ringmains power points comprising wiring in 3 x 2.5 mm2 PVC/SC
CU cables drawn in 25mm®@ concealed HG PVC
conduits/trunking including all conduit accessories but excluding
plates:-
a)Twin outlet 4 | No
4.02
13A, moulded ivory white switched socket outlet plates as Crabtree
or approved equivalent as follows:
i) Twin socket outlet 4 | No
4.00 [TRUNKING AND DUCTING
401 |Lay HG/PVC conduiting of size 1x32mm diameter HG/PVC ducts
from the electrical service duct to consumers units 20 [ M
4.02 |Lay HG/PVC conduitin ize 1x38mm diameter HG/PVC ducts
for inter - connectin ervice ducts 15| M
7.00 |INTERNAL POWER D
7.01
Supply, install, test mmission consumer units/power
distribution boards as anufactured by SCHINDLER or equol
and approved equiv escribed belor'ljD
a) 100A, 6 Way SPN+E : 1 | No
7.02 |SP MCBs for CU abov p—
a) 10A SP MCB 2 | No
b) 32A SP MF:B 1 | No
c) CU planking plates 1 | No
7.03 |[SUB-MAIN CABLES
a)6.0mm2 x 2 core main cables from the
switchboard/meter sumer unit 10 | M
Sub-total c/f to Kshs
ITEM |DESCRIPTION QTY |UNIT[RATE  * |AMOUNT (Kshs)

Total Cost for the Electrical Works Carried to Grand Summary
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ITEMS TO BE SUPPLIED
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TECHNICAL SCHEDULE

1. The technical schedule shall be submitted by tenderers to facilitate and enable the Project
Manager to evaluate the tenders, especially where the tenderer intends to supply or has based
his tender sum on equipment which differs in manufacture, type or performance from the
specifications indicated by the Project Manager.

2. The filling of this schedule forms part of Technical Evaluation of the tenders, and bidders shall
therefore be required to indicate the type/make and country of origin of all the materials and
equipment they intend to offer to the employer in this schedule.

3. This schedule shall form part of the technical evaluation criterion, and tenderers are therefore
advised to complete the schedule as they shall be considered responsive.
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED
(To be completed by the Tenderer)

ITEM DESCRIPTION TYPE/MAKE | MODEL COUNTRY
OF ORIGIN
1 LIGHTING FITTINGS
2 Lighting Switches
3 D.P Switches
4 Socket outlet plates
5 TV outlet plates
6 k glass unit
-
8 er unit/Distribution board
° = ¥
10 e
=
n
12
13 ontrol
14 eat detect
15 Alarm Bel
16 ime Swi S 1 i
Al = HeE e
17 TPN & SPN Isolating Switches i
DP Contactor
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PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE

SCHOOL

ITEM

DESCRIPTION

QTY

UNIT|RATE| AMOUNT

PRIME COST AND PROVISIONAL SUMS

PROVISIONAL SUMS

Provisional sums are to be measured on completion and
priced in accordance with the rates contained in these
bills of quantities or prorata thereto or deducted in whole

if not required

PROJECT MANAGEMENT EXPENSES

Allow a Provisional sum of Kenya Shillings Three

Hundred Thousand (Kshs 300,000.00) only for Project
) penses

Allow a
Hundred

tingencies to be spent as directed by the Project
anager

ITEM 300,000.00

50,000.00

200,000.00

200,000.00

TOTAL PROVISIONAL SUMS CARRIED TO

GRAND SUMMARY

PC/PROVISIONAL SUMS PC/PS/1

KAPCHEROP COMPREHENSIVE SCHOOL






PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL

GRAND SUMMARY
FOR FOR
ITEM |[DESCRIPTION Page No. | TENDERER | OFFICIAL
USE ONLY | USE ONLY
K.SHS. K.SHS.
A |PARTICULAR PRELIMINARIES From Page PP/9
B |GENERAL PRELIMINARIES From Page  GP/11
C From Page = BW/24

D (ELEC AL WORKS @, FromPagem E/5

PRIME COSTS ANE ROVISIONAI“ E
E |SUMS .: F a |

T CAPACITY BUILDING

ADD P
F |AT 0.03¢

oC
SUBTO

OTAL RIED TO FORM OF TENDER

(VAT INCLUSIVE)

GRAND SUMMARY GS/1 KAPCHEROP COMPREHENSIVE SCHOOL



SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

1.

Specifications must be drafted to present a clear and precise statement of the required standards of materials, and
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity and
ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other supplies to be
permanently incorporated in the Works be new, unused, of the most recent or current models, and incorporating all
recent improvements in design and materials unless provided otherwise in the Contract. Where the Contractor is
responsible for the design of any part of the permanent Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for every
Works Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized public
sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications should cover all classes
of workmanship, materials and equipment commonly involved in constructions, although not necessarily to be used in a
particular works contract. Deletions or addenda should then adapt the General Specifications to the particular Works.

Caremust ing Specifications to ensure they are not restrictive. In

s of standards for
anship, existing Kenya Standards should be used as muc :

ise recognized

0 be permitted.
eto the technical
on the comparative

y should decide whether technical solutions to specified parts of the Wa

. ppropriate in cases where obvious (and. potentially less costly) alternatives are
solutions inc in tender documents for certain elements of the Works, taking into con

specialized potential tenderers. H % m i
i ity s provide a desc the oj /
be at least s

priate reference to
native solutions shall

ion by the Procuring
oposed construction
considered by the
tem as described in

ith the tender documents.
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SECTION VII - DRAWINGS

Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate
booklet.
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)

KAPCHEROP COMPREHENSIVE SCHOOL, P.O. BOX .......ceceeuu

PROPOSED CONSTRUCTION AND COMPLETION OF 4NO. CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE
SCHOOL, MARAKWET WEST CONSTITUENCY

PROJECT MANAGER (REGIONAL WORKS OFFICER), STATE DEPARTMENT FOR PUBLIC WORKS, P. O. BOX 53-
30100 ELDORET

General Conditions of Contract

1. GENERAL PROVISIONS

1.1 Definitions .

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. Words
indicating persons or parties i_nclude corporations and other legal entities, except where the context requires otherwise.

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and completion
of the Works and the remedying of any defects.

“Base Date” means a date 30 day prior to the submission of tenders.
“Bill of Quantities” means the priced and completed'Bill of Quantities forming part of the tender.
“Completion Date” means tFle date of completienyof the Works as certified by the Engineer.

“Contract Price(" mear?s the price defined.in the-contract and thereafter as adjusted in accordance with the provisions of the
Contract. e

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the Agreement
Form and signed by the parties including all attachments and appendices thereto and all documents incorporated by reference
therein to execute, complete, and maintain the Works.

“Contractor's IDocuments” means the calculations, computer programs and other software, progress reports, drawings,
manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the Contract.

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and
completion;of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary Works,
Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part of the Permanent
Works. J

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on Site,
wha may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any other ‘personnel
assisting the Contractor in the execution of the Works.

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to time
by the Contractor who acts on behalf of the Contractor.

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, including
overhead and similar charges, but does not include profit.

“Day” means a calendar day and “year” means 365 days.

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant.
“Defect” means any part of the Works not completed in accordance with the Contract.

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the Completion
Date, within which the contractor is liable for any defects that may develop in the handed over works.
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“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case may be) under
Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days stated in the Special
Conditions of Contract.

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings issued
by (or on behalf of) the Procuring Entity in accordance with the Contract.

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment
Certificate].

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate]. “Force
Majeure” is defined in Clause19 [Force Majeure].

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is payable,
but not the Local Currency.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], other
than the Final Payment Certificate.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted public
authority.

“Letter of Acceptance”means the letter of formal acceptance of a tender, signed by Procuring Entity, including any annexed
memoranda‘comprising agreements between and signed by both Parties:

“Local Currency” means the currency of Kenya.

“Materials” means things'of all kinds (other than Plant)iintended toform or forming part of the Permanent Works, including
the supply-only materials (ifiany)ito be supplied by the Contractor under the Contract.
|

“Notice of Dissatisfaction”. means the notice given by either Party to the other under Sub-Clause 20.3 indicating its
dissatisfaction and intention to commence arbitration.

“Special Conditions of Contract® means the pages completed by the Procuring Entity entitled Special Conditions of Contract
which constitute Part A of the Special Conditions.

“Party” means the Procuring Entity or the Contractor, as the context requires.

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. “Performance
Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. “Performance Security” means the
security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. “Permanent Works” means the permanent works
to be executed by the Contractor under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent Works,
including vehicles pufchased for the Procuring Entity and. relating to the construction or operation of the Works.

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the Procuring
Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does not include Plant
which has not been taken over by the Procuring Entity.

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the Procuring
Entity or the Engineer, as Procuring Entity's Personnel.

“Procuring Entity” means the Entity named in the Special Conditions of Contract.

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for supervising the
execution of the Works and administering the Contract and shall be an “Architect” or a “"Quantity Surveyor” registered under
the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act Cap 530.

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract and
named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity and notified
to the Contractor

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of any
part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause
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14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of Tender,
as included in the Contract.

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual and
interpretative about the surface and sub-surface condition sat the Site.

“'Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to which
Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming part of the Site.

“Specification” means the document entitled specification, as included in the Contract, and any additions and modifications
to the specification in accordance with the Contract. Such document specifies the Works.

“Start Date” or “"Commencement Date” is the latest date when the Contractor shall commence execution of the Works.
It does not necessarily coincide with the Site possession date(s).

“Statement” mea
Payment], for a

ement submitted by the Contractor as part of an application, under Clause 14 [Contract Price and

“Subcontra erson named in the Contract as a subcontractor, or any person appointed as a subcontractor,
for a part of

“Taking-O ate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].

“Temporary eans all temporary works of every kind (other than Contractor's Equipment) required on Site for the
execution and

f the Permanent Workm remedying of any defects.
“Temporary wi rks deS|gned ,1’\d removed by the Contractor which are needed for

construction or in

“Tender” means
included in the Co

“Tests after C

ich are specified in the Contract and which are carried out in
accordance with '&H@L‘a

Works or a Section se may be) are taken over by the Procuring Entity.

“Tests on Co
Variation, and
be) are taken

which are specified in the Contractor agreed by both Parties or instructed as a

not reasonably foreseeable by an experienced contractor by the Base Date.

" means any change to the Works, which is instructed or approved as a variation under Clause 13 [Variations and

of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them as appropriate.

1.2 Interpretation
In the Contract, except where the context requires otherwise:
a) Words indicating one gender include all genders;
b) words indicating the singular also include the plural and words indicating the plural also include the singular;

” \\

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in writing;

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a
permanent record; and

The marginal words and other headings shall not be taken into consideration in the interpretation of these Conditions.
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1.3
1.3.1

1.3.2

14
14.1
1.4.2
1.5

1.7

Communications

Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, determinations, notices,
requests and discharges, these communications shall be:

a) In writing and delivered by hand (against receipt), sent by mail or courier, or  transmitted using any of the
agreed systems of electronic transmission as stated in the Special Conditions of Contract; and

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special Conditions
of Contract. However:

1) if the recipient gives notice of another address, communications shall thereafter be delivered accordingly;
and

i) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the
address from which the request was issued.

Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a certificate
is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a Party, by the other
copy shall be sent to the Architect or the other Party, as th

overned by the laws of Kenya.

the Contract are Mn m
f the documents shal in a

and any other documents forming part of the Contract.
n

an ambiguity or <.:liscrepancy is found in the documents, the Architect shall issue any necessary cl

Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract Agreement,
unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon the form annexed to
the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by law in connection with entry
into the Contract Agreement shall be borne by the Procuring Entity.

Assignment

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the Contract.
However, the contractor:

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become due, under
the Contract.
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1.8 Care and Supply of Documents

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise stated in
the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall be supplied to
the Contractor, who may make or request further copies at the cost of the Contractor.

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken over by
the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the Architect two copies of
each of the Contractor's Documents.

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the Contractor's
Documents (if any), the Drawings and Variations and other communications given under the Contract. The Procuring
Entity's Personnel shall have the right of access to all these documents at all reasonable times.

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works, the
Party shall promptly give notice to the other Party of such error or defect.

1.9 Timely provision of Drawings or Instructions

1.9.1 ive notice to the Architect whenever the Works are likely to.be delayed or disrupted if any
truction is not issued to the Contractor within a particular time, which shall be reasonable.
etails of the necessary drawing or instruction, details of why and by when it should be issued,

ount of the delay or disruption likely to be suffered if it is late.

1.9.2 Ifth suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the.notified drawing
or ins ithin a time which is reasonable and-is-specified in the notice with supporting details, the Contractor
notice to the Architect and shall be entitled subject to Sub-Clause 20.1:[Contractor's Claims] to:

]
e for any such delay, i plem will be delayed, under Sub-Clause 8.4 [Extension of
n

e
i ted'[sts accrued, which shall be included in the Contract Price.

1.9.3 After recei i hitect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to

e Architect failure was caused by any error or delay by the Contractor, including
on of, any of the Contractor's Documents, the Contractor shall not be entitled to

1.9.4 However,

-exclusivé royalty-free license to copy, use and communicate the Contractor's Documents; including making and
ing modifications of them. This license shall:

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the Works,

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate the
Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, repairing and
demolishing the Works, and

c) in the case of Contractor's Documents which are in the form of computer programs and other software, permit
their use on any computer on the Site and other places as envisaged by the Contract, including replacements of
any computers supplied by the Contractor.

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, without
the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the Procuring Entityf
or purposes other than those permitted under Sub-Clause 1.10.2.

1.11 Contractor's Use of Procuring Entity's Documents

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property rights in
the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. The Contractor
may, at his cost, copy, use, and obtain communication of these documents for the purposes of the Contract. They shall
not, without the Procuring Entity's consent, be copied, used or communicated to a third party by the Contractor, except
as necessary for the purposes of the Contract.
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1.12 Confidential Details

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The confidentiality shall
survive termination or completion of the contract. They shall disclose all such confidential and other information as
may be reasonably required in order to verify compliance with the Contract and allow its proper implementation.

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private and
confidential, except to the extent necessary to carry out their respective obligations under the Contract or to comply
with applicable Laws. Each of them shall not publish or disclose any particulars of the Works prepared by the other
Party without the previous agreement of the other Party. However, the Contractor shall be permitted to disclose any
publicly available information, or information otherwise required to establish his qualifications to compete for other
projects.

1.13 Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the Special
Conditions of Contract:

a) ThePro ntity shall have obtained (or shall obtain) the planning, zoning, building.permitor similar permission
Works, and any other permissions described in the Specifications as having been (or to be)
uring Entity; and the Procuring Entity shall indemnify and hold the Contractor harmless against

uences of any failure to do so; and

b) hall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and approvals,

d by the Laws in relation torthe execution and completion of the Works and the remedying of any
the Contractor shall indemnify and hold the Procuring Entity harmless against and from the
f any failure to do so, He C tra(m' is impeded to accomplish these actions and shows

1.14

IicaH'I?Laws) a joint venture, consortium or other unincorporated grouping of

severally liable to the Procuring Entity for the performance of the
L

shall noti
persons;

ocuring Entity of their leader who shall have authority to bind the Contractor and

1.15 the Procuring Entity

ntractors"and sub-consultants to permit, the Public. Procurement Regulatory Authority,-Procuring Entity and/or
sons appointed or designated by the Government of Kenya to inspect the Site and/or the accountsand records
elating to the procurement process, selection and/or contract execution, and to have such accounts and records
audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The Contractor'siand its
Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 (Fraud and Corruption) which provides,
inter alia, that acts intended to materially impede the exercise ofthe Procuring Entity's inspection and audit rights
constitute a prohibited practice subject to contract termination (as well as to a determination of in eligibility pursuant
to the Procuring Entity's prevailing sanctions procedures).

2. THE PROCURING ENTITY
2.1 Right of Access to the Site

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within the time
(or times) stated in the Special Conditions of Contract. The right and possession may not be exclusive to the Contractor.
If, under the Contract, the Procuring Entity is required to give (to the Contractor) possession of any foundation,
structure, plant or means of access, the Procuring Entity shall do so in the time and manner stated in the Specification.
However, the Procuring Entity may withhold any such right or possession until the Performance Security has been
received.
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2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor right of
access to, and possession of, the Site within such times as required to enable the Contractor to proceed without
disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme].

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any such right
or possession within such time, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine these matters.

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the Contractor,
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall not be
nsion of time, Cost or profit.

all provide, at the request of the Contractor, such reasonable assistance as to allow the
roperly:

a) the Laws of Kenya which arerrelevant to the Contract but are not readily available, and
b) any icenses or approvals required by the Laws of Kenya:
1) tractor is required to ob! no@use 1.13 [Compliance with Laws],
i) f

ds, inidir@'blearance through customs, and

|
Equipment when it is removed from the Site.

3./ THE ENGINEER
3.1 Architect Duties and Authority

3.1.1. The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. The
Architect staff shall include suitably qualified Assistants and other professionals who are competent to carry out these
duties. The Architect Name and Address shall be provided in the Special Conditions of Contract.

3.1.2. The Architect shall have no authority to amend the Contract.

3.1.3. The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be implied from
the Contract. If the Architect is required to obtain the approval of the Procuring Entity before exercising a specified
authority, the requirements shall be as stated in the Special Conditions of Contract. The Procuring Entity shall
promptly inform the Contractor of any change to the authority attributed to the Engineer.

3.1.4. However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval is required,
then (for the purposes of the Contract) the contractor shall require the Architect to provide evidence of such approval
before complying with the instruction.

3.1.5. Except as otherwise stated in these Conditions:
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a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the Architect shall
be deemed to act for the Procuring Entity;

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under the
Contract;

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or
similar act by the Architect (including absence of disapproval) shall not relieve the Contractor from any
responsibility he has under the Contract, including responsibility for errors, omissions, discrepancies and non-
compliances; and

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the Contractor within
14 days of receipt.

3.1.6. The following provisions shall apply:

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-following Sub-
Clauses of these Conditions:

zagreeing or determining an extension of time and/or additional‘cost.

structing a Variation, except;

cy situation as determined by the Engineer, or

3.1.7. i igati t out above, to obtain approval, if, in the opinion of the Engineer, an emergency

nce of approval of the Procuring Entity, with any such instruction of the Engineer.
ddition to the Contract Price, in respect of such instruction, in accordance with

writing'and shallnot take effect-until copies have been received by both Parties. However, unless otherwise agreed
by both Parties, the Architect shall not delegate the authority to determine any matter in accordance with Sub-Clause
3.5 [Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized to issue
instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, consent,
examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in accordance with
the delegation, shall have the same effect as though the act had been an act of the Engineer. However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore not
prejudice the right of the Architect to reject the work, Plant or Materials;

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the matter
to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction.

3.3 Instructions of the Engineer

3.3.1  The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings which may
be necessary for the execution of the Works and the remedying of any defects, all in accordance with the Contract.
The Contractor shall only take instructions from the Engineer, or from an assistant to whom the appropriate authority
has been delegated under Clause 3.2.1.
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3.3.2  The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter related
to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architect or a delegated
assistant:

a) Gives an oral instruction,

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two working days
after giving the instruction, and

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving the
confirmation,

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case
may be).

3.4 Replacement of the Engineer

If the Procurin ity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before the

3.5.1 Whe onditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to agree or
atter, the Architect shall consult-with-each-Party in an endeavor to reach agreement. If agreement is

Architect shall make a fair determination in accordance with the Contract, taking due regard of all
|

3.5.2 ice to both Parties of each agree mentor determination, with supporting particulars, within
30 days fr i corre dm'claim or request except when otherwise specified. Each Party shall give

ination-unless and until revised under Clause 20 [Claims, Disputes and Arbitration].

4. THE CONT

4.1 I m—

4.1.1 extent specified in the Contract), execute and complete the Works in accordance

itect instructions, ands hall remedy any defects in the \Works.

4.1.2 Plant and Contractor's Documents specified in the Contract, and all Contractor's

s and other things and services, whether of a temporary or permanent nature, required
ution, completion and remedying of defects.
4.1.3 rial, and services to be incorporated. in or required for the Works shall have their origin in any
e sourceé country.
4.1.4 e Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all'methods of

construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible for all Contractor's
Documents, Temporary Works, and such design of each item of Plant and Materials as is required for the item to be
in accordance with the Contract, and (ii) shall not otherwise be responsible for the designor specification of the
Permanent Works.

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods which the
Contractor proposes to adopt for the execution of the Works. No significant alteration to these arrangements and
methods shall be made without this having previously been notified to the Engineer.

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless otherwise
stated in the Special Conditions:

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with the
procedures specified in the Contract;

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written in the
language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include additional
information required by the Architect to add to the Drawings for co-ordination of each Party's designs;

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such purposes
for which the part is intended as are specified in the Contract; and
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d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe “as-built”
documents and, if applicable, operation and maintenance manuals in accordance with the Specification and in
sufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and repair this part of
the Works. Such part shall not be considered to be completed for the purposes of taking-over under Sub-Clause
10.1 [Taking Over of the Works and Sections] until these documents and manuals have been submitted to the
Engineer.

4.2 Performance Security

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated in the
Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely convertible
currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions of Contract, this Sub-
Clause shall not apply.

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving the
Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by a reputable
bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as stipulated by the

Procuring Enti e Special Conditions of Contract, or in another form approved by the Procuring Entity.
4.2.3 TheC ure that the Performance Security is valid and enforceable until the Contractor has executed
and ¢ and remedied any defects. If the terms of the Performance Security specify its expiry date,

not become entitled to receive the Performance Certificate by the date 30 days prior to the
tractor shall extend the validity of the Performance Security until the Works have been completed

and ts have been remedied.

4.2.4 The Proc ity shall not make a claim under the Performance Security, except for amoeunts to which the Procuring
Entity is er the Contract. ‘?

4.2.5 The Proc indemnify and hold the Contractor Larmless against'and from.all damages, losses and
expenses T esulting from a claim under the Performance Security to the extent to
which the ntitled t0 make the claim.

4.2.6 The Procuri
the Takin

4.2.7 Without i

nce Security to the Contractor within 14 days after receiving a copy of

h
f the rest of this'Sub-Clause, whenever the Architect determines an addition or a

sult of a change in cost and/ or legislation, or as a result of a Variation, amounting
ion of the Contract Price payable in a specific currency,/the Contractor shall at the

4.3

4.3.1 appoint the Contractor's Representative and shall give him all authority necessary to act on the
actor's-Behalf under the Contract. The Contractor's Representative'siName-and Address ‘shall be provided in the

pecial Conditions of Contract.

Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the Commencement
Date, submit to the Architect for consent the name and particulars of the person the Contractor proposes to appoint
as Contractor's Representative. If consent is withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's
Personnel], or if the appointed person fails to act as Contractor's Representative, the Contractor shall similarly submit
the name and particulars of another suitable person for such appointment.

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's
Representative or appoint are placement.

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of the
Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution of the Works,
a suitable replacement person shall be appointed, subject to the Architect prior consent, and the Architect shall be
notified accordingly.

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3
[Instructions of the Engineer].

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, and may
at any time revoke the delegation. Any delegation or revocation shall not take effect until the Architect has received
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prior notice signed by the Contractor's Representative, naming the person and specifying the powers, functions and
authority being delegated or revoked.

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clausel.4 [Law and
Language]. If the Contractor's Representative's delegates are not fluent in the said language, the Contractor shall make
competent interpreters available during all working hours in a number deemed sufficient by the Engineer.

4.4 Sub-contractors

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the works as
provided in Clause 34.2.

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as if they
were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions:

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract for which
the Subcontractor is named in the Contract;

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;

c) the | give the Procuring Entity not less than 14 days' notice of the intended date of the
ch Subcontractor's work, and of the commencement of such work on the Site; and

all include provisions which would entitle the Procuring Entity to require the subcontract to be
rocuring Entity under Sub-Clause 4.5 [Assignment of Benefit of Subcontract] (if or when applicable)
vent of termination under Sub-Clause 15.2 [Termination by Procuring Entity].

4.4.3 TheCon Il ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential Details]

Subcontractor. r'lll i -
ractor shall give fair and reasonable opportunity for contractors from Kenya to be appointed
|

L

4.4.4

4.5
expiry date of the relevant Defects Notification Period and the
Engineer, ts the Contractor to assign the benefit of such obligations to the Procuring Entity,
then the ss otherwise stated in the assignment, the Contractor shall have no liability to the
out by the Subcontractor after the assignment takes effect.
4.6
4.6.1 ed in the Contract or as instructed by the Engineer, allow appropriate opportunities for

Any oth(?. contractors employed by the Procuring Entity, and

C) The personnel of any legally constituted public authorities, who may be employed in the execution on or near the
Site of any work not included in the Contract.

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer delays and/or
to incur Unforeseeable Cost. Services for these personnel and other contractors may include the use of Contractor's
Equipment, Temporary Works or access arrangements which are the responsibility of the Contractor.

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, structure,
plant or means of access in accordance with Contractor's Documents, the Contractor shall submit such documents to
the Architect in the time and manner stated in the Specification.

4.7 Setting Out of the Works

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in the
Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all parts of the
Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works.

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the
Contractor shall use reasonable efforts to verify their accuracy before they are used.
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4.7.3

4.7.4

4.8

4.9
4.9.1

4.9.2

4.10
4.10.1

4.10.2

If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in these
items of reference, and an experienced contractor could not reasonably have discovered such error and avoided this
delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and

b) payment of any such costs accrued, which shall be included in the Contract Price.

After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, and (ii) the
matters described in sub-paragraphs (a) and (b) above related to this.

Safety Procedures
The Contractor shall:

a) Comply with all applicable safety regulations,

b) fety of all persons entitled to be on the Site,
c) s to keep the Site and Works clear of unnecessary obstruction so as to avoid danger to these
| |
d) ing, lighting, guarding and watching of the Works until completion and taking overgunder Clause 10
Entity's Taking Over], and
e) mporary Works (including_roadways, footways, guards and fences) which may be necessary,
i (o] us%tection of the public'and of owners and occupiers of
——
Quality —

rance system to demonstrate compliance with the requirements of the
i e details stated in the Contract. The Architect shall be entitled to

e

ance documents shall be submitted to the Architectf or information before each
menced. When any document of a technical nature is issued to the Engineer,
he Contractor itself shall be apparent on the document itself.

Contract.
audit any

e Proq,lrﬁ:_:j Entity shall have made available to the Contractor for his information, prior to the Base Date, all
relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, including
environmental aspects. The Procuring Entity shall similarly make available to the Contractor all such data which come
into the Procuring Entity's possession after the Base Date. The Contractor shall be responsible for interpreting all
such data.

To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have
obtained all necessary information as to risks, contingencies and other circumstances which may influence or affect
the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and examined the Site,
its surroundings, the above data and other available information, and to have been satisfied before submitting the
Tender as to all relevant matters, including (without limitation):

a) The form and nature of the Site, including sub-surface conditions,
b) the hydrological and climatic conditions,

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works and the
remedying of any defects,

d) the Laws, procedures and labour practices of Kenya, and

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water and
other services.
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4.11 Sufficiency of the Accepted Contract Amount
4.11.1 The Contractor shall be deemed to:
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, inspections,
examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site Data].

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations under
the Contract (including those under Provisional Sums, if any) and all things necessary for the proper execution and
completion of the Works and the remedying of any defects.

4.12 Unforeseeable Physical Conditions

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including sub-
surface and hydrological conditions but excluding climatic conditions.

4.12.2 If the Con encounters adverse physical conditions which he considers to have been Unforeseeable, the
otice to the Architect as soon as practicable.

4.12.3 e the physical conditions, so that they can be inspected by the Architect and shall set out the

ractor considers them to be Unforeseeable. The Contractor shall continue executing the Works,
and reasonable measures as are appropriate for the physical conditions, and shall comply with any
which the Architect may give. If an instruction ‘constitutes a Variation, Clause 13 [Variations and

that the Contractor errﬂﬂph al%ditions which are Unforeseeable; gives such a notice,
i the onﬂq e Contractor shall-be entitled subject to notice under

0

delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of

4.12.4

4.12.5 pecting and/or investigating these physical conditions, the Architect shall proceed
[Determinations] to agree or determine (i) whether and (if so) to what extent
conditions nforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above

extent.

4.12.6 i Cost is finally agreed or determined under sub-paragraph (ii), the Architect may also

itions were encountered, the" Architect' may proceed in accordance. with Sub-Clause 3.5
eterminations] to agree or determine the reductions in Cost which were due to these conditions, which may be
included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all adjustments
under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in similar parts.of the
Works, shall not result in a net reduction in the Contract Price.

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the submitting the Tender,
which shall be made available by the Contractor, but shall not be bound by the Contractor's interpretation of any
such evidence.

4.13 Rights of Way and Facilities

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession of the
Site including special and/or temporary rights-of-way which are necessary for the Works. The Contractor shall obtain,
at his risk and cost, any additional rights of way or facilities out side the Site which he may require for the purposes of
the Works.

4.14 Avoidance of Interference
4.14.1 The Contractor shall not interfere unnecessarily or improperly with:
a) The convenience of the public, or

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are public or in
the possession of the Procuring Entity or of others.
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4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses and
expenses (including legal fees and expenses) resulting from any such unnecessary or improper interference.

4.15 Access Route

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to the
Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being damaged by
the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of appropriate
vehicles and routes.

4.15.2 Except as otherwise stated in these Conditions:

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be required for his
use of access routes;

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any permission
which may be required from the relevant authorities for his use of routes, signs and directions;

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise of any

es not guarantee the suitability or a vailability of particular access routes; and

suitability or non-availability, for the use required by the Contractor, of access routes shall be

ted in the Special Con

ition: i,
a) the C ive the Architect manhotice of the date on which any Plant or a major item
W=

e for-packing, loading, transporting, receiving; unloading, storing and protecting

b)
e Works; and
c) curing Entity harmless against and from all damages, losses and
d expenses) result!ﬂ*mhetranspon of Goods and shall negotiate and pay all

4.17

ection 5!' the Environment
he contractor shall comply with the applicable environmental laws, regulations and policies.

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit damage
and nuisance to people and property resulting from pollution, noise and other results of his operations.

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities shall not
exceed the values stated in the Specification or prescribed by applicable Laws.

4.19 Electricity, Water and Gas

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other services
he may require for his construction activities and to the extent defined in the Specifications, for the tests.

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas and
other services as may be available on the Site and of which details and prices are given in the Specifications.The
Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these services and for measuring
the quantities consumed.

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined by
the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 [Determinations].
The Contractor shall pay these amounts to the Procuring Entity.
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4.20 Procuring Entity's Equipment and Free-Issue Materials

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the Contractor in
the execution of the Works in accordance with the details, arrangements and prices stated in the Specification. Unless
otherwise stated in the Specification:

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the Contractor's
Personnel is operating it, driving it, directing it or in possession or control of it.

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's Equipment
shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and
Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring Entity.

4.20.3 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the details

stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the time and
Contract. The Contractor shall then visually inspect them and shall promptly give notice to the
e, defect or default in these materials. Unless otherwise agreed by both Parties, the Procuring
rectify the notified shortage, defector default.

| |
ction, the free-issue materials shall come under the care, custody and control of the Contractor.
s obligations of inspection, care, custody and control shall not relieve theProcuring-Entity of liability
ge, defect or default not apparent from-a-visual inspection.

o L
4.21 Progres: h

o-na'I'EIons, monthly progress reports shall be_prepared by the Contractor and
ies:The first report shall cover the period up to the end of the first calendar
month fa te. Reports shall be submitted monthly thereafter, each within 7 days after

4.20.4

4.21.2 Contractor has cw!EU'aII work which is known to be outstanding at the

g-Over Certificate for the Works. Each report shall include:

a) ch detailed ions of progress, including each stage of design (if any), Contractor's Documents,
ent, manu e, delivery to Site, construction, erection and testing; and including these stages for work

for the' manufacture of each main item of Plant and Materials, the name of the manufacturer, manufacture location,
percentage progress, and the actual or expected dates of:

i) commencement of manufacture,

ii) Contractor's inspections,

iii) tests, and

iv) shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];
e) copies of quality assurance documents, test results and certificates of Materials;

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub- Clause 20.1
[Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating to environmental aspects and
public relations; and

h) comparison so factual and planned progress, with details of any events or circumstances which may jeopardize the
completion in accordance with the Contract, and the measures being (or to be) adopted to overcome delays.
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4.22 Security of the Site
Unless otherwise stated in the Special Conditions:
a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel; and to any
other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as authorized personnel of the
Procuring Entity's other contractors on the Site.

4.23 Contractor's Operations on Site

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by the
Contractor and agreed by the Architect as additional working areas. The Contractor shall take all necessary precautions
to keep Contractor's Equipment and Contractor's Personnel within the Site and these additional areas, and to keep
them off adjacent land.

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction and shall
store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away and remove from
the Site an rubbish and Temporary Works which are no longer required.

4.23.3 Upon t

g-Over Certificate, the Contractor shall clear away and remove, from that part of the Site and
g-Over Certificate refers, all Contractor's Equipment, surplus material, wreckage, rubbish and
Contractor shall leave that part of the Site and the Works in a clean and safe condition. However,
ay retain on Site, during the Defects Notification Period, such Goods as are required.for the Contractor
to ful ions under the Contract.

all be placed=ander the care and authority of thesProcuring Entity. The Contractor shall
event Contractor's Personnel or other persons from removing or damaging any of

4.24.2 The Contr finding, promptly give' notice to the Engineer, who shall issue
Contractor suffers delay and/or incurs Cost from complying with the instructions,
tice to the Architect and shall be entitled subject to'Sub- Clause 20.1 [Contractor's

INATED SUBCONTRACTORS
Definition of “nominated Subcontractor”

In this Contract, “nominated Subcontractor” means a Subcontractor:

a) Who is nominated by the Procuring Entity, or

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].
5.2 Objection to Nomination

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the Contractor
raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting particulars. An
objection shall be deemed reasonable if it arises from (among other things) any of the following matters, unless the
Procuring Entity agrees in writing to indemnify the Contractor against and from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or financial
strength;

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any negligence or
misuse of Goods by the nominated Subcontractor, his agents and employees; or
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c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the subcontracted
work (including design, if any), the nominated Subcontractor shall:

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge his
obligations and liabilities under the Contract;

i) indemnify the Contractor against and from all obligations and liabilities arising under or in connection with the
Contract and from the consequences of any failure by the Subcontractor to perform these obligations or to
fulfill these liabilities, and

ii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums due under
the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors].

5.3 Payments to nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's invoices
approved by the Contractor which the Architect certifies to be due in accordance with the subcontract. These amounts plus
other charges shall be |ncIuded in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 13.5 [Provisional
Sums], except as st ub-Clause 5.4 [Evidence of Payments].

5.4
54.1

t Certificate which includes an amount payable to a nominated Subcontractor, the Architect
actor to supply reasonable evidence that the nominated Subcontractor has received all amounts
e with previous Payment Certificates, less applicable deductions for retention or otherwise. Unless the

sonable evidence to th

gin
t in writing that Machonably entitled to withholdror refuse to pay these

ile évidence that the nominated Subcontractor has been notified of the
rocuring Entity may (at his sole discretion) pay, direct to the nominated
eviously certified (less:applicable deductions) as are due to the
for which the Contractor has failed to submit the evidence described in sub-
he Contractor shall'then repay, to the Procuring Entity, the amount which the
rectly paid by the Procuring Entity.

ouraged)ito the extent practicable and reasonable, to employ staff and labor with appropriate qualifications and
erience from sources within Kenya.

Rates of Wages and Conditions of Labor

.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those established
for the trade or industry where the work is carried out. If no established rates or conditions are applicable, the
Contractor shall pay rates of wages and observe conditions which are not lower than the general level of wages and
conditions observed locally by Procuring Entity's whose trade or industry is similar to that of the Contractor.

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in Kenya in
respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the Laws of Kenya for
the time being in force, and the Contractor shall perform such duties in regard to such deductions there of as may be
imposed on him by such Laws.

6.3 Persons in the Service of Procuring Entity
The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's Personnel.
6.4 Labor Laws

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, including Laws
relating to their employment, employment of children, health, safety, welfare, immigration and emigration, and shall
allow them all their legal rights. The Contractor shall require his employees to obey all applicable Laws, including those
concerning safety at work.
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6.5 Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working hours stated
in the Special Conditions of Contract, unless:

a) Otherwise stated in the Contract,
b) The Architect gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, in which
case the Contractor shall immediately advise the Engineer, provided that work done outside the normal working
hours shall be considered and paid for as overtime.

6.6 Facilities for Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary accommaodation
and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide facilities for the Procuring
Entity's Personnel as stated in the Specifications. The Contractor shall not permit any of the Contractor's Personnel to
maintain any temporary or permanent living quarters within the structures forming part of the Permanent Works.

6.7 Health
6.7.1 The C

Il times take all reasonable precautions to maintain the health and safety of the Contractor's
ion with local health authorities, the Contractor shall ensure that medical staff, first aid facilities,
nce service are available at all times at the Site and at any accommodation for Contractor's and

6.7.2 point an accident prmmw&e, responsible for maintaining safety and protection
rson shall be qualified fi is ility and shall have the authority to issue instructions

to preventaceidents: Throughout the execution of the Works,sthe Contractor shall provide

whatever i n to exercise this responsibility and authority.
6.7.3 The Contra r, details of any accident as soon .as practicable after its occurrence. The
Contractor concerning health, safety and welfare of persons, and damage to

property, nably require.

6.7.4 The Cont
service

I

eness programme on HIV and other sexually transmitted diseases via an approved
e such other measures taken to reduce the risk of the transfer of these diseases
r's Personnel and the local community, to promote early diagnosis and to assist

6.8

6.8.1 ution of the Works, and as long thereafter as is necessary to fulfill the:Contractor's obligations, the
actor shall'provide all necessary superintendence to plan, arrange, direct, manage, inspect and test the work.

perintendence shall be given by a sufficient number of persons having adequate knowledge of the language for
communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out (including the
methods and techniques required, the hazards likely to be encountered and methods of preventing accidents), for the
satisfactory and safe execution of the Works.

6.9 Contractor's Personnel

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades or
occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The Architect may
require the Contractor to remove (or cause to be removed) any person employed on the Site or Works, including the
Contractor's Representative if applicable, who:

a) Persists in any misconduct or lack of care,

b) Carries out duties in competently or negligently,

c) fails to conform with any provisions of the Contract,

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the execution of
the Works.

6.9.2 1If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.
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6.10 Records of Contractor's Personnel and Equipment

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's Personnel and
of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar month, in a form approved
by the Engineer, until the Contractor has completed all work which is known to be outstanding at the completion date
stated in the Taking-Over Certificate for the Works.

6.11 Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly conduct
by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property on and near
the Site.

6.12 Foreign Personnel

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no Kenyans with
the required skills.

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were recruited or
e event of the death in Kenya of any of these personnel or.members.of their families, the
be responsible for making the appropriate arrangements for their return or burial.

6.13

, having regard to local conditions, provide on the Sitea n adequate supply of drinking and other
se of the Contractor's Personnel.

6.14 t Insect and Pest Nuisance

]
The Cont all times take the necess reeﬁi_ protect the Contractor's Personnel employed on the
Site from i isance, and to reduce the danger to their health. The Contractor shall comply with all the
regulation thori‘, im'ﬂ'ding use of appropriate insecticide.
|

6.15 Alcoholic

The Contr.
otherwise

6.16

6.17

|
ontractor shall .not employ children in‘a manner that is economically exploitative, or is likely to be hazardous, or
interfere with, the child's education, or to be harmful to the child's health or physical, mental, spiritual, moral, or
social development. Where the relevant labour laws of Kenya have provisions for employment of minors, the Contractor
shall follow those laws applicable to the Contractor. Children below the age of 18 years shall not be employed in
dangerous work.

6.18 Employment Records of Workers

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records shall
include the names, ages, genders, hours worked and wages paid to all workers. These records shall be summarized on
a monthly basis and submitted to the Engineer. These records shall be included in the details to be submitted by the
Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment].

6.19 Workers' Organizations

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join workers'
organizations of their choosing without interference.

6.20 Non-Discrimination and Equal Opportunity

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and shall not
discriminate with respect to aspects of the employment relationship, including recruitment and hiring, compensation
(including wages and benefits), working conditions and terms of employment, access to training, promotion, termination
of employ mentor retirement, and discipline.
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7. PLANT, MATERIALS AND WORKMANSHIP
7.1. Manner of Execution

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of Materials, and
all other execution of the Works:

a) In the manner (if any) specified in the Contract,
b) in a proper workman like and careful manner, in accordance with recognized good practice, and
c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the Contract.

7.2. Samples

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for consent
prior to using the Material sin or for the Works:

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the Contractor's cost,
and

instructed by the Architect as a Variation.

led as to origin and intended use in the Works.

7.3.

7.3.1 tity's Personnel shall at all reasonable times:

ss to all parts of the Site and to all places from which natural Materials are being obtained, and

, manufacture and an ‘;E)te and elsewhere), be entitled_to examine, inspect,
e materials and workmanship, check the progress of manufacture of Plant and

ure of MaterialSi

ring En'EFy's Personnel full opportunity to carry out these activities, including
safety equipment. No such activity shall relieve the Contractor from any

7.3.2 The Contra
providing a
obligation

he Architect wheng\'/e-rw work is ready and before it is covered up, put out of
ansport. The Architect shall then|either carry out'the examination, inspection,
easonable delay, or promptly give notice to the Contractor that the Architect does
tor fails to give the notice, he shall, if and when required by the Engineer, uncover

7.3.3

7.4.
7.4.1 i apply to all tests specified in the Contract.
al
7.4.2 pt as-etherwise specified in the Contract, the Contractor shall provide ‘all apparatus, assistance, documents and

her information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably qualified and
experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor shall agree, ‘with the
Engineer, the time and place for the specified testing of any Plant, Materials and other parts of the Works.

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified tests, or
instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested Plant,
Materials or workmanship is not in accordance with the Contract, the cost of carrying out this Variation shall be borne
by the Contractor, notwithstanding other provisions of the Contract.

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the tests. If
the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, unless otherwise
instructed by the Engineer, and the tests shall then be deemed to have been made in the Architect presence.

7.4.5 1If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a delay for
which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.
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7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine these matters.

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified tests have
been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to him, to that effect. If
the Architect has not attended the tests, he shall be deemed to have accepted the readings as accurate.

7.5. Rejection

7.5.1 1If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is found to
be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, Materials or
workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly make good the defect
and ensure that the rejected item complies with the Contract.

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under the same
terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional costs, the Contractor
shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity.

7.6. Remedial
7.6.1

ious test or certification, the Architect may instruct the Contractor to:

e and replace any Plant or Materials which is not in accordance with the Contract,

7.6.2 ith the instraetion within a reasonable time, which shall 'be the time (if any) specified in
i is specified under sub-paragraph (c).

7.6.3 instruction, the Procuring Entity shall be entitled to employ and pay other

7.6.4 defective work, the Procuring Entity may consider termination in accordance with

7.7.

hen,it ngcorporated in the Works;

) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10’ [Payment
for Plant and Materials in Event of Suspension].

7.8. Royalties
Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for:
a) Natural materials obtained from outside the Site, and

b) The disposal of material from demolitions and excavations and of other surplus material (whether natural or man-
made), except to the extent that disposal are as within the Site are specified in the Contract.

8. COMMENCEMENT, DELAYS AND SUSPENSION
8.1 Commencement of Works

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date at which
the following precedent condition shave all been fulfilled and the Architect notification recording the agreement of both
Parties on such fulfilment and instructing to commence the Work is received by the Contractor:

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant
authorities of Kenya;
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b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession of the Site
given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as
required for the commencement of the Works.

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided that the
corresponding bank guarantee has been delivered by the Contractor.

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter of
Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clausel 6.2 [Termination by
Contractor].

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the
Commencement Date and shall then proceed with the Works with due expedition and without delay.

8.2 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for Completion for
the Works or Section (as the case may be), including:

a) Achievi ing of the Tests on Completion, and

b) co hich is stated in the Contract as being required for the Works or Section to be considered to
purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections].

8.3
8.3.1 hall submit a detailed time programme:to-the Architect withinl 4 days after receiving the notice under
ommencement of Works]. The Contractor shall also submit a revised programme whenever the
previous is inconsistent with aMrew the Contractor's obligations. Each programme shall
include:
a) Theord !hd?!ﬁ'carry out the Works, including the anticipated timing of each stage of
i ts, procurement, manufacture of Plant, delivery to Site, construction, erection
b) inated Subcontractor (as defined in Clause 5 [Nominated
c) tions and tests speqﬂeh in the Contract, and
d) :
methods which the Contractor intends'to adopt, and of the major stages, in the
ontractor's reasonable estimate of the number of each class of Contractor's Personnel
e of Contractor's Equipment, required on the Site for each major stage.
8.3.2 s the Endineer, within 14 days after receiving a programme, gives notice to the-Contractor stating the extent to

ich it does not comply with the Contract, the Contractor shall proceed in accordance with the programme, subject
to his other obligations under the Contract. The Procuring Entity's Personnel shall be entitled to rely ‘'upon the
programme when planning their activities.

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances which
may adversely affect the work, increase the Contract Price or delay the execution of the Works.

8.3.4 If, at any time, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to comply with
the Contractor to be consistent with actual progress and the Contractor's stated intentions, the Contractor shall submit
a revised programme to the Architect in accordance with this Sub-Clause.

8.4 Extension of Time for Completion

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time for
Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the Works and
Sections] is or will be delayed by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 [Variation
Procedure]) or other substantial change in the quantity of an item of work included in the Contract,

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions,

c) exceptionally adverse climatic conditions,
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8.4.2

8.5

8.6
8.6.1

8.6.2

8.6.3

8.7
8.7.1

8.7.2

8.8

8.8.1

8.8.2

8.9
8.9.1

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental actions, or

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring Entity's
Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall give
notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each extension of
time under Sub-Clause 20.1, the Architect shall review previous determinations and may increase, but shall not
decrease, the total extension of time.

Delays Caused by Authorities
If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted public
authorities in Kenya,

b) These authorities delay or disrupt the Contractor's work, and

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of delay
under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].

too slow to complete within the Time for Completion, and/or

],.a.rewsed programme and supporting report describing
t in order to expedite progress and complete within

Contractor. Procuring Entity to incur additional costs, the Contractor shaII subject
to notice
damages

.7 below.

including acceleration measures, instructed by the Architect to reduce delays
Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by the Procuring
er, any other additional payment benefit to the Contractor.

ause 2.5:[Procuring Entity's Clalms] pay. delay damages to the Procuring Entity for this default. These delay
ages shiall be the sum stated in the Special Conditions of Contract, which shall be paid for.everyday which shall
apse between the relevant Time for Completion and the date stated in the taking-Over Certificate. However, the total
amount due under this Sub-Clause shall not exceed the maximum amount of delay damages (if any) stated in the
Special Conditions of Contract.

These delay damages shall be the only damages due from the Contractor for such default, other than in the event of
termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works. These damages
shall not relieve the Contractor from his obligation to complete the Works, or from any other duties, obligations or
responsibilities which he may have under the Contract.

Suspension of Work

The Architect may at any time instruct the Contractor to suspend progress of part or all of the Works. During such
suspension, the Contractor shall protect, store and secure such part or the Works against any deterioration, loss or
damage.

The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is the
responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply.

Consequences of Suspension

If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- Clause 8.8
[Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the Architect and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:
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a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to agree or
determine these matters.

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making good
the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's failure to protect,
store or secure in accordance with Sub-Clause 8.8 [Suspension of Work].

8.10 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or Materials which
have not been delivered to Site, if:

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance with the
Archi i jons.

8.11

Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the Contractor
may re itect permission to proceed. If the Architect does not give permission within 30 days after being
0 so, the Contractor may, by.giving notice to the Engineer, treat the suspension as an"omission under
ions and Adjustments] of the affected part of the Works. If the suspension affects the whole of the
or may give notice of terminatii-u under SuECIause 16.2 [Termination by Contractor].

8.12

ion to proceed'is given, the Contractor and the Architect shall jointly examine the Works
by the stispension. The Contractor shall make good any deterioration or defect in
which has occurred during the suspension after receiving from the Architect
jations and Adjustments].

9. TESTS ON B

9.1

9.1.1 The Co Tests on Completion in accordance with this Clause and Sub-Clause 7.4 [Testing],
in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's General

9.1.2 to the Architect not less than 21 days' notice of the date after which the Contractor will be

carry @ ch of the Tests on Completion. Unless otherwise agreed, Tests on Completion shall be carried out
14 day!'5fter this date, on such day or days as the Architect shall instruct.

9.1.3: In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of ‘any use of
the Works by the Procuring Entity on the performance or other characteristics of the Works. As soon as the Waorks, or
a Section, have passed any Tests on Completion, the Contractor shall submit a certified report of the results of these

Tests to the Engineer.
9.2 Delayed Tests

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth paragraph)
and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require the
Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the Tests on
such day or days within that period as the Contractor may fix and of which he shall give notice to the Engineer.

9.2.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's Personnel
may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall then be deemed to
have been carried out in the presence of the Contractor and the results of the Tests shall be accepted as accurate.
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9.3 Retesting of related works

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and the Architect
or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be repeated under the
same terms and conditions.

9.4 Failure to Pass Tests on Completion

If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the Architect
shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, reject the
Works or Section (as the case may be), in which event the Procuring Entity shall have the same remedies as are
provided in sub-paragraph (c) of Sub-Clausel 1.4 [Failure to Remedy Defects].

10. PROCURING ENTITY'S TAKING OVER
10.1 Taking Ove
10.1.1

Works and Sections

b-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by the
(i) the Works have been completed in accordance with the Contract, including the matters
use 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, and (ii) a
cate for the Works has been issued, or is deemed to have been issued in accordance with this

10.1.2 ay apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days before the
ntractor's opinion, be | age@r taking over. If the, Works are divided into Sections,
i king-Over ifi

ilarly apply for a for each Section:
10.1.3 The Arc days fr raEIving the Contractor's application:
|

to the Contract or, stating the date on which the Works or Section were
ract, except for any minor outstanding work and defects which will not
ection for their intended purpose (either until or whilst this work is
re remedied); or

easons and specifying the work required to be done by the Contractor to enable
10.1.4 i i to issue the Taking-Over Certificate or to reject the Contractor's application within the

|
ing Over of Parts of the Works

The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part of the
Permanent Works.

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either specified
in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over Certificate for this
part. However, if the Procuring Entity does use any part of the Works before the Taking-Over Certificate is issued:

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility shall pass
to the Procuring Entity, and

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given the
earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on Completion. The
Contractor shall carry out these Tests on Completion as soon as practicable before the expiry date of the relevant
Defects Notification Period.

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, other
than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give notice to the
Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs,
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which shall be included in the Contract Price. After receiving this notice, the Architect shall proceed in accordance
with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost.

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages there
after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for the remainder
of the Section (if any) in which this part is included shall also be reduced. For any period of delay after the date
stated in this Taking-Over Certificate, the proportional reduction in these delay damages shall be calculated as the
proportion which the value of the part so certified bears to the value of the Works or Section (as the case may be)
as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
these proportions. The provisions of this paragraph shall only apply to the daily rate of delay damages under Sub-
Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these damages.

10.3 Interference with Tests on Completion

10.3.1 1If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause for which
the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the Works or Section (as
the case may be) on the date when the Tests on Completion would otherwise have been completed.

n issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the Tests on
racticable, before the expiry date of the Defects Notification Period. The Architect shall require
to be carried out by giving 14 days' notice and in accordance with the relevant provisions of

10.3.3 Ift r suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on.Completion, the

| give notice to the Architect and shall-be-entitled subject to Sub-Clause 20.1:[Contractor's Claims] to:
of time for any such delay, if completion-is or will be delayed, under;Sub-Clause 8.4 [Extension of
tion], and —.

b) pay ccrued costspwhich shall be included in the Contract Price.

After recei i shall'proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine
10.4 Surfaces
I m—
ing-Over Certificate, a certificate for a Section or part of the Works shall not be
ground or other surfaces requiring'reinstatement.

cticable.thereafter, the Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such reasonable
time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the Procuring
Entity on or before the expiry date of the Defects Notification Period for the Works or Section (as the case may
be).

11.2.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.
11.2 Cost of Remedying Defects

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and Remedying
Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work is attributable to:

a) Any design for which the Contractor is responsible,
b) Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly by
(or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.
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11.3 Extension of Defects Notification Period

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension of the
Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a major item of
Plant (as the case may be, and after taking over) cannot be used for the purposes for which they are intended by
reason of a defect or by reason of damage attributable to the Contractor. However, a Defects Notification Period shall
not be extended by more than two years.

11.3.2 1If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of Work] or
Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this Clause shall not
apply to any defects or damage occurring more than two years after the Defects Notification Period for the Plant and/
or Materials would otherwise have expired.

11.4 Failure to Remedy Defects

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the Engineer,
on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable notice of this date.

11.4.2 If the Contr, ils to remedy the defect or damage by this notified date and this remedial work was to be executed

tractor under Sub-Clause 11.2[ Cost of Remedying Defects], the Procuring Entity may (at his

rk itself or by others, in a reasonable manner and at the Contractor's cost, but the Contractor
responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's
ay to the Procuring Entity the costs reasonably incurred by the Procuring Entity.in remedying the defect

hitect to agree or detrfﬁjea able reduction'in the Contract Price in accordance with Sub-
inations]; or -.

c) i depri th?ﬁocuring Entity of substantially the whole benefit of the Works or any
inate-the Contract as a whole, or in respect of such major part which cannot be
rejudice to any other rights, under the Contractor otherwise, the Procuring

the work of remedying of any defector damage may affect the performance of the Works, the Architect may require
the repetition of any of the tests described in the Contract. The requirement shall be made by notice within 14 days
after the defect or damage is remedied.

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they shall
be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], for the cost
of the remedial work.

11.7 Right of Access

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works as is
reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring Entity's
reasonable security restrictions.

11.8 Contractor to Search

The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works that have
already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of the Contractor
under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be agreed or determined
by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price.
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11.9 Completion Certificate

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect has
issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed his obligations
under the Contract.

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the Defects
Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents and completed
and tested all the Works, including remedying any defects. A copy of the Completion n Certificate shall be issued to
the Procuring Entity.

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works.
11.10 Unfulfilled Obligations

After the Completion Certificate has been issued, each Party shall remain liable for the fulfiiment of any obligation
which remains unperformed at that time. For the purposes of determining the nature and extent of unperformed
obligations, the Contract shall be deemed to remain in force.

11.11 Clearan

11.11.1 U ompletion Certificate, the Contractor shall remove any remaining Contractor's Equipment,
ckage, rubbish and Temporary Works from the Site.

11.11.2 _If s have not been removed within 30 days after receipt by the Contractor of the Completion
the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity shall

be paid the costs incurred in connection with, or-attributable to, such sale or disposal and restoring

]
oneys from the [Ieﬂl bh the Contractor. If these moneys are less than the

he Contractorsshall pay the outstanding balance to the Procuring Entity.

11.11.3

12, MEASURE

12.1 Works to
12.1.1 The Wo valued for payment, in accordance with this Clause. The Contractor shall show in
each a es 14.3 [Application for Interim|Payment Certificates], 14.10 [Statement on

n for Final Payment Certificate] the quantities and other particulars detailing the

12.1.2 i res any part of the Works to be measured, reasonable notice shall be given to the

) supply any particulars requested by the Engineer.

|
If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be accepted
as accurate.

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, these
shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and agree the
records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, the records shall
be accepted as accurate.

12.1.5 1If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the Contractor
shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. After receiving
this notice, the Architect shall review the records and either confirm or vary them and certify the payment of the
undisputed part. If the Contractor does not so give notice to the Architect within 14 days after being requested to
examine the records, they shall be accepted as accurate.

12.2 Method of Measurement
Except as otherwise stated in the Contract:
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable Schedules.
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12.3 Evaluation

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine the value of work done by evaluating each item of work, applying the
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate
rate or price for the item.

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such item in
the Contractor, if there is no such item, specified for similar work.

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered as
included in other rates and prices in the Bill of Quantities and will not be paid for separately.

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if:
a) The work is instructed under Clausel3 [Variations and Adjustments],
b) no rate or price is specified in the Contract for this item, and

0)

te or price is appropriate because the item of work is not of similar character, or is not executed
ditions, as any item in the Contract.

12.3.5 shall be derived from any relevant rates or prices in the/Contract. If no rates or prices are
item of work, it shall be derived from the reasonable Cost of executing such work, prevailing
ther with profit, taking account of any other relevant matters.

12.3.6 e as an appropriate rate or price-is-agreed-or determined, the Architect shall determine a provisional
rate or the purposes of Interim Payment Certificates as soon as the concerned work commences.

]

12.3.7 Where rice is different frorlt-h?n.re%: price, in-order to,ensure the contractor is not paid
less or he contract price (which would be the tender price), payment valuation certificates and
variatio ioﬁ!'Valued based on rates in the Bill of Quantities or schedule of rates in the
Tender, r minus percentage. The percentage already worked out during tender evaluation
is worke der price— tender price)/ tender price X 100.

12.4 Omission
I m—
Whenever i forms part (or all)of a Variation, the value of which has not been agreed, if:

incurred) cost which, if the work had not been omitted, would have been deemed
g part of the Accepted Contract Amount;

roceed ift accordance with Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be
included in the Contract Price.

RIATIONS AND ADJUSTMENTS

Right to Vary

13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the Works,
either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed by the
Architect under this Clause shall in any way vitiate or in validate the Contract.

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to the
Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods required for the
Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of the Works. Upon receiving
this notice, the Architect shall cancel, confirm or vary the instruction.

13.1.3 Each Variation may include:

a) changes to the quantities of any item of work included in the Contract (however, such changes do not necessarily
constitute a Variation),

b) changes to the quality and other characteristics of any item of work,
c) changes to the levels, positions and/ or dimensions of any part of the Works,

d) omission of any work unless it is to be carried out by others,
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e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any associated
Tests on Completion, boreholes and other testing and exploratory work, or

f) changes to the sequence or timing of the execution of the Works.

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until the
Architect instructs after obtaining approval of the Procuring Entity.

13.2 Variation Order Procedure

13.2.1  Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature and form
of such variation. As soon as possible after having received such notice, the Contractor shall submit to the Engineer:

a) A description of work, if any, to be performed and a programme for its execution, and

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 8.3 or
to any of the Contractor's obligations under the Contract, and

c) the Contractor's proposals for adjustment to the Contract Price.

of the Contractor's submission the Architect shall, after due consultation-with the Employer and
as soon as possible whether or not the variation shall be carried out. If the Architect decides
be carried out, he shall issue a Variation Order clearly identified as such in accordance with
ission or as modified by agreement.

and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of Sub-
shall apply.

n Adjustment of th ntract Pt' e
e Architecture unable to'agree -.djustment of the Contract Price, the adjustment shall

rates.specified in the Bills of Quantities or Schedule of Daywork Prices. If the
s or-Dayworks Prices are not directly applicablé to the specific work in question,
he Architect reflecting the level of pricing in the Dayworks Prices. Where rates
unt shall be such as is in all the circumstances reasonable, reflecting a
all be taken ny over-or under-recovery of overheads by the Contractor in
Contractor shall also be entitled to be paid:

ion of the Works rendered useless by any such variation,

13.2.2

ry alterations to Plant already manufactured or in the course of manufacture or of
be altered in consequence of such a variation,

he Architect shall on this basis determine the rates or prices to enable on-account payment to be‘included in
certificates of payment.

Contractor to Proceed

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound to
these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed pending
the granting of an extension of the Time for Completion or an adjustment to the Contract Price under Sub-Clause31.3.

13.3 Value Engineering

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion) will, if
adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining or operating
the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, or (iv) otherwise be
of benefit to the Procuring Entity.

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 13.3
[Variation Procedure].

13.3.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent Works,
then unless otherwise agreed by both Parties:

a) The Contractor shall design this part,
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b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in accordance
with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included in the Contract Price.
This fee shall behalf (50%) of the difference between the following amounts:

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 13.8
[Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost], and

i) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of any
improvement in quality, anticipated life or operational efficiencies.

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), there
shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount established
in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.

13.4 Variation Procedure for Value Engineering proposal

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as soon
i by giving reasons why he cannot comply (if this is the case) or by submitting:

e proposed work to be performed and a programme for its execution,

proposal for any necessary modifications to the programme according to Sub-Clause 8.3
and to the Time for Completion, and

actor's proposal for evaluation of the-Variation.

I, as soon as practica aft ch proposal (under Sub-Clause 13.2 [Value Project
rwise), respond wit I or comments. The Contractor shall not delay any
work w onse.

13.4.2

13.4.3 an!n with any reqwrements for the recording.of Costs, shall be issued by the

13.4.4 i ith Clause 12 [Measurement and Evaluation], unless the Architect
in accordance with this Clause.
135
ent of the Contract Price in more than one currency, then whenever an adjustment
ed as stated above, the amount payable in each of the applicable currencies shall be
ference shall be made to the actual or expected currency proportions of the Cost of the
roportions of various currencies specified for payment of the Contract Price
13.6
|
13.6.1 ch Provisional Sum shall only be used, in whole or in part, in accordance with the Architect instructions, and the

Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only such amounts,
for the work, supplies or services to which the Provisional Sum relates, as the Architect shall have instructed. For
each Provisional Sum, the Architect May instruct:

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and valued under
Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as defined in
Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in the Contract Price:

i)  The actual amounts paid (or due to be paid) by the Contractor, and

i) asum for overhead charges and profit, calculated as a percentage of these actual amounts by applying the
relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such rate, the percentage
rate stated in the Special Conditions of Contract shall be applied.

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or receipts
in substantiation.

13.7 Dayworks

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a daywork
basis. The work shall then be valued in accordance with the Daywork Schedule included in the Contract, and the
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following procedure shall apply. If a Daywork Schedule is not included in the Contract, this Sub-Clause shall not
apply.

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying for
payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall delive
reach day to the Architect accurate statements induplicate which shall include the following details of the resources
used in executing the previous day's work:

a) The names, occupations and time of Contractor's Personnel,
b) the identification, type and time of Contractor's Equipment and Temporary Works, and
c) the quantities and types of Plant and Materials used.

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the Contractor.
The Contractor shall then submit priced statements of these resources to the Engineer, prior to their inclusion in the
next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].

13.8 anges in Legislation
13.8.1 Il be adjusted to take account of any increase or decrease in Cost resulting from a change in
cluding the introduction of new Laws and the repeal or modification of existing Laws) or in the
overnmental interpretation of such Laws, made after the Base Date, which affect the Contractor
mance of obligations under the Contract.
13.8.2 suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these changes
h interpretations, ma er the Base , the Contractor shall.give notice to the Architect and
shall b to Sub-Clause 20:1 [Contract s] to:
a) an ny s!dmﬂ if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
|
e included in the Contract Price.
13.8.3 hitect shall proceed.-im;d' ance with Sub-Clause 3.5 [Determinations] to agree
13.8.4 e Contractor shall not be entitled to an extension of time if the relevant delay has
in the determination of a previous extension of time and such Cost shall not be
all already have been taken into account in the indexing of any inputs to the table of
nce with the provisions of Sub-Clause 13.8 [Adjustments for Changes in Cost].
13.9 w
13.9.1 is Sub=Clause, “table of adjustment data” means the completed table of adjustment data for local and foreign

urrencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall'not apply.
|

If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost of
labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the formulae
prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not covered by the
provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have included a mounts to
cover the contingency of other rises and falls in costs.

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with the
appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of the
currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the basis of Cost
or current prices. The formulae shall be of the following general type:
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Price Adjustment Formula

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by applying
the respective price adjustment factor to the payment amounts due in each currency. A separate formula of the type
specified below applies:

P=A+BIm/lIo
where:

P is the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients specified in the SCC, representing then on adjustable and adjustable portions,
respectively, of the Contract Price payable and

I m is the index prevailing at the end of the month being invoiced and Ioc is the index prevailing 30 days
before Bid opening for inputs payable.

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both
coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non adjustable
portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements
or other nonadjustable components. The sum of the adjustments for each currency are added to the

Contract Price.
r"'l
h

13.9.4 The cos ce prices stated,in the table of adjustment data shall be used. If their source is in doubt,
it shall ngineer. Forth is purpose, reference shall be maderto the values of the indices at
stated da d fifth columns respectively of the table) for the purposes of clarification of the

se values) may not correspond to the base cost indices.

13.9.5 index” is no relent currency of payment, each index shall be converted into

the rel at the selling rate, established by the Central Bank of Kenya, of this relevant
ich the index is required to be applicable.

13.9.6 Until ost index is available, the Architect shall determine a provisional index for the issue

s. When a current cost index is available, the adjustment shall be recalculated

13.9.7 o complete the Works within the Time for Completion, adjustment of prices there after shall

pIetion'o'f'L the Works, or (ii) the current index or price, whichever is more favorable to the Procuring Entity.

The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only be
adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations.

4. CONTRACT PRICE AND PAYMENT
14.1 The Contract Price
14.1.1 Unless otherwise stated in the Special Conditions:

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be
subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the Contract
Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 [Adjustments for Changes
in Legislation];

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities and are
not to be taken as the actual and correct quantities:

i) of the Works which the Contractor is required to execute, or

i) for the purposes of Clausel2 [Measurement and Evaluation]; and
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d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down when
preparing Payment Certificates but shall not be bound by it.

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts there
for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from the payment
of import duties and taxes upon importation.

14.2 Advance Payment

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow support,
when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, the number
and timing of instalments (if more than one), and the applicable currencies and proportions, shall be as stated in the
Special Conditions of Contract.

14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in the
Special Conditions of Contract, this Sub-Clause shall not apply.

14.2.3 deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for the advance
1stalment after receiving a Statement (under Sub-Clause 14.3 [Application for Interim Payment
the Procuring Entity receives (i) the Performance Security in accordance with Sub-Clause 4.2
and (ii) a guarantee in amounts and currencies equal to the a dvance payment. This guarantee
a reputable bank or financial institutions elected by the Contractor and shall be in the form annexed

onditions or in another form approved by the Procuring Entity.

14.2.4 shall ensure that the guarantee is valid and enforceable until the advance payment has been repaid,

hall be progressively red bygthe amount repaid by the Contractor as indicated in the Payment
arms of the guarantee specify its firy-dqe, and the advance;payment has not been repaid by
 to,the expiry dateh e Contractor shall extend the validity of the guarantee until the advance
1 mm

: i =

14.2.5

the next interim Payment Certificate following that in which the total of all certified
he advance payment and deductions and repayments of retention) exceeds 30

b) at the amortization rate stated in the Special Conditions of Contract of the amount

etention money) in the currencies and proportions of the advance payment until such time as
S ment has been repaid; provided that the advance payment shall be completely repaid prior to
the time'when 90 percent (90%) of the Accepted Contract Amount less Provisional Sums has been certified for
payment.

14, If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or prior
._-P to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and Termination by
Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then outstanding shall
immediately become due and in case of termination under Clause 15 [Termination by Procuring Entity], except for
Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for Convenience], payable by the Contractor to the
Procuring Entity.

14.3 Application for Interim Payment Certificates

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of Contract) to
the Architect after the end of each month, in a form approved by the Engineer, showing in detail the amounts to
which the Contractor considers itself to be entitled, together with supporting documents which shall include there
porton the progress during this month in accordance with Sub-Clause4.21 [Progress Reports].

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various currencies in
which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the end of
the month (including Variations but excluding items described in sub-paragraphs (b) to (g) below);
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144
14.4.1

14.4.2

14.5
14.5.1

14.5.2

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with Sub-
Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost];

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of Contract;

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted for
its repayments in accordance with Sub-Clause 14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 [Plant and
Materials intended for the Works];

f) any other additions or deductions which may have become due under the Contractor otherwise, including those
under Clause 20 [Claims, Disputes and Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.
Schedule of Payments

If the s a schedule of payments specifying the instalments in which the Contract Price will be paid,
then tated in this schedule:

a)

quoted in this schedule of payments shall be the estimated contract values for the purposes of
(a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];

b)
c) Ifth ents are not defined ference t;the \actual progress achieved.in executing the Works, and if

e 14.5 [Plant and Materials intended-for-the-Works] shall not apply; and

is found to be less or mo an/that hich this schedule of paymentsiwas based, then the
d in accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised
the extent to which progress is less ormmore than that on which the

of payments, the Contractor shall submit non-binding estimates of the
each quarterly period. The first estimate shall be submitted within
Date. Revised estirﬂﬁ?l'm be submitted at quarterly intervals, until the Taking-

erim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 14.3,
Materials which have been sent to the Site for incorporation in the Permanent Works,

|
e listsfeferred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-Clause shall
not apply.

The Architect shall determine and certify each addition if the following conditions a resatisfied:
a. The Contractor has:

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) which are
available for inspection, and

i) submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, supported
by satisfactory evidence;

and either:
b. the relevant Plant and Materials:
i) are those listed in the Schedules for payment when shipped,
i) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and

ii) are described in a clean shipped bill of lading or other evidence of shipment, which has been submitted to
the Architect together with evidence of payment of freight and insurance, any other documents reasonably
required, and a bank guarantee in a form and issued by an entity approved by the Procuring Entity in
amounts and currencies equal to the amount due under this Sub-Clause: this guarantee may be in a similar
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14.5.4

14.5.5

14.6
14.6.1

14.6.2

14.6.3

14.6.4

14.7

14.7.2

14.8
14.8.1

form to the form referred to in Sub-Clause14.2 [Advance Payment] and shall be valid until the Plant and
Materials are properly stored on Site and protected against loss, damage or deterioration; or

c. the relevant Plant and Materials:
i) are those listed in the Schedules for payment when delivered to the Site, and

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or
deterioration and appear to be in accordance with the Contract.

The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect determination
of the cost of the Plant and Materials (including delivery to Site), taking account of the documents mentioned in this
Sub-Clause and of the contract value of the Plant and Materials.

The currencies for this additional amount shall be the same as those in which payment will become due when the
contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates].
At that time, the Payment Certificate shall include the applicable reduction which shall be equivalent to, and in the
same currencies and proportions as, this additional amount for the relevant Plant and Materials.

Issue of. yment Certificates

ified or paid until the Procuring Entity has received and approved the Performance Security.
ct shall, within 30 days after receiving a Statement and supporting documents, deliver to the
to the Contractor an Interim Payment Certificate which shall state the amount which the Architect
s to be due, with all supporting particulars for any reduction or withholding' made by-the Architect on
if any.

jssuing the Taking-Over Certificate for-the Works, the Architect shall not be bound to issue an
ificate in an amou ich wi r retention,and other deductions) be less than the

im Payment Certificates (if any) stated in the Special Conditions of Contract. In this event,
to th(‘bntﬂ&or accordingly.
|

ot be withheld for any other reason, although:

a) actor is not in accordance with the Contract, the cost of rectification
eld until rectification or replacement has been completed; and/or
b) ift ling to perform any work or obligation in accordance with the Contract, and had

er, the value of this work or obligation may be withheld until the work or obligation

he Procuring Entity shall pay to the Contractor:

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within'60 days
after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and Sub- Clause 14.2
[Advance Payment], whichever is later;

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues Interim
Payment Certificate; and

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues Interim
Payment Certificate; or after determination of any disputed amount shown in the Final Statement in accordance
with Sub-Clause 16.2 [Termination by Contractor].

Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor, in
the payment country (forth is currency) specified in the Contract.

Delayed Payment

If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor shall be
entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period of delay. This
period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 [Payment], irrespective
(in the case of its sub-paragraph (b) of the date on which any Interim Payment Certificate is issued.
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14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate of the
Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and shall be paid
in such currency.

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice to any
other right or remedy.

14.9 Payment of Retention Money

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall be
certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section or part of
the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall behalf (50%) of the
proportion calculated by dividing the estimated contract value of the Section or part, by the estimated final Contract
Price.

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the Retention
Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate was issued for a
Section, a proportion of the second half of the Retention Money shall be certified and paid promptly after the expiry
otification Period for the Section. This proportion shall behalf (50%) of the proportion calculated
d contract value of the Section by the estimated final Contract Price.

14.9.3 emains to be executed under Clause 11 [Defects Liability], the Architects hall be entitled to

of the estimated cost of this work until it has been executed.

14.9.4 lating these proportions, noraccount shall be taken of any adjustments under Sub-Clause 13.7

or Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost].

14.9.5 ated in the Special CMwh the Taking-Over Certificate.has been issued for the Works
and th Retention Money‘has n certifi r payment by the Engineer,-.the Contractor shall be
entitled i ey=Security guarantee, in the form annexed to.the Special Conditions or in
another g Entity and issued by a reputable bank or financial institution selected by the

Retention Money.
14.9.6 oney Security guarantée to the Contractor within 14 days after
L
14.10
14.10.1 Withi he Taking-Over Certificate for the Works, the Contractor shall submit to the Architect

he value 6f all work done in accordance with the Contract up to the date stated in‘the Taking:Over Certificate
for the"Works,

b)

c) an estimate of any other amounts which the Contractor considers will become due to him under the Contract.
Estimated amounts shall be shown separately in this Statement at completion.

any further sums which the Contractor considers to be due, and

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates].
14.11 Application for Final Payment Certificate

14.11.1  Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six copies
of a draft final statement with supporting documents showing in detail in a form approved by the Engineer:

a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.

14.11.2  If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit
such further information as the Architect may reasonably require within 30 days from receipt of said draft and shall
make such changes in the draft as may be agreed between them. The Contractor shall then prepare and submit to
the Architect the final statement as agreed. This agreed statement is referred to in these Conditions as the “Final
Statement”.
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14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft final
statement which are agreed, it becomes evident that a dispute exists, the Architect shall deliver to the Procuring
Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft final
statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision]
or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the Procuring Entity
(with a copy to the Engineer) a Final Statement.

14.12 Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total of the
Final Statement represents full and final settlement of all moneys due to the Contractor under or in connection with
the Contract. This discharge may state that it becomes effective when the Contractor has received the Performance
Security and the outstanding balance of this total, in which event the discharge shall be effective on such date.

14.13 Issue of Final Payment Certificate

14131 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 [Application for
Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to the Procuring Entity and
to the Co Final Payment Certificate which shall state:

he fairly determines is finally due, and

to the Procuring Entity for all amounts previously paid by the Procuring Entity and for all sums
rocuring Entity is entitled, the balance (if any) due from the Procuring Entity to the Contractor or
Contractor to the ProcuringjEntity, as the case may, be.

14131 has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 [Application for
ificate] and Sub-Claus 2 isg: he Architect shall request theContractor to do so. If
bmit an application wi a peri 30 days, the Architect shall issue the Final Payment

as he faide!umines to be due.

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment Currencies. If more
than one currency is so named, payments shall be made as follows:

a) If the Accepted Contract Amount was expressed in Local Currency only:

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to be used
for calculating the payments, shall be as stated in the Schedule of Payment Currencies, except as otherwise
agreed by both Parties;

i1) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 [Adjustments for
Changes in Legislation] shall be made in the applicable currencies and proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for Interim
Payment Certificates] shall be made in the currencies and proportions specified in sub- paragraph (a) (i)
above;

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies and
proportions specified in the Schedule of Payment Currencies;

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum was
expended by the Procuring Entity, or in such currency as may be agreed by both Parties;
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d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum payable
by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the balance of this
amount from the sums otherwise payable to the Contractor in other currencies; and

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing on the
Base Date and determined by the Central Bank of Kenya.

15. TERMINATION BY PROCURING ENTITY
15.1 Notice to correct any defects or failures

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the Contractor
to make good the failure and to remedy it within 30 days.

15.2 Termination by Procuring Entity

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based on
following circumstances which shall include but not limited to:

a) fails to ith Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 [Notice to
b) or otherwise plainly demonstrates the intention not to continue performance of his obligations
| |
c) onable excuse fails:
ed with the Works in accordance with Clause 8 [Commencement, Delays and Suspension], or

i) ith a notlce issued unm Ee]ectlon] or Sub-Clause 7.6 [Remedial Work], within

d) or vﬂe-ohhe Works or assigns the Contract without the consent of the Procuring
|

e) liguidation, has a receiving or administration order made against him,

or carries siness under a receiver, trustee or manager for the benefit of his
r event occurs whmlm applicable Laws) has a similar effect to any of these

if anyi'of the Contractor's Personnel, agents or Subcontractors gives or offers;to give'(directly or indirectly) to
any person any such induce mentor reward as is described in this sub-paragraph (f). However lawful
inducements and rewards to Contractor's Personnel shall not entitle termination, or

If the contract or repeatedly fails to remedy delivers defective work,

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the Appendix
B to these General Conditions, in competing for or in executing the Contract.

15.2.1 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the Contractor,
terminate the Contract and expel the Contractor from the Site. However, in the case of sub- paragraph (e) or (f) or (g)
or (h), the Procuring Entity may by notice terminate the Contract immediately.

15.2.1 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring Entity,
under the Contractor otherwise.

15.2.1 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and other design
documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to comply
immediately with any reasonable instructions included in the notice (i) for the assignment of any subcontract, and (ii)
for the protection of life or property or for the safety of the Works.

15.2.1 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do so. The
Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design documents
made by or on behalf of the Contractor.
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15.2.1 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be released to
the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk and cost of the
Contractor. However, if by this time the Contractor has failed to make a payment due to the Procuring Entity, these
items may be sold by the Procuring Entity in order to recover this payment. Any balance of the proceeds shall then be
paid to the Contractor.

15.3 Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken
effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value
of the Works, Goods and Contractor's Documents, and any other sums due to the Contractor for work executed in
accordance with the Contract.

15.4 Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the Procuring
Entity may:

a) Proceed i rdance with Sub-Clause 2.5 [Procuring Entity's Claims],

b) ments to the Contractor until the costs of execution, completion and remedying of any defects,
in completion (if any), and all other costs incurred by the Procuring Entity, have been

=
c) the Contractor any losses and damages incurred by the Procuring Entity and any- extra costs of

the Works, after allowing for any-sum-due to the Contractor under Sub-Clause 15.3 [Valuation at Date
]. After recovering any such losses, damages and extra costs, the Procuring Entity shall pay any
ontractor. m

15.5 ment to Termination for Convenience

i Ied'l-term'nate the Contract, at any time at the Procuring Entity's convenience, by
Contractor. The termination shall take effect 30 days after the later of the
is._notice or the Procuring Entity returns the Performance Security. The
er this Sub-Clausein order to execute the Works itself or to arrange
ther contractor or termination of the Contract by the Contractor under
tor]. After this termination, the Contractor shall proceed in accordance with Sub-
Removal of Contractor's Equipment] and shall be paid in accordance with Sub-

dates on
Procuring
for the W,
Clause 1
Clause

15.6

15.7

15.7. Contractor shall not;

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration.of any
kind as an inducement or reward for doing or for bearing to door for having done or for borne to do anyact in
relation to the obtaining or execution of this or any other Contract for the Procuring Entity or for showing or for
bearing to show favor or disfavor to any person in relation to this or any other contract for the Procuring Entity.

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has been paid
or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is made particulars of
any such commission and of the terms and conditions of any agreement for the payment there of have been
disclosed in writing to the Procuring Entity.

15.7.1 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether with or
without the knowledge of the Contractor) shall be an offence under the provisions of the Public Procurement and Asset
Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) of the Laws of Kenya.

16. SUSPENSION AND TERMINATION BY CONTRACTOR
16.1 Contractor's Entitlement to Suspend Work

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or Sub-
Clause 14.7 [Payment],or not receiving instructions that would enable the contractor to proceed with the works in
accordance with the program, the Contractor may, after giving not less than 30 days' notice to the Procuring Entity,
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suspend work (or reduce the rate of work) unless and until the Contractor has received the Payment Certificate,
reasonable evidence or payment, as the case may bea nd as described in the notice.

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 [Delayed
Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor].

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the relevant
Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall resume normal working
as soon as is reasonably practicable.

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of work) in
accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

16.2 After receivi
determi

ice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or

16.3
16.3.1 Il be entitled to terminate the Contract if:

]
es not receive the {ﬁd;e %Interim Payment Certificate within 90 days after the
d in Sub-Clausel 4.7 [Payment] within which paymentis to be made (except for deductions

in ac i use t[lmring Entity's Claims]),
|

rs, or if any act is done or event occurs which (under applicable Laws) has a similar effect

or events.
||

does not receive the Architect instruction recording the agreement of both Parties on the fulfilment
of thereonditions for the Commencement of Works under Sub-Clause 8.1 [Commencement of Works].

In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring Entity,
terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice terminate the
Contract immediately.

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, under the
Contractor otherwise.

16.4 Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for Convenience],
Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, Payment and Release] has
taken effect, the Contractor shall promptly:

a) cease all further work, except for such work as may have been instructed by the Architect for the protection of life
or property or for the safety of the Works,

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has received payment,
and

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.
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16.5 Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring Entity
shall promptly:

a) Return the Performance Security to the Contractor,

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], and

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this termination.
17. RISK AND RESPONSIBILITY
17.1 Indemnities

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and their
respective agents, against and from all claims, damages, losses and expenses (including legal fees and expenses) in
respect of:

a) Boadily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or by reason

of th s design (if any), the execution and completion of the Works and the remedying of any defects,
to any negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring
r any of their respective agents, and

b) s of any property, real or personal (other than the Works), to the extent that such damage or
ut of or in the course of or by reason of the Contractor's design (if any), the executien,and completion
rks and the remedying of any defects;-unless and to the extent that anyssuch damage or loss is
any negligence, willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's

f.respective agents, or irectly or indirectly employed by any of them:

Il indemnify and hold harmless the Contractor, the Contractor's Personnel, and their

17.1.2
fro claims, damages, losses and expenses (including legal fees and expenses) in
respect @ s, disease or death, which is attributable to any negligence, willful act or breach
of the Cal i the Procuring Entity's Personnel, or‘any of their respective agents, and (2)
the ma m insurance cover, as described in sub-paragraphs (d)(i), (ii) and
(i) of S Against Injury to Persons and Damage to Property], unless and to the extent that
able to any negligence, willful actor breach of the Contract by the contractor, the
tive agents, or anyone directly or indirectly employed by any of them.
17.2
17.2.1 responsibility for the care of the Works and Goods from the Commencement Date until

ficate is issued (or is so deemed to be issued) for any Section or part of the Works, responsibility
the caré of the Section or part shall then pass to the Procuring Entity.

17.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility for the care
of any work which is outstanding on the date stated in a Taking-Over Certificate, until this outstanding work has
been completed.

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the Contractor
is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], the Contractor
shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and Contractor's
Documents conform with the Contract.

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after a
Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which occurs after
a Taking-Over Certificate has been issued and which arose from a previous event for which the Contractor was liable.

17.3  Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they directly
affect the execution of the Works in Kenya, are:

a) War hostilities (whether war be declared or not),

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's Personnel,
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c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be attributable to the
Contractor's use of such explosives, radiation or radio-activity,

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,

€) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be specified in the
Contract,

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the Procuring Entity
is responsible, and

g) any operation of the forces of nature which is Unforeseeable or against which an experienced contractor could
not reasonably have been expected to have taken adequate preventive precautions.

17.4 Consequences of Procuring Entity's Risks

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the Works,
Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify this loss
or damage to the extent required by the Engineer.

17.4.2 If the rs delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall give a
furthi chitect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

ime for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
letion], and

of any such Cost, which shall'be included-in-the Contract Price. In the case of sub-paragraphs (e) and
lause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.

]
17.4.3 I p‘g!‘ accordance with Sub-Clause 3.5 [Determinations] to
17.5
17.5.1 i fer to an infringement (or alleged.infringement) of any patent, registered

to a claim (or proceedings pursuing a claim) alleging an infringement.

17.5.2 tice to the other Party of any claim within 30 days of receiving the claim, the first

17.5.3 i mnify and hold the Contractor harmless against and from any claim alleging an

for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or

i1) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the Contractor
prior to the Base Date or is stated in the Contract.

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim which arises
out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design for which the Contractor
is responsible.

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The other Party
shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other Party (and its
Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, unless the indemnifying
Party failed to take over the conduct of any negotiations, litigation or arbitration upon being requested to do so by
such other Party.

17.5.6 For operation and maintenance of any plant or equipment installed, the contractor shall grant a non-exclusive and
non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual rights owned by
the contractor or a third party from whom the contract or has received the rights to grant sub-licenses and shall also
grant to the Procuring Entity a non-exclusive and non-transferable rights (without the rights to sub-license) to use
the knowhow and other technical information disclosed to the contract or under the contract. Nothing contained
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here-in shall be construed as transferring ownership of any patent, utility model, trademark, design, copy right, know-
how or other intellectual rights from the contractor or any other third party to the Procuring Entity.

17.6 Limitation of Liability

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor for
any in director consequential loss or damage which may be suffered by the other Party in connection with the
Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying
Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on Termination]; Sub-Clause 17.1
[Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and
Industrial Property Rights].

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other than under
Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and Free- Issue
Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not
exceed the sum resulting from the application of a multiplier (less or greater than one) to the Accepted Contract
Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other sum is not so stated) the
Accepted Amount.

17.6.3 t limit liability in any case of fraud, deliberate default or reckless misconduct by the defaulting
17.7 ntity's Accommodation/Facilities
17.7.1 tor shall take full responsibilitysfor the care of the Procuring Entity provided accommodation and facilities,
iled in the Specification, from the respective dates of hand-over to the Contractor until cessation of
hand-over or cessatiorgf‘o].upati may take place after the date stated in the Taking-Over
-
17.7.2 ofsthe above items while the Contractor is responsible for their care arising

r than those for which the Procuring Entity is liable; the Contractor shall, at his own
satisfaction of the Engineer.

18.1 rances B
18.1.1 Inthis i ns, for each type of insurance, the!Party responsible for effecting and maintaining
vant Sub-Clause
18.1.2 insuring Party, each insurance shall be effected with insurers and in terms approved
ese terms shall be consistent with any terms agreed by both Parties before the date of
. This agreement of terms shall take precedence over the provisions of this Clause.
18.1.3 curing Entity is the insuring Party, each insurance shall be effected with insurers and in terms

eptableto the Contractor., These terms shall be consistent with any terms agreed by both Parties before the date
of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of this Clause.

If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though a separate
policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, namely in addition
to the insured specified in this Clause, (i) the Contractor shall act under the policy on behalf of these additional joint
insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) additional joint insured shall
not be entitled to receive payments directly from the insurer or to have any other direct dealings with the insurer,
and (iii) the insuring Party shall require all additional joint insured to comply with the conditions stipulated in the
policy.

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required to
rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss or damage.

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract (calculated
from the Commencement Date), submit to the other Party:

a) Evidence that the insurances described in this Clause have been affected, and

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and Contractor's
Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to Property].

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. Whenever
evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.
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18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party shall keep
the insurers informed of any relevant changes to the execution of the Works and ensure that insurance is maintained
in accordance with this Clause.

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of the other
Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer shall promptly
give notice to the other Party.

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain under
the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- Clause, the
other Party may (at its option and without prejudice to any other right or remedy) effect insurance for the relevant
coverage and pay the premiums due. The insuring Party shall pay the amount of these premiums to the other Party,
and the Contract Price shall be adjusted accordingly.

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring Entity,
under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from the insurers shall
be borne by the Contractor and/or the Procuring Entity.

18.1.12 cordance with these obligations, liabilitieso r responsibilities. However;if the insuring Party fails
rce an insurance which is available and which it is required to effect and maintain under the
r Party neither approves the omission nor effects insurance for the coverage relevant to this

hich should have been recoverable under this insurance shall be paid by the insuring Party.

18.1.13 e Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or Sub- Clause

or's Claims], as applicable.

all be entitled to plac ance relating to the Contract (including, but not limited to the
Clause 18) with ins Ilg!bh source country.

18.1.14

18.2
18.2.1

Contr r's Equipment

orks, Plant, Material sand Contractor's Dociments for not less than the full
demolition, removal of debris and professional fees and profit. This insurance
idence is to be submitted under sub-paragraph (a) of Sub-Clause
surances], until the date of issue of the Taking-Over Certificate for the Works.

18.2.2 Theins is insurance to provide cover until the date of issue of the Performance Certificate,

for los ontractor is liable arising from a cause occurring prior to the issue of the Taking-
damage caused by the Contractor in the course of any other operations (including
Liability]).

18.2.3 i nsure the Contractor's Equipment for not less than the full replacement value, including

nless-otherwise stated in the Special Conditions, insurances under this Sub-Clause:
a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the insurers,
payments being held or allocated to the Party actually bearing the costs of rectifying the loss or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or damage
to a part of the Works which is attributable to the use or occupation by the Procuring Entity of another part of
the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3
[Procuring Entity's Risks], excluding (in each case) risks which are not insurable at commercially reasonable
terms, with deductibles per occurrence of not more than the amount stated in the Special Conditions of Contract
(if an amount is not so stated, this sub-paragraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

1) a part of the Works which is in a defective condition due to a defect in its design, materials or workmanship
(but cover shall include any other parts which are lost or damaged as a direct result of this defective condition
and not as described in sub-paragraph (ii) below),
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18.2.5

18.3
18.3.1

18.3.2

18.3.3

18.4.2

18.4.3

ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if this other
part is in a defective condition due to a defect in its design, materials or workmanship,

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that the
Contractor is liable for the loss or damage, and

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be available
at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the Procuring Entity, with
supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring Entity's
Claims] to payment of an amount equivalent to such commercially reasonable terms asthe Contractor should have
expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover at commercially reasonable
terms, to have approved the omission under Sub-Clause 18.1 [General Requirements for Insurances].

Insurance against Injury to Persons and Damage to Property

The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury which may
occur to property (except things insured under Sub-Clause 18.2 [Insurancefor:Works and Contractor's
erson (except persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]),
of the Contractor's performance of the Contract and occurring before the issue of the
| |

all be for a limit per occurrence of not less than the amount stated in'the Special Conditions of
ith no limit on the number ‘of occurrences. If an amount is not stated in the Special Conditions of
ub-Clause shall not apply.

Unless ted in the Special Cowhﬁes specified in this Sub-Clause:

a) maintained bysthe Contractor as insuring Party,
b) i the Parties,
c) r all loss and damage to the Procuring Entity's property (except things
the Contractor's performance of the Contract, and
I Rm—
d) to the extent that'it arises from:

t to have the Permanent Works executed on, over, under, in or

V) a G.use listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that coveriis available at
commercially reasonable terms. .

Insurance for Contractor's Personnel

The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed by the
Contractor or any other of the Contractor's Personnel.

The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses and
expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person employed
by the Contractor or any other of the Contractor's Personnel, except that this insurance may exclude losses and
claims to the extent that they arise from any act or neglect of the Procuring Entity or of the Procuring Entity's
Personnel.

The insurance shall be maintained in full force and effect during the whole time that these personnel are assisting in
the execution of the Works. For a Subcontractor's employees, the insurance may be effected by the Subcontractor,
but the Contractor shall be responsible for compliance with this Clause.

19. FORCE MAJEURE

19.1
19.1.1

Definition of Force Majeure

In this Clause, “Force Majeure” means an exceptional event or circumstance:
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a) Which is beyond a Party's control,

b) Which such Party could not reasonably have provided against before entering into the Contract,
¢) which, having arisen, such Party could not reasonably have avoided or over come, and

d) which is not substantially attributable to the other Party.

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, so
long as conditions (a) to (d) above are satisfied:

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, military
or usurped power, or civil war,

c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as may be
attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, and

es such as earthquake, hurricane, typhoon or volcanic activity.

19.2 ure
| |
19.2.1 e prevented from performing its substantial obligations under‘the Contract by Force Majeure,
e notice to the other Party of the event or circumstances constituting the Force Majeure and shall
ligations, the performance of which-is-or will be prevented. The notice shall be given within 14 days
after th ecame aware, or should have become aware, of the relevant event or circumstance constituting
Force Maj - |
19.2.2 iven notice, begﬁused performance of its obligations for so long as such Force Majeure
e il
19.2.3 f this Clause, Force Majeure shall not apply to obligations of either Party to
make pa Contract.
19.3 I m—
| reasonable endeavors to minimize any delay in the performance of the Contract
rty shall give notice to the other Party when it ceases'to be affected by the Force
19.4
19.3.1 i ented from performing his substantial obligations under the Contract by Force Majeure of

reason oef'such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims]

|
an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension of
Time for Completion], and

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 [Definition
of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such Cost, including the
costs of rectifying or replacing the Works and/or Goods damaged or destroyed by Force Majeure, to the extent
they are not indemnified through the insurance policy referred to in Sub- Clause18.2 [Insurance for Works and
Contractor's Equipment].

19.3.2  After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree
or determine these matters.

19.5 Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force majeure
on terms additional to or broader than those specified in this Clause, such additional or broader force majeure events
or circumstances shall not excuse the Contractor's non-performance or entitle him to relief under this Clause.

19.6 Optional Termination, Payment and Release

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by reason
of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], or for multiple
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periods which total more than 140 days due to the same notified Force Majeure, then either Party may give to the
other Party a notice of termination of the Contract. In this event, the termination shall take effect 7 days after the
notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal
of Contractor's Equipment].

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment Certificate
which shall include:

a) The amounts payable for any work carried out for which a price is stated in the Contract;

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or of which
the Contractor is liable to accept delivery: this Plant and Materials shall become the property of (and be at the
risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor shall place the same at
the Procuring Entity's disposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the Contractor
in the expectation of completing the Works;

d) theCo oval of Temporary Works and Contractor's Equipment from the Site and the return of these items

's works in his country (or to any other destination at no greater cost); and

tion of the Contractor's staff and lab or employed wholly in connection with the Works at the

19.7 erformance

any other provision of this Clause, if any event or circumstance outside the control of the Parties

limited to, Force Maje arises which-makes it impossible or unlawful for either or both Parties
ntractual obligationsw, r aw governing the Contract, entitles the Parties to be

ormance of the _l(rtract, then upon notice by either Party to the other Party of such event

i =

rom further performance, without prejudice to the rights of either Party in

ntract, and

uring Entity. to the Contractor.shall be the same as would have been payable under
mination, Payment and Release] if the Contract had been terminated under Sub-

DISPUTES

yment,~dnder any Clause of these Conditions or otherwise in connection with the Contract, the Contractor shall
give Notice to'the Engineer, describing the event or circumstance giving rise to the claim. The notice shall be given
as soon as practicable, and not later than 30 days after the Contractor became aware, or should have become aware,
of the event or circumstance.

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not 'be
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be discharged
from all liability in connection with the claim. Otherwise, the following provisions of this Sub-Clause shall apply.

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting particulars for
the claim, all as relevant to such event or circumstance.

20.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on the
Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's liability, the Architect
may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or instruct the Contractor to
keep further contemporary records. The Contractor shall permit the Architect to inspect all these records and shall
(if instructed) submit copies to the Engineer.

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or circumstance
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by the
Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting particulars of
the basis of the claim and of the extension of time and/ or additional payment claimed. If the event or circumstance
giving rise to the claim has a continuing effect:
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20.1.6

20.1.7

20.1.8

20.1.9

20.1.10

20.2
20.2.1

20.2.2

20.2.3

20.2.4

20.3

20.4

a) This fully detailed claim shall be considered as interim;

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ or
amount claimed, and such further particulars as the Architect may reasonably require; and

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the eventor
circumstance, or within such other period as may be proposed by the Contractor and approved by the Engineer.

Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or within
such other period as may be proposed by the Architect and approved by the Contractor, the Architect shall respond
with approval, or with disapproval and detailed comments. He may also request any necessary further particulars but
shall nevertheless give his response on the principles of the claim within the above defined time period.

Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after its
expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional payment (if
any) to which the Contractor is entitled under the Contract.

Each Payment:Certificate shall include such additional payment for any claim as has_been reasonably substantiated
as duestinder the relevant provision of the Contract.Unless and until the particulars supplied are sufficient to
substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part of the claim as he
has been able to substantiate.

If therArchitect does not respond within the time frame defined in this Clause, either Party may consider that the
claim is rejected by the Architect and anysof the Parties may refer the dispute for amicable settlement in accordance
with Clause 20.3.

The requirementsiof this Sub-Clause are in‘addition to those of any other Sub-Clause which mayiapply to a claim. If
the Contragtor fails to.comply with this orfanother'Sub-Clause'in relation to any claim, any extension of time and/ or
additional payment shall take account ofsthe. extent (if any) to which the failure has prevented or prejudiced proper
investigation of thexclaim, unless the claim.is.excluded under the second paragraph/of this Sub-Clause 20.3.

| |

Procuring Entity's Claims

If the Procuring Entity considers_itself to be entitled to any payment under any Clause of these Conditionsor otherwise
in connection with the Contract, and/or to any extension of the Defects Notification Period, the Procuring Entity or
the Architect shall give notice and particulars to the Contractor. However, notice is not required for payments due
under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's Equipment and Free-
Issue Materials], or for other services requested by the Contractor.

The notice'shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became aware,
or should have become aware, of the event or circumstances giving rise to the claim: A notice relating to any extension
of the Defects Netification Period shall be given before the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include substantiation, of the amount
and/or-extension to which the Procuring Entity considers itself to be entitled in connection with the Contract. The
Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the. amount
(if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the extension (if any) of the
Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of Defects Notification Period].

This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring Entity
shall only be entitled to set off against or make any deduction from an amount certified in a Payment Certificate, or
to otherwise claim against the Contractor, in accordance with this Sub-Clause.

Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a claim in
accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from the day on which
a notice of a claim was given, even if no attempt at an amicable settlement has been made.

Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical
completion of the Works or abandonment of the Works or termination of the Contract by either party:

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.

b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.
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¢) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.

d) All other matters shall only be referred to arbitration after the completion or alleged completion of the Works or
termination or alleged termination of the Contract, unless the Procuring Entity and the Contractor agree
otherwise in writing.

20.5 Arbitration

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 20.3 shall be finally settled by arbitration.

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has not
been given by the applying party within ninety days of the occurrence or discovery of the matter or issue giving rise
to the dispute.

20.5.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not commence
unless an attempt has in the first instance been made by the parties to settle such claim or dispute amicably with or
without the assistance of third parties. Proof of such attempt shall be required.

20.5.4 The Arbi without prejudice to the generality of his powers, have powers to direct.such measurements,
valuations as may in his opinion be desirable in order to determine the rights of the parties

any sums which ought to have been the subject of or included in any certificate.

20.5.5 without prejudice to the generality of his powers, have powers to open up, review and revise
, opinion, decision, requirement or notice and to determine all matters“in dispute.which shall be
im in the same manner as if no-such-certificate, opinion, decision requirermentor notice had been
given
20.5.6 ave full power to op['hl |se any certificate, determination, instruction, opinion
er, relevant to the dlspute No ing shaII disqualify representatives of the Parties and the
W|tr'§ an lVIng evidence before the arbitrators on any matter whatsoever relevant
20.5.7 edings before the arbitratorsito the evidence, or to the reasons for
h
20.5.8 ior to or after completion of the Works. The obligations of the Parties, and the
ason of any arbitration being conducted during the progress of the Works.

20.5.9 each or all the members of Arbitration shall be mutually agreed upon by the Parties

pointment. Each Party shall be responsible for paying one-half of this remuneration

20.6

20.6.1 is"with national contractors, arbitration proceedings will be conducted in accordance with the

itration kaws of Kenya. In case of any claim or dispute, such claim or dispute shall be netified in writing by either
arty to the other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator within
thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the following professional
institutions;

1)  Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya

iv) Chartered Institute of Arbitrators (Kenya Branch)

v) Institution of Engineers of Kenya
20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.
20.7 Arbitration with Foreign Contractors

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United Nations
Commission on International Trade Law (UNCITRAL); or with proceedings administered by the International Chamber
of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more arbitrators appointed in
accordance with said arbitration rules.
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20.7.2

20.8

20.9
20.9.1
20.9.2

20.10

The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the language
for communications defined in Sub-Clausel.4 [Law and Language].

Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which offers
a neutral venue for the conduct of national and international arbitration with commitment to providing institutional
support to the arbitral process.

Failure to Comply with Arbitrator's Decision
The award of such Arbitrator shall be final and binding up on the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may,
without prejudice to any other rights it may have, refer the matter to a competent court of law.

Contract operations to continue

Notwithstanding any reference to arbitration herein,

ontinue to perform their respective obligations under the Co ey otherwise agree;

shall pay the Contractor any monies due the Contractor.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions shall supplement the GCC. Whenever there is a conflict, the provisions here in shall prevail

over those in the GCC.

Conditions | sub-Clause | Data
Part A - Contract Data
Procuring Entity’s name and address Heading KAPCHEROP COMPREHENSIVE SCHOOL
P.O. BOX...........
Name and Reference No. of the Heading and | PROPOSED CONSTRUCTION AND COMPLETION OF 4NO.
Contract 1.1 CLASSROOM BLOCK AT KAPCHEROP COMPREHENSIVE SCHOOL,
MARAKWET WEST CONSTITUENCY
Engineers Name and address Heading and | REGIONAL WORKS OFFICER, STATE DEPARTMENT FOR PUBLIC
3.1.1 WORKS, P. O. BOX 53-30100 ELDORET.
Contractor’s Representative’s name 4.3.1 [insert the name of the Contractor’s Representative agreed by
the Procuring Entity prior to Contract signature]
Key Personnel 16.9.1 [insert the name of each Key Personnel agreed by the Procuring
Entity prior to Contract signature]
Time for Co 1.1. 24 weeks cy
1.1 180 days
Sections 1.1 If Sections are to be used, refer to Table: Summary.of Sections
below.
1.3 NOT APPLICABLE
into a 1.6 ithin-30days
Commencement 70 BE AGREED WITH THE PROJECT MANAGER
Time for access t No later than the Commencement Date, and not later than 74

Architect Duties a

days after Commencement Date

Variations resulting in an‘increase of the Accepted Contract
Amount in excess of 25% shall require approval of the Procuring

ntiw-

The performance security will be in the form of a performance
bondin the amount(s) of 5% percent of the Accepted Contract
Amount and in the same currency(ies) of the Accepted Contract
Amount.

6.5

0800 TO 1700 HOURS n

8.7 &
14.15(b)

0.025% of the Contract Price per day.
If Sections are to be used, refer to Table: Summary of Sections
below

8.7.1

10% of the final Contract Price.

13.6. (b)(ii)

[If there are Provisional Sums, insert a percentage for .
adjustment of Provisional Sums]
NOT APPLICABLE

Adjustments for Changes in Cost 13.9 Period “n” applicable to the adjustment multiplier “Pn": NOT
APPLICABLE
Total advance payment 14.2.1 NOT APPLICABLE Percentage of the Accepted Contract Amount
payable in the currencies and proportions in which the Accepted
Contract Amount is payable
[Insert number and timing of installments if applicable]
Repayment amortization rate of 14.2.5 (b) NOT APPLICABLE
advance payment
Percentage of Retention 14.3.2 (¢) 10%
Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount
Plant and Materials If Sub-Clause 14.5 applies:
14.5.3(b)(i) Plant and Materials for payment Free on Board NOT APPLICABLE
14.5.3(c)(i) Plant and Materials for payment when delivered to the Site NOT
APPLICABLE
Minimum Amount of Interim Payment 14.6.2 10% of the Accepted Contract Amount. AS PER VALUATION

Certificates
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Conditions Sub-Clause Data

Publishing source of commercial 14.8 Annual rate of three percentage points above the mean lending
interest rates for financial charges in rate of the Central Bank in Kenya

case of delayed payment

Maximum total liability of the 17.6.2 AS PER APPLICABLE LAWS

Contractor to the Procuring Entity

Periods for submission of insurance: 18.1.6

a. evidence of insurance. 14 days

b. relevant policies 14 days

Maximum amount of deductibles for 18.2.4 (d) AS PER APPLICABLE LAWS

insurance of the Procuring Entity's

risks

Minimum amount of third-party 18.3.2 AS PER APPLICABLE LAWS

insurance

The place of arbitration 20.7.2 7O BE AGREED WITH THE PROJECT MANAGER
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SECTION X - CONTRACT FORMS

FORM No

. 1 - NOTIFICATION OF INTENTION TO AWARD

FORM NO. 2 - REQUEST FOR REVIEW
FORM No
FORM No
FORM No
FORM No
FORM No
FORM No

. 3 —LETTER OF AWARD

.4 - CONTRACT AGREEMENT

. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]
. 6 - PERFORMANCE SECURITY [Option 2— Performance Bond]

. 7 - ADVANCE PAYMENT SECURITY

. 8 - RETENTION MONEY SECURITY
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this Notification
to the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT

1. For the attention of Tenderer's Authorized Representative

i) Name: finsert Authorized Representative's name]
ii) Address: [insert Authorized Representative's Address]

iii) Telephone: [insert Authorized Representative's telephone/fax numbers]

iv) Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to all
Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

2.
3.
name of the co’acH E
iv) ITT No
bove contract. The
transmission
4. Complaint in relation

The reasons for youritender being unsuccessful are as follows:

) Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as well
as the Tender price as read out.

SNo | Name of Tender Tender Price as | Tender's evaluated | One Reason Why Not Evaluated
read out price (Note a)

a|h~h|wW (N~

(Note a) State NE if not evaluated
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5. How to request a debriefing

a) DEADLINE: The dead line to request a debriefing expires at midnight on /insert date] (local time).

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request a
debriefing your written request must be made within three (5) Business Days of receipt of this Notification of Intention
to Award.

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request for
debriefing as follows:

i) Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/position]
iii) Agency: [insert name of Procuring Entity]
iv) Email address: finsert email address]
d)

If your reque debriefing within five (3)

period, the Standstill
s, we will notify

be in writing, by phone, video conference call or in person. We shall

iefing will take place and conMe date and time..

dvise you in writing

, we will provide the
publication of the

by midnight, [insert

b) Provide ss the Procurement-

related

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its Regulations
available from the Website www.ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
e) There are four essential requirements:

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this tendering
process and is the recipient of a Notification of Intention to Award.

ii) The complaint can only challenge the decision to award the contract.
iii)  You must submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.

7. Standstill Period
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i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).
i1) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to Award.
iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the Procuring
Entity:

L] T T LT OSSR

i
i flacs & Haek -
b

135



FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW (r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO..........cc0eun OF........ccuvee 20.........
BETWEEN
...................................................................... APPLICANT
AND
....................................... RESPONDENT (Procuring Entity)

Request for ecision of the............... (Name of the Procuring Entit
............. 3 of Tender No..............of ..............20..... for ......... (Tender d

ed the..day of

......................... ica d s d 0. Box No.............
Tel. No........ i ‘ B w the whole/part of
the above mentio i :

1.
2.
By this memora Applica s the Board for an order/orders th
1.
2.
SIGNED ...t cbiisann o (Applicant) Dated on...........cday of Lo fi 020000

SE ONLY J_odgeq with the'Secretary F’.ublic Procurement Administrative Review - . day of
...................... 20.. B K s

Board Secretary
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FORM NO 3: LETTER OF AWARD

letterhead paper of the Procuring Entity]
[date]

To: [name and address of the Contractor]

This is to notify you that your Tender dated /date] for execution of the /name of the Contract and identification number, as
given in the Contract Data] for the Accepted Contract Amount /amount in numbers and words] [name of currency], as
corrected and modified in accordance with the Instructions to Tenderers, is here by accepted by..........cocoveiiriieiciciniie e
(name of Procuring Entity).

ish the Performance Security within in accordance with the Conditions of Contract, using, for that
e Security Forms included in Section VIII, Contract Forms,

You are requested to
purpose, one

F X0 o 4= Ta B (e [ = L=
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FORM NO 4: CONTRACT AGREEMENT

(hereinafter “the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the WOrks KnoWNn @s..........ccoooieiiiieiiini e should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these Works
and the remedying of any defects there in,

The Procuring Entity and the Contractor agree as follows:

1.

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the
Contract documents referred to.
The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement
shall prevail @ Contract documents.
a) The
b) the
c) thejaddendaNos................. (if a“)
d) the Sp nditions of Contract
|

the Gehe f Contract; |
e) the ons of Contract; H _|I_- A
f) the Spea
g) theDra ' _.'
h) the com d any ocuments formi
In considera o be made b 0 the d in this Agreement,
the Contrac cove h the Procuring Entity to execute ly defects therein in
conformity i 2cts with isions of the Contract.
The Proc here by nts to pay the Contractor in considerat the execu completion of the
Works a medying of] there in, the Contract Price or such othe N as may be ayable under the

provisior e Contrac 2 times and in the manner prescribed by the Cont

INWITNESS where ofgthe parties here to have caused this Agreement to be executed in. accordance the Laws of
Keny, he da onth and year specified above.

gned and SEAIEA DY.........ooi et (for the Procuring. Entity)

Signed and SEAIEA DY.........ooiiii ettt (for the Contractor).
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FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity]

D= | ST [Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that ...ttt (hereinafter called "the
Contractor") has entered into Contract NO. ....cccccocevvieeieinnnne dated........ccoeevveeinennen, with (name of Procuring
ENITEY) oottt ettt (the Procuring Entity as the Beneficiary), for the execution of

................................................................ (hereinafter called "the Contract").

2. Furthermore, and that, according to the conditions of the Contract, a performance guarantee is required.

3. Atthe reg 2 any sum or sums
not ex AMOUNE OF ... 3 ds ),! such sum

) eipt by us of the

If or in a separate

g demand supported by the Beneficiary's statement, whether in the d

accompanying or identifying the demand, stating that the Applicant is in bre

under the C without the Beneficiary needing to prove or to show grounds for your de

therein.

or the sum specified

4. i expiré;no later than the'....................Day of........ r payment under it

nths] [one year], in
he Guarantor before

Official,

'he final product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the Letter of Acceptance,
less provisional sums, if any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring Entity should note that
in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this
guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM No. 6 - PERFORMANCE SECURITY
[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank Guarantee instead of
Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: ... [Insert name and Address of Procuring Entity]
Date: ..o [Insert date of issue]
PERFORMANCE BOND NO.: ..itcuireurmamssmmssmmsmmmssssssmssssssssasmssssnsssnssnnnss

Guarantor: /[Insert name and address of place of issue, unless indicated in the letterhead]

1. By this Bond as Principal (hereinafter called “the Contractor”) and

.............................. ] as Surety (hereinafter called “the Surety”), are held and firmly bound unto ] as Obligee (hereinafter

ntity”) in the amount of  for the payment of which sum well and truly to be made in the types
and propo ies in which the Contract Price is payable, the Contractor and the Surety bind themselves, their

heirs, ex tors, successors and assigns, jointly and severally, firmly by these presents.

2. has entered into a written Agreement with the Procuring Entity dated the ......... day of ,20.....,
for ... i .+ In accordance with the documents, plans, specifications, and amendments there to, which to the
extent ovided for, are by reference made part here of andiare here in after referred to.as the Contract.

3. NOW, THE e Condition of this Obligation is such that, if the Contractor shall promptly and faithfully perform
the said C ing any amendmentgqei), mobligation shall be null and void; otherwise, it shall
remain in fi ct. Whenever the ‘Contractor s , and declared by the Procuring Entity to be, in default
under the C Entity_havifigiperformed the Procuring Entity's obligations:there under, the Surety may

promptly re ptlys=
a) its terms and conditions; or
b) Obtaina

for *mission to the Procuring Entity for completing the Contract
onditions, and upon determination by the Procuring Entity and the Surety of the
ge for a Contract between such Tenderer, and Procuring Entity and make available
here should be a default or a succession of defaults under the Contract or Contracts
is paragraph) sufficient funds to pay the cost of completion less the Balance of the

|
y the Prc’curing Entity the .amount required by Procuring Entity to complete the Contract in accordance with its

terms and conditions up to a total not exceeding the amount of this Bond.
he Surety shall not be liable for a greater sum than the specified penalty of this Bond.

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the Taking-
Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation other than the
Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of the Procuring Entity.

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused these
presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this day

.............. Of o200

SIGNED ON ....oiiiiiiiiieiieeeee et 0N behalf Of ..o
BY s in the capacity of ...
In the presence of

SIGNED ON ..ottt on behalf Of ...
BY e in the capacity of .......cooiiiii
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]
Beneficiary: ...........c.ccoovveirc [Insert name and Address of Procuring Entity]
Date: ... [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: /[Insert guarantee reference number]

Guarantor: /[Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that ..........c.cccocoiieiiiiniee, (hereinafter called “the Contractor”) has entered into Contract
NO..oooviririeienn dated ............ with the Beneficiary, for the execution of ..................... (hereinafter called" the Contract™).

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum
...................... IMWOrdS ......ccveeeeeviersie e eeeeennnn ) 1S 10 D@ made against an advancepayment guarantee.

3. Atthere ctor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum or sums
not exc OUNE Of .o, (in words ............... FR— )t upon receipt by
us of th mplying demand supported by the Beneficiary's statement, whether in the demand itself or in a

ent accompanying or identifying the demand, stating either that the Applicant:

dvance payment for purposes other than the costs of mobilization in respect of the Works; or

b) Has failed the advance paymenrﬂdaﬂlﬂhe Contract conditions, specifying the amount which

the Ap to repay.
4. Ademandu ay b esented as from the presentation to the Guarantor of a certificate from the
Beneficiary's payment referred to above has been credited to the Contractor on its account

NUMDET ... e eeneeees il AL e e vee et e e ireeeeene

ssively reduced by the amount of the advance payment repaid
by the Contr i of interim statemem-uyment certificates which shall be presented to us. This
guarantee s on our receipt of a copy of the interim payment certificate indicating that ninety
ct Amount, less provisional sums, has been certified for payment, or on the
.................................... ,> whichever is earlier. Consequently, any demand for payment under
i us at this office on or before that date.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.

1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the
advance payment as specified in the Contract.

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the
time for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such
request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM NO. 8 — RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]
Beneficiary: ... [Insert name and Address of Procuring Entity]
Date: ... [Insert date of issue]

ADVANCE PAYMENT GUARANTEE NO.: /[iInsert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that ...........ccccovevviieciicccs [insert name of Contractor, which in the case of a joint venture
shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No.
..................... insert reference number of the contract]dated ................... with the Bengficiary, for the execution
of i . [insert name of contract and brief description of Works](hereinafter called "the Contract").

2. nd that, according to the conditions of the Contract, the Begeﬁciary retains moneys upto the
limit se tract (“the Retention Money”), and that when the Taking-Over Certificate has been issued under
the G first half of the Retention Money has been certified for payment, and payment of [insert the second
half of tion Money] is to be made against a.Retention Money guarantee.

|

3. Contractor, we, as Guarantor, hereby irrevogbly undertake to pay the!Beneficiary any sum or sums

amount of ............. !I'l| |I / IMOUNL i fIGUIES ...l aeeraeeneiiionnnnnn. ([insert amount

of the Beneficiary's complyin d supported by the Beneficiary's statement, whether

arat ned*document accompanying or identifying the demand, stating that the

Contractor i i Egunda' the Contract, without your needing to prove or showgrounds for your
demand or 4

4. A demand from the presentation to the Guarantor of a certificate from the

Beneficiary! i cond half of the R&HIIH'loney as referred to above has been credited to the
Contractor en its account number .....il..................... atE L [insert name and address of Applicant's bank].

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final product.

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring
Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request
an extension of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date established
in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022)

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to Regulation
13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint venture, the
tenderer must submit a separate Form for each member. The beneficial ownership information to be submitted in this Form
shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or controls the
legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, and includes
those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement.

Tender Referen

Name of the

In response to t
to furnish additi
options that are

i)  We here by

Details of Bene

ment in your notification of award dated
ion on beneficial own ip:

benetlmﬂ'érship information.
|

e

[insert identification no]

o] ule] o SR [insert name of the assignment]

| |
[insert complete name of Procuring Entity]

[insert date of notification of award]
“ .......... [Select one option as applicable and delete the

holds in

% of voting
rights a
person holds
in the

Whether a person
directly or indirectly
holds a right to appoint
or remove a member of

Whether a person
directly or
indirectly exercises
significant

Email address

Occupation or
profession

the company the board of directors influence or control
company of the company or an over the Company
Directly or equivalent governing (tenderer) (Yes /
indirectly body of the Tenderer No)
(Yes / No) L
ull Name Directly------ Directly............ Having the right to appoint | Exercises significant
National identity | | - % ....% of voting | a majority of the board of influence or'control
card number or of shares rights the directors or an over the Company
1. | Passport number equivalent governing body | body of the Company
Personal Indirectly------- of the Tenderer: Yes ----- (tenderer)
Identification Indirectly---- | ---% of voting | No----
Number (where | | - % rights Is this right held directly or | Yes ----- No----
applicable) of shares indirectly?:
Nationality Is this influence or
Date of birth Direct........cceeuveeee... control exercised
[dd/mm/yyyy] directly or indirectly?
Postal address Indirect.........oevvvvvvnnns '
Residential Direct........ccc.n.
address )
Telephone Indirect............
number
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Details of all Beneficial % of % of voting Whether a person Whether a person
Owners shares a rights a directly or indirectly directly or
person person holds | holds a right to appoint | indirectly exercises
holds in in the or remove a member of | significant
the company the board of directors influence or control
company of the company or an over the Company
Directly or equivalent governing (tenderer) (Yes /
indirectly body of the Tenderer No)
(Yes / No)

2. | Full Name Directly------ Directly............ Having the right to appoint | Exercises significant
National identity | | - % ....% of voting | a majority of the board of influence or control
card number or of shares rights the directors or an over the Company
Passport humber equivalent governing body | body of the Company
Personal Indirectly------- of the Tenderer: Yes ----- (tenderer)
Identification Indirectly---- | ---% of voting No---- Yes ----- No----
Number (where | | = % rights Is this right held directly or
applicable of shares indirectly?: Is this influence or
Nationa control exercised
Date Direct.........c.eoiuvanee directly or indirectly?
[dd/

Posta Indirect...............0u Direct..............
Resi

addres Indirect............
Telephon

number N : -

Email ad -.

Occupatio -

profession =

3.

e.t [ e

.C

i) rship information above shall be reported to the Public Procurement Regulatory

s in relation to contract awards and shall be maintained in the Government Portal,
ble pursuant to Regulation 13(5) of the Companies (Beneficial'Ownership Information)

ous data. This information includes National identity card number or Passport-number; Personal Identification
er, Date of birth, Residential address, email address and Telephone number.

n determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person who
in relation to the company:

a) holds at least ten percent of the issued shares in the company either directly or indirectly;

b) exercises at least ten percent of the voting rights in the company either directly or indirectly;
c) holds a right, directly or indirectly, to appoint or remove a director of the company; or

d) exercises significant influence or control, directly or indirectly, over the company.

iv)  What is stated to herein above is true to the best of my knowledge, information and belief.

Name of the Tenderer: ... e * [insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer:.......ccccoonviniiiiiiinicicenenn, ** [insert
complete name of person duly authorized to sign the Tender]

Designation of the person signing the Tender: ............ocoeiiiiiiiiieeennnn. [insert complete title of the person signing the Tender]
Signature of the person named above: ..........ccccceeee. [insert signature of person whose name and capacity are shown above]
Date this .....ccceeveeiiinnnnn, [insert date of signing] day of.........c..ccceevenns [Insert month], [insert year]

Bidder Official Stamp
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