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INVITATION TO TENDER 
KENYA WILDLIFE SERVICE,  

P.O.BOX 40241 –00100 NAIROBI. 

hps@kws.go.ke  

         
TENDER NO: KWS/ONT/B&F/41/2026 – 2027 

TENDER NAME: PROPOSED CONSTRUCTION OF KASGAU –RUKINGA WILDLIFE BARRIER 

FENCE IN TAITA TAVETA COUNTY. 

1. The Kenya Wildlife Service invites sealed tenders for the proposed construction of new 
Kasgau – Rukinga 18km Wildlife Barrierc fence and associated works in Taita Taveta 
County for a period of Six (6) months. 

 
2. Tendering will be conducted under Open National Tendering Method using a Standardized 

Tender Document. The tender is reserved for Micro, Small and Medium Enterprises 

(MSMEs), registered with the National Treasury under the Access to Government 

Procurement Opportunities (AGPO) Programme as Youth-owned or Women-owned 

enterprises. “TENDERERS WILL NOT BE ALLOWED TO TENDER FOR MORE THAN ONE 

BID” 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 
Documents during office hours 0800 - 1700 hours at the address given below. 

4. A complete set of tender documents may be obtained free of charge from the Kenya 
Wildlife Service (KWS) website at www.kws.go.ke or the Public Procurement 
Information Portal (PPIP) at www.tenders.go.ke. 

5. Tender documents may be viewed and downloaded for free from the KWS website 
www.kws.go.ke or the Public Procurement Information Portal www.tenders.go.ke 
Tenderers who download the tender document must forward their particulars immediately 
to hps@kws.go.ke, Kenya Wildlife Service, P.O Box 40241-00100, Nairobi and 
Telephone number 0202379407 to facilitate any further clarification or addendum. 

6. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall 
remain valid for One Hundred and Twenty-Six (126) days from the date of opening of 
tenders. 

7. All Tenders must be accompanied by a Tender-Securing Declaration  

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

9. Completed tenders must be delivered to the address below on or before. 23rd October, 
2026 at or before 1030Hrs EAT. Electronic Tenders will not be permitted. 

10. Tenders will be opened immediately after the deadline date and time specified above 

mailto:hps@kws.go.ke
https://www.kws.go.ke/
https://www.tenders.go.ke/
https://www.kws.go.ke/
https://www.tenders.go.ke/
mailto:hps@kws.go.ke
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or any dead line date and times pecified later. Tenders will be publicly opened in the 
presence of the Tenderers' designated representatives who choose to attend at the 
address below. 

11. Late tenders will be rejected. 

 

12. The addresses referred to above are:  

A.  Address for obtaining further information: 

1) Kenya Wildlife Service 

(1) Physical address for hand Courier Delivery Shall be the office of Deputy Director Supply Chain 
Management located at Simba Court 1st Floor Kenya Wildlife Service Headquarters located along 
Lang’ata Road. 

(2) Postal address is Kenya Wildlife Service Headquarters located along Lang’ata Road, P. O. Box 
40241-00100, NAIROBI, KENYA. 

The contact person is the Deputy Director Supply Chain Management, Kenya Wildlife Service, 

Telephone number 0202379407 and Email hps@kws.go.ke. 

B. Address for Submission of Tenders: 

(1) Name of Procuring Entity Kenya Wildlife Service 

Postal Address P. O. Box 40241-00100,NAIROBI, KENYA 

Attention: Deputy Director Supply Chain Management 

(2) Physical address for: - 

i. Hand Delivery shall be deposited in the Tender Box located at, Kenya Wildlife 

Service Headquarters, Main Reception, along Lang’ata Road. 

ii. Courier delivery shall be registered at the office of Deputy Director Supply Chain 

Management located at Simba Court 1st Floor Kenya Wildlife Service Headquarters along 

Lang’ata Road. 

C.  Address for Opening of Tenders: 

(1) Name of Procuring Entity - Kenya Wildlife Service 

(2) Physical address for the location Veterinary Conference Room, KWS Headquarters located along 

Lang’ata Road. 

Name: PROF. ERUSTUS KANGA, PhD, CBS, EBS. 

Designation: DIRECTOR GENERAL 

Signature: 

 

Date: 12TH OCTOBER 2026 

 

mailto:hps@kws.go.ke
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SECTION 1   – INSTRUCTIONS TO TENDER. 

 

A GENERAL PROVISIONS 

1.0 Scope of tender 

1.0 Kenya Wildlife Service as defined in the Appendix to Conditions of 
Contract invites tenders for Works Contract as described in the tender 
documents. The name, identification, and number of lots (contracts) of this 
Tender Document are specified in the TDS. 

1.1 Throughout this tendering document: 
a) The term “inwriting” means communicated in written form (e.g. by 

mail, e-mail, fax, including if specified in the TDS, distributed or 
received through the electronic-procurement system used by Kenya 
Wildlife Service with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business 

Day”. A Business Day is any day that is an official working day of 
Kenya Wildlife Service. It excludes official public holidays. 

2.0 Fraud and corruption 

2.0 Kenya Wildlife Service requires compliance with the provisions of the 
Public Procurement and Asset Disposal Act, 2015, Section 62 “Declaration 
not to engage in corruption”. The tender submitted by a person shall include 
a declaration that the person shall not engage in any corrupt or fraudulent 
practice and a declaration that the person or his or her sub-contractors are 
not debarred from participating in public procurement proceedings. 

2.1 Kenya Wildlife Service requires compliance with the provisions of the 
Competition Act 2010, regarding collusive practices in contracting. Any 
tenderer found to have engaged in collusive conduct shall be disqualified 
and criminal and/or civil sanctions may be imposed. To this effect, Tenders 
shall be required to complete and sign the “Certificate of Independent 
Tender Determination” annexed to the Form of Tender. 

2.2 Tenderers shall permit and shall cause their agents (whether declared or 
not), subcontractors, sub-consultants, service providers, suppliers, and their 
personnel, to permit Kenya Wildlife Service to inspect all accounts, records 
and other documents relating to any initial selection process, pre-
qualification process, tender submission, proposal submission, and contract 
performance (in the case of award), and to have them audited by auditors 
appointed by Kenya Wildlife Service 

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender 
process require that the firms or their Affiliates competing for a specific 
assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, Kenya Wildlife 
Service shall indicate in the Data Sheet and make available to all the firms 
together with this tender document all in formation that would in that 
respect give such firm any unfair competitive advantage over competing 



6 

 

firms. 

3.0 Eligible tenderers 

3.0 A Tenderer may be a firm that is a private entity, a state-owned enterprise 
or institution subject to ITT 3.8, or an individual or any combination of 
such entities in the form of a joint venture (JV) under an existing agree 
mentor with the intent to enter in to such an agreement supported by a letter 
of intent. In the case of a joint venture, all members shall be jointly and 
severally liable for the execution of the entire Contract in accordance with 
the Contract terms. The JV shall nominate a Representative who shall have 
the authority to conduct all business for and on behalf of any and all the 
members of the JV during the tendering process and, in the event the JV is 
awarded the Contract, during contract execution. Members of a joint 
venture may not also make an individual tender, be a subcontractor in a 
separate tender or be part of another joint venture for the purposes of the 
same Tender. The maximum number of JV members shall be specified in 
the TDS. 

3.1 Public Officers of Kenya Wildlife Service their Spouses, Child, Parent, 
Brothers or Sister. Child, Parent, Brother or Sister of a Spouse, their 
business associates or agents and firms/organizations in which they have a 
substantial or controlling interest shall not be eligible to tender or be 
awarded a contract. Public Officers are also not allowed to participate in 
any procurement proceedings. 

 
3.2 A Tenderer shall not have a conflict of interest. Any tenderer found to have 

a conflict of interest shall be disqualified. A tenderer may be considered to 
have a conflict of interest for the purpose of this tendering process, if the 
tenderer: 

 

a) Directly or indirectly controls, is controlled by or is under common control 

with an other tenderer; 

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as an other tenderer; 

d) Has a relationship with an other tenderer, directly or through common 
third parties, that puts it in a position to influence the tender of an other 
tenderer, or influence the decisions of the Kenya Wildlife Service 
regarding this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of 
the design or technical specifications of the goods or works that are 
the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by 
Kenya Wildlife Service as a consultant for Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting 
from or directly related to consulting services for the preparation or 
implementation of the contract specified in this Tender Document; 

h) Has a close business or personal relationship with senior management 
or professional staff of Kenya Wildlife Service who has the ability to 
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influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender 
document or specifications of the Contract, and/or the Tender 
evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such 
Contract unless the conflicts temming from such relationship has 
been resolved in a manner acceptable to Kenya Wildlife Service 
throughout the tendering process and execution of the Contract. 

3.3 A tenderer shall not be involved in corrupt, coercive, obstructive or 
fraudulent practice. A tenderer that is proven to have been involved in any 
of these practices shall be automatically disqualified 

3.4 A Tenderer (either individually or as a JV member) shall not participate in 
more than one Tender, except for permitted alternative tenders. This 
includes participation as a subcontractor in other Tenders. Such 
participation shall result in the disqualification of all Tenders in which the 
firm is involved. Members of a joint venture may not also make an 
individual tender, be a sub-contractor in a separate tender or be part of 
another joint venture for the purposes of the same Tender. A firm that is not 
a tenderer or a JV member may participate as a subcontractor in more than 
one tender. 

3.5 A Tenderer may have the nationality of any country, subject to the 
restrictions pursuant to ITT3.9. ATenderer shall be deemed to have the 
nationality of a country if the Tenderer is constituted, incorporated or 
registered in and operates in conformity with the provisions of the laws of 
that country, as evidenced by its articles of incorporation (or equivalent 
documents of constitution or association) and its registration documents, as 
the case may be. This criterion also shall apply to the determination of the 
nationality of proposed sub-contractors or sub-consultants for any part of 
the Contract including related Services. 

3.6 A Tenderer that has been debarred from participating in public procurement 
shall be ineligible to tender or be awarded a contract. The list of debarred 
firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

3.7 A Tenderer that is a state-owned enterprise or a public institution in Kenya 
may be eligible to tender and be awarded Contract(s) only if it is determined 
by Kenya Wildlife Service to meet the following conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or 
budget support from any public entity or Government, and; 

(iii) Operating under commercial law and vested with legal rights and 
liabilities similar to any commercial enterprise to enable it compete 
with firms in the private sector on an equal basis. 

3.8 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial 

http://www.ppra.go.ke/
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relations with that country; 

(b) By an act of compliance with a decision of the United Nations Security 
Council taken under Chapter VII of theCharterof the United Nations, 
Kenya prohibits any import of goods or contracting of works or services 
fromthat country, or any payments to any country, person, or entity in 
that country. 

A tenderer shall provide such documentary evidence of eligibility satisfactory 

to Kenya Wildlife Service, as Kenya Wildlife Service shall reasonably 

request. 

3.9 Foreign tenderers are required to source at least forty (40%) percent of their 
contract inputs (in supplies, local sub-contracts and labor) from citizen 
suppliers and contractors. To this end, a foreign tenderer shall provide in its 
tender documentary evidence that this requirement is met. Foreign tenderers 
not meeting this criterion will be automatically disqualified. Information 
required to enable Kenya Wildlife Service determine if this condition is met 
shall be provided for this purpose in “SECTIONI II - EVALUATION AND 
QUALIFICATION CRITERIA, Item 9”. 

3.10 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered 
a foreign tenderer, If it is registered in Kenya and has less than 51 percent 
ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding 
provisional sums. JVs are considered as foreign tenderers if the individual 
member firms registered in Kenya have less 51 percent ownership by 
nationals of Kenya. The JV shall not subcontract to foreign firms more than 
10 percent of the contract price, excluding provisional sums. 

3.11 The National Construction Authority Act of Kenya requires that all local 
and foreign contractors be registered with the National Construction 
Authority and be issued with a Registration Certificate before they can 
undertake any construction works in Kenya. Registration shall not be a 
condition for tender, but it shall be a condition of contract award and 
signature. A selected tenderer shall be given opportunity to register before 
such award and signature of contract. Application for registration with 
National Construction Authority may be accessed from the website 
www.nca.go.ke. 

3.12 The Competition Act of Kenya requires that firms wishing to tender as Joint 
Venture undertakings which may prevent, distort or lessen competition in 
provision of services are prohibited unless they are exempt in accordance 
with the provisions of Section 25 of the Competition Act, 2010. JVs will be 
required to seek for exemption from the Competition Authority. Exemption 
shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A JV tenderer shall be given opportunity to seek such 
exemption as a condition of award and signature of contract. Application 
for exemption from the Competition Authority of Kenya may be accessed 
from the website www.cak.go.ke. 

3.14 A Kenyan tenderer shall be eligible to tender if it provides evidence of 
having fulfilled his/her tax obligations by producing valid tax compliance 
certificate or tax exemption certificate issued by the Kenya Revenue 

http://www.nca.go.ke/
http://www.cak.go.ke/
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Authority. 

4. Eligible goods, equipment, and services 

4.0 Goods, equipment and services to be supplied under the Contract may have 
their origin in any country that is not ineligible under ITT 3.9. At Kenya 
Wildlife Service request, Tenderers may be required to provide evidence of 
the origin of Goods, equipment and services. 

4.1 Any goods, works and production processes with characteristics that have 
been declared by the relevant national environmental protection agency or 
by other competent authority as harmful to human beings and to the 
environment shall not be eligible for procurement. 

5.  Tenderer's responsibilities 

5.0 The tenderer shall bear all costs associated with the preparation and 
submission of his/her tender, and Kenya Wildlife Service will in no case be 
responsible or liable for those costs. 

5.1 The tenderer, at the tenderer's own responsibility and risk, is encouraged to 
visit and examine and inspect the Site of the Works and its surroundings and 
obtain all information that may be necessary for preparing the tender and 
entering into a contract for construction of the Works. The costs of visiting 
the Site shall beat the tenderer's own expense. 

5.2 The Tenderer and any of its personnel or agents will be granted permission 
by Kenya Wildlife Service to enter upon its premises and lands for the 
purpose of such visit. The Tenderer shall indemnify Kenya Wildlife Service 
again stall liability arising from death or personal injury, loss of or damage 
to property, and any other losses and expenses incurred as a result of the 
examination and inspection 

5.3 The tenderer shall provide in the Form of Tender and Qualification 
Information, a preliminary description of the proposed work method and 
schedule, including charts, as necessary or required. 

A. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 

 
6.0 The tender document consists of Parts 1, 2, and 3, which includes all the 

sections specified below, and which should be read in conjunction with any 
Addenda issued in accordance with ITT 10. 

6.1 PART 1: Tendering Procedures  

Section I – Instructions toTenderers  

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification Criteria  

Section IV – Tendering Forms 

PART 2: Works' Requirements 

   Section V - Bills of Quantities  



10 

 

Section VI - Specifications  

Section VII – Drawings 

 
PART 3: Conditions of Contract and Contract Forms 
 
Section IX - Special Conditions of Contract  
 
Section X- Contract Forms 

6.2 The Invitation to Tender Notice issued by Kenya Wildlife Service is not part 
of the Contract documents. Unless obtained directly from Kenya Wildlife 
Service, Kenya Wildlife Service is not responsible for the completeness of 
the Tender document, responses to requests for clarification, the minutes of 
a pre-arranged site visit and those of the pre-Tender meeting (if any), or 
Addenda to the Tender document in accordance with ITT 10. Incase of any 
contradiction, documents obtained directly from Kenya Wildlife Service 
shall prevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and 
specifications in the Tender Document and to furnish with its Tender all 
information and documentation as is required by the Tender document. 
 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 

 

7.0 A Tenderer requiring any clarification of the Tender Document shall contact 

Kenya Wildlife Service in writing at Kenya Wildlife Service address 

specified in the TDS or raise its enquiries during the pre-Tender meeting if 

provided for in accordance with ITT 7.2.  Kenya Wildlife Service will 

respond in writing to any request for clarification, provided that such request 

is received not later than………. the period specified in the TDS prior to 

the deadline for submission of tenders.  Kenya Wildlife Service shall 

forward copies of its response to all tenderers who have acquired the Tender 

documents in accordance with ITT 7.4, including a description of the 

inquiry but without identifying its source. If so specified in the TDS, Kenya 

Wildlife Service shall also promptly publish its response at the web page 

identified in the TDS. Should the clarification result in changes to the 

essential elements of the Tender Documents, Kenya Wildlife Service shall 

amend the Tender Documents following the procedure under ITT 8 and ITT 

22.2. 

 

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged 

to visit and examine and inspect the site(s) of the required contracts and 

obtain all information that may be necessary for preparing a tender. The 

costs of visiting the Site shall be at the Tenderer's own expense. Kenya 

Wildlife Service shall specify in the TDS if a pre-arranged Site visit and or 

a pre-tender meeting will be held, when and where. The Tenderer's 

designated representative is invited to attend a pre-arranged site visit and a 

pre-tender meeting, as the case may be. The purpose of the site visit and the 
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pre-tender meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

  

7.2 The Tenderer is requested to submit any questions in writing, to reach 

Kenya Wildlife Service not later than the period specified in the TDS before 

the meeting. 

 

7.3 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if 

applicable, including the text of the questions asked by Tenderers and the 

responses given, together with any responses prepared after the meeting, will 

be transmitted promptly to all Tenderers who have acquired the Tender 

Documents. Minutes shall not identify the source of the questions asked. 

7.4 Kenya Wildlife Service shall also promptly publish anonymized (no names) 
Minutes of the pre-arranged site visit and those of the pre-tender meeting at 
the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site 
visit and those of the pre-tender meeting shall be made by Kenya Wildlife 
Service exclusively through the issue of an Addendum pursuant to ITT 8 
and not through the minutes of the pre-Tender meeting. Non-attendance at 
the pre-arranged site visit and the pre-tender meeting will not be a cause for 
disqualification of a Tenderer. 

 

8.0 Amendment of Tender Documents 

8.0 At any time prior to the deadline for submission of Tenders, Kenya 
Wildlife Service may amend the Tender Documents by issuing addenda. 

8.1 Any addendum issued shall be part of the Tender Documents and shall be 
communicated in writing to all who have obtained the Tender Documents 
from Kenya Wildlife Service.  Kenya Wildlife Service shall also promptly 
publish the addendum on Kenya Wildlife Service website in accordance 
with ITT 7.5. 

8.2 To give Tenderers reasonable time in which to take an addendum into 
account in preparing their Tenders, Kenya Wildlife Service should 
extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9.0 Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and 
submission of its Tender, and Kenya Wildlife Service shall not be 
responsible or liable for those costs, regardless of the conduct or outcome 
of the tendering process. 

10. Language of Tender 

The Tender, as well as all correspondence and documents relating to the 
tender exchanged by the tenderer and Kenya Wildlife Service, shall be 
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written in the English Language. Supporting documents and printed 
literature that are part of the Tender may be in another language provided 
they are accompanied by an accurate and notarized translation of the 
relevant passages into the English Language, in which case, for purposes of 
interpretation of the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.0 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with 

ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, in accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 
establishing the Tenderer's qualifications to per form the Contract if its 
Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 

 
11.1 In addition to the requirements under ITT 11.1, Tenders submitted by a JV 

shall include a copy of the Joint Venture Agreement entered into by all 
members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all 
members and submitted with the Tender, together with a copy of the 
proposed JV Agreement. Change of membership and conditions of the JV 
prior to contract signature will render the tenderliable for disqualification. 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall 
be prepared using the relevant forms furnished in Section IV, Tendering 
Forms. The forms must be completed without any alterations to the text, and 
no substitutes shall be accepted except as provided under ITT 20.3. All 
blank spaces shall be filled in with the information requested. The Tenderer 
shall chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on 
commissions and gratuities, if any, paid or to be paid to agents or any other 
party relating to this Tender. 

13.0 Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be 

considered. 

13.2 When alternative times for completion are explicitly invited, a statement to 
that effect will be included in the TDS, and the method of evaluating 
different alternative times for completion will be described in Section III, 
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Evaluation and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer 
technical alternatives to the requirements of the Tender Documents must 
first price Kenya Wildlife Service design as described in the Tender 
Documents and shall further provide all information necessary for a 
complete evaluation of the alternative by Kenya Wildlife Service, including 
drawings, design calculations, technical specifications, breakdown of 
prices, and proposed construction methodology and other relevant details. 
Only the technical alternatives, if any, of the Tenderer with the Winning 
Tender conforming to the basic technical requirements shall be considered 
by Kenya Wildlife Service. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative 
technical solutions for specified parts of the Works, and such parts will be 
identified in the TDS, as will the method for their evaluating, and described 
in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.0 The prices and discounts (including any price reduction) quoted by the 
Tenderer in the Form of Tender and in the Billof Quantities shall conform 
to the requirements specified below. 

14.1 The Tenderer shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities. Items against which no rate or price is 
entered by the Tenderer shall be deemed covered by the rates for other items 
in the Bill of Quantities and will not be paid for separately by Kenya 
Wildlife Service . An item not listed in the priced Bill of Quantities shall be 
assumed to be not included in the Tender, and provided that the Tender is 
determined substantially responsive notwithstanding this omission, the 
average price of the item quoted by substantially responsive Tenderers will 
be added to the Tender price and the equivalent total cost of the Tender so 
determined will be used for price comparison. 

14.2 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, 
shall be the total price of the Tender, including any discounts offered. 

14.3 The Tenderer shall quote any discounts and the methodology for their 
application in the Form of Tender, in accordance with ITT 12.1. 

14.4 It will be specified in the TDS if the rates and prices quoted by the Tenderer 
are or are not subject to adjustment during the performance of the Contract 
in accordance with the provisions of the Conditions of Contract, except 
incases where the contract is subject to fluctuations and adjustments, not 
fixed price. In such a case, the Tenderer shall furnish the indices and 
weightings for the price adjustment formulae in the Schedule of Adjustment 
Data and Kenya Wildlife Service may require the Tenderer to justify its 
proposed indices and weightings. 

14.5 Where tenders are being invited for individual lots (contracts)or for any 
combination of lots (packages), tenderers wishing to offer discounts for the 
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award of more than one Contract shall specify in their Tender the price 
reductions applicable to each package, or alternatively, to individual 
Contracts within the package. Discounts shall be submitted in accordance 
with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the 
same time 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, as of the date 30 days prior to the deadline for submission of Tenders, 

shall be included in the rates and prices and the total Tender Price submitted by the 

Tenderer. 

15.0 Currencies of Tender and Payment 

15.0 The currency (ies) of the Tender and the currency (ies) of payments shall be the 

same. 

15.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the 
prices shall be quoted by the Tenderer in the Bill of Quantities, entirely in 
Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs 

to the Works supplied from outside Kenya (referred to as “the foreign 
currency requirements”) shall (if so allowed in the TDS) indicate in the 
Appendix to Tender the percentage(s) of the Tender Price (excluding 
Provisional Sums), needed by the Tenderer for the payment of such 
foreign currency requirements, limited to no more than two foreign 
currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local 
currency equivalent and the percentage(s) mentioned in (a) above shall 
be specified by the Tenderer in the Appendix to Tender and shall be 
based on the exchange rate provided by the Central Bank of Kenya on 
the date 30 days prior to the actual date of tender opening. Such 
exchange rate shall apply for all foreign payments under the Contract. 

15.2 Tenderers may be required by Kenya Wildlife Service to justify, to Kenya 
Wildlife Service satisfaction, their local and foreign currency requirements, 
and to substantiate that the amounts included in the unit rates and prices and 
shown in the Schedule of Adjustment Data in the Appendix to Tender are 
reasonable, in which case a detailed break down of the foreign currency 
requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of 
work methods, equipment, personnel, schedule and any other information 
as stipulated in Section IV, Tender Forms and sufficient detail to demonstrate 
the adequacy of the Tenderer's proposal to meet the work's requirements and 
the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.0 Tenderers shall complete the Form of Tender, included in Section IV, Tender 
Forms, to establish Tenderer's eligibility in accordance with ITT 4. 

17.1 In accordance with Section III, Evaluation and Qualification Criteria, to 
establish its qualifications to perform the Contract the Tenderer shall 
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provide the information requested in the corresponding information sheets 
included in Section IV, Tender Forms. 

17.2 If a margin of preference applies as specified in accordance with ITT 33.1, 
nation al tenderers, individually or in joint ventures, applying for eligibility 
for national preference shall supply all information required to satisfy the 
criteria for eligibility specified in accordance with ITT 33.1. 

17.3 Tenderers shall be asked to provide, as part of the data for qualification, such 
information, including details of ownership, as shall be required to 
determine whether, according to the classification established by Kenya 
Wildlife Service, a particular contractor or group of contractor’s qualifies 
for a margin of preference. Further the information will enable Kenya 
Wildlife Service identify any actual or potential conflict of interest in 
relation to the procurement and/or contract management processes, or a 
possibility of collusion between tenderers, and thereby help to prevent any 
corrupt influence in relation to the procurement process or contract 
management. 

17.4 The purpose of the information described in ITT 17.4 above overrides any 
claims to confidentiality which a tenderer may have. There can be no 
circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is 
tendering to undertake public sector work and receive public sector funds. 
Thus, confidentiality will not be accepted by Kenya Wildlife Service as a 
justification for a Tenderer's failure to disclose, or failure to provide required 
information on its ownership and control. 

17.5 The Tenderer shall provide further documentary proof, information or 
authorizations that Kenya Wildlife Service may request in relation to owner 
ship and control which in formation on any changes to the information 
which was provided by the tenderer under ITT 6.4. The obligations to 
require this information shall continue for the duration of the procurement 
process and contract performance and after completion of the contract, if 
any change to the information previously provided may reveal a conflict of 
interest in relation to the award or management of the contract. 

17.6 All information provided by the tenderer pursuant to these requirements 
must be complete, current and accurate as at the date of provision to Kenya 
Wildlife Service. In submitting the information required pursuant to these 
requirements, the Tenderer shall warrant that the information submitted is 
complete, current and accurate as at the date of submission to Kenya 
Wildlife Service. 

17.7 If a tenderer fails to submit the information required by these requirements, 
its tender will be rejected. Similarly, if Kenya Wildlife Service is unable, 
after taking reasonable steps, to verify to a reasonable degree the 
information submitted by a tenderer pursuant to these requirements, then 
the tender will be rejected. 

17.8 If information submitted by a tenderer pursuant to these requirements, or 
obtained by Kenya Wildlife Service (whether through its own enquiries, 
through notification by the public or otherwise), shows any conflict of 
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interest which could materially and improperly benefit the tenderer in 
relation to the procurement or contract management process, then: 

i) If the procurement process is still ongoing, the tenderer will be dis qualified 

from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award 
will be set as idepending the outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities 
for investigation of whether the tenderer or any other person shave 
committed any criminal offence. 

17.9 If a tenderer submits information pursuant to these requirements that is in 
complete, in accurate or out-of-date, or attempts to obstruct the verification 
process, then the consequences ITT 17.8 will ensue unless the tenderer can 
show to the reasonable satisfaction of Kenya Wildlife Service that any such 
act was not material, or was due to genuine error which was not attributable 
to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the 
TDS. The Tender Validity period starts from the date fixed for the Tender 
submission deadline (as prescribed by Kenya Wildlife Service in 
accordance with ITT 22). At ender valid for a shorter period shall be rejected 
by Kenya Wildlife Service as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity 
period, Kenya Wildlife Service may request Tenderers to extend the period 
of validity of theirTenders.The request and the responses shall be made in 
writing. If a Tender Security is requested in accordance with ITT 19, it shall 
also be extended for thirty (30) days beyond the deadline of the extended 
validity period. A Tenderer may refuse the request without forfeiting its 
Tender security. A Tenderer granting the request shall not be required or 
permitted to modify itsTender. 

19.0 Tender Security 

19.0 The Tenderer shall furnish as part of its Tender, either a Tender-Securing 
Declaration or a Tender Security as specified in the TDS, in original form 
and, in the case of a Tender Security, in the amount and currency specified 
in the TDS. A Tender-Securing Declaration shall use the form included in 
Section IV, Tender Forms. 

19.1 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security 
shall be a demand guarantee in any of the following forms at the Tenderer's 
option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the 
Insurance Regulatory Authority listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by 
the Central Bank of Kenya, from a reputable source, and an eligible 
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country. 

 
19.2 If an unconditional bank guarantee is issued by a bank located outside 

Kenya, the issuing bank shall have a correspondent bank located in Kenya 
to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period 
of extension if requested under ITT 18.2. 

19.3 If a Tender Security or Tender-Securing Declaration is specified pursuant 
to ITT 19.1, any Tender not accompanied by a substantially responsive 
Tender Security or Tender-Securing Declaration shall be rejected by Kenya 
Wildlife Service   as non-responsive. 

19.4 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security 
of unsuccessful Tenderers shall be returned as promptly as possible upon 
the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS.  
Kenya Wildlife Service shall also promptly return the tender security to the 
tenderers where the procurement proceedings are terminated, all tenders 
were determined non-responsive or a bidder declines to extend tender 
validity period. 

19.5 The Tender Security of the successful Tenderer shall be returned as 
promptly as possible once the successful Tenderer has signed the Contract 
and furnished the required Performance Security, and any other documents 
required in the TDS. 

19.6 The Tender Security may be forfeited or the Tender-Securing Declaration 

executed: 

a) if a Tenderer withdraws its Tender during the period of Tender 
validity specified by the Tenderer on the Form of Tender, or any 
extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) Furnish a Performance Security and if required in the TDS, and 
any other documents required in the TDS. 

19.7 Where tender securing declaration is executed, Kenya Wildlife Service 
shall recommend to the PPRA to debar the Tenderer from participating in 
public procurement as provided in the law. 

19.8 The Tender Security or the Tender-Securing Declaration of a JV shall be in 
the name of the JV that submits the Tender. If the JV has not been legally 
constituted into a legally enforceable JV at the time of tendering, the Tender 
Security or the Tender-Securing Declaration shall be in the names of all 
future members as named in the letter of intent referred to in ITT 4.1 and 
ITT 11.2. 

19.9 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender. 
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20.0 The Tenderer shall prepare one original of the documents comprising the 
Tender as described in ITT 11 and clearly mark it “ORIGINAL.” 
Alternative Tenders, if permitted in accordance with ITT 13, shall be 
clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit 
copies of the Tender, in the number specified in the TDS and clearly mark 
them “COPY.” In the event of any discrepancy between the origin a l and 
the copies, the original shall prevail. 

20.1 Tenderers shall mark as “CONFIDENTIAL” all information in their 
Tenders which is confidential to their business. This may include 
proprietary information, trade secrets, or commercial or financially 
sensitive information. 

20.2 The original and all copies of the Tender shall be typed or written in 
indelible ink and shall be signed by a person duly authorized to sign on 
behalf of the Tenderer. This authorization shall consist of a written 
confirmation as specified in theTDS and shall be attached to the Tender. 
The name and position held by each person signing the authorization must 
be typed or printed below the signature. All pages of the Tender where 
entries or amendments have been made shall be signed or initialed by the 
person signing the Tender. 

20.3 Incase the Tenderer is a JV, the Tender shall be signed by an authorized 
representative of the JV on behalf of the JV, and so as to be legally binding 
on all the members as evidenced by a power of attorney signed by their 
legally authorized representatives. 

20.4 Any inter-lineation, erasures, or overwriting shall be valid only if they are 
signed or initialed by the person signing the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealingand Marking of Tenders 

21.0 The Tenderer shall deliver the Tender in a single sealed envelope, or in a 
single sealed package, or in a single sealed container bearing the name and 
Reference number of the Tender, addressed to Kenya Wildlife Service and 
a warning not to open before the time and date for Tender opening date. 
Within the single envelope, package or container, the Tenderer shall place 
the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all 
documents comprising the Tender, as described in ITT 11; and 

b) in a envelope or package or container marked “COPIES”, all required copies 

of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –
ALTERNATIVE TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- 
ALTERNATIVE TENDER”, all required copies of the alternative 
Tender. 

The inner envelopes or packages or containers shall: 
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a) bear the name and address of   Kenya Wildlife Service, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

21.1 If an envelope or package or container is not sealed and marked as required, 
Kenya Wildlife Service will assume no responsibility for the misplacement 
or premature opening of the Tender. Tenders misplaced or opened 
prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.0 Tenders must be received by Kenya Wildlife Service at the address specified 
in the TDS and not later than the date and time also specified in the TDS. 
When so specified in the TDS.  

22.1  Kenya Wildlife Service may, at its discretion, extend the deadline for the 
submission of Tenders by amending the Tender Documents in accordance 
with ITT 8, in which case all rights and obligations of Kenya Wildlife 
Service and Tenderers previously subject to the deadline shall there after be 
subject to the deadline as extended. 

23.0 Late Tenders 

 Kenya Wildlife Service shall not consider any Tender that arrives after the 
deadline for submission of tenders, in accordance with ITT 22. Any Tender 
received by Kenya Wildlife Service after the deadline for submission of 
Tenders shall be declared late, rejected, and returned unopened to the 
Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.0 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been 
submitted by sending a written notice, duly signed by an authorized 
representative, and shall include a copy of the authorization in accordance 
with ITT 20.3, (except that withdrawal notices do not require copies). The 
corresponding substitution or modification of the Tender must accompany 
the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except 
that withdrawals notices do not require copies), and in addition, the 
respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

b) Received by Kenya Wildlife Service prior to the deadline prescribed 
for submission of Tenders, in accordance with ITT 22. 

24.1 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned 

unopened to the Tenderers. 

24.2 No Tender may be withdrawn, substituted, or modified in the interval 
between the deadline for submission of Tenders and the expiration of the 
period of Tender validity specified by the Tenderer on the Form of Tender 
or any extension thereof. 

25.0 Tender Opening 
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25.1 Except in the cases specified in ITT 23 and ITT 24.2, Kenya Wildlife 
Service shall publicly open and read out all Tenders received by the 
deadline, at the date, time and place specified in the TDS, in the presence 
of Tenderers' designated representatives who chooses to attend.  

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out 
and the envelopes with the corresponding Tender shall not be opened but 
returned to the Tenderer. No Tender withdrawal shall be permitted unless 
the corresponding withdrawal notice contains a valid authorization to 
request the withdrawal and is read out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out 
and exchanged with the corresponding Tender being substituted, and the 
substituted Tender shall not be opened, but returned to the Tenderer. No 
Tender substitution shall be permitted unless the corresponding substitution 
notice contains a valid authorization to request the substitution and is read 
out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out 
with the corresponding Tender. No Tender modification shall be permitted 
unless the corresponding modification notice contains a valid authorization 
to request the modification and is read out at tender opening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: 
the name of the Tenderer and whether there is a modification; the total 
Tender Price, per lot (contract) if applicable, including any discounts and 
alternative Tenders; the presence or absence of a Tender Security or Tender-
Securing Declaration, if required; and any other details as Kenya Wildlife 
Service may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read 
out at Tender opening shall be considered further for evaluation. The Form 
of Tender and pages of the Bill of Quantities (to be decided on by the tender 
opening committee) are to be initialed by the members of the tender opening 
committee attending the opening. 

25.7 At the Tender Opening, Kenya Wildlife Service shall neither discuss the 
merits of any Tender nor reject any Tender (except for late Tenders, in 
accordance with ITT 23.1). 

25.8  Kenya Wildlife Service shall prepare minutes of the Tender Opening that shall 

include, as a minimum: - 

a) The name of the Tenderer and whether there is a withdrawal, substitution, or 

modification; 

b) The Tender Price, per lot (contract) if applicable, including any discounts; 

c) Any alternative Tenders; 

d) Any presence or absence of a Tender Security, if new as required; 

e) Number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign 
the minutes. The omission of a Tenderer's signature on the minutes shall 
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not invalidate the contents and effect of the minutes. A copy of the tender 
opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26.0 Confidentiality 

25.10 Information relating to the evaluation of Tenders and recommendation of 
contract award shall not be disclosed to Tenderers or any other persons not 
officially concerned with the Tender process until information on Intention 
to Award the Contract is transmitted to all Tenderers in accordance with 
ITT 43. 

25.11 Any effort by a Tenderer to influence Kenya Wildlife Service in the 
evaluation of the Tenders or Contract award decisions may result in the 
rejection of its tender. 

25.12 Not withstanding ITT 26.2, from the time of tender opening to the time of 
contract award, if a tenderer wishes to contact Kenya Wildlife Service on 
any matter related to the tendering process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.0 To assist in the examination, evaluation, and comparison of the tenders, and 
qualification of the tenderers, Kenya Wildlife Service   may, at its discretion, 
ask any tenderer for a clarification of its tender, given a reasonable time for 
a response. Any clarification submitted by a tenderer that is not in response 
to a request by Kenya Wildlife Service shall not be considered.  Kenya 
Wildlife Service request for clarification and the response shall be in 
writing. No change, including any voluntary increase or decrease, in the 
prices or substance of the tender shall be sought, offered, or permitted, 
except to confirm the correction of arithmetic errors discovered by Kenya 
Wildlife Service in the evaluation of the tenders, in accordance with ITT 31. 

27.1 If a tenderer does not provide clarifications of its tender by the date and time 
set in Kenya Wildlife Service request for clarification, its Tender may be 
rejected. 

28.0 Deviations, Reservations, and Omissions 

28.0 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender 

document; 
b) “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirements specified in the tender 
document; and 

c) “Omission” is the failure to submit part or all of the information or 
documentation required in the Tender document. 

29.0 Determination of Responsiveness 

29.0  Kenya Wildlife Service determination of a Tender's responsiveness is to be 
based on the contents of the tender itself, as defined in ITT 11. 

29.1 A substantially responsive Tender is one that meets the requirements of the 
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Tender document without material deviation, reservation, or omission. A 
material deviation, reservation, or omission is one that, if accepted, would: 

a) Affect in any substantial way the scope, quality, or performance of the Works 

specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, 
Kenya Wildlife Service rights or the tenderer's obligations under the 
proposed contract; 

c) if rectified, would unfairly affect the competitive position of other 
tenderers presenting substantially responsivetenders. 

29.2 Kenya Wildlife Service shall examine the technical aspects of the tender 
submitted in accordance with ITT 16, to confirm that all requirements of 
Section VII, Works' Requirements have been met without any material 
deviation, reservation or omission. 

29.3 If a tender is not substantially responsive to the requirements of the tender 
document, it shall be rejected by Kenya Wildlife Service and may not 
subsequently be made responsive by correction of the material deviation, 
reservation, or omission. 

30.0 Non-material Non-conformities 

30.0 Provided that a tender is substantially responsive, Kenya Wildlife Service   
may waive any non-conformities in the tender. 

30.1 Provided that a Tender is substantially responsive, Kenya Wildlife Service 
may request that the tenderer submit the necessary information or 
documentation, within a reasonable period of time, to rectify non-material 
non- conformities in the tender related to documentation requirements. 
Requesting information or documentation on such non-conformities shall 
not be related to any aspect of the price of the tender. Failure of the tenderer 
to comply with the request may result in the rejection of its tender. 

30.2 Provided that a tender is substantially responsive, Kenya Wildlife Service 
shall rectify quantifiable non-material non-conformities related to the 
Tender Price. To this effect, the Tender Price shall be adjusted, for 
comparison purposes only, to reflect the price of a missing or non-
conforming item or component in the manner specified in the TDS. 

31.0 Arithmetical Errors 

31.0 The tender sum as submitted and read out during the tender opening shall 
be absolute and final and shall not be the subject of correction, adjustment 
or amendment in any way by any person or entity. 

31.1 Provided that the Tender is substantially responsive, Kenya Wildlife Service 
shall handle errors on the following basis: - 
a) Any error detected if considered a major deviation that affects the 

substance of the tender, shall lead to disqualification of the tender as 
non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit 
price, quantity, and subtotal and total bid price shall be considered as a 
major deviation that affects the substance of the tender and shall lead to 
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disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall 

prevail 

31.2 Tenderers shall be notified of any error detected in their bid during the notification 

of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender 
shall be converted in to a single currency asspecified in the TDS. 

33.0 Margin of Preference and Reservations 

33.0 A margin of preference may be allowed only when the contract is open to 
international competitive tendering where foreign contractors are expected 
to participate in the tendering process and where the contract exceeds the 
value/threshold specified in the Regulations. 

33.1 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.2 Contracts procured on basis of international competitive tendering shall not 
be subject to reservations exclusive to specific groups as provided in ITT 
33.4. 

33.3 Where it is intended to reserve a contract to as pecific group of businesses 
(these groups are Small and Medium Enterprises, Women Enterprises, 
Youth Enterprises and Enterprises of persons living with disability, as the 
case may be), and who are appropriately registered as such by the authority 
to be specified in the TDS, Kenya Wildlife Service shall ensure that the 
invitation to tender specifically indicates that only businesses or firms 
belonging to the specified group are eligible to tender. No tender shall be 
reserved to more than one group. If not so stated in the Invitation to Tender 
and in the Tender documents, the invitation to tender will be open to all 
interested tenderers. 

34.0 Nominated Subcontractors 

34.0 Unless otherwise stated in the TDS, Kenya Wildlife Service does not intend 
to execute any specific elements of the Works by subcontractors 
selected/nominated by Kenya Wildlife Service. Incase Kenya Wildlife 
Service   nominates a subcontractor, the subcontract agreement shall be 
signed by the Subcontractor and Kenya Wildlife Service. The main contract 
shall specify the working arrangements between the main contractor and the 
nominated subcontractor. 

34.1 Tenderers may propose sub-contracting up to the percentage of total value 
of contracts or the volume of works as specified in the TDS. Subcontractors 
proposed by the Tenderer shall be fully qualified for their parts of the Works. 

34.2 Domestic subcontractor's qualifications shall not be used by the Tenderer to 
qualify for the Works unless their specialized parts of the Works were 
previously designated so by Kenya Wildlife Service in the TDS a scan be 
met by subcontractors referred to hereafter as 'Specialized Subcontractors', 
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in which case, the qualifications of the Specialized Subcontractors proposed 
by the Tenderer may be added to the qualifications of the Tenderer. 

35.0 Evaluation of Tenders 

35.1 Kenya Wildlife Service shall use the criteria and methodologies listed in this 
ITT and Section III, Evaluation and Qualification Criteria No other 
evaluation criteria or methodologies shall be permitted. By applying the 
criteria and methodologies Kenya Wildlife Service shall determine the 
Lowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, Kenya Wildlife Service  shall consider the following: 

a) Price adjustment in accordance with ITT 31.1 (iii); excluding 
provisional sums and contingencies, if any, but including Daywork 
items, where priced competitively; 

b) Price adjustment due to discounts offered in accordance with ITT 14.4; 

c) Converting the amount resulting from applying (a) and (b) above, if 
relevant, to a single currency in accordance with ITT 32; 

d) Price adjustment due to quantifiable non materialnon-conformities in 

accordance with ITT 30.3; and 

e) Any additional evaluation factors specified in the TDS and Section 
III, Evaluation and Qualification Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of 
Contract, applied over the period of execution of the Contract, shall not be 
considered in Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be 
allowed to tender for one or more lots (contracts). Each lot or contract will 
be evaluated in accordance with ITT 35.2. The methodology to determine 
the lowest evaluated tenderer or tenderers base done lot (contract) or based 
on a combination of lots (contracts), will be specified in Section III, 
Evaluation and Qualification Criteria. In the case of multiple lots or 
contracts, tenderer will be required to prepare the Eligibility and 
Qualification Criteria Form for each Lot. 

36.0  Comparison of tenders 

        Kenya Wildlife Service shall compare the evaluated costs of all 
substantially responsive Tenders established in accordance with ITT 35.2 to 
determine the Tender that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

Abnormally Low Tenders 

37.0 An Abnormally Low Tender is one where the Tender price, in combination 
with other elements of the Tender, appears so low that it raises material 
concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine 
competition between Tenderers is compromised. 

37.1 In the event of identification of a potentially Abnormally Low Tender, 
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Kenya Wildlife Service shall seek written clarifications from the Tenderer, 
including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation 
of risks and responsibilities and any other requirements of the Tender 
document. 

37.2 After evaluation of the price analyses, in the event that Kenya Wildlife 
Service determines that the Tenderer has failed to demonstrate its capability 
to perform the Contract for the offered Tender Price, Kenya Wildlife Service 
shall reject the Tender. 

Abnormally high tenders 

37.3 An abnormally high tender price is one where the tender price, in 
combination with other constituent elements of the Tender, appears 
unreasonably too high to the extent that Kenya Wildlife Service is 
concerned that it (Kenya Wildlife Service) may not be getting value for 
money or it may be paying too high a price for the contract compared with 
market prices or that genuine competition between Tenderers is 
compromised. 

37.4 Incase of an abnormally high price, Kenya Wildlife Service shall make a 
survey of the market prices, check if the estimated cost of the contract is 
correct and review the Tender Documents to check if the specifications, 
scope of work and conditions of contract are contributory to the abnormally 
high tenders.  Kenya Wildlife Service may also seek written clarification 
from the tenderer on the reason for the high tender price. Kenya Wildlife 
Service shall proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, 
Kenya Wildlife Service    may accept or not accept the tender depending on Kenya 
Wildlife Service budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are 
contributory to the abnormally high tender prices, Kenya Wildlife 
Service shall reject all tenders and may retender for the contract based 
on revised estimates, specifications, scope of work and conditions of 
contract, as the case may be. 

37.5 If Kenya Wildlife Service determines that the Tender Price is abnormally 
too high because genuine competition between tenderers is compromised 
(often due to collusion, corruption or other manipulations), Kenya Wildlife 
Service shall reject all Tenders and shall institute or cause competent 
Government Agencies to institute an investigation on the cause of the 
compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.0 If in Kenya Wildlife Service opinion, the Tender that is evaluated as the 
lowest evaluated price is seriously unbalanced and/or frontloaded, Kenya 
Wildlife Service may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the 
consistency of the tender prices with the scope of works, proposed 
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methodology, schedule and any other requirements of the Tender document. 

38.1 After the evaluation of the information and detailed price analyses presented 
by the Tenderer, Kenya Wildlife Service may as appropriate: 

a) Accept theTender; 

b) Require that the total amount of the Performance Security be 
increased at the expense of the Tenderer to a level not exceeding a 
30% of the Contract Price; 

c) Agree on a payment mode that eliminates the inherent risk of Kenya 
Wildlife Service paying too much for undelivered works; 

d) Reject the Tender, 

39.0 Qualifications of the tenderer 

39.0 Kenya Wildlife Service shall determine to its satisfaction whether the 
eligible Tenderer that is selected as having submitted the lowest evaluated 
cost and substantially responsive Tender, meets the qualifying criteria 
specified in Section III, Evaluation and Qualification Criteria. 

39.1 The determination shall be based upon an examination of the documentary 
evidence of the Tenderer's qualifications submitted by the Tenderer, 
pursuant to ITT 17. The determination shall not take into consideration the 
qualifications of other firms such as the Tenderer's subsidiaries, parent 
entities, affiliates, subcontractors (other than Specialized Sub-contractors if 
permitted in the Tender document), or any other firm(s) different from the 
Tenderer. 

39.2 An affirmative determination shall be a prerequisite for award of the Contract 
to the Tenderer. A negative determination shall result in disqualification of 
the Tender, in which event, Kenya Wildlife Service shall proceedto the 
Tenderer who offers a substantially responsive Tender with the next lowest 
evaluated price to make a similar determination of that Tenderer's 
qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, Kenya Wildlife Service 
shall determine the Lowest Evaluated Tender. The Lowest Evaluated 
Tender is the Tender of the Tenderer that meets the Qualification Criteria 
and whose Tender has been determined to be: 

a) Most responsive to the Tender document; and 

b) The lowest evaluated price. 

41.0   Kenya Wildlife Service right to accept any tender, and to reject any or all 

tenders. 

 Kenya Wildlife Service reserves the right to accept or reject any Tender and 
to annul the Tender process and reject all Tenders at any time prior to 
Contract Award, without there by incurring any liability to Tenderers. 
Incase of annulment, all Tenders submitted and specifically, Tender 
securities, shall be promptly returned to the Tenderers. 
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F.  AWARD OF CONTRACT 

42.0  Award criteria 

Kenya Wildlife Service shall award the Contract to the successful tenderer 
whose tender has been determined to be the Lowest Evaluated Tender. 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Upon award of the contract and Prior to the expiry of the Tender Validity 
Period Kenya Wildlife Service shall issue a Notification of Intention to 
Enter into a Contract/Notification of award to all tenderers which shall 
contain, at a minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to 
whom the letter is addressed was unsuccessful, unless the price 
information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instructions on how to request a debriefing and/ or submit a complaint during 

the stand still period; 

44.0 Stand still Period 

44.0 The Contract shall not be signed earlier than the expiry of a Stand still 
Period of Fourteen (14) days to allow any dissatisfied tender to launch a 
complaint. Where only one Tender is submitted, the Standstill Period shall 
not apply. 

44.1 Where a Standstill Period applies, it shall commence when Kenya Wildlife 
Service has transmitted to each Tenderer the Notification of Intention to 
Enter into a Contract with the successful Tenderer 

45.0 Debriefing by Kenya Wildlife Service 

45.0 On receipt of  Kenya Wildlife Service Notification of Intention to Enter into 
a Contract referred to in ITT 43, an unsuccessful tenderer may make a 
written request to Kenya Wildlife Service for a debriefing on specific issues 
or concerns regarding their tender. Kenya Wildlife Service shall provide the 
debriefing within five days of receipt of the request. 

45.1 Debriefings of unsuccessful Tenderers may be done in writing or verbally. 
The Tenderer shall bear its own costs of attending such a debriefing 
meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the 
Standstill Period specified in ITT 42.1, upon addressing a complaint that has 
been filed with in the Standstill Period, Kenya Wildlife Service shall 
transmit the Letter of Award to the successful Tenderer. The letter of award 
shall request the successful tenderer to furnish the Performance Security 
within 21 days of the date of the letter. 
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47.0 Signing of Contract 

47.0 Upon the expiry of the fourteen days of the Notification of Intention to enter 
in to contract and upon the parties meeting their respective statutory 
requirements, Kenya Wildlife Service shall send the successful Tenderer the 
Contract Agreement. 

47.1 Within fourteen (14) days of receipt of the Contract Agreement, the 
successful Tenderer shall sign, date, and return it to ), Kenya Wildlife 
Service  

47.2 The written contract shall be entered into within the period specified in the 
notification of award and before expiry of the tender validity period. 

48.0 Performance Security 

48.0 Within twenty-one (21) days of the receipt of the Letter of Award from 
Kenya Wildlife Service, the successful Tenderer shall furnish the 
Performance Security and, any other documents required in the TDS, in 
accordance with the General Conditions of Contract, subject to ITT 38.2 
(b), using the Performance Security and other Forms included in Section X, 
Contract Forms, or another form acceptable to), Kenya Wildlife Service. A 
foreign institution providing a bank guarantee shall have a correspondent 
financial institution located in Kenya, unless Kenya Wildlife Service S has 
agreed in writing that a correspondent bank is not required. 

48.1 Failure of the successful Tenderer to submit the above-mentioned 
Performance Security and other documents required in the TDS or sign the 
Contract shall constitute sufficient grounds for the annulment of the award 
and forfeiture of the Tender Security. In that event Kenya Wildlife Service 
may award the Contract to the Tenderer offering the next Best Evaluated 
Tender. 

48.2 Performance security shall not be required for contracts estimated to cost 
less than the amount specified in the Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, Kenya Wildlife Service 
shall publish the awarded contract at its notice boards and websites; and on 
the Website of the Authority. At the minimum, the notice shall contain the 
following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary 
of its scope and the selection method used; 

c) the name of the successful Tenderer, the final total contract price, the contract 

duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as 

readout at Tender opening. 

 50.0 Procurement related Complaints and Administrative Review 
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50.1 The procedures for making Procurement-related Complaints are as 

specified in the TDS. 

 

50.2   A request for administrative review shall be made in the form 

provided under contract forms. 
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SECTION II - TENDER DATA SHEET (TDS) 
The following specific data shall complement, supplement, or amend the provisions in 

the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein 

shall prevail over those in ITT. 

Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is PROPOSED CONSTRUCTION OF 

KASGAU –RUKINGA WILDLIFE BARRIER FENCE IN TAITA 

TAVETA COUNTY 

 

The reference number of the Contract is KWS/ONT/B&F/41/2026 – 2027 

 

ITT 2.3 The Information made available on competing firms is as follows: NONE. 

  

ITT 2.3 The firms that provided consulting services for the contract being tendered 

for are: 

NOT APPLICABLE. 

 

ITT 3.0 Maximum number of members in the Joint Venture (JV) shall be: NOT 

APPLICABLE 

B.  Contents of Tender Document 

ITT 7.0 (i) The Tenderer will submit any request for clarifications in writing at the 

Address: 

Director General 

Kenya Wildlife Service 

P.O BOX 40241- 00100 

NAIROBI 

hps@kws.go.ke 

To Kenya Wildlife Service not later than 3days prior to the deadline for 

submission of Tender 

(ii) Kenya Wildlife Service shall publish its response at the website 

www.kws.go.ke   

ITT 7.1 (A) A pre – Bid   meeting shall not take place 

(B) The site visit is not mandatory. Bidders who wish to undertake a site 

visit may meet the Assistant Director, Tsavo Conservation Area 

Headquarter- Voi, at the Community Offices on the date and time indicated 

below: 

Date: 16 October 2026 

Time: 9:00 a.m. 

mailto:hps@kws.go.ke
http://www.kws.go.ke/
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Meeting Point: Tsavo Consevation area headquarters- Community offices - 

Voi Town 

Site to Visit: Kasigau–Rukinga, Taita Taveta County 

Note: Bidders shall make their own transport arrangements. 

ITT 7.2 The Tenderer will submit any questions in writing, to reach Kenya Wildlife 

Service not later than 19th October, 2026 

ITT 7.4 Not Applicable 

C.  Preparation of Tenders 

 

ITT 11.1 

(h) 

 

The Tender shall submit the following additional documents in its tender. 

 

(ii) Copy of Certificate of Incorporation/Business Registration name 

under the Companies Act. or Partnership Deed duly Certified by a 

Commissioner of Oaths 

(iii) A current copy of Form CR12 for limited companies issued by the 

Registrar of Companies that indicates the ownership of the company 

(not older than 12 months, as at the time of the tender Closing). Form 

CR12 shall be duly certified by the commission of Oath. This should 

be provided with CERTIFIED copies of Identification documents of 

all directors listed on the CR12 (ID or Passport). (Full clear copy 

showing all the required details)  

(iv) Copy of a valid Tax Compliance Certificate from Kenya Revenue 

Authority (KRA) as at the time of tender opening/closing.  

(v) Valid current Annual NCA Practising licence as Building or Roads 

Contractor for category 1 to 6, in addition, provide NCA for Electrical 

Works category 1 to 7 as at the date of Tender opening  

(vi) A declaration that the bidder will not engage in any corrupt or 

fraudulent practice. 

(vii) A declaration that the bidder is  not debarred from participating in 

procurement proceedings by Public Procurement Regulatory 

Authority (PPRA) 

(viii) Tenderers shall provide an original duly filled, signed, stamped and 

dated Tender Securing Declaration (TSD) in the standard format 

provided in the tender document and valid for a period of 126 days 

from the date of tender opening.  

(ix) A valid AGPO certificate as proof of registration in the target Group 

as issued by the National Treasury at the time date of closing. 

(x) Evidence of access to funds or financing agreement / Credit facility 

from banks or deposit taking microfinance institutions, SACCO 
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

societies, Youth Enterprise Development Fund or Women Enterprise 

Development Fund (The document shall be original, referenced to the 

tender and signed on the financial institution’s letterhead containing 

addresses and contact information).  

(xi) Tenderers with ongoing fence construction works with KWS that have 

not been completed or having award letters will           not be eligible for 

bidding in these tenders and will be disqualified. 

(xii) Duly signed filled and stamped form of tender 

(xiii) All the pages of bid document must be book or tape bound. 

 

Note 

The certifications by the commissioner of oaths MUST be original bearing 

the original stamp, signature and the date of certification. The certifications 

should not be older than one month from date of tender opening 

ITT 12.1 i) All alterations made on the Form of tender and Schedules in the tender 

document must be signed by authorized person(s). 

ii) All the pages of the bid document MUST be chronologically serialized. 

Tenderers who fail to comply with this criterion will be disqualified 

ITT 13.1 Alternative Tenders SHALL NOT be considered.  

ITT 13.2 Alternative times for completion SHALL NOT be permitted. 

ITT 13.4 Alternative technical solutions SHALL NOT be permitted. 

 

ITT 14.4 The prices quoted by the Tenderer shall be fixed. 

ITT 15.1 

(a) 

Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be One Hundred and Twenty-Six (126) 

days. 

ITT 18.2 (a) The Number of days beyond the expiry of the initial tender validity 

period will be 30 days. 

(b) The Tender price shall not be adjustable. 

ITT 19.1 A Tender security shall not be required 

A Tender Security Declaration shall be required. 

Referance 

to ITT 

Clause  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

ITT 20.0 -

20.1 

The tenderer MUST submit ORIGINAL bid document. Copies will not be 

required 

The submitted tender document MUST be TAPE/BOOK BOUND (Spiral 

Bound or other forms of binding will not be accepted) and MUST be 

arranged in the format provided below: 
1. Letter of Invitation to Tender 
2. Instruction to Tenders 
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

3. Tender Data Sheet (TDS) 
4. Form of Tender  
5. Tenderer's Eligibility- Confidential Business Questionnaire, 
6. Certificate of Independent Tender Determination  
7. Self-Declaration of The Tenderer 
8. A Declaration And Commitment to the Code Of Ethics 
9. Written Form of Power Of Attorney,  
10. Tender Security /Tender Securing Declaration 
11. Copy of Certificate Of Incorporation/Registration 
12. Copy of Current Form CR12 
13. Copy of Valid Tax Compliance Certificate 
14. Copy of Current Annual NCA Practicing License for Respective  

NCAs 
15. Tenderer Information Form (Form Eli-1) 
16. Schedule of Major Items of Plant (Form Equ: Equipment). 

17. Contractor’s Representative and Key Personnel Schedule (Form Per 1) 

and Signed Resume & Declaration Forms of Contractor’s 

Representative and  Key Personnel (Form Per 2) With Qualifications 

Certificates. 

18. General Construction Experience (Form Exp – 4.1) 
19. Specific Construction And Contract Management Experience [Form 

Exp – 4.2(A)] 
20. Construction Experience in Key Activities [Form Exp – 4.2(B)] 
21. Current Contract Commitments / Works in Progress (Form Fin – 3.4) 
22. Financial Situation and Performance (Form Fin – 3.1) 
23. Audited Financial Accounts. 
24. Average Annual Construction Turnover.(Form Fin – 3.2)  
25. Financial Resources (Form Fin – 3.3) 

26. Historical Contract Non-Performance, Pending Litigation And 

Litigation History(Form Con – 2) 
27. Work Execution Programme. 
28. Priced Bill of Quantities 
29. Drawings 
30. Specifications 
31. General Conditions of Contract. 
32. Special Conditions of Contract 
33. Addedums 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer 

shall be Written Power of Attorney. 

ITT 20.4 Any inter-delineation, erasures, or overwriting MUST be signed or initiated 

by the person authorized to sign the Tender. 

D.  Submission and Opening of Tenders 

ITT 21.0 A tender package or Container that cannot fit in the tender box SHALL be 

received and registered at the Kenya Wildlife Service Supply Chain Office. 

ITT 22.0 For Tender submission purposes only, the address is:  

Director General 

Kenya Wildlife Service 

P.O BOX 40241- 00100, NAIROBI. 
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

Physical address for: - 

i. Hand Delivery Shall be deposited in   the Tender Box located at, 

Kenya Wildlife Service Headquarters, Main Reception, along 

Lang’ata Road  

ii. Courier delivery shall be registered at the office of Head Supply 

Chain Management located at Simba Court 1st Floor Kenya 

Wildlife Service Headquarters along Lang’ata Road. 

Date and time for submission of Tenders 1000hrs on or before   23rd   

October  2026 

Tenders shall not be submitted electronically. 

ITT 25.1 The Tender opening shall take place as follows: 

Venue: Kenya Wildlife Service, Veterinery Conference Room,  

Kenya Wildlife Service Headquarters, located along Lang’ata Road 

Date:    23rd October  2026 

Time:   1030hrs 

ITT 25.1 Tenderers are Not Allowed to submit Tenders electronically 

ITT 28.1 

(C) 

Tenderers shall comply with all the instructions of the tender and submit a 

complete set of tender documents as per ITT 29.2 and ensure that all the 

forms required and Bill of quantities are properly filled for completeness. 

E.  Evaluation, and Comparison of Tenders 

ITT 30.2 

 

The adjustment shall be based on the average price of the item or component 

as quoted in other substantially responsive Tenders. If the price of the item 

or component cannot be derived from the price of other substantially 

responsive Tenders, Kenya Wildlife Service shall use its lowest estimate.  

ITT 31.1 The error shall be considered a major deviation that leads to disqualification 

of the tender if the percentage of the error (Eror over the tender price 

quoted) is more than 0%. 

TT 32.0 

 

The currency that shall be used for Tender evaluation and comparison 

purposes shall be in Kenya Shillings. 

ITT 33.1 A margin of preference shall not apply.  

ITT 33.3 The invitation to tender is extended to the following groups that qualify for 

Reservations. The tender is reserved for Youth & Women Enterprises 

ITT 34.0 At this time, Kenya Wildlife Service does not intend to execute certain specific 

parts of the Works by subcontractors selected in advance. 

ITT 34.1 NO Subcontracting shall allowed by Kenya Wildlife Service. 

ITT 34.2 Proposal of permittance of specialized Sub contractors by the Tenderers NOT 

APPLICABLE. 

ITT 35.2 

(e)  

Additional requirements apply. These are detailed in the evaluation criteria 

in Section III, Evaluation and Qualification Criteria.  

The submitted document MUST be book or tape bound. 
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Reference 

to ITC 

Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

ITT 48.0 Within Fourteen-(14) Calendar days of the receipt of the Letter of Award, the successful  

Tenderer shall (a) furnish KWS with the Performance Security of 5%  

  
 

ITT 48.2 Additional requirements are: as provided  

 An Acceptance Letter within Seven (7) days from the date of 

notification of award. 

 An irrevocable and unconditional Performance Bank Guarantee 

equivalent to Five Percent (5%) of the contract price awarded as per the 

format stipulated in the tender document; 

 Contractors All Risk Policy and other relevant insurance policies 

necessary during the execution of the works; 

 Programme of works showing the general methods, order timing and 

sequence for all activities of the works; 

 Detailed Cash Flow projection for the entire contract period. 

 Work methodology 

ITT 50.1 The procedures for making a Procurement-related Complaint are available 

from the PPRA website info@ppra.go.ke or complaints@ppra.go.ke. If a 

Tenderer wishes to make a Procurement-related Complaint, the Tenderer 

should submit its complaint following these procedures, in writing (by the 

quickest means available, that is either by hand delivery or email) to: 

For the attention:  

Mary Majau 
 

Ttle/position: Deputy Director Supply Chain Management 

 

Procuring Entity: Kenya Wildlife Service 

 

Email address: hps@kws.go.ke  

In summary, a Procurement-related Complaint may challenge any of the 

following: 

(i) The terms of the Tender Documents; and 

(ii) Kenya Wildlife Service decision to award the contract. 

 

 

 

  

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
mailto:hps@kws.go.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.0 This section contains the criteria that the Employer shall use to evaluate 
tender and qualify tenderers. No other factors, methods or criteria shall be 
used other than specified in this tender document. The Tenderer shall 
provide all the information requested in the forms included in Section IV, 
Tendering Forms. 

1.1  Kenya Wildlife Service shall use the Standard Tender Evaluation 
Document for Goods and Works for evaluatingTenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers 
should indicate it in Kenya Shilling. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

 Kenya Wildlife Service shall use the criteria and methodologies listed in 
this Section to evaluate tenders and arrive at the Lowest Evaluated Tender. 
The tender that(i) meets the qualification criteria, (ii) has been determined 
to be substantially responsive to the Tender Documents, and (iii) is 
determined to have the Lowest Evaluated Tender price shall be selected for 
award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION 

RESPONSIVENESS.  

Kenya Wildlife Service will start by examining all tenders to ensure they 
meet in all respects the eligibility criteria and other mandatory requirements 
in the ITT, and that the tender is complete in all aspects in meeting the 
requirements provided for in the preliminary evaluation criteria outlined 
below. The Standard Tender Evaluation Report Document for Goods and 
Works for evaluating Tenders provides very clear guide on how to deal with 
review of these requirements. Tenders that do not pass the Preliminary 
Examination will be considered non- responsive and will not be considered 
further. 

 TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following 

criteria shall apply: 

i) Alternative Completion Times, if permitted under ITT13.2, will be 
evaluated as follows: 
Not applicable. 

ii) Alternative Technical Solutions for specified parts of the Works, if 
permitted under ITT 13.4, will be evaluated as follows: Not 
applicable. 

iii) Other Criteria; if permitted under ITT 35.2(j): Not applicable. 
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3.0 MULTIPLE CONTRACTS 

3.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers 
are evaluated on basis of Lots and a lowest evaluated tenderer identified for 
each Lot. Kenya Wildlife Service will select one Option of the two Options 
listed below for award of Contracts. 

OPTION 1 
i) If a tenderer wins only one Lot, the tenderer will be awarded a contract 

for that Lot, provided the tenderer meets the Eligibility and 
Qualification Criteria for that Lot. 

 

ii) If a tenderer wins more than one Lot, the tender will be awarded a contract 
for all won Lots, provided the tenderer meets the aggregate Eligibility and 
Qualification Criteria for all the won Lots. The tenderer will be awarded 
only the combinations for which the tenderer qualifies and the others will 
be considered for award to second lowest the tenderers. 

OPTION2 

KWS will consider all possible combinations of won Lots [contract(s)] and 
determine the combination with the lowest evaluated price. Tenders will 
then be awarded to the Tenderer or Tenderers in the combination provided 
the tenderer meets the aggregate Eligibility and Qualification Criteria for all 
the won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1)  

 Alternative Tenders (ITT 13.1)  

 Analternative if permitted under ITT 3.1, will be evaluated as follows: 

Kenya Wildlife Service shall consider Tenders offered for alternatives as 
specified in Part 2 - Works requirements. Only the technical alternatives, if 
any, of the Tenderer with the Best Evaluated Tender conforming to the basic 
technical requirements shall be considered by thr procuring Entity. 

6.0 MARGIN OF PREFERENCE (NOT APPLICABLE) 

6.1 The TDS so specifies, Kenya Wildlife Service will grant a margin of 

preference of fifteen percent (15%) to be loaded on evaluated prices of the 

foreign tenderers, where the percentage of share holding of Kenyan citizensis 

less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, 

such information, including details of ownership, as shall be required to 

determine whether, according to the classification established by Kenya 

Wildlife Service, a particular contractor or group of contractor’s qualifies for 

a margin of preference. 
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6.3  After Tenders have been received and reviewed by Kenya Wildlife Service, 

responsive Tenders shall be assessed to ascertain their percentage of 

shareholding of Kenyan citizens. Responsive tenders shall be classified into 

the following groups: 

6.4 i)Group A: tenders offered by Kenyan Contractors and other Tenderers where 

Kenyan citizens hold shares of  

6.4.1 Over fifty one percent (51%). 

6.4.2 Group B: tenders offered by foreign Contractors and other Tenderers 

where Kenyan citizens hold shares of  

6.4.3 Less than fifty one percent (51%). 

6.5 All evaluated tenders in each group shall, as a first evaluation step, be 

compared to determine the lowest tender, and the lowest evaluated tender in 

each group shall be further compared with each other. If, as a result of this 

comparison, a tender from Group A is the lowest, it shall be selected for the 

award of contract. If a tender from Group B is the lowest, an amount equal to 

the percentage indicated in Item 6.1 of the respective tender price, including 

unconditional discounts and excluding provisional sums and the cost of day 

works, if any, shall be added to the evaluated price offered in each tender 

from Group B. All tenders shall then be compared using new prices with 

added prices to Group B and the lowest evaluated tender from Group A. If 

the tender from Group A is still the lowest tender, it shall be selected 

foraward. If not, the lowest evaluated tender from Group B based on the first 

evaluation price shall be selected. 

 7.0 Post qualification and Contract ward (ITT 39), more specifically 

a)   In case the tender was subject to post-qualification, the contract shall be 
awarded to the lowest evaluated tenderer, subject to confirmation of pre-
qualification data, if so required. 

b) At least 2 contract(s) of a similar nature executed within Kenya, or the East 

African Community or abroad, that have been satisfactorily and 

substantially completed as a prime contractor, or joint venture member 

or sub-contractor each of minimum value Kenya shillings 53.0 Million 

equivalent. 

c) Contractor's Representative and Key Personnel, which are specified as  

 

i) Contractors key equipment listed on the table “Contractor's 
Equipment”  

 

 

2
5 
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Table 1 Contractor’s Equipment 

S/No 
Details of Equipment required 

by the Tender 

Minimum Number 

Required for the 

Contract Execution 

1.  Lorries minimum capacity of 7 

Tones or  

Equivalent  
 

1 

2.  Pick up truck I ton 1 

3.  Tractor and trailer 1 

4.  Mixer and Porker vibrator 1 

5.  Power Saw 1 

6.  Soil Auger 1 

 

(ii) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall 
demonstrate that Non- performance of a contract did not occur 
because of the default of the Tenderer, or the member of a JV in 
the last five years The required information shall be furnished in 
the appropriate form. 

b) Pending Litigation 

Financialpositionandprospectivelong-termprofit ability of the 
Single Tenderer, and in the case the Tenderer is a JV, of each 
member of the JV, shall remain sound according to criteria 
established with respect to Financial Capability under Paragraph 
(i) above if all pending litigation will be resolved against the 
Tenderer. Tenderer shall provide information on pending 
litigations in the appropriate form. 

c) LitigationHistory 

There shall be no consistent history of court/arbitral award decisions 
against the Tenderer, in the last Three (3) years All parties to the contract 
shall furnish the information in the appropriate form about any litigation 
or arbitration resulting from contracts completed or on going unde rits 
execution over the years specified. A consistent history of awards against 
the Tenderer or any member of a JV may result in rejection of the tender.
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QUALIFICATION FORM 
 

1 2 3 4 5 

 

Item No. 

 

Qualification 

Subject 

Qualification Requirement 
 

Documents To be Completed and Submitted by the 

Tenderer 

For KWS 

Use(Qualificat

ion met or Not 

Met) 

 
A. PRELIMINARY EVALUATION CRITERIA 

 

1. 

Nationality Nationality in accordance with ITT 3.5 Forms ELI – 1.1  

Attach additional information; 

 Certified Copy of National Identification Card / Passport 

(Full clear copy showing all the required details) 

 A current copy of Form CR12 for limited companies issued 

by the Registrar of Companies that indicates the ownership 

of the company (not older than 12 months, as at the time of 

the tender closing). Form CR12 shall be duly certified by a 

Commissioner for Oaths. This should be provided with 

Identification documents of all directors listed on the CR12 

(ID or Passport). 

 

Note: 

 All documents above shall be certified by a 

Commissioner for oaths must be signed, stamped 

and the date stipulated. 

2. Tax 

Obligations 

for Kenyan 

Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue 

Authority in accordance with ITT 3.14.  

Attach Valid Tax Compliance Certificate 

(Must be valid as at the date of Tender Closing / Opening) 

 

3. 
 

Conflict of 

Interest 

No conflicts of interest in accordance with ITT 11.1 
(h) and 3.2 

 

Form of Tender 
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1 2 3 4 5 

 

Item No. 

 

Qualification Subject 
Qualification Requirement 

 

Documents To be Completed and Submitted by 

the Tenderer 

For KWS Use 

(Qualification met 
or Not Met) 

 

 

4. 

 

PPRA Eligibility 

Not having been declared ineligible 
by the PPRA as described in ITT 
11.1 (h and 3.6 

 

 Form of Tender, 

 

5 State- owned Enterprise  Meets conditions of ITT 3.7 Forms ELI – 1.1  

6 Goods, equipment and services 

to be supplied under the 

contract 

To have their origin in any country 

that is not determined ineligible under 

ITT 4.0 

Forms ELI – 1.1  

 

 

7. 

 

History of Non- 

Performing Contracts 

Non-performance of a contract did 
not occur as a result of contractor 
default  since 1st January 2023 

 

 

Form CON-2 

 

 

 

8. 

Suspension Based on 
Execution of Tender / 
Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-
execution of a Tender / Proposal 
Securing Declaration pursuant to 
ITT 19.7 

 

 

Form of Tender 

 

 

 

 

 

9. 

 

 

 

Pending Litigation 

Tender’s financial position and 

prospective long-term profitability 

still sound according to criteria 

established in 
3.1 and assuming that all pending 
litigation will NOT be resolved 
against 
the Tenderer. 

 

 

 

Form CON – 2 

 

 

10. 

 

Litigation History 

No consistent history of 
court/arbitral award decisions 
against theTenderer since 1st 

January 2023 

 

Form CON – 2 
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11 

Tender Securing Declaration 

(TSD) Form 

ITT 11.1 (h), ITT 15.0, ITT 19.0 Tender Securing Declaration (TSD) Form  
 
Provide original original duly filled, signed, stamped 

and dated Tender - Securing Declaration in the 

standard format provided in the tender document and 

valid for a period of 126 days from the date of tender 

opening). 

 

12. 
NCA practicing license ITT 11.1 (h) 

Current Annual NCA Practising licence as a 
Building or Roads Contractor for respective NCA 
category 6 and above, in addition, provide NCA for 
Electrical Works category 7 and above as at the 
date of Tender opening 

 

13. 

Certificate of 
Incorporation 

ITT 11.1 (h) 
Provide a duly Certified Copy of Incorporation 
Certificate / 
Registration of Business Name or Partnership Deed 
by Commission of Oath. The copy must be signed, 
bearing original stamp and the date of certification 
not be older than one month from the tender 
opening. 

14 Reservations (AGPO 
Registration) 

ITT 33.3  Provide a valid copy of AGPO Certificate as proof 
of Registration in the target Group (Youth and 
Women Enterprises) as issued by the National 
Treasury as at the date of tender closing. 

‘ 

15. 
Power of Attorney 

Form of Tender & ITT 
20.2 

Duly executed Power of Attorney as per the template 
provided in the tender document. 

 
16. 

Form of Tender ITT 17.0 

Properly fill, sign and stamp the Form of Tender on 

the company’s letter head clearly showing the 

Tenderer’s complete name and business address. 

 

In addition, the following forms should be properly 

filled, signed and stamped: 

 Confidential Business Questionnaire. 

 Certificate of Independent Tender 

Determination. 

 Self-Declaration of the Tenderer (Form 

SD1, Form SD2, Declaration & 

Commitment to the Code of Ethics). 

 Appendix I to Form of Tender: Fraud and 
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Corruption – MUST be read and attached 

to the Form of Tender. 

Appendix to Tender: Schedule of Currency 

Requirements. 

 

17. 
 

Number of participation 

As per Section I: Invitation To 
tender Clause (2) 

Tenderers including their directors will NOT be 

allowed to participate in more than one tender. 

 

 

18. 
Completeness of the 

tender Document 

 

ITT 11.1 (h) 

Submit a complete set of tender documents as per 

the instruction to Tenderers and also ensure that all 

the forms BOQ and Schedules 
provided in the tender documents are properly filled 
for completeness 

 

19. 

Serialization of Tender 

Document 
ITT 11.1 (h) and ITT 20.2 

The Tenderer shall chronologically serialize all pages 

of the tender documents from cover page to the last 

page submitted in the format 1, 2, 3….. Following 

the same logical sequence. 
The submitted document MUST be book or tape 
bound.Loose documents will be disqualified 

 

20. 
Alterations on Form of 

tender and schedules 
ITT 11.1 (h), and ITT 12 

All alterations on the tender document MUST be 

signed by the authorized person (Power of Attorney). 

21 Pending fencing works with the 

procuring entity 

ITT 35.2 (e) Bidders and their Directors having ongoing works 

with KWS that have not been completed as per 

Contractual requirements will be disqualified. 

 

Note 

• All the above requirements must Be Met by the tenderer in order to proceed to the Technical stage of the evaluation Process 

• The certifications by the commissioner for oaths MUST be original bearing the original stamp, original signature and date of certification. The certifications 

should not be older than one month from date of tender opening. 

• And all forms MUST be properly filled as required, signed and stamped. 
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TECHNICAL EVALUATION CRITERIA Part A 

 

Item No 

 

Qualification Subject 

 

Qualification Requirement 

 

Documents To be Completed and Submitted by the Tenderer 

For KWS Use 

(Qualification met 

or Not Met) 

(i) Financial Evaluation Criteria 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Financial Capabilities 

(i) The Tenderer shall demonstrate 

that it has access to, or has 

available, liquid assets, 

unencumbered real assets, lines 

of credit, and other financial 

means (independent of any 

contractual advance payment) 

sufficient to meet the 

construction cash flow 

requirements estimated as Kenya 

Shillings 20% of The Tender 

Sum equivalent for the subject 

contract(s) net of the Tenderer’s 

other commitments. 

 

(ii) The Tenderers shall also 

demonstrate, to the satisfaction 

of Kenya Wildlife Service, that 

it has adequate sources of 

finance to meet the cash flow 

requirements on works currently 

in progress and for future 

contract commitments. 

 

(iii) The audited balance sheets 

or, if not required by the laws of 

the Tenderer’s country, other 

financial statements acceptable 

to Kenya Wildlife Service, for 

the last 3years shall be submitted 

and must demonstrate the 

current soundness of the 

Tenderer’s financial position and 

 

Form FIN – 3.1, with attachments 

The tenderer to provide sources of funding meeting the 

requirements in the form of:- 

i) Sources of Finance 

The tenderer to provide sources of funding meeting the 

requirements in the form of:- 

• Line of Credit (The document shall be original, referenced 

to the tender and signed on the financial institution’s 

letterhead containing addresses and contact information.) 

or 

• Bank Statement (Current last 6 Months from date of tender 

Opening/Closing and authenticated by the issuing 

financial institution) or 

• Unencumbered real assets (evidence in the form of duly 

certified (by registered valuer / realtors) copy of: - title 

deed, recent Search and valuation report within the last 6 

months).The real asset should be in the name of the 

tenderer or at least one of the directors.or 

• Any other authorized credit facility accredited by relevant 

laws in Kenya (e.g. Youth fund, Sacco, Women Enterprise Fund 

etc.) 

 

The above sources of funding should either be cumulatively 

or individually equivalent to at least 20% Million of the 

Tender Sum, net of the Tenderer’s other commitments. 

ii) Financial Ratio 
Provide fully filled signed and stamped computations of the 

financial ratios in Form FIN – 3.1The form to be signed by the 

auditor registered with ICPAK and one of the directors. 

Computation shall be made for the following ratios and marks 

awarded to each of the ratios: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Met/Not Met 
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indicate its prospective long- 

term profitability. 

• Liquidity Ratio (≥1) 

• Return on Capital Employed (ROCE) ≥5% 

iii) Audited Accounts. 

a) Provide the above with all pages initialized and stamped 

by a practicing auditor registered with ICPAK and One of 

the  bidding companys directors 

b) Auditor’s practicing membership number must be 

indicated and a copy of the valid practicing license 

attached. 
 

TECHNICAL EVALUATION CRITERIA Part A Cont’ 

 

Item No. 
 

Qualification Subject 

 

Qualification Requirement 

 

Documents To be Completed and Submitted by the 

Tenderer 

For KWS Use 

(Qualification met 
or Not Met) 

 

 

 

2 

 

 

Average Annual 

Construction Turnover 

Minimum average annual 
construction turnover of 
Kenya Shillings 105,000 
,000.00 ( Hundred and Five  
million) equivalent  calculated 
as total certified payments 
received for contracts in 
progress and/or completed 
within the last 3 years, divided 
by 3 years 

 

 

Properly fill, sign and stamp Form FIN – 3.2 

Attach duly certified copies of letters of Award and 

Completion Certificates/ Taking over Certificates for each 

project 

 

 

 

Met/Not Met 

(ii) Past Experience Evaluation Criteria 

 

 

 

 

1 

 

 

 

General Construction 

Experience 

Experience under construction 

contracts in the role of prime 

contractor, JV member, sub- 

contractor, or management 

contractor for at least the last 3 

years, starting 1st January 2023. 
 

 

 

Fully fill sign and stamp Form EXP – 4.1 

Attach duly certified copies of letters of Award and 

Completion Certificates/ Taking over Certificates for each 

project Experience 

 

 

 

Met/Not Met 
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2 

 

 

 

 

Specific Construction & 

Contract Management 

Experience 

A minimum number of Two (2) 
similar contracts each of 
minimum value Kenya shillings  
39 Million equivalent that have 
been satisfactorily and 
substantially completed as a 
prime contractor, joint venture 
member, management 
contractor or sub-contractor 
between 1st January 2023 and 
tender submission deadline. 

 

 

 

 

Fully fill sign and stamp Form EXP – 4.2 

Attach duly certified copies of letters of Award and 

Completion Certificates/ Taking over Certificates for each 

project 

 

 

 

 

 

Met/Not Met 

 

TECHNICAL EVALUATION CRITERIA Part A Cont’ 

 

Item No. 

 

Qualification Subject 

 

Qualification Requirement 

 

Documents To be Completed and Submitted by the 

Tenderer 

For KWS Use 
(Qualification met 
or Not Met) 

(iii) Equipment Evaluation Criteria  

 Contractors key 

equipment 

The bidder shall provide the 

major plants and equipment’s by 

filling Form EQU. 

 

Bidder must attach evidence of 

ownership, Lease agreement or 

any rent / hiring arrangements. 

Properly fill, sign and stamp Form EQU and submit 
• For Owned Equipment-Provide proof of Ownership 

in form of copies of NTSA TIMs Account Print Out 
including Log books or 

• For Leased equipment - Provide Lease 
Agreements with copies of NTSA TIMs Account 
Print Out including Log books. 

• For Rented/Hired equipment-Provide Rent/Hire 
Agreements referenced to the tender with copies of 
NTSA TIMs Account Print Out including Log 
books. 

For Hired equipment from Mechanical and Transport 

Department (MTD) of MoTIHUD-Provide a VALID letter 

of commitment from MTD referenced to the tender 

including list of specific equipment relevant to the   scope 

of works. 

The table below shall be the minimum Equipment requirement for this tender; 

Details of Equipment required 

by the Tender 

Minimum Number Required for 

the Contract  Execution 

No. of equipment to be 

made  available 

Date of Arrival on Project 

(Days after 

commencement.) 
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Mobile Concrete Mixers and 
Vibrator 1 

  

Lorry minimum capacity of 7 
Tonnes capacity 1 

  

Pick up minimum capacity 
one tonne 1 

  

Tractor and trailer  1   
Soil Aurgor 1   
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TECHNICAL EVALUATION CRITERIA Part B 

(i) Contractors Representative/ Key Personnel 

S/

No 

Completeness and 

Responsiveness Criteria 

Qualification Requirement Key Staff Max Scores 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

Contractor's 

Representative and Key 

Personnel 

Duly filled signed and stamped Form 

PER. 1 and PER. 2 in the format 

provided containing the following 

attachments: 

• Curriculum Vitae (CVs) of the 

Proposed Key Staff 

• Duly stamped and signed 

certified copies of 

Academic/Professional 

certificates and relevant 

testimonials. 

Note 

The Certification Must be original with 

the date of certification stipulated 

Duly fill sign and stamp Form Form PER. 1 and PER. 2 

and attach:- 

• copies of Academic/Professional certificates and 

relevant testimonials for each of the staff 

• Curriculum Vitae 

 

 

3 Marks 

 

Site Agent meets 

criteria 

Minimum 

Qualification 

Dip in 

Building/Civil / 

Eng. 

 

5 Marks 

 

 

11 Marks 

Exp. 7Yrs and 

above 
6 Marks 

 

Site Foreman 

meets criteria 

Minimum Dip 

in Civil/Highway 

Eng. 

4 Marks 

 

9 Marks 

Exp.5Yrs and 

above 
5 Marks 

 

Site Surveyor 

meets criteria 

Minimum Dip. in 

Survey and above 

 

3 Marks 

 

 

7 Marks 

Exp.3Yrs and 

above 
4 Marks 

(ii) Work Methodology Evaluation Criteria 

 

 

 

 

2 

 

 

 

 

Work Execution 

Programme 

 

 

 

 

Mobilization Management Plan 

Site Lay Out Plan 2 Marks  

 

 

 

 

10 Marks 

Material Mobilization 2 Marks 

Site Organization Chart 2 Marks 

Equipment Management Plan 2 Marks 

Personnel Mobilization 2 Marks 
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TECHNICAL EVALUATION CRITERIA Part B 

(ii) Work Methodology Evaluation Criteria 

S/No Completeness and 

Responsiveness Criteria 

Qualification Requirement Key Staff Max Scores 

   

Quality and 

Quantity 

Management 

Methodology Statement 12 Marks 
 

 

 

 

26 Marks 

Proposals on Material Testing 8 Marks 

Proposals on Measurements 4 Marks 

Photographic Plan 2 Marks 

Work Scheduling 
Work Programme Charts 8 Marks 

 

 

14 Marks 
Cash Flow Plan 6 Marks 

Work Safety Management Traffic Control, and Accident 

Prevention 
6 Marks 

 

 

12 Marks Workers Safety 
6 Marks 

Environmental and Social Management 
8 Marks 8 Marks 

Score Summary 
 

Contractors Representative, Key personnel and Declaration 30  Marks 

Work Execution Programme 70 Marks 

Total Score 100 Marks 

NOTE: 

Tenderers who do not attain the set minimum required pass mark of 70% in the TECHNICAL EVALUATION CRITERIA part B (above) will be deemed non 

Responsive 

Any additional information pertaining to this tender that does not fit in the standard tender forms may be printed in indelible ink on the tenderer’s stationery on 

its letterhead as long as it does not distort the information therein 
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FINANCIAL EVALUATION:  

The lowest evaluated bidder shall be subjected to Financial Evaluation which include but not limited to sensitivity and 

credibility analysis of the rates to detect abnormally low bids or abnormally high bids or unbalanced tenders or 

front loaded.  

Treatment of Abnormally Low Bid/Abnormally high Bid/ Unbalanced bid  

The Procuring Entity shall undertake an analysis of bidders’ rates which are potentially lower/higher than the known 

prevailing market rates. 

The bidders shall be required to demonstrate how they have derived their rates in addition to providing objective 

justification including sufficient supporting documents within stipulated time to the Procuring Entity.  

Due diligence may be carried out by the Procuring Entity on the bidder’s documentation.  

In the event that the Procuring Entity determines that the Tenderer has failed to demonstrate its capability to perform 

the Contract for the offered Tender Price or has front loaded the tender, the Procuring Entity shall reject the Tender 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

2
7 
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SECTION IV - TENDERING FORMS                                                                                                                               

  1.0 QUALIFICATION FORMS 

1.0.   FOREIGN TENDERERS 40%RULE 

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

 

ITEM Description of Work Item Describe location 

of Source 

COST in  

K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   
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1. FORM EQU: OF EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 
be prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 

Item of equipment 

Equipment 

information 

Name of manufacturer 

 

Model and power rating 

 Capacity 

 

Year of manufacture 

Current status Current location 

 

 Details of current commitments 

 

  

Source Indicate source of the equipment 

  Owned  Rented  Leased  Specially manufactured 

Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 

 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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2.0 FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 
each candidate. 

Contractor' Representative and Key Personnel 

1. Title of position:  

 Name of candidate:  

 Duration of appointment: …………………………………………………………………………………….. 

(insert the whole period (start and end dates) for which this position will be 

engaged) 

 Time commitment: for this 

position: 

………………………………………………………………………………….. 

[insert the number of days/week/months/ that has been scheduled for this position 

 Expected time schedule for 

this position: 

…………………………………………………………………………………… 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart]… 

2. Title of position: [______________________] 

 Name of candidate:……………………………………………………………………………………….. 

 Duration of appointment: ……………………………………………………………………………………. 

[insert the whole period (start and end dates) for which this position will be 

engaged 

 Time commitment: for this 

position: 

……………………………………………………………………………….. 

[insert the number of days/week/months/ that has been scheduled for this position] 

 Expected time schedule for 

this position: 

………………………………………………………………………………… 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart 

3. Title of position: [______________________] 

 Name of candidate:………………………………………………………………………………………… 

 Duration of appointment: ………………………………………………………………………………. 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for this 

position: 

………………………………………………………………………………… 

[insert the number of days/week/months/ that has been scheduled for this position] 

 Expected time schedule for 

this position: 

………………………………………………………………………………….. 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of 

appointment: 

………………………………………………………………………………. 

[insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for this 

position: 

………………………………………………………………………………….. 

[insert the number of days/week/months/ that has been scheduled for this position] 

 Expected time schedule for 

this position: 

………………………………………………………………………………………. 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 

5. Title of position: [insert title]…………………………………………………………………………………………… 

 Name of candidate 

 Duration of appointment: ………………………………………………………………………………… 

insert the whole period (start and end dates) for which this position will be 

engaged] 

 Time commitment: for this 

position: 

…………………………………………………………………………………… 

[insert the number of days/week/months/ that has been scheduled for this position] 

 Expected time schedule for 

this position: 

……………………………………………………………………………………….. 

[insert the expected time schedule for this position (e.g. attach high level Gantt 

chart] 
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2. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] [describe the experience relevant to this position]  

    

    

    

    

    

    

    

    

 

Declaration 
 
I, the undersigned [………………………………………………………………………], certify that to the best of my 

knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications and 

my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this contract] 
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Time commitment: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

(a) be taken into consideration during Tender evaluation; 

(b) result in my disqualification from participating in the Tender; 

(c) Result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

    

Signature: __________________________________________________________ 

 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 

 

Signature: ________________________________________________________ 

 

Date: (day month year): ______________________________________________ 
 
(NB- Attach certified (by advocate) copies of academic and professional certificates and other credentials) 
 
 

Name of Tenderer 

 

 

Position [#1]: [title of position from Form PER-1] 

 

Personnel 

information 

Name:  

 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main 

project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] [describe the experience relevant to this position]  
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Declaration 
 
I, the undersigned [………………………………………………………………………], certify that to the best of my 

knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications and 

my experience. 

 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender:  

  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this contract] 

Time commitment: [insert period (start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

 

(d) be taken into consideration during Tender evaluation; 

(e) result in my disqualification from participating in the Tender; 

(f) Result in my dismissal from the contract. 

 

 

Name of Contractor’s Representative or Key Personnel: [insert name]  

    

Signature: __________________________________________________________ 

 

Date: (day month year): _______________________________________________ 

 

Countersignature of authorized representative of the Tenderer: 

 

Signature: ________________________________________________________ 

 

Date: (day month year): ______________________________________________ 
(NB- Attach certified (by Advocate) copies of academic and professional certificates and other credentials) 
 
 
 
 

 

Position [#2]: [SITE FOREMAN] 

 

Personnel 

information 

Name:  

----------------------------------------------------- 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 
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 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] [describe the experience relevant to this position]  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

DECLARATION 

I, the under signed [-----------------------------------------------------------------------------------------------], certify that to 
the Lowest of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, 
my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

Commitment Details 

Commitment to duration of contract:  

[insert period (start and end dates) for which the Site Foreman is 

available to work on this contract] 
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Time commitment:  

[insert period (start and end dates) for which the Site Foreman is 

available to work on this contract] 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in theTender; 

c) Result in my dismissal from the contract. 

Name of Site Foreman: [insert name] 

Signature:  

Date: (day month year):   

Countersignature of authorized representative of theTenderer: 

Signature:  Date: (day month year):  
 
(NB- Attach certified (by Advocate) copies of academic and professional certificates and other credentials) 

Position [#3]: [SITE SURVEYOR] 

 

Personnel 

information 

Name:  

----------------------------------------------------- 

Date of birth: 

 Address: 

 

E-mail: 

   

 Professional qualifications: 

 

 Academic qualifications: 

 

 Language proficiency: [language and levels of speaking, reading and writing skills]  

 

Details  

 Address of Procuring Entity: 

 

 Telephone: 

 

Contact (manager / personnel officer): 

 Fax: 

 

 

 Job title: 

 

Years with present Procuring Entity: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 

relevant to the project. 

 

 

Project  Role 
Duration of 

involvement 
Relevant experience 

[main project 

details] 

[role and 

responsibilities on the 

project] 

[time in role] 
[describe the experience relevant to this 

position]  
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DECLARATION 

I, the under signed [-----------------------------------------------------------------------------------------------], certify that to 
the Lowest of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, 
my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 
position as provided in the Tender: 

 

 

Commitment Details 

Commitment to duration of contract:  

 

[insert period (start and end dates) for which the site surveyor 

is available to work on this contract] 

 

Time commitment:  

[insert period (start and end dates) for which the site surveyor 

is available to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in theTender; 

c) Result in my dismissal from the contract. 

Name of Site Surveyor: [insert name] 

Signature:  

Date: (day month year):   
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Countersignature of authorized representative of theTenderer: 

Signature:  

Date: (day month year):    

(NB- Attach certified (commission of oath) copies of academic and professional certificates and other credential
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6.0 TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 
hereunder. 

 

FORM ELI -1.1 Tenderer Information Form 

Date:  

ITT No. and title:   

Tenderer's name 

In case of Joint Venture (JV), name of each member:NOT APPLICABLE 

Tenderer's actual or intended country of registration: 

[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

 

Tenderer's legal address [in country of registration]: 

 

Tenderer's authorized representative information 

Name: _____________________________________ 

Address: ___________________________________ 

Telephone/Fax numbers: _______________________ 

E-mail address: ______________________________ 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of 

registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of Kenya Wildlife Service 

 

1. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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6.1  FORM ELI-1.2 

Tenderer's JV Information Form 

(To be completed for each member of Tenderer's JV) 

Date:  

ITT No. and title:   

Tenderer’s JV name: 

 

JV member’s name: 

 

JV member’s country of registration: 

 

JV member’s year of constitution: 

 

JV member’s legal address in country of constitution: 

 

JV member’s authorized representative information 

Name: ____________________________________ 

Address: __________________________________ 

Telephone/Fax numbers: _____________________ 

E-mail address: _____________________________ 

 

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration documents of 

the legal entity named above, in accordance with ITT 43.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, operation in 

accordance with commercial law, and that they are not under the supervision of the Procuring Entity, in accordance 

with ITT 3.8. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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6.2 FORM CON – 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer'sName:  

Date:   

JV Member's Name: Not Applicable   

ITT No. and title:  

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

 Contract non-performance did not occur since 1st January _______ [insert year] specified in Section III, Evaluation 

and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January _______ [insert year] specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

 

Year Non- performed 

portion of 

contract 

Contract Identification 

 
Total Contract Amount 

(current value, currency, 

exchange rate and Kenya 

Shilling equivalent) 

[insert 

year] 

[insert amount 

and percentage] 

Contract Identification: [indicate complete contract name/ 

number, and any other identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert street/city/country] 

Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 

  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as indicated 

below. 

 

Year of dispute Amount in dispute 

(currency) 

Contract Identification Total Contract 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 
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  Contract Identification: _________ 

Name of Procuring Entity: ____________ 

Address of Procuring Entity: __________ 

Matter in dispute: ______________ 

Party who initiated the dispute: ____ 

Status of dispute: ___________ 

 

  Contract Identification:  

Name of Procuring Entity:  

Address of Procuring Entity:  

Matter in dispute:  

Party who initiated the dispute:  

Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4. 

  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as 

indicated below. 

Year of 

award 

Outcome as 

percentage of Net 

Worth  

Contract Identification 

 

 

 

 

  

Total Contract 

Amount 

(currency), 

Kenya Shilling 

Equivalent 

(exchange rate) 

[insert year] [insert percentage] Contract Identification: [indicate complete 

contract name, number, and any other 

identification] 

Name of Procuring Entity: [insert full name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues in 

dispute] 

Party who initiated the dispute: [indicate 

“Procuring Entity” or “Contractor”] 

Reason(s) for Litigation and award decision 

[indicate main reason(s)] 

[insert amount] 
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6.4FORM FIN –3.1: 

Financial Situation and Performance 

Tenderer's Name:  

Date:   

JV Member's Name Not Applicable  

ITT No. and title:  

6.2.1 Financial Data 

Type of Financial information 

in___________________ 

Historic information for previous 5 years, 

______________ 

(amount in Kenya Shillings) 

 Year 1 Year2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

Financial 

Ratios 

Current Ratio     . 

Liquidity Ratio      

Return on Capital 

Employed(ROCE) 

 

 

 

 

     

Registered Auditor Name: ______________________________   

Director Name: ____________________________________ 

Practising Number: ____________________________________   

Signature & Stamp: _________________________________ 

Signature & Stamp: ____________________________________   

Date: ____________________________________ 

Date: ____________________________________ 

 

  



 

66 

 

 

6.2.2 Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1.  

 

 

 

2.  

 

 

 

3.  

 

 

 

4.  
  

5.  
  

6.  
  

 

 

Financial documents 

The Tenderer and its parties shall provide copies of financial statements for 5 years pursuant Section III, Evaluation 
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

a) Reflect the financial situation of the Tenderer, and not an affiliated entity (such as parent company or group 
member). 

b) Be independently audited or certified in accordance with local legislation. 

c) Be complete, including all notes to the financial statements. 

d) Correspond to accounting periods already completed and audited. 

 

Attached are copies of financial statements 
1 

for the years required above; and complying with the 
requirements 
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FORM FIN – 3.2: 

Average Annual Construction Turnover 

Tenderer's Name:  

Date:   

JV Member's Name Not Applicable   

ITT No. and title:  

 

 Annual turnover data (construction only) 

Year Amount  

Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate currency]   

    

    

    

    

Average Annual 

Construction 

Turnover * 

   

 

*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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FORM FIN –3.3: 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other 
financial means, net of current commitments, available to meet the total construction cashflow demands of the subject 
contractor contracts as specified in Section III, Evaluation and Qualification Criteria. 

 

Financial Resources 

No. Sources of Financing Amount (Kenya Shillings Equivalent) 

1   

2   

3   

4   

5   

6   

Note 

For Line of Credit attach a recent (Not older than 6 months) from  
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FORM FIN–3.4: 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current commitments on all contracts that 
have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching 
completion, but for which an unqualified, full completion certificate has yet to be issued. 

 

Current Contract Commitments 

  

No. Name of Contract Procuring Entity’s 

Contact Address, Tel,  

Value of 

Outstanding 

Work 

[Current 

Kenya Shilling 

/month 

Equivalent] 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling 

/month)] 

1 

 
 

    

2 

 
 

    

3 

 
 

    

4 

 
 

    

5 
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FORM EXP -4.1 

General Construction Experience 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

Page _______________of ______________pages 

 

Starting 

 

Year 

Ending 

Year 

Contract Identification Role of 

Tenderer 

  Contract name: ____________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ____________________ 

Address: _____________________________ 

 

  Contract name: _________________________ 

Brief Description of the Works performed by the 

Tenderer: _____________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 

 

  Contract name: ________________________ 

Brief Description of the Works performed by the 

Tenderer: __________________________ 

Amount of contract: ___________________ 

Name of Procuring Entity: ___________________ 

Address: _________________________ 
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FORM EXP -4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

Similar Contract No. 

 
Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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Specific Construction and Contract Management Experience 

Tenderer’s Name: ________________ 

Date: ______________________ 

JV Member’s Name_________________________ 

ITT No. and title: ___________________________ 

 

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor  

Member in  

JV  

 

Management 

Contractor 

 

Sub-

contractor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 

specify participation in total Contract 

amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax number 

E-mail: 
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FORM EXP -4.2(b) 

Construction Experience in Key Activities 

Tenderer's Name:  
Date:   
Tenderer's JV Member Name: Not Applicable    

Sub-contractor's Name
2 

(as perITT34):    
ITT No. and title:    

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 
Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: _ 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor  

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

Total quantity in the 

contract 

(i) 

Percentage  

participation 

(ii) 

Actual 

Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 
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2. Activity No. Two  

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Sub-contractor  

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 

production, as applicable) performed under 

the contract per year or part of the year 

 

Total quantity in 

the contract 

(i) 

Percentage  

participation 

(ii) 

Actual Quantity 

Performed  

(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 

Telephone/fax number 

E-mail: 

 

 

 Information 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 
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 Information 

  
Description of the key activities in 

accordance with Sub-Factor 4.2(b) of Section 

III: 
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OTHER FORMS 

6.0 FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 
Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
and the SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility-Confidential Business Questionnaire. 

• Certificate of Independent Tender Determination. 

• Self-Declaration of the Tenderer. 

 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request for 

Tender No.:  [insert identification] Name and description of Tender    [Insert as per ITT)  

To: [insert complete name of Procuring 

Entity]  

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 
execution of the above named Works, we, the undersigned offer to construct and complete the Works and 
remedy any defects therein for the sum of Kenya Shillings [[Amount in figures] _______________ __Kenya 
Shillings [amount in words]     

2. We undertake, if our tender is accepted, to commence theWorks as soon as is reasonably possible after the 
receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised in the Contract 
within the time stated in the Particular Conditions of Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain binding upon 
us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance 
thereof, shall constitute a binding Contract between us. We further understand that you are not bound to accept 
the lowest or any tender you may receive. 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issued in accordance with ITT 8; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 
and 4; 

(iv) Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country 
in accordance with ITT 19.8; 

(v) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 
implementation and completion specified in the construction schedule, the following Works: [insert a brief 
description of the Works]; 

(vi) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one of 
the options below as appropriate] 

(vii) Option1, incase of one lot: Total price is: [insert the total price of the Tender in words and figures, indicating 



 

77 

 

the various amounts and the respective currencies]; Or 

Option2, in case of multiple lots: NOT APPLICABLE 

a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 
amounts and the respective currencies]; and 

b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the 
various amounts and the respective currencies]; 

vii)  Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of that 
period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance 
with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the requirements 
of ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or 
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual 
that is subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory 
Authority or any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state- 
owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of 
ITT 3.7]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with 
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full 
address, the reason for which each commission or gratuity was paid and the amount and currency of each 
such commission or gratuity] 

 

Name of Recipient Address Reason Amount 

        

        

        

        

(If none has been paid or is to be paid, indicate “none.”)Binding Contract: We understand that this Tender, 

together with your written acceptance thereof included in your Letter of Acceptance, shall constitute a binding 

contract between us, until a formal contract is prepared and executed; 

xvi) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the 
Most Advantageous Tender or any other. Tender that you may receive; 

xvii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on 
our behalf engages in any type of Fraud and Corruption; 

xviii) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the 
intention of accepting the contract if awarded. To this effect we have signed the “Certificate of Independent 
Tender Determination” attached below. 
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xix) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from http://ntnt.treasury.go.ke during the procurement process and the execution of 
any resulting contract. 

xx) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not in any conflict to 
interest. 

b) Certificate of Independent Tender Determination – to declare that we completed the tender without 
colluding with other tenderers. 

c) Self-Declaration of the Tenderer– to declare that we will, if awarded a contract, not engage in any form 
of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and 
Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed in 
“Appendix 1- Fraud and Corruption” attached to the Form of Tender. 

Name of the Tenderer: *[insert complete name of person signing the 

Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert complete name of 
person duly authorized to sign the Tender] 

Title of the person signing the Tender: [insert complete title of the person signing the Tender]    

Signatureof the person named above: [insert signature of person whose name and capacity are shown 

above] Date signed [insert date of signing] day of [insert month], [insert year] 

Date signed day of ,  
 

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender, 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  

http://ntnt.treasury.go.ke/
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7 TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is instructed to complete the particulars required in this Form, Tenderer is further reminded that it is an 
offence to give false information on this Form. 

i) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity  

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  

5 Full Address and Contact Details of the 

Tenderer. 

 

 

 

 

1. Country 

2. City  

3. Location 

4. Building 

5. Floor  

6. Postal Address  

7. Name and email of contact person. 

6 Current Trade License Registration Number 

and Expiring date 

 

7 Name, country and full address (postal and 

physical addresses, email, and telephone 

number) of Registering Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 

Tenderer handles. 

 

10 State if Tenders Company is listed in stock 

exchange, give name and full address (postal 

and physical addresses, email, and telephone 

number) of state which stock exchange 

 

 

General and Specific Details 

ii) Sole Proprietor, provide the following details. 

Name in full Age   
Nationality Country of Origin   
Citizenship    

iii) Partnership, provide the following details. 
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 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

 

(iv) Registered Company, provide the following details. 

i) Private or public Company   

ii) State the nominal and issued capital of the Company 

Nominal Kenya Shillings (Equivalent).............................................................................................. 

Issued Kenya Shillings (Equivalent).................................................................................................. 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(v) DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an interest 
or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the Procuring 

Entity 

Interest or Relationship with Tenderer 

1    

2    

3    

 

ii) Conflict of Interest Disclosure 

 

 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of 

the relationship with 

Tenderer 

1 Tenderer is directly or indirectly controls, is controlled by or is 

under common control with another tenderer. 

  

2 Tenderer receives or has received any direct or indirect subsidy 

from another tenderer. 

  

3 Tenderer has the same legal representative as another tenderer   

4 Tender has a relationship with another tenderer, directly or 

through common third parties that puts it in a position to 

influence the tender of another tenderer, or influence the 

decisions of the Procuring Entity regarding this tendering 

process. 
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 Type of Conflict Disclosure 

YES OR NO 

If YES provide details of 

the relationship with 

Tenderer 

5 Any of the Tenderer’s affiliates participated as a consultant in 

the preparation of the design or technical specifications of the 

works that are the subject of the tender.  

  

6 Tenderer would be providing goods, works, non-consulting 

services or consulting services during implementation of the 

contract specified in this Tender Document.  

  

7 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who are directly or 

indirectly involved in the preparation of the Tender document 

or specifications of the Contract, and/or the Tender evaluation 

process of such contract. 

  

8 Tenderer has a close business or family relationship with a 

professional staff of the Procuring Entity who would be   

involved in the implementation or supervision of such 

Contract.  

  

9 Has the conflict stemming from such relationship stated in 

item 7 and 8 above been resolved in a manner acceptable to 

the Procuring Entity throughout the tendering process and 

execution of the Contract? 

  

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date 
of submission. 

 

Full Name  Title or Designation  

 

 

(Signature) (Date) 
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7.1 CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the   [Name 
of Procuring Entity] for: [Name and number of tender] in 
response to the request for tenders made by:  [Name of Tenderer] do 
hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of [Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit 
theTender on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 
abilities or experience; 

5. The Tenderer discloses that [check one of the following, as applicable]: 
a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor; 
b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more 

competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5) (b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this 
request for tenders relates, except as specifically authorized by the procuring authority or as specifically 
disclosed pursuant to paragraph (5) (b) above; 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 
Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 
paragraph (5) (b) above. 

Name   

Title  

Date  

[Name, title and signature of authorized agent of Tenderer and Date] 
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7.2 SELF-DECLARATION FORMS 

 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 

THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

I, ……………………………………., of Post Office Box …….………………………. being a resident 

of………………………………….. in the Republic of ……………………………. do hereby make a statement as 

follows: - 

1. THAT I am the Company Secretary/Chief Executive/Managing Director/Principal Officer/Director 

of………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender 

No.………………….. for ……………………. (insert tender title/description) for ……………………. (insert 

name of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and belief. 

…………………………………. ………………………………. ……………………… 

(Title) 

 

Bidder Official Stamp 

(Signature) (Date) 
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FORM SD2 

SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE 

I, ……………………………………. of P. O. Box ………………………. being a resident of……………. in the 

Republic of… ……………. .do hereby make a statement as follows:  

1. THAT I am the Chief Executive/Managing Director/PrincipalOfficer/Director of 

………....…………………… (insert name of the Company) who is a Bidder in respect of Tender No. 

………………….. for ……………………... (insert tender title/description) for ……………… (insert name 

of the Procuring entity) and duly authorized and competent to make this statement. 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of……………………. (insert name of the Procuring 

entity) which is the procuring entity. 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement toany 

member of the Board, Management, Staff and/or employees and/or agents of……………………... (name of 

the procuring entity) 

4. THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with other bidders 

participating in the subject tender 

5. THAT what is deponed to herein above is true to the best of my knowledge, information and 

belief.…………………………………  …………………………… ……………………… (Title)

(Signature)  (Date) 

 

Bidder's Official Stamp 

 

  



 

85 

 

 

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

I ……………………………...................……. (Person) on behalf of (Name of the Business/Company/Firm) 

………………………………………..............declare that I have read and fully understood the contents of the Public 

Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public 

Procurement and Asset Disposal and my responsibilities under the Code. 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal. 

Name of Authorized signatory........................................................................................................... 

Sign...................................................................................................................... 

Position................................................................................................................. 

Office address.......................................................................... Telephone......................................... 

Email....................................................................................................................................... 

Name of the Firm/Company............................................................................................................... 

Date............................................................................................................... 

(Company Seal/Rubber Stamp where applicable) Witness 

Name......................................................................................................... 

Sign........................................................................................................... 

Date........................................................................................................... 

  



     

86  

APPENDIX 1-FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 
practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 
the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior: 
1) a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 

fraudulent practice; or conflicts of interest in any procurement or asset disposal proceeding; 
2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 

offence; 
3) Without limiting the generality of the subsection (1) and (2), the person shall be— 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 
entity who has a conflict of interest with respect to a procurement— 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any decision relating to the 
procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group 
of bidders to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5) (a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
director indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

2.3 In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything 
of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that knowingly or 
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recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an 
obligation; 

iii) “collusive practice” is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, 
any party or the property of the party to influence improperly the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence material to theinvestigation 
or making false statements to investigators in order to materially impede investigation by Public 
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge 
of matters relevant to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's inspection 
and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent 
and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free 
and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or individual recommended 
for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 
suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 
coercive, or obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate 
authority(ies) for sanctioning and debarment of a firm or individual, as applicable under the Acts and 
Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub- 
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect
2 

all accounts, records and other documents relating 
to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority  appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i) 
applying for pre-qualification, expressing interest in a consultancy, and tendering, either directly or as a nominated 
sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect 
of such contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing 
contract. 
2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities 
undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address specific matters 
related to investigations/audits, such as evaluating the veracity of an allegation of possible Fraudand Corruption, 
through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's 
or individual's financial records and information, and making copies thereof as relevant; accessing and examining 
any other documents, data and information (whether in hard copy or electronic format) deemed relevant for the 
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investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; 
performing physical inspections and site visits; and obtaining third party verification of information. 
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 8. FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   

Beneficiary:    

Request forTenders No:  

Date:     

TENDER GUARANTEE No.:    

Guarantor:   

1. We have been informed that  (here inafter called "the Applicant") has submitted or 

will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  

under Request for Tenders No. (“the ITT”). 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 

complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 

document accompanying or identifying the demand, stating that either the Applicant: 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed 

to furnish the Performance. 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 

successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant 

of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

onor before that date. 

[Signature (s)] 
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9. FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   

TENDER GUARANTEE No.:      

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 

……… [Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter 

called “the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the ITT”). 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. 

[Name of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… 

(Currency and guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the 

Guarantor binds itself, its successors and assigns, jointly and severally, firmly by these presents.   

 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  

Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  

Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  

agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  

to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  

receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  

its  demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  

occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  

the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  

is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  

to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  

Tender  Validity  Period. 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  

above  on  or  before  that  date._____________________[Date[Signature of the 

Guarantor]___________________________________________[Witness][Seal] 
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10 FORM OF TENDER-SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] Date:................................................ 

[Insert date (as day, month and year) of Tender Submission] 

Tender No.:............................................... . [Insert number of tendering process] 

To:................................................ [Insert complete name of 

Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 

Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 

of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of 

tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our 

Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or 

(ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), 

upon the earlier of: 

a) our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of 

the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 

the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………………..……….. 

Capacity / title (director or partner or sole proprietor, etc.) ……….………………. 

Name:…………………………………………………………………………….. Duly 

authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

Dated on…………………. day of…………….……. [Insert date of signing]Seal or 

stamp 
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11. Appendix to Tender 

Schedule of Currency requirements 

Summary of currencies of the Tender for [insert name of Section of the Works] 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:    Not Applicable 

Foreign currency #2:    Not Applicable 

Foreign currency #3:    Not Applicable 

Provisional sums expressed in local currency 

____________________________________ 

[To be entered by the Procuring Entity] 
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1. POWER OF ATTORNEY TEMPLATE  

[Company Letterhead & Logo] 

 

Date: __________________ 

 

TO WHOM IT MAY CONCERN 

 

RE: AUTHORIZATION TO SIGN AND EXECUTE DOCUMENTS IN RESPECT OF TENDER NO.  

___________ [Insert Tender No. & Title] 

 

We, the undersigned, being duly authorized Directors of 

_______________________________________________________ [Company/Firm Name], a company incorporated 

under the Companies Act of Kenya (Registration No. _____________________), and having our registered office 

at________________________________________________ [Postal Address, Physical Address], do hereby: 

APPOINT AND AUTHORIZE _____________________________________________________________________ 
[Full Name of Designated Official, ID/Passport No. ___________] of [Address] _____________________________ 

to be our true and lawful Attorney/Authorized Representative for the purpose of signing, executing, and submitting all 

tender documents, correspondences, and any other related instruments in connection with the above referenced tender on 

behalf of _____________________________________________________________[Company/Firm Name]. 

 

This authorization is specific to Tender No. __________________________________ and shall remain valid for all 

matters directly connected with this tender process, including but not limited to negotiations, clarifications, and contract 

signing (if awarded). 

 

We hereby ratify and confirm all lawful acts done by our said Attorney in execution of this mandate. 

 

Attached herewith is a certified copy of the Attorney’s National Identification/Passport for verification purposes. 

 
EXECUTED BY: 

Name of Director 1: ___________________________________________ 

Signature: _____________________ Date: ___________ 

 

Name of Director 2: _______________________________ 

Signature: _____________________ Date: ___________ 

[Company Seal/Stamp] 

 
BEFORE ME: 
Sworn/Declared at ______________________ 

This ___ day of __________ 20___ 

Commissioner for Oaths  
Name: ________________________ 

Signature & Stamp: ________________________ 
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12.  TECHNICAL PROPOSAL 

WORK EXECUTION PROGRAMME 

Give a brief description of how you plan to carry out the works within the contract period. The Works Execution 

Programme should include all relevant information to the project. The information given should be clear, not flawed 

description and compliance to standard and special specification. 

Note: Works Execution programme is different from form “programme of works referred in FIDIC and Standard 

Specification for Roads and Bridge Construction. The said “programme of works” is but part of Works Execution 

Programme (WEP). 

The WEP will be used hand in hand with Supervision Check-list Manual and the Supervision Check-list sheet 

documents may be obtained electronically from the Website www.krb.go.ke for evaluation of the contractors’ 

performance and scoring during works execution. . 

The Content s of Works Execution Programme shall include: 

1.1 General information 

a) Project data 

Project name, employer, implementing agencycontract period, date of completion, defects liability period, date of 

submission of Works Execution Programme, 

b) Scopes of works 

A brief description of the project which includes major work items 

1.2 Mobilization Schedule 

Site office Plan and site organization chart, Material mobilization plan Personnel management plan Equipment 

management plan 

Note: 

1.3 Work execution schedule 

a) Signed Programme of works 

b) Signed cash flow plan during the contract period 

It is desirable that work execution schedule includes time frame of each activity such as in bar chart format. 

1.4 Quality and Quantity Management 

 Method statement 

This includes Work procedures, order and methods for execution. 

 Proposal on material testing. 

 Proposal on measurements 

 Photograph plan 

The bidder shall provide a photograph plan to record the progress and proof of quality control, measurement and any 

event that may arise 

1.5 Safety management plan 

This includes but not limited compliance with safety rules and regulation, traffic control and detour plans, emergency 

contact list 

1.6 Environmental and social management plan 

When the negative impacts on third parties during the execution are predicted, the management and mitigation plans 

should be included in WEP. 

Works Execution Programme to be submitted by the bidder shall not be less 3 pages and not more than five (5) pages 

covering all the above stated items 

 

 

 

 

 

 

 

 
 
 
 
 
 

http://www.krb.go.ke/
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 PART 2 WORKS REQUIREMENTS 
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SECTION V- BILL OF QUANTITIES 

     PREAMBLES 

1.  The method of measurement of completed work for payment shall be in accordance with British Standard 
specifications and the following abbreviations will be useful. . 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton 

Linera Metres 

Pairs 

Measured separately 

As before described 

Whole of  preceding 

description except as 

qualified in the description 

in which it occurs 

m3 or cu m 

ha 

h 

kg 

ls 

m 

t 

Lm 

Prs 

M.S 

a.b.s 

Ditto 

 

Millimeter 

month 

number 

square meter 

square millimeter 

week 

Number 

Pieces 

British Standard 

specification 

published by British 

standard institution,2 

pack street London 

W,1 London 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

No. 

Pc 

B.S 

 

The Site is situated at Kasgau – Rukinga in Taita Taveta.  

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the 
Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the 
nature of the ground, substrata and other local conditions, positions of existing power, water and other services, 
access roads or any other limitations that might affect his cost or progress. No claim for extras shall be 
considered on account of lack of knowledge in this respect. 

2. The Contractor shall obtain the Engineers approval on the siting of all temporary buildings, spoil heaps, 
temporary access path, and storage of materials. The Contractor shall also obtain the Engineer approval and 
direction regarding the use of any materials found on the Site. 

3. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of Kenya Wildlife 
Service or Kenya Wildlife Service Representative during normal working hours. Two sets of the Working 
Drawings shall be provided to the contractor but additional copies shall be provided at a cost to be determined 
by the Engineer. 

4. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 
Guarantees and stamp charges in connection with this contract Agreement. 

5. The Contractor shall carry out the various sections of the Works in such an order as the Engineer May direct.  
Kenya Wildlife Service reserves the right to occupy the Works by sections on completion provided that such 
occupation is considered to be both practical and reasonable and will not interfere with the Works. The 
Contractor shall allow any costs associated with such occupation. 

6. The main Contractor will be fully responsible for paying his Sub-Contractor but Kenya Wildlife Service reserves 
the right in very exceptional circumstances to make such payments direct in the interests of the project where 



     

97  

the completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the 
Sub- Contractor involve. 

7. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for 
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is 
presumed to have been calculated making due allowance for seasonal inclement weather conditions. Noclaimfor 
extension of time due to the normal in clement weather for this area shall be entertained. 

8. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress 
Chart setting out the order in which the Works are to be carried out, with the appropriate dates there of. This 
Chart shall be agreed with the Engineer and no deviation from the order set out in it will be permitted without 
the written consent of the Engineer. The Contractor will be responsible for arranging the above programme with 
all his sub-Contractors and Specialties. The Contractor shall allow in his rates for carrying out this exercise, and 
for updating it as required. 

9. The Contractor shall submit to the Enginner t on the first day of each week or such longer period as the Engineer 
from time to time direct, a Progress Report and any information for the proceeding period, showing the progress 
during the period and the up-to-date cumulative progresson all important items of each section or portion of the 
Works. 

10. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved 
by the Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the 
commencement of the Works and shall cover such portion of the works in progress and completion as the 
Engineer shall direct. All prints shall be full plate size, unmounted, and marked on the reverse side with the date 
of exposure, identification reference and brief description. The copyright of all photographs shall be vested in 
the Procuring Entity. The negatives and four prints from each negative shall be delivered to the Enginer within 
two weeks of exposure. 

11. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the 
drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

12. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact 
position, depth and level of all existing electric cables, waterpipes or other services in the are aand he shall make 
whatever provisions may be required by the Authorities concerned for the support and protection of such 
services. Any damage or disturbance caused to any services shall be reported immediately to the Enginer and 
the relevant Authority and shall be made good to their satisfaction at the Contractor's expense. Where 
appropriate the Contractor shall open up the ground in advance of the main work by hand digging if necessary, 
to locate precisely the position and details of the services which are likely to affect his operations. 

13. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of 
the proposed works, at such hours and by such route as are permitted by the Authorities. 

14. The Contractor will be required to make good, at his own expense and damage he may cause to the present road 
surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing 
paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be 
reinstated by the Contractor to the satisfaction of the Engineer. 

15. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

16. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance 
in solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, 
(including works of sub–contractors). If need be, he shall make arrangements with the Local Water Authority 
for the installation of a separate meter for all water used by him throughout the Contract and pay all cost and 
fees in connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may be necessary, 
and clear away at completion. 

17. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractor shall pay all fees and obtain all permits in connection there with. 
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18. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competent and experienced in the kind of work involved, who shall giveh is whole time to the superintendence 
of the works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of 
the Contractordirections and instruction from the Engineer, and such directions and instructions shall be deemed 
to be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced 
without the specific approval of the Engineer. 

19. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected 
at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against 
falling materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of 
dangerous rubbish. The Engineer shall be empowered to suspend work on site should it be considered this 
condition is not being observed and no claim arising from such suspension will be allowed. 

20. The are as available to the Contractor for workyards, offices and other facilities shall be directed by the Engineer   
and any existing features to remain shall be protected from damage throughout the Contract Period and handed 
back in good condition when they are vacated at the end of the Contract. If additional areas are required, the 
contractorshallsourcethenatowncost. 

21. The Contractor shall give the Engineer reasonable notice of the intention to set out or take levels for any part of 
the Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling 
shall be within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or 
leveling by the Engineer shall not relieve the Contractor of his duties or responsibilities under the Contract. 

22. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused 
to existingand adjacent property, including buildings that are not a subject of demolition. He shall make good at 
his own cost damage to persons and property caused there on, and he shall indemnify the Procuring Entity 
against any loss or claim that may arise. 

 

23. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from 
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such 
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of 
nuisance etc. as directed by Engineer. 

24. The Contractors attention is drawn to the standards levy order which was amended on 15
th

October 1998.Legal 
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of 
construction works with effect from January 1999. Tenderer shall allow for this in the build-upo f his rates. 

25. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other 
temporary buildings for the use of the contractor and sub-contractors, including lighting furniture equipment 
and attendance. 

26. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be 
complete with sanitary accommodation and fencing gates. 

27. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 
during the period of the Works and remove when no longer required. 

28. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the 
Works, Plant and materials against damage and theft. 

29. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of 
every description for the due and satisfactory completion of the Works and shall remove the same on completion. 
All such plant, tools and equipment shall comply with all regulations in force throughout the period of the 
Contract and shall be altered or adopted during the Contract period as may be necessary to comply with any 
amendments in or additions to such regulations. 

30. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance 
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of the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter 
and adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding is 
measured here in after and the Contractor must allow in his rates for this. 

31. The Contractor shall take all necessary precautions such as temporaryf encing, hoarding fans, planked footways, 
guard–rails gantries screen, etc., for the safe custody of the Works, materials and public protection and adjacent 
properties. 

32. Cover up all and protect from damage, including damage from in clement weather, all finished work and unfixed 
materials, including that of Sub-Contractors, etc., to the satisfaction of the Engineer until the completion ofthe 
Contract. 

33. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be 
taken toleavecleanallfloors and windows and tore move all paint and cement all rubbis hand dirt as it 
accumulates. The Contractor is to find his own dump and shall pay all charges in connection there with. 

34. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, 
making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion, 
from different batches; the concrete being taken from the point of deposit. 

35. The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost, 
any samples of materials and workmanship that may be called for by the Engineer for the approval or rejection, 
and any further samples in the case of rejection, until such samples are approved by the Engineer. Such samples, 
when approved, shall be the minimum standard for the work to which they apply. The proceduref or submitting 
samples of materials for testing or approval and the method of marking for identification shall be as laid down 
by the Engineer.The Contractor shall allow in his Tender for such samples and tests, including those in 
connection with his Sub-Contractors work. 

36. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 

payment section 35(7)(i)(ii) which became effective on 1
st 

July 2000. A 3% withholding tax will be applicable 
to all interim payments for work done in respect of building or civil works. The contractor shall allow for any 
costs arising resulting there from in the build-up of rates. 

37. Blasting will only be allowed with the express permission of the Engineer in writing. All blasting operations 
shall be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in 
force for the time being, and any special regulations laid down by the Engineer governing the use and storage 
of explosives. 

38. The National Construction Authority is a state corporation established under the national construction authority 
Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry and coordinate 

its development. The National Construction Authority Regulations 2014 with an effective date of 6
th

June 2014, 
regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

39. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for 
construction services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow for 
VAT 1.19 as instructed else where. 

The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of the 
Conditions of contract and also specified in the Special Conditions of Contract. 
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PROPOSED CONSTRUCTION OF 18KM KASGAU – RUKINGA WILDLIFE BARRIER   FENCE AND 

ASSOCIATED WORKS IN TAITA TAVETA COUNTY 

  

BILL No. 1: PRELIMINARY ITEMS 

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

1 Provide insurance for the works 

(Contractors all Risks)according to the 

condition of contract 

Item 1   

2 Establishment of maintenance  of 

contractors offices camps,facilities etc for 

the entire contract period including 

shutting down when finishing the contract  

1.s 1   

3 Mobilization of plant and equipment to 

the project site.Rate shall be inclusive of 

demonization after completion of the 

works 

I.S 1   

4 Provision of power and water supplies for 

use in the works 

I.S 1   

5 Provide and maintain a 4WD Double 

Cabin, 3000ccVehicle in good working 

condition to the Engineer staff for the 

entire works duration. Vehicle reverts to 

Contractor. 

Month 6   

6 

 

 

Allow sum ofKsh.150,000 for Boundary 

Fence alignment,Community sensitization 

and Baraza meetings s directed by Project 

Manager 

 

Pc 

 

Item 

 

150,000.00 

 

150,000.00 

7 Allow a Ksh.450,000 for Rapid 

Environmental  and Enviromental 

Assessment  and Community mobilization 

and Consultation to be expended as 

directed by  Project Manager 

Pc Item 450,000.00 450,000.00 

8 Allow for Contractors profit overheads for 

item 6 & 7 

% 20%   

 SUB-TOTAL BILL No. 1  
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BILL NO. 2: WORK ITEMS FOR CONSTRUCTION OF 18KM WILDLIFE BARRIER FENCE AND 

ASSOCIATED WORKS IN TAITA TAVETA COUNTY 

 BILLS OF QUANTITIES 

Item 

No. 

Description Unit Quantity Rate (Ksh) Amount 

(Ksh.) 

A. The following shall form costs for supply of 

materials and installation  of 18Km Wildlife 

bARRIER fence and associated works as per 

the drawings and specifications: Clearing of 

vegetation; earthworks,  cutting of drains, 

Pegging; Excavation of holes to receive posts; 

Construction of assemblies: single; double and 

corner  assemblies; Ramming of posts; Tying of 

Strainers and reels; Fixing of W – 

Insulators;Straining of wires,  Fixing of  gate;; 

Powering; Testing, materialsCommissioning; 

Handing over  

    

FENCEWORKS 

A1. Bush clearing 5m on either side of fence 

alignment and remove trees, hedges as directed by 

the engineer 

SM. 180,000   

A2. Line Posts long 10Ft  with minimum wood 

preservation of 25mm 

Pc 2,700   

A3. Strainer Posts Long 11Ft with minimum wood 

preservation of 25mm 

Pc 720   

A3 Strainer posts Long 24Ft with minimum wood 

preservation of 25mm 

Pc 10   

A5. 2.5mm High Tensile   Wire (HTS) with minimum 

zinc coating of 280g/m2 

Roll 252   

A6. 4.0mm Soft  wire with minimum zinc coating of 

280g/m2 

L.m. 18,000   

A7 1.6mm HTS   wire with minimum zinc coating of 

280g/m2 

Roll  5   

A8 2’’ Staple galvanized  U – Nails Kg 540   

A9. 5” Straight  galvanized  steel  Nails Kg. 540   

A10.  Earthing the installed fence along the fence line 

using Earth Pegs 

Pc 102   

A11.  Universal electric fence warning/HATARI Signs 

as per technical specifications  

Pc 200   

A12 Open-face  Intermediate/line  -W-Insulators with 

holes for anchoring staples 

No. 16,000   

A13. Porcelain Strain End insulator No. 1800   

A14 Porcelain  Reel Insulators No 900   

A15. Wire clip(Joint Clamps) - (Minimum 
Zinc weight -350gms/sq.m 

Pc 1500   

ENERGIZER EQUIPMENT 

A17  Energizer with not less than 18 Joules stored 

Energy (Solar) C/W LCD display as described in 

technical specifications 

pc 2   

A18 Solar panel 300 Watts  pc 2   

A19 12VDC, 200AH deep cycle lithium Solar batteries 

(Maintenance Free ) as decribed in the 

specification c/w battery connectors/cables 

pc 2   

A20 30A Charge Regulators as per specification c/w 

Meter and battery temperature sensor Charge 

regulator 

pc 2   
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A21 Provide for Lightning Arrestor/Diverter protection for 

the solar system 

Pc 2   

A22 2.5mm dia. Lead cable Roll 2   

A23 2.5mm Twin cable Roll 1   

A24 Electrical PVC conduits Pc 20   

QUARRY MATERIALS 

A25. Cement Bags 270   

A26. Coarse Aggregate Tons 126   

A27. Fine Aggregate Ton 126   

 INFRASTRUCTURE 

A22 Allow for supply and installation of Uni-huts 

including floor concreting 

No 6   

23 Excavate 6metre deep and Construct Pit latrin and 

bathroom 

No 2   

24 Supply and Instal plastic water tank of 5000Litres 

capacity including construction of 500mm high 

plinth concreting   and piping 

No 2   

25 Solar top post mounting as directed by project 

manager 

No 2   

 SUB-TOTAL FOR BILL NO.2  

  

 

 

BILL NO. 3: SUPPLY AND DELIVERY OF TOOLS FOR MANTAINANCE OF 18KM ELECTRIC FENCE 

AND ASSOCIATED WORKS 
 

Item 

No. 

Description Unit Quantity Rate (Ksh) Amount 

(Ksh.) 

A. The following shall form costs for supply and 

delivery of tools for mantainance  of 18Km 

Wildlife Electric fence and associated (Tools to 

be handed over to KWS Management while still 

new) 

    

A1. Single Strainer Pc 2   

A3. Digital Voltmeter Pc 4   

A4 Claw hammer Pc 4   

A5. Talimbos  Pc 2   

A7 Slashers Pc  4   

A8. Pangas Pc 4   

 SUB-TOTAL FOR BILL NO.3  
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GRAND SUMMARY 

 

 

Name of the bidder……………………………………………….. 

Signature…………………………………. 

Date………………………….. 

 

 

i) All Provisional Sums are to be expended in whole or in part at the direction and discretion of the Engineer in 

accordance with Sub-Clause 13.5 of the General Conditions 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TENDER NO.KWS/ONT/B&F/41/2026-2027 

PROPOSED CONSTRUCTION OF 18KM KASGAU – RUKINGA  WILDLIFE BARRIER FENCE IN TAITA 

TAVETA COUNTY 

SUMMARY ITEMS Page Amount 

Bill No. 1:  Preliminary Items   

Bill No. 2:   work items for construction of 18km Kasgau – Rukinga  

Wildlife Barrier  fence in Taita Taveta County 

  

Bill No. 3:   Supply and delivery of tools for maintanence  of 18km  Kasgau 

– Rukinga  Wildlife Barrier  fence in Taita Taveta County   

  

SUB -TOTAL    

ADD 5% CONTINGENCY   

SUBTOTAL     

Add 16% VAT   

Allow for any Discounts i   

TOTAL TENDER PRICE Carried forward to Form of Tender   
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SECTION VI – DESIGN AND SPECIFICATIONS 

1.0 GENERAL SPECIFICATIONS 

 

The following specifications shall apply in this project: 

a) Ministry of Public Works Standard Specification for roads and Bridge construction 

b) MOPW specification for Building construction 

c) Specification for steel wires and wire products used for fencing (KS 06-261-1987) 

d) Specification for preservation of Timber (KS 02-94-1985) 

e) This special specification 

1.1 CLEARING OF THE FENCE ALIGNMENT 

At a corridor of ten (10) m width the fence alignment to be cleared of all vegetation and disposed from the boundary. 

The ground within the corridor shall be leveled by grading, set so as to leave a 5m width of the corridor to either side of 

fence to serve as fire break and service road and sloped as is most suitable according to terrain so as to allow for surface 

drainage. 

 

1.2 DRAINAGE AND EARTHWORKS 

Where necessary, catch water, cutoff and side/miter drains shall be cut with an earth moving equipment or human labor 

to deviate off run off from the service road. Simple drainage structures (culverts or drifts) shall be constructed where 

identified by the supervisor. 

Where necessary forming the appropriate cross sections shall involve cutting and filling and in such cases the fill shall be 

compacted in layers to 95% MDD ASHTO T99 in accordance with the Standard Specification for road and Bridge 

Construction. 

 

2.0 FENCE DESIGN. 

 

FENCING 

Kasgau - Rukinga fence is 18 Km. eight (8) strand intermediate electric fence  

 

Fence Design Specification 

The construction of 18Km new fence  shall be of Intermediate Design. The electric fence shall consist of eight (8) strands 

over and above the ground. There shall be six (6) live wires passing through the insulators and two (2) earth running wires. 

At 200m interval, the wire shall be attached to a 2m earth peg with a joint clamp. All live wires shall be attached to strain 

insulators at strainer assemblies and tied by joint clamps and looped across king post to the next wire tied in the same way. 

Galvanized staples shall be used to attach earth wires and insulators to the posts. Standard galvanized joint clamps shall 

be used to join the wire along the main fence line and at corners where looping shall be necessary. All joints shall be tight 

and of figure 8 or reef knot joint. The posts shall be pressure impregnated eucalyptus of diameter 150mm at 10m spacing 

as per the detailed drawings and below specification 

2.1 POSTS 

 

Line Posts  

All line posts shall have a minimum diameter of 150mm and height of 2150 mm and shall be spaced at 8,000mm on level 

ground (slope <5%) . The spacing will be reduced to 7000mm on sloppy and undulating terrain (slope of >5%). They shall 

have a smooth and cylindrical surface free of knots and cracks. 

The posts shall be set in holes 450mm wide by 950mm in depth in such a manner that 1200 mm will be above the ground. 

The posts shall be embedded all round in 1.3.6 concrete with a cover of 150mm in swampy or rock areas 

Strainer Posts 
Strainer shall be built where there is change in the fence alignment both horizontal and verticle change (Corner or 

depression) and every 200 meters on a straight line.   

The strainer assembly consists of king post 3 No. strainer post and 2 No. struts. there shall all be 150 – 175 mm dia 2150 

mm in height. The strainer post shall be connected to the king post by 2250 mm long 150mm diagonal strut (side arms) 

Fastening shall be by means of ordinary, galvanized wire nails 125mm long. 4.0 mmheavyly galvanized shall be tired in 

4 rounds diagonally from the supporter post from the supporter post to the bottom of the king post and twinned to form a 

stay wire and held in place 50 mm heavily galvanized staple nails nailed to hold in place. The posts shall all be embedded 

all round in 1.3.6 concrete in a pre-dug hole measuring 525mm diameter and 950mm in depth. They shall be set in such a 

way that 1200 mm is above ground level. A minimum of 4days will be allowed for the curing of the concrete during which 

period no external forces shall be exerted on the posts. 

 

2.2 WIRE  
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2.2 WIRE. 

2.2.1 Plain Wire 

I) Live wire 

 

 Plain wire to be used for live wire shall be High Tensile Steel wire 2.5mm diameter heavily galvanized to a zinc coating 

of not less than 280gm/m2 and of steel class BS 1044 or BS 1065 and tensile strength of between 1200 and 1400N. The 

wire shall be strained on each end on porcelain strain insulator and run through W-plastic insulators nailed to posts by use 

of deep sunk heavily galvanized 2’’ U-nails. 

 

ii) Earth Wire 

The earth wires shall be as the live wires above. 

3.0 ELECTRIFICATION 

 

i) Power Source 

Source of power shall be from Kenya power mains grid where available and where not Solar/battery power may be used. 

One Energizer of at least Solar/ Battery Energizer of at least 58 joules stored energy mains power or solar/battery 

enegergizer of atleast 16 joules stored energy shall be used. The electrics shall be housed in Uni-hut room built at intervals 

of 9 km where one room can power two sections running to opposite directions. 2No.Uni huts will be installed for the 

provision of accommodation for fence attendants who will take care of the electrics and maintenance of the fence. 

 

Double Insulated Lead wires  

Lead Wire (Under gate cable) in PVC pipe will carry power from the energizer house to the fence and the same to be used 

where there is any crossing like across gates, roads, grids, bridges over pass, under pass. At every passage there will be a 

cut out switch. The lead out cable shall be of 2.5mm diameter, double insulated in heavy duty polyethylene UV protected 

PVC material, put through a 25mm heavy gauge PVC pipe and laid 500mm below ground level. U-bends shall be 

constructed using bends, elbows and unions at points where the lead out wire goes into or comes out of the ground for the 

bend to face downwards. 

 

i). Lightening Diverter 

At every energizer installation there will be a set of Lightening diverter installation for protection of the electrics. The 

diverter shall have a well-constructed loop and choke assembly complete with PVC or unlimber supporter. 

 

ii). Earthing for Energizer 

This shall be identical to earthing for the fence but shall be provided separately using 5No. Earth pegs set at 2m spacing. 

At the same area there will be earthing for the lightening arrester which will consist of 6No. Pegs also at interval of 2m.  

 

iii). Crossing Gorges 

In Areas with gorges and dry river beds, there shall be a strainer assembly on either side at a height of 6m above the 

highest water level. The overhead fence across the valley shall be of the six electrified wires only without the mesh wire. 

In deep gorges and valleys fence chain danglers will be suspended under the fence to stop elephants from crossing. The 

number and length of the danglers will be determined by the shape and depth of the valley. 

 

A flood gate controller will be installed at every river, gorge or valley crossing.  

 

4.0 GATES 

 

Gates shall be constructed at strategic points to be determined on site. 

 

4.0  DETAIL SPECIFICATIONS  

 

 Posts 

 Wooden Posts – Strainers 

 

i) All wooden posts shall be of hardwood wattle or eucalyptus. 

ii) Pressure treated in cultured copper chrome arsenate {CCA}{tonality}C to the  

Chemical penetration of at least 1’’ (25mm) 

iii) Size shall be at least 6-7” diameter for length 11 ft and 24ft 

iv) Knot free and split free   
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v) Bound at top and bottom by a HTS wire 2.5mm four times and stapled by 1’’ Staple nail.  

vi) Not more than one year’s Kenya Bureau of Standards Test Certificate required bearing bidders Name-. 

 

 

Wooden Posts - Line posts 

i) All wooden posts shall be of hardwood wattle or eucalyptus. 

ii) Pressure treated in copper chrome arsenate {CCA}{tonality}C to the chemical penetration of at least 1’’ (25mm) 

iii) Size shall be at least 5-6” diameter, length 10 ft.  

iv) Knot free and split free   

v) Bound at top and bottom by a HTS wire 2.5mm four times and stapled by 1’’ staple nail.  

vi) Not more than one year’s Kenya Bureau of Standards Test Certificate required bearing bidders/manufactures  Name 

 

 

Plain Wire 2.5mm HTS 
i) High tensile steel wire of steel class BS 1044 or BS 1065 

ii) Size for live and earth wires shall be 2.5mm diamet wire with a tolerance  

iii) of 0.02mm. 

iv) Shall have a tensile strength of 1200-1400N 

v) Shall have a weight of zinc coating of not less than 280gm/m² 

vi) Not more than one year Kenya Bureau of Standards Test Certificate required bearing bidders/Manufactures  Name. 

Soft Wire/stay wire 

i) Shall be of mild steel wire. 

ii) Shall have weight of zinc coating of not less than 280gm/m² 

iii) Not more than one year Kenya Bureau of Standards Test Certificate required bearing bidders/manufactures name 

iv). Size shall be 4.0mm diameter  wire mainly used for stay and cross wire on Strainer Assembly. 

iv) Shall have tensile strength of not less than 500N 

v) Submit 2m long sample 

 

Tight lock mesh 

i)The wire mesh shall be galvanized to a weight of 350gm/m2  

(ii) Not more than two (2) years Kenya Bureau of Standards Test Certificate required. (The certificate must bear the 

name of the bidder or manufacturer) 

ii) Tensile strength of 1200-1400n where proof is by KEBS test certificate at the date of Tender opening. 

(v) The mesh fence shall have a width of 2500mm and 50m roll  

(vi)The nominal diameter of wire forming the mesh shall be 2.5mm with a tolerance of (+or-0.02mm) 

(vii)The mesh size shall be not more than 150mm 

(viii)The knot tying the longitudinal wires to droppers shall be strong fixed knot (no weld mesh shall be allowed 

(ix) Submit 1.5m long sample 

 

1.6mm HTS Wire 

1)6mm in diameter 

ii)High tensile steel wire of steel class BS 1044 or BS 1065 

(iii) Size for live and earth wires shall be 1.6mm diameter wire  with a tolerance of 0.02mm. 

(iv) Shall have a tensile strength of 1200-1400N 

(v) Shall have a weight of zinc coating of not less than 280gm/m² 

( vi) Not  more than two (2)years Kenya Bureau of Standards Test Certificate required at the date of  tender opening. 

(The certificate must bear the name of the bidder or manufacturer) 

 

 

Staples Nails (U-nails 

i) Heavily galvanized wire nails 

ii) Long shank 

iii) 2 inches 

iv) Hot dipped. 

v) 4mm wire gauge. 

vi) Submit  sample -1Pc 
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Wire Nails ( 5’’ Building nails) 

(i) Heavily galvanized wire nails 

(ii) Long shank 

(iii) 5 inch long. 

(iv)Hot dipped. 

(v) Submit  sample -1Pc  

 

 Line Insulators 

i) W-Insulators 

ii) Polyethylene material 

iii) Open-face for good drainage 

iv) With holes for anchoring staples 

v)  Made of UV protected polythene material 

(iv) Strong jaws to withstand large horizontal and vertical movements. 

(v) Submit Sample -1Pc 

 

 

 

 

Strain end Insulators 

 (i) Bull nose type 

 (ii) Porcelain material 

 (iii) Fire resistant 

 (iv) Long tracking distance 

(v) High quality white glaze finish 

(vi) Submit  Sample -1Pc 

Corner and Line Insulator 

(i) Reel round Insulator 

(ii) Porcelain material 

(iii) Fire resistant 

(iv) High quality glaze finish 

(vi) 41mm (1.5”) diameter 

(vii) Submit  Sample -1Pc 

 

Solar Powered energizers 

i) Shall be fully modular 

ii) 16 joules stored energy 

iii) In built lightening protection 

iv) Submit  Sample -1Pc 

 

Solar Panel  

(i)Shall be mono crystalline type. 

(ii)Not less than 300 Watts. 

(iii) Submit  Sample -1Pc 

 

 

Solar battery  

 (i) 12 Volts, 200Ah 

 (ii) Heavy duty. 

(iii) Deep cycle. 

(iv) Rechargeable/ maintenance free/Tabular 

(V) Submit  Sample -1Pc 

 

Charge controller. 

 (i) Not less than 30amps. 

(ii) LCD display / Digital Meter that will display; charging/ Load Current, Battery/Solar Voltage At least 40 joules 

stored energy 

 

Lightning Diverter/ Arrester 

 (i)  Standard lightening diverter is completed with spiral wire earthing system connection. 
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(ii) Adjustable to suit any module. 

(iii) Shall be able to divert multiple lightening strikes to the ground (earth) 

(iv) Size 90x100x60mm 

(V) Submit  Sample -1Pc 

 

Earth peg 
(i) 2mx20mm diameter GI pipe class C 

 (ii) With a heavily galvanized Joint clamp 200mm below the upper tip 

(iii) submit 1no. sample 

(Iv) Submit  Sample -1Pc 

 

  

 Hatari/Warning/Danger signs 

(i) Shall be made of UV protected material 

(ii) Size 247mmx147mmx3mm 

(iii) Color shall be bright yellow 

(iv)  Inscription written in black “ELECTRIC FENCE” 

(v) Eligible with lettering not less than 25mm in height 

  (vi)  A legal requirement for all electric installations 

(Vii) Submit  Sample -1Pc 

 

  Joint Clamp 
(i) Shall be made of Aluminum or Mild steel. 

(ii) Shall have zinc coating of not less than 500gm/Sqm) 

 (iii) With space for wire grip 

 (iv) Submit  Sample -1Pc 

 

 

 Lead wire (Under gate cables) 

  (i) Shall be double insulated in tough polyethylene insulating material 

 (ii) Shall have a lead wire of 2.5mm diameter 

 (iii) Shall have a lead wire of copper or aluminum. 

  (iv)Shall have resistance of less than 350 ohms per km 

  (v)Insulator should be greater than 20Kv 

  (vi) Submit  Sample -1 Metre  

 

Twin 2.5mm electric cable 

i) Twin 2.5mm cable 

ii) Length 90 m long roll  

iii) Submit  Sample -1Metre 

25mm dia electrical Pipe  

(i) PVC Made  

(ii) Heavy gauge. 

Cement    

(i) 50Kg per bag   

(ii) Ordinary cement 

FineAggregate 

(i)Should be clean medium river sand free from silt. 

Coarse Aggregate 

Machine cut ¾’’ x1/2’’ ballast. 

  

Uni-huts 

1.Brochure required 

2.Hut diameter- 3.6metres with variance of  + or -5%. 

3.Hut height at centre- 3.0Metres 

4.Hut height at Eaves – 1.9Metres 

5.Alluminium coated zinc alloy galvanized. 

6.Side sheets – gauge 24 and resistant to corrosion 

7.Roof panel  - gauge 24resistant to corrosion. 

8.The hut to have one external door ,complete with iron mongery bolts,nuts and accompaniment to match one steel 
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galvanized window with glazing and putty 

 

Toilet 

1. Brochure required. 

2. 1.06m wide x1.06mlong x 2.1m eaves,height with one door and three ventilated side panels.Side panels of 0.5mm and 

roof panels 0.4mm thick galvanized sheets 

 

Bathroom 

 1. Brochure required 

2. 1.06m wide x1.06mlong x 2.1m eaves,height with one door and three ventilated side panels.Side panels of 0.5mm and 

roof panels 0.4mm thick galvanized sheets 

 

Hammer Heavy Duty 

 

1.Fibregas shaft claw hammer 

2.Weight -0.5Kg  

 

Talimbos 

1.Overall length – 5feet. 

2.Thickeness – 40mm thick twisted/ripped bar 

 

Pangas 

1.Pointed panga machete cutting garden 

2.Blade length -16inches 

3.Handle –Wooden 

4.Blade thickness – 2mm 

5Overall length – 27inches 

6.Material – 1055 carbon steel with a matte black anti-rust finish. 

 

 

 

 

Digital Voltmeter 

 

1. Sample -1No. 

2. Electric Fence Digital Voltmeter. 

3. Sealed and water proof. 

4. Made of Polycarbonate case 

5. Capable of displaying voltage increments along the fence line  

6. Capable of displaying High Voltage pulse voltage. 

7. Shall Auto turn -On 

8. Capable of displaying low battery condition 

9. Able to measure earth voltages 

10. Has replaceable lead (1Meter ) and clips 

11. Size 66mm x 125mm x 25mm 

 

 

 

6.0 FENCE CODE OF ETHICS AND PRACTICE. 

a. Electric fences shall be so installed and operated and they cause no danger to persons, animals or surroundings. 

b. Electric fences shall not be supplied from more than one energizer. 

c. For any two different electric fences the distance between the wires and the connecting leads shall be at least 2m 

apart. If the gap is to be closed then a non- conductive insulating material shall be used. 

d. Barbed wire shall not be used in electric fences. 

e. All installed electric fences shall be visibly identified warning signs securely fastened to posts of firmly clamped to 

the fence wire at frequent intervals of at least 100m. (The size of the plate shall be at least 200mmx100mm. the 

inscription shall be legible and any lettering shall have a height of at least 25mm). 
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f. If it is necessary to cross a public pathway, the cornered road authority shall be advised and in any case the lead 

wire across shall be at least 5.45m high. 

g. Fence wires and connecting leads shall not be fixed to poles used for overhead power lines, telephone, or telegraph 

lines, and in any case if such poles are to be interfered with, the relevant electricity supply utility company or 

controlling authority must provide permission. 

h. Inside buildings, connecting lead wires shall be placed through PVC pipes and through special insulated lead wires 

(under gate cables). 

i. The electrode of the earth system of the fence shall preferably be installed at a spot where the soil is damp to ensure 

good contact. The electrode shall penetrate the ground to a depth of at least 1.0m for mains powered energizers and 

2m for solar battery powered energizers. 

j. Energizers shall be installed under cover out of reach of children in a place free from mechanical damage and away 

from inflammable materials; solar powered energizers are best placed in a secluded area with no shadows on the 

equator side and the panels to face towards the equator. 

k. All wire connections shall be joined by figure eight or reef knot joints and joint clamps shall be used for all 

permanent connections. 

l. All wire shall be stored away from corrosives, fertilizer lime, acids and any other chemical and shall not be dropped 

on any hard materials, to avoid peeling off of the galvanizing material if possible, use wire dispensing during 

construction. 

m. Keep electrified wires well away from radio aerials. 

n. Local body approval and advice regarding local regulations shall be sought before constructing any electric fence 

near railways, sock routes, pipelines, telephone lines, telegraphic lines, power lines, etc. 

o. The number of gates to be constructed shall be kept to the minimum. Gates shall only be constructed for (I) 

operational needs by Kenya Wildlife Service community needs based on management agreement between the 

community and Kenya Wildlife Service. All gates shall be manned by Kenya Wildlife Service 

p. Because the fence is at Rimoi National Reserve, construction must follow the laid down procedures.  
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SECTION VII - DRAWINGS 

 

1.0 FENCE DRAWINGS. 
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PART III - THE CONDITIONS OF CONTRACT AND CONTRACT 

 

 

 

 

 

 

  



 

113  

 

Section VIII - General Conditions of Contract .  

1. GENERAL PROVISIONS 

1.1 Definitions 

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and B, and 
these General Conditions, the following words and expressions shall have the meanings stated. Words 
indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

 
“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean the documents 
so named (if any) which are comprised in the Schedules. 

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6 [Contract Agreement]. 

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of Tender, these Conditions, 
the Specification, the Drawings, the Schedules, and the further documents (if any) which are listed in the 
Contract Agreement or in the Letter of Acceptance. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally 
constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor and the Procuring 
Entity, including any annexed memoranda comprising agreements between and signed by both Parties. 

“Letter of Tender” means the document entitled letter of tender or letter of tender, which was completed by 
the Contractor and includes the signed offer to the Procuring Entity for the Works. 

“SCC” means the Special Conditions of Contract completed by the Procuring Entity which modify the 
General Conditions of Contract. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the 
Letter of Tender, as included in the Contract. Such document may include the Bills of Quantities, data, lists, 
and schedules of rates and/or prices. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract.Such document specifies the Works. 

“Tender” means the Letter of Tender and all other documents which the Contractor submitted with the Letter 
of Tender, as included in the Contract. 

 

Parties and Persons 

“Contractor's Personnel” means the Contractor's Representative and all personnel whom the Contractor 
utilizes on Site, who may include the staff, labor and other employees of the Contractor and of each 
Subcontractor; and any other personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contract or in the Contractor appointed from 
time to time by the Contractor under Sub-Clause 4.3 [Contractor's Representative], who acts on behalf of the 
Contractor. 

“Contractor” means the person(s) named as contractor in the Letter of Tender accepted by the Procuring 
Entity and the legal successors in title to this person(s). 

“Engineer” means the person appointed by the Procuring Entity to act as the Engineer for the purposes of the 
Contract and named in the SCC, or other person appointed from time to time by the Procuring Entity and 
notified to the Contractor under Sub-Clause 3.4 [Replacement of the Engineer]. 
“Party” means the Procuring Entity or the Contractor, as the context requires. 
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“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-Clause 3.2 [Delegation 
by the Engineer] and all other staff, labor and other employees of the Engineer and of the Procuring Entity; 
and any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as Procuring 
Entity's Personnel. 

“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal successors in title 
to this person. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works; and the legal successors in title to each of these persons. 

 

Dates, Tests, Periods and Completion 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Commencement Date” means the date notified under Sub-Clause 8.1 [Commencement of Works]. 

“Completion Certificate” means the certificate issued under Sub-Clause 11.9 [Performance 

Certificate]. “Day” means a calendar day and “year” means 365 days. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case 
may be) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends 
over 365 days except if otherwise stated in the SCC (with any extension under Sub-Clause 11.3 [Extension 
of Defects Notification Period]), calculated from the date on which the Works or Section is completed as 
certified under Sub-Clause 10.1[Taking Over of the Works and Sections]. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried 
out in accordance with the Specification after the Works or a Section (as the case may be) are taken over by 
the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contract or agreed by both Parties or 
instructed as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or 
a Section (as the case may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) under 
Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with any extension under Sub-Clause 8.4 
[Extension of Time for Completion]), calculated from the Commencement Date. 

 

Money and Payments 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and includes adjustments 
in accordance with the Contract. 

“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the 
Site, including overhead and similar charges, but does not include profit. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final 
Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 
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Certificate]. 
“Foreign Currency” means acurrency in which part (orall) of the Contract Price is payable, but not the Local 
Currency. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 
Payment], other than the Final Payment Certificate. 

“Local Currency” means the currency of the Country. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the 
execution of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 
[Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub- 
Clause 14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of 
Retention Money]. 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 
[Contract Price and Payment], for a payment certificate. 

 

Works and Goods 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the 
execution and completion of the Works and the remedying of any defects. However, Contractor's Equipment 
excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things 
intended to form or forming part of the Permanent Works. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent 
Works, including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the 
Permanent Works, including vehicles purchased for the Procuring Entity and relating to the construction or 
operation of the Works. 

“Section” means a part of the Works specified in the SCC as a Section (if any). 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required 
on Site for the execution and completion of the Permanent Works and the remedying of any defects. 

“Works” mean the Permanent Works and the Temporary Works, or either of them as appropriate. 

Other Definitions 

“Contractor's Documents” means the calculations, computer programs and other software, drawings, 
manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Country” means Kenya as the country in which the Site is located, where the Permanent Works are to be 
executed. 

“Force Majeure” is defined in Clause 19 [Force Majeure]. 

“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and regulations and by- 
laws of any legally constituted public authority. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.4 indicating 

its dissatisfaction and intention to commence arbitration. 
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“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance 
Security]. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by 
the Procuring Entity for the use of the Contractor in the execution of the Works, as stated in the Specification; 
but does not include Plant which has not been taken over by the Procuring Entity. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, 
and to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract 
as forming part of the Site. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also include the 
singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded 
in writing; 

d) “written” or “inwriting” means hand-written, type-written, printed or electronically made, and 
resulting in a permanent record; and 

e) the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer” and the words “tender 
documents” with “tendering documents.” 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 
determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 
the agreed systems of electronic transmission as stated in the SCC; and 

b) Delivered, sent or transmitted to the address for the recipient's communications as stated in the SCC. 
However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to 
the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Engineer or the other Party, as the case 
may be. 

1.4 Law andLanguage 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be the English Language. 

1.5 Priority of Documents 

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one another. For the 
purposes of interpretation, the priority of the documents shall be in accordance with the following sequence: 

a) The Contract Agreement, 

b) theLetterofAcceptance, 
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c) the Particular Conditions–Part A, 

d) the Particular Conditions–Part B 

e) the General Conditions of Contract 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

1.5.2 If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any necessary clarification 
or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 28 days after the Contractor receives the Letter of 
Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement shall bebasedupon 
the form annexed to the Particular Conditions. The costs of stamp duties and similar charges (if any) imposed 
by law in connection with entry into the Contract Agreement shallbe borne by the Procuring Entity. 

1.7 Assignment 

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, either Party: 
a) May assign the whole or any part with the prior agreement of the other Party, at the sole discretion of 

such other Party, and 
b) May, as security in favor of a Procuring Entity or financial institution, assign its right to any moneys 

due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specification and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 
stated in the Contract, two copies of the Contract and of each subsequent Drawing shall be supplied to the 
Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 
Engineer 

 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all 
reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 
Works, the Party shall promptly give notice to the other Party of such error or defect. 

1.9 Delayed Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Engineer whenever the Works are likely to be delayed or disrupted if 
any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 
when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 
the Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 
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1.9.2 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.3 However, if and to the extent that the Engineer's failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, Cost or profit. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual property rights in the 
Contractor's Documents and other design documents made by (or on behalf of) the Contractor. The Contractor 
shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable transferable non- 
exclusive royalty-free license tocopy, use and communicate the Contractor's Documents, including making 
and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entity for purposes other than those permitted under this Sub-Clause. 

1.11 Contractor's Use of Procuring Entity's Documents 

As between the Parties, the Procuring Entity shall retain the copyright and other intellectual property rights in 
the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. The 
Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes of the 
Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to a third 
party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential and other information 
as may be reasonably required in order to verify compliance with the Contract and allow its proper 
implementation. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the 
Particular Conditions: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or similar 
permission for the Permanent Works, and any other permissions described in the Specification as having 
been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and hold the 
Contractor harmless against and from the consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to accomplish 
these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
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performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring 
Entity and/or persons appointed by the Procuring Entity to inspect the Site and/or the accounts and records 
relating to the procurement process, selection and/or contract execution, and to have such accounts and 
records audited by auditors appointed by the Procuring Entity if requested by the Procuring Entity. The 
Contractor's and its Subcontractors' and sub- consultants' attention is drawn to Sub-Clause 15.6 (Fraud and 
Corruption) which provides, interalia, that acts intended to materially impede the exercise of the Procuring 
Entity's inspection and audit rights constitute a prohibited practice subject to contract termination (as well as 
to a determination of ineligibility pursuant to the Procuring Entity's prevailing sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
the time (or times) stated in the SCC. The right and possession may not be exclusive to the Contractor. If, 
under the Contract, the Procuring Entity is required to give (to the Contractor) possession of any foundation, 
structure, plant or means of access, the Procuring Entity shall do so in the time and manner stated in the 
Specification. However, the Procuring Entity may withhold any such right or possession until the Performance 
Security has been received. 

2.1.2 If no such time is stated in the SCC, the Procuring Entity shall give the Contractor right of access to, and 
possession of, the Site within such times as required to enable the Contractor to proceed without disruption in 
accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as aresult of a failure by the Procuring Entity to give any such 
right or possession within such time, the Contractor shall give notice to the Engineer and shall been titled 
subject toSub-Clause20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

2.1.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of the Country which are relevant to the Contract but are not readily available, and 

b) Any permits, licenses or approvals required by the Laws of the Country: 

i) Which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) For the delivery of Goods, including clearance through customs, and 
iii) For the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity's Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring 
Entity's other contractors on the Site: 
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a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

 

2.4 Procuring Entity's Financial Arrangement 

2.4.1 The Procuring Entity shall submit, before the Commencement Date and there after within 30 days after 
receiving any request from the Contractor, reasonable evidence that financial arrangements have been made 
and are being maintained which will enable the Procuring Entity to pay the Contract Price punctually (as 
estimated at that time) in accordance with Clause 14 [Contract Price and Payment]. Before the Procuring Entity 
makes any material change to his financial arrangements, the Procuring Entity shall give notice to the 
Contractor with detailed particulars. 

2.4.2 In addition, if the Procuring Entity has notified to the Contractor that the Procuring Entity has suspended 
disbursements under its loan, which finances in whole or in part the execution of the Works, the Procuring 
Entity shall give notice of such suspension to the Contractor with detailed particulars, including the date of 
such notification, with a copy to the 2.4.3 Engineer, within 7 days of the Procuring Entity having received the 
suspension notification from the Procuring Entity. If alternative funds will be available in appropriate 
currencies to the Procuring Entity to continue making payments to the Contractor beyond a date 60 day after 
the date of Procuring Entity notification of the suspension, the Procuring Entity shall provide reasonable 
evidence in his notice of the extent to which such funds will be available. 

2.5 Procuring Entity's Claims 

2.5.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions or 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the shall give notice and particulars to the Contractor. However, notice is not required for 
payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's 
Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

2.5.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

2.5.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Engineer shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/or(ii) 
the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of 
Defects Notification Period]. 

3. THE ENGINEER 

3.1 Engineer's Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Engineer who shall carry out the duties assigned to him in the Contract. 
The Engineer's staff shall include suitably qualified engineers and other professionals who are competent to 
carry out these duties. 

The Engineer shall have no authority to amend the Contract. 
The Engineer may exercise the authority attributable to the Engineer as specified in or necessarily to be implied 
from the Contract. If the Engineer is required to obtain the approval of the Procuring Entity before exercising 
a specified authority, the requirements shall be as stated in the Particular Conditions. The Procuring Entity 
shall promptly inform the Contractor of any change to the authority attributed to the Engineer. 

3.1.2 However, whenever the Engineer exercises a specified authority for which the Procuring Entity's approval is 
required, then (for the purposes of the Contract) the Procuring Entity shall be deemed to have given approval. 
Except as otherwise stated in these Conditions: 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the Engineer 

shall be deemed to act for the Procuring Entity; the Engineer has no authority to relieve either Party of 
any duties, obligations or 

b) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Engineer (including absence of disapproval) shall not relieve the Contractor from 
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any responsibility he has under the Contract, including responsibility for errors, omissions, discrepancies 
and non-compliances; and 

c) any act by the Engineer in response to a Contractor's request except as otherwise expressly specified 
shall be notified in writing to the Contractor within 14 days of receipt. 

3.1.2 The following provisions shall apply; The Engineer shall obtain the specific approval of the Procuring Entity 
before taking action under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the SCC. 

c) Sub-Clause13.3: Approving a proposal for Variation submitted by the Contractor in accordance with Sub 
Clause13.1or13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable currencies. 

3.1.3 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 
relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contract or to 
execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or 
reduce the risk. The Contractor shall forthwith comply, despite the absence of approval of the Procuring Entity, 
with any such instruction of the Engineer. The Engineer shall determine an addition to the Contract Price, in 
respect of such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a 
copy to the Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Engineer may from time to time assign duties and delegate authority to assistants, and may also revoke 
such assignment or delegation. These assistants may include a resident engineer, and/or independent 
inspectors appointed to inspect and/or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. 
However, unless otherwise agreed by both Parties, the Engineer shall not delegate the authority to determine 
any matter in accordance with Sub-Clause3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, 
certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an 
assistant, in accordance with the delegation, shall have the same effect as though the act had been an act of 
the Engineer. However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore 
not prejudice the right of the Engineer to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the 
matter to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Engineer may issue to the Contractor (at any time) instructions and additional or modified Drawings which 
may be necessary for the execution of the Works and the remedying of any defects, all in accordance with the 
Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the 
appropriate authority has been delegated under this Clause. If an instruction constitutes a Variation, Clause 13 
[Variations and Adjustments] shall apply. 

3.3.2 The Contractor shall comply with the instructions given by the Engineer or delegated assistant, on anymatter 
related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Engineer or a 
delegated assistant: 
a) Gives an oral instruction, 
b) Receives a written confirmation of the instruction, from (or on behalf of) theContractor, within two 

working days after giving the instruction, and 
c) Does not reply by issuing a written rejection and/or instruction within two working days after 
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receiving the confirmation, then the confirmation shall constitute the written instruction of the Engineeror 
delegated assistant (as the case may be). 

3.4 Replacement of the Engineer 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, not less than 21 days before 
the intended date of replacement, give notice to the Contractor of the name, address and relevant experience 
of the intended replacement Engineer. If the Contractor considers the intended replacement Engineer to be 
unsuitable, he has the right to raise objection against him by notice to the Procuring Entity, with supporting 
particulars, and the Procuring Entity shall give full and fair consideration to this objection. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Engineer shall proceed in accordance with this Sub-Clause 3.5 to 
agree or determine any matter, the Engineer shall consult with each Party in an endeavor to reach agreement. 
If agreement is not achieved, the Engineer shall make a fair determination in accordance with the Contract, 
taking due regard of all relevant circumstances. 

3.5.2 The Engineer shall give notice to both Parties of each agreement or determination, with supporting particulars, 
within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 
Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Engineer's instructions, and shall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin in 
any eligible source country as defined by the Procuring Entity. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
design or specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 The Contractor shall not commence any Works, including mobilization and/or pre-construction activities (e.g. 
limited clearance for haul roads, site accesses and work site establishment, geotechnical investigations or 
investigations to select ancillary features such as quarries and borrowpits), unless the Engineer is satisfied that 
appropriate measures are in place to address environmental, social, health and safety risks and impacts. 

4.1.7 If the Contract specifies that the Contract or shall design any part of the Permanent Works, then unless 
otherwise stated in the Particular Conditions: 

a) The Contractor shall submit to the Engineer the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b) These Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 
written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 
include additional information required by the Engineer to add to the Drawings for co-ordination of each 
Party's designs; 

c) The Contractor shall be responsible for this part and it shall, when the Works are completed, be fit for such 
purposes for which the part is intended as are specified in the Contract; and 
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d) Prior to the commencement of the Tests on Completion, the Contractor shall submit to the Engineer the 
“as- built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification and insufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, 
adjust and repair this part of the Works. Such part shall not be considered to be completed for thev 
purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these 
documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million 
shillings. 

4.2.2 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the SCC and denominated in the currency (ies) of the Contractor in a freely convertible currency acceptable 
to the Procuring Entity. If an amount is not stated in the SCC, this Sub-Clause shall not apply. 

4.2.3 The Contractor shall deliver the Performance Security to the Procuring Entity within 14 days after receiving 
the Letter of Acceptance and shall send a copy to the Engineer. The Performance Security shall be issued by 
a reputable Procuring Entity or financial institution selected by the Contract or and shall be in the form annexed 
to the Particular Conditions, as stipulated by the Procuring Entity in the SCC, or in another form approved by 
the Procuring Entity. 

4.2.4 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executed and completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.5 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the 
Procuring Entity is entitled under the Contract. 

The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to the 
extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 21 days after receiving a 
copy of the Performance Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Engineer determines an 
addition or are duction to the Contract Price as a result of a change in cost and/or legislation, or as a result of 
a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 
currency, the Contractor shall at the Engineer's request promptly increase, or may decrease, as the case may 
be, the value of the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. Unless the Contractor's Representative is named in the Contract, 
the Contractor shall, prior to the Commencement Date, submit to the Engineer for consent the name and 
particulars of the person the Contractor proposes to appoint as Contractor's Representative. If consent is 
withheld or subsequently revoked interms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed 
person fails to act as Contractor's Representative, the Contractor shall similarly submit the name and 
particulars of another suitable person for such appointment. 

The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint a replacement. 

4.3.2 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Engineer's prior consent, and the 
Engineer shall be notified accordingly. 
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4.3.3 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at anytime revoke the delegation. Any delegation or revocation shall not take effect until the Engineer 
has received prior notice signed by the Contractor's Representative, naming the person and specifying the 
powers, functions and authority being delegated or revoked. 

4.3.4 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreters available during all working hours in a number deemed sufficient 
by the Engineer. 

4.4 Subcontractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as if 

they were the acts or defaults of the Contractor. Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a subcontract 
for which the Subcontractor is named in the Contract; 

b) The prior consent of the Engineer shall be obtained to other proposed Sub contractors; 

c) the Contractor shall give the Procuring entity not less than 14 days' notice of the intended date of the 
commencement of each Subcontractor's work, and of the commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 
subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause15.2 [Termination by 
Procuring Entity]. 

 
4.4.3 The Contractor shall ensure that the requirements imposed on the Contractorby Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor. 

4.4.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from the Country 
to be appointed as Subcontractors. 

 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 
Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 
shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 
assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 
a) The Procuring Entity's Personnel, 
b) Any other contractors employed by the Procuring Entity, and 
c) The personnel of any legally constituted public authorities, who may be employed in the execution on or 

near the Site of any work not included in the Contract. 

4.6.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 
delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include the 
use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor’s Documents, the Contractor shall submit 
such documents to the Engineer in the time and manner stated in the Specification. 



 

125  

4.7 Setting Out 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in 
the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all 
parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the 
Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.7.2 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error in 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/or Cost, the Contractor shall give notice to the Engineer and shall be entitled subject to 
Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

4.7.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, 
and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 

The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Take care for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstructions as to avoid danger 

to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause10 [Procuring Entity's Taking Over], and 
e) Provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirementsof 
the Contract. The system shall be in accordance with the details stated in the Contract. The Engineer shall be 
entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Engineer for information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 
Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations 
or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, 
all relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contract or all 
such data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be 
responsible for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 
a) The form and nature of the Site, including sub-surface conditions, 
b) The hydrological and climatic conditions, 
c) The extent and nature of the work and Goods necessary for the execution and completion of the 
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Works and the remedying of any defects, 
d) The Laws, procedures and labor practices of the Country, and 
e) The Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 

and other services. 

4.11 Sufficiency of the Accepted Contract Amount 

4.11.1 The Contractor shall be deemed to: 
a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 
b) Have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 
under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 
ContractorshallgivenoticetotheEngineerassoonaspracticable. 

This notice shall describe the physical conditions, so that they can be inspected by the Engineer, and shall set 
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical conditions, 
and shall comply with any instructions which the Engineer may give. If an instruction constitutes a Variation, 
Clause 13 [Variations and Adjustments] shall apply. 

4.12.3 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 
notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject to 
notice under Sub-Clause 20.1 [Contractor's Claims] to: 
a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) Payment of any such Cost, which shall be included in the Contract Price. 

4.12.4 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Engineer shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs (a) 
and (b) above related to this extent. 

4.12.5 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Engineer may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that 
thesemore favorable conditions were encountered, the Engineer may proceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine the reductions in Cost which were due to these conditions, which 
may be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in any reduction in the Contract Price. 

4.12.6 The Engineer shall take account of any evidence of the physical conditions foreseen by the Contractor when 
submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession 
of the Site including special and/or temporary rights-of-way which are necessary for the Works. The 
Contractor shall obtain, at his risk and cost, any additional rights of way or facilities outside the Site which he 
may require for the purposes of the Works. 
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4.14 Avoidance of Interference 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and footpaths, irrespective of whether they are public 
or in the possession of the Procuring Entity or of others. 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 

4.15.1 TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofaccessroutestothe 
SiteatBaseDate.TheContractorshallusereasonableeffortstopreventanyroadorbridgefrombeingdamaged by the 
Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use of 
appropriatevehiclesandroutes. 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be required 
for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or availability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 
shall be borne by the Contractor. 

4.16 Transport of Goods 

Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall give the Engineer not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b) The Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 
protecting all Goods and other things required for the Works; and 

c) The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from the transport of Goods, and shall 
negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought onto the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall 
not remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. 
However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

4.18.1 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit 
damage and nuisance to people and property resulting from pollution, noise and other results of his operations. 

4.18.2 The Contractor shall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 



 

128  

The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 
and other services as may be available on the Site and of which details and prices are given in the Specification. 
The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these services and for 
measuring the quantities consumed. 

4.19.2 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Engineer in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the 
Contractor in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that 

b) The Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

4.20.2 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 
Equipment shall be agreed or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these amounts to the 
Procuring Entity. 

The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 
details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materialsc at 
the time and place specified in the Contract. The Contractor shall then visually inspect them and shall promptly 
give notice to the Engineer of any shortage, defect or default in these materials. Unless otherwise agreed by 
both Parties, the Procuring Entity shall immediately rectify the notified shortage, defect or default. 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 
Contractor.The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring 
Entity of liability for any shortage, defect or default not apparent froma visual inspection. 

4.21 Progress Reports 

4.21.1 Unless otherwise stated in the Particular Conditions, monthly progress reports shall be prepared by the 
Contractor and submitted to the Engineer in six copies. The first report shall cover the period upto the end of 
the first calendar month following the Commencement Date. Reports shall be submitted monthly thereafter, 
each within 7 days after the last day of the period to which it relates. 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding at the 
completion date stated in the Taking-Over Certificate for the Works. 

4.21.3 Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor’s 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; andincluding 
these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub-Clause 
20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 
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aspects and public relations; and 

h) comparisons of actual and planned progress, with details of any events or circumstances which may 
jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted to 
overcome delays. 

4.21.4 The Contractor shall provide immediate notification to the Engineer of incidents in the following categories. 
Full details of such incidents shall be provided to the Engineer within the time frame agreed with the 
Engineer. 

a) confirmed or likely violation of any law or international agreement; 

b) any fatality or serious injury; 

c) significant adverse effects or damage to private property (e.g. vehicle accident, damage from fly rock, 
working beyond the boundary); 

d) major pollution of drinking water aquifer or damage or destruction of rare or endangered habitat 
(including protected areas) or species; or 

e) any allegation of sexual harassment or sexual misbehavior, child abuse, defilement, or other violations 
involving children. 

4.22 Security of the Site 
Unless otherwise stated in the Particular Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's Personnel; 
and to any other personnel notified to the Contractor, by the Procuring Entity or the Engineer, as authorized 
personnel of the Procuring Entity's other contractors on the Site. 

 

4.23 Contractor's Operations on Site 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained by 
the Contractor and agreed by the Engineer as additional working areas. The Contractor shall take all necessary 
precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and these additional 
areas, and to keep them off adjacent land. 

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction 
and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear away 
and remove from the Site any wreckage, rubbish and Temporary Works which are no longer required. 

4.23.2 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part of the 
Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus material, 
wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and the Works in a 
clean and safe condition. However, the Contractor may retain on Site, during the Defects Notification Period, 
such Goods as are required for the Contractor to fulfil obligations under the Contract. 

4.24 Fossils 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall 
issue instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with 
the instructions, the Contractor shall give a further notice to the Engineer and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUB CONTRACTORS 
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5.1 Definition of “nominated Subcontractor 

In the Contract, “nominated Subcontractor” means a Subcontractor: 
a) Who is stated in the Contract as being a nominated Subcontractor, or 
b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the Contractor to employ 

as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Engineer as soon as practicable, with supporting 
particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the following 
matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the 
consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontract or does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 
subcontracted work (including design, if any), the nominated Subcontract or shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge 
his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 
connection with the Contract and from the consequences of any failure by the Subcontractor to 
perform these obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated Subcontractors]. 

5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's 
invoices approved by the Contractor which the Engineer certifies to be due in accordance with the subcontract. 
These amounts plus other charges shall be included in the Contract Price in accordance with sub-paragraph 
(b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 

Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Engineer may request the Contractor to supply reasonable evidence that the nominated Subcontractor 
hasreceived all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 
a) Submits this reasonable evidence to the Engineer, or 
b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to withhold or refuse to 

pay these amounts, and 

ii) submits to the Engineer reasonable evidence that the nominated Subcontractor has been notified 
of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct 
to the nominated Subcontractor, partor all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 

6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 
with appropriate qualifications and experience from sources within the Country. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
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applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general 
level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar to that 
of the Contractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the Procuring Entity's 
Personnel. 

6.4 Labor Laws 

6.4.1 The Contractor shall comply with all the relevant labor Laws applicable to the Contractor's Personnel, 
including Laws relating to their employment, health, safety, welfare, immigration and emigration, and shall 
allow them all their legal rights. 

6.4.2 The Contractor shall require his employees to obey all applicable Laws, including those concerning safety at 
work. 

6.5 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 
hours stated in the SCC, unless: 
a) Otherwise stated in the Contract, 
b) The Engineer gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the 

Works, in which case the Contractor shall immediately advise the Engineer. 

6.6 Facilities for Staff and Labor 

6.6.1 Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specification. 

6.6.2 The Contractor shall not permit any of the Contractor's Personnel to maintain any temporary or permanent 
living quarters within the structures forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure thatmedical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority 
to issue instructions and take protective measures to prevent accidents. Throughout the execution of the Works, 
the Contractor shall provide whatever is required by this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Engineer may reasonably require. 

6.7.4 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness programme via an approved 
service provider and shall undertake such other measures as are specified in this Contract to reduce the risk 
of the transfer of the HIV virus between and among the Contractor's Personnel and the local community, to 
promote early diagnosis and to assist affected individuals. 
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6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, 
inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled and experienced in 
their respective trades or occupations. The Engineer may require the Contractor to remove (or cause to be 
removed) any person employed on the Site or Works, including the Contractor's Representative if applicable, 
who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties incompetently or negligently, 

c) Fails to conform with any provisions of the Contract, 

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) Based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's Personnel 

and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar month, in a 

form approved by the Engineer, until the Contractor has completed all work which is known to be outstanding at 

the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 

conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and property 

on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor may bring in to the Country any foreign personnel who are necessary for the execution of the 
Works to the extent allowed by the applicable Laws. The Contractor shall ensure that these personnel are 
provided with the required residence visas and work permits. The Procuring Entity will, if requested by the 
Contractor, use his Lowest endeavors in a timely and expeditious manner to assist the Contract or in obtaining 
any local, state, national or government permission required for bringing in the Contractor's personnel. 

6.12.2 The Contractor shall be responsible for the return of these personnel to the place where they were recruited or 
to their domicile. In the event of the death in the Country of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

6.13 Supply of Foodstuffs 

6.13.1 The Contractor shall arrange for the provision of a sufficient supply of suitable food as may be stated in the 

Specification at reasonable prices for the Contractor's Personnel for the purposes of or in connection with the 

Contract. 

6.14 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking and 

other water for the use of the Contractor's Personnel. 



 

133  

6.15 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel employed 

on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 

with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.16 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of the Country, import, sell, give, barter 
or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or 
disposal thereof by Contractor's Personnel. 

6.17 Arms and Ammunition 

The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms or ammunition of any 

kind, or allow Contractor's Personnel to do so. 

6.18 Festivals and Religious Customs 

The Contractor shall respect the Country's recognized festivals, days of rest and religious or other customs. 

6.19 Funeral Arrangements 

The Contractor shall be responsible, to the extent required by local regulations, for making any funeral 

arrangements for any of his local employees who may die while engaged upon the Works. 

6.20 Prohibition of Forced or Compulsory Labor 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 
performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 
involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 
arrangements. 

6.21 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labor laws of the Country have provisions for 
employment of minors, the Contract or shall follow those laws applicable to the Contractor. Children below 
the age of 18 years shall not be employed in dangerous work. 

6.22 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labor at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

6.23 Workers' Organizations 

The Contractor shall comply with laws on workers' rights to form and to join workers' organizations without 
interference and to bargain collectively. 

6.24 Non-Discrimination and Equal Opportunity 

The Contractor shall not make employment decisions on the basis of personal characteristics unrelated to 
inherent job requirements. The Contractor shall base the employment relationship on the principle of equal 
opportunity and fair treatment and shall not discriminate with respect to aspects of the employment 
relationship, including recruitment and hiring, compensation (including wages and benefits), working 
conditions and terms of employment, access to training, promotion, termination of employment or retirement, 
and discipline. 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 
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The Contractor shall carry out the manufacture of Plant, the production and manufacture of Materials, and all 
other execution of the Works: 
a) In the manner (if any) specified in the Contract, 
b) In a proper workman like and careful manner, in accordance with recognized good practice, and 
c) With properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Engineer for 
consent prior to using the Materials in or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Engineer as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being obtained, and 

b) During production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 
including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 
Contractor from any obligation or responsibility. 

The Contractor shall give notice to the Engineer whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Engineer shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Engineer does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and thereafter reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests after Completion (if any). 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents 
and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably 
qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor shall 
agree, with the Engineer, the time and place for the specified testing of any Plant, Materials and other parts of 
the Works. 

The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 
tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 
tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 
Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract. 

7.4.3 The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's intention to attend the 
tests. If the Engineer does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Engineer'spresence. 

If the Contractor suffers delay and/or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Engineer and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension ofTime for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.4 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

The Contractor shall promptly forward to the Engineer duly certified reports of the tests. When the specified 
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tests have been passed, the Engineer shall endorse the Contractor's test certificate, or issue a certificate to him, 
to that effect. If the Engineer has not attended the tests, he shall be deemed to have accepted the readings as 
accurate. 

 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Engineer may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly 
make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Engineer requires this Plant, Materials or workmanship to be retested, the tests shall be repeated unde 
rthe same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

7.6 Remedial Work 

7.6.1 Notwithstanding any previous test or certification, the Engineer may instruct the Contractor to: 

a) remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, and 

c) execute any work which is urgently required for the safety of the Works, whether because of an accident, 
unforeseeable event or otherwise. 

7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 
specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to the extent consistent 
with the Laws of the Country, become the property of the Procuring Entity at whichever is the earlier of the 
following times, free from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) When the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[Payment for Plant and Materials in Event of Suspension]. 

 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural Materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus material (whether 
natural or man-made), except to the extent that disposal areas within the Site are specified in the 
Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date 
at which the following precedent conditions have all been fulfilled and the Engineer's notification recording 
the agreement of both Parties on such fulfilment and instructing to commence the Work is received by the 
Contractor: 

a) Contract by relevant authorities of the Country; 

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's financial arrangements (under 
Sub-Clause 2.4 [Procuring Entity's Financial Arrangements]); 

c) signature of the Contract Agreement by both Parties, and if required, approval of the, except if otherwise 
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specified in the SCC, effective access to and possession of the Site given to the Contractor together with 
such permission(s) under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the 
commencement of the Works 

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2 [Advance Payment] provided 
that the corresponding Procuring Entity guarantee has been delivered by the Contractor. 

8.1.2 If the said Engineer's instruction is not received by the Contractor within 180 days from his receipt of the 
Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause 16.2 
[Termination by Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shall then proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for 
Completion for the Works or Section (as the case may be), including: 

a) achieving the passing of the Tests on Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Engineer within 14 days after receiving the 
notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 
programme whenever the previous programme is inconsistent with actual progress or with the Contractor's 
obligations. Each programme shall include: 

a) the order in which the Contractor intends to carry out the Works, including the anticipated timing ofeach 
stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site, 
construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) a general description of the methods which the Contract or intends to adopt, and of the major 
stages, in the execution of the Works, and 

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Engineer of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. The 
Engineer may require the Contractor to submit an estimate of the anticipated effect of the future event or 
circumstances, and/or a proposal under Sub-Clause 13.3 [Variation Procedure]. 

8.3.4 If, at anytime, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to 
comply with the Contract or to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Engineer in accordance with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
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[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 
actions, or 

e) Any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall 
give notice to the Engineer in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each 
extension of time under Sub-Clause 20.1, the Engineer shall review previous determinations and may increase, 
but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 
a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

public authorities in the Country, 
b) These authorities delay or disrupt the Contractor's work, and 
c) The delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of 

delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other 
than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Engineer 
may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and 
supporting report describing the revised methods which the Contractor proposes to adopt in order to 
expedite progress and complete within the Time for Completion. 

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised methods, which may 
require increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at 
the risk and cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these 
costs to the Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.2 Additional costs of revised methods including acceleration measures, instructed by the Engineer to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by 
the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to 
notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this 
default. These delay damages shall be the sum stated in the SCC, which shall be paid for everyday which shall 
elapse between the relevant Time for Completion and the datestatedintheTaking-OverCertificate.However, the 
total amount due under this Sub-Clause shall not exceed the maximum amount of delay damages (if any) 
stated in the SCC. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 
Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from any 
other duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Engineer may at any time instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works against any deterioration, 
loss or damage. 
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8.8.2 The Engineer may also notify the cause for the suspension. If and to the extent that the cause is notified and is 
the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the 
Engineer and shall been titled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

8.9.2 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/or Materials 
which have not been delivered to Site, if: 

a) the work on Plant or delivery of Plant and/or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Engineer's instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Engineer's permission to proceed. If the Engineer does not give permission within 
30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 
suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If 
the suspension affects the whole of the Works, the Contractor may give notice of termination under Sub-
Clause 16.2 [Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Engineer shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receiving from the Engineer an instruction to this effect under Clause13 [Variations and Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's 
General Obligations]. 

9.1.2 The Contractor shall give to the Engineer not less than 21 days' notice of the date after which the Contract or 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion shall 
be carried out within 14 days after this date, on such day or days as the Engineer shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Engineer shall make allowances for the effect of any 
use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As soon as 
the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified report 
of the results of these Tests to the Engineer. 

9.2 Delayed Tests 
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9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer may by notice require 
the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out 
the Tests on such day or days within that period as the Contract or may fix and of which he shall give notice 
to the Engineer. 

If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Tests at the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contract or and the results of the Tests shall be 
accepted as accurate. 

9.3 Retesting 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 
the Engineer or the Contractor may require the failed Tests, and Tests on Completion on any related work, to 
be repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the 
Engineer shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; 

b) If the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 
reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the same 
remedies as are provided in sub-paragraph (c) of Sub-Clause 11.4 [Failure to Remedy Defects]; or 

c) Issue a Taking-Over Certificate, if the Procuring Entity so requests. 

 
9.4.2 In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all other obligations under 

the Contract, and the Contract Price shall be reduced by such amount as shall be appropriate to cover the 
reduced value to the Procuring Entity as a result of this failure. Unless the relevant reduction for this failure is 
stated (or its method of calculation is defined) in the Contract, the Procuring Entity may require the reduction 
to be (i) agreed by both Parties (in full satisfaction of this failure only) and paid before this Taking-Over 
Certificate is issued, or 
(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by the 
Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the 
matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, 
and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in 
accordance with this Sub-Clause. 

10.1.2 The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not earlier than 14 days 
before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 
divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Engineer shall, within 30 days after receiving the Contractor's application: 

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the Works or Section were 
completed in accordance with the Contract, except for any minor outstanding work and defects which will 
not substantially affect the use of the Works or Section for their intended purpose (either until or whilst 
this work is completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice under this Sub-Clause. 

10.1.4 If the Engineer fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 
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the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with the 
Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part 
of the Permanent Works. 

The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Engineer has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-
Over Certificate isissued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) The Contractor shall cease to be liable for the care of such part as from this date, when responsibility 
shall pass to the Procuring Entity, and 

c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate for this part. 

10.2.2 After the Engineer has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests 
onCompletion. The Contractor shall carry out these Tests on Completion as soon as practicable before the 
expiry date of the relevant Defects Notification Period. 

10.2.3 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Engineer and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such Cost-plus profit, which shall be included in the Contract Price. After receiving this notice, the Engineer 
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this Cost and profit. 

10.2.4 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 
the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 
delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 
shall be calculated as the proportion which the value of the part so certified bears to the value of the Works or 
Section (as the case may be) as a whole. The Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply to 
the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 
for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 
Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 
Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 
Engineer shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 
with the relevant provisions of the Contract. 

10.3.2 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 
Completion, the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price. 

10.3.3 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 
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11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly, by (or on behalf of) the 
Procuring Entity. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 
Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work 
is attributable to: 
a) Any design for which the Contractor is responsible, 
b) Plant, Materials or workmanship not being in accordance with the Contract, or 
c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 
of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a 
major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they 
are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] orSub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not apply to any defects or damage occurring more than two years after the Defects Notification 
Period for the Plant and/or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defector damage within a reasonable time, a date may be fixed by (or on 
behalf of) the Procuring Entity, on or by which the defect or damage is to be remedied. The Contractor shall 
be given reasonable notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Procuring 
Entity may (at his option): 
a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 

Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5 
[Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring 
Entity in remedying the defect or damage; 

b) Require the Engineer to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause3.5 [Determinations]; or 

c) If the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contract as a whole, or in respect of such major part which 
cannot be put to the intended use. 

11.4.3 Without prejudice to any other rights, under the Contractor otherwise, the Procuring Entity shall then be 
entitled to recover all sums paid for the Works or for such part (as the case may be), plus financing costs and 
the cost of dismantling the same, clearing the Site and returning Plant and Materials to the Contractor. 
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11.5 Removal of Defective Work 

If the defect or damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defect or damage may affect the performance of the Works, the Engineer 
may require the repetition of any of the tests described in the Contract. The requirement shall be made by 
notice within 30 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that hey 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying 
Defects], for the cost of the remedial work. 

11.7 Right of Access 

Until the Performance Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect, under the direction of 
the Engineer. Unless the defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost 
of Remedying Defects], the Cost of the search plus profit shall be agreed or determined by the Engineer in 
accordance with Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price. 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Engineer 
has issued the Performance Certificate to the Contractor, stating the date on which the Contractor completed 
his obligations under the Contract. 

11.9.2 The Engineer shall issue the Performance Certificate within 30 days after the latest of the expiry dates of the 
Defects Notification Periods, or as soon thereafter as the Contractor has supplied all the Contractor's 
Documents and completed and tested all the Works, including remedying any defects. A copy of the 
Performance Certificate shall be issued to the Procuring Entity. 

11.9.3 Only the Performance Certificate shall be deemed to constitute acceptance of the Works. 

11.10 Unfulfilled Obligations 

After the Performance Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extentof 
unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Performance Certificate, the Contractor shall remove any remaining Contractor's 
Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Performance 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 
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12. MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor shall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Engineer requires any part of the Works to be measured, reasonable notice shall be given to the 
Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Engineer in making the 
measurement, and 

(b) supply any particulars requested by the Engineer. 

If the Contractor fails to attend or send a representative, the measurement made by (or on behalf of) the 
Engineer shall be accepted as accurate. 

12.1.3 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine and 
agree the records with the Engineer, and shall sign the same when agreed. If the Contractor does not attend, 
the records shall be accepted as accurate. 

12.1.4 If the Contractor examines and disagrees the records, and/or does not sign them as agreed, then the Contractor 
shall give notice to the Engineer of the respects in which the records are asserted to be inaccurate. After 
receiving this notice, the Engineer shall review the records and either confirm or vary them and certify the 
payment of the undisputed part. If the Contractor does not so give notice to the Engineer within 14 days after 
being requested to examine the records, they shall be accepted as accurate. 

 

12.2 Method of Measurement 

Except as otherwise stated in the Contract and notwithstanding local practice: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) The method of measurement shall be in accordance with the Bills of Quantities or other applicable 

Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in theContract, the Engineer shallproceed in accordance with Sub-Clause 
3.5 [Determinations] to agree or determine the Contract Price by evaluating each item of work, applying the 
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such item 
in the Contractor, if there is no such item, specified for similar work. 

12.3.2 Any item of work included in the Bills of Quantities for which no rate or price was specified shall be 
considered as included in other rates and prices in the Bills of Quantities and will not be paid for separately. 

However, a new rate or price shall be appropriate for an item of work if: 
a) I) the measured quantity of the item is changed by more than 25% from the quantity of this item in 

the Bills of Quantities or another Schedule, 

ii) This change in quantity multiplied by such specified rate fo rthis item exceeds 0.25% of the 
Accepted Contract Amount, 

iii) This change in quantity directly changes the Cost per unit quantity of this item by more than 1%, 
and 

iv) This item is not specified in the Contract as a “fixed rate item”; 

or 

b) i) the work is instructed under Clause 13 [Variations and Adjustments], 
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ii) no rate or price is specified in the Contract for this item, and 

iii) no specified rate or price is appropriate because the item of work is not of similar character, or is 
not executed under similar conditions, as any item in the Contract. 

 

12.3.3 Each new rate or price shall be derived from any relevant rates or prices in the Contract, with reasonable 
adjustments to take account of the matters described in sub-paragraph (a) and/or (b), as applicable. If no 
rates or prices are relevant for the derivation of a new rate or price, it shall be derived from the reasonable 
Cost of executing the work, together with profit, taking account of any other relevant matters. 

12.3.4 Until such time as an appropriate rate or price is agreed or determined, the Engineer shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.5 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price–tender price)/tender price X 
100. 

12.4 Omissions 

Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, 
if: 
a) the Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 

been deemed to be covered by a sum forming part of the Accepted Contract Amount; 
b) the omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; 

and 
c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall 

give notice to the Engineer accordingly, with supporting particulars. Upon receiving this notice, the 
Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 
cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 

13.1.1 Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over Certificate for the 
Works, either by an instruction or by a request for the Contractor to submit a proposal. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Engineer stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 
required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 
the Works. Upon receiving this notice, the Engineer shall cancel, confirm or vary the instruction. 

Each Variation may include: 

a) Changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 

b) Changes to the quality and other characteristics of any item of work, 

c) Changes to the levels, positions and/or dimensions of any part of the Works, 

d) Omission of any work unless it is to be carried out by others, 

e) Any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) Changes to the sequence or timing of the execution of the Works. 

13.1.3 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Engineer instructs or approves a Variation. 

13.2 Value Engineering 

13.2.1 The Contract or may, at any time, submit to the Engineer a written proposal which (in the Contractor's 
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opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, 
maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the 
completed Works, or (iv) otherwise be of benefit to the Procuring Entity. 

13.2.2 The proposal shall be prepared at the cost of the Contract or and shall include the items listed in Sub- Clause 
13.3 [Variation Procedure]. 

If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) Sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 

c) If this change results in a reduction in the contract value of this part, the Engineer shall proceed in 
accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 
in the Contract Price. This fee shall be half (50%) of the difference between the following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-
Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of any 
reductions in quality, anticipated life or operational efficiencies. 

13.2.3 However, if amount (i) is less than amount (ii), there shall not be a fee. 

13.3 Variation Procedure 

13.3.1 If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall respond in writing as 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 

a) a description of the proposed work to be performed and a programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the programme according toSub- 

Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.3.2 The Engineer shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst awaiting a response. 

13.3.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by 
the Engineer to the Contractor, who shall acknowledge receipt. 

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Engineer instructs or approves otherwise in accordance with this Clause. 

13.4 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

13.5 Provisional Sums 

13.5.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's instructions, 
and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include only 
such amounts, for the work, supplies or services to which the Provisional Sum relates, as the Engineer shall 
have instructed. For each Provisional Sum, the Engineer may instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and 
valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
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the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) A sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. 

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied. 

13.5.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts 
or receipts in substantiation. 

13.6 Daywork 

13.6.1 For work of a minor or incidental nature, the Engineer may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clauses hall nota pply. 

Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 
for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.6.2 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
deliver each day to the Engineer accurate statements in duplicate which shall include the following details of 
the resources used in executing the previous day's work: 

a) The names, occupations and time of Contractor's Personnel, 

b) The identification, type and time of Contractor's Equipment and Temporary Works, and 

c) The quantities and types of Plant and Materials used. 

 
13.6.3 One copy of each statement will, if correct, or when agreed, be signed by the Engineer and returned to the 

Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 
their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.7 Adjustments for Changes in Legislation 

13.7.1 The Contract Price shall be adjusted to take account of any increase or decrease in Costresulting from a 
change in the Laws of the Country (including the introduction of new Laws and the repeal or modification of 
existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 
Date, which affect the Contractor in the performance of obligations under the Contract. 

13.7.2 If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractorshall give notice to 
the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

13.7.3 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 
delay has already been taken into account in the determination of a previous extension of time and such Cost 
shall not be separately paid if the same shall already have been taken into account inthe index ing of any 
inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 

13.8 [Adjustments for Changes in Cost]. 

13.8 Adjustments for Changes in Cost 

13.8.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub- Clause 
shall not apply. 

13.8.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
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of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is 
not covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to 
have included amounts to cover the contingency of other rises and falls in costs. 

13.8.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each 
of the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on 
the basis of Cost or current prices. The formulae shall be of the following general type: 

 
Pn = a + b Ln/ Lo + c En/Eo + d Mn/Mo + ...... where: 

 

“Pn” is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of the work carried 

out in period “n”, this period being a month unless otherwise stated in the SCC; 

 

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable portion in 

contractual payments; 

 

“b”, “c”, “d”, … are coefficients representing the estimated proportion of each cost element related to the execution of 

the Works, as stated in the relevant table of adjustment data; such tabulated cost elements may be indicative of resources 

such as labor, equipment and materials; 

 

“Ln”, “En”, “Mn”, … are the current cost indices or reference prices for period “n”, expressed in the relevant currency 

of payment, each of which is applicable to the relevant tabulated cost element on the date 49 days prior to the last day of 

the period (to which the particular Payment Certificate relates); and 

 

“Lo”, “Eo”, “Mo” … are the base cost indices or reference prices, expressed in the relevant currency of payment, each 

of which is applicable to the relevant tabulated cost element on the Base Date. 

 

13.8.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, it shall be determined by the Engineer. For this purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.8.5 In cases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the central Procuring Entity of the 
Country, of this relevant currency on the above date for which the index is required to be applicable. 

13.8.6 Until such time as each current cost index is available, the Engineer shall determine a provisional index for 
the issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.8.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices thereafter 
shall be made using either (i) each index or price applicable on the date 49 days prior to the expiry of the 
Time for Completion of the Works, or (ii) the current index or price, which ever is more favorable to the 
Procuring Entity. 

13.8.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall 
only be adjusted if they have been rendered unreasonable, unbalanced or inapplicable, as a result of 
Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Particular Conditions: 

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3 [Evaluation] and be subject to 
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adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bills of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause 12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lumpsum price in the Schedules. 

14.1.2 The Engineer may take account of the breakdown when preparing Payment Certificates, but shall not be 
bound by it. 

14.1.3 Not withstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall be exempt from the 
payment of import duties and taxes upon importation. 

14.2 Advance Payment 

14.2.1 The Procuring Entity shall make an advance payment, as an interest- free loan for mobilization and cashflow 
support, when the Contractor submits a guarantee in accordance with this Sub-Clause. The total advance 
payment, the number and timing of instalments (if more than one), and the applicable currencies and 
proportions, shall be as stated in the SCC. Unless and until the Procuring Entity receives this guarantee, or 
if the total advance payment is not stated in the SCC, this Sub-Clause shall not apply. 

14.2.2 The Engineer shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 
the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 
for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the advance payment. This guarantee shall be issued by a reputable Procuring Entity or financial institution 
selected by the Contractor and shall be in the form annexed to the Particular Conditions or in another form 
approved by the Procuring Entity. 

14.2.3 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 
repaid, but its amount shall be progressively reducedbytheamountrepaidbytheContractorasindicatedinthe 
Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has not 
been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

14.2.4 Unless stated otherwise in the SCC, the advance payment shall be repaid through percentage deductions from 
the interim payments determined by the Engineer in accordance with Sub-Clause 14.6 [Issue of Interim 
PaymentCertificates], as follows: 
a) Deductions shall commence in the next interim Payment Certificate following that in which the total of 

all certified interim payments (excluding the advance payment and deductions and repayments of 
retention) exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) Deductions shall be made at the amortization rate stated in the SCC of the amount of each Interim 
Payment Certificate (excluding the advance payment and deductions for its repayments as well as 
deductions for retention money) in the currencies and proportions of the advance payment until such 
time as the advance payment has been repaid; provided that the advance payment shall be completely 
repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less Provisional Sums 
has been certified for payment. 

14.2.5 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works 
or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance then 
outstanding shall immediately become due and in case of termination under Clause 15 [Termination by 
Procuring Entity], except for Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], payable by the Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 

14.3.1 The Contractor shall submit a Statement in six copies to the Engineer after the end of each month, in aform 
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approved by the Engineer, showing in detail the amounts to which the Contractor considers itself to been 
titled, together with supporting documents which shall include the report on the progress during this month 
in accordance with Sub-Clause 4.21 [Progress Reports]. 

14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 
currencies in which the Contract Price is payable, in the sequence listed: 
a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 

end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 
below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance with 
Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
SCC to the total of the above amounts, until the amount so retained by the Procuring Entity reaches the 
limit of Retention Money (if any) stated in the SCC; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause14.5[Plant 
and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contract or otherwise, 
including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.3.3 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation 
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or 
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 
worked out during tender evaluation is worked out as follows: (corrected tender price–tender price)/tender 
priceX100. 

14.4 Schedule of Payments 

14.4.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will 
be paid, then unless otherwise stated in this schedule: 

 
a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 

purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 
b) Sub-Clause14.5[Plantand Materials intended for the Works] shall not apply; and 
c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 

and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Engineer may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 
of the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 

14.5 Plant and Materials intended for the Works (see SCC for lists) 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the 
Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part 
of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. 

14.5.2 If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the Schedules, this Sub-
Clause shall not apply. The Engineer shall determine and certify each addition if the following conditions are 
satisfied: 
a) The Contractor has: 
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i) Kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 
which are available for inspection, and 

ii) Submitted a statement of the Cost of acquiring and delivering the Plant and Materials to the 
Site, supported by satisfactory evidence; and either: 

b) The relevant Plant and Materials: 

i) Are those listed in the Schedules for payment when shipped, 

ii) Have been shipped to the Country, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Engineer together with evidence of payment of freight and insurance, any other 
documents reasonably required, and an Procuring Entity guarantee in a form and issued by an entity 
approved by the Procuring Entity in amounts and currencies equal to the amount due under this Sub- 
Clause: this guarantee may be in a similar form to the form referred to in Sub-Clause 14.2[Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration, and appear to be inaccordance with the Contract. 

14.5.3 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Engineer's 
determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 
documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

14.5.4 The currencies for this additional amount shall be the same as those in which payment will become due when 
the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant 
and Materials. 

14.6 Issue of Interim Payment Certificates 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 
Security. Thereafter, the Engineer shall, within 30 days after receiving a Statement and supporting 
documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall 
state the amount which the Engineer fairly determines to be due, with all supporting particulars for any 
reduction or withholding made 

However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall not be bound to issue 
an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the SCC. In this event, the Engineer 
shall give notice to the Contractor accordingly. 

14.6.2 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
rectification or replacement may bewithheld until rectification or replacement has been completed; 
and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 
and had been so notified by the Engineer, the value of this work or obligation may be withheld until the 
work or obligation has been performed. 

14.6.3 The Engineer may in any Payment Certificate make any correction or modification that should properly be 
made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the 
Engineer's acceptance, approval, consent or satisfaction. 

14.7 Payment 

14.7.1 The Procuring Entity shall pay to the Contractor: 
a) The first instalment of the advance payment within 42 days after issuing the Letter of Acceptance or 

within 21 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] 
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and Sub-Clause 14.2 [Advance Payment], whichever is later; 
b) the amount certified in each Interim Payment Certificate within 56 days after the Engineer receives the 

Statement and supporting documents; or, at a time when the Procuring Entity's loan or credit (from which 
part of the payments to the Contractor is being made) is suspended, the amount shown on any statement 
submitted by the Contractor within 14 days after such statement is submitted, any discrepancy being 
rectified in the next payment to the Contractor; and 

c) the amount certified in the Final Payment Certificate within 56 days after the Procuring Entity receives 
this Payment Certificate; or, at a time when the Procuring Entity's loan or credit (from which part of the 
payments to the Contractor is being made) is suspended, the undisputed amount shown in the Final 
Statement within 56 days after the date of notification of the suspension in accordance with Sub-Clause 
16.2 [Termination by Contractor]. 

14.7.2 Payment of the amount due in each currency shall be made in to the Procuring Entity account, nominated 
by the Contractor, in the payment country (for this currency) specified in the Contract. 

14.8 Delayed Payment 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor 
shall be entitled to receive financing charges compounded monthly on the amount unpaid during the period 
of delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b)) of the date on which any Interim Payment 
Certificate isissued. 

14.8.2 Unless otherwise stated in theParticular Conditions, these financing charges shall be calculated at the annual 
rate of three percentage points above the discount rate of the central Procuring Entity in the country of the 
currency of payment, or if not available, the inter-Procuring Entity offered rate, and shall be paid in such 
currency. 

The Contractor shall be entitled to this payment without formal notice or certification, and without prejudice 
to any other right or remedy. 

14.9 Payment of Retention Money 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall 
be certified by the Engineer for payment to the Contractor. If a Taking-Over Certificate is issued for a Section 
or part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall 
be half (50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by 
the estimated final Contract Price. 

14.9.2 Promptly after the latest of the expiry dates of the Defects Notification Periods, the outstanding balance of 
the Retention Money shall be certified by the Engineer for payment to the Contractor. If a Taking-Over 
Certificate was issued for a Section, a proportion of the second half of the Retention Money shall be certified 
and paid promptly after the expiry date of the Defects Notification Period for the Section. This proportion 
shall be half (50%) of the proportion calculated by dividing the estimated contract value of the Section by 
the estimated final Contract Price. 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Engineer shall be 
entitled to withhold certification of the estimated cost of this work until it has been executed. 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 
[Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate has been issued for 
the Works and the first half of the Retention Money has been certified for payment by the Engineer, the 
Contractor shall be entitled to substitute a guarantee, in the form annexed to the Particular Conditions or in 
another form approved by the Procuring Entity and issued by a reputable Procuring Entity or financial 
institution selected by the Contractor, for the second half of the Retention Money. The Contractor shall ensure 
that the guarantee is in the amounts and currencies of the second half of the Retention Money and is valid 
and enforceable until the Contract or has executed and completed the Works and remedied any defects, as 
specified for the Performance Security in Sub-Clause 4.2. On receipt by the Procuring Entity of the required 
guarantee, the Engineer shall certify and the Procuring Entity shall pay the second half of the Retention 
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Money. The release of the second half of the Retention Money against a guarantee shall then be in lieu of the 
release under the second paragraph of this Sub-Clause. The Procuring Entity shall return the guarantee to the 
Contractor within 21 days after receiving a copy of the Performance Certificate. 

14.9.6 If the Performance Security required under Sub-Clause 4.2 is in the form of a demand guarantee, and the 
amount guaranteed under it when the Taking-Over Certificate is issued is more than half of the Retention 
Money, then the Retention Money guarantee will not be required. If the amount guaranteed under the 
Performance Security when the Taking-Over Certificate isissued is less than half of the Retention Money, 
the Retention Money guarantee will only be required for the difference between half of the Retention Money 
and the amount guaranteed under the Performance Security. 

14.10 Statement at Completion 

Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit tothe 
Engineer six copies of a Statement at completion with supporting documents, in accordance with Sub-
Clause 
14.3 [Application for Interim Payment Certificates], showing: 
a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 

Certificate for the Works, 
b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 

14.11.1 Within 56 days after receiving the Performance Certificate, the Contractor shall submit, to the Engineer, six 
copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 
a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

14.11.2 If the Engineer disagrees with or cannot verify any part of the draft final statement, the Contractor shall 
submit such further information as the Engineer may reasonably require within 30 days from receipt of said 
draft and shall make such changes in the draft as may be agreed between them. The Contractor shall then 
prepare and submit to the Engineer the final statement as agreed. This agreed statement is referred to in 
these Conditions as the “Final Statement”. 

14.11.3 However, if, following discussions between the Engineer and the Contractor and any changes to the draft 
final statement which are agreed, it becomes evident that a dispute exists, the Engineer shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the 
draft final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 
Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 
to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 
of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the outstanding balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 

14.13.1 Within 30 days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall deliver, to 
the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

(a) The amount which he fairly determines is finally due, and 
(b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for 
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all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to the 
Contractor or from the Contractor to the Procuring Entity, as the case may be. 

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Engineer shall request 
the Contractor to do so. If the Contractor fails to submit an application within a period of 30 days, the 
Engineer shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 

14.14 Cessation of Procuring Entity's Liability 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with 
the Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 
a) In the Final Statement and also 
b) (Except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10[Statement at Completion]. 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity'sliabilityunderhisindemnificationobligations, 
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the 
ProcuringEntity. 

14.15 Currencies of Payment 

The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies.If more than one currency is so named, payments shall be made as follows: 
a) If the Accepted Contract Amount was expressed in Local Currency only: 

(i) The proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange 
to be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 
proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above; 

b) payment of the damages specified in the SCC, shall be made in the currencies and proportions specified 
in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum 
was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the central Procuring Entity of the Country. 

15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by notice require the 
Contractor to make good the failure and to remedy it within a specified reasonable time. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor: 
a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 

[Notice to Correct], 
b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of his 

obligations under the Contract, 
c) without reasonable excuse fails: 

(i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 
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ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub- Clause 7.6 
[Remedial Work], within 30 days after receiving it, 

d) subcontracts the whole of the Works or as signs the Contract without the required agreement, 
e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 

against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 
for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has a 
similar effect to any of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other 
thing of value, as an inducement or reward: 
i) for doing or forbearing to do any action in relation to the Contract, or 
ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or if 

any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or 
indirectly) to any person any such inducement or reward as is described in this sub-paragraph (f). 
However, lawful inducements and rewards to Contractor's Personnel shall not entitle 
termination, or 

g) based on reasonable evidence, has engaged in Fraud and Corruption, in competing for or in executing 
the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 
Procuring Entity, under the Contract or otherwise. 

The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 
other design documents made by or for him, to the Engineer. However, the Contractor shall use his lowest 
efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 
of any subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

After termination, the Procuring Entity may complete the Works and/or arrange for any other entities to do 
so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other 
design documents made by or on behalf of the Contractor. 

The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any 
balance of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) Withhold further payments to the Contractor until the costs of execution, completion and remedying of 
any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 
Entity, have been established, and/or 

c) Recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 
costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 
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15.5.1 The Procuring Entity shall be entitled to terminate the Contract, at any time for the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 
days after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns 
the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in 
order to execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid 
a termination of the Contract by the Contractor under Clause 16.2[Termination by Contractor]. 

15.5.2 After this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work 
and Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 
Termination]. 

15.6 Fraud and Corruption 

The Procuring Entity requires compliance with the national law and regulations against corruption. All 
available sanctions will apply where corruption is detected. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
the Procuring Entity fails to comply with Sub-Clause 2.4 [Procuring Entity's Financial Arrangements] or 
Sub- Clause 14.7 [Payment], the Contractor may, after giving not less than 21days' notice to the Procuring 
Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the Payment 
Certificate, reasonable evidence or payment, as the case may be and as described in the notice. 

16.1.2 Not withstanding the above,  if the Procuring Entity has suspended disbursements under the loan or credit 
from which payments to the Contractor are being made, in whole or in part, for the execution of the Works, 
and no alternative funds are available as provided for in Sub-Clause 2.4 [Procuring Entity's Financial 
Arrangements], the Contractor may by notice suspend work or reduce the rate of work at any time, but not 
less than 7 days after the Procuring Entity having received the suspension notification from the Procuring 
Entity. 

16.1.3 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2[Termination by Contractor]. 

16.1.4 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 
relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 
resume normal working as soon as is reasonably practicable. 

16.1.5 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of 
work) in accordance with this Sub-Clause, the Contractor shall give notice to the Engineer and shall be 
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.1.6 After receiving this notice, the Engineers hall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

16.2 Termination by Contractor 

16.2.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Contractor does not receive the reasonable evidence within 42 days after giving notice under Sub- 
Clause 16.1 [Contractor's Entitlement to Suspend Work] in respect of a failure to comply with Sub-
Clause 2.4 [Procuring Entity's Financial Arrangements], 

b) the Engineer fails, within 56 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

c) the Contractor does not receive the amount due under an Interim Payment Certificate within 42 days 
after the expiry of the time stated in Sub-Clause 14.7 [Payment] within which payment is to be made 
(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

d) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as 
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to materially and adversely affect the economic balance of the Contract and/or the ability of the 
Contractor to perform the Contract, 

e) the Procuring Entity fails to comply with Sub-Clause 1.6 [Contract Agreement] or Sub-Clause 1.7 
[Assignment], 

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

g) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 

h) The Contractor does not receive the Engineer's instruction recording the agreement of both Parties on 
the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement 
of Works. 

16.2.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

16.2.3 In the event the Procuring Entity suspends the loan or credit from which part or whole of the payments to 
the Contractor are being made, if the Contractor hasnot received the sums due to him upon  expiration of 
the14 days referred to in Sub-Clause 14.7 [Payment] for payments under Interim Payment Certificates, the 
Contractor may, without prejudice to the Contractor's entitlement to financing charges under Sub-Clause14.8 
[Delayed Payment], take one of the following actions, namely (i) suspend work or reduce the rate of work 
under Sub-Clause 16.1 above, or (ii) terminate the Contract by giving notice to the Procuring Entity, with a 
copy to the Engineer, such termination to take effect 14 days after the giving of the notice. 

The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contract or otherwise. 

16.3 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 

a) Cease all further work, except for such work as may have been instructed by the Engineer for the 
protection of life or property or for the safety of the Works, 

b) Handover Contractor's Documents, Plant, Materials and other work, for which the Contractor has 
received payment, and 

c) Remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

16.4 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 
Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) Pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and 

c) Pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 

 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 

(a) Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in the course of or by 
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reason of the Contractor's design (if any), the execution and completion of the Works and the remedying of 
any defects, unless attributable to any negligence, willful actor breach of the Contract by the Procuring Entity, 
the Procuring Entity's Personnel, or any of the irrespective agents, and 

(b) Damage to or loss of any property, real or personal (other than the Works), to the extent that such damage or 
loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and 
completion of the Works and the remedying of any defects, unless and to the extent that any such damage or 
loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 
Procuring Entity's Personnel, the irrespective agents, or any one directly or indirectly employed by any of 
them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any oftheir 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage 
to Property]. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 
Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 
Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to 
the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or 
part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 
for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 
outstanding work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 
Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 
Goods and Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 
aftera Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 
which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for which 
the Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, insofar as they 
directly affect the execution of the Works in the Country, are: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 
insurrection, military or usurped power, or civil war, within the Country, 

c) riot, commotion or disorder within the Country by persons other than the Contractor's Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, within the 
Country, except as may be attributable to the Contractor's use of such munitions, explosives, radiation 
or radio-activity, 

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

f) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

g) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the 
Procuring Entity is responsible, and 

h) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 
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17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the Works, 
Goods or Contractor's Documents, the Contractor shall promptly give notice to the Engineer and shall rectify 
this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage, the Contractor shall 
give a further notice to the Engineer and shall be entitled subject to Sub-Clause 20.1[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs 
(f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Cost plus profit shall be payable. 

17.4.3 After receiving this further notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of any patent, registered 
design, copyright, trademark, tradename, trade secret or other intellectual or industrial property right relating 
to the Works; and “claim” means a claim (or proceedings pursuing a claim) alleging an infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 
an infringement which is or was: 

a) An unavoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works being used by the Procuring Entity: 

i) For a purpose other than that indicated by, or reasonably to be inferred from, the 

ii) Contract, or 

iii) In conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 
Contractor prior to the Base Date or is stated in the Contract. 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless against and from any other claim 
which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 
for which the Contractor is responsible. 

17.5.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The 
other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other 
Party (and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, 
unless the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration upon 
being requested to do so by such other Party. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of any Works, loss of profit, loss of any contractor 
for any indirect or consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause17.1 [Indemnities]; Sub-Clause 17.4 (b) [Consequences of Procuring Entity's Risks] 
and Sub-Clause 17.5[Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 
than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and 
Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 
Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than 
one) to the Accepted Contract Amount, as stated in the SCC, or (if such multiplier or other sum is not so 
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stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and 
facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contract or 
until cessation of occupation (where hand-over or cessation of occupation may take place after the date stated 
in the Taking-Over Certificate for theWorks). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 
 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties before 
the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of 
this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 
terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 
before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions 
of this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 
a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on 
behalf of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's 
Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the insurer or 
to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint 
insured to comply with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss 
or damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the SCC (calculated from the 
Commencement Date), submit to the other Party: 

a) Evidence that the insurances described in this Clause have been effected, and 

b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 
Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuringParty 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 
the other Party. If an insurer makes (or attempts to make) any alteration, the Party first notified by the insurer 
shall promptly give notice to the other Party. 

18.1.9 The insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
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under the Contract or fails to provide satisfactory evidence and copies of policies in accordance with this 
Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect 
insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of 
these premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.10 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from 
the insurers shall be borne by the Contractor and/or the Procuring Entity in accordance with these 
obligations, liabilities or responsibilities. However, if the insuring Party fails to effect and keep in force an 
insurance which is available and which it is required to effect and maintain under the Contract, and the other 
Party neither approves the omission nor effects insurance for the coverage relevant to this default, any 
moneys which should have been recoverable under this insurance shall be paid by the insuring Party. 

18.1.11 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1[Contractor's Claims], as applicable. 

18.1.12 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to 
the insurance referred to Clause18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 

18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it 
is being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Particular Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss or 
damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h) of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the SCC(if an amount is not so stated, this sub-paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii) a part of the Works which is lost or damaged in order to reinstate any other part of the Works if this 
other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) a part of the Works which has been taken over by the Procuring Entity, except to the extent that the 
Contractor is liable for the loss or damage, and 

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant and Materials intended 
for the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
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available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 
Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub- 
Clause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable 
terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he 
obtains the cover at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 
[General Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 
which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for 
Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 
[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract 
and occurring before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the SCC, with no limit 
on the number of occurrences. If an amount is not stated in the SCC, this Sub-Clause shall not apply. Unless 
otherwise stated in the Particular Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) Shall be in the joint names of the Parties, 

c) Shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 

d) May however exclude liability to the extent that it arises from: 

i) The Procuring Entity's right to have the Permanent Works executed on, over, under, in or through 
any land, and to occupy this land for the Permanent Works, 

ii) damage which is an unavoidable result of the Contractor's obligations to execute the Works and 
remedy any defects, and 

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contract or shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed 
by the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Engineer against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractor or any other of the Contractor's Personnel, except that this insurance may 
exclude losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of 
the Procuring Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) Which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) Which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 
below, so long as conditions (a) to (d) above are satisfied: 
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i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 

ii) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 
insurrection, military or usurped power, or civil war, 

iii) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 

iv) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except 
as may be attributable to the Contractor's use of such munitions, explosives, radiation or radio- 
activity, and 

v) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice shall 
be given within 14 days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 
Party to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be 
affected by the ForceMajeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 
Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay 
and/or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 
20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in the Country, payment of any 
such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed 
by Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause 18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

19.6 Optional Termination, Payment and Release 

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], 
or for multiple periods which total more than 140 days due to the same notified Force Majeure, then either 
Party may give to the other Party a notice of termination of the Contract. In this event, the termination shall 
take effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 
16.3 [Cessation of Work and Removal of Contractor's Equipment]. 
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Upon such termination, the Engineer shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) The amounts payable for any work carried out for which a price is stated in the Contract; 

b) The Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 
of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 
of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 
shall place the same at the Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and there turn of 
these items to the Contractor's works in his country (or toanyotherdestinationatnogreatercost);and 

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in connection with the Works 
at the date of termination. 

19.7 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either 
or both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, 
entitles the Parties to be released from further performance of the Contract, then upon notice by either Party 
to the other Party of such event or circumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been terminated 
under Sub-Clause 19.6. 

 

20. CLAIMS, DISPUTES AND ARBITRATION 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 
Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became 
aware, or should have become aware, of the event or circumstance. 

20.1.2 IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days, the Time for Completion shall not be 
extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub- 
Clauseshallapply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.3 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 
on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's 
liability, the Engineer may, after receiving any notice under this Sub-Clause, monitor the record-keeping 
and/or instruct the Contractor to keep further contemporary records. The Contractor shall permit the 
Engineer to inspect all these records, and shall (if instructed) submit copies to the Engineer. 

20.1.4 Within 42 days after the Contractor became aware (or should have become aware) of the eventor 
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor and 
approved by the Engineer, the Contractor shall send to the Engineer a fully detailed claim which includes 
full supporting particulars of the basis of the claim and of the extension of time and/or additional payment 
claimed. If the event or circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 
and/or amount claimed, and such further particulars as the Engineer may reasonably require; and 
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c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the event 
or circumstance, or within such other period as may be proposed by the Contractor and approved by the 
Engineer. 

20.1.5 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Engineer and approved by the Contractor, the Engineer 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars, but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

20.1.6 Within the above defined period of 42 days, the Engineer shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of theTime for Completion (before or after 
its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.7 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied 
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such 
part of the claim as he has been able to substantiate. 

20.1.8 If the Engineer does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Engineer and any of the Parties may refer to Arbitration in accordance with Sub-
Clause 20.4 [Arbitration]. 

20.1.9 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply toa 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 
extension of time and/or additional payment shall take account of the extent (if any) to which the failure has 
prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second 
paragraph of Sub- Clause 20.3 (f). 

20.2 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after the fifty-sixth 
day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has 
been made. 

20.3 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 
practical completion of the Works or abandonment of the Works or termination of the Contract by either 
party: 

a) The appointment of a replacement Engineer upon the said person ceasing to act. 

b) Whether or not the issue of an instruction by the Engineer is empowered by these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other ma tters shall only be referred to arbitration after the completion or alleged completion of the 
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the Contract 
or agree otherwise in writing. 

20.4 Arbitration 

20.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 
amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 
issue giving rise to the dispute. 

20.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 



 

165  

commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
rights of the parties and assess and award any sums which ought to have been the subject of or included in 
any certificate. 

20.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or 
notice had been given. 

20.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Engineer from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

20.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.4.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Engineer shall not be altered by reason of any arbitration being conducted during the progress of the 
Works. 

20.4.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by 
the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half 
ofthis remuneration. 

20.5 ArbitrationwithNationalContractors 

20.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing 
by either party to the other with a request to submit it to arbitration and to concur in the appointment of an 
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision 
of a person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, 
the Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of 
any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.6 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of theUnited 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more 
arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in 
the language for communications defined in Sub-Clause 1.4 [Law and Language]. 

20.7 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 
which offers a neutral venue for the conduct of national and international arbitration with commitment to 
providing institutional support to the arbitral process. 
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20.8 Failure to Comply with Arbitrator's Decision 

20.8.1 The award of such Arbitrator shall be final and binding upon the parties. 

20.8.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party 
may, without prejudice to any other rights it may have, refer the matter to a competent court of law. 

 

20.9 Contract operations continue 

Notwithstanding any reference to arbitration herein, 

a) The parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

b) The Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions here in shall 
prevail over those in the GCC. 

Conditions Sub-

Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 

address 

1.1 KENYA WILDLIFE SERVICE, 

P.O.BOX 40241 – 00100, 

NAIROBI. 

www.kws.go.ke 

 

Name and Reference No. of the 

Contract 

 

1.1 PROPOSED CONSTRUCTION OF KASGAU –

RUKINGA WILDLIFE BARRIER FENCE IN 

TAITA TAVETA COUNTY  

 

TENDER NO. KWS/RT/B&F/164/2025- 2026 

 

Engineers Name and address 3.1.1 DEPUTY DIRECTOR INFRASTRUCTURE 

MANAGEMENT 

KENYA WILDLIFE SERVICE 

PO BOX 40241-00100 

NAIROBI. 

Contractor’s Representative’s 

name 

4.3.1 [insert the name of the Contractor’s Representative 

agreed by the Procuring Entity prior to Contract 

signature] 

Engagement of Unskilled Labour  Contractor Shall engage unskilled labour from the 

local communities surrounding the fence 

Key Personnel names  6.9.1 [insert the name of each Key Personnel agreed by 

the Procuring Entity prior to Contract signature] 

Time for Completion 1.1. 360days  

Defects Notification Period 1.1 180 days  

Maintenance  1.1 Contractor to maintain new and Rehabilitated fence 

from commencement date until expiry of Defects 

Liability Period 

Electronic transmission systems 1.3 If so allowed the systems of electronic transmission 

shall be _Not Allowed 

Time for the Parties entering into a 

Contract Agreement 

1.6 Within 28 days after receipt of Letter of Acceptance 

Commencement Date 8.1.1 The commencement of works shall be within 14days 

after order to commence 

Time for access to the Site 2.1.1 No later than the Commencement Date, and not later 

than  14 days after Commencement Date 

Engineers Duties and Authority 3.1.2 Variations resulting in an increase of the Accepted 

Contract Amount in excess of 25 % shall require 

approval of the Kenya Wildlife Service.  

Performance Security 4.2.2 The performance security will be in the form 
of a Cash/Bank Guarantee / a guarantee 
issued by a financial institution approved 
and licensed by the Central Bank of Kenya, 
from a reputable source, and an eligible 
country in the amount(s) of  10% of the 
Accepted Contract Amount and in the same 
currency(ies) of the Accepted Contract 
Amount. 

Normal working hours 6.5 0800 to 0500HRS  

http://www.kws.go.ke/


 

168  

Conditions Sub-

Clause 

Data 

Delay damages for the Works 8.7 & 

14.15(b)  

0.05 % of the contract price per day 

Maximum amount of delay 

damages 

8.7.1 To a limit of 10% of contract sum. 

Provisional Sums 13.6. (b)(ii) [If there are Provisional Sums, insert a percentage 

for adjustment of Provisional Sums] 

_______% 

Adjustments for Changes in Cost 13.9 Not Applicable 

Total advance payment  14.2.1 Not Applicable 

Repayment amortization rate of 

advance payment  

14.2.5 (b) Not Applicable 

Percentage of Retention 14.3.2 (c) ______5% 

Limit of Retention Money 14.3.2 (c) ______5% of the Accepted Contract Amount 

Plant and Materials  

14.5.3(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board  

Not Applicable. 

14.5.3(c)(i) Plant and Materials for payment when delivered to 

the Site.Not Applicable 

Minimum Amount of Interim 

Payment Certificates 

14.6.2 10% of the Accepted Contract Amount. 

Publishing source of commercial 

interest rates for financial charges 

in case of delayed payment 

14.8 Three percentage points above the discount rate 

given by the Central bank of Kenya. Not Applicable 

Maximum total liability of the 

Contractor to the Procuring Entity  

17.6.2 

 

The product of 0.1 times the Accepted Contract 

Amount 

Periods for submission of 

insurance: 

18.1.6  

a. evidence of insurance.  7days 

b. relevant policies  7days 

Maximum amount of deductibles 

for insurance of the Procuring 

Entity's risks 

18.2.4 (d) Not Applicable 

Minimum amount of third-party 

insurance 

18.3.2 1% of the Contract Sum 

The place of arbitration  20.7.2 The place of arbitration shall be Kenya Wildlife 

Service Headquarters, along Lang’ata Rd 
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SECTION X - CONTRACT FORMS 

FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format 
below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name]…………………………………………………….. 

ii) Address: [insert Authorized Representative's Address]……………………………………………… 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers]…………………………… 

iv) Email Address: [insert Authorized Representative's email address]……………………. 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  

 

ii) Address of the successful Tender  

 

iii) Contract price of the successful Tender Kenya Shillings  

  (in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 

 

SNo Name of Tender Tender Price 

as read out 

Tender’s evaluated 

price (Note a) 

One Reason Why Not Evaluated 

1     

2     
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3     

4     

5     

     

 (Note a) State NE if not evaluated 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 
request a debriefing your written request must be made within three (3) Business Days of receipt of this 
Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (3) Business Days of receip tof your request. If we are unable to provide the debriefing within this 
period, the Standstill Period shall be extended by five (5) Days after the date that the debriefing is provided. 
If this happens, we will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 
you in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of 
publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before 
the Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations a vailable from the Website www.ppra.go.keYou should read these documents before preparing 
and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 
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Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts Fourteen (14) Days after the date of transmission of this Notification of 
Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

iv) If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the 

Kenya Wildlife Service: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

172  

FORM NO. 2- REQUEST FOR REVIEW 

 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  

No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to 

review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board 

on…………day of ………....20….……… 

SIGNED  

Board Secretary 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM NO  3:  LETTER OF AWARD 
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letterhead paper of the Procuring Entity] 

[date] 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 
number, as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name 
of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 
by………………Kenya Wildlife Service. 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 
for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 
Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: .....................................................................................................
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FORM NO 4: CONTRACT AGREEMENT 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 
of the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 

Signeda nd sealed by (for the Procuring Entity) 

 

 

Signed and sealed by (for the Contractor). 
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FORM NO. 5 - PERFORMANCE SECURITY 

 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: Kenya Wildlife Service 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name of 

Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),
1 

such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's 

complying demand supported by the Beneficiary's statement, whether in the demand it self or in a separate signed 

document accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) 

under the Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum 

specified therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 

year], inresponse tot he Beneficiary's written request for such extension, such request to be presented to the 

Guarantor before the expiry of the guarantee.” ....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product 

 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in the 
Letter of Acceptance, less provisional sums, if 
any, and denominated either in the currency of the Contract or a freely convertible currency acceptable to the 
Beneficiary. 

2Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring 
Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity 
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must 
be made prior to the expiration date established in the guarantee. 
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FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities a readvised to use Performance Security – Unconditiona lDemand Bank Guarantee in 
stead of Performance Bond due to difficulties involved in calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary:[insert name and Address of Procuring Entity] 

Date:  [Insert date of issue] PERFORMANCE 

BOND No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  and

   ] as Surety (hereinafter called 
“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the 
amount of for the payment of which sum well and truly to be made in the 
types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20 , for in accordance with the documents, plans, 
specifications, and amendments there to, which to the extent here in provided for, are by reference made part here 
of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's 
obligations there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing 
the Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity 
and the Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and 
Procuring Entity and make a vailable as work progresses (even though there should be a default or a 
succession of defaults under the Contract or Contracts of completion arranged under this paragraph) 
sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, 
including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the 
first paragraph hereof. The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 
total amount payable by Procuring Entity to Contractor under the Contract, less the amount properly paid 
by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance 
with its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 
day  of  

SIGNED ON on behalf of  
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By in the capacity of  

 

Inthepresenceof  

 

 

SIGNED ON on behalf of  

 

By in the capacity of  

 

Inthepresence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 

No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words )
1 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in 
the demand itself or in a separate signed document accompanying or identifying the demand, stating either that 
the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the 
amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, oronthe dayof ,2 ,
2 

whichever is earlier. 
Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one 
year], in response to the Beneficiary's written request for such extension, such request to be presented to the 
Guarantor before the expiry of the guarantee. 

7.  
[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 
final product. 

 
1The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the 
currency of the advance paymen tas specified in the Contract. 

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event 
of an extension of the time for completion of the Contract, the Procuring Entity would need to request an extension 
of this guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 
established in the guarantee. 
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FORM NO. 8 – RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
executionof  [insert name of contract and brief description of Works] (hereinafter 
called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys 
upto the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has 
been issued under the Contract and the first half of the Retention Money has been certified for payment, and 
payment of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 

words ])
1 

upon receipt by us of the Beneficiary's complying demands upported 
by the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your 
needing to prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at  [insert name and address ofApplicant's 
bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........
2
, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product 

 

 

1The Guarantor shall insert an amount representing the amount of the second half of the Retention Money. 
2Insert a date that is twenty-eight days after the expiry of retention period after the actua lcompletion date of the 
contract. The Procuring Entity should note that in the event of an extension of this date for completion of the Contract, 
the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be 
in writing and must be made prior to the expiration date established in the guarante 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM  

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert identification no] 

Name of the Tender Title/Description:  [insert name of the assignment] to:

 [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of Beneficial ownership 

 Details of all Beneficial Owners  

 

%  of 

shares a 

person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or indirectly 

holds a right to 

appoint or remove a 

member of the board 

of directors of the 

company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

 

 

 

1. 

Full Name  Directly----

------- % 

of shares  

 

 

Indirectly--

-------- % 

of shares 

Directly………

…….% of 

voting rights 

 

Indirectly-------

---% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the 

Tenderer: Yes -----

No---- 

2. Is this right held 

directly or 

indirectly?: 

 

1. Exercises 

significant 

influence or 

control over the 

Company body of 

the Company 

(tenderer)  

 

Yes -----No---- 

 

2. Is this influence 

or control 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth  

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of joint 
venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 
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 Details of all Beneficial Owners  

 

%  of 

shares a 

person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a 

person holds 

in the 

company 

Whether a person 

directly or indirectly 

holds a right to 

appoint or remove a 

member of the board 

of directors of the 

company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or 

indirectly 

exercises 

significant 

influence or 

control over the 

Company 

(tenderer)  (Yes / 

No) 

[dd/mm/yyyy]  

Direct……………

……  

 

 

Indirect……………

…... 

 

exercised directly 

or indirectly? 

 

Direct………….. 

 

 Indirect………… 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

 

 

 

2. Full Name  Directly----

------- % 

of shares  

 

 

Indirectly--

-------- % 

of shares 

Directly………

…….% of 

voting rights 

 

Indirectly-------

---% of voting 

rights 

1. Having the right to 

appoint a majority of 

the board of the 

directors or an 

equivalent governing 

body of the 

Tenderer: Yes -----

No---- 

2. Is this right held 

directly or 

indirectly?: 

 

 

Direct……………

……  

 

 

Indirect……………

…... 

 

1. Exercises 

significant 

influence or 

control over the 

Company body of 

the Company 

(tenderer)  

 Yes -----No---- 

 

2. Is this influence 

or control 

exercised directly 

or indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

3. 

 

e.t

.c 
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II)  Am fully aware that beneficial ownership information above shall be reported to the Public Procurement Regulatory 

Authority together with other details in relation to contract awards and shall be maintained in the Government Portal, 

published and made publicly available pursuant to Regulation 13(5) of the Companies (Beneficial Ownership 

Information) Regulations, 2020.(Notwithstanding this paragraph Personally Identifiable Information  in line with the 

Data Protection Act shall not be published or made public). Note that Personally Identifiable Information (PII) is 

defined as any information that can be used to distinguish one person from another and can be used to deanonymize 

previously anonymous data. This information includes National identity card number or Passport number, Personal 

Identification Number, Date of birth, Residential address, email address and Telephone number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the Tenderer must consider a natural person 

who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or indirectly;  

 

(b) exercises at least ten percent of the voting rights in the company either directly or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person 

duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 

above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert year] 

 

 

 

 

 

Bidder Official Stamp 
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