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 PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK 

AT ATHI POLICE POST 

Tender No: KAS/NG-CDF/005/2026-2027 

 

Issued by: - 

Senior Field Operations Officer 

P.O Box 50990-00100, GPO, Nairobi. 

Email: cdfkasarani@ngcdf.go.ke                                                              

Website:kasarani.ngcdf.go.ke  

 

The contract for the above-mentioned works entered into this………. day of 

…………………. 2026 by the undersigned refers to these Tender Documents and the 

Ministry of Transport, Infrastructure, Public Works, Housing, and Urban 

Development and public General Specification dated March, 1976 (together with any 

amendments issued thereto) shall be read and construed as part of the said contract. 

 

…………………………………………        

………………………………………………… 

THE CONTRACTOR                         Fund Account Manager 

KASARANI NG-CDF 

 

Date: ……………………………  Date: …………………………………………. 

 

 

SPECIAL NOTES 

The Contractor is required to check the numbers of the pages of these Bills of 

Quantities and should he find any missing or in duplicate or figures indistinct he must 

inform the Field Operations Officer Kasarani Constituency, Nairobi at once and have 

the same rectified. 

 

Should the Contractor be in doubt about the precise meaning of any item or figure 

for any reason whatsoever, he must inform the Regional works officer, State 

Department for Public Works, Ngong Hills Regional office in order that the correct 

meaning may be decided before the date for submission of tenders. 

 

No liability will be admitted nor claim allowed in respect of errors in the 

Contractor’s Tender due to mistakes in the specifications, which should have been 

rectified in the manner, described above. 
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INVITATION TO TENDER 

PROCURING ENTITY: NATIONAL GOVERNMENT CONSTITUENCY 

DEVELOPMENT FUND-KASARANI CONSTITUENCY 



                                 P.O. BOX  50990 – 00100 Nairobi  

CONTRACT NAME AND DESCRIPTION:  PROPOSED CONSTRUCTION OF A 

GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

The Kasarani NG-CDF invites sealed tenders for PROPOSED CONSTRUCTION OF A 

GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

1. Tendering will be conducted under open competitive method (National) 

using a standardized tender document. Tendering is open to All 

2. Qualified and interested tenderers may obtain further information and inspect 

the Tender Documents during office hours 0800 to 1600 hours at the address 

given below. 

3.  Tender documents may be viewed and downloaded for free from the 

websites  https://tenders.go.ke/.Tenderers who download the tender 

document must forward their particulars immediately to 

cdfkasarani@ngcdf.go.ke  facilitate any further clarification or addendum. 

 

4. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. 

Tenders shall remain valid for 126 days from the date of opening of tenders 

or as indicated in the advertisement. 

5. All tender must be accompanied by a tender Security of Kshs. 200,000.00 

from a reputable Bank 

6. The Tenderer shall chronologically serialize all pages of the tender documents 

submitted. 

7. Completed tenders must be delivered to the address below on or before as 

indicated in the tender invitation 

Electronic Tenders will NOT be permitted. 

8. Tenders will be opened immediately after the deadline date and time 

specified above or any dead line date and time specified later. Tenders will be 

publicly opened in the presence of the Tenderers' designated representatives 

who choose to attend at the address below. 

9. Late tenders will be rejected. 

10. The addresses referred to above are: 

A: Address for obtaining further information and for access of tender documents  

 

Kasarani Constituency NG-CDF office 

Located in Njiru chiefs office compound 

P.O Box 50990-00100 

mailto:cdfkasarani@ngcdf.go.ke


Nairobi, Kenya  

Email: cdfkasarani@ngcdf.go.ke 

Website: tenders.go.ke 

B. Address for Submission of Tenders. 

Kasarani Constituency NG-CDF office 

Located in Njiru chiefs office compound 

P.O Box 50990-00100 

Nairobi, Kenya  

Email: cdfkasarani@ngcdf.go.ke 

| Website: www.ngcdf.go.ke 

C. Address for Opening of Tenders. 

Kasarani Constituency NG-CDF office 

Located in Njiru chiefs office compound 

P.O Box 50990-00100 

Nairobi, Kenya  

Email: cdfkasarani@ngcdf.go.ke 

| Website: www.ngcdf.go.ke 

 

    D: Authorized Official 

Name: Joane Koech 

Designation: Fund Account Manager 

 National Government Constituency Development Fund-Kasarani 

Constituency 

 

       Joanne Koech               14/10/2026 

Signature:                                                               Date:  
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http://www.ngcdf.go.ke/
http://www.ngcdf.go.ke/
mailto:cdfkasarani@ngcdf.go.ke
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PART 1: TENDERING PROCEDURES 

 

  

 

 

 



SECTION I - INSTRUCTION TO TENDERERS 

Note:  The tenderer must comply with the following conditions and instructions and 

failure to do so is liable to result in rejection of the tender. 

A. GENERAL PROVISIONS 

1. Scope of Tender 

1. The Procuring Entity as defined in the Appendix to Conditions of Contract 

invites tenders for Works Contract as described in the tender documents. 

The name, identification, and number of lots (contracts) of this Tender 

Document are specified in the TDS. 

2. Throughout this tendering document: 

1.2.1 The term “in writing” means communicated in written form (e.g., by 

mail, e-mail, fax, including if specified in the TDS, distributed or received 

through the electronic-procurement system used by the Procuring Entity) 

with proof of receipt; 

1.2.2 if the context so requires, “singular” means “plural” and vice versa; 

1.2.3 “Day” means calendar day, unless otherwise specified as “Business Day”. 

A Business Day is any day that is an official working day of the Procuring 

Entity. It excludes official public holidays. 

2. Fraud and Corruption 

3. The Procuring Entity requires compliance with the provisions of the Public 

Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to 

engage in corruption”. The tender submitted by a person shall include a 

declaration that the person shall not engage in any corrupt or fraudulent 

practice and a declaration that the person or his or her sub-contractors are not 

debarred from participating in public procurement proceedings. 

4. The Procuring Entity requires compliance with the provisions of the 

Competition Act 2010, regarding collusive practices in contracting. Any 

tenderer found to have engaged in collusive conduct shall be disqualified and 

criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be 

required to complete and sign the “Certificate of Independent Tender 

Determination” annexed to the Form of Tender. 

5. Tenderers shall permit and shall cause their agents (whether declared or not), 

subcontractors, sub-consultants, service providers, suppliers, and their 

personnel, to permit the Procuring Entity to inspect all accounts, records and 

other documents relating to any initial selection process, pre-qualification 

process, tender submission, proposal submission, and contract performance 

(in the case of award), and to have them audited by auditors appointed by 

the Procuring Entity. 

6. Unfair Competitive Advantage - Fairness and transparency in the tender 

process require that the firms or their Affiliates competing for a specific 

assignment do not derive a competitive advantage from having provided 

consulting services related to this tender. To that end, the Procuring Entity 



shall indicate in the Data Sheet and make available to all the firms together 

with this tender document all in formation that would in that respect give 

such firm any unfair competitive advantage over competing firms 

3. Eligible Tenderers 

a. A Tenderer may be a firm that is a private entity, a state-owned enterprise or 

institution subject to ITT 3.8, or an individual or any combination of such 

entities in the form of a joint venture (JV) under an existing agree mentor with 

the intent to enter in to such an agreement supported by a letter of intent. In 

the case of a joint venture, all members shall be jointly and severally liable for 

the execution of the entire Contract in accordance with the Contract terms. The 

JV shall nominate a Representative who shall have the authority to conduct all 

business for and on behalf of any and all the members of the JV during the 

tendering process and, in the event the JV is awarded the Contract, during 

contract execution. Members of a joint venture may not also make an 

individual tender, be a subcontractor in a separate tender or be part of another 

joint venture for the purposes of the same Tender. The maximum number of JV 

members shall be specified in the TDS. 

 

b. Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or 

Sister. Child, Parent, Brother or Sister of a Spouse, their business associates or 

agents and firms/organizations in which they have a substantial or controlling 

interest shall not be eligible to tender or be awarded a contract. Public Officers 

are also not allowed to participate in any procurement proceedings. 

 

c. A Tenderer shall not have a conflict of interest. Any tenderer found to have a 

conflict of interest shall be disqualified. A tenderer may be considered to have a 

conflict of interest for the purpose of this tendering process, if the tenderer: 

  

a. Directly or indirectly controls, is controlled by or is under common control 

with another tenderer; 

b. Receives or has received any direct or indirect subsidy from another tenderer; 

c. Has the same legal representative as another tenderer; 

d. Has a relationship with another tenderer, directly or through common third 

parties, that puts it in a position to influence the tender of another tenderer, or 

influence the decisions of the Procuring Entity regarding this tendering process; 

e. Any of its affiliates participated as a consultant in the preparation of the design 

or technical specifications of the goods or works that are the subject of the 

tender; 

f. Any of its affiliates has been hired (or is proposed to be hired) by the Procuring 

Entity as a consultant for Contract implementation; 

g. Would be providing goods, works, or non-consulting services resulting from or 

directly related to consulting services for the preparation or implementation of 

the contract specified in this Tender Document; 



h. Has a close business or personal relationship with senior management or 

professional staff of the Procuring Entity who has the ability to influence the 

bidding process and: 

i. Are directly or indirectly involved in the preparation of the Tender document 

or specifications of the Contract, and/or the Tender evaluation process of such 

contract; or 

ii. May be involved in the implementation or supervision of such Contract unless 

the conflicts teeming from such relationship has been resolved in a manner 

acceptable to the Procuring Entity throughout the tendering process and 

execution of the Contract. 

d. A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent 

practice. A tenderer that is proven to have been involved in any of these practices 

shall be automatically disqualified 

e. A Tenderer (either individually or as a JV member) shall not participate in more 

than one Tender, except for permitted alternative tenders. This includes 

participation as a subcontractor in other Tenders. Such participation shall result in 

the disqualification of all Tenders in which the firm is involved. Members of a 

joint venture may not also make an individual tender, be a sub-contractor in a 

separate tender or be part of another joint venture for the purposes of the same 

Tender. A firm that is not a tenderer or a JV member may participate as a 

subcontractor in more than one tender. 

f. A Tenderer may have the nationality of any country, subject to the restrictions 

pursuant to ITT3.9. A Tenderer shall be deemed to have the nationality of a 

country if the Tenderer is constituted, incorporated or registered in and operates 

in conformity with the provisions of the laws of that country, as evidenced by its 

articles of incorporation (or equivalent documents of constitution or association) 

and its registration documents, as the case may be. This criterion also shall apply 

to the determination of the nationality of proposed sub-contractors or sub-

consultants for any part of the Contract including related Services. 

g. A Tenderer that has been debarred from participating in public procurement shall 

be ineligible to tender or be awarded a contract. The list of debarred firms and 

individuals is available from the website of PPRA www.ppra.go.ke. 

h. A Tenderer that is a state-owned enterprise or a public institution in Kenya may 

be eligible to tender and be awarded Contract(s) only if it is determined by the 

Procuring Entity to meet the following conditions, i.e., if it is: 

i. A legal public entity of Government and/or public 

administration, 

ii. Financially autonomous and not receiving any significant 

subsidies or budget support from any public entity or 

Government, and; 

iii. Operating under commercial law and vested with legal rights and 

liabilities similar to any commercial enterprise to enable it 

compete with firms in the private sector on an equal basis. 



i. Firms and individuals shall be ineligible if their countries of origin are: 

a. As a matter of law or official regulations, Kenya prohibits 

commercial relations with that country; 

b. By an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the 

United Nations, Kenya prohibits any import of goods or 

contracting of works or services from that country, or any 

payments to any country, person, or entity in that country. 

  

A tenderer shall provide such documentary evidence of eligibility satisfactory to the 

Procuring Entity, as the Procuring Entity shall reasonably request. 

 

j. Foreign tenderers are required to source at least forty (40%) percent of their 

contract inputs (in supplies, local sub-contracts and labour) from citizen suppliers 

and contractors. To this end, a foreign tenderer shall provide in its tender 

documentary evidence that this requirement is met. Foreign tenderers not 

meeting this criterion will be automatically disqualified. Information required to 

enable the Procuring Entity determine if this condition is met shall be provided 

for this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION 

CRITERIA, Item 9”. 

k. Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a 

foreign tenderer, If it is registered in Kenya and has less than 51 percent 

ownership by nationals of Kenya and if it does not subcontract to foreign firms 

or individuals more than 10 percent of the contract price, excluding provisional 

sums. JVs are considered as foreign tenderers if the individual member firms 

registered in Kenya have less 51 percent ownership by nationals of Kenya. The 

JV shall not subcontract to foreign firms more than 10 percent of the contract 

price, excluding provisional sums. 

l. The National Construction Authority Act of Kenya requires that all local and 

foreign contractors be registered with the National Construction Authority and 

be issued with a Registration Certificate before they can undertake any 

construction works in Kenya.  

m. The Competition Act of Kenya requires that firms wishing to tender as Joint 

Venture undertakings which may prevent, distort or lessen competition in 

provision of services are prohibited unless they are exempt in accordance with 

the provisions of Section 25 of the Competition Act, 2010. JVs will be required 

to seek for exemption from the Competition Authority. Exemption shall not be a 

condition for tender, but it shall be a condition of contract award and signature. 

A JV tenderer shall be given opportunity to seek such exemption as a condition 

of award and signature of contract. Application for exemption from the 

Competition Authority of Kenya may be accessed from the website 

www.cak.go.ke. 



n. A Kenyan tenderer shall be eligible to tender if it provides evidence of having 

fulfilled his/her tax obligations by producing valid tax compliance certificate or 

tax exemption certificate issued by the Kenya Revenue Authority. 

 

4. Eligible Goods, Equipment and Services 

a. Goods, equipment and services to be supplied under the Contract may have 

their origin in any country that is not ineligible under ITT 3.9. At the Procuring 

Entity's request, Tenderers may be required to provide evidence of the origin 

of Goods, equipment and services. 

b. Any goods, works and production processes with characteristics that have been 

declared by the relevant national environmental protection agency or by other 

competent authority as harmful to human beings and to the environment shall 

not be eligible for procurement 

 

5. Tenderer’s Responsibilities 

a. The tenderer shall bear all costs associated with the preparation and submission 

of his/her tender, and the Procuring Entity will in no case be responsible or 

liable for those costs. 

b. The tenderer, at the tenderer's own responsibility and risk, is encouraged to 

visit and examine and inspect the Site of the Works and its surroundings and 

obtain all information that may be necessary for preparing the tender and 

entering into a contract for construction of the Works. The costs of visiting the 

Site shall beat the tenderer's own expense. 

c. The Tenderer and any of its personnel or agents will be granted permission by 

the Procuring Entity to enter upon its premises and lands for the purpose of 

such visit. The Tenderer shall indemnify the Procuring Entity again stall liability 

arising from death or personal injury, loss of or damage to property, and any 

other losses and expenses incurred as a result of the examination and 

inspection 

d. The Tenderer shall provide in the Form of Tender and Qualification 

Information, a preliminary description of the proposed work method and 

schedule, including charts as necessary or required. 

 

B. CONTENTS OF TENDER DOCUMENTS 

 

6. Sections of Tender Document 

a. The tender document consists of Parts 1, 2, and 3, which includes all the sections 

specified below, and which should be read in conjunction with any Addenda 

issued in accordance with ITT 10. 

 

PART 1: Tendering Procedures  



Section I – Instructions to Tenderers  

Section II – Tender Data Sheet (TDS) 

Section III- Evaluation and Qualification Criteria  

Section IV – Tendering Forms 

 

PART 2: Works' Requirements  

Section V - Bills of Quantities  

Section VI - Specifications  

Section VII – Drawings 

 

PART 3: Conditions of Contract and Contract Forms 

Section VIII - General Conditions (GCC)  

Section IX - Special Conditions of Contract  

Section X- Contract Forms 

 

b. The Invitation to Tender Notice issued by the Procuring Entity is not part of the 

Contract documents. Unless obtained directly from the Procuring Entity, the 

Procuring Entity is not responsible for the completeness of the Tender document, 

responses to requests for clarification, the minutes of a pre-arranged site visit and 

those of the pre-Tender meeting (if any), or Addenda to the Tender document in 

accordance with ITT 10. In case of any contradiction, documents obtained 

directly from the Procuring Entity shall prevail. 

c. The Tenderer is expected to examine all instructions, forms, terms, and 

specifications in the Tender Document and to furnish with its Tender all 

information and documentation as is required by the Tender document. 

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting 

a. A Tenderer requiring any clarification of the Tender Document shall contact the 

Procuring Entity in writing at the Procuring Entity's address specified in the TDS or 

raise its enquiries during the pre-Tender meeting if provided for in accordance 

with ITT 7.2. The Procuring Entity will respond in writing to any request for 

clarification, provided that such request is received no later than the period 

specified in the TDS prior to the deadline for submission of tenders. The Procuring 

Entity shall forward copies of its response to all tenderers who have acquired the 

Tender documents in accordance with ITT 7.4, including a description of the 

inquiry but without identifying its source. If so specified in the TDS, the Procuring 

Entity shall also promptly publish its response at the web page identified in the 

TDS. Should the clarification result in changes to the essential elements of the 

Tender Documents, the Procuring Entity shall amend the Tender Documents 

following the procedure under ITT 8 and ITT 22.2. 

 

b. The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit 

and examine and inspect the site(s) of the required contracts and obtain all 

information that may be necessary for preparing a tender. The costs of visiting the 

Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in 

the TDS if a pre-arranged Site visit and or a pre-tender meeting will be held, 

when and where. The Tenderer's designated representative is invited to attend a 



pre-arranged site visit and a pre-tender meeting, as the case may be. The purpose 

of the site visit and the pre-tender meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

  

c. The Tenderer is requested to submit any questions in writing, to reach the 

Procuring Entity not later than the period specified in the TDS before the meeting. 

 

d. Minutes of a pre-arranged site visit and those of the pre-tender meeting, if 

applicable, including the text of the questions asked by Tenderers and the 

responses given, together with any responses prepared after the meeting, will be 

transmitted promptly to all Tenderers who have acquired the Tender Documents. 

Minutes shall not identify the source of the questions asked. 

 

e. The Procuring Entity shall also promptly publish anonymized (no names) Minutes 

of the pre-arranged site visit and those of the pre-tender meeting at the web page 

identified in the TDS. Any modification to the Tender Documents that may 

become necessary as a result of the pre-arranged site visit and those of the pre-

tender meeting shall be made by the Procuring Entity exclusively through the issue 

of an Addendum pursuant to ITT 8 and not through the minutes of the pre-

Tender meeting. Non-attendance at the pre-arranged site visit and the pre-tender 

meeting will not be a cause for disqualification of a Tenderer. 

8. Amendment of Tender Documents 

a. At any time prior to the deadline for submission of Tenders, the Procuring Entity 

may amend the Tender Documents by issuing addenda. 

b. Any addendum issued shall be part of the Tender Documents and shall be 

communicated in writing to all who have obtained the Tender Documents from 

the Procuring Entity. The Procuring Entity shall also promptly publish the 

addendum on the Procuring Entity's website in accordance with ITT 7.5. 

c. To give Tenderers reasonable time in which to take an addendum into account in 

preparing their Tenders, the Procuring Entity should extend the dead line for the 

submission of Tenders, pursuant to ITT 22.2. 

 

C. PREPARATION OF TENDERS 

 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its 

Tender, and the Procuring Entity shall not be responsible or liable for those costs, 

regardless of the conduct or outcome of the tendering process. 

 



10. Language of Tender  

The Tender, as well as all correspondence and documents relating to the tender 

exchanged by the tenderer and the Procuring Entity, shall be written in the English 

Language. Supporting documents and printed literature that are part of the Tender 

may be in another language provided they are accompanied by an accurate and 

notarized translation of the relevant passages into the English Language, in which case, 

for purposes of interpretation of the Tender, such translation shall govern. 

11. Documents Comprising the Tender 

a. The Tender shall comprise the following: 

a. Form of Tender prepared in accordance with ITT 12; 

b. Schedules including priced Bill of Quantities, completed in accordance with ITT 12 

and ITT 14; 

c. Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d. Alternative Tender, if permissible, in accordance with ITT 13; 

e. Authorization: written confirmation authorizing the signatory of the 

Tender to commit the Tenderer, in accordance with ITT20.3; 

f. Qualifications: documentary evidence in accordance with ITT 17 

establishing the Tenderer's qualifications to perform the Contract if its 

Tender is accepted; 

g. Conformity: a technical proposal in accordance with ITT 16; 

h. Any other document required in the TDS 

b. In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall 

include a copy of the Joint Venture Agreement entered into by all members. 

Alternatively, a letter of intent to execute a Joint Venture Agreement in the event 

of a successful Tender shall be signed by all members and submitted with the 

Tender, together with a copy of the proposed JV Agreement. Change of 

membership and conditions of the JV prior to contract signature will render the 

tender liable for disqualification. 

 

12. Form of Tender and Schedules 

a. The Form of Tender and Schedules, including the Bill of Quantities, shall be 

prepared using the relevant forms furnished in Section IV, Tendering Forms. 

The forms must be completed without any alterations to the text, and no 

substitutes shall be accepted except as provided under ITT 20.3. All blank 

spaces shall be filled in with the information requested. The Tenderer shall 

chronologically serialize all pages of the tender documents submitted. 

b. The Tenderer shall furnish in the Form of Tender information on commissions 

and gratuities, if any, paid or to be paid to agents or any other party relating 

to this Tender. 

 



13. Alternative Tenders 

a. Unless otherwise specified in the TDS, alternative Tenders shall not be 

considered. 

b. When alternative times for completion are explicitly invited, a statement to 

that effect will be included in the TDS, and the method of evaluating different 

alternative times for completion will be described in Section III, Evaluation and 

Qualification Criteria. 

c. Except as provided under ITT 13.4 below, Tenderers wishing to offer technical 

alternatives to the requirements of the Tender Documents must first price the 

Procuring Entity's design as described in the Tender Documents and shall 

further provide all information necessary for a complete evaluation of the 

alternative by the Procuring Entity, including drawings, design calculations, 

technical specifications, breakdown of prices, and proposed construction 

methodology and other relevant details. Only the technical alternatives, if any, 

of the Tenderer with the Winning Tender conforming to the basic technical 

requirements shall be considered by the Procuring Entity. 

d. When specified in the TDS, Tenderers are permitted to submit alternative 

technical solutions for specified parts of the Works, and such parts will be 

identified in the TDS, as will the method for their evaluating, and described in 

Section VII, Works' Requirements. 

 

14. Tender Prices and Discounts 

a. The prices and discounts (including any price reduction) quoted by the 

Tenderer in the Form of Tender and in the Bill of Quantities shall conform to 

the requirements specified below. 

b. The Tenderer shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. Items against which no rate or price is entered by the 

Tenderer shall be deemed covered by the rates for other items in the Bill of 

Quantities and will not be paid for separately by the Procuring Entity. An item 

not listed in the priced Bill of Quantities shall be assumed to be not included in 

the Tender, and provided that the Tender is determined substantially 

responsive notwithstanding this omission, the average price of the item quoted 

by substantially responsive Tenderers will be added to the Tender price and the 

equivalent total cost of the Tender so determined will be used for price 

comparison. 

c. The price to be quoted in the Form of Tender, in accordance with ITT 

12.1, shall be the total price of the Tender, including any discounts 

offered. 

d. The Tenderer shall quote any discounts and the methodology for their 

application in the Form of Tender, in accordance with ITT 12.1. 



e. It will be specified in the TDS if the rates and prices quoted by the Tenderer are 

or are not subject to adjustment during the performance of the Contract in 

accordance with the provisions of the Conditions of Contract, except in cases 

where the contract is subject to fluctuations and adjustments, not fixed price. In 

such a case, the Tenderer shall furnish the indices and weightings for the price 

adjustment formulae in the Schedule of Adjustment Data and the Procuring 

Entity may require the Tenderer to justify its proposed indices and weightings. 

f. Where tenders are being invited for individual lots (contracts)or for any 

combination of lots (packages), tenderers wishing to offer discounts for the 

award of more than one Contract shall specify in their Tender the price 

reductions applicable to each package, or alternatively, to individual Contracts 

within the package. Discounts shall be submitted in accordance with ITT 14.4, 

provided the Tenders for all lots (contracts) are opened at the same time. 

g. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, as of the date 30 days prior to the deadline 

for submission of Tenders, shall be included in the rates and prices and the total 

Tender Price submitted by the Tenderer 

15. Currencies of Tender and Payment 

a. The currency (ies) of the Tender and the currency (ies) of payments shall be the 

same. 

b. Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices 

shall be quoted by the Tenderer in the Bill of Quantities, entirely in Kenya 

shillings. 

a. A Tenderer expecting to incur expenditures in other currencies for inputs to the 

Works supplied from outside Kenya (referred to as “the foreign currency 

requirements”) shall (if so, allowed in the TDS) indicate in the Appendix to 

Tender the percentage(s) of the Tender Price (excluding Provisional Sums), 

needed by the Tenderer for the payment of such foreign currency requirements, 

limited to no more than two foreign currencies. 

b. The rates of exchange to be used by the Tenderer in arriving at the local 

currency equivalent and the percentage(s) mentioned in (a) above shall be 

specified by the Tenderer in the Appendix to Tender and shall be based on the 

exchange rate provided by the Central Bank of Kenya on the date 30 days prior 

to the actual date of tender opening. Such exchange rate shall apply for all 

foreign payments under the Contract. 

c. Tenderers may be required by the Procuring Entity to justify, to the Procuring 

Entity's satisfaction, their local and foreign currency requirements, and to 

substantiate that the amounts included in the unit rates and prices and shown in 

the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in 

which case a detailed breakdown of the foreign currency requirements shall be 

provided by Tenderers. 

16. Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work 

methods, equipment, personnel, schedule and any other information as stipulated in 



Section IV, Tender Forms, and insufficient detail to demonstrate the adequacy of the 

Tenderer's proposal to meet the work's requirements and the completion time. 

 

17. Documents Establishing the Eligibility and Qualifications of the Tenderer 

a. Tenderers shall complete the Form of Tender, included in Section IV, Tender 

Forms, to establish Tenderer's eligibility in accordance with ITT 4. 

b. In accordance with Section III, Evaluation and Qualification Criteria, to establish 

its qualifications to perform the Contract the Tenderer shall provide the 

information requested in the corresponding information sheets included in 

Section IV, Tender Forms. 

c. If a margin of preference applies as specified in accordance with ITT 33.1, nation 

al tenderers, individually or in joint ventures, applying for eligibility for national 

preference shall supply all information required to satisfy the criteria for eligibility 

specified in accordance with ITT 33.1. 

d. Tenderers shall be asked to provide, as part of the data for qualification, such 

information, including details of ownership, as shall be required to determine 

whether, according to the classification established by the Procuring Entity, a 

particular contractor or group of contractors’ qualifies for a margin of preference. 

Further the information will enable the Procuring Entity identify any actual or 

potential conflict of interest in relation to the procurement and/or contract 

management processes, or a possibility of collusion between tenderers, and 

thereby help to prevent any corrupt influence in relation to the procurement 

process or contract management. 

e. The purpose of the information described in ITT 17.4 above overrides any claims 

to confidentiality which a tenderer may have. There can be no circumstances in 

which it would be justified for a tenderer to keep information relating to its 

ownership and control confidential where it is tendering to undertake public 

sector work and receive public sector funds. Thus, confidentiality will not be 

accepted by the Procuring Entity as a justification for a Tenderer's failure to 

disclose, or failure to provide required information on its ownership and control. 

f. The Tenderer shall provide further documentary proof, information or 

authorizations that the Procuring Entity may request in relation to owner ship 

and control which in formation on any changes to the information which was 

provided by the tenderer under ITT 6.4. The obligations to require this 

information shall continue for the duration of the procurement process and 

contract performance and after completion of the contract, if any change to the 

information previously provided may reveal a conflict of interest in relation to 

the award or management of the contract 

g. All information provided by the tenderer, pursuant to these requirements must 

be complete, current and accurate as at the date of provision to the Procuring 

Entity. In submitting the information required pursuant to these requirements, the 

Tenderer shall warrant that the information submitted is complete, current and 

accurate as at the date of submission to the Procuring Entity. 

h. If a tenderer fails to submit the information required by these requirements, its 

tender will be rejected. Similarly, if the Procuring Entity is unable, after taking 



reasonable steps, to verify to a reasonable degree the information submitted by a 

tenderer, pursuant to these requirements, then the tender will be rejected. 

i. If information submitted by a tenderer, pursuant to these requirements, or 

obtained by the Procuring Entity (whether through its own enquiries, through 

notification by the public or otherwise), shows any conflict of interest which 

could materially and improperly benefit the tenderer in relation to the 

procurement or contract management process, then: 

a. If the procurement process is still ongoing, the tenderer will bed is qualified from 

the procurement process, 

b. if the contract has been awarded to that tenderer, the contract award will be set 

as depending the outcome of (iii), 

c. the tenderer will be referred to the relevant law enforcement authorities for 

investigation of whether the tenderer or any other person shave committed any 

criminal offence. 

j. If a tenderer submits information pursuant to these requirements that is in 

complete, in accurate or out-of-date, or attempts to obstruct the verification 

process, then the consequences ITT 17.8 will ensue unless the tenderer can show 

to the reasonable satisfaction of the Procuring Entity that any such act was not 

material, or was due to genuine error which was not attributable to the 

intentional act, negligence or recklessness of the tender 

18. Period of Validity of Tenders 

a. Tenders shall remain valid for the Tender Validity period specified in the TDS. 

The Tender Validity period starts from the date fixed for the Tender submission 

deadline (as prescribed by the Procuring Entity in accordance with ITT 22). At 

ender valid for a shorter period shall be rejected by the Procuring Entity as non-

responsive. 

b. In exceptional circumstances, prior to the expiration of the Tender validity 

period, the Procuring Entity may request Tenderers to extend the period of 

validity of their Tenders. The request and the responses shall be made in writing. 

If a Tender Security is requested in accordance with ITT 19, it shall also be 

extended for thirty (30) days beyond the deadline of the extended validity 

period. A Tenderer may refuse the request without forfeiting its Tender security. 

A Tenderer granting the request shall not be required or permitted to modify its 

Tender 

19. Tender Security 

a. The Tenderer shall furnish as part of its Tender, either a Tender-Securing 

Declaration or a Tender Security as specified in the TDS, in original form and, in 

the case of a Tender Security, in the amount and currency specified in the TDS. A 

Tender-Securing Declaration shall use the form included in Section IV, Tender 

Forms. 

b. If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a 

demand guarantee in any of the following forms at the Tenderer's option: 

I) cash; 



ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance 

Regulatory Authority listed by the Authority; 

(iii) a guarantee issued by a financial institution approved and licensed by the Central 

Bank of Kenya, from a reputable source, and an eligible country. 

c. If an unconditional bank guarantee is issued by a bank located outside Kenya, the 

issuing bank shall have a correspondent bank located in Kenya to make it 

enforceable. The Tender Security shall be valid for thirty (30) days beyond the 

original validity period of the Tender, or beyond any period of extension if 

requested under ITT 18.2. 

d. If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 

19.1, any Tender not accompanied by a substantially responsive Tender Security 

or Tender-Securing Declaration shall be rejected by the Procuring Entity as non-

responsive. 

e. If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of 

unsuccessful Tenderers shall be returned as promptly as possible upon the 

successful Tenderer's signing the Contract and furnishing the Performance Security 

and any other documents required in the TDS. The Procuring Entity shall also 

promptly return the tender security to the tenderers where the procurement 

proceedings are terminated, all tenders were determined non-responsive or a 

bidder declines to extend tender validity period. 

f. The Tender Security of the successful Tenderer shall be returned as promptly as 

possible once the successful Tenderer has signed the Contract and furnished the 

required Performance Security, and any other documents required in the TDS. 

g. The Tender Security may be forfeited or the Tender-Securing Declaration 

executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity 

specified by the Tenderer on the Form of Tender, or any extension there 

to provide by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) sign the Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other 

documents required in the TDS. 

h. Where tender securing declaration is executed, the Procuring Entity shall 

recommend to the PPRA to debars the Tenderer from participating in public 

procurement as provided in the law. 

i. The Tender Security or the Tender-Securing Declaration of a JV shall be in the 

name of the JV that submits the Tender. If the JV has not been legally constituted 

into a legally enforceable JV at the time of tendering, the Tender Security or the 

Tender-Securing Declaration shall be in the names of all future members as 

named in the letter of intent referred to in ITT 4.1 and ITT 11.2. 



j. A tenderer shall not issue a tender security to guarantee itself. 

20. Format and Signing of Tender 

 

a. The Tenderer shall prepare one original of the documents comprising the Tender 

as described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if 

permitted in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In 

addition, the Tenderer shall submit copies of the Tender, in the number specified 

in the TDS and clearly mark them “COPY.” In the event of any discrepancy 

between the original and the copies, the original shall prevail. 

b. Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which 

is confidential to their business. This may include proprietary information, trade 

secrets, or commercial or financially sensitive information. 

c. The original and all copies of the Tender shall be typed or written in indelible ink 

and shall be signed by a person duly authorized to sign on behalf of the Tenderer. 

This authorization shall consist of a written confirmation as specified in the TDS 

and shall be attached to the Tender. The name and position held by each person 

signing the authorization must be typed or printed below the signature. All pages 

of the Tender where entries or amendments have been made shall be signed or 

initialled by the person signing the Tender. 

d. In case the Tenderer is a JV, the Tender shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally binding on all 

the members as evidenced by a power of attorney signed by their legally 

authorized representatives. 

e. Any inter-lineation, erasures, or overwriting shall be valid only if they are signed 

or initialled by the person signing the Tender. 

 

D. SUBMISSION AND OPENING OF TENDERS 

21. Sealing and Marking of Tenders 

a. The Tenderer shall deliver the Tender in a single sealed envelope, or in a single 

sealed package, or in a single sealed container bearing the name and Reference 

number of the Tender, addressed to the Procuring Entity and a warning not to 

open before the time and date for Tender opening date. Within the single 

envelope, package or container, the Tenderer shall place the following separate, 

sealed envelopes: 

a. in an envelope or package or container marked “ORIGINAL”, all documents 

comprising the Tender, as described in ITT 11; and 

b. in an envelope or package or container marked “COPIES”, all required copies of 

the Tender; and 

c. if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i. in an envelope or package or container marked “ORIGINAL –ALTERNATIVE 

TENDER”, the alternative Tender; and 



ii. in the envelope or package or container marked “COPIES- ALTERNATIVE 

TENDER”, all required copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 

a. bear the name and address of the Procuring Entity, 

b. bear the name and address of the Tenderer; and 

c. bear the name and Reference number of the Tender. 

b. If an envelope or package or container is not sealed and marked as required, the 

Procuring Entity will assume no responsibility for the misplacement or premature 

opening of the Tender. Tenders misplaced or opened prematurely will not be 

accepted 

22. Deadline for Submission of Tenders 

a. Tenders must be received by the Procuring Entity at the address specified in the 

TDS and no later than the date and time also specified in the TDS. When so 

specified in the TDS, tenderers shall have the option of submitting their Tenders 

electronically. Tenderers submitting Tenders electronically shall follow the 

electronic Tender submission procedures specified in the TDS. 

b. The Procuring Entity may, at its discretion, extend the deadline for the submission 

of Tenders by amending the Tender Documents in accordance with ITT 8, in 

which case all rights and obligations of the Procuring Entity and Tenderers 

previously subject to the deadline shall thereafter be subject to the deadline as 

extended. 

 

23. Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline 

for submission of tenders, in accordance with ITT 22. Any Tender received by the 

Procuring Entity after the deadline for submission of Tenders shall be declared 

late, rejected, and returned unopened to the Tenderer. 

 

24. Withdrawal, Substitution and Modification of Tenders 

a. A Tenderer may withdraw, substitute, or modify its Tender after it has been 

submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in accordance with 

ITT 20.3, (except that withdrawal notices do not require copies). The 

corresponding substitution or modification of the Tender must accompany the 

respective written notice. All notices must be: 

a. prepared and submitted in accordance with ITT 20 and ITT 21 (except that 

withdrawals notices do not require copies), and in addition, the respective 

envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” 

“MODIFICATION;” and 

b. received by the Procuring Entity prior to the deadline prescribed for 

submission of Tenders, in accordance with ITT 22. 



b. Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned 

unopened to the Tenderers. 

c. No Tender may be withdrawn, substituted, or modified in the interval between 

the deadline for submission of Tenders and the expiration of the period of Tender 

validity specified by the Tenderer on the Form of Tender or any extension 

thereof. 

 

25. Tender Opening 

a. Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall 

publicly open and read out all Tenders received by the deadline, at the date, time 

and place specified in the TDS, in the presence of Tenderers' designated 

representatives who chooses to attend. Any specific electronic Tender opening 

procedures required if electronic Tendering is permitted in accordance with ITT 

22.1, shall be as specified in the TDS. 

b. First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelopes with the corresponding Tender shall not be opened but returned to the 

Tenderer. No Tender withdrawal shall be permitted unless the corresponding 

withdrawal notice contains a valid authorization to request the withdrawal and is 

read out at Tender opening. 

c. Next, envelopes marked “SUBSTITUTION” shall be opened and read out and 

exchanged with the corresponding Tender being substituted, and the substituted 

Tender shall not be opened, but returned to the Tenderer. No Tender substitution 

shall be permitted unless the corresponding substitution notice contains a valid 

authorization to request the substitution and is read out at Tender opening. 

d. Next, envelopes marked “MODIFICATION” shall be opened and read out with 

the corresponding Tender. No Tender modification shall be permitted unless the 

corresponding modification notice contains a valid authorization to request the 

modification and is read out at Tender opening. 

e. Next, all remaining envelopes shall be opened one at a time, reading out: the 

name of the Tenderer and whether there is a modification; the total Tender Price, 

per lot (contract) if applicable, including any discounts and alternative Tenders; 

the presence or absence of a Tender Security or Tender-Securing Declaration, if 

required; and any other details as the Procuring Entity may consider appropriate. 

f. Only Tenders, alternative Tenders and discounts that are opened and read out at 

Tender opening shall be considered further for evaluation. The Form of Tender 

and pages of the Bill of Quantities (to be decided on by the tender opening 

committee) are to be initialled by the members of the tender opening committee 

attending the opening. 



g. At the Tender Opening, the Procuring Entity shall neither discuss the merits of any 

Tender nor reject any Tender (except for late Tenders, in accordance with ITT 

23.1). 

h. The Procuring Entity shall prepare minutes of the Tender Opening that shall 

include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or 

modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

i. The Tenderers' representatives who are present shall be requested to sign the 

minutes. The omission of a Tenderer's signature on the minutes shall not 

invalidate the contents and effect of the minutes. A copy of the tender opening 

register shall be distributed to all Tenderers. 

E. EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

a. Information relating to the evaluation of Tenders and recommendation of 

contract award shall not be disclosed to Tenderers or any other persons not 

officially concerned with the Tender process until information on Intention to 

Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

b. Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the 

Tenders or Contract award decisions may result in the rejection of its tender. 

c. Notwithstanding ITT 26.2, from the time of tender opening to the time of 

contract award, if a tenderer wishes to contact the Procuring Entity on any 

matter related to the tendering process, it shall do so in writing. 

27. Clarification of Tenders 

a. To assist in the examination, evaluation, and comparison of the tenders, and 

qualification of the tenderers, the Procuring Entity may, at its discretion, ask any 

tenderer for a clarification of its tender, given a reasonable time for a response. 

Any clarification submitted by a tenderer that is not in response to a request by 

the Procuring Entity shall not be considered. The Procuring Entity's request for 

clarification and the response shall be in writing. No change, including any 

voluntary increase or decrease, in the prices or substance of the tender shall be 

sought, offered, or permitted, except to confirm the correction of arithmetic 

errors discovered by the Procuring Entity in the evaluation of the tenders, in 

accordance with ITT 31. 

b. If a tenderer does not provide clarifications of its tender by the date and time set 

in the Procuring Entity's request for clarification, its Tender may be rejected. 



28. Deviations, Reservations and Omissions 

a. During the evaluation of tenders, the following definitions apply: - 

a. “Deviation” is a departure from the requirements specified in the tender 

document; 

b. “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and 

c. “Omission” is the failure to submit part or all of the information or 

documentation required in the Tender document. 

29. Determination of Responsiveness 

a. The Procuring Entity's determination of a Tender's responsiveness is to be based 

on the contents of the tender itself, as defined in ITT 11. 

b. A substantially responsive Tender is one that meets the requirements of the 

Tender document without material deviation, reservation, or omission. A 

material deviation, reservation, or omission is one that, if accepted, would: 

i. Affect in any substantial way the scope, quality, or performance of the Works 

specified in the Contract; 

ii. limit in any substantial way, inconsistent with the tender document, the Procuring 

Entity's rights or the tenderer's obligations under the proposed contract; 

iii. if rectified, would unfairly affect the competitive position of other tenderers 

presenting substantially responsive tenders. 

c. The Procuring Entity shall examine the technical aspects of the tender submitted 

in accordance with ITT 16, to confirm that all requirements of Section VII, Works' 

Requirements have been met without any material deviation, reservation or 

omission. 

d. If a tender is not substantially responsive to the requirements of the tender 

document, it shall be rejected by the Procuring Entity and may not subsequently 

be made responsive by correction of the material deviation, reservation, or 

omission. 

30. Non-Material and Non-Conformities 

a. Provided that a tender is substantially responsive, the Procuring Entity may waive 

any non-conformities in the tender. 

b. Provided that a Tender is substantially responsive, the Procuring Entity may 

request that the tenderer submit the necessary information or documentation, 

within a reasonable period of time, to rectify non-material non- conformities in 

the tender related to documentation requirements. Requesting information or 

documentation on such non-conformities shall not be related to any aspect of the 

price of the tender. Failure of the tenderer to comply with the request may result 

in the rejection of its tender. 

c. Provided that a tender is substantially responsive, the Procuring Entity shall rectify 

quantifiable non-material non-conformities related to the Tender Price. To this 

effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect 



the price of a missing or non-conforming item or component in the manner 

specified in the TDS. 

31. Arithmetic Errors 

a. The tender sum as submitted and read out during the tender opening shall be 

absolute and final and shall not be the subject of correction, adjustment or 

amendment in any way by any person or entity. 

 

b. Provided that the Tender is substantially responsive, the Procuring Entity 

shall handle errors on the following basis: - 

a. Any error detected if considered a major deviation that affects the substance of 

the tender, shall lead to disqualification of the tender as non-responsive. 

b. Any errors in the submitted tender arising from a miscalculation of unit price, 

quantity, and subtotal and total bid price shall be considered as a major 

deviation that affects the substance of the tender and shall lead to disqualification 

of the tender as non-responsive. and  

c. if there is a discrepancy between words and figures, the amount in words shall 

prevail 

c. Tenderers shall be notified of any error detected in their bid during the 

notification of award. 

32. Conversion to Single Currency 

For evaluation and comparison purposes, the currency (ies) of the Tender shall be 

converted in to a single currency as specified in the TDS. 

33. Margin of Preference and Reservations 

a. A margin of preference may be allowed only when the contract is open to 

international competitive tendering where foreign contractors are expected to 

participate in the tendering process and where the contract exceeds the 

value/threshold specified in the Regulations. 

b. A margin of preference shall not be allowed unless it is specified so in the TDS. 

c. Contracts procured on basis of international competitive tendering shall 

not be subject to reservations exclusive to specific groups as provided in 

ITT 33.4. 

d. Where it is intended to reserve a contract to a specific group of businesses (these 

groups are Small and Medium Enterprises, Women Enterprises, Youth Enterprises 

and Enterprises of persons living with disability, as the case may be), and who are 

appropriately registered as such by the authority to be specified in the TDS, a 

procuring entity shall ensure that the invitation to tender specifically indicates that 

only businesses or firms belonging to the specified group are eligible to tender. 

No tender shall be reserved to more than one group. If not so stated in the 

Invitation to Tender and in the Tender documents, the invitation to tender will 

be open to all interested tenderers. 



34. Nominated Subcontractors 

a. Unless otherwise stated in the TDS, the Procuring Entity does not intend to 

execute any specific elements of the Works by subcontractors selected/nominated 

by the Procuring Entity. In case the Procuring Entity nominates a subcontractor, 

the subcontract agreement shall be signed by the Subcontractor and the Procuring 

Entity. The main contract shall specify the working arrangements between the 

main contractor and the nominated subcontractor. 

b. Tenderers may propose sub-contracting up to the percentage of total value of 

contracts or the volume of works as specified in the TDS. Subcontractors 

proposed by the Tenderer shall be fully qualified for their parts of the Works. 

c. Domestic subcontractor's qualifications shall not be used by the Tenderer to 

qualify for the Works unless their specialized parts of the Works were previously 

designated so by the Procuring Entity in the TDS a scan be met by subcontractors 

referred to hereafter as 'Specialized Subcontractors', in which case, the 

qualifications of the Specialized Subcontractors proposed by the Tenderer may be 

added to the qualifications of the Tenderer 

35. Evaluation of Tenders 

a. The Procuring Entity shall use the criteria and methodologies listed in this ITT and 

Section III, Evaluation and Qualification Criteria No other evaluation criteria or 

methodologies shall be permitted. By applying the criteria and methodologies the 

Procuring Entity shall determine the Lowest Evaluated Tender in accordance with 

ITT 40 

b. To evaluate a Tender, the Procuring Entity shall consider the following: 

a) price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums and 

contingencies, if any, but including Day work items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a 

single currency in accordance with ITT 32; 

d) price adjustment due to quantifiable non material non-conformities in accordance 

with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation 

and Qualification Criteria. 

c. The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be 

considered in Tender evaluation. 

d. Where the tender involves multiple lots or contracts, the tenderer will be allowed 

to tender for one or more lots (contracts). Each lot or contract will be evaluated 

in accordance with ITT 35.2. The methodology to determine the lowest 

evaluated tenderer or tenderers base done lot (contract) or based on a 

combination of lots (contracts), will be specified in Section III, Evaluation and 

Qualification Criteria. In the case of multiple lots or contracts, tenderer will be 

will be required to prepare the Eligibility and Qualification Criteria Form for each 

Lot. 



 

36. Comparison of Tenders 

The Procuring Entity shall compare the evaluated costs of all substantially 

responsive Tenders established in accordance with ITT 35.2 to determine the 

Tender that has the lowest evaluated cost. 

37. Abnormally Low Tenders and Abnormally High Tenders 

Abnormally Low Tenders 

a. An Abnormally Low Tender is one where the Tender price, in combination with 

other elements of the Tender, appears so low that it raises material concerns as to 

the capability of the Tenderer in regards to the Tenderer's ability to perform the 

Contract for the offered Tender Price or that genuine competition between 

Tenderers is compromised. 

b. In the event of identification of a potentially Abnormally Low Tender, the 

Procuring Entity shall seek written clarifications from the Tenderer, including 

detailed price analyses of its Tender price in relation to the subject matter of the 

contract, scope, proposed methodology, schedule, allocation of risks and 

responsibilities and any other requirements of the Tender document. 

c. After evaluation of the price analyses, in the event that the Procuring Entity 

determines that the Tenderer has failed to demonstrate its capability to perform 

the Contract for the offered Tender Price, the Procuring Entity shall reject the 

Tender. 

Abnormally High Tenders 

d. An abnormally high tender price is one where the tender price, in combination 

with other constituent elements of the Tender, appears unreasonably too high to 

the extent that the Procuring Entity is concerned that it (the Procuring Entity) 

may not be getting value for money or it may be paying too high a price for the 

contract compared with market prices or that genuine competition between 

Tenderers is compromised. 

e. In case of an abnormally high price, the Procuring Entity shall make a survey of 

the market prices, check if the estimated cost of the contract is correct and review 

the Tender Documents to check if the specifications, scope of work and 

conditions of contract are contributory to the abnormally high tenders. The 

Procuring Entity may also seek written clarification from the tenderer on the 

reason for the high tender price. The Procuring Entity shall proceed as follows: 

i. If the tender price is abnormally high based on wrong estimated cost of the 

contract, the Procuring Entity may accept or not accept the tender depending on 

the Procuring Entity's budget considerations. 

ii. If specifications, scope of work and/or conditions of contract are contributory to 

the abnormally high tender prices, the Procuring Entity shall reject all tenders and 

may retender for the contract based on revised estimates, specifications, scope of 

work and conditions of contract, as the case may be. 

f. If the Procuring Entity determines that the Tender Price is abnormally too high 

because genuine competition between tenderers is compromised (often due to 

collusion, corruption or other manipulations), the Procuring Entity shall reject all 



Tenders and shall institute or cause competent Government Agencies to institute 

an investigation on the cause of the compromise, before retendering. 

38. Unbalanced and/or Front-Loaded Tenders 

a. If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest 

evaluated price is seriously unbalanced and/or frontloaded, the Procuring Entity 

may require the Tenderer to provide written clarifications. Clarifications may 

include detailed price analyses to demonstrate the consistency of the tender prices 

with the scope of works, proposed methodology, schedule and any other 

requirements of the Tender document. 

b. After the evaluation of the information and detailed price analyses presented by 

the Tenderer, the Procuring Entity may as appropriate: 

a. accept the Tender; 

b. require that the total amount of the Performance Security be increased at the 

expense of the Tenderer to a level not exceeding a 30% of the Contract Price; 

c. agree on a payment mode that eliminates the inherent risk of the Procuring Entity 

paying too much for undelivered works; 

d. reject the Tender 

39. Qualifications of the Tenderer 

a. The Procuring Entity shall determine to its satisfaction whether the eligible 

Tenderer that is selected as having submitted the lowest evaluated cost and 

substantially responsive Tender, meets the qualifying criteria specified in Section 

III, Evaluation and Qualification Criteria. 

b. The determination shall be based upon an examination of the documentary 

evidence of the Tenderer's qualifications submitted by the Tenderer, pursuant to 

ITT 17. The determination shall not take into consideration the qualifications of 

other firms such as the Tenderer's subsidiaries, parent entities, affiliates, 

subcontractors (other than Specialized Sub-contractors if permitted in the Tender 

document), or any other firm(s) different from the Tenderer. 

c. An affirmative determination shall be a prerequisite for award of the Contract to 

the Tenderer. A negative determination shall result in disqualification of the 

Tender, in which event the Procuring Entity shall proceed to the Tenderer who 

offers a substantially responsive Tender with the next lowest evaluated price to 

make a similar determination of that Tenderer's qualifications to perform 

satisfactorily. 

40. Lowest Evaluated Tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall 

determine the Lowest Evaluated Tender. The Lowest Evaluated Tender is the 

Tender of the Tenderer that meets the Qualification Criteria and whose Tender 

has been determined to be: 

a. Most responsive to the Tender document; and 

b. The lowest evaluated price. 



41. Procuring Entity’s Right to Accept Any Tender and to Reject Any or all Tenders 

The Procuring Entity reserves the right to accept or reject any Tender and to 

annul the Tender process and reject all Tenders at any time prior to Contract 

Award, without there by incurring any liability to Tenderers. In case of 

annulment, all Tenders submitted and specifically, Tender securities, shall be 

promptly returned to the Tenderers. 

 

F. AWARD OF CONTRACT 

 

42. Award Criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose 

tender has been determined to be the Lowest Evaluated Tender. 

 

43. Notice of Intention to Enter into a Contract 

Upon award of the contract and Prior to the expiry of the Tender Validity Period 

the Procuring Entity shall issue a Notification of Intention to Enter into a 

Contract/Notification of award to all tenderers which shall contain, at a 

minimum, the following information: 

a. the name and address of the Tenderer submitting the successful tender; 

b. the Contract price of the successful tender; 

c. a statement of the reason(s) the tender of the unsuccessful tenderer to whom the 

letter is addressed was unsuccessful, unless the price information in (c) above 

already reveals the reason; 

d. the expiry date of the Standstill Period; and 

e. instructions on how to request a debriefing and/ or submit a complaint during the 

stand still period 

 

44. Standstill Period 

a. The Contract shall not be signed earlier than the expiry of a Standstill Period of 

14 days to allow any dissatisfied tender to launch a complaint. Where only one 

Tender is submitted, the Standstill Period shall not apply. 

b. Where a Standstill Period applies, it shall commence when the Procuring Entity 

has transmitted to each Tenderer the Notification of Intention to Enter into a 

Contract with the successful Tenderer 

 

45. Debriefing by The Procuring Entity 

a. On receipt of the Procuring Entity's Notification of Intention to Enter into a 

Contract referred to in ITT 43, an unsuccessful tenderer may make a written 

request to the Procuring Entity for a debriefing on specific issues or concerns 



regarding their tender. The Procuring Entity shall provide the debriefing within 

five days of receipt of the request. 

b. Debriefings of unsuccessful Tenderers may be done in writing or verbally. The 

Tenderer shall bear its own costs of attending such a debriefing meeting. 

 

46. Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill 

Period specified in ITT 42.1, upon addressing a complaint that has been filed with 

in the Standstill Period, the Procuring Entity shall transmit the Letter of Award to 

the successful Tenderer. The letter of award shall request the successful tenderer to 

furnish the Performance Security within 21 days of the date of the letter. 

 

47. Signing of Contract 

a. Upon the expiry of the fourteen days of the Notification of Intention to enter in 

to contract and upon the parties meeting their respective statutory requirements, 

the Procuring Entity shall send the successful Tenderer the Contract Agreement. 

b. Within fourteen (14) days of receipt of the Contract Agreement, the successful 

Tenderer shall sign, date, and return it to the Procuring Entity. 

c. The written contract shall be entered into within the period specified in the 

notification of award and before expiry of the tender validity period. 

 

48. Performance Security 

a. Within twenty-one (21) days of the receipt of the Letter of Award from the 

Procuring Entity, the successful Tenderer shall furnish the Performance Security 

and, any other documents required in the TDS, in accordance with the General 

Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security 

and other Forms included in Section X, Contract Forms, or another form 

acceptable to the Procuring Entity. A foreign institution providing a bank 

guarantee shall have a correspondent financial institution located in Kenya, unless 

the Procuring Entity has agreed in writing that a correspondent bank is not 

required 

b. Failure of the successful Tenderer to submit the above-mentioned Performance 

Security and other documents required in the TDS or sign the Contract shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the 

Tender Security. In that event the Procuring Entity may award the Contract to the 

Tenderer offering the next Best Evaluated Tender. 

c. Performance security shall not be required for contracts estimated to cost less 

than the amount specified in the Regulations. 

 



49. Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish 

the awarded contract at its notice boards and websites; and on the Website of the 

Authority. At the minimum, the notice shall contain the following information: 

a. name and address of the Procuring Entity; 

b. name and reference number of the contract being awarded, a summary of its 

scope and the selection method used; 

c. the name of the successful Tenderer, the final total contract price, the contract 

duration; 

d. dates of signature, commencement and completion of contract; 

e. names of all Tenderers that submitted Tenders, and their Tender prices as readout 

at Tender opening. 

 

50. Procurement Related Complaint 

 

The procedures for making Procurement-related Complaints are as specified in the 

TDS. 

 

 

 

 

 

 

 

 

 

SECTION II – TENDER DATA SHEET (TDS) 

 

SECTION II – Tender Data Sheet (TDS) 

The following specific data shall complement, supplement or amend the provisions 

in the Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions 

herein shall prevail over those in the ITT. 

A. GENERAL 

ITT1.1 

 

The Name of the Contract is:  PROPOSED CONSTRUCTION OF A 

GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

The Reference Number of the Contract is: No KAS/NG-CDF/005/2026-

2027  

 

The Number and Identification of Lots (Contracts) Comprising this 

Tender are: None 

ITT2.3 

The Information Made Available on Competing Firms is as Follows 

i Bill of Quantities 



ITT2.4 

The firms that provided consulting services for the contract being 

tendered for are: STATE DEPARTMENT FOR PUBLIC WORKS, P.O BOX 

42267 – 00100 NAIROBI; The Roles are defined as follows’- 

Project Manager – Regional works officer, Nairobi region.   

Architect – ………………………………………… 

Quantity Surveyor – ……………………………… 

Electrical Engineer – ……………………………… 

Structural Engineer – …………………………….. 

Mechanical Engineer – ……………………………. 

ITT3.1 Maximum Number of Members in the Joint Venture (JV) Shall Be Five 

B. CONTENTS OF TENDER DOCUMENT 

ITT7.1 

i. The Tenderer will submit any request for clarifications in writing 

at the address P.o box 50990-00100 NAIROBI or email 

cdfkasarani@ngcdf.go.ke 

To reach the Procuring Entity no later than the date of submission 

of the tenders. 

ii. The Procuring Entity shall publish its response at the website 

___________________ 

ITT7.2 

i. A pre-arranged pretender visit shall NOT take place at the 

following date, time and place. 

Date; N / A 

Time; 

Place; 

ii. A pre-tender meeting shall NOT take place at the following date, 

time and place. 

Date; N / A 

Time; 

Place; 

ITT7.3 
The tenderer will submit any question in writing to reach the procuring 

entity not later than 5 working days before the Tender Opening Date. 

ITT7.5 
The procuring entity website where minutes of the pre-tender meeting 

and the pre-arranged pretender will be published is ________________ 

ITT9.1 

For Clarification of Tender purposes, for obtaining further 

information and for purchasing tender documents, the Procuring 

Entity's address is: 

Attention: Clerk of Works, Ksarani Constituency 

Address: P. O. Box 50990 – 00100 Nairobi. 

 

 

C. PREPARATION OF TENDERS 

ITT11.1 

(h) 

The Tenderer shall submit the following additional documents in its 

Tender:  

1. Evidence of Personnel Academic & Professional Qualifications 

mailto:cdfkasarani@ngcdf.go.ke


2. Evidence of completed projects of similar nature, complexity or 

magnitude 

3. Proof / Evidence of Ownership for all the relevant equipment and 

transport 

4. Audited Financial Reports for the last three (3) years (2023, 2024 

& 2025) 

5. Evidence of Financial Resources (Cash in hand, lines of credit, 

overdraft etc) 

ITT13.1 Alternative tenders shall not be considered 

ITT13.2 Alternative times for completion shall not be permitted 

ITT13.2 Alternative technical solutions shall not be permitted 

ITT14.5 The prices quoted by the Tenderer shall be fixed 

ITT15.2(a

) 
Foreign currency requirements not allowed. 

ITT18.1 The tender validity period shall be 180 days. 

ITT18.3 

(a) The Number of days beyond the expiry of the initial tender 

validity period will be 30 days. 

(b) The Tender price shall be adjusted by the following percentages of 

the tender price: 

i. By 0% the local currency portion of the Contract price 

adjusted to reflect local inflation during the period of 

extension, and 

ii. By 0%, the foreign currency portion of the Contract price 

adjusted to reflect the international inflation during the period 

of extension. 

ITT19.1 

Tender shall provide Tender Security. The type of Tender security shall 

be Bank Guarantee in the amount of an amount equivalent to Kshs. 

200,000 or as indicated in the letter of invitation or as in the 

advertisement. 

ITT20.1 In addition to the original of the tender, the number of copies is One 

ITT20.3 
The written confirmation of authorization to sign on behalf of the 

tenderer shall consist of a written power of attorney 

D. SUBMISSION AND OPENING OF TENDERS 

ITT22.1 

For tender submission purposes only, the Procuring Entity's address is: 

National Government Constituency Development Fund 

Kasarani Constituency office located in Njiru,off Kangundo road. 

P. O. Box 50990 – 00100 Nairobi 

Tenderers shall NOT submit tenders electronically. 

ITT25.1 
The Tender opening shall take place at the time and the address for 

Opening of Tenders Provided below: 



National Government Constituency Development Fund 

Kasarani Constituency, 

P. O. Box 50990 – 00100 Nairobi 

On ---21
st
 April 2026---at…10.00am… 

ITT25.1 

If Tenderers are allowed to submit Tenders electronically, they shall 

follow the electronic tender submission procedures specified below  

 
 

N/A 
 

ITT25.5 The number of representatives of the Procuring Entity to sign is one 

E. EVALUATION AND COMPARISON OF TENDERS 

ITT30.3 

The adjustment shall be based on the average price of the item or 

component as quoted in other substantially responsive Tenders. If the 

price of the item or component cannot be derived from the price of 

other substantially responsive Tenders, the Procuring Entity shall use 

its best estimate. 

ITT33.2 A margin of preference shall NOT apply. 

ITT33.4 

The invitation to tender is extended to the following group that 

qualify for Reservations 

 
 

N/A 
 

 

ITT34.1 
At this time, the Procuring Entity does not intend to execute certain 

specific parts of the Works by subcontractors selected in advance. 

ITT34.2 

Contractors may propose subcontracting: Maximum percentage of 

subcontracting permitted is 20% of the total contract amount.  Tenderers 

planning to subcontract more than 10% of total volume of work shall 

specify, in the Form of Tender, the activity (ies) or parts of the Works to 

be sub contracted along with complete details of the subcontractors and 

their qualification and experience. 

ITT34.3 

The parts of the Works for which the Procuring Entity permits Tenderers 

to propose Specialized Subcontractors are designated as follows: 

1. Electrical Works 

2. Mechanical Works 

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed Specialized 

Subcontractors will be added to the qualifications of the Tenderer for the 

purpose of evaluation. 

ITT35.2 

(d) 

Additional requirements apply. These are detailed in the evaluation 

criteria in Section III, Evaluation and Qualification Criteria. 

ITT48.1 
Other documents required in addition to the Performance Security are 

N/A 



ITT49.1 

The procedures for making a Procurement-related Complaint are 

detailed in the "Notice of Intention to Award the Contract" herein 

and are also available from the PPRA Website www.ppra.go.ke or 

email complaints@ppra.go.ke. 

If a Tenderer wishes to make a Procurement-related Complaint, the 

Tenderer should submit its complaint following these procedures, in 

writing (by the quickest means available that is by hand either 

delivery or email to; - 

For the attention:  

Title/position:  

Procuring Entity:  

Email address:  

In summary, a Procurement-related Complaint may challenge any of 

the following (among others): 

(i) the terms of the Tender Documents; and 

the Procuring Entity's decision to award the contract 

 

 

SECTION III – EVALUATION AND QUALIFICATION CRITERIA 

1. GENERAL PROVISIONS 

1.1. This section contains the criteria that the Employer shall use to evaluate tender 

and qualify tenderers. No other factors, methods or criteria shall be used other 

than specified in this tender document. The Tenderer shall provide all the 

information requested in the forms included in Section IV, Tendering Forms. 

The Procuring Entity shall use the Standard Tender Evaluation Document for 

Goods and Works for evaluating Tenders. 

1.2. Wherever a Tenderer is required to state a monetary amount, Tenderers 

should indicate the Kenya Shilling equivalent using the rate of exchange 

determined as follows: 

a) For construction turnover or financial data required for each year - 

Exchange rate prevailing on the last day of the respective calendar year 

(in which the amounts for that year are to be converted) was originally 

established. 

b) Value of single contract - Exchange rate prevailing on the date of the 

contract signature. 

c) Exchange rates shall be taken from the publicly available source 

identified in the ITT 14.3. Any error in determining the exchange rates in 

the Tender may be corrected by the Procuring Entity. 

 

http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke


1.3. EVALUATION AND CONTRACT AWARD CRITERIA 

The Procuring Entity shall use the criteria and methodologies listed in this 

Section to evaluate tenders and arrive at the Lowest Evaluated Tender. The 

tender that(i) meets the qualification criteria, (ii) has been determined to be 

substantially responsive to the Tender Documents, and (iii) is determined to 

have the Lowest Evaluated Tender price shall be selected for award of 

contract. 

 

1. For construction turnover or financial data required for each year - 

Exchange rate prevailing on the last day of the respective calendar year (in 

which the amounts for that year is to be converted) was originally 

established. 

2. Value of single contract - Exchange rate prevailing on the date of the 

contract signature. 

3. Exchange rates shall be taken from the publicly available source identified in 

the ITT 14.3. Any error in determining the exchange rates in the Tender 

may be corrected by the Procuring Entity. 

 

 

 

 

 

2. PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS  

 

This stage shall involve examination of the pre-qualification conditions as set out in 

the ITT and any other conditions stated in the bid document.  

 

The tender shall be complete in all aspects in meeting the requirements provided for 

in the preliminary evaluation criteria outlined below; - 

 

Tenders that do not pass the Preliminary Examination will be considered non- 

responsive and will not be considered further. 

 

S/N Mandatory Eligibility criteria Tenderer’s 

Compliance 

(YES or NO) 

1 Provide Proof of business incorporation or registration  

2 Tenderer has a current tax clearance certificate or tax exemption 

certificate issued by the Kenya Revenue Authority. (Valid Tax 

Compliance Certificate) 

 

 

 

3 A copy of company’s list of directors, beneficial owners, name of proprietor 

or names of partners for the bidder not more than one-year-old (CR12). All 

Directors of both Limited companies and sole proprietor to attach ID COPY 

` 



(ies). A sole proprietor may not attach a CR12. 

4 Tenderer to attach a valid tender security (Bid Bond) of Kshs 200,000 valid 

for 180 Days from the date of tender opening from a reputable Bank. 

 

5 Fully filled, Signed and Stamped Form of Tender. The tenderer MUST 

prepare the form of tender on stationery with its LETTERHEAD clearly 

showing the Tenderer’s complete name and business address. Tenderer’s 

MUST complete and sign Confidential Business Questionnaire, Certificate 

of Independent Tender Determination and the Self Declaration of the 

tenderer attached to the Form of tender. 

 

6 Attach evidence of a valid registration with National Construction 

Authority (NCA) Category 6 or above for building works and above with 

Current Annual Practicing License. 

 

7 The Bid has been submitted in the format required by the procuring entity 

- the tender document to be TAPE BOUND and returned in the order and 

pages provided and paginated in sequence including attachments. Own 

pagination should begin from the very first page. (Spiral Binding and use 

of Spring or box files will not be accepted and will lead to automatic 

disqualification) 

 

8 Valid copy of Trading License / Business Permit  

9 Copy of Tender Purchase Receipt Where applicable  

10 Power of attorney (if Tender signatory is not a director)  

11 Signed and stamped statement of Verification that not debarred in matters 

of public procurement proceedings (Must be commissioned by a 

Commissioner for Oaths) 

 

12 Declaration that the firm has not been convicted of corrupt or fraudulent 

practices and that it will not engage in any corrupt or fraudulent practice 

(Must be commissioned by a Commissioner for Oaths) 

 

13 Determination of Responsiveness: Responsiveness/Not 

Responsive (R/NR) 

 

  

Note: 

The bid security shall be in accordance with the following notes; - 

 (A) The tenderer shall furnish as part of his tenders a tender surety in the amount 

as stated in the tender document on the Appendix to Instructions to Tenderers”. 

 (B) The unconditional Tender surety shall be in Kenya shillings and be in form of a 

certified cheque, bank draft, an irrevocable letter of credit or a guarantee from a 

reputable Bank located in the Republic of Kenya. The format of the surety shall be 

in accordance with the sample form included in the tender documents and the 

tender surety shall be valid for 180 days from the date of tender opening”. 

 (C) A substantially responsive tender is one which conforms to all terms and 

condition and specifications of the tender document without material deviation or 

reservation and has a valid Bank/Insurance guarantee”. 

 

The employer/procuring entity may seek further clarification/confirmation if 

necessary, to confirm authenticity/compliance of any condition of the tender. Further, 



in case of a discrepancy between the amounts stated in the appendix to instruction to 

tenderers and the one stated in the advertisement or invitation letter, the bid security 

shall be taken as the amount in the advertisement/ letter of invitation. 

 

The bidders’ who do not satisfy any of the above requirements shall be considered 

Non-Responsive and their tenders will not be evaluated further. 

 

 

STAGE 2: TECHNICAL EVALUATION 

 

Assessment for eligibility  

The tender document shall be examined based on clause 11.1 of the Instruction to 

Tenderers. 

 

The tenderers will be required to provide evidence for eligibility of the award of the 

tender by satisfying the employer of their eligibility and their capability and adequacy 

of resources to effectively carry out the subject contract.  

The tenderers shall be required; 

a) To fill the Standard Forms provided in the bid document for the purposes of 

providing the required information. The tenderers may also attach the 

required information if they so desire; 

 

A.) TECHNICAL EVALUATION FOR BUILDERS’ WORKS 

 

The award of points for the STANDARD FORMS considered in this section shall be as 

shown below; 

 

The detailed scoring plan shall be as shown in table A below: - 

 

TABLE A: Assessment for Eligibility 

 

S/N Qualification Requirements Weighting Max score 

(%) 

T1 Number of Years in the Business of 

construction and associated works. 

 

(Attach evidence in form of 

LPO/Contracts) 

2 marks for Each year up to a maximum of 5 years 10 

T2 KEY PERSONNEL(Tenderer’s must fill form PER1 contractors representative and key personnel 

while  Form PER2 should be filled for each key personnel 

 

2a Director of the Firm with relevant 

qualifications and experience. 

(Attach detailed CV, qualification and 

professional certificates  e.g Mechanical, 

Architectural, civil and structural engineering, 

Quantity survey or any degree/diploma in 

building construction) 

 Holder of degree or diploma in relevant 

engineering 

field… 3 Marks 

 Holder of certificate in relevant engineering field 

…2 marks 

 Holder of trade test certificate in relevant 

engineering 

3 



field…1 Marks 

 No relevant certificate ................ 0 

2b At least 1No. Degree/Diploma holder of 

key personnel in relevant engineering 

field. Attach detailed CV, qualification and 

professional certificates  e.g Mechanical, 

Architectural, civil and structural engineering, 

Quantity survey or any degree/diploma in 

building construction 

 With 3years to 71 months relevant experience 

…….3 Marks 

 With 2 years to 47 months relevant experience 

…….2 Marks 

 With 0 to 23 months relevant experience .... 1 

mark 

3 

2c At least 2No. Certificate holder of key 

personnel in relevant engineering field. 

Attach detailed CV, qualification and 

professional certificates  e.g Mechanical, 

Architectural, civil and structural engineering, 

Quantity survey or any degree/diploma in 

building construction 

 With 3years to 71 months relevant experience 

………3 Marks 

 With 2 years to 47 months relevant experience 

…….2 Marks 

 With 0 to 23 months relevant experience .... 1 

Mark 

3 

2d At least 2No. Artisans (Trade Test 

Certificate holder) in relevant 

engineering field. 

 With 3years to 71 months relevant experience 

………3 Marks 

 With 2 years to 47 months relevant experience 

…… 2 Marks 

 With 0 to 23 months relevant experience …….1 

mark 

3 

T3 EXPERIENCE   

3a Evidence of having completed similar 

project in the last 5 years (Max. 5No. 

projects) with a value of at least Kshs 

10,000,000.00. 

 

The similarity and complexity of the 

contracts shall be based on the 

following: Ground breaking, 

foundation, walling, slab, dodo and 

windows fixing,roofing,tiling,painting 

external and internal finishes 

 Project of similar nature, complexity or 

magnitude for 10 million and above 3 Marks 

 Project of similar nature and a value below 10 

million but above 5 million - 2 Marks 

 project below 5 Million ----- 1 marks 

 

15 

To Score, the bidder Must attach certified copies of Completion Certificate confirming 

successful project completion for each reference 

site and contract value. 

 

Tenderer’s MUST fill FORM EXP – 4.1 General Construction Experience as one copy and for 

each project fill FORM EXP 4.2(a) Specific Construction and Contract Management 

Experience 

 

3b On-going projects with a value above 

5 million– Provide Evidence (certified 

copies of contract agreement clearly 

indicating the value of the 

project)  

tenderer’s MUST fill work in progress 

1 Mark for each compliant project to a maximum 

of 5 projects 

5 



qualification form attached in this 

tender document 

3c Schedule of Contractor’s equipment 

(Attach proof of ownership, lease or 

hire) 

 Vehicles (Pickups, tractor, 

lorries/tipper, and closed van) 

 Equipment (Concrete mixers, 

Concrete vibrators, Wheel 

barrows, Portable power saws, 

drilling machines, tile cutters, diesel 

generators, horse pipes) 

NB: Tenderer’s must fill form EQU: 

Equipment for each of their equipment 

 Means of transport (5 vehicles each 2mks) …10 

Marks 

 No means of transport – 0 

 

 Has equipment for the work being tendered (5 

equipment each 2 mks) ….10 Marks  

 

 Has no relevant equipment for the work being 

tendered…..0 

20 

T4 WORK PROGRAM   

 Work program in (Gantt chart) and 

work methodology clearly describing 

activities with clear timelines– 

 Clearly showing all the activities of the 

project with clear timelines - 2 Marks 

 Showing some of the activities with clear 

timeline - 1 marks  

 Without timelines – 0 

2 

T5 FINANCIAL STABILITY: tenderer’s MUST fill financial qualification forms attached in this 

tender document 

 

5a Signed and stamped Audited accounts 

for the last three 

financial years (2023, 2024, 2025) 

 1 mark for Each year … 3 marks; 

 

3 

5c Evidence of Financial Resources (cash in 

hand. Lines of credit, overdraft facility, 

bank statements for the last six 

months..) 

 Has financial resources to finance the 

projected monthly cash flow* for three months

 3 Marks 

 Has financial resources equal to the projected 

monthly cash flow* …2 Marks 

 Has financial resources less than the projected 

monthly 

cash flow* … 1Marks 

 Has not indicated sources of financial 

resources ................................................................. 0 

Marks 

3 

 TOTAL TECHNICAL SCORE  70 

 

 

The pass-mark under the Technical Evaluation is 70 percent. Any bidder who scores 

below the pass mark will be considered non responsive 

 

*Monthly Cash Flow =Tender Sum/Contract Period 

 

STAGE 3 - FINANCIAL EVALUATION 

Upon completion of the technical evaluation a detailed financial evaluation for the bidder 

(and all their joint venture partners) shall follow.  

(The financial evaluation shall proceed in the manner described in the Public Procurement and 

Disposal Act (2015) of the laws of Kenya and the Public Procurement and Disposal 

Regulations, 2020 specifically section 77. 



            The evaluation shall be in three stages 

a) Determination of Arithmetic Errors for the bidder (and all their joint venture 

partners); 

b) Comparison of Rates for the bidder (and all their joint venture partners); and 

c) Consistency of the Rates for the bidder (and all their joint venture partners); 

 

A) Determination of the Arithmetic Errors 

Arithmetic Errors will be corrected by the Procuring Entity as follows:  

i) In the event of a discrepancy between the amount as stated in the form of Tender 

and the corrected tender figure in the Main summary of the Bills of Quantities, the 

amount as stated in the Form of tender shall prevail. Pursuant to Section 82 of the 

Public Procurement and Asset Disposal Act 2015, the tender sum as submitted and 

read out during the tender opening shall be absolute and final and shall not be the 

subject of correction, adjustment or amendment in any way by any person or 

entity; 

ii) Error correction factor : Pursuant to regulation 74(2) of the Public Procurement 

and Asset Disposal Regulations 2020,Any errors in the submitted tender arising 

from a MISCALCULATION of UNIT PRICE,QUANTITY,SUB TOTAL and TOTAL 

BID PRICE shall be considered as a MAJOR  DEVIATION that affects the substance 

of the tender and shall lead to DISQUALIFICATION of the tender as NON-

RESPONSIVE. 

 

B) Comparison of rates for the bidder 

Items that are underpriced or overpriced may indicate potential for non-delivery and front 

loading respectively. The committee shall promptly write to the tenderer asking for detailed 

breakdown of costs for any of the quoted items, relationship between those prices, proposed 

construction/installation methods and schedules.  

 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity’s tender committee giving necessary evidence. Such 

recommendations may include but not limited to: 

 

a) Recommend no adverse action to the tenderer after a convincing response; 

b) Employer requiring that the amount of the performance bond be raised at the 

expense of the successful tenderer to a level sufficient to protect the employer 

against potential financial losses; 

c) Recommend non-award based on the response provided and the available 

demonstrable evidence that the scope, quality, completion timing, 

administration of works to be undertaken by the tenderer, would adversely be 

affected or the rights of the employer or the tenderers obligations would be 

limited in a substantial way. 

 

 

 

C) Consistency of the Rates 

The evaluation committee will compare the consistency of rates for similar items and note all 

inconsistencies of the rates for similar items. 

 

 

STAGE 4 - DUE DELIGENEC &RECOMMENDATION FOR AWARD 

 



 

Particulars of post – qualification if applicable. The Client, National Government 

Constituency Development Fund, may inspect the premises and under due diligence to 

seek further clarification/confirmation, if necessary, to confirm authenticity /compliance 

of any condition of the tender /qualifications of the tenderer in line with Section 83 of 

the Public Procurement and Asset Disposal Act ,2015  

 

 

Award Criteria:   

The firm achieving the lowest evaluated price will be awarded the contract in line with 

Section 86 of the Public Procurement and Disposal Act,2015 

 

 

3. TENDER EVALUATION (ITT 35) 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following 

criteria shall apply: 

 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated 

as follows: ………n/a…………………………………………………………….. 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted 

under ITT 13.4, will be evaluated as follows: 

……………n/a…………………………………………………………. 

(iii)  Other Criteria; if permitted under ITT 35.2(j): 

…………………………n/a……………………………………………… 

4. MULTIPLE CONTRACTS 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers 

are evaluated on basis of Lots and a lowest evaluated tenderer identified for each Lot. 

The Procuring Entity will select one Option of the two Options listed below for 

award of Contracts. 

 

OPTION 1 

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for 

that Lot, provided the tenderer meets the Eligibility and Qualification Criteria 

for that Lot. 

  

(ii) If a tenderer wins more than one Lot, the tender will be awarded a contract 

for all won Lots, provided the tenderer meets the aggregate Eligibility and 

Qualification Criteria for all the won Lots. The tenderer will be awarded only 

the combinations for which the tenderer qualifies and the others will be 

considered for award to second lowest the tenderers. 

 

OPTION2 



The Procuring Entity will consider all possible combinations of won Lots [contract(s)] 

and determine the combination with the lowest evaluated price. Tenders will then be 

awarded to the Tenderer or Tenderers in the combination provided the tenderer 

meets the aggregate Eligibility and Qualification Criteria for all the won Lots. 

5. ALTERNATIVE TENDERS (ITT 13.1)  

 

 Alternative Tenders (ITT 13.1)  

 

 An alternative if permitted under ITT 3.1, will be evaluated as follows: 

 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 

2 - Works’ requirements. Only the technical alternatives, if any, of the Tenderer with 

the Best Evaluated Tender conforming to the basic technical requirements shall be 

considered by the Procuring Entity. 

6. MARGIN OF PREFERENCE 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of 

fifteen percent (15%) to be loaded on evaluated prices of the foreign tenderers, 

where the percentage of shareholding of Kenyan citizens is less than fifty- one 

percent (51%). 

 

6.2  Contractors shall be asked to provide, as part of the data for qualification, such 

information, including details of ownership, as shall be required to determine 

whether, according to the classification established by the Procuring Entity, a 

particular contractor or group of contractors qualifies for a margin of preference. 

 

6.3 After Tenders have been received and reviewed by the Procuring Entity, 

responsive        Tenders shall be assessed to ascertain their percentage of shareholding 

of Kenyan citizens. Responsive tenders shall be classified into the following groups: 

 

(i) Group A: tenders offered by Kenyan Contractors and other Tenderers 

where Kenyan citizens hold shares of over fifty one percent (51%). 

(ii) Group B: tenders offered by foreign Contractors and other Tenderers 

where Kenyan citizens hold shares of less than fifty one percent (51%). 

 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared 

to determine the lowest tender, and the lowest evaluated tender in each group shall 

be further compared with each other. If, as a result of this comparison, a tender from 

Group A is the lowest, it shall be selected for the award of contract. If a tender from 

Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the 

respective tender price, including unconditional discounts and excluding provisional 

sums and the cost of day works, if any, shall be added to the evaluated price offered 

in each tender from Group B. All tenders shall then be compared using new prices 

with added prices to Group B and the lowest evaluated tender from Group A. If the 

tender from Group A is still the lowest tender, it shall be selected forward. If not, the 

lowest evaluated tender from Group B based on the first evaluation price shall be 

selected. 



 

7. Post qualification and Contract ward (ITT 39), more specifically, 

(a) In case the tender was subject to post-qualification, the contract shall be 

awarded to the lowest evaluated tenderer, subject to confirmation of pre-

qualification data, if so required. 

 

(b) In case the tender was not subject to post-qualification, the tender that has 

been determined to be the lowest evaluated tenderer shall be considered 

for contract award, subject to meeting each of the following conditions. 

 

(i) The Tenderer shall demonstrate that it has access to, or has available, liquid 

assets, unencumbered real assets, lines of credit, and other financial means 

(independent of any contractual advance payment) sufficient to meet the 

construction cash flow of Kenya Shillings …………………………. 

(ii) Minimum average annual construction turnover of Kenya 

Shillings……………… [insert amount], equivalent calculated as total 

certified payments received for contracts in progress and/or completed 

within the last………………… [insert of year] years. 

  

(iii) At least…………… (insert number) of contract(s) of a similar nature 

executed within Kenya, or the East African Community or a broad, that 

have been satisfactorily and substantially completed as a prime contractor, 

or joint venture member or sub-contractor each of minimum value Kenya 

shillings……………………. equivalent. 

(iv) Contractor's Representative and Key Personnel, which are specified 

as……………….  

(v) Contractors’ key equipment listed on the table “Contractor's Equipment” 

below and more specifically listed as [specify requirements for each lot as 

applicable] 

(vi) Other conditions depending on their seriousness.  

 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that 

Non- performance of a contract did not occur because of the default of the Tenderer, 

or the member of a JV in the last (specify years). The required information shall be 

furnished in the appropriate form. 

 

b) Pending Litigation 

Financial position and prospective long-term profit ability of the Single Tenderer, and 

in the case the Tenderer is a JV, of each member of the JV, shall remain sound 

according to criteria established with respect to Financial Capability under Paragraph 

(i) above if all pending litigation will be resolved against the Tenderer. Tenderer shall 

provide information on pending litigations in the appropriate form. 



 

c) Litigation History 

There shall be no consistent history of court/arbitral award decisions against the 

Tenderer, in the last (specify years). All parties to the contract shall furnish the 

information in the appropriate form about any litigation or arbitration resulting from 

contracts completed or on going under its execution over the years specified. A 

consistent history of awards against the Tenderer or any member of a JV may result in 

rejection of the tender.: 

 



1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To 

be Completed 

by Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

1.  
Nationality Nationality in accordance with ITT 3.6 Forms ELI - 1.1 

and 1.2, with 

attachments 

 

2.  
Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 

exemption certificate issued by Kenya Revenue Authority in 

accordance with ITT 3.14. 

Attachment  

3.  
Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of 

Tender 

 

4.  
PPRA Eligibility Not having been declared ineligible by the PPRA as described 

in ITT 3.7 

Form of 

Tender 

 

5.  
State – Owned 

Enterprise 

Meets conditions of ITT 3.8 Forms ELI - 1.1 

and 1.2, with 

attachments 

 

6.  
Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI - 1.1 

and 1.2, with 

attachments 

 

7.  
History of Non-

Performing Contracts 

Non-performance of a contract did not occur as a result of 

contractor default since 1
st
 March 2000. 

Form CON-2  



1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To 

be Completed 

by Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

8.  
Suspension Based on 

Execution of Tender / 

Proposal Securing 

Declaration by the 

Procuring Entity 

Not under suspension based on-execution of a 

Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of 

Tender 

 

9.  
Pending Litigation Tender's financial position and prospective long-term 

profitability still sound according to criteria established in 

3.1 and assuming that all pending litigation will NOT be 

resolved against the Tenderer. 

Form CON-2  

10.  
Litigation History No consistent history of court/arbitral award decisions against 

the Tenderer since 1
st
 March 2000 

Form CON - 2  

11.  
Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 

has available, liquid assets, unencumbered real assets, lines of 

credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

construction cash flow requirements estimated as Kenya 

Shillings [insert amount] equivalent for the subject contract(s) 

net of the Tenderer's other commitments. 

 

(ii) The Tenderers shall also demonstrate, to the satisfaction 

Form FIN - 3.1, 

with 

attachments 

 



1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To 

be Completed 

by Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

of the Procuring Entity, that it has adequate sources of finance 

to meet the cash flow requirements on works currently in 

progress and for future contract commitments. 

 

(iii) The audited balance sheets or, if not required by the 

laws of the Tenderer's country, other financial statements 

acceptable to the Procuring Entity, for the last [insert number 

of years] years shall be submitted and must demonstrate the 

current soundness of the Tenderer's 

financial position and indicate its prospective long-term 

profitability. 

12.  
Average Annual 

Construction Turnover 

Minimum average annual construction turnover of Kenya 

Shillings [insert amount], equivalent calculated as total certified 

payments received for contracts in progress and/or completed 

within the last [insert of year] years, divided by [insert number 

of years] years 

Form FIN - 3.2  

13.  
General Construction 

Experience 

Experience under construction contracts in the role of prime 

contractor, JV member, sub-contractor, or management 

contractor for at least the last [insert number of years] years, 

starting 1st March [insert year}. 

4. Form EXP - 

4.1 

Experience 

 



1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To 

be Completed 

by Tenderer 

For Procuring 

Entity's Use 

(Qualification met 

or Not Met) 

14.  
Specific Construction & 

Contract Management 

Experience 

A minimum number of [state the number} similar contracts 

specified below that have been satisfactorily and substantially 

completed as a prime contractor, joint venture member, 

management contractor or sub-contractor between 1st March 

[insert year] and tender submission deadline i.e. 

.. .. (number) contracts, each of minimum value Kenya 

shillings........ ..... .. equivalent. 

[In case the Works are to be tender as individual contracts 

under multiple contract procedure, the minimum number of 

contracts required for purposes of evaluating qualification shall 

be selected from the options mentioned in ITT 35.4} 

 

The similarity of the contracts shall be based on the following: 

[Based on Section VII, Scope of Works, specify the minimum 

key requirements in terms of physical size, complexity, 

construction method, technology and/or other characteristics 

including part of the requirements that may be met by 

specialized subcontractors, if permitted in accordance with ITT 

34.3} 

Form EXP 

4.2(a) 

 

 



SECTION IV – TENDERING FORMS 

8. QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40% RULE 

Item 
Description of Work 

Item 

Describe Location 

of Source 

Cost in K. 

Shillings 

Comments if 

Any 

A Local Labour 

1     

2     

3     

4     

5     

B Sub-Contracts from Local Sources 

1     

2     

3     

4     

5     

C Local Materials 

1     

2     

3     

4     

5     

D  

1     

2     

3     

4     

5     

E  

1     

2     

3     

4     

5     

 TOTAL COST OF LOCAL CONTENT   

 PERCENTAGE OF CONTRACT PRICE   

 

 

 

 

 

 

 

 

 

 

 

 



2. FORM EQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to 

meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 

Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative 

equipment proposed by the Tenderer. 

Item of Equipment 

Equipment 

Information 

Name of Manufacturer 

 

Model and Power Rating  

Current 
Capacity 

 

Year of Manufacture 

 
Current Location 

 

 

Indicate source of the equipment 

 

☐ Owned         ☐ Rented            ☐ Leased          ☐ Specially 

Manufactured 

Omit the following information for equipment owned by the tenderer 

Owner 

Name of Owner 

 

 

Address of Owner 

 

 

Telephone 

 

Contact Name and Title 

Fax 

 

Telex 

Agreements Details of rental/lease/manufacture agreements specific to the project 

  

  

  

  

  

  

  

  

  

  

 

 

 

 

 

 

 

 

 

 

 

 

 



3. FORM PER -1 

Contractors Representative and Key Personnel Schedule  

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative 

and Key Personnel to perform the Contract. The data on their experience should be supplied using 

the Form PER-2 below for each candidate 

1. Title of Position 

Name of Candidate 

Duration of Appointment  

Time Commitment for 

This Position 
 

Expected Time Schedule 

for This Position 
 

2. Title of Position 

 Name of Candidate 

 Duration of Appointment  

 
Time Commitment for 

This Position 
 

 
Expected Time Schedule 

for This Position 
 

3. Title of Position 

 Name of Candidate 

 Duration of Appointment  

 
Time Commitment for 

This Position 
 

 
Expected Time Schedule 

for This Position 
 

4. Title of Position 

 Name of Candidate 

 Duration of Appointment  

 
Time Commitment for 

This Position 
 

 
Expected Time Schedule 

for This Position 
 

5. Title of Position  

 Name of Candidate  

 Duration of Appointment  

 
Time Commitment for 

This Position 
 

 

Expected Time Schedule 

for This Position 

 

 

 

 

 

 

 

 

 

 



4. FORM PER – 2 

Resume and Declaration - Contractor's Representative and Key Personnel. 

Name of Tenderer 

Position [#1] [title of position from Form Per-1] 

Personnel 

Information 

Name: Date of Birth: 

 
Address: E-Mail: 

 

 
Professional Qualifications: 

 

 
Academic Qualifications: 

 

 

Language Proficiency: [language and levels of speaking, reading and 

writing skills] 

 

 
Address of Procuring Entity: 

 

 
Telephone: 

 

Contact (Manager/Personnel 

Officer) 

 
Fax: 

 

 

 
Job Title: 

 

Years with present Procuring Entity: 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to the project 

 

Project Role 
Duration of 

Involvement 
Relevant Experience 

[main 

project 

details] 

[role and responsibilities on the 

project] 

[time in role] [describe the 

experience relevant 

to this position] 

    

    

    

    

Declaration 

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], 

certify that to the best of my knowledge and belief, the information contained in this Form PER-2 

correctly describes myself, my qualifications and my experience. 

I confirm that I am available as certified in the following table and throughout the expected time 

schedule for this position as provided in the Tender: 

Commitment Details 

Commitment to duration of 

contract 

[insert period (start and end dates) for which 

this Contractor’s Representative or Key 

Personnel is available to work in this contract] 

Time commitment [insert period (start and end dates) for which 

this Contractor’s Representative or Key 

Personnel is available to work in this contract] 

I understand that any misrepresentation or omission in this form may: 



a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the tender; 

c) Result in my dismissal from the contract. 

 

Name of Contractor's Representative or Key Personnel:  

Signature:   

Date: (day month year):   

Counter signature of authorized representative of the Tenderer: 

Signature:   

Date: (day month year):   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 

Qualification Criteria the Tenderer shall provide the information requested in the corresponding 

Information Sheets included hereunder. 



1.1. FORM ELI – 1.1 

Tenderer Information Form 

Date: _____________________________________________________ 

ITT No. and Title: _________________________________________ 

 

Tenderer’s Name 

In case of Joint Venture (JV), Name of Each Member 

Tenderer’s Actual or Intended Year of Incorporation 

Tenderer’s Legal Address [in country of registration] 

Tenderer’s Authorised Representative Information 

Name: 

Address: 

Telephone/Fax Numbers: 

E-mail Address: 

1. Attached are copies of original documents of: 

 Articles of Incorporation (or equivalent documents of constitution or 

association) and /or documents of registration of the legal entity 

named above in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement in 

accordance with ITT 3.5 

 In case of state-owned enterprise or institution in accordance with ITT 

3.8 documents establishing: 

a. Legal and financial autonomy 

b. Operation under commercial law 

c. Establishing that the tenderer is not under the supervision of the 

Procuring Entity 

2. Included are the organisational chart, a list of Board of Directors and the 

beneficial ownership 

 

 

1.2.  FORM ELI - 1.2 

Tenderer’s JV Information Form  

(to be completed for each member of Tenderer’s JV) 

 

Date: ______________________________________________ 

ITT No. and Title: ___________________________________ 

 

Tenderer’s JV Name 

JV Member’s Name 

JV Member’s Country of Registration 

JV Member’s Year of Constitution 



JV Member’s Legal Address in Country of Constitution 

JV Member’s Authorised Representative Information 

Name: 

Address: 

Telephone/Fax Numbers: 

E-mail Address: 

1. Attached are copies of original documents of: 

 Articles of Incorporation (or equivalent documents of constitution or 

association) and /or documents of registration of the legal entity 

named above in accordance with ITT 3.6 

 In case of state-owned enterprise or institution in accordance with ITT 

3.8 documents establishing: 

d. Legal and financial autonomy 

e. Operation under commercial law 

f. Establishing that the tenderer is not under the supervision of the 

Procuring Entity, in accordance with ITT 3.5 

2. Included are the organisational chart, a list of Board of Directors and the 

beneficial ownership 

 

 

1.3. FORM CON – 2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 

Tenderer's Name: _______________________________________________Date: ___________ 

JV Member’s Name____________________________________ ITT No. And Title_________ 

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification 

Criteria 

o Contract non-performance did not occur since 1
st
 March [ insert year] specified in 

Section III, Evaluation and Qualification Criteria, Sub-Factor 2.1 

 

o Contract(s) non-performance since 1
st
 March [ insert year] specified in Section III, 

Evaluation and Qualification Criteria, Requirement 2.1 

 

o Contract(s) withdrawn did not occur since 1
st
 March [ insert year] specified in 

Section III, Evaluation and Qualification Criteria, Requirement 2.1 

Year 

Non-

performed 

portion of 

contract 

Contract Identification 

Total Contract Amount 

(current value, 

currency, exchange rate 

and Kenya Shilling 

equivalent) 



[insert 

year] 

[insert 

amount and 

percentage] 

Contract Identification: [indicate 

complete contract name/number and 

any other identification] 

Name of Procuring Entity: [insert full 

name] 

Address of Procuring Entity: [insert 

street/city/country] 

Name of Procuring Entity: [insert 

street/city/country] 

Reason(s) for non-performance: 

[indicate main reasons] 

 

[insert amount] 

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria 

o No Pending Litigation in accordance with Section III, Evaluation and Qualification 

Criteria, Sub Factor 2.3 

o Pending Litigation in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.3 as indicated below. 

Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification 

Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

  

Contract Identification: 

________________ 

Name of Procuring Entity: 

_____________ 

Address of Procuring Entity: 

___________ 

Matter in dispute: 

_____________________ 

Party who initiated the dispute: 

________ 

Status of Dispute: 

_____________________ 

 

 

[insert 

year] 

[insert 

percentage] 

Contract Identification: 

________________ 

Name of Procuring Entity: 

_____________ 

Address of Procuring Entity: 

___________ 

Matter in dispute: 

_____________________ 

Party who initiated the dispute: 

________ 

Status of Dispute: 

_____________________ 

 

[insert amount] 

Litigation in accordance with Section III, Evaluation and Qualification Criteria 



o No Litigation in accordance with Section III, Evaluation and Qualification Criteria, 

Sub Factor 2.4 

o Pending Litigation in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage 

of Net 

Worth 

Contract Identification 

Total Contract Amount 

(currency), Kenya 

Shilling Equivalent 

(exchange rate) 

[insert 

year] 

[insert 

percentage] 

Contract Identification: [indicate 

complete contract name/number and 

any other identification] 

Name of Procuring Entity: [insert full 

name] 

Address of Procuring Entity: [insert 

street/city/country] 

Matter in dispute: [indicate main issues 

in dispute] 

Party who initiated the dispute: 

[indicate “Procuring Entity” or 

“Contractor”] 

Reason(s) for Litigation and Award 

Decision: [indicate main reasons] 

 

[insert amount] 

Include details relating to potential bid-rigging practices such as previous occasions where tenders 

were withdrawn, joint bids with competitors, subcontracting work to unsuccessful tenderers, etc. 

 

 

1.4. FORM FIN – 3.1 

Tenderer’s Name: ____________________________________________________________ 

Date: ________________________________________________________________________ 

JV Member’s Name: __________________________________________________________ 

ITT No. and Title: ____________________________________________________________ 

 

1.4.1.  FINANCIAL DATA  

Type of 

Financial 

Information in 

______________ 

(currency) 

Historic Information for Previous Years 

(amount in currency, currency exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets 

(TA) 

     

Total Liabilities 

(TL) 

     

Net Worth      



(NW) 

Current Assets 

(CA) 

     

Current 

Liabilities (CL) 

     

Working 

Capital (WC) 

     

Information from Income Statement 

Total Revenue 

(TR) 

     

Profits Before 

Taxes (PBT) 

     

Cash Flow Information 

Cash Flow from 

Opening 

Activities 

     

*Refer to ITT 15 for the exchange rate 

 

 

1.4.2.  Sources of Finance 

Specify sources of finance to meet the cash flow requirements on works currently in progress 

and for future contract commitments. 

No. Source of Finance Amount (Kenya Shilling 

Equivalent) 

1   

2   

3   

 

1.4.3. Financial Documents 

The Tenderer and its parties shall provide copies of financial statements for years pursuant 

Section III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements 

shall:  

a. Reflect the financial situation of the Tenderer or In case of JV member, and not an 

affiliated entity (such as parent company or group member). 

b. Be independently audited or certified in accordance with local legislation. 

c. Be complete, including all notes to the financial statements. 

d. Correspond to accounting periods already completed and audited 

Attached are copies of financial statements for the three(3) years required above and complying with 

the requirements. 

 

1.5. FORM FIN – 3.2 

Average Annual Construction Turnover 

Tenderer’s Name: ____________________________________________________________ 

Date: ________________________________________________________________________ 



JV Member’s Name: __________________________________________________________ 

ITT No. and Title: ____________________________________________________________ 

 

Annual Turnover Data (Construction Only) 

Year Amount Currency Exchange Rate Kenya Shilling 

Equivalent 

[Indicate year] [Insert amount and 

indicate currency] 

  

    

    

    

Average 

Annual 

Construction 

Turnover * 

   

*See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 

 

1.6. FORM FIN – 3.3 

Financial Resources 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of 

credit, and other financial means, net of current commitments, available to meet the total 

construction cash flow demands of the subject contractor contracts as specified in Section III, 

Evaluation and Qualification Criteria. 

No. Source of Finance Amount (Kenya Shilling 

Equivalent) 

1   

2   

3   

 

 

 

 

1.7. FORM FIN – 3.4 

Current Contract Commitments / Works in Progress 

Tenderers and each member to a JV should provide information on their current 

commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion, but for which an 

unqualified, full completion certificate has yet to be issued. 

No. Name of Procuring Value of Estimated Average Monthly 



Contract Entity’s 

Contact 

Address, 

Tel 

Outstanding 

Work [Current 

Kenya Shilling/ 

Month 

Equivalent] 

Completion 

Date 

Invoicing Over 

Last Six Months 

[Kenya Shilling/ 

Month] 

1      

2      

3      

4      

5      

 

1.8. FORM EXP – 4.1 

General Construction Experience 

Tenderer’s Name: _____________________________________ Date: __________________ 

JV Member’s Name: __________________________ ITT No. and Title: _______________ 

Page______________of_____________pages 

Starting 

Year 

Ending 

Year 

Contract Identification  Role of 

Tenderer 

  
Contract Name: 

_______________________ 

Brief Description of the Works 

Performed by the 

Tenderer_______________________ 

Amount of 

Contract___________________ 

Name of Procuring 

Entity______________ 

Address_____________________________ 

 

  Contract Name: 

_______________________ 

Brief Description of the Works 

Performed by the 

Tenderer_______________________ 

Amount of 

Contract___________________ 

Name of Procuring 

Entity______________ 

Address_____________________________ 

 

  Contract Name: 

_______________________ 

Brief Description of the Works 

Performed by the 

Tenderer_______________________ 

Amount of 

Contract___________________ 

Name of Procuring 

 



Entity______________ 

Address_____________________________ 

 

 

 

 

 

 

 

1.9. FORM EXP – 4.2(a) 

Specific Construction and Contract Management Experience 

Tenderer’s Name: _____________________________________  

Date: _____________________________________  

JV Member’s Name: __________________________  

ITT No. and Title: _______________ 

 

Similar Contract No. Information 

Contract Identification  

Award Date  

Completion Date  

Role in Contract Prime 

Contractor ☐ 

Member 

in JV ☐ 

Management 

Contractor 

☐ 

Sub-

Contractor 

☐ 

Total Contract Amount   Kenya Shilling 

If Member in a JV or 

Sub-Contractor, Specify 

Participation in Total 

Contract Amount 

   

Procuring Entity’s Name:    

Address: 

Telephone/Fax Number: 

E-Mail: 

   

Description of the 

similarity in accordance 

with Sub-Factor 4.2(a) of 

Section III: 

   

‘1. Amount    

‘2. Physical Size of 

Required Works Items 

   

‘3. Complexity    

‘4. Methods/Technology    

‘5. Construction Rate for 

Key Activities 

   



‘6. Other Characteristics    

    

    

 

1.10. FORM EXP – 4.2(b) 

Specific Construction and Contract Management Experience 

Tenderer’s Name: _____________________________________ Date: __________________ 

JV Member’s Name: __________________________ ITT No. and Title: _______________ 

Sub-Contractor’s Name
2
 (as per ITT 34) __________________________________________ 

ITT No. and Title_____________________________________________________________ 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and 

Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

Similar Contract No. Information 

Contract Identification  

Award Date  

Completion Date  

Role in Contract Prime 

Contractor 

☐ 

Member in 

JV ☐ 

Management 

Contractor 

☐ 

Sub-

Contractor 

☐ 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, 

Number of Rate of 

Production as 

applicable) performed 

under the contract per 

year or part of the year 

Total 

Quantity in 

the Contract 

(i) 

Percentage 

Participation 

(ii) 

Actual Quantity 

Performed (i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

    

Procuring Entity’s 

Name: 

   

Address: 

Telephone/Fax 

Number: 

E-Mail: 

   

Description of the 

similarity in accordance 

with Sub-Factor 4.2(b) 

of Section III: 

   

    

    

    

 



 

 

 

 

 

 

 

 

 

OTHER FORMS 

1. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 

showing the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 

DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this 

Form of Tender. 

 

iv) The Form of Tender shall include the following Forms duly completed and signed by the 

Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of this Tender submission: [insert date (as day, month and year) of Tender submission] 

Request            for Tender No.: [insert identification] Name and description of Tender 

[Insert as per ITT) Alternative No.: [insert identification No if this is a Tender for an 

alternative] 

To: [insert complete name of Procuring Entity] 

Dear Sirs, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above-named Works, we, the undersigned offer to 

construct and complete the Works and remedy any defects there in for the sum
3 

of Kenya 

Shillings [[Amount in figures] Kenya Shillings [amount in words]   

The above amount includes foreign currency
4 

amount(s) of [state figure or a percentage and 

currency] [figures] 

 [words]The percentage or amount quoted above does 

not include provisional sums, and only allows not more than two foreign currencies. 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Architect notice to commence, and to complete the whole 



of the Works comprised in the Contract within the time stated in the Special Conditions of 

Contract. 

3. We agree to adhere by this tender until [Insert date], and it shall remain 

binding upon us and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 

including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 

accordance with ITT 3 and 4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by 

the Procuring Entity based on execution of a Tender-Securing or Proposal-Securing 

Declaration in the Procuring Entity's Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in 

accordance with the implementation and completion specified in the construction 

schedule, the following Works: [insert a brief description of the Works]; 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 

above is: [Insert one of the options below as appropriate] 

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words 

and figures, indicating the various amounts and the respective currencies]; or 

Option2, in case of multiple lots: 

(a) Total price of each lot [insert the total price of each lot in words and figures, 

indicating the various amounts and the respective currencies]; and 

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and 

figures, indicating the various amounts and the respective currencies]; 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: [Specify in detail each discount offered.] 

ix) The exact method of calculations to determine the net price after application of 

discounts is shown below: [Specify in detail the method that shall be used to apply the 

discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as 

amended, if applicable) from the date fixed for the Tender submission deadline 

specified in TDS 22.1 (as amended, if applicable), and it shall remain binding upon us 

and may be accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance 

Security in accordance with the Tendering document; 

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual 

Tender, and we are not participating in any other Tender(s) as a Joint Venture member 

or as a sub-contractor, and meet the requirements of ITT 3.4, other than alternative 

Tenders submitted in accordance with ITT 13.3; 



xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 

Engineer, manufacturers, or service providers for any part of the contract, are not 

subject to, and not controlled by any entity or individual that is subject to, a temporary 

suspension or a debarment imposed by the Public Procurement Regulatory Authority or 

any other entity of the Government of Kenya, or any international organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the 

other] [We are not a state- owned enterprise or institution]/[We are a state-owned 

enterprise or institution but meet the requirements of ITT3.8]; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 

gratuities, or fees with respect to the tender process or execution of the Contract: 

[insert complete name of each Recipient, its full address, the reason for which each 

commission or gratuity was paid and the amount and currency of each such 

commission or gratuity]. 

 

 

 

 

 

 

 

 

 

    

    

    

(If none has been paid or is to be paid, indicate “none.”) 

This sum should be carried forward from the Summary of the Bills of Quantities. 

The percentage quoted above should not include provisional sums, and not more than two 

foreign currencies are allowed. 

xvi) Binding Contract: We understand that this Tender, together with your written 

acceptance there of included in your Letter of Acceptance, shall constitute a binding 

contract between us, until a formal contract is prepared and executed; 

 

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Tender, the Most Advantageous Tender or any other Tender that you 

may receive; 

 

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no 

person acting for us or on our behalf engages in any type of Fraud and Corruption; 

and 

 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-

collusive and made with the intention of accepting the contract if awarded. To this 

effect we have signed the “Certificate of Independent Tender Determination” attached 

below. 

 

xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal, copy available from (specify website) during the 

procurement process and the execution of any resulting contract. 

 

xxi) Beneficial Ownership Information: We commit to provide to the procuring entity the 

Beneficial Ownership Information in conformity with the Beneficial Ownership Disclosure 

Form upon receipt of notification of intention to enter into a contract in the event we are the 

successful tenderer in this subject procurement proceeding. 

 



xxii) We, the Tenderer, have completed fully and signed the following Forms as part of our 

Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not 

in any conflict to interest 

b) Certificate of Independent Tender Determination - to declare that we completed 

the tender without colluding with other tenderers 

c) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, 

not engage in any form of fraud and corruption. 

d) Declaration and commitment to the Code of Ethics for Persons Participating in 

Public Procurement and Asset Disposal. 

 

Further, we confirm that we have read and understood the full content and scope of 

fraud and corruption as informed in “Appendix 1 - Fraud and Corruption” attached to 

the Form of Tender. 

 

Name of the Tenderer: ______________________*[insert complete name of person 

signing the Tender] 

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 

**[insert complete name of person duly authorized to sign the Tender] 

Title of the person signing the Tender: _____________________________[insert complete 

title of the person signing the Tender] 

Signature of the person named above: ______________________________[insert 

signature of person whose name and capacity are shown above] 

Date signed ______[insert date of signing] day of _______[insert month], _________[insert 

year] 

Date signed day of , 

 Notes 

* In the case of the Tender submitted by joint venture specify the name of the Joint 

Venture as Tenderer. 

**Person signing the Tender shall have the power of attorney given by the Tenderer to 

be attached with the Tender. 

a) TENDERER’S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if 

Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this 

Form. 

a. Tenderer’s Details 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

General and Specific Details 

b. Sole Proprietor, provide the following details 

Name in full _____________________________________________ Age __________ 

Nationality                                                     Country of Origin                                   

Citizenship                                                                                                                  

c. Partnership, provide the following details 

 Names of Partners Nationality Citizenship % Shares Owned 

1     

2     

3     

 

d. Registered Company, provide the following details 

I. Private or public company_____________________________________________ 

II. State the nominal and issued capital of the company______________________ 

Nominal Kenya Shillings (Equivalent) __________________________________ 

Issued Kenya Shillings (Equivalent) ____________________________________ 

III. Give Details of Directors as follows 

 Names of Director Nationality Citizenship % Shares Owned 

1     

2     

3     

 

e. DISCLOSURE OF INTEREST – Interest of the Firm in the Procuring Entity 



 

i. Are there any person/persons in __________________________ (Name of Procuring Entity) 

who has/have an interest or relationship in this firm? Yes/No _____________________ 

If Yes provide details as follows: 

 Names of Person Designation in the Procuring 

Entity 

Interest or 

Relationship 

with Tenderer 

1    

2    

3    

 

 

ii. Conflict of Interest Disclosure 

 
pe of Conflict Disclosure 

YES OR 

NO 

If YES provide 

details of the 

relationship 

with Tenderer 

1 Tenderer is directly or indirectly 
  

 controls, is controlled by or is under common 

control with another tenderer. 

2 Tenderer receives or has received any direct or 

indirect subsidy from another 

  

 Tenderer. 

3 Tenderer has the same legal   

 representative as another tenderer 

4 Tender has a relationship with another 
  

 
tenderer, directly or through common 

 
third parties, that puts it in a position to 

 influence the tender of another tenderer, 

or influence the decisions of the 

 
Procuring Entity regarding this tendering 

 process. 

5 Any of the Tenderer's affiliates 
  

 participated as a consultant in the 

preparation of the design or technical 

 
specifications of the works that are the 

 subject of the tender. 

6 Tenderer would be providing goods, works, 

non-consulting services or 

  

 
consulting services during 

 
implementation of the contract 

 Specified in this Tender Document. 

7 Tenderer has a close business or family 
  

 
relationship with a professional staff of 

 
the Procuring Entity who are directly or 

 
indirectly involved in the preparation of 

 the Tender document or specifications 

of the Contract, and/or the Tender 

 evaluation process of such contract. 

8 Tenderer has a close business or family 
  

 relationship with a professional staff of 

the Procuring Entity who would be 



 involved in the implementation or supervision 

of the such Contract. 

9 Has the conflict stemming from such relationship 

stated in item 7 and 8 

  

 above been resolved in a manner 

acceptable to the Procuring Entity 

 throughout the tendering process and execution 

of the Contract. 

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and 

accurate as at the date of submission. 

 

Full Name ____________________________________________________________________  

  

Title or Designation ____________________________________________________________  

 

____________________________________   __________________________ 

(Signature)         (Date) 

 

 

 

b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the 

______________________________________________________[Name of Procuring Entity] for: 

______________________________________________________[Name and number of tender] in 

response to the request for tenders made by:____________[Name of Tenderer] do hereby make the 

following statements that I certify to be true and complete in every respect: 

I certify, on behalf of________________________________________[Name of Tenderer] that: 

1. I have read and I understand the contents of this Certificate; 

 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

 

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and 

to submit the Tender on behalf of the Tenderer; 

 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 

shall include any individual or organization, other than the Tenderer, whether or not 

affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 

b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

 



5. The Tenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 

communication, agreement or arrangement with, any competitor; 

b) The Tenderer has entered into consultations, communications, agreements or 

arrangements with one or more competitors regarding this request for tenders, and the 

Tenderer discloses, in the attached document(s), complete details thereof, including the 

names of the competitors and the nature of, and reasons for, such consultations, 

communications, agreements or arrangements; 

 

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has 

been no consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices; 

b) methods, factors or formulas used to calculate prices; 

c) the intention or decision to submit, or not to submit, a tender; or 

d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement 

with any competitor regarding the quality, quantity, specifications or delivery particulars of 

the works or services to which this request for tenders relates, except as specifically 

authorized by the procuring authority or as specifically disclosed pursuant to paragraph(5)(b) 

above; 

 

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 

tender opening, or of the awarding of the Contract, whichever comes first, unless otherwise 

required by law or as specifically disclosed pursuant to paragraph (5)(b) above. 

 

Name  

Title 

Date 

           [Name, title and signature of authorized agent of Tenderer and Date] 

 

 

 

 

 

 

c)  SELF DECLARATION FORMS 

FORM SD1 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF 

THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 

I, ……………………………………., of Post Office Box …….………………………. being a resident of 

………………………………….. in the Republic of ……………………………. do hereby make a 

statement as follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Director of 



………....……………………………….. (insert name of the Company) who is a Bidder in respect of 

Tender No. 

………………….. for ……………………. (insert tender title/description) for ……………………. 

(insert name of the Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and 

belief. 

…………………………………. ………………………………. ……………………… (Title) 

 (Signature)  (Date) 

 

Bidder Official Stamp 

 

 

  



FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE. 

 

 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 

………………………………….. in the Republic of ……………….  do hereby make a statement as 

follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 

…….................................. (insert name of the Company) who is a Bidder in respect of 

Tender No.…………………. for 

………………… (insert tender title/description) for ……………… (insert name of the Procuring 

entity) and duly authorized and competent to make this statement. 

 

2. THAT the afore said Bidder, its servants and/or agents/subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of 

……………………. (insert name of the Procuring entity) which is the procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or 

agents of ……………………. (name of the procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with 

other bidders participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and 

belief. 

………………………………………… ………………………………

 ……..........……… (Title)  (Signature) 

 (Date) 

 

Bidder's Official Stamp 

 

 

 

 

 

 

 

 

 

 



 

DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) 

.............................. 

…………………………………………………….. declare that I have read and fully understood the 

contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of 

Ethics for persons participating in Public Procurement and Asset Disposal and my responsibilities 

under the Code. 

 

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal. 

Name of Authorized 

signatory............................................................................................................................... 

Sign……………..................................................................................................................................

................. 

Position.............................................................................................................................................

.................... 

Office address................................................................... 

Telephone……................................................................. E-

mail…………………………………… 

Name of the 

Firm/Company……………………………..................................................................................... 

Date………………………………………………………........................................................................

........... 

(Company Seal/ Rubber Stamp where applicable) 

 

Witness                                                                                                                                                        

Name………………………………………………………................................................. 

Sign………………………………………………………….................................................................. 

 

Date………………………………………………………………......................................................... 

 

 

 

 

 

 



 

 

 

 

 

d) APPENDIX 1 - FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 

policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its 

Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, and 

similar offences, shall apply with respect to Public Procurement Processes and Contracts that 

are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, 

Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-

contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or 

not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws 

and Regulation, observe the highest standard of ethics during the procurement process, 

selection and contract execution of all contracts, and refrain from Fraud and Corruption and 

fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 

describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive, 

Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement 

including consequences for offences committed. A few of the provisions noted below 

highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, 

obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement 

or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-

section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 

voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit 

any legal remedy the procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee 

of the procuring entity who has a conflict of interest with respect to a procurement: - 



 

a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any 

decision relating to the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a 

member of the group of tenderers to whom the contract was awarded, but the 

subcontractor appointed shall meet all the requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing 

anything prohibited under that subsection, but for that subsection, would have been 

within his or her duties shall disclose the conflict of interest to the procuring entity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in 

subsection (5)(a) and the contract is awarded to the person or his relative or to another 

person in whom one of them had a direct or indirect pecuniary interest, the contract 

shall be terminated and all costs incurred by the public entity shall be made good by the 

awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring 

Entity: 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 

follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

ii) “fraudulent practice” is any act or omission, including is representation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 

or other benefit or to avoid an obligation; 

iii) “collusive practice “is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; “coercive practice” is impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to 

the investigation or making false statements to investigators in order to 

materially impede investigation by Public Procurement Regulatory Authority 

(PPRA) or any other appropriate authority appointed by Government of Kenya 

into allegations of a corrupt, fraudulent, coercive, or collusive practice; and/or 

threatening, harassing, or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed 

authority's inspection and audit rights provided for under paragraph 2.3 e. 

below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set 

forth for fraudulent and collusive practices as follows: 



"fraudulent practice" includes a misrepresentation of fact in order to influence a 

procurement or disposal process or the exercise of a contract to the detriment of the 

procuring entity or the tenderer or the contractor, and includes collusive practices 

amongst tenderers prior to or after tender submission designed to establish tender prices 

at artificial non-competitive levels and to deprive the procuring entity of the benefits of 

free and open competition. 

c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or 

individual recommended for award, any of its personnel, or its agents, or its sub-

consultants, sub-contractors, service providers, suppliers and/ or their employees, has, 

directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to 

appropriate authority(ies) for sanctioning and debarment of a firm or individual, as 

applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 

documents requiring(i) Tenderers (applicants/proposers), Consultants, Contractors, and 

Suppliers, and their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents 

personnel, permit the PPRA or any other appropriate authority appointed by 

Government of Kenya to inspect
2 

all accounts, records and other documents relating to 

the procurement process, selection and/or contract execution, and to have them audited 

by auditors appointed by the PPRA or any other appropriate authority appointed by 

Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along 

with their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the 

procurement document declaring that they and all parties involved in the procurement 

process and contract execution have not engaged/will not engage in any corrupt or 

fraudulent practices. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE 

 

Beneficiary:    

Request for Tenders No:  

Date:     

TENDER GUARANTEE No.:    

Guarantor:   

 

1. We have been informed that  (hereinafter called "the Applicant") has 

submitted or will submit to the Beneficiary its Tender (hereinafter called" the Tender") for the 

execution of  under Request for Tenders No.

 (“the ITT”). 

 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be 

supported by a Tender guarantee. 

 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of ( ) upon receipt 

by us of the Beneficiary's complying demand, supported by the Beneficiary's statement, 

whether in the demand itself or a separate signed document accompanying or identifying the 

demand, stating that either the Applicant: 

 

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 

Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 

Applicant; or 

 

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender 

Validity Period or any extension there to provided by the Applicant, (i) has failed to execute 

the contract agreement, or (ii) has failed to furnish the Performance. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of 

copies of the contract agreement signed by the Applicant and the Performance Security and, 

or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a 

copy of the Beneficiary's notification to the Applicant of the results of the Tendering process; 

or (ii) thirty days after the end of the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us at the 

office indicated above on or before that date. 

 

 

________________________________ 

[Signature(s)] 

 

 

 



3. FORM OF TENDER SECURITY (TENDER BOND)  

[The Surety shall fill in this Tender Bond Form in accordance with the 

instructions indicated.]  BOND NO.  

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and 

[name, legal title, and address of surety],authorized to transact business in [name of country 

of Purchaser], as Surety (hereinafter called “the Surety”), are held and firmly bound unto 

[name of Purchaser] as Obligee (hereinafter called “the Purchaser”) in the sum of [amount of 

Bond][amount in words],for the payment of which sum, well and truly to be made, we, the 

said Principal and Surety, bind ourselves, our successors and as signs, jointly and severally, 

firmly by these presents. 

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated 

the day of 

 , 20, for the supply of [name of Contract] (herein after called the “Tender”). 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal: 

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's 

Letter of Tender (“the Tender Validity Period”), or any extension there to provided by the 

Principal; or 

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender 

Validity Period or any extension there to provided by the Principal;(i) failed to execute the 

Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with 

the Instructions to tenderers (“ITT”) of the Purchaser's Tendering document. 

then the Surety undertakes to immediately pay to the Purchaser up to the above amount 

upon receipt of the Purchaser's first written demand, without the Purchaser having to 

substantiate its demand, provided that in its demand the Purchaser shall state that the demand 

arises from the occurrence of any of the above events, specifying which event (s) has 

occurred. 

4. The Surety here by agrees that its obligation will remain in full force and effect up to and 

including the date 30 days after the date of expiration of the Tender Validity Period set forth 

in the Principal's Letter of Tender or any extension thereto provided by the Principal. 

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in 

their respective names this day of    20. 

 

Principal: __________________________________  Surety: __________________________ 

Corporate Seal (where appropriate)  

 

 

Principal: __________________________________  Surety: __________________________ 

(Signature)      (Signature) 

(Printed name and title)    (Printed name and title) 

 

 



 

4. FORM OF TENDER - SECURING DECLARATION 

 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, 

declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-

Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any 

contract with the Purchaser for the period of time of [insert number of months or years] starting 

on [insert date], if we are in breach of our obligation(s) under the bid conditions, because we–

(a) have withdrawn our tender during the period of tender validity specified by us in the 

Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser 

during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail 

or refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful 

Tenderer(s), upon the earlier of: 

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 

b) thirty days after the expiration of our Tender. 

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must 

be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been 

legally constituted at the time of bidding, the Tender Securing Declaration shall be in the names 

of all future partners as named in the letter of intent. 

 

Signed…………………………………………………….………. Capacity/title (director or  

partner or sole proprietor, etc.) ……….…………........…….  

Name……………………………………………………………………………. Duly authorized  

to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 

Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp 

 

 

 

 

 

 

 

 



 

 

Appendix to Tender 

Schedule of Currency Requirements 

 

Summary of currencies of the Tender for ______________________________[insert name of Section of 

the Works] 

 

Name of Currency Amounts Payable 

Local Currency ______________________  

Foreign Currency #1 

___________________ 

 

Foreign Currency #2 

___________________ 

 

Foreign Currency #3 

___________________ 

 

Provisional Sums expressed in local 

currency ___________________ 

[To be entered by the Procuring Entity] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
 

 

PART II - WORKS REQUIREMENTS 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PARTICULAR PRELIMINARIE 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE 

POST 

PP/1 

 

 

 

ITEM DESCRIPTION K.SHS 

 PARTICULAR PRELIMINARIES  

A PRICING ITEMS OF PRELIMINARIES 

 Prices SHALL BE INSERTED against items of “preliminaries” in the 

tenderer’s priced Bills of Quantities. The contractor is advised to read and 

understand all preliminary items. 

B DESCRIPTION OF THE WORKS 

 The works to be carried out under this contract involves; building of an 

Admin block, Ground floor with a staircase. The structures are constructed of 

reinforced concrete framed structure infilled with natural stone walls. 

C MEASUREMENTS 

 In the event of any discrepancies arising between the Bills of Quantities and 

the actual works, the site measurements shall generally take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT 

D LOCATION OF SITE 

 The site of the proposed works is located in located at Sunton Police Post in 

Kasarani constituency. The Contractor is advised to visit the site, to 

familiarize with the nature and position of the site. No claims arising from the 

Contractor’s failure to do so will be entertained. 

E SIGNING OF THE TENDER DOCUMENTS 

 The bidder may append his / her signature and / or company ‘s rubberstamp 

on each and every page of tender document. 

 
Carried to collection 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE 

POST 

PP/2 

 

 

 

ITEM DESCRIPTION K.SHS 

 

A 

 

DEMOLITIONS AND ALTERATIONS 

 

 
The Contractor is to allow for all temporary protection required during the 

works including ordinary and special dust screens, hoardings, barriers, 

warning signs, etc as directed by the Project Manager and 

 
as necessary for the adequate propping and protection of existing property, 

finishes, workmen employed on the site, employer's agents and the public. 

Any damage or loss incurred due to the insufficiency of such protection must 

be made good by the Contract 

 
The works shall be propped, strutted and supported as necessary before any 

alteration or demolition work commences. Prices shall include for all cleaning 

and preparatory work to structure and finishes and for making good to all 

finishes on completion whet 

 
Unless described as set aside for re-use all arising debris and surplus materials 

shall be carefully removed from building and carted away from site. 

 
The Contractor shall be entirely responsible for any breakage or damage 

which may occur to materials required for re-use during their removal unless 

it is certified by the Project Manager that such damage or breakage was 

inevitable as a result of the cond 

B CLEARING AWAY 

 
The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean 

 The whole of the works shall be delivered up clean, complete and in perfect 

condition in every respect to the satisfaction of the Project Manager. 

C CLAIMS 

 
It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or expenses due to 

any of the contract conditions, or by any other reason whatsoever, he shall 

present such a claim or intent to claim notice to the PROJECT MANAGER 

within the contract period. No claim shall be entertained upon the expiry of 

the said contract period. 

 Carried to collection  



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE 

POST 

PP/3 

 

 

 

ITEM DESCRIPTION K.SHS 

 

A 

 
PAYMENTS 

 

 The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES 

NOT MAKE ADVANCE PAYMENTS but pays for work done and materials 

delivered to sit: all in accordance with Clause 23 of the Conditions of 

Contract Agreement. In order to facilitate this, 

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

 
The Contractor is notified that these works are to be carried out on a restricted 

site where the client is going on with other nomal activities. The Contractor is 

thus instructed to take reasonable care in the execution of the works as to 

prevent accident 

C WORKING CONDITIONS 

 
The Contractor shall allow in his rates for any interferance that he may 

encounter in the course of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site 

are completed, as the fac 

D SIGNBOARD 

 
Allow for providing, erecting, maintaining throughout the course of the 

Contract and afterwards clearing away a signboard as designed, specified and 

approved by the Project Manager. 

E LABOUR CAMPS 

 
The Contractor shall not be allowed to house labour on site. Allow for 

transporting workers to and from the site during the tenure of the contract. 

F MATERIALS FROM DEMOLITIONS 

 
Any materials arising from demolitions and not re-used shall become the 

property of the client. 

 
Carried to collection 

- 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE 

POST 

PP/4 

 

 

 

ITEM DESCRIPTION K.SHS 

A PRICING RATES  

 The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, all to comply with the 

said Conditions of Contract. 

B SECURITY 

 The Contractor shall allow for providing adequate security for the works and 

the workers in the course of execution of this contract. No claim will be 

entertained from the Contractor for not maintaining adequate security for both 

the works and workers. 

C URGENCY OF THE WORKS 

 The Contractor is notified that these “ works are urgent” and should be 

completed within the period stated in these Particular Preliminaries. 

 
The Contractor shall allow in his rates for any costs he/ she deems that he/she 

may incur by having to complete these works within the stipulated contract 

period. 

D PAYMENT FOR MATERIALS ON SITE 

 All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager. 

This is to include materials of the Contractor, nominated sub-Contractors and 

nominated suppliers. 

E EXISTING SERVICES 

 Prior to the commencement of any work, the Contractor is to ascertain from 

the relevant authority the exact position, depth and level of all existing 

services in the area and he/she shall make whatever provisions may be 

required by the authorities concern 

F BID SECURITY 

 The Bidder shall furnish, as part of his bid, a security as specified in the 

tender advertisement. 

 
Carried to collection - 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE 

POST 

PP/5 

 

 

 

ITEM DESCRIPTION K.SHS 

 

 

A 

 

 

PERFORMANCE BOND 

 

 
A bond of 5% of the contract sum will be required in accordance with clause 

6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No 

payment on account for the works executed will be made to the contractor 

until he has submitted the P 

B TENDER DOCUMENTS 

 
Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 

Page STD/8 

A DELIVERY OF TENDER 

 
Tenders and all documents in connection therewith, as specified above must 

be delivered in the addressed envelope which should be properly sealed and 

deposited at the offices as specified in the letter accompanying these 

documents or as indicated in t 

 
Tenders will be opened at the time specified in the letter accompanying these 

Tender Documents or as indicated in the advertisement. Tenders 

delivered/received later than the above time will not be opened. 

C VALUE ADDED TAX 

 The Contractor’s attention is drawn to the Legal Notice in the Finance Act 

part 3 Section 21(b) operative from 1
st
 September, 1993 which requires 

payment of VAT on all contracts. The Contractor should therefore include 

allowance in his rates and prices fo 

 
The tenderer is advised that in accordance with Government public notice No. 

35 & 36 Dated 11
th

 September 2003 operational from 1
st
 October 2003, VAT 

will be deducted against the contract sum at the prevailing rate by the 

Employer and remitted directly to 

 
NB: VAT SHALL be inclusive in all rates and charges. 

 Carried to collection  



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE 

POST 

PP/6 

 

 

 

ITEM DESCRIPTION K.SHS 

 SPECIAL PRELIMINARIES  

A Allow for Kenya Shillings Two Hundred and Fifty Thousand (Kshs 

300,000.00) only for Project Management Expenses( transport for site 

meetings ,inspections,stationery,clerk of work etc) 

B Attendance for the above (tax,profit)……………………….. 

  

 Carried to collection  



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE 

POST 

PP/7 

 

 

 

ITEM DESCRIPTION K.SHS 

A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO  

CONTRACT AGREEMENT 

 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

Period of Final Measurement 3 Months From Practical completion 

Defects Liability Period 6 Months from Practical completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion .......................... Weeks from date of Possession 

Liquidated and Ascertained As per SCC 

Prime cost sums for which …………………………………………… 

The Contractor desires to tender ……………………………………… 

Period of Interim Certificates Monthly 

Period of Honouring Certificates 30 days 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund 5% 

 
Carried to collection 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE 

POST 

PP/8 

 

 

 

ITEM DESCRIPTION K.SHS 

  

COLLECTION 

 

Brought forward from page PP/1 
 

Brought forward from page PP/2 
 

Brought forward from page PP/3 - 

Brought forward from page PP/4 - 

Brought forward from page PP/5 
 

Brought forward from page PP/6 - 

Brought forward from page PP/7 
 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO 

SUMMARY OF PRELIMINARIES 

 

- 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT SUNTON 

POLICE POST 

GP/1 

 

 

 

ITEM DESCRIPTION AMOUNT 

 GENERAL PRELIMINARIES  

A. PRICING ITEMS OF PRELIMINARIES AND PREAMBLES 

 
Prices will be inserted against items of Preliminaries in the Contractor's priced 

Bills of Quantities and Specification. 

 
The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved in 

complying with all the requirements for the proper execution of the whole of the 

works in the Contract. 

B. ABBREVIATIONS 

 
Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the works 

in the Contract. 

 
C.M. Shall mean cubic metre 

 
S.M. Shall mean square metre 

 
L.M. Shall mean linear metre 

 
MM Shall mean Millimetre 

 
Kg. Shall mean Kilogramme 

 
No. Shall mean Number 

 
Prs. Shall mean Pairs 

 
B.S. - Shall mean the British Standard Specification Published by the British 

Standards Institution, 2 Park Street, London W.I., England. 

 
Ditto - Shall mean the whole of the preceding description except as qualified in 

the description in which it occurs. 

 
m.s. Shall mean measured separately. 

 
a.b.d Shall mean as before described. 

 
Carried to collection 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT SUNTON 

POLICE POST 

GP/2 

 

 

 

ITEM DESCRIPTION AMOUNT 

 

A. 

 

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT 

 

 
Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted 

and the following clause is substituted:- 

 
Attendance on nominated Sub-Contractors shall be given as an item in each case 

shall be deemed to include: allowing use of standing scaffolding, mess rooms, 

sanitary accommodation and welfare facilities; provision of special scaffolding 

where necessary; providing space for office accommodation and for storage of 

plant and materials; providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing electric power and 

removing and replacing duct covers, pipe casings and the like necessary for the 

execution and testing of Sub- Contractors' work and being responsible for the 

accuracy of the same. 

 
Fix Only:- 

 
"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise 

stated),pay all demurrage charges, load and transport to site where necessary, 

unload, store,unpack, assemble as necessary, distribute to position, hoist and fix 

only. 

B. EMPLOYER 

 
The "Employer" is The NG-CONSTITUENCY DEVELOPMENT FUND - 

KASARANI CONSTITUENCY. 

C. PROJECT MANAGER 

 
The term "P.M." wherever used in these Bills of Quantities shall be deemed to 

imply the Project Manager as defined in Condition 1 of the Conditions of 

Contract or such person or persons as may be duly authorised to represent him 

on behalf of the Government. 

D. ARCHITECT 

 
The term "Architect" shall be deemed to mean "The P.M." as defined above 

whose address unless otherwise notified is Regional Works Officer , P.O. Box 

42267, NAIROBI. 

 
Carried to collection 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT SUNTON 

POLICE POST 

GP/3 

 

 

 

ITEM DESCRIPTION AMOUNT 

 

A 

 

QUANTITY SURVEYOR 

 

 
The term "Quantity Surveyor" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Regional Works Officer, P.O. 

Box 42267, NAIROBI. 

B ELECTRICAL ENGINEER 

 
The term "Electrical Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Regional Works Officer, P.O. 

Box 42267, NAIROBI. 

C MECHANICAL ENGINEER 

 
The term "Mechanical Engineer" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is Regional Works 

Officer, P.O. Box 42267, NAIROBI. 

D STRUCTURAL ENGINEER 

 
The term "Structural Engineer" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is Regional Works officer, P.O. 

Box 42267, NAIROBI. 

E FORM OF CONTRACT 

 
The Form of Contract shall be as stipulated in the Republic of Kenya's Standard 

Tender Document for Procurement of Building Works(2000 Edition) included 

herein 

 
The Conditions of Contract are also included herein 

 
Carried to collection 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT SUNTON 

POLICE POST 

GP/4 

 

 

 

ITEM DESCRIPTION AMOUNT 

A BOND.  

 
The Contractor shall find and submit on the Form of Tender an approved bank 

who will be willing to be bound to the Government in an amount equal to five 

per cent (5) of the Contract amount for the due performances of the Contract up 

to the date of completion as certified by the PROJECT MANAGER and who 

will, when and if called upon, sign a Bond to that effect on the relevant standard 

form included herein. (without the addition of any limitations) on the same day 

as the Contract Agreement is signed, by the Government, the Contractor shall 

furnish within seven days another Surety to the approval of the Government. 

B PLANT, TOOLS AND VEHICLES 

 
Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specificallyand only required for the use of nominated Sub-Contractors as 

described herein. No timber used for scaffolding, formwork or temporary works 

of any kind shall be used afterwards in the permanent work. 

C TRANSPORT. 

 
Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities. 

D MATERIALS AND WORKMANSHIP. 

 
All materials and workmanship used in the execution of the work shall be of the 

best quality and description unless otherwise stated. The Contractor shall order 

all materials to be obtained from overseas immediately after the Contract is 

signed and shall also ensure they are onsite when required for use in the works. 

The Bills of Quantities shall not be used for the purpose of ordering materials. 

E SIGN FOR MATERIALS SUPPLIED. 

 The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking deliver thereof, as 

having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and for replacements of any such loss or 

damage with articles and/or materials which will be supplied by the PROJECT 

MANAGER at the current market prices including Customs Duty and V.A.T., 

all at the Contractor's own cost and expense, to the satisfaction of the 

PROJECT MANAGER 

 
Carried to collection 

 
- 

A STORAGE OF MATERIALS  



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT SUNTON 

POLICE POST 

GP/5 

 

 

 

ITEM DESCRIPTION AMOUNT 

  

The Contractor shall provide at his own risk and cost where directed on the site 

weather proof lock-up sheds and make good damaged or disturbed surfaces upon 

completion to the satisfaction of the PROJECT MANAGER Nominated Sub-

Contractors are to be made liable for the cost of any storage accommodation 

provided especially for their use. 

 

B SAMPLES 

 The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may be 

called for by the PROJECT MANAGER for his approval until such samples are 

approved by the PROJECT MANAGER and the PROJECT MANAGER, may 

reject any materials or workmanship not in his opinion to be up to approved 

samples. The PROJECT MANAGER shall arrange for the testing of such 

materials as he may at his discretion deem desirable, but the testing shall be 

made at the expense of the Contractor and not at the expense of the PROJECT 

MANAGER. The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Ministry of Roads, Housing and 

Public Works. 

 
The procedure for submitting samples of materials for testing and the method of 

marking for identification shall be as laid down by the PROJECT MANAGER 

The Contractor shall allow in his tender for such samples and tests except those 

in connection with nominated sub-contractors' work. 

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

 
Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, health and 

welfare of the workpeople. 

 The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is most 

important that the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations and/or 

restrictions which may affect the organisation of the works, supply and control 

of labour, etc., and allow accordingly in his tender. No claim in respect of want 

of knowledge in this connection will be entertained. 

 
Carried to collection 

 

   



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT SUNTON 

POLICE POST 

GP/6 

 

 

 

ITEM DESCRIPTION AMOUNT 

A SECURITY OF WORKS ETC.  

 
The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as necessary 

to ensure security against theft, loss or damage and the protection of the public. 

B PUBLIC AND PRIVATE ROADS. 

 
Maintain as required throughout the execution of the works and make good any 

damage to public or private roads arising from or consequent upon the execution 

of the works to the satisfaction of the local and other competent authority and 

the PROJECT MANAGER 

C EXISTING PROPERTY. 

 
The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the execution 

of this contract at his own expense to the satisfaction of the PROJECT 

MANAGER 

D VISIT SITE AND EXAMINE DRAWINGS. 

 
The Contractor is recommended to examine the drawings and visit the site the 

location of which is described in the Particular Preliminaries hereof. He shall be 

deemed to have acquainted himself therewith as to its nature, position, means of 

access or any other matter which, may affect his tender. No claim arising from 

his failure to comply with this recommendation will be considered. 

E ACCESS TO SITE AND TEMPORARY ROADS. 

 Means of access to the Site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and Contractor must allow for building any 

necessary temporary access roads for the transport of the materials, plant and 

workmen as may be required for the complete execution of the works including 

the provision of temporary culverts, crossings, bridges, or any other means of 

gaining access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., and make 

good and reinstate all works and surfaces disturbed to the satisfaction of the 

PROJECT MANAGER. 

 
Carried to collection 

 

A AREA TO BE OCCUPIED BY THE CONTRACTOR  
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ITEM DESCRIPTION AMOUNT 

  

The area of the site which may be occupied by the Contractor for use of storage 

and for the purpose of erecting workshops, etc., shall be defined on site by the 

PROJECT MANAGER 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N/A 

 

B 

 

OFFICE ETC. FOR THE PROJECT MANAGER 

 
The Contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the site office of the standard type, complete with furniture. 

He shall also provide a strong metal trunk complete with strong hasp and staple 

fastening and two keys. He shall provide, erect and maintain a lock-up type 

water or bucket closet for the sole use of the PROJECT MANAGER including 

making temporary connections to the drain where applicable to the satisfaction 

of Government and Medical Officer of Health and shall provide services of 

cleaner and pay all conservancy charges and keep both office and closet in a 

clean and sanitary condition from commencement to the completion of the 

works and dismantle and make good disturbed surfaces. The office and closet 

shall be completed before the Contractor is permitted to commence the works. 

The Contractor shall make available on the Site as and when required by the 

"PROJECT MANAGER" a modern and accurate level together with levelling 

staff, ranging rods and 50 metre metallic or linen tape. 

C WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

 
The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required and 

make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. No 

guarantee is given or implied that sufficient water will be available from mains 

and the Contractor must make his own arrangements for augmenting this supply 

at his own cost. Nominated Sub--contractors are to be made liable for the cost of 

any water or electric current used and for any installation provided especially for 

their own use. 

D SANITATION OF THE WORKS 

 
The Sanitation of the works shall be arranged and maintained by the Contractor 

to the satisfaction of the Government and/or Local Authorities, Labour 

Department and the PROJECT MANAGER 

 
Carried to collection 
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ITEM DESCRIPTION AMOUNT 

A SUPERVISION AND WORKING HOURS  

 
The works shall be executed under the direction and to the entire satisfaction in 

all respects of the PROJECT MANAGER who shall at all times during normal 

working hours have access to the works and to the yards and workshops of the 

Contractor and sub-Contractors or other places where work is being prepared for 

the contract. 

B PROVISIONAL SUMS. 

 
The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement. Such sums are net and no addition shall be made to them for 

C PRIME COST (OR P.C.) SUMS. 

 
The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement. Persons or firms nominated by the 

PROJECT MANAGER to execute work or to provide and fix materials or goods 

are described herein as Nominated Sub-Contractors. Persons or firms so 

nominated to supply goods or materials are described herein as Nominated 

Suppliers. 

D PROGRESS CHART. 

 
The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors ; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as the work 

proceeds. 

C. ADJUSTMENT OF P.C. SUMS. 

 
In the final account all P.C. Sums shall be deducted and the amount properly 

expended upon the PROJECT MANAGER'S order in respect of each of them 

added to the Contract sum. The Contractor shall produce to the PROJECT 

MANAGER such quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the Contractor. Items of 

profit upon P.C. Sums shall be adjusted in the final account pro-rata to the 

amount paid. Items of "attendance" 

 
Carried to collection 

 

   



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT SUNTON 

POLICE POST 

GP/9 

 

 

 

ITEM DESCRIPTION AMOUNT 

A ADJUSTMENT OF P.C. SUMS. Ctd…….  

 
Should the Contractor be permitted to tender and his tender be accepted of any 

work for which a P.C. Sum is included in these Bill of Quantities profit and 

attendance will be allowed at the same rate as it would be if the work were 

executed by a Nominated Sub-Contractor. 

B ADJUSTMENT OF PROVISIONAL SUMS. 

 
In the final account all Provisional Sums shall be deducted and the value of the 

work properly executed in respect of them upon the PROJECT MANAGER's 

order added to the Contract Sum. Such work shall be valued as described for 

Variations, but should any part of the work be executed by a Nominated Sub-

Contractor, the value of such work or articles for the work to be supplied by a 

Nominated Supplier, the value of such work or articles shall be treated as a P.C. 

Sum and profit and attendance comparable to that contained in the priced Bills 

of Quantities for similar items added. 

C NOMINATED SUB-CONTRACTORS 

 
When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts and 

shall thereafter be responsible for such sub-contractors in every respect. Unless 

otherwise described the Contractor is to provide for such Sub-Contractors any or 

all of the facilities described in these Preliminaries. The Contractor should price 

for these with the nominated Sub-contract Contractor's work concerned in the 

P.C. Sums under the description "add for Attendance". 

D DIRECT CONTRACTS 

 
Notwithstanding the foregoing conditions, the Government reserves the right to 

place a "Direct Contract" for any goods or services required in the works which 

are covered by a P.C. Sum in the Bills of Quantities and to pay for the same 

direct. In any such instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and allowed. 

 
Carried to collection 

 

A ATTENDANCE UPON OTHER TRADESMEN, ETC.  
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ITEM DESCRIPTION AMOUNT 

 The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any work 

not included in this Contract every facility for carrying out their work and also 

for use of his ordinary scaffolding. The Contractor, however, shall not be 

required to erect any special scaffolding for them. The Contractor shall perform 

such cutting away for and making good after the work of such tradesmen or 

persons as may be ordered by the PROJECT MANAGER and the work will be 

measured and paid for to the extent executed at rates provided in these Bills. 

 

B INSURANCE 

 The Contractor shall insure as required in Clause 30 of the Conditions of 

Contract. No payment on account of the work executed will be made to the 

Contractor until he has satisfied the PROJECT MANAGER either by production 

of an Insurance Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clauses have been complied with in all respects. Thereafter 

the PROJECT MANAGER shall from time to time ascertain that premiums are 

duly paid up by the Contractor who shall if called upon to do so, produce the 

receipted premium renewals for the PROJECT MANAGER's inspection. 

C PROVISIONAL WORK 

 
All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes default in 

these respects he shall if the PROJECT MANAGER so directs uncover the work 

to enable all measurements to be taken and afterwards reinstate at his own 

expense. 

D ALTERATIONS TO BILLS, PRICING, ETC. 

 Any unauthorised alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his prices 

generally to cover any items against which no price has been inserted in the 

priced Bills of Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups of work must 

be broken down to show the price of each item before they will be accepted. 

 
Carried to collection 
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ITEM DESCRIPTION AMOUNT 

A BLASTING OPERATIONS  

 
Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government regulations 

in force for the time being, and any special regulations laid down by the 

PROJECT MANAGER governing the use and storage of explosives. 

B MATERIALS ARISING FROM EXCAVATIONS 

 
Materials of any kind obtained from the excavations shall be the property of the 

Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor shall 

make due allowance for the value of the materials so used at a price to be 

agreed. 

C PROTECTION OF THE WORKS. 

 
Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing , casing up, covering or such other means as may be 

necessary to avoid damage to the satisfaction of the PROJECT MANAGER and 

remove such protection when no longer required and make good any damage 

which may nevertheless have been done at completion free of cost to the 

Government. 

D REMOVAL OF RUBBISH ETC. 

 Removal of rubbish and debris from the Buildings and site as it accumulates and 

at the completion of the works and remove all plant, scaffolding and unused 

materials at completion. 

E WORKS TO BE DELIVERED UP CLEAN 

 Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of metalwork 

and leave the whole of the buildings watertight, clean, perfect and fit for 

occupation to the approval of the PROJECT MANAGER 

 
Carried to collection 

 

A. GENERAL SPECIFICATION.  
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ITEM DESCRIPTION AMOUNT 

  

For the full description of materials and workmanship, method of execution of 

the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and which 

shall be allowed in all respects unless it conflicts with the General Preliminaries, 

Trade Preambles or other items in these Bills of Quantities. 

 

B. TRAINING LEVY 

 
The Contractor's attention is drawn to legal notice No. 237 of October, 1971, 

which requires payment by the Contractor of a Training Levy at the rate of 1/4 % 

of the Contract sum on all contracts of more than Kshs. 50,000.00 in value. 

C. MATERIALS ON SITE 

 
All materials for incorporation in the works must be stored on or adjacent to the 

site before payment is effected unless specifically exempted by the PROJECT 

MANAGER. This includes the materials of the Main Contractor, Nominated 

Sub-Contractors and Nominated Suppliers. 

D. HOARDING 

 
The Contractor shall enclose all the site under construction with a hoarding 2400 

mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade treated 

sawn cypress timber posts firmly secured at 1800 mm centres with two 75 x 50 

mm 2nd grade treated sawn cypress timber rails. The Contractor is in addition 

required to take all precautions necessary for the safe custody of the works, 

materials, plant, public and Employer's property on the site. 

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

 
The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved and 

shall give his whole time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all directions and 

instructions from the Project Manager and such directions shall be deemed to 

have been given to the Contractor in accordance with the Conditions of 

Contract. 

 
Carried to collection 
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ITEM DESCRIPTION AMOUNT 

 COLLECTION  

 

 

 

 

 

 

 

 

- 

Brought Forward From Page GP/ 1 

Brought Forward From Page GP/ 2 

Brought Forward From Page GP/ 3 

Brought Forward From Page GP/ 4 

Brought Forward From Page GP/ 5 

Brought Forward From Page GP/ 6 

Brought Forward From Page GP/ 7 

Brought Forward From Page GP/ 8 

Brought Forward From Page GP/ 9 

Brought Forward From Page GP/ 10 

Brought Forward From Page GP/ 11 

Brought Forward From Page GP/ 12 

 TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY 

OF PRELIMINARIES 

- 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

 BILL NO.1     

 ELEMENT NO. 1   

 
SUBSTRUCTURES (ALL PROVISIONAL) 

  

 Site clearance   

A Clear the site off grass, shrubs and all vegetation; 

cart away as directed 
 

283 

 

sm 

 Excavations and earth works   

B Excavate vegetable soil average 200mm deep to 

remove vegetable soil and cart away as directed 

 

283 

 

sm 

C Excavate for strip foundation starting from reduced 

level not exceeding 1.50 meters deep and cart away 

as directed 

 

 

566 

 

 

cm 

D Ditto for column bases starting from reduced level 

not exceeding 1.50 meters deep. 

 

10 

 

cm 

E Extra over excavation for excavating in rock. For 

any class type 
 

10 

 

cm 

 Disposal   

F Return, fill-in and rum selected excavated material 

around the foundation 
 

50 

 

cm 

G Remove and cart away from site surplus excavated 

material as directed 

 

25 

 

cm 

 Diposal of water   

H Allow for Keeping all excavations free from all 

water including spring or running water by pumping 

,bailing or other approved means 

  

 

Item 

 Planking and strutting   

I Allow for Plunking and Strutting to sides of all 

excavations 

 
 

Item 

 
Carried to collection 
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 DESCRIPTION QTY UNIT RATE AMOUNT 

 SUBSTRUCTURES (ALL PROVISIONAL)  

CONT'D 

    

 Hard core Filling as described.   

A Imported hardcore filling including depositing 

levelling and compacting in layers of 150mm 

maximum thickness n.e 1.5 mm. 

 

 

112 

 

 

cm 

B 50mm thick Quarry dust blinding to surfaces of 

hardcore :rolled smooth to receive polytheen 
 

198 

 

sm 

 Antitermite treatment   

C PREMISE 200CC' or other equal and approved 

insecticide with a ten-years guarantee to surfaces of 

fill and tops of foundations 

 

 

198 

 

 

sm 

 Damp proofing   

D 1000 gauge polythene or other equal and approved 

plastic sheeet damp proof memebrane laid over 

blinding (measured nett- allo for laps) 

 

 

198 

 

 

sm 

 In-situ concrete    

 
Mass concrete (1.3.6/38-38 mm aggregate) 

  

E 50mm thick mass concrete class Q (1:3:6) to 

bottoms of foundations 

 

45 

 

sm 

F Ditto to column bases 15 sm 

 
Vibrated reinforced conctrete ; 1:1.5:3/ 25- 

20mm);as decribed in 

  

G Foundations in trenches irrespective of thickness 9 cm 

H Collumn bases 6 cm 

I Collumns 1 cm 

J 150mm thick bed 78 sm 

 
Carried to collection 
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 DESCRIPTION QTY UNIT RATE AMOUNT 

  

Reinforcement 

    

 Bars; high yield steel; cold worked to B.S.  

4461 including bends, hooks, tying wire and  

distance blocks of assorted diameter 

  

A Assorted Sizes 2750 kg 

 
Mesh reinforcement ; B.S. 4483 

  

B Reference A142 mesh 200 x 200 mm , weight 2.22 

kgs per square meter ( measured net - no allowance 

made for laps( inclunding bends, tying wire and 

distance blocks 

 
 

 

198 

 
 

 

sm 

 
Sawn formwork to insitu concrete as described:- 

  

C To sides; vertical or battering of strip foundations. 45 sm 

D Collumn bases 21 sm 

E Collumns 15 sm 

F Edges of ground floor slab; 75 to 150mm wide 78 lm 

 
Foundation Walling 

  

G 200mm thick approved local natural stone; roughly 

squared to foundation walling; bedding and jointing 

in cement sand (1:3) mortar and reinforced with and 

including 20swg x 25 mm wid hoopiron in every 

alternate course 

 
 
 
 
 

120 

 
 
 
 
 

sm 

 
Insitu finishings 

  

H 14mm thick 2 No. coatwork cement sand (1:3) 

render; wood floated to concrete or blockwork base 

to walls; external 

 

 

30 

 

 

sm 

 
Prepare and apply three coats black bituminous 

paint on:- 

  

I Rendered plinths, externally. 30 sm 

 
Carried to collection 
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 DESCRIPTION QTY UNIT RATE AMOUNT 

  

COLLECTION 

    

From page BW/1 

From pageBW /2 

From page BW/3 

 
TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY 
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 DESCRIPTION QTY UNIT RATE AMOUNT 

 ELEMENT NO. 2     

 
FRAME  

  

 
Insitu concrete; reinforced; class 25 /  

(20mm); vibrated 

  

A Beams 8 cm 

B 150mm Thick Slab 20 sm 

C Collumns 2 cm 

 
Reinforcement 

  

 
Bars; high yield steel; cold worked to B.S.  

4461 including bends, hooks, tying wire and  

distance blocks of assorted diameter 

  

D 8mm- 25 mm diameter assorted 2000 kg 

 
Carried to collection 
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 DESCRIPTION QTY UNIT RATE AMOUNT 

  

Sawn formwork to insitu concrete as  

    

A To sides and soffits of beams. 55 sm 

B To sides of wall. 36 sm 

C To collumns 35 sm 

D 150mm Thick Suspended wall 20 sm 

B Edges of suspended slab, 150 to 225mm wide 50 lm 

  
 

 

To Collection 

  

  

From page BW /5 

  

 
From Above 

  

 TOTAL FOR FRAME CARRIED TO SUMMARY  
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 DESCRIPTION QTY UNIT RATE AMOUNT 

  

ELEMENT NO. 3 

    

 Natural stone walling bedded and jointed in  

cement and sand (1:3) mortar and reinforced  

with and including 20 swg x 25 mm wide  

hoopiron; external 

  

A 200 mm thick reinforced in every third course 210 sm 

B Extra over horizontal pointing in 10mm thick rod 

in cement and sand (1:3) mortar to external wall 

 

210 

 

sm 

 Horizontal Damp Proof Course:one layer of 3-

ply bituminous felt or other equal approved  

(measured nett-allow for laps) 

  

C 200mm wide; B.S. 743 Type A bitumen hessian 

base 150 mm laps (no allowance made for laps); 

horizontal, 1 no. layer, bedded in cement sand (1:3) 

mortar 

 
 

 

78 

 
 

 

lm 

 Natural stone walling; machine-dressed; bedded  

and jointed in cement and sand (1:3) mortar and  

reinforced with and including 20 swg x 25 mm  

wide hoopiron; internal 

  

D 200 mm thick reinforced in every third course 0 sm 

E Ditto 100 mm Thick 0 sm 

 
Horizontal Damp Proof Course:one layer of 3-

ply bituminous felt or other equal approved  

(measured nett-allow for laps) 

  

E 200mm wide; B.S. 743 Type A bitumen hessian 

base 150 mm laps (no allowance made for laps); 

horizontal, 1 no. layer, bedded in cement sand (1:3) 

mortar 

 
 

 

0 

 
 

 

lm 

 

TOTAL FOR EXTERNAL AND INTERNAL WALLING CARRIED TO SUMMARY 
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 DESCRIPTION QTY UNIT RATE AMOUNT 

  

ROOF WORK 

    

   

 
The following in 7no. roof trusses with and  

including bolted connections including hoisting and  

fixing in position not exceeding 7.00metres above  

  

 
Sawn celcured pressure impregnated cypress 

  

A 150 x 50 wallplate. 20 m 

B 150 x 50 ridge board 14 m 

C 150 x 50 rafters 89 m 

D 150 x 50 tie beam 80 m 

E 150 x 50 kingpost 19 m 

F 100 x 50 struts and ties 127 m 

G 50 x 50mm purlins 281 m 

H 200 x 25 fascia board 50 m 

 
Roof Covering 

  

I Pre-painted 28 gauge box profile roofing sheet 

fixed, with and including 100mm long galvanised 

hook bolts /100mm long galvanised roofing nails 

c/w washers on steel / timber purlins (ms) with one 

and a half corrugation side lap and 150mm end laps 

 
 

 

147 

 
 

 

sm 

 

J 

 

Ridge and hip Caps 

 

12 

 

m 

 Carried to Collection  
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 DESCRIPTION QTY UNIT RATE AMOUNT 

  

ROOFING CONT'D 

    

   

 
UPVC Rain Water Goods 

  

A 150 x 150 mm rain water gutter fixed to fascia 

board with upvc brackets at 1.50 m centres. 

 

23 

 

m 

B 100mm diameter down pipe secured to wall with 

and including upvc brackets 

 

13 

 

m 

C Extra over for 100 x 100 mm outlet. 4 no 

D Ditto for stopped ends. 4 no 

E Extra over ditto for swan neck offset. 4 no 

F Ditto for splash shoe. 4 no 

 Carried to Collection  
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 DESCRIPTION QTY UNIT RATE AMOUNT 

  

COLLECTION 

    

From page BW / 8 

From page BW / 9 

 
TOTAL FOR ROOF CONSTRUCTION CARRIED TO SUMMARY 
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 DESCRIPTION QTY UNIT RATE AMOUNT 

  

ELEMENT NO. 4 

    

 
DOORS 

  

 
Standard section purpose made heavy duty  

glazed steel casement door in 200 x 250mm high  

panes prepared for glazing (m.s) complete with  

all requisite frame, sub-frames, mullions,  

transomes, fixing lugs cast on, 1 1/2 pairs heavy  

duty pin type hinges associated casement door  

lock and handles, 2 x 200mm wide x 16 gauge  

bottom plate, including one coat red oxide  

primer before fixing and mastic sealant all  

around as described in: 

  

A Door Size 1200 x 2500mm high overall double leaf 

in two equal leaves 

 

5 

 

No 

B Ditto but 900 x 2400 mm High 3 No 

 
Glazing 

  

C 6mm Thick clear sheet glass panes over 0.1 but not 

exceeding 0.5 square meters; fixing with putty 
 

5 

 

sm 

 Painting and Decorations   

 
Prepare and apply three coats oil paint full gloss  

to Crown Solo or other equal and approved to: - 

  

D General surfaces of Metal door 42 sm 

 
Wrot cypress framed frames and framings 

  

E 150 x 50 mm; 2 No. labours; plugged door frame 48 lm 

F 40x 35 mm moulded architrave 48 lm 

G 25 x 25mm moulded quadrants 48 lm 

    

 
Carried to collection 

 

 

 
BW/ 11 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

 Doors Cont'd     

 
45mm Thick solid core flush doors to B.S 459: part  

2 veneered both sides with internal quality plywood  

and lipped on all edges in approved hardwood 

  

A Overall door size 900 x 2100 mm high 8 no 

 Iron mongery   

 Supply and fix the following to UNION catalogue  

or other equal and approved 

  

 To softwood, hardwood or the like fixing with   

B Two lever mortice lock complete with set lever 

aluminium handle furniture 

 

8 

 

No. 

C 100mm steel butt hinges 15 prs 

 
To concrete or blockwork; fixing with bolts; 

  

D Rubber door stop complete with 38 mm rawl bolt 8 No. 

 
Painting and Decorations 

  

 
Prepare and apply three coats polyurethane clear  

varnish on woodwork internally 

  

E General surfaces of doors; over 300mm girth 34 sm 

 
Prepare and apply one coat etching primer, one  

undercoat and two coats gloss oil paint to Crown  

Solo or other equal and approved to: - 

  

F General surfaces of doors; over 300mm girth 34 sm 

 
Sub total 

  

 
From Page 8 

  

 
From Above 

  

 TOTAL FOR DOORS CARRIED TO SUMMARY  



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

  

ELEMENT NO. 5 

    

 
WINDOWS 

  

 
Following work to be executed by an approved  

specialist 

  

 
Standard sections purpose made steel casement  

windows to BS 990 in sub panes size 200 x  

250mm complete with frames, sub-frames,  

mullions, transomes including one coat red oxide  

primier before fixing, all necessary polished  

brass window handle and stays, hinges,  
mosquito proofed hooded permanent vent, 20mm 

  

 
 
 
 
 
 
 

 

A 

metal lugs cast on, 16mm mild steel square  

burglar proofing grilles at 250mm centres  

horizontally and 200mm centres vertically in  

openable panes, fixing in position and pointing  

with approved mastic sealant all around as per  

Architect's detail as described in:  

 

Window size 2000 x 1200mm high overall in 3 No. 

panes, 2 No. openable side hung, other fixed 

 
 
 
 
 
 
 
 

 

2 

 
 
 
 
 
 
 
 

 

No 

B Window size 1500 x 1500mm high overall in 3 No. 

panes, 2 No. openable side hung, other fixed 

 

1 

 

No 

C Window size 1500 x 400mm high overall in 3 No. 

panes, 2 No. openable side hung, other fixed 

 

6 

 

No 

D Window size 600 x 600mm high overall in 3 No. 

panes, 2 No. openable side hung, other fixed 

 

13 

 

No 

 
Carried to collection 
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PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

  

Glazing 

    

A 5mm Thick clear sheet glass panes over 0.1 but not 

exceeding 0.5 square meters; fixing with putty 
 

16 

 

sm 

 
Window board 

  

B 150 x 25 mm thick window boards including bull-

nosed edges and 25 x 25 mm bearer; plugged, 

counter sinking and flush pelleting. 

 

 

0 

 

 

lm 

 
Window cill 

  

C 125 x 20 mm thick quarry tile cill with one curved 

edge including bedding and pointing in cement and 

sand (1:3) mortar 

 

 

20 

 

 

lm 

D 20 x 10 mm impregnated sawn cypress timber 

ground plugged 

 

0 

 

lm 

 
Painting and Decorations 

  

 
Touch up premier, prepare and apply one  

undercoat and two finishing coats first quality  

gloss oil paint as 'Crown' or other equal  

  

E Surfaces of small panes casement windows 

including burglar proofing 9measured one side over 

 

32 

 

sm 

 
Carried to collection 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

  

COLLECTION 

    

From page BW/13 

From page BW/14 

 

TOTAL FOR WINDOWS CARRIED TO SUMMARY 
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PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

  

ELEMENT NO. 6 

    

 
FINISHES 

  

 
Wall finishes 

  

 
Internal wall 

  

 
Plaster; 12mm thick 2 No. coatwork, 9mm first  

coat of cement sand (1:6); 3mm second coat of  

cement and lime putty (1:10); steel trowelled  

  

A Walls; beams; columns; internal 466 sm 

 
Painting and decorations 

 
Prepare and apply three coats of first quality silk 

  

 vinyl paint to: -   

B Plastered surfaces 466 sm 

 
External Wall 

  

 
Render; 18mm thick, 1 No. coatwork of cement  

and sand (1:3); wood floated to concrete or  

blockwork base generally to: - 

  

C Beams; Columns; external 85 sm 

 
Painting and decorations 

  

 
Prepare and apply three coats of first quality  

plastic emulsion paint to: - 

  

D Beams; Columns; external 85 sm 

 
Carried to Collection for External & Internal Wall finishes 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

  
Floor finishes 

    

 20mm thick, 2 No. coat work terrazzo; approved  

colour; white cement and marble chippings (1:2);  

machine polished; to concrete or blockwork base  

generally to: - 

  

A To Floors level; internal 198 sm 

B Skirtings; 100mm wide with rounded junction with 

wall finish and coved junction with floor finish 

 

220 

 

lm 

 Beds or Backings   

 Screed; cement and sand (1:3)   

C 20mm thick floor screed; wood floated to receive 

terrazzo paving (m/s) 

 

125 

 

sm 

 
Ceiling finishes 

  

 
12mm (minimum) two-coat plaster; 9mm first  

coat of cement sand (1:6), 3mm second coat of  

cement and lime putty (1:10); steel trowelled to: - 

  

D Concrete soffits 40 sm 

 
Painting and Decorations 

  

 
On steel trowelled plastered surfaces 

  

 
Prepare and apply one undercoat and three  

coats of first quality emulsion paint to the  

following surfaces 

  

E Concrete soffits 40 sm 

 

Carried to Collection 
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PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

  

WALL TILES 

    

 
Tile Finishings 

  

 
Approved ceramic tiles to B.S. 1281; local; white  

glazed wall tiles to regular or approved other  

pattern; bedding and jointing in cement sand (1:4)  

  

A 6mm thick; butt joints straight both ways; to cement 

sand base (m/s) to walls internal 

 

55 

 

sm 

 
Beds or Backings 

  

 
Render; cement and sand (1:3) 

  

B 14mm thick one coat backings; wood floated to 

receive ceramic tiles (m/s) to concrete or blockwork 

base; to walls internal 

 

 

55 

 

 

sm 

C Allow for Kenya Shillings Fifty Thousand (Kshs 

50,000.00) only for Branding the project with 

NGCDF Logos as instructed by the Field Operations 

Officer. 

  

 

Carried to Collection 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

BW/ 19 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

  
Ceiling finishes 

    

 
Wrot cypress 

  

A 75 x 25mm moulded cornice 220 lm 

 
Approved sawn softwood; second grade; pressure  

impregnated. 

  

B 50 x 50mm brandering 650 lm 

C 50 x 50mm ditto; plugged 220 lm 

 
PLAIN SHEET FINISHINGS 

  

 
Chipboard Ceiling 

  

D 12mm Thick Celotex Ceiling; fixed to and including 

50 × 50mm sawn cypress brandering (m.s) at 600mm 

centers both directions fixed with clout headed nails 

and set out on symettrical panels with 'V' Joints 

 
 
 
 

 
198 

 
 
 
 

 
sm 

 
Painting and Decorations 

  

 
Knot prime and stop and prepare and apply three  

coats of plastic emulsion paint:- 

  

 
To wood surfaces 

  

E Chipboard ceiling boards 198 sm 

F Moulded cornice not exceeding 100mm girth 220 lm 

 
Carried to Collection 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

  

COLLECTION 

    

From page BW/16 

From page BW/17 

From page BW/18 

From page BW/19 

 
TOTAL FOR FINISHES CARRIED TO SUMMARY 

 



PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

BW/ 21 

 

 

 

 DESCRIPTION QTY UNIT RATE AMOUNT 

 SUMMARY     

ELEMENT NO. TITLE PAGE NO. 

 
1 

 
SUBSTRUCTURE (ALL PROVISIONAL) 

 
BW/4 

  
 

2 R.C. SUPERSTRUCTURE BW/6 

  
 

3 EXTERNAL & INTERNAL WALLING BW/7 
  

 
4 ROOF WORK BW/9 

  
 

5 DOORS BW/9 
  

 
6 WINDOWS BW/12 

  
 

7 FINISHES BW/15 

    

 TOTAL FOR ADMIN BLOCK BUILDERS 

WORKS TO GRAND SUMMARY 

    



 

 

 ELECTRICAL INSTALLATION WORKS FOR PROPOSED POLICE POST BLOCK 

BILL NO. 2 - ELECTRICAL INSTALLATIONS WORKS 

SCHEDULE NO.1 - Ground Floor . 

Item Description Qty Unit Rate 

(Ksh) 

Amount (Ksh) 

 Supply, install, test and commission the following 

;- 

    

 All cables should be as East African Cables, Metsec 

or approved equivalent . All conduits should be as 

HG Metro Plastics or approved equivalent.) 

    

 LIGHTING POINTS     

1.01 Lighting points wired in 1.5 mm2 SC CU cables drawn in 

concealed 20mm diameter HG P.V.C 
conduits for:- 

    

 a) one way switching 21 No.   

 b) two way switching 11 No.   

 c) Photocell Switched 12 No   

 d) Unswitched 4 No   

 SWITCHES     

1.02 10Amps, switch plate as SCHNEIDER, LEGRAND, MK or 

approved equivalent as 

    

 a) one gang one way 8 No.   

 b)two gang one way 2 No.   

 d Intermediate 1 No.   

 f) one gang 2 way 6 No.   

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

SUB TOTAL C/F TO NEXT PAGE  



 

 

SCHEDULE NO. 1 CONT'D - GROUND FLOOR . 

Item Description Qty Unit Rate 

(Ksh) 

Amount (Ksh) 

 Supply, install, test and commission the following 

;- 

    

 SUBTOTAL B/F FROM PREVIOUS PAGE    - 

 LIGHTING FITTINGS     

1.03 Lighting fittings complete with bulbs, tubes or lamps as to 

approval and as specified in technical/particular 

specification, as follows:- 

    

 a) 1200mm, 1X38W, 4100 Lumens, 6500K 

105Lm/W Slim section, 1P 20 LED batten fitting with all 

mounting brackets and accessories as approved 

22 No.   

 b) DITTO But TWIN 2 No.   

 c) Emergency light fitting with 3 Hours 

EMERGENCY Kit 

4 No.   

 d) Circular Surface Ceiling Club LED bulkihead with 13W, 

4000K, 100Lm/W, IP 65 25000 hrs Lamp 

Life, Polycarbonate Housing and Diffuser with 
Integral Control Gear to approval 

20 No.   

      

 SOCKET OUTLETS AND OTHER POWER POINTS     

1.04 13 Amps socket outlet points wired ring comprising of 

3x2.5 mm sq. single core PVCI copper cables drawn in 

concealed 25mm HG PVC conduits and 
steel Trunking. 

10 No.   

1.05 13 Amps. Moulded plate switched socket outlet 

with neon indicator as SCHNEIDER, LEGRAND, MK or 

approved equivalent 

    

 a) twin. 10 No.   

 DISTRIBUTION BOARDS     

1.06 9 ways SPN, flush mounted Consumer Unit complete with 

100A integral isolator as SCHNEIDER, LEGRAND, MK or 

approved equivalent complete with all accessories but 

excluding MCBs. 

 

 

1 

 

 

No. 

  

1.07 MCB’s for item above     

 (a) 10A, SP 2 No.   

 (b) 20A, SP 2 No.   

 (c) 30A, SP 2 No.   

 (e) Blanking plates 3 No.   

1.09 Photocell 1 No   

1.10 Wiring of photocell with 2.5mm2 3 core cable. 1 No   

      

      

      

SUB TOTAL C/F TO NEXT PAGE  



 

 

SCHEDULE NO. 1 CONT'D - GROUND FLOOR 

Item Description Qty Unit Rate 

(Ksh) 

Amount (Ksh) 

 Supply, install, test and commission the following 

;- 

    

 SUBTOTAL B/F FROM PREVIOUS PAGE    - 

 EARTHING      

1.11 Earthing and Bonding for the building comprising 

of the following and any other necessary accessories:- 

    

 a) 600mm x 600mm copper earth mat from 25mm x 3mm 

copper tape,300mm spacing,for earthing, complete with all 

clamps, exothermic welding joints to approval 

1 No   

 b) 12.5 mm x 1500 mm earth rod as to Engineers 

approval 

1 No.   

 c) 12.5 mm dia. Driving stud to approval 1 No.   

 d) Rod to cable clamp to approval 1 No.   

 e) Concrete inspection pit to approval (well made 

320mm x 320mm x 210 mm depth pit) 

1 No.   

 f) 10mm sq. SC PVCI Copper cables drawn in 20 mm dia 

HG conduits for grounding and bonding of all mettalic parts 

with exothermic welding joints/connections to copper tape 

50 LM   

 PROVISIONS/CONDUIT WORKS     

1.12 16 SWG, (300 x 300 x 100) mm3 galvanised steel draw box 

for Power and Data 

3 No.   

1.13 Blanked Data/Telephone/TV/WIFI point comprising 

of concealed 20 mm dia. HG PVC conduits plus draw wire. 

 
16 

 

No. 

  

1.14 CCTV/Access control points comprising of 25 mm diameter 

conduit and draw wire but excluding cabling (approximate 

average length of 20m per point from the data duct) 

15 No.   

1.15 600mm x 600mm 16 swg powder coated lockable meter 

board to house KPLC meter and Protective gears complete 

with din rail and mounting kit. 

1 No.   

1.16 Sub main cable 10 mm2 3 Cores PVC/PVC no- armoured 

Copper cable from CUs to Cus complete with 32 mm HG 

Conduit 

 
20 

 
No. 

  

    

    

    

    

    

    

    

 SUB TOTAL C/F TO COLLECTION PAGE   



 

 

PROPOSED CONSTRUCTION WORKS POLICE POST BLOCK AT KASARANI  

CONSTITUENCY. 

SUPPLY, DELIVERY AND INSTALLATION OF MECHANICAL WORKS INSTALLATION WORKS - 

BILLS OF QUANTITIES 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

  

INTERNAL PLUMBING 

    

 Supply and install in INDO Green PPR pipes   

A 20mm dia pipe chased in walls/floors 5 Lm 

B 25mm -ditto- 3 Lm 

C 32mm -ditto- 3 Lm 

 Extra-over PPR pipework for the following:-   

 Bends/elbows   

D 20mm dia bend 3 No 

E 25mm -ditto- 3 No 

F 32mm -ditto- 5 No 

G 32 x 25mm female elbow 2 No 

 Tees   

H 32mm diameter equal tee 2 No 

I 25x20mm diameter unequal tee 2 No 

J 32x20mm ditto 2 No 

 Reducers   

K 25x20mm dia reducers 2 No 

L 32x25mm dia ditto 3 No 

 Male Sockets   

M 32 x 25mm Male sockets 2 No 

N 25mm x 20mm ditto 3 No 

 Male Adoptor sockets   

O 32 x 25mm male adaptor sockets 2 No 

 Plain Sockets   

P 32mm dia plain sockets 2 No 

Q 25mm plain sockets 2 No 

 Gate valves   

R 25mm dia gate valve as peglar. 2 No 

S 32mm ditto 2 No 

T 20mm ditto 2 No 

U 20mm dia Longthread nipples 2 No 

V 20mm dia backnut 2 No 

 Ball valve    

W 15mm diameter medium pressure ball valve brass stem and 

plastic float, screwed to threaded socket of tank including 

union 

 

2 

 

No 

 Water storage tank   

X 2000 Litres capacity plastic water storage tank complete 

with cover and having screwed connections for inlet 

(25mm), outlet (25mm), overflow (32mm) and 20mm drain . 

 

2 

 

No 

 
Testing and Commissioning 

  

Y Allow for setting to work, testing and commissioning of the 

whole plumbing system. 
1 Item 

TOTAL FOR PLUMBING WORKS TO SUMMARY  



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 INTERNAL DRAINAGE.      

 Supply and fix u PVC soil system and u PVC waste 

systems to with screwed and socketed joints 

  

A 100mm diameter golden brown UPVC class 'D' pipes 3 Lm 

B 100mm diameter grey class 'D' pipes 2 Lm 

C 50mm diameter waste pipes 2 Lm 

 Extra over UPVC pipework for the following:-   

D 100mm diameter access bends 2 No. 

E 100mm diameter sweep bends 3 No. 

F 100mm diameter access cap 2 No. 

G 100mm diameter long radius bends 2 No. 

H 100mm diameter WC conector 2 No. 

I 100mm diameter weathering slate and vent cowl 2 No. 

J 50mm diameter weathering slate and vent cowl 2 No. 

K 
100x50mm diameter trapped floor trap complete with 

grating and cover 
4 No. 

L 100x100mm diameter boss connector 2 No. 

M 100x50mm diameter boss connector 4 No. 

N 100x40mm diameter boss connector 2 No. 

O 50mm diameter sweep Tees 3 No. 

P 40mm diameter sweep tee 2 No. 

Q 50mm diameter sweep bends 4 No. 

R 40mm diameter sweep bend 3 No. 

S 40mm diameter acces plug 2 No. 

 
BELOW GROUND DRAINAGE WORKS 

  

 

 

T 

Excavate trench for large diameter pipe average width 

600mm and depth not exceeding 1.5m from the original 

ground level in black cotton soil, lay pipe and backfill with 

suitable material.(Provisional- Exact length to be 

measured on site) 

 

 

20 

 

 

LM 

U 
100mm Heavy duty diameter golden brown uPVC waste 

pipe laid in the trench. 
50 LM 

 Manhole Construction   

 

V 

Excavate and construct Man hole in natural stone blocks 

size 700 x 650mm and depth not exceeding 1.5m including 

plastering and benching. 

 

2 

 

No 

W Supply and fit Heavy Duty PVC manhole cover. 2 No 

J GULLY TRAP    

 Gully trap chamber size 250 x 250mm, approximately 

400mm deep in 150mm block work with cement mortar 

joints, on 150mm thick mass concrete slab, and plastered 

inside, for 100mm trap and hopper. 40mm thick , 250 x 

250mm p.c.c. cover to gully trap chamber and provided with 

40mm ventilating hole. 

 

 

 

 

 

NO 

 

 

 

 

 

2 

 Testing and Commissioning   

X Allow for setting to work, testing and commissioning of the 

whole drainage system. 

  

 TOTAL FOR DRAINAGE WORKS TO SUMMARY  



 

 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 SANITARY FITTINGS AND APPLIANCES   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

- 

 Allow for fixing, testing and commissioning of the 

following sanitary appliances complete with all the 

connections to services, waste, jointing to supply overflows 

and plugging and scewing to the floors. 

   

A Water closet   

 Close coupledWC in approved colour complete with 

horizontal outlet with 7 litres valveless ceramic cistern and 

fittings, including syphon, 15 mm diameter side inlet, ball 

valve, 20mm diameter side overflow, plastic bend, inlet 

connection, and chrome plated lever. 

 

 

4 

 

 

No 

B URINAL RANGES   

 Masonry slab urinal ranges in without divisions 1200mm 

long complete with tiles finish back slabs, Smooth end 

slabs, channel with outlet grating(s), horizontal sparge pipes, 

splush pipe(s) and 14 litres cistern as “ASL” or approved 

equivalent. 

 

 

 

 

 

0 

 

 

 

 

 

No 

 Disabled Persons WC set   

 Wheel chair accessible W.C facility Comprising of the 

following:- 

  

 

 

 

 

 

 

C 

i) Close coupled W.C with 7.5 litre cistern with bottom 

inlet and overflow.The bowl shall be of size 

375x560x420mm high.The bowl and cistern shall be 

manufactured from vitreous china complying with B.S 3402 

.The unit shall be complete with valveless cistern fittings 

including syphon, 1 /2" side inlet ballvalve, 3 /4" side 

overflow, plastics flushbend, inlet connector and reversible 

metallic chrome plated cistern lever.There shall also be a 

heavy duty seat(25mmhigh) and cover with chrome plated 

metal hinges, toilet roll holder, 610 x 610 x 6mm thick 

mirror and robe hook. 

 

 

 

 

 

1 

 

 

 

 

 

No 

 ii) Semi pedestal wall mounted W.H.B of size 

600x500x545mm high with flexible connectors to waste 

and taps.The basin shall be manufactured from vitreous 

china complying with B.S 3402.It shall have one L/H tap 

hole with 1/2'' chrome plated lever action pillar tap, chrome 

plated waste with height adjustable trap, pedestal and wall 

fixing bolts. 

  

D Bottle trap; supply, deliver and install bottletrap of 40mm 

diameter coplete with all accessories 
2 No 

 
 Mirrors 

  

E 4mm thick polished plate glass, silver backed mirror, size 

610x497mm plugged and screwed to wall with 4No. 

Chrome plated chrome capped screws and 5mm thick foam 

back rest. 

 

2 

 

No 

 Wash hand basin (WHB) - Countertop   

 

 

F 

Countertop wash hand basin size 545 x 425mm with one tap 

hole, 32mm diameter chrome plated chain waste, chain stay 

hole, and heavy duty chrome plated bottle trap (32mm 'P' 

trap) with 75mm seal. To be of Duravit D-Code CAT No. 

0337540000 countertops washhand basin or equal and 

approved 

 

 

3 

 

 

No 

 Delay Push Tap as Vado or approved equvalent   

 Copper Tubing.   

G 
12mm diameter 300mm long Copper tubing bent as required 

including jointing to GMS pipe. 8 No 

 Total Carried Forward Collection Page  



 

 

 

SUMMARY PAGE 

ITEM DESCRIPTION AMOUNT 

A 
INTERNAL PLUMBING WORKS 

 

B 
INTERNAL AND BELOW GROUND PLUMBING WORKS 

C 
SANITARY FITTINGS 

 TOTAL FOR MECHANICAL WORKS  



 

 

PROPOSED CONSTRUCTION OF BIODIGESTER SYSTEM AT KASARANI CONSTITUENCY POLICE POST 
 SECTION NO.1 BIODIGESTER   

 Element No 1   

 SUBSTRUCTURES -EXCAVATION AND PREPATION   

 SITE CLEARANCE   

A clear site of works of grass,shrubs,bush and small 
trees,grub up roots, 

  

 fill with selected soil and burn debris SM 10 

B Destroy terminites nests within site of works, take out and 
destroy queens, 

  

 impregnate holes and tunnels with insecticides and fill voids 
with approved 

  

 material item 1 

 Excavations including maintaining and supporting sides and 
keeping 

  

 free from water,mud and fallen material   

  Assumption:soil not rocky.if excavation rocky (from a 
certain depth,  

  

  Price for CM of excavation can maximally quadrouple(in 
consultation  

  

  with client)or use of jack hammer becomes necessary    

C Excavate biodigester up to bottom of pit CM 9 

D Excavate soak pit up to bottom of pit CM 8 

  

Disposal 

  

G Return,fill and ram selected excavated materialn around and 
on top of 

  

 biodigester CM 9 

H Return,fill and ram selected excavated material back in 
trenchof gas piping 

LM 9 

I Return,fill and ram selected excavated material back in 
trench of Sewer Line 

LM 9 

J load,wheel,deposit and spread surplus excavated material 
over the site 

CM 9 

 Hardcore or other Approved filing,as directed   

K 300mm thick well compacted hardcore filing blinded with 
50mm thick 

SM 7 

 quarry dust layer to receive surface bed   
L Approved imported filling to make up levels CM 7 

 Anti-termite to treatment   
M Chemical anti-termite treatment,executed complete by an 

approved specialist 
  

 under a ten-year guarantee,to surface of hardcore SM 20 

  

Damp-Proof Membrane 

  

N 500 gauge polythene or other equal and approved amp-
proof membrane, 

  

 laid under cilinder and expansion chamber floor(measured 
separately) 

  

 with 300mm side and end laps (measured nett-allow for 
laps) 

SM 10 

 
 

TOTAL FOR SUBSTRUCTURES-EXCAVATION and 
PREPARATION 

  



 

 

 

  

PROPOSED BIODIGESTER SYSTEM, POLICE POST 

  

 SECTION NO.1-BIODIGESTER   

 ELEMENT N0.2   

 SUBSTRUCTURES-REINFORCED CONCRETE   

 
Plain concrete class 15 in: 

  

A 50mm blinding under cylinder floor and expansion chamber floor. SM 5 

 
Reinforced Concrete Class (20)as described,in:- 

  

B Floor cilinder-75mm thick SM 6 

C Ring beam at dome level CM 3 

D Floor exp chamber-100mm thick SM 6 

E Slab exp chamber-125mm thick SM 12 

 
Reinforcement as described:- 

  

 
High yield square twisted reinforcement bars to B.S4461 

  

F 16mm Ditto Kg 7 

G 12mm Ditto Kg 7 

H 10mm Ditto Kg 13 

I 8mm Ditto KG 13 

J Bars D6 KG 3 

 
Mesh fabric reinforcement to B.S 4483 and setting in concrete 
with 300mm side and  

  

 end laps (measured nett-allow for laps).   

K fabric ref.A142 in surface SM 10 

L Water proofing for cement Bags 10 

M Chicken mesh for floors inlet and other chambers SM 10 

 
Sawn formwork,round as described to:-  

  

N Edge of floor expansion chamber over 75mm but not exceeding 
150mm girth 

LM 10 

O Edge of slab expansion chamber over 75mm but not exceeding 
150mm girth 

LM 10 

P Edge of floor cilinder over 75mm but not exceeding 150mm girth LM 8 

Q Soffits of suspended slab expension chamber SM 8 

R Sides of vertical ringbeam over 120mm not exceeding 250mm SM 6 

S Sheets 3mm plywood applied tom rounded edges ringbeam and 
slab- 

  

 2440x1220mm2 sheets sawn into pieces 240mm high PCS 3 

  
TOTAL FOR SUBSTRUCTURES-REINFORCED CONCRETE 

  



 

 

 

  

 

PROPOSED BIODIGESTER SYSTEM,FOR POLICE POST 

  

 SECTION N0.1-BIODIGESTER   

 ELEMENT N0.3   

 
SUBSTRUCTURES-BRICK and BLOCK WORK 

  

 Concrete bricks 200x100x100mm bedded and jointed in cement 
and sand (1:4) 

  

 mortar.   

 The brickst to be used for walling and roofing-in case of roofing 
added costs apply  

  

 The bricks made by clean power Technologies for locations as 
described here:  

  

A DOME 100mm wide-the dome made without shuterring by 
specialists 

SM 6 

B INLET CHAMBER-100mm wide SM 5 

C ENZIME FEADING CHAMBER-100mm wide SM 10 

D WALLS OUTLET SHAFT and CHAMBER-100mm wide SM 26 

 
Natural hard undressed Thika stonefrom an approved quarry with 
a crushing 

  

 strengh of 7.5N/mm2:walling bedded and jointed in cement and 
sand(1:4)mortar:  

  

 no reinforcementr added (because of round shape of walling)as 
described in:  

  

E 150mm thick walling cylinder SM 6 

F 150mm thick walling expansion chamber SM 10 

G ADDED COSTS WALLING IN ROUND SHAPE SM 6 

  

 

 
TOTAL FOR SUBSTRUCTURES-BRICK and BLOCK WORK 

  



 

 

 

  

 

PROPOSED BIODIGESTER SYSTEM FOR POLICE POST 

  

 SECTION N0.1-BIODIGESTER   

 ELEMENT N0.4   

 
FINISHES 

  

 
External wall Finishes 

  

 
15mm cement and sand (1:3)render,finished withwoodfloat to:- 

  

A concrete/masonry surfaces externally SM 8 

 
Internal wal finishes 

  

 
15mm cement and sand (1:3) render,finished with woodfloat to:_ 

  

B concrete or masonry surfaces internally on cylinder of main 
chamber 

SM 13 

C concrete or masonry surfaces internally on expansion chamber 
chamber 

SM 8 

D Add for round walls SM 13 

 
External floor finishes 

  

 
cement and sand (1:3) screeds,backings,beds etc in 2 layers (gas 
proof)to:- 

  

E Top of dome main chamber -25mm SM 11 

F Add for rendering spheric surfase SM 11 

 
Internal floor finishes 

  

 
cement and sand (1:3) screeds,backings,beds etc to:- 

  

E Floor expansion chamber-25mm SM 11 

F Slab expansion chamber-15mm SM 13 

  

Ceiling Finishes 

  

 
25mm cement and sand (1:3) plaster in 3 layers,finished to:-  

  

G Ceiling of dome main chamber (gas proof) SM 5 

H Add for rendering spheric surfase above head in confined space SM 5 

 
for all surfaces that need to be water or gas proof: 

  

I Waterproofing for cement BAGS 5 

  

 
TOTAL FOR FINISHES 

  



 

 

 

  

PROPOSED BIODIGESTER SYSTEM FOR POLICE POST 

  

 
SECTION N0.1-BIODIGESTER 

  

 ELEMENT N0.5   

 ASSORTED ELEMENTS   

 
Manhole covers 

  

A concrete slab reinforcement with chicken mesh 600x600x50mm N0 3 

 
Void manhole 

  

B Shuttering 1x6mm to make acess hole 500x500 or larger + N0 3 

C Man Holes and Inspection chambers in sewer lines Draining to the 
Biodigester 

N0 3 

 
ELEMENT N0.5 

  

 TOTAL FOR ASSORTED ELEMENTS   

  

ELEMENT N0.6 

  

 PLUMBING-SEWER LINES   

A sewer line PVC-6" LM 12 

B PVC 6"L NO 8 

 
ELEMENT N0.6 

  

 PLUMBING-SEWER LINES   

  

 

PROPOSED BIODIGESTER SYSTEM FOR NJIRU PRIMARYSCHOOL 

  

 
SECTION N0.1-BIODIGESTER 

  

 
MAIN SUMMMARY PAGE 

 

A SUBSTRUCTURE-EXCAVATION and PREPARATION 
 

1 

B SUBSTRUCTURE-REINFORCED CONCRETE 
 

2 

C SUBSTRUCTURE-BRICK and BLOCK WORK 
 

3 

D FINISHES 
 

4 

E ASSORTED ELEMENTS 
 

5 

F PLUMBING-SEWER LINES 
 

5 

G ALLOW FOR CONNECTION OF THE EXISTING ABLUTION BLOCK TO 
THE BIODIGESTER 

ITEM 1 

G Contigency 
  

 

H 
 

SUB TOTAL 

  

I Allow for 2% for PMCs SHS 
 

J Allow for 0.03% for PPCBL SHS 
 

 
GRAND TOTAL (IN KSHS) CARRIED TO FORM OF TENDER 

  



 

 

PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 
 

ITEM DESCRIPTION QTY UNIT RATE K.SHS 

 
 
 
 
 
 
 
 
 

 

A 

 

PROVISIONAL SUMS 

  
 
 
 
 
 
 
 
 
 

 

ITEM 

  
 
 
 
 
 
 
 
 
 

 

150,000.00 

The following provisional sums are to be measured  

on completion and priced in accordance with the  

rates contained in these bills of quantities or  

prorata thereto or deducted in whole if not  

required 

Allow for Kenya Shillings One Hundred and Fifty 

Thousand (Kshs 150,000.00) only for Contingencies 

 TOTAL FOR P.C. & PROVISIONAL SUMS CARRIED TO GRAND 
SUMMARY 

150,000.00 

 
 
 
 
 

 
PS/



 

 

PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT ATHI POLICE POST 

 

 

ITEM DESCRIPTION SHS SHS 

  
 
 

 

MAIN SUMMARY  

 

FOR OFFICIAL USE 
 

FOR CONTRACTOR'S USE 

   

1 PARTICULAR PRELIMINARIES 

2 GENERAL PRELIMINARIES 

3 BUILDERS WORK (ADMIN BLOCK) 

4 ELECTRICAL WORKS 

5 MECHANICAL WORKS 

6 PROVISIONAL SUMS PS/1 

 
SUB TOTAL 

 
Allow for a 2.5% for PMCs 

 
Allow for 0.03% for PPCBL 

 TOTAL CARRIED TO FORM OF TENDER 

KSHS 

  

 

CONTRACTOR'S NAME,………………………………………………………………………………………………………… 

ADDRESS,…………………………………………………….……………………………………………………………………… 

DATE ,………………………………………………….……………………………………………………………………………… 

SIGNATURE ,……………………………………………….………………………………………………………………………. 

WITNESS NAME,…………………………………………………………...……………………………...………………………. 

DATE, ……………………………………………………………………………………………..…………………………….……... 

 

SIGNATURE, ………………………………………………..……………………………………………..………………………. 

    

    

   

  

  

  

  

  

  

 
 

 
 

    

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

SECTION VI - SPECIFICATIONS 

Notes for preparing Specifications 

1. Specifications must be drafted to present a clear and precise statement of the required 

standards of materials, and workmanship for tenderers to respond realistically and 

competitively to the requirements of the Procuring Entity and ensure responsiveness of 

tenders. The Specifications should require that all materials, plant, and other supplies to be 

permanently incorporated in the Works be new unused, of the most recent or current 

models, and incorporating all recent improvements in design and materials unless provided 

otherwise in the Contract. Where the Contractor is responsible for the design of any part of 

the permanent Works, the extent of his obligations must be stated. 

2. Specifications from previous similar projects are useful and may not be necessary to re-write 

specifications for every Works Contract. 

3. There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as high ways, urban housing, irrigation and water 

supply. The General Specifications should cover all classes of workmanship, materials and 

equipment commonly involved in constructions, although not necessarily to be used in a 

particular works contract. Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the 

Specifications of standards for materials, plant and workmanship, existing Kenya Standards 

should be used as much as possible, otherwise recognized international standards may also 

be used. 

5. The Procuring Entity should decide whether technical solutions to specified parts of the 

Works are to be permitted. Alternatives are appropriate in cases where obvious (and 

potentially less costly) alternatives are possible to the technical solutions indicated in tender 

documents for certain elements of the Works, taking into consideration the comparative 

specialized advantage of potential tenderers. 

6. The Procuring Entity should provide a description of the selected parts of the Works with 

appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or 

Performance criteria, stating that the alternative solutions shall be at least structurally and 

functionally equivalent to the basic design parameters and Specifications. 

7. Such alternative solutions shall be accompanied by all information necessary for a complete 

evaluation by the Procuring Entity, including drawings, design calculations, technical 

specifications, breakdown of prices, proposed construction methodology, and other 

relevant details. Technical alternatives permitted in this manner shall be considered by the 

Procuring Entity each on its own merits and independently of whether the tenderer has 

priced the item as described in the Procuring Entity's design included with the tender 

documents. 

 

SECTION VII - DRAWINGS 

Note A list of drawings should be inserted here. The actual drawings including Site plans should be 

annexed in a separate booklet. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

PART III - THE CONDITIONS OF CONTRACT AND CONTRACT 



 

 

 

SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 

Procurement Entity; National Government Constituency Development Fund, KASARANI 

Constituency, Nairobi.  

Contract; PROPOSED CONSTRUCTION OF A GROUND FLOOR ADMINISTRATION BLOCK AT 

ATHI POLICE POST 

 Tender no. KAS/NG-CDF/005/2026-2027. 

 

Project Manager Name & Address; State Department of Public Works, 

                    Regional Works Officer, Nairobi Region 

                    P.O Box 42267 – 00100 

                   Nairobi 

General Conditions of Contract 

-------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated below. Words indicating persons or parties include corporations and 

other legal entities, except where the context requires otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the 

execution and completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the 

tender. “Completion Date” means the date of completion of the Works as certified by the 

Engineer. 

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance 

with the provisions of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor 

as recorded in the Agreement Form and signed by the parties including all attachments and 

appendices thereto and all documents incorporated by reference therein to execute, complete, 

and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, 

progress reports, drawings, manuals, models and other documents of a technical nature (if any) 

supplied by the Contractor under the Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for 

the execution and completion of the Works and the remedying of any defects. However, 

Contractor's Equipment excludes Temporary Works, Procuring Entity's Equipment (if any), Plant, 

Materials and any other things intended to form or forming part of the Permanent Works. 

“Contractor’s Personnel” means the Contractor's Representative and all personnel whom the 

Contractor utilizes on Site, who may include the staff, labor and other employees of the 

Contractor and of each Subcontractor; and any other personnel assisting the Contractor in the 



 

 

execution of the Works. 

 

“Contractor's Representative” means the person named by the Contractor in the Contractor 

appointed from time to time by the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the 

Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on 

or off the Site, including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated 

materials and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by 

the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and 

calculated from the Completion Date, within which the contractor is liable for any defects that may 

develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as 

the case maybe) under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying 

Defects], which extends over the days stated in the Special Conditions of Contract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional 

and modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the 

Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of 

Final Payment Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment 

Certificate]. “Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the 

Contract Price is payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as 

appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price 

and Payment], other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any 

legally constituted public authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring 

Entity, including any annexed memoranda comprising agreements between and signed by both 

Parties. 

“Local Currency” means the currency of Kenya. 



 

 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the 

Permanent Works, including the supply-only materials (if any) to be supplied by the Contractor 

under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 

20.3 indicating its dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled 

Special Conditions of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and 

Payment]. “Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance 

Certificate]. “Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 

[Performance Security]. “Permanent Works” means the permanent works to be executed by the 

Contractor under the Contract. 

“Plant” means the apparatus, machinery and other equipment intended to form or forming part of 

the Permanent Works, including vehicles purchased for the Procuring Entity and relating to the 

construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available 

by the Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the 

Specification; but does not include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, 

labor and other employees of the Architect and of the Procuring Entity; and any other personnel 

notified to the Contractor, by the Procuring Entity or the Engineer, as Procuring Entity's 

Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other 

competent person appointed by the Procuring Entity and notified to the Contractor, to act in 

replacement of the Engineer) who is responsible for supervising the execution of the Works and 

administering the Contract and shall be an “Architect” or a “Quantity Surveyor” registered under 

the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under Engineers 

Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the 

purposes of the Contract and named in the Special Conditions of Contract, or other person 

appointed from time to time by the Procuring Entity and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, 

for the execution of any part of the Works or for the supply of Plant, Materials or services under 

Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains 

under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of 

Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and 

submitted with the Form of Tender, as included in the Contract. 



 

 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if 

any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents 

which a ref actual and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and 

working areas, and to which Plant and Materials are to be delivered, and any other places as may 

be specified in the Contract as forming part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any 

additions and modifications to the specification in accordance with the Contract. Such document 

specifies the Works. 

“Start Date” or “Commencement Date “is the latest date when the Contractor shall commence 

execution of the Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under 

Clause 14 [Contract Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person 

appointed as a subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking 

Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's 

Equipment) required on Site for the execution and completion of the Permanent Works and the 

remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

“Tender” means the Form of Tender and all other documents which the Contractor submitted 

with the Form of Tender, as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are 

carried out in accordance with the Specification after the Works or a Section (as the case may be) are 

taken over by the Procuring Entity. 

“Tests on Completion” means the tests which are specified in the Contractor agreed by both 

Parties or instructed as a Variation, and which are carried out under Clause 9 [Tests on 

Completion] before the Works or a Section (as the case may be) are taken over by the Procuring 

Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) 

as stated in the Special Conditions of Contract (with any extension calculated from the 

Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under 

Clause 13 [Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in 

the Appendix to Conditions of Contract. “Works” may also mean the Permanent Works and the 

Temporary Works, or either of them as appropriate. 

1.2 Interpretation 



 

 

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders; 

b) words indicating the singular also include the plural and words indicating the plural also 

include the singular; 

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement 

to be recorded in writing; 

d) “written” or “in writing” means hand-written, type-written, printed or electronically 

made, and resulting in a permanent record; and 

The marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

 

 

 

1.3 Communications 

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, 

consents, determinations, notices, requests and discharges, these communications shall be: 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or

 transmitted using any of the agreed 

systems of electronic transmission as stated in the Special Conditions of Contract; and 

b) delivered, sent or transmitted to the address for the recipient's communications as stated 

in the Special Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be 

delivered accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it 

may be sent to the address from which the request was issued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or 

delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other 

Party. When a notice is issued to a Party, by the other Party or the Engineer, a copy shall be 

sent to the Architect or the other Party, as the case may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language of the Contract shall be English. 

 

1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For 

the purposes of interpretation, the priority of the documents shall be in accordance with the 

following sequence: 

a) The Contract Agreement, 

b) The Letter of Acceptance, 

c) The Special Conditions – Part A, 

d) the Special Conditions – Part B 

e) the General Conditions of Contract 



 

 

f) the Form of Tender, 

g) the Specifications and Bills of Quantities 

h) the Drawings, and 

i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary 

clarification or instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor 

receives the Contract Agreement, unless the Special Conditions establish otherwise. The 

Contract Agreement shall be based upon the form annexed to the Special Conditions. The 

costs of stamp duties and similar charges (if any) imposed by law in connection with entry 

into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest 

in or under the Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 

b) may, as security in favor of a bank or financial institution, assign its right to moneys 

due, or to become due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. 

Unless otherwise stated in the Contract, two copies of the Contract and of each subsequent 

Drawings and Bills of Quantities shall be supplied to the Contractor, who may make or 

request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, 

unless and until taken over by the Procuring Entity. Unless otherwise stated in the Contract, 

the Contractor shall supply to the Architect two copies of each of the Contractor's 

Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the 

Specification, the Contractor's Documents (if any), the Drawings and Variations and other 

communications given under the Contract. The Procuring Entity's Personnel shall have the 

right of access to all these documents at all reasonable times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in 

executing the Works, the Party shall promptly give notice to the other Party of such error or 

defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be 

delayed or disrupted if any necessary drawing or instruction is not issued to the Contractor 

within a particular time, which shall be reasonable. The notice shall include details of the 

necessary drawing or instruction, details of why and by when it should be issued, and the 

nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to 

issue the notified drawing or instruction within a time which is reasonable and is specified in 

the notice with supporting details, the Contractor shall give a further notice to the Architect 

and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 



 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in the Contract 

Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay 

by the Contractor, including an error in, or delay in the submission of, any of the 

Contractor's Documents, the Contractor shall not be entitled to such extension of time, or 

costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other 

intellectual property rights in the Contractor's Documents and other design documents 

made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a 

non-terminable transferable non-exclusive royalty-free license to copy, use and 

communicate the Contractor's Documents, including making and using modifications of 

them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the 

relevant parts of the Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use 

and communicate the Contractor's Documents for the purposes of completing, 

operating, maintaining, altering, adjusting, repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs 

and other software, permit their use on any computer on the Site and other places as 

envisaged by the Contract, including replacements of any computers supplied by the 

Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the 

Contractor shall not, without the Contractor's consent, be used, copied or communicated 

to a third party by (or on behalf of) the Procuring Entity for purposes other than those 

permitted under Sub-Clause 1.10.2. 

 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other 

intellectual property rights in the Specification, the Drawings and other documents made 

by (or on behalf of) the Procuring Entity. The Contractor may, at his cost, copy, use, and 

obtain communication of these documents for the purposes of the Contract. They shall 

not, without the Procuring Entity's consent, be copied, used or communicated to a third 

party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all 

times. The confidentiality shall survive termination or completion of the contract. They 

shall disclose all such confidential and other information as may be reasonably required in 

order to verify compliance with the Contract and allow its proper implementation. 



 

 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the 

Contract as private and confidential, except to the extent necessary to carry out their 

respective obligations under the Contract or to comply with applicable Laws. Each of 

them shall not publish or disclose any particulars of the Works prepared by the other 

Party without the previous agreement of the other Party. However, the Contractor shall 

be permitted to disclose any publicly available information, or information otherwise 

required to establish his qualifications to compete for other projects. 

1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless 

otherwise stated in the Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, 

building permit or similar permission for the Permanent Works, and any other 

permissions described in the Specifications as having been (or to be) obtained by the 

Procuring Entity; and the Procuring Entity shall indemnify and hold the Contractor 

harmless against and from the consequences of any failure to do so; and 

 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all 

permits, licenses and approvals, as required by the Laws in relation to the execution 

and completion of the Works and the remedying of any defects; and the Contractor 

shall indemnify and hold the Procuring Entity harmless against and from the 

consequences of any failure to do so, unless the Contractor is impeded to accomplish 

these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other 

unincorporated grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring 

Entity for the performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority 

to bind the Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent 

of the Procuring Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor 

shall permit and shall cause its subcontractors and sub-consultants to permit, the Public 

Procurement Regulatory Authority, Procuring Entity and/or persons appointed or 

designated by the Government of Kenya to inspect the Site and/or the accounts and 

records relating to the procurement process, selection and/or contract execution, and to 

have such accounts and records audited by auditors appointed by the Procuring Entity if 

requested by the Procuring Entity. The Contractor's and its Subcontractors' and sub-

consultants' attention is drawn to Sub Clause 15.6 (Fraud and Corruption) which provides, 

inter alia, that acts intended to materially impede the exercise of the Procuring Entity's 

inspection and audit rights constitute a prohibited practice subject to contract termination 

(as well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing 

sanctions procedures). 

 

2. THE PROCURING ENTITY 

1.2 Right of Access to the Site 



 

 

1.2.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts 

of the Site within the time (or times) stated in the Special Conditions of Contract. The right 

and possession may not be exclusive to the Contractor. If, under the Contract, the 

Procuring Entity is required to give (to the Contractor) possession of any foundation, 

structure, plant or means of access, the Procuring Entity shall do so in the time and manner 

stated in the Specification. However, the Procuring Entity may withhold any such right or 

possession until the Performance Security has been received. 

1.2.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall 

give the Contractor right of access to, and possession of, the Site within such times as 

required to enable the Contractor to proceed without disruption in accordance with the 

Programme submitted under Sub-Clause 8.3 [Programme]. 

1.2.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring 

Entity to give any such right or possession within such time, the Contractor shall give 

notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.2.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.2.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or 

delay by the Contractor, including an error in, or delay in the submission of, any of the 

Contractor's Documents, the Contractor shall not be entitled to such extension of time, 

Cost or profit. 

 

1.3 Permits, Licenses or Approvals 

1.3.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable 

assistance as to allow the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily 

available, and 

b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with 

Laws], 

ii) for the delivery of Goods, including clearance through 

customs, and  

iii)  for the export of Contractor's Equipment when it is removed from the Site. 

1.4 Procuring Entity’s Personnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel 

and the Procuring Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take actions similar to those which the Contractor is required to take under sub-

paragraphs (a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 

4.18 [Protection of the Environment]. 

1.5 Procuring Entity's Financial Arrangements 



 

 

The Procuring Entity shall make and maintain all necessary financial arrangements which 

will enable the Procuring Entity to pay the Contract Price punctually (as estimated at that 

time) in accordance with Clause14 [Contract Price and Payment]. 

3. THE ENGINEER 

1.6 Architect Duties and Authority 

1.6.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to 

him in the Contract. The Architect staff shall include suitably qualified Assistants and other 

professionals who are competent to carry out these duties. The Architect Name and 

Address shall be provided in the Special Conditions of Contract. 

1.6.2 The Architect shall have no authority to amend the Contract. 

1.6.3 The Architect May exercise the authority attributable to the Architect as specified in or 

necessarily to be implied from the Contract. If the Architect is required to obtain the 

approval of the Procuring Entity before exercising a specified authority, the requirements 

shall be as stated in the Special Conditions of Contract. The Procuring Entity shall promptly 

inform the Contractor of any change to the authority attributed to the Engineer. 

1.6.4 However, whenever the Architect exercises a specified authority for which the Procuring 

Entity's approval is required, then (for the purposes of the Contract) the contractor shall 

require the Architect to provide evidence of such approval before complying with the 

instruction. 

1.6.5 Except as otherwise stated in these Conditions: 

 

a) Whenever carrying out duties or exercising authority, specified in or implied by the 

Contract, the Architect shall be deemed to act for the Procuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or 

responsibilities under the Contract; 

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, 

proposal, request, test, or similar act by the Architect (including absence of 

disapproval) shall not relieve the Contractor from any responsibility he has under the 

Contract, including responsibility for errors, omissions, discrepancies and non-

compliances; and 

d) any act by the Architect in response to a Contractor's request shall be notified in 

writing to the Contractor within 14 days of receipt. 

 

1.6.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action 

under the-following Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the 

percentage specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in 

accordance with Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 



 

 

1.6.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of 

the Engineer, an emergency occurs affecting the safety of life or of the Works or of 

adjoining property, he may, without relieving the Contractor of any of his duties and 

responsibility under the Contract, instruct the Contractor to execute all such work or to do 

all such things as may, in the opinion of the Engineer, be necessary to abate or reduce the 

risk. The Contractor shall forth with comply, despite the absence of approval of the 

Procuring Entity, with any such instruction of the Engineer. The Architect shall determine 

an addition to the Contract Price, in respect of such instruction, in accordance with Clause 

13 and shall notify the Contractor accordingly, with a copy to the Procuring Entity. 

1.7 Delegation by the Engineer 

1.7.1 The Architect may from time to time assign duties and delegate authority to assistants and 

may also revoke such assignment or delegation. These assistants may include a resident 

Engineer, and/or independent inspectors appointed to inspect and/ or test items of Plant 

and/or Materials. The assignment, delegation or revocation shall be in writing and shall 

not take effect until copies have been received by both Parties. However, unless otherwise 

agreed by both Parties, the Architect shall not delegate the authority to determine any 

matter in accordance with Sub-Clause 3.5 [Determinations]. 

1.7.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall 

only be authorized to issue instructions to the Contractor to the extent defined by the 

delegation. Any approval, check, certificate, consent, examination, inspection, instruction, 

notice, proposal, request, test, or similar act by an assistant, in accordance with the 

delegation, shall have the same effect as though the act had been an act of the Engineer. 

However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, 

and shall therefore not prejudice the right of the Architect to reject the work, Plant or 

Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the 

Contractor may refer the matter to the Engineer, who shall promptly confirm, reverse 

or vary the determination or instruction. 

1.8 Instructions of the Engineer 

1.8.1 The Architect may issue to the Contractor (at any time) instructions and additional or 

modified Drawings which may be necessary for the execution of the Works and the 

remedying of any defects, all in accordance with the Contract. The Contractor shall only 

take instructions from the Engineer, or from an assistant to whom the appropriate 

authority has been delegated under Clause 3.2.1. 

1.8.2 The Contractor shall comply with the instructions given by the Architect or delegated 

assistant, on any matter related to the Contract. Whenever practicable, their instructions 

shall be given in writing. If the Architect tor a delegated assistant: 

 

a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the 

Contractor, within two working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working 

days after receiving the confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated 

assistant (as the case may be). 

1.9 Replacement of the Engineer 



 

 

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less 

than 21 days before the intended date of replacement, give notice to the Contractor of the 

name, address and relevant experience of the intended person to replace the Engineer. 

1.10 Determinations 

1.10.1 Whenever these Conditions provide that the Architect shall proceed in accordance with 

this Sub-Clause3.5 to agree or determine any matter, the Architect shall consult with each 

Party in an endeavor to reach agreement. If agreement is not achieved, the Architect shall 

make a fair determination in accordance with the Contract, taking due regard of all 

relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with 

supporting particulars, within 30 days from the receipt of the corresponding claim or 

request except when otherwise specified. Each Party shall give effect to each agreement or 

determination unless and until revised under Clause 20 [Claims, Disputes and Arbitration]. 

4. THE CONTRACTOR 

1.11 Contractor's General Obligations 

1.11.1 The Contractor shall design (to the extent specified in the Contract), execute and complete 

the Works in accordance with the Contract and with the Architect instructions, ands hall 

remedy any defects in the Works. 

1.11.2 The Contractor shall provide the Plant and Contractor's Documents specified in the 

Contract, and all Contractor's Personnel, Goods, consumables and other things and 

services, whether of a temporary or permanent nature, required in and for this design, 

execution, completion and remedying of defects. 

1.11.3 All equipment, material, and services to be incorporated in or required for the Works shall 

have their origin in any eligible source country. 

1.11.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site 

operations and of all methods of construction. Except to the extent specified in the 

Contract, the Contractor (i) shall be responsible for all Contractor's Documents, Temporary 

Works, and such design of each item of Plant and Materials as is required for the item to be 

in accordance with the Contract, and (ii) shall not otherwise be responsible for the design 

or specification of the Permanent Works. 

1.11.5 The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods which the Contractor proposes to adopt for the execution of 

the Works. No significant alteration to these arrangements and methods shall be made 

without this having previously been notified to the Engineer. 

1.11.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, 

then unless otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part 

in accordance with the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and 

Drawings, shall be written in the language for communications defined in Sub-Clause 

1.4 [Law and Language], and shall include additional information required by the 

Architect to add to the Drawings for co-ordination of each Party's designs; 

c) the Contractor shall be responsible for this part and it shall, when the Works are 

completed, befit for such purposes for which the part is intended as are specified in 

the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit 

to the Architect the “as-built” documents and, if applicable, operation and 

maintenance manuals in accordance with the Specification and in sufficient detail for 

the Procuring Entity to operate, maintain, dismantle, reassemble, adjust and repair this 



 

 

part of the Works. Such part shall not be considered to be completed for the purposes 

of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 

these documents and manuals have been submitted to the Engineer. 

1.12 Performance Security 

1.12.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in 

the amount stated in the Special Conditions of Contract and denominated in the currency 

(ies) of the Contract or in a freely convertible currency acceptable to the Procuring Entity. 

If an amount is not stated in the Special Conditions of Contract, this Sub-Clause shall not 

apply. 

1.12.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 

days after receiving the Notification of Award and shall send a copy to the Engineer. The 

Performance Security shall be issued by a reputable bank selected by the Contractor and 

shall be in the form annexed to the Special Conditions, as stipulated by the Procuring 

Entity in the Special Conditions of Contract, or in another form approved by the Procuring 

Entity. 

1.12.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the 

Contractor has executed and completed the Works and remedied any defects. If the terms 

of the Performance Security specify its expiry date, and the Contractor has not become 

entitled to receive the Performance Certificate by the date 30 days prior to the expiry date, 

the Contractor shall extend the validity of the Performance Security until the Works have 

been completed and any defects have been remedied. 

1.12.4 The Procuring Entity shall not make a claim under the Performance Security, except for 

amounts to which the Procuring Entity is entitled under the Contract. 

1.12.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from a claim 

under the Performance Security to the extent to which the Procuring Entity was not 

entitled to make the claim. 

1.12.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days 

after receiving a copy of the Taking-Over Certificate. 

1.12.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect 

determines an addition or a reduction to the Contract Price as a result of a change in cost 

and/ or legislation, or as a result of a Variation, amounting to more than 25 percent of the 

portion of the Contract Price payable in a specific currency, the Contractor shall at the 

Architect request promptly increase, or may decrease, as the case may be, the value of the 

Performance Security in that currency by an equal percentage. 

1.13 Contractor's Representative 

1.13.1 The Contractor shall appoint the Contractor's Representative and shall give him all 

authority necessary to act on the Contractor's behalf under the Contract. The Contractor's 

Representative's Name and Address shall be provided in the Special Conditions of 

Contract. 

1.13.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior 

to the Commencement Date, submit to the Architect for consent the name and particulars 

of the person the Contractor proposes to appoint as Contractor's Representative. If 

consent is withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's 

Personnel], or if the appointed person fails to act as Contractor's Representative, the 

Contractor shall similarly submit the name and particulars of another suitable person for 

such appointment. 



 

 

1.13.3 The Contractor shall not, without the prior consent of the Engineer, revoke the 

appointment of the Contractor's Representative or appoint are placement. 

1.13.4 The whole time of the Contractor's Representative shall be given to directing the 

Contractor's performance of the Contract. If the Contractor's Representative is to be 

temporarily absent from the Site during the execution of the Works, a suitable replacement 

person shall be appointed, subject to the Architect prior consent, and the Architect shall be 

notified accordingly. 

1.13.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions 

under Sub-Clause 3.3 [Instructions of the Engineer]. 

1.13.6 The Contractor's Representative may delegate any powers, functions and authority to any 

competent person, and may at any time revoke the delegation. Any delegation or 

revocation shall not take effect until the Architect has received prior notice signed by the 

Contractor's Representative, naming the person and specifying the powers, functions and 

authority being delegated or revoked. 

1.13.7 The Contractor's Representative shall be fluent in the language for communications defined 

in Sub-Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not 

fluent in the said language, the Contractor shall make competent interpreters available 

during all working hours in a number deemed sufficient by the Engineer. 

1.14 Sub-contractors 

1.14.1 The Contractor shall not subcontract the whole of the Works. The contractor may 

however subcontract the works as provided in Clause 34.2. 

1.14.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents 

or employees, as if they were the acts or defaults of the Contractor. Unless otherwise 

stated in the Special Conditions: 

a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, 

or to a subcontract for which the Subcontractor is named in the Contract; 

b) The prior consent of the Procuring Entity shall be obtained to other proposed 

Subcontractors; 

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the 

intended date of the commencement of each Subcontractor's work, and of the 

commencement of such work on the Site; and 

d) each subcontract shall include provisions which would entitle the Procuring Entity to 

require the subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 

[Assignment of Benefit of Subcontract] (if or when applicable) or in the event of 

termination under Sub-Clause 15.2 [Termination by Procuring Entity]. 

1.14.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-

Clause 1.12 [Confidential Details] apply equally to each Subcontractor. 

1.14.4 Where practicable, the Contractor shall give fair and reasonable opportunity for 

contractors from Kenya to be appointed as Subcontractors. 

1.15 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects 

Notification Period and the Engineer, prior to this date, instructs the Contractor to assign 

the benefit of such obligations to the Procuring Entity, then the Contractor shall do so. 

Unless otherwise stated in the assignment, the Contractor shall have no liability to the 

Procuring Entity for the work carried out by the Subcontractor after the assignment takes 

effect. 



 

 

1.16 Co-operation 

1.16.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in 

the execution on or near the Site of any work not included in the Contract. 

1.16.2 Any such instruction shall constitute a Variation if and to the extent that it causes the 

Contractor to suffer delays and/or to incur Unforeseeable Cost. Services for these 

personnel and other contractors may include the use of Contractor's Equipment, 

Temporary Works or access arrangements which are the responsibility of the Contractor. 

1.16.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession 

of any foundation, structure, plant or means of access in accordance with Contractor's 

Documents, the Contractor shall submit such documents to the Architect in the time and 

manner stated in the Specification. 

 

1.17 Setting Out of the Works 

1.17.1 The Contractor shall set out the Works in relation to original points, lines and levels of 

reference specified in the Contractor notified by the Engineer. The Contractor shall be 

responsible for the correct positioning of all parts of the Works, and shall rectify any error 

in the positions, levels, dimensions or alignment of the Works. 

1.17.2 The Procuring Entity shall be responsible for any errors in these specified or notified items 

of reference, but the Contractor shall use reasonable efforts to verify their accuracy before 

they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was 

necessitated by an error in these items of reference, and an experienced contractor could 

not reasonably have discovered such error and avoided this delay and/ or Cost, the 

Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent the error 

could not reasonably have been discovered, and (ii) the matters described in sub-

paragraphs (a) and (b) above related to these. 

4.8 Safety Procedures 

 

The Contractor shall: 

a) Comply with all applicable safety regulations, 

b) Take care for the safety of all persons entitled to be on the Site, 

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so 

as to avoid danger to these persons, 



 

 

d) provide fencing, lighting, guarding and watching of the Works until completion and 

taking over under Clause 10 [Procuring Entity's Taking Over], and 

e) provide any Temporary Works (including roadways, footways, guards and fences) 

which may be necessary, because of the execution of the Works, for the use and 

protection of the public and of owners and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with 

the requirements of the Contract. The system shall be in accordance with the details stated 

in the Contract. The Architect shall be entitled to audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect f or 

information before each design and execution stage is commenced. When any document 

of a technical nature is issued to the Engineer, evidence of the prior approval by the 

Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his 

duties, obligations or responsibilities under the Contract. 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior 

to the Base Date, all relevant data in the Procuring Entity's possession on sub-surface and 

hydrological conditions at the Site, including environmental aspects. The Procuring Entity 

shall similarly make available to the Contractor all such data which come into the 

Procuring Entity's possession after the Base Date. The Contractor shall be responsible for 

interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall 

be deemed to have obtained all necessary information as to risks, contingencies and other 

circumstances which may influence or affect the Tender or Works. To the same extent, the 

Contractor shall be deemed to have inspected and examined 

the Site, its surroundings, the above data and other available information, and to have been 

satisfied before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and 

completion of the Works and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 

 

4.11 Sufficiency of the Accepted Contract Amount 

 

4.11.1 The Contractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract 

Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary 

information, inspections, examinations and satisfaction as to all relevant matters 

referred to in Sub-Clause 4.10 [Site Data]. 



 

 

 

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, if 

any) and all things necessary for the proper execution and completion of the Works and 

the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 

 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made 

and other physical obstructions and pollutants, which the Contractor encounters at the Site 

when executing the Works, including sub-surface and hydrological conditions but excluding 

climatic conditions. 

 

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been 

Unforeseeable, the Contractor shall give notice to the Architect as soon as practicable. 

 

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the 

Architect and shall set out the reasons why the Contractor considers them to be 

Unforeseeable. The Contractor shall continue executing the Works, using such proper and 

reasonable measures as are appropriate for the physical conditions, and shall comply with 

any instructions which the Architect may give. If an instruction constitutes a Variation, 

Clause 13 [Variations and Adjustments] shall apply. 

 

4.12.4 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 

conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 

[Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, 

the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) whether and (if so) to what extent these physical conditions were 

Unforeseeable, and (ii) the matters described in sub-paragraphs (a) and (b) above related 

to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), 

the Architect may also review whether other physical conditions in similar parts of the 

Works (if any) were more favorable than could reasonably have been foreseen when the 

Contractor submitted the Tender. If and to the extent that these more favorable conditions 

were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 



 

 

 

[Determinations] to agree or determine the reductions in Cost which were due to these 

conditions, which may be included (as deductions) in the Contract Price and Payment 

Certificates. However, the net effect of all adjustments under sub-paragraph (b) and all 

these reductions, for all the physical conditions encountered in similar parts of the Works, 

shall not result in a net reduction in the Contract Price. 

 

4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the 

Contractor when submitting the Tender, which shall be made available by the Contractor, 

but shall not be bound by the Contractor's interpretation of any such evidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access 

to and possession of the Site including special and/or temporary rights-of-way which are 

necessary for the Works. The Contractor shall obtain, at his risk and cost, any additional 

rights of way or facilities out side the Site which he may require for the purposes of the 

Works. 

4.14 Avoidance of Interference 

 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of 

whether they are public or in the possession of the Procuring Entity or of others. 

 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from any such 

unnecessary or improper interference. 

4.15 Access Route 

 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability 

of access routes to the Site at Base Date. The Contractor shall use reasonable efforts to 

prevent any road or bridge from being damaged by the Contractor's traffic or by the 

Contractor's Personnel. These efforts shall include the proper use of appropriate vehicles 

and routes. 

 

4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as between the Parties) be responsible for any maintenance 

which may be required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and 

shall obtain any permission which may be required from the relevant authorities for 

his use of routes, signs and directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the 

use or otherwise of any access route; 

d) the Procuring Entity does not guarantee the suitability or a viability of particular access 

routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the 

Contractor, of access routes shall be borne by the Contractor. 



 

 

 

 

4.16 Transport of Goods 

 

Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on 

which any Plant or a major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, 

unloading, storing and protecting all Goods and other things required for the Works; 

and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and 

from all damages, losses and expenses (including legal fees and expenses) resulting 

from the transport of Goods and shall negotiate and pay all claims arising from their 

transport. 

 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to 

the Site, Contractor's Equipment shall be deemed to be exclusively intended for the 

execution of the Works. The Contractor shall not remove from the Site any major items of 

Contractor's Equipment without the consent of the Engineer. However, consent shall not 

be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 

 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 

 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off 

the Site) and to limit damage and nuisance to people and property resulting from 

pollution, noise and other results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the 

Contractor's activities shall not exceed the values stated in the Specification or prescribed 

by applicable Laws. 

4.19 Electricity, Water and Gas 

 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, 

water and other services he may require for his construction activities and to the extent 

defined in the Specifications, for the tests. 

 

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which 

details and prices are given in the Specifications. The Contractor shall, at his risk and cost, 

provide any apparatus necessary for his use of these services and for measuring the 

quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be 

agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 

amounts to the Procuring Entity. 



 

 

4.20 Procuring Entity's Equipment and Free-Issue Materials 

 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the 

use of the Contractor in the execution of the Works in accordance with the details, 

arrangements and prices stated in the Specification. Unless otherwise stated in the 

Specification: 

a) The Procuring Entity’s hall be responsible for the Procuring Entity's Equipment, except 

that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment 

whilst any of the Contractor's Personnel is operating it, driving it, directing it or in 

possession or control of it. 

 

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of 

Procuring Entity's Equipment shall be agreed or determined by the Architect in accordance 

with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause3.5 [Determinations]. The 

Contractor shall pay these amounts to the Procuring Entity. 

 

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in 

accordance with the details stated in the Specification. The Procuring Entity shall, at his risk 

and cost, provide these materials at the time and place specified in the Contract. The 

Contractor shall then visually inspect them and shall promptly give notice to the Architect 

of any shortage, defect or default in these materials. Unless otherwise agreed by both 

Parties, the Procuring Entity shall immediately rectify the notified shortage, defector 

default. 

 

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and 

control of the Contractor. The Contractor's obligations of inspection, care, custody and 

control shall not relieve the Procuring Entity of liability for any shortage, defect or default 

not apparent from a visual inspection. 

 

4.21 Progress Reports 

 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be 

prepared by the Contractor and submitted to the Architect in six copies. The first 

report shall cover the period up to the end of the first calendar month following the 

Commencement Date. Reports shall be submitted monthly thereafter, each within 7 

days after the last day of the period to which it relates. 

 

4.21.2 Reporting shall continue until the Contractor has completed all work which is known 

to be outstanding at the completion date stated in the Taking-Over Certificate for the 

Works. Each report shall include: 

a) charts and detailed descriptions of progress, including each stage of design (if 

any), Contractor's Documents, procurement, manufacture, delivery to Site, 

construction, erection and testing; and including these stages for work by each 

nominated Subcontractor (as defined in Clause 5 [Nominated Subcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the 

manufacturer, manufacture location, percentage progress, and the actual or 

expected dates of: 



 

 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and 

Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices 

given under Sub- Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities 

relating to environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or 

circumstances which may jeopardize the completion in accordance with the 

Contract, and the measures being (or to be) adopted to overcome delays. 

4.22 Security of the Site 

 

Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the 

Procuring Entity's Personnel; and to any other personnel notified to the 

Contractor, by the Procuring Entity or the Engineer, as authorized personnel of 

the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 

 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas 

which may be obtained by the Contractor and agreed by the Architect as additional 

working areas. The Contractor shall take all necessary precautions to keep Contractor's 

Equipment and Contractor's Personnel within the Site and these additional areas, and 

to keep them off adjacent and. 

 

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 

surplus materials. The Contractor shall clear away and remove from the Site any 

wreckage, rubbish and Temporary Works which are no longer required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 

remove, from that part of the Site and Works to which the Taking-Over Certificate 

refers, all Contractor's Equipment, surplus material, wreckage, rubbish and Temporary 

Works. The Contractor shall leave that part of the Site and the Works in a clean and 

safe condition. However, the Contractor may retain on Site, during the Defects 

Notification Period, such Goods as are required for the Contractor to fulfil obligations 

under the Contract. 

 

4.24 Fossils 

 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of 

geological or archaeological interest found on the Site shall be placed under the care and 



 

 

authority of the Procuring Entity. The Contractor shall take reasonable precautions to 

prevent Contractor's Personnel or other persons from removing or damaging any of these 

findings. 

 

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 

Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay 

and/or incurs Cost from complying with the instructions, the Contractor shall give a further 

notice to the Architect and shall be entitled subject to Sub- Clause 20.1 [Contractor's 

Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

1.18 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to 

Notification]. 

1.19 Objection to Nomination 

 

The Contractor shall not be under any obligation to employ a nominated Subcontractor 

against whom the Contractor raises reasonable objection by notice to the Procuring Entity 

as soon as practicable, with supporting particulars. An objection shall be deemed 

reasonable if it arises from (among other things) any of the following matters, unless the 

Procuring Entity agrees in writing to indemnify the Contractor against and from the 

consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient 

competence, resources or financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against 

and from any negligence or misuse of Goods by the nominated Subcontractor, his 

agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which 

specifies that, for the subcontracted work (including design, if any), the nominated 

Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the 

Contractor to discharge his obligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising 

under or in connection with the Contract and from the consequences of any 

failure by the Subcontractor to perform these obligations or to fulfil these 

liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity 

payments for sums due under the Subcontract referred to under Sub-Clause 5.3 

[Payment to nominated Subcontractors]. 

 

1.20 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the 



 

 

nominated Subcontractor's invoices approved by the Contractor which the Architect 

certifies to be due in accordance with the subcontract. These amounts plus other charges 

shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-Clause 

13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

1.21 Evidence of Payments 

 

1.21.1 Before issuing a Payment Certificate which includes an amount payable to a nominated 

Subcontractor, the Architect may request the Contractor to supply reasonable evidence 

that the nominated Subcontractor has received all amounts due in accordance with 

previous Payment Certificates, less applicable deductions for retention or otherwise. Unless 

the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 

(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to 

withhold or refuse to pay these amounts, and 

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor 

has been notified of the Contractor's entitlement, then the Procuring Entity may 

(at his sole discretion) pay, direct to the nominated Subcontractor, part or all of 

such amounts previously certified (less applicable deductions) as are due to the 

nominated Subcontractor and for which the Contractor has failed to submit the 

evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then 

repay, to the Procuring Entity, the amount which the nominated Subcontractor 

was directly paid by the Procuring Entity. 

 

6. STAFF AND LABOR 

1.22 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for 

the engagement of all staff and labor, local or otherwise, and for their payment, feeding, 

transport, and, when appropriate, housing. The Contractor is encouraged, to the extent 

practicable and reasonable, to employ staff and labor with appropriate qualifications and 

experience from sources within Kenya. 

1.23 Rates of Wages and Conditions of Labor 

1.23.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not 

lower than those established for the trade or industry where the work is carried out. If no 

established rates or conditions are applicable, the Contractor shall pay rates of wages and 

observe conditions which are not lower than the general level of wages and conditions 

observed locally by Procuring Entity's whose trade or industry is similar to that of the 

Contractor. 

1.23.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal 

income taxes in Kenya in respect of such of their salaries, wages, allowances and any 

benefits as are subject to tax under the Laws of Kenya for the time being in force, and the 

Contractor shall perform such duties in regard to such deductions there of as may be 

imposed on him by such Laws. 

1.24 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 

Procuring Entity's Personnel. 

 



 

 

1.25 Labor Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the 

Contractor's Personnel, including Laws relating to their employment, employment of 

children, health, safety, welfare, immigration and emigration, and shall allow them all their 

legal rights. The Contractor shall require his employees to obey all applicable Laws, 

including those concerning safety at work. 

1.26 Working Hours 

No work shall be carried out on the Site on locally recognized days of rest, or outside the 

normal working hours stated in the Special Conditions of Contract, unless: 

a) Otherwise stated in the Contract, 

b) The Architect gives consent, or 

c) The work is unavoidable, or necessary for the protection of life or property or for the 

safety of the Works, in which case the Contractor shall immediately advise the 

Engineer, provided that work done outside the normal working hours shall be 

considered and paid for as overtime. 

1.27 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain 

all necessary accommodation and welfare facilities on site for the Contractor's Personnel. 

The Contractor shall also provide facilities for the Procuring Entity's Personnel as stated in 

the Specifications. The Contractor shall not permit any of the Contractor's Personnel to 

maintain any temporary or permanent living quarters within the structures forming part of 

the Permanent Works. 

 

 

 

 

1.28 Health and Safety 

1.28.1 The Contractor shall at all times take all reasonable precautions to maintain the health and 

safety of the Contractor's Personnel. In collaboration with local health authorities, the 

Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance service 

are available at all times at the Site and at any accommodation for Contractor's and 

Procuring Entity's Personnel, and that suitable arrangements are made for all necessary 

welfare and hygiene requirements and for the prevention of epidemics. 

1.28.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for 

maintaining safety and protection against accidents. This person shall be qualified for this 

responsibility and shall have the authority to issue instructions and take protective 

measures to prevent accidents. Throughout the execution of the Works, the Contractor 

shall provide whatever is required by this person to exercise this responsibility and 

authority. 

1.28.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable 

after its occurrence. The Contractor shall maintain records and make reports concerning 

health, safety and welfare of persons, and damage to property, as the Architect may 

reasonably require. 

1.28.4 The Contractor shall conduct an awareness Programme on HIV and other sexually 

transmitted diseases via an approved service provider and shall undertake such other 

measures taken to reduce the risk of the transfer of these diseases between and among the 



 

 

Contractor's Personnel and the local community, to promote early diagnosis and to assist 

affected individuals. 

1.29 Contractor's Superintendence 

1.29.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the 

Contractor's obligations, the Contractor shall provide all necessary superintendence to 

plan, arrange, direct, manage, inspect and test the work. 

1.29.2 Superintendence shall be given by a sufficient number of persons having adequate 

knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and 

Language]) and of the operations to be carried out (including the methods and techniques 

required, the hazards likely to be encountered and methods of preventing accidents), for 

the satisfactory and safe execution of the Works. 

1.30 Contractor's Personnel 

1.30.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their 

respective trades or occupations. The Contractors Key personnel shall be named in the 

Special Conditions of Contract. The Architect may require the Contractor to remove (or 

cause to be removed) any person employed on the Site or Works, including the 

Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the 

environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and 

Corruption during the execution of the Works. 

1.30.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 

1.31 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall 

be submitted each calendar month, in a form approved by the Engineer, until the 

Contractor has completed all work which is known to be outstanding at the completion 

date stated in the Taking-Over Certificate for the Works. 

1.32 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve 

peace and protection of persons and property on and near the Site. 

 

1.33 Foreign Personnel 

1.33.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that 

there are no Kenyans with the required skills. 

1.33.2 The Contractor shall be responsible for the return of any foreign personnel to the place 

where they were recruited or to their domicile. In the event of the death in Kenya of any 

of these personnel or members of their families, the Contractor shall similarly be 

responsible for making the appropriate arrangements for their return or burial. 



 

 

1.34 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Site an adequate 

supply of drinking and other water for the use of the Contractor's Personnel. 

1.35 Measures against Insect and Pest Nuisance 

The Contractor shall at all times take the necessary precautions to protect the Contractor's 

Personnel employed on the Site from insect and pest nuisance, and to reduce the danger to 

their health. The Contractor shall comply with all the regulations of the local health 

authorities, including use of appropriate insecticide. 

1.36 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, 

import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit or 

allow importation, sale, gift, barter or disposal thereof by Contractor's Personnel. 

1.37 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not 

voluntarily performed, that is exacted from an individual under threat of force or penalty, 

and includes any kind of involuntary or compulsory labor, such as indentured labor, 

bonded labor or similar labor-contracting arrangements. 

1.38 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or 

is likely to be hazardous, or to interfere with, the child's education, or to be harmful to the 

child's health or physical, mental, spiritual, moral, or social development. Where the 

relevant labour laws of Kenya have provisions for employment of minors, the Contractor 

shall follow those laws applicable to the Contractor. Children below the age of 18 years 

shall not be employed in dangerous work. 

1.39 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at 

the Site. The records shall include the names, ages, genders, hours worked and wages paid 

to all workers. These records shall be summarized on a monthly basis and submitted to the 

Engineer. These records shall be included in the details to be submitted by the Contractor 

under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 

1.40 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to 

form and to join workers' organizations of their choosing without interference. 

1.41 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity 

and fair treatment and shall not discriminate with respect to aspects of the employment 

relationship, including recruitment and hiring, compensation (including wages and 

benefits), working conditions and terms of employment, access to training, promotion, 

termination of employ mentor retirement, and discipline. 

7. PLANT, MATERIALS AND WORKMANSHIP 

1.42 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and 



 

 

manufacture of Materials, and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good 

practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise 

specified in the Contract. 

 

1.43 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, 

to the Architect for consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all 

at the Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

1.44 Inspection 

1.44.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials 

are being obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be 

entitled to examine, inspect, measure and test the materials and workmanship, and to 

check the progress of manufacture of Plant and production and manufacture of 

Materials. 

1.44.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out 

these activities, including providing access, facilities, permissions and safety equipment. No 

such activity shall relieve the Contractor from any obligation or responsibility. 

1.44.3 The Contractor shall give notice to the Architect whenever any work is ready and before it 

is covered up, put out of sight, or packaged for storage or transport. The Architect shall 

then either carry out the examination, inspection, measurement or testing without 

unreasonable delay, or promptly give notice to the Contractor that the Architect does not 

require to do so. If the Contractor fails to give the notice, he shall, if and when required by 

the Engineer, uncover the work and there after reinstate and make good, all at the 

Contractor's cost. 

1.45 Testing 

1.45.1 This Sub-Clause shall apply to all tests specified in the Contract. 

1.45.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, 

assistance, documents and other information, electricity, equipment, fuel, consumables, 

instruments, labor, materials, and suitably qualified and experienced staff, as are necessary 

to carry out the specified tests efficiently. The Contractor shall agree, with the Engineer, the 

time and place for the specified testing of any Plant, Materials and other parts of the 

Works. 

1.45.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or 

details of specified tests, or instruct the Contractor to carry out additional tests. If these 

varied or additional tests show that the tested Plant, Materials or workmanship is not in 

accordance with the Contract, the cost of carrying out this Variation shall be borne by the 

Contractor, notwithstanding other provisions of the Contract. 



 

 

1.45.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect 

intention to attend the tests. If the Architect does not attend at the time and place agreed, 

the Contractor may proceed with the tests, unless otherwise instructed by the Engineer, 

and the tests shall then be deemed to have been made in the Architect presence. 

1.45.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions 

or as a result of a delay for which the Procuring Entity is responsible, the Contractor shall 

give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.45.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.45.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. 

When the specified tests have be enpassed, the Architect shall endorse the Contractor's test 

certificate, or issue a certificate to him, to that effect. If the Architect has not attended the 

tests, he shall be deemed to have accepted the readings as accurate. 

1.46 Rejection 

1.46.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials 

or workmanship is found to be defective or otherwise not in accordance with the 

Contract, the Architect may reject the Plant, Materials or workmanship by giving notice to 

the Contractor, with reasons. The Contractor shall then promptly make good the defect 

and ensure that the rejected item complies with the Contract. 

1.46.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall 

be repeated under the same terms and conditions. If the rejection and retesting cause the 

Procuring Entity to incur additional costs, the Contractor shall subject to Sub-Clause 2.5 

[Procuring Entity's Claims] pay these costs to the Procuring Entity. 

1.47 Remedial Work 

1.47.1 Notwithstanding any previous test or certification, the Architect may instruct the Contractor 

to: 

a) Remove from the Site and replace any Plant or Materials which is not in accordance with 

the Contract, 

b) remove and re-execute any other work which is not in accordance with the Contract, 

and 

c) execute any work which is urgently required for the safety of the Works, whether 

because of an accident, unforeseen able event or otherwise. 

 

1.47.2 The Contractor shall comply with the instruction within a reasonable time, which shall be 

the time (if any) specified in the instruction, or immediately if urgency is specified under 

sub-paragraph (c). 

1.47.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled 

to employ and pay other persons to carry out the work. Except to the extent that the 

Contractor would have been entitled to payment for the work, the Contractor shall 

subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity all costs 

arising from this failure. 



 

 

1.47.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider 

termination in accordance with Clause 15. 

1.48 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become 

the property of the Procuring Entity at whichever is the earlier of the following times, free 

from liens and other encumbrances: 

a) When it is incorporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under 

Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension]. 

1.49 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and 

other payments for: 

a) Natural materials obtained from outside the Site, and 

b) The disposal of material from demolitions and excavations and of other surplus 

material (whether natural or man-made), except to the extent that disposal is as 

within the Site are specified in the Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

1.50 Commencement of Works 

1.50.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement 

Date shall be the date at which the following precedent condition shave all been fulfilled 

and the Architect notification recording the agreement of both Parties on such fulfilment 

and instructing to commence the Work is received by the Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the 

Contract by relevant authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to 

and possession of the Site given to the Contractor together with such permission(s) 

under (a) of Sub-Clause 1.13 [Compliance with Laws] as required for the 

commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance 

Payment] provided that the corresponding bank guarantee has been delivered by the 

Contractor. 

1.50.2 If the said Architect instruction is not received by the Contractor within 180 days from his 

receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the 

Contract under Sub-Clause1 6.2 [Termination by Contractor]. 

1.50.3 The Contractor shall commence the execution of the Works as soon as is reasonably 

practicable after the Commencement Date and shall then proceed with the Works with due 

expedition and without delay. 

1.51 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the 

Time for Completion for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Tests on Completion, and 

b) Completing all work which is stated in the Contract as being required for the Works or 

Section to be considered to be completed for the purposes of taking-over under Sub-

Clause 10.1 [Taking Over of the Works and Sections]. 



 

 

1.52 Programme 

1.52.1 The Contractor shall submit a detailed time Programme to the Architect within1 4 days 

after receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor 

shall also submit a revised Programme whenever the previous Programme is inconsistent 

with actual progress or with the Contractor's obligations. Each Programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage of design (if any), Contractor's Documents, 

procurement, manufacture of Plant, delivery to Site, construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 

[Nominated Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 

d) a supporting report which includes: 

i) 

 

ii) 

a general description of the methods which the Contractor intends to adopt, and 

of the major stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class 

of Contractor's Personnel and of each type of Contractor's Equipment, required 

on the Site for each major stage. 

 

8.3.2 Unless the Engineer, within 14 days after receiving a Programme, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the Programme, subject to his other 

obligations under the Contract. The Procuring Entity's Personnel shall be entitled to rely 

upon the Programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future 

events or circumstances which may adversely affect the work, increase the Contract Price 

or delay the execution of the Works. 

 

8.3.4 If, at any time, the Architect gives notice to the Contractor that a Programme fails (to the 

extent stated) to comply with the Contractor to be consistent with actual progress and the 

Contractor's stated intentions, the Contractor shall submit a revised Programme to the 

Architect in accordance with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an 

extension of the Time for Completion if and to the extent that completion for the 

purposes of Sub-Clause 10.1 [Taking Over of the Works and Sections] is or will be delayed 

by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under 

Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the quantity of 

an item of work included in the Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these 

Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic 

or governmental actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring 

Entity, the Procuring Entity's Personnel, or the Procuring Entity's other contractors. 



 

 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, 

the Contractor shall give notice to the Architect in accordance with Sub-Clause 20.1 

[Contractor's Claims]. When determining each extension of time under Sub-Clause 20.1, 

the Architect shall review previous determinations and may increase, but shall not 

decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant 

legally constituted public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be 

considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension 

of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at any time: 

a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current Programme under Sub-Clause 8.3 

[Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension of 

Time for Completion], then the Architect may instruct the Contractor to submit, 

under Sub-Clause 8.3 [Programme], a revised Programme and supporting report 

describing the revised methods which the Contractor proposes to adopt in order to 

expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, 

which may require increases in the working hours and/or in the numbers of Contractor's 

Personnel and/or Goods, at the risk and cost of the Contractor. If these revised methods 

cause the Procuring Entity to incur additional costs, the Contractor shall subject to notice 

under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity, in 

addition to delay damages (if any) under Sub-Clause 8.7 below. 

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the 

Architect to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension of 

Time for Completion] shall be paid by the Procuring Entity, without generating, however, 

any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay 

delay damages to the Procuring Entity for this default. These delay damages shall be the 

sum stated in the Special Conditions of Contract, which shall be paid for everyday which 

shall elapse between the relevant Time for Completion and the date stated in the taking-

Over Certificate. However, the total amount due under this Sub-Clause shall not exceed 

the maximum amount of delay damages (if any) stated in the Special Conditions of 

Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, 

other than in the event of termination under Sub-Clause 15.2 [Termination by Procuring 

Entity] prior to completion of the Works. These damages shall not relieve the Contractor 



 

 

from his obligation to complete the Works, or from any other duties, obligations or 

responsibilities which he may have under the Contract. 

 

8.8 Suspension of Work 

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all of 

the Works. During such suspension, the Contractor shall protect, store and secure such part 

or the Works against any deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the 

cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 8.9, 

8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect 

instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the work, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 

[Determinations] to agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost 

incurred in, making good the consequences of the Contractor's faulty design, workmanship 

or materials, or of the Contractor's failure to protect, store or secure in accordance with 

Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of 

Plant and/ or Materials which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more 

than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's 

property in accordance with the Architect instructions. 

8.11 Prolonged Suspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 

84 days, the Contractor may request the Architect permission to proceed. If the Architect 

does not give permission within 30 days after being requested to do so, the Contractor 

may, by giving notice to the Engineer, treat the suspension as an omission under Clause 13 

[Variations and Adjustments] of the affected part of the Works. If the suspension affects the 

whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2 

[Termination by Contractor]. 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect 



 

 

shall jointly examine the Works and the Plant and Materials affected by the suspension. 

The Contractor shall make good any deterioration or defect in or loss of the Works or 

Plant or Materials, which has occurred during the suspension after receiving from the 

Architect an instruction to this effect under Clause 13 [Variations and Adjustments]. 



 

 

 

 

9. TESTS ON COMPLETION 

1.53 Contractor's Obligations 

1.53.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and 

Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-paragraph 

(d) of Sub-Clause 4.1 [Contractor's General Obligations]. 

1.53.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after 

which the Contractor will be ready to carry out each of the Tests on Completion. Unless 

otherwise agreed, Tests on Completion shall be carried out within 14 days after this date, 

on such day or days as the Architect shall instruct. 

1.53.3 In considering the results of the Tests on Completion, the Architect shall make allowances 

for the effect of any use of the Works by the Procuring Entity on the performance or other 

characteristics of the Works. As soon as the Works, or a Section, have passed any Tests on 

Completion, the Contractor shall submit a certified report of the results of these Tests to 

the Engineer. 

1.54 Delayed Tests 

1.54.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 

7.4 [Testing] (fifth paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on 

Completion] shall be applicable. 

1.54.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may 

by notice require the Contractor to carry out the Tests within 21 days after receiving the 

notice. The Contractor shall carry out the Tests on such day or days within that period as 

the Contractor may fix and of which he shall give notice to the Engineer. 

1.54.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, 

the Procuring Entity's Personnel may proceed with the Test sat the risk and cost of the 

Contractor. The Tests on Completion shall then be deemed to have been carried out in the 

presence of the Contractor and the results of the Tests shall be accepted as accurate. 

1.55 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] 

shall apply, and the Architect or the Contractor may require the failed Tests, and Tests on 

Completion on any related work, to be repeated under the same terms and conditions. 

1.56 Failure to Pass Tests on Completion 

1.56.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 

9.3 [Retesting], the Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the 

Works or Section, reject the Works or Section (as the case may be), in which event the 

Procuring Entity shall have the same remedies as are provided in sub-paragraph (c) of 

Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

1.57 Taking Over of the Works and Sections 



 

 

1.57.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be 

taken over by the Procuring Entity when (i) the Works have been completed in accordance 

with the Contract, including the matters described in Sub-Clause 8.2 [Time for Completion] 

and except as allowed in sub-paragraph (a) below, and (ii) a Taking-Over Certificate for 

the Works has been issued, or is deemed to have been issued in accordance with this Sub-

Clause. 

1.57.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not 

earlier than 14 days before the Works will, in the Contractor's opinion, be complete and 

ready for taking over. If the Works are divided into Sections, the Contract or may similarly 

apply for a Taking-Over Certificate for each Section. 

 

1.57.3 The Architect shall, within 30 days after receiving the Contractor's application: 

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the 

Works or Section were completed in accordance with the Contract, except for any 

minor outstanding work and defects which will not substantially affect the use of the 

Works or Section for their intended purpose (either until or whilst this work is 

completed and these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by 

the Contractor to enable the Taking-Over Certificate to be issued. The Contractor shall 

then complete this work before issuing a further notice under this Sub-Clause. 

1.57.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's 

application within the period of 30 days, and if the Works or Section (as the case may be) 

are substantially in accordance with the Contract, the Taking-Over Certificate shall be 

deemed to have been issued on the last day of that period. 

1.58 Taking Over of Parts of the Works 

1.58.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over 

Certificate for any part of the Permanent Works. 

1.58.2 The Procuring Entity shall not use any part of the Works (other than as a temporary 

measure which is either specified in the Contract or agreed by both Parties) unless and until 

the Architect has issued a Taking-Over Certificate for this part. However, if the Procuring 

Entity does use any part of the Works before the Taking-Over Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on 

which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when 

responsibility shall pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this 

part. 

1.58.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the 

Contractor shall be given the earliest opportunity to take such steps as may be necessary to 

carry out any outstanding Tests on Completion. The Contractor shall carry out these Tests 

on Completion as soon as practicable before the expiry date of the relevant Defects 

Notification Period. 

1.58.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a 

part of the Works, other than such use as is specified in the Contractor agreed by the 

Contractor, the Contractor shall (i) give notice to the Architect and (ii) be entitled subject 

to Sub-Clause 20.1 [Contractor's Claims] to payment of any such accrued costs, which shall 

be included in the Contract Price. After receiving this notice, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 



 

 

1.58.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), 

the delay damages thereafter for completion of the remainder of the Works shall be 

reduced. Similarly, the delay damages for the remainder of the Section (if any) in which this 

part is included shall also be reduced. For any period of delay after the date stated in this 

Taking-Over Certificate, the proportional reduction in these delay damages shall be 

calculated as the proportion which the value of the part so certified bears to the value of 

the Works or Section (as the case may be) as a whole. The Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine these proportions. 

The provisions of this paragraph shall only apply to the daily rate of delay damages under 

Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum amount of these 

damages. 

 

1.59 Interference with Tests on Completion 

1.59.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on 

Completion by a cause for which the Procuring Entity is responsible, the Procuring Entity 

shall be deemed to have taken over the Works or Section (as the case may be) on the date 

when the Tests on Completion would otherwise have been completed. 

1.59.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor 

shall carry out the Tests on Completion as soon as practicable, before the expiry date of the 

Defects Notification Period. The Architect shall require the Tests on Completion to be 

carried out by giving 14 days' notice and in accordance with the relevant provisions of the 

Contract. 

1.59.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the 

Tests on Completion, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 

1.59.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.60 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of 

the Works shall not be deemed to certify completion of any ground or other surfaces 

requiring reinstatement. 

11. DEFECTS LIABILITY 

1.61 Completion of Outstanding Work and Remedying Defects 

1.61.1 In order that the Works and Contractor's Documents, and each Section, shall be in the 

condition required by the Contract (fair wear and tear excepted) by the expiry date of the 

relevant Defects Notification Period or as soon as practicable thereafter, the Contractor 

shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over 

Certificate, within such reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on 

behalf of) the Procuring Entity on or before the expiry date of the Defects Notification 

Period for the Works or Section (as the case may be). 



 

 

1.61.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the 

Engineer. 

1.62 Cost of Remedying Defects 

1.62.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding 

Work and Remedying Defects] shall be executed at the risk and cost of the Contractor, if 

and to the extent that the work is attributable to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

1.62.2 If and to the extent that such work is attributable to any other cause, the Contractor shall 

be notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 

[Variation Procedure] shall apply. 

1.63 Extension of Defects Notification Period 

1.63.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] 

to an extension of the Defects Notification Period for the Works or a Section if and to the 

extent that the Works, Section or a major item of Plant (as the case may be, and after 

taking over) cannot be used for the purposes for which they are intended by reason of a 

defect or by reason of damage attributable to the Contractor. However, a Defects 

Notification Period shall not be extended by more than two years. 

1.63.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 

[Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the 

Contractor's obligations under this Clause shall not apply to any defects or damage 

occurring more than two years after the Defects Notification Period for the Plant and/ or 

Materials would otherwise have expired. 

1.64 Failure to Remedy Defects 

1.64.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date 

may be fixed by the Engineer, on or by which the defect or damage is to be remedied. The 

Contractor shall be given reasonable notice of this date. If the Contractor fails to remedy 

the defect or damage by this notified date and this remedial work was to be executed at 

the cost of the Contractor under Sub-Clause 11.2[ Cost of  Remedying Defects], the 

Procuring Entity may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's 

cost, but the Contractor shall have no responsibility for this work; and the Contractor 

shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the Procuring Entity 

the costs reasonably incurred by the Procuring Entity in remedying the defect or 

damage; 

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price 

in accordance with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole 

benefit of the Works or any major part of the Works, terminate the Contract as a 

whole, or in respect of such major part which cannot be put to the intended use. 

Without prejudice to any other rights, under the Contractor otherwise, the Procuring 

Entity shall then be entitled to recover all sums paid for the Works or for such part (as 

the case may be), plus financing costs and the cost of dismantling the same, clearing 

the Site and returning Plant and Materials to the Contractor. 

1.65 Removal of Defective Work 



 

 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring 

Entity gives consent, the Contractor may remove from the Site for the purposes of repair 

such items of Plant as are defective or damaged. This consent may require the Contractor 

to increase the amount of the Performance Security by the full replacement cost of these 

items, or to provide other appropriate security. 

1.66 Further Tests 

1.66.1 If the work of remedying of any defector damage may affect the performance of the 

Works, the Architect may require the repetition of any of the tests described in the 

Contract. The requirement shall be made by notice within 14 days after the defect or 

damage is remedied. 

1.66.2 These tests shall be carried out in accordance with the terms applicable to the previous 

tests, except that they shall be carried out at the risk and cost of the Party liable, under Sub-

Clause 11.2 [Cost of Remedying Defects], for the cost of the remedial work. 

1.67 Right of Access 

Until the Completion Certificate has been issued, the Contractor shall have such right of 

access to the Works as is reasonably required in order to comply with this Clause, except as 

may be inconsistent with the Procuring Entity's reasonable security restrictions. 

1.68 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defect on 

parts of the works that have already accepted, under the direction of the Engineer. Unless 

the defect is to be remedied at the cost of the Contractor under Sub-Clause 11.2 [Cost of 

Remedying Defects], the Cost of the search plus profit shall be agreed or determined by the 

Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be included in the 

Contract Price. 

 

1.69 Completion Certificate 

1.69.1 Performance of the Contractor's obligations shall not be considered to have been 

completed until the Architect has issued the Completion Certificate to the Contractor, 

stating the date on which the Contractor completed his obligations under the Contract. 

1.69.2 The Architect shall issue the Completion Certificate within 30days after the latest of the 

expiry dates of the Defects Liability Period, or as soon thereafter as the Contractor has 

supplied all the Contractor's Documents and completed and tested all the Works, including 

remedying any defects. A copy of the Completion Certificate shall be issued to the 

Procuring Entity. 

1.69.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

1.70 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the 

fulfilment of any obligation which remains unperformed at that time. For the purposes of 

determining the nature and extent of unperformed obligations, the Contract shall be 

deemed to remain in force. 

1.71 Clearance of Site 



 

 

1.71.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining 

Contractor's Equipment, surplus material, wreckage, rubbish and Temporary Works from 

the Site. 

1.71.2 If all these items have not been removed within 30 days after receipt by the Contractor of 

the Completion Certificate, the Procuring Entity may sell or otherwise dispose of any 

remaining items. The Procuring Entity shall be entitled to be paid the costs incurred in 

connection with, or attributable to, such sale or disposal and restoring the Site. 

1.71.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys 

are less than the Procuring Entity's costs, the Contractor shall pay the outstanding balance 

to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

1.72 Works to be Measured 

1.72.1 The Works shall be measured, and valued for payment, in accordance with this Clause. 

The Contractor shall show in each application under Sub-Clauses 14.3 [Application for 

Interim Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application for 

Final Payment Certificate] the quantities and other particulars detailing the amounts which 

he considers to be entitled under the Contract. 

1.72.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice 

shall be given to the Contractor's Representative, who shall: 

a) promptly either attend or send another qualified representative to assist the Architect 

in making the measurement, and 

b) supply any particulars requested by the Engineer. 

1.72.3 If the Contractor fails to attend or send a representative, the measurement made by the 

Architect shall be accepted as accurate. 

1.72.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be 

measured from records, these shall be prepared by the Engineer. The Contractor shall, as 

and when requested, attend to examine and agree the records with the Engineer, and 

shall sign the same when agreed. If the Contractor does not attend, the records shall be 

accepted as accurate. 

1.72.5 If the Contractor examines and disagrees the records, and/ or does not sign them as 

agreed, then the Contractor shall give notice to the Architect of the respects in which the 

records are asserted to be inaccurate. After receiving this notice, the Architect shall review 

the records and either confirm or vary them and certify the payment of the undisputed 

part. If the Contractor does not so give notice to the Architect within 14 days after being 

requested to examine the records, they shall be accepted as accurate. 

1.73 Method of Measurement 

Except as otherwise stated in the Contract: 

a) Measurement shall be made of the net actual quantity of each item of the Permanent 

Works, and 

b) the method of measurement shall be in accordance with the Bill of Quantities or other 

applicable Schedules. 

1.74 Evaluation 

1.74.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine the value of work done by 

evaluating each item of work, applying the measurement agreed or determined in 



 

 

accordance with the above Sub-Clauses 12.1 and 12.2 and the appropriate rate or price for 

the item. 

1.74.2 For each item of work, the appropriate rate or price for the item shall be the rate or price 

specified for such item in the Contractor, if there is no such item, specified for similar work. 

1.74.3 Any item of work included in the Bill of Quantities for which no rate or price was specified 

shall be considered as included in other rates and prices in the Bill of Quantities and will 

not be paid for separately. 

1.74.4 However, for a new item of work, a new rate or price shall be appropriate for such item of 

work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar 

character, or is not executed under similar conditions, as any item in the Contract. 

1.74.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If 

no rates or prices are relevant for the new item of work, it shall be derived from the 

reasonable Cost of executing such work, prevailing market rates, together with profit, 

taking account of any other relevant matters. 

1.74.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall 

determine a provisional rate or price for the purposes of Interim Payment Certificates as 

soon as the concerned work commences. 

1.74.7 Where the contract price is different from the corrected tender price, in order to ensure the 

contractor is not paid less or more relative to the contract price (which would be the 

tender price), payment valuation certificates and variation orders on omissions and 

additions valued based on rates in the Bill of Quantities or schedule of rates in the Tender, 

will be adjusted by a plus or minus percentage. The percentage already worked out during 

tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender 

price X 100. 

1.75 Omissions 

Whenever the omission of any work form’s part (or all) of a Variation, the value of which has 

not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been 

omitted, would have been deemed to be covered by a sum forming part of the 

Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the 

Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then 

the Contractor shall give notice to the Architect accordingly, with supporting 

particulars. Upon receiving this notice, the Architect shall proceed in accordance with 

Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall be 

included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

1.76 Right to Vary 

1.76.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over 

Certificate for the Works, either by an instruction or by a request for the Contractor to 

submit a proposal. No Variation instructed by the Architect under this Clause shall in any 

way vitiate or in validate the Contract. 



 

 

1.76.2 The Contractor shall execute and be bound by each Variation, unless the Contractor 

promptly gives notice to the Architect stating (with supporting particulars) that (i) the 

Contractor cannot readily obtain the Goods required for the Variation, or (ii) such 

Variation triggers a substantial change in the sequence or progress of the Works. Upon 

receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

1.76.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such 

changes do not necessarily constitute a Variation), 

b) changes to the quality and other characteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, 

including any associated Tests on Completion, boreholes and other testing and 

exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

 

1.76.4 The Contractor shall not make any alteration and/or modification of the Permanent 

Works, unless and until the Architect instructs after obtaining approval of the Procuring 

Entity. 

13.2. Variation Order Procedure 

13.2.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 

Contractor of the nature and form of such variation. As soon as possible after having 

received such notice, the Contractor shall submit to the Engineer: 

a) A description of work, if any, to be performed and a Programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme 

according to Sub-Clause 8.3 or to any of the Contractor's obligations under the 

Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due 

consultation with the Employer and the Contractor, decide as soon as possible whether or 

not the variation shall be carried out. If the Architect decides that the variation shall be 

carried out, he shall issue a Variation Order clearly identified as such in accordance with the 

Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract 

Price, the provisions of Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract 

Price, the adjustment shall be determined in accordance with the rates specified in the Bills 

of Quantities or Schedule of Daywork Prices. If the rates contained in the Bills of Quantities 

or Dayworks Prices are not directly applicable to the specific work in question, suitable 

rates shall be established by the Architect reflecting the level of pricing in the Dayworks 

Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all 

the circumstances reasonable, reflecting a market price. Due account shall be taken of any 

over-or under-recovery of overheads by the Contractor in consequence of the variation. 

The Contractor shall also be entitled to be paid: 



 

 

a) The cost of any partial execution of the Works rendered useless by any such variation, 

b) The cost of making necessary alterations to Plant already manufactured or in the 

course of manufacture or of any work done that has to be altered in consequence of 

such a variation, 

c) any additional costs incurred by the Contractor by the disruption of the progress of 

the Works as detailed in the Programme, and 

d) the net effect of the Contractor's finance costs, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment 

to be included in certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the 

variation and be bound to these Conditions in so doing as if such variation was stated in 

the Contract. The work shall not be delayed pending the granting of an extension of the 

Time for Completion or an adjustment to the Contract Price under Sub-Clause31.3. 

13.3 Value Engineering 

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the 

Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the cost to the 

Procuring Entity of executing, maintaining or operating the Works, (iii) improve the 

efficiency or value to the Procuring Entity of the completed Works, or 

(iv) otherwise, be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items 

listed in Sub-Clause 13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of 

the Permanent Works, then unless otherwise agreed by both Parties: 

a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, 

and 

c) if this change results in a reduction in the contract value of this part, the Architect shall 

proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine a 

fee, which shall be included in the Contract Price. This fee shall behalf (50%) of the 

difference between the following amounts: 

i) such reduction in contract value, resulting from the change, excluding adjustments 

under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 

Changes in Cost], and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, 

taking account of any improvement in quality, anticipated life or operational 

efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in 

item 13.2.3 (c (ii), there shall not be a fee. However, if the if the amount established in 

item 13.2.3 (c) (i) is more than amount established in item 13.2.3 (c (ii), it shall result in a 

price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall 

respond in writing as soon as practicable, either by giving reasons why he cannot comply 

(if this is the case) or by submitting: 



 

 

a) A description of the proposed work to be performed and a Programme for its execution, 

b) the Contractor's proposal for any necessary modifications to the Programme according 

to Sub-Clause 8.3 [Programme] and to the Time for Completion, and 

c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 

13.2 [Value Project Engineering] or otherwise), respond with approval, disapproval or 

comments. The Contractor shall not delay any work whilst awaiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, 

shall be issued by the Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 

Evaluation], unless the Architect instructs or approves otherwise in accordance with this 

Clause. 

 

13.5 Payment in Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then 

whenever an adjustment is agreed, approved or determined as stated above, the amount 

payable in each of the applicable currencies shall be specified. For this purpose, reference 

shall be made to the actual or expected currency proportions of the Cost of the varied 

work, and to the proportions of various currencies specified for payment of the Contract 

Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or in part, in accordance with the 

Architect instructions, and the Contract Price shall be adjusted accordingly. The total sum 

paid to the Contractor shall include only such amounts, for the work, supplies or services 

to which the Provisional Sum relates, as the Architect shall have instructed. For each 

Provisional Sum, the Architect May instruct: 

a) Work to be executed (including Plant, Materials or services to be supplied) by the 

Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated 

Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise; and 

for which there shall be included in the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual 

amounts by applying the relevant percentage rate (if any) stated in the appropriate 

Schedule. If there is no such rate, the percentage rate stated in the Special 

Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, 

vouchers and accounts or receipts in substantiation. 

 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall 

be executed on a daywork basis. The work shall then be valued in accordance with the 

Daywork Schedule included in the Contract, and the following procedure shall apply. If a 

Daywork Schedule is not included in the Contract, this Sub-Clause shall not apply. 



 

 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the 

Engineer. When applying for payment, the Contractor shall submit invoices, vouchers and 

accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the 

Contractor shall deliver each day to the Architect accurate statements induplicate which 

shall include the following details of the resources used in executing the previous day's 

work: 

a) The names, occupations and time of Contractor's Personnel, 

b) the identification, type and time of Contractor's Equipment and Temporary Works, and 

c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and 

returned to the Contractor. The Contractor shall then submit priced statements of these 

resources to the Engineer, prior to their inclusion in the next Statement under Sub-Clause 

14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost 

resulting from a change in the Laws of Kenya (including the introduction of new Laws and 

the repeal or modification of existing Laws) or in the judicial or official governmental 

interpretation of such Laws, made after the Base Date, which affect the Contractor in the 

performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as 

a result of these changes in the Laws or in such interpretations, made after the Base Date, 

the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time 

if the relevant delay has already been taken into account in the determination of a 

previous extension of time and such Cost shall not be separately paid if the same shall 

already have been taken into account in the indexing of any inputs to the table of 

adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for 

Changes in Cost]. 

13.9 Adjustments for Changes in Cost 

13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment 

data for local and foreign currencies included in the Schedules. If there is no such table of 

adjustment data, this Sub-Clause shall not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises 

or falls in the cost of labor, Goods and other inputs to the Works, by the addition or 

deduction of the amounts determined by the formulae prescribed in this Sub-Clause. To the 

extent that full compensation for any rise or fall in Costs is not covered by the provisions 

of this or other Clauses, the Accepted Contract Amount shall be deemed to have included 

amounts to cover the contingency of other rises and falls in costs. 



 

 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as 

valued in accordance with the appropriate Schedule and certified in Payment Certificates, 

shall be determined from formulae for each of the currencies in which the Contract Price is 

payable. No adjustment is to be applied to work valued on the basis of Cost or current 

prices. The formulae shall be of the following general type: 

 

 

 

 

 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If 

their source is in doubt, it shall be determined by the Engineer. Forth is purpose, reference 

shall be made to the values of the indices at stated dates (quoted in the fourth and fifth 

columns respectively of the table) for the purposes of clarification of the source; although 

these dates (and thus these values) may not correspond to the base cost indices. 

13.9.5 In cases where the “currency of index” is not the relevant currency of payment, each index 

shall be converted into the relevant currency of payment at the selling rate, established by 

the Central Bank of Kenya, of this relevant currency on the above date for which the index 

is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a 

provisional index for the issue of Interim Payment Certificates. When a current cost index is 

available, the adjustment shall be recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment 

of prices there after shall be made using either (i) each index or price applicable on the 

date 49 days prior to the expiry of the Time for Completion of the Works, or (ii) the 

current index or price, whichever is more favorable to the Procuring Entity. 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 

where: 
P is the adjustment factor for the portion of the Contract Price payable. 
A and B are coefficients specified in the SCC, representing then on adjustable and adjustable 

portions, respectively, of the Contract Price payable and 
Im is the index prevailing at the end of the month being invoiced and Io is the index 

prevailing 30 days before Bid opening for inputs payable. 
NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 

currency. Normally, both coefficients shall be the same in the formulae for all currencies, 
since coefficient A, for the non-adjustable portion of the payments, is a very approximate 
figure (usually 0.15) to take account of fixed cost elements or other nonadjustable 
components. The sum of the adjustments for each currency are added to the Contract 
Price. 



 

 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 

adjustment data shall only be adjusted if they have been rendered unreasonable, 

unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

1.77 The Contract Price 

1.77.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 

12.3 [Evaluation] and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under 

the Contract, and the Contract Price shall not be adjusted for any of these costs except 

as stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are 

estimated quantities and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement 

Date, a proposed breakdown of each lump sum price in the Schedules. The Architect 

may take account of the break down when preparing Payment Certificates but shall 

not be bound by it. 

1.77.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including 

essential spare parts there for, imported by the Contractor for the sole purpose of 

executing the Contract shall not be exempt from the payment of import duties and taxes 

upon importation. 

1.78 Advance Payment 

 

1.78.1 The Procuring Entity shall make an advance payment, as an interest-free loan for 

mobilization and cashflow support, when the Contractor submits a guarantee in 

accordance with this Clause. The total advance payment, the number and timing of 

instalments (if more than one), and the applicable currencies and proportions, shall be as 

stated in the Special Conditions of Contract. 

 

1.78.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance 

payment is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

 

1.78.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim 

Payment Certificate for the advance payment or its first instalment after receiving a 

Statement (under Sub-Clause 14.3 [Application for Interim Payment Certificates]) and after 

the Procuring Entity receives (i) the Performance Security in accordance with Sub-Clause 

4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal to the 

advance payment. This guarantee shall be issued by a reputable bank or financial 

institutions elected by the Contractor and shall be in the form annexed to the Special 

Conditions or in another form approved by the Procuring Entity. 

 

1.78.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance 

payment has been repaid, but its amount shall be progressively reduced by the amount 

repaid by the Contractor as indicated in the Payment Certificates. If the terms of the 

guarantee specify its expiry date, and the advance payment has not been repaid by the 



 

 

date 30 days prior to the expiry date, the Contractor shall extend the validity of the 

guarantee until the advance payment has been repaid. 

 

1.78.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall 

be repaid through percentage deductions from the interim payments determined by the 

Architect in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as 

follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in 

which the total of all certified interim payments (excluding the advance payment and 

deductions and repayments of retention) exceeds 30 percent (30%) of the Accepted 

Contract Amount Less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of 

Contract of the amount of each Interim Payment Certificate (excluding the advance 

payment and deductions for its repayments as well as deductions for retention 

money) in the currencies and proportions of the advance payment until such time as 

the advance payment has been repaid; provided that the advance payment shall be 

completely repaid prior to the time when 90 percent (90%) of the Accepted Contract 

Amount less Provisional Sums has been certified for payment. 

 

1.78.6 If the advance payment has not been repaid prior to the issue of the Taking-Over 

Certificate for the Works or prior to termination under Clause 15 [Termination by 

Procuring Entity], Clause 16 [Suspension and Termination by Contractor] or Clause 19 

[Force Majeure] (as the case may be), the whole of the balance then outstanding shall 

immediately become due and in case of termination under Clause 15 [Termination by 

Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to 

Termination for Convenience], payable by the Contractor to the Procuring Entity. 

 

1.79 Application for Interim Payment Certificates 

 

1.79.1 The Contractor shall submit a Statement (in number of copies indicated in the Special 

Conditions of Contract) to the Architect after the end of each month, in a form approved 

by the Engineer, showing in detail the amounts to which the Contractor considers itself to 

be entitled, together with supporting documents which shall include their part on the 

progress during this month in accordance with Sub-Clause4.21 [Progress Reports]. 

 

1.79.2 The Statement shall include the following items, as applicable, which shall be expressed in 

the various currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents 

produced up to the end of the month (including Variations but excluding items 

described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, 

in accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-

Clause 13.8 [Adjustments for Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of 

retention stated in the Special Conditions of Contract to the total of the above 

amounts, until the amount so retained by the Procuring Entity reaches the limit of 

Retention Money (if any) stated in the Special Conditions of Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) 

and to be deducted for its repayments in accordance with Sub-Clause 14.2 [Advance 

Payment]; 



 

 

e) any amounts to be added and deducted for Plant and Materials in accordance with 

Sub-Clause 14.5 [Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor 

otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

1.80 Schedule of Payments 

 

1.80.1 If the Contract includes a schedule of payments specifying the instalments in which the 

Contract Price will be paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract 

values for the purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for 

Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in 

executing the Works, and if actual progress is found to be less or more than that on 

which this schedule of payments was based, then the Architect may proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised 

instalments, which shall take account of the extent to which progress is less or more 

than that on which the instalments were previously based. 

 

1.80.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-

binding estimates of the payments which he expects to become due during each quarterly 

period. The first estimate shall be submitted within 42 days after the Commencement Date. 

Revised estimates shall be submitted at quarterly intervals, until the Taking-Over Certificate 

has been issued for the Works. 

1.81 Plant and Materials intended for the Works 

 

1.81.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph 

(e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which have been sent to the 

Site for incorporation in the Permanent Works, and (ii) a reduction when the contract 

value of such Plant and Materials is included as part of the Permanent Works under sub-

paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

 

1.81.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the 

Schedules, this Sub-Clause shall not apply. 

1.81.3 The Architect shall determine and certify each addition if the following conditions are 

satisfied: 

a) The Contractor has: 

i) kept satisfactory records (including the orders, receipts, Costs and use of Plant 

and Materials) which are available for inspection, and 

(ii)  submitted statement of the Cost of acquiring and delivering the Plant and 

Materials to the Site, supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; 

and 



 

 

iii) are described in a clean shipped bill of lading or other evidence of shipment, 

which has been submitted to the Architect together with evidence of payment of 

freight and insurance, any other documents reasonably required, and a bank 

guarantee in a form and issued by an entity approved by the Procuring Entity in 

amounts and currencies equal to the amount due under this Sub-Clause: this 

guarantee may be in a similar form to the form referred to in Sub-Clause14.2 

[Advance Payment] and shall be valid until the Plant and Materials are properly 

stored on Site and protected against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against 

loss, damage or deterioration and appear to be in accordance with the Contract. 

 

1.81.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of 

the Architect determination of the cost of the Plant and Materials (including delivery to 

Site), taking account of the documents mentioned in this Sub-Clause and of the contract 

value of the Plant and Materials. 

 

1.81.5 The currencies for this additional amount shall be the same as those in which payment will 

become due when the contract value is included under sub-paragraph (a) of Sub-Clause 

14.3 [Application for Interim Payment Certificates]. At that time, the Payment Certificate 

shall include the applicable reduction which shall be equivalent to, and in the same 

currencies and proportions as, this additional amount for the relevant Plant and Materials. 

1.82 Issue of Interim Payment Certificates 

 

1.82.1 No amount will be certified or paid until the Procuring Entity has received and approved 

the Performance Security. Thereafter, the Architect shall, within 30 days after receiving a 

Statement and supporting documents, deliver to the Procuring Entity and to the Contractor 

an Interim Payment Certificate which shall state the amount which the Architect fairly 

determines to be due, with all supporting particulars for any reduction or withholding 

made by the Architect on the Statement if any. 

 

1.82.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not 

be bound to issue an Interim Payment Certificate in an amount which would (after 

retention and other deductions) be less than the minimum amount of Interim Payment 

Certificates (if any) stated in the Special Conditions of Contract. In this event, the Architect 

shall give notice to the Contractor accordingly. 

 

1.82.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the 

Contract, the cost of rectification or replacement may be withheld until rectification or 

replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance 

with the Contract, and had been so notified by the Engineer, the value of this work or 

obligation may be withheld until the work or obligation has been performed. 

 

4.6.4  The Architect may in any Payment Certificate make any correction or modification that 

should properly be made to any previous Payment Certificate. A Payment Certificate shall 

not be deemed to indicate the Architect acceptance, approval, consent or satisfaction. 



 

 

14.7 Payment 

 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by 

both parties or within 60 days after receiving the documents in accordance with Sub-

Clause 4.2 [Performance Security] and Sub- Clause 14.2 [Advance Payment], 

whichever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the 

Architect Issues Interim Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the 

Procuring Entity Issues Interim Payment Certificate; or after determination of any 

disputed amount shown in the Final Statement in accordance with Sub-Clause 16.2 

[Termination by Contractor]. 

 

14.7.2 Payment of the amount due in each currency shall be made into the bank account, 

nominated by the Contractor, in the payment country (forth is currency) specified in the 

Contract. 

14.8 Delayed Payment 

 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], 

the Contractor shall be entitled to receive financing charges (simple interest) monthly on 

the amount unpaid during the period of delay. This period shall be deemed to commence 

on the date for payment specified in Sub-Clause 14.7 [Payment], irrespective (in the case of 

its sub-paragraph (b) of the date on which any Interim Payment Certificate is issued. 

 

14.8.2 These financing charges shall be calculated at the annual rate of three percentage points 

above the mean rate of the Central Bank in Kenya of the currency of payment, or if not 

available, the interbank offered rate, and shall be paid in such currency. 

 

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, 

and without prejudice to any other right or remedy. 

14.9 Payment of Retention Money 

 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a 

Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the 

Retention Money shall be certified and paid. This proportion shall behalf (50%) of the 

proportion calculated by dividing the estimated contract value of the Section or part, by 

the estimated final Contract Price. 

 

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding 

balance of the Retention Money shall be certified by the Architect for payment to the 

Contractor. If a Taking-Over Certificate was issued for a Section, a proportion of the 

second half of the Retention Money shall be certified and paid promptly after the expiry 

date of the Defects Notification Period for the Section. This proportion shall behalf (50%) 

of the proportion calculated by dividing the estimated contract value of the Section by the 

estimated final Contract Price. 

 



 

 

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the 

Architects hall be entitled to withhold certification of the estimated cost of this work until 

it has been executed. 

 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments 

for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has 

been issued for the Works and the first half of the Retention Money has been certified for 

payment by the Engineer, the Contractor shall be entitled to substitute a Retention Money 

Security guarantee, in the form annexed to the Special Conditions or in another form 

approved by the Procuring Entity and issued by a reputable bank or financial institution 

selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the 

Contractor within 14 days after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 

 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor 

shall submit to the Architect three copies of a Statement at completion with supporting 

documents, in accordance with Sub- Clause 14.3 [Application for Interim Payment 

Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in 

the Taking-Over Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 

c) an estimate of any other amounts which the Contractor considers will become due to 

him under the Contract. Estimated amounts shall be shown separately in this 

Statement at completion. 

 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates]. 

14.11 Application for Final Payment Certificate 

 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to 

the Engineer, six copies of a draft final statement with supporting documents showing in 

detail in a form approved by the Engineer: 

a) The value of all work done in accordance with the Contract, and 

b) Any further sums which the Contractor considers to be due to him under the Contractor 

otherwise. 

 

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Architect may reasonably require 

within 30 days from receipt of said draft and shall make such changes in the draft as may 

be agreed between them. The Contractor shall then prepare and submit to the Architect 

the final statement as agreed. This agreed statement is referred to in these Conditions as 

the “Final Statement”. 

 



 

 

14.11.3 However, if, following discussions between the Architect and the Contractor and any 

changes to the draft final statement which are agreed, it becomes evident that a dispute 

exists, the Architect shall deliver to the Procuring Entity (with a copy to the Contractor) an 

Interim Payment Certificate for the agreed parts of the draft final statement. Thereafter, if 

the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's Decision] 

or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit 

to the Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which 

confirms that the total of the Final Statement represents full and final settlement of all 

moneys due to the Contractor under or in connection with the Contract. This discharge 

may state that it becomes effective when the Contractor has received the Performance 

Security and the outstanding balance of this total, in which event the discharge shall be 

effective on such date. 

14.13 Issue of Final Payment Certificate 

 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], 

the Architect shall deliver, to the Procuring Entity and to the Contractor, the Final 

Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 

b) After giving credit to the Procuring Entity for all amounts previously paid by the 

Procuring Entity and for all sums to which the Procuring Entity is entitled, the balance 

(if any) due from the Procuring Entity to the Contractor or from the Contractor to the 

Procuring Entity, as the case may be. 

 

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-

Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], 

the Architect shall request the Contractor to do so. If the Contractor fails to submit an 

application within a period of 30 days, the Architect shall issue the Final Payment 

Certificate for such amount as he fairly determines to be due. 

 

14.14 Cessation of Procuring Entity's Liability 

 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or 

in connection with the Contract or execution of the Works, except to the extent that the 

Contractor shall have included an amount expressly for it: 

a) in the Final Statement and also, 

b) (except for matters or things arising after the issue of the Taking-Over Certificate for 

the Works) in the Statement at completion described in Sub-Clause 14.10 [Statement at 

Completion]. 

 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his 

indemnification obligations, or the Procuring Entity's liability in any case of fraud, 

deliberate default or reckless misconduct by the Procuring Entity. 

 

14.15 Currencies of Payment 



 

 

 

The Contract Price shall be paid in the currency or currencies named in the Schedule of 

Payment Currencies. If more than one currency is so named, payments shall be made as 

follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed 

rates of exchange to be used for calculating the payments, shall be as stated in the 

Schedule of Payment Currencies, except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-

Clause 13.7 [Adjustments for Changes in Legislation] shall be made in the 

applicable currencies and proportions; and 

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 

[Application for Interim Payment Certificates] shall be made in the currencies and 

proportions specified in sub- paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made 

in the currencies and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the 

currency in which the sum was expended by the Procuring Entity, or in such currency 

as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular 

currency exceeds the sum payable by the Procuring Entity to the Contractor in that 

currency, the Procuring Entity may recover the balance of this amount from the sums 

otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be 

those prevailing on the Base Date and determined by the Central Bank of Kenya. 

 

15. TERMINATION BY PROCURING ENTITY 

1.83 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may 

by notice require the Contractor to make good the failure and to remedy it within 30 

days. 

1.84 Termination by Procuring Entity 

1.84.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor 

breaches the contract based on following circumstances which shall include but not 

limited to: 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under 

Sub-Clause 15.1 [Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays 

and Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 

7.6 [Remedial Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the 

consent of the Procuring Entity, 



 

 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on 

business under a receiver, trustee or manager for the benefit of his creditors, or if any 

act is done or event occurs which (under applicable Laws) has a similar effect to any 

of these acts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, 

commission or other thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the 

Contract, or 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give 

(directly or indirectly) to any person any such induce mentor reward as is described in 

this sub-paragraph (f). However, lawful inducements and rewards to Contractor's 

Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in 

paragraph 2.2 of the Appendix B to these General Conditions, in competing for or in 

executing the Contract. 

1.84.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' 

notice to the Contractor, terminate the Contract and expel the Contractor from the Site. 

However, in the case of sub- paragraph (e) or (f) or (g) or (h), the Procuring Entity may 

by notice terminate the Contract immediately. 

1.84.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other 

rights of the Procuring Entity, under the Contractor otherwise. 

1.84.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's 

Documents, and other design documents made by or for him, to the Engineer. However, 

the Contractor shall use his best efforts to comply immediately with any reasonable 

instructions included in the notice (i) for the assignment of any subcontract, and (ii) for the 

protection of life or property or for the safety of the Works. 

1.84.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any 

other entities to do so. The Procuring Entity and these entities may then use any Goods, 

Contractor's Documents and other design documents made by or on behalf of the 

Contractor. 

1.84.6 The Procuring Entity shall then give notice that the Contractor's Equipment and 

Temporary Works will be released to the Contractor at or near the Site. The Contractor 

shall promptly arrange their removal, at the risk and cost of the Contractor. However, if 

by this time the Contractor has failed to make a payment due to the Procuring Entity, 

these items may be sold by the Procuring Entity in order to recover this payment. Any 

balance of the proceeds shall then be paid to the Contractor. 

1.85 Valuation at Date of Termination 

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by 

Procuring Entity] has taken effect, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine the value of the Works, Goods and 

Contractor's Documents, and any other sums due to the Contractor for work executed in 

accordance with the Contract. 

1.86 Payment after Termination 

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has 



 

 

taken effect, the Procuring Entity may: 

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims], 

b) withhold further payments to the Contractor until the costs of execution, completion 

and remedying of any defects, damages for delay in completion (if any), and all other 

costs incurred by the Procuring Entity, have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity 

and any extra costs of completing the Works, after allowing for any sum due to the 

Contractor under Sub-Clause 15.3 [Valuation at Date of Termination]. After recovering 

any such losses, damages and extra costs, the Procuring Entity shall pay any balance to 

the Contractor. 

1.87 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the 

Procuring Entity's convenience, by giving notice of such termination to the Contractor. 

The termination shall take effect 30 days after the later of the dates on which the 

Contractor receives this notice or the Procuring Entity returns the Performance Security. 

The Procuring Entity shall not terminate the Contract under this Sub-Clause in order to 

execute the Works itself or to arrange for the Works to be executed by another contractor 

or to avoid a termination of the Contract by the Contractor under Clause 16.2 

[Termination by Contractor]. After this termination, the Contractor shall proceed in 

accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's 

Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 

Termination]. 

1.88 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption 

Laws and its prevailing sanctions. 

1.89 Corrupt gifts and payments of commission 

1.89.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any 

gift or consideration of any kind as an inducement or reward for doing or for bearing 

to door for having done or for borne to do any act in relation to the obtaining or 

execution of this or any other Contract for the Procuring Entity or for showing or for 

bearing to show favor or disfavor to any person in relation to this or any other 

contract for the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with 

which commission has been paid or agreed to be paid by him or on his behalf or to 

his knowledge, unless before the Contract is made particulars of any such commission 

and of the terms and conditions of any agreement for the payment there of have 

been disclosed in writing to the Procuring Entity. 

1.89.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting 

on his behalf (whether with or without the knowledge of the Contractor) shall be an 

offence under the provisions of the Public Procurement and Asset Disposal Act (2015) and 

the Anti-Corruption and Economic Crimes Act (2003) of the Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

1.90 Contractor's Entitlement to Suspend Work 

1.90.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment 

Certificates] or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable 



 

 

the contractor to proceed with the works in accordance with the program, the Contractor 

may, after giving not less than 30 days' notice to the Procuring Entity, suspend work (or 

reduce the rate of work) unless and until the Contractor has received the Payment 

Certificate, reasonable evidence or payment, as the case may be and as described in the 

notice. 

1.90.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-

Clause 14.8 [Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by 

Contractor]. 

1.90.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as 

described in the relevant Sub-Clause and in the above notice) before giving a notice of 

termination, the Contractor shall resume normal working as soon as is reasonably 

practicable. 

1.90.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or 

reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall give 

notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 

Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

1.91 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.92 Termination by Contractor 

1.92.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting 

documents, to issue the relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate 

within 90 days after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within 

which payment is to be made (except for deductions in accordance with Sub-Clause 

2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in 

such manner as to materially and adversely affect the economic balance of the 

Contract and/or the ability of the Contractor to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 

[Prolonged Suspension], or 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a 

receiving or administration order made against him, compounds with his creditors, or 

carries on business under a receiver, trustee or manager for the benefit of his creditors, 

or if any act is done or event occurs which (under applicable Laws) has a similar effect 

to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of 

both Parties on the fulfilment of the conditions for the Commencement of Works 

under Sub-Clause 8.1 [Commencement of Works]. 

1.92.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to 

the Procuring Entity, terminate the Contract. However, in the case of sub-paragraph (f) or 

(g), the Contractor may by notice terminate the Contract immediately. 

1.92.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of 

the Contractor, under the Contractor otherwise. 



 

 

1.93 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to 

Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 

19.6 [Optional Termination, Payment and Release] has taken effect, the Contractor shall 

promptly: 

a) cease all further work, except for such work as may have been instructed by the 

Architect for the protection of life or property or for the safety of the Works, 

b) hand over Contractor's Documents, Plant, Materials and other work, for which the 

Contractor has received payment, and 

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

1.94 Payment on Termination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken 

effect, the Procuring Entity shall promptly: 

a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, 

Payment and Release], and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor 

as a result of this termination. 

17. RISK AND RESPONSIBILITY 

1.95 Indemnities 

1.95.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring 

Entity's Personnel, and their respective agents, against and from all claims, damages, losses 

and expenses (including legal fees and expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or 

in the course of or by reason of the Contractor's design (if any), the execution and 

completion of the Works and the remedying of any defects, unless attributable to any 

negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring 

Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the 

extent that such damage or loss arises out of or in the course of or by reason of the 

Contractor's design (if any), the execution and completion of the Works and the 

remedying of any defects, unless and to the extent that any such damage or loss is 

attributable to any negligence, willful act or breach of the Contract by the Procuring 

Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 

indirectly employed by any of them. 

1.95.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's 

Personnel, and their respective agents, against and from all claims, damages, losses and 

expenses (including legal fees and expenses) in respect of (1) bodily injury, sickness, disease 

or death, which is attributable to any negligence, willful act or breach of the Contract by 

the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

(2) the matters for which liability may be excluded from insurance cover, as described in 

sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons 

and Damage to Property], unless and to the extent that any such damage or loss is 

attributable to any negligence, willful actor breach of the Contract by the contractor, the 

contractor's Personnel, their respective agents, or anyone directly or indirectly employed 

by any of them. 

1.96 Contractor's Care of the Works 



 

 

1.96.1 The Contractor shall take full responsibility for the care of the Works and Goods from the 

Commencement Date until the Taking-Over Certificate is issued (or is deemed to be issued 

under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the Works, when 

responsibility for the care of the Works shall pass to the Procuring Entity. If a Taking-Over 

Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 

responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

1.96.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall 

take responsibility for the care of any work which is outstanding on the date stated in a 

Taking-Over Certificate, until this outstanding work has been completed. 

1.96.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the 

period when the Contractor is responsible for their care, from any cause not listed in Sub-

Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or damage at the 

Contractor's risk and cost, so that the Works, Goods and Contractor's Documents conform 

with the Contract. 

1.96.4 The Contractor shall be liable for any loss or damage caused by any actions performed by 

the Contractor after a Taking-Over Certificate has been issued. The Contractor shall also be 

liable for any loss or damage which occurs after a Taking-Over Certificate has been issued 

and which arose from a previous event for which the Contractor was liable. 

1.97 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in 

so far as they directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the 

Contractor's Personnel, 

c) explosive materials, ionizing gladiation or contamination by radio-activity, except as 

may be attributable to the Contractor's use of such explosives, radiation or radio-

activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic 

speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except 

as may be specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for 

whom the Procuring Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an 

experienced contractor could not reasonably have been expected to have taken 

adequate preventive precautions. 

1.98 Consequences of Procuring Entity's Risks 

1.98.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or 

damage to the Works, Goods or Contractor's Documents, the Contractor shall promptly 

give notice to the Architect and shall rectify this loss or damage to the extent required by 

the Engineer. 

1.98.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the 

Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 8.4 [Extension of Time for Completion], and 



 

 

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-

paragraphs (e)and 

(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

1.98.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters. 

1.99 Intellectual and Industrial Property Rights 

1.99.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) 

of any patent, registered design, copyright, trade mark, trade name, trade secret or other 

intellectual or industrial property right relating to the Works; and “claim” shall refer to a 

claim (or proceedings pursuing a claim) alleging an infringement. 

1.99.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of 

receiving the claim, the first Party shall be deemed to have waived any right to indemnity 

under this Sub-Clause. 

1.99.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from 

any claim alleging an infringement which is or was: 

a) An un avoidable result of the Contractor's compliance with the Contract, or 

b) A result of any Works be infused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the 

Contract, or 

ii) in conjunction with anything not supplied by the Contractor, unless such use was 

disclosed to the Contractor prior to the Base Date or is stated in the Contract. 

1.99.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from 

any other claim which arises out of or in relation to (i) the manufacture, use, sale or 

import of any Goods, or (ii) any design for which the Contractor is responsible. 

1.99.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may 

(at its cost) conduct negotiations for the settlement of the claim, and any litigation or 

arbitration which may arise from it. The other Party shall, at the request and cost of the 

indemnifying Party, assist in contesting the claim. This other Party (and its Personnel) shall 

not make any admission which might be prejudicial to the indemnifying Party, unless the 

indemnifying Party failed to take over the conduct of any negotiations, litigation or 

arbitration upon being requested to do so by such other Party. 

1.99.6 For operation and maintenance of any plan to reequipment installed, the contractor shall 

grant a non-exclusive and non-transferable license to the Procuring Entity under the 

patent, utility models ,or other intellectual rights owned by the contractor or a third party 

from whom the contract or has received the rights to grant sub-licenses and shall also 

grant to the Procuring Entity a non-exclusive and non-transferable rights (without the 

rights to sub-license) to use the know-how and other technical information disclosed to 

the contract or under the contract. Nothing contained here-in shall be construed as 

transferring ownership of any patent, utility model, trademark, design, copy right, know-

how or other intellectual rights from the contractor or any other third party to the 

Procuring Entity. 

1.100 Limitation of Liability 

1.100.1 Neither Party shall be liable to the other Party for loss of use of any Works,  loss of profit, 

loss of any contractor for any in director consequential loss or damage which may be 

suffered by the other Party in connection with the Contract, other than as specifically 

provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of Remedying 

Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 



 

 

Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 

Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

1.100.2 The total liability of the Contractor to the Procuring Entity, under or in connection with 

the Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 

4.20 [Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1 

[Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not 

exceed the sum resulting from the application of a multiplier (less or greater than one) to 

the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 

multiplier or other sum is not so stated) the Accepted Contract Amount. 

1.100.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless 

misconduct by the defaulting Party. 

1.101 Use of Procuring Entity's Accommodation/Facilities 

1.101.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided 

accommodation and facilities, if any, as detailed in the Specification, from the respective 

dates of hand-over to the Contractor until cessation of occupation (where hand-over or 

cessation of occupation may take place after the date stated in the Taking-Over Certificate 

for the Works). 

1.101.2 If any loss or damage happens to any of the above items while the Contractor is 

responsible for their care arising from any cause whatsoever other than those for which 

the Procuring Entity is liable, the Contractor shall, at his own cost, rectify the loss or 

damage to the satisfaction of the Engineer. 

18. INSURANCE 

1.102 General Requirements for Insurances 

1.102.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for 

effecting and maintaining the insurance specified in the relevant Sub-Clause. 

1.102.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with 

insurers and in terms approved by the Procuring Entity. These terms shall be consistent 

with any terms agreed by both Parties before the date of the Letter of Acceptance. This 

agreement of terms shall take precedence over the provisions of this Clause. 

1.102.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with 

insurers and in terms acceptable to the Contractor. These terms shall be consistent with 

any terms agreed by both Parties before the date of the Letter of Acceptance. This 

agreement of terms shall take precedence over the provisions of this Clause. 

1.102.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each 

insured as though a separate policy had been issued for each of the joint insured. If a 

policy indemnifies additional joint insured, namely in addition to the insured specified in 

this Clause, (i) the Contractor shall act under the policy on behalf of these additional joint 

insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) 

additional joint insured shall not be entitled to receive payments directly from the insurer 

or to have any other direct dealings with the insurer, and (iii) the insuring Party shall 

require all additional joint insured to comply with the conditions stipulated in the policy. 

1.102.5 Each policy insuring against loss or damage shall provide for payments to be made in the 

currencies required to rectify the loss or damage. Payments received from insurers shall be 

used for the rectification of the loss or damage. 

1.102.6 The relevant insuring Party shall, within the respective periods stated in the Special 

Conditions of Contract (calculated from the Commencement Date), submit to the other 

Party: 



 

 

 

a) Evidence that the insurances described in this Clause have been affected, and 

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for 

Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to 

Persons and Damage to Property]. 

1.102.7 When each premium is paid, the insuring Party shall submit evidence of payment to the 

other Party. Whenever evidence or policies are submitted, the insuring Party shall also give 

notice to the Engineer. 

1.102.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. 

The insuring Party shall keep the insurers informed of any relevant changes to the 

execution of the Works and ensure that insurance is maintained in accordance with this 

Clause. 

1.102.9 Neither Party shall make any material alteration to the terms of any insurance without the 

prior approval of the other Party. If an insurer makes (or at tempts to make) any 

alteration, the Party first notified by the insurer shall promptly give notice to the other 

Party. 

1.102.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to 

effect and maintain under the Contractor fails to provide satisfactory evidence and copies 

of policies in accordance with this Sub- Clause, the other Party may (at its option and 

without prejudice to any other right or remedy) effect insurance for the relevant coverage 

and pay the premiums due. The insuring Party shall pay the amount of these premiums to 

the other Party, and the Contract Price shall be adjusted accordingly. 

1.102.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor 

or the Procuring Entity, under the other terms of the Contractor otherwise. Any amounts 

not insured or not recovered from the insurers shall be borne by the Contractor and/or 

the Procuring Entity. 

1.102.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. 

However, if the insuring Party fails to effect and keep in force an insurance which is 

available and which it is required to effect and maintain under the Contract, and the other 

Party neither approves the omission nor effects insurance for the coverage relevant to this 

default, any moneys which should have been recoverable under this insurance shall be 

paid by the insuring Party. 

1.102.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring 

Entity's Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable. 

1.102.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, 

but not limited to the insurance referred to Clause 18) with insurers from any eligible 

source country. 

1.103 Insurance for Works and Contractor's Equipment 

1.103.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for 

not less than the full reinstatement cost including the costs of demolition, removal of 

debris and professional fees and profit. This insurance shall be effective from the date by 

which the evidence is to be submitted under sub-paragraph (a) of Sub-Clause 18.1 [General 

Requirements for Insurances], until the date of issue of the Taking-Over Certificate for the 

Works. 

1.103.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of 

the Performance Certificate, for loss or damage for which the Contractor is liable arising 

from a cause occurring prior to the issue of the Taking-Over Certificate, and for loss or 



 

 

damage caused by the Contractor in the course of any other operations (including those 

under Clause 11 [Defects Liability]). 

1.103.3 The insuring Party shall insure the Contractor's Equipment for not less than the full 

replacement value, including delivery to Site. For each item of Contractor's Equipment, 

the insurance shall be effective while it is being transported to the Site and until it is no 

longer required as Contractor's Equipment. 

1.103.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive 

payments from the insurers, payments being held or allocated to the Party actually 

bearing the costs of rectifying the loss or damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring 

Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the 

Contract, loss or damage to a part of the Works which is attributable to the use or 

occupation by the Procuring Entity of another part of the Works, and loss or damage 

from the risks listed in sub-paragraphs (c), (g) and (h)of Sub-Clause 17.3 [Procuring 

Entity's Risks], excluding (in each case) risks which are not insurable at commercially 

reasonable terms, with deductibles per occurrence of not more than the amount 

stated in the Special Conditions of Contract (if an amount is not so stated, this sub-

paragraph (d) shall not apply), and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, 

materials or workmanship (but cover shall include any other parts which are lost 

or damaged as a direct result of this defective condition and not as described in 

sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged in order to reinstate any other part 

of the Works if this other part is in a defective condition due to a defect in its 

design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to 

the extent that the Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and 

Materials intended for the Works]. 

1.103.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above 

ceases to be available at commercially reasonable terms, the Contractor shall (as insuring 

Party) give notice to the Procuring Entity, with supporting particulars. The Procuring Entity 

shall then (i) be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to payment 

of an amount equivalent to such commercially reasonable terms as the Contractor should 

have expected to have paid for such cover, and (ii) be deemed, unless he obtains the 

cover at commercially reasonable terms, to have approved the omission under Sub-Clause 

18.1 [General Requirements for Insurances]. 

1.104 Insurance against Injury to Persons and Damage to Property 

1.104.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or 

bodily injury which may occur to any physical property (except things insured under Sub-

Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any person (except 

persons insured under Sub-Clause 18.4 [Insurance for Contractor's Personnel]), which may 

arise out of the Contractor's performance of the Contract and occurring before the issue of 

the Performance Certificate. 



 

 

1.104.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the 

Special Conditions of Contract, with no limit on the number of occurrences. If an amount 

is not stated in the Special Conditions of Contract, this Sub-Clause shall not apply. 

1.104.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's 

property (except things insured under Sub-Clause 18.2) arising out of the Contractor's 

performance of the Contract, and 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, 

in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent 

that cover is available at commercially reasonable terms. 

1.105 Insurance for Contractor's Personnel 

1.105.1 The Contractor shall effect and maintain insurance against liability for claims, damages, 

losses and expenses (including legal fees and expenses) arising from injury, sickness, disease 

or death of any person employed by the Contractor or any other of the Contractor's 

Personnel. 

1.105.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, 

damages, losses and expenses (including legal fees and expenses) arising from injury, 

sickness, disease or death of any person employed by the Contractor or any other of the 

Contractor's Personnel, except that this insurance may exclude losses and claims to the 

extent that they arise from any act or neglect of the Procuring Entity or of the Procuring 

Entity's Personnel. 

1.105.3 The insurance shall be maintained in full force and effect during the whole time that these 

personnel are assisting in the execution of the Works. For a Subcontractor's employees, the 

insurance may be effected by the Subcontractor, but the Contractor shall be responsible 

for compliance with this Clause. 

19. FORCE MAJEURE 

1.106 Definition of Force Majeure 

1.106.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the 

Contract, 

c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not substantially attributable to the other Party. 

1.106.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 



 

 

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's 

Personnel, 

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the Contractor's use of such munitions, 

explosives, radiation or radio-activity, and 

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

1.107 Notice of Force Majeure 

1.107.1 If a Party is or will be prevented from performing its substantial obligations under the 

Contract by Force Majeure, then it shall give notice to the other Party of the event or 

circumstances constituting the Force Majeure and shall specify the obligations, the 

performance of which is or will be prevented. The notice shall be given within 14 days 

after the Party became aware, or should have become aware, of the relevant event or 

circumstance constituting Force Majeure. 

1.107.2 The Party shall, having given notice, be excused performance of its obligations for so long 

as such Force Majeure prevents it from performing them. 

1.107.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to 

obligations of either Party to make payments to the other Party under the Contract. 

1.108 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the 

performance of the Contract as a result of Force Majeure. A Party shall give notice to the 

other Party when it ceases to be affected by the Force Majeure. 

1.109 Consequences of Force Majeure 

1.109.1 If the Contractor is prevented from performing his substantial obligations under the 

Contract by Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice 

of Force Majeure], and suffers delay and/ or incurs Cost by reason of such Force Majeure, 

the Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4 [Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of 

Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs 

in Kenya, payment of any such Cost, including the costs of rectifying or replacing the 

Works and/or Goods damaged or destroyed by Force Majeure, to the extent they are 

not indemnified through the insurance policy referred to in Sub- Clause18.2 [Insurance 

for Works and Contractor's Equipment]. 

1.109.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters. 

1.110 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to 

relief from force majeure on terms additional to or broader than those specified in this 

Clause, such additional or broader force majeure events or circumstances shall not excuse 

the Contractor's non-performance or entitle him to relief under this Clause. 

1.111 Optional Termination, Payment and Release 



 

 

1.111.1 If the execution of substantially all the Works in progress is prevented for a continuous 

period of 84 days by reason of Force Majeure of which notice has been given under Sub-

Clause 19.2 [Notice of Force Majeure], or for multiple periods which total more than 140 

days due to the same notified Force Majeure, then either Party may give to the other Party 

a notice of termination of the Contract. In this event, the termination shall take effect 7 

days after the notice is given, and the Contractor shall proceed in accordance with Sub-

Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment]. 

1.111.2 Upon such termination, the Architect shall determine the value of the work done and issue 

a Payment Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to 

the Contractor, or of which the Contractor is liable to accept delivery: this Plant and 

Materials shall become the property of (and be at the risk of) the Procuring Entity 

when paid for by the Procuring Entity, and the Contractor shall place the same at the 

Procuring Entity's disposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily 

incurred by the Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site 

and the return of these items to the Contractor's works in his country (or to any other 

destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in 

connection with the Works at the date of termination. 

1.112 Release from Performance 

Notwithstanding any other provision of this Clause, if any event or circumstance outside 

the control of the Parties (including, but not limited to, Force Majeure) arises which makes 

it impossible or unlawful for either or both Parties to fulfil its or their contractual 

obligations or which, under the law governing the Contract, entitles the Parties to be 

released from further performance of the Contract, then upon notice by either Party to 

the other Party of such event or circumstance:  

a) The Parties shall be discharged from further performance, without prejudice to the 

rights of either Party in respect of any previous breach of the Contract, and 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would 

have been payable under Sub-Clause 19.6 [Optional Termination, Payment and 

Release] if the Contract had been terminated under Sub-Clause 19.6. 



 

 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

1.113 Contractor's Claims 

1.113.1 If the Contractor considers itself to be entitled to any extension of the Time for 

Completion and/or any additional payment, under any Clause of these Conditions or 

otherwise in connection with the Contract, the Contractor shall give Notice to the 

Engineer, describing the event or circumstance giving rise to the claim. The notice shall be 

given as soon as practicable, and not later than 30 days after the Contractor became 

aware, or should have become aware, of the event or circumstance. 

1.113.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for 

Completion shall not be extended, the Contractor shall not be entitled to additional 

payment, and the Procuring Entity shall be discharged from all liability in connection with 

the claim. Otherwise, the following provisions of this Sub-Clause shall apply. 

1.113.3 The Contractor shall also submit any other notices which are required by the Contract, and 

supporting particulars for the claim, all as relevant to such event or circumstance. 

1.113.4 The Contractor shall keep such contemporary records as may be necessary to substantiate 

any claim, either on the Site or at another location acceptable to the Engineer. Without 

admitting the Procuring Entity's liability, the Architect may, after receiving any notice 

under this Sub-Clause, monitor the record-keeping and/ or instruct the Contractor to keep 

further contemporary records. The Contractor shall permit the Architect to inspect all these 

records and shall (if instructed) submit copies to the Engineer. 

1.113.5 Within 42days after the Contractor became aware (or should have become aware) of the 

event or circumstance giving rise to the claim, or within such other period as may be 

proposed by the Contractor and approved by the Engineer, the Contractor shall send to 

the Architect fully detailed claim which includes full supporting particulars of the basis of 

the claim and of the extension of time and/ or additional payment claimed. If the event or 

circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the 

accumulated delay and/ or amount claimed, and such further particulars as the 

Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects 

resulting from the event or circumstance, or within such other period as may be 

proposed by the Contractor and approved by the Engineer. 

1.113.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a 

previous claim, or within such other period as may be proposed by the Architect and 

approved by the Contractor, the Architect shall respond with approval, or with 

disapproval and detailed comments. He may also request any necessary further particulars 

but shall nevertheless give his response on the principles of the claim within the above 

defined time period. 

1.113.7 Within the above defined period of 42 days, the Architect shall proceed in accordance 

with Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any) of 

the Time for Completion (before or after its expiry) in accordance with Sub-Clause 8.4 

[Extension of Time for Completion], and/or (ii) the additional payment (if any) to which 

the Contractor is entitled under the Contract. 

1.113.8 Each Payment Certificate shall include such additional payment for any claim as has been 

reasonably substantiated as due under the relevant provision of the Contract. Unless and 



 

 

until the particulars supplied are sufficient to substantiate the whole of the claim, the 

Contractor shall only be entitled to payment for such part of the claim as he has been able 

to substantiate. 

1.113.9 If the Architect does not respond within the time frame defined in this Clause, either Party 

may consider that the claim is rejected by the Architect and any of the Parties may refer 

the dispute for amicable settlement in accordance with Clause 20.3. 

1.113.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which 

may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in 

relation to any claim, any extension of time and/ or additional payment shall take account 

of the extent (if any) to which the failure has prevented or prejudiced proper investigation 

of the claim, unless the claim is excluded under the second paragraph of this Sub-Clause 

20.3. 

1.114 Procuring Entity's Claims 

1.114.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of 

these Conditions or otherwise in connection with the Contract, and/or to any extension of 

the Defects Notification Period, the Procuring Entity or the Architect shall give notice and 

particulars to the Contractor. However, notice is not required for payments due under 

Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 [Procuring Entity's 

Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

1.114.2 The notice shall be given as soon as practicable and no longer than 30 days after the 

Procuring Entity became aware, or should have become aware, of the event or 

circumstances giving rise to the claim. A notice relating to any extension of the Defects 

Notification Period shall be given before the expiry of such period. 

1.114.3 The particulars shall specify the Clause or other basis of the claim and shall include 

substantiation of the amount and/or extension to which the Procuring Entity considers 

itself to be entitled in connection with the Contract. The Architect shall then proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) the amount (if 

any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) the 

extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 

[Extension of Defects Notification Period]. 

1.114.4 This amount may be included as a deduction in the Contract Price and Payment 

Certificates. The Procuring Entity shall only be entitled to set off against or make any 

deduction from an amount certified in a Payment Certificate, or to otherwise claim against 

the Contractor, in accordance with this Sub-Clause. 

1.115 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute 

amicably before the commencement of arbitration. However, unless both Parties agree 

otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 20.1 above 

should move to commence arbitration after 60 days from the day on which a notice of a 

claim was given, even if no attempt at an amicable settlement has been made. 

1.116 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination 

of the Contract by either party: 

a) Whether or not the issue of an instruction by the Architect is empowered by these 

Conditions. 



 

 

b) Whether or not a certificate has been improperly withheld or is not in accordance with 

these Conditions. 

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and 

Clause 19. 

e)  All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Procuring Entity and the Contractor agree otherwise in writing. 

1.117 Arbitration 

1.117.1 Any claim or dispute between the Parties arising out of or in connection with the Contract 

not settled amicably in accordance with Sub-Clause 20.3 shall be finally settled by 

arbitration. 

1.117.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a 

claim or dispute has not been given by the applying party within ninety days of the 

occurrence or discovery of the matter or issue giving rise to the dispute. 

1.117.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or 

dispute shall not commence unless an attempt has in the first instance been made by the 

parties to settle such claim or dispute amicably with or without the assistance of third 

parties. Proof of such attempt shall be required. 

1.117.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and a ward any sums 

which ought to have been the subject of or included in any certificate. 

1.117.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

open up, review and revise any certificate, opinion, decision, requirement or notice and to 

determine all matters in dispute which shall be submitted to him in the same manner as if 

no such certificate, opinion, decision require mentor notice had been given. 

1.117.6 The arbitrators shall have full power to open up, review and revise any certificate, 

determination, instruction, opinion or valuation of the Engineer, relevant to the dispute. 

Nothing shall disqualify representatives of the Parties and the Architect from being called 

as a witness and giving evidence before the arbitrators on any matter whatsoever relevant 

to the dispute. 

1.117.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or 

to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations 

of the Parties, and the Architect shall not be altered by reason of any arbitration being 

conducted during the progress of the Works. 

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually 

agreed upon by the Parties when agreeing the terms of appointment. Each Party shall be 

responsible for paying one-half of this remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted in 

accordance with the Arbitration Laws of Kenya.  In case of any claim or dispute, such 

claim or dispute shall be notified in writing by either party to the other with a request to 

submit it to arbitration and to concur in the appointment of an Arbitrator within thirty 

days of the notice. The dispute shall be referred to the arbitration and final decision of a 

person to be agreed between the parties. Failing agreement to concur in the appointment 



 

 

of an Arbitrator, the Arbitrator shall be appointed, on the request of the applying party, 

by the Chairman or Vice Chairman of any of the following professional institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration 

rules of the United Nations Commission on International Trade Law (UNCITRAL); or with 

proceedings administered by the International Chamber of Commerce (ICC) and 

conducted under the ICC Rules of Arbitration; by one or more arbitrators appointed in 

accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall 

be conducted in the language for communications defined in Sub-Clause1.4 [Law and 

Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Ngong Hills Centre for International 

Arbitration (NCIA) which offers a neutral venue for the conduct of national and 

international arbitration with commitment to providing institutional support to the 

arbitral process. 

20.9 Failure to Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even that a Party fails to comply with a final and binding Arbitrator's decision, then 

the other Party may, without prejudice to any other rights it may have, refer the matter to 

a competent court of law. 

 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract 

unless they otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.  



 

 

 

Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the 

provisions                here in shall prevail over those in the GCC. 

Part A - Contract Data 

 

Conditions Sub - 

Clause 

Data 

Procuring Entity’s name 

and address 

Heading 
National Government Constituency Development Fund, 

Kasarani Constituency, Nairobi. 

P.O. BOX 50990 – 00100, Nairobi 

 

Name and Reference No. 

of the Contract 

Heading 

and 3.1.1 

PROPOSED CONSTRUCTION OF A GROUND FLOOR 

ADMINISTRATION BLOCK AT ATHI POLICE POST 

Location of Site  ……………………………………………………………………. 

Engineer Name and 

address 

Heading 

and 3.1.1 

Sub county Works Officer, 

State Department for Public Works, 

Nairobi Region 

P.O Box 42267 – 00100, Nairobi 

Telephone: ……………….. 

Facsimile: ………………… 

 

Contractor’s 

Representative’s Name 

4.3.1  

Key Personnel name 16.9.1  

Time for Completion 1.1 12 Weeks 

Defects Notification 

Period 

1.1 180 days 

Sections 1.1 None 

Electronic Transmission 

systems 

1.3 N / A 

Time for Parties entering 

into a Contract 

Agreement 

1.6 Within 30 days 

Commencement Date 8.1.1 TO BE AGREED WITH PROJECT MANAGER 

Time for access to the site 2.1 No later than the Commencement Date, and not later than 

7 days after Commencement Date. 

Architect Duties and 

Authority 

3.1.6 (b) 

(ii) 

Variations resulting in an increase of the Accepted Contract 

Amount in excess of 25% shall require approval of the 

Procuring Entity. 

Performance Security  4.2.1 The performance security will be in the form of a 

Performance Bond in the amount of 5 Percent of the 

Accepted Contract Amount and in the same currency (ies) 

of the Accepted Contract Amount 

Nominated Supplies to 

be Engaged by the Client 

 None 



 

 

Conditions Sub - 

Clause 

Data 

Normal Working Hours 6.5 0800 hrs. to1700 hrs. 

Delay Damages for the 

Works 

8.7 & 14.15 

(b) 

1% of the Contract Price per Day 

Maximum amount of 

Delay Damages 

8.7 10% of the final Contract Price 

Provisional Sums 13.5. (b) 

(ii) 

[If there are Provisional Sums, insert a percentage for 

adjustment of Provisional Sums} 

--- 
%

 

Adjustments for 

Changes in Cost 

13.8   

N / A 

Total advance payment 14.2.1 
0% Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which 

the Accepted Contract Amount is payable 

 

Repayment 

amortization rate of 

advance payment 

14.2.5 (b) N / A 

Percentage of 

Retention 

14.3.2 (c) 10%
 

Limit of Retention 

Money 

14.3.2 (c) 10% of the Accepted Contract Amount 

Plant and Materials  

14.5(b)(i) 

If Sub-Clause 14.5 applies: 

Plant and Materials for payment Free on Board 

  N / A 

 14.5(C)(i) Plant and Materials for payment when delivered to 

the Site 

N / A 

Minimum Amount of 

Interim Payment 

Certificates 

14.6 0% of the Accepted Contract Amount. – AS PER 

VALUATION 

Publishing source of 

commercial interest 

rates for financial 

charges in case of 

delayed payment 

14.8 At a rate of three percent above the Central Bank of 

Kenya’s average rate for base lending prevailing as of 

the first day the payment becomes overdue 

Maximum total 

liability of the 

Contractor to the 

Procuring Entity 

17.6 
Kshs. 5,000,000.00 

 

Periods for 

submission of 

insurance: 

 

a. evidence of 

insurance. 

Relevant policies 

18.1 

14 days 

 

14 days 

Amount to be 
 

Whole Certificate 



 

 

Conditions Sub - 

Clause 

Data 

withheld for late 

submission of an 

updated Program 

Maximum amount of 

deductibles for 

insurance of the 

Procuring Entity's risks 

18.2.4 (d) 0 

Minimum amount of 

third-party insurance 

18.3 Kshs. 5,000,000.00 

The Place of Arbitration 20.7.2 Nairobi 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

SECTION X - CONTRACT FORMS 

 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM No. 2 – REQUEST FOR REVIEW  

FORM No. 3 - LETTER OF AWARD - LETTER OF ACCEPTANCE  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance 

Bond] FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

FORM No. 9 – BENEFICIAL OWNERSHIP DISCLOSURE FORM  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not 

successful. Send this Notification to the Tenderer's Authorized Representative named in the 

Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 

Notification must be sent to all Tenderers simultaneously. This means on the same date and 

as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the Procuring Entity] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) ITT No: [insert ITT reference number from Procurement Plan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the 

above contract. The transmission of this Notification begins the Standstill Period. During the 

Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a 

Procurement-related Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  

 

 

ii) Address of the successful Tender   

 

 



 

 

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the 

evaluated price as well as the Tender price as read out. 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

     

(Note a) State NE if not evaluated 

 

5. How to request a debriefing? 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local 

time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If 

you decide to request a debriefing your written request must be made within three (5) 

Business Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and 

address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide 

the debriefing within five (3) Business Days of receipt of your request. If we are unable to 

provide the debriefing within this period, the Standstill Period shall be extended by five 

(3) Days after the date that the debriefing is provided. If this happens, we will notify you 

and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall 

promptly advise you in writing how the debriefing will take place and confirm the date 

and time. 



 

 

Signature:  

Name:    

Title/position:  

 

Telephone:   

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In 

this case, we will provide the debriefing as soon as practicable, and normally no later 

than fifteen (15) Days from the date of publication of the Contract Award Notice. 

6. How to make a complaint? 

a) Period: Procurement-related Complaint challenging the decision to award shall be 

submitted by midnight, [insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and 

address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related 

Complaint challenging the decision to award the contract. You do not need to have 

requested, or received, a debriefing before making this complaint. Your complaint must 

be submitted within the Standstill Period and received by us before the Standstill Period 

ends. 

d) Further information: For more information refer to the Public Procurement and Disposals 

Act 2015 and its Regulations available from the Website www.ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted 

a Tender in this tendering process and is the recipient of a Notification of Intention 

to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support 

your complaint. 

7. Standstill Period 

 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification 

of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not 

hesitate to contact us. On behalf of the Procuring Entity: 

 

 

 

 

 

 

http://www.ppra.go.ke/


 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM NO. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW(r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity  of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for .........(Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  

No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to 

review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day of 

………....20….……… 

SIGNED  

Board Secretary 



 

 

FORM NO  3:  LETTER OF AWARD 

[letterhead paper of the Procuring Entity] 

[date] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract 

and identification number, as given in the Contract Data] for the Accepted Contract Amount 

[amount in numbers and words] [name of currency], as corrected and modified in accordance 

with the Instructions to Tenderers, is here by accepted by……………… (name of Procuring 

Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions 

of Contract, using, for that purpose, one of the Performance Security Forms included in Section 

VIII, Contract Forms, of the Tender Document. 

Authorized Signature: 

........................................................................................................................ 

Name and Title of Signatory: 

.............................................................................................................. 

Name of Procuring Entity: 

.................................................................................................................. 

Attachment: Contract Agreement: 

..................................................................................................... 



 

 

 

FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., 

between………………………. 

…………………………………………...of……………………………………………. (hereinafter “the 

Procuring 

Entity”), of the one part, and of

 (hereinafter “the Contractor”), of 

the other part: 

WHEREAS the Procuring Entity desires that the Works known as should 

be executed by the Contractor, and has accepted a Tender by the Contractor for the execution 

and completion of these Works and the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. This Agreement shall prevail over all other Contract documents. 

a) The Notification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as 

specified in this Agreement, the Contractor here by covenants with the Procuring Entity to 

execute the Works and to remedy defects therein in conformity in all respects with the 

provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects there in, the Contract 

Price or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in 

accordance with the Laws of Kenya on the day, month and year specified above. 

 

Signed and sealed by (for the Procuring Entity) 

 

 

Signed and sealed by (for the Contractor). 



 

 

 

FORM NO. 5 - PERFORMANCE SECURITY 

 

[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

1. We have been informed that  

 (hereinafter called "the Contractor") has 

entered into Contract No.  dated  with (name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a 

performance guarantee is required. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably 

undertake to pay the Beneficiary any sum or sums not exceeding in total an 

amount of (in words ),
1 

such sum being 

payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary's complying demand supported by 

the Beneficiary's statement, whether in the demand itself or in a separate signed 

document accompanying or identifying the demand, stating that the Applicant is 

in breach of its obligation(s) under the Contract, without the Beneficiary needing 

to prove or to show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the………………...Day 

of…………,2...…
2
, and any demand for payment under it must be received by 

us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not 

to exceed [six months] [one year], in response to the Beneficiary's written 

request for such extension, such request to be presented to the Guarantor before 

the expiry of the guarantee.” ....................................................................... 

 

[Name of Authorized Official, signature(s) and seals/stamps] 



 

 

 

Note: All italicized text (including footnotes) is for use in preparing this form and 

shall be deleted from the final product. 

 

 

 

 

 

 

FORM No. 6- PERFORMANCE SECURITY 

[Option 2– Performance Bond] 

[Note: Procuring Entities are advised to use Performance Security – Unconditional 

Demand Bank Guarantee instead of Performance Bond due to difficulties involved in 

calling Bond holder to action] 

 

[Guarantor letterhead or SWIFT 

identifier code]  

Beneficiary [insert name and address 

of Procuring Entity] Date:  [Insert date of issue] PERFORMANCE BOND No.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

 

1. By this Bond_________________________________  as  Principal  (hereinafter  

called  “the  Contractor”)  and   ] as Surety 

(hereinafter called “the Surety”),are held and firmly bound unto ] as Obligee 

(hereinafter called “the Procuring Entity”) in the amount of for the payment of 

which sum well and truly to be made in the types and proportions of currencies 

in which the Contract Price is payable, the Contractor and the Surety bind 

themselves, their heirs, executors, administrators, successors and assigns, jointly 

and severally, firmly by these presents. 

 

2. WHEREAS the Contractor has entered into a written Agreement with the 

Procuring Entity dated the day of ,20               , for in accordance with the documents, plans, specifications, and amendments there to, which to the extent here in provided for, are by reference made part here of and are here in after referred to as the 

Contract. 

 

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the 

Contractor shall promptly and faithfully perform the said Contract (including any 

amendments thereto), then this obligation shall be null and void; otherwise, it 

shall remain in full force and effect. Whenever the Contractor shall be, and 



 

 

declared by the Procuring Entity to be, in default under the Contract, the 

Procuring Entity having performed the Procuring Entity's obligations there under, 

the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the 

Procuring Entity for completing the Contract in accordance with its terms and 

conditions, and upon determination by the Procuring Entity and the Surety of 

the lowest responsive Tenderers, arrange for a Contract between such 

Tenderer, and Procuring Entity and make a available as work progresses 

(even though there should be a default or a succession of defaults under the 

Contract or Contracts of completion arranged under this paragraph) sufficient 

funds to pay the cost of completion less the Balance of the Contract Price; 

but not exceeding, including other costs and damages for which the Surety 

may be liable hereunder, the amount set forth in the first paragraph hereof. 

The term “Balance of the Contract Price,” as used in this paragraph, shall 

mean the total amount payable by Procuring Entity to Contractor under the 

Contract, less the amount properly paid by Procuring Entity to Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to 

complete the Contract in accordance with its terms and conditions up to a 

total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this 

Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year 

from the date of the issuing of the Taking-Over Certificate. No right of action 

shall accrue on this Bond to or for the use of any person or corporation other 

than the Procuring Entity named here in or the heirs, executors, administrators, 

successors, and assigns of the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his 

seal, and the Surety has caused these presents to be sealed with his corporate seal 

duly at tested by the signature of his legal representative, this day of 20 . 

SIGNED ON on behalf of  

 

By in the capacity of  

 

In the presence of   

 

 

SIGNED ON on behalf of  

 



 

 

By in the capacity of  

 

In the presence of   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [Insert name and Address 

of Procuring Entity] Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 

1. We have been informed that  (hereinafter called “the Contractor”) has 

entered into Contract No. dated with the Beneficiary, for the execution of               (hereinafter called" the Contract"). 



 

 

2. Furthermore, we understand that, according to the conditions of the Contract, an 

advance payment in the sum 

  (in words ) is to be made against an 

advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake 

to pay the Beneficiary any sum or sums not exceeding in total an amount of(in 

words)
1 

upon receipt by us of the Beneficiary's complying demand supported by 

the Beneficiary's statement, whether in the demand itself or in a separate signed 

document accompanying or identifying the demand, stating either that the 

Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization 

in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract 

conditions, specifying the amount which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the advance 

payment referred to above has been credited to the Contractor on its account 

number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the 

amount of the advance payment repaid by the Contractor as specified in copies 

of interim statements or payment certificates which shall be presented to us. This 

guarantee shall expire, at the latest, upon our receipt of a copy of the interim 

payment certificate indicating that ninety (90) percent of the Accepted Contract 

Amount, less provisional sums, has been certified for payment, or on the day of

 ,2 ,
2 

whichever is 

earlier. Consequently, any demand for payment under this guarantee must be 

received by us at this office on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not 

to exceed [six months] [one year], in response to the Beneficiary's written request 

for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee. 

 

[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form 

and shall be deleted from the final product. 

 

 

FORM NO. 8 – RETENTION MONEY SECURITY 

 



 

 

[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the 

letterhead] 

 

1. We have been informed that [insert name of Contractor, which in the 

case of a joint venture shall be the name of the joint venture] (hereinafter called 

"the Contractor") has entered into Contract No. 

 [insert reference number of the contract] dated with the 

Beneficiary, for the execution of  [insert 

name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, 

the Beneficiary retains moneys up to the limit set forth in the Contract (“the 

Retention Money”), and that when the Taking-Over Certificate has been issued 

under the Contract and the first half of the Retention Money has been certified 

for payment, and payment of [insert the second half of the Retention Money] is 

to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake 

to pay the Beneficiary any sum or sums not exceeding in total an amount of 

[insert amount in figures] _ ([insert amount in words ])
1 

upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand itself or in a separate signed 

document accompanying or identifying the demand, stating that the Contractor 

is in breach of its obligation(s) under the Contract, without your needing to 

prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the 

Guarantor of a certificate from the Beneficiary's bank stating that the second half 

of the Retention Money as referred to above has been credited to the Contractor 

on its account number at ________[insert 

name and address of Applicant's bank]. 

5. This guarantee shall expire no later than the....................Day 

of...................2...........
2
, and any demand for payment under it must be received 

by us at the office indicated above on or before that date. 



 

 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not 

to exceed [six months] [one year], in response to the Beneficiary's written request 

for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee. 

_________________________________________________________________________

____ 

[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and 

shall be deleted from the final product. 

 

 

 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

(Amended and issued pursuant to PPRA CIRCULAR No. 02/2022) 

 

 

Tender Reference No.:   [insert 

identification no] Name of the Tender Title/Description:  [insert 

name of the assignment] to: [insert complete name of Procuring Entity] 

In response to the requirement in your notification of award dated [insert date of notification 

of award] to furnish additional information on beneficial ownership: [select one option 

as applicable and delete the options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

        Details of beneficial ownership 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer pursuant to 
Regulation 13 (2A) and 13 (6) of the Companies (Beneficial Ownership Information) Regulations, 2020. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information to be 
submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the legal person (tenderer) or arrangements or a natural person on whose behalf a transaction is conducted, 
and includes those persons who exercise ultimate effective control over a legal person (Tenderer) or arrangement. 

 
 



 

 

 Details of all Beneficial Owners  

 

%  of shares 

a person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer)  (Yes / 

No) 

 

 

 

1. 

Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of 

voting rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority 

of the board of the 

directors or an 

equivalent 

governing body of 

the Tenderer: Yes --

---No---- 

2. Is this right held 

directly or 

indirectly?: 

 

 

Direct………………

…  

 

 

Indirect……………

…... 

 

1. Exercises 

significant 

influence or 

control over the 

Company body 

of the Company 

(tenderer)  

 

Yes -----No---- 

 

2. Is this influence 

or control 

exercised 

directly or 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality  

Date of birth 

[dd/mm/yyyy] 

 

Postal address  

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

2. Full Name  Directly------

----- % 

of shares  

 

 

Indirectly----

------ % 

of shares 

Directly………

…….% of 

voting rights 

 

Indirectly----------

% of voting 

rights 

1. Having the right to 

appoint a majority 

of the board of the 

directors or an 

equivalent 

governing body of 

the Tenderer: Yes --

---No---- 

2. Is this right held 

directly or 

indirectly?: 

 

 

1. Exercises 

significant 

influence or 

control over the 

Company body 

of the Company 

(tenderer)  

 Yes -----No---- 

 

2. Is this influence 

or control 

exercised 

directly or 

National identity 

card number or 

Passport number 

 

Personal 

Identification 

Number (where 

applicable) 

 

Nationality(ies)  

Date of birth 

[dd/mm/yyyy] 

 



 

 

 Details of all Beneficial Owners  

 

%  of shares 

a person 

holds in the 

company 

Directly or 

indirectly  

 

% of voting 

rights a person 

holds in the 

company 

Whether a person 

directly or indirectly 

holds a right to appoint 

or remove a member of 

the board of directors of 

the company or an 

equivalent governing 

body of the Tenderer 

(Yes / No) 

Whether a person 

directly or indirectly 

exercises significant 

influence or control 

over the Company 

(tenderer)  (Yes / 

No) 

Postal address  
Direct………………

…  

 

 

Indirect……………

…... 

 

indirectly? 

 

Direct………….. 

 

 Indirect………… 

Residential 

address 

 

Telephone 

number 

 

Email address  

Occupation or 

profession 

 

 

3. 

 

e.t

.c 

      

   

   

   

 

 

 

II)  Am fully aware that beneficial ownership information above shall be reported to 

the Public Procurement Regulatory Authority together with other details in relation 

to contract awards and shall be maintained in the Government Portal, published 

and made publicly available pursuant to Regulation 13(5) of the Companies 

(Beneficial Ownership Information) Regulations, 2020.(Notwithstanding this 

paragraph Personally Identifiable Information  in line with the Data Protection Act 

shall not be published or made public). Note that Personally Identifiable 

Information (PII) is defined as any information that can be used to distinguish one 

person from another and can be used to deanonymize previously anonymous data. 

This information includes National identity card number or Passport number, Personal 

Identification Number, Date of birth, Residential address, email address and Telephone 

number. 

 

III) In determining who meets the threshold of who a beneficial owner is, the 

Tenderer must consider a natural person who in relation to the company: 

 

(a) holds at least ten percent of the issued shares in the company either directly or 

indirectly;  



 

 

 

(b) exercises at least ten percent of the voting rights in the company either directly 

or indirectly;  

 

(c) holds a right, directly or indirectly, to appoint or remove a director of the 

company; or 

 

(d) exercises significant influence or control, directly or indirectly, over the 

company.  

 

IV) What is stated to herein above is true to the best of my knowledge, information and belief. 

 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** 

[insert complete name of person duly authorized to sign the Tender] 

Designation of the person signing the Tender: ....................... [insert complete title of the 

person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person 

whose name and capacity are shown above] 

Date this ....................... [insert date of signing] day of....................... [Insert month], [insert 

year] 

 

 

 

 

 

Bidder Official Stamp 

 

 

 

 

 

 

. 

 

 

 



 

 

 

 

 

 

 


